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Scope of Work 

San Bernardino County Regional Parks (Contractor) agrees to complete the design, permits, 
and establish an engineer’s estimate of construction costs to replace Lake Gregory’s non-
motorized boat launching facility located at 24171 Lake Drive, Crestline, California 92325 with 
the funding from this agreement. 

1. Engineering - Design improvements and establish an engineer’s estimate of
construction costs to include installing a public low freeboard boarding float, constructing
a new boater restroom, improving the entrance roadway into the facility, increasing the
number of single vehicle parking stalls to a minimum of 15 to 20 spaces for cartop
launching, adding at least one vehicle-trailer and one accessible vehicle-trailer parking
stall, installing lighting, and project signage.

2. Permits - Include but are not limited to: U.S. Army Corps of Engineers Section 404
Permit, California Department of Fish and Wildlife 1600 Permit, and California Regional
Water Quality Control Board 401 Water Quality Certification, and any additional permits
identified as necessary through the CEQA and NEPA processes.

Project representatives during the term of this contract shall be: 

Joe Dux, Project Manager 
Division of Boating and Waterways 
P.O. Box 942896 
Sacramento, CA  94296 

(916) 902-8822

Nicholas Miller, Administrative 
Supervisor I, San Bernardino County 
Regional Parks 268 W. Hospitality 
Lane, Suite 303 San Bernardino 
County Regional Parks 

(909) 387-2576

nicholas.miller@parks.sbcounty.gov 
joe.dux@parks.ca.gov 
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Budget Detail and Payment Provisions 
 
Invoicing and Payment 
For services satisfactorily rendered, and upon receipt and approval of the invoices, the State 
agrees to compensate the Contractor for actual expenditures incurred in accordance with the 
project scope and estimated costs up to a maximum of $300,000 specified in the Lake 
Gregory NMBLF Project Cost Estimate chart provided below. 

Budget Contingency Clause 

It is mutually agreed that if the Budget Act of the 2021 funding year and/or any subsequent 
years covered under this Agreement does not appropriate sufficient funds for the project, this 
Agreement shall be of no further force and effect. In this event, the State shall have no 
liability to pay any funds whatsoever to the Contractor or to furnish any other considerations 
under this Agreement and Contractor shall not be obligated to perform any provisions of this 
Agreement. 

If funding for any fiscal year is reduced or deleted by the Budget Act for purposes of this 
project, the State shall have the option to either cancel this Agreement with no liability 
occurring to the State, or offer an agreement amendment to Contractor to reflect the reduced 
amount. 

Prompt Payment Clause 

Payment will be made in accordance with, and within the time specified in, Government 
Code Chapter 4.5, commencing with Section 927. 

Project Cost Estimate 

San Bernardino County Regional Parks estimates the project cost total as currently proposed 
is $300,000. The Lake Gregory NMBLF Project Cost Estimate (see below) identifies the 
estimated cost breakdown.  

 
 
 
 

Lake Gregory NMBLF Project Cost Estimate 
NON-CONSTRUCTION SCOPE COST ESTIMATE 
Engineering $                    (up to)       250,000 
Permits $                    (up to)         50,000 
TOTAL ESTIMATED PROJECT COST $                                      300,000 
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CONSTRUCTION TERMS 
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ARTICLE 1 - DEFINITIONS 

A. “Budget Act”: The legislative enactment of a budget in support of on-going programs 

(appropriations) in accordance with the provisions of Section 12 of Article IV of the 

Constitution of the State of California. 

B. “CEQA”: The California Environmental Quality Act. 

C. “Commission”: The Boating and Waterways Commission. 

D. “Contract”: Legally binding agreement that authorizes funds to finance all or part of the 

Project Costs. 

E. “Contract Performance Period”: The time during which the Contractor may carry out the 

work authorized by the Contract. 

F. “Contractor”: The Entity identified as the Contractor on the Standard Agreement Form 

213 of the Contract. 

G. “Date of Acceptance”: The date specified on the Project Completion Certification, and 

which denotes the beginning of the twenty (20) year portion of the Contract term in 

accordance with Article 3, Subpart A of this Exhibit. 

H. “Department”: The Department of Parks and Recreation, Division of Boating and 

Waterways. 

I. “Exhibit F”: The feasibility report, which presents the proposed Project in “concept” form 

only. The actual Project layout shall be determined by the Contractor and the engineer of 

record (to be determined) during the design process taking actual site conditions and 

public safety into account. The Project must meet the scope, cost and intent of this 

report and shall conform to Department guidelines.  

J. “Project”: The construction, improvement or development of a recreational small craft 

boat launching facility as described in Exhibit F. 

K. “Project Area”: The real property, and improvements thereto, identified in Exhibit F, 

within which the Project will be undertaken. 

L. “Project Completion Certification”: A fully executed Notice of Completion, or equivalent, 

which states the Contractor has accepted the Project as complete on a specific date 

(Date of Acceptance).  

M. “Project Costs”: Engineering, permitting, material and construction costs that are 

incurred by the Contractor for the purpose of completing the Project. However, Project 

costs incurred: 
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1. Shall not include any indirect or overhead charges, 

2. For engineering, permitting and inspection shall be no greater than the combined 

maximum budget allocation for Engineering, Inspection and Permit Costs as 

identified in Exhibit F (Lake Gregory Non-Motorized Boat Launching Facility 

Feasibility Report),  

3. For engineering, inspection, and construction management services provided by 

the Contractor or Contractor’s personnel may only be reimbursed with prior 

written approval of Department, and 

4. Shall not include any expenses incurred prior to the start date of this Contract.  

 

ARTICLE 2 - CONTRACTOR’S WARRANTIES 

A. The Contractor warrants that the obligation created by this Contract will not create an 

indebtedness or liability contrary to the provisions of Section 18 of Article XVI of the 

Constitution of the State of California. 

B. The Contractor warrants that it has title to, or adequate interests in, the Project Area.  

Adequate interests include, but are not limited to, the following: 

1. Access to the Project Area by a maintained public way, 

2. A right of passage over a waterway, open to the public, between the Project Area 

and navigable waters, and 

3. Easements or other rights of way outside the Project Area sufficient to provide 

utilities and services to the Project.  

C. The Contractor warrants that there is no encumbrance, lien, easement, license, title, 

cloud or other interest that may interfere with the Project Area or use thereof by the 

public. 

 

ARTICLE 3 - TERM OF CONTRACT 

A. This Contract, subject to any provision for prior termination, shall begin on the Contract 

Start Date and shall continue for twenty (20) years from the Date of Acceptance by the 

Contractor. If the Date of Acceptance occurs before or after the stated Contract 

Performance Period end date, the Contract will be amended to reflect the revised 20-

year term. 
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B. This Contract may be extended, amended or cancelled upon the written agreement of 

the parties. 

C. Failure by the Contractor to comply with the terms of any Department contract may 

jeopardize the Contractor's ability to be awarded funding in future funding opportunities 

offered by the Department. 

 

ARTICLE 4 - BUDGET CONTINGENCY 

A. Only funds that have been appropriated by the Legislature and approved for expenditure 

on the Project by the Department, on or before the first date of the Contract Performance 

Period of this Contract, are authorized for disbursement through this Contract.  

B. In the event that the Legislature or Department, for any reason, does not approve 

sufficient funding for this Project, or should the Contractor be unable to complete the 

Project within the established budget or otherwise be unable to fund any costs over the 

established budget, and provided that the Contractor has not accepted any Contract 

funds, Department shall have no liability to pay any funds whatsoever to the Contractor 

or to furnish any other consideration under this Contract and the Contractor shall not be 

obligated to perform any provision of this Contract; this Contract shall be of no further 

force and effect. 

C. In the event that the Legislature or Department does not approve sufficient funds to 

complete the Project, or should the Contractor be unable to complete the Project within 

the established budget or otherwise be unable to fund any costs over the established 

budget, and the Contractor has drawn Contract funds: 

1. The Contractor shall repay all drawn Contract funds within ninety (90) days of the 

end of the fiscal year that such approval is denied, or 

2. The Contractor shall complete the Project within the scheduled timeline using the 

Contractor’s own funds, or 

Upon the Department’s discretion, 

3. Department and Contractor may agree upon a reduced scope version of the 

Project to be completed within the scheduled timeline and all funds in excess of 

those previously appropriated necessary to complete the Project shall come from 

the Contractor, or 
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4. Department and Contractor may, within ninety (90) days of knowledge of such 

denial, agree that the expenditure of such funds toward the Project constitutes 

construction completion. The date of such agreement shall become the Date of 

Acceptance of the Project and the Contractor shall be obligated to perform all 

non-construction provisions of this Contract for twenty (20) years beyond the 

Date of Acceptance. 

 

ARTICLE 5 - DISBURSEMENT OF CONTRACT 

The Department shall provide a Contract to the Contractor in the maximum amount stated on 

the face page of the Contract, however:  

A. No funds shall be disbursed for work performed prior to the first date of the Contract 

Performance Period of this Contract. 

B. The Department shall have no obligation to disburse any Contract funds for construction 

activities unless and until the Contractor demonstrates that it has acquired all permits 

necessary to construct and operate the Project. 

C. The Department shall have no obligation to disburse any Contract funds unless and until 

the Contractor provides the Department with copies of fully executed contracts for which 

it seeks reimbursement. 

D. The Department shall have no obligation to disburse any Contract funds unless and until 

the Contractor demonstrates that it has satisfactorily complied with the California 

Environmental Quality Act (CEQA) for the Project.  

E. Contract disbursements to cover Project Costs shall be made in arrears as follows: 

1. Contractor shall request a Contract disbursement in arrears at least quarterly, but 

not more frequently than monthly, for any and all reimbursable expenses incurred 

during that period, using the form provided by the Department unless the 

Contractor has a form otherwise approved by the Department in writing. Paid 

invoices or other evidence of the Contractor’s payment of Project Costs must 

accompany Contract disbursement requests. 

2. Contract disbursement requests shall be submitted in duplicate hardcopy to the 

Department in a form satisfactory to the Department. 

3. In the event no reimbursable expenses were incurred during a quarter, the 

Contractor shall report to the Department of any progress made on the Project, 
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or explanation of no progress made on the Project, at least quarterly, but not 

more frequently than monthly. 

4. The Department shall withhold from each Contract disbursement an amount 

equal to ten percent (10%) of each disbursement until the Department has 

accepted the Project as complete and has approved all Project Costs and all stop 

notices or other liens have been released.   

5. The Contractor shall request the final Contract disbursement no later than thirty 

(30) days following the Date of Acceptance of the Project by the Contractor. 

F. The Department, at its sole discretion, may withhold any Contract disbursement if the 

Contractor fails to comply with any of the provisions of this Contract or if the Contractor 

is in breach of any contract with the State or the Department until the breach is 

remedied. 

G. The Contractor shall maintain accounting records in accordance with Generally 

Accepted Accounting Principles.  

 

ARTICLE 6 - DESIGN AND CONSTRUCTION OF PROJECT 

A. The Contractor shall obtain from the Department advance written approval of the 

following: 

1.   All bid documents prior to advertisement including plans and specifications, 

2.   All subcontracts prior to award,  

3.   All change orders of $5,000 or more, for any work performed under this Contract, 

and  

4. All changes to Project schedule discussed in Subpart D of this Article, of thirty 

(30) days or more. 

B. All architectural and engineering subcontracts for plans and specifications shall require 

that the plans and specifications: 

1. Be prepared by persons licensed by the State of California to undertake the type 

of design work required by the Project (engineer's/architect's certificate number 

to appear on construction contract design documents),  

2.  Be prepared in conformance with the most recent version of the Department of 

Boating and Waterways’ Layout & Design Guidelines for Boat Launching 

Facilities, 
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3. Be submitted to the Department in 11” X 17” hardcopy and electronically in full 

sized and 11” X 17” PDF format. Specifications shall also be submitted in 

hardcopy and in PDF format,  

4. Become the property of the Contractor,  

5. Provide for all Project facilities set forth in Exhibit F, and 

6. Provide for shore side facilities for removing waste from vessel holding tanks in 

accordance with Harbors and Navigation Code Section 654.1. 

C. All construction contracts for the Project shall: 

1. Be awarded in accordance with all applicable laws and regulations,  

2. Contain the following clause: “The Department of Parks and Recreation, Division 

of Boating and Waterways and its agents may, at any and all reasonable times 

during the term of this Contract, enter the Project Area for purposes of inspecting 

the Project Area.” 

3. Contain a clause stating that the Contractor and its subcontractors shall not 

unlawfully discriminate, harass, or allow harassment against any employee who 

is employed in the work covered by such contracts or against any applicant for 

such employment because of sex, sexual orientation, race, color, ancestry, 

religious creed, national origin, physical disability (including HIV and AIDS), 

mental disability, medical condition (cancer), age, marital status, and denial of 

family care leave, and that such provisions shall include, but not be limited to: 

employment, upgrading, promotion or transfer, recruitment, or recruitment 

advertising, layoff or termination, rates of pay or other forms of compensation, 

and selection for training including apprenticeship, 

4. Contain a clause that the construction contractor shall comply with all air pollution 

and environmental control rules, regulations, ordinances and statutes which 

apply to the Project and any work performed pursuant to this Contract,  

5. Require that the Project be constructed according to the plans and specifications 

prepared for the Project, and that quality control shall be performed, and 

compliance with specifications shall be verified, by qualified professionals 

selected by the Contractor or Contractor’s representative, and 

6. If a boat launching ramp is to be constructed, require the preparation of a 

concrete test panel as specified in Subpart F of this Article. 
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7. Shall contain the requirements of Article 10 Liability and Fire Insurance and 

Article 20 Liability of this Contract. 

D. The Contractor shall, within sixty (60) days of approval of this Contract, provide the 

Department with a Project schedule showing the proposed dates of the following Project 

phases or milestones:   

1. Beginning and ending dates of Project design consultant selection by the 

Contractor, 

2. Submission of the consultant services agreement to the Department for approval, 

3. Beginning and ending of Project design, 

4. Submission of plans and specifications to the Department for approval at 30%, 

60%, 90% and 100% completion, 

5. Beginning and ending dates of Contractor advertising of Project for bids, 

6. Project bid opening date, 

7. Submission of the construction Contract to the Department for approval, 

8. Beginning and ending dates of Project construction, 

9. Acceptance of Project by the Contractor, and 

10. Submission of a Project Completion Certification to the Department.  

E. The Contractor shall provide the Department with a Construction Schedule showing all 

construction milestones, including the date the v-grooving test panel will be prepared 

and ready for Department inspection as required by Subpart F below. 

F. No placement or v-grooving of concrete for boat launching ramps on the Project shall be 

allowed until the construction contractor demonstrates proficiency in creating a 

satisfactory v-grooved surface by preparing a concrete test panel measuring no less 

than 6 feet by 4 feet. A Department representative must accept the test panel before the 

construction contractor shall be allowed to place or v-groove concrete for boat launching 

ramps. Precast boat launching ramp panels are exempt from the test panel requirement 

but must also be approved by a Department representative prior to placement or 

installation. Test panels must be adjacent to, but not part of, any ramp work to be 

completed and must remain accessible until all ramp work is completed and accepted by 

Department. The Contractor may incorporate the test panel into other concrete work (i.e. 

trash enclosure, etc.). 

G. Prior to the commencement of the construction of the Project, the Contractor shall cause 

the subcontractor to provide a corporate surety acceptable to the Department to be 
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furnished in favor of the Contractor and the Department, as their interests may appear, 

bonds or other security interests as allowed pursuant to Public Contract Code sections 

10263 and 22300 in the minimum amounts indicated below: 

1. Faithful performance – one-hundred percent (100%) of the total subcontract bid 

price.  

2. Labor and materials – one-hundred percent (100%) of the total subcontract bid 

price.  

H. The Contractor shall provide at least quarterly written reporting to the Department as to 

the progress and status of the Project using the form provided by the Department unless 

the Contractor has a form otherwise approved by the Department in writing. 

 

ARTICLE 7 - COMPLETION OF PROJECT 

A. The Contractor shall complete the Project no later than February 1, 2027.  
B. The Contractor shall provide the following to the Department within sixty (60) days of the 

Date of Acceptance: 

1. A Project Completion Certification (or equivalent) 

2. An accounting of all contract funds 

3. As-built plans and specifications electronically 

 

ARTICLE 8 - OPERATION AND MAINTENANCE OF PROJECT 

A. The Contractor shall not transfer its interest in the Project Area without the written 

approval of the Department. 

B. The Project and all other improvements constructed or placed in the Project Area shall 

be operated solely as a recreational small craft boat launching facility. Other uses of the 

facility such as for craft fairs, festivals, SNO-PARKS, special events, storage, transient 

parking, camping, etc., are not allowed without the prior written permission of the 

Department. 

C.  The Project Area shall be open to all recreational vessels, including vessels powered by 

2-stroke and 4-stroke gasoline engines, at all times during the term of this Contract 

except as approved by the Department. Notwithstanding Harbors and Navigation Code 

section 660, any non-emergency restrictions related to time-of-day use, speed zones, 

special-use areas, or pollution control measures in the Project Area which result in 
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closure or partial closure of waterways in the Project Area to any recreational vessel 

shall be subject to prior approval by the Department. Failure to obtain prior approval of 

the Department for such restrictions shall constitute a breach of this Contractor and may 

result in penalties set forth in Article 9 of this Exhibit. 

D. The Contractor (or any lessee or concessionaire operating under the authority of the 

Contractor) shall not charge any fee or combination of fees totaling more than $13.00 to 

include but not limited to fees for: vessel launch and retrieval, parking, entry, day-use, 

and water-use. Such funds may be collected and used only to make repairs, renewals, 

and replacements necessary for the efficient operation of the recreational small craft 

boat launching facility and to keep the facility in good repair at all times. The total fee 

charged may be adjusted annually in accordance with percentage changes in the United 

States Bureau of Labor Statistics Consumer Price Index (CPI) using the U.S. City 

Average, All Items, 1982-84 = 100, as of the first date of the Contract Performance 

Period of this Contract. Any adjustment exceeding the annual percentage change in the 

CPI shall be made only after the Contractor obtains the written approval of the 

Department. Such rates and fees shall be maintained at a level comparable to those 

charged at State owned boat launching facilities in the region.  

E. The Contractor shall maintain the Project Area and all improvements funded by this 

Contract in accordance with the Department of Parks and Recreation, Division of 

Boating and Waterways Maintenance Guidelines (Guidelines), a copy of which is 

attached to and made a part of this Contract. The Department and its agents may, at any 

and all reasonable times during the term of this Contract, enter the Project Area for 

purposes of inspecting the Project Area to determine if the facility is being maintained 

according to the Guidelines. 

1. The Contractor shall provide to the Department, within sixty (60) days of the first 

date of the Contract Performance Period of this Contract, a maintenance 

schedule for approval detailing how each objective of the attached Guidelines will 

be addressed within the Project Area over the term of this Contract. Each 

objective of the Guidelines must be considered; any objectives that are not 

applicable to the Contractor shall be included in the schedule with notation that 

such objective does not apply to this Project Area. The Department shall not 

unreasonably withhold its approval; however, it is the Contractor’s responsibility 

to ensure that such maintenance schedule adequately addresses the 
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Contractor’s responsibilities and each objective. The Department’s written 

approval of the maintenance schedule shall be required before any funds are 

disbursed. 

2. The Contractor shall comply with the approved maintenance schedule throughout 

the term of this Contract. Failure to maintain the facility according to the 

maintenance schedule is a breach of this Contract. 

3. Any changes to the maintenance schedule must be approved in writing by the 

Department. 

F. The Department shall not be liable for any costs of maintenance, management, control 

or operation of the Project Area.  

G. The Project Area shall be open and accessible for the use and enjoyment by the general 

public on equal and reasonable terms.  

H. All Project Area facilities shall be maintained and operated with due regard to public 

safety and in accordance with all applicable laws, ordinances, and regulations. All 

subcontracts relating to the operation of the Project shall include a nondiscrimination and 

compliance clause as referenced in Article 6, Subpart C of this Exhibit. 

I. All concession agreements for the operation and maintenance of the Project Area must 

have the written approval of the Department prior to award. The Department will approve 

such concession agreements only when the Contractor can demonstrate that private 

sector operation is the best available alternative. Concession agreements of a short-term 

duration (five years or less) are preferred, with renewal based upon performance 

reviews by both the local governmental agency and the Department. Any concession 

agreement for operation and maintenance of greater than five (5) years shall require the 

concessionaire to make a capital investment, acceptable to the Department, in the 

Project Area. 

J. All concession agreements for operation of the Project shall provide the following: 

1. Fees paid to the Contractor by the concessionaire for the operation and 

maintenance of the Project (usually a percentage of gross receipts) may only be 

for “reasonable administrative charges” so as not to motivate the Contractor to 

turn over the operation and maintenance of the Project for purely profit 

considerations. 

2. Fees paid to the concessionaire for use of the facility shall be no greater than 

those allowed in this Contract.  
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3. The concessionaire shall operate the Project and all other improvements placed 

in the Project Area solely as a recreational small craft boat launching facility 

unless receiving written permission from the Contractor and the Department for 

other permanent or special event uses.  

4. The Project Area shall be open and accessible for the use and enjoyment by the 

general public on equal and reasonable terms. 

5. All Department signs shall be kept permanently in place. 

 

ARTICLE 9 - BREACH OF CONTRACT  

The Department through written notice may require the Contractor to remedy to Department’s 

satisfaction any breach of this Contract within ninety (90) days of the date of such notice. The 

Department may extend the time permitting remedy of the breach if the Contractor begins such 

remedy within the said period; however, if the Contractor fails to proceed with or complete any 

remedial action within the time allowed, then the Department may take one or more of the 

following steps:  

A. The Department may take any action to correct the breach. The Contractor shall be 

liable for all costs, including administrative costs, incurred in the course of correcting the 

breach. 

B. The Department may require the Contractor to repay the Department for all Project 

Costs funded by the Contract. The Contractor shall make such repayment within one-

hundred and eighty (180) days of the close of the fiscal year within which Department 

demands repayment. Repayment shall be determined by the Department on a prorated 

unexpired term basis (the remainder of the twenty (20) year term as determined in 

Article 3, Subpart A). 

C. In the event the Contractor adopts time-of-day, speed zones, special-use area, pollution 

control measures, or any other restrictions which restrict any or all of the Project Area, or 

result in its closure or partial closure to any form of recreational vessel, the Department 

may determine the percentage of boaters affected and may require the Contractor to 

repay the Contract on a prorated unexpired term basis for that percentage of all Project 

Costs funded by the Contract. The Contractor shall make such repayment within one-

hundred and eighty (180) days of the close of the fiscal year within which a Department 
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demands repayment. Repayment shall be made according to a schedule determined by 

the Department after consultation with Contractor. 

 

ARTICLE 10 - LIABILITY AND FIRE INSURANCE  

A. The Contractor shall, at a minimum, maintain in full force and effect during the term of 

this Contract the following insurance:  

Bodily Injury or Death:  $1,000,000 each person 

$1,000,000 each occurrence 

Property and Product Damage $1,000,000 each occurrence 

$1,000,000 aggregate 

Fire Insurance 90% of the full insurable value of all 

insurable components of the Project. 

B. All policy or policies shall contain the following endorsement: 

The State of California, its officers, agents, employees and servants are hereby 

declared to be additional insured under the terms of this policy, as to activities of 

both the Contractor and the Department in respect to the Project, and this policy 

shall not be cancelled without thirty (30) days prior written notice to the 

Department.  

C. The Contractor agrees that all contracts between it and the subcontractor (or 

subcontractors) responsible for construction of the Project shall contain a clause which 

requires the subcontractor(s) to obtain insurance in the minimum amounts and kinds 

specified above in Article 10, Subpart A. 

D. The insurance requirements specified above in Article 10, Subpart A, may be satisfied to 

the extent that the Contractor can provide comparable protection for the Contractor and 

the Department by virtue of the Contractor participation in any "risk management" plan, 

self-insurance program, insurance pooling arrangement, or any combination of these, 

provided that the protection plan has been approved by the Department. 

E. The Contractor agrees that all subcontracts between it and the designer (or designers) 

responsible for design and preparation of plans and specifications of the Project shall 

contain a clause requiring said designer(s) to obtain Architect’s Professional Liability 

(errors and omissions) Insurance in the amount of $1,000,000.   
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F. Copies of any policy or policies, including any new or renewal policy, shall be in a form 

satisfactory to the Department. Copies of such policy or policies shall be submitted to the 

Department at least twenty (20) days prior to the effective date or dates thereof. 

G. Loss under any fire insurance policy shall be payable to the Department for deposit in an 

appropriate trust fund with the State of California. The proceeds may be paid to the 

Contractor upon the Contractor's application for the reconstruction of the destroyed 

facilities. 

H. The Department shall not be responsible for the payment of any premiums or 

assessments on the Contractor’s insurance policies. 

I. The Contractor shall provide proof of insurance to the Department annually and upon 

written request by the Department. 

 

ARTICLE 11 - INSTALLATION OF OTHER FACILITIES 

A. The Contractor may at its own expense place or cause to be placed within the Project 

Area any structure, alteration, and/or improvement in addition to those set forth and 

described in Exhibit F, provided that such facilities: 

1. Are constructed, maintained and operated for the use, enjoyment, protection and 

service of the public,  

2. Are in compliance with Article 8 of this Exhibit, 

3. Do not directly or indirectly reduce the service capabilities for the boating public 

called for in Exhibit F including the sanitary and parking facilities, and  

4. Have the prior written approval of the Department. Approvals shall not be 

unreasonably withheld. 

B. The Department shall not be obligated to make or cause to be made any alteration, 

improvement, or repair to any facilities within the Project Area in addition to the original 

construction to the Project as provided for herein. 

 

ARTICLE 12 - SIGN REFERRING TO DEPARTMENT FINANCING 

The Contractor shall cause a permanent sign to be installed within the Project Area, which shall 

include the Department’s logo (to be provided by Department) and a statement that the 

Department financed the Project. The sign may contain additional statements, which recognize 

the participation of other government agencies in the Project. The sign shall be installed before 
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the Project is made available to the public. The standard Department precast concrete sign shall 

be used unless the Contractor is required to use a different sign style or motif. An electronic 

drawing of the standard Department Project credit sign shall be furnished by the Department to 

the Contractor for inclusion in the plans and specifications. The location of the Project credit 

sign and make-up of a non-standard sign, including the dimensions, materials and lettering, 

requires the prior approval of the Department.  

 

ARTICLE 13 - DIRECTIONAL SIGNS 

The Contractor shall at the direction of the Department cause permanent directional signs to be 

installed, which shall provide adequate directions for reaching the Project Area. The signs shall 

be installed on major roads in the area and in as close proximity as possible to freeway exits in 

conformance with the provisions of the Local Agency’s Development Code and the State 

Department of Transportation (CalTrans) policy. The locations and make-up of the signs, 

including the dimensions, materials, and lettering, require the prior approval of the Department.  

 

ARTICLE 14 - WAIVER OF RIGHTS 

Any waiver by either party hereto of its rights with respect to a default or any other matter arising 

in connection with this Contract shall not be deemed to be a waiver with respect to any other 

default or matter. 

 

ARTICLE 15 - PROJECT REPRESENTATIVES 

The Contractor and the Department shall each designate specific staff representatives for the 

purposes of communication between parties. The Contractor’s representative shall be by 

delegation of authority, signed by the person designated by resolution to sign the Contract or 

any amendments, and to make decisions concerning the Contract.  

  

ARTICLE 16 - REMEDIES NOT EXCLUSIVE 

The use by either the Department or the Contractor of any remedy specified in this Contract for 

the enforcement of this Contract is not exclusive and shall not deprive the party using such 

remedy of, or limit the application of, any other remedy provided by law. 
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ARTICLE 17 - OPINIONS AND DETERMINATIONS 

Where the terms of this Contract provide for action to be based upon the opinion, judgment, 

approval, review, or determination of either the Department or Contractor, such terms are not 

intended to be and shall never be construed as permitting such opinion, judgment, approval, 

review, or determination to be arbitrary, capricious or unreasonable. 

 

ARTICLE 18 - ASSIGNMENT 

No assignment or transfer of this Contract or any part hereof, rights hereunder, or interest 

herein by the Contractor shall be valid unless and until it is approved by the Department in 

writing. The Department’s approval shall be granted at its sole discretion and may be made 

subject to such reasonable terms and conditions as the Department may impose. 

 

ARTICLE 19 - SUCCESSORS AND ASSIGNS OBLIGATED 

This Contract and all of its provisions shall apply to and bind the successors and assigns of the 

parties hereto. 

 

ARTICLE 20 - LIABILITY 

A.   The Contractor waives all claims and recourse against the Department, including the 

right to contribution for any losses or damages arising from, growing out of, or in any 

way connected with or incident to this Contract. 

B.  The Contractor agrees to indemnify, defend, and hold harmless the Department, its 

officers, agents and employees from any and all claims and losses accruing or resulting 

to any and all contractors, subcontractors, suppliers, laborers, and any other person, 

firm, entity or corporation furnishing or supplying work services, materials, or supplies in 

connection with the performance of this Contract, and/or from any and all claims and 

losses accruing or resulting to any person, firm, entity or corporation who may be injured 

or damaged by the Contractor in the performance of this Contract. 

C.  The Contractor shall indemnify, hold harmless, and defend the Department, its officers, 

agents and employees against any and all claims, demands, damages, costs, expenses 

or liability connected with or arising out of the acquisition, design, construction, 

operation, maintenance, existence or failure of the Project. 
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D.  If the Department is named as a co-defendant, the Contractor shall notify the 

Department and represent it unless the Department elects to represent itself. If the 

Department undertakes its own defense, it shall bear its own litigation costs, expenses 

and attorney's fees. 

 

ARTICLE 21 - TERMINATION 

A. Prior Termination. This Contract shall terminate on the date specified in Article 7, 

Subpart A of this Exhibit if by such date (1) the Contractor has not met all conditions 

precedent to disbursement under this Contract, or (2) the Department has disbursed no 

part of the Contract funds. 

B. Termination. In addition to the Department’s right to terminate pursuant to Exhibit C, and 

as otherwise provided in this Contract, the Department may terminate this Contract 

without cause upon thirty (30) calendar days advance written notice to the Contractor. 

C. In the event of termination, the Contractor shall promptly return all advanced funds to the 

Department. 

 

ARTICLE 22 - SUPERSEDING GENERAL TERMS AND CONDITIONS (GTC)  

A. The reference to the Contractor in Exhibit C is the Contractor in this Contract. 

B. Notwithstanding Paragraph 13 in Exhibit C, payment to the Contractor for expenses shall 

be limited as provided for in Article 5 of this Exhibit.  

C. Paragraph 5 in Exhibit C is replaced by Article 20 of this Exhibit. 
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LAKE GREGORY NON-MOTORIZED BOAT LAUNCHING FACILITY 

FEASIBILITY REPORT 

Existing boat launch ramp  Existing access roadway and parking 

San Bernardino County Regional Parks 

$300,000 Grant 

SUMMARY 

The Boating and Waterways Commission (Commission) is being asked to provide Advice 
and Comment on the San Bernardino County Regional Parks’ (County) request for a 
$300,000 planning grant from the Harbors and Watercraft Revolving Fund (HWRF) for 
improvements to the Lake Gregory Non-Motorized Boat Launching Facility (NMBLF) at 
Lake Gregory.   

The proposed grant funding would complete the design, permits, and establish an 
engineer’s estimate of construction costs to replace the lake’s primary non-motorized 
boat launching facility. The improvements would include installing a public low freeboard 
boarding float, constructing a new boater restroom, improving the entrance roadway into 
the facility, increasing the number of single vehicle parking stalls for cartop launching, 
adding a least one vehicle-trailer and one accessible vehicle-trailer parking stall, 
installing lighting, and project signage.  

There are no expected problematic financial, engineering, permitting, stakeholder, or 
public access issues associated with this project. The County states it may seek grant 
funding of approximately $950,000 to construct this project in Fiscal Year (FY) 2026/27. 

The Department of Parks and Recreation, Division of Boating and Waterways (DBW) 
seeks Commission Advice and Comment on this proposed $300,000 Harbors and 
Watercraft Revolving Fund planning grant to San Bernardino County Regional Parks for 
the Lake Gregory Non-Motorized Boat Launching Facility improvements described in 
this December 6, 2023, Feasibility Report. 
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GRANT APPLICANT AND PREVIOUS COMMISSION ACTION 

Grant Applicant 

The grant applicant for this project is San Bernardino County Regional Parks, which 
would be responsible for operating and maintaining the proposed boat launching facility 
for 20 years after construction.  
 

Commission Site Visit 

Boating and Waterways Commission members completed an official visit to the Lake 
Gregory NMBLF on December 6, 2023, as part of the Commission tour. 

 

Previous Commission Action and DBW Grant Awards to San Bernardino County 
Regional Parks 

DBW has not provided prior funding for improvements at Lake Gregory. 

   

GENERAL LOCATION AND AREA 

Address: Lake Gregory Regional Park at 24171 Lake Drive, Crestline, California 
92325. 

Lake Gregory NMBLF is in the San Bernardino Mountains, and is located in the 
community of Crestline, which is approximately 36 miles northeast of Ontario 
International Airport.  

Access from Ontario International Airport is via I-10 E. Head west on E Airport Drive 
towards Terminal Way. Use the right 2 lanes to turn right at the first cross street onto N 
Archibald Ave. Use the right lane to take the ramp onto I-10 E for 2.1 miles. 

Merge onto I-10 E. Use the right 2 lanes to take exit 58A to merge onto I-15 N/Ontario 
Freeway toward Barstow/Las Vegas for 5.9 miles. 

Use the right lanes to take exit 115A for route 210E toward 115A/San Bernardino for 1.2 
miles. Merge onto CA-210 E for 11.6 miles. Take exit 76 for CA-18/Waterman Avenue. 

Use any lane to turn left onto CA-18/N Waterman Avenue for 11.3 miles. 

Use the right lane to take the CA-138 ramp to Crestline. Continue onto CA-138 W for 
1.1 miles. Continue straight onto Lake Drive for 1.2 miles. Turn right into the Lake 
Gregory Regional Park parking lot, which is on your right. 
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 Source: Google Maps 

Area 

Lake Gregory Regional Park spans an 84-acre area that provides over four miles of 
hiking and biking trails, a dog park, and a lake for swimming, fishing, and many other 
water activities. The park sees over one hundred thousand visitors per year and is only 
approximately 90 minutes from Los Angeles.  

Lake Gregory provides 72 acres of year-round recreation with boating activities that 
include kayaking, dinghy sailing, stand-up paddling, and fishing. The types of vessels 
approved for recreation at the lake include dinghy sailboats, durable personal boats less 
than 16 feet long, kayaks, stand-up paddleboards, canoes, pedal boats, row boats, 
aqua cycles, and duffy boats. The lake also includes a 12-acre area designated for 
swimming. The swimming area offers an inflatable water park with swimming beaches 
and water slides. 

Water from Lake Gregory feeds into Lake Silverwood, which is part of the State Water 
Project. Lake Gregory's outdoor recreation program is currently undergoing substantial 
redevelopment to ensure public safety and increase local tourism, both of which are 
vital for business owners and residents of Crestline. San Bernardino County Regional 
Parks is working to improve recreational public access, water quality, and to ensure all 
regional parks remain safe and sustainable for increased public use. 

Boat Launch 
Ramp 

Parking 

Entrance 
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Usage 

The facility was built in the late 1950s by the Crest Forest Community Water District, 
which owned and operated the lake from its construction in 1939 until its sale to the San 
Bernardino County Regional Parks in the late 1970s.  
 

The Lake Gregory Community Recreation Company (LGCRC), a for-profit operator, 
currently operates and manages the boating facility yard and restroom, and rents out 
non-motorized vessels at the Northshore beach area and at the Bait and Tackle shop 
area. The County, in coordination with LGCRC currently charges public boaters that use 
their personal vessels a $10 parking fee and a $10 vessel launch fee that includes 
launching from any area of shoreline around the perimeter of the lake that is safe. Boat 
launch fees can be paid online, at the boathouse, in the Bait and Tackle shop, in the 
lake office, or with rangers who carry digital swipe terminals.  

 
The existing boathouse boat ramp was the main access point for the public to launch 
personal vessels, but it has been closed to the public for over 20 years because the 
turnaround at the top of the boat launching ramp is too narrow, and because the access 
road into the facility is only a narrow single lane flanked by trees on the side of an 
eroding hill. 
 

The County currently does not have a non-motorized boat launching facility designated 
for public access boaters and residents to launch their own vessels at the lake. Parking 
is also limited for public boaters elsewhere around the lake.  

 

Public boaters generally launch car-top vessels from the shoreline outside of the lakes 
designated swimming area. There are three natural launch sites where the public may 
access the lake: at the Northshore parking lot, the Southshore parking lot, and near the 
Bait and Tackle shop. 

 

While possible, public boaters generally do not park and launch from the Northshore 
parking area because most of the northern section of the beach is designated for beach 
goers and swimmers, with a small section of beach designated for rental boat 
launching. In addition, the Northshore parking area has a gate through which boaters 
must maneuver their vessels. The parking lot often fills up during peak season with 
swimmers and renters from May to September. Vehicles carrying personal vessels are 
often directed to the Southshore parking lot. 

 

At the Southshore parking lot, public boaters must also compete with other lake visitors, 
fisherpersons, and vacationers for parking spaces. There is no accessible path of travel 
to the lake and public boaters must transport their vessels from 100 to 500 feet across 
the parking lot to launch along the shore on the eastern, unfenced side of the parking 
area. During non-peak times, there is an informal drop off area available on the eastern 
edge of the parking lot where boaters can drop their vessels off if they can avoid 
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blocking other vehicles navigating the parking area or wishing to park in that area. From 
there, boaters must transport their vessels another 50 to 100 feet to the water’s edge.  

 

 
Source: Google Maps 

 

The other option for public boaters is to use the natural launch area near the Bait and 
Tackle shop to launch their vessels. Parking is also limited at the Bait and Tackle shop. 
Public boaters must compete with shop customers, visitors, and vacationers renting 
canoes, kayaks and paddle boards at the Bait and Tackle parking area. There is no 
accessible path of travel and public boaters must also transport their vessels 
approximately 50 to 100 feet across the parking lot to launch from the shore. 

 

 
 

Southshore 
Parking Lot 

Vessel 
Dropoff Area 
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Source: Google Maps 

Existing Conditions 

The existing boathouse boat ramp is in serviceable condition and is expected to remain 
serviceable for the next 20 years, but as discussed, it is not accessible because the 
access road to the facility is too narrow and eroded. The boathouse boat ramp does not 
have adequate parking due to space limitations and existing site topography. 
Maneuvering vehicle-trailers is difficult near the ramp because of the small turnaround 
area. The site is not ADA compliant.  
 
There is a restroom located approximately 200 feet from the lake between the north 
shore parking lot and the boathouse launch ramp. It is not ADA-compliant and is only 
accessible through a distant, gated, indirect path.  
 
 

PROJECT DESCRIPTION 

The proposed $300,000 grant would complete the designs, permits, and establish an 
engineer’s estimate of probable construction costs to improve the existing non-
motorized boat launching facility at Lake Gregory. 

 

 

Boat Launch 
Ramp 

Swimming 
Area Southshore 

Parking Lot 

Bait & Tackle 
Shop 

Restroom 

Northshore 
Parking Lot 
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Proposed Project Scope 

If approved, improvements would include the following: 

Low Freeboard Boarding Float 

Install a new low freeboard boarding float for non-motorized boat launching. 

Parking Area  

Construct approximately 15 to 20 single-vehicle car-top parking spaces, with adequate 
accessible parking stalls. Install at least one vehicle-trailer parking stall and one 
accessible vehicle-trailer parking stall. 

Access Roadway Improvements 

Widen the existing roadway into the facility, widen the turnaround area near the top of 
the boat launch ramp, demolish the existing and construct any necessary retaining 
walls. 

Boater Restroom and Utilities 

Install a new single stall unisex, ADA compliant restroom near the existing boat 
launching ramp and parking area, utilizing existing plumbing near the boat house. 

Path of Travel 

Construct an accessible path of travel between the accessible parking stalls to the top 
of the boat launch ramp and the boater restroom. 

Site Lighting 

Install new motion activated, timed site lighting to improve safety at the restroom and 
the ramp.  

Project Signage 

Install a new concrete project credit sign at the facility giving credit to the Harbors and 
Watercraft Revolving Fund for funding the project. Specific location of the project credit 
sign is to be determined.  

Install signage at each boat launch parking stall to identify parking stalls are only for 
public access recreational boaters’ use. 

 

Cost Estimate 

The total estimated project cost for engineering and design is $300,000. The County 
may seek construction grant funding of approximately $950,000 to construct this project 
in the near future (see Table 1: Lake Gregory Boathouse NMBLF Project Cost Estimate 
for estimated costs). The planning grant would be fully funded through this proposed 
DBW grant.  
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Project Status 

The project is in the preliminary stages of planning and permitting. 

Timeline 

San Bernardino County Regional Parks estimates that the project planning would be 
completed approximately two years from execution of the proposed planning grant 
agreement.  The County plans to seek grant funding to construct this project in FY 
2026/27.  

Engineering Feasibility 

There are no particularly difficult or unusual problems associated with the proposed 
project. 

Environmental Impact and Permits 

As a condition of the grant, the County shall complete the California Environmental 
Quality Act (CEQA) requirements before funding is made available. CEQA must be 
complete before grant funding can be expended. 

CONSTRUCTION SCOPE COST ESTIMATE

Mobilization/Demobilization 90,000$  

Low Freeboard Boarding Float 120,000 

Parking/Striping 200,000 

Access Roadway Improvements 300,000 

Boater Restroom and Utilities 100,000 

Path of Travel 30,000 

Site Lighting 30,000 

Signage 10,000 

*Construction Subtotal 880,000$  

NON-CONSTRUCTION SCOPE

*Escalation **9.3% 81,840$  

*DBW Contingency 10% 88,000 

*Engineering 15% 132,000 

*Inspection 5% 44,000 

*Permits 3% 26,400 

Non-Construction Subtotal 372,240$  

TOTAL ESTIMATED PROJECT COST 1,252,240$  

Source = Previous Similar DBW Boating Facility Improvement Grants

*Percentages are of the Construction Subtotal

**3.1% per year for 3 years = 9.3% escalation

Table 1: Lake Gregory Boathouse NMBLF Project Cost Estimate
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Required Permits:  

• U.S. Army Corps of Engineers Section 404 Permit 

• California Department of Fish and Wildlife 1600 Permit 

• California Regional Water Quality Control Board 401 Water Quality Certification 

 

PROJECT METRICS 

Annual Launches 

Current: According to San Bernardino County Regional Parks’ grant application, the 
annual number of public boat launches at the existing facility is 6,352. 

Future: The County estimates the annual number of public boat launches at the 
improved facility will have a substantial increase of 38.5 percent, to 8,798 launches per 
year. For this analysis, DBW assumes a modest 15 percent increase in usage to 7,305 
non-motorized launches per year. 

Annual User Days 

Current: The average number of users per non-motorized boat is generally only one. 
Therefore, the estimated annual number of user days at Lake Gregory BLF is 6,352 
(annual launches * users per boat). 

Future: DBW estimates that the annual user days for this facility will increase by 15 
percent, to 7,305 annual user days. 

User Day Value 

Current: The 2018 California Boating Needs Assessment Study established a unit day 
value in the Southern Interior. The unit day value is an established way to measure 
recreational benefits boaters gain from the experience of boating on a particular body of 
water. The unit day value, adjusted for the consumer price index (CPI), is $46.60. The 
total current annual unit day value for the facility is $296,003 (unit day value x annual 
user days). 

Future: DBW estimates that the unit day value for the proposed facility will increase 
after the facility is improved to $340,413 annually (unit day value x projected annual 
user days). 

Benefit-Cost Ratio 

A common method used in the analysis of investments is to establish net present value 
of the benefits and costs associated with a project. If the Benefit/Cost ratio exceeds “1” 
then the investment, weighed against available investment alternatives, is worthy of 
consideration from a financial perspective. The results of this analysis are as follows: 

Benefit: The total benefits over the 20-year life of the project are estimated to be 
$5,753,800. 

Cost: Net costs over the 20-year grant period are estimated to be $3,444,850. 

Ratio: Assuming a total project cost of $1,250,000 to complete designs, acquire 
permits, and complete construction, the Benefit-Cost Ratio is 1.67. 
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User Fees 

San Bernardino County Regional Parks, in coordination with LGCRC currently charges 
a $10 fee for parking and $10 for boat launching at Lake Gregory. Both entities agree to 
reduce the combination of all fees for public non-motorized boaters (entrance, parking, 
launching, etc.)  to a maximum of $13 once construction is complete.  

CONCLUSION 

DBW’s analysis indicates that this project, as proposed, makes needed improvements, 
is feasible from an engineering perspective, is cost effective, and increases public 
access. 

COMMISSION ADVICE AND COMMENT 

The Department of Parks and Recreation, Division of Boating and Waterways seeks 
Commission Advice and Comment on this proposed $300,000 Harbors and Watercraft 
Revolving Fund planning grant to San Bernardino County Regional Parks for the 
Boathouse Non-Motorized Boat Launching Facility improvements described in this 
December 6, 2023, Feasibility Report. 

CONDITIONS: 

• San Bernardino County Regional Parks, at its expense, must complete CEQA
requirements by July 1, 2024. No reimbursement will occur until CEQA is
complete.

• San Bernardino County Regional Parks, in coordination with LGCRC must lower
the combination of all fees for public non-motorized boaters (entrance, parking,
launching, etc.) to a maximum of $13 once construction is complete.
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Introduction 
 

This document presents guidelines for meeting the minimum maintenance 
standards for the operation and maintenance of publicly owned boat launching 
facilities that are funded by the California Department of Parks and Recreation, 
Division of Boating and Waterways (DBW).   

Because DBW funds these publicly owned facilities, the State has a financial 
stake in their success. The attached guidelines, developed by DBW, are intended 
to ensure that DBW funded boat launch facilities are managed and maintained in 
a manner compatible with DBW’s mission – to provide safe and convenient 
boating access – and that the public entity owning the facility (the “Agency”) is 
fulfilling its responsibilities. The Agency’s primary responsibility in this context is 
maintaining the value of the property, including both tangible site improvements 
and the intangible value of the boat launch facility’s reputation with the boating 
public. 

Scope 
 

The scope of these guidelines is limited to those items that reflect the quality of 
the boat launch facility (BLF) and its operations. The seven categories that are 
addressed are: (1) regular maintenance, (2) major maintenance, (3) boat launch 
facility staff, (4) boat launch facility operations and administration, (5) boat launch 
facility regulations, (6) security, and (7) amenities.   

The scope does not include financial measures and other items that would be 
covered separately when a Memorandum of Understanding (MOU), Operating 
Agreement, Concession Agreement or Lease Agreement occurred between an 
Agency and an operator. In addition, these guidelines are separate from, and 
complementary to, the conditions and expectations set forth in any contractual 
agreement that might exist between the Agency and an operator. These 
guidelines were developed under the assumption that any contractual obligations, 
such as financial performance, reporting, and lease payments from an operator to 
an Agency, would be monitored separately. However, in the event that an Agency 
contracts out the operation of a BLF to an operator, any agreement between the 
Agency and the operator must specify that the operator must apply these 
guidelines and operate and maintain the BLF to at least the minimum condition 
that would be achieved by following these guidelines. 
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These guidelines should be applied within the context of the existing 

maintenance conditions of the boat launch facility. Likewise, they should reflect 
long-term goals for the boat launch facility.   

The three key long-term goals that apply to most publicly owned boat launch 
facilities are as follows: 

 Maintain the boat launch facility to a standard that attracts boaters to the 
boat launch facility. 

 Meet current and long-range needs of the community and of boaters in the 
region. 

 Produce, or set aside, boat launch or parking revenues sufficient to 
maintain the boat launch facility infrastructure, such as regular slurry 
sealing and striping of the parking lot, replacement of boarding float 
flotations as needed, or restroom roof repairs. 

The following guidelines represent the minimum that shall be required of an 
Agency to operate and maintain a DBW funded BLF. 

Guidelines 
 

The following table documents, in categories, the minimum outcomes that 
must be met in a properly maintained DBW funded BLF. The Agency is 
responsible for preparing, and updating, a maintenance schedule describing, in 
detail, how each of the objective/outcomes will be addressed by the Agency 
during the term of the BLF contract. During the contract term, the maintenance 
schedule shall be updated every five years, and whenever there are changes to 
the property, expected or unexpected, that might normally require changes in 
maintenance levels (examples include, but are not limited to, new construction or 
other major physical and non-physical changes including storm damage, faster 
than anticipated erosion, or higher than expected usage). In the event that such a 
change will not require a change in maintenance levels an updated maintenance 
schedule is still required; and, the Agency must clearly document why no change 
in service is required. 

In order to verify that Agencies are maintaining facilities as required, DBW will 
make periodic and random inspections of funded BLFs.  After an inspection, 
Agencies will be provided with DBW’s inspection results. In the event that 
facilities are not being maintained to DBW’s guidelines, the Agency will be 
required to respond and take corrective action immediately. Agencies that do not 
maintain their facilities to at least these guidelines will not be considered for 
future DBW funding. 
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Category Objectives/Outcomes 

A. Regular 
Maintenance 

Maintenance of existing and new structures and 
facilities is conducted on a regular basis to maintain 
viability of the boat launch facility. Taking into 
account the initial condition of the boat launch 
facility, the facilities, including ramps, boarding 
floats, restrooms, lighting, and landscaping are 
maintained in a safe, neat, sanitary, and orderly 
condition.  

 

B. Major 
Maintenance 

Inspections for possible major maintenance 
problems are conducted to prevent the need for 
premature replacement of facilities. The boat launch 
facility structures are maintained in an acceptable 
manner, enhancing the long-term viability of the 
boat launch facility and reducing risk to users, the 
Agency, and DBW. The facility is maintained in an 
insurable condition and is free of defects caused by 
neglect. Major maintenance of necessary items is 
scheduled and completed in a timely manner and 
minimizes degradation of the boat launch facility. 

 

C. Staff Boat launch facility staff, where provided, are 
qualified, competent, and experienced. Staff are (1) 
knowledgeable about boats and boating, (2) 
available every day including peak season 
holidays, (3) friendly, (4) professional in 
appearance, and (5) proactive in meeting the needs 
of customers. 
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Category Objectives/Outcomes 

C.  Staff (cont.) Boat launch facility staff, where provided, are 
responsive to customers and maintain a service 
orientation. A mechanism to reach staff or other 
personnel in off-hours or emergencies is in place. 

 

D. Operations and 
Administration 

The Operator has a long-range plan to maintain 
viability of the boat launch facility that is realistic 
and reflective of DBW’s mission. 

 The staff management plan specifies staffing levels 
and availability of staff, and procedures for 
responses to complaints. All facilities and services 
are operated in accordance with hours authorized 
in the contract/operating agreement.  

 

E. Regulations The boat launch facility is in compliance with 
applicable federal, state, and local laws, rules, 
regulations, contracts, and restrictions. 

 

F. Security Boat launch facility security is maintained to 
appropriate guidelines for the region. The Boat 
launch facility security system is in place and 
operational and law enforcement incidents at the 
boat launch facility are at levels similar to other 
boat launch facilities in the region. 

 

G. Amenities Amenities provided are in good condition, and help 
draw customers to the facility. 

 
 
 
 
 
 
Revised 01.04.2019 
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CCC 04/2017  
CERTIFICATION 
I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly 
authorized to legally bind the prospective CONTRACTOR to the clause(s) listed below. 
This certification is made under the laws of the State of California. 

CONTRACTOR/Bidder Firm Name (Printed) 
 

Federal ID Number 
  

By (Authorized Signature) 
 

Printed Name and Title of Person Signing 
   

Date Executed Executed in the County of 
  

 
CONTRACTOR CERTIFICATION CLAUSES 

1. STATEMENT OF COMPLIANCE: CONTRACTOR has, unless exempted, complied 
with the nondiscrimination program requirements. (Gov. Code §12990 (a-f) and CCR, 
Title 2, Section 11102) (Not applicable to public entities.) 

2. DRUG-FREE WORKPLACE REQUIREMENTS: CONTRACTOR will comply with 
the requirements of the Drug-Free Workplace Act of 1990 and will provide a drug-free 
workplace by taking the following actions: 

a. Publish a statement notifying employees that unlawful manufacture, distribution, 
dispensation, possession or use of a controlled substance is prohibited and specifying 
actions to be taken against employees for violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and, 
4) penalties that may be imposed upon employees for drug abuse violations.  
c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment 
on the Agreement. 
Failure to comply with these requirements may result in suspension of payments under 
the Agreement or termination of the Agreement or both and CONTRACTOR may be 
ineligible for award of any future State agreements if the department determines that any 
of the following has occurred: the CONTRACTOR has made false certification, or 
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violated the certification by failing to carry out the requirements as noted above. (Gov. 
Code §8350 et seq.)  

3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: CONTRACTOR 
certifies that no more than one (1) final unappealable finding of contempt of court by a 
Federal court has been issued against CONTRACTOR within the immediately preceding 
two-year period because of  CONTRACTOR’s failure to comply with an order of a 
Federal court, which orders CONTRACTOR to comply with an order of the National 
Labor Relations Board. (Pub. Contract Code §10296) (Not applicable to public entities.)  

4. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO 
REQUIREMENT: CONTRACTOR hereby certifies that CONTRACTOR will comply 
with the requirements of Section 6072 of the Business and Professions Code, effective 
January 1, 2003.   

CONTRACTOR agrees to make a good faith effort to provide a minimum number of 
hours of pro bono legal services during each year of the contract equal to the lessor of 30 
multiplied by the number of full time attorneys in the firm’s offices in the State, with the 
number of hours prorated on an actual day basis for any contract period of less than a full 
year or 10% of its contract with the State. 

Failure to make a good faith effort may be cause for non-renewal of a state contract for 
legal services, and may be taken into account when determining the award of future 
contracts with the State for legal services. 

5. EXPATRIATE CORPORATIONS: CONTRACTOR hereby declares that it is not an 
expatriate corporation or subsidiary of an expatriate corporation within the meaning of 
Public Contract Code Section 10286 and 10286.1, and is eligible to contract with the 
State of California. 

6. SWEATFREE CODE OF CONDUCT:   

a. All Contractors contracting for the procurement or laundering of apparel, garments or 
corresponding accessories, or the procurement of equipment, materials, or supplies, other 
than procurement related to a public works contract, declare under penalty of perjury that 
no apparel, garments or corresponding accessories, equipment, materials, or supplies 
furnished to the state pursuant to the contract have been laundered or produced in whole 
or in part by sweatshop labor, forced labor, convict labor, indentured labor under penal 
sanction, abusive forms of child labor or exploitation of children in sweatshop labor, or 
with the benefit of sweatshop labor, forced labor, convict labor, indentured labor under 
penal sanction, abusive forms of child labor or exploitation of children in sweatshop 
labor.  The contractor further declares under penalty of perjury that they adhere to the 
Sweatfree Code of Conduct as set forth on the California Department of Industrial 
Relations website located at www.dir.ca.gov, and Public Contract Code Section 6108. 

b. The CONTRACTOR agrees to cooperate fully in providing reasonable access to the 
CONTRACTOR’s records, documents, agents or employees, or premises if reasonably 
required by authorized officials of the contracting agency, the Department of Industrial 

http://www.dir.ca.gov/
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Relations, or the Department of Justice to determine the CONTRACTOR’s compliance 
with the requirements under paragraph (a). 

7. DOMESTIC PARTNERS: For contracts of $100,000 or more, CONTRACTOR 
certifies that CONTRACTOR is in compliance with Public Contract Code section 
10295.3.  

8. GENDER IDENTITY: For contracts of $100,000 or more, CONTRACTOR certifies 
that CONTRACTOR is in compliance with Public Contract Code section 10295.35. 

 

DOING BUSINESS WITH THE STATE OF CALIFORNIA 

The following laws apply to persons or entities doing business with the State of 
California. 

1. CONFLICT OF INTEREST: CONTRACTOR needs to be aware of the following 
provisions regarding current or former state employees. If CONTRACTOR has any 
questions on the status of any person rendering services or involved with the Agreement, 
the awarding agency must be contacted immediately for clarification.  

Current State Employees (Pub. Contract Code §10410):  

1). No officer or employee shall engage in any employment, activity or enterprise from 
which the officer or employee receives compensation or has a financial interest and 
which is sponsored or funded by any state agency, unless the employment, activity or 
enterprise is required as a condition of regular state employment.  

2). No officer or employee shall contract on his or her own behalf as an independent 
CONTRACTOR with any state agency to provide goods or services. 

Former State Employees (Pub. Contract Code §10411): 

1). For the two-year period from the date he or she left state employment, no former state 
officer or employee may enter into a contract in which he or she engaged in any of the 
negotiations, transactions, planning, arrangements or any part of the decision-making 
process relevant to the contract while employed in any capacity by any state agency. 

2). For the twelve-month period from the date he or she left state employment, no former 
state officer or employee may enter into a contract with any state agency if he or she was 
employed by that state agency in a policy-making position in the same general subject 
area as the proposed contract within the 12-month period prior to his or her leaving state 
service. 

If CONTRACTOR violates any provisions of above paragraphs, such action by 
CONTRACTOR shall render this Agreement void. (Pub. Contract Code §10420) 
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Members of boards and commissions are exempt from this section if they do not receive 
payment other than payment of each meeting of the board or commission, payment for 
preparatory time and payment for per diem. (Pub. Contract Code §10430 (e)) 

2. LABOR CODE/WORKERS' COMPENSATION: CONTRACTOR needs to be aware 
of the provisions which require every employer to be insured against liability for 
Worker's Compensation or to undertake self-insurance in accordance with the provisions, 
and CONTRACTOR affirms to comply with such provisions before commencing the 
performance of the work of this Agreement. (Labor Code Section 3700) 

3. AMERICANS WITH DISABILITIES ACT: CONTRACTOR assures the State that it 
complies with the Americans with Disabilities Act (ADA) of 1990, which prohibits 
discrimination on the basis of disability, as well as all applicable regulations and 
guidelines issued pursuant to the ADA. (42 U.S.C. 12101 et seq.) 

4. CONTRACTOR NAME CHANGE: An amendment is required to change the 
CONTRACTOR’s 'name as listed on this Agreement. Upon receipt of legal 
documentation of the name change the State will process the amendment. Payment of 
invoices presented with a new name cannot be paid prior to approval of said amendment.  

5. CORPORATE QUALIFICATIONS TO DO BUSINESS IN CALIFORNIA:  

a. When agreements are to be performed in the state by corporations, the contracting 
agencies will be verifying that the contractor is currently qualified to do business in 
California in order to ensure that all obligations due to the state are fulfilled.   

b. "Doing business" is defined in R&TC Section 23101 as actively engaging in any 
transaction for the purpose of financial or pecuniary gain or profit. Although there are 
some statutory exceptions to taxation, rarely will a corporate contractor performing 
within the state not be subject to the franchise tax. 

c. Both domestic and foreign corporations (those incorporated outside of California) must 
be in good standing in order to be qualified to do business in California. Agencies will 
determine whether a corporation is in good standing by calling the Office of the Secretary 
of State. 

6. RESOLUTION: A county, city, district, or other local public body must provide the 
State with a copy of a resolution, order, motion, or ordinance of the local governing body 
which by law has authority to enter into an agreement, authorizing execution of the 
agreement. 
7. AIR OR WATER POLLUTION VIOLATION: Under the State laws, the 
CONTRACTOR shall not be: (1) in violation of any order or resolution not subject to 
review promulgated by the State Air Resources Board or an air pollution control district; 
(2) subject to cease and desist order not subject to review issued pursuant to Section 
13301 of the Water Code for violation of waste discharge requirements or discharge 
prohibitions; or (3) finally determined to be in violation of provisions of federal law 
relating to air or water pollution. 
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8. PAYEE DATA RECORD FORM STD. 204: This form must be completed by all 
contractors that are not another state agency or other governmental entity. 
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