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EXPANSION DESIGN-BUILD PROJECT: 
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SPECIAL CONDITIONS 

 
1.1 Coordination, Scheduling, and Meetings:  The Design-Builder shall coordinate scheduling 

all construction activities with the Project Manager, Real Estate Services Department, 
Project Management Division, San Bernardino County, prior to beginning the activities. The 
successful bidder shall attend a preconstruction conference at a location and time set by 
the County. 

 
 Construction meetings shall be held at the job site or at a different location as instructed by 

the Design-Builder or the County.  Details regarding job site meetings will be arranged at 
the preconstruction conference. 

 
1.2 Codes, Ordinances and Regulations:  All Work shall conform to the requirements of all 

Applicable Laws including the California Building Standards Code (as adopted and/or 
amended by the County), the Americans with Disabilities Act, Uniform Mechanical Code, 
Uniform Plumbing Code, Uniform Electrical Code, the Standard Plans for Public Works 
Construction, Construction Safety Orders of the Department of Industrial Relations – 
Division of Industrial Safety Construction Safety Orders, and all other State and National 
codes, ordinances, rules and regulations, which apply to the Work.   
 
In any case of conflict between any of these requirements, and the Contract Documents, 
the requirement that is the strictest shall govern.  Nothing in the Contract Documents is to 
be construed to permit Work not in conformance with these laws, codes and regulations. 

 
1.3 Safety:  The Design-Builder shall be solely and completely responsible for conditions of the 

job site, including safety of all persons and property for the duration of the Work, on a 24-
hour day, 7-day week basis.  Prior to the start of construction, Design-Builder shall provide 
the Project Manager with a copy of Design-Builder's Illness and Injury Prevention Program 
as required by California Code of Regulations, title 8, sections 1509 and 3203 and Section 
10 of the General Conditions specifically relating to this project. 

 
1.4 Sanitary Facilities:  Design-Builder shall be solely and completely responsible to provide 

and maintain on-site sanitary facilities. 
 
1.5 Water & Power: Design-Builder may utilize the existing building water and power to the 

extent it is adequate for construction purposes.  If it is not adequate, the Design-Builder shall 
be responsible for any additional water and power required for construction purposes. 

 
1.6 Traffic Safety:  Design-Builder shall be solely and completely responsible to provide traffic 

safety for all Design-Builder/construction purposes. 
 
1.7 Building Permit / Inspection:  Design-Builder shall be solely and completely responsible to 

obtain City of San Bernardino building permit(s) for the construction and inspection of 
curbs/sidewalks, 48 hour notification required. 
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1.8 Temporary Staging Areas: Design-Builder shall take note of the limited staging area 
available at the facility. Storage areas designated to the Design-Builder for site storage 
shall be secured by the Design-Builder at its expense. This area shall be closed and not 
accessible to the public. If a container is used, materials shall be stored inside the 
container without exception. Design-Builder’s employees commuting to the job site in 
personal (non-work type) vehicles will be required to legally park in public areas.  

 
1.9  Design-Builder’s Site Representative: Design-Builder shall have a project superintendent 

on site at all times while work is being done.  
 
1.10  Work in cooperation with Building’s Operations: Work will be performed during normal 

business hours. Design-Builder is to perform work to minimize the disruption to the 
operations of the facility, visitor, and vehicle traffic. 

 
1.11 Videotape/Record Site: Design-Builder shall prepare an existing conditions survey of all of 

the surrounding and adjacent properties, including streets and observable and recorded 
utilities, prior to the start of construction.  The survey shall professionally document 
existing conditions of surrounding and adjacent properties using a professional 
video/filming service hired by the Design-Builder and approved by the County prior to the 
start of Work.  Video will be delivered via CD or flash drive and contain detailed audio 
documentary describing property, location and existing conditions in areas of view.  
Design-Builder will endeavor to gain access to non-County owned properties.  Submit 
three (3) copies of the CD or flash drive to the County ten (10) days prior to the start of 
construction. 

 
1.12 It is expected that this Project will be funded, partially or wholly, by the American Rescue 

Plan Act (ARPA) Coronavirus Local Fiscal Recovery Fund (CLFRF). Reference is 
specifically provided to Exhibit J of the Request for Proposals for material and labor 
procurement and reporting requirements. If ARPA CLFRF funds are used in whole or in 
part to pay for the Project, the County will be required to provide reporting regarding 
compliance with ARPA CLFRF requirements and will require the Design Builder’s 
cooperation to meet this requirement. The Design Builder is required to cooperate with 
County in meeting ARPA CLFRF reporting requirements and provide requested 
information within five (5) business days. Areas of reporting may be related to any 
requirement set forth in Exhibit J of the Request for Proposals as well as general Project 
status. If the County is denied funding due to failure of the Design-Builder to adhere to 
these requirements (as determined by the Funding Entity), Design-Builder shall 
reimburse the County for any funding that has been so denied. 

 
1.13 Per the Yuhaaviatam of San Manuel Nation (formerly the San Manuel Band of Mission 

Indians), the proposed Project exists within Serrano ancestral territory and, therefore, is 
of interest to them.  

 

1.13.1 In the event that cultural resources are discovered during Project activities, 
all work in the immediate vicinity of the find (within a 60-foot buffer) shall 
cease and a qualified archaeologist meeting Secretary of Interior standards 
shall be hired to assess the find. Work on the other portions of the Project 
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outside of the buffered area may continue during this assessment period.  
Additionally, the Yuhaaviatam of San Manuel Nation Cultural Resources 
Department (YSMN) shall be contacted, regarding any pre-contact and/or 
historic-era finds and be provided information after the archaeologist 
makes his/her initial assessment of the nature of the find, so as to provide 
Tribal input with regards to significance and treatment.  

 
1.13.2 If significant pre-contact and/or historic-era cultural resources, as defined 

by CEQA (as amended, 2015), are discovered and avoidance cannot be 
ensured, the archaeologist shall develop a Monitoring and Treatment Plan, 
the drafts of which shall be provided to YSMN for review and comment, as 
detailed in 1.13.4. The archaeologist shall monitor the remainder of the 
Project and implement the plan accordingly. 

 
1.13.3 If human remains or funerary objects are encountered during any activities 

associated with the Project, work in the immediate vicinity (within a 100-
foot buffer of the find) shall cease and the County Coroner shall be 
contacted pursuant to Health and Safety Code section 7050.5 and that 
code enforced for the duration of the Project.  

 
1.13.4 The YSMN shall be contacted, as discussed in 1.13.1, of any pre-contact 

and/or historic-era cultural resources discovered during the Project, and be 
provided information regarding the nature of the find, so as to provide tribal 
input with regards to significance and treatment. Should the find be 
deemed significant, as defined by CEQA (as amended, 2015), a Cultural 
Resources Monitoring and Treatment Plan shall be created by the 
archaeologist, in coordination with YSMN, and all subsequent finds shall 
be subject to this plan. This plan shall allow for a monitor to be present that 
represents YSMN for the remainder of the Project, should YSMN elect to 
place a monitor on-site. 

 
1.13.5 Any and all archaeological/cultural documents created as a part of the 

Project (isolate records, site records, survey reports, testing reports, etc.) 
shall be supplied to the County for dissemination to YSMN. The County 
shall, in good faith, consult with YSMN throughout the life of the Project.  

 
1.13.6 The Point of Contact for YSMN shall be Alexandra McCleary, Ph.D., 

Cultural Resources Management Department, 26569 Community Center 
Drive, Highland, CA 92364. Phone: (909) 633-0054.  Email: 
Alexandra.McCleary@sanmanuel-nsn.gov 
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