



SAN BERNARDINO COUNTY  
DEPARTMENT OF PUBLIC WORKS  
SPECIAL DISTRICTS

**ADDENDUM NO. 6**

**TO THE BIDDING REQUIREMENTS, CONTRACT DOCUMENTS, GENERAL CONDITIONS,  
SPECIAL CONDITIONS, AND TECHNICAL SPECIFICATIONS FOR THE  
LAKE GREGORY REGIONAL PARK SITEWIDE SEDIMENT MANAGEMENT  
PROJECT  
PROJECT NO.: 30.30.0166**

October 8, 2024

The Contract Documents for the above referenced project are hereby amended in the following manner and the following manner only:

I. All provisions of this Addendum No. 6 are hereby incorporated into the Contract Documents, and Bidders shall account for all provisions pursuant to this Addendum No. 6 in submitting their bid proposals. **Each Bidder shall include a dated and signed copy of this Addendum with their sealed bid proposal.**

1. All references to the project scope of work shall be updated to reflect that the work identified for the Swim Beach Area improvements such as but not limited to dewatering, temporary cofferdam, grading, import of sand material, concrete gauge, signage at the swim beach area **are no longer part of the project scope of work.** Refer to the updated itemized bid schedule for base bid and additives. All other improvements such as storm drain inlets, rip rap, dredging at South Beach, San Mortiz Channel/Basins remain as part of the project scope of work.
2. All references to "Mandatory Pre-Bid meeting" is no longer required in order to bid on the project. All contractors that meet the license and qualifications who had not attended either of the two previous pre-bid meeting are allowed to bid on the project.

**3. SECTION A – BIDDER INFORMATION FORM**

Contractors are advised of the following change as it appears within Section A., BID PROPOSAL, of the Specifications:

**A. Under BID PROPOSAL:**

Contractors are advised to replace "BID PROPOSAL" pages BP-1 thru BP-8, hereby issued on October 8, 2024, accompanying this Addendum No. 6. The revisions include changing the base bid and additive bid scope of work. In addition, a Supplemental Work At Force Account has been added to base bid itemized bid proposal and the time of completion has been updated to reflect the calendar days issued in Addendum No. 4.

#### 4. **SECTION E – SPECIAL CONDITIONS**

Contractors are advised of the following change as it appears within Section E, Special Conditions of the Specifications.

- A. Contractors are advised of a revised section called “1. THE WORK/REQUIREMENT” within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section has been updated to reflect the revision of the scope of work for this project.
- B. Contractors are advised of a revised section called “16. CONSTRUCTION SURVEY” within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section has been updated to reflect the required bathymetric survey of dredged areas upon completion of the work.
- C. Contractors are advised of a revised section called “27. CONSTRUCTION PHASING SCHEDULE” within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section has been updated to reflect the revision of the scope of work for this project.
- D. Contractors are advised of a revised section called “28. SPOIL MATERIAL” within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section has been updated to reflect the requirement of maintaining daily export vehicle tickets of dredged material.
- E. Contractors are advised of a revised section called “29. WATERPARK APPARATUS (INFLATABLE AREA)” within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section has been eliminated due to the scope of work has been omitted from this project.
- F. Contractors are advised of the new section called “35. SUPPLEMENTAL WORK AT FORCE ACCOUNT (UNFORESEEN SUBGRADE, STABILIZATION, AGENCY MITIGATION REQUIREMENTS)” to be added within Section E, Special Condition hereby issued on October 8, 2024, accompanying this Addendum No. 6. This section is to describe the requirements as to when and how the Supplemental Work At Force Account shall/could be used. A Supplemental Work At Force Account was added to the Base Bid scope of work within the Itemized Bid Proposal.

#### 5. **SECTION G – DRAWINGS**

Contractors are advised to of the following change as it appears within Section G, Drawings of the Specifications.

- A. Contractors are advised to replace Drawings issued previously and replace all the Sheets, hereby issued on October 6, 2024, accompanying this Addendum No. 6. The revisions to the sheets identified the eliminated scope of work that is no longer part of this project such as but not limited to the swim beach area improvements. All head wall and storm drain inlet improvements remain as part of the project scope of work including inlets within the swim beach area.

Attachments:

- Section A – Bid Proposal (BP-1 thru BP-8)
- Section E – Special Conditions
- Section G – Contract Drawings (Sheets 1 thru 17)

ISSUE DATE: October 8, 2024

Date Acknowledged by Bidder: \_\_\_\_\_

By: \_\_\_\_\_

**Jon Aldana**, Senior Project Manager  
Department of Public Works - Special Districts  
Project Management Division

By: \_\_\_\_\_

Bidders Company Name

\_\_\_\_\_

Bidders Signature