

SECTION E

SPECIAL CONDITIONS

COUNTY SERVICE AREA (CSA) 70 R - 51 OLD TOLL ACCESS ROADS PROJECT

FOR

COUNTY SERVICE AREA (CSA) 70 R - 51 (OLD TOLL ACCESS ROADS) LAKE ARROWHEAD, CALIFORNIA

PROJECT NO.: 30.30.0144

SPECIAL CONDITIONS

COUNTY SERVICE AREA (CSA) 70 R-51 OLD TOLL ACCESS ROADS PROJECT

TABLE OF CONTENTS

Special Conditions		<u>Page</u>
1.	The Requirement	SC-1
2.	Location of Contract Work Site	
3.	Time, Completion and Liquidated Damages	SC-1
4.	Job Site Safety	SC-1
5.	Miscellaneous Special Conditions	SC-2
6.	Sanitary Facilities	SC-2
7.	Permits, Certificated, Laws, and Ordinances	SC-2
8.	Construction Water	SC-3
9.	Trash and Debris Removal	SC-3
10.	Plan Set	SC-4
11.	Notifications	SC-4
12.	Construction Staking	SC-4
13.	Compliance with Contract Documents	SC-4
14.	Survey Monuments and Benchmarks	SC-4
15.	Emergency Vehicle and Response Access	SC-4
16.	Geotechnical Investigation	SC-5
17.	Data to be Submitted by Contractor	SC-5
18.	Exploratory Excavation (Potholing)	SC-5
19.	Excavation, Bedding, and Backfill	SC-6
20.	Excess Excavated Materials	SC-6
21.	General Environmental Measures	SC-6 to SC-7

SPECIAL CONDITIONS FOR COUNTY SERVICE AREA (CSA) 70 R-51 OLD TOLL ACCESS ROADS PROJECT

1. THE REQUIREMENT

The work includes but is not limited to, providing all necessary supervision, labor, equipment, materials, tools, incidentals, and transportation to perform the work satisfactorily, including the pulverizing 38,220 square feet of existing asphalt roadways, grade, shape, and paving 38,220 square feet with compacted hot mix asphalt or with an alternate 2" mill and overlay asphalt pavement. This includes feather overlay at all driveways and roadside parking areas, a total of 15; protect in place, a total of 21 each; sweeping, clean up, traffic control, and all other work necessary to complete this project in accordance with plans, specifications, and bid documents.

2. LOCATION OF CONTRACT WORK SITE

The contract work site is at Old Toll Access Roads, Lake Arrowhead, San Bernardino County, State of California.

3. TIME COMPLETION AND LIQUIDATED DAMAGES

All work (including testing, submittal of all as-built record drawings, and final cleanup) shall be completed within 30 calendar days after the "Notice to Proceed" is issued by the Department of Public Works - Special Districts (Department). In case all the work called for under the Contract is not finished or completed within the number of calendar days as set forth in the bid proposal, the Contractor shall forfeit to the District a specified sum of money, to be deducted from any payments due to the Contractor. The sum of money shall be \$1,000.00 per calendar day in excess of the Contract calendar days.

4. **JOB SITE SAFETY**

a. Responsibility

Jobsite safety is the sole exclusive responsibility of the Contractor. This responsibility covers his own workforce, all subcontractors, visiting personnel and officials, and the public which may have access to the jobsite. The Contractor shall exercise complete control over who has access to the jobsite to ensure jobsite safety. The Owner does not assume any responsibility for job site safety expressed or implied. The Owner relies on the experience, knowledge, and innovative skills of the Contractor to deliver the most effective construction system to the Owner in a safe and responsible manner.

The Contractor acknowledges responsibility for jobsite safety and acknowledges that the Owner will not have such responsibility.

b. Construction Safety Orders

Construction of this project must comply with all safety orders of the California Occupational Safety and Health Program (CAL/OSHA) as published by the Department of Industrial Relations. The Contractor's safety officer shall maintain at the jobsite a complete

copy of the California Administrative Code, Title 8 – Industrial Relations, latest edition. When applicable, the Contractor's operation shall also comply with General Industry Safety Orders.

The jobsite safety officer shall be thoroughly familiar with the safety orders and shall so instruct, inform, or notify all personnel on the jobsite to ensure safety at all times. The safety officer shall also be responsible for all record keeping and reporting requirements, specified in Record Keeping and Reporting Requirements Under the California Occupational Safety and Health Act, available from the California Division of Labor Statistics and Research.

The Contractor shall comply with the accident prevention program which includes instructions to workers in safe working practices as well as scheduled periodic safety inspections of all work areas on the jobsite.

Contractor shall provide and perform necessary traffic control during periods of road and street impacts while engaged in his operations. Sufficient signage, message boards, detour signs and flagmen will be employed during any impacts. Contractor will use the State WATCH manual for traffic control implementation and compliance. Temporary DAILY road closures may be allowed provided proper detours are provided and residents receive at least 72 hours prior notification. All impacted roads will be made available immediately to any emergency vehicle traffic if warranted. Road closures will be opened at the end of each day and made safe for residents to include any transition ramping, steel plating for open trenches, etc. Contractor at all times (within reason) will work with the residents regarding property ingress and egress.

5. MISCELLANEOUS SPECIAL CONDITIONS

a. Pre-Construction Conference

The Contractor, together with its major subcontractors, will be required to attend a pre-construction conference prior to beginning construction. The Owner will set up this conference shortly after execution of the contract.

b. Contractor's Field Superintendent

The Contractor shall be required to have a field superintendent, <u>from his organization</u>, on the jobsite <u>during</u> construction activities, to receive directions or instruction from the Owner or Engineer. Contractor shall provide the Owner with a 24-hour emergency phone number for field superintendent prior to beginning of construction.

c. Final Inspection

The Contractor shall schedule a final inspection with the appropriate District staff to ensure that all work as identified in these documents are completed to the satisfaction of the District.

6. SANITARY FACILITIES

Contractor shall supply an appropriate and in sufficient number, temporary sanitary facilities for his workmen to use during the course of the project, Contractor shall be responsible for the regular maintenance, cleaning and pumping of such facility(ies).

7. PERMITS, CERTIFICATES, LAWS, AND ORDINANCES

Contractor shall, at his own expense, procure all permits, certificates and licenses required of him by law for the execution of the work. Contractor shall comply with all Federal, State, and local laws, ordinances or rules and regulations relating to the performance of said work. The following agencies have jurisdiction over the project.

A. San Bernardino County Department of Public Works

In the event of any conflict between the Contract Documents and the San Bernardino County Department of Public Works encroachment permit requirements, the most stringent requirement shall prevail. All permit requirements shall be satisfied by Contractor and accepted by the District and Owner before the project is accepted and a Notice of Completion is recorded.

B. <u>State of California Department of Industrial Safety Excavation Permit</u>

Contractor shall obtain an excavation permit from the State of California Department of Industrial Safety and shall comply with the requirements of same. Prior to construction, Contractor shall submit a copy of the excavation permit to Owner.

C. General

Contractor shall, at his own expense, procure any additional permits, certificates, and/or licenses required of him by law for the execution of the work, including all permits required for storm water pollution control. He shall comply with all federal, state, and local laws, ordinance, and/or rules and regulations relating to the performance of said work.

All the permit requirements shall be satisfied by Contractor and accepted by all issuing agencies and Owner before a notice of completion will be recorded for the project. In the event of conflict between said permit requirements and the other contract documents, the most stringent requirements shall prevail.

8. CONSTRUCTION WATER

Water for the work, dust control, testing, cleaning, curing, and compaction or as required will be furnished by the Contractor, and will adhere to all regulations of appropriate Water and Fire agencies for the usage, disposal and connection to fire hydrants or standpipes. Contractor shall control water run-off and comply with NPDES discharge requirements.

9. TRASH AND DEBRIS REMOVAL

Contractor shall be responsible for removing and hauling off all trash and/or debris created by him during the construction process. Debris materials (trash, washed out or over spilled concrete, material spoils, etc.) shall be hauled off and disposed of in a manner acceptable and to approved facilities that will dispose of those materials.

10. PLAN SET

Contractor will not contact the design engineer directly unless instructed to by the Project or District Manager. All RFI's and clarifications will be submitted to the District's Project Manager who will route through the engineer as required.

Contractor will maintain a field "as-built" set and will turn a legible copy of the "as-builts" over to the Project Manager at the conclusion of the project. As-builts will document any deviations to include accurate dimensions and locations of any work not accomplished per plans. Any deviations to the plans must first receive Project Manager review and District approval as stated in the General Conditions.

11. NOTIFICATIONS

Contractor shall provide written notification to Project Manager of the work of impending work at least seven (7) days prior to beginning construction. Said notices shall first be approved by Project Manager and shall contain a general description of the work, dates work will be performed, descriptions of areas where travel and parking will be restricted, and access roads which will be closed to through traffic or where traffic will be restricted. Contractor shall maintain, as a minimum, one (1) access location to each treatment facility at all times.

12. CONSTRUCTION STAKING

Contractor will have licensed professional surveyor in the State of California to provide construction staking for the project. Contractor to pay for this work.

Contractor shall use the construction stakes for construction of the work. Owner will use them for inspection of the work. Contractor shall protect all survey monuments and stakes and shall pay all costs to reestablish any monuments or stakes destroyed or disturbed during the course of construction.

13. COMPLIANCE WITH CONTRACT DOCUMENTS

Contractor shall comply with the Contract Documents, including timely completion of work each day, backfilling and securing trenches each day, placement of concrete, work site cleanup, control of traffic, placement of signs, placement of barricades, and use of flashing lights. If Contractor does not comply with the Contract Documents, then Owner shall provide the required labor, materials, and equipment to perform same and shall deduct the cost from monies otherwise due Contractor under the contract.

14. SURVEY MONUMENTS AND BENCHMARKS

The Contractor shall not disturb existing survey monuments or benchmarks. Upon Contractor's request, owner shall locate, mark, reference and prepare a Corner Record prior to construction, for all monuments that might be disturbed pursuant to Business and Professions Code, Sections 8700 to 8805 of the Land Surveyor's Act, specifically Section 8771(b). Contractor shall notify Owner at least 72 hours prior to working near any monuments or benchmarks. Should these monuments be destroyed or disturbed, Contractor shall have a Licensed Land Surveyor registered in the State of California reset the monuments and file a Corner Record or a Record of Survey with the County Surveyor prior to Owner recording a Certificate of Completion for the project.

15. EMERGENCY VEHICLE AND RESPONSE ACCESS

Access for emergency vehicle response shall be provided as required throughout the project. All conditions imposed by emergency agencies (police, fire, or ambulance) due to access limitations shall be the responsibility of the Contractor, including costs of same.

16. GEOTECHNICAL INVESTIGATION

Reserved.

17. DATA TO BE SUBMITTED BY CONTRACTOR

Contractor shall furnish Owner the following data and said data shall be approved by Owner prior to ordering materials. Data (two copies) shall be submitted to Owner for approval. Contractor shall then submit three copies of all approved data to Owner for use during construction.

- A. All data required by the Contract Documents including but not limited to trench protection, construction schedule, encroachment and excavation permits, and emergency telephone numbers.
- B. Site specific Injury and Illness Prevention Plan, Safety Plan and Confined Space Program.
- C. All data and submittals on imported backfill materials, Portland Cement Concrete, Storm Drain Materials, Retaining Wall Materials and crushed miscellaneous base.
- D. A detailed plan showing the design of shoring, bracing, sloping, or other provisions to be made for worker protection from the hazard of caving ground during excavation of anytrenches five feet or more in depth. Said plan shall be signed and stamped by a registered civil or structural engineer licensed in the State of California. Contractor will not be allowed to excavate until the executed and approved shoring plan has been submitted.

18. EXPLORATORY EXCAVATION (POTHOLING)

Existing utility locations shown on the Construction Drawings are based on available records and are considered approximate. Water service locations, where shown, are based on approximate locations of existing meter boxes. Gas services, where shown, are based on approximate location of visible "gas" markings. Where underground main conductors or conduits such as water, gas, sewer, telephone, electric power, cable television, or other utilities are shown on construction drawings, Contractor shall assume that a service lateral from each utility facility extends to every parcel or property, whether or not a service lateral is shown.

All facilities shown specifically on the construction drawings, or which have been marked by their respective owners and impact the construction to include storm drain installation shall be potholed. All potholing shall be completed, and the results furnished to the Owner at least ten days prior to ordering any materials. Changes or delays caused by Contractor's failure to perform "potholing" and resultant interference with location of work shall not be eligible for extra work compensation or time extension.

Upon learning of the existence or location of any utility facility omitted from or shown incorrectly on construction drawings, or improperly marked or otherwise indicated, Contractor shall immediately notify the Owner, providing full details as to depth, location, size and function and impacts to proposed construction.

Contractor shall not interrupt or disturb any utility facility without authority from the utility company or order from Owner. Where protection is required to ensure integrity of utility facilities located as shown on the construction drawings or visible to Contractor or marked or otherwise indicated as stated herein, Contractor shall, unless otherwise provided, furnish and place all necessary protection at no additional cost to Owner.

Owner has no information about compaction of trench backfill for said existing utilities and improvements. If said trench backfill fails during construction of proposed road and storm drain facilities, Contractor shall remove and replace said backfill, repair existing facilities (if damaged), compact as specified herein, and remove and replace any asphalt concrete pavement and Portland cement concrete as required, all at no additional cost to the Owner.

19. EXCAVATION, BEDDING, AND BACKFILL

Contractor is advised that rock or unacceptable backfill material may be encountered during Contractor's operations and course of work. Where such materials may be encountered, Contractor shall excavate said material by any method Contractor deems necessary and as approved by the Owner and furnish and install suitable bedding and backfill material all in accordance with the Contract Documents.

Backfill materials shall be either approved commercial import material or select native material (screened or washed). All rock or unacceptable trench backfill material shall be hauled to and discarded at a legal disposal site at Contractor's expense. Contractor shall not dispose of such material on vacant private or public property with or without permission.

20. EXCESS EXCAVATED MATERIALS

Excess soils from excavation shall be spoiled entirely at Contractor's expense off the project site at an approved legal disposal area. In no instances shall excess spoil become a public nuisance or threat to public safety.

21. GENERAL ENVIRONMENTAL MEASURES

- **A-1:** The Contractor shall comply with the following mitigation measures to reduce impacts from construction equipment:
 - a) Construction equipment shall be maintained in proper tune.
 - b) Gasoline, CNG or electrical powered equipment instead of diesel powered equipment shall be used whenever possible;
 - c) Use of heavy equipment shall be suspended during first stage smog alerts.
 - d) All construction equipment shall be prohibited from excessive idling; and
 - e) The use of "clean diesel" equipment if modified engines (catalyst equipped, or newer Moyer Program retrofit) are available at reasonable cost shall be encouraged.

- **A-2**: To reduce fugitive dust emissions during construction, the use of best available control measures (BACMs) consistent with Rule 403 for control of fugitive dust (South Coast Air Quality Management District 2005) shall be implemented during grading. These measures include the following:
 - a) Prior to moving any soil, apply water to the surface of the soil not more than 15 minutes prior to moving soil.
 - b) For any stockpiled soils, either cover soils or apply water twice perhour.
 - c) Water all active construction areas at least three times daily when active earthwork is occurring or as needed to minimize dust emissions. If evidence of dust is observed, increase to a minimum of four times per day.
 - d) Cover all haul trucks or maintain at least two feet of freeboard in trucks used to transport soil to the site.
 - e) Pave or apply water twice per hour to all unpaved parking or staging areas during active operations.
 - f) Reduce speed on unpaved roads to less than 15 miles per hour.
 - g)Sweep or wash any site access points within 30 minutes of any visible dirt deposition on any public roadway.
 - h)Cover or water twice daily any on-site stockpiles of debris, dirt, or other dusty materials.
 - i) Suspend all operations on any unpaved surface if winds exceed 25 miles per hour.
 - j) Limit daily disturbance areas to 5 acres or less.
 - k) Move no more than 5,000 cubic yards of soil daily.
 - 1) Encourage carpooling for construction workers.
 - m) Park construction vehicles off traveled roadways.
 - n) Wet down or cover dirt hauled off-site.
 - o) Wash or sweep access points daily.
 - p) Encourage receipt of materials during non-peak traffic hours; and
 - q) Sandbag the construction site for erosion control.

END OF SPECIAL CONDITIONS