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SPECIAL CONDITIONS

Coordination, Scheduling, and Meetings: The Design-Builder shall coordinate
scheduling all construction activities with the Project Manager from the Project and
Facilities Management Department — Project Management, San Bernardino County
(County), prior to beginning the activities. The successful proposer shall attend a
preconstruction conference at a location and time set by the County.

Construction meetings shall be held at the job site or at a different location as instructed
by the County. Details regarding job site meetings will be arranged at the
preconstruction conference.

Codes, Ordinances and Regulations: All Work shall conform to the requirements of all
Applicable Laws including the California Building Standards Code (as adopted and/or
amended by the County), the Americans with Disabilities Act, Uniform Mechanical
Code, Uniform Plumbing Code, Uniform Electrical Code, the Standard Plans for Public
Works Construction, Construction Safety Orders of the Department of Industrial
Relations — Division of Industrial Safety Construction Safety Orders, and all other State
and National codes, ordinances, rules and regulations, which apply to the Work.

In any case of conflict between any of these requirements, and the Contract Documents,
the requirement that is the strictest shall govern. Nothing in the Contract /Agreement
Documents is to be construed to permit Work not in conformance with these laws, codes
and regulations.

Liquidated Damages: Section 8.5.3 of the General Conditions is amended to read the
following:

In the event that the Design-Builder fails to achieve Final Completion of the Work within
the Contract Time, the Design-Builder will agree to pay the County a sum of $1,000.00
per day for liquidated damages for each calendar day that Final Completion is delayed.

Safety: The Design-Builder shall be solely and completely responsible for conditions of
the job site, including safety of all persons and property for the duration of the Work, on
a 24-hour day, 7-day week basis. Prior to the start of construction, Design-Builder shall
provide the Project Manager with a copy of Design-Builder's lliness and Injury
Prevention Program as required by California Code of Regulations, title 8, sections 1509
and 3203 and Section 10 of the General Conditions specifically relating to this project.

Project Inspections: All inspections shall be performed during normal business hours.
Design-Builder shall notify the Project and Facilities Management Department — Project
Management Inspector and Project Manager 72 hours in advance of all requested
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inspections. Requests shall be sent to joseph.ford@pfm.sbcounty.gov and
liliana.aubert@pfm.sbcounty.gov

Design-Builder may request an inspection via email to the Project and Faclilities
Management Department — Project Management Inspector and Project Manager.

Email subject line should read as follows: Inspection Request 303 W. 5" Street DB
Project

Sanitary Facilities: Design-Builder shall be solely and completely responsible to provide
and maintain on-site sanitary facilities.

Design-Builder Site Representative: Per Section 3.3.5.1 of the General Conditions,
Design-Builder shall always have a Project superintendent on site while Work is being
done.

Water & Power: Design-Builder may utilize the existing building water and power to the
extent it is adequate for construction purposes. If it is not adequate, the Design-Builder
shall be responsible for any additional water and power required for construction
purposes.

Traffic Safety: Design-Builder shall be solely and completely responsible to provide
traffic safety for all Design-Builder/construction purposes.

Building Permit / Inspection: Design-Builder shall be solely and completely responsible
to obtain City of San Bernardino building permit(s) for the construction and inspection
of curbs/sidewalks, and any offsite work, 48-hour notification required.

Design-Builder shall be solely and completely responsible to obtain all necessary plan
check approvals and permits through the San Bernardino County Fire Protection
District. The Design-Builder shall include permit fees in the proposal documents for San
Bernardino County Fire Protection District for deferred submittal items. The Design-
Builder shall be solely responsible for obtaining all required plan checks & approval
through San Bernardino County Land Use Department and Authorities Having
Jurisdiction as may apply. The Design-Builder is not required to include a building permit
fee for San Bernardino County Land Use Services. Deferred submittals and auxiliary
permits are the responsibility of the Design-Builder.

Temporary Staging Areas: Design-Builder shall take note of the limited staging area
available at the facility. Storage areas designated and approved for the Design-
Builder for site storage shall be secured by the Design-Builder at its expense. This
area shall be closed and not accessible to the public. If a container is used, materials
shall be stored inside the container without exception.
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Site Examination: Design-Builder shall have the sole responsibility of satisfying itself

concerning the nature and location of the Work, and the general and local conditions,
such as, but not limited to, all other matters which could in any way affect the Work or
the costs thereof. The failure of the Design-Builder to acquaint itself with all available
information regarding any applicable existing or future conditions shall not relieve it from
the responsibility for properly estimating the difficulties, responsibilities, or costs of
successfully performing the Work according to the Contract Documents.

Videotape/Record Site: Design-Builder shall prepare an existing conditions survey of all

of the surrounding and adjacent properties, including streets and observable and
recorded utilities, prior to the start of construction. The survey shall professionally
document existing conditions of surrounding and adjacent properties using a
professional video/filming service hired by the Design-Builder and approved by the
County prior to the start of Work. Video will be delivered via CD or flash drive and
contain detailed audio documentary describing property, location and existing
conditions in areas of view. Design-Builder will endeavor to gain access to non-County
owned properties. Submit three (3) copies of the CD or flash drive to the County ten
(10) days prior to the start of construction.

Dust Control: Design-Builder shall control and keep dust down to a minimum at all times
during construction (seven days a week, 24 hours a day when needed). The projects
street and driveways shall be cleaned at the end of each workday in accordance with
the Green Book Standard Specifications for Public Works Construction.

Data/Telephone/Video: Design-Builder shall coordinate all data, telephone and video
installation with the San Bernardino County’s Innovation Technology Department (ITD)
as required. ITD will be responsible for all low voltage cabling. Design-Builder shall
provide and install all data/telephone/video boxes, conduit and pull string as required by
San Bernardino County.

Furniture/Fixture/Equipment: Design-Builder shall coordinate and assist all furniture,
fixtures and equipment installations with San Bernardino County’s vendor(s) as
required.

Design-Builder to enter into direct contract with the approved County vendor to install
Genetec System card readers to maintain service and warranty.

County Approve Vendors:
e Convergint Technologies, LLC. (Rancho Cucamonga, CA)
e TRL Systems, Inc., (Rancho Cucamonga, CA)

Noise & Vibration: Design-Builder shall coordinate excessively loud and disruptive and
construction activities that generate vibrations that can migrate off-site. To the largest
extent possible limit these activities to weekends and afterhours and at no time shall be
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allowed during San Bernardino County Board of Supervisor Meetings. Design-Builder
shall apprise themselves from Board of Supervisor Schedule on County’s Clerk of the
Board website.
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