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SPECIAL CONDITIONS 
 
 
1.1 Coordination, Scheduling, and Meetings:  The Contractor shall coordinate scheduling 

all construction activities with the Project Manager from the Project and Facilities 
Management Department – Project Management, San Bernardino County (County), 
prior to beginning the activities.  The successful bidder shall attend a preconstruction 
conference at a location and time set by the County. 

 
 Construction meetings shall be held at the job site or at a different location as 

instructed by the County.  Details regarding job site meetings will be arranged at the 
preconstruction conference. 

 
1.2 Codes, Ordinances and Regulations:  All Work shall conform to the requirements of all 

Applicable Laws including the California Building Standards Code (as adopted and/or 
amended by the County), the Americans with Disabilities Act, Uniform Mechanical 
Code, Uniform Plumbing Code, Uniform Electrical Code, the Standard Plans for Public 
Works Construction, Construction Safety Orders of the Department of Industrial 
Relations – Division of Industrial Safety Construction Safety Orders, and all other 
State and National codes, ordinances, rules and regulations, which apply to the Work. 
  

 
In any case of conflict between any of these requirements, and the Contract 
Documents, the requirement that is the most strict shall govern.  Nothing in the 
Contract Documents is to be construed to permit Work not in conformance with these 
laws, codes and regulations. 

 
1.3 Liquidated Damages: Section 8.5.3 of the General Conditions is amended to read the 

following: 
 

In the event that Contractor fails to achieve Final Completion of the Work within the 
Contract Time, Contractor agrees to pay County the sum of $1000.00 per day for 
liquidated damages for each calendar day that Final Completion is delayed.  

 
1.4 Safety:  The Contractor shall be solely and completely responsible for conditions of the 

job site, including safety of all persons and property for the duration of the Work, on a 
24-hour per day, 7-day week basis.  Prior to the start of construction, Contractor shall 
provide the Project Manager with a copy of Contractor's Illness and Injury Prevention 
Program as required by California Code of Regulations, title 8, sections 1509 and 
3203, and Section 10 of the General Conditions, specifically relating to this Project. 

 
1.5 Project Inspections: All inspections shall be performed during normal business hours. 

Contractor shall notify the Project and Facilities Management Department – Project 
Management Inspector and Project Manager 48 hours in advance of all requested 
inspections. 
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 Contractor may request an inspection via email to the Project and Facilities 
Management Department – Project Management Inspector and Project Manager at 
Gloria.Loofbourrow@res.sbcounty.gov 

  
 Email subject line should read as follows:  Project # 10.10.1022 - Chino Airport 

Perimeter Fence Replacement – Inspection Request (Type of Inspection)                
 
1.6 Change Orders:  Contractor is referred to Section 7 of the General Conditions. 
 
1.7 Sanitary Facilities:  Contractor shall be solely and completely responsible to provide 

and maintain on-site sanitary facilities. 
 
1.8 Contractor’s Site Representative: Per Section 3.3.5.1 of the General Conditions, 

Contractor shall have a Project superintendent on site at all times while Work is being 
done. 

 
1.9 Water & Power: Contractor shall be solely and completely responsible to provide 

water and power for all Contractor/construction purposes. 
  
1.10 Traffic Safety:  Contractor shall be solely and completely responsible to provide traffic 

safety for all Contractor/construction purposes. 
  
 All drivers will be required to take the AOA Driver’s Training and Test and temporary 

gate cards will be issued with a map or routes.  It is preferred that crews carpool as 
parking will be limited. 

 

 
 
 
 
 


