ADDENDUM NO. 1

TO THE BID DOCUMENTS FOR THE PRADO RV RESTROOM REMODEL PROJECT AT

16700 EUCLID AVENUE

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

Changes to Plan Documents:

Revised plans have been added to the bid document. The changes reflect the removal of the transformer relocation plans that are not a part of this bid. This addendum serves to clarify the project plans ensuring that bidders are provided with a clear understanding of the project scope. The changes to the plans are reflected on pages E-001, E-002, ES-100, and E-101. E-001, E-002, and ES-100 were replaced with the corrected documents. E-101 was removed as it was not a part of the sequence.

End of Addendum No. 1

Don Day, Director

Project and Facilities Management Department

San Bernardino County
Project and Facilities Management Department
385 N Arrowhead Avenue, Third Floor
San Bernardino, CA 92415-0184
https://pfm.sbcounty.gov

DATE: August 7, 2024

Project No.: 10.10.1395 - Prado RV Restroom Remodel Project

Page 1 of 1