THE INFORMATION IN THIS BOX IS NOT A PART OF THE CONTRACT AND IS FOR COUNTY USE ONLY

Contract Number

_ S4- ] A-]
SAN BERNARDINO

COUNTY SAP Number

Public Works

Department Contract Representative Jeremy Johnson, P.E.
Telephone Number (909) 387-8167

Contractor California Department of
Transportation (Caltrans)

Contractor Representative
Telephone Number

Contract Term 12/17/2024 to 6/30/2029
Original Contract Amount $500,000

Amendment Amount N/A

Total Contract Amount $500,000

Cost Center 6650002000 17H15249

Grant Number (if applicable)

Briefly describe the general nature of the contract:

In accordance with Master Agreement No. 08-5954S21 approval of Program
Supplement Agreement No. 0000A607 is required prior to County invoicing Caltrans for
reimbursement of costs associated with the development of a Safe Routes to School
Plan (Plan) for safer walking and biking infrastructure around 21 schools in the
unincorporated areas of San Bernardino County’s Valley areas. The estimated Plan cost
is $500,000 and will be funded with $500,000 in state Active Transportation Program
funds. The program supplement sets out special covenants as a condition for the local
agency to receive state aid administered through the State for a designated project. The
program supplement also identifies the type of funds available for reimbursement.

FOR COUNTY USE ONLY
A Revi i t ;Z ;‘ ) Revi D
pproved 3§EIE9ATT‘ACHED eviewed for C%mph . eviewed/Approved by Department
»> » % | _/—-1-—-’%—'
Aaron Gest, Deputy County Counsel Ardy Silao, P‘y Noel Castillo, Director
Date Date / // %2'7[ Date // //g/lf/
/ / F

Non-Standard Contract Coversheet Revised 7/1/24



THE INFORMATION IN THIS BOX IS NOT A PART OF THE CONTRACT AND IS FOR COUNTY USE ONLY

Contract Number

SAN BERNARDINO

COUNTY SAP Number

Public Works

Department Contract Representative _Jeremy Johnson, P.E.
Telephone Number (909) 387-8167

Contractor California Department of
Transportation (Caltrans)

Contractor Representative
Telephone Number

Contract Term 12/17/2024 to 6/30/2029
Original Contract Amount $500,000

Amendment Amount N/A

Total Contract Amount $500,000

Cost Center 6650002000 17H15249

Grant Number (if applicable)

Briefly describe the general nature of the contract:

In accordance with Master Agreement No. 08-5954S21 approval of Program
Supplement Agreement No. 0000A607 is required prior to County invoicing Caltrans for
reimbursement of costs associated with the development of a Safe Routes to School
Plan (Plan) for safer walking and biking infrastructure around 21 schools in the
unincorporated areas of San Bernardino County’s Valley areas. The estimated Plan cost
is $500,000 and will be funded with $500,000 in state Active Transportation Program
funds. The program supplement sets out special covenants as a condition for the local
agency to receive state aid administered through the State for a designated project. The
program supplement also identifies the type of funds available for reimbursement.

FOR COUNTY USE ONLY

Approved as to Legal Form Reviewed for Contract Compliance Reviewed/Approved by Depariment
» Saron Jeal > >

Aaron Gest, Deputy@ounty Counsel Andy Silao, P.E. Noel Castillo, Director

Date 11/14/24 Date Date

Non-Standard Contract Coversheet Revised 7/1/24



PROGRAM SUPPLEMENT NO.  00000A607 Adv. Project ID Date: June 17, 2024

to 0824000169 Location: 08-SBD-0-CR
ADMINISTERING AGENCY-STATE AGREEMENT Project Number: ATPL-5954(204)
FOR STATE FUNDED PROJECTS NO  08-5954521 E.A. Number:
Locode: 5954

This Program Supplement, effective 05/17/2024, hereby adopts and incorporates into the Administering Agency-State
Agreement No. 08-5954S521 for State Funded Projects which was entered into between the ADMINISTERING AGENCY
and the STATE with an effective date of 09/28/2021 and is subject to all the terms and conditions thereof. This PROGRAM
SUPPLEMENT is executed in accordance with Article | of the aforementioned Master Agreement under authority of
Resolution No. 2020-158 approved by the ADMINISTERING AGENCY on 7/28/2020 (See copy attached).

The ADMINISTERING AGENCY further stipulates that as a condition to the payment by the State of any funds derived
from sources noted below encumbered to this project, Administering Agency accepts and will comply with the Special

Covenants and remarks set forth on the following pages.

PROJECT LOCATION: Unincorporated areas of San Bernardino County's Valley region, including 21 selected schools in
nine unincorporated communities.

TYPE OF WORK: Develop a Safe Routes to School Plan for safer walking/biking LENGTH: 0.0(MILES)
infrastructure around 21 schools.

Estimated Cost State Funds Matching Funds
STATE $500,000.00 LOCAL OTHER

$500,000.00 $0.0d $0.0C

SAN BERNARDIN COUNTY STATE OF CALIFORNIA
&M Department of Transportation
By DawnRo Rowe By
Title  Chair, Board of Supervisors For: Chief, Office of Project Implementation
NEC 17 02 Division of Local Assistance
Date
Attest Date Ol/ 08/ 2025
| hereby certify upon my personal:knowledge that budgeted funds are available for this encumbrance:
- T EEe

Accounting Officer,, w Mﬂ?y 0@“’ pate _ 06/17/2024 $500,000.00
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08-SBD-0-CR
ATPL-5954(204)

SPECIAL COVENANTS OR REMARKS

A. This PROJECT will be administered in accordance with the applicable CTC STIP
guidelines and the Active Transportation Program guidelines as adopted or amended, the
Local Assistance Procedures Manual (LAPM), the Local Assistance Program Guidelines
(LAPG), and this PROGRAM SUPPLEMENT.

B. This PROJECT is programmed to receive State funds from the Active Transportation
Program (ATP). Funding may be provided under one or more components. A component(s)
specific fund allocation is required, in addition to other requirements, before reimbursable
work can occur for the component(s) identified. Each allocation will be assigned an effective
date and identify the amount of funds allocated per component(s).

This PROGRAM SUPPLEMENT has been prepared to allow reimbursement of eligible
PROJECT expenditures for the component(s) allocated. Unless otherwise determined, the
effective date of the component specific allocation will constitute the start of reimbursable
expenditures.

C. STATE and ADMINISTERING AGENCY agree that any additional funds made available
by future allocations will be encumbered on this PROJECT by use of a STATE-approved
Allocation Letter and STATE Finance Letter. ADMINISTERING AGENCY agrees that STATE
funds available for reimbursement will be limited to the amount allocated by the California
Transportation Commission (CTC) and/or the STATE.

D. Upon ADMINISTERING AGENCY request, the CTC and/or STATE may approve
supplementary allocations, time extensions, and fund transfers between components. Funds
transferred between allocated project components retain their original timely use of funds
deadlines, but an approved time extension will revise the timely use of funds criteria for the
component(s) and allocation(s) requested. Approved supplementary allocations, time
extensions, and fund transfers between components made after the execution of this
PROGRAM SUPPLEMENT will be documented and considered subject to the terms and
conditions thereof.

Documentation will consist of a STATE approved Allocation Letter, Fund Transfer Letter,
Time Extension Letter, and Finance Letter, as appropriate.

E. This PROJECT is subject to the timely use of funds provisions enacted by the Active
Transportation Program guidelines, as adopted or amended, and by approved CTC and State
procedures as outlined below.

Funds allocated for the environmental & permits (E&P), plan specifications & estimate

(PS&E), and right-of-way components are available for expenditure until the end of the
second fiscal year following the year in which the funds were allocated.
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08-SBD-0-CR
ATPL-5954(204)

SPECIAL COVENANTS OR REMARKS

Funds allocated for the construction component are subject to an award deadline and contract
completion deadline. ADMINISTERING AGENCY agrees to award the contract within 6
months of the construction fund allocation and to complete and accept the construction within
36 months of award.

F. Award information shall be submitted by the ADMINISTERING AGENCY to the District
Local Assistance Engineer immediately after project contract award and prior to the submittal
of the ADMINISTERING AGENCY'S first invoice for the construction contract. Failure to do
so will cause a delay in the State processing of invoices for the construction phase.

G. The ADMINISTERING AGENCY shall invoice STATE for environmental & permits (E&P),
plans specifications & estimate (PS&E), and right-of-way costs no later than 180 days after
the end of last eligible fiscal year of expenditure. For construction costs, the
ADMINISTERING AGENCY has 180 days after project completion or contract acceptance to
make the final payment to the contractor prepare the final Report of Expenditures and final
invoice, and submit to STATE for verification and payment.

H. ADMINISTERING AGENCY agrees to submit the final report documents that collectively
constitute a "Report of Expenditures" within one hundred eighty (180) days of PROJECT
completion. Failure of ADMINISTERING AGENCY to submit a "Final Report of Expenditures”
within 180 days of PROJECT completion will result in STATE imposing sanctions upon
ADMINISTERING AGENCY in accordance with the current LAPM and the Active
Transportation Program (ATP) Guidelines.

. ADMINISTERING AGENCY indirect costs, as defined in 2 CFR, Part 200, Uniform
Administrative Requirements, Cost Principles and Audit Requirement for Federal Awards, to
be claimed must be allocated in accordance with an Indirect Cost Allocation Plan (ICAP),
submitted, reviewed, and approved in accordance with Caltrans Audits and Investigations
requirements which may be accessed at: www.dot.ca.gov/hg/audits/.

ADMINISTERING AGENCY agrees to comply with, and require all sub-recipients and project
sponsors to comply with 2 CFR, Part 200, Uniform Administrative Requirements, Cost
Principles and Audit Requirement for Federal Awards, and all applicable Federal and State

laws and regulations.

ADMINISTERING AGENCY agrees, and will assure that its contractors and subcontractors
will be obligated to agree, that Contract Cost Principles and Procedures, 48 CFR, Federal
Acquisition Regulations System, Chapter 1, Part 31, et seq., and all applicable Federal and
State laws and regulations, shall be used to determine the allowability of individual PROJECT

cost items.

Any Fund expenditures for costs for which ADMINISTERING AGENCY has received

Program Supplement 08--595-A607- SERIAL Page 3 of4



08-SBD-0-CR
ATPL-5954(204)

SPECIAL COVENANTS OR REMARKS

payment or credit that are determined by subsequent audit to be unallowable under 2 CFR,
Part 200, or 48 CFR, Chapter 1, Part 3, are subject to repayment by ADMINISTERING
AGENCY to STATE. Should ADMINISTERING AGENCY fail to reimburse Funds due STATE
within 30 days of demand, or within such other period as may be agreed in writing between
the Parties hereto, STATE is authorized to intercept and withhold future payments due
ADMINISTERING AGENCY from STATE or any third-party source, including, but not limited
to, the State Treasurer, the State Controller, and the California Transportation Commission.

J. By executing this PROGRAM SUPPLEMENT, ADMINISTERING AGENCY agrees to
comply with all reporting requirements in accordance with the Active Transportation Program
guidelines, as adopted or amended.

K. This PROJECT has received funds from Active Transportation Program (ATP). The
ADMINISTERING AGENCY agrees to administer the project in accordance with the CTC
Adopted SB1 Accountability and Transparency Guidelines.

2. The ADMINISTERING AGENCY shall construct the PROJECT in accordance with the scope
of work presented in the application and approved by the California Transportation
Commission. Any changes to the approved PROJECT scope without the prior expressed
approval of the California Transportation Commission are ineligible for reimbursement and
may result in the entire PROJECT becoming ineligible for reimbursement.
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