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Coordination, Scheduling, and Meetings: The Contractor shall coordinate scheduling. all
construction activities with the Project Manager from the Real Estate Services Department —
Project Management Division, County of San Bernardino, prior to beginning the activities.
The successful bidder shall attend a preconstruction conference at a location and time set by
the County.

Construction meetings shall be held at the job site or at a different location asinstructed by
the County. Details regarding job site meetings will be arranged‘at the preconstruction
conference.

Codes, Ordinances and Requlations: All Work shall conform to the requirements of all
Applicable Laws including the California Building Standards Code (as adopted and/or
amended by the County), the Americans with Disabilities Act, Uniform Mechanical Code,
Uniform Plumbing Code, Uniform Electrical Code,<the Standard Plans for Public Works
Construction, Construction Safety Orders of the Department of Industrial Relations — Division
of Industrial Safety Construction Safety Orders, and all¢ other State and National codes,
ordinances, rules and regulations, which apply to the Waork.

In any case of conflict between any of these requirements, and the Contract Documents, the
requirement that is the most strict shall govern. Nothing in'the Contract Documents is to be
construed to permit Work not in conformance with these laws, codes and regulations.

Liquidated Damages: Section 8.5.3  of the General Conditions is amended to read the
following:

In the event that Contractor fails to achieve Final Completion of the Work within the Contract
Time, Contractor agrees to pay County the sum of $750 per day for liquidated damages for
each calendar day that Final Completion is delayed.

Safety: The Contractor shall be solely and completely responsible for conditions of the job
site, including safety of all persons and property for the duration of the Work, on a 24-hour
per day, 7-day week basis. Prior to the start of construction, Contractor shall provide the
Project Manager with @ copy of Contractor's lliness and Injury Prevention Program as
required by California Code of Regulations, title 8, sections 1509 and 3203, and Section 10 of
the General Caonditions, as specifically relating to this Project.

Project Inspections: All inspections shall be performed during normal business hours.
Contractorshall notify the Real Estate Services Department — Project Management Division
Inspector and Project Manager 48 hours in advance of all requested inspections.

Contractor may request an inspection via email to the Real Estate Services Department —
Project Management Division Inspector and Project Manager at
brenton.rankin@pmd.sbcounty.gov. Email subject line should read as follows: 1010.0606
Fuel Tank Infrastructure Phase Il — Baker Site — Request for Inspection.

Change Orders: Contractor is referred to Section 7 of the General Conditions.
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Sanitary Facilities: Contractor shall be solely and completely responsible to provide and
maintain on-site sanitary facilities. Location of sanitary facilities shall be approved by County
Project Manager.

Contractor's Site Representative: Per Section 3.3.5.1 of the General Conditions, Contractor
shall have a qualified Project Superintendent on site at all times while Work is beingdone.

Water & Power: Electrical/Water power used during construction will be provided, by the
County at no cost to the Contractor, unless available power/water source at the Project site is
not sufficient, or not located within reach, in which case Contractor is responsible to provide
an alternate source for electrical power and water. Contractor shall cennect to the water and
power at the Project site at a location specified by the County. Contractor agrees to take all
reasonable steps to conserve water and power. Contractor is' responsible to\protect the
power/water sources at the Project site and will be responsible for<any damage to the
power/water sources caused by Contractor’s actions or inactions.

Traffic Safety: Contractor shall be solely and completely responsible to provide traffic safety
for all Contractor/construction purposes.

Protection of Existing Finishes: Contractor shall lay down a protective material over the
existing corridor flooring to protect finishes as needed. Existing ceilings shall be protected in
place and repaired as required after track and installation to original finish. Use of dust and
debris control shall also be required,/such as walk off mats or sticky mats, as well as any
other measures deemed necessary. Contractor shall provide dust and debris mitigation
procedures that meet OSHPD and Fire Marshal approval.

Working Hours: All work on the project shall.be‘completed during normal business hours of
the Baker Fire Station #53; between 7:00 a.m. to 5:00 p.m. Monday through Friday.

Required Submittals: Contractor shall have one month from the date of the Pre-Construction
meeting to submit all required submittals, including but not limited to: above ground fuel
tanks, tank accessories, fill-rite tank pump, concrete, electrical, sliding gate and operator.

Construction Containment Measures: Contractor shall be responsible for providing temporary
construction containment and access measures to provide separation of construction
activities,dust, debris, traffic and noise from the neighboring buildings. Contractor shall be
fully responsible for implementing all measures necessary to ensure construction dust and
debris are contained and do not migrate into adjacent building areas. All Construction
Containment shall be finished and maintained in a manner that is acceptable to the County.
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