SPECIAL CONDITIONS

1.1  Coordination, Scheduling, and Meetings: The Contractor shall coordinate sched
all construction activities with the Project Manager from the Project and Fg
Management Department — San Bernardino County, prior to beginning the a
The successful bidder shall attend a preconstruction conference at a locatj
set by San Bernardino County.

Construction meetings shall be held at the job site or at a
instructed by San Bernardino County. Details regarding joh

1.2 Codes Ordlnances and Requlatlons AII Work shall conform to the re®

amended by San Bernardino County), the Amg h Disabilities Act, Uniform
Building Code, Uniform Mechanical Code, Ug Code, Uniform Electrical
Code, the Standard Plans or Public Works ion Safety Orders
of the Department of Industrial Relations — Div of Industnal Safety Construction
safety Orders, and all other Staiglie ionalcodes, ordinances, rules and

In any case of conflict between any\ ts, specifications, drawings and the
Contract Documents, the ost strict shall govern. Nothing in
these plans and specifi [ r to permit work not in conformance

1.3 Liguidated Damages: 8.5.3 of the General Conditions is amended to read as
follows:

In the t that Contractor failS to achieve Final Completion of the Work within the
, Contractor agrees to pay San Bernardino County the sum of $1000.00
calendar day that Final Completion is delayed.

y, 7-day week basis. Prior to the start of construction, Contractor shall
Project Manager with a copy of Contractor's lllness and Injury Prevention
required by California Code of Regulations, title 8, section 1509 and 3203,

actor shall have sole responsibility in seeing that the job site is safe, whether or
not the San Bernardino County’s representative is present on the project. Contractor
hall appoint a “competent person” to be present on the project who will have the
authority to make decisions regarding safety and health issues on the Contractor’s
behalf.
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1.6

1.7

1.8

Phasing: This project may require a phased construction sequence. The work sha
be coordinated with the Project and Facilities Management Departrg
Construction of all phases shall be completed within the specified g
duration of 365 calendar days from the project start date stipulated in the
to Proceed.

Collusion Affidavits. The Contractor is encouraged to sub
items at or before the pre-construction meeting.

shall be submitted within seven calendar daysya pre-construction meeting.
e San Bernardino County’s
Project and Facilities Management Depart IC
format.

Water & Power: Electrical/\Water
San Bernardino County at no cg Unless available power/water
source at the Project site is not pcated within reach, in which case
Contractor is responsible 2 Jurce for electrical power and water.
Contractor shall conn !
specified by San Ber, [ . etor agrees to take all reasonable steps to

conserve water an ntractor is responsible to protect the power/water
sources at the Project will be responsible for any damage to the power/water
sources caused by Contr: s actions or inactions.

contractor shall, ring the week, minimize the noise level during
etween 7:00 a.m. and 5:00 p.m. However, jack-hammering or other
| be performed before and after hours or on the weekends. The
duct and arrange his work in a manner that will cause a minimum
e daily functions of the building.

The contractor shall control and keep dust down to a minimum at all
g construction (seven days a week, 24 hours a day when needed). The
eet and driveways shall be cleaned at the end of each workday in
e with the Green Book Standard Specifications for Public Works

anitation: The contractor shall solely and completely responsible to provide an
maintain on-site sanitary facilities provide adequate portable toilets for use of
employees. Portable toilets shall be cleaned a minimum of two times a week.
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1.11 Protection of Existing Facilities: During construction, the contractor shall insure thg
existing facilities, utilities, fences, landscaping and other structures are all adequg

a protective material over any existing in the low slow speed maneuvers/ae
avoidance areas. Use of dust and debris control shall also be required,
off mats or sticky mats, as well as any other measures deemed necessary.
shall provide dust and debris mltlgatlon procedures that meet O PD

shall be the responsibility of the contractor to locate and
utilities prior to the start of construction.

1.12 Safety Temporary Fencing: The site shall require
construction where the public and staff may have
secured when no work is being performed.

1.13 Earthwork: Earthwork is to be performed

1.14 shall park their vehicles so that they
l the area. Equipment shall not be

left unattended or parkedéwithi 4 Contractors at their expense shall

en material or delivery trucks/equipment are present.
equired traffic controls with the City of San Bernardino.

with the San Bernardino County’s Innovation Technology Department (ITD)
l. ITD will be responsible for all low voltage work. Contractor shall provide
all data/telephone/video boxes, conduit and pull string as required by San
) County

as requi
and mst

re/Fixtures/Equipment: Contractor shall coordinate and assist all furniture,
fixtures and equipment installations with San Bernardino County’s vendor(s), as
equired.
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1.18

1.19

1.20

121

1.22

1.23

1.24

1.25

Qualifications of Bidders: All bidders shall be duly California licensed Contractors
and this requirement extends to all subcontractors and others herein as such
licensing laws apply.

Storage: Contractor to provide secure, weather tight storage units on site for me
storage as required. All storage or other mobile containers or buildi
padded, supported and secured to prevent damage to the existing site. Lo
be determined by San Bernardino County.

Change Orders: Contractor is referred to Section 7 of the Gene

Project Inspections: All inspections shall be performed during nG
Contractor shall notify the Project and Facilities Management Def
and Project Manager 72 hours in advance of all requested inspectionss

he Project and Facilities
Management Department’s Inspectq Project Manager at
Brandon.Barnaby@pfm.sbcounty.gov and ounty.gov. Emalil
subject line should read as follows: 10.10.149 nge and Blue Lab
Project — Request for Inspection.

of the General Conditions,
dent on site at all times while Work

Contractor's Site Representative
Contractor shall have a qualjfied |

Containment Measures: Contractor shall be responsible for providing
ruction containment and access measures to provide separation of

wrappers and trash and placed in waste containers.

ecurity & Background Checks: Contractor who is awarded the Project may be
required at any time to complete and pass a background check for each worker
(including all subcontractors) that will work on this Project at the Discretion of the
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Sheriffs Department. The Contractor shall be solely and completely responsible for
the employees and subcontractors employed on this Project. If the Contractor j
unable to adequately obtain a workforce who can pas the background check prog
within 15 working days of contract award and prior to the construction kick-off

San Bernardino County may terminate the Contract immediately.

1.28 Specific Project Requirements:

A. Job-Walk Rules:
1. Proposed bidding contractors must be on time. Once the
leaves the initial meeting location, no additional bidders will be
the bid walk.
2. All attending bidders must present a company business card
on it to be included with mandatory sign-in sheet.
3. All attending bidders may be required to prg

photographed.
5. No weapons will be allowe

At no time shall any rnardino County employees or other local, state and
encies as well as fire and emergency medical

g the PrOJect site as determined by the Project Manager and Sheriff's Staff.
etal storage bins within a fenced enclosure are required where applicable
> locked at all times unless being accessed.

aw enforcement personnel, all material deliveries shall be scheduled at least 24
hours in advance. Contractor shall include these deliveries within the overall Project
chedule and coordinate with the Project Manager and Sheriff’s Staff.

F. Parking: Work vehicles will be allowed within designated parking areas.
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1.29 Working in Jail Areas: Not applicable.

1.30 Product Substitution: The bid documents for the Project, including designs, drg
and specifications, require certain brand names or equal. If the Contractor inte
using any substitution for a listed brand name, prior to submitting a bid, t
shall first submit a proposal to the County identifying the substitution in
and form prescribed by General Condition 3.4.6. Any request for substi
submitted by Wednesday, October 23, 2024 in order to provide
time to review and respond prior to bid opening. Requests fo
specified deadline will not be accepted. Only brand name
substitutions shall be allowed to be used on the Project.
substitutions will only be accepted if consistent with Genera
subsections 1-5 requirements for substitutions following co
construction. All requests for substitution will RESre ed for the It€
General Condition 3.4.6.3. The burden of proviie ty of any material, process,
or equipment proposed for substitution sha e_Contractor and under no
circumstance will the County accept a proposes. suk is not found to be
equivalent by the County.
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