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SPECIAL CONDITIONS FOR
COUNTY SERVICE AREA (CSA) 70 J OAK HILLS
HESPERIA WATERLINE IMPROVEMENT PROJECT

THE REQUIREMENT

The work includes, but is not limited to, providing all necessary supervision, labor,
equipment, materials, and tools to satisfactorily perform the work. Work to be performed in
accordance with plans, specifications, and bid documents.

LOCATION OF CONTRACT WORKSITE

The contract work site is located in Rodeo Road from Topaz Avenue to Pitzer Avenue and
Pitzer Avenue from Rodeo Road to Wells Fargo Street in Hesperia, San Bernardino
County, State of California.

JOB SITE SAFETY
a. Responsibility

Jobsite safety is the sole exclusive responsibility of the Contractor. This responsibility
covers his own work force, all subcontractors, visiting personnel and officials, and the
public which may have access to the jobsite. The Contractor shall exercise complete control
over who has access to the jobsite to ensure jobsite safety. The Owner does not assume any
responsibility for job site safety expressed or implied. The Owner relies on the experience,
knowledge, and innovative skills of the Contractor to deliver the most effective
construction system to the Owner in a safe and responsible manner.

The Contractor acknowledges responsibility for jobsite safety and acknowledges that the
Owner will not have such responsibility.

b. Construction Safety Orders

Construction of this project must comply with all safety orders of the California
Occupational Safety and Health Program (CAL/OSHA\) as published by the Department of
Industrial Relations. The Contractor’s safety officer shall maintain at the jobsite a complete
copy of the California Administrative Code, Title 8 — Industrial Relations, latest edition.

When applicable, the Contractor’s operation shall also comply with General Industry
Safety Orders.

The jobsite safety officer shall be thoroughly familiar with the safety orders and shall so
instruct, inform, or notify all personnel on the jobsite to ensure safety at all times. The
safety officer shall also be responsible for all record keeping and reporting requirements,
specified in Record Keeping and Reporting Requirements Under the California
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c. Occupational Safety and Health Act, available from the California Division of Labor
Statistics and Research.

The Contractor shall comply with the accident prevention program which includes
instructions to workers in safe working practices as well as scheduled periodic safety
inspection of all work areas on the jobsite.

Contractor shall provide and perform necessary traffic control during periods of road and
street impacts while engaged in his operations. Sufficient signage, message boards, detour
signs and flagmen will be employed during any impacts. Contractor will use the State
WATCH manual for traffic control implementation and compliance. Temporary DAILY
road closures may be allowed provided proper detours are provided and residents receive
at least 72 hours prior notification. All impacted roads will be made available immediately
to any emergency vehicle traffic if warranted. Road closures will be opened at the end of
each day and made safe for residents to include any transition ramping, steel plating for
open trenches, etc. Contractor at all times (within reason) will work with the residents
regarding property ingress and egress.

MISCELLANEOUS SPECIAL CONDITIONS
a. Pre-Construction Conference

The Contractor, together with is major subcontractors, will be required to attend a
pre-construction conference prior to beginning construction. The Owner will set up
this conference shortly after execution of the contract.

b. Contractor’s Field Superintendent

The Contractor shall be required to have a field superintendent, from his
organization, on the jobsite during construction activities, to receive directions or
instruction from the Owner or Engineer. Contractor shall provide the Owner with a
24-hour emergency phone number for field superintendent prior to beginning of
construction.

c¢. Final Inspection

The Contractor shall schedule a final inspection with the appropriate District staff
to ensure that all work as identified in these documents are completed to the
satisfaction to the District.

SANITARY FACILITIES

Contractor shall supply appropriate and in sufficient number, temporary sanitary facilities
for his workmen to use during the course of the project, Contractor shall be responsible for
the regular maintenance, cleaning and pumping of such facility(ies).

PERMITS, CERTIFICATES, LAWS, AND ORDINANCES

Contractor shall, at his own expense, procure all permits, certificates and licenses required
of him by law for the execution of the work. Contractor shall comply with all Federal, State,
and local laws, ordinances or rules and regulations relating to the performance of said work.
The following agencies have jurisdiction with theproject.
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A. San Bernardino County Department of Public Works

In the event of any conflict between the Contract Documents and the San
Bernardino County Department of Public Works encroachment permit
requirements, the most stringent requirement shall prevail. All permit requirements
shall be satisfied by Contractor and accepted by the District and Owner before the
project is accepted and a Notice of Completion isrecorded.

B. State of California Department of Industrial Safety Excavation Permit

Contractor shall obtain an excavation permit from the State of California
Department of Industrial Safety and shall comply with the requirements of same.
Prior to construction, Contractor shall submit a copy of the excavation permit to
Owner.

C. General

Contractor shall, at his own expense, procure any additional permits, certificates,
and/or licenses required of him by law for the execution of the work, including all
permits required for storm water pollution control. He shall comply with all federal,
state, and local laws, ordinance, and/or rules and regulations relating to the
performance of said work.

All the permit requirements shall be satisfied by Contractor and accepted by all
issuing agencies and Owner before a notice of completion will be recorded for the
project. In the event of conflict between said permit requirements and the other
contract documents, the most stringent requirements shall prevail.

CONSTRUCTION WATER

Water for the work, dust control, testing, cleaning, curing, and compaction or as required
will be furnished by the Contractor, and will adhere to all regulations of appropriate Water
and Fire agencies for the usage, disposal and connection to fire hydrants or standpipes.
Contractor shall control water run-off and comply with NPDES discharge requirements.

TRASH AND DEBRIS REMOVAL

Contractor shall be responsible in removing and hauling off all trash and/or debris created
by him during the construction process. Debris materials (trash, washed out or over spilled
concrete, material spoils, etc.) shall be hauled off and disposed of in a manner acceptable
and to approved facilities that will dispose of those materials.

PLAN SET

Contractor will not contact the design engineer directly unless instructed to by the Project
or District Manager. All RFI’s and clarifications will be submitted to the District’s Project
Manager who will route through the engineer as required.

Contractor will maintain a field “as-built” set and will turn a legible copy of the “as- builts”
over to the Project Manager at the conclusion of the project. As-builts will document any
deviations to include accurate dimensions and locations of any work not accomplished per
plans. Any deviations to the plans must first receive Project Manager review and District
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10.

11.

12.

13.

14.

approval as stated in the General Conditions.

NOTIFICATIONS

Contractor shall provide written notification to Project Manager of the work of impending
work at least seven (7) days prior to beginning construction. Said notices shall first be
approved by Project Manager and shall contain a general description of the work, dates
work will be performed, descriptions of areas where travel and parking will be restricted,
and access roads which will be closed to through traffic or where traffic will be restricted.
Contractor shall maintain, as a minimum, one (1) access location to each treatment facility
at all times.

CONSTRUCTION STAKING

Contractor will have licensed professional surveyor in the State of California to provide
construction staking for the project. Contractor to pay for this work.

Contractor shall use the construction stakes for construction of the work. Owner will use
them for inspectionof the work. Contractor shall protect all survey monuments and stakes
and shall pay all costs to reestablish any monuments or stakes destroyed or disturbed
during the course of construction

COMPLIANCE WITH CONTRACT DOCUMENTS

Contractor shall comply with the Contract Documents, including timely completion of work
each day, backfilling and securing trenches each day, placement of concrete, work site
cleanup, control of traffic, placement of signs, placement of barricades, and use of flashing
lights. If Contractor does not comply with the Contract Documents, then Owner shall
provide the required labor, materials, and equipment to perform same and shall deduct the
cost from monies otherwise due Contractor under the contract.

SURVEY MONUMENTS AND BENCHMARKS

The Contractor shall not disturb existing survey monuments or benchmarks. Upon
Contractor’s request, owner shall locate, mark, reference and prepare a Corner Record prior
to construction, for all monuments that might be disturbed pursuant to Business and
Professions Code, Sections 8700 to 8805 of the Land Surveyor's Act, specifically Section
8771(b). Contractor shall notify Owner at least 72 hours prior to working near any monuments
or benchmarks. Should these monuments be destroyed or disturbed, Contractor shall have a
Licensed Land Surveyor registered in the State of California reset the monuments and file a
Corner Record or a Record of Survey with the County Surveyor prior to Owner recording a
Certificate of Completion for the project.

EMERGENCY VEHICLE AND RESPONSE ACCESS

Access for emergency vehicle response shall be provided as required throughout the
project. All conditions imposed by emergency agencies (police, fire, or ambulance) due to
access limitations shall be the responsibility of the Contractor, including costs of same.
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15.

16.

GEOTECHNICAL INVESTIGATION
A Geotechnical Evaluation was prepared by Converse, dated May 21, 2024, for the work. A
copy of the Geotechnical Evaluation for Hesperia Waterline Replacement Project is
included in Section H.

The geotechnical data contained in the Geotechnical Evaluation report is intended only to
assist the Contractor in generally understanding the geologic conditions of the site; it is in
no way to be construed as a warranty of the geologic conditions existing at the site.

The report is neither exhaustive nor conclusive; it is intended to be advisory only and is
incorporated as a convenience to the Contractor. All soil boring data and sieve analysis
results, field and laboratory test data, and compaction test data applies only to the borings
and test pits as shown by the report. The Owner does not guarantee the accuracy or
completeness of the information contained in the report.

Contractor shall interpret the aforementioned data and results contained in the geotechnical
report and, if Contractor deems necessary, conduct additional subsurface exploration at
Contractor's expense to verify the aforementioned data or to obtain similar data throughout
the worksite.

If Contractor uses the information contained in the report in preparing his bid, Contractor
shall assume all risks resulting from conditions differing from those described therein. The
information contained in the report shall not relieve the Contractor of his responsibility to
perform the work for the amounts bid.

Special provisions within the Geotechnical Evaluation report —

1. Scattered gravel was encountered at all boring locations and scattered cobbles were
encountered at BH-04. The Contractor shall select equipment capable of
excavating cobbles and gravel when required.

2. Pipe bedding shall be 4” thick and be imported sand in accordance with County
Standard Drawing H-16.

3. Select excavated material may be used for backfill in accordance with Section 7.4
of the Geotechnical report, City of Hesperia Standard Drawing ST-6, and County
Standard Drawing H-16.

4. Backfill shall be compacted to 90% relative compaction.

Paving sections shall be in accordance with recommendations in the Geotechnical

Report and City of Hesperia Standard Drawing ST-6, whichever is greater.

6. Excavations shall be made in accordance with recommendations in the
Geotechnical Report and applicable safety standards.

o

DATA TO BE SUBMITTED BY CONTRACTOR

Contractor shall furnish Owner the following data and said data shall be approved by Owner
prior to ordering materials. Data (two copies) shall be submitted to Owner for approval.
Contractor shall then submit three copies of all approved data to Owner for use during
construction.

A All data required by the Contract Documents including but not limited to trench
protection, construction schedule, encroachment and excavation permits, and
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17.

emergency telephone numbers.

B. Site specific Injury and IlIness Prevention Plan, Safety Plan and Confined Space
Program.
C. All data and submittals on imported backfill materials, Portland Cement Concrete,

Storm Drain Materials, Retaining Wall Materials and crushed miscellaneous base.

D. A detailed plan showing the design of shoring, bracing, sloping, or other provisions
to be made for worker protection from the hazard of caving ground during
excavation of anytrenches five feet or more in depth. Said plan shall be signed and
stamped by a registered civil or structural engineer licensed in the State of
California. Contractor will not be allowed to excavate until the executed and
approved shoring plan has been submitted.

EXPLORATORY EXCAVATION (POTHOLING)

Existing utility locations shown on the Construction Drawings are based on available records
and are considered approximate. Water service locations, where shown, are based on
approximate locations of existing meter boxes. Gas services, where shown, are based on
approximate location of visible "gas" markings. Where underground main conductors or
conduits such as water, gas, sewer, telephone, electric power, cable television, or other
utilities are shown on construction drawings, Contractor shall assume that a service lateral
from each utility facility extends to every parcel or property, whether or not a service lateral
is shown.

All facilities shown specifically on the construction drawings, or which have been marked
by their respective owners and impact the construction to include storm drain installation
shall be potholed. All potholing shall be completed, and the results furnished to the Owner
at least ten days prior to ordering any materials. Changes or delays caused by Contractor's
failure to perform "potholing™ and resultant interference with location of work shall not be
eligible for extra work compensation or time extension.

Upon learning of the existence or location of any utility facility omitted from or shown
incorrectly on construction drawings, or improperly marked or otherwise indicated,
Contractor shall immediately notify the Owner, providing full details as to depth, location,
size and function and impacts to proposed construction.

Contractor shall not interrupt or disturb any utility facility without authority fromthe utility
company or order from Owner. Where protection is required to ensure integrity of utility
facilities located as shown on the construction drawings or visible to Contractor or marked
or otherwise indicated as stated herein, Contractor shall, unless otherwise provided, furnish
and place all necessary protection at no additional cost toOwner.

Owner has no information about compaction of trench backfill for said existing utilities and
improvements. If said trench backfill fails during construction of proposed road and storm
drain facilities, Contractor shall remove and replace said backfill, repair existing facilities
(if damaged), compact as specified herein, and remove and replace any asphalt concrete
pavement and Portland cement concrete as required, all at no additional cost to the Owner.
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18.

19.

20.

EXCAVATION, BEDDING, AND BACKFILL

Contractor is advised that rock or unacceptable backfill material may be encountered during
Contractor’s operations and course of work. Where such materials may be encountered,
Contractor shall excavate said material by any method Contractor deems necessary and as
approved by the Owner and furnish and install suitable bedding and backfill material all in
accordance with the Contract Documents.

Backfill materials shall be either approved commercial import material or select native
material (screened or washed). All rock or unacceptable trench backfill material shall be
hauled to and discarded at a legal disposal site at Contractor's expense. Contractor shall not
dispose of such material on vacant private or public property with or without permission.

EXCESS EXCAVATED MATERIALS

Excess soils from excavation shall be spoiled entirely at Contractor's expense off the project
site at an approved legal disposal area. In no instances shall excess spoil become a public
nuisance or threat to public safety.

GENERAL ENVIRONMENTAL MEASURES

A-1: The Contractor shall comply with the following mitigation measures to reduce

impacts from construction equipment:

a) Construction equipment shall be maintained in proper tune.

b) Gasoline, CNG or electrical powered equipment instead of diesel powered
equipment shall be used whenever possible;

c) Use of heavy equipment shall be suspended during first stage smog alerts.

d) All construction equipment shall be prohibited from excessive idling; and

e) The use of “clean diesel” equipment if modified engines (catalyst equipped,
or newer Moyer Program retrofit) are available at reasonable cost shall be
encouraged.

A-2: To reduce fugitive dust emissions during construction, the use of best available
control measures (BACMS) consistent with Rule 403 for control of fugitive dust
(South Coast Air Quality Management District 2005) shall be implemented during
grading. These measures include the following:

a) Prior to moving any soil, apply water to the surface of the soil not more than 15
minutes prior to moving soil.

b) For any stockpiled soils, either cover soils or apply water twice per hour.

c) Water all active construction areas at least three times daily when active
earthwork is occurring or as needed to minimize dust emissions. If evidence
of dust is observed, increase to a minimum of four times per day.

d) Cover all haul trucks or maintain at least two feet of freeboard in trucks used to
transport soil to the site.

e) Pave or apply water twice per hour to all unpaved parking or staging areas
during active operations.

f) Reduce speed on unpaved roads to less than 15 miles per hour.

g)Sweep or wash any site access points within 30 minutes of any visible dirt
deposition on any public roadway.

h)Cover or water twice daily any on-site stockpiles of debris, dirt, or other
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dusty materials.
i) Suspend all operations on any unpaved surface if winds exceed 25 miles per hour.
j) Limit daily disturbance areas to 5 acres or less.
k) Move no more than 5,000 cubic yards of soil daily.
1) Encourage carpooling for construction workers.
m) Park construction vehicles off traveled roadways.
n) Wet down or cover dirt hauled off-site.
o) Wash or sweep access points daily.
p) Encourage receipt of materials during non-peak traffic hours; and
q) Sandbag the construction site for erosion control.

END OF SPECIAL CONDITIONS
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