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SPECIAL CONDITIONS 

1.1 Coordination, Scheduling, and Meetings:  The Contractor shall coordinate scheduling 
all construction activities with the Project Manager from the Project and Facilities 
Management Department – Project Management, San Bernardino County (County), 
prior to beginning the activities.  The successful bidder shall attend a preconstruction 
conference at a location and time set by the County. 

Construction meetings shall be held at the job site or at a different location as 
instructed by the County.  Details regarding job site meetings will be arranged at the 
preconstruction conference. 

1.2 Codes, Ordinances and Regulations:  All Work shall conform to the requirements of all 
Applicable Laws including the California Building Standards Code (as adopted and/or 
amended by the County), the Americans with Disabilities Act, Uniform Mechanical 
Code, Uniform Plumbing Code, Uniform Electrical Code, the Standard Plans for Public 
Works Construction, Construction Safety Orders of the Department of Industrial 
Relations – Division of Industrial Safety Construction Safety Orders, and all other 
State and National codes, ordinances, rules and regulations, which apply to the Work. 

In any case of conflict between any of these requirements, and the Contract 
Documents, the requirement that is the most strict shall govern.  Nothing in the 
Contract Documents is to be construed to permit Work not in conformance with these 
laws, codes, and regulations. 

1.3 Liquidated Damages: Section 8.5.3 of the General Conditions is amended to read the 
following: 

In the event that Contractor fails to achieve Final Completion of the Work within the 
Contract Time, Contractor agrees to pay County the sum of $1,500 per day for 
liquidated damages for each calendar day that Final Completion is delayed.  

1.4 Safety:  The Contractor shall be solely and completely responsible for conditions of the 
job site, including safety of all persons and property for the duration of the Work, on a 
24-hour per day, 7-day week basis.  Prior to the start of construction, Contractor shall 
provide the Project Manager with a copy of Contractor's Illness and Injury Prevention 
Program as required by California Code of Regulations, title 8, sections 1509 and 
3203, and Section 10 of the General Conditions, specifically relating to this Project. 

1.5 Project Inspections: All inspections shall be performed during normal business hours. 
Contractor shall notify the Project and Facilities Management Department – Project 
Management Inspector and Project Manager 24 hours in advance of all requested 
inspections. NOT FOR BID
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 Contractor may request an inspection via email to the Project and Facilities 
Management Department – Project Management Inspector and Project Manager at 
gloria.loofbourrow@pfm.sbcounty.gov and michael.cameron@pfm.sbcounty.gov 

  
Email subject line should read as follows:1257-Prado Entry Gatehouse and Monument 
Sign Project inspection request. 

 
1.6 Change Orders:  Contractor is referred to Section 7 of the General Conditions. 
 
1.7 Sanitary Facilities:  Contractor shall be solely and completely responsible to provide 

and maintain on-site sanitary facilities. 
 
1.8 Contractor’s Site Representative: Per Section 3.3.5.1 of the General Conditions, the 

Contractor shall have a Project superintendent on site at all times while Work is being 
done. 

 
1.9 Power: Contractor shall be solely and completely responsible for providing power for 

all Contractor/construction purposes. 
 
1.10 Water: Water used during construction can be provided by the County Prado Regional 

Park at no cost to the Contractor, unless available water source at the Project site is 
not sufficient or not located within reach, in which case Contractor is responsible to 
provide an alternate source for water. Contractor shall connect to the water at the 
Project site at a location specified by the County. Contractor agrees to take all 
reasonable steps to conserve water. The contractor is responsible for protecting the 
water sources at the Project site and will be responsible for any damage to the water 
sources caused by the Contractor’s actions or inactions. 

 
1.11 Traffic Safety:  Contractor shall be solely and completely responsible for providing 

traffic safety for all Contractor/construction purposes. 
 

1.12 Reserved 
 
1.13 Reserved 
 
1.14 Bird Nesting Season: Contractor shall comply with the memorandum from the Santa 

Ana River Basin Program Manager dated January 11, 2023 (Attachment A), as well as 
the Endangered Species Act of 1973, to avoid potential effects to nesting vireo.  No 
demolition work shall take place during the designated vireo nesting season: March 
15- August 31.  

 
1.15 National Historic Preservation Act: Under Section 106 of the National Historic 

Preservation Act (NHPA) 36 CFR 800.13 in the event of any discoveries during the 
construction of either human remains, archaeological deposits, or any other type of 
historic property. San Bernardino County Project Management staff is to be notified of NOT FOR BID
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such findings for reporting to U.S. Army Corps of Engineers responsible office Philip 
Serpa. All work in the area shall immediately be ceased until written approval is made 
available by U.S. Army Corps of Engineers.  

 

NOT FOR BID
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NOT FOR BID
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NOT FOR BID
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NOT FOR BID
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NOT FOR BID




