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SPECIAL CONDITIONS 

COUNTY SERVICE AREA 59 
ROAD REHABILITATION PROJECT 

1. THE REQUIREMENT
The work includes, but is not limited to, providing all necessary labor, equipment,
materials, tools and transportation necessary to satisfactorily perform the work including
to pulverize existing asphalt roadways, shape, grade, compact and pave with compacted
hot mix asphalt, traffic control, the posting and notifying of residents, post clean-up and
sweeping, and a video log of before and after conditions as indicated in the plans,
specifications and bid documents.

2. LOCATION OF CONTRACT WORK SITE
The contract work is located in the unincorporated community of Deer Lodge Park on
various roads to include Rockridge Drive, Rockridge Place, Brooks Lane and Evergreen
Lane as indicated in the project plans and in accordance with these specifications.

3 TIME COMPLETION AND LIQUIDATED DAMAGES
All work (including testing, submittal of all as-built record drawings, and final cleanup)
shall be completed within 30 calendar days after the “Notice to Proceed” is issued by the
Special Districts Department.  In case all the work called for under the Contract is not
finished or completed within the number of calendar days as set forth in the bid proposal,
the Contractor shall forfeit to the County a specified sum of money, to be deducted from
any payments due to the Contractor. The sum of money shall be $1,000 per calendar day
in excess of the Contract calendar days.

4. JOB SITE SAFETY
a. Responsibility

Jobsite safety is the sole exclusive responsibility of the Contractor.  This responsibility 
covers his own work force, all subcontractors, visiting personnel and officials, and the 
general public which may have access to the jobsite. The Contractor shall exercise 
complete control over who has access to the jobsite to ensure jobsite safety. The District 
does not assume any responsibility for job site safety expressed or implied. The District 
relies on the experience, knowledge, and innovative skills of the Contractor to deliver the 
most effective construction system to the District in a safe and responsible manner. 

The Contractor acknowledges responsibility for jobsite safety and acknowledges that the 
District will not have such responsibility. 

b. Construction Safety Orders

Construction of this project must comply with all safety orders of the California 
Occupational Safety and Health Program (CAL/OSHA) as published by the Department of 
Industrial Relations.  The Contractor’s safety officer shall maintain at the jobsite a 
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complete copy of the California Administrative Code, Title 8 – Industrial Relations, latest 
edition. When applicable, the Contractor’s operation shall also comply with General 
Industry Safety Orders. 

 
 The jobsite safety officer shall be thoroughly familiar with the safety orders and shall so 

instruct, inform, or notify all personnel on the jobsite to ensure safety at all times.  The 
safety officer shall also be responsible for all record keeping and reporting requirements, 
specified in Record Keeping and Reporting Requirements Under the California 
Occupational Safety and Health Act, available from the California Division of Labor 
Statistics and Research. 

 
 The Contractor shall comply with the accident prevention program which includes 

instructions to workers in safe working practices as well as scheduled periodic safety 
inspection of all work areas on the jobsite. 

 
5. MISCELLANEOUS SPECIAL CONDITIONS 
 a.  Pre-Construction Conference 

The Contractor, together with his subcontractors, will be required to attend a pre-
construction conference prior to beginning construction. The District will set up 
this conference shortly after execution of the contract and prior to the Notice to 
Proceed issuance. 
 

b.  Contractor’s Field Superintendent 
 The Contractor shall be required to have a field superintendent, from his 

organization, on the jobsite during construction activities, to receive directions or 
instruction from the District or Engineer.  Contractor shall provide the District with 
a 24-hour emergency phone number for field superintendent prior to beginning of 
construction. 

 
c.  Final Inspection 
 The Contractor shall schedule a final inspection with the appropriate District staff 

to ensure that all work as identified in these documents are completed to the 
satisfaction to the District. 

6. SANITARY FACILITIES 
 Contractor shall supply appropriate and in sufficient number, temporary sanitary facilities 

for his workmen to use during the course of the project.  Contractor shall be responsible 
for the regular maintenance, cleaning and pumping of such facility (ies). 

 
7. CONSTRUCTION WATER 

 Water for the work, dust control, testing, cleaning, curing, and compaction or as required 
will be obtained from Lake Arrowhead Community Services District, 28200 Highway 189 
Suite 03-160, Lake Arrowhead, CA 92352, (909) 336-7100 or other authorized water 
purveyor by Contractor. Contractor will adhere to all regulations of appropriate Water and 
Fire agencies for the usage, disposal and connection to fire hydrants or standpipes. 
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Contractor shall also control water run-off and comply with NPDES and MS4 permit 
discharge requirements.  

 
 8. TRASH AND DEBRIS REMOVAL 

Contractor shall be responsible in removing and hauling off any and all trash and/or debris 
created by him during the construction process. Debris materials (trash, washed out or over 
spilled concrete, material spoils, etc.) shall be hauled off and disposed of in a manner 
acceptable and to approved facilities that will dispose of those materials. 
 

9. PRESERVATION OF SURVEY MONUMENTS 
Where monuments exist that control the location of subdivisions, tracts, boundaries, roads, 
streets, or highways, or provide horizontal or vertical survey control, the monuments shall 
be located and referenced by or under the direction of a licensed land surveyor or legally 
authorized civil engineer prior to the time when any street, highway, other rights-of-way, 
or easement is improved, constructed, reconstructed, maintained, resurfaced, or relocated 
and a corner record or record of survey of the references shall be filed with the County 
Surveyor. Contractor is responsible for verifying that arrangements have been made for 
preserving and/or perpetuating all permanent survey monuments that will be affected by 
the Work. Contractor is responsible for preserving all permanent survey monuments that 
are not proposed to be disturbed. Contractor shall provide a minimum of ten (10) working 
days’ notice to his/her Engineer/Surveyor prior to disturbance or removal of any permanent 
survey monument, and shall coordinate with the Engineer/Surveyor to reset monuments or 
provide permanent witness monuments and file the required documentation with the 
County Surveyor pursuant to Business and Professions Code Section 8771. 

 
10. ENVIRONMENTAL MITIGATION MEASURES 
 The District in order to comply with the environmental mitigation and requirements have 

identified this project as being Categorical Exempt due to the chip seal of existing roads 
which constitutes maintenance under the CEQA requirements. Contractor will implement 
the following procedures and include these measures as costs in their pricing: 

 
 N-1: During construction, all construction equipment will be equipped with appropriate 
 noise attenuating devices. Idling equipment will be turned off when not in use. Equipment 
 will be maintained so that parts of vehicles and their loads are secured form rattling and 
 banging. 
 

N-2: Construction to occur between the hours of 7:00 AM and 7:00 PM, Monday through 
Friday and not on any weekends or holidays. 

 
 C-1: Since no ground disturbing activities are anticipated under this work, no monitoring 

that would be required for dirt disturbing activities (grading, clearing and grubbing) is 
required.  

 
 Air Quality (Construction Phase): The responsible entity for these mitigation measures is 
 the Contractor. 
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A-1: The Contractor shall comply with the following mitigation measures to reduce 
 impacts from construction equipment: 

a) Construction equipment shall be maintained in proper tune; 
b)  Gasoline or electricity powered equipment instead of diesel powered equipment 

shall be used whenever possible;   
c)  Use of heavy equipment shall be suspended during first stage smog alerts; 
d)  All construction equipment shall be prohibited from excessive idling; and 
e)  The use of “clean diesel” equipment if modified engines (catalyst equipped or newer 

Moyer Program retrofit) are available at reasonable cost shall be encouraged. 
 

A-2:  To reduce fugitive dust emissions during construction, the use of best available 
control measures (BACMs) consistent with Rule 403 for control of fugitive dust 
(South Coast Air Quality Management District 2005) shall be implemented during 
grading. These measures include the following: 

 a)  Prior to moving any soil, apply water to the surface of the soil not more than 15 
 minutes prior to moving soil; 
b)  For any stockpiled soils, either cover soils or apply water twice per hour; 
c)  Water all active construction areas at least three times daily when active earthwork 

is occurring or as needed to minimize dust emissions. If evidence of dust is 
observed, increase to a minimum of four times per day; 

d)  Cover all haul trucks or maintain at least two feet of freeboard in trucks used to 
transport soil to the site; 

e)  Pave or apply water twice per hour to all unpaved parking or staging areas during 
active operations; 

f)  Reduce speed on unpaved roads to less than 15 miles per hour; 
g)  Sweep or wash any site access points within 30 minutes of any visible dirt 

deposition on any public roadway; 
h)  Cover or water twice daily any on-site stockpiles of debris, dirt or other dusty 

materials; 
i)   Suspend all operations on any unpaved surface if winds exceed 25 miles per hour; 
j)   Limit daily disturbance areas to 5 acres or less; 
k)  Move no more than 5,000 cubic yards of soil daily; 
l)   Encourage carpooling for construction workers; 
m)  Park construction vehicles off traveled roadways; 
n)  Wet down or cover dirt hauled off-site; 
o)  Wash or sweep access points daily; 
p)  Encourage receipt of materials during non-peak traffic hours; and 
q)  Sandbag the construction site for erosion control. 
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