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NOTICE TO BIDDERS 

NOTICE IS HEREBY GIVEN that the Board of Supervisors of San Bernardino County, State of California, will receive 
sealed proposals until 

10:00 A.M., THURSDAY, MONTH DD, YYYY 

in the building of: 

San Bernardino County Department of Public Works 

Front Reception Desk 

825 East 3rd Street 

San Bernardino, CA 92415-0835 

PLEASE NOTE: All bidders and subcontractors, including, but not limited to persons or entities that 
deliver ready-mix concrete, must be registered with: 1) the Department of Industrial Relations (with 
limited exceptions from this requirement for bid purposes only under Labor Code section 1771.1(a)); and 
2) the County’s ePro system prior to the date and time to receive sealed proposals or they will be
disqualified.  The lowest responsive and responsible bidder and its subcontractors must be registered
with the Department of Industrial Relations at the time of award of the Contract and must remain
registered throughout the term of the Contract pursuant to Labor Code section 1771.1.  For more
information, please see http://www.dir.ca.gov/Public-Works/SB854.html

Bids (also referred to as “proposals”) in response to this solicitation can be submitted through the San Bernardino 
County Electronic Procurement Network (ePro) https://epro.sbcounty.gov/bso/.  However, if the bid is submitted 
in ePro, the bidder’s security described herein must still be submitted in person in a sealed envelope 
prior to the proposal opening date and time, or hard copy in person, with the bidder’s security described 
herein in a sealed envelope prior to the proposal opening date and time, to the San Bernardino County 
Department of Public Works at which time they will be transmitted, publicly opened, and declared via video and 
teleconference via goto.com/Meeting using meeting ID 434-769-549.  See the flyer available under the bid posting 
on ePRO for further login information for the following project: 

PROJECT TITLE - GUARDRAIL REPLACMENTS AT VARIOUS LOCATIONS  

PROJECT LIMITS – BETWEEN MATHEWS RANCH ROAD AND CLEGHORN ROAD 

LENGTH: VARIOUS 
WORK ORDER: W.O. No. TX1799 

AREA: DEVORE AREA 
ROAD NO.: 199950 060 

The work, in general, consists of replacement of guardrail at various locations, construction of end treatments and 
doing other work appurtenant thereto. 

This Project requires a Class A Contractor’s license issued by the state of California 
Contractors State Licensing Board. The Contractor must maintain this license from contract 
award through acceptance. All contractors, including any out-of-state 
contractors/subcontractors, must comply with all applicable laws and regulations of the State of 
California at the time of bid and award.  

****************************************************************************************************************** 
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A non-mandatory pre-bid meeting is scheduled for: 10:00 A.M., WEDNESDAY, MONTH 
DD, YYYY 

To be held via video and teleconference via goto.com/meeting using meeting ID 434-769-549.  See 
the flyer available under the bid posting on ePro for further login information.  All bidders and 
interested small businesses are encouraged to attend this meeting. 

This meeting is to inform bidders of project requirements and subcontractors of 
subcontracting and material supply opportunities.  Bidder’s attendance at this meeting is 
not mandatory, but all bidders are encouraged to attend this meeting. 

NOTICE:  BIDDERS MUST OBTAIN BIDDING DOCUMENTS AND PREPARE THEIR BIDS 
ON FORMS OBTAINED DIRECTLY FROM THE SAN BERNARDINO COUNTY 
DEPARTMENT OF PUBLIC WORKS OR FROM THE COUNTY OF SAN BERNARDINO 
ELECTRONIC PROCUREMENT NETWORK (ePRO) https://epro.sbcounty.gov/bso/. BIDS 
PREPARED ON FORMS OBTAINED FROM OTHER SOURCES WILL BE DEEMED NON-
RESPONSIVE. BIDDERS MUST BE LISTED ON THE OFFICIAL PLAN HOLDERS LIST AT 
THE TIME BIDS ARE PUBLICLY OPENED. BIDS RECEIVED FROM BIDDERS WHO ARE 
NOT LISTED ON THE OFFICIAL PLAN HOLDERS LIST WILL NOT BE ACCEPTED. 

Bids shall be prepared in accordance with these Special Provisions and the following: 

1. Caltrans 2018 Standard Specifications, including the Caltrans 2018
Revised Standard Specifications (Revisions through April 15, 2022),
unless specified otherwise in these Special Provisions.

2. Caltrans Standard Plans dated 2018, including the 2018 Revised Standard
Plans (Revisions through April 15, 2022), unless specified otherwise in these
Special Provisions.

3. Labor Surcharge and Equipment Rental Rates effective on the date work is
accomplished.

These publications are published by Caltrans and may be reviewed at the Department of 
Public Works located at 825 East 3rd Street, Room 147, San Bernardino, California or at the 
following website: https://dot.ca.gov/programs/design/ccs-standard-plans-and-standard-
specifications 

The bids must also be accompanied by cash, cashier's check, certified check, or bidder's bond 
executed by an admitted surety insurer, made payable to the San Bernardino County in the 
amount of at least ten percent of the amount of the bid given as a guarantee that the bidder will 
enter into a contract.  The contract shall be signed by the successful bidder and returned 
within 10 days, and the contract bonds, copy of insurance policies, and Certificates of 
Insurance, with documents to verify any self-insurance coverage shall be provided within 10 
days, not including Saturdays, Sundays, and legal holidays, after the bidder has received the 
contract for execution. 

The Engineer will issue two (2) Notices to Proceed, the first being a Notice to Proceed with 
Submittals, and the second being a Notice to Proceed with Construction.  The Contractor shall 
begin construction work within 15 days after the Notice to Proceed with Construction 
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(excluding Saturday, Sunday, and holidays).  Pursuant to Section 1-1.07, “DEFINITIONS”, of 
the Caltrans Standard Specifications, “day” means “24 consecutive hours running from 
midnight to midnight; calendar day”. 

The Plans and Special Provisions may be obtained at no cost by visiting 
http:\\epro.sbcounty.gov\bso 

With the purchase, a return address must be furnished which the purchaser thereby agrees is 
sufficient to reach him/her.  Please note that, upon payment of the purchase price, the 
purchased copy of the plans and Special Provisions become the property of the purchaser and 
are not to be returned to the County for refund. 

 

QUESTIONS: Bidders must submit all questions in writing, by e-pro, mail, or e-mail. The deadline for 
bidder questions is 12:00 P.M. on Friday, MONTH DD, YYYY. 

BONDS: The successful bidder will be required to furnish a Labor and Materials Bond and a 
Faithful Performance Bond, each in a penal sum equal to one hundred percent of the Contract 
price 

Notice is hereby given that the successful bidder who is awarded the contract may avail itself 
to Public Contract Code section 22300 which allows substitute securities to be deposited in 
lieu of retention payments withheld to insure performance.  

ePRO: Attention is directed to Section 2, “Proposal Requirements and Conditions” regarding the 
County of San Bernardino’s Electronic Procurement Network (ePro) system. THIS SYSTEM 
REQUIRES NEW REGISTRATION FOR ALL VENDORS DOING BUSINESS WITH THE 
COUNTY. 

 

EQUAL EMPLOYMENT OPPORTUNITY: During the term of the Agreement, Contractor shall 
not discriminate against any employee or applicant for employment because of race, religious 
creed, color, national origin, ancestry, physical disability, mental disability, medical condition, 
genetic information, marital status, sex, gender, gender identity, gender expression, sexual 
orientation, age, or military and veteran status.  Contractor shall comply with Executive Orders 
11246, 11375, 11625, 12138, 12432, 12250, 13672, Title VI and Title VII of the Civil Rights Act 
of 1964, the California Fair Housing and Employment Act and other applicable Federal, State 
of California and County laws and regulations and policies relating to equal employment and 
contracting opportunities, including laws and regulations hereafter enacted. 

This contract is subject to the State of California contract nondiscrimination and compliance 
requirements pursuant to Government Code section 12990. 

 

EMERGING SMALL BUSINESS ENTERPRISE PROGRAM: Contractors are encouraged to 
participate in the San Bernardino County Emerging Small Business Enterprise (ESBE) 
Program. Questions regarding the ESBE Program should be directed to the Contracts Division 
at (909) 387-7920. 

CONFLICT OF INTEREST AND FORMER COUNTY OFFICIALS: Attention is directed to the 
Conflict of Interest and Former County Officials requirements in the special provisions. 

REPORT BID RIGGING: The U.S. Department of Transportation (DOT) provides a toll-free 
hotline to report bid rigging activities. Use the hotline to report bid rigging, bidder collusion, and 
other fraudulent activities. The hotline number is (800) 424-9071. The service is available 24 
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hours, 7 days a week and is confidential and anonymous. The hotline is part of the DOT's 
effort to identify and investigate highway construction contract fraud and abuse and is operated 
under the direction of the DOT Inspector General. 

 

PREVAILING WAGES: Pursuant to section 1773 of the Labor Code, the general prevailing 
rates of wages in the San Bernardino County have been determined and are listed in the State 
of California Department of Industrial Relations Director’s General Prevailing Wage 
Determinations (https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm).  In addition, 
these wages are set forth in the General Prevailing Wage Rates included in these Special 
Provisions.  The Contractor and subcontractors shall not pay less than the prevailing wage.  
Copies of the prevailing wage rates are also on file at the San Bernardino County Department of 
Public Works Contracts Division office (address identified above) and shall be made available to 
any interested party on request.  A copy of the determination of the Director of prevailing rate of 
per diem wages shall be posted at each job site.  More specifically, the Contractor shall post the 
general prevailing wage rates at a prominent place at the job site (Labor Code section 1773.2). 

Future effective general prevailing wage rates, which have been predetermined and are on file 
with the California Department of Industrial Relations are referenced but not printed in the 
general prevailing wage rates.   

The Federal minimum wages for this project as predetermined by the United States Secretary 
of Labor are set forth in the Federal Minimum Wages included in these Special Provisions 
and also available on the internet at: https://www.wdol.gov/. 

Addenda to modify the Federal minimum wage rates, if necessary, will be issued to holders of 
the Special Provisions for the project.   

Attention is directed to the prevailing wage requirements in the Special Provisions. The 
contractor and subcontractors shall pay not less than the federal minimum wages or the 
general prevailing wage rates. If there is a difference between the minimum wage rates 
predetermined by the Secretary of Labor and the general prevailing wage rates determined by 
the Director of the California Department of Industrial Relations for similar classifications of 
labor, the Contractor and subcontractors shall pay not less than the higher wage rate. The 
Department will not accept lower State wage rates not specifically included in the Federal 
minimum wage determinations.  This includes "helper" (or other classifications based on hours 
of experience) or any other classification not appearing in the Federal wage determinations. 
Where Federal wage determinations do not contain the State wage rate determination 
otherwise available for use by the Contractor and subcontractors, the Contractor and 
subcontractors shall pay not less than the Federal minimum wage rate, which most closely 
approximates the duties of the employees in question.  

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR 
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION:  Contractor shall 
comply with Labor Code section 1771.1, including, but not limited to, the following 
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public 
works project unless registered with the Department of Industrial Relations pursuant to Labor 
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a contract 
for public work or perform work on a public works project unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations; 
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by 
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the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least 
monthly to the Labor Commissioner in a format prescribed by the Labor Commissioner. 

As provided in Labor Code section 1771.1: 

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid 
proposal, subject to the requirements of Section 4104 of the Public Contract 
Code, or engage in the performance of any contract for public work, as defined in 
this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business 
and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to 
Section 1725.5 at the time the contract is awarded. 
(b) Notice of the requirement described in subdivision (a) shall be included in all 
bid invitations and public works contracts, and a bid shall not be accepted nor 
any contract or subcontract entered into without proof of the contractor or 
subcontractor’s current registration to perform public work pursuant to Section 
1725.5. 
(c) An inadvertent error in listing a subcontractor who is not registered pursuant 
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive, provided that any of the following 
apply: 
(1) The subcontractor is registered prior to the bid opening. 

(2) Within 24 hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in subparagraph (E) of paragraph (2) of 
subdivision (a) of Section 1725.5. 

(3) The subcontractor is replaced by another registered subcontractor pursuant 
to   Section 4107 of the Public Contract Code. 

(d) Failure by a subcontractor to be registered to perform public work as required 
by subdivision (a) shall be grounds under Section 4107 of the Public Contract 
Code for the contractor, with the consent of the awarding authority, to substitute 
a subcontractor who is registered to perform public work pursuant to Section 
1725.5 in place of the unregistered subcontractor. 

(e) The department shall maintain on its Internet Web site a list of contractors 
who are currently registered to perform public work pursuant to Section 1725.5. 

(f) A contract entered into with any contractor or subcontractor in violation of 
subdivision (a) shall be subject to cancellation, provided that a contract for public 
work shall not be unlawful, void, or voidable solely due to the failure of the 
awarding body, contractor, or any subcontractor to comply with the requirements 
of Section 1725.5 or this section. 

(g) If the Labor Commissioner or his or her designee determines that a contractor 
or subcontractor engaged in the performance of any public work contract without 
having been registered in accordance with this section, the contractor or 
subcontractor shall forfeit, as a civil penalty to the state, one hundred dollars 
($100) for each day of work performed in violation of the registration requirement, 
not to exceed an aggregate penalty of eight thousand dollars ($8,000) in addition 
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to any penalty registration fee assessed pursuant to clause (ii) of subparagraph 
(E) of paragraph (2) of subdivision (a) of Section 1725.5. 

(h) (1) In addition to, or in lieu of, any other penalty or sanction authorized 
pursuant to this chapter, a higher tiered public works contractor or subcontractor 
who is found to have entered into a subcontract with an unregistered lower tier 
subcontractor to perform any public work in violation of the requirements of 
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to 
the state, of one hundred dollars ($100) for each day the unregistered lower tier 
subcontractor performs work in violation of the registration requirement, not to 
exceed an aggregate penalty of ten thousand dollars ($10,000). 

(2) The Labor Commissioner shall use the same standards specified in 
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when 
determining the severity of the violation and what penalty to assess, and may 
waive the penalty for a first time violation that was unintentional and did not 
hinder the Labor Commissioner’s ability to monitor and enforce compliance with 
the requirements of this chapter. 

(3) A higher tiered public works contractor or subcontractor shall not be liable for 
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s 
performance is in violation of the requirements of Section 1725.5 due to the 
revocation of a previously approved registration. 

(4) A subcontractor shall not be liable for any penalties assessed against a 
higher tiered public works contractor or subcontractor pursuant to paragraph (1). 
A higher tiered public works contractor or subcontractor may not require a lower 
tiered subcontractor to indemnify or otherwise be liable for any penalties 
pursuant to paragraph (1). 

(i) The Labor Commissioner or his or her designee shall issue a civil wage and 
penalty assessment, in accordance with the provisions of Section 1741, upon 
determination of penalties pursuant to subdivision (g) and subparagraph (B) of 
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment 
issued under this subdivision may be requested in accordance with the 
provisions of Section 1742. The regulations of the Director of Industrial Relations, 
which govern proceedings for review of civil wage and penalty assessments and 
the withholding of contract payments under Article 1 (commencing with Section 
1720) and Article 2 (commencing with Section 1770), shall apply. 

(j) (1) Where a contractor or subcontractor engages in the performance of any 
public work contract without having been registered in violation of the 
requirements of Section 1725.5 or this section, the Labor Commissioner shall 
issue and serve a stop order prohibiting the use of the unregistered contractor or 
the unregistered subcontractor on all public works until the unregistered 
contractor or unregistered subcontractor is registered. The stop order shall not 
apply to work by registered contractors or subcontractors on the public work. 

(2) A stop order may be personally served upon the contractor or subcontractor 
by either of the following methods: 

(A) Manual delivery of the order to the contractor or subcontractor personally. 

(B) Leaving signed copies of the order with the person who is apparently in 
charge at the site of the public work and by thereafter mailing copies of the order 
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by first class mail, postage prepaid to the contractor or subcontractor at the 
address on file with either of the following: 

(i) The Contractors’ State License Board. 

(ii) The Secretary of State. 

(3) The stop order shall be effective immediately upon service and shall be 
subject to appeal by the party contracting with the unregistered contractor or 
subcontractor, by the unregistered contractor or subcontractor, or both. The 
appeal, hearing, and any further review of the hearing decision shall be governed 
by the procedures, time limits, and other requirements specified in subdivision (a) 
of Section 238.1. 

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing 
agent of the contractor or subcontractor to observe a stop order issued and 
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor 
punishable by imprisonment in county jail not exceeding 60 days or by a fine not 
exceeding ten thousand dollars ($10,000), or both. 

(l) This section shall apply to any bid proposal submitted on or after March 1, 
2015, and any contract for public work entered into on or after April 1, 2015. This 
section shall also apply to the performance of any public work, as defined in this 
chapter, on or after January 1, 2018, regardless of when the contract for public 
work was entered. 

(m) Penalties received pursuant to this section shall be deposited in the State 
Public Works Enforcement Fund established by Section 1771.3 and shall be 
used only for the purposes specified in that section. 

(n) This section shall not apply to work performed on a public works project of 
twenty-five thousand dollars ($25,000) or less when the project is for 
construction, alteration, demolition, installation, or repair work or to work 
performed on a public works project of fifteen thousand dollars ($15,000) or less 
when the project is for maintenance work. 

LABOR CODE REQUIREMENTS FOR ENTITIES HAULING OR DELIVERING READY-MIXED 
CONCRETE: Adherence to the prevailing wage requirements found in Labor Code section 
1720.9 for the hauling and delivery of ready-mixed concrete is required. This includes, but is 
not limited to, a requirement for the person or entity that delivers ready-mixed concrete to 
register with the Department of Industrial Relations (DIR) as specified in Labor Code section 
1725.5. For more information, please see the DIR website: http://www.dir.ca.gov/.  

 

IRAN CONTRACTING ACT OF 2010 (Public Contract Code section 2200 et seq.) 
(Applicable only to Contracts of One Million Dollars ($1,000,000) or More): In accordance 
with Public Contract Code section 2204(a), the bidder certifies that at the time the bid is 
submitted, the bidder signing the bid is not identified on a list created pursuant to subdivision 
(b) of Public Contract Code section 2203 as a person (as defined in Public Contract Code 
section 2202(e)) engaging in investment activities in Iran described in subdivision (a) of Public 
Contract Code section 2202.5, or as a person described in subdivision (b) of Public Contract 
Code section 2202.5, as applicable.  

 

RUSSIAN SANCTION/EXECUTIVE ORDER N-6-22  (Applicable for all Contracts of five 
million dollars ($5,000,000) or more utilizing State funding.):  On March 4, 2022, Governor 
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Gavin Newsom issued Executive Order N-6-22 (the EO) regarding Economic Sanctions   
against Russia and Russian entities and individuals. “Economic Sanctions” refers to sanctions 
imposed by the U.S. government in response to Russia’s actions in Ukraine 
(https://home.treasury.gov/policy-issues/financial-sanctions/sanctions-programs-and-country-
information/ukraine-russia-related-sanctions), as well as any sanctions imposed under state 
law (https://www.dgs.ca.gov/OLS/Ukraine-Russia). The EO directs state agencies and their 
contractors (including by agreement or receipt of a grant) to terminate contracts with, and to 
refrain from entering any new contracts with, individuals or entities that are determined to be a 
target of Economic Sanctions. Accordingly, should it be determined that Contractor is a target 
of Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or 
entities, that shall be grounds for termination of this agreement. Contractor shall be provided 
advance written notice of such termination, allowing Contractor at least 30 calendar days to 
provide a written response. Termination shall be at the sole discretion of the County.  

 

 
 
PAYMENT BY ELECTRONIC FUND TRANSFER: Contractor shall accept all payments from 
County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated 
checking or other banking account. The Contractor shall promptly comply with directions and 
accurately complete forms provided by County required to process EFT payments. 

 

 

NOEL CASTILLO, P.E., DIRECTOR 

DEPARTMENT OF PUBLIC WORKS 

 

 

By:   

ANDY SILAO, P.E., Engineering Manager  

Contracts Division 

 

DATE: xxxxxxxxxxxxxx  
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SAN BERNARDINO COUNTY 
SPECIAL PROVISIONS FOR CONSTRUCTION ON 

GUARDRAIL REPLACEMENTS AT VARIOUS LOCATIONS 
Various 

LENGTH:  Various 
WORK ORDER:  W.O. No. TX1799 

AREA:  Devore 
ROAD NO.:  199950 060 

ORGANIZATION 
Special provisions are under headings that correspond with the main-section headings of the 
Caltrans Standard Specifications. A main-section heading is a heading shown in the table of 
contents of the Standard Specifications. 

Each special provision begins with a revision clause that describes or introduces a revision to 
the Standard Specifications. 

Any paragraph added or deleted by a revision clause does not change the paragraph 
numbering of the Standard Specifications. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION I GENERAL PROVISIONS 
1 GENERAL 

Add the following paragraph to section 1-1.01, “GENERAL”: 

The Notice to Bidders is incorporated into these Special Provisions by this reference. 

 

Add the following paragraphs to section 1-1.01, “GENERAL”: 

The work embraced herein shall be done in accordance with:  

1) Caltrans 2018 Standard Specifications, including the Caltrans 2018 
Revised Standard Specifications (Revisions through April 15, 2022), 
unless specified otherwise in these Special Provisions.   

2) Caltrans Standard Plans dated 2018, including the 2018 Revised 
Standard Plans (Revisions through April 15, 2022), unless specified 
otherwise in these Special Provisions. 

3) Project Plans and these Special Provisions; and 

4) The Contract; and 

5) All other documents identified in the Contract. 

Both the Standard Specifications and the Standard Plans are published by the State of 
California, Department of Transportation (Caltrans) and may be reviewed at the following 
website: http://www.dot.ca.gov/hq/esc/oe/construction_standards.html.   

In case of a conflict between the Standard Specifications and these Special Provisions, the 
Special Provisions shall take precedence over and be used in lieu of such conflicting portions. 
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Amendments to the Standard Specifications set forth in these Special Provisions shall be 
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02, 
"Contract Components," of the Standard Specifications.  Whenever either the term "Standard 
Specifications is amended" is used in the Special Provisions, the indented text or table 
following the term shall be considered an amendment to the Standard Specifications.  In case 
of conflict between such amendments and the Standard Specifications, the amendments shall 
take precedence over and be used in lieu of the conflicting portions. 

Whenever in these Special Provisions the term section is used in an introductory instruction, it 
shall be understood to mean and refer to the section of the Standard Specifications unless 
otherwise specified.  The special provision introductory instructions begin with the words 
“Delete,” “Replace,” or “Add,” and appear as bold text, centered in the page. 

Add the following paragraphs to section 1-1.07B, “Glossary”: 

Whenever in the Standard Specifications the following terms are used, they shall be 
understood to mean and refer to the following: 

1. Department – The San Bernardino County. 

2. Office Engineer, Engineer or Director -- The Director of the Department of Public Works 
acting either directly or through properly authorized agents, engineer, assistants, inspectors 
and superintendents acting severally within the scope of the particular duties delegated to 
them. 

3. Attorney General -- The San Bernardino County Board of Supervisors. 

4. Laboratory -- Any laboratory authorized by the Department of Public Works to test materials 
and work involved in the contract. 

5. Liquidated Damages -- In accordance with Section 8-1.10 of the Standard Specifications, 
the amount prescribed in Section 8 of the Special Provisions to be paid to the County 
pursuant to the indicated conditions. 

6. Engineer’s Estimate -- The lists of estimated quantities of work to be performed as contained 
in the contract documents. 

7. State - The San Bernardino County. 

8. Awarding Authority or Department - Means the County Board of Supervisors or any 
department or special district recommending to the Purchasing Agent or the County 
Board that a contract be awarded. 

9. Consultant - Means person(s), sole proprietorships, partnerships, associations, joint 
ventures, corporations, institutions or other entities who provide expert, professional 
assistance to the County under a contract. 

10. Contract - Means an agreement between two parties consisting of an offer and an 
acceptance resulting from solicitation of bids or proposals, in which each party commits 
to stipulated prices, terms and conditions, or materials or services. 

11. Contractor - Means any person, sole proprietorship, partnership, association, 
corporation, joint venture, institution or other entity which is a party to a contract. 

12. Minority – Means the same as defined in Public Contract Code section 2051(c). 

13. Small Business Concern – Means a small business as defined by Section 3 of the 
Small Business Act and relevant regulations found in Title 13 Part 121 of the CFR. 
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14. Procurement - Includes the acquisition of material, supplies, goods equipment, 
systems, construction and services through both formal (including competitive bids) 
and informal transactions which result in purchase orders and/or contracts. 

15. Public Works Contract - Is an agreement to perform the work described in Public 
Contract Code section 22002. 

16. Purchase - Means a method of procurement which results in an order for materials, 
supplies, goods, equipment, systems or services. 

17. Purchase Order - Is defined as a form of contract which is used to order supplies, 
equipment, goods, systems or services. These are either unilateral, or one signature in 
nature, subject to performance by a vendor to form a contractual obligation. 

18. Purchasing Agent - Means the Director of the Purchasing Department. 

19. Bidder/Proposer - Means any person or entity making an offer or proposal to provide 
goods and/or services to the County. 

20. Subcontractor - Means an individual or business firm contracting to perform part or all 
of another’s contract. 

21. Bid Item List – Means the schedule of items found in the Proposal pages starting on P-1 
of these Special Provisions. 

22. Bid book – Means the Proposal pages starting on P-1 of these Special Provisions. 

23. Estimated Cost – Is the estimated cost of the project. 

24. Holiday –  Holidays shown in the following table:  

 
Holidays 

Holiday Date observed 
Every Sunday Every Sunday 
New Year's Day January 1st 
Birthday of Martin Luther King, Jr. 3rd Monday in January 
Washington's Birthday 3rd Monday in February 
Memorial Day Last Monday in May 
Juneteenth June 19 
Independence Day July 4th 
Labor Day 1st Monday in September 
Indigenous People’s Day 2nd Monday in October 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in November 
Day after Thanksgiving Day Day after Thanksgiving Day  
Christmas Day Eve December 24th 
Christmas Day December 25th 
New Year’s Day Eve December 31st 

 
 

If a holiday falls on a Sunday the next weekday that is not a holiday will be taken as a 
holiday. 

If a holiday falls on a Saturday the previous weekday that is not a holiday will be taken 
as a holiday. 
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25. Informal-bid contract – Means a contract that has "Informal Bid Authorized by Public 
Contract Code section 22032(b)" on the cover of the Notice to Bidders and Special 
Provisions. 

26. Labor Surcharge and Equipment Rental Rates - Means Caltrans publication that lists 
labor surcharge and equipment rental rates. 

27. Offices of Structure Design or OSD means the Engineer. 

28. “Labor Compliance Office of the district” or “Labor Compliance Office” means the 
Department’s Contracts Division. 

29. Business Day - Day on the calendar except a Saturday, Sunday and a holiday. 

30. Working Day – This definition is the same as that provided in the Standard 
Specifications except for the exclusion in subsection 2.1 of the definition of “working 
day” found in section 1-1.07B, “Glossary,” which is revised to state “Saturday, Sunday 
and a holiday.” 

Other terms appearing in the Standard Specifications and these Special Provisions shall have 
the intent and meaning specified in Section 1, "General," of the Standard Specifications.  In the 
event of a conflict between the above terms and definitions and the terms and definitions 
identified in the Standard Specifications, the terms and definitions used in these Special 
Provisions shall control. Pursuant to section 1-1.07, “DEFINITIONS,” of the Standard 
Specifications, unless otherwise noted as a “working day” or “business day,” “day” in these 
Special Provisions means “24 consecutive hours running from midnight to midnight; calendar 
day.”   

Delete section 1-1.08, “DISTRICTS.” 

Delete section 1-1.11, “WEB SITES, ADDRESSES, AND TELEPHONE NUMBERS.” 

Replace section 1-1.12, “MISCELLANY,” with: 

1-1.12 MISCELLANY 

Make checks and bonds payable to the San Bernardino County. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2 BIDDING 

 

Add the following paragraphs to section 2-1.01, “GENERAL”: 

The bidder must comply with the provisions in Section 2, "Bidding" of the Standard 
Specifications and these Special Provisions for the requirements and conditions which the 
bidder must observe in the preparation of the proposal form and the submission of the bid. 

In addition to the subcontractors required to be listed in conformance with Section 2-1.10, 
“Subcontractor List,” of the Standard Specifications, each proposal must have listed therein the 
portion of work that will be done by each subcontractor listed. A sheet for listing the 
subcontractors is included in the Proposal. 

In accordance with Public Contract Code section 7106, a Noncollusion Declaration is included 
in the Proposal. All bidders must review, sign and submit the Noncollusion Declaration with 
their bid. Any bid that fails to include an executed Noncollusion Declaration shall be 
considered nonresponsive. 
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The Proposal, including all required forms, must be signed by the bidder or an 
authorized representative of bidder. PROPOSALS THAT ARE NOT SIGNED WILL BE 
DEEMED NONRESPONSIVE AND REJECTED.   

Replace the 6th paragraph of section 2-1.04, “Pre-bid Outreach Meeting,” with: 

 

The Department may hold a single pre-bid meeting for more than one contract. Sign the sign-in 
sheet for the contract you intend to bid on. If you are bidding on multiple contracts, sign each 
sign-in sheet for each contract you intend to bid on. The sign-in sheets, with the names of all 
companies in attendance at each pre-bid meeting, will be made available through ePro and/or 
the Department for all bidders to view. 

 

Replace section 2-1.06A, “General,” with: 

2-1.06A General 

The Proposal, which includes the Bid Item List, can be found in these Special Provisions and 
on the San Bernardino County Electronic Procurement Network 
(https://epro.sbcounty.gov/bso/) as described further herein, and shall be used. 

Replace section 2-1.06B,  “Supplemental Project Information,” with: 
2-1.06B  Supplemental Project Information 

The County makes supplemental information available as specified in these Special 
Provisions. 

If supplemental project information is available for inspection, bidders may view it by phoning 
in a request. The Contracts Division phone number is (909) 387-7920.  Make your request at 
least 7 days before viewing. Include in your request: 

1. Project title 

2. Work order number 

3. Viewing date 

4. Contact information, including telephone number 

The supplemental information may be available to interested parties at the following address: 

San Bernardino County Department of Public Works 
Contracts Division 

825 East 3rd Street, Room 147 
San Bernardino, CA 92415-0835 

 
Replace section 2-1.10, “SUBCONTRACTOR LIST,” with: 

2-1.10 SUBCONTRACTOR LIST  

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess 
of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et 
seq.). 

For each subcontractor listed, the Subcontractor List form must show: 

1. Business name and the location of its place of business. 
2. California contractor license number for a non-federal-aid contract. 
3. Department of Industrial Relations public works contractor registration number. 
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4. The portion of work it will perform.  The prime contractor shall list only one 
subcontractor for each portion as is defined by the prime contractor in his or her bid. 

 

Delete section 2-1.12, “DISADVANTAGED BUSINESS ENTERPRISES.” 

Delete section 2-1.15, “DISABLED VETERAN BUSINESS ENTERPRISES.” 

Delete section 2-1.18, “SMALL BUSINESS AND NON-SMALL BUSINESS 
SUBCONTRACTOR PREFERENCES.” 

Delete section 2-1.27, “CALIFORNIA COMPANIES.” 

Delete section 2-1.31, “OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX 
FLUCTUATIONS.” 

 

Add the following paragraphs to section 2-1.33,  “BID DOCUMENT COMPLETION AND 
SUBMITTAL”: 

ePRO 

Bids must be received by the designated date and time. An electronic bid can be submitted 
through the San Bernardino County Electronic Procurement Network (ePro) 
https://epro.sbcounty.gov/bso/. Submittals in ePro will be opened from the system's “encrypted 
lock box” and evaluated as stated in this solicitation. If the bid is submitted through ePro, the 
bid may also be withdrawn OR retrieved, adjusted, and re-submitted by the bidder at any time 
prior to the scheduled deadline for submission of the bid. Paper responses will also be 
accepted at the location identified in the solicitation and can be withdrawn at any time prior to 
the scheduled deadline for submission of the bid. If the bid is submitted through ePro, the 
bidder acknowledges that its electronic signature is legally binding. All bidders must register 
with the ePro system prior to the date and time to receive the bid or they will be 
disqualified. Late or incomplete bids will be considered non responsive.  A “complete” 
bid is defined as a bidder’s submittal that includes all bid documents (i.e., the bid / proposal, 
bidder’s security in a separately sealed envelope, and any other bid documents required for 
the project).  System-related issues in ePro shall be directed to Vendor support at 
ePro.Vendors@buyspeed.com or at (855) 800-5046. For procurement questions involving 
ePro, please contact the Purchasing Department at (909) 387·2060. NOTE:  If sending 
the bid or bid bond to the Public Works Department in a mail envelope (i.e. U.S. Postal 
Office, Federal Express, etc.) please enclose the bid and/or bond inside the mail envelope 
in a separately sealed envelope bearing the title of the project, the name of the bidder, and 
marked “Bid Proposal and/or Bid Bond”.  All mail, including Priority and Express 
Mail, sent via the U.S. Postal Service is received by the County's mail room then 
distributed to the Public Works Department.  This can cause a delay in the receipt of bids.  
The County is not responsible for any delays caused by mail service to a different County 
location.  It is Bidder’s responsibility to ensure bids and bid bonds are received at the 
Public Works Department, 825 East 3rd Street, Front Reception Desk, San Bernardino, CA, 
on or before the time set for opening of bids. 

REQUIRED LISTING OF SUBCONTRACTORS 

A sheet for listing the subcontractors, as required herein, is included in the Proposal. 
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Delete section 2-1.33A, “General.” 

Delete section 2-1.33B, “Bid Form Submittal Schedules.” 

Replace section 2-1.34, “BIDDER’S SECURITY,” with: 

 

2-1.34 PROPOSAL GUARANTY 

 All bids/proposals shall be presented either under sealed cover or submitted through the 
San Bernardino County Electronic Procurement Network (ePro) and accompanied by 
one of the following forms of bidder's security: 

Cash, a cashier's check, a certified check, or a bidder's bond executed by an admitted 
surety insurer, made payable to the San Bernardino County. 

 The security shall be in an amount equal to at least 10 percent of the amount of bid.  A 
bid / proposal will not be considered unless it is accompanied by one of the forms of 
bidder's security, in accordance with what is stated below. 

 The bidder's bond shall conform to the bond form labeled as “Bid Bond” in the 
"Proposal" section of these Special Provisions, and shall be properly filled out and 
executed.  The “Bid Bond” form provided in the “Proposal” section of these Special 
Provisions may be used.  Upon request, copies of the "Bid Bond" forms may be 
obtained from the Department. 

If the bid is submitted through the ePro, bidder shall scan the bid security (bid bond) and 
submit the scanned copy with the bid submittal in ePro.  In addition, bidder shall mail or 
submit in person the original bid security, in a separate sealed envelope labeled “Bid 
Bond” with the title of the work and the name of the bidder clearly marked on the 
outside, to:  Department of Public Works, 825 E. 3rd Street, Front Reception, San 
Bernardino, California, 92415-0835.  Any mailed or submitted bid security must be 
received on or before the time set for the opening of the bids.   

Any bid/proposal that fails to include an original paper submission of the bidder’s 
security in a separately sealed mailed or otherwise submitted envelope shall be 
considered nonresponsive.  Bidder’s attention is directed to Section 2-1.33, “ePro,” of these 
Special Provisions for further details. 

Delete the 1st paragraph of section 2-1.40, “BID WITHDRAWAL.” 
  

Replace section 2-1.43, “BID OPENING,” with: 

2-1.43 PUBLIC OPENING OF THE BID 

Bids (both paper and ePro) will be opened and read aloud publicly at the place and time set for 
the opening of bids in the Notice to Bidders or as revised in an Addendum.  All bids submitted 
to the Public Works Department in sealed envelopes will be opened and read.  All bids 
submitted in the ePro system will be opened from the system’s “encrypted lock box” and read. 
 The bid summary sheet referencing both paper bids and ePro bids will be available through 
ePro and/or the Public Works Department for all bidders to view. 

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required 
to be furnished after bid opening, including but not limited to escrowed bid documents, where 
applicable, may subject the bidder to a determination of the bidder's responsibility in the event 
it is the apparent low bidder on future public works contracts. 
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Replace any references in section 2-1.46, “DEPARTMENT’S DECISION ON BID,” to 
“Department” with “Board of Supervisors (or if informally bid, with the Chief Executive 

Officer).” 

Add the following paragraphs to section 2-1.46, “DEPARTMENT’S DECISION ON BID”: 

Proposals shall be rejected if they have been transferred to another bidder, or if they 
show any alteration of form, additions not called for or if they are conditional or 
incomplete bids. Proposals may be rejected if there are erasures or irregularities of any 
kind.  

Bidders that fail to include an executed Noncollusion Declaration shall be considered 
nonresponsive. 

 

Replace section 2-1.47, “BID RELIEF,” with: 
 

2-1.47 BID RELIEF 

The County may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for 
bid relief to the Department. 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

 

3 CONTRACT AWARD AND EXECUTION 

 

The bidder’s attention is directed to the provisions in Section 3, “Contract Award and Execution,” 
of the Standard Specifications and these Special Provisions for the requirements and conditions 
concerning the Contract Award and Execution. 
 

Delete 1st and 3rd paragraph of section 3-1.02A, “General.” 

Replace 3-1.02B, “Tied Bids,” with: 

3-1.02B Tied Bids 

The Department breaks a tied bid with a coin toss. 
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Add the following paragraph to section 3-1.03,  “CONTRACTOR REGISTRATION”: 

 

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR 
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION:  Contractor shall 
comply with Labor Code section 1771.1, including, but not limited to, the following 
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public 
works project unless registered with the Department of Industrial Relations pursuant to Labor 
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a contract 
for public work or perform work on a public works project unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations; 
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by 
the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least 
monthly to the Labor Commissioner in a format prescribed by the Labor Commissioner. 

As provided in Labor Code section 1771.1: 

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid 
proposal, subject to the requirements of Section 4104 of the Public Contract 
Code, or engage in the performance of any contract for public work, as defined in 
this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business 
and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to 
Section 1725.5 at the time the contract is awarded. 
(b) Notice of the requirement described in subdivision (a) shall be included in all 
bid invitations and public works contracts, and a bid shall not be accepted nor 
any contract or subcontract entered into without proof of the contractor or 
subcontractor’s current registration to perform public work pursuant to Section 
1725.5. 
(c) An inadvertent error in listing a subcontractor who is not registered pursuant 
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive, provided that any of the following 
apply: 
(1) The subcontractor is registered prior to the bid opening. 

(2) Within 24 hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in subparagraph (E) of paragraph (2) of 
subdivision (a) of Section 1725.5. 

(3) The subcontractor is replaced by another registered subcontractor pursuant 
to Section 4107 of the Public Contract Code. 

(d) Failure by a subcontractor to be registered to perform public work as required 
by subdivision (a) shall be grounds under Section 4107 of the Public Contract 
Code for the contractor, with the consent of the awarding authority, to substitute 
a subcontractor who is registered to perform public work pursuant to Section 
1725.5 in place of the unregistered subcontractor. 

(e) The department shall maintain on its Internet Web site a list of contractors 
who are currently registered to perform public work pursuant to Section 1725.5. 
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(f) A contract entered into with any contractor or subcontractor in violation of 
subdivision (a) shall be subject to cancellation, provided that a contract for public 
work shall not be unlawful, void, or voidable solely due to the failure of the 
awarding body, contractor, or any subcontractor to comply with the requirements 
of Section 1725.5 or this section. 

(g) If the Labor Commissioner or his or her designee determines that a contractor 
or subcontractor engaged in the performance of any public work contract without 
having been registered in accordance with this section, the contractor or 
subcontractor shall forfeit, as a civil penalty to the state, one hundred dollars 
($100) for each day of work performed in violation of the registration requirement, 
not to exceed an aggregate penalty of eight thousand dollars ($8,000) in addition 
to any penalty registration fee assessed pursuant to clause (ii) of subparagraph 
(E) of paragraph (2) of subdivision (a) of Section 1725.5. 

(h) (1) In addition to, or in lieu of, any other penalty or sanction authorized 
pursuant to this chapter, a higher tiered public works contractor or subcontractor 
who is found to have entered into a subcontract with an unregistered lower tier 
subcontractor to perform any public work in violation of the requirements of 
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to 
the state, of one hundred dollars ($100) for each day the unregistered lower tier 
subcontractor performs work in violation of the registration requirement, not to 
exceed an aggregate penalty of ten thousand dollars ($10,000). 

(2) The Labor Commissioner shall use the same standards specified in 
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when 
determining the severity of the violation and what penalty to assess, and may 
waive the penalty for a first time violation that was unintentional and did not 
hinder the Labor Commissioner’s ability to monitor and enforce compliance with 
the requirements of this chapter. 

(3) A higher tiered public works contractor or subcontractor shall not be liable for 
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s 
performance is in violation of the requirements of Section 1725.5 due to the 
revocation of a previously approved registration. 

(4) A subcontractor shall not be liable for any penalties assessed against a 
higher tiered public works contractor or subcontractor pursuant to paragraph (1). 
A higher tiered public works contractor or subcontractor may not require a lower 
tiered subcontractor to indemnify or otherwise be liable for any penalties 
pursuant to paragraph (1). 

(i) The Labor Commissioner or his or her designee shall issue a civil wage and 
penalty assessment, in accordance with the provisions of Section 1741, upon 
determination of penalties pursuant to subdivision (g) and subparagraph (B) of 
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment 
issued under this subdivision may be requested in accordance with the 
provisions of Section 1742. The regulations of the Director of Industrial Relations, 
which govern proceedings for review of civil wage and penalty assessments and 
the withholding of contract payments under Article 1 (commencing with Section 
1720) and Article 2 (commencing with Section 1770), shall apply. 

(j) (1) Where a contractor or subcontractor engages in the performance of any 
public work contract without having been registered in violation of the 
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requirements of Section 1725.5 or this section, the Labor Commissioner shall 
issue and serve a stop order prohibiting the use of the unregistered contractor or 
the unregistered subcontractor on all public works until the unregistered 
contractor or unregistered subcontractor is registered. The stop order shall not 
apply to work by registered contractors or subcontractors on the public work. 

(2) A stop order may be personally served upon the contractor or subcontractor 
by either of the following methods: 

(A) Manual delivery of the order to the contractor or subcontractor personally. 

(B) Leaving signed copies of the order with the person who is apparently in 
charge at the site of the public work and by thereafter mailing copies of the order 
by first class mail, postage prepaid to the contractor or subcontractor at one of 
with either of the following: 

(i) The address of the contractor or subcontractor on file with either the Secretary 
of State or the Contractors’ State License Board. 

(ii) If the contractor or subcontractor has no address on file with the Secretary of 
State or the Contractors’ State License Board, the address of the site of the 
public work. 

(3) The stop order shall be effective immediately upon service and shall be 
subject to appeal by the party contracting with the unregistered contractor or 
subcontractor, by the unregistered contractor or subcontractor, or both. The 
appeal, hearing, and any further review of the hearing decision shall be governed 
by the procedures, time limits, and other requirements specified in subdivision (a) 
of Section 238.1. 

(4) Any employee of an unregistered contractor or subcontractor who is affected 
by a work stoppage ordered by the commissioner pursuant to this subdivision 
shall be paid at his or her regular hourly prevailing wage rate by that employer for 
any hours the employee would have worked but for the work stoppage, not to 
exceed 10 days.   

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing 
agent of the contractor or subcontractor to observe a stop order issued and 
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor 
punishable by imprisonment in county jail not exceeding 60 days or by a fine not 
exceeding ten thousand dollars ($10,000), or both. 

(l) This section shall apply to any bid proposal submitted on or after March 1, 
2015, and any contract for public work entered into on or after April 1, 2015. This 
section shall also apply to the performance of any public work, as defined in this 
chapter, on or after January 1, 2015, regardless of when the contract for public 
work was entered. 

(m) Penalties received pursuant to this section shall be deposited in the State 
Public Works Enforcement Fund established by Section 1771.3 and shall be 
used only for the purposes specified in that section. 

(n) This section shall not apply to work performed on a public works project of 
twenty-five thousand dollars ($25,000) or less when the project is for 
construction, alteration, demolition, installation, or repair work or to work 
performed on a public works project of fifteen thousand dollars ($15,000) or less 
when the project is for maintenance work. 
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Replace section 3-1.04, “CONTRACT AWARD,” with: 
 

3-1.04 CONTRACT AWARD 

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose 
proposal complies with all the requirements prescribed. The award, if made, will be made within 
60 days after the opening of the proposals. This period will be subject to extension for such 
further period as may be agreed upon in writing between the Department and the bidder 
concerned. 

Bid Protest:  Any bidder submitting a bid to the County for this Project may file a protest of the 
County’s proposed award of the contract for this Project, provided that each and all of the 
following are complied with: 

1. The bid protest is in writing. 

2. The bid protest is submitted to and received by the Department of Public Works, 825 
E. Third Street., Room 147, San Bernardino, CA, 92415 before 4:00 p.m. of the 
sixth (6th) business day following the bid opening.  Failure to timely submit a 
written protest shall constitute grounds for the County’s denial of the bid protest 
without consideration of the grounds stated in the bid protest and a waiver of the 
right to protest.  Untimely protests will not be accepted or considered.  

3. The written bid protest shall set forth, in detail, all grounds for the bid protest 
(including without limitation all facts, supporting documentation, legal authorities and 
argument in support of the grounds for the bid protest), the form of relief required 
and the legal basis for such relief.  Any grounds not set forth in the bid protest shall 
be deemed waived.  All factual contentions must be supported by competent, 
admissible and credible evidence.  The bid protests shall include the name of the 
project manager and the name and Work Order number of the bid Project.  Any bid 
protest not conforming to the foregoing shall be rejected as invalid. 

If a valid protest is timely filed and complies with the above requirements, the Department shall 
review and evaluate the bid protest.  All bidders, including the protesting bidder, shall have three 
business days to respond to the Department and to provide any information requested by the 
Department.  The Department shall respond to the protesting bidder and state the Department’s 
findings regarding the bid protest.  The Department Director’s decision shall be final, unless 
overturned by the Board of Supervisors. 

 

Replace section 3-1.05, “CONTRACT BONDS (Pub Cont Code §§ 10221 AND 10222),” 
with: 

3-1.05  CONTRACT BONDS 

Both the payment bond and the performance bond shall be in a sum equal to the total contract 
amount. The bond provider must be an admitted surety insurer (Code of Civil Procedure 
section 995.311) authorized to do business in the State of California. 
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Delete section 3-1.07, “INSURANCE POLICIES.” 

Delete section 3-1.08, “SMALL BUSINESS PARTICIPATION REPORT.” 

Delete section 3-1.11, “PAYEE DATA RECORD.” 

Delete section 3-1.13, “FORM FHWA-1273.” 

Replace section 3-1.18, “CONTRACT EXECUTION,” with: 

3-1.18  CONTRACT EXECUTION 

The contract, along with the performance and payment bonds, copies of insurance policies, 
certificates of insurance, documents to verify any self-insurance coverage, and any other 
requested documents, shall be filled out appropriately and signed by the successful bidder and 
returned within 10 days (excluding Saturday, Sunday and holidays) after receiving those 
documents for execution.   

Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third lowest 
responsible bidder to execute the contract and file acceptable bonds as provided herein shall be 
just cause for the forfeiture of the proposal guaranty. The successful bidder may file with the 
County a written notice, signed by the bidder or the bidder's authorized representative, specifying 
that the bidder will refuse to execute the contract if it is presented. The filing of this notice shall 
have the same force and effect as the failure of the bidder to execute the contract and furnish 
acceptable bonds within the time hereinbefore prescribed. 

Add section 3-1.20, “CONFLICT OF INTEREST,” which reads: 

3-1.20 CONFLICT OF INTEREST  

Contractor shall make all reasonable efforts to ensure that no County officer or employee, 
whose position in the County enables him/her to influence any award of this contract or any 
competing offer, shall have any direct or indirect financial interest resulting from the award of 
this contract or shall have any relationship to the Contractor or officer or employee of the 
Contractor. 

Add section 3-1.21, “FORMER COUNTY OFFICIALS,” which reads: 

3-1.21 FORMER COUNTY OFFICIALS  

Contractor must provide information on former San Bernardino County Administrative officials 
(as defined below) who are employed by or represent their business.  The information provided 
must include a list of former County Administrative Officials who terminated County 
employment within the last five years and who are now officers, principals, partners, 
associates or members of the business. 

This information should also include the employment and/or representative capacity and the 
dates these individuals began employment with or representation of their business.  For 
purposes of this section, “County Administrative Official” is defined as a member of the Board 
of Supervisors or such officer’s staff, group head, assistant department or group head, or any 
employee in the Exempt Group, Management Unit or Safety Management Unit. 

Failure to provide this information may result in the proposal being deemed non-
responsive. 

Add section 3-1.22, “SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY 
PROGRAM,” which reads: 

3-1.22 SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY PROGRAM  
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During the term of the Contract, Contractor shall not discriminate against any employee or 
applicant for employment because of race, religious creed, color, national origin, ancestry, 
physical disability, mental disability, medical condition, genetic information, marital status, sex, 
gender, gender identity, gender expression, sexual orientation, age, or military and veteran 
status.  Contractor shall comply with Executive Orders 11246, 11375, 11625, 12138, 12432, 
12250, 13672, Title VI & VII of the Civil Rights Act of 1964, the California Fair Housing and 
Employment Act and other applicable Federal, State of California and County laws and 
regulations and policies relating to equal employment and contracting opportunities, including 
laws and regulations hereafter enacted. 

Add section 3-1.23, “REFERENCE CHECKS,” which reads 

3-1.23 REFERENCE CHECKS 
 
Reference checks may be performed on the apparent low bidder, and if performed, the 
apparent low bidder shall be required to submit a list of references upon request. 
 

Add section 3-1.23, “IRAN CONTRACTING ACT OF 2010,” which reads: 

3-1.23 IRAN CONTRACTING ACT OF 2010 (Public Contract Code section 2200 et seq.) 
(Applicable only to Contracts of One Million Dollars ($1,000,000) or More): 

In accordance with Public Contract Code section 2204(a), the Contractor certifies that at the 
time the Contract is signed, the Contractor signing the Contract is not identified on a list 
created pursuant to subdivision (b) of Public Contract Code section 2203 as a person (as 
defined in Public Contract Code section 2202(e)) engaging in investment activities in Iran 
described in subdivision (a) of Public Contract Code section 2202.5, or as a person described 
in subdivision (b) of Public Contract Code section 2202.5, as applicable.  

Contractors are cautioned that making a false certification may subject the Contractor 
to civil penalties, termination of existing contract, and ineligibility to bid on a contract 
for a period of three (3) years in accordance with Public Contract Code section 2205. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

4 SCOPE OF WORK 

 

Add the following paragraph to Section 4-1.03, “WORK DESCRIPTION”: 

The work, in general, consists of guardrail replacement at various locations, construction of 
vegetation control, construction of end treatments, placing asphalt concrete dike, placing traffic 
striping, remove curb, and doing other work appurtenant thereto. 

 

Replace section 4-1.06A, “General,” with: 

4-1.06A General 

a. Differing Site Conditions  
1.  During the progress of the work, if subsurface or latent physical conditions are 

encountered at the site differing materially from those indicated in the contract or 
if unknown physical conditions of an unusual nature, differing materially from 
those ordinarily encountered and generally recognized as inherent in the work 
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provided for in the contract, are encountered at the site, the party discovering 
such conditions shall promptly notify the other party in writing of the specific 
differing conditions before the site is disturbed and before the affected work is 
performed.  

2.  Upon written notification, the engineer will investigate the conditions, and if it is 
determined that the conditions materially differ and cause an increase or 
decrease in the cost or time required for the performance of any work under the 
contract, an adjustment, excluding anticipated profits, will be made and the 
contract modified in writing accordingly. The engineer will notify the contractor of 
the determination whether or not an adjustment of the contract is warranted.  

3.  No contract adjustment which results in a benefit to the contractor will be allowed 
unless the contractor has provided the required written notice.  

4.  No contract adjustment will be allowed under this clause for any effects caused 
on unchanged work.  

 
b. Suspensions of Work Ordered by the Engineer  

1. If the performance of all or any portion of the work is suspended or delayed by the 
Engineer in writing for an unreasonable period of time (not originally anticipated, 
customary, or inherent to the construction industry) and the contractor believes 
that additional compensation and/or contract time is due as a result of such 
suspension or delay, the contractor shall submit to the Engineer in writing a 
request for adjustment within 7 calendar days of receipt of the notice to resume 
work. The request shall set forth the reasons and support for such adjustment.  

2. Upon receipt, the Engineer will evaluate the contractor's request. If the Engineer 
agrees that the cost and/or time required for the performance of the contract has 
increased as a result of such suspension and the suspension was caused by 
conditions beyond the control of and not the fault of the contractor, its suppliers, 
or subcontractors at any approved tier, and not caused by weather, the Engineer 
will make an adjustment (excluding profit) and modify the contract in writing 
accordingly. The contractor will be notified of the Engineer's determination 
whether or not an adjustment of the contract is warranted.  

3. No contract adjustment will be allowed unless the contractor has submitted the 
request for adjustment within the time prescribed.  

4. No contract adjustment will be allowed under this clause to the extent that 
performance would have been suspended or delayed by any other cause, or for 
which an adjustment is provided or excluded under any other term or condition of 
this contract.  

 
c. Significant Changes in the Character of Work  

1.  The Engineer reserves the right to make, in writing, at any time during the work, 
such changes in quantities and such alterations in the work as are necessary to 
satisfactorily complete the project. Such changes in quantities and alterations 
shall not invalidate the contract nor release the surety, and the contractor agrees 
to perform the work as altered.  

2.  If the alterations or changes in quantities significantly change the character of the 
work under the contract, whether such alterations or changes are in themselves 
significant changes to the character of the work or by affecting other work cause 
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such other work to become significantly different in character, an adjustment, 
excluding anticipated profit, will be made to the contract. The basis for the 
adjustment shall be agreed upon prior to the performance of the work. If a basis 
cannot be agreed upon, then an adjustment will be made either for or against the 
contractor in such amount as the Engineer may determine to be fair and 
equitable.  

3.  If the alterations or changes in quantities do not significantly change the 
character of the work to be performed under the contract, the altered work will be 
paid for as provided elsewhere in the contract.  

4.  The term “significant change” shall be construed to apply only to the following 
circumstances:  

a. When the character of the work as altered differs materially in kind or 
nature from that involved or included in the original proposed construction; or  

b. When a major item of work, as defined elsewhere in the contract, is 
increased in excess of 125 percent or decreased below 75 percent of the 
original contract quantity. Any allowance for an increase in quantity shall 
apply only to that portion in excess of 125 percent of original contract item 
quantity, or in case of a decrease below 75 percent, to the actual amount of 
work performed.  

 

Replace “Change Order” at each occurrence in section 4-1.05, “CHANGES AND EXTRA 
WORK,” with “Change Order or Contract Amendments.” 

Delete section 4-1.07, “VALUE ENGINEERING.” 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

5 CONTROL OF WORK 

 

.Delete the phrase “including VECPs” at the end of item 1.1 in the 7th paragraph of 
section 5-1.09A, “General.” 

Add to section 5-1.09A, “General,” the following paragraphs: 

 

The San Bernardino County will promote the formation of a "Partnering" relationship with the 
Contractor in order to effectively complete the contract to the benefit of both parties. The 
purpose of this relationship will be to maintain cooperative communication and mutually 
resolve conflicts at the lowest possible management level.  

 

The County’s share of such costs will be reimbursed to the Contractor in a change order 
written by the Engineer.  The establishment of a "Partnering" relationship will not change or 
modify the terms and conditions of the contract and will not relieve either party of the legal 
requirements of the contract. 

 

Further, nothing contained in this provision shall be construed as creating a joint venture, 
partnership, or employment arrangement between the parties hereto, nor shall either party 
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have the rights, power or authority to create an obligation or duty, expressed or implied, on 
behalf of the other party hereto. 

Replace section 5-1.12, “ASSIGNMENT,” with: 

5-1.12 ASSIGNMENT 

 

The performance of the Contract or any Contract part may be assigned only with prior written 
consent from the County. To request consent, submit your request in writing to the Department 
Engineer. The County does not consent to any requested assignment that would relieve you or 
your surety of the responsibility to complete the work or any part of the work. 

If you assign the right to receive Contract payments, the County accepts the assignment upon 
the Engineer's receipt of a written request. Assigned payments remain subject to deductions 
and withholds described in the Contract. The Department may use withheld payments for work 
completion whether the payments are assigned or not. 

Add to section 5-1.13A, “General,” the following paragraphs: 

Contractor must comply with section 5-1.13, "Subcontracting," of the Standard Specifications, 
Section 2, “Bidding" of these Special Provisions and Section 3, “Contract Award And Execution,  
Equal Employment Opportunity Program, Conflict Of Interest, And Former County Officials” of 
these Special Provisions. 
 
Each subcontract must comply with the Contract and any lower tier subcontract that may in turn 
be made must comply with the Contract, including but not limited to Section 7, “Legal Relations 
and Responsibility to the Public,” of these Special Provisions.  Noncompliance shall be corrected. 
Payment for subcontracted work involved will be withheld from progress payments due, or to 
become due, until correction is made. Failure to comply may result in termination of the contract. 
 
Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner 
publishes and distributes a list of contractors ineligible to perform work as a subcontractor on a 
public works project.  This list of debarred contractors is available from the Department of 
Industrial Relations web site at: 

http://www.dir.ca.gov/dir/Labor_law/DLSE/Debar.html. 

 

Delete section 5-1.13B, “Disadvantaged Business Enterprises.” 

Delete section 5-1.13C, “Disabled Veteran Business Enterprises.” 

 

Delete section 5-1.13D, “Non–Small Businesses.” 

Add the following paragraphs to section 5-1.20B(1), “General”: 

A copy of the PLACs are included in these Special Provisions.   

 

The contractor shall make the Agreement, any extensions and amendments to the Agreement, 
and all related notification materials and California Environmental Quality Act (CEQA) 
documents, readily available at the project site at all times and shall be presented to CDFW 
personnel, or personnel from another state, federal, or local agency upon request. 
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CDFW personnel may enter the project site at any time to verify compliance with the 
Agreement. 

 

Replace the phrase “3. Structure name and number, if any” in section 5-1.23A, 
“General,” with “Project name, structure or road number.” 

 

Delete all of the paragraphs in section 5-1.27E, “Change Order Bills,” with the exception 
of the 1st paragraph. 

 

Add the following paragraphs to section 5-1.36A, “General”: 

 

High Risk Facility Notification: 

Certain underground facilities exist that may require special precautions be taken by the 
Contractor to protect the health, safety and welfare of workmen and of the public.  Facilities 
requiring special precautions include, but are not limited to: conductors of petroleum products, 
oxygen, chlorine, and toxic or flammable gases; natural gas in pipelines greater than 6 inches 
in diameter or pipelines operating at pressures greater than 60 psi (gage); underground 
electric supply system conductors or cables, with potential to ground of more than 300 volts, 
either directly buried or in duct or conduit which do not have concentric grounded conductors 
or other effectively grounded metal shields or sheaths. 

 

Replace 2nd paragraph of section 5-1.36A, “General,” with: 

Contractor must notify the Engineer and the appropriate regional notification center for 
operators of subsurface installations at least 2 working days, but not more than 14 days, prior 
to performing any excavation or other work close to any underground pipeline, conduit, duct, 
wire or other structure.  Regional notification centers include but are not limited to the 
following: 

Underground Service Alert of Southern California (USA) at 811 or 1-800-422-4133 

 

Add the following paragraphs to section 5-1.36C(1), “General”:   

Attention is directed to other obstructions as follows: 

 

AGENCY CONTACTS  

 

The following utility/municipal agencies have facilities within the limits of the subject project: 

AGENCY CONTACT ADDRESS / PHONE / CELL 

AT&T Transmission Joseph Forkert 

joef@forkertengineering.com 

 

22311 Brookhurst Street, Ste 
203 

Huntington Beach, CA 92346 

(714) 963-6793 

Emergency: (800) 241-3624 
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Crown Castle Jesse Ibarra 

Jesse.ibarra@crowncastle.com 

1500 Corporate Dr, 

Canonsburg, PA 15317 

(724) 743-6085 

Frontier Communications Todd Wiseman 

Todd.wiseman@ftr.com 

Address 

Phone Numbers 

Emergency: (800) 921-8101 

Kinder Morgan Michael Hogue 

kmencroachmentspacific 
@kindermorgan.com 

(909) 877-2141 

(909) 874-1998 

(909) 873-5152 

Lumen Bryan Church 

Bryan.church@lumen.com 

Clement Helmstetter 

clem.helmstetter@lumen.com 

1110 Palmyrita Ave, Suite 130 

Riverside, CA 92507 

(503) 560-5590 (Bryan) 

(913) 312-2744 (Clement) 

MCI (Verizon Business) 

 HP Communications 
(Subcontractor for 
temporary relocation on 
behalf of Verizon) 

 

Kelvin Tran 

Kelvin.tran1@verizon.com 

Jose Mejia 

Jose.mejia@verizon.com 

Bennie Tafoya  

Bennie.Tafoya@hpcomminc.com 

Orlando Gutierrez 

Orlando.gutierrez@hpcomminc.com 

157 South Lilac Avenue 

Rialto, CA 92376 

(949) 422-7780 

Emergency: (800) 624-9675 

Southern California Edison Hannibal Sherman 

hannibal.sherman@sce.com 

7951 Redwood Avenue 

Fontana, CA 92336 

(909) 357-6585 

(760) 668-6700 

Emergency: (800) 611-1911 

Southern California Gas 
Company 

Joseph Chavez 

Jchavez3@socalgas.com 

1981 W Lugonia Ave. 

Redlands, CA 92374 

Emergency: (800) 427-2200 

Sprint Jeffrey York 

jyork@cogentco.com 

(858) 526-7533 (office) 

(951) 347-0570 (cell) 

Zayo Manuel Valencia 

Manuel.valencia@zayo.com 

530 West 6th Street, Suite 720 

Los Angeles, CA 90014 

(213) 283-3601 (office) 

(909) 319-1607 (cell) 
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The initial written utility notification and preliminary plans were sent to utility agencies on January 2, 
2022, and contact has continued at various times since. 

 

UTILITY RELOCATIONS 

 

The following utilities will be relocated: 

AGENCY  APPROXIMATE LOCATION DETAILS 

Any Agency   Throughout Project  If necessary, 
Contractor shall provide 2 
working day window, per 
agency, during construction 
for unforeseen conflicts 
requiring relocation. Any 
unused days may be used 
by another agency, if 
necessary. 

 

UTILITY PROTECTION  

 

Protection of the following utility facilities will require coordination with the contractor’s operations: 

AGENCY  APPROXIMATE LOCATION DETAILS  

AT&T  Cajon Boulevard – fiber 
optic transmission line, crossing 
guardrail at location 9.7 and 
attached to west guardrail at 
location 9.6 

 Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 AT&T to temporarily 
relocate (PIP) facilities at 
location 9.6 

 Contractor to locate 
and protect in place 

Crown Castle  Overhead facilities and other 
appurtenant structures located 
throughout project limits 

 Contractor to locate 
and protect in place 

Frontier Communications  Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 Contractor to locate 
and protect in place 

Kinder Morgan Energy 
Partners 

 Cajon Boulevard – 8” and 
14” high pressure petroleum 
pipelines, north of centerline 
(Location 9.11) 

 Contractor to locate 
and protect in place 

Lumen  Cajon Boulevard – fiber 
optic transmission line, crossing 
guardrail at location 9.7 and 
attached to west guardrail at 
location 9.6 

 Overhead and underground 

 Lumen to temporarily 
relocate (PIP) facilities at 
location 9.6 

 Contractor to locate 
and protect in place 
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facilities and other appurtenant 
structures located throughout 
project limits 

MCI (Verizon Business)  Cajon Boulevard – fiber 
optic transmission line, crossing 
guardrail at location 9.7 and 
attached to west guardrail at 
location 9.6 

 Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 Verizon to temporarily 
relocate (PIP) facilities at 
location 9.6 

 Contractor to locate 
and protect in place 

Southern California Edison  Cajon Boulevard – 750 volts 
– 300kV aerial line, crossing 
Cajon Boulevard (Location 9.9) 

 Cajon Boulevard – 750-
22,500 volts, aerial line, crossing 
Cajon Boulevard at Swarthout 
Canyon Road (Location 9.6) 

 Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 Contractor to locate 
and protect in place 

Sprint  Cajon Boulevard – fiber 
optic transmission line, crossing 
guardrail at location 9.7 and 
attached to west guardrail at 
location 9.6 

 Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 Sprint to temporarily 
relocate (PIP) facilities at 
location 9.6 

 Contractor to locate 
and protect in place 

Zayo  Cajon Boulevard – fiber 
optic transmission line, crossing 
guardrail at location 9.7 and 
attached to west guardrail at 
location 9.6 

 Overhead and underground 
facilities and other appurtenant 
structures located throughout 
project limits 

 Zayo to temporarily 
relocate (PIP) facilities at 
location 9.6 

 Contractor to locate 
and protect in place 

 

HIGH RISK UTILITIES 

 

The following utility facilities are “HIGH RISK” facilities: 

AGENCY LOCATION DESCRIPTION  

Kinder Morgan Energy 
Partners 

 Cajon Boulevard – north of 
centerline (Location 9.11) 

 8” and 14” high 
pressure refined liquid 
petroleum pipelines 

 Contractor to locate 
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and protect in place 
Southern California Edison  Cajon Boulevard – crossing 

Cajon Boulevard at Location 9.9 
 Cajon Boulevard – crossing 

Cajon Boulevard at Swarthout 
Canyon Road at Location 9.6 

 High voltage 750 volts-
300 kV, aerial lines 

 Contractor to locate 
and protect in place 

 

The contractor shall notify all listed utility companies two weeks prior to start of work. 

 

The contractor is to notify Underground Service Alert at 1-800-227-2600, 48 hours prior to any 
construction operations in order for utilities to mark and identify locations of existing facilities. 

Special precaution shall be taken by the Contractor to protect existing utilities that may not be 
noticeably visible while working in the road shoulder areas. 

Throughout the project, utility poles, fire hydrants, water meters, gas meters, water valves and 
gas valves will be located in the construction area.  If applicable, the Contractor shall perform 
his grading operations around these and construct embankment using pneumatic tampers to 
achieve the required compaction. 

The Contractor shall protect existing manholes in place and costs therefor shall be considered 
as included in the prices paid for pulverization, milling, removal of existing pavement, etc.  No 
prior arrangements have been made with utility owners to lower, raise, or otherwise adjust 
existing manholes.  It is the Contractor’s responsibility to make such arrangements and 
adjustments, at no additional cost to the Department.  Where utility owners do not participate in 
such arrangements, and finished grade of proposed pavement is above existing manholes, 
said manholes shall be marked and paved over. 

The Contractor shall protect existing valve cans in place and adjust those that are adjustable to 
finished grade during paving operations.  The Contractor shall be solely responsible for 
coordinating valve can adjustments with utility owners, at no additional cost to the 
Department.  Where valve cans cannot be adjusted, and utility owners do not participate in 
coordinating adjustments, and finished grade is above existing valve cans, said valve cans 
shall be marked and paved over. 

During construction operations, all County-owned signs shall be relocated to clear the way for 
the Contractor’s operations.  When construction is complete, the County-owned signs shall be 
installed in final position as designated by the Engineer. 

Existing guideposts (paddles) that interfere with construction shall be removed and disposed 
of. 

All existing sprinklers in conflict with construction shall be relocated, removed and/or capped to 
clear construction. 

If required during construction operations, existing mailboxes shall be moved as necessary to 
clear the way for the Contractor’s operations, but at all times shall be accessible for delivery.  
During construction the mailboxes shall either be installed on posts set in the ground or they 
may be installed on temporary supports approved by the Engineer. 
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The space around the posts and post concrete anchors shall be backfilled with suitable earthy 
material.  The backfill material shall be placed in layers approximately 0.33 foot thick and each 
layer shall be moistened and thoroughly compacted to a relative compaction of not less than 
90 percent. 

The face of mailbox shall be within 0 to 6 inches from face of curb, asphalt concrete dike or 
edge of pavement. 

Surplus removed materials shall be disposed of outside the highway right-of-way in 
accordance with Section 14-10, “Solid Waste Disposal and Recycling” of the Standard 
Specifications.  Attention is directed to prevailing wage provisions pertaining to hauling "trash" 
and/or "recyclable" materials. 

Contractor shall replace in kind existing mailboxes. Existing newspaper boxes, posts and 
mounts shall be salvaged and reused. 

When construction is complete the mailboxes shall be installed in final position and posts shall 
be in a buried concrete anchor of minor concrete or commercially available posthole concrete 
not less than 6 inches in width from the outside of post and 1.5 feet in depth from the finished 
ground surface. 

New mailboxes shall be fastened to the existing posts and mounts. 

Replaced existing mailboxes shall become the property of the Contractor and shall be 
disposed of. 

The contract unit price paid to remove and cap sprinklers shall be included in the various 
contract items of work and shall include full compensation for furnishing all labor, materials, 
tools, equipment and incidentals, and for doing all the work necessary in relocating the 
sprinklers, complete in place, and disposing of surplus material and no additional 
compensation will be allowed therefor. 

Full compensation for conforming to the requirements of this section, not otherwise provided 
for, including furnishing all labor, materials, tools, equipment and incidentals, including utility 
adjustments to grade, providing utility windows and coordination, and for doing all work 
involved shall be considered as included in the contract prices paid for the various items of 
work and no additional compensation will be allowed therefore. 

Replace the 3rd paragraph of section 5-1.36C(3), “Nonhighway Facility Rearrangement,” 
with: 

Supplemental Work – The rearrangement of utilities is anticipated work within the scope of the 
project. 

Supplemental Work - Utilities consists of rearranging the (currently none). If other necessary 
underground infrastructure rearrangement is not described in the Contract, the Engineer may 
order you to perform the work.  This other rearrangement is change order work. 

The exact location and depth of the (currently none) is not known.  It is anticipated that 
(currently none) may be damaged by Contractor’s operations. 

Additional work falling within the scope and character of the existing contract items is 
considered as normal to the progress of construction and is addressed under section 4-1.05, 
“Changes and Extra Work,” of the Standard Specifications. 
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If the Contractor is delayed in the completion of the contract work as a direct result of the work 
described under Supplemental Work - Utilities, Contractor must submit a request for 
information (RFI) to request a delay-related time adjustment.  The County may make a time 
adjustment under Section 8-1.07B, “Time Adjustments,” of the Standard Specifications.  The 
County does not make a payment adjustment for delays in the completion of the contract work 
as a direct result of the work described under Supplemental Work – Utilities. 

Payment for Supplemental Work – Utilities is calculated under section 9-1.04, "Force Account," 
of the Standard Specifications and is cumulative over the duration of the contract. 

Bidders must include the Contract Amount printed on the Bid Sheet in the proposal for 
"Supplemental Work - Utilities" as their bid for this contract item.  The amount shown is purely 
arbitrary and no guarantee is given or implied that any payments will be made. 

 

Delete section 5-1.39C (2), “Plant Establishment Period of 3 Years or More.” 
 

Revise the phrase “2. Bar to arbitration (Pub Cont Code § 10240.2)” in the fourth 
paragraph of section 5-1.43A, “General,” with: 

Bar to pursue the claim in a court of law. 

Replace section 5-1.43E, “Alternative Dispute Resolution,” with the following: 

5-1.43E Dispute Resolution for Claims subject to Public Contract Code sections 9204, 
20104, 20104.2, 20104.4 and/or 20104.6. 

Claims between the County and the Contractor shall be resolved in accordance with Public 
Contract Code section 9204 (which is a new law and applies to all public works contracts entered 
on or after January 1, 2017), as well as Public Contract Code sections 20104, 20104.2, 20104.4 
and 20104.6 (if applicable), provided, however, that Public Contract Code section 20104.2(a) 
shall not supersede the requirements of the Contract Documents with respect to the 
Contractor's notification to the County of such claim or extend the time for giving of such notice 
as provided in the Contract Documents.  The entire text of Public Contract Code sections 9204, 
20104, 20104.2, 20104.4 and 20104.6 is incorporated herein and found at the end of these 
Special Provisions.   

Please note that pursuant to Public Contract Code section 9204(c)(1), a “claim” means the 
following:   

a separate demand by a contractor sent by registered mail or certified mail with 
return receipt requested, for one or more of the following:  (A) A time extension, 
including, without limitation, for relief from damages or penalties for delay assessed 
by a public entity under a contract for a public works project.  (B) Payment by the 
public entity of money or damages arising from work done by, or on behalf of, the 
contractor pursuant to the contract for a public works project and payment for which 
is not otherwise expressly provided or to which the claimant is not otherwise entitled. 
 (C) Payment of an amount that is disputed by the public entity. 

   

Add section 5-1.43G, “Civil Action,” which reads: 

5-1.43G Civil Action 
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Any dispute which cannot be resolved between the Parties by first following the applicable and 
required potential claims and dispute resolution provisions stated in this section 5-1.43, may 
then be resolved through litigation in a court of competent jurisdiction of the State of California. 
IMPORTANT: BEFORE CONTRACTOR MAY FILE A LAWSUIT AGAINST COUNTY, 
CONTRACTOR SHALL FIRST COMPLY WITH THE GOVERNMENT CLAIMS ACT, 
CALIFORNIA GOVERNMENT CODE SECTION 900 ET SEQ., INCLUDING, BUT NOT 
LIMITED TO, THE REQUIREMENT THAT CONTRACTOR PREPARE AND FILE A TIMELY 
CLAIM THAT SATISFIES THE GOVERNMENT CLAIMS ACT WITH THE FOLLOWING 
COUNTY DEPARTMENT: 

 

San Bernardino County 

Risk Management Division 

222 W. Hospitality Lane, 3rd Floor 

San Bernardino, California 92415-0016 

A copy of the County’s standard claim form may be accessed at the Risk Management 
Division during normal business hours, or may be downloaded at 
http://countyline.sbcounty.gov/riskmanagement/_content/forms/claim_against_county.pdf.  

Venue for any such litigation concerning this Project or Agreement shall be in the Superior 
Court of California, San Bernardino County, San Bernardino District and Contractor agrees to 
incorporate this provision into all subcontracts. 

Each Party hereby waives any law or rule of court that would allow them to request or demand 
a change of venue.  If any third party brings an action or claim concerning this Contract, the 
Parties hereto agree to use their best efforts to obtain a change of venue to the Superior Court 
of California, San Bernardino County, San Bernardino District. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6 CONTROL OF MATERIALS 

 

Delete section 6-1.04, “BUY AMERICA.” 

 

Add the following paragraph to section 6-1.01, “GENERAL”: 

Contractor must comply with Section 6, "Control of Materials," of the Standard Specifications 
and these Special Provisions. 

Add the following paragraph to section 6-2.01, “GENERAL”: 

All materials required to complete the work under this contract shall be furnished by the 
Contractor. 
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Replace section 6-2.01C, “Authorized Material Lists,” with: 

 

6-3.05K Prequalified And Tested Materials For Traffic Control Devices 

Contractor must comply with section 6-3.02, "SPECIFIC BRAND OR TRADE NAME AND 
SUBSTITUTION," of the Standard Specifications and these Special Provisions.   

The Department maintains a trade name list of approved prequalified and tested signing and 
delineation materials and products. Approval of prequalified and tested products and materials 
shall not preclude the Engineer from sampling and testing any of the signing and delineation 
materials or products at any time.  Contractor may use a product that is equal to or better than 
the specified brand or trade name if authorized. 

Materials and products will be considered for addition to said approved prequalified and tested list 
if the manufacturer of the material or product submits to the Traffic Division a sample of the 
material or product. The sample shall be sufficient to permit performance of all required tests. 
Approval of such materials or products will be dependent upon a determination as to compliance 
with the specifications and any test the Department may elect to perform. 

Said list of approved prequalified and tested signing and delineation materials and products cover 
the following traffic control devices: 

 MATERIAL 

Pavement markers, reflective and non-reflective 
Temporary pavement markers 
Striping and pavement marking tape 
Flexible delineators and markers 
Channelizers 
Sign sheeting materials 
Railing and barrier delineators 
Traffic cones and reflective cone sleeves 

A certificate of Compliance shall be furnished as specified in Section 6-3.05E, "Certificates of 
Compliance," of the Standard Specifications for signing and delineation products. Said certificate 
shall also certify that the signing and delineation product conforms to the prequalified testing and 
approval of the Department of Public Works, Traffic Division and were manufactured in 
accordance with the approved quality control program. 

The Approved Prequalified and Tested Signing and Delineation Materials (also referred to as the 
“Authorized Materials List” or “Pre-Qualified Products List”) are as follows: 

PAVEMENT MARKERS, PERMANENT TYPE 

Reflective pavement markers: 

 Apex (4x4) 
 Ray-O-Lite, Models SS, RS, and AA (4x4) 
 Stimsonite 88 (4x4) 

Reflective pavement markers with abrasion resistant surface: 

 Stimsonite 911 (4x4) 
 Stimsonite 944 SB (2x4) - formerly model 947 
 Stimsonite 948 (2.3x4.7) 
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Non-reflective pavement markers for use with epoxy or bituminous adhesive: 

 Apex Universal, Ceramic 
 Ferro Corporation, Permark (ceramic) 
 Highway Ceramics Inc., Ceramic 
 Safety Signs Inc. "Safety Dot" Model SD4 (Polyester) 
 Traffic Control Signs Co., Titan, TM40WY (Polyester) 

Non-reflective pavement markers for use only with bituminous adhesive: 

 Edco, Models A 1107, AY 1108 (ABS) 
 Valterra Products - P20-2000W and P20-2001Y (ABS) 

PAVEMENT MARKERS, TEMPORARY TYPE 

Temporary pavement markers for long-term day/night use (6 months or less): 

 Astro Optics Model TPM (4x4) 
 Flex-O-Lite Model RCM (4x4) 
 Stimsonite 66 (4x4) 
 Stimsonite 66GB (Grabber Bottom) (4x4) 
 Swareflex 35573558 (4x4) 

Temporary pavement markers for short-term day/night use (14 days or less): 

 Astro Optics Model TPM (4x4) 
 Davidson T.O.M. (Flexible) 
 Flex-O-Lite Model (RCM) (4x4) 
 Stimsonite Model 66 (4x4) 
 Stimsonite 66GB (Grabber Bottom) (4x4) 
 Swareflex Model 30023004 (4x4) 
 Swareflex Model 35573558 (4x4) 
 Valterra Products 12801281 Series (Flexible) 
 3M Scotch-Lane A200 Pavement Marking System 

Temporary pavement markers for short-term day/night use (14 days and less) at seal coat 
locations: 

 Davidson T.R.P.M. with Reflexite PC-1000 Sheeting 
 Valterra Products - 12801281 Series with Reflexite PC-1000  Sheeting 

STRIPING AND PAVEMENT MARKING MATERIAL, PERMANENT 

Permanent traffic striping and pavement marking tape: 

 Brite-Line Series 1000 
 Swarco Industries "Director" 
 3M Stamark Brand Pliant Polymer Grade Series 5730 
 3M Stamark Brand Bisymmetric 1.75 Grade Series 5750 (For use  on low-volume 
roadways only) 

Temporary removable construction grade striping and pavement marking tape: 

 Advanced Traffic Marking ATM Series 200 
 3M Stamark Brand, Detour Grade, Series 5710 
 Swarco Industries "Director 2" 

Temporary non-removable construction grade striping tape: 

 3M Scotch Lane Brand Construction Grade, Series 5160 
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ROADSIDE DELINEATORS 

One-piece drivable flexible type (48") 

 All West Plastics "Flexi-Guide 400" 
 Carsonite Curve-Flex CFRM-400 
 Carsonite Roadmarker CRM-375 
 FlexStake H-D 
 Polyform, Inc., "Vista-Flex" 

Non-drivable flexible type (48") (For special use only) 

 Carsonite "Impactor" with 18" soil anchor 
 Carsonite "Survivor" with 18" U-Channel anchor 
 Safe-Hit with 8" pavement anchor (SH248-GPR and SHAI-08-PI) 
 Safe-Hit with 15" soil anchor (SHA5-15C-GL) 
 Safe-Hit with 18" soil anchor (SH248-GPR and SHA#-18C-PL) 
 Uticom, U-Post, Series 1200 (Formerly Dura-Hit Mod. PC-5049) 

Surface mount flexible type (48") 

 FlexStake Surface Mount H-D 

CHANNELIZERS 

Surface mount type (36") 

 Carsonite "Survivor" Model SMD-353 
 Carsonite "Super Duck" (Flat SDF-436)(Round SDR-336) 
 Carsonite Super Duck II "The Channelizer" 
 FlexStake Surface Mount H-D 
 The Line Connection "Dura-Post" 
 Repo, Models 300 and 400 
 Safe-Hit Guide Post with glue down base (SH236SMA) 

TRAFFIC CONES 

 Highway Safety Products 28" 
 Radiator Specialty Company 28" 
 Roadmarker Company "Stacker" 42" 
 Bent Manufacturing Co., "T-Top" 42" 

TYPE "K" OBJECT MARKER (18") 

 Carsonite Models SMD 615 and SMD 615-A 
 Repo, Models 300 and 400 
 Safe-Hit Model SH718SMA 

TYPE "K-4" OBJECT MARKER (24") 

 Carsonite, Super Duck II 
 The Line Connection, "Dura-Post" 
 Repo, Models 300 and 400 

 Safe-Hit 
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CONCRETE MEDIAN BARRIER DELINEATOR 

Impactable Type 

 All West Plastics "Flexi-Guide 235" 
 Duraflex Corp. "Flexi 2020" 
 Davidson Portable Concrete Barrier Marker (PCBM-12) 
 Reflexite Barrier Mount Delineator (Mod. 661-662) 

Non-impactable Type 

 Astro-Optics JD Series 
 Stimsonite 967 

BARRIER DELINEATOR (16" GLUE DOWN TYPE) 

 Safe-Hit 

GUARDRAIL DELINEATOR (27" NAIL ON TYPE) 

 Carsonite Guardrail Delineator Post (CFGR 427) 
 Safe-Hit 27-inch Guardrail Delineator 
 All West Plastics "Flexi-Guide" 327 

METAL BEAM GUARDRAIL DELINEATOR 

 Duraflex Corp. "Railrider" 

REFLECTIVE SHEETING FOR TEMPORARY CHANNELIZERS, DELINEATORS AND 
TRAFFIC CONES 

 3M High Intensity 
 Reflexite PC 1000 (Metalized Polycarbonate) 
 Reflexite AP-1000 (Metalized Polyester) 
 Seibulite ULG (Ultralite Grade) 

SIGNING MATERIALS –The following Retro-reflective Sheeting Materials are Acceptable 
for use on County Maintained Road System Signs: 

Regulatory Signs (Exclude STOP signs and Parking Signs): 

T6500, ASTM D 4956-01, Type IV. 

Stop Signs: 

DG3, ASTM D 4956-09, Type XI. 

Warning Signs (Exclude School Signs): 

T6501, ASTM D 4956-01, Type IV. 

School Warning Signs: 

FYG, ASTM D 4956-01, Type IX. 

Guide Signs: 

T6501, ASTM D 4956-01, Type IV. 

Construction Signs: 

FDG, ASTM D 4956-01, Type IX. 
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Signs Utilizing Super Engineering Grade (e.g. No Parking Sign): 

ASTM D 4956-01, Type II 

Signs Utilizing Engineering Grade: 

ASTM D 4956-01, Type I 

SIGNING MATERIALS LEGEND: 

ASTM = American Standard for Testing Materials 
DG = Diamond Grade 
LDP = Long Distance Performance 
FDG = Fluorescent Diamond Grade 
FYG = Fluorescent Yellow Green 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

 

 

 

 

 

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 

Add the following paragraphs to section 7-1.02I(2), "Nondiscrimination": 

Contractor must comply with section 7-1.02I (2), "Nondiscrimination" of the Standard 
Specifications, and to the "Standard California Nondiscrimination Construction Contract 
Specifications" set forth therein. 

During the term of the Contract, Contractor and its subcontractors shall not discriminate 
against any employee or applicant for employment because of race, religious creed, color, 
national origin, ancestry, physical disability, mental disability, medical condition, genetic 
information, marital status, sex, gender, gender identity, gender expression, sexual orientation, 
age, or military and veteran status.  Contractor shall comply with Executive Orders 11246, 
11375, 11625, 12138, 12432, 12250, 13672, Title VI & VII of the Civil Rights Act of 1964, the 
California Fair Housing and Employment Act and other applicable Federal, State of California 
and County laws and regulations and policies relating to equal employment and contracting 
opportunities, including laws and regulations hereafter enacted.  Contractor shall include the 
nondiscrimination and compliance provisions of this paragraph in all subcontracts to perform 
work under the contract. 

 

Replace the 2nd and 3rd paragraph of section 7-1.02K (2), “Wages,” with: 

 

Pursuant to section 1773 of the Labor Code, the general prevailing rates of wages in the San 
Bernardino County have been determined and are listed in the State of California Department 
of Industrial Relations Director’s General Prevailing Wage Determinations 
(https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm).  In addition, these wages are set 
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forth in the General Prevailing Wage Rates included in these Special Provisions.  The 
Contractor and subcontractors shall not pay less than the prevailing wage.  Copies of the 
prevailing wage rates are also on file at the San Bernardino County Department of Public Works 
Contracts Division office (address identified above) and shall be made available to any interested 
party on request.  A copy of the determination of the Director of prevailing rate of per diem wages 
shall be posted at each job site.  More specifically, the Contractor shall post the general prevailing 
wage rates at a prominent place at the job site (Labor Code section 1773.2). 

Future effective general prevailing wage rates, which have been predetermined and are on file 
with the California Department of Industrial Relations are referenced but not printed in the 
general prevailing wage rates.   

The Contractor shall post the general prevailing wage rates at a prominent place at the job site 
(Labor Code section 1773.2). 

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR 
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION:  Contractor shall 
comply with Labor Code section 1771.1, including, but not limited to, the following 
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public 
works project unless registered with the Department of Industrial Relations pursuant to Labor 
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only under 
Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a contract 
for public work or perform work on a public works project unless registered with the 
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is 
subject to compliance monitoring and enforcement by the Department of Industrial Relations; 
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by 
the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least 
monthly to the Labor Commissioner in a format prescribed by the Labor Commissioner. 

As provided in Labor Code section 1771.1: 

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid 
proposal, subject to the requirements of Section 4104 of the Public Contract 
Code, or engage in the performance of any contract for public work, as defined in 
this chapter, unless currently registered and qualified to perform public work 
pursuant to Section 1725.5. It is not a violation of this section for an unregistered 
contractor to submit a bid that is authorized by Section 7029.1 of the Business 
and Professions Code or by Section 10164 or 20103.5 of the Public Contract 
Code, provided the contractor is registered to perform public work pursuant to 
Section 1725.5 at the time the contract is awarded. 
(b) Notice of the requirement described in subdivision (a) shall be included in all 
bid invitations and public works contracts, and a bid shall not be accepted nor 
any contract or subcontract entered into without proof of the contractor or 
subcontractor’s current registration to perform public work pursuant to Section 
1725.5. 
(c) An inadvertent error in listing a subcontractor who is not registered pursuant 
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or 
grounds for considering the bid nonresponsive, provided that any of the following 
apply: 
(1) The subcontractor is registered prior to the bid opening. 

NOT FOR BID



 

SP - 32

(2) Within 24 hours after the bid opening, the subcontractor is registered and has 
paid the penalty registration fee specified in subparagraph (E) of paragraph (2) of 
subdivision (a) of Section 1725.5. 

(3) The subcontractor is replaced by another registered subcontractor pursuant 
to   Section 4107 of the Public Contract Code. 

(d) Failure by a subcontractor to be registered to perform public work as required 
by subdivision (a) shall be grounds under Section 4107 of the Public Contract 
Code for the contractor, with the consent of the awarding authority, to substitute 
a subcontractor who is registered to perform public work pursuant to Section 
1725.5 in place of the unregistered subcontractor. 

(e) The department shall maintain on its Internet Web site a list of contractors 
who are currently registered to perform public work pursuant to Section 1725.5. 

(f) A contract entered into with any contractor or subcontractor in violation of 
subdivision (a) shall be subject to cancellation, provided that a contract for public 
work shall not be unlawful, void, or voidable solely due to the failure of the 
awarding body, contractor, or any subcontractor to comply with the requirements 
of Section 1725.5 or this section. 

(g) If the Labor Commissioner or his or her designee determines that a contractor 
or subcontractor engaged in the performance of any public work contract without 
having been registered in accordance with this section, the contractor or 
subcontractor shall forfeit, as a civil penalty to the state, one hundred dollars 
($100) for each day of work performed in violation of the registration requirement, 
not to exceed an aggregate penalty of eight thousand dollars ($8,000) in addition 
to any penalty registration fee assessed pursuant to clause (ii) of subparagraph 
(E) of paragraph (2) of subdivision (a) of Section 1725.5. 

(h) (1) In addition to, or in lieu of, any other penalty or sanction authorized 
pursuant to this chapter, a higher tiered public works contractor or subcontractor 
who is found to have entered into a subcontract with an unregistered lower tier 
subcontractor to perform any public work in violation of the requirements of 
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to 
the state, of one hundred dollars ($100) for each day the unregistered lower tier 
subcontractor performs work in violation of the registration requirement, not to 
exceed an aggregate penalty of ten thousand dollars ($10,000). 

(2) The Labor Commissioner shall use the same standards specified in 
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when 
determining the severity of the violation and what penalty to assess, and may 
waive the penalty for a first time violation that was unintentional and did not 
hinder the Labor Commissioner’s ability to monitor and enforce compliance with 
the requirements of this chapter. 

(3) A higher tiered public works contractor or subcontractor shall not be liable for 
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s 
performance is in violation of the requirements of Section 1725.5 due to the 
revocation of a previously approved registration. 

(4) A subcontractor shall not be liable for any penalties assessed against a 
higher tiered public works contractor or subcontractor pursuant to paragraph (1). 
A higher tiered public works contractor or subcontractor may not require a lower 
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tiered subcontractor to indemnify or otherwise be liable for any penalties 
pursuant to paragraph (1). 

(i) The Labor Commissioner or his or her designee shall issue a civil wage and 
penalty assessment, in accordance with the provisions of Section 1741, upon 
determination of penalties pursuant to subdivision (g) and subparagraph (B) of 
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment 
issued under this subdivision may be requested in accordance with the 
provisions of Section 1742. The regulations of the Director of Industrial Relations, 
which govern proceedings for review of civil wage and penalty assessments and 
the withholding of contract payments under Article 1 (commencing with Section 
1720) and Article 2 (commencing with Section 1770), shall apply. 

(j) (1) Where a contractor or subcontractor engages in the performance of any 
public work contract without having been registered in violation of the 
requirements of Section 1725.5 or this section, the Labor Commissioner shall 
issue and serve a stop order prohibiting the use of the unregistered contractor or 
the unregistered subcontractor on all public works until the unregistered 
contractor or unregistered subcontractor is registered. The stop order shall not 
apply to work by registered contractors or subcontractors on the public work. 

(2) A stop order may be personally served upon the contractor or subcontractor 
by either of the following methods: 

(A) Manual delivery of the order to the contractor or subcontractor personally. 

(B) Leaving signed copies of the order with the person who is apparently in 
charge at the site of the public work and by thereafter mailing copies of the order 
by first class mail, postage prepaid to the contractor or subcontractor at one of   
the following: 

(i) The address of the contractor or subcontractor on file with either the Secretary 
of State or the Contractors’ State License Board. 

(ii) If the contractor or subcontractor has no address on file with the Secretary of 
State or the Contractors’ State License Board, the address of the site of the 
public work. 

(3) The stop order shall be effective immediately upon service and shall be 
subject to appeal by the party contracting with the unregistered contractor or 
subcontractor, by the unregistered contractor or subcontractor, or both. The 
appeal, hearing, and any further review of the hearing decision shall be governed 
by the procedures, time limits, and other requirements specified in subdivision (a) 
of Section 238.1. 

(4) Any employee of an unregistered contractor or subcontractor who is affected 
by a work stoppage ordered by the commissioner pursuant to this subdivision 
shall be paid at his or her regular hourly prevailing wage rate by that employer for 
any hours the employee would have worked but for the work stoppage, not to 
exceed 10 days.   

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing 
agent of the contractor or subcontractor to observe a stop order issued and 
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor 
punishable by imprisonment in county jail not exceeding 60 days or by a fine not 
exceeding ten thousand dollars ($10,000), or both. 
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(l) This section shall apply to any bid proposal submitted on or after March 1, 
2015, and any contract for public work entered into on or after April 1, 2015. This 
section shall also apply to the performance of any public work, as defined in this 
chapter, on or after January 1, 2015, regardless of when the contract for public 
work was entered. 

(m) Penalties received pursuant to this section shall be deposited in the State 
Public Works Enforcement Fund established by Section 1771.3 and shall be 
used only for the purposes specified in that section. 

(n) This section shall not apply to work performed on a public works project of 
twenty-five thousand dollars ($25,000) or less when the project is for 
construction, alteration, demolition, installation, or repair work or to work 
performed on a public works project of fifteen thousand dollars ($15,000) or less 
when the project is for maintenance work. 

LABOR CODE REQUIREMENTS FOR ENTITIES HAULING OR DELIVERING READY-MIXED 
CONCRETE: Adherence to the prevailing wage requirements found in Labor Code section 
1720.9 for the hauling and delivery of ready-mixed concrete is required. This includes, but is 
not limited to, a requirement for the person or entity that delivers ready-mixed concrete to 
register with the Department of Industrial Relations (DIR) as specified in Labor Code section 
1725.5. For more information, please see the DIR website: http://www.dir.ca.gov/.   
 

Replace the paragraphs in section 7-1.02K (3), “Certified Payroll Records (Labor Code § 
1776),” with the following: 

 
Keep accurate payroll records.  
 
Submit a copy of your certified payroll records, weekly, including those of subcontractors. 
Include:  
1. Each employee's: 

1.1. Full name  
1.2. Address  
1.3. Social security number  
1.4. Work classification  
1.5. Straight time and overtime hours worked each day and week  
1.6. Actual wages paid for each day to each:  
1.6.1. Journeyman  
1.6.2. Apprentice  
1.6.3. Worker  
1.6.4. Other employee you employ for the work  
1.7. Pay rate  
1.8. Itemized deductions made  
1.9. Check number issued  
 

2. Apprentices and the apprentice-to-journeyman ratio  
 
Each certified payroll record must include a Statement of Compliance form signed under 
penalty of perjury that declares:  
1. Information contained in the payroll record is true, correct, and complete  
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2. Employer has complied with the requirements of sections 1771, 1811, and 1815 for any 
work performed by his or her employees on the public works project  
3. Wage rates paid are at least those required by the Contract 

 

The Department allows the use of a form with identical wording as the Statement of 
Compliance form provided by the Department. 

 

Submitted certified payrolls for hauling and delivering ready-mixed concrete must be 
accompanied by a written time record. The time record must include: 

1. Truck driver's full name and address 
2. Name and address of the factory or batching plant 
3. Time the concrete was loaded at the factory or batching plant 
4. Time the truck returned to the factory or batching plant 
5. Truck driver's signature certifying under penalty of perjury that the information contained 

in this written time record is true and correct 
 

Make certified payroll records available for inspection at all reasonable hours at your main 
office on the following basis:  
1. Upon the employee's request or upon request of the employee's authorized representative, 
make available for inspection a certified copy of the employee's payroll record.  
2. Refer the public's requests for certified payroll records to the Department. Upon the public's 
request, the Department makes available for inspection or furnishes copies of your certified 
payroll records. Do not give the public access to the records at your main office. 

 
Make all payroll records available for inspection and copying or furnish a copy upon request of 
a representative of the:  
1. Department  
2. Division of Labor Standards Enforcement of the Department of Industrial Relations  
3. Division of Apprenticeship Standards of the Department of Industrial Relations  
 
Furnish the Department the location of the records. Include the street address, city, and 
county. Furnish the Department a notification of a location and address change within 5 
business days of the change.  
 
Comply with a request for the records within 10 days after you receive a written request. If you 
do not comply within this period, the Department withholds from progress payments a $100 
penalty for each day or part of a day for each worker until you comply. You are not assessed 
this penalty for a subcontractor's failure to comply with Labor Code § 1776.  
 

The Department withholds from progress payments for delinquent or inadequate records 
(Labor Code § 1771.5). If you have not submitted an adequate record by the month's 15th day 
for the period ending on or before the 1st of that month, the Department withholds up to 10 
percent of the monthly progress estimate, exclusive of mobilization. The Department does not 
withhold more than $10,000 or less than $1,000. 
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Certified payroll records are required to be submitted weekly to the Engineer during the term of 
construction. 

 

Contractor and subcontractors must furnish electronic certified payroll records directly to the 
Labor Commissioner (aka Division of Labor Standards Enforcement) pursuant to Labor Code 
section 1771.1 identified herein. 

 

Failure to meet the requirements above will subject the contractor to sanctions/withholding of 
contract payments as allowed by law for any delinquent or inadequate certified payroll records. 
Payroll violations are required to be reported to the State of California and/or federal government. 

Add the following paragraph to section 7-1.02K (5), “Working Hours”: 

The normal construction working hours are 7:00 A.M. to 4:00 P.M., Monday through Friday, 
excluding holidays.  The Contractor must request and receive prior written approval (at least 
24 hours in advance) from the Engineer to work beyond or outside of these normal working 
hours.  If the Contractor works beyond or outside of these normal working hours without 
requesting and receiving prior written approval from the Engineer, then any overtime or other 
costs incurred by the County (for example, County inspector costs) resulting from the 
Contractor’s working beyond or outside of these normal working hours may be deducted from 
the progress payments that are due the Contractor.  The County’s decision to approve or 
disapprove the Contractor working beyond or outside of the normal working hours is at the sole 
discretion of the Engineer. 

 

Replace items 1, 3 and 4 in the list in the 22nd paragraph of section 7-1.04, “PUBLIC 
SAFETY,” with: 

1. Excavations: Where the near edge of the excavation is within 15 feet from the edge of  
an open traffic lane except: 

a. Trenches less than 1-foot wide for irrigation pipe or electrical conduit, or 
excavations less than 1-foot in diameter; 

b. Excavations parallel to the lane for the purpose of pavement widening or 
reconstruction; and/or 

c. Excavations within temporary traffic control zones that do not extend beyond a 
single daylight period, for these zones alternative barrier systems should be 
considered. 

3. Storage areas: When material or equipment is stored within 12 feet of the edge of an 
open traffic lane and the storage is not otherwise prohibited by the Contract 

4.  Height differentials: When construction operations create a height differential greater 
than 1 foot within 15 feet of the edge of traffic lane 

Add the following sentences to the 17th paragraph of section 7-1.04, “PUBLIC 
SAFETY”: 

Do not move or temporarily suspend anything over pedestrians unless the pedestrians are 
protected.  The Contractor must furnish, erect and maintain those fences, Type K temporary 
railing, barricades, lights, signs and other devices and take such other protective measures 
that are necessary to prevent accidents or damage or injury to the public, especially 
pedestrians who travel through the work zone area. Where no other means of pedestrian 
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passage through construction area is available, the Contractor must provide detours for 
pedestrian travel.  A drawing of the proposed pedestrian detour with all signage, barricades, 
fencing, delineators, etc. as necessary for safe pedestrian travel through or around the work 
zone area must be submitted to the Engineer as part of the Traffic Control Plan as specified in 
the Traffic Control System section of these Special Provisions. 

 

Replace the 23rd paragraph of section 7-1.04, “PUBLIC SAFETY,” with: 

Where lanes are adjacent to the area where the work is being performed or equipment is 
operated, including shoulders, the adjacent lane must be closed under any of the following 
conditions unless otherwise provided in the Standard Specifications and these Special 
Provisions: 

1. Work is off the traveled way but within 6 feet of the edge of the traveled way, and the 
approach speed is greater than 45 miles per hour 

2.  Work is off the traveled way but within 3 feet of the edge of the traveled way, and the 
approach speed is less than 45 miles per hour 

 

Add the following sentences to the 25th paragraph of section 7-1.04, “PUBLIC 
SAFETY”: 

Type K temporary railing must conform to the provisions in Section 12-3.08, “Type K 
Temporary Railing,” of the Standard Specifications.  Type K temporary railing, conforming to 
the details shown on Standard Plans T3A and T3B or approved equal by the Engineer may be 
used. 

The locations of Type K temporary railing shall be shown on Traffic Control Plans for review 
and approval by the Engineer. The Contractor must comply with the Traffic Control System 
section elsewhere in these Special Provisions. 

Contractor may propose to the Engineer an alternative to the use of Type K temporary railing 
and/or crash cushions in areas where the use of these devices is anticipated to be for a 
relatively short period of time but no more than five working days.  Approval of the Engineer for 
the use of the proposed alternatives shall not relieve the contractor from being solely 
responsible for any damages resulting from the use of these alternatives in accordance with 
section 7-1.05A "General" of these Special Provisions. 

Reflectors on Type K temporary railing must conform to the provisions in “Prequalified and 
Tested Materials for Traffic Control Devices” of these Special Provisions. Temporary crash 
cushion modules must conform to the specifications in section 12-3.15, “TEMPORARY 
CRASH CUSHION MODULE” of the Standard Specifications. 

Add the following paragraph between the 26th and 27th paragraphs of section 7-1.04, 
“PUBLIC SAFETY”: 

Open trenches left open overnight must be protected by Type K temporary railing or other 
approved temporary traffic barrier as determined by the Engineer. 

 

 

Replace section 7-1.05A, “General,” with: 
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7-1.05A General 

Indemnification – To the fullest extent possible permitted by law, Contractor assumes liability 
for and agrees, at the Contractor’s sole cost and expense, to promptly and fully indemnify, 
defend (with counsel reasonably approved by County) (even if the allegations are false, 
fraudulent, or groundless), and hold harmless the County and its authorized officers, 
employees, agents and volunteers (Indemnitees) from and against any and all claims 
(including claims against the County seeking compensation for labor performed or materials 
used or furnished to be used in the work or alleged to have been furnished on the project, 
including all incidental or consequential damages resulting to the County from such claims), 
allegations, actions, suits, arbitrations, administrative proceedings, regulatory proceedings, or 
other legal proceedings, demands, losses, costs, damages, judgments, liens, stop notices, 
penalties, anticipated losses of revenue and/or liability, and expenses (including, but not 
limited to, any fees of accountants, attorneys, experts or other professionals, or investigation 
expenses) arising out of, resulting from, or in any way (either directly or indirectly) related to 
the contract, the work, the project or any breach of the Contract by Contractor (or any of its 
officers, agents, employees, subcontractors, or any person performing any of the work,  or 
from any cause whatsoever, including the acts, errors or omissions of any person and for any 
costs or expenses incurred by the Indemnitees on account of any claim except where such 
indemnification is prohibited by law.    This indemnification provision shall apply regardless of 
the existence or degree of fault of indemnitees. The Contractor’s indemnification obligation 
applies to the Indemnitee’s “passive” negligence but does not apply to the Indemnitee’s “sole” 
or “active” negligence or “willful misconduct” within the meaning of Civil Code section 2782 
provided such “active” negligence or “willful misconduct” is determined by agreement of the 
parties or by findings of a court.  In instances where an Indemnitee’s “active” negligence 
accounts for only a percentage of the liability for the claim involved, the obligation of the 
Contractor will be for that entire percentage of liability for the claim not attributable  to the 
“active” negligence or “willful misconduct” of the Indemnitees.  The County shall be consulted 
with regard to any proposed settlement.   

 

The duty of the Contractor to indemnify and hold harmless the Indemnitees includes the 
separate and independent duty to defend the Indemnitees, which duty arises immediately upon 
receipt by Contractor of the tender of any claim from the County.  The Contractor’s obligation 
to defend the County shall be at Contractor’s sole expense, and not be excused because of 
the Contractor’s inability to evaluate liability or because the Contractor evaluates liability and 
determines that the Contractor is not liable.  The duty to defend shall apply whether or not a 
claim has merit or is meritless, or which involves claims or allegations that any or all of the 
Indemnitees were actively, passively, or concurrently negligent, or which otherwise asserts that 
the Indemnitees are responsible, in whole or in part, for any claim.  The Contractor shall 
respond within thirty (30) calendar days to the tender of any claim for defense and/or indemnity 
by the County, unless the County agrees in writing to an extension of this time.  The defense 
provided to the Indemnitees by Contractor shall be by well qualified, adequately insured, and 
experienced legal counsel acceptable to the County Counsel.   

 

It is the intent of the parties to the Contract that the Contractor and its subcontractors of all 
tiers shall provide the Indemnitees with the broadest defense and indemnity permitted by law.  
In the event that any of the defense, indemnity, or hold harmless provisions are found to be 
ambiguous, or in conflict with one another, it is the parties’ intent that the broadest and most 
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expansive interpretation in favor of providing defense and/or indemnity to the Indemnitees be 
given effect.   

 

Contractor shall ensure, by written subcontract agreement, that each of Contractor’s 
subcontractors of every tier shall protect, defend, indemnify and hold harmless the 
Indemnitees with respect to all claims arising out, in connection with, or in any way related to 
each such subcontractor’s work in the same manner in which Contractor is required to protect, 
defend, indemnify, and hold the Indemnitees harmless.  In the event Contractor fails to obtain 
such defense and indemnity obligations from its subcontractors as required herein, Contractor 
agrees to be fully responsible to the Indemnitees according to the terms of this Section.   

 

Contractor’s indemnification and defense obligations set for in this Section are separate and 
independent from the insurance requirements and do not limit, in any way, the applicability, 
scope, or obligations set forth in such insurance requirements.  The purchase of insurance by 
the Contractor with respect to the obligations required herein shall in no event be construed as 
fulfillment or discharge of such obligations.   

 

Contractor’s obligations under this Section are binding on Contractor’s and its subcontractors’ 
successors, heirs and assigns and shall survive the completion of the work or termination of 
the Contractor’s performance of the work.      

 

Replace section 7-1.06 with: 

 

7-1.06 INSURANCE 

Additional Insured – All policies, except for the Workers’ Compensation, Errors and 
Omissions and Professional Liability policies, shall contain endorsements naming the San 
Bernardino County (a separate, legal public entity), and the San Bernardino County Flood 
Control District (a separate, legal public entity), collectively referred to in this section as the 
County, and all of their officers, employees, agents and volunteers as additional insureds with 
respect to liabilities arising out of the performance of services hereunder. 

The additional insured endorsements shall not limit the scope of coverage for the County as 
well as any other entities named herein to vicarious liability but shall allow coverage for the 
County as well as any other entities named herein to the full extent provided by the policy.  
Such additional insured coverage shall be at least as broad as Additional Insured (Form B) 
endorsement form ISO, CG 201011 85. 

Waiver of Subrogation Rights – The Contractor shall require the carriers of required 
coverages to waive all rights of subrogation against the County, its officers, employees, 
agents, volunteers, contractors and subcontractors, as well as any other entities named herein. 
 All general or auto liability insurance coverage provided shall not prohibit the Contractor and 
Contractor’s employees or agents from waiving the right of subrogation prior to a loss or claim. 
 The Contractor hereby waives all rights of subrogation against the County as well as any other 
entities named herein. 

Policies Primary and Non-Contributory – All policies required herein are to be primary and 
non-contributory with any insurance or self-insurance programs carried or administered by the 
County or any other entities named herein. 
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Severability of Interests – The Contractor agrees to ensure that coverage provided to meet 
these requirements is applicable separately to each insured and there will be no cross liability 
exclusions that preclude coverage for suits between the Contractor and the County or between 
the County and any other insured or additional insured under the policy. 

Proof of Coverage – The Contractor shall furnish Certificates of Insurance to the County 
Department administering the contract evidencing the insurance coverage at the time the 
contract is executed, additional endorsements, as required shall be provided prior to the 
commencement of performance of services hereunder, which certificates shall provide that 
such insurance shall not be terminated or expire without thirty (30) days written notice to the 
Department, and Contractor shall maintain such insurance from the time Contractor 
commences performance of services hereunder until the completion of such services.  Within 
fifteen (15) days of the commencement of this contract, the Contractor shall furnish a copy of 
the Declarations page for all applicable policies and will provide complete certified copies of 
the policies and endorsements immediately upon request. 

Acceptability of Insurance Carrier – Unless otherwise approved by Risk Management, 
insurance shall be written by insurers authorized to do business in the State of California and 
must have a minimum Best’s Insurance Guide rating of “A-” and minimum Financial Size 
Category of “VII” according to A. M. Best Company, Inc., website http://www.ambest.com/. 

Deductibles and Self-Insured Retention – Any and all deductibles or self-insured retentions 
in excess of $10,000 shall be declared to and approved by Risk Management. 

Failure to Procure Coverage – In the event that any policy of insurance required under this 
contract does not comply with the requirements, is not procured or is canceled and not 
replaced, the County has the right but not the obligation or duty to cancel the contract or obtain 
insurance if it deems necessary and any premiums paid by the County will be promptly 
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for 
County purchased insurance. 

Insurance Review – Insurance requirements are subject to periodic review by the County.  
The Director of Risk Management or designee is authorized, but not required, to reduce, waive 
or suspend any insurance requirements, whenever Risk Management determines that any of 
the required insurance is not available, is unreasonably priced, or is not needed to protect the 
interests of the County.  In addition, if the Department of Risk Management determines that 
heretofore unreasonably priced or unavailable types of insurance coverage or coverage limits 
become reasonably priced or available, the Director of Risk Management or designee is 
authorized, but not required, to change the above insurance requirements to require additional 
types of insurance coverage or higher coverage limits, provided that any such change is 
reasonable in light of past claims against the County, inflation, or any other item reasonably 
related to the County’s risk. 

Any change requiring additional types of insurance coverage or higher coverage limits must be 
made by amendment to this contract.  Contractor agrees to execute any such amendment 
within thirty (30) days of receipt. 

Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with 
any of the insurance and indemnification requirements will not be deemed as a waiver of any 
rights on the part of the County. 
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The Contractor agrees to provide insurance set forth in accordance with the requirements 
herein.  If the Contractor uses existing coverage to comply with these requirements and that 
coverage does not meet the specified requirements, the Contractor agrees to amend, 
supplement or endorse the existing coverage to do so.   

Without in anyway affecting the indemnity herein provided and in addition thereto, the 
Contractor shall secure and maintain throughout the contract term the following types of 
insurance with limits as shown: 

Workers’ Compensation/Employers Liability – A program of Workers’ Compensation 
insurance or a state-approved self-insurance program in an amount and form to meet all 
applicable requirements of the Labor Code of the State of California, including Employer’s 
Liability with $250,000 limits covering all persons including volunteers providing services on 
behalf of the Contractor and all risks to such persons under this contract. 

If Contractor has no employees, it may certify or warrant to the County that it does not 
currently have any employees or individuals who are defined as “employees” under the Labor 
Code and the requirement for Workers’ Compensation coverage will be waived by the 
County’s Director of Risk Management. 

With respect to Contractors that are non-profit corporations organized under California or 
Federal Law, volunteers for such entities are required to be covered by Workers’ 
Compensation insurance. 

Commercial/General Liability Insurance – The Contractor shall carry General Liability 
Insurance covering all operations performed by or on behalf of the Contractor providing 
coverage for bodily injury and property damage with minimum combined single limits, per 
occurrence, as follows: 

CONTRACT AMOUNT MINIMUM COVERAGE 
Less than $1,000,000 $1,000,000 

$1,000,000 to $3,000,000 $3,000,000 
$3,000,000 to $5,000,000 $5,000,000 

Over $5,000,000 $10,000,000 

The policy coverage shall include: 

(a) Premises operations and mobile equipment. 
(b) Products and completed operations. 
(c) Broad form property damage (including completed operations). 
(d) Explosion, collapse and underground hazards. 
(e) Personal injury. 
(f) Contractual liability. 
(g) Two million dollars ($2,000,000) general aggregate limit. NOT FOR BID
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Automobile Liability Insurance – Primary insurance coverage shall be written on ISO 
Business Auto coverage form for all owned, hired and non-owned automobiles or symbol 1 
(any auto).  The policy shall have minimum combined single limit for bodily injury and property 
damage, per occurrence, as follows: 

CONTRACT AMOUNT MINIMUM COVERAGE 
Less than $1,000,000 $1,000,000 

$1,000,000 to $3,000,000 $3,000,000 
$3,000,000 to $5,000,000 $5,000,000 

Over $5,000,000 $10,000,000 

If the Contractor is transporting one or more non-employee passengers in performance of 
contract services, the automobile liability policy shall have a combined single limit of two million 
dollars ($2,000,000) for bodily injury and property damage per occurrence. 

If the Contractor owns no autos, a non-owned auto endorsement to the General Liability policy 
described above is acceptable. 

Umbrella Liability Insurance – An umbrella (over primary) or excess policy may be used to 
comply with limits or other primary coverage requirements.  When used, the umbrella policy 
shall apply to bodily injury/property damage, personal injury/advertising injury and shall include 
a ‘dropdown” provision providing primary coverage for any liability not covered by the primary 
policy.  The coverage shall also apply to automobile liability. 

Course of Construction/Installation Property Insurance – A policy providing all risk, 
including theft coverage for all properties and materials to be used on the project. The 
insurance policy shall not have any coinsurance penalty. 

Continuing Products/Completed Operations Liability Insurance – A policy with a limit of 
not less than five million dollars ($5,000,000) for each occurrence for at least three years 
following substantial completion of the work on projects over one million dollars ($1,000,000). 

Subcontractor Insurance Requirements – The Contractor agrees to require all parties or 
subcontractors, including architects or others it hires or contracts with related to the 
performance of this contract to provide insurance covering the contracted operations with the 
basic requirements and the insurance specifications for all contracts as delineated herein, 
(including waiver of subrogation rights) and naming the County as well as any other entities 
named herein as additional insureds.  The Contractor agrees to monitor and review all such 
coverage and assumes all responsibility ensuring that such coverage is provided as required 
herein. 

 

Delete section 7-1.07B, “Seal Coat Claims.” 

 

Delete section 7-1.11, “FEDERAL LAWS FOR FEDERAL-AID CONTRACTS.” 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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8 PROGRESS SCHEDULE 

Replace section 8-1.02, “SCHEDULE” with: 

 
8-1.02 PROGRESS SCHEDULE 

After contract award, and prior to construction, the Contractor shall submit to the Engineer a 
baseline progress schedule as part of the pre-construction submittals.  The Contractor shall 
furnish the schedule in both printed and electronic (Microsoft Excel or equivalent) format.  If the 
Contractor cannot furnish the schedule in Microsoft Excel format, then another format 
approved by the Engineer shall be used.  The schedule shall show the construction activities 
(including the controlling activity(ies)), order in which the Contractor proposes to carry out the 
work, the dates on which the Contractor will start the several salient features of the work 
(including procurement of materials, plant, and equipment), and the contemplated dates for 
completing those salient features.  The progress schedules submitted shall be consistent in all 
respects with the time and order of work requirements of the contract. 

Progress schedule updates are also required to be submitted during construction, within 10 
working days of the Engineer’s written request.  Failure of the Contractor to submit progress 
schedule updates within the required time frame may result in the withholding of progress 
payments. 

Replace 1st paragraph of section 8-1.03, “PRECONSTRUCTION CONFERENCE,” with: 

After contract award, and prior to construction, a pre-construction conference / meeting will be 
held at a time and location determined by the Engineer, for the purpose of discussing with the 
Contractor the scope of work, contract drawings, specifications, existing conditions, materials to 
be ordered, equipment to be used, utilities, submittals, and all essential matters pertaining to the 
prosecution of and the satisfactory completion of the project as required. The Contractor’s 
representative at this conference shall include all major superintendents for the work and may 
include subcontractors. 

 

Replace 8-1.04A, “General,” with: 

8-1.04A General 

After contract award, and prior to the pre-construction conference, the Engineer will issue a 
Notice to Proceed with Submittals to the Contractor, and the Contractor shall then begin 
submitting all required submittals necessary to begin work, as listed below.  Failure to provide 
the required submittals within the time frame specified in the Notice to Proceed with Submittals 
may subject the Contractor to being charged working days for each and every day after the 
submittal due date.  

Prior to construction, the following submittals are required: 

1. Baseline Progress Schedule  

2. Statement of Compliance with Sections 1509 and 1510 of the CalOSHA Construction 
Safety Orders 

3. Fire Safety Plan 

4. Notice to Residents, in English and Spanish 

5. Materials to be Used 
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6. Subcontracting Request 

7. Staging Area 

8. Storm Water Pollution Prevention Plan (SWPPP) or Water Pollution Control Plan (WPCP) 

9. All other required environmental submittals. 

10. Traffic Control Plan 

11. Valid proof of approved permits, if applicable 

12. List of personnel assigned to the project 

13. Emergency contact list 

14. List of Equipment to be Used, which will include a description of each piece of equipment, 
the name and model number of each piece of equipment, and a unique ID number for 
each piece of equipment, which will be stenciled on each piece of equipment. 

15. Any other pre-construction submittals deemed necessary by the Engineer. 

16. Quality Control Plan 

17. Phasing Plan 

 

Replace 8-1.04B, “Standard Start,” with: 

8-1.04B Standard Start 

After the pre-construction conference and prior to construction, the Engineer will issue the 
Notice to Proceed with Construction to the Contractor.  The Contractor shall begin construction 
work within 15 days (excluding Saturdays, Sundays, and holidays) after the Notice to Proceed 
with Construction.  The Notice to Proceed with Construction is at the sole discretion of the 
County.  The First Working Day Designated will be the date of the Notice to Proceed with 
Construction or the date of beginning construction work, whichever is later. In no case will the 
First Working Day Designated be later than 15 days after the Notice to Proceed with 
Construction, excluding Saturdays, Sundays, and holidays. The Department does not adjust 
time for starting before the First Working Day. 

The Contractor shall diligently prosecute the work to completion before the expiration of 

  NINETY ( 90 ) WORKING DAYS  

starting with the First Working Day Designated.  (Refer to the definition of “Working Day” in 
section 1-1.07B of these Special Provisions.)  However, as provided in section 8-1.04A, the 
failure by Contractor to provide the required submittals identified in the Notice to Proceed with 
Submittals within the time frame specified in the Notice to Proceed with Submittals may subject 
the Contractor to being charged working days for each day and every day after the submittal due 
date.  

Replace 8-1.10A, “General”, with: 

 
8-1.10A General  

The Department specifies liquidated damages (Pub Cont Code § 10226). Liquidated 
damages, if any, accrue starting on the 1st day after the expiration of the working days 
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through the day of Contract acceptance except as specified in sections 8-1.10B and 8-
1.10C.  

The Department withholds liquidated damages before the accrual date if the anticipated 
liquidated damages may exceed the value of the remaining work. 

The Contractor shall pay the County the sum of 

  TWENTY FIVE HUNDRED DOLLARS ( $2,500 ) PER DAY  

for each and every calendar day's delay in finishing the work in excess of the number of 
working days prescribed above. 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9 PAYMENT 

 

Replace section 9-1.02C, “Final Pay Item Quantities,” with: 

 

9-1.02C Final Pay Items 

When an item of work is designated as (F) or (S-F) in the Bid Sheet, the estimated quantity 
for that item of work shall be the final pay quantity, unless the dimensions of any portion of 
that item are revised by the Engineer, for the item or any portion of the item is eliminated. If the 
dimensions of any portion of the item are revised, and the revisions result in an increase or 
decrease in the estimated quantity of that item of work, the final pay quantity for the item will 
be revised in the amount represented by the changes in the dimensions, except as otherwise 
provided for minor structures in Section 51-7.01D, “Payment.” If a final pay item is eliminated, 
the estimated quantity for the item will be eliminated. If a portion of a final pay item is 
eliminated, the final pay quantity will be revised in the amount represented by the eliminated 
portion of the item of work. 

 

Delete Section 9-1.02D, “Quantities of Aggregate and Other Roadway Materials.”  

 

Delete the 11th, 12th, 13th, and 14th paragraphs in section 9-1.03, “PAYMENT SCOPE.” 

Replace the reference in the 16th paragraph to “Pub Cont Code §§ 10262 and 10262.5” in 
section 9-1.03, “PAYMENT SCOPE,” with “Business and Professions Code section 

7108.5.” 

 

Delete section 9-1.07 “PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS.” 

 

Add the following paragraphs to section 9-1.16, “PROGRESS PAYMENTS”: 

 

PAYMENTS – Attention is directed to the provisions in this Section 9-1.16, “Progress Payments,” 
and Section 9-1.16E, “Withholds,” of the Standard Specifications and these Special Provisions. 

County and Contractor acknowledge and agree that Public Contract Code section 7201 
applies to all contracts entered into on or after January 1, 2012, between a public entity and an 

NOT FOR BID



 

SP - 46

original contractor, between an original contractor and a subcontractor, and between all 
subcontractors thereunder relating to the construction of any public work of improvement.  
Pursuant to Public Contract Code section 7201 the County will retain 5% of the payments 
made to Contractor and total retention proceeds withheld by County shall not exceed 5% of the 
contract price.  However, this limitation does not apply to amounts retained by County in the 
event of a good faith dispute or as required by law.  Contractor shall also comply with Public 
Contract Code section 7201 in its retention of payments/contract amount to subcontractors. 

The retention will be held for 35 days following the recordation of the Notice of Completion, at 
which time the County Auditor will issue a warrant for the withheld funds. 

Contractor shall accept all payments from County via electronic funds transfer (EFT) directly 
deposited into the Contractor’s designated checking or other banking account. Contractor shall 
promptly comply with directions and accurately complete forms provided by County required to 
process EFT payments. 

Contractor may upon written request, and at their expense deposit substitute securities found in 
Government Code section 16430 as authorized by the Public Contract Code section 22300 in lieu 
of retention monies withheld to insure performance. 

Partial payment for materials that are furnished but are not incorporated in the work may be made 
to the Contractor at the sole discretion of the Engineer. 

The provisions of Public Contract Code section 20104.50, cited immediately below and at the end 
of these Special Provisions, dealing with the modification, performance, and payment of public 
works contracts are incorporated herein. 

20104.50. 

(a)(1) It is the intent of the Legislature in enacting this section to 
require all local governments to pay their contractors on time so 
that these contractors can meet their own obligations. In requiring 
prompt payment by all local governments, the Legislature hereby 
finds and declares that the prompt payment of outstanding receipts 
is not merely a municipal affair, but is, instead, a matter of 
statewide concern. (2) It is the intent of the Legislature in enacting 
this article to fully occupy the field of public policy relating to the 
prompt payment of local governments’ outstanding receipts. The 
Legislature finds and declares that all government officials, 
including those in local government, must set a standard of prompt 
payment that any business in the private sector which may contract 
for services should look towards for guidance. 

(b) Any local agency which fails to make any progress payment 
within 30 days after receipt of an undisputed and properly 
submitted payment request from a contractor on a construction 
contract shall pay interest to the contractor equivalent to the legal 
rate set forth in subdivision (a) of Section 685.010 of the Code of 
Civil Procedure. 

(c) Upon receipt of a payment request, each local agency shall act 
in accordance with both of the following: 

(1) Each payment request shall be reviewed by the local agency as 
soon as practicable after receipt for the purpose of determining that 
the payment request is a proper payment request. 
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(2) Any payment request determined not to be a proper payment 
request suitable for payment shall be returned to the contractor as 
soon as practicable, but not later than seven days, after receipt. A 
request returned pursuant to this paragraph shall be accompanied 
by a document setting forth in writing the reasons why the payment 
request is not proper.  

(d) The number of days available to a local agency to make a 
payment without incurring interest pursuant to this section shall be 
reduced by the number of days by which a local agency exceeds 
the seven-day return requirement set forth in paragraph (2) of 
subdivision €. 

(e) For purposes of this article: 

(1) A “local agency” includes, but is not limited to, a city, including a 
charter city, a county, and a city and county, and is any public entity 
subject to this part. 

(2) A “progress payment” includes all payments due contractors, 
except that portion of the final payment designated by the contract 
as retention earnings. 

(3) A payment request shall be considered properly executed if 
funds are available for payment of the payment request, and 
payment is not delayed due to an audit inquiry by the financial 
officer of the local agency. 

(f) Each local agency shall require that this article, or a summary 
thereof, be set forth in the terms of any contract subject to this 
article. 

 
Delete the 2nd sentence in section 9-1.16D(1), “General.” 

Delete reference to “Pub Cont Code § 10261.5” in section 9-1.16E(1), “General.” 

Replace “may” with “shall” in the 1st sentence of section 9-1.16E(4), “Stop Notice 
Withholds.” 

Delete section 9-1.16F, “Retentions.” 

 

Replace 9-1.17D(1), “General,” with: 

 

9-1.17D(1) Final Payment and Claims - After acceptance by the Director, the Engineer will 
make a proposed final estimate in writing of the total amount payable to the Contractor, including 
therein an itemization of said amount, segregated as to contract item quantities, extra work and 
any other basis for payments, and shall also show therein all deductions made or to be made for 
prior payments and amounts to be kept or retained under the provisions of the contract. All prior 
estimates and payments shall be subject to correction in the proposed final estimate. The 
Contractor shall submit written approval of the proposed final estimate or a written statement of 
claims as provided below.    

On the Contractor’s approval, or if he files no claim, the Engineer will issue a final estimate in 
writing in accordance with the proposed final estimate submitted to the Contractor and within 30 
days thereafter the County will pay the entire sum so found to be due. Such final estimate and 
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payment thereon shall be conclusive and binding against both parties to the contract on all 
questions relating to the amount of work done and the compensation payable therefor, except as 
otherwise provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.” 

If the Contractor files a claim(s), the Engineer will issue a semifinal estimate in accordance with 
the proposed final estimate submitted to the Contractor and within 30 days thereafter the County 
will pay the sum so found to be due. Such semifinal estimate any payment thereon shall be 
conclusive and binding against both parties to the contract on all questions relating to the amount 
of work done and the compensation payable therefor, except insofar as affected by the claim(s) 
filed within the time and in the manner required hereunder and except as otherwise provided in 
Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.” 

For additional claims procedures and rights under the Public Contract Code, please see 5-
1.43E, “Dispute Resolution for Claims subject to Public Contract Code sections 9204, 
20104, 20104.2, 20104.4 and/or 20104.6,” of these Special Provisions. 

The Contractor shall keep full and complete records of the costs and additional time incurred for 
any work for which a claim for additional compensation is made. The Engineer or any designated 
claim investigator or auditor shall have access to those records and any other records as may be 
required by the Engineer to determine the facts or contentions involved in the claims.  Failure to 
permit access to such records shall be sufficient cause for denying the claims. 

Any claim for overhead type expenses or costs shall be supported by an audit report of an 
independent Certified Public Accountant.  Any such overhead claim shall also be subject to audit 
by the County at its discretion. 

Any costs or expenses incurred by the County in reviewing or auditing any claims that are not 
supported by the Contractor’s cost accounting or other records shall be deemed to be damages 
incurred by the County within the meaning of the California False Claims Act. 

 

Delete section 9-1.17D(2)(a), “General.” 

Replace the 6th paragraph in section 9-1.17D(3) with: 

Failure to comply with the claim procedures described in the Contract Documents is a bar to 
pursue the claim in a court of law. 

Replace “30” with “31” in the 1st sentence of section 9-1.17(D)(1), “General.” 

 

Delete section 9-1.22, “Arbitration,” in its entirety and replace with the following: 

9-1.22 CIVIL ACTION 

See Section 5-1.43G, “Civil Action” of these Special Provisions. 

 

 

 

 

*************************************** 
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DIVISION II – GENERAL CONSTRUCTION 
 

10-1.01 ORDER OF WORK  

Order of work shall conform to the provisions in Section 8, “Prosecution and Progress,” of the 
Standard Specifications and these special provisions. 

First Order of Work - The Contractor shall set up portable changeable message signs at the 
locations specified in these Special Provisions and as designated by the Engineer. 

Second Order of Work – Prior to the start of construction, the Contractor shall coordinate with 
the Engineer and Environmental Management Division (EMD) for the approval of construction 
staging area per “Environmental Mitigation Measures” section of these special provisions.  If 
approved staging area is outside of existing road right-of-way, Contractor shall be required to 
submit construction staging agreement with property owner to the Engineer. 

Third Order of Work - The Contractor shall request the County Surveyor to conduct a 
monument review survey prior to the start of construction. Said survey request shall include 
staking the alignment of the proposed MGS (includes End Treatment) from the beginning to 
the end of said MGS as shown on the plan. Furthermore, County Surveyor shall mark on the 
ground with spray paint the location of each and every proposed guardrail steel post spaced at 
6’-3” on center. Doing so, Contractor will be able to build the MGS with accuracy without 
encroaching the adjacent Right of Way (or slope embankment). 

Prior to removal of all existing guard railing posts, Contractor shall coordinate with the 
Engineer with regards to the new locations of steel posts measured accordingly based on the 
new alignment set by the County Surveyor. As directed by the Engineer, steel posts shall 
be installed first prior to removal of all existing old wooden posts. Contractor to remove 
and replace guardrail system in same work shift.  During non-working hours, no 
guardrail system shall be left open, undone or incomplete without being protected by 
temporary K-railings. 

Similarly, Contractor shall coordinate with the Engineer prior to the placement of slurry 
concrete on voids left after removal of the old posts. All steel posts shall receive no slurry 
concrete whatsoever. 

Attention is directed to sections, “Supplemental Work At Force Account (Unforeseen 
Utility Conflicts),” “Public Safety”, “Portable Changeable Message Sign”, “Traffic 
Control System”, “Remove Metal Beam Guard Railing”, “Midwest Guard Railing”, 
“Alternative Inline Terminal System”, “Survey Monuments” and “Permit and 
Agreements” elsewhere in these special provisions. 

Full compensation for conforming to the requirements of this section, including any additional 
mobilizing or demobilizing costs, other work or labor, materials, tools, equipment, and 
incidentals, not otherwise provided for, shall be considered as included in the prices paid for 
various contract items of work and no additional compensation will be allowed therefore. 
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10-1.02 PUBLIC SAFETY 

The Contractor shall provide for the safety of traffic and the public in conformance with the 
provisions in Section 7-1.04, “Public Safety,” of the Standard Specifications and these special 
provisions. 

The Contractor shall furnish, erect and maintain those fences, temporary railing (Type K), 
barricades, lights, signs and other devices and take such other protective measures that are 
necessary to prevent accidents or damage or injury to the public, especially pedestrians who 
travel through the work zone area.  Where no other means of pedestrian passage through 
construction area is available, the Contractor shall provide detours for pedestrian travel.   

When applicable, the California MUTCD latest edition Figure 6H-28 “Sidewalk Detour or 
Diversion” Typical Application 28 and Figure 6H-29 “Crosswalk Closures and Pedestrian 
Detours” Typical Application 29 as included in the green sheets may be used and referenced 
as part of the project’s Traffic Control Plan. 

If above referenced CA MUTCD typical applications are deviated from due to project field 
conditions, or as required by the engineer, the Contractor shall prepare a pedestrian traffic 
control plan and submit to the Engineer for review and approval.  The pedestrian traffic control 
plan shall detail any pedestrian detour with all signage, barricades, fencing, delineators, etc. as 
necessary for safe pedestrian travel through or around the work zone area in conformance 
with the California Manual on Uniform Traffic Control Devices (CA MUTCD) – Part 6 (latest 
edition) - Temporary Traffic Control sections 6D.01 “Pedestrian Considerations” and section 
6D.02 “Accessibility Considerations”.  Refer to additional Traffic Control Plan requirements as 
specified in the Traffic Control System section of these Special Provisions.  Nothing in these 
Special Provisions is to be construed as to reduce the minimum standards in the CA MUTCD. 

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and 
an excavation, obstacle, or storage area when the following conditions exist: 

1) Excavations – The near edge of the excavation is 15 feet or less from the edge of the 
lane, except: 

a) Excavations covered with sheet steel or concrete covers of adequate thickness 
to prevent accidental entry by traffic or the public. 

b) Excavations less than 1 foot deep. 
c) Trenches less than 1-foot wide for irrigation pipe or electrical conduit, or 

excavations less than 1-foot in diameter. 
d) Excavations parallel to the lane for the purpose of pavement widening or 

reconstruction. 
e) Excavations protected by side slopes, where the slope is equal to or less than 1:4 

(vertical:horizontal) 
f) Excavations protected by existing barrier or railing. 
g) Excavations within temporary traffic control zones that do not extend beyond a 

single daylight period, for these zones alternative barrier systems should be 
considered. 

2) Temporarily Unprotected Permanent Obstacles – The work includes the installation of a 
fixed obstacle together with a protective system, such as a sign structure together with 
protective railing and the Contractor elects to install the obstacle prior to installing the 
protective system; or the Contractor, for the Contractor’s convenience and with 

NOT FOR BID



 

SP - 51

permission of the Engineer, removes a portion of an existing protective railing at an 
obstacle and does not replace such railing complete in place during the same day. 

3) Storage Areas – Material or equipment is stored within 12 feet of the lane and the 
storage is not otherwise prohibited by the provisions of the Standard Specifications and 
these special provisions. 

The approach end of temporary railing (Type K), installed in conformance with the provisions in 
this section “Public Safety” and in Section 7-1.04, “Public Safety,” of the Standard 
Specifications, shall be offset a minimum of 15.33 feet from the edge of the traffic lane open to 
public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic 
lane of not more than 1-foot transversely to 10 feet longitudinally with respect to the edge of 
the traffic lane.  If the 15.33 feet minimum offset cannot be achieved, the temporary railing 
shall be installed on the 10:1 skew to obtain the maximum available offset between the 
approach end of the railing and the edge of the traffic lane, and an array of temporary crash 
cushion modules shall be installed at the approach end of the temporary railing. 

Temporary railing (Type K) shall conform to the provisions in Section 12-3.20, “Type K 
Temporary Railing,” of the Standard Specifications.  Temporary railing (Type K), conforming to 
the details shown on Standard Plans T3A and T3B or approved equal by the Engineer may be 
used. 

The sixth paragraph of Section 12-3.20C(1), “General,” of the Standard Specifications is 
amended to read: 

Install a reflector on the top or face of the rail of each rail unit placed within 10 feet of a 
traffic lane as directed by the Engineer. Apply adhesive for mounting the reflector under the 
reflector manufacturer's instructions.  

Reflectors on temporary railing (Type K) shall conform to the provisions in “Approved Traffic 
Products” of these special provisions. 

Temporary crash cushion modules shall conform to the provisions in “Temporary Crash 
Cushion Module” of these special provisions. 

Except for installing, maintaining and removing traffic control devices, whenever work is 
performed or equipment is operated in the following work areas the Contractor shall close the 
adjacent traffic lane unless otherwise provided in the Standard Specifications and these 
special provisions: 

Approach speed of public traffic (Posted 
Limit mph) 

Work Areas 

Over 45 mph Within 6 feet of a traffic lane but not on 
a traffic lane 

35 to 45 mph Within 3 feet of a traffic lane but not on 
a traffic lane 

The lane closure provisions of this section shall not apply if the work area is protected by 
permanent, temporary railing, or barrier.  When traffic cones or delineators are used to 
delineate a temporary edge of traffic lane, the line of cones or delineators shall be considered 
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to be the edge of traffic lane, however, the Contractor shall not reduce the width of an existing 
lane to less than 11 feet without written approval from the Engineer. 

When work is not in progress on trench or other excavation that requires closure of an 
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be placed 
adjacent to the edge of the traveled way.  The spacing of the cones or delineators shall be the 
same as specified for the lane closure. 

Open trenches left open overnight shall be protected by temporary railing (Type K) or other 
approved temporary traffic barrier as determined by the Engineer. 

The locations of temporary railing (Type K) shall be shown on Traffic Control Plans for review 
and approval by the Engineer.   Attention is directed to the Traffic Control System section 
elsewhere in these special provisions. 

Contractor may propose to the Engineer an alternative to the use of temporary railing (Type K) 
and/or crash cushions in areas where the use of these devices is anticipated to be for a 
relatively short period of time but no more than five working days.  Approval of the Engineer for 
the use of the proposed alternatives shall not relieve the Contractor from being solely 
responsible for any damages resulting from the use of these alternatives in accordance with 
Section 5-1.03A "INDEMNIFICATION" of these Special Provisions. 

Suspended loads or equipment shall not be moved nor positioned over public traffic or 
pedestrians. 

Full compensation for conforming to the requirements of Section 7-1.04, “Public Safety,” and 
the requirements of these special provisions, including furnishing all labor and installing 
temporary railing (Type K) and temporary crash cushion modules, shall be considered as 
included in the contract price paid for Traffic Control System and no additional compensation 
will be allowed therefor. 

10-1.03 SUPPEMENTAL WORK AT FORCE ACCOUNT (UNFORESEEN UTILITY 
CONFLICT AND SUBGRADE STABILIZATION)  

This work shall consist of extra work, related to specified items of work, necessary to address 
unforeseen conditions of position, location, and/or dimensions of existing underground utilities 
including potholing. Extra work addressed under the provisions of this section will be work, of a 
minor nature, not specifically covered by contract items, but determined by the Engineer to be 
necessary to the completion of specified construction within the functional range, scope, and 
intent of the contract. 

Extra work to address subsurface or latent physical utility conditions that differ materially from 
those indicated in the contract; or unknown utility physical conditions of an unusual nature, 
differing from those initially encountered and generally recognized as inherent in the work 
provided for in the contract will be addressed in accordance with Section 4-1.06, "Differing Site 
Conditions", of the Standard Specifications. 

If in the event, yielding or unfirmed subgrade soil condition were discovered in some or specific 
streets during the milling operation, the work shall be suspended temporarily and the 
Contractor shall notify the Engineer immediately. The Engineer shall investigate, assess, 
evaluate and determine as to whether extra work is required to address the subgrade 
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condition. If determined by the Engineer that extra work is required, Contractor shall submit to 
the Engineer for his approval the best possible solution or alternative solution to stabilize the 
subgrade. The Engineer has the sole discretion to accept or reject such extra work. 

Additional work falling within the scope and character of the existing contract items shall be 
considered as normal to the progress of construction and will be addressed in accordance with 
Section 4-1.05, "Changes and Extra Work", of the Standard Specifications. 

If the Contractor is delayed in the completion of the contract work as a direct result of the work 
described in this section, an extension of time as provided in the fifth paragraph of Section 8-
1.10, “Liquidated Damages” will be granted. 

Compensation for work performed under this section, and calculated as prescribed in Section 
9-1.04, "Force Account ", of the Standard Specifications will be cumulative over the duration of 
the contract. 

Prospective bidders shall include the Contract Amount printed in the proposal for 
"Supplemental Work at Force Account (Unforeseen Utility Conflict and Subgrade 
Stabilization)" as their bid for this contract item.  The amount shown is purely arbitrary and no 
guarantee is given or implied that any payments will be made. 

Furnishing all labor, equipment, material, tools and incidentals and doing all work determined 
by the Engineer to fall under this section shall be considered to be included in Force Account  
made for "Supplemental Work at Force Account (Unforeseen Utility Conflict and 
Subgrade Stabilization)", and no separate payment will be made therefor. 

10-1.04  AS-BUILT DRAWINGS AND MISCELLANEOUS REFERENCES 

The Contractor shall refer to As-Built Drawings for utilities including supplemental under Green 
Pages, namely: Location Map, Exhibit A, Table I, Ramp Profiles, ADA Ramp Inspection Sheet, 
County Standard Drawing & Special Drawings, Caltrans Standards, Standard Plans for Public 
Works Construction and MUTCD found elsewhere in these Special Provisions. 
 
As-Built plans are provided for graphical information and reference purposes only.  No 
warranty, expressed or implied, is made regarding the accuracy of said maps. Variations may 
exist for the right of way and/or existing physical conditions for all street improvements neither 
observed nor described on site may be encountered during construction. 

The construction of ramps and replacement of sidewalks, curb and gutter, spandrel, cross 
gutter and driveway shall be located or confined within its boundary or original location without 
encroaching beyond road right of way or individual’s property. 

Attention is directed to section “Supplemental Work at Force Account (Unforeseen Differing 
Site Conditions) elsewhere in these Special Provisions. 

Full compensation for confirming to the requirements of this section, including other work or 
labor, materials, tools, equipment, and incidentals, not otherwise provided for, shall be 
considered as included in the prices paid for the various items of work and no additional 
compensation will be allowed therefore.  
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10-1.05 ENVIRONMENTAL MITIGATION MEASURES 

This work shall consist of furnishing all labor, materials, tools, equipment and incidentals; and 
performing all work necessary to comply with existing laws, codes, regulations, and/or permits 
related to Environmental Mitigation Measures and these special provisions.  Contractor shall 
comply with the requirements of the permits from the Department of Fish and Wildlife, the 
State Water Resources Control Board and the Corps of Engineers found elsewhere in these 
special provisions.  

Environmental Mitigation Measures must comply with section 5-1.20B "Permits, Licenses 
Agreements and Certifications," section 14-10, “Solid Waste Disposal and Recycling” and 
section 14-11, “Hazardous Waste and Contamination” of the Standard Specifications. 

The Contractor shall comply with the following mitigation measures:  

 All work, including equipment staging, will remain on disturbed areas. No new work 
outside disturbed areas or existing rights-of-way will be performed without further 
environmental evaluations. Standards best management practices shall be 
implemented during construction activities, especially those pertaining to dust control, 
erosion control, and stormwater pollution prevention. Please contact EMD, at (909) 387-
7897, with any questions. 

 
 Should construction occur during nesting bird season (approximately March 15 through 

September 15), a nesting bird survey shall be required 3 days prior to the start of 
construction activities. If an active bird nest is located, a buffer will be established 
(minimum of 200 feet; 500 feet for raptors) in all directions, and this area shall not be 
disturbed until after September 15 or until the nest becomes inactive. Further, if the 
street improvements activities are phased, then a nesting bird survey shall be required 
at the start of each phase. 
 

 A desert tortoise protection education program should be presented to all employees, 
inspectors, supervisors, contractors, and subcontractors who carry out proposed 
activities at the project site. The education program should include discussions of the 
following: 

1. The legal and sensitive status of the tortoise; 
2. A brief discussion of tortoise life history and ecology; 
3. Mitigation measures designed to reduce adverse effects to tortoises; 
4. and protocols to follow if a tortoise is encountered, including appropriate contact 

points. 
 

 To the extent possible, project activities should be scheduled when tortoises are 
inactive (typically November 1 to March 1). 
 

 A desert tortoise pre construction survey will need to be completed prior to start of work. 
 

 For Projects Conducted during the Tortoise Activity Period (typically March 1 to 
November 1) 
 

 Construction and operation activities should be monitored by a qualified desert tortoise 
biologist. The biologist should be present during all activities in which encounters with 
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tortoises may occur. The biologist should watch for tortoises wandering into construction 
areas, check under vehicles, check at least three times per day any excavations that 
might trap tortoises, and conduct other activities necessary to ensure that death and 
injury of tortoises is minimized.  
 

 If a tortoise is found in a project area, activities should be modified to avoid injuring or 
harming it. If activities cannot be modified, tortoises in harm's way should be moved in 
accordance with CDFW’s Guidelines.   
 

 Take, possession, or harassment of a desert tortoise is prohibited by State law, unless 
specifically authorized by CDFW. 
 

 The project should designate a desert tortoise coordinator (DTC) who should be 
responsible for overseeing compliance with the mitigation measures. 

 
 The DTC should be on site during project activities and should be familiar with and have 

a copy of the desert tortoise mitigation plan. 
 

 A nesting bird and a burrowing owl survey will also need to be completed prior to start of 
work. 
 

 Temporary fencing, such as chicken wire, snow fencing, chain link, and other suitable 
materials maybe used as directed by the DTC in some locations such as equipment 
staging areas to reduce encounters with tortoises on short-term projects, such as 
construction of power lines, road maintenance projects, burial of fiber optic cables, etc, 
where encounters with tortoises are likely. 
 

 Unleashed dogs are prohibited in project areas. 
 

 Vehicle use should be limited to existing or designated routes to the extent possible. 
 

 Oil, fuel, pesticides, and other hazardous material spills should be cleaned up and 
properly disposed of as soon as they occur in accordance with applicable State and 
Federal regulations. All hazardous material spills must be reported promptly to the 
appropriate surface management agencies and hazardous materials management 
authorities. 
 

 Should prehistoric or historic archaeological resources be encountered during 
construction, the evaluation of any such resource should proceed in accordance with all 
appropriate federal, state, and local guidelines.  Specifically, all work must be halted in 
the immediate vicinity of the cultural resource found until a qualified archaeologist can 
assess the significance of the resource. 
 

 If human remains are encountered during construction, then the San Bernardino County 
Coroner’s Office MUST be contacted in accordance with state law within 24 hours of the 
find, and all work should be halted until a clearance is given by that office and any other 
involved agencies.  The Coroner’s Office may be contacted at the Coroner’s Division, 
County of San Bernardino, 175 S. Lena Road, San Bernardino, CA Tel:  909-387-2978. 
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Full compensation for conforming to the requirements of this section, not otherwise provided 
for, including furnishing all labor, materials, tools, equipment and incidentals, and for doing all 
the work involved shall be considered as included in the contract prices paid for the various 
items of work and no additional compensation will be allowed therefore. 

10-1.06 WATER POLLUTION CONTROL PROGRAM (WPCP) 

Water Pollution Control work shall conform to the provisions in Section 13-2, “Water Pollution 
Control Program,” of the Standard Specifications, and these special provisions and the 
Construction Contractor’s Guide and Specifications of the Caltrans Storm Water Quality 
Handbook (Handbook), and addenda thereto issued up to and including the date of 
advertisement of the project.   The Handbooks may also be downloaded from the Storm Water 
Quality Manuals and Handbooks website at the following web site: 
http://www.dot.ca.gov/hq/construc/stormwater/manuals.htm 
 
The Water Pollution Control Program template can be downloaded from the following web site: 
http://www.dot.ca.gov/hq/construc/stormwater/ 
 
Areas where pollutant discharge must be eliminated shall include, but not be limited to, spoil 
and stockpile areas, all staging areas, and pulverized areas created in connection with work 
under this contract, whether or not said areas are within the delineated project limits. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for doing 
all the work involved in developing, preparing, obtaining approval of, revising, amending, 
implementation and removal of the WPCP as specified in the Standard Specifications, the 
Handbook, and these special provisions, shall be included in the contract lump sum price paid 
for Water Pollution Control Program and no additional compensation will be allowed 
therefor. 
 
This Water Pollution Control Program will be paid as percentage of total item based on 
development and approval of the WPCP (15%), weekly inspections reports (70% divided by 
number of weeks of project), and final documentation submittal (15%).  Payment will be 
withheld for failure to submit weekly inspection forms and will not be retro-paid when 
submitted. 

10-1.07 MOBILIZATION 

Mobilization shall consist of preparatory work and operations, including, but not limited to, 
those necessary for the movement of personnel, equipment, supplies and incidentals to the 
project site; for the establishment of all offices, buildings and other facilities necessary for work 
on the project; and for all other work and operations which must be performed or costs 
incurred prior to beginning work on the various contract items on the project site. 

Mobilization shall conform to the provisions in section 9-1.16D, “Mobilization,” of the Standard 
Specifications. 

The contract lump sum price paid for Mobilization shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work 
involved in mobilization as specified herein. No additional compensation will be allowed for 
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additional mobilization / demobilization costs due to weather days or loss of production due to 
cold weather. 

10-1.08 TRAFFIC CONTROL SYSTEM   

A. GENERAL: 

This work shall consist of all operations necessary to conduct construction operations in a safe 
manner relative to public traffic, and shall conform to the requirements in Section “Temporary 
Pavement Delineation” of these Special Provisions, and those in Section 7-1.03, “Public 
Convenience,” Section 7-1.04, “Public Safety,” and Section 12, “Temporary Traffic Control,” of 
the Standard Specifications. Nothing in these Special Provisions shall be construed as 
relieving the Contractor from his responsibility as provided in said Section 7-1.04 of the 
Standard Specifications. 

The requirements of this section, titled “General” shall apply to all projects except as modified 
below in Section B, ”Special Conditions,” or as otherwise approved by the Engineer. 

Construction that interferes with public traffic shall be performed only between 7:00 A.M., and 
4:00 P.M., except that which is required under Sections 7-1.03, “Public Convenience,” and 7-
1.04, “Public Safety,” of the Standard Specifications, as modified below in Section B, or as 
approved by the Engineer. 

The Contractor shall submit a Traffic Control Plan for the entire project limits, including 
intersections, detailing the proposed construction staging and traffic control for approval by 
the Engineer at least two weeks (10 working days) prior to the start of construction. The Traffic 
Control Plan shall not include any intersection closures or detours. The Traffic Control Plan 
shall comply with the California Manual on Uniform Traffic Control Devices (CA MUTCD) – 
Part 6 (latest edition) - Temporary Traffic Control. Nothing in these Special Provisions is to be 
construed as to reduce the minimum standards in the CA MUTCD. 

When applicable, the 2018 Caltrans “Temporary Traffic Control Systems” Standard Plans as 
included in the green sheets may be used and referenced as part of the project’s Traffic 
Control Plan. A flashing arrow sign will be required on all lane closures and, if determined by 
the Engineer, will be required on shoulder closures as well. 

When applicable, the Traffic Control Plan for shoulder closures may be as shown on the 
“Shoulder Closure” detail of Standard Plan RSP T10, in the List of Standard and Special 
Drawings (Green Pages). The spacing dimensions on the “Shoulder Closure” detail may be 
modified as determined by the Engineer. The traffic control plan for night time shoulder 
closures shall also include flashing beacons.  

At any given time during active construction when the number of lanes is reduced from existing 
conditions for both directions of travel, active construction work zones shall be limited to the 
number of locations and delays to motorist in time as indicated below in section B or as 
determined by the Engineer. 

Existing turn lanes for left and/or right turns, when present at intersections, shall remain open 
and operational; or when existing turn lanes are removed, temporary turn lanes shall be 
provided for turn movements.  

If the Engineer determines that the Contractor’s operations are resulting in unacceptable traffic 
delays, the Engineer reserves the right to implement alternate traffic plans. Specific details are 
as indicated below in section B unless otherwise directed by the Engineer. 
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The Contractor shall coordinate with local residents and businesses to provide ingress and 
egress for properties adjacent to the project for the convenience of local residents and 
businesses in carrying out their personal and business activities. Convenient access for mail, 
other delivery services, and trash services shall be included in the definition of “personal and 
business activities.” 

The Contractor shall prepare a “Notice to Residents,” and distribute copies of said notice to 
properties that are adjacent to and / or are directly impacted by the project, as determined by 
the Engineer. The notice shall use the “Notice to Residents” template attached in the List of 
Standard and Special Drawings (Green Pages). The notice shall be placed on the door of said 
properties a minimum of seven (7) days before the Contractor begins work. The notice shall be 
in both English and Spanish (back side).  

It is the Contractor’s responsibility to have roads clear of interfering vehicles prior to the start of 
work and during work. The Contractor is responsible for notifying affected residents and 
businesses of the work schedule. Such notification would include placing notices (as stated 
above), making verbal contact, and furnishing and placing temporary “No Parking” signs 48 
hours prior to the start of work, as well as notifying the California Highway Patrol 24 hours prior 
to such posting, such that interfering vehicles or objects may be towed or otherwise removed, 
if necessary. With regards to towing, the applicable County Code Sections are 52.0118, 
52.0132, and 53.0801. 

Section 12-1.04, “Payment,” of the Standard Specifications is superseded by the following: 

The cost of furnishing all flaggers, including transporting flaggers to provide for passage of 
public traffic through the work under the provisions in Section 7-1.03, “Public Convenience,” 
and Section 7-1.04, “Public Safety,” of the Standard Specifications, and elsewhere in these 
Special Provisions, will be borne solely by the Contractor. 

If determined by the Engineer that additional flaggers are required during construction 
activities, Contractor shall provide flaggers at no additional cost to the County. 

The Contractor shall furnish, install, maintain, move, remove, and dispose of all signs, lights, 
flares, barricades, and other facilities for the convenience and safety of the public, as required 
by these Special Provisions and Section 7-1.03, Section 7-1.04, and Section 12 of the 
Standard Specifications. 

If any component in the traffic control system is displaced, or ceases to operate or function as 
specified from any cause during the progress of the work, the Contractor shall immediately 
repair said component to its original condition or replace said component and shall restore the 
component to its original location.  

When lane closures are made for work periods only, at the end of each work period, all 
components of the traffic control system, except portable delineators placed along open 
trenches or excavation adjacent to the traveled way shall be removed from the traveled way 
and shoulder. If the Contractor so elects, said components may be stored at selected central 
locations approved by the Engineer within limits of the highway right of way. 

When temporary lane configuration changes are allowed to facilitate that day’s construction 
activity, the Contractor, unless otherwise directed by the Engineer, shall restore lane 
configurations to pre-construction conditions at the end of the workday or during periods when 
active construction is not taking place.  

B. SPECIAL CONDITIONS: 

I. During Construction Activities 
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Construction shall be performed on Monday through Friday only (7:00 A.M. to 
4:00 P.M.) for the duration of the project, or as directed by the Engineer.  

Throughout the project area, public traffic shall be permitted to pass through 
construction operations at all times on a minimum of one 11-foot graded and 
compacted or paved lane, to be used by both directions of travel with the use of 
flaggers. In order to control traffic, additional flaggers shall be required at any 
intersecting street or streets in between locations where flaggers have the traffic 
queued for paving operations. Any deviation from these special conditions shall 
be approved by the Engineer.  

Pedestrian safety: The Contractor shall provide passage for pedestrians through 
construction areas, or provide a detour where applicable. Work that interferes with 
existing sidewalks or crosswalks at intersections shall be conducted so as to minimize 
impacts to pedestrian traffic. 

In cases where a detour or an alternate pedestrian access cannot be provided; the 
Contractor shall be allowed to close sidewalk ramp areas where approved by the 
Engineer. The Contractor shall post side walk closure signs at these ramp locations at 
least two weeks prior to the closure dates. Signs shall advise pedestrians of anticipated 
closure dates. Attention is also directed to the Public Safety section of these special 
provisions. 

Attention is also directed to the Public Safety section of these special provisions. 

 

II. During Non-construction Activities 

Throughout the project area, the Contractor must provide two 11-foot graded and 
compacted or paved lanes, one for each direction of travel for use by public 
traffic overnight and when construction operations are not actively in progress. 
The full width of a graded and compacted or paved traveled way shall be open for 
use by public traffic overnight and when construction operations are not actively 
in progress.  

The Contractor shall stage his construction operations accordingly in order to 
meet the above stated requirements.  

Attention is also directed to “Order of Work,” and “Public Safety,” and “Permit” 
sections of these Special Provisions for traffic control requirements.  

 

C. MEASUREMENT AND PAYMENT:  

The contract lump sum price paid for Traffic Control System shall include full compensation 
for furnishing all labor, materials (including, but not limited to, all traffic control components), 
tools, equipment, and incidentals, and for doing all the work involved in placing, removing, 
storing, maintaining, moving to new locations, and replacing and disposing of the components 
of the traffic control system, as shown on the plans, and as specified in the Standard 
Specifications and these Special Provisions.  

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
doing all the work involved in furnishing, placing/installing, maintaining, relocating as 
necessary, removing and disposing of the advance warning signs (AWS), including payment 
for permits, is included in the contract lump sum price paid for Traffic Control System, and no 
additional compensation will be allowed therefor. 
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Full compensation for conforming to the requirements of these Special Provisions and those in 
Section 7-1.03, “Public Convenience,” Section 7-1.04, “Public Safety,” and Section 12, 
“Temporary Traffic Control,” of the Standard Specifications, including furnishing all labor, 
materials (including all traffic control components), tools, equipment, and incidentals, shall be 
considered as included in the contract lump sum price paid for Traffic Control System, and no 
additional compensation will be allowed therefor. 

Full compensation for furnishing, erecting, maintaining, and removing any additional 
construction area signs and other traffic control components including AWS, the Contractor 
may deem necessary shall be considered as included in the various contract items of work, 
and no additional compensation will be allowed therefor. 

Full compensation for furnishing, installing, distributing, and removing the “Notice to Residents” 
shall be considered as included in the various contract items of work, and no additional 
compensation will be allowed therefor.  

Full compensation for traffic control staging is included in the contract lump sum price paid for 
Traffic Control System, and no additional compensation will be allowed therefor. 

The adjustment provisions in Section 4-1.05, “Changes and Extra Work,” of the Standard 
Specifications, shall not apply to the item of Traffic Control System. Adjustments in 
compensation for traffic control components ordered by the Engineer beyond those called for 
in the referenced standards will be made as provided in Section 9-1.04, “Force Account,” of the 
Standard Specifications. No adjustment will be made for decreases. 

 

10-1.09 PORTABLE CHANGEABLE MESSAGE SIGNS 

Portable Changeable Message Signs shall conform to the provisions in Sections 12-3.32 
“Portable Changeable Message Signs” of the Standard Specifications. 

This work shall consist of furnishing, placing, maintaining, relocating as necessary, and 
removing Portable Changeable Message Signs (PCMS). The purpose of the PCMS is to 
provide drivers with advanced warning and up to date information on the traffic conditions 
during construction. Contractor shall coordinate the placement of the PCMSs and the 
information shown on the boards with the Engineer. 

The PCMS shall be installed as the first order of work and shall occur one (1) weeks 
prior to the start of construction. Contractor shall provide a minimum of four (4) 
message signs. 

Contractor’s attention is directed to the Section entitled, “Permits,” elsewhere in these Special 
Provisions. 

The location of the PCMS shall be determined by the Contractor in accordance with the 
specifications herein for review and approval by the Engineer. The boards shall be maintained 
and relocated if necessary as determined by the Engineer during construction. Recommended 
locations for the message boards are:  

1. Half mile before begin work 

2. Half mile after end work 

If the Engineer determines that additional PCMS are necessary, they will be installed by the 
Contractor at no additional cost to the County. 

Location of the Temporary traffic controls, regulatory, warning and guide signs have a higher 
priority than the PCMS. The PCMS shall be placed where they can be easily identified with the 
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corresponding project. If the placement of PCMS conflicts with the newly installed higher 
priority signs, such as the temporary traffic control devices or other priority devices, the PCMS 
shall be relocated by the Contractor at no extra cost to the County.  

Due to public safety concerns, the PCMS shall not be allowed at the following locations:  

a) On the front, back, adjacent to or around any traffic control device, including traffic 
signs, traffic control device posts or structures, and  

b) At key decision points where a driver's attention is more appropriately focused on traffic 
control devices, roadway geometry, or traffic conditions. These locations include but are 
not limited to, stop or yield signs, and areas of limited sight distances. 

PCMS shall be removed at the completion of the project.  

The contract unit price paid for Portable Changeable Message Sign shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all the work involved in furnishing, placing, maintaining, relocating as necessary, and removing 
the PCMS, as specified in the Standard Specification and these Special Provisions.  

10-1.10 REMOVE GUARD RAILING 

This work shall consist of removal and disposal of existing guard railing and shall conform to 
the provisions in Section 15, “Existing Facilities,” of the Standard Specifications and these 
Special Provisions.  

Removed Guard Railing including End Terminal System with concrete anchors shall become 
the property of the Contractor and disposed of in accordance with the provisions in Section 5-
1.20B(4), “Contractor Property Agreement”, Section 14-10, ”Solid Waste Disposal and 
Recycling”, and Section 14-11, “Hazardous Waste and Contamination” of the Standard 
Specifications. 

The Contractor shall be responsible for disposing Treated Waste Wood (TWW) at an 
appropriate hazardous waste disposal facility in accordance with State and local regulations 
and requirements. Nothing herein shall be construed as relieving the Contractor of his 
responsibility for disposing said hazardous waste. Attention is directed to section 
“Environmental Mitigation Measures” elsewhere in these special provisions.  

The contract price paid per linear foot for Remove Guard Railing shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all work involved in removing and disposing the existing metal guard railings, end treatments 
and concrete anchors, object markers, as shown on the plans, as specified in the Standard 
Specifications, these Special Provisions, and as directed by the Engineer and no additional 
compensation will be allowed therefor.  

10-1.11 REMOVE ASPHALT CONCRETE DIKE  

This work shall consist of removing portions of existing asphalt concrete dike where shown on 
the plans and shall conform to the provisions of Section 15, “Existing Facilities,” of the 
Standard Specifications and these Special Provisions. 

Prior to removing the dike the outside edge of the asphalt concrete to remain in place shall be 
cut to a neat line.  The cut shall be a minimum depth of 0.17-foot. 
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The dike shall be removed in such a manner so that the surfacing which is to remain in place is 
not damaged. 

The removed dike shall become the property of the Contractor and shall be disposed of 
outside the highway right of way in accordance with the provisions in Section 5-1.20B(4), 
“Contractor-Property Owner Agreement”, Section 14-10, ”Solid Waste Disposal and 
Recycling”, and Section 14-11, “Hazardous Waste and Contamination” of the Standard 
Specifications. 

The contract unit price paid per linear foot for Remove Asphalt Concrete Dike shall include 
full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for 
doing all work necessary to remove and dispose of or otherwise handle existing asphalt 
concrete dike as shown on the plans, and as specified in the Standard Specifications and 
these Special Provisions. 

 

10-1.12 REMOVE CONCRETE CURB  

Removing concrete shall conform to the provisions in Section 15, “Existing Facilities,” Section 
17-2, “Clearing and Grubbing,” and Section 19-1.03D, “Buried Man-Made Objects,” of the 
Standard Specifications and these Special Provisions.  

Concrete removed include concrete curb at the retaining wall. Contractor to exercise extra care 
when removing the concrete from existing structures of roadway and retaining wall.  

Removed concrete shall become the property of the Contractor and shall be disposed of in 
accordance with the provision in Section 5-1.20B(4) “Contractor Property Agreement”, Section 
14-10, “Solid Waste Disposal and Recycling” and Section 14-11, “Hazardous Waste and 
Contamination” of the Standard Specifications. 

Full compensation for concrete removal shall include furnishing all labor, materials, tools, 
equipment, and incidentals and for doing all the work required as specified in these Special 
Provisions, and as determined by the Engineer, shall be included in the contract price paid for 
Remove Concrete Curb and no additional compensation will be allowed therefor. 

10-1.13 REMOVE CONCRETE BARRIER (TYPE K)  

This work shall consist of removing and salvaging existing type k-railing where shown on the 
plans and shall conform to the provisions of Section 15, “Existing Facilities,” of the Standard 
Specifications and these Special Provisions. 

Contractor to remove existing K-rail and coordinate with County Maintenance and Construction 
staff identified below: 

 Office Phone: (909) 356-2580 
 David Martinez: cell (909) 327-7520 
 Nick Palacious: cell (909) 771-1755 
 Scott Brown: cell (909) 601-5848 

Contractor to coordinate with County staff and inform them at least 2 business days before 
delivering k-rail. Salvaged k-rail shall be hauled to the County’s stockpile location located on 
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Cajon Blvd and identified as the “Cajon Pit” as shown and circled on the image below. 
Contractor to coordinate with the County staff prior to delivery of K-rail to gain access to the 
site. The Contractor shall, complete-in-place, for every section of K-rail removed and relocated 
that day. The Contractor shall not remove more K-rail in a day than guardrail it can completely 
furnish and install (excluding minor concrete). 

 

 

Salvaged k-rail delivery location off of Cajon Blvd. and Mathes Ranch Rd. 

The contract price paid per linear foot for Remove Concrete Barrier (Type K) shall include 
furnishing all labor, materials, tools, equipment and incidentals, including hauling and 
delivering the k-rail and for doing all the work necessary as shown on the plans, and as 
specified in the Standard Specifications and these Special Provisions. 

10-1.14 REMOVE BARRIER RAILING  

This work shall consist of removing and disposing of existing barrier railing from bridge and 
culvert headwall where shown on the plans and shall conform to the provisions of Section 15, 
“Existing Facilities,” of the Standard Specifications and these Special Provisions. Existing 
holes in concrete shall be filled with grout. 
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The contract price paid per linear feet for Remove Barrier Railing shall include furnishing all 
labor, materials, tools, equipment and incidentals, and for doing all the work necessary as 
shown on the plans, and as specified in the Standard Specifications and these Special 
Provisions. 

10-1.15 CLEARING AND GRUBBING  

Clearing and grubbing shall conform to the provisions in Section 17-2, “Clearing and 
Grubbing,” of the Standard Specifications and these special provisions. 

Vegetation shall be trimmed, cleared and grubbed only within the excavation and embankment 
slope lines as shown on plans and as determined by the Engineer. 

All other vegetation to be removed including stumps and trees having a main stem of less than 
six inches in diameter, shall be included in the lump sum price paid for Clearing and Grubbing 
and no additional compensation shall be allowed therefor. 

All existing vegetation, outside the areas to be cleared and grubbed, shall be protected from 
injury or damage resulting from the Contractor’s operations. 

All activities controlled by the Contractor, except cleanup or other required work, shall be 
confined within the graded areas of the roadway. 

Nothing herein shall be construed as relieving the Contractor of his responsibility for final 
cleanup of the highway as provided in Section 4-1.13, “Cleanup,” of the Standard 
Specifications. 

The contract lump sum price paid for Clearing and Grubbing shall include furnishing all labor, 
materials, tools, equipment and incidentals, and for doing all the work involved in clearing and 
grubbing, as shown on the plans, and as specified in the Standard Specifications and these 
Special Provisions. 

10-1.16 FINISHING ROADWAY 

Finishing roadway shall conform to the provisions in Section 22, “Finishing Roadway,” and 
Section 4-1.13, "Cleanup," of the Standard Specifications, and these Special Provisions. 

On projects where there is no earthwork associated with the construction, Finishing Roadway 
shall consist of the work necessary to accomplish final cleaning up. Such cleaning up shall 
involve the entire project, including intersecting streets and driveways, and all adjacent or 
nearby properties effected by the project or occupied by the Contractor during performance of 
the work. 

The contract lump sum price paid for Finishing Roadway shall include full compensation for 
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work 
involved in finishing roadway as specified in these specifications and the special provisions 
and as directed by the Engineer.  
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10-1.17 ASPHALT CONCRETE (DIKES) 

Asphalt Concrete placed in dikes shall conform to the provisions in Section 39, “Asphalt 
Concrete,” of the Standard Specifications and these Special Provisions. 
 
Aggregate for asphalt concrete dikes and miscellaneous areas shall conform to the 3/8 inch 
maximum grading as specified in Section 39-2.02B(4)(b), “Aggregate Gradations”, of the 
Standard Specifications and the amount of asphalt binder shall be increased one percent by 
weight of the aggregate over the amount of asphalt binder determined for use in asphalt 
concrete placed on the traveled way. 
 
Binder for asphalt concrete dikes and miscellaneous areas shall conform to the 3/8 inch 
maximum gradation as specified in Section 39-2.01B(11), “Miscellaneous Areas and Dikes”, of 
the Standard Specifications.   
 
Asphalt binder grade for A.C. dike shall be PG 70-10. 
 
Asphalt binder grade for miscellaneous areas shall be PG 70-10. 
 
Location of asphalt concrete driveways or sidewalks are approximate and therefore Contractor 
shall notify the Engineer prior to construction.  
 
Asphalt concrete placed in the work is paid separately at the contract price per ton for asphalt 
concrete of the Type or Types designated in the Engineer’s Estimate. 
 
The contract unit price paid per linear foot for material of Place Asphalt Concrete Dike (Type 
C) and Place Asphalt Concrete Dike (Type F)  shall include full compensation for furnishing 
all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in 
placing asphalt concrete dike and placing asphalt concrete (miscellaneous area), complete in 
place, as shown on the plans, and as specified in the Standard Specifications, these Special 
Provisions, and as directed by the Engineer.  

10-1.18 MINOR CONCRETE (VEGETATION CONTROL) 

Minor concrete shall conform to the provisions in Section 72-11.01C(2), “Minor Concrete” of 
the Standard Specifications and these Special Provisions. 
 
The contractor shall place 3” thick minor concrete vegetation control per Caltrans Standard 
Plan A77N5 and A77N6.  
 
Surplus excavated material shall become the property of the Contractor and shall be disposed 
of outside the highway right of way in accordance with the provisions in Section 5-1.20B(4) 
Contractor-Property Owner Agreement”; Section 14-10, “Solid Waste Disposal and Recycling” 
and Section 14-11, “Hazardous Waste and Contamination” of the Standard Specifications.  
 
The contract price paid per square yard for Minor Concrete (Vegetation Control) shall 
include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in construction of vegetation control and no additional 
compensation will be allowed therefor.   
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10-1.19  COORDINATION 

At a minimum, the Contractor shall coordinate the construction activities two (2) weeks in 
advance prior to construction with cities, agencies, and schools below to minimize conflicts 
with their schedule: 

It is the Contractor's responsibility to verify the schedules of the above-mentioned entities to 
ensure that no conflicts occur with their daily schedules and that the project improvements 
should either be completed, or the work should be postponed until such a time the work can be 
completed in its entirety. 

Additional contact information of other agencies may be provided to the Contractor during the 
pre-construction meeting. 

Full compensation for conforming to the requirements of this section shall be considered as 
included in various contract items and no additional compensation will be allowed thereto. 

Devore Area  

Entity Types of 
Conflict 

Hours of 
Conflict 

Contact Phone Number/ E-mail/ 
Website 

Kimbark 
Elementary 
School 
 
18021 
Kenwood 
Ave, San 
Bernardino, 
Ca 92407 

School Buses, 
Student Drop-
Off & Pick-Up 

School Hours 
7:15am-3:30pm 
M-F 

Euridici Fitz, 
    Principal 

Phone: (909) 880-6641 
 
Email:  
euridici.fitz@sbcusd.k12.
ca.us 
 
Website: 
<https://kimbark.sbcusd.c
om/> 
 
 

San 
Bernardino 
County Fire 
Protection 
District 
(Station 2) 
 
1511 Devore 
Rd, Devore 
Heights, CA 
92407 

  Dan 
Munsey, Fire 
Chief/Fire 
warden 

Phone: (909) 473-8680 
 
Email: 
info@sbcfire.org 
Website: 
<https://sbcfire.org/conta
ct/> 

CalFire Fire 
Station 
(Station2) 
 
18365 Cajon 
Blvd, San 
Bernardino, 
Ca 92407 

Emergencies 

(Transportation) 

 Rod 
Bywater. 

Fire Chief 

Phone: (909) 887-3630 
 
 
Website: 
<https://sbcfire.org/conta
ct/> 
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Entity Types of 
Conflict 

Hours of 
Conflict 

Contact Phone Number/ E-mail/ 
Website 

 

Lost Lake 
Day Use 
Area 
 
Swarthout 
Canyon Rd, 
San 
Bernardino, 
CA, 92407 

Recreational 
Area 

Sunrise to 
Sunset 
Open  
M-Sun 

 Phone: (909) 382-2851 
 
 
Website: 
<https://www.fs.usda.gov/
recarea/sbnf/recarea/?re
cid=26533> 

 

CHP Cajon 
Platform 
Scales 
 
I-15, Phelan, 
CA, 92371 

 Open 24/7  Phone: (760) 524-9600 

     

     

 

 

10-1.20 CONSTRUCTION PROTECTION  

Attention is directed to the provisions in Sections 13, “Water Pollution Control,” 5-1.37, 
“Maintenance and Protection,” and 5-1.39, “Damage Repair and Restoration” of the Standard 
Specifications and these special provisions. 

It shall be the responsibility of the Contractor to protect the project against the intrusion of 
water, including groundwater, mud and other deleterious matter. 

The Contractor is required to schedule the work so that any storm or other waters encountered 
may proceed without obstruction.  The threat of substantial flood runoff in the project area is 
during the period from approximately October 18 to April 15.  The potential for severe flooding 
is reduced, but not eliminated during the period from approximately April 15 to October 18. 

Full compensation for construction protection, including furnishing all labor, materials, tools, 
equipment and incidentals as specified in these special provisions and as determined by the 
Contractor shall be considered as included in the various contract items of work and no 
additional payment will be allowed therefor. 
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10-1.21 INSPECTION AND ACCEPTANCE  

The Contractor shall at all times during the contract period, conform to the provisions in 
Section 5, “Control of Work”, and Section 6, “Control of Materials”, of the Standard 
Specifications, and these Special Provisions. 

All work (which term includes, but is not restricted to, materials, workmanship, and 
manufacture and fabrication of components) shall be subject to inspection and test by the 
County at all reasonable times and at all places prior to acceptance. Any such inspection and 
test is for the sole benefit of the County and shall not relieve the Contractor of the responsibility 
of providing quality control measures to assure that the work strictly complies with the contract 
requirements. No inspection or test by the County shall be construed as constituting or 
implying acceptance. Inspection or test shall not relieve the Contractor of responsibility for 
damage to or loss of the material prior to acceptance nor in any way affect the continuing 
rights of the County after acceptance of the completed work under the terms of the last 
paragraph of this section, except as hereinabove provided. 

The Contractor shall, without charge, replace any material or correct any workmanship found 
by the County not to conform to the contract requirements, unless in the public interest the 
County consents to accept such material or workmanship with an appropriate adjustment in 
contract price. 

The Contractor shall promptly segregate and remove rejected material from the premises. 

The Contractor does not promptly replace rejected material or correct rejected workmanship, 
the County (1) may, by contract or otherwise, replace such material or terminate the 
Contractor’s right to proceed in accordance with Section 8, “Prosecution and Progress”, of the 
Standard Specifications. 

The Contractor shall furnish promptly, without additional charge, all facilities, labor, and 
material reasonably needed for performing such safe and convenient inspection and tests as 
may be required by the Engineer. 

All inspections and tests by the County shall be performed in such manner as to not delay the 
work unnecessarily. The County reserves the right to charge to the Contractor any additional 
cost of inspections or tests when material or workmanship is not ready at the time specified by 
the Contractor for inspection or test or when re-inspection or retest is necessitated by prior 
rejection. 

Should it be considered necessary or advisable by the County at any time before acceptance 
of the entire work to make an examination of work already completed, the Contractor shall, on 
request, promptly furnish all necessary facilities, labor, and material necessary for testing or 
uncovering of same. 

If such work is found to be defective or nonconforming ion any material respect, due to the 
fault of the Contractor or his subcontractors, he shall defray all the expenses of satisfactory 
reconstruction. 

Unless otherwise provided in this contract, acceptable by the County shall be made as 
promptly as practicable after completion and inspection of all work required by this contract.  
Acceptance shall be final and conclusive except as regards latent defect, fraud, or such gross 
mistakes as my amount to fraud or as regards the County’s rights under any warranty or 
guarantee. 

Full compensation for conforming to the requirements of Section 5, “Control of Work”, and 
Section 6, “Control of Materials”, of the Standard Specifications and these Special Provisions, 
including furnishing all labor, materials, tools, equipment incidentals shall be considered as 
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included in the prices paid for the various items of work and no additional compensation will 
be allowed therefor. 

10-1.22 MARKERS AND DELINEATORS 

Markers and Delineators shall conform to the provisions in Section 82-5, “Markers” and 
Section 81-2, “Delineators” of the Standard Specifications and in these Special Provisions. 

Markers and delineators on flexible posts shall be as specified in “Prequalified and Tested 
Signing and Delineation Materials,” elsewhere in these Special Provisions. Flexible posts shall 
be made from a flexible white plastic which shall be resistant to impact, ultraviolet light, ozone 
and hydrocarbons. Flexible posts shall resist stiffening with age and shall be free of burns, 
discoloration, contamination, and other objectionable marks or defects, which affect 
appearance or serviceability. 

Reflective sheeting for metal and flexible target plates shall be Type VII reflective sheet as 
specified in “Prequalified and Tested Signing and Delineation Materials,” elsewhere in these 
Special Provisions. 

The contractor shall install Guard Railing Delineator (Type E, Class 2 Metal Post) per the 
Caltrans 2018 Standard Plan RSP A73B and A73C. The spacing for said Guard Railing 
Delineator shall be per plan. 

The Contractor shall install Object Marker - Type P(CA)(OM-3L or OM-3R) per the CA MUTCD 
2014, Figure 2C-13(CA) as shown on the plans. 

The contract unit prices paid for Guard Railing Delineator (Type E) shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals and for 
doing all work involved in installing Guard Railing Delineator, as shown on plans, as directed 
by the Engineer and as specified in the Standard Specifications and these Special Provisions. 

The contract unit price paid for Object Marker - Type P(CA)(OM-3L or OM-3R) shall include 
full compensation for furnishing all labor, materials (including metal posts) tools, equipment 
and incidentals, and for doing all work involved in furnishing and installing Object Marker - 
Type P(CA)( OM-3L or OM-3R) complete in place as shown on the plans and as specified in 
the Standard Specifications and these special provisions, and as directed by the Engineer. 

10-1.23 MIDWEST GUARD RAILING 

Midwest guard railing shall conform to the provisions in Section 83-2, “Metal Railings and 
Barriers,” of the Standard Specifications and these special provisions.   

Midwest guard railing shall include steel posts and notched plastic blocks. 

The midwest guard railing shall be installed with minor concrete vegetation control per 
2018 Caltrans Standard Plans A77N6 and A77N5 and shall be included in the unit price 
paid for Midwest Guard Railing.      

Attention is directed to Section 8, “Prosecution and Progress,” of the Standard Specifications.  
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At locations exposed to public traffic where guard railings are to be constructed, the Contractor 
shall schedule his operations so that at the end of each working day there shall be no post 
holes open or shall there be any railing or barrier posts installed without the blocks and rail 
elements assembled and mounted thereon. 

The contract unit price paid per linear foot for Midwest Guard Railing (Steel Post) and 
Midwest Guard Railing (Special) shall include full compensation for furnishing all labor, 
materials, tools, equipment, incidentals, and for doing all the work involved in furnishing and 
installing Midwest Guard Railing, complete in place, including excavation, backfill, additional 
fill, minor concrete vegetation control, shoulder backing, and disposal of surplus material, as 
shown on the plans, as specified in the Standard Specifications and these special provisions, 
and as directed by the Engineer. No additional compensation will be allowed for the method of 
installation or type of drilling the contractor uses when placing the guard rail. 

10-1.24 CONRETE BARRIER TRANSITION  

This work shall consist of procuring and placing Concrete Barrier Transitions where shown 
on the plans and shall conform to the provisions of Section 83, “Railings and Barriers,” of the 
Standard Specifications and these Special Provisions. 

The contract price paid per linear feet for Concrete Barrier Transition shall include full 
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for doing 
all work necessary to place barrier as shown on the plans, and as specified in the Standard 
Specifications and these Special Provisions. 

10-1.25 BARRICADE 

This work consists of furnishing, installing, and assembly of the Barricade where shown on the 
plans, complete and in place.  Construct the barricade per County Standard 305. 

Timber members shall conform to the provisions in Section 57, "Wood and Plastic Lumber 
Structures," of the Standard Specifications and these Special Provisions.   

Structural metal, unless otherwise specified or shown on the plans, and all hardware shall be 
hot-dip galvanized, in accordance with the provisions in Section 75-1.02B, “Galvanizing”. 

The portion of the barricade posts below the ground surface shall be pressure treated after 
fabrication in conformance with the provisions in Section 58, "Preservative Treatment of 
Lumber, Timber and Piling," of the Standard Specifications with creosote, pentachlorophenol in 
hydrocarbon solvent, copper naphthenate, ammoniacal copper arsenate, or ammoniacal 
copper zinc arsenate.  When other than one of the creosote processes is used, blocks shall 
have a minimum retention of 6.4 Kg/m3 (0.4 pcf), and need not be incised. 

The contract price paid per linear foot for Barricade shall include full compensation for 
furnishing all labor, materials, tools, equipment and incidentals, and for doing all work involved 
in constructing the barricade, including excavation, pressure treating, painting, and hardware, 
complete in place, as shown on the plans, and as specified in these Special Provisions, and as 
directed by the Engineer. 
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10-1.26 TRANSITION RAILING (TYPE WB-31) & METAL BEAM DOUBLE THRIE 
BEAM 

Transition Railing (Type WB-31) shall be furnished and installed in conformance with details 
shown on the plans, the provisions in Section 83-2, "Metal Railings and Barriers," of the 
Standard Specifications and these special provisions. 

Metal Double Thrie Beam Barrier (DTB) shall conform to the provisions in Section 83, “Railings 
and Barriers,” of the Standard Specifications and these Special Provisions.   

Metal Beam Double Thrie Beam Barrier shall be furnished, installed and shall include all the 
items detailed for Metal Beam Double Thrie Beam Barrier on Double Thrie Beam Barrier 
Connection to Concrete Barrier as shown on the Caltrans Standard Plans A78I and shall also 
include furnishing and installing the terminal system connection to the thrie beam barrier as 
shown per Standard Plans A78E1 and per Standard Plans A77J4. 

The Transition Railing (Type WB-31) shall be installed with minor concrete vegetation 
control per 2018 Caltrans Revised Standard Plans RSP A77N5, and shall be included in 
the unit price paid for Transition Railing (Type WB-31). 

Surplus excavated material remaining after the transitional railing (Type WB-31) has been 
constructed shall be disposed of in a uniform manner along the adjacent roadway where 
designated by the Engineer. 

The contract unit price paid for Transition Railing (Type WB-31) including the Metal Double 
Thrie beam barrier (DTB) and connection shall include full compensation for furnishing all 
labor, materials, tools, equipment, minor concrete vegetation control and incidentals, and for 
doing all the work involved in furnishing and installing transition railing (Type WB-31), complete 
in place, including drilling holes for wood posts, driving posts, backfill, and disposal of surplus 
material, as shown on the plans, as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 

 

10-1.27 END ANCHOR ASSEMBLY (Type SFT) 

End Anchor Assembly (Type SFT) shall be furnished and installed in conformance with details 
shown on the plans, the provisions in Section 83-2, "Metal Railings and Barriers," of the 
Standard Specifications and these special provisions. 

Metal Beam Guard Rail shall be furnished, installed and shall include all the items detailed for 
approach end detail as shown on the Federal Vermont End Terminal Detail and shall also 
include furnishing and installing the SFT terminal system as shown per Caltrans Revised 
Standard Plan RSP A77S1.  

The terminal system (Type SFT) shall be installed with minor concrete vegetation 
control per Caltrans Revised Standard Plans A77N6 and A77N5 and shall be included in 
the unit price paid for End Anchor Assembly (Type SFT).      

The contract unit price paid for End Anchor Assembly (Type SFT) including the Metal Beam 
Guard Rail, SFT Terminal System with Rounded End Cap and connection shall include full 
compensation for furnishing all labor, materials, tools, equipment, minor concrete vegetation 
control and incidentals, and for doing all the work involved in furnishing and installing Federal 
Vermont End Terminal System (Type SFT), complete in place, including drilling holes for wood 
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posts, driving posts, backfill, and disposal of surplus material, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer. 

10-1.28 IN-LINE TERMINAL SYSTEM  

End Terminal System shall be per RSI (MSKT-SP-MGS Terminal (8" Blocks) Test Level -3 or 
equivalent system approved by the Engineer.  

 
MASH Sequentially Kinking Terminal (MSKT) is a tangent, re-directive end terminal manufactured by Road 

Systems, Inc. The terminal length is 50'-0” and can be flared for an offset of 0 to 2 feet at the head. The 
MSKT terminal is available from the distributor: 

 
Address Telephone no. 

UNIVERSAL INDUSTRIAL SALES 
PO BOX 699 
PLEASANT GROVE UT  84062 

(801) 785-0505 

GREGORY INDUSTRIES INC 
4100 13TH ST SW 
CANTON OH  44708 

(330) 477-4800 

 

The Contractor shall provide the Engineer with Certificate of Compliance from the 
manufacturer in conformance with the provisions in Section 6-2.03C, "Certificate of 
Compliance ", of the Standard Specifications. The Certificate of Compliance shall certify that 
the terminal systems furnished conform to the contract plans and specifications, conform to the 
prequalified design and material requirements, and were manufactured in conformance with 
the approved quality control program.  

Terminal systems shall be installed in conformance with the manufacturer's installation 
instructions and these requirements. Each terminal system installed shall be identified by 
painting the type of terminal system in neat black letters and figures 2 inches high on the 
backside of the rail element between system posts numbers 4 and 5.  

Contractor shall install retroreflective material to impact head Type P(CA) (OM-3R) per Section 
2C.65 and Figure 2C-13(CA) of the CA MUTCD 2014.  

The contract unit price paid for In-Line Terminal System shall include full compensation for 
furnishing all labor, materials, tools, equipment, minor concrete vegetation control and 
incidentals, and for doing all the work involved in furnishing and installing the end terminal 
system with retroreflective material including Midwest guard railing, complete in place, 
including excavation, backfill, and disposal of surplus material, as shown on the plans, as 
specified in the Standard Specifications and these special provisions, and as directed by the 
Engineer. 

 

10-1.29 PAINT 6” WIDE TRAFFIC STRIPES & PAVEMENT MARKINGS  

Materials and application for painted traffic stripes (traffic lines) and pavement markings shall 
conform to the provisions of paint traffic stripes in Section 84-2, “Traffic Stripes and Pavement 
Markings,” of the Standard Specifications. 

Traffic stripes and pavement markings shall be white or yellow to match the color of the 
existing markings as shown on the plans and as determined by the Engineer. 
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Traffic stripes and pavement markings shall be painted at the same location of the existing 
stripes as shown on the plans and/or as determined by the Engineer. 

The following traffic stripes and pavement markings shall be painted at the same location of 
the existing stripes as shown on the plans and/or as determined by the Engineer. 

The 6” wide white edge line striping shall be painted as shown per 2018 Caltrans Standard 
Plan A20B, Detail 27B. 

The contract prices paid per linear foot for Paint 6” wide Traffic Stripe (2-Coat) shall include 
full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for 
doing all the work involved in applying paint stripes and pavement markings, complete in 
place, including establishing alignment for stripes and layout work, as shown on the plans, as 
specified in the Standard Specifications and these Special Provisions, and as directed by the 
Engineer. 

 

10-1.30 PERMITS AND AGREEMENTS  

Prior to construction, the Contractor shall obtain permits as required for all work located within 
the County right of way. 

The Contractor shall conform to all Permits and Agreements requirements in performance of 
work on this project. 

Full compensation for permit fees and complying with the requirements of the permits with 
respect to operations under their jurisdiction, not otherwise provided for, shall be considered as 
included in the prices paid for the various contract items of work and no additional 
compensation will be allowed therefor.  
 

10-1.31 SURVEY MONUMENTS  

Attention is directed to Section 78-2, "Survey Monuments", of the Standard Specifications and 
these Special Provisions. 

The Contractor shall request the County Surveyor to conduct a monument review survey at 
least two (2) weeks prior to the start of construction to facilitate preservation of existing survey 
monumentation. 

The County Surveyor will provide the contractor with locations of survey monuments prior to 
paving and will file the required pre-construction documentation.  Monuments not disturbed or 
destroyed during normal construction activities which are within 0.20’ of the existing surface 
prior to construction shall be left exposed at the completion of the paving project.  The 
contractor shall install self-adhesive “I.D.Locators”, or equivalent markers approved by the 
engineer, over monuments prior to paving and remove the markers at the completion of the 
paving.   

The County Surveyor will reset or replace any survey monumentation located by the pre-
construction survey which is destroyed or disturbed by normal construction activities 
associated with the project, and file the required documentation. 
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The Contractor shall preserve and protect in place any established survey monumentation, 
when it is possible to do so.  In areas of pavement removal where monuments are disturbed or 
damaged during construction, and the monuments have been located and referenced by a pre-
construction survey, the contractor shall remove the damaged monument in its entirety prior to 
paving.  Monuments not disturbed or damaged by construction activities may be left in place. 

If any survey monumentation is disturbed or destroyed through negligence of the contractor, or 
by reason of the Contractor’s failure to conform to requirements of this section, the survey 
monumentation shall be replaced or restored by the County Surveyor at the Contractor’s 
expense. 

Full compensation for conforming to the requirements of this section shall be considered as 
included in the prices paid for the various items of work and no additional compensation will be 
allowed therefore. 

10-1.32 FIRE PLAN 

The Contractor shall cooperate with local fire prevention authorities in eliminating hazardous 
fire conditions and shall implement the following fire plan under the direction of the Engineer: 

      A. The Contractor is informed of the following information: 

The California Department of Forestry locations may be found on the following website: 

http://www.fire.ca.gov/about/contacts/ 

Locations of certain fire agencies in the vicinity of the project are listed below: 

 

California Dept of Forestry and Fire 
Protection Agency 
Unit Headquarters 
San Bernardino Unit 
3800 North Sierra Way 
San Bernardino, CA 92405 
909-881-6900 

California Dept of Forestry and Fire 
Protection Agency 
Pilot Rock Camp CC15 
PO Box 10 
Crestline,  CA 92325 
Phone:  (909) 338-2812 

U.S. Fire Service 
Mill Creek Station 
34701 Mill Creek Road 
Mentone, California 92359 
Phone:  (909) 794-1123 

 

 

      B. The Contractor shall be responsible for: 

a) immediately calling 911 and reporting to said Agency all fires occurring within the 
limits of the project, 

b) preventing all project personnel from setting open fires not a part of the work, unless 
a permit is obtained from the U.S. Forest Service and California Department of Forestry 
prior to the actual burning, 

c) preventing the escape of fires caused directly or indirectly as a result of project 
operations and extinguishing all said fires, 
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C. Except for motor trucks, truck tractors, buses and passenger vehicles, the Contractor 
shall equip all hydrocarbon fueled engines, both stationary and mobile, including 
motorcycles, with spark arresters that meet U.S. Forest Service Standards as specified 
in the Forest Service Spark Arrester Guide and shall maintain said arresters in good 
operating condition.  Spark arresters are not required by the State Department of 
Forestry or the U.S. Forest Service on equipment powered by properly maintained 
exhaust-driven turbo-charged engines, or when equipped with scrubbers with properly 
maintained water levels. 

The Forest Service Spark Arrester Guide is available at all Forest Service offices. 

     D. All toilets shall have a metal receptacle, at least 6 inches in diameter by 8 inches deep, 
half-filled with sand for ashes and discarded smokes, and within easy reach of anyone 
utilizing the facility. 

  

 E. All equipment service areas, parking areas and gas and oil storage areas  shall be 
located so that there is no flammable material within a radius of at least 50 feet of said 
area.  Small mobile or stationary engine sites shall be cleared of flammable material for 
a radius of at least 15 feet from such engine.  A permit is required from the County Fire 
Warden for the temporary storage of flammable liquids above ground. 

 

 F.  The Contractor shall furnish each piece of equipment with the following: 

a) one shovel and one fully charged fire extinguisher UL rated at 2A 10 BC or more on 
each truck, personnel vehicle tractor, grader or other heavy equipment, 

b) one shovel and one back-pack 5-gallon water-filled tank with pump for each welder, 

c) one shovel or one chemical pressurized fire extinguisher, fully charged, for each 
gasoline-powered tool, including but not limited to chain saws, soil augers, rock drills, 
etc. The required fire tools shall, at no time, be farther than 25 feet from the point of 
operation of said power tool. Fire extinguishers shall be of the type and size required by 
the California Public Resource Code, Section 4431 and the California Administrative 
Code, Title 14, Section 1234, 

d) all shovels shall be size “0” or larger and shall be not less than 46 inches in length. 

 

G.  The Contractor shall furnish a pickup truck and driver that will be available for the sole 
purpose of fire control during all working hours and as specified herein. 

a) The truck shall be equipped with 10 shovels, 5 axes, 2 backpack 5-gallon water-filled 
tanks with pumps, other fire tools substituted on a one-to-one basis at the option of the 
Contractor if approved by the Engineer. 

b) The truck shall be equipped with a 100-gallon tank of water with a gasoline motor 
powered pump and 100 feet of 3/4” hose on a reel. 

c) In addition to being available at the site of the work, the truck and operator shall 
patrol the area of construction for not less than 1/2 hour after the shutdown of the work. 
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H.  The Contractor shall be aware of the Fire Index and conform to the following: 

 

The Wild Land Fire Danger Rating System established by the United States Forest 
Service and the State of California Department of Forestry is designed to estimate the 
relative effect of weather on the several aspects of fire behavior, such as spread, 
intensity, and ignition. 

 

The combination of these effects make up the Fire Index, the severity of which is as 
follows: 

 

LOW  MEDIUM  HIGH  VERY HIGH  EXTREME 

 

The daily Fire Index may be obtained from the U.S. Forest Service and the Department 
of Forestry.  When the Fire Index is “Very High” or “Extreme”, the Engineer will notify 
the Contractor for dissemination and action in the area affected. 

When the Fire Index reaches “Very High”, the following type of work shall be curtailed or 
discontinued: 

a) All falling of dead trees or snags shall be discontinued. 

b) No open burning will be permitted; all fires shall be extinguished. 

c) All welding shall be discontinued except in an enclosed building or within an area 
cleared of all flammable material. 

d) All blasting shall be discontinued. 

e) Smoking will be permitted only in automobiles and cabs of trucks equipped with an 
ashtray or in cleared areas immediately surrounded by a firebreak, unless prohibited by 
other authority. 

f) Vehicular travel will be restricted to cleared areas except in case of emergency. 

When the fire reaches “Extreme,” the following precautions shall be taken in addition to 
those listed above: 

a) Any work of a nature which could start a fire shall require that properly equipped fire 
guard(s) be assigned to such an operation for the duration of the work. 

b) Smoking will be permitted only in automobiles and truck cabs equipped with an 
ashtray, unless prohibited by other authority. 

 

If the project is shut down or partially shut down on account of hazardous fire conditions, 
working days during such period will be determined in the same manner as provided in Section 
8-1.06, “Time of Completion,” of the Standard Specifications for shutdowns due to weather. 

If field and weather conditions become such that the determination of the Fire Index is 
suspended, the provisions under Items “F” and “G” of this section will not be enforced for the 
period of the suspension of the determination of the Fire Index.  The Engineer will notify the 
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Contractor of the dates of the suspension and resumption of the determination of the Fire 
Index. 

Prior to tree removal, welding, any open flame activity, flammable liquids storage, or blasting 
operations, the Contractor is required to obtain permits from the local U.S. Forest Service 
Ranger Station and the California Department of Forestry Station. The Contractor shall comply 
with all provisions of the permits. 

Full compensation for conforming to the provisions herein, including payment for permits, shall 
be considered as included in the lump sum item for Fire Plan and no separate payment will be 
made therefor. 

10-1.33 EXISTING FACILITIES 

The work performed in connection with various existing highway facilities shall conform to the 
provisions in Section 15, “Existing Facilities,” of the Standard Specifications and these special 
provisions. 

10-1.34 DUST CONTROL 

This work, Dust Control, shall consist of all operations necessary to control fugitive dust arising 
from construction operations, and due to any disturbance of natural ground covers resulting 
therefrom, in compliance with governing EPA and NPDES requirements and shall conform to 
the provisions in Section 10-5, “Dust Control,” of the Standard Specifications and these Special 
Provisions. 
 
The Contractor shall furnish adequate dust control measures as provided in Section 10-5, 
“Dust Control,” of the Standard Specifications and these Special Provisions during normal non-
work hours (e.g., nights, weekends, or holidays) encompassed within working days authorized 
in the contract and executed contract change orders, at no additional cost to the Department.  
Additional dust control required during suspensions of work directed by the Engineer, for 
reasons stated in Section 8-1.06, “Suspensions” for which the Engineer authorizes extension 
of “Time of Completion” will be paid for as extra work as provided in Section 4-1.05. “Changes 
and Extra work,” of the Standard Specifications 
 
The CONTRACTOR is responsible for meeting and being in compliance with all of the 
requirements of the (Mojave or South Coast wherever the project applies) Air Quality 
Management District’s (AQMD) “Rule 403, Fugitive Dust” including, but not limited to, those 
requirements pertaining to a Large Operation.  In addition to the CONTRACTOR providing all 
required personnel and signage, the CONTRACTOR is required to provide all mandatory 
forms, correspondence and recordkeeping information directly to AQMD and provide copies of 
said items to the ENGINEER or his authorized representative in a timely manner.  The 
CONTRACTOR shall also submit his proposed program and sign detail to meet the 
requirements of AQMD “Rule 403, Fugitive Dust” to the ENGINEER prior to the start of 
construction.  Information on AQMD and “Rule 403, Fugitive Dust” can be found at 
http://www.mdaqmd.ca.gov/index.aspx?page=142. Should the County be fined due to failure of 
the contractor complying with Rule 403 requirements, the amount of any such fines will be 
withheld from payments due to the contractor. 
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Full compensation for conforming to the requirements of AQMD, including furnishing all labor, 
water, materials, tools, equipment and incidentals shall be considered as included in the prices 
paid for various contract items of work and no additional compensation will be allowed therefor. 
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DATE   December 7, 2022,       PHONE   387-8109 
 

FROM ANTHONY PHAM, P.E., Division Chief    MAIL CODE  0835 
Environmental Management Division  

 
 TO CHRIS NGUYEN, P.E., Division Chief 
  Transportation Design Division 

File: Yard 5 / San Bernardino Area 

 
SUBJECT CEQA REVIEW: GUARDRAIL REPLACEMENT AT VARIOUS LOCATIONS 

(LOCATIONS #2 CRESTLINE ROAD AND # 9 CAJON BLVD) (W.O.# H15156, 
TX1799) 

  

 
Project Description and Location  
 
The San Bernardino County Public Works Department proposes replacing guardrails on 
Crestline Road and at various locations along Cajon Blvd. as shown on Attachment 2 - Location 
Maps.  
 
The project at location 2) Crestline Road in Crestline, involves replacing approximately 110-feet 
of existing guardrail and Asphalt Concrete (AC) dike with new guardrail and AC dike.  Location 
9) improvements occur at approximately 11 locations along Cajon Boulevard generally between 
its intersections with Cleghorn Road near the Cajon Summit and Kenwood Avenue near the 
community of Devore Heights. Improvements generally involve installing new guardrail on either 
side of existing concrete bridge barriers, replacing existing guardrail, installing new end 
treatments and replacing AC dikes and incidental related improvements.  Equipment planned 
for use on this project will include but is not limited to: Concrete Mixer, Backhoe, Auger, and 
Loader Truck. 
 
No traffic detours or nighttime construction are planned at this time. No relocation of utilities is 
anticipated. Construction duration is anticipated for approximately 90-working days. San 
Bernardino County Development Code 83.01.80(g)(3): exempts noise from temporary 
construction, maintenance, repair, or demolition activities between 7:00 a.m. and 7:00 p.m., 
except Sundays and Federal holidays. No construction will occur during these times.  
 
Biological Resources Evaluation 
 
San Bernardino County Environmental Management Division (EMD) Ecological Resources 
Specialists (ERS) conducted a review using aerial imagery and a review of California Natural 
Diversity Database (CNDDB) for each of the locations. Because the project activities will occur 
in highly developed surroundings and limited unpaved habitat (roadway shoulders), it is unlikely 
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that these areas would support sensitive species. However, trees and shrubs located nearby 
could support various species of nesting birds. 
  
Biological Resources Conditions 
 
Because of the limited nature of the project activities and the disturbed nature of the project 
footprint, it has been determined that project-related activities will not directly impact any 
sensitive habitat and/or species. However, to further ensure no impacts to species, the following 
actions should be taken: 

 
1. If work occurs during the nesting bird season (March 15 – August 15), a pre-construction 

nesting bird survey must be conducted no more than three days prior to the start of work. 
2. If active nests are detected, appropriate avoidance buffers will be established and work 

activities within the vicinity of the nest will be monitored. 
 

Cultural Resources Evaluation 
 
San Bernardino County Environmental Management Division (EMD) retained the professional 
services of CRM Tech to investigate the proposed project and provide EMD with the necessary 
information and analysis to determine whether the project would cause a substantial adverse 
change to any “historical resources,” as defined by CEQA, that may exist in or around the project 
area. 
 
CRM Tech provided Historical/Archaeological Resources Survey Reports (reports) for both 
locations of the proposed project with report findings as follow:  
 

• Location 2, Crestline Road - No historical resources were encountered in the Crestline 
investigation.  
 

• Location 9, Cajon Blvd. – Historic features were identified within or adjacent to the 
project boundaries. All the features are historically parts of the U.S. Rout 66, which has 
been recorded elsewhere in San Bernardino County as Site 36-002910 (CA-SBR-
2910H) and has been formally determined eligible for listing in the National Register of 
Historic Places. As such, Site 36-002910 (site), including the segment of Cajon 
Boulevard in the project area, is automatically listed in the California Register of 
Historical Resources and thereby qualifies as a “historical resource” for CEQA-
compliance purposes. While the report did find that several of the features identified 
within or adjacent to the project area do contribute to the distinctive character and 
overall sense of history embodied in Route 66, none of the proposed improvements 
would substantially alter the historic features nor would the improvements compromise 
the historic integrity of the site. 

 

• The reports included a response from the State of California Native American Heritage 
Commission (NAHC) Sacred Lands File request that indicates the presence of 
unspecified Native American cultural resource(s) in the general vicinity of the project 
Location 9, Cajon Blvd.  and referred further inquiry to local Native American groups. In 
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response to the NAHC’s recommendation that further inquiry to local Native American 
groups may be necessary, and in accordance with Assembly Bill 52 (AB 52) that lead 
agencies consider potential impacts to “tribal cultural resources” as part of the 
environmental review, San Bernardino County Environmental Management Division 
(EMD) staff contacted the Yuhaaviatam of San Manuel Nation Cultural Resources 
Department (YSMN) and informed the tribe of the proposed project.  YSMN requested 
that Cultural and Tribal conditions submitted below be included and observed in the 
event of incidental findings.  EMD staff agree with the proposed conditions and will 
include these conditions in environmental documents and project contracts.  

 

• Lastly, the report’s findings for both locations concluded that No Impact on cultural 
resources was anticipated and no additional cultural resources investigation is 
recommended for the project unless construction plans undergo such changes as to 
include areas not covered by the study. 

  
Cultural Resources Conditions 
 
To ensure there are no impacts to historical or cultural resources, the following general 
conditions should be incorporated into project avoidance measures: 
 

1. Should prehistoric or historic archaeological resources be encountered during 
construction, the evaluation of any such resource should proceed in accordance with 
all appropriate federal state, and local guidelines.  Specifically, all work must be halted 
in the immediate vicinity of the cultural resource found until a qualified archaeologist 
can assess the significance of the resource. 

 
2. If human remains are encountered during construction, then the San Bernardino 

County Coroner’s Office MUST be contacted in accordance with state law within 24 
hours of the find, and all work should be halted until a clearance is given by that office 
and any other agency involved.  The Coroner’s Office may be contacted at the 
Coroner’s Division, County of San Bernardino, 175 S. Lena Road, San Bernardino, 
CA. Tel: (909) 387-2978. 

 
Yuhaaviatam of San Manuel Nation Cultural Resources and Tribal Conditions 
 
Cultural Resources Conditions 
 

CR-1  In the event that cultural resources are discovered during project activities, all work in 
the immediate vicinity of the find (within a 60-foot buffer) shall cease and a qualified 
archaeologist meeting Secretary of Interior standards shall be hired to assess the find. 
Work on the other portions of the project outside of the buffered area may continue 
during this assessment period. Additionally, the Yuhaaviatam of San Manuel Nation 
Cultural Resources Department (YSMN) shall be contacted, as detailed in TCR-1, 
regarding any pre-contact and/or historic-era finds and be provided information after 
the archaeologist makes his/her initial assessment of the nature of the find, so as to 
provide Tribal input with regards to significance and treatment.  
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CR-2 If significant pre-contact and/or historic-era cultural resources are discovered and 

avoidance cannot be ensured, the archaeologist shall develop a Monitoring and 
Treatment Plan, the drafts of which shall be provided to YSMN for review and 
comment, as detailed within TCR-1. The archaeologist shall monitor the remainder of 
the project and implement the Plan accordingly. 

 
CR-3 If human remains or funerary objects are encountered during any activities associated 

with the project, work in the immediate vicinity (within a 100-foot buffer of the find) 
shall cease and the County Coroner shall be contacted pursuant to State Health and 
Safety Code §7050.5 and that code enforced for the duration of the project.  

 
Tribal Resources Conditions 
 
TCR-1 The Yuhaaviatam of San Manuel Nation Cultural Resources Department (YSMN) shall 

be contacted, as detailed in CR-1, of any pre-contact and/or historic-era cultural 
resources discovered during project implementation and be provided information 
regarding the nature of the find, so as to provide Tribal input with regards to 
significance and treatment. Should the find be deemed significant a cultural resource 
Monitoring and Treatment Plan shall be created by the archaeologist, in coordination 
with YSMN, and all subsequent finds shall be subject to this Plan. This Plan shall allow 
for a monitor to be present that represents YSMN for the remainder of the project, 
should YSMN elect to place a monitor on-site. 

 
TCR-2 Any and all archaeological/cultural documents created as a part of the project (isolate 

records, site records, survey reports, testing reports, etc.) shall be supplied to the 
applicant and Lead Agency for dissemination to YSMN. The Lead Agency and/or 
applicant shall, in good faith, consult with YSMN throughout the life of the project.  

 
General Conditions  
 

1. All work, including equipment staging, will remain on paved areas.  No new work 
outside disturbed areas, existing rights-of-way, or temporary easements (i.e., existing 
shoulder-to-shoulder and/or curb-to-curb) will be performed without further 
environmental evaluations. 

 
2. Material staging area shall be clearly delineated to keep equipment and trucks within 

existing paved areas.  Further, project related vehicle access, maintenance activities, 
and equipment storage shall be restricted to established roads, designated access 
roads, maintenance right-of-way or temporary easements, and designated storage, 
staging, and parking areas.  Off-road traffic outside of these designated areas shall be 
prohibited. 

 
3. Standard best management practices shall be implemented during all maintenance 

activities, especially those pertaining to dust control, erosion control, and stormwater 
pollution prevention.  If equipment is parked overnight then a drip pan, or some other 
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form of protection, shall be placed under the vehicle to contain any drips, leaks, and or 
spills.  All food and maintenance trash shall be removed from the site daily.  Please 
contact EMD, at (909) 387-7897, with any questions. 

 
ENVIRONMENTAL DETERMINATION 
 
In compliance with the California Environmental Quality Act (CEQA), Environmental 
Management Division staff has reviewed the proposed project. 
 
The Proposed Project qualifies for a Class 1 Categorical Exemption, “Existing Facilities” under 
Section 15301(c) of the CEQA guidelines. Class 1 consists of the “operation, repair, 
maintenance, permitting, leasing, licensing, or minor alteration of existing public or private 
structures, facilities, mechanical equipment, or topographical features, involving negligible or no 
expansion of existing or former use.” Class 1 (c) exemption is specific to “existing highways and 
streets, sidewalks, gutters, bicycle and pedestrian trails, and similar facilities.” The project also 
qualifies for a Class 3 Categorical Exemption, “New Construction or Conversion of Small 
Structures” under Section 15303(d) “Water main, sewage, electrical, gas, and other utility 
extensions, including street improvements, of reasonable length to serve such construction.” 
 
It is our opinion that the proposed project meets the criteria for an exemption under Section 
15301(c) and 15303(d) of the CEQA Guidelines. To complete the Categorical Exemption 
process, I recommend that a Notice of Exemption, together with the required fee, be filed with 
the Clerk of the Board of Supervisors of the County of San Bernardino. A Notice of Exemption 
to be filed is included with this IOM. Should you need further information or have any questions, 
please contact AJ Gerber, Planner at x78109, who coordinated this review. 
 
AP:AJ:kc 
Attachments:  

1- Notice of Exemption 
2- Vicinity/Location Map (Locations 2 and 9) 
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Notice of Exemption 

To: Office of Planning and Research From: San Bernardino County 
1400 Tenth Street, Room 121 Department of Public Works 
Sacramento, CA 95814 Environmental Management Division 

825 E. Third Street, Room 123 
San Bernardino, CA 92415-0835 

Clerk of the Board of Supervisors 
San Bernardino County  
385 North Arrowhead Avenue, Second Floor 
San Bernardino, CA 92415-0130 

Project Description Applicant 

 

San Bernardino County Dept of Public Works 

825 E. Third Street 

 Address 

San Bernardino, CA 92415-0835 

 (909) 387-8109

 Phone 

 

 Representative 

AJ Gerber 

 Name 

Same as Applicant 

Address 

Anthony Pham, P.E. 

Lead Agency Contact Person 

Same as Applicant (909) 387-8109

Phone 

Exempt Status: (check one) 

Ministerial [Sec. 21080(B)(1); 15268]; 
Declared Emergency [Sec. 21080(B)(3); 15269(a)]; 
Emergency Project [Sec. 21080(B)(4); 15269(b)]; 
Categorical Exemption.  State type and section:   Class 1 Categorical Exemption Section 15301(c) 

Existing Facilities and Class 3, 15303(d) New Construction or Conversion Of Small Structures 

Statutory Exemptions.  State code number: 
Other Exemption:    

Reasons why project is exempt:  Section 15301(c) PRC: The proposed project consists of repair and maintenance 
of existing public streets. Also, Section 15303(d) PRC: The proposed project consists of street improvements. 

    Chief, Environmental Mgmt. Div. 
Signature    Anthony Pham, P.E. Title   Date 

Signed by Lead Agency Signed by Applicant 

Date received for filing at OPR:   N/A 

Project Title: Guardrail Replacement at Various Locations 
(Locations #2 Crestline Road and #9 Cajon Blvd) (W.O.# 
H15156, Tx1799) 

Project Location: Location 2) Crestline Road in the 
community of Crestline and Location 9) Cajon Blvd. generally 
between the intersection with Cleghorn Road near the Cajon 
Summit and Kenwood Avenue near the community of Devore 
Heights, in San Bernardino County. (See Attachment 2 – 
Location Maps) 

Project Description: The San Bernardino County Public 
Works Department proposes replacing guardrails, installing 
new guardrails, replacing Asphalt Concrete dikes and other 
minor incidental improvements as needed.  Project activities 
will be confined to asphalted roads and or disturbed road 
edges. Equipment planned for use on this project will included 
but is not limited to: Concrete Mixer, Backhoe, Auger, and 
Loader Truck. No traffic detours or nighttime construction are 
planned at this time. No relocation of utilities is anticipated. 
Construction duration is anticipated for approximately 90 
working days.  

12/7/2022
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COUNTY OF SAN BERNARDINO 

DEPARTMENT OF PUBLIC WORKS

DISTRICTS 2 & 3

YARDS 7, 8, & 9

WO H15156

LOCATION MAP
Crestline Road and Other Roads

Various Limits

Guardrail Replacement

Crestline

Legend:

Guardrail Replacement Location

Crestline Rd

Location 2
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Project Improvements: existing c‐type guardrail and wood posts will be removed, along with the existing dike.  
Project will construct an Alternative In‐Line Terminal System on the west end along eastbound lane, continued by Midwest Guardrail System 
(MGS) using 8’ steel posts and end anchor assembly (Type SFT). New Asphalt Concrete dike will be constructed, along with Vegetation Control to 
be placed where appropriate and permitted by existing features such as the retaining wall, utility pull boxes, fire hydrant, street lighting, and 
drainage facilities.  

2) Crestline: Crestline Rd NOT FOR BID
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Project improvements: proposed Transition Railing (Type WB‐31 Mod) will be installed at four ends of the existing bridge barriers. The Modified 
Transition Railing WB‐31 is a standalone Midwest Guardrail System (MGS). There will be no connections to the existing bridge structure.  
Potholing is in the works to positively identify depths of field observed MCI utilities, consisting of four conduits (as seen on this image). 
Alternative In‐Line Terminal System will be installed in advance of the Transition Railing (Type WB‐31 Mod) at all four locations.  

9.1) Devore Area: Cajon Blvd_ Bridge NOT FOR BID



 

 

 

 

 

 

 

 

 

 

 

 

 

 

Project Improvements: remove existing metal beam guard railing (MBGR). Install an Alternative In‐Line Terminal System (AITS) and Midwest 
Guardrail System (MGS) using 8’ steel posts. At the masonry wall, construct a Modified Transition Railing Type WB‐31. Transition Railing (Type 
WB‐31 Mod) is a standalone MGS and does not connect/attach to the existing masonry wall. For the length of project improvements, replace 
existing dike and incorporate veg control.    

9.10) Devore Area: Cajon Blvd_ Replace MBGR with MGS NOT FOR BID
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