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Billout Rate 321$    321$    288$    224$    321$    321$    275$    275$    224$    166$    145$    341$    

Task 1 - Project Management 16 58 30 12 38 154 41,756$   36,362$   2,100$     -$        -$        -$        150$    80,368$      
1.1 Project Management 4 12 12 28 6,876$     6,825$     -$        -$        -$        -$        13,701$      
1.2 Field Reviews 4 8 1 13 3,733$     -$        2,100$     -$        -$        -$        150$    5,983$        

1.3a Meetings 3 8 8 19 4,691$     -$        -$        -$        -$        -$        4,691$        
1.3b Alternatives Workshop 4 6 1 11 3,157$     4,872$     -$        -$        -$        -$        8,029$        
1.3b BoD / 35% Design Workshop 2 4 2 8 2,084$     10,479$   -$        -$        -$        -$        12,563$      
1.3c Final Design Workshops (2) 1 4 6 4 15 3,913$     3,402$     -$        -$        -$        -$        7,315$        
1.4 Project Schedule 4 4 8 1,864$     2,625$     -$        -$        -$        -$        4,489$        
1.5 Invoicing 4 6 10 2,154$     8,159$     -$        -$        -$        -$        10,313$      
1.6 QA/QC 8 16 6 12 42 13,284$   -$        -$        -$        -$        -$        13,284$      

Task 2 - Preliminary Design and Reports 33 94 92 4 12 235 61,297$   116,067$ 10,500$   3,045$     -$        -$        -$     190,909$    
2.1 Treatment Options 8 12 20 6,024$     55,440$   -$        -$        -$        -$        61,464$      
2.2 BoD Report 10 40 18 4 12 84 21,786$   44,352$   -$        -$        -$        -$        66,138$      
2.3 Preliminary Design (35%) 12 36 70 118 29,900$   11,508$   10,500$   3,045$     -$        -$        54,953$      
2.4 Cost Estimates 2 4 4 10 2,690$     -$        -$        -$        -$        -$        2,690$        
2.5 SWRCB Compliance Plan 1 2 3 897$        4,767$     -$        -$        -$        -$        5,664$        

Task 3 - Engineering Plans and Specifications 1 56 100 230 2 389 98,907$   116,729$ 140,175$ 19,425$   -$        -$        -$     375,236$    
3.1 65% Submittal 18 40 100 158 39,698$   12,117$   75,600$   8,400$     -$        -$        135,815$    
3.2 95% Submittal 16 24 80 120 29,968$   3,171$     38,325$   6,300$     -$        -$        77,764$      
3.3 Final Plans 10 18 40 68 17,354$   -$        15,750$   4,725$     -$        -$        37,829$      
3.4 Cost Estimates 4 8 4 16 4,484$     -$        10,500$   -$        -$        -$        14,984$      
3.5 Pre-Purchased Equipment Specifications 1 8 10 6 2 27 7,403$     40,110$   -$        -$        -$        -$        47,513$      
3.6 Operations Plan / SOP's (7) -$        61,331$   -$        -$        -$        -$        61,331$      

Task 4 - Utilities 1 6 22 10 39 8,427$     -$        -$        -$        -$        11,550$   300$    20,277$      
4.1 Utility Research 2 8 8 18 3,528$     -$        -$        -$        -$        -$        300$    3,828$        
4.2 10 Potholes (Optional) 2 8 2 12 2,658$     -$        -$        -$        -$        11,550$   14,208$      
4.3 Utility Plan / Exhibits 1 2 6 9 2,241$     -$        -$        -$        -$        -$        2,241$        

Task 5 - Design Survey (Optional) 2 2 20 47 11 10 9 32 133 37,917$   -$        -$        -$        -$        -$        1,265$ 39,182$      
5.1 Field Topo Survey 1 1 1 3 7 1 12 26 7,496$     -$        -$        -$        -$        -$        143$    7,639$        
5.2 Boundary Survey 1 1 6 27 2 8 45 13,174$   -$        -$        -$        -$        -$        71$      13,245$      
5.3 Record of Survey 11 20 5 6 8 50 14,004$   -$        -$        -$        -$        -$        946$    14,950$      
5.4 Monument Preservation/ Corner Record 2 1 3 2 4 12 3,243$     -$        -$        -$        -$        -$        105$    3,348$        

Task 6 - Environmental Compliance 2 4 2 8 2,084$     -$        -$        -$        -$        -$        -$     2,084$        
6.1 Prepare NOE -$        -$        -$        -$        -$        -$        -$           
6.2 Permit Applications 2 4 2 8 2,084$     -$        -$        -$        -$        -$        2,084$        

Task 7 - Geotechnical Investigation (Optional) 2 2 2 6 1,508$     -$        -$        -$        26,933$   -$        -$     28,441$      
7.1 Investigation 2 2 2 6 1,508$     -$        -$        -$        26,933$   -$        28,441$      

No. SDD-066 / SPD125- WATER-5748 Professional Engineering Design and Environmental Services for County Service Area 70J 

Chromium-6 Treatment Project
San Bernardino County Department of Public Works - Special Districts Division
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EXHIBIT B - COST PROPOSAL
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No. SDD-066 / SPD125- WATER-5748 Professional Engineering Design and Environmental Services for County Service Area 70J 

Chromium-6 Treatment Project
San Bernardino County Department of Public Works - Special Districts Division

Task 8 - Advertising/Bidding Support (Optional) 4 12 4 5 25 6,361$     -$        4,410$     -$        -$        -$        100$    10,871$      
8.1 Attend Pre-bid Meeting 4 4 1,152$     -$        -$        -$        -$        -$        100$    1,252$        
8.2 Respond to Questions 2 4 4 2 12 2,980$     -$        4,410$     -$        -$        -$        7,390$        
8.3 Prepare Addenda (3) 2 4 3 9 2,229$     -$        -$        -$        -$        -$        2,229$        

Task 9 - Construction Support (Optional) 19 52 106 16 193 47,139$   -$        97,650$   -$        -$        -$        -$     144,789$    
9.1 Meetings (5) 7 6 13 3,975$     -$        -$        -$        -$        -$        3,975$        
9.2 RFI's (10) 2 10 10 22 5,762$     -$        -$        -$        -$        -$        5,762$        
9.3 Contractor Submittals (50) 2 20 60 15 97 22,017$   -$        22,050$   -$        -$        -$        44,067$      
9.4 Plan Revisions 2 4 24 30 7,170$     -$        -$        -$        -$        -$        7,170$        
9.5 Record Drawings 2 4 12 1 19 4,627$     -$        -$        -$        -$        -$        4,627$        
9.6 PLC Programming 2 4 6 1,794$     -$        63,000$   -$        -$        -$        64,794$      
9.7 Control Philosophy Narrative 2 4 6 1,794$     -$        12,600$   -$        -$        -$        14,394$      

Task 10 - Construction Staking (Optional) 1 2 3 6 7 1 32 52 15,259$   -$        -$        -$        -$        -$        356$    15,615$      
10.1 Survey Control 1 2 1 8 12 3,765$     -$        -$        -$        -$        -$        71$      3,836$        
10.2 Misc. Field Survey/Staking 3 6 6 1 24 40 11,494$   -$        -$        -$        -$        -$        285$    11,779$      

Grand Total 17 177 300 456 16 21 49 14 16 7 97 64 1234 320,655$ 269,157$ 254,835$ 22,470$   26,933$   11,550$   2,171$ 907,772$    

Total without Optional Services 17 150 232 336 16 62 813 209,813$ 269,157$ 152,775$ 22,470$   -$        -$        450$    654,666$    

Optional Services Total 27 68 120 21 49 14 16 7 35 64 421 110,842$ -$        102,060$ -$        26,933$   11,550$   1,721$ 253,106$    

1. Rounded to the nearest $1.
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