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NOTICE TO BIDDERS

NOTICE IS HEREBY GIVEN that the Board of Supervisors of the San Bernardino County, State of
Callifornia, will receive sealed proposals until

10:00 A.M., THURSDAY, XXXXXXX XX, 20XX

in the building of:

San Bernardino County Department of Public Works
Front Reception Desk
825 East 3 Street
San Bernardino, CA 92415-0835

PLEASE NOTE: All bidders and subcontractors, including, but not limited to persons or
entities that deliver ready-mix concrete, must be registered with: 1) the Department of
ement for bid purposes

p system prior to the
gualified. The lowest

responsive and responsible bidder and its subcontr t also be registered with
the Department of Industrial Relations at the time o of the contract and must
remain registered throughout the term of the cq uant to Labor Code section

Bids (also referred to as “proposals”) in resp tAis solicitation can be submitted through
the San Bernardino County (3 Procurement Network (ePro)
https://epro.sbcounty.gov/epro/ (howe¥gr the bid is submitted in ePro, the bidder’s
security described herein must sjill be'Qubmitted in person in a sealed envelope prior to
the proposal opening date an ) or in"person at the San Bernardino County Department of

Public Works at which time they wilRge transmitted, publicly opened and declared via video

HEATER TICKET ACCESS DRIVEWAY (GATE 3)
MILL & OVERLAY PROJECT
Varies

LENGTH: Varies
W.O.: H15168
AREA: San Bernardino
ROAD NO.: NA

The work, in general, consists of mill and overlay existing asphalt concrete pavement, fog seal
existing AC Dikes, remove and dispose existing buried concrete footings / encased pipes,
construct concrete cut-off wall and rail post footing with sleeve, install handrail panels, paint
handrails, and doing other work appurtenant thereto.

This project requires a Class A or C12 contractor's license issued by the California
Contractors State Licensing Board. The Contractor must maintain this license from contract
award through contract acceptance. All  contractors, including any out-of-state

NB - 1


http://www.dir.ca.gov/Public-Works/SB854.html

contractors/subcontractors, must comply with all applicable laws and regulations of the State
of California at the time of bid and award.

*kkkkkkikkikkkkkkikkikikkkkkkikikkkkkkikkikikkkkkkikikkkkkkikikikkkkkkkikikikkkkkikkikkkkkkikkikkkkkkkkikikikkkkkikkikikkkkkikk
A non-mandatory pre-bid meeting is scheduled for
10:00 A.M., WEDNESDAY, XXXXXXX XX, 20XX

To be held via video and teleconference via goto.com using meeting ID 296-574-165. See the flyer
available under the bid posting on ePRO for further login information. Handouts from the Pre-bid
meeting will be post on ePRO shortly after the Pre-Bid meeting. All bidders and interested small
businesses are encouraged to attend this meeting.

This meeting is to inform bidders of project requirements and subcontractors of
subcontracting and material supply opportunities. Bidder’s attendance at this meeting is
not mandatory, but all bidders are encouraged to attend this meej

ON FORMS OBTAINED DIRECTLY FROM THE#S RNARDINO COUNTY
DEPARTMENT OF PUBLIC WORKS OR FROM -¢SAN BERNARDINO COUNTY

BIDDERS MUST BE LISTED ON THE OFFICIALRUANOLDERS LIST AT THE TIME BIDS
) BIDDERS WHO ARE NOT LISTED ON

Bids shall be prepared in accordance pecial Provisions and the following:

1. Caltrans 2015 StgndardS€gpecifications, including the Caltrans 2015
Revised Stand Specifications (Revisions through July 21, 2017),
unless specified ot ise in these Special Provisions.

3. Labor S®rcharge and Equipment Rental Rates effective on the date work is
accomplished.

These publications are published by Caltrans and may be reviewed at the following website:
http://www.dot.ca.gov/des/oe/construction-contract-standards.htmil.

The bids must also be accompanied by cash, cashier's check, certified check, or bidder's bond
executed by an admitted surety insurer, made payable to the San Bernardino County in the
amount of at least ten percent of the amount of the bid given as a guarantee that the bidder
will enter into a contract. The contract shall be signed by the successful bidder and returned
within 10 days, and the contract bonds, copy of insurance policies, and Certificates of
Insurance, with documents to verify any self-insurance coverage shall be provided within 10
days, not including Saturdays, Sundays and legal holidays, after the bidder has received the
contract for execution.
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shall begin construction work within 10 days after the Notice to Proceed with
Construction (excluding Saturday, Sunday, and holidays). Pursuant to Section 1-1.07,
‘DEFINITIONS”, of the Standard Specifications, “day” means “24 consecutive hours
running from midnight to midnight; calendar day”.

The Plans and Special Provisions may be obtained at no cost by visiting
http:\\epro.sbcounty.gov\bso

With the purchase, a return address must be furnished which the purchaser thereby agrees is
sufficient to reach him/her. Please note that, upon payment of the purchase price, the
purchased copy of the plans and Special Provisions become the property of the purchaser and
are not to be returned to the County for refund.

QUESTIONS: Bidders must submit all questions in writing, by mail, fax, or e-mail. The deadline for
bidder questions is 5:00 P.M. on FRIDAY, XXXXXXX XX, 20XX

BONDS: The successful bidder will be required to furnish a La

Faithful Performance Bond, each in a penal sum equal to one\
price.

Notice is hereby given that the successful bidder who is e contract may avalil itself
to Public Contract Code section 22300 which allows subs securities to be deposited in
lieu of retention payments withheld to insure perfo @

Re§irements and Conditions” regarding the San
Pro) system. THIS SYSTEM REQUIRES
BUSINESS WITH THE COUNTY.

Materials Bond and a
percent of the contract

ePRO: Attention is directed to Section 2, “Proposg
Bernardino County’s Electronic Procurement
NEW REGISTRATION FOR ALL VENDORS$D

EQUAL EMPLOYMENT OPPORTUNIWR(Puring the term of the Agreement, Contractor shall
not discriminate against any emplggee or€gpplicant for employment because of race, religious
creed, color, national origin, an ry, physical disability, mental disability, medical condition,
genetic information, marital status,§ex, gender, gender identity, gender expression, sexual
orientation, age, or military ghd YWaterah status. Contractor shall comply with Executive Orders
11246, 11375, 11625, 121 @ 32, 12250, 13672, Title VI and Title VII of the Civil Rights
] iousing and Employment Act and other applicable Federal,
laws and regulations and policies relating to equal employment
ities, including laws and regulations hereafter enacted.

and contracting opport

This contract is subject to the State of California contract nondiscrimination and compliance
requirements pursuant to Government Code section 12990.

EMERGING SMALL BUSINESS ENTERPRISE PROGRAM: Contractors are encouraged to
participate in the San Bernardino Country Emerging Small Business Enterprise (ESBE)
Program. Questions regarding the ESBE Program should be directed to the Department of
Public Works, Contracts Division at (909) 387-7920.

CONFLICT OF INTEREST AND FORMER COUNTY OFFICIALS: Attention is directed to the
Conflict of Interest and Former County Officials requirements in the special provisions.

REPORT BID RIGGING: Please report any suspected bid rigging, bidder collusion, and other
fraudulent activities in order for the County to identify and investigate highway construction
contract fraud and abuse. You may report such activities by calling the Department’s
Contracts Division phone number at (909) 387-7920.
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PREVAILING WAGES: Pursuant to section 1773 of the Labor Code, the general prevailing
rates of wages in the San Bernardino County have been determined and are listed in the State
of California Department of Industrial Relations Director's General Prevailing Wage
Determinations (https://www.dir.ca.gov/OPRL/DPreWageDetermination.htm). In addition,
these wages are set forth in the General Prevailing Wage Rates included in these Special
Provisions. The Contractor and subcontractors shall not pay less than the prevailing wage.
Copies of the prevailing wage rates are also on file at the San Bernardino County Department of
Public Works Contracts Division office (address identified above) and shall be made available to
any interested party on request. A copy of the determination of the Director of prevailing rate of
per diem wages shall be posted at each job site. More specifically, the Contractor shall post the
general prevailing wage rates at a prominent place at the job site (Labor Code section 1773.2).

Future effective general prevailing wage rates, which have been predetermined and are on file
with the California Department of Industrial Relations are referenced but not printed in the
general prevailing wage rates.

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SU#BN ION: Contractor shall
comply with Labor Code section 1771.1, including, but % ed to, the following
requirements: (1) no contractor or subcontractor may be listednQ #fd proposal for a public
works project unless registered with the Department of | ' elations pursuant to Labor
Code section 1725.5 (with limited exceptions from this ment for bid purposes only
under Labor Code section 1771.1(a)); (2) no contragtor or contractor may be awarded a
contract for public work or perform work on a p orks project unless registered with the
Department of Industrial Relations pursuant to L section 1725.5; (3) this Project is
subject to compliance monitoring and enfor @ the Department of Industrial Relations;

(4) Contractor shall post job site notices r gompliance monitoring and enforcement by
the Department of Industrial Relations; gfd gfitractor must submit certified payroll at least
monthly to the Labor Commissioner in at prescribed by the Labor Commissioner.

As provided in Labor Code secti 771.1:

(a) A contractor or syfcomgactor shall not be qualified to bid on, be listed in a bid
proposal, subject,to & guirements of Section 4104 of the Public Contract
Code, or engage Tempfformance of any contract for public work, as defined
in this chapte currently registered and qualified to perform public work
pursuant to Sec 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business
and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded.

(b) Notice of the requirement described in subdivision (a) shall be included in all
bid invitations and public works contracts, and a bid shall not be accepted nor
any contract or subcontract entered into without proof of the contractor or
subcontractor's current registration to perform public work pursuant to Section
1725.5.

(c) An inadvertent error in listing a subcontractor who is not registered pursuant
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive, provided that any of the following
apply:

(1) The subcontractor is registered prior to the bid opening.
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(2) Within 24 hours after the bid opening, the subcontractor is registered and has
paid the penalty registration fee specified in subparagraph (E) of paragraph (2)
of subdivision (a) of Section 1725.5.

(3) The subcontractor is replaced by another registered subcontractor pursuant
to Section 4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required
by subdivision (a) shall be grounds under Section 4107 of the Public Contract
Code for the contractor, with the consent of the awarding authority, to substitute
a subcontractor who is registered to perform public work pursuant to Section
1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors
who are currently registered to perform public work pursuant to Section 1725.5.

(f) A contract entered into with any contractor or subcontractor in violation of
subdivision (a) shall be subject to cancellation, provided that a contract for public
work shall not be unlawful, void, or voidable solely dueg®ange failure of the

@ e requirements

awarding body, contractor, or any subcontractor to com
of Section 1725.5 or this section. x

BRcN determines that a

(9) If the Labor Commissioner or his or her
@ e of any public work

contractor or subcontractor engaged in the pe
contract without having been registered in e with this section, the
contractor or subcontractor shall forfeit, ivil penalty to the state, one
hundred dollars ($100) for each day_g rk performed in violation of the
registration requirement, not to excegff

dollars ($8,000) in addition to anygpeRg dgistration fee assessed pursuant to
clause (ii) of subparagraph (E wéph (2) of subdivision (a) of Section
1725.5.

(h) (1) In addition to, or g&glieu of,Yany other penalty or sanction authorized
pursuant to this chapter, a hi§ger tiered public works contractor or subcontractor
Qed Mto a subcontract with an unregistered lower tier
ny public work in violation of the requirements of
Section 1725.5 o lon shall be subject to forfeiture, as a civil penalty to
the state, of ed dollars ($100) for each day the unregistered lower tier
subcontractor p&gorms work in violation of the registration requirement, not to
exceed an aggregate penalty of ten thousand dollars ($10,000).

subcontractor to

(2) The Labor Commissioner shall use the same standards specified in
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when
determining the severity of the violation and what penalty to assess, and may
waive the penalty for a first time violation that was unintentional and did not
hinder the Labor Commissioner’s ability to monitor and enforce compliance with
the requirements of this chapter.

(3) A higher tiered public works contractor or subcontractor shall not be liable for
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s
performance is in violation of the requirements of Section 1725.5 due to the
revocation of a previously approved registration.

(4) A subcontractor shall not be liable for any penalties assessed against a
higher tiered public works contractor or subcontractor pursuant to paragraph (1).
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A higher tiered public works contractor or subcontractor may not require a lower
tiered subcontractor to indemnify or otherwise be liable for any penalties
pursuant to paragraph (1).

(i) The Labor Commissioner or his or her designee shall issue a civil wage and
penalty assessment, in accordance with the provisions of Section 1741, upon
determination of penalties pursuant to subdivision (g) and subparagraph (B) of
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment
issued under this subdivision may be requested in accordance with the
provisions of Section 1742. The regulations of the Director of Industrial
Relations, which govern proceedings for review of civil wage and penalty
assessments and the withholding of contract payments under Article 1
(commencing with Section 1720) and Article 2 (commencing with Section 1770),
shall apply.

() (1) Where a contractor or subcontractor engages in the performance of any
public work contract without having been registered in violation of the
requirements of Section 1725.5 or this section, the Labgyygmissioner shall
issue and serve a stop order prohibiting the use of the u @ pd contractor or
the unregistered subcontractor on all public works ; e unregistered

contractor or unregistered subcontractor is regist h&ystop order shall not
apply to work by registered contractors or subcont n the public work.
(2) A stop order may be personally served the tractor or subcontractor

by either of the following methods:

(A) Manual delivery of the order to the 4 or subcontractor personally.

(B) Leaving signed copies of thegor the person who is apparently in
charge at the site of the public Pihereafter mailing copies of the order
by first class mail, postage prepAglto the contractor or subcontractor at one of
the following:

(i) The address of the contradgr or subcontractor on file with either the Secretary
License Board.

(ii) If the contrac ontractor has no address on file with Secretary of
State or the State License Board, the address of the site of the
public work.

(3) The stop ordeP® shall be effective immediately upon service and shall be
subject to appeal by the party contracting with the unregistered contractor or
subcontractor, by the unregistered contractor or subcontractor, or both. The
appeal, hearing, and any further review of the hearing decision shall be governed
by the procedures, time limits, and other requirements specified in subdivision
(a) of Section 238.1.

(4) Any employee of an unregistered contractor or subcontractor who is affected
by a work stoppage ordered by the commissioner pursuant to this subdivision
shall be paid at his or her regular hourly prevailing wage rate by that employer for
any hours the employee would have worked but for the work stoppage, not to
exceed 10 days.

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing
agent of the contractor or subcontractor to observe a stop order issued and
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor
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punishable by imprisonment in county jail not exceeding 60 days or by a fine not
exceeding ten thousand dollars ($10,000), or both.

() This section shall apply to any bid proposal submitted on or after March 1,
2015, and any contract for public work entered into on or after April 1, 2015. This
section shall also apply to the performance of any public work, as defined in this
chapter, on or after January 1, 2018, regardless of when the contract for public
work was entered.

(m) Penalties received pursuant to this section shall be deposited in the State
Public Works Enforcement Fund established by Section 1771.3 and shall be
used only for the purposes specified in that section.

(n) This section shall not apply to work performed on a public works project of
twenty-five thousand dollars ($25,000) or less when the project is for
construction, alteration, demolition, installation, or repair work or to work
performed on a public works project of fifteen thousand dollars ($15,000) or less
when the project is for maintenance work.

LABOR CODE REQUIREMENTS FOR ENTITIES HAULING O RING READY-MIXED
CONCRETE: Adherence to the prevailing wage requiremen{Syfo Labor Code section
1720.9 for the hauling and delivery of ready-mixed concrgfc$y ulfed. This includes, but is
not limited to, a requirement for the person or entity t rs ready-mixed concrete to
register with the Department of Industrial Relations (DIR) ecified in Labor Code section

1725.5. For more information, please see the DIR @ ite: http://www.dir.ca.gov/.

(Applicable only to Contracts of One Milli ars ($1,000,000) or More): In accordance
with Public Contract Code section 220Q#(a), Nheglidder certifies that at the time the bid is
submitted, the bidder signing the bid isNggfidentified on a list created pursuant to subdivision

(b) of Public Contract Code sectign 2203as a person (as defined in Public Contract Code
section 2202(e)) engaging in in&lt activities in Iran described in subdivision (a) of Public
or

IRAN CONTRACTING ACT OF 2010 (P !II: Cuntract Code section 2200 et seq.)

Contract Code section 2202. aNa person described in subdivision (b) of Public Contract
Code section 2202.5, as ap

PAYMENT BY ELECTR D TRANSFER: Contractor shall accept all payments from
County via electroni nsfer (EFT) directly deposited into the Contractor’s designated
checking or other ban®gg account. Contractor shall promptly comply with directions and
accurately complete forms provided by County required to process EFT payments.

BRENDON BIGGS, P.E., DIRECTOR
DEPARTMENT OF PUBLIC WORKS

AFE

ANDY SILAO, P.E., Chief
Contracts Division

DATE:
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SAN BERNARDINO COUNTY
SPECIAL PROVISIONS FOR CONSTRUCTION ON

GLEN HELEN AMPHITHEATER TICKET ACCESS DRIVEWAY (GATE 3)
MILL & OVERLAY PROJECT
Varies

LENGTH: Varies
WORK ORDER: H15168
AREA: San Bernardino

ROAD NO.: NA

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the
Caltrans Standard Specifications. A main-section heading is a heading shown in the table of
contents of the Standard Specifications.

Each special provision begins with a revision clause that descril @ troduces a revision to

the Standard Specifications. \O
Any paragraph added or deleted by a revision clau cl S t change the paragraph
numbering of the Standard Specifications. ’

DIVISION | N@PROVISIONS
ENERAL
Add the followinggparagr to section 1-1.01, “GENERAL”:
The Notice to Bidders is incorpora&these Special Provisions by this reference.
Add the fqll aragraphs to section 1-1.01, “GENERAL”:
The work embraced i all be done in accordance with:

1) Caltrans 15 Standard Specifications, including the Caltrans 2015
Revised Standard Specifications (Revisions through July 21, 2017) for
Sections 1 thru 9, unless specified otherwise in these Special Provisions.

2) Caltrans Standard Specifications dated 2015 for Section 10 unless
specified otherwise in these Special Provisions.

3) Caltrans Standard Plans dated 2015, including the 2015 Revised Standard Plans
(Revisions through July 21, 2017), unless specified otherwise in these Special
Provisions; and

4) Project Plans and these Special Provisions.
5) The Contract.
6) All other documents identified in the Contract.
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Both the Standard Specifications and the Standard Plans are published by the State of
California, Department of Transportation (Caltrans) and may be reviewed at the following
website: http://www.dot.ca.gov/hg/esc/oe/construction_standards.html.

In case of a conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting portions.

Amendments to the Standard Specifications set forth in these Special Provisions shall be
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02,
"Contract Components," of the Standard Specifications. Whenever either the term "Standard
Specifications is amended" is used in the Special Provisions, the indented text or table
following the term shall be considered an amendment to the Standard Specifications. In case
of conflict between such amendments and the Standard Specifications, the amendments shall
take precedence over and be used in lieu of the conflicting portions.

Whenever in these Special Provisions the term section is used in an introductory instruction, it
shall be understood to mean and refer to the section of the Standard Specifications unless
otherwise specified. The special provision introductory instructigns begin with the words
“‘Delete,” “Replace,” or “Add,” and appear as bold text, centered ig

Add the following paragraphs to section 1-1 K

Whenever in the Standard Specifications the followi
understood to mean and refer to the following:

are used, they shall be

1. Department — The San Bernardino County.

2. Office Engineer, Engineer or Director -- Th of the Department of Public Works
acting either directly or through properlyfautri agents, engineer, assistants, inspectors
and superintendents acting severall 2 scope of the particular duties delegated to
them.

3. Attorney General -- The San Bernar@igo County Board of Supervisors.

4. Laboratory -- Any laborat thorized by the Department of Public Works to test materials
and work involved in the=egntra

&

6. Engineer’s Estima® -- The lists of estimated quantities of work to be performed as contained
in the contract documents.

ordance with Section 8-1.10 of the Standard Specifications, the

5. Liquidated Damages'
i 8 of the Special Provisions to be paid to the County pursuant to

amount prescribe
the indicated iti

7. State - The San Bernardino County.

8. Awarding Authority or Department - Means the County Board of Supervisors or any
department or special district recommending to the Purchasing Agent or the County
Board that a contract be awarded.

9. Consultant - Means person(s), sole proprietorships, partnerships, associations, joint
ventures, corporations, institutions or other entities who provide expert, professional
assistance to the County under a contract.

10. Contract - Means an agreement between two parties consisting of an offer and an
acceptance resulting from solicitation of bids or proposals, in which each party
commits to stipulated prices, terms and conditions, or materials or services.
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11.

12.
13.

14.

15.

16.

17.

18.

19.

20.

21.

22.
23.
24.

Contractor - Means any person, sole proprietorship, partnership, association,
corporation, joint venture, institution or other entity which is a party to a contract.

Minority — Means the same as defined in Public Contract Code section 2051(c).

Small Business Concern — Means a small business as defined by Section 3 of the
Small Business Act and relevant regulations found in Title 13 Part 121 of the CFR.

Procurement - Includes the acquisition of material, supplies, goods equipment,
systems, construction and services through both formal (including competitive bids)
and informal transactions which result in purchase orders and/or contracts.

Public Works Contract - Is an agreement to perform the work described in Public
Contract Code section 22002.

Purchase - Means a method of procurement which results in an order for materials,
supplies, goods, equipment, systems or services.

Purchase Order - Is defined as a form of contract which j
equipment, goods, systems or services. These are either,
nature, subject to performance by a vendor to form a c

used to order supplies,

Purchasing Agent - Means the Director of the Pur

Bidder/Proposer - Means any person or entity ma offer or proposal to provide
goods and/or services to the County.

Subcontractor - Means an individual or bu sSrm contracting to perform part or all
of another’s contract.

Bid Item List — Means the schedyl# o ound in the Proposal pages starting on P-1
of these Special Provisions.

Bid book — Means the Prop#Sal pa starting on P-1 of these Special Provisions.

Estimated Cost — Is the estinfgted cost of the project.
Holiday — Holidays @ n the following table:

Holidays

Holiday Date observed
Every®Sunday Every Sunday
New Year's Day January 1st
Birthday of Martin Luther King, Jr. | 3rd Monday in January
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Columbus Day 2nd Monday in October
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Day after Thanksgiving Day Day after Thanksgiving Day
Christmas Day Eve December 24th
Christmas Day December 25th
New Year’'s Day Eve December 31st
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If a holiday falls on a Sunday the next weekday that is not a holiday will be taken as a
holiday.

If a holiday falls on a Saturday the previous weekday that is not a holiday will be taken
as a holiday.

25. Informal-bid contract — Means a contract that has "Informal Bid Authorized by Public
Contract Code section 22032(b)" on the cover of the Notice to Bidders and Special
Provisions.

26. Labor Surcharge and Equipment Rental Rates - Means Caltrans publication that lists
labor surcharge and equipment rental rates.

27. Offices of Structure Design or OSD means the Engineer.

28. “Labor Compliance Office of the district” or “Labor Compliance Office” means the
Department’s Contracts Division.

29. Business Day - Day on the calendar except a Saturday, Sunday and a holiday.

30. Working Day — This definition is the same as thd @ jed in the Standard
Specifications except for the exclusion in subsection O {B€ definition of “working
day” found in section 1-1.07B, “Glossary,” which i ise§to”state “Saturday, Sunday
and a holiday.”

Other terms appearing in the Standard Specificatig
the intent and meaning specified in Section 1, "
the event of a conflict between the above tergas
identified in the Standard Specifications, t
Provisions shall control. Pursuant to 1.07, “DEFINITIONS,” of the Standard
Specifications, unless otherwise noted€as ing day” or “business day,” “day” in these
Special Provisions means “24 consecuti§ hours running from midnight to midnight; calendar
day.”

nd thé€e Special Provisions shall have
_ of the Standard Specifications. In
definitions and the terms and definitions
s¥and definitions used in these Special

Delete tion 1-1.08, “DISTRICTS.”
Delete section 1-1.11, ITES, ADDRESSES, AND TELEPHONE NUMBERS.”
ction 1-1.12, “MISCELLANY,” with:
1-1.12 MISCELLAN
Make checks and bon ayable to the San Bernardino County.

AAAAAAAAAAAAAAAANAAANAAAANAAANAAAANAAANAAANAAANAAAAANAAN

2 BIDDING

Add the following paragraphs to section 2-1.01, “GENERAL”:

The bidder must comply with the provisions in Section 2, "Bidding" of the Standard
Specifications and these Special Provisions for the requirements and conditions which the
bidder must observe in the preparation of the proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.10,
“Subcontractor List,” of the Standard Specifications, each proposal must have listed therein
the portion of work that will be done by each subcontractor listed. A sheet for listing the
subcontractors is included in the Proposal.
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In accordance with Public Contract Code section 7106, a Noncollusion Declaration is included
in the Proposal. All bidders must review, sign and submit the Noncollusion Declaration with
their bid. Any bid that fails to include an executed Noncollusion Declaration shall be
considered nonresponsive.

The Proposal, including all required forms, must be signed by the bidder or an
authorized representative of bidder. PROPOSALS THAT ARE NOT SIGNED WILL BE
DEEMED NONRESPONSIVE AND REJECTED.

Replace the 6th paragraph of section 2-1.04, “Pre-bid Outreach Meeting,” with:

The Department may hold a single pre-bid meeting for more than one contract. Sign the sign-
in sheet for the contract you intend to bid on. If you are bidding on multiple contracts, sign
each sign-in sheet for each contract you intend to bid on. The sign-in sheets, with the names
of all companies in attendance at each pre-bid meeting, will be made available through ePro
and/or the Department for all bidders to view.

Replace section 2-1.06A, “General,
2-1.06A General
The Proposal, which includes the Bid Item List, can be fo hese Special Provisions and

on the San Bernardino County ectro Procurement Network
(https://epro.sbcounty.gov/epro/) as described fu ein, and shall be used.

Project Information,” with:

Replace section 2-1.06B, “Supp
2-1.06B Suppleme @ pject Information
The County makes supplemental i O available as specified in these Special

Provisions.

If supplemental project informatigl§.is availdble for inspection, bidders may view it by phoning
in a request. The Contracts Divisiofyghone number is (909) 387-7920. Make your request at
least 7 days before viewing e in%our request:

1. Project titl

2. Work ber
3. Viewing d
4, Contact information, including telephone number

The supplemental information may be available to interested parties at the following address:

San Bernardino County Department of Public Works
Contracts Division
825 East 3 Street, Room 147
San Bernardino, CA 92415-0835

Replace section 2-1.10, “SUBCONTRACTOR LIST,” with:
2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in
excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code §
4100 et seq.).
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For each subcontractor listed, the Subcontractor List form must show:

1. Business name and the location of its place of business.

2. California contractor license number for a non-federal-aid contract.

3. Department of Industrial Relations public works contractor registration number.
4. The portion of work it will perform. The prime contractor shall list only one
subcontractor for each portion as is defined by the prime contractor in his or her bid.

Delete section 2-1.12, “DISADVANTAGED BUSINESS ENTERPRISES.”
Delete section 2-1.15, “DISABLED VETERAN BUSINESS ENTERPRISES.”

Delete section 2-1.18, “SMALL BUSINESS AND NON-SMALL BUSINESS
SUBCONTRACTOR PREFERENCES.”

Delete section 2-1.27, “CALIFORNIA COMPANIES.”

Delete section 2-1.31, “OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS.”

Add the following paragraphs to section 2-1.33, “BID D COMPLETION AND
SUBMITTAL”:

ePRO

Bids must be received by the designated date an
through the San Bernardino County
https://epro.sbcounty.gov/epro/. Submittals i
“‘encrypted lock box” and evaluated as stateg
ePro, the bid may also be withdrawn OR getrig Adjusted, and re-submitted by the bidder at
any time prior to the scheduled deadlig€ fgp sU®Mission of the bid. Paper responses will also
be accepted at the location identified in solicitation and can be withdrawn at any time prior
to the scheduled deadline for sub#hission & the bid. If the bid is submitted through ePro, the
bidder acknowledges that its eldCtr@gic signature is legally binding. All bidders must register
i th& date and time to receive the bid or they will be
8 bids will be considered non responsive. A “complete”
grtal that includes all bid documents (i.e., the bid / proposal,
tely sealed envelope, and any other bid documents required for
the project). SysteMyelated issues in ePro shall be directed to Vendor support at
ePro.Vendors@buyspee®com or at (855) 800-5046. For procurement questions involving
ePro, please contact the Purchasing Department at (909) 387-2060. NOTE: If sending
the bid or bid bond to the Public Works Department in a mail envelope (i.e. U.S. Postal
Office, Federal Express, etc.) please enclose the bid and/or bond inside the mail envelope
in a separately sealed envelope bearing the title of the project, the name of the bidder,
and marked “Bid Proposal and/or Bid Bond”. All mail, including Priority and Express
Mail, sent via the U.S. Postal Service is received by the County's mail room then
distributed to the Public Works Department. This can cause a delay in the receipt of
bids. The County is not responsible for any delays caused by mail service to a different
County location. It is Bidder’s responsibility to ensure bids and bid bonds are received at
the Public Works Department, 825 East 3™ Street, Front Reception Desk, San Bernardino,
CA, on or before the time set for opening of bids.

REQUIRED LISTING OF SUBCONTRACTORS
A sheet for listing the subcontractors, as required herein, is included in the Proposal.
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Delete section 2-1.33A, “General.”
Delete section 2-1.33B, “Bid Form Submittal Schedules.”
Replace section 2-1.34, “BIDDER’S SECURITY,” with:

2-1.34 PROPOSAL GUARANTY

e All bids/proposals shall be presented either under sealed cover or submitted through
the San Bernardino County Electronic Procurement Network (ePro) and accompanied
by one of the following forms of bidder's security:

Cash, a cashier's check, a certified check, or a bidder's bond executed by an admitted
surety insurer, made payable to the San Bernardino County.

e The security shall be in an amount equal to at least 10 percent of the amount of bid. A
bid / proposal will not be considered unless it is accompanie one of the forms of
bidder's security, in accordance with what is stated below.

e The bidder's bond shall conform to the bond form labele Bond” in the
fhall b&properly filled out and
executed. The “Bid Bond” form provided in the “Pr section of these Special
Provisions may be used. Upon request, copieg of the 1 Bond" forms may be
obtained from the Department.

If the bid is submitted through the ePro, bi
submit the scanned copy with the bid sub ePro. In_addition, bidder shall mail or
submit in person the original bid seciftitfin @ separate sealed envelope labeled “Bid
Bond” with the title of the work a e name of the bidder clearly marked on the
outside, to: Department of Public rks, 825 E. 3" Street, Front Reception, San
Bernardino, California, 92415 835. ANy mailed or submitted bid security must be
received on or before the time set¥or the opening of the bids.

Il scan the bid security (bid bond) and

Any bid/proposal that fa
security in_a separat
considered nonresponsi
Special Provisions fo

Delete the

include an original paper submission of the bidder’s
ea mailed or otherwise submitted envelope shall be
. Bldder’s attention is directed to Section 2-1.33, “ePro,” of these
oietails.

t paragraph of section 2-1.40, “BID WITHDRAWAL.”

Replace section 2-1.43, “BID OPENING,” with:
2-1.43 PUBLIC OPENING OF THE BID

Bids (both paper and ePro) will be opened and read aloud publicly at the place and time set
for the opening of bids in the Notice to Bidders or as revised in an Addendum. All bids
submitted to the Public Works Department in sealed envelopes will be opened and read. All
bids submitted in the ePro system will be opened from the system’s “encrypted lock box” and
read. The bid summary sheet referencing both paper bids and ePro bids will be available
through ePro and/or the Public Works Department for all bidders to view.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required
to be furnished after bid opening, including but not limited to escrowed bid documents, where
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applicable, may subject the bidder to a determination of the bidder's responsibility in the event
it is the apparent low bidder on future public works contracts.

Replace any references in section 2-1.46, “DEPARTMENT’S DECISION ON BID,” to
“Department” with “Board of Supervisors (or if informally bid, with the Chief Executive
Officer).”

Add the following paragraphs to section 2-1.46, “DEPARTMENT’S DECISION ON BID”:
Proposals shall be rejected if they have been transferred to another bidder, or if they
show any alteration of form, additions not called for or if they are conditional or

incomplete bids. Proposals may be rejected if there are erasures or irreqularities of any
kind.

Bidders that fail to include an executed Noncollusion Declaration shall be considered
nonresponsive.

Replace section 2-1.47, “BID RELIEF,” with:

2-1.47 BID RELIEF
The County may grant bid relief under Pub Cont Code § Xe . Submit any request for
bid relief to the Department.

AAAAAAAAAAAAAAANAAANAN A AAAAAAAAAAAAANAN

3 CONTRAC ARD AND EXECUTION

The bidder’s attention is directed to provisions in Section 3, “Contract Award and Execution,”
of the Standard Specificatiog theSe Special Provisions for the requirements and conditions
concerning the Contract Aw gy Execution.

DeleteNds 3rd paragraph of section 3-1.02A, “General.”
Replace 3-1.02B, “Tied Bids,” with:
3-1.02B Tied Bids

The Department breaks a tied bid with a coin toss.
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Add the following paragraph to section 3-1.03, “CONTRACTOR REGISTRATION”:

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION: Contractor shall
comply with Labor Code section 1771.1, including, but not limited to, the following
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public
works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a
contract for public work or perform work on a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is
subject to compliance monitoring and enforcement by the Department of Industrial Relations;
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by
the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least
monthly to the Labor Commissioner in a format prescribed by the Labor Commissioner.

As provided in Labor Code section 1771.1:

proposal, subject to the requirements of Section Public Contract
Code, or engage in the performance of any cont ubBlic work, as defined
in this chapter, unless currently registered and qua o perform public work

@M 9 this section for an unregistered
, aetion 7029.1 of the Business
and Professions Code or by Section a 20103.5 of the Public Contract
Code, provided the contractor is reg§ fo ‘perform public work pursuant to

(a) A contractor or subcontractor shall not be qualified tx e listed in a bid

(b) Notice of the requirement d d In subdivision (a) shall be included in all
bid invitations and public wgrks c®gtracts, and a bid shall not be accepted nor
any contract or subconigt entered into without proof of the contractor or
subcontractor's current regis®gtion to perform public work pursuant to Section

1725.5.

(c) An inadvertent e @ 5ting a subcontractor who is not registered pursuant
to Section 1725.5 % Naig#roposal shall not be grounds for filing a bid protest or
1 the bid nonresponsive, provided that any of the following

(1) The subcontractor is registered prior to the bid opening.

(2) Within 24 hours after the bid opening, the subcontractor is registered and has
paid the penalty registration fee specified in subparagraph (E) of paragraph (2)
of subdivision (a) of Section 1725.5.

(3) The subcontractor is replaced by another registered subcontractor pursuant
to Section 4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required
by subdivision (a) shall be grounds under Section 4107 of the Public Contract
Code for the contractor, with the consent of the awarding authority, to substitute
a subcontractor who is registered to perform public work pursuant to Section
1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors
who are currently registered to perform public work pursuant to Section 1725.5.
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(f) A contract entered into with any contractor or subcontractor in violation of
subdivision (a) shall be subject to cancellation, provided that a contract for public
work shall not be unlawful, void, or voidable solely due to the failure of the
awarding body, contractor, or any subcontractor to comply with the requirements
of Section 1725.5 or this section.

(9) If the Labor Commissioner or his or her designee determines that a
contractor or subcontractor engaged in the performance of any public work
contract without having been registered in accordance with this section, the
contractor or subcontractor shall forfeit, as a civil penalty to the state, one
hundred dollars ($100) for each day of work performed in violation of the
registration requirement, not to exceed an aggregate penalty of eight thousand
dollars ($8,000) in addition to any penalty registration fee assessed pursuant to
clause (ii) of subparagraph (E) of paragraph (2) of subdivision (a) of Section
1725.5.

(h) (1) In addition to, or in lieu of, any other penalty or sanction authorized
pursuant to this chapter, a higher tiered public works cont

(&g or subcontractor
who is found to have entered into a subcontract with an @ tered lower tier
subcontractor to perform any public work in violationNgf Ygegfequirements of

Section 1725.5 or this section shall be subject to ] as a civil penalty to
the state, of one hundred dollars ($100) for each nregistered lower tier
subcontractor performs work in violation of tQe regi on requirement, not to

exceed an aggregate penalty of ten thousa r‘@ lars ($10,000).

(2) The Labor Commissioner shall
subparagraph (A) of paragraph (2)
determining the severity of the vi

e same standards specified in
IWsion (a) of Section 1775 when
what penalty to assess, and may
that was unintentional and did not

penalties assessed
performance is i

paragraph (1) if the lower tier subcontractor’s
of the requirements of Section 1725.5 due to the
pproved registration.

(4) A subcontr. all not be liable for any penalties assessed against a
higher tiered publ®yworks contractor or subcontractor pursuant to paragraph (1).
A higher tiered public works contractor or subcontractor may not require a lower
tiered subcontractor to indemnify or otherwise be liable for any penalties
pursuant to paragraph (1).

(i) The Labor Commissioner or his or her designee shall issue a civil wage and
penalty assessment, in accordance with the provisions of Section 1741, upon
determination of penalties pursuant to subdivision (g) and subparagraph (B) of
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment
issued under this subdivision may be requested in accordance with the
provisions of Section 1742. The regulations of the Director of Industrial
Relations, which govern proceedings for review of civil wage and penalty
assessments and the withholding of contract payments under Article 1
(commencing with Section 1720) and Article 2 (commencing with Section 1770),
shall apply.
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() (1) Where a contractor or subcontractor engages in the performance of any
public work contract without having been registered in violation of the
requirements of Section 1725.5 or this section, the Labor Commissioner shall
issue and serve a stop order prohibiting the use of the unregistered contractor or
the unregistered subcontractor on all public works until the unregistered
contractor or unregistered subcontractor is registered. The stop order shall not
apply to work by registered contractors or subcontractors on the public work.

(2) A stop order may be personally served upon the contractor or subcontractor
by either of the following methods:

(A) Manual delivery of the order to the contractor or subcontractor personally.

(B) Leaving signed copies of the order with the person who is apparently in
charge at the site of the public work and by thereafter mailing copies of the order
by first class mail, postage prepaid to the contractor or subcontractor at one of
with either of the following:

(i) The address of the contractor or subcontractor on file wiijgm8igher the Secretary
of State or the Contractors’ State License Board.

(i) If the contractor or subcontractor has no address X the Secretary of
State or the Contractors’ State License Board, of the site of the

public work.

(3) The stop order shall be effective im ely upon service and shall be
subject to appeal by the party contractin unregistered contractor or
subcontractor, by the unregistered cg or subcontractor, or both. The
appeal, hearing, and any further revie @ hearing decision shall be governed
by the procedures, time limits, oNer quirements specified in subdivision

(a) of Section 238.1.

(4) Any employee of an ungfjistere§ycontractor or subcontractor who is affected
€g

by a work stoppage ord by the commissioner pursuant to this subdivision
shall be paid at his or e hourly prevailing wage rate by that employer for
any hours the emplg uId have worked but for the work stoppage, not to

exceed 10 days.
(k) Failure of

tor or subcontractor, owner, director, officer, or managing
agent of the cOgtractor or subcontractor to observe a stop order issued and
served upon him her pursuant to subdivision (j) is guilty of a misdemeanor
punishable by imprisonment in county jail not exceeding 60 days or by a fine not
exceeding ten thousand dollars ($10,000), or both.

(I) This section shall apply to any bid proposal submitted on or after March 1,
2015, and any contract for public work entered into on or after April 1, 2015. This
section shall also apply to the performance of any public work, as defined in this
chapter, on or after January 1, 2018, regardless of when the contract for public
work was entered.

(m) Penalties received pursuant to this section shall be deposited in the State
Public Works Enforcement Fund established by Section 1771.3 and shall be
used only for the purposes specified in that section.

(n) This section shall not apply to work performed on a public works project of

twenty-five thousand dollars ($25,000) or less when the project is for

construction, alteration, demolition, installation, or repair work or to work
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performed on a public works project of fifteen thousand dollars ($15,000) or less
when the project is for maintenance work.

Replace section 3-1.04, “CONTRACT AWARD,” with:

3-1.04 CONTRACT AWARD

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose
proposal complies with all the requirements prescribed. The award, if made, will be made within
60 days after the opening of the proposals. This period will be subject to extension for such
further period as may be agreed upon in writing between the Department and the bidder
concerned.

Bid Protest: Any bidder submitting a bid to the County for this Project may file a protest of the
County’s proposed award of the contract for this Project, provided that each and all of the
following are complied with:

1. The bid protest is in writing.

2. The bid protest is submitted to and received by ent of Public Works,
825 E. Third Street., Room 147, San BernardigfR CAZYO2415 before 4:00 p.m. of
the sixth (6'") business day following the ing. Failure to timely submit
a written protest shall constitute grounds for th nty’s denial of the bid protest
without consideration of the grounds in the bid protest and a waiver of the
right to protest. Untimely protests will epted or considered.

3. The written bid protest shall sg detail, all grounds for the bid protest
(including without limitation gupporting documentation, legal authorities
and argument in support grounds for the bid protest), the form of relief
required and the legal basi r such relief. Any grounds not set forth in the bid
protest shall be deeggffed waived. All factual contentions must be supported by
competent, admis nd credible evidence. The bid protests shall include the
name of the prgf armager and the name and Work Order number of the bid

Project. Any b gt not conforming to the foregoing shall be rejected as invalid.

If a valid protest is timely Mgd*®®0 complies with the above requirements, the Department shall
review and evaluate test. All bidders, including the protesting bidder, shall have three
business days to respoMg to the Department and to provide any information requested by the
Department. The Department shall respond to the protesting bidder and state the Department’s
findings regarding the bid protest. The Department Director’s decision shall be final, unless
overturned by the Board of Supervisors.

Replace section 3-1.05, “CONTRACT BONDS (Pub Cont Code §§ 10221 AND 10222),”
with:
3-1.05 CONTRACT BONDS
Both the payment bond and the performance bond shall be in a sum equal to the total contract

amount. The bond provider must be an admitted surety insurer (Code of Civil Procedure
section 995.311) authorized to do business in the State of California.
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Delete section 3-1.07, “INSURANCE POLICIES.”
Delete section 3-1.08, “SMALL BUSINESS PARTICIPATION REPORT.”
Delete section 3-1.11, “PAYEE DATA RECORD.”
Delete section 3-1.13, “FORM FHWA-1273.”
Replace section 3-1.18, “CONTRACT EXECUTION,” with:
3-1.18 CONTRACT EXECUTION

The contract, along with the performance and payment bonds, copies of insurance policies,
certificates of insurance, documents to verify any self-insurance coverage, and any other
requested documents, shall be filled out appropriately and signed by the successful bidder and
returned within 10 _days (excluding Saturday, Sunday and holidays) after receiving those
documents for execution.

Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third
lowest responsible bidder to execute the contract and file acceptable bonds as provided herein
shall be just cause for the forfeiture of the proposal guaranty. The successful bidder may file with
the County a written notice, signed by the bidder or the bidde horized representative,
specifying that the bidder will refuse to execute the contract if it nted. The filing of this

|§ o execute the contract

notice shall have the same force and effect as the failure of th
and furnish acceptable bonds within the time hereinbefore

Add section 3-1.20, “CONFLICT OF INT ,” which reads:
3-1.20 CONFLICT OF INTEREST

Contractor shall make all reasonable efforts jagg
whose position in the County enables him/h
competing offer, shall have any direct org
this contract or shall have any relatiogShi
Contractor.

Add section 3-1.21&MER COUNTY OFFICIALS,” which reads:
3-1.21 FORMER COUNTY @ IAL

re that no County officer or employee,
yf{®ence any award of this contract or any
ancial interest resulting from the award of
e Contractor or officer or employee of the

Contractor must provid
(as defined below) who

in n on former San Bernardino County Administrative officials
ployed by or represent their business. The information
provided must inclu f former County Administrative Officials who terminated County
employment within the§ast five years and who are now officers, principals, partners,
associates or members of the business.

This information should also include the employment and/or representative capacity and the
dates these individuals began employment with or representation of their business. For
purposes of this section, “County Administrative Official” is defined as a member of the Board
of Supervisors or such officer’s staff, group head, assistant department or group head, or any
employee in the Exempt Group, Management Unit or Safety Management Unit.

Failure to provide this information may result in the proposal being deemed non-
responsive.

Add section 3-1.22, “SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY
PROGRAM,” which reads:

3-1.22 SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY PROGRAM
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During the term of the Contract, Contractor shall not discriminate against any employee or
applicant for employment because of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, genetic information, marital status, sex,
gender, gender identity, gender expression, sexual orientation, age, or military and veteran
status. Contractor shall comply with Executive Orders 11246, 11375, 11625, 12138, 12432,
12250, 13672, Title VI & VII of the Civil Rights Act of 1964, the California Fair Housing and
Employment Act and other applicable Federal, State of California and County laws and
regulations and policies relating to equal employment and contracting opportunities, including
laws and regulations hereafter enacted.

Add section 3-1.23, “REFERENCE CHECKS,” which reads
3-1.23 REFERENCE CHECKS

Reference checks may be performed on the apparent low bidder, and if performed, the
apparent low bidder shall be required to submit a list of references upon request.

Add section 3-1.23, “IRAN CONTRACTING ACT OF hich reads:
3-1.23 IRAN CONTRACTING ACT OF 2010 (Public ContraN ection 2200 et seq.)
| r

More):

created pursuant to subdivision (b) of Public C
defined in Public Contract Code section 22(
described in subdivision (a) of Public Contra
in subdivision (b) of Public Contract Codegse

ction 2202.5, or as a person described
02.5, as applicable.

Contractors are cautioned that maki false certification may subject the Contractor
to civil penalties, termination ofgexistiriy contract, and ineligibility to bid on a contract
for a period of three (3) years j cordance with Public Contract Code section 2205.

I\@AAAAAAAAAAAAAAAAAAAAAAAI\I\I\I\I\I\I\I\

4 SCOPE OF WORK

Add the following paragraph to Section 4-1.03, “WORK DESCRIPTION"”:

The work, in general, consists of mill and overlay existing asphalt concrete pavement, fog seal
existing AC Dikes, remove and dispose existing buried concrete footings / encased pipes,
construct concrete cut-off wall and rail post footing with sleeve, install handrail panels, paint
handrails, and doing other work appurtenant thereto.

Replace section 4-1.06A, “General,” with:
4-1.06A General

a. Differing Site Conditions
1. During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract or
if unknown physical conditions of an unusual nature, differing materially from
those ordinarily encountered and generally recognized as inherent in the work
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b. Suspensions of Work Ordered by the Engineer
1. If the performance of all or any portion of the worl&

2. Upon receipt, the Engineer will @

3.

4.

provided for in the contract, are encountered at the site, the party discovering
such conditions shall promptly notify the other party in writing of the specific
differing conditions before the site is disturbed and before the affected work is
performed.

. Upon written notification, the engineer will investigate the conditions, and if it is

determined that the conditions materially differ and cause an increase or
decrease in the cost or time required for the performance of any work under the
contract, an adjustment, excluding anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of
the determination whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed
unless the contractor has provided the required written notice.

. No contract adjustment will be allowed under this clause for any effects caused

on unchanged work.

Engineer in writing for an unreasonable periggmgf
customary, or inherent to the construction
that additional compensation and/or contra 2 is due as a result of such
suspension or delay, the contractor, | submit to the Engineer in writing a
request for adjustment within 7 cal of receipt of the notice to resume
work. The request shall set fort ons and support for such adjustment.

ot originally anticipated,
nd the contractor believes

e the contractor's request. If the Engineer
agrees that the cost and/g#i Bg#ired for the performance of the contract has
increased as a result of suspension and the suspension was caused by

conditions beyond thg” controNef and not the fault of the contractor, its suppliers,
m

-

or subcontractors approved tier, and not caused by weather, the Engineer

will make an ggigst (excluding profit) and modify the contract in writing

accordingly. @ tractor will be notified of the Engineer's determination
S U

whether orqoRg Justment of the contract is warranted.

No con stment will be allowed unless the contractor has submitted the
request fOjRadjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that
performance would have been suspended or delayed by any other cause, or for
which an adjustment is provided or excluded under any other term or condition of
this contract.

c. Significant Changes in the Character of Work

1.

The Engineer reserves the right to make, in writing, at any time during the work,
such changes in quantities and such alterations in the work as are necessary to
satisfactorily complete the project. Such changes in quantities and alterations
shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

. If the alterations or changes in quantities significantly change the character of the

work under the contract, whether such alterations or changes are in themselves
significant changes to the character of the work or by affecting other work cause
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such other work to become significantly different in character, an adjustment,
excluding anticipated profit, will be made to the contract. The basis for the
adjustment shall be agreed upon prior to the performance of the work. If a basis
cannot be agreed upon, then an adjustment will be made either for or against the
contractor in such amount as the Engineer may determine to be fair and
equitable.

3. If the alterations or changes in quantities do not significantly change the
character of the work to be performed under the contract, the altered work will be
paid for as provided elsewhere in the contract.

4. The term “significant change” shall be construed to apply only to the following
circumstances:

a. When the character of the work as altered differs materially in kind or
nature from that involved or included in the original proposed construction; or

b. When a major item of work, as defined elsewhere in the contract, is
increased in excess of 125 percent or decreasggmelow 75 percent of the
original contract quantity. Any allowance for & pase in quantity shall
apply only to that portion in excess of 125 &t gF original contract item
quantity, or in case of a decrease below & ¥'to the actual amount of
work performed.

ion 4-1.05, “CHANGES AND EXTRA
dct Amendments.”

NGINEERING.”

Replace “Change Order” at each occurrence |
WORK,” with “Change Order.o

Delete section 4-1.07 @

AAAAAAAAAAAAAN AAAAAAAAAAAAAAAAANAAAAANAAN

CONTROL OF WORK

.Delete the phrase “ing QVECPs” at the end of item 1.1 in the 7th paragraph of
gection 5-1.09A, “General.”

Add t 5-1.09A, “General,” the following paragraphs:

The San Bernardino County will promote the formation of a "Partnering" relationship with the
Contractor in order to effectively complete the contract to the benefit of both parties. The
purpose of this relationship will be to maintain cooperative communication and mutually
resolve conflicts at the lowest possible management level.

The County’s share of such costs will be reimbursed to the Contractor in a change order
written by the Engineer. The establishment of a "Partnering" relationship will not change or
modify the terms and conditions of the contract and will not relieve either party of the legal
requirements of the contract.

Further, nothing contained in this provision shall be construed as creating a joint venture,
partnership, or employment arrangement between the parties hereto, nor shall either party
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have the rights, power or authority to create an obligation or duty, expressed or implied, on
behalf of the other party hereto.

Replace section 5-1.12, “ASSIGNMENT,” with:

5-1.12 ASSIGNMENT

The performance of the Contract or any Contract part may be assigned only with prior written
consent from the County. To request consent, submit your request in writing to the
Department Engineer. The County does not consent to any requested assignment that would
relieve you or your surety of the responsibility to complete the work or any part of the work.

If you assign the right to receive Contract payments, the County accepts the assignment upon
the Engineer's receipt of a written request. Assigned payments remain subject to deductions
and withholds described in the Contract. The Department may use withheld payments for work
completion whether the payments are assigned or not.

Add to section 5-1.13A, “General,” the foIIowin raphs:

Contractor must comply with section 5-1.13, "Subcontracting, 0T andard Specifications,
Section 2, “Bidding" of these Special Provisions and Sectio % €t Award And Execution,
Equal Employment Opportunity Program, Conflict Of Int ormer County Officials” of

these Special Provisions.

Each subcontract must comply with the Contract a
be made must comply with the Contract, includj \
and Responsibility to the Public,” of thes agia® Provisions. Noncompliance shall be
corrected. Payment for subcontracted w gfl will be withheld from progress payments
due, or to become due, until correctio “Failure to comply may result in termination of
the contract.

Pursuant to the provisions in &1777.1 of the Labor Code, the Labor Commissioner
publishes and distributes a |jg#™8fcontRactors ineligible to perform work as a subcontractor on a
public works project. Thig @ debarred contractors is available from the Department of
Industrial Relations web

.dir.ca.gov/dir/Labor law/DLSE/Debar.html.

Delete section 5-1.13B, “Disadvantaged Business Enterprises.”
Delete section 5-1.13C, “Disabled Veteran Business Enterprises.”

Delete section 5-1.13D, “Non—-Small Businesses.”

Add the following paragraphs to section 5-1.20B(1), “General”:
A copy of the PLACs are included in these Special Provisions.

The contractor shall make the Agreement, any extensions and amendments to the Agreement,
and all related notification materials and California Environmental Quality Act (CEQA)
documents, readily available at the project site at all times and shall be presented to CDFW
personnel, or personnel from another state, federal, or local agency upon request.
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CDFW personnel may enter the project site at any time to verify compliance with the
Agreement.

Replace the phrase “3. Structure name and number, if any” in section 5-1.23A,
“General,” with “Project name, structure or road number.”

Delete all of the paragraphs in section 5-1.27E, “Change Order Bills,” with the exception
of the 1st paragraph.

High Risk Facility Notification:

Add the following paragraphs to section 5-1.36A, “General”:
ons be taken by the

N
% the public. Facilities

of petroleum products,
ines greater than 6 inches

Certain underground facilities exist that may require special
Contractor to protect the health, safety and welfare of work
requiring special precautions include, but are not limited to,
oxygen, chlorine, and toxic or flammable gases; natural g .
in diameter or pipelines operating at pressures greater 60 psi (gage); underground
electric supply system conductors or cables, with tial td”ground of more than 300 volts,
either directly buried or in duct or conduit which e concentric grounded conductors
or other effectively grounded metal shields or t

Replace 2nd paragrap§f ofgse n 5-1.36A, “General,” with:

Contractor must notify the Enginger aNg the appropriate regional notification center for
operators of subsurface installatjg@s at least 2 working days, but not more than 14 days, prior
to performing any excavation of otffgr work close to any underground pipeline, conduit, duct,
wire or other structure. tification centers include but are not limited to the
following:

Underground

Add the folfowing paragraphs to section 5-1.36C(1), “General”:
Attention is directed to other obstructions as follows:

AGENCY CONTACTS
The following utility/municipal agencies have facilities within the limits of the subject project:
AGENCY CONTACT ADDRESS / PHONE / CELL
San Bernardino County Blane McNally (909) 486-9077
Regional Parks Dept Park Superintendent

Blane.mcnally@parks.sbcounty.gov

Ryan Isom (760) 332-9073
Interim Parks Operations Chief

Risom@parks.sbcounty.gov
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Frontier Communications Emergency: (800) 921-8101

Southern California Edison Emergency: (800) 611-1911

Southern California Gas Emergency: (800) 427-2200

UTILITY RELOCATIONS

The following utilities will be relocated:

AGENCY APPROXIMATE LOCATION DETAILS

None . .

UTILITY PROTECTION

Protection of the following utility facilities will require coordination with the contractor’s operations:

AGENCY APPROXIMATE LOCATION DETAILS

San Bernardino County o Overhead and underground
Regional Parks Dept facilities within project limits. ect in place.
e Communications Contractor to utilize

o Electric Drawing Sheet 5 of 6 to
e Gas protect and pave around
e Water/Irrigation communications vault.
o Contractor to adjust
valve cans to final grade
HI LITIES
The following utility facilities are “ RISK” facilities:
AGENCY LOCATION DESCRIPTION
None o
The contractor shall n ed utility companies two weeks prior to start of work.

The contractor is to noti nderground Service Alert at 1-800-227-2600, 48 hours prior to any
construction operations in order for utilities to mark and identify locations of existing facilities.

Special precaution shall be taken by the Contractor to protect existing utilities that may not be
noticeably visible while working in the road shoulder areas.

Throughout the project, utility poles, fire hydrants, water meters, gas meters, water valves and
gas valves will be located in the construction area. If applicable, the Contractor shall perform
his grading operations around these and construct embankment using pneumatic tampers to
achieve the required compaction.

The Contractor shall protect existing manholes in place and costs therefor shall be considered
as included in the prices paid for pulverization, milling, removal of existing pavement, etc. No
prior arrangements have been made with utility owners to lower, raise, or otherwise adjust
existing manholes. It is the Contractor's responsibility to make such arrangements and
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adjustments, at no additional cost to the Department. Where utility owners do not participate
in such arrangements, and finished grade of proposed pavement is above existing manholes,
said manholes shall be marked and paved over.

The Contractor shall protect existing valve cans in place and adjust those that are adjustable
to finished grade during paving operations. The Contractor shall be solely responsible for
coordinating valve can adjustments with utility owners, at no additional cost to the
Department. Where valve cans cannot be adjusted, and utility owners do not participate in
coordinating adjustments, and finished grade is above existing valve cans, said valve cans
shall be marked and paved over.

During construction operations, all County-owned signs shall be relocated to clear the way for
the Contractor’s operations. When construction is complete, the County-owned signs shall be
installed in final position as designated by the Engineer.

Existing guideposts (paddles) that interfere with construction shall be removed and disposed
of.

All existing sprinklers in conflict with construction shall be relo e bved and/or capped to
clear construction.

If required during construction operations, existing mailbo Il be moved as necessary to
clear the way for the Contractor’s operations, but times¥Shall be accessible for delivery.
During construction the mailboxes shall either b on posts set in the ground or they

may be installed on temporary supports approyagyb

% ors shall be backfilled with suitable earthy
fyers approximately 0.33 foot thick and each

he Engineer.

The space around the posts and post cogereé
material. The backfill material shall be ¢ffa

layer shall be moistened and thoroughl mpacted to a relative compaction of not less than
90 percent.
The face of mailbox shall begagghin Byo 6 inches from face of curb, asphalt concrete dike or

edge of pavement.

Surplus removed all be disposed of outside the highway right-of-way in
accordance with Se 10, “Solid Waste Disposal and Recycling” of the Standard
Specifications. Attentiofys directed to prevailing wage provisions pertaining to hauling "trash"
and/or "recyclable" materials.

Contractor shall salvage and reuse existing mailboxes, newspaper boxes, posts and mounts.

When construction is complete the mailboxes shall be installed in final position and posts shall
be in a buried concrete anchor of minor concrete or commercially available posthole concrete
not less than 6 inches in width from the outside of post and 1.5 feet in depth from the finished
ground surface.

Contractor shall replace in kind existing mailboxes. Existing newspaper boxes, posts and
mounts shall be salvaged and reused.

New mailboxes shall be fastened to the existing posts and mounts.
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Replaced existing mailboxes shall become the property of the Contractor and shall be
disposed of.

When construction is complete the mailboxes shall be installed in final position and posts shall
be in a buried concrete anchor of minor concrete or commercially available posthole concrete
not less than 6 inches in width from the outside of post and 1.5 feet in depth from the finished
ground surface.

Contractor shall replace in kind existing mailboxes, newspaper boxes, posts and mounts.

Replaced existing mailboxes, newspaper boxes, posts and mounts shall become the property
of the Contractor and shall be disposed of.

When construction is complete the mailboxes shall be installed in final position and posts shall
be in a buried concrete anchor of minor concrete or commercially available posthole concrete
not less than 6 inches in width from the outside of post and 1.5 feet in depth from the finished
ground surface.

The contract unit price paid to remove and cap sprinklers luded in the various
contract items of work and shall include full compensatiQgsfo ghing all labor, materials,
tools, equipment and incidentals, and for doing all t cessary in relocating the
sprinklers, complete in place, and disposing of su aterial and no additional
compensation will be allowed therefor.

Full compensation for conforming to the require is section, not otherwise provided
for, including furnishing all labor, materials, }601SheQipment and incidentals, including utility
adjustments to grade, providing utility win & nd coordination, and for doing all work

involved shall be considered as includgf’ i gg@Ontract prices paid for the various items of
work and no additional compensation allowed therefore.

Replace the 3rd paragraph of sg€tion 5-W36C(3), “Nonhighway Facility Rearrangement,”

with:

Supplemental Work — The g ement of utilities is anticipated work within the scope of the
project.

Supplemental Work - Uti sists of rearranging the (currently none). If other necessary
underground infrastr rrangement is not described in the Contract, the Engineer may

order you to perform the§gork. This other rearrangement is change order work.

The exact location and depth of the (currently none) is not known. It is anticipated that
(currently none) may be damaged by Contractor’s operations.

Additional work falling within the scope and character of the existing contract items is
considered as normal to the progress of construction and is addressed under section 4-1.05,
“Changes and Extra Work,” of the Standard Specifications.

If the Contractor is delayed in the completion of the contract work as a direct result of the work
described under Supplemental Work - Utilities, Contractor must submit a request for
information (RFI) to request a delay-related time adjustment. The County may make a time
adjustment under Section 8-1.07B, “Time Adjustments,” of the Standard Specifications. The
County does not make a payment adjustment for delays in the completion of the contract work
as a direct result of the work described under Supplemental Work — Ultilities.

Payment for Supplemental Work — Utilities is calculated under section 9-1.04, "Force
Account," of the Standard Specifications and is cumulative over the duration of the contract.
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Bidders must include the Contract Amount printed on the Bid Sheet in the proposal for
"Supplemental Work - Utilities" as their bid for this contract item. The amount shown is purely
arbitrary and no guarantee is given or implied that any payments will be made.

Delete section 5-1.39C (2), “Plant Establishment Period of 3 Years or More.”

Revise the phrase “2. Bar to arbitration (Pub Cont Code § 10240.2)” in the fourth
paragraph of section 5-1.43A, “General,” with:

Bar to pursue the claim in a court of law.

Replace section 5-1.43E, “Alternative Dispute Resolution,” with the following:
5-1.43E Dispute Resolution for Claims subject to Public Contract Code sections 9204,
20104, 20104.2, 20104.4 and/or 20104.6.

i, accordance with Public
public works contracts
tions 20104, 20104.2,

Claims between the County and the Contractor shall be resolved
Contract Code section 9204 (which is a new law and applie
entered on or after January 1, 2017), as well as Public ContracCatg
20104.4 and 20104.6 (if applicable), provided, however, &) Contract Code section
20104.2(a) shall not supersede the requirements of the 0& Bct Documents with respect to
the Contractor's notification to the County of such claim ofNgxtghd the time for giving of such
notice as provided in the Contract Documents. Th jre text*of Public Contract Code sections
9204, 20104, 20104.2, 20104.4 and 20104.6 is ed herein and found at the end of
these Special Provisions.

Please note that pursuant to Public Con a section 9204(c)(1), a “claim” means the
following:

a separate demand by a contractOgsent by registered mail or certified mail with
return receipt requested, f ne or More of the following: (A) A time extension,
including, without limitatior, fORgelief from damages or penalties for delay assessed
by a public entity undgy#@gontraet for a public works project. (B) Payment by the
public entity of mone @ ages arising from work done by, or on behalf of, the
contractor pursuan e _contract for a public works project and payment for which
is not otherwis y provided or to which the claimant is not otherwise entitled.
(C) Payment of ajamount that is disputed by the public entity.

LD

Add section 5-1.43G, “Civil Action,” which reads:
5-1.43G Civil Action

Any dispute which cannot be resolved between the Parties by first following the applicable and
required potential claims and dispute resolution provisions stated in this section 5-1.43, may
then be resolved through litigation in a court of competent jurisdiction of the State of California.
IMPORTANT: BEFORE CONTRACTOR MAY FILE A LAWSUIT AGAINST COUNTY,
CONTRACTOR SHALL FIRST COMPLY WITH THE GOVERNMENT CLAIMS ACT,
CALIFORNIA GOVERNMENT CODE SECTION 900 ET SEQ., INCLUDING, BUT NOT
LIMITED TO, THE REQUIREMENT THAT CONTRACTOR PREPARE AND FILE A TIMELY
CLAIM THAT SATISFIES THE GOVERNMENT CLAIMS ACT WITH THE FOLLOWING
COUNTY DEPARTMENT:
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San Bernardino County

Risk Management Division

222 W. Hospitality Lane, 3" Floor

San Bernardino, California 92415-0016

A copy of the County’s standard claim form may be accessed at the Risk Management
Division ~ during normal business hours, or may be downloaded at
http://countyline.sbcounty.gov/riskmanagement/_content/forms/claim_against _county.pdf.

Venue for any such litigation concerning this Project or Agreement shall be in the Superior
Court of California, San Bernardino County, San Bernardino District and Contractor agrees to
incorporate this provision into all subcontracts.

Each Party hereby waives any law or rule of court that would to request or demand
IMREO

a change of venue. If any third party brings an action or g€rning this Contract, the
Parties hereto agree to use their best efforts to obtain a nue to the Superior Court
of California, San Bernardino County, San Bernardino Dis

AAAAAAAAAAAAAAAAAAN L) AAAAAAAAAAAAAN

6 CO ATERIALS

Delet&)n 6-1.04, “BUY AMERICA.”

@ paragraph to section 6-1.01, “GENERAL”:
gction 6, "Control of Materials," of the Standard Specifications

Add the
Contractor must co

Add the following paragraph to section 6-2.01, “GENERAL”:

All materials required to complete the work under this contract shall be furnished by the
Contractor.

Replace section 6-2.01C, “Authorized Material Lists,” with:

6-3.05K Prequalified And Tested Materials For Traffic Control Devices

Contractor must comply with section 6-3.02, "SPECIFIC BRAND OR TRADE NAME AND
SUBSTITUTION," of the Standard Specifications and these Special Provisions.

The Department maintains a trade name list of approved prequalified and tested signing and
delineation materials and products. Approval of prequalified and tested products and materials
shall not preclude the Engineer from sampling and testing any of the signing and delineation
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materials or products at any time. Contractor may use a product that is equal to or better than
the specified brand or trade name if authorized.

Materials and products will be considered for addition to said approved prequalified and tested
list if the manufacturer of the material or product submits to the Traffic Division a sample of the
material or product. The sample shall be sufficient to permit performance of all required tests.
Approval of such materials or products will be dependent upon a determination as to compliance
with the specifications and any test the Department may elect to perform.

Said list of approved prequalified and tested signing and delineation materials and products
cover the following traffic control devices:

MATERIAL

Pavement markers, reflective and non-reflective
Temporary pavement markers

Striping and pavement marking tape

Flexible delineators and markers

Channelizers

Sign sheeting materials

Railing and barrier delineators

Traffic cones and reflective cone sleeves

A certificate of Compliance shall be furnished as specifie tion 6-3.05E, "Certificates of
Compliance," of the Standard Specifications for signi nd deWfleation products. Said certificate
shall also certify that the signing and delineation p nforms to the prequalified testing and

approval of the Department of Public Wor
accordance with the approved quality control

The Approved Prequalified and Tested Sjghin
“Authorized Materials List” or “Pre-Quali oducts List”) are as follows:

PAVEMENT MARKERS, PERMA| TT
Reflective pavement markers:
Apex (4x4)
Ray-O-Lite, Modelg S§ and AA (4x4)
Stimsonite 88 (4x4

Reflective pavement m

Stimsonite 911 (4x
Stimsonite 944 SB (2x4) - formerly model 947
Stimsonite 948 (2.3x4.7)

Non-reflective pavement markers for use with epoxy or bituminous adhesive:

ith abrasion resistant surface:

Apex Universal, Ceramic

Ferro Corporation, Permark (ceramic)

Highway Ceramics Inc., Ceramic

Safety Signs Inc. "Safety Dot" Model SD4 (Polyester)
Traffic Control Signs Co., Titan, TM40WY (Polyester)

Non-reflective pavement markers for use only with bituminous adhesive:

Edco, Models A 1107, AY 1108 (ABS)
Valterra Products - P20-2000W and P20-2001Y (ABS)
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PAVEMENT MARKERS, TEMPORARY TYPE
Temporary pavement markers for long-term day/night use (6 months or less):

Astro Optics Model TPM (4x4)
Flex-O-Lite Model RCM (4x4)

Stimsonite 66 (4x4)

Stimsonite 66GB (Grabber Bottom) (4x4)
Swareflex 35573558 (4x4)

Temporary pavement markers for short-term day/night use (14 days or less):

Astro Optics Model TPM (4x4)

Davidson T.0.M. (Flexible)

Flex-O-Lite Model (RCM) (4x4)

Stimsonite Model 66 (4x4)

Stimsonite 66GB (Grabber Bottom) (4x4)
Swareflex Model 30023004 (4x4)

Swareflex Model 35573558 (4x4)

Valterra Products 12801281 Series (Flexible)

3M Scotch-Lane A200 Pavement Marking System \
Temporary pavement markers for short-term day/night dd Mys and less) at seal coat

locations: ’
Davidson T.R.P.M. with Reflexite PC-1000 S g
Valterra Products - 12801281 Series with R -1000 Sheeting

STRIPING AND PAVEMENT MARKING MA % RMANENT
Permanent traffic striping and pavement gérkiyg tage:

Brite-Line Series 1000

Swarco Industries "Director”

3M Stamark Brand Pliant er Grade Series 5730

3M Stamark Brand Bis etriJ.75 Grade Series 5750 (Foruse on
roadways only)

Temporary removable co grade striping and pavement marking tape:

g ATM Series 200
3M Stamark Bra Detour Grade, Series 5710
Swarco Industries "Director 2"

Temporary non-removable construction grade striping tape:

3M Scotch Lane Brand Construction Grade, Series 5160
ROADSIDE DELINEATORS
One-piece drivable flexible type (48")

All West Plastics "Flexi-Guide 400"
Carsonite Curve-Flex CFRM-400
Carsonite Roadmarker CRM-375
FlexStake H-D

Polyform, Inc., "Vista-Flex"
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Non-drivable flexible type (48") (For special use only)

Carsonite "Impactor" with 18" soil anchor

Carsonite "Survivor" with 18" U-Channel anchor

Safe-Hit with 8" pavement anchor (SH248-GPR and SHAI-08-PI)
Safe-Hit with 15" soil anchor (SHA5-15C-GL)

Safe-Hit with 18" soil anchor (SH248-GPR and SHA#-18C-PL)
Uticom, U-Post, Series 1200 (Formerly Dura-Hit Mod. PC-5049)

Surface mount flexible type (48")
FlexStake Surface Mount H-D

CHANNELIZERS

Surface mount type (36")

Carsonite "Survivor" Model SMD-353

Carsonite "Super Duck" (Flat SDF-436)(Round SDR-336)
Carsonite Super Duck Il "The Channelizer"

FlexStake Surface Mount H-D

The Line Connection "Dura-Post"

Repo, Models 300 and 400

Safe-Hit Guide Post with glue down base (SH236S
TRAFFIC CONES

Highway Safety Products 28"

Radiator Specialty Company 28"

Roadmarker Company "Stacker" 42" O

Bent Manufacturing Co., "T-Top" 4

TYPE "K" OBJECT MARKER (18")

Carsonite Models SMD 615&nd SMD%15-A
Repo, Models 300 and 4

The Line Connelgi ura-Post"
Repo, Models 300%®nd 400
Safe-Hit

CONCRETE MEDIAN BARRIER DELINEATOR
Impactable Type

All West Plastics "Flexi-Guide 235"

Duraflex Corp. "Flexi 2020"

Davidson Portable Concrete Barrier Marker (PCBM-12)
Reflexite Barrier Mount Delineator (Mod. 661-662)

Non-impactable Type
Astro-Optics JD Series
Stimsonite 967
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BARRIER DELINEATOR (16" GLUE DOWN TYPE)
Safe-Hit
GUARDRAIL DELINEATOR (27" NAIL ON TYPE)

Carsonite Guardrail Delineator Post (CFGR 427)
Safe-Hit 27-inch Guardrail Delineator
All West Plastics "Flexi-Guide" 327

METAL BEAM GUARDRAIL DELINEATOR
Duraflex Corp. "Railrider"

REFLECTIVE SHEETING FOR TEMPORARY CHANNELIZERS, DELINEATORS AND
TRAFFIC CONES

3M High Intensity

Reflexite PC 1000 (Metalized Polycarbonate)
Reflexite AP-1000 (Metalized Polyester)
Seibulite ULG (Ultralite Grade)

SIGNING MATERIALS -The following Retro-reflective N terials are Acceptable
for use on County Maintained Road System Signs:

Regulatory Signs (Exclude STOP signs an rkin ns):
T6500, ASTM D 4956-01, Type IV.

Stop Signs:
DG3, ASTM D 4956-09, Ty

Warning Signs (Exclude Scho igns):
T6501, ASTM D 4956701, Type IV.

School Warning Signs:

FYG, ASTM -@. Type IX.
Guide Signs:

T6501, 4956-01, Type IV.
Construction Sigis:
FDG, ASTM D 4956-01, Type IX.
Signs Utilizing Super Engineering Grade (e.g. No Parking Sign):
ASTM D 4956-01, Type I
Signs Utilizing Engineering Grade:
ASTM D 4956-01, Type |
SIGNING MATERIALS LEGEND:

ASTM = American Standard for Testing Materials
DG = Diamond Grade

LDP = Long Distance Performance

FDG = Fluorescent Diamond Grade

FYG = Fluorescent Yellow Green

SP - 27




AAAAAAAAAAAAAAANAAAANAAAANANAAAANAAANANAAANAANAAANAAANN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Add the following paragraphs to section 7-1.021(2), "Nondiscrimination":

Contractor must comply with section 7-1.021 (2), "Nondiscrimination" of the Standard
Specifications, and to the "Standard California Nondiscrimination Construction Contract
Specifications" set forth therein.

During the term of the Contract, Contractor and its subcontractors shall not discriminate
against any employee or applicant for employment because of race, religious creed, color,
national origin, ancestry, physical disability, mental disability, medical condition, genetic
information, marital status, sex, gender, gender identity, gender expression, sexual orientation,
age, or military and veteran status. Contractor shall comply with_Executive Orders 11246,
11375, 11625, 12138, 12432, 12250, 13672, Title VI & VIl of thg ights Act of 1964, the
California Fair Housing and Employment Act and other appli al, State of California

and County laws and regulations and policies relating to yment and contracting
opportunities, including laws and regulations hereafter ontractor shall include the
nondiscrimination and compliance provisions of this para all subcontracts to perform
work under the contract.

2,0

Replace the 2nd and 3rd paragrap 6 n 7-1.02K (2), “Wages,” with:

Pursuant to section 1773 of the Labor , the general prevailing rates of wages in the San
Bernardino County have been detggmined¥gnd are listed in the State of California Department
of Industrial  Relations tor's General Prevaiing Wage Determinations
RgoeDetermination.htm). In addition, these wages are set
gW¥Vage Rates included in these Special Provisions. The
@ all not pay less than the prevailing wage. Copies of the
Ow®ile at the San Bernardino County Department of Public Works
Contracts Division ress identified above) and shall be made available to any
interested party on requ&gt. A copy of the determination of the Director of prevailing rate of per
diem wages shall be posted at each job site. More specifically, the Contractor shall post the
general prevailing wage rates at a prominent place at the job site (Labor Code section 1773.2).

prevailing wage rates are

Future effective general prevailing wage rates, which have been predetermined and are on file
with the California Department of Industrial Relations are referenced but not printed in the
general prevailing wage rates.

The Contractor shall post the general prevailing wage rates at a prominent place at the job site
(Labor Code section 1773.2).

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION: Contractor shall
comply with Labor Code section 1771.1, including, but not limited to, the following
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public
works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only
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under Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a
contract for public work or perform work on a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is
subject to compliance monitoring and enforcement by the Department of Industrial Relations;
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by
the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least
monthly to the Labor Commissioner in a format prescribed by the Labor Commissioner.

As provided in Labor Code section 1771.1:

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract
Code, or engage in the performance of any contract for public work, as defined
in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business
and Professions Code or by Section 10164 or 20103.5 gy Public Contract
Code, provided the contractor is registered to perform b prk pursuant to
Section 1725.5 at the time the contract is awarded.
(b) Notice of the requirement described in subdivisj

alr be included in all

bid invitations and public works contracts, and a | hot be accepted nor
any contract or subcontract entered into without of the contractor or
subcontractor’s current registration to perf ublic work pursuant to Section
1725.5.

(c) An inadvertent error in listing a su
to Section 1725.5 in a bid proposal s
grounds for considering the bid ngfiresy
apply:

(1) The subcontractor is regjgtered Wgjor to the bid opening.
(2) Within 24 hours after

paid the penalty regigjsmi
of subdivision (a) of

(3) The subcontra p#placed by another registered subcontractor pursuant
to Section 4 Public Contract Code.

id opening, the subcontractor is registered and has

(d) Failure by a sgcontractor to be registered to perform public work as required
by subdivision (a) shall be grounds under Section 4107 of the Public Contract
Code for the contractor, with the consent of the awarding authority, to substitute
a subcontractor who is registered to perform public work pursuant to Section
1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors
who are currently registered to perform public work pursuant to Section 1725.5.

(f) A contract entered into with any contractor or subcontractor in violation of
subdivision (a) shall be subject to cancellation, provided that a contract for public
work shall not be unlawful, void, or voidable solely due to the failure of the
awarding body, contractor, or any subcontractor to comply with the requirements
of Section 1725.5 or this section.

(g) If the Labor Commissioner or his or her designee determines that a
contractor or subcontractor engaged in the performance of any public work
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contract without having been registered in accordance with this section, the
contractor or subcontractor shall forfeit, as a civil penalty to the state, one
hundred dollars ($100) for each day of work performed in violation of the
registration requirement, not to exceed an aggregate penalty of eight thousand
dollars ($8,000) in addition to any penalty registration fee assessed pursuant to
clause (ii) of subparagraph (E) of paragraph (2) of subdivision (a) of Section
1725.5.

(h) (1) In addition to, or in lieu of, any other penalty or sanction authorized
pursuant to this chapter, a higher tiered public works contractor or subcontractor
who is found to have entered into a subcontract with an unregistered lower tier
subcontractor to perform any public work in violation of the requirements of
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to
the state, of one hundred dollars ($100) for each day the unregistered lower tier
subcontractor performs work in violation of the registration requirement, not to
exceed an aggregate penalty of ten thousand dollars ($10,000).

(2) The Labor Commissioner shall use the same s s specified in
subparagraph (A) of paragraph (2) of subdivision (a) ¥ on 1775 when
determining the severity of the violation and what pen sess, and may
waive the penalty for a first time violation that imgntional and did not
hinder the Labor Commissioner’s ability to monito force compliance with

the requirements of this chapter.

(3) A higher tiered public works contractor tractor shall not be liable for
penalties assessed pursuant to parag if the lower tier subcontractor’s
performance is in violation of the ref of Section 1725.5 due to the
revocation of a previously approvegpre

(4) A subcontractor shall not gole for any penalties assessed against a
higher tiered public works cgmtraci®gor subcontractor pursuant to paragraph (1).
A higher tiered public wog#§gcontractor or subcontractor may not require a lower
tiered subcontractor tg in nify or otherwise be liable for any penalties
pursuant to paragrap

(i) The Labor Co * or his or her designee shall issue a civil wage and
penalty asse NN accordance with the provisions of Section 1741, upon
determination ies pursuant to subdivision (g) and subparagraph (B) of
paragraph (1) of division (h). Review of a civil wage and penalty assessment
issued under this subdivision may be requested in accordance with the
provisions of Section 1742. The regulations of the Director of Industrial
Relations, which govern proceedings for review of civil wage and penalty
assessments and the withholding of contract payments under Article 1
(commencing with Section 1720) and Article 2 (commencing with Section 1770),
shall apply.

() (1) Where a contractor or subcontractor engages in the performance of any
public work contract without having been registered in violation of the
requirements of Section 1725.5 or this section, the Labor Commissioner shall
issue and serve a stop order prohibiting the use of the unregistered contractor or
the unregistered subcontractor on all public works until the unregistered
contractor or unregistered subcontractor is registered. The stop order shall not
apply to work by registered contractors or subcontractors on the public work.
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(2) A stop order may be personally served upon the contractor or subcontractor
by either of the following methods:

(A) Manual delivery of the order to the contractor or subcontractor personally.

(B) Leaving signed copies of the order with the person who is apparently in
charge at the site of the public work and by thereafter mailing copies of the order
by first class mail, postage prepaid to the contractor or subcontractor at one of
the following:

(i) The address of the contractor or subcontractor on file with either the Secretary
of State or the Contractors’ State License Board.

(i) If the contractor or subcontractor has no address on file with the Secretary of
State or the Contractors’ State License Board, the address of the site of the
public work.

(3) The stop order shall be effective immediately upon service and shall be

subject to appeal by the party contracting with the unregistered contractor or

subcontractor, by the unregistered contractor or subco , or both. The
. )

appeal, hearing, and any further review of the hearing dc\ Il be governed
S QREN

-

by the procedures, time limits, and other requirem 2d in subdivision
(a) of Section 238.1.

(4) Any employee of an unregistered contractor or s tractor who is affected
by a work stoppage ordered by the commy er pufsuant to this subdivision
shall be paid at his or her regular hourly pr ge rate by that employer for
any hours the employee would have ut for the work stoppage, not to
exceed 10 days.

(k) Failure of a contractor or subgoniga owner, director, officer, or managing
agent of the contractor or sub actor to observe a stop order issued and

exceeding ten thousaggagD!lar®y$10,000), or both.

(I) This section shal @ o any bid proposal submitted on or after March 1,
2015, and any co QJ O ublic work entered into on or after April 1, 2015. This
section shall to the performance of any public work, as defined in this
chapter, on or r January 1, 2018, regardless of when the contract for public
work was entered.

served upon him or her pyfSuant M subdivision (j) is guilty of a misdemeanor
punishable by imprison {0 county jail not exceeding 60 days or by a fine not

(m) Penalties received pursuant to this section shall be deposited in the State
Public Works Enforcement Fund established by Section 1771.3 and shall be
used only for the purposes specified in that section.

(n) This section shall not apply to work performed on a public works project of
twenty-five thousand dollars ($25,000) or less when the project is for
construction, alteration, demolition, installation, or repair work or to work
performed on a public works project of fifteen thousand dollars ($15,000) or less
when the project is for maintenance work.

LABOR CODE REQUIREMENTS FOR ENTITIES HAULING OR DELIVERING READY-MIXED
CONCRETE: Adherence to the prevailing wage requirements found in Labor Code section
1720.9 for the hauling and delivery of ready-mixed concrete is required. This includes, but is
not limited to, a requirement for the person or entity that delivers ready-mixed concrete to
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register with the Department of Industrial Relations (DIR) as specified in Labor Code section
1725.5. For more information, please see the DIR website: http://www.dir.ca.gov/.

Replace the paragraphs in section 7-1.02K (3), “Certified Payroll Records (Labor Code §
1776),” with the following:

Keep accurate payroll records.

Submit a copy of your certified payroll records, weekly, including those of subcontractors.
Include:
1. Each employee's:

1.1. Full name

1.2. Address

1.3. Social security number
1.4. Work classification

1.5. Straight time and overtime hours worked each day an
1.6. Actual wages paid for each day to each:

1.6.1. Journeyman

1.6.2. Apprentice

1.6.3. Worker

1.6.4. Other employee you employ for the wor

1.7. Pay rate

1.8. ltemized deductions made

1.9.

Check number issued Q
2. Apprentices and the apprentice-to-joyghe tio
Each certified payroll record mugf includ® a Statement of Compliance form signed under
penalty of perjury that declares:
1. Information contained in thgag
2. Employer has complied

work performed by his o
3. Wage rates paid are at

ayrolyecord is true, correct, and complete

e requirements of sections 1771, 1811, and 1815 for any
pyees on the public works project

ose required by the Contract

The Department allows the use of a form with identical wording as the Statement of
Compliance form provided by the Department.

Submitted certified payrolls for hauling and delivering ready-mixed concrete must be
accompanied by a written time record. The time record must include:

Truck driver's full name and address

Name and address of the factory or batching plant

Time the concrete was loaded at the factory or batching plant

Time the truck returned to the factory or batching plant

Truck driver's signature certifying under penalty of perjury that the information
contained in this written time record is true and correct

aRWON=
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Make certified payroll records available for inspection at all reasonable hours at your main
office on the following basis:

1. Upon the employee's request or upon request of the employee's authorized representative,
make available for inspection a certified copy of the employee's payroll record.

2. Refer the public's requests for certified payroll records to the Department. Upon the public's
request, the Department makes available for inspection or furnishes copies of your certified
payroll records. Do not give the public access to the records at your main office.

Make all payroll records available for inspection and copying or furnish a copy upon request of
a representative of the:

1. Department

2. Division of Labor Standards Enforcement of the Department of Industrial Relations

3. Division of Apprenticeship Standards of the Department of Industrial Relations

Furnish the Department the location of the records. Include the street address, city, and
county. Furnish the Department a notification of a location an dress change within 5

business days of the change.
% a written request. If you
rogress payments a $100

mply. You are not assessed
ode § 1776.

Comply with a request for the records within 10 days after
do not comply within this period, the Department withh
penalty for each day or part of a day for each worker unti
this penalty for a subcontractor's failure to comply w#®&.abor

The Department withholds from progress g@yrneg for delinquent or inadequate records
(Labor Code § 1771.5). If you have not su & adequate record by the month's 15th day
for the period ending on or before the g5t ofai#Mmonth, the Department withholds up to 10

percent of the monthly progress estima xclusive of mobilization. The Department does not
withhold more than $10,000 or lesggthan 00.

Certified payroll records are ed tO be submitted weekly to the Engineer during the term of
construction.

Contractor and subcorfactors must furnish electronic certified payroll records directly to the
Labor Commissioner (aka Division of Labor Standards Enforcement) pursuant to Labor Code
section 1771.1 identified herein.

Failure to meet the requirements above will subject the contractor to sanctions/withholding of
contract payments as allowed by law for any delinquent or inadequate certified payroll records.
Payroll violations are required to be reported to the State of California and/or federal
government.

Add the following paragraph to section 7-1.02K (5), “Working Hours”:

The normal construction working hours are 7:00 A.M. to 4:00 P.M., Monday through Friday,
excluding holidays. The Contractor must request and receive prior written approval (at least
24 hours in advance) from the Engineer to work beyond or outside of these normal working
hours. If the Contractor works beyond or outside of these normal working hours without
requesting and receiving prior written approval from the Engineer, then any overtime or other
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costs incurred by the County (for example, County inspector costs) resulting from the
Contractor’s working beyond or outside of these normal working hours may be deducted from
the progress payments that are due the Contractor. The County’s decision to approve or
disapprove the Contractor working beyond or outside of the normal working hours is at the
sole discretion of the Engineer.

Replace items 1, 3 and 4 in the list in the 22nd paragraph of section 7-1.04, “PUBLIC

SAFETY,” with:
1. Excavations: Where the near edge of the excavation is within 15 feet from the edge of
an open traffic lane except:
a. Trenches less than 1-foot wide for irrigation pipe or electrical conduit, or

excavations less than 1-foot in diameter:;

b. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction; and/or

C. Excavations within temporary traffic control zone not extend beyond a
single daylight period, for these zones alternay r systems should be
considered.

3. Storage areas: When material or equipment is st in 12 feet of the edge of an

open traffic lane and the storage is not otherwj d by the Contract

create a height differential greater

4, Height differentials: When construction og
than 1 foot within 15 feet of the edge of
Add the following sentences to the 1 @ agraph of section 7-1.04, “PUBLIC

A
Do not move or temporarily suspend ing over pedestrians unless the pedestrians are
protected. The Contractor must ish, ct and maintain those fences, Type K temporary
railing, barricades, lights, sign other devices and take such other protective measures

that are necessary to preyeRi
pedestrians who travel thr,
passage through constgclgn a
pedestrian travel. A

acBigents or damage or injury to the public, especially
e work zone area. Where no other means of pedestrian
ba is available, the Contractor must provide detours for
he proposed pedestrian detour with all signage, barricades,
fencing, delineators, . ecessary for safe pedestrian travel through or around the work
zone area must be submiifed to the Engineer as part of the Traffic Control Plan as specified in
the Traffic Control System section of these Special Provisions.

Replace the 23rd paragraph of section 7-1.04, “PUBLIC SAFETY,” with:

Where lanes are adjacent to the area where the work is being performed or equipment is
operated, including shoulders, the adjacent lane must be closed under any of the following
conditions unless otherwise provided in the Standard Specifications and these Special
Provisions:

1. Work is off the traveled way but within 6 feet of the edge of the traveled way, and the
approach speed is greater than 45 miles per hour

2. Work is off the traveled way but within 3 feet of the edge of the traveled way, and the
approach speed is less than 45 miles per hour
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Add the following sentences to the 25th paragraph of section 7-1.04, “PUBLIC
SAFETY”:

Type K temporary railing must conform to the provisions in Section 12-3.08, “Type K
Temporary Railing,” of the Standard Specifications. Type K temporary railing, conforming to
the details shown on Standard Plans T3A and T3B or approved equal by the Engineer may be
used.

The locations of Type K temporary railing shall be shown on Traffic Control Plans for review
and approval by the Engineer. The Contractor must comply with the Traffic Control System
section elsewhere in these Special Provisions.

Contractor may propose to the Engineer an alternative to the use of Type K temporary railing
and/or crash cushions in areas where the use of these devices is anticipated to be for a
relatively short period of time but no more than five working days. Approval of the Engineer for
the use of the proposed alternatives shall not relieve the contractor from being solely
responsible for any damages resulting from the use of these alternatives in accordance with
section 7-1.05A "General" of these Special Provisions.

Reflectors on Type K temporary railing must conform to the p
Tested Materials for Traffic Control Devices” of these Speci@ Pig
cushion modules must conform to the specifications | N
CRASH CUSHION MODULE” of the Standard Specificati

Add the following paragraph between the 26th
“PUBLIC S

Open trenches left open overnight must be prgjg
approved temporary traffic barrier as determi @

Replacg§ection 7~1.05A, “General,” with:

in “Prequalified and
bns. Temporary crash
2-3.15, “TEMPORARY

27t ragraphs of section 7-1.04,

.

y Type K temporary railing or other
Engineer.

7-1.05A General

Indemnification — To th xtent possible permitted by law, Contractor assumes liability
for and agrees, at t ctor’s sole cost and expense, to promptly and fully indemnify,

defend (with counsel sonably approved by County) (even if the allegations are false,
fraudulent, or groundless), and hold harmless the County and its authorized officers,
employees, agents and volunteers (Indemnitees) from and against any and all claims
(including claims against the County seeking compensation for labor performed or materials
used or furnished to be used in the work or alleged to have been furnished on the project,
including all incidental or consequential damages resulting to the County from such claims),
allegations, actions, suits, arbitrations, administrative proceedings, regulatory proceedings, or
other legal proceedings, demands, losses, costs, damages, judgments, liens, stop notices,
penalties, anticipated losses of revenue and/or liability, and expenses (including, but not
limited to, any fees of accountants, attorneys, experts or other professionals, or investigation
expenses) arising out of, resulting from, or in any way (either directly or indirectly) related to
the contract, the work, the project or any breach of the Contract by Contractor (or any of its
officers, agents, employees, subcontractors, or any person performing any of the work, or
from any cause whatsoever, including the acts, errors or omissions of any person and for any
costs or expenses incurred by the Indemnitees on account of any claim except where such
indemnification is prohibited by law. This indemnification provision shall apply regardless of
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the existence or degree of fault of indemnitees. The Contractor's indemnification obligation
applies to the Indemnitee’s “passive” negligence but does not apply to the Indemnitee’s “sole”
or “active” negligence or “willful misconduct” within the meaning of Civil Code section 2782
provided such “active” negligence or “willful misconduct” is determined by agreement of the
parties or by findings of a court. In instances where an Indemnitee’s “active” negligence
accounts for only a percentage of the liability for the claim involved, the obligation of the
Contractor will be for that entire percentage of liability for the claim not attributable to the
“active” negligence or “willful misconduct” of the Indemnitees. The County shall be consulted
with regard to any proposed settlement.

The duty of the Contractor to indemnify and hold harmless the Indemnitees includes the
separate and independent duty to defend the Indemnitees, which duty arises immediately
upon receipt by Contractor of the tender of any claim from the County. The Contractor's
obligation to defend the County shall be at Contractor’s sole expense, and not be excused
because of the Contractor’s inability to evaluate liability or because the Contractor evaluates
liability and determines that the Contractor is not liable. The to defend shall apply
whether or not a claim has merit or is meritless, or which invo s or allegations that
any or all of the Indemnitees were actively, passively, or cOgc y negligent, or which
otherwise asserts that the Indemnitees are responsible, i e &g in part, for any claim. The
Contractor shall respond within thirty (30) calendar days er of any claim for defense
and/or indemnity by the County, unless the County_agree riting to an extension of this
time. The defense provided to the Indemnitee Contractor shall be by well qualified,
adequately insured, and experienced legal counse ble to the County Counsel.

It is the intent of the parties to the Copgfact e Contractor and its subcontractors of all
tiers shall provide the Indemnitees with roadest defense and indemnity permitted by law.
In the event that any of the defenge, in nity, or hold harmless provisions are found to be
ambiguous, or in conflict with o nother, 1t is the parties’ intent that the broadest and most
expansive interpretation in favor of

given effect.

viding defense and/or indemnity to the Indemnitees be

Contractor shall e written subcontract agreement, that each of Contractor’s
subcontractors of ev tier shall protect, defend, indemnify and hold harmless the
Indemnitees with respect™o all claims arising out, in connection with, or in any way related to
each such subcontractor’'s work in the same manner in which Contractor is required to protect,
defend, indemnify, and hold the Indemnitees harmless. In the event Contractor fails to obtain
such defense and indemnity obligations from its subcontractors as required herein, Contractor
agrees to be fully responsible to the Indemnitees according to the terms of this Section.

Contractor’s indemnification and defense obligations set for in this Section are separate and
independent from the insurance requirements and do not limit, in any way, the applicability,
scope, or obligations set forth in such insurance requirements. The purchase of insurance by
the Contractor with respect to the obligations required herein shall in no event be construed as
fulfillment or discharge of such obligations.
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Contractor’s obligations under this Section are binding on Contractor's and its subcontractors’
successors, heirs and assigns and shall survive the completion of the work or termination of
the Contractor’s performance of the work.

Replace section 7-1.06 with:

7-1.06 INSURANCE

Additional Insured — All policies, except for the Workers’ Compensation, Errors and
Omissions and Professional Liability policies, shall contain endorsements naming the San
Bernardino County (a separate, legal public entity), and the San Bernardino County Flood
Control District (a separate, legal public entity), collectively referred to in this section as the
County, and all of their officers, employees, agents and volunteers as additional insureds with
respect to liabilities arising out of the performance of services hereunder.

The additional insured endorsements shall not limit the scope of
well as any other entities named herein to vicarious liability b
County as well as any other entities named herein to the fuljeXg
Such additional insured coverage shall be at least as br:
endorsement form ISO, CG 201011 85.

Waiver of Subrogation Rights — The Contract
coverages to waive all rights of subrogation a
agents, volunteers, contractors and subcontrac ell as any other entities named
herein. All general or auto liability insur rage provided shall not prohibit the

guerage for the County as
Bllow coverage for the

shal uire the carriers of required
the County, its officers, employees,

Contractor and Contractor’'s employees or,ade pm waiving the right of subrogation prior to
a loss or claim. The Contractor herebygfaiyet ights of subrogation against the County as
well as any other entities named herein:

Policies Primary and Non-Co&w All policies required herein are to be primary and
c
g&d h

non-contributory with any insur, r self-insurance programs carried or administered by the
County or any other entities in.

Severability of Interes
these requirements is appPl
exclusions that precl
the County and any oth

@' ontractor agrees to ensure that coverage provided to meet

eparately to each insured and there will be no cross liability
age for suits between the Contractor and the County or between
insured or additional insured under the policy.

Proof of Coverage — The Contractor shall furnish Certificates of Insurance to the County
Department administering the contract evidencing the insurance coverage at the time the
contract is executed, additional endorsements, as required shall be provided prior to the
commencement of performance of services hereunder, which certificates shall provide that
such insurance shall not be terminated or expire without thirty (30) days written notice to the
Department, and Contractor shall maintain such insurance from the time Contractor
commences performance of services hereunder until the completion of such services. Within
fifteen (15) days of the commencement of this contract, the Contractor shall furnish a copy of
the Declarations page for all applicable policies and will provide complete certified copies of
the policies and endorsements immediately upon request.

Acceptability of Insurance Carrier — Unless otherwise approved by Risk Management,
insurance shall be written by insurers authorized to do business in the State of California and
must have a minimum Best's Insurance Guide rating of “A-” and minimum Financial Size
Category of “VII” according to A. M. Best Company, Inc., website http://www.ambest.com/.
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Deductibles and Self-Insured Retention — Any and all deductibles or self-insured retentions
in excess of $10,000 shall be declared to and approved by Risk Management.

Failure to Procure Coverage — In the event that any policy of insurance required under this
contract does not comply with the requirements, is not procured or is canceled and not
replaced, the County has the right but not the obligation or duty to cancel the contract or
obtain insurance if it deems necessary and any premiums paid by the County will be promptly
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for
County purchased insurance.

Insurance Review — Insurance requirements are subject to periodic review by the County.
The Director of Risk Management or designee is authorized, but not required, to reduce, waive
or suspend any insurance requirements, whenever Risk Management determines that any of
the required insurance is not available, is unreasonably priced, or is not needed to protect the
interests of the County. In addition, if the Department of Risk Management determines that
heretofore unreasonably priced or unavailable types of insurance coverage or coverage limits
become reasonably priced or available, the Director of Risk Management or designee is
authorized, but not required, to change the above insurance requj ts to require additional
types of insurance coverage or higher coverage limits, proik any such change is

reasonable in light of past claims against the County, inflatio other item reasonably
related to the County’s risk.

Any change requiring additional types of insurance coverad @ gher coverage limits must be
made by amendment to this contract. Contracto ees tOexecute any such amendment
within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of € Sg to monitor or enforce compliance with
any of the insurance and indemnification red @ ts will not be deemed as a waiver of any
rights on the part of the County.

The Contractor agrees to provide insulefice set forth in accordance with the requirements
herein. If the Contractor uses ex€ting cowerage to comply with these requirements and that
coverage does not meet the ified requirements, the Contractor agrees to amend,

supplement or endorse the gystigg cOyerage to do so.
Without in anyway affect indemnity herein provided and in addition thereto, the

Contractor shall secure ntain throughout the contract term the following types of
insurance with limits

Workers’ Compensati®w/Employers Liability — A program of Workers’ Compensation
insurance or a state-approved self-insurance program in an amount and form to meet all
applicable requirements of the Labor Code of the State of California, including Employer’'s
Liability with $250,000 limits covering all persons including volunteers providing services on
behalf of the Contractor and all risks to such persons under this contract.

If Contractor has no employees, it may certify or warrant to the County that it does not
currently have any employees or individuals who are defined as “employees” under the Labor
Code and the requirement for Workers’ Compensation coverage will be waived by the
County’s Director of Risk Management.

With respect to Contractors that are non-profit corporations organized under California or
Federal Law, volunteers for such entities are required to be covered by Workers’
Compensation insurance.

Commercial/General Liability Insurance — The Contractor shall carry General Liability
Insurance covering all operations performed by or on behalf of the Contractor providing

SP - 38




coverage for bodily injury and property damage with minimum combined single limits, per
occurrence, as follows:

CONTRACT AMOUNT MINIMUM COVERAGE
Less than $1,000,000 $1,000,000
$1,000,000 to $3,000,000 $3,000,000
$3,000,000 to $5,000,000 $5,000,000
Over $5,000,000 $10,000,000

The policy coverage shall include:

(a) Premises operations and mobile equipment.
) Products and completed operations.

) Broad form property damage (including completed operations).
(d) Explosion, collapse and underground hazards.

)  Personal injury.

() Contractual liability.

(g9  Two million dollars ($2,000,000) general aggregate limit,

Il be written on ISO
omobiles or symbol 1
odily injury and property

Business Auto coverage form for all owned, hired and non-o
(any auto). The policy shall have minimum combined si
damage, per occurrence, as follows:

CONTRACT AMOUNT
Less than $1,000,000

Automobile Liability Insurance — Primary insurance cover
e
{

YMRVIUM FOVERAGE
&d,000,000

$1,000,000 to $3,000,008 $3,000,000
$3,000,000 to $5,000,0 $5,000,000
Over $5,000,00€ $10,000,000

If the Contractor is transporting one oNgfiore non-employee passengers in performance of
contract services, the automobilgfiabilitySpolicy shall have a combined single limit of two
million dollars ($2,000,000) for injury and property damage per occurrence.

If the Contractor owns no a |i >

described above is accepta

Umbrella Liability | An umbrella (over primary) or excess policy may be used to
comply with limits or imary coverage requirements. When used, the umbrella policy
shall apply to bodily injuRgproperty damage, personal injury/advertising injury and shall include
a ‘dropdown” provision providing primary coverage for any liability not covered by the primary

policy. The coverage shall also apply to automobile liability.

nortowned auto endorsement to the General Liability policy

Course of Construction/Installation Property Insurance — A policy providing all risk,
including theft coverage for all properties and materials to be used on the project. The
insurance policy shall not have any coinsurance penalty.

Continuing Products/Completed Operations Liability Insurance — A policy with a limit of
not less than five million dollars ($5,000,000) for each occurrence for at least three years
following substantial completion of the work on projects over one million dollars ($1,000,000).

Subcontractor Insurance Requirements — The Contractor agrees to require all parties or
subcontractors, including architects or others it hires or contracts with related to the
performance of this contract to provide insurance covering the contracted operations with the
basic requirements and the insurance specifications for all contracts as delineated herein,
(including waiver of subrogation rights) and naming the County as well as any other entities
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named herein as additional insureds. The Contractor agrees to monitor and review all such
coverage and assumes all responsibility ensuring that such coverage is provided as required
herein.

Delete section 7-1.07B, “Seal Coat Claims.”

Delete section 7-1.11, “FEDERAL LAWS FOR FEDERAL-AID CONTRACTS.”

AAAAAAAAAAAAAAAAAAAANAANAAAAANAAANAAANAAANAAANAANAN
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Replace section 8-1.02, “SCHEDULE” with:

8-1.02 PROGRESS SCHEDULE

After contract award, and prior to construction, the Contractor shall submit to the Engineer a
baseline progress schedule as part of the pre-construction submittals. The Contractor shall
furnish the schedule in both printed and electronic (Microsoft Excel or equivalent) format. If
the Contractor cannot furnish the schedule in Microsoft Excel format, then another format
approved by the Engineer shall be used. The schedule shall show the construction activities
(including the controlling activity(ies)), order in which the Contractor proposes to carry out the
work, the dates on which the Contractor will start the several salient features of the work
(including procurement of materials, plant, and equipment), and the contemplated dates for
completing those salient features. The progress schedules submitted shall be consistent in all
respects with the time and order of work requirements of the contract.

Progress schedule updates are also required to be submitted during construction, within 10
working days of the Engineer’s written request. Failure of the Contractor to submit progress
schedule updates within the required time frame may result i ithholding of progress

payments.
Replace 15t paragraph of section 8-1.03, “PRECONSTR#& \ ONFERENCE,” with:

After contract award, and prior to construction, a pre-con ’@ conference / meeting will be
held at a time and location determined by the Engi , for g”purpose of discussing with the
Contractor the scope of work, contract drawings, ations, existing conditions, materials to
be ordered, equipment to be used, utilities, submi Il essential matters pertaining to the
prosecution of and the satisfactory complefj project as required. The Contractor’s
representative at this conference shall inclog

include subcontractors.
R&M.MA, “General,” with:

8-1.04A General

After contract award, a @ the pre-construction conference, the Engineer will issue a
Notice to Proceed with 5 als to the Contractor, and the Contractor shall then begin
submitting all require als necessary to begin work, as listed below. Failure to provide
the required submittals Wthin the time frame specified in the Notice to Proceed with Submittals
may subject the Contractor to being charged working days for each and every day after the
submittal due date.

Prior to construction, the following submittals are required:
1. Approved baseline progress schedule

2. Approved Statement of Compliance with Sections 1509 and 1510 of the CalOSHA
Construction Safety Orders

Approved Fire Safety Plan

Approved Notice to Residents, in English and Spanish
Approved Notice of Materials to be Used

Approved Subcontracting Request

N o o R

Approved Staging Area
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8. Approved Storm Water Pollution Prevention Plan (SWPPP) or Water Pollution Control
Plan (WPCP)

9. All other required environmental submittals.
10. Approved Traffic Control Plan

11.Valid proof of approved permits, if applicable
12.List of personnel assigned to the project

13. Emergency contact list

14.List of Equipment to be Used, which will include a description of each piece of equipment,
the name and model number of each piece of equipment, and a unique ID number for
each piece of equipment, which will be stenciled on each piece of equipment.

15. Any other pre-construction submittals deemed necessary by the Engineer.

Replace 8-1.04B, “Standard Start,” wij

8-1.04B Standard Start \

After the pre-construction conference and prior to cong o, e Engineer will issue the

Notice to Proceed with Construction to the Contractor. Thé @ actor shall begin construction
W holidays) after the Notice to

onstruction is at the sole discretion

Proceed with Construction. The Notice to Proc
of the County. The First Working Day DesiggaieNill be the date of the Notice to Proceed
with Construction or the date of beginning cq 'o work, whichever is later. In no case will

the First Working Day Designated be | 5 days after the Notice to Proceed with
Construction, excluding Saturdays, Suglays, afd holidays. The Department does not adjust
time for starting before the First WorkingWay.

The Contractor shall diligently ute the work to completion before the expiration of

(15) WORKING DAYS

starting with the Fir Day Designated. (Refer to the definition of “Working Day” in
section 1-1.07B of th pecial Provisions.) However, as provided in section 8-1.04A, the
failure by Contractor to p®vide the required submittals identified in the Notice to Proceed with
Submittals within the time frame specified in the Notice to Proceed with Submittals may subject
the Contractor to being charged working days for each day and every day after the submittal due
date.

Replace 8-1.10A, “General”, with:

8-1.10A General

The Department specifies liquidated damages (Pub Cont Code § 10226). Liquidated
damages, if any, accrue starting on the 15t day after the expiration of the working days
through the day of Contract acceptance except as specified in sections 8-1.10B and 8-
1.10C.

The Department withholds liquidated damages before the accrual date if the anticipated
liquidated damages may exceed the value of the remaining work.
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The Contractor shall pay the County the sum of

THREE THOUSAND TWO HUNDRED DOLLARS ($3.200) PER DAY

for each and every calendar day's delay in finishing the work in excess of the number of
working days prescribed above.

AAAAAAAAAAAAAAANAAAAAAAANANAAAANAAANANAAANAANAAANAAANN

9 PAYMENT

Replace section 9-1.02C, “Final Pay Item Quantities,” with:

9-1.02C Final Pay Items

When an item of work is designated as (F) or (S-F) in the Bid Shg
for that item of work shall be the final pay quantity, unless t ions of any portion of
that item are revised by the Engineer, for the item or any po item is eliminated. If
e
Y

he estimated guantity

the dimensions of any portion of the item are revised, and JONS result in an increase or
decrease in the estimated quantity of that item of work, y quantity for the item will

be revised in the amount represented by the changes in th ensions, except as otherwise
provided for minor structures in Section 51-7.01D ment.” If a final pay item is eliminated,
the estimated quantity for the item will be el a portion of a final pay item is

eliminated, the final pay quantity will be revi [ amount represented by the eliminated
portion of the item of work.

Delete Section 9-1.02D, “QuaptitieSR@f Aggregate and Other Roadway Materials.”

Delete the 11th, 12th 13th

Replace the reference in
section 9-1.03, “PA

14™paragraphs in section 9-1.03, “PAYMENT SCOPE.”

A paragraph to “Pub Cont Code §§ 10262 and 10262.5” in
OPE,” with “Business and Professions Code section
7108.5.”

Delete section 9-1.07 “PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS.”

Add the following paragraphs to section 9-1.16, “PROGRESS PAYMENTS”:

PAYMENTS - Attention is directed to the provisions in this Section 9-1.16, “Progress Payments,”
and Section 9-1.16E, “Withholds,” of the Standard Specifications and these Special Provisions.

County and Contractor acknowledge and agree that Public Contract Code section 7201
applies to all contracts entered into on or after January 1, 2012, between a public entity and an
original contractor, between an original contractor and a subcontractor, and between all
subcontractors thereunder relating to the construction of any public work of improvement.
Pursuant to Public Contract Code section 7201 the County will retain 5% of the payments
made to Contractor and total retention proceeds withheld by County shall not exceed 5% of
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the contract price. However, this limitation does not apply to amounts retained by County in
the event of a good faith dispute or as required by law. Contractor shall also comply with
Public Contract Code section 7201 in its retention of payments/contract amount to
subcontractors.There will be no partial payments.

The retention will be held for 35 days following the recordation of the Notice of Completion, at
which time the County Auditor will issue a warrant for the withheld funds.

Contractor shall accept all payments from County via electronic funds transfer (EFT) directly
deposited into the Contractor’s designated checking or other banking account. Contractor shall
promptly comply with directions and accurately complete forms provided by County required to
process EFT payments.

Contractor may upon written request, and at their expense deposit substitute securities found in
Government Code section 16430 as authorized by the Public Contract Code section 22300 in
lieu of retention monies withheld to insure performance.

Partial payment for materials that are furnished but are not incorporated in the work may be
made to the Contractor at the sole discretion of the Engineer.

The provisions of Public Contract Code section 20104.50, cit @ htely below and at the
end of these Special Provisions, dealing with the modificatign, ance, and payment of
public works contracts are incorporated herein.

20104.50.

(a)(1) It is the intent of the Legislaj# enacting this section to
require all local governments to_payWN ontractors on time so
that these contractors can me obligations. In requiring

prompt payment by all loc ents, the Legislature hereby
finds and declares that th Bimpéyment of outstanding receipts
is not merely a munici affair, but is, instead, a matter of
statewide concern. It is tiwg intent of the Legislature in enacting
this article to full py the field of public policy relating to the
prompt paymeg loCl governments’ outstanding receipts. The

Legislature fj And declares that all government officials,
including thQst al government, must set a standard of prompt
Id look towards for guidance.

(b) Any loc& agency which fails to make any progress payment
within 30 days after receipt of an undisputed and properly
submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal
rate set forth in subdivision (a) of Section 685.010 of the Code of
Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act
in accordance with both of the following:

(1) Each payment request shall be reviewed by the local agency as
soon as practicable after receipt for the purpose of determining that
the payment request is a proper payment request.

(2) Any payment request determined not to be a proper payment
request suitable for payment shall be returned to the contractor as
soon as practicable, but not later than seven days, after receipt. A
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request returned pursuant to this paragraph shall be accompanied
by a document setting forth in writing the reasons why the payment
request is not proper.

(d) The number of days available to a local agency to make a
payment without incurring interest pursuant to this section shall be
reduced by the number of days by which a local agency exceeds
the seven-day return requirement set forth in paragraph (2) of
subdivision €.

(e) For purposes of this article:

(1) A “local agency” includes, but is not limited to, a city, including a
charter city, a county, and a city and county, and is any public entity
subject to this part.

(2) A “progress payment” includes all payments due contractors,
except that portion of the final payment designated by the contract

as retention earnings.
(3) A payment request shall be considered p @ pcuted if

rQp8
funds are available for payment of the p & est, and
payment is not delayed due to an audit } bW the financial

officer of the local agency.

(f) Each local agency shall require is artiCle, or a summary
thereof, be set forth in the terms ntract subject to this

article. Q
Delete the 2nd sentepfe i on 9-1.16D(1), “General.”

Delete reference to “Pub Cont Co8§ § 10261.5” in section 9-1.16E(1), “General.”

Replace “may” with “shall”’ 4@ the 1st Sentence of section 9-1.16E(4), “Stop Notice
Withholds.”

sec ion 9-1.16F, “Retentions.”

place 9-1.17D(1), “General,” with:

9-1.17D(1) Final Payment and Claims - After acceptance by the Director, the Engineer will
make a proposed final estimate in writing of the total amount payable to the Contractor, including
therein an itemization of said amount, segregated as to contract item quantities, extra work and
any other basis for payments, and shall also show therein all deductions made or to be made for
prior payments and amounts to be kept or retained under the provisions of the contract. All prior
estimates and payments shall be subject to correction in the proposed final estimate. The
Contractor shall submit written approval of the proposed final estimate or a written statement of
claims as provided below.

On the Contractor’s approval, or if he files no claim, the Engineer will issue a final estimate in
writing in accordance with the proposed final estimate submitted to the Contractor and within 30
days thereafter the County will pay the entire sum so found to be due. Such final estimate and
payment thereon shall be conclusive and binding against both parties to the contract on all
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questions relating to the amount of work done and the compensation payable therefor, except as
otherwise provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.”

If the Contractor files a claim(s), the Engineer will issue a semifinal estimate in accordance with
the proposed final estimate submitted to the Contractor and within 30 days thereafter the County
will pay the sum so found to be due. Such semifinal estimate any payment thereon shall be
conclusive and binding against both parties to the contract on all questions relating to the
amount of work done and the compensation payable therefor, except insofar as affected by the
claim(s) filed within the time and in the manner required hereunder and except as otherwise
provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.”

For additional claims procedures and rights under the Public Contract Code, please see
5-1.43E, “Dispute Resolution for Claims subject to Public Contract Code sections 9204,
20104, 20104.2, 20104.4 and/or 20104.6,” of these Special Provisions.

The Contractor shall keep full and complete records of the costs and additional time incurred for
any work for which a claim for additional compensation is made. The Engineer or any
designated claim investigator or auditor shall have access to the ecords and any other
records as may be required by the Engineer to determine the fac entions involved in the
claims. Failure to permit access to such records shall be suffici€ or denying the claims.

Any claim for overhead type expenses or costs shall bg @
independent Certified Public Accountant. Any such overhez
by the County at its discretion.

6

@ by an audit report of an
shall also be subject to audit

Any costs or expenses incurred by the County in or auditing any claims that are not
supported by the Contractor's cost accountinggs™a ecords shall be deemed to be damages
incurred by the County within the meaning of @ ornia False Claims Act.

Delete sgction@Q-1.17D(2)(a), “General.”
Replace the aragraph in section 9-1.17D(3) with:

Failure to comply with the
pursue the claim in a court

roc ures described in the Contract Documents is a bar to

Replace “30” the 1st sentence of section 9-1.17(D)(1), “General.”

Delete section 9-1.2
9-1.22 CIVIL ACTION
See Section 5-1.43G, “Civil Action” of these Special Provisions.

, “Arbitration,” in its entirety and replace with the following:

*kkkkkhkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkkk

DIVISION Il - GENERAL CONSTRUCTION

10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 8, “Prosecution and Progress,” of the
Standard Specifications and these special provisions.
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First Order of Work - The Contractor shall set up portable changeable message signs at the
locations specified in these special provisions and as designated by the Engineer.

Attention is directed to Section “Portable Changeable Message Sign’’ elsewhere in these
special provisions.

Second Order of Work — Prior to the start of construction, the Contractor shall coordinate with
the Engineer and Environmental Management Division (EMD) for the approval of construction
staging area per “Environmental Mitigation Measures” section of these special provisions. If
approved staging area is outside of existing road right-of-way, Contractor shall be required to
submit construction-staging agreement with property owner to the Engineer.

Third Order of Work — The Contractor is responsible for determining, verifying and taking all
necessary measurements and photos of all existing handrails and buried footing/encased pipe
prior to its removal. The purpose for measurements and photos is to establish a record of
which shall be used for archiving, construction and reinstallation of railings, as shown on the
plans, and in accordance with the Standard Specification, these Spegial Provisions and as
directed by the Engineer.

Attention is directed to sections “Environmental Mitigatio w , “Cold Plane
Asphalt Concrete Pavement”, “Asphaltic Concrete (R i

Emulsion (Fog Seal Coat)”, “Metal Rail Post Sleeves a
Pipes”, “Paint Pipe Handrails”, “Miscellaneous G@Rcrete 8onstruction” and
“Miscellaneous Items” elsewhere in these Spec§ iSi

s Of this section, including any additional
abg

Full compensation for conforming to the req
mobilizing or demobilizing costs, other w materials, tools, equipment, and
incidentals, not otherwise provided for, €halpbe COnsidered as included in the prices paid for
the various items of work and no gdditi | compensation will be allowed therefore.

10-1.02 SUPPLEME ORK AT FORCE ACCOUNT (UNFORESEEN SUBGRADE
STABILIZATION AND

This work shall consi g2 work, related to specified items of work, necessary to address
unforeseen conditions 8§position, location, and/or dimensions of existing underground utilities.
Extra work addressed under the provisions of this section will be work, of a minor nature, not
specifically covered by contract items, but determined by the Engineer to be necessary to the
completion of specified construction within the functional range, scope, and intent of the
contract.

Likewise, extra work related to unforeseen subgrade soil condition where cold plane (also
known as milling or header cut) operation occurs, not specifically covered by contract items,
but determined by the Engineer to be necessary to the completion of specified construction
within the functional range, scope, and intent of the contract.

If yielding or unfirmed subgrade soil condition were discovered in some or specific areas or
streets during the milling operation, the work shall be suspended temporarily and the
Contractor shall notify the Engineer immediately. The Engineer shall investigate, assess,
evaluate and determine as to whether extra work is required to address the subgrade
condition. If determined by the Engineer that extra work is required, Contractor shall submit to
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the Engineer for his approval the best possible solution or alternative solution to stabilize the
subgrade. The Engineer has the sole discretion to accept or reject such extra work.

Additional work falling within the scope and character of the existing contract items shall be
considered as normal to the progress of construction and will be addressed in accordance with
Section 4-1.05, "Changes and Extra Work", of the Standard Specifications.

If the Contractor is delayed in the completion of the contract work as a direct result of the work
described in this section, an extension of time as provided in the fifth paragraph of Section 8-
1.10, “Liquidated Damages” will be granted.

Compensation for work performed under this section, and calculated as prescribed in Section
9-1.04, "Force Account ", of the Standard Specifications will be cumulative over the duration of
the contract.

Prospective bidders shall include the Contract Amount printed in the proposal for
"Supplemental Work At Force Account (Unforeseen Subgrade Stabilization and Utility
Conflict)" as their bid for this contract item. The amount shown is purely arbitrary and no
guarantee is given or implied that any payments will be made. %

g all work determined
fided in payments made
Stabilization and Utility

by the Engineer to fall under this section shall be considere
for Supplemental Work At Force Account (Unforesee
Conflict), and no separate payment will be made therefor.

Furnishing all labor, equipment, material, tools and incidentals
[

Full compensation for conforming to the requirem
mobilizing or demobilizing costs, other work or lgbo
incidentals, not otherwise provided for, shall i
various items of work and no additional ¢

his section, including any additional
aterials, tools, equipment, and

sidered as included in the prices paid for
n will be allowed therefor.

10-1.03 WATER POL CONTROL PROGRAM (WPCP)
Water Pollution Control w conform to the provisions in Section 13-2, “Water Pollution
Control Program,” of ard Specifications, and these special provisions and the

Construction Contractor§Guide and Specifications of the Caltrans Storm Water Quality
Handbook (Handbook), and addenda thereto issued up to and including the date of
advertisement of the project. The Handbooks may also be downloaded from the Storm Water
Quality Manuals and Handbooks website at the following web site:

http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

The Water Pollution Control Program template can be downloaded from the following web
site:
http://www.dot.ca.gov/hg/construc/stormwater/

Areas where pollutant discharge must be eliminated shall include, but not be limited to, spoil
and stockpile areas, all staging areas, and pulverized areas created in connection with work
under this contract, whether or not said areas are within the delineated project limits.
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Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for
doing all the work involved in developing, preparing, obtaining approval of, revising, amending,
implementation and removal of the WPCP as specified in the Standard Specifications, the
Handbook, and these special provisions, shall be included in the contract lump sum price paid
for Water Pollution Control Program and no additional compensation will be allowed
therefor.

10-1.04 DUST CONTROL

This work, Dust Control, shall consist of all operations necessary to control fugitive dust arising
from construction operations, and due to any disturbance of natural ground covers resulting
therefrom, in compliance with governing EPA and NPDES requirements and shall conform to
the provisions in Section 10-5, “Dust Control,” of the Standard Specifications and these
Special Provisions.

d in Section 10-5,
ns during normal
in working days

o additional cost to the

The Contractor shall furnish adequate dust control measures as g
“Dust Control,” of the Standard Specifications and these Speci

non-work hours (e.g., nights, weekends, or holidays) encomgags
authorized in the contract and executed contract change @-0 3

Department.

The Contractor is responsible for meeting and bei ompliance with all of the requirements
of “South Coast Air Quality Management District’s ‘Rule 403, Fugitive Dust.”
Information on AQMD and “Rule 403, FugitivgfOUSK be found at http://www.mdagmd.gov.
Should the County be fined due to failure of @ ractor to comply with Rule 403
requirements, the amount of any such fig€s Rgfvithheld from payments due or to become
due to the Contractor.

UG
\

Full compensation for conformin the reqéirements of AQMD, including furnishing all labor,
water, materials, tools, equipm incidentals shall be considered as included in the prices
paid for various contract it f k and no additional compensation will be allowed
therefor. G

10-1.05 ENVIRONMENTAL MITIGATION MEASURES

This work shall consist of furnishing all labor, materials, tools, equipment and incidentals; and
performing all work necessary to comply with existing laws, codes, regulations, and/or permits
related to Environmental Mitigation Measures and these special provisions. [Include and
modify the following sentence as appropriate] Contractor shall comply with the requirements of
the permits from the Department of Fish and Game, the State Water Resources Control Board
and the Corps of Engineers found elsewhere in these special provisions.

Environmental Mitigation Measures must comply with section 5-1.20B "Permits, Licenses
Agreements and Certifications," section 14-10, “Solid Waste Disposal and Recycling” and
section 14-11, “Hazardous Waste and Contamination” of the Standard Specifications.

The Contractor shall comply with the following mitigation measures:
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Biological Resources Evaluation

San Bernardino County Ecological Resource Specialist Michael Rathbun conducted a site
survey on October 12, 2021. The survey did not find any special status species within the
project site. During the survey, water and riparian vegetation was present along the drainage
to the north end of the project work area. The drainage is separated from the road by a chain
link fence, wood mulch walkway and curb.

To avoid impacts to any nesting migratory birds, the following conditions are recommended to
be included in the project BMP’s;

Biological Resources Conditions

1. Project related activities be conducted outside of bird nesting season (March 1 thru
September 1).

2. If work is scheduled during nesting bird season, a pre-construction nesting bird survey is
required to ensure that impacts to any nesting birds are gf0ide® The survey shall be
conducted no more than three days prior to the start of wo% y results are negative

for nesting birds, maintenance can take place during negii . If nests are detected,
appropriate buffers will be established and the buffer | be avoided until the nest
is no longer active.

aterial shall be allowed to leave the
ent drainage. Every precaution must be
at off-pavement work or staging areas
be required prior to ground disturbing
from this drainage and in open areas on

3. No project personnel or project related const
project footprint (fenced area) and enter thged

taken to avoid these impacts. If it is det %

are necessary, a pre-construction

1. Should prehistoric or his
the evaluation of a
federal state, an
vicinity of the cu source found until a qualified archaeologist can assess the
significance of the reSgurce.

2. If human remains are encountered during construction, then the San Bernardino County
Coroner’s Office MUST be contacted in accordance with state law within 24 hours of the
find, and all work should be halted until a clearance is given by that office and any other
agency involved. The Coroner’s Office may be contacted at the Coroner’s Division, County
of San Bernardino, 175 S. Lena Road, San Bernardino, CA. Tel: (909) 387-2978.

General Conditions

1. All work, including equipment staging, will remain on paved areas. No new work outside
disturbed areas or existing rights-of-way (i.e. existing shoulder-to-shoulder and/or curb-to-
curb) will be performed without further environmental evaluations.
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2. Material staging area shall be clearly delineated in order to keep equipment and trucks
within existing paved areas. Further, project related vehicle access, maintenance activities,
and equipment storage shall be restricted to established roads, designated access roads,
maintenance right-of-ways, and designated storage, staging, and parking areas. Off-road
traffic outside of these designated areas shall be prohibited.

3 Standard best management practices shall be implemented during all maintenance
activities, especially those pertaining to dust control, erosion control, and stormwater
pollution prevention. If equipment is parked overnight then a drip pan, or some other form
of protection, shall be placed under the vehicle in order to contain any drips, leaks, and or
spills. All food and maintenance trash shall be removed from the site daily. Please contact
EMD, at (909) 387-7897, with any questions.

Full compensation for conforming to the requirements of this section, not otherwise provided
for, including furnishing all labor, materials, tools, equipment and incidentals, and for doing all
the work involved shall be considered as included in the contract pyi paid for the various
items of work and no additional compensation will be allowed t

&

10-1.06 MOBILIZATION

Mobilization shall conform to the provisions in sec D, “Mobilization,” of the Standard

Specifications.

The contract lump sum price paid for M izhaII include full compensation for
furnishing all labor, materials, tools, eq nt and incidentals, and for doing all the work
involved in mobilization as specifiegyhereyNo additional compensation will be allowed for
additional mobilization / demobilig&tion costS due to weather days or loss of production due to

cold weather.

10-1.07 E CHANGEABLE MESSAGE SIGNS

Portable Changeable Message Signs shall conform to the provisions in Sections 12-3.32
“Portable Changeable Message Signs” of the Standard Specifications.

This work shall consist of furnishing, placing, maintaining, relocating as necessary, and
removing Portable Changeable Message Signs (PCMS). The purpose of the PCMS is to
provide drivers with advanced warning of the project and to provide the drivers with up to date
information on the traffic conditions during construction. Contractor shall coordinate the
placement of the PCMSs and the information shown on the signs with the Engineer.

The PCMS shall be installed as a first order of work and shall occur one (1) week prior
to the start of construction. Contractor shall provide a minimum of two (2) message
signs.

Contractor’s attention is directed to the Section entitled, “Permits,” elsewhere in these Special
Provisions.
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The location of the PCMS shall be determined by the Contractor in accordance with the
specifications herein for review and approval by the Engineer. The signs shall be maintained
and relocated if necessary as determined by the Engineer during construction.
Recommended locations for the message boards are:

1. Along Glen Helen Parkway (East and West of any designated Gates)

Location of the temporary traffic controls, regulatory, warning and guide signs have a higher
priority than the PCMS. The PCMS shall be placed where they can be easily identified with
the corresponding project.

Due to public safety concerns, the PCMS shall not be allowed at the following locations:

a) On the front, back, adjacent to or around any traffic control device, including traffic
signs, traffic control device posts or structures, and

b) At key decision points where a driver's attention is more aggpropriately focused on
traffic control devices, roadway geometry, or traffic conditig gese locations include
but are not limited to, stop or yield signs, and areas of Ii distances.

PCMS shall be removed at the completion of the project.

compensation for furnishing all labor, materials, tQg quipment and incidentals, and for
doing all work involved in furnishing, placing, mai [
removing PCMS, as specified in the Standarg QifiG&tion and these Special Provisions.

10-1.08 PUBLIC SAFETY

The Contractor shall provide ja
provisions in Section 7-1.04
provisions.

e s§fety of traffic and the public in conformance with the
Safety,” of the Standard Specifications and these special

The Contractor sha i erect and maintain those fences, temporary railing (Type K),
barricades, lights, sign§and other devices and take such other protective measures that are
necessary to prevent acctdents or damage or injury to the public, especially pedestrians who
travel through the work zone area. Where no other means of pedestrian passage through
construction area is available, the Contractor shall provide detours for pedestrian travel.

When applicable, the California MUTCD latest edition Figure 6H-28 “Sidewalk Detour or
Diversion” Typical Application 28 and Figure 6H-29 “Crosswalk Closures and Pedestrian
Detours” Typical Application 29 as included in the green sheets may be used and referenced
as part of the project’s Traffic Control Plan.

If above referenced CA MUTCD typical applications are deviated from due to project field
conditions, or as required by the engineer, the Contractor shall prepare a pedestrian traffic
control plan and submit to the Engineer for review and approval. The pedestrian traffic control
plan shall detail any pedestrian detour with all signage, barricades, fencing, delineators, etc.
as necessary for safe pedestrian travel through or around the work zone area in conformance
with the California Manual on Uniform Traffic Control Devices (CA MUTCD) — Part 6 (latest
edition) - Temporary Traffic Control sections 6D.01 “Pedestrian Considerations” and section
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6D.02 “Accessibility Considerations”. Refer to additional Traffic Control Plan requirements as
specified in the Traffic Control System section of these Special Provisions. Nothing in these
Special Provisions is to be construed as to reduce the minimum standards in the CA MUTCD.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic
and an excavation, obstacle, or storage area when the following conditions exist:

1) Excavations — The near edge of the excavation is 15 feet or less from the edge of the
lane, except:

a) Excavations covered with sheet steel or concrete covers of adequate thickness to
prevent accidental entry by traffic or the public.

b) Excavations less than 1 foot deep.

c) Trenches less than 1-foot wide for irrigation pipe or electrical conduit, or excavations
less than 1-foot in diameter.

d) Excavations parallel to the lane for the purpose of pavement widening or reconstruction.

e) Excavations protected by side slopes, where the slope is e o or less than 1:4
(vertical:horizontal)

f) Excavations protected by existing barrier or railing.

g) Excavations within temporary traffic control zones th N
daylight period, for these zones alternative barrier )

end beyond a single
ould be considered.

2)  Temporarily Unprotected Permanent Obstacleg — Th includes the installation of a
fixed obstacle together with a protective syste h as a sign structure together with
protective railing and the Contractor elects to i obstacle prior to installing the

protective system; or the Contractor, for t t tor’'s convenience and with permission

of the Engineer, removes a portion of g protective railing at an obstacle and does
not replace such railing complete in gface Swg@d the same day.

storage is not otherwise prohi#ged by the provisions of the Standard Specifications and

3) Storage Areas — Material or gquip t is stored within 12 feet of the lane and the
these special provisions. {

The approach end of te ping (Type K), installed in conformance with the provisions
in this section “Public Sa aa@”In Section 7-1.04, “Public Safety,” of the Standard
Specifications, shall minimum of 15.33 feet from the edge of the traffic lane open to
public traffic. The tempRgary railing shall be installed on a skew toward the edge of the traffic
lane of not more than 1-f0bt transversely to 10 feet longitudinally with respect to the edge of
the traffic lane. If the 15.33 feet minimum offset cannot be achieved, the temporary railing
shall be installed on the 10:1 skew to obtain the maximum available offset between the
approach end of the railing and the edge of the traffic lane, and an array of temporary crash
cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.20, “Temporary
Railing (Type K),” of the Standard Specifications. Temporary railing (Type K), conforming to
the details shown on Standard Plans T3A and T3B or approved equal by the Engineer may be
used.

The sixth paragraph of Section 12-3.20C(1), “General,” of the Standard Specifications is
amended to read:
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Install a reflector on the top or face of the rail of each rail unit placed within 10 feet of a
traffic lane as directed by the Engineer. Apply adhesive for mounting the reflector under
the reflector manufacturer's instructions.

Reflectors on temporary railing (Type K) shall conform to the provisions in “Approved Traffic
Products” of these special provisions.

Temporary crash cushion modules shall conform to the provisions in “Temporary Crash
Cushion Module” of these special provisions.

Except for installing, maintaining and removing traffic control devices, whenever work is
performed or equipment is operated in the following work areas the Contractor shall close the
adjacent traffic lane unless otherwise provided in the Standard Specifications and these
special provisions:

Approach speed of public traffic (Posted | Work Areas
Limit mph)
Over 45 mph Within 6 0 ffic lane but not on
a traffi
35 to 45 mph 3 feet of a traffic lane but not on
Ffiealone
The lane closure provisions of this sectig, pply if the work area is protected by

n traffic cones or delineators are used to
e line of cones or delineators shall be considered

permanent, temporary railing, or barrie
delineate a temporary edge of traffi

lane to less than 11 feet withou

When work is not in progre @ pnch or other excavation that requires closure of an
adjacent lane, the traffic s g@portable delineators used for the lane closure shall be
placed adjacent to t f the traveled way. The spacing of the cones or delineators shall
be the same as speci for the lane closure.

Open trenches left open overnight shall be protected by temporary railing (Type K) or other
approved temporary traffic barrier as determined by the Engineer.

The locations of temporary railing (Type K) shall be shown on Traffic Control Plans for review
and approval by the Engineer. Attention is directed to the Traffic Control System section
elsewhere in these special provisions.

Contractor may propose to the Engineer an alternative to the use of temporary railing (Type K)
and/or crash cushions in areas where the use of these devices is anticipated to be for a
relatively short period of time but no more than five working days. Approval of the Engineer for
the use of the proposed alternatives shall not relieve the Contractor from being solely
responsible for any damages resulting from the use of these alternatives in accordance with
Section 7-1.05 "INDEMNIFICATION" of the Standard Specifications and these Special
Provisions.
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Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Full compensation for conforming to the requirements of Section 7-1.04, “Public Safety,” and
the requirements of these special provisions, including furnishing all labor and installing
temporary railing (Type K) and temporary crash cushion modules, shall be considered as
included in the contract lump sum price paid for Traffic Control System and no additional
compensation will be allowed therefor.

10-1.09 TRAFFIC CONTROL SYSTEM
A. GENERAL:

This work shall consist of all operations necessary to conduct construction operations in a safe

manner relative to public traffic, and shall conform to the requirements in Section “Temporary

Pavement Delineation” of these Special Provisions, and those jn Section 7-1.03, “Public

Convenience,” Section 7-1.04, “Public Safety,” and Section 12, “ ary Traffic Control,” of

the Standard Specifications. Nothing in these Special Prni\ all be construed as
S

relieving the Contractor from his responsibility as provi Section 7-1.04 of the
Standard Specifications.

The requirements of this section, titled “General” shall app Il projects except as modified
below in Section B, "Special Conditions,” or as oth approved by the Engineer.

Construction that interferes with public traffic shal perfformed only between 7:00 A.M., and
s 7-1.03, “Public Convenience,” and 7-
1.04, “Public Safety,” of the Standard S s, as modified below in Section B, or as

approved by the Engineer.

The Contractor shall submit a Trgffic trol Plan for the entire project limits, including
intersections, detailing the pro
the Engineer at least two weeks'(1

Control Plan shall not inclygfe 2 rsection closures or detours. The Traffic Control Plan
shall comply with the Calif @ anual on Uniform Traffic Control Devices (CA MUTCD) —
Part 6 (latest edition) - pRga#y Traffic Control. Nothing in these Special Provisions is to be
construed as to redu inimum standards in the CA MUTCD.

When applicable, the 28¢5 Caltrans “Temporary Traffic Control Systems” Standard Plans as
included in the green sheets may be used and referenced as part of the project’'s Traffic
Control Plan. A flashing arrow sign will be required on all lane closures and, if determined by
the Engineer, will be required on shoulder closures as well.

When applicable, the Traffic Control Plan for shoulder closures may be as shown on the
“Shoulder Closure” detail of Standard Plan RSP T10, in the List of Standard and Special
Drawings (Green Pages). The spacing dimensions on the “Shoulder Closure” detail may be
modified as determined by the Engineer. The traffic control plan for night time shoulder
closures shall also include flashing beacons.

At any given time during active construction when the number of lanes is reduced from
existing conditions for both directions of travel, active construction work zones shall be limited
to the number of locations and delays to motorist in time as indicated below in section B or as
determined by the Engineer.
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Existing turn lanes for left and/or right turns, when present at intersections, shall remain open
and operational; or when existing turn lanes are removed, temporary turn lanes shall be
provided for turn movements.

If the Engineer determines that the Contractor’s operations are resulting in unacceptable traffic
delays, the Engineer reserves the right to implement alternate traffic plans. Specific details are
as indicated below in section B unless otherwise directed by the Engineer.

The Contractor shall coordinate with local residents and businesses to provide ingress and
egress for properties adjacent to the project for the convenience of local residents and
businesses in carrying out their personal and business activities. Convenient access for mail,
other delivery services, and trash services shall be included in the definition of “personal and
business activities.”

The Contractor shall prepare a “Notice to Residents,” and distribute copies of said notice to
properties that are adjacent to and / or are directly impacted by the project, as determined by
the Engineer. The notice shall use the “Notice to Residents” template attached in the List of
Standard and Special Drawings (Green Pages). The notice shall be,placed on the door of said
properties a minimum of seven (7) days before the Contractor € work. The notice shall
be in both English and Spanish (back side).

ghicles prior to the start of
ying affected residents and

@ cing tmporary “‘No Parking” signs 48
hours prior to the start of work, as well as notifying\gg”S8hfornia Highway Patrol 24 hours prior

to such posting, such that interfering vehiclegs8™ag8gts may be towed or otherwise removed,
if necessary. With regards to towing, the @ ble County Code Sections are 52.0118,
52.0132, and 53.0801.

Section 12-1.04, “Payment,” of the Stan0¥d Specifications is superseded by the following:

The cost of furnishing all fla
public traffic through the” w
Convenience,” and Se
elsewhere in these Spet

s, including transporting flaggers to provide for passage of
under the provisions in Section 7-1.03, “Public
.0Z, “Public Safety,” of the Standard Specifications, and
isions, will be borne solely by the Contractor.

If determined by t
activities, Contractor

 that additional flaggers are required during construction
ide flaggers at no additional cost to the County.

The Contractor shall furn®sh, install, maintain, move, remove, and dispose of all signs, lights,
flares, barricades, and other facilities for the convenience and safety of the public, as required
by these Special Provisions and Section 7-1.03, Section 7-1.04, and Section 12 of the
Standard Specifications.

If any component in the traffic control system is displaced, or ceases to operate or function as
specified from any cause during the progress of the work, the Contractor shall immediately
repair said component to its original condition or replace said component and shall restore the
component to its original location.

When lane closures are made for work periods only, at the end of each work period, all
components of the traffic control system, except portable delineators placed along open
trenches or excavation adjacent to the traveled way shall be removed from the traveled way
and shoulder. If the Contractor so elects, said components may be stored at selected central
locations approved by the Engineer within limits of the highway right of way.
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When temporary lane configuration changes are allowed to facilitate that day’s construction
activity, the Contractor, unless otherwise directed by the Engineer, shall restore lane
configurations to pre-construction conditions at the end of the workday or during periods when
active construction is not taking place.

Il.

SPECIAL CONDITIONS:

During Construction Activities

Construction _on Amphitheatre Parking Lot shall be performed on Monda
through Friday only (8:00 A.M. to 4:00 P.M.) for the duration of the project.

In order to minimize impacts to school traffic, the Contractor is advised that working
hours may need to be adjusted. The Contractor shall coordinate operating hours for
construction activities jointly with the Engineer. The pojgéeof contacts for various
businesses can be found in Section “Coordination” cre in these Special

Provisions. \
The Contractor shall adhere to the operating ho ct®ns as determined and as
directed by the Engineer.

On Glen Helen Parkway: Public traffic shaf
operations at all times on a minimum of ty
of travel. In order to control traffic, flagg
or access road utilized for hauling
engineer.

Pedestrian safety: The &ntract shall provide passage for pedestrians through

operations or as determined by the

construction areas, or e a detour where applicable. Work that interferes with
existing sidewalks or gmgswalRg at intersections shall be conducted so as to minimize
impacts to pedestria

In cases where a

Or an alternate pedestrian access cannot be provided; the
Contractor s owed to close sidewalk ramp areas where approved by the
Engineer. The tractor shall post side walk closure signs at these ramp locations at
least two weeks prlor to the closure dates. Signs shall advise pedestrians of anticipated
closure dates. Attention is also directed to the Public Safety section of these special
provisions.

During Non-construction activities

The Contractor must provide two 11-foot graded and compacted or paved lanes, one
for each direction of travel for use by public traffic overnight and when construction
operations are not actively in progress. The full width of a graded and compacted or
paved traveled way shall be open for use by public traffic overnight and when
construction operations are not actively in progress.

The Contractor shall stage his construction operations accordingly in order to meet the above
stated requirements.
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Attention is also directed to “Order of Work,” and “Public Safety,” and “Permit”
sections of these Special Provisions for traffic control requirements.

C. MEASUREMENT AND PAYMENT:

The contract lump sum price paid for Traffic Control System shall include full compensation
for furnishing all labor, materials (including, but not limited to, all traffic control components),
tools, equipment, and incidentals, and for doing all the work involved in placing, removing,
storing, maintaining, moving to new locations, and replacing and disposing of the components
of the traffic control system, as shown on the plans, and as specified in the Standard
Specifications and these Special Provisions.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all the work involved in furnishing, placing/installing, maintaining, relocating as
necessary, removing and disposing of the advance warning signs (AWS) including payment
for permits, is included in the contract lump sum price paid for Traffic Control System, and no
additional compensation will be allowed therefor. %

Full compensation for conforming to the requirements of thes Provisions and those in

ety,” and Section 12,

Section 7-1.03, “Public Convenience,” Section 7-1.04,
“Temporary Traffic Control,” of the Standard Specificaf ding furnishing all labor,
materials (including all traffic control components), tools, € @ ent, and incidentals, shall be
considered as included in the contract lump sum pg aid 1&f Traffic Control System, and no
additional compensation will be allowed therefor.

construction area signs and other traffic cd cdmponents including AWS the Contractor

Full compensation for furnishing, erecting aRgaining, and removing any additional
may deem necessary shall be conside aded in the various contract items of work,

and no additional compensation will be ed therefor.

Full compensation for furnishing, instaMgg, distributing, and removing the “Notice to
Residents” shall be considere included in the various contract items of work, and no
additional compensation will jaesgllo therefor.

Full compensation for traffi @ | staging is included in the contract lump sum price paid for
aasfdditional compensation will be allowed therefor.

Section 4-1.05, “Changes and Extra Work,” of the Standard
Specifications, shall n8®§ apply to the item of Traffic Control System. Adjustments in
compensation for traffic control components ordered by the Engineer beyond those called for
in the referenced standards will be made as provided in Section 9-1.04, “Force Account,” of
the Standard Specifications. No adjustment will be made for decreases.

10-1.10 COLD PLANE ASPHALT CONCRETE PAVEMENT

Existing asphalt concrete pavement shall be cold planed at the locations and to the
dimensions indicated on the plans and shall conform to the following provisions.

Planing asphalt concrete shall be performed by the cold planing method. Planing of the
asphalt concrete pavement shall not be done by the heater planing method. Cold planing
machines shall be capable of planing the pavement without requiring the use of a heating
device to soften the pavement during or prior to the planing operation.
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Cold planing machines shall be operated so as not to produce fumes or smoke. Cold planing
machines shall be capable of producing a planed surface with no grooves greater than 3/8-
inch in width and 3/16-inch in depth, and shall be operated at a speed and in a manner to
produce such a surface. The noise level produced by the combined planing operation shall not
exceed 86 dBA at a distance of 50 feet at right angles to the direction of travel.

The depth, width and shape of the cut shall be as shown on the plans and on the typical cross
sections. The outside lines of the paved area shall be neat and uniform. Following the planing
operations, a drop-off of more than 0.15-foot will not be allowed at any time between adjacent
lanes open to public traffic.

Where utility access fixtures exist within the area to be planed, these shall be protected from
damage. At manhole locations a rectangular pattern of planer cuts shall be performed (prior to
through planing) to a depth of not less than 0.10-foot and no closer than 1 foot from the
outside of the manhole frame. These shall be extended far enough to allow meeting the
minimum specified depth of cut with the through planing operation. At the Contractor’s option
and sole expense, the Contractor may arrange with the utility ownerg to lower manhole frames
and covers to clear planing operations. The Contractor shall lowg covers, as needed, to

clear planing operations.
Planed widths of pavement shall be continuous except forg N s at cross streets where
the planing shall be carried around the corners and throu nform lines.

Where transverse joints are planed in the pavemen conf lines, no drop-off greater than
0.15-foot shall remain between the existing R .@,- t and the planed area when the
pavement is opened to public traffic. If asphalt Oa€te has not been placed to the level of the
existing pavement before the pavement is tgfbe OpeMed to public traffic, a temporary asphailt
concrete transition shall be constructed. As bncrete for a temporary transition shall be
placed to the level of the existing pavgfhept @ tapered on a slope of 30:1 or flatter to the
level of the planed area.

Asphalt concrete for temporary sitions Shall be commercial quality “hot” or “cold” mix and
shall be spread and compacted bWyany method that will produce a smooth riding surface.
Temporary asphalt concretg itionS shall be completely removed, including the removal of
loose material from the_ u & g surface, before commencing subsequent restoration or
paving operations. Such @l material shall be disposed of outside the highway right of
way in accordance rovisions in Sections 5-1.20B(4), “Contractor-Property Owner
Agreement,” 14-10, “SOl§d Waste Disposal and Recycling,” and 14-11, “Hazardous Waste and
Contamination,” of the Standard Specifications

The material planed from the roadway surface, including material deposited in existing or
improved gutters or on the adjacent traveled way, shall become the property of the Contractor
and shall be removed and disposed of outside the highway right of way in accordance with the
provisions in Sections 5-1.20B(4), “Contractor-Property Owner Agreement,” 14-10, “Solid
Waste Disposal and Recycling,” and 14-11, “Hazardous Waste and Contamination,” of the
Standard Specifications. Removal of the cold planed material shall be concurrent with the
planing operations and follow within 50 feet of the planer, unless otherwise directed by the
Engineer.

Cold plane asphalt concrete will be measured by the square yard. The quantity to be paid for
will be the actual area of surface cold planed irrespective of the number of passes required to
obtain the specified depth of cut. Low areas in existing pavement, bridged by the cold planer
when adjacent cuts meet the specified minimum depth, will not be deducted from the
measured areas.
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The contract price paid per square yard for Cold Plane Asphalt Concrete Pavement shall
include full compensation for furnishing all labor, materials including asphalt concrete for
temporary transitions, tools, equipment and incidentals, and for doing all the work involved in
cold planing and disposing of planed material; and constructing, maintaining, removing and
disposing of temporary transitions, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

10-1.11 ASPHALT CONCRETE (RAP Optional)

Asphalt concrete shall conform to the provisions in Section 39-2, “Hot Mix Asphalt” of the
Standard Specifications and these special provisions.

The asphalt concrete shall conform to the following requirements:

1. Asphalt concrete shall be produced at a central mixing plant.

fpe A\1/2-inch, Maximum
g bns,” of the Standard

2. The aggregate for asphalt concrete shall conform to the (
Medium) specified in Section 39-2.02B(4)(b), “Aggrega
Specifications.

3. The asphalt binder grade shall be PG 64-10 for as crete.
4. If the Contractor does not use RAP, the amo f aspN@lt binder to be mixed with the
aggregate for Type A asphalt concrete will ined by the Contractor and

submitted to the Engineer for approval ig
Open Graded asphalt concrete) or Ca
concrete using the samples of agggegd
with Section 39-2.01A(4), “QualigAgpurd

5. If the Contractor uses RAP,
combined virgin aggregat
submitted to the Engineer fo
by Lab Procedure-9

dance with California Test 367 (except
t 368 for Open Graded asphalt

ished by the Contractor in conformance

e,” of the Standard Specifications.

ea nt of asphalt binder to be mixed with the

d RAP will be determined by the Contractor and

proval in accordance with California Test 367 amended
is available at:

LP

http://www.dot.ca. c/Translab/ormt/fpmlab.htm

Replace The Fir§g Paragraph of Section 39-2.01A(3)(d) “Test Results”, with:

For mix design, JMF verification, production start-up, and each 10,000 tons, submit AASHTO
T 283 and AASHTO T 324 (Modified) test results electronically to the Engineer.

Add The Following as the First Paragraph of Section 39-2.01A(4)(b) “Job Mix Formula
Verification”, with:

At the Engineer’s sole discretion, the Engineer may choose to verify the full Job Mix Formula
(JMF), or any portion thereof, or accept the Contractors submitted test results in lieu of
verification testing in accordance with the following sections. In any case, this verification will
serve the purposes of this project alone, and shall not be used for any other project.

Remove the paragraphs of Section 39-2.01A(4)(b) “Job Mix Formula Verification”, as
follows:

Paragraph 9; which starts “You may adjust...”
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Paragraph 10; which starts “For each HMA type...”
Paragraph 11; which starts “A verified JMF...”

Replace Section 39-2.01A(4)(d) “Job Mix Formula Renewal”, with:
39-2.01A(4)(d) Reserved

Replace Section 39-2.01A(4)(e) “Job Mix Formula Modification”, with:
39-2.01A(4)(e) Reserved

Replace Section 39-2.01D “Payment” with:
39-2.01D Reserved

Replace the second paragraph of Section 39-2.02 ary”, as follows:
You may, by written request separate from the Job Mix F F) submittal, request the
Engineer allow you to use a Warm Mix Asphalt (WMA) Tec y.

Remove the first paragraph and table of Secti W02B(4)(b) “Aggregate Gradations”.
Remove the second paragraph and tabl tign 39-2.02C “Aggregate Gradations”.

A prime/tack coat is required:

a. Prime Coat shall be
Prime Coat shall be e-
to 0.35 gal/sy, as direCte

b. Tack coat sha}ffoe qgpliet to existing pavement including planed surfaces,
between layerg o @ nd vertical surfaces of curbs, gutters, and construction
joints. Tack coyr omply with the specifications for asphaltic emulsion in 2015
Caltrans St@wagddS pecifications Section 94, "Asphaltic Emulsion," or asphalt binder
in Section 92Asphalt Binders." Tack coat shall be spread at a rate of 0.02 t00.10
gal/sy, as directed by the Engineer.

plie the base prior to placing the Hot Mix Asphalt.
e or approved equal and will be spread at a rate of 0.15
the Engineer.

The price paid for asphalt concrete shall include all costs for prime or tack coat(s) applied to all
edges and between layers of asphalt concrete paving or overlay.

Replace Section 39-2.02D “Payment” with:

Quantities of asphalt concrete with/without RAP, will be paid for at the contract price per ton
for Asphalt Concrete (Type A, '2.” Aggregate Gradation PG 64-10) and shall include full
compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all the work involved in constructing asphalt concrete complete in place, as shown on
the plans, and as specified in the Standard Specifications, these special provisions, and as
directed by the Engineer.
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10-1.12 ASPHALTIC EMULSION (FOG SEAL COAT)

This work consists of fog sealing where there are existing dikes or berm within the project limit
as shown on the plan, these Special Provisions and as directed by the Engineer.

Fog seal shall conform to the provisions in Section 37-2.02, “SEAL COATS,” of the Standard
Specifications.

The contract lump sum price paid for Fog Seal (AC Dike) shall include full compensation for
conforming to the requirements of this section, including any additional mobilizing or
demobilizing costs, other work or labor, materials, tools, equipment, incidentals and for doing
all the work involved in furnishing and placing of the fog seal, complete in place, as specified
in the Standard Specifications and these Special Provisions and as directed by the Engineer.

10-1.13 METAL RAIL POST SLEEVES AND BURIED FOOTINGS / ENCASED PIPES

g handrails and posts
mphitheatre including
gon the plan, and shall

This work shall consist of removing, salvaging and reusing all
painted with blue color located at the pedestrian access for Gle
removal and disposal of all buried footings / encased pipes,

conform to the provisions in Sections 15, “Existing Faciliti nadRSection 17-2, “Clearing and
Grubbing” of the Standard Specifications, these Speci ions and as directed by the
Engineer.

All existing rail posts shall be cut one (1”) inch ab
of 18” shall be joined by weld, as shown
repainted with blue color over zinc chromaté m . As directed by the Engineer, these pipe
handrails and posts shall be placed atgfie S&gegoriginal locations, as shown in the Layout
Plan (Sht. 6 of 6) found elsewhere a the green pages of these Special Provisions and
as directed by the Engineer.

isting pavement; and pipe extender
ans. All handrails and posts shall be

The contract unit price paid for | Rail Post Sleeves consist of installing the existing
Handrail with Post, 1-1/2” [ \oe Extender, 2” Dia. Stopper and 2” Dia. Pipe Sleeve with
joints fully welded per detai @ own on Special Drawing | and no additional compensation
will be allowed therefor.

Painting the handrails
Assembly”.

d posts are paid separately. See preceding section “Paint Handrail

The concrete footings shall be constructed of minor concrete and paid separately. At the
option of the Contractor, concrete footing shall be cast-in-situ with pipe sleeve per Special
Drawing I. Subsequently, milling and overlaying HMA to follow. Thereafter, Contractor shall
install pipe stopper and insert handrail panels unto metal rail post sleeve, field welded and
completed in place. Contractor to ensure the height of 3’-6” of all handrails from the finished
surface is achieved consistently. Rail posts shall be installed in a vertical position. No
additional payment will be made for adjustments needed such that installed rails comply with
the requirements set forth in this section.

Prior to saw cutting all existing rail posts; and removing all buried concrete footing/encased
pipes, the Contractor shall field verify, determine, evaluate and inspect them thoroughly. Extra
care shall be exercised when removing concrete footings / encased pipes. The voids left by
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removal of concrete footings / encased pipes shall be backfilled with material free from
any deleterious material and meet relative compaction of not less than 90%.

Contractor’s attention is directed to preceding sections “Earthwork” and
“Miscellaneous Concrete Construction” of these Special Provisions.

Removed buried concrete footings / encased pipes shall become the property of the
Contractor and shall be disposed of outside the highway right of way in accordance with the
provisions in section 14-10, “Solid Waste Disposal and Recycling” and section 14-11,
“‘Hazardous Waste and Contamination” of the Standard Specifications.

As directed by the Engineer, all existing handrails that should remain in place shall be
protected in place. Any damages thereof due to negligence of the Contractor during the
operation shall be repaired or replaced in kind immediately at the Contractor’'s own expense.

Nothing herein relieved the Contractor of his responsibilities in accordance with the details per
Special Dwg | and Layout Plan, these Standard Specifications, Spgeigl Provisions and as
directed by the Engineer. Any construction flaws shall be re-consg Yor re-fabricated
immediately at the expense of the Contractor and at no cost to%ge y whatsoever.

grinding, cutting, shaping, forming, shop or fie g and installing said pipe handralil
assembly, complete in place, as shown
Specifications, these Special Provisions, and

The contract lump sum price paid for §empve-and Dispose — Buried Footings / Encased
Pipes shall include full compensatign foRgurnishing all labor, materials, tools, equipment, and
incidentals, and for doing all the g#ork invol®ed in saw cutting, removal and disposal of buried
footings / encased pipes includiffg avation, backfill and compaction, as shown on the plans,
as specified in the Standar ific#ions, these Special Provisions, and as directed by the
Engineer. 0

10-1.14 PAINT PIPEPHANDRAILS

Painting pipe handrails and posts shall conform to the provisions in Sections 91-2, “Paint for
Metal” of the Standard Specifications and as directed by the Engineer.

Paint shall be sky blue to match the color of the existing pipe handrails and as determined by
the Engineer. Pipe shall be thoroughly cleaned and free from any debris, loose paint,
corrosion or dirt prior to application of zinc chromate primer and blue paint.

The contract lump sum price paid for Paint Handrail Assembly (2-Coats) shall include full

compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all the work involved in painting and no additional compensation will be allowed therefor.
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10-1.15 MISCELLANEOUS CONCRETE CONSTRUCTION

Cut-Off Wall and Post Sleeve Footings shall conform to the provisions in Section 73,
“Concrete Curbs and Sidewalks,” of the Standard Specifications.

Minor Concrete shall be used.

The contract unit price paid per cubic yard for Minor Concrete (Cut-Off Wall and Pipe
Sleeve Footing) shall include full compensation for furnishing all labor, materials, tools,
equipment and incidentals, and for doing all the work involved in constructing cut-off wall and
pipe sleeve footing including excavation, backfill and compaction, as shown on the plans, as
specified in the Standard Specifications, these Special Provisions, and as directed by the
Engineer.

10-1.16 MISCELLANEOUS ITEMS

This work shall consists of related construction items needed to bgsggrformed and completed
as part of this project and shall conform to the provisions in Sg -2, “Hot Mix Asphalt”
and Section 37-2.02, “Seal Coats,” of the Standard Specifica§ se Special Provisions
and as directed by the Engineer. R

Existing AC Dikes:
The Contractor shall inspect thoroughly all existing ikes prior to application of Fog Seal.
Any existing AC Dikes that are covered or buried all be exposed and cleaned.

The Contractor shall inspect thoroughly
posts (or columns) within the project li
these mentioned structures with asghalt
with AC overlay.

Attention is directed to sectig old¥PPlane Asphalt Concrete Pavement” and “Asphaltic
Emulsion (Fog Seal Coat @ ere in these Special Provisions.

Full compensation f
tools, equipment, and |

included in the prices pai
be allowed therefore.

existing buildings, fences and pilaster
or 10 mill and overlay. Any gap or gaps between
ing area shall be filled-in uniformly and smoothly

ing to the requirements of this section, including materials,
identals, and for doing all the work involved shall be considered as
for the various items of work and no additional compensation will

10-1.17 FINISHING ROADWAY

Finishing Roadway shall conform to the provisions in Section 22, “Finishing Roadway,” and
Section 4-1.13, "Cleanup," of the Standard Specifications, and these Special Provisions.

Finishing Roadway shall consist of the work necessary to accomplish final cleaning up. Such
cleaning up shall involve the entire project, including intersecting streets and driveways, and all
adjacent or nearby properties effected by the project or occupied by the Contractor during
performance of the work.
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The contract lump sum price paid for Finishing Roadway shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work
involved in final clean up and no additional compensation will be allowed therefor.

10-1.18 EARTHWORK

Earthwork shall conform to the provisions in Section 19, “Earthwork,” of the Standard
Specifications and these Special Provisions.

The second paragraph of Section 19-5.03B, “Relative Compaction (95 percent),” of the
Standard Specifications is superseded by the following:

In addition, relative compaction of not less than 90 percent shall be obtained for the layer
between 0.5’ to 1.5’ below the grading plane for the width of the pavement whether in
excavation or in embankment.

Excavation and embankment shall be measured to the grading plane and shall not include
excavation quantities covered by other bid items including alt removal, asphalt
pulverization and/or concrete removal. Any work done to obtgin @ paction requirements
for the area or areas below the grading plane shall be the tes ) of the contractor and

payment for such work shall be considered as included ' OoNjract price paid for various
contract items of work and no additional compensation Viiifbe gllowed therefore.

Additional earthwork and grading required to cons ut-O all and Pipe Sleeve Footings,
as shown on the plan, shall be the responsibilit ontractor. Payment for such work

shall be considered as included in the contragi®m aid for various contract items of work
and no additional compensation will be allo % pfore.

Surplus excavated material includin ativcaas@iterial shall become the property of the
Contractor and shall be disposed of ousgifle the highway right of way in accordance with the

provisions in section 14-10, “S Wa Disposal and Recycling” and section 14-11,
“Hazardous Waste and Contamifa¥ion” of the Standard Specifications.

Attention is directed to Secj
Pipes” and “Miscellaneo

efal Rail Post Sleeves and Buried Footings / Encased
rete Construction” of these Special Provisions.

Full compensation fqr re , stockpiling, hauling, placing and/or disposing of the buried
concrete footings / e ipe and native material is included in the contract price paid for
various contract itemsNf work and no additional compensation will be allowed therefore.

10-1.19 EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing highway facilities shall conform to the
provisions in Section 15, “Existing Facilities,” of the Standard Specifications and these special
provisions.

Full compensation for any work related to various highway facilities shall be considered as
included in the various contract items of work and no additional compensation will be
allowed therefor.
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10-1.20

COORDINATION

Construction working hours will be limited per the section titled “Traffic Control System” of
these special provisions unless otherwise approved by the Engineer.

At a minimum the Contractor shall coordinate the construction activities two (2) weeks in
advance prior to construction with the following individuals named-below to minimize conflicts

with their schedule:

Contact Phone Numbers/ Title and Trade Comments
Names Email Address/ Website
Operating
Engineers
Dave Kayl (562) 254-8745 Operating Engineer | Special Projects and Larger
dkayl@oett.net Area Supervisor Projects Approval
Jeff Legan (562) 254-5096 Operating Engineer | Main Contact for daily needs
jlegan@oett.net on Site Supervisor
Alan Stolze (562) 254-9360 Operating Engi t Contact if Jeff is not

Instructor

Frank Bookrider

(562) 755-9031

Operating

Cement
Mason’s

&

able

NEXt Contact if Jeff and Allan
are not available

Richard Giriffith

(626) 975-1938

Offsite Contact
(griffith.richard@cmscapp.com

Michael Beeson

(626) 232-0779

or

Mason

Onsite Contact

Armando Pena

(626) 367-4710

ent Mason’s
egional Supervisor

Offsite Contact

Fire Camp
Shane Glaze (909) 936-4120 Superintendent Emergency Contact
sglaze@sbcfire.

Glen Helen

Raceway

Lori Bryant (909) 224-98 Visit their website
www.glenhelen.com for
schedule of their events

Trash

Collection

Burrtec Waste

(760) 256-2730
inlandempirecs@burrtec.com

Area Manager

Contact for Day trash collected

Fire Stations

County Fire | Dan Munsey Fire Chief Emergency Contact
Station 232 (909) 880-2137

County Fire | (909) 887-2727 Fire Chief Emergency Contact
Station 75

Company

Portable  Plant | (626) 856-6156

Vulcan Materials

Company
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Glen Helen
Regional
Park

Blane McNally (909) 486-9077
Blane.Mcnally@parks.sbcounty.gov

Park Superintendent

2nd Primary Contact Person
for Glen Helen Overlay Project

Ryan Isom (760) 332-9073
Risom@parks.sbcounty.gov

Chief - Interim Parks
Operations

Primary Contact Person for
Glen Helen Overlay Project

It is the Contractor's responsibility to verify the schedules of the above-mentioned entities to
ensure that no conflicts occur with their daily schedules and that the project improvements
should either be completed, or the work should be postponed until such a time the work can

be completed in its entirety.

Additional contact information of other agencies may be provided to the Contractor during the

pre-construction meeting.

Full compensation for conforming to the requirements of this
included in various contract items and no additional compen

SP - 67

&

hall be considered as
be allowed thereto.




Y

Permits and. &ents
(Bro es)

@sm&ec{ here
Q



LIST OF PERMITS AND AGREEMENTS (BROWN PAGES)

CEQA-NOE



SAN BERNARDINO

COUNTY Interoffice Memo

DATE  October 20, 2021 : PHONE 387-8109

FROM  ANTHONY PHAM, P.E., Division Chief MAIL CODE 0835
Environmental Management Division

TO MERVAT MIKHAIL, P.E., Engineering Manager
Transportation Design Division
File: Yard 5 / Various Roads

SUBJECT CEQA DETERMINATION: GLEN HELEN AMPHITHEATER TICKET ACCESS
DRIVEWAY (GATE #3), MILL AND OVERLAY PROJECT, H15168)

Project Description and Location

San Bernardino County Department of Public Works (RQRW) T ortation Design Division (Trans
Design) proposes performing routine maintenance pedestrian access for the Glen Helen
Amphitheater in Devore. The proposed maintenance includes mill & overlay, fog seal and
other minor improvements to existing asphal . replacement of handrails and concrete

footing and installation of a cut-off wall.

Equipment planned for this project will i d but is not limited to: Cold Planer, Concrete Mixer,
Backhoe, Paver, Roller, Jack Hammgr an ader Truck (for removed concrete/debris)n No traffic
detour or nighttime construction jggplanned.¥Construction activities are planned to occur within
County property and on previoluslySgdeveloped and disturbed areas. Construction duration is
anticipated for approximately, S.

All proposed work to be pRf ithin Glen Helen Amphitheater. No scheduled work on public
streets. The location osed work is at the main pedestrian ticket entrance of the Glen Helen

Amphitheater, in Devor@San Bernardino County. (see attached Location Map).

County of San Bernardino Development Code 83.01.80(g)(3): exempts noise from temporary
construction, maintenance, repair, or demolition activities between 7:00 a.m. and 7:00 p.m., except
Sundays and Federal holidays.

Biological Resources Evaluation

San Bernardino County Ecological Resource Specialist Michael Rathbun conducted a site survey on
October 12, 2021. The survey did not find any special status species within the project site. During
the survey, water and riparian vegetation was present along the drainage to the north end of the
project work area. The drainage is separated from the road by a chain link fence, wood mulch
walkway and curb.

To avoid impacts to any nesting migratory birds, the following conditions are recommended to be
included in the project BMP's;
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Biological Resources Conditions

1.

Project related activities be conducted outside of bird nesting season (March 1 thru September
1).

If work is scheduled during nesting bird season, a pre-construction nesting bird survey is required
to ensure that impacts to any nesting birds are avoided. The survey shall be conducted no more
than three days prior to the start of work. If survey results are negative for nesting birds,
maintenance can take place during nesting season. If nests are detected, appropriate buffers will
be established and the buffered area will be avoided until the nest is no longer active.

No project personnel or project related construction material shall be allowed to leave the project

footprint (fenced area) and enter the adjacent drainage. Every precaytion must be taken to avoid

these impacts. If it is determined that off-pavement work or stagig®) ar@gs are necessary, a pre-

construction survey may be required prior to ground disturbin It is recommended that
C &

staging away from this drainage and in open areas on heavi 0 and disturbed surfaces
be performed.

Cultural Resources Conditions

1.

Should prehistoric or historic archaeological reso encountered during construction, the
evaluation of any such resource should pro ordance with all appropriate federal state,
and local guidelines. Specifically, all wor alted in the immediate vicinity of the cultural
resource found until a qualified archaegfOgi Assess the significance of the resource.

If human remains are encountgred ing construction, then the San Bernardino County
Coroner’s Office MUST be co ted in aCcordance with state law within 24 hours of the find,
and all work should be halted urf§§ a clearance is given by that office and any other agency
involved. The Coroner’ % be contacted at the Coroner’s Division, County of San

General Conditions

1.

Bernardino, 175 S. Lena an Bernardino, CA. Tel: (909) 387-2978.

All work, including eq®pment staging, will remain on paved areas. No new work outside
disturbed areas or existing rights-of-way (i.e. existing shoulder-to-shoulder and/or curb-to-curb)
will be performed without further environmental evaluations.

Material staging area shall be clearly delineated in order to keep equipment and trucks within
existing paved areas. Further, project related vehicle access, maintenance activities, and
equipment storage shall be restricted to established roads, designated access roads,
maintenance right-of-ways, and designated storage, staging, and parking areas. Off-road traffic
outside of these designated areas shall be prohibited.

Standard best management practices shall be implemented during all maintenance activities,
especially those pertaining to dust control, erosion control, and stormwater pollution prevention.
If equipment is parked overnight then a drip pan, or some other form of protection, shall be placed
under the vehicle in order to contain any drips, leaks, and or spills. All food and maintenance
trash shall be removed from the site daily. Please contact EMD, at (909) 387-7897, with any
questions.
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ENVIRONMENTAL DETERMINATION

In compliance with the California Environmental Quality Act (CEQA), Environmental Management
Division staff has reviewed the proposed project.

The Proposed Project qualifies for a Class 1 Categorical Exemption, “Existing Facilities” under
Section 15301 of the CEQA Guidelines. “Class 1 consists of the operation, repair, maintenance,
permitting, leasing, licensing, or minor alteration of existing public or private structures, facilities,
mechanical equipment, or topographical features, involving negligible or no expansion of existing or
former use.” (b) “Existing facilities of both investor and publicly owned utilities used to provide electric
power, natural gas, sewerage, or other public utility services.” The project also qualifies for 15301(c)
“Existing highways and streets, sidewalks, gutters, bicycle and pedestrian trails, and similar facilities
(this includes road grading for the purpose of public safety), and other alterations such as the addition
of bicycle facilities, including but not limited to bicycle parking, bicycle-share facilities and bicycle
lanes, transit improvements such as bus lanes, pedestrian crossing trees, and other similar
alterations that do not create additional automobile lanes)”

It is our opinion that the proposed Glen Helen Amphitheater
meets the criteria for an exemption under Section 15301(b)

Should you need further information or hav
x78109, who coordinated this review.

HZ:AJ:nl

Attachment: Notice of Exemptio
Location Map

Page 3 of 3



Notice of Exemption

To: [] Office of Planning and Research
1400 Tenth Street, Room 121

Sacramento, CA 95814

Clerk of the Board of Supervisors

County of San Bernardino

385 North Arrowhead Avenue, Second Floor
San Bernardino, CA 92415-0130

Project Description

San Bernardino County

Department of Public Works
Environmental Management Division
825 E. Third Street, Room 123

San Bernardino, CA 92415-0835

From:

Applicant

Project Title: Glen Helen Amphitheater Ticket Access
Driveway (Gate #3), Mill and Overlay Project.

Project Location: The location of the proposed work is at the
main pedestrian ticket entrance of the Glen Helen
Amphitheater, in Devore, San Bernardino County. (see
attached Location Map).

Project Description: San Bernardino County Department of
Public Works (DPW) Transportation Design Division (Trans
Design) proposes performing routine maintenance at the
pedestrian access for the Glen Helen Amphitheater in Devore.
The proposed maintenance generally includes mill & overlay,
fog seal and other minor improvements to existing asphalt

surfaces; replacement of handrails and concrete footing and 4

installation of a cut-off wall.

Equipment planned for this project will included but is not
to: Cold Planer, Concrete Mixer, Backhoe, Paver, Rglle

previously developed and disturbed
duration is anticipated for approximatel

San Bernardino County Department of Public Works

825 E. Third Street

Address

ino, CA 92415-0835

Representative

AJ Gerber

Name

Same As Applicant

Address

Same as Applicant

Exempt Status: (check on8

Ministerial [Sec. 21080(B)(1); 15268];

Declared Emergency [Sec. 21080(B)(3); 15269(a)];
Emergency Project [Sec. 21080(B)(4); 15269(b)];
Categorical Exemption. State type and section:

Class 1,15301 (b) and (c)

Phone

Existing Facilities

Statutory Exemptions. State code number:

LOXOC0

Other Exemption:

Reasons why project is exempt: (b) Project is routine maintenance of existing pedestrian walkway facilities with

no expansion of former use. (c) Project occurs on existing facility.

Chief, Environmental Mgmt. Div.

Signature  Anthony Pham, P.E.
X Signed by Lead Agency

Date received for filing at OPR: _N/A

Title Date

[] Signed by Applicant
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SAN BERNARDINO

COUNTY

NOTICE TO THE RESIDENTS CLOSE TO OR NEARBY
GLEN HELEN REGIONAL PARK

struction shall include

The County of San Bernardino Department of Public Works kgs ted with (Company
name) for the (type of work) of (name of road) in the (city)

(detailed description of work).

This work will be performed between the dates of ate) and (end date).
Normal working hours will be between the hours A.M. and P.M. Monday
through Friday.

There will be “No Parking Signs” poste ur street indicating the specific dates work will be
performed on the street. During ghe tim&ge are working, access to the public will be limited
and we ask the following:

1. Do not park your vej on roadway

Do not allow wate bn the roadway

ay in the roadway

4,

2
3. Do not allow chi
4. Do not plac s or other debris on the roadway

We regret any inconvenience that this work may cause you and we thank you for your
cooperation in assisting us in rebuilding your street.

Thank you.
(Company name)
(Company contact name)
(Company phone number)

If you need further assistance contact the Department of Public Works at (909) 387-7920



SAN BERNARDINO

COUNTY

NOTIFICACION A LOS RESIDENTES CERCANO DE
GLEN HELEN REGIONAL PARK

ditado con (Company

Fciudad de (city). La

El Condado de San Bernardino, Departamento de Obras Publicag, 3
name) para (type of work) la calle llamada (name of \

construccion va a incluir (detailed description of work).

(end date). Las horas elegidas para

Este trabajo serd hecho entre la fecha de (start
hacer este trabajo seran entre las de |aNgfnana y de la tarde de lunes a
viernes.

Habrad letreros indicando que “No Habf@Esg#cionamiento” en la calle y especificando el horario
cuando el trabajo serd hecho. rante @ tiempo que estaremos trabajando en la calle, la
entrada para el publico sera li y por esta razén pedimos lo siguiente:

1. No estacionen ulos en la calle.

2. No permita | agua hacia la calle.
3. No perngi s nifios jueguen en la calle.
4,

No ponga botes de basura o cualquier otra basura en la calle.

Lamentamos la inconveniencia que causara este trabajo y les agradecemos por su cooperacion
y asistencia en el mejoramiento de su calle.

Muchas Gracias.

(Company name)
(Company contact name)
(Company phone number)

Si necesita asistencia favor de hablar al Departamento de Obras Publicas, (909) 387-7920.



ShIM AR FTL W & RO

AC DIKE

(Lo = 1,300 LF)

METAL HANDRAILS (1-1/2" DIA.)

CONSISTS: 15 EA — 30°
1 EA - 20
1 EA - 15
1 EA - 107

BURIED FOOTING/ENCASED

LG
LG
LG
LG
PIPES

CONSISTS: 19 EA — 12%e%
CUT—OFF WALL

(L = 32'%)
UTILITY VAULT
MILL AND OVERLAY AREA

(A = 4870 SY)

CONSTRUCTION NOTES:

REMOVE, SALVAGE AND REUSE:
EXISTING METAL HANDRAILS AND POSTS (SEE SPECIAL DWG 1).
REMOVE AND DISPOSE:

EXISTING BURIED FOOTING/ENCASED PIPE PER DETAIL "C" ON
SHT 3 OF 6.

MILL THE EXISTING PAVEMENT TO A DEPTH OF 0.12'; AND
PLACE 0.25' TYPE A, 1/2" AGGREGATE GRADATION, PG

64—10 HMA.

CONSTRUCT CONCRETE FOOTING (CAST—IN—SITU) WITH PIPE
SLEEVE PRIOR TO INSTALLATION OF EXISTING HANDRAIL.

FOG SEAL EXISTING AC DIKE PER TYPICAL SECTION.
CONSTRUCT CUT—OFF WALL PER DETAIL "D".

PROTECT IN PLACE UTILITY VAULT PER DETAIL "E".

SAN BERNARDINO COUNTY

SAN BERNARDINO

COUNTY

DEPARTMENT OF PUBLIC WORKS
YARD 5/ DISTRICT 5
(WO H15168)

¥ g ral A R

Are
—

a8 o3
o 3

L

AGING AREA
""_ ¢
% SEE LAYOUT
L PLAN (SHT6)
- 1y N

T,

LOCATION MAP
GLEN HELEN REGIONAL PARK
Amphitheater Ticket Access Driveway (Gate #3)

Mill & Overlay Project

SHT 1 of 6
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VARIES
(32’ MIN, 155t MAX)

EXISTING EXISTING
AC DIKE 005 AC DIKE
/. . _NEW  _ORIGINAL /. 7
~ =Q), S
EXIST \ L + / EXIST
GRD t _\YY;YWY'YY'Y’YYY I~ ¥ e e NTT N j GRD
! ‘ | _\i
013 0.12] (g.27| 0407 |(0:15) EXIST AC
(4.8”) (0.27'+)
MILL AND OVERLAY BETWEEN AC DIKES
(LOOKING NORTH)
_ VARIES
|_ _i‘ (81t MIN, 116.9't MAX)
EXIST BLDG. \
L« (PROTECT IN PLACE) EXISTING
005 AC DIKE
- ~=(3) N' ' O'RI’GINAL A
[ ' 4 ) EXIST
77;(‘%(7 ¢ NSO GRD
! \ \ |
— 0.13] .12 0.40' [(0.15") EXIST AC
.8) (0.27'+)
CRACK SEAL
| | | (SEE' MIS& ITEMS — SPECIAL PROVISIONS)
MILL VERLAY BETWEEN EXIST BLDG. & AC DIKE
(LOOKING NORTH)
TYPICAL SECTION
NTS
O CONSTRUCTION NOTES:
3 | MILL THE EXISTING PAVEMENT TO A DEPTH OF 0.12’; AND PLACE 0.25' TYPE A, 1/2"
AGGREGATE GRADATION, PG 64—10 HMA.
5 | FOG SEAL EXISTING AC DIKE PER TYPICAL SECTION.
SAN BERNARDINO COUNTY TRANS. DEPT. SHEET
DESIGN DIVISION TYPICAL SECTION 5 OF 6




(1272 1) AC ORIGINAL
FINISHED SURFACE

L . EXIST
a .
' - @ 1-1/2" 6 PIPE

18"-36" (VARIES)
(FIELD VERIFY)

Y

BURIED FOOTING/ENCAS = DETAIL "C"

(O| CONSTRUCTION NOTES:

2 | REMOVE AND DISPOSE:
EXISTING BURIED FOOTL
ALL VOIDS LEFT BY
FREE FROM ANY RELR
THAN 907.

EN D PIPE PER DETAIL AS SHOWN HEREIN.
A OF BURIED FOOTING SHALL BE BACKFILLED WITH MATERIAL
MATERIAL AND MEET RELATIVE COMPACTION OF NOT LESS

SAN BERNARDINO COUNTY TRANS. DEPT.

BURIED SHEET

DESIGN DIVISION FOOTING/ENCASED PIPE | 3 OF 6




PROTECT PROJECT
B 32+ _ IN PLACE _| LIMITS OF WORK
EXISTING ~ - EXISTING 4" = 013
AC DIKE _TOP  _ORIGINAL B AC DIKE R
’\Y\f\-w/ CONC. F.S I > /(‘_//'TV (TAPERED)@: > CONC+ F.S. +—@
LY - _ o r Y
st AT " 7 [ ' _‘ﬁ EXisT - — [T B«
GRD a — — — — GRD ORIGINAL | < K = —
B | a e lloel & 28| o] Loz
nEEIRE % R T A 0 (4.8") '
PR A PROTECT IN 5 AN (0.15")
Y 2 - | 'q.A.. - o . . 4. - PLA T g s
] e INSE o MINOR
MINOR - | ( 4z CONCRETE
CONCRETE B
ELEVATION SECTION B-B
32+
< N———— CONSTRUCTION NOTES:
EE 24’ 4t O
" | EXISTING DOUBLE DRIVE GATE | 3 | MILL THE EXISTING PAVEMENT TO A DEPTH
= — ), ) ”
3 EE('NS&'_:NG EXISTING 42 B OF 0.12'; AND PLACE 0.25' TYPE A, 1/2
5a INSERT PIPES <‘| AGGREGATE GRADATION, PG 64—10 HMA.
&z j\ m 5 | FOG SEAL EXISTING AC DIKE PER TYPICAL
T g © |d# & END PROJECT SECTION.
©Z N ’\@ MEET EXIST 6 | CONSTRUCT CUT—OFF WALL PER DETAILS
Y Y BEG CUT—OFF WALL AS SHOWN HEREIN.
EXISTING S Y i L
AC DIKE s Je
MINOR x|
L@CONCRETE T A EXISTING 2|
@_/ AC DIKE |~
SJ=
n|N
—
PLAN 3le

CUT—OFF WALL — DETAIL "D"

NTS

SAN BERNARDINO COUNTY TRANS. DEPT.

DESIGN DIVISION

CUT-OFF

WALL

SHEET
4 OF 6




S
31" o= \ O CONSTRUCTION NOTES:
fe— =.
2 s 3 | MILL THE EXISTING PAVEMENT TO A DEPTH OF 0.12’;
=z ) ”
UTILTY VAULT || & S AND PLACE 0.25' TYPE A, 1/2" AGGREGATE GRADATION,
e (comM.) 9| &.8 PG 64—10 HMA.

7 | PROTECT IN PLACE UTILITY VAULT PER DETAILS AS
SHOWN HEREIN.

|, DiRe

(TYP)

0.25’
i—@ (TYP) UT"(-::O NEW
F.S.
(3.2%) 5.6%
XX XX o ooy — 0.0% §_(24%)_ L
vaov\?v\rvmw/\yv(;
5’ 5’ _

ORIGINAL +
F.S.

SECTION C-C

UTILITY VAULT 0.13
(COMM.)

0.0% L1042

1.7 43"+

ORIGINAL
F.S.

SECTION D-D

UTILITY VAULT — DETAIL "E"
NTS

SAN BERNARDINO COUNTY TRANS. DEPT.

SHEET

UTILITY VAULT OIET

DESIGN DIVISION




LEGEND:

AC DIKE
(Lrora. = 1,300 LF)

———— METAL HANDRAILS (1—1/2 DIA.)
CONSISTS: 15 EA — 30’ LG

1 EA - 20’ LG
1 EA - 15 LG
1 EA - 10’ LG

——— BURIED FOOTING/ENCASED PIPES
CONSISTS: 19 EA — 12"@#
MILL AND OVERLAY AREA
(A = 4870 SY)

)
e

|

(O| CONSTRUCTION NOTES:

1 | REMOVE, SALVAGE AND REUSE:
EXISTING METAL HANDRAILS AND POSTS (SEE SPEC
2 | REMOVE AND DISPOSE:

PLACE 0.25' TYPE A, 1/2" AGGREGA N, PG

64—10 HMA.

SLEEVE PRIOR TO INSTALLATION OF EXISTING HANDRAIL.
5| FOG SEAL EXISTING AC DIKE PER TYPICAL SECTION.

EXISTING BURIED FOOTING/ENCASED PIPE PE L
SHT 3 OF 6.
3 | MILL THE EXISTING PAVEMENT TO A DEPT ; AND

DWG 1)3

ON

4 | CONSTRUCT CONCRETE FOOTING (CAST—IN-SITU) WITH PIPE

| i
NOTE: |
CONTRACTOR SHALL FIELD DETERMINE AND VERIFY ALL [
DIMENSIONS SHOWN HEREIN PRIOR TO START OF -

CONSTRUCTION. CONTRACTOR TO DIAGRAM RAIL LOCATIONS, l;
INVENTORY AND MARK EACH RAIL ASSEMBLY. CONTRACTOR |
SHALL INSTALL EACH RAIL ASSEMBLY IN SAME LOCATION.

I o w

SAN BERNARDINO COUNTY TRANS. DEPT.

DESIGN DIVISION

SHEET

LAYOUT PLAN 5 OF 6




LENGTH, L
(SEE SHT 6 OF 6 & TABLE | — SHT 2 OF 2)

EXIST 1-1/2"@ HANDRAIL

m AND POST (SEE NOTE 7)
A\

e

—

SEE TABLE | —— _
(FOR NO. OF s
POSTS/FOOTINGS) <
ON SHT 2 OF 2 o
L]
~~  FINISHED SURFACE SLOPE
JHD \ 1 (SEE NOTE 7) =’
> I T
A i SEE : dR SEE
- DETAIL "A” “xi|[ DETAL "A
/
ELEVATION SECTION A-A
NTS NTS
POST
1-1/2"0

EXIST POST (TO BE

STOPPER SALVAGED AND RE—USED)
2o / ”
SAWCUT
LINE r SAWCUT LINE (SEE NOTE 3)
AC JXQ_ L \
PAVEMENT 11<* ORIGINAL
PIPE SLEEVE —— (0.15") N o FINISHED SURFACE
2’0 . J \
— ]
MINOR S L] .- - EXIST BURIED
S __ _ FOOTING/ENCASED PIPE
1-1/2'0x18"L6 T | L e (SEE SHT 3 OF 6)
PIPE EXTENDER | - B\ o
[ a

DUCK 14 -
TAPE A : ] ‘

0% 12°0

|<—>

PROPOSED PIPE EXTENDER, SLEEVE
& STOPPER — DETAIL "A" (TYP.)

EXIST POST W/ FOOTING
— DETALL "B’ (TYP.)

NTS

NTS

SAN BERNARDINO COUNTY TRANS. DEPT.

DESIGN DIVISION

SPEC
METAL HAND RAILING DWG

SHT 1 OF 2 |




CONSTRUCTION NOTES:

1.

PIPE SLEEVE, EXTENDER & STOPPER SHALL BE GALVANIZED STEEL PIPE.

2. PIPE SHALL BE STANDARD WEIGHT, PER AISC STANDARDS.

3. CUT THE PIPE TO PROVIDE A CLOSE FIT-UP OF THE JOINTS. JOIN AND WELD POST WITH
PIPE EXTENDER PER DETAIL "A” (SHEET 1 OF 2).

4. WELDS SHALL BE SLOT OR FILLET WELDS EQUAL TO THICKNESS OF PIPE. FIELD WELD ALL
JOINTS ALL AROUND. ALL WELDED JOINTS SHALL BE THOROUGHLY GROUND, SMOOTH AND
ROUGHNESS FREE.

5. PAINT EXIST HANDRAIL & POST WITH TWO (2) COATS OF BLUE PAINT. PIPE SLEEVE,
EXTENDER & STOPPER SHALL BE PAINTED WITH TWO (2) COATS OF BLUE PAINT OVER ONE
COAT OF ZINC CHROMATE PRIMER.

6. CLEAN THOROUGHLY HANDRAILS AND POSTS AFTER INSTALLATI

7. ALL HORIZONTAL RAILS SHALL CONFORM WITH THE PROPQSEBj\& T SLOPE. ALL POSTS
REMAIN VERTICAL. MAINTAIN THE HEIGHT OF 3'-6" FR SHED GRADE PER
SECTION A—A, SHEET 1 OF 2 OF SPEC DWG I. RAILS STALLED IN SAME LOCATION.

NOTES (NOT A PART OF THIS WORK BUT FO E PAVEMENT MAINTENANCE
AND TO REUSE THE HANDRAILS):

A) REMOVE OR UNDO THE WELD AT THE JG @ EEN THE STOPPER AND POST;

B) REMOVE THE RAIL AND STOPPER;

C) BEFORE THE AC PAVING WORK, MARK TME CENTER LOCATIONS OF FOOTINGS; AND

D) RE—INSTALL THE RAILI AND PPER. PER DETAIL "A’, WELD THE JOINTS AFTER

SECURING THE HEIGH 6" MEASURED FROM THE FINISHED SURFACE.

TABLE |
EXIS™ RAILS AND POSTS WITH FOOTINGS
NO. OF

Qry (EA.) LENGTH (FT) | posTs /FOOTINGS

10 30 4

S 30 7

1 20 S

1 15 4

1 10 3

SAN BERNARDINO COUNTY TRANS. DEPT.

METAL HAND RAILING DWG

DESIGN DIVISION SHT 2 OF 2 |

SPEC
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California MUTCD 2014 Edition Page 1203
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Notes for Figure 6H-28—Typical Application 28
Sidewalk Detour or Diversion

Standard:
1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be
detectable and shall include accessibility features consistent with the features present in the existing
pedestrian facility.
Guidance:
2. Where high speeds are anticipated, a temporary traffic barrier and, if necessary, a crash cushion should be
used to separate the temporary sidewalks from vehicular traffic.
3. Audible information devices should be considered where midblock closings and changed crosswalk areas
cause inadequate communication to be provided to pedestrians who have visual disabilities.
Option:
4. Street lighting may be considered.
5. Only the TTC devices related to pedestrians are shown. Other devices, such as lane closure signing or ROAD
NARROWS signs, may be used to control vehicular traffic.
6. For nighttime closures, Type A Flashing warning lights may be used on
close sidewalks.
7. Type C Steady-Burn or Type D 360-degree Steady-Burn warningg
separating the temporary sidewalks from vehicular traffic flo ‘
8. Signs, such as KEEP RIGHT (LEFT), may be placed along a tempg
pedestrians.

Bidewalk to guide or direct

Chapter 6H — Typical Applications November 7, 2014
Part 6 — Temporary Traffic Control



Page 1204

California MUTCD 2014 Edition
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Figure 6H-28. Sidewalk Detour or Diversion (TA-28)

J43H SS0¥I

48 inches
MIN.

(See section

6D.01)

3S0TJ X1VM3AIS

\ R9-11a

SIDEWALK

W20-1

(optional)

SIDEWALK DETOUR SIDEWALK DIVERSION

Typical Application 28

Note: See Tables 6H-2 and 6H-3 for the meaning
of the symbols and/or letter codes used in

this figure.
November 7, 2014

Chapter 6H — Typical Applications
Part 6 — Temporary Traffic Control



California MUTCD 2014 Edition Page 1205
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Notes for Figure 6H-29—Typical Application 29
Crosswalk Closures and Pedestrian Detours

Standard:
1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be
detectable and shall include accessibility features consistent with the features present in the existing
pedestrian facility.

Guidance:
2. Parking should be prohibited in advance of mid-block crosswalks. Mid-block crosswalks should be avoided, when
possible. See Section 3B.18.
3. Audible information devices should be considered where midblock closings and changed crosswalk areas
cause inadequate communication to be provided to pedestrians who have visual disabilities.
4. Pedestrian traffic signal displays controlling closed crosswalks should be covered or deactivated.
Option:
5. Street lighting may be considered.
6. Only the TTC devices related to pedestrians are shown. Other device e closure signing or ROAD
NARROWS signs, may be used to control vehicular traffic. x
7. For nighttime closures, Type A Flashing warning lights may b D
closing sidewalks.
8. Type C Steady-Burn or Type D 360-degree Steady-Bur
separating the work space from vehicular traffic.
9. In order to maintain the systematic use of the fluore
and school warning signs in a jurisdiction, the f
and school warning signs may be used in TT,

alficades supporting signs and

may be used on channelizing devices

-green background for pedestrian, bicycle,
llow-green background for pedestrian, bicycle,

Chapter 6H — Typical Applications November 7, 2014
Part 6 — Temporary Traffic Control



California MUTCD 2014 Edition
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Page 1206

Figure 6H-29. Crosswalk Closures and Pedestrian Detours (TA-29)

(optional)
< o =
25|22
amle=
w 2 K,
Ro8 = 2| |83
8|=2||S 2|ros
2Z||la o
R9-10 /N
43 Lok bl i W16-9P
i wi1-2
==
le Temporary
=P marking for
= crosswalk lines

oss-hatching
Mhional)

4

7

,AZZZZEQJ

NI;IHINN

N

SIDEWALK

CLOSED |™®*

SIDEWALK CLOSED
AHEAD

._
v

CROSS HERE

R9-11

g
(L

y

Note: For long-term stationary
work, the double yellow
center line and/or
lane lines should be
removed between the
crosswalk lines.

See Tables 6H-2 and 6H-3
for the meaning of the
symbols and/or letter
codes used in this figure.

Typical Application 29

Chapter 6H — Typical Applications
Part 6 — Temporary Traffic Control

November 7, 2014



California MUTCD 2014 Edition Page 1038
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CHAPTER 6D. PEDESTRIAN AND WORKER SAFETY

Section 6D.01 Pedestrian Considerations
Support:

01 A wide range of pedestrians might be affected by TTC zones, including the young, elderly, and people with
disabilities such as hearing, visual, or mobility. These pedestrians need a clearly delineated and usable travel path.
Considerations for pedestrians with disabilities are addressed in Section 6D.02.

Standard:

o2 The various TTC provisions for pedestrian and worker safety set forth in Part 6 shall be applied by
knowledgeable (for example, trained and/or certified) persons after appropriate evaluation and
engineering judgment.

03 Advance notification of sidewalk closures shall be provided by the maintaining agency.

o4 If the TTC zone affects the movement of pedestrians, adequate pedestrian access and walkways shall
be provided. If the TTC zone affects an accessible and detectable pedestrian facility, the accessibility and
detectability shall be maintained along the alternate pedestrian route.

Option:

os If establishing or maintaining an alternate pedestrian route is not feasi e project, an alternate
means of providing for pedestrians may be used, such as adding free r around the project or assigning
someone the responsibility to assist pedestrians with disabilities thr oJect limits.
Support:

os It must be recognized that pedestrians are reluctant to re heir sté®s to a prior intersection for a crossing

or to add distance or out-of-the-way travel to a destination:

Guidance:

o7 The following three items should be considered yfien plRanMg for pedestrians in TTC zones:

A. Pedestrians should not be led into conflicts yith§ehicle® equipment, and operations.

B. Pedestrians should not be led into conflicigfvit i8IS moving through or around the worksite.

C. Pedestrians should be provided with a co ent and accessible path that replicates as nearly as practical
the most desirable characteristics gfgthe exi sidewalk(s) or footpath(s).

08 A pedestrian route should not be ed and/or moved for non-construction activities such as parking for

vehicles and equipment.

o9 Consideration should be mage
traffic. Unless an acceptable ro
should be appropriately dir
roadway. In urban and
intersections (rather than
will induce them to attempt
Support:

10 Figures 6H-28 and 6H-29 show typical TTC device usage and techniques for pedestrian movement through
work zones.

Guidance:

11 To accommodate the needs of pedestrians, including those with disabilities, the following considerations
should be addressed when temporary pedestrian pathways in TTC zones are designed or modified:

A. Provisions for continuity of accessible paths for pedestrians should be incorporated into the TTC plan.

B. Access to transit stops should be maintained.

C. A smooth, continuous hard surface should be provided throughout the entire length of the temporary
pedestrian facility. There should be no curbs or abrupt changes in grade or terrain that could cause tripping
or be a barrier to wheelchair use. The geometry and alignment of the facility should meet the applicable
requirements of the “*Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities
(ADAAG)™ (see Section 1A.11).

D. The width of the existing pedestrian facility should be provided for the temporary facility if practical. Traffic
control devices and other construction materials and features should not intrude into the usable width of the

paral® pedestrian movements from both worksite activity and vehicular
oes not involve crossing the roadway can be provided, pedestrians
vance signing that encourages them to cross to the opposite side of the
reas with high vehicular traffic volumes, these signs should be placed at

locations) so that pedestrians are not confronted with midblock worksites that
prting the worksite or making a midblock crossing.
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sidewalk, temporary pathway, or other pedestrian facility. When it is not possible to maintain a minimum
width of 60 inches throughout the entire length of the pedestrian pathway, a 60 x 60-inch passing space
should be provided at least every 200 feet to allow individuals in wheelchairs to pass.

E. Blocked routes, alternate crossings, and sign and signal information should be communicated to pedestrians
with visual disabilities by providing devices such as audible information devices, accessible pedestrian
signals, or barriers and channelizing devices that are detectable to the pedestrians traveling with the aid of
a long cane or who have low vision. Where pedestrian traffic is detoured to a TTC signal, engineering
judgment should be used to determine if pedestrian signals or accessible pedestrian signals should be
considered for crossings along an alternate route.

F. When channelization is used to delineate a pedestrian pathway, a continuous detectable edging should be
provided throughout the length of the facility such that pedestrians using a long cane can follow it. These
detectable edgings should comply with the provisions of Section 6F.74.

G. Signs and other devices mounted lower than 7 feet above the temporary pedestrian pathway should not
project more than 4 inches into accessible pedestrian facilities.

Option:

12 Whenever it is feasible, closing off the worksite from pedestrian intrusion e preferable to channelizing

pedestrian traffic along the site with TTC devices.

Guidance:

13 Fencing should not create sight distance restrictions for road user, % d not be constructed of
materials that would be hazardous if impacted by vehicles. Wooden @ eri@ng, and similar systems placed
immediately adjacent to motor vehicle traffic should not be used as s @ B for crashworthy temporary traffic
barriers.

14 Ballast for TTC devices should be kept to the minimu t needed and should be mounted low to prevent
penetration of the vehicle windshield.

15 Movement by work vehicles and equipment acrosg
when necessary, should be controlled by flaggers or
along the side of pedestrian paths should be avggled,
materials across the pedestrian path.

16 Access to the work space by workers
because the access often creates unac
will tend to avoid these areas by atte#ptifgynon-intersection crossings where no curb ramps are available.
Option:

17 A canopied walkway may b protect pedestrians from falling debris, and to provide a covered passage
for pedestrians.

Guidance:

18 Covered walkways s urdily constructed and adequately lighted for nighttime use.

19 When pedestrian and v&yicle paths are rerouted to a closer proximity to each other, consideration should be
given to separating them by a‘temporary traffic barrier.

20 If a temporary traffic barrier is used to shield pedestrians, it should be designed to accommodate site
conditions.

Support:

21 Depending on the possible vehicular speed and angle of impact, temporary traffic barriers might deflect upon
impact by an errant vehicle. Guidance for locating and designing temporary traffic barriers can be found in
Chapter 9 of AASHTO’s “Roadside Design Guide” (see Section 1A.11).

Standard:

22 Short intermittent segments of temporary traffic barrier shall not be used because they nullify the
containment and redirective capabilities of the temporary traffic barrier, increase the potential for serious
injury both to vehicle occupants and pedestrians, and encourage the presence of blunt, leading ends. All
upstream leading ends that are present shall be appropriately flared or protected with properly installed
and maintained crashworthy cushions. Adjacent temporary traffic barrier segments shall be properly
connected in order to provide the overall strength required for the temporary traffic barrier to perform
properly.

BRa®d pedestrian paths should be minimized and,
dping or stopping of work vehicles or equipment
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23 Normal vertical curbing shall not be used as a substitute for temporary traffic barriers when
temporary traffic barriers are needed.
Option:

24 Temporary traffic barriers or longitudinal channelizing devices may be used to discourage pedestrians from
unauthorized movements into the work space. They may also be used to inhibit conflicts with vehicular traffic by
minimizing the possibility of midblock crossings.

Support:

25 A major concern for pedestrians is urban and suburban building construction encroaching onto the contiguous
sidewalks, which forces pedestrians off the curb into direct conflict with moving vehicles.
Guidance:

26 If a significant potential exists for vehicle incursions into the pedestrian path, pedestrians should be rerouted
or temporary traffic barriers should be installed.
Support:

27 TTC devices, jersey barriers, and wood or chain link fencing with a continuous detectable edging can
satisfactorily delineate a pedestrian path.
Guidance:

28 Tape, rope, or plastic chain strung between devices are not detectable, d O
standards in the “Americans with Disabilities Act Accessibility Guideline& @0s and Facilities

id

(ADAAG)™ (see Section 1A.11), and should not be used as a control f ovements.

29 In general, pedestrian routes should be preserved in urban and alsuburban areas. Alternative
routing should be discouraged.

30 The highway agency in charge of the TTC zone should re
pedestrian TTC is maintained.
Support:

31 Other laws and requirements are unique to California
or around TTC zones.

32 Additional information on this topic can be foundgff pu tled “Pedestrian Considerations for California Temporary
Traffic Control Zones on Caltrans’ following web i

http://dot.ca.gov/hg/traffops/engineering/congrol-deviggs/pdf/PedBrochure. pdf

rly ins the activity area so that effective

e followed when providing pedestrian access through

Section 6D.02 Accessibility Consideratns
Support:

o1 Additional information on t
publications listed in Sectio
Guidance:

02 The extent of pedest
responsible for each TTC z
Standard:

03 When existing pedestrian facilities are disrupted, closed, or relocated in a TTC zone, the temporary
facilities shall be detectable and include accessibility features consistent with the features present in the
existing pedestrian facility. Where pedestrians with visual disabilities normally use the closed sidewalk, a
barrier that is detectable by a person with a visual disability traveling with the aid of a long cane shall be
placed across the full width of the closed sidewalk.

Support:

o4 Maintaining a detectable, channelized pedestrian route is much more useful to pedestrians who have visual
disabilities than closing a walkway and providing audible directions to an alternate route involving additional
crossings and a return to the original route. Braille is not useful in conveying such information because it is
difficult to find. Audible instructions might be provided, but the extra distance and additional street crossings
might add complexity to a trip.

Guidance:

os Because printed signs and surface delineation are not usable by pedestrians with visual disabilities, blocked

routes, alternate crossings, and sign and signal information should be communicated to pedestrians with visual

and construction of accessible temporary facilities is found in
@Publications 12, 38, 39, and 42).

hould be determined through engineering judgment or by the individual
situation. Adequate provisions should be made for pedestrians with disabilities.
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disabilities by providing audible information devices, accessible pedestrian signals, and barriers and
channelizing devices that are detectable to pedestrians traveling with the aid of a long cane or who have low
vision.
Support:

os The most desirable way to provide information to pedestrians with visual disabilities that is equivalent to
visual signing for notification of sidewalk closures is a speech message provided by an audible information
device. Devices that provide speech messages in response to passive pedestrian actuation are the most desirable.
Other devices that continuously emit a message, or that emit a message in response to use of a pushbutton, are
also acceptable. signing information can also be transmitted to personal receivers, but currently such receivers are
not likely to be carried or used by pedestrians with visual disabilities in TTC zones. Audible information devices
might not be needed if detectable channelizing devices make an alternate route of travel evident to pedestrians
with visual disabilities.
Guidance:

o7 If a pushbutton is used to provide equivalent TTC information to pedestrians with visual disabilities, the
pushbutton should be equipped with a locator tone to notify pedestrians with visual disabilities that a special
accommodation is available, and to help them locate the pushbutton.

Support:
o1 Equally as important as the safety of road users traveling throug
zones present temporary and constantly changing conditions that are
even higher degree of vulnerability for workers on or near thegg
o2 Maintaining TTC zones with road user flow inhibited
road user’s attention and provide positive direction are of pa
vehicles moving within the activity area create a risk
equipment and construction vehicles from workers o
separation clearance and improved sight lines ini
equipment.
Guidance:

03 The following are the key elementsg@ worker safety and TTC management that should be considered to

improve worker safety:

A. Training—all workers sho
their vulnerability. Worke
device usage, and plac

B. Temporary Traffic

Section 6D.03 Worker Safety Considerations \

ne is the safety of workers. TTC
ed by the road user. This creates an

portance. Likewise, equipment and

0 woNgerS\pn foot. When possible, the separation of moving

vides the operator of these vehicles with a greater
&g gXposure to the hazards of moving vehicles and

poRgainedon how to work next to motor vehicle traffic in a way that minimizes
@ specific TTC responsibilities should be trained in TTC techniques,

temporary traffic barriers should be placed along the work space depending
on factors such as | rance of workers from adjacent traffic, speed of traffic, duration and type of
operations, time of da d volume of traffic.

C. Speed Reduction—reducing the speed of vehicular traffic, mainly through regulatory speed zoning,
funneling, lane reduction, or the use of uniformed law enforcement officers or flaggers, should be
considered. The use of regulatory speed zone signing tends to be more effective when law enforcement is present.
Refer to Section 6C.01.

D. Activity Area—planning the internal work activity area to minimize backing-up maneuvers of construction
vehicles should be considered to minimize the exposure to risk.

E. Worker Safety Planning—a trained person designated by the employer should conduct a basic hazard
assessment for the worksite and job classifications required in the activity area. This safety professional
should determine whether engineering, administrative, or personal protection measures should be
implemented. This plan should be in accordance with the Occupational Safety and Health Act of 1970, as
amended, “General Duty Clause” Section 5(a)(1) - Public Law 91-596, 84 Stat. 1590, December 29, 1970,
as amended, and with the requirement to assess worker risk exposures for each job site and job
classification, as per 29 CFR 1926.20 (b)(2) of “Occupational Safety and Health Administration
Regulations, General Safety and Health Provisions’ (see Section 1A.11).
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BIDDER:

PROPOSAL

TO THE BOARD OF SUPERVISORS
OF THE SAN BERNARDINO COUNTY
STATE OF CALIFORNIA

For Construction On

GLEN HELEN AMPHITHEATER TICKET ACCESS DRIVEWAY (GATE 3)
MILL & OVERLAY PROJECT
Varies

LENGTH: Varies
WORK ORDER: H15168
AREA: San Bernardino

ROAD NO.: NA

AND PREPARE THEIR BIDS
SAN BERNARDINO COUNTY
SAN BERNARDINO COUNTY
ttps://epro.sbcounty.qov/epro/. BIDS
SOURCES WILL NOT BE ACCEPTED.

NOTICE: BIDDERS MUST OBTAIN BIDDING D
ON FORMS OBTAINED DIRECTLY FRO
DEPARTMENT OF PUBLIC WORKS OR
ELECTRONIC PROCUREMENT NETWORH
PREPARED ON FORMS OBTAINED FR@

work, the proposed
bidder proposes and this proposal is accepted, that bidder will contract with the San
Bernardino County, in e form of the copy of the contract to provide all necessary
machinery, tools, apparatus and other means of construction, and to do all work and furnish all
the materials specified in the contract, in the manner and in the time therein prescribed, and
according to the requirements of the Engineer as therein set forth, and that bidder will take in full
payment therefore the following prices, to wit:




PROPOSAL CHECKLIST AND ASSEMBLY SEQUENCE
IMPORTANT

Failure to Properly Complete Bid Package May Result in Rejection of Bid

Proposal — Assembile all pages in same numbering sequence as original.

Ad

Replacement Bid Sheets from Addendum are substituted in sequence, if applicable.
Unit Prices are entered for all bid items (or Alternate bid items).

Corrections or changes to the bid document are initialed.

Subcontractors, if any, are listed

Public Contract Code Section 10285.1 Statement is executed

Public Contract Code Section 10162 Questionnaire is completed

dendums, if any, are acknowledged. (Nor facsimile and mail)

"Bidder's Certification" (Just the @ ioM page) are executed and attached.

Bidder's Security.

eP

10% of Bid Amount i@Cash, CaShier's Check, Certified Check or Bidder's Bond.

If Bidder's Bongdmsiirety Signature is notarized.

Registered¥as a Vendor in the ePro System prior to date and time to receive bid.

If Bidder's,Ba y power of attorney is attached.

RO.

If submitting bid through ePro, original Bid Security submitted in a separate sealed
envelope labeled “Bid Bond” with the title of the work and name of bidder marked on
outside of envelope to the Department of Public Works, Front Reception. Must be
received on or before the time set for the opening of bids.

If submitting a bid through ePro, Scan and attach to your quote the Fully Executed
Proposal Documents (pages P-1 thru P-14).

If submitting a bid through ePro, Scan and attach to your quote the Fully Executed
Certification Page for ALL Addendums.

REGISTERED WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) (SENATE BILL 854).

DIR Registration Number identified for Bidder and all subcontractors.

P-2



Bidder:

Project: GLEN HELEN AMPHITHEATER TICKET W.O#: H15168
ACCESS DRIVEWAY (GATE 3)
MILL & OVERLAY PROJECT
Limits: Various Roads
Item Approx. Meas. Item Description Unit Price Total
No. Quant. Unit

1 10,000 | F.A. | Supplemental Work At Force Account $1.00 $ 10,000.00
(Unforeseen Subgrade Stabilization and Utility
Conflict)

2 1 L.S. Water Pollution Control Program $ $

3 1 L.S. Mobilization $ $

4 2 EA. Portable Changeable Message Sign $ $

5 1 L.S. Traffic Control System $ $

6 4,870 SY. Cold Plane Asphalt Concrete Pavement $

7 870 TON Asphalt Concrete (Type A, 1/2" Aggregate $
Gradation PG 64-10)

8 1 L.S. Fog Seal (AC Dike) $

9 87 EA. Metal Rail Post Sleeves (1-1/2" Dia. Exten® $ $
Dia. Stopper and 2" Dia. Pipe Slegye

10 1 L.S. Remove and Dispose - Buried $ $
Encased Pipes

11 1 L.S. Paint Handrail Assembl $ $

12 10 CY. Minor Concrete (CupO ipe Sleeve $ $
Footings)

13 1 L.S. Finishing Road $ $

OJECT TOTAL:




Bids are to be submitted for the entire work. The amount of the bid for comparison purposes
will be the total of all items.

The bidder shall set forth for each unit basis item of work a unit price and a total for the item,
and for each lump sum item a total for the item, all in clearly legible figures in the respective
spaces provided for this purpose. In the case of unit basis items, the amount set forth under
the "Total" column shall be the extension of the unit price bid on the basis of the estimated
quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the
unit price shall prevail, however, if the amount set forth as a unit price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, then the amount set forth in the "Total"
column for the item shall prevail and shall be divided by the estimated quantity for the item and
the price thus obtained, rounded to the next lower penny, shall be the unit price.

If this proposal shall be accepted, the contract shall be signed by the successful bidder and
returned within 10 days, and the contract bonds, copy of insurance policies, and Certificates
of Insurance, with documents to verify any self-insurance coveragggshall be provided within
10 days, not including Saturdays, Sundays and legal holidays, e bidder has received
the contract for execution. Should the undersigned fail to confga8 oresaid, the Board of
Supervisors may, at its option, determine that the bidder Jag oned the contract, and,
thereupon, this proposal and the acceptance thereof sha @ IM&nd void, and the forfeiture
of such security accompanying this proposal shall operate *‘@ e same may be the property

of the San Bernardino County.

O&



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL
BIDDER

The bidder shall complete the following information as required by the Subletting and
Subcontracting Fair Practices Act, Public Contract Code section 4100 et seq.

Note: Subcontractors must be licensed and registered with the DIR (with limited exceptions
from this requirement for bid purposes only under Labor Code section 1771.1(a)) at the time of
the bid opening.

Information marked with ** is required. (Make additional copies of this form if needed)

SUBCONTRACTORS LIST

Name: ** Fed. ID: Item(s) #: **

Business Location: ** % (s):

Telephone: _( )

License #: ** Description of Work: **

DIR Registration #:**

Name: ** Fed. ID: Item(s) #: **
Business Location: ** O % (s):
Telephone: _( ) Amount: $
License #: ** Descpiptiorgf Work: **
DIR Registration #:** &

Name: ** ed. ID: Item(s) #: **
Business Location: % (s):

Telephone: _( ) Amount: $
License #: ** Description of Work: **

DIR Registration #: **

Name: ** Fed. ID: Item(s) #: **
Business Location: ** % (s):
Telephone: _( ) Amount: $
License #: ** Description of Work: **

DIR Registration #:**




NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code section 10232, the Contractor hereby states, under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the Contractor within the immediately preceding two
year period because of the Contractor's failure to comply with an order of a federal court which
orders the Contractor to comply with an order of the National Labor Relations Board.

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code section 10285.1, the bidder hereby declares under
penalty of perjury that the bidder

Check One
has K
been convicted within the preceding three years y offefises referred to in that section,
including any charge of fraud, bribery, collusion, , or any other act in violation of any

state or federal antitrust law in connection witlpstiag Bigding upon, award of, or performance of,
tract Code section 1101, with any public

any public works contract, as defined in P @
6 gilon 1100, including the Regents of the

entity, as defined in Public Contract
University of California or the Trustee alifornia State University. The term "bidder" is
understood to include any partner,gnemBgy, officer, director, responsible managing officer, or

responsible managing employee gifereof, as*referred to in Section 10285.1.

Note: The bidder must sQ eck mark after "has" or "has not" in one of the blank spaces

provided.

The above Stat@gents are part of the Proposal. Signing this Proposal on the signature
portion thereof shall also constitute signature of these Statements.

Bidders are cautioned that making a false certification may subject the certifier to
criminal prosecution.



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code section 10162, the Bidder shall complete, under
penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding
on, or completing a federal, state, or local government project because of a violation of law or
a safety regulation?

Check One

Yes

If the answer is yes, explain the circumstances in the foII@

A

NOTE: The above Questionnaire is part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature of this Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to
criminal prosecution.



PUBLIC CONTRACT CODE
SECTIONS 9204, 20104, 20104.2, 20104.4, 20104.6, AND 20104.50
RESOLUTION OF CONSTRUCTION CLAIMS AND PROMPT PAYMENT

9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens
to ensure that all construction business performed on a public works project in the state that is
complete and not in dispute is paid in full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with
Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2,
and Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3, this section shall
apply to any claim by a contractor in connection with a public works project.

(c) For purposes of this section:

d mail or certified mail
damages or penalties for
delay assessed by a public entity under a contract for a pul ks project.

(B) Payment by the public entity of money or da
of, the contractor pursuant to the contract for

not otherwise expressly provided or to which '

tAg public entity.

ant is not otherwise entitled.

(C) Payment of an amount that is dispued

(2) “Contractor” means any typ contractor within the meaning of Chapter 9 (commencing
with Section 7000) of Divisiond of tig Business and Professions Code who has entered into a
direct contract with a public % or a public works project.

(3) (A) “Public entity”
state agency, depa

out limitation, except as provided in subparagraph (B), a
fice, division, bureau, board, or commission, the California State
University, the Unive California, a city, including a charter city, county, including a
charter county, city andeounty, including a charter city and county, district, special district,
public authority, political subdivision, public corporation, or nonprofit transit corporation wholly
owned by a public agency and formed to carry out the purposes of the public agency.

(B) “Public entity” shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that
department.

(i) The Department of Transportation as to any project under the jurisdiction of that
department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that
department.



(iv) The Department of Corrections and Rehabilitation with respect to any project under its
jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the
Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.

(vi) The Department of General Services as to all other projects.

(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement
of any public structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9
(commencing with Section 7000) of Division 3 of the Business and Professions Code who
either is in direct contract with a contractor or is a lower tier subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, th
applies shall conduct a reasonable review of the claim and
at portion of the claim is
laim, a public entity and a

(C) If the public entity needs approval frogh it
statement identifying the disputed porongdnd™the undisputed portion of the claim, and the
governing body does not meet withjn the§S days or within the mutually agreed to extension of
sent by® registered mail or certified mail, return receipt

up to three days following the next duly publicly noticed

(D) Any payment due o i disputed portion of the claim shall be processed and made

e 45-day period, or extension, expires to provide the
ying the disputed portion and the undisputed portion.

within 60 days after ic entity issues its written statement. If the public entity fails to

issue a written stateme aragraph (3) shall apply.

claimant a written stateme

(2) (A) If the claimant disputes the public entity’s written response, or if the public entity fails to
respond to a claim issued pursuant to this section within the time prescribed, the claimant may
demand in writing an informal conference to meet and confer for settlement of the issues in
dispute. Upon receipt of a demand in writing sent by registered mail or certified mail, return
receipt requested, the public entity shall schedule a meet and confer conference within 30
days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the
claim or any portion of the claim remains in dispute, the public entity shall provide the claimant
a written statement identifying the portion of the claim that remains in dispute and the portion
that is undisputed. Any payment due on an undisputed portion of the claim shall be processed
and made within 60 days after the public entity issues its written statement. Any disputed
portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding
mediation, with the public entity and the claimant sharing the associated costs equally. The

P-9



public entity and claimant shall mutually agree to a mediator within 10 business days after the
disputed portion of the claim has been identified in writing. If the parties cannot agree upon a
mediator, each party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion of the claim. Each party shall
bear the fees and costs charged by its respective mediator in connection with the selection of
the neutral mediator. If mediation is unsuccessful, the parts of the claim remaining in dispute
shall be subject to applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not
limited to, neutral evaluation or a dispute review board, in which an independent third party or
board assists the parties in dispute resolution through negotiation or by issuance of an
evaluation. Any mediation utilized shall conform to the timeframes in this section.

(D) Unless otherwise agreed to by the public entity and the contractor in writing, the mediation
conducted pursuant to this section shall excuse any further obligation under Section 20104.4
to mediate after litigation has been commenced.

(E) This section does not preclude a public entity from requiri tion of disputes under
private arbitration or the Public Works Contract Arbitrati ro , if mediation under this
section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a cl
described in this subdivision or to otherwise
result in the claim being deemed rejected in |
public entity’s failure to have responde , or its failure to otherwise meet the time
requirements of this section, shall not sij adverse finding with regard to the merits of
the claim or the responsibility or qualifica®@ns of the claimant.

a contractor within the time periods
e time requirements of this section shall
» A claim that is denied by reason of the

(4) Amounts not paid in a time anner as required by this section shall bear interest at 7
percent per annum.

(5) If a subcontractor q

3 tier subcontractor lacks legal standing to assert a claim
against a public entity beg

#fivity of contract does not exist, the contractor may present to
the public entity a’§® pn behalf of a subcontractor or lower tier subcontractor. A
subcontractor may reqOgst in writing, either on his or her own behalf or on behalf of a lower
tier subcontractor, that the contractor present a claim for work which was performed by the
subcontractor or by a lower tier subcontractor on behalf of the subcontractor. The
subcontractor requesting that the claim be presented to the public entity shall furnish
reasonable documentation to support the claim. Within 45 days of receipt of this written
request, the contractor shall notify the subcontractor in writing as to whether the contractor
presented the claim to the public entity and, if the original contractor did not present the claim,
provide the subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for
any public works project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided,
however, that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing,
mediation and proceed directly to the commencement of a civil action or binding arbitration, as
applicable; and (2) a public entity may prescribe reasonable change order, claim, and dispute
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resolution procedures and requirements in addition to the provisions of this section, so long as
the contractual provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in this section.

(g) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants
available through a competitive application process, for the failure of an awardee to meet its
contractual obligations.

(i) This section shall remain in effect only until January 1, 2020, and as of that date is
repealed, unless a later enacted statute, that is enacted before January 1, 2020, deletes or
extends that date.

20104.

(a)(1) This article applies to all public works claims of three hundged seventy-five thousand
dollars ($375,000) or less which arise between a contractor and g :

getween a contractor and

(2) This article shall not apply to any claims resulting from M
ve» any disputes pursuant to

a public agency when the public agency has elected
Article 7.1 (commencing with Section 10240) of Chapter 1 2.

ined in Section 1101 but does not
e state or the Regents of the University

(b)(1) "Public work" means "public works contra
include any work or improvement contracted
of California.

(2) “Claim” means a separate demand ractor for (A) a time extension, (B) payment
of money or damages arising from _workqone by, or on behalf of, the contractor pursuant to
the contract for a public work andgbayment®f which is not otherwise expressly provided for or
the claimant is not otherwise enfitlé®to, or (C) an amount the payment of which is disputed by
the local agency.

(c) The provisions of t or a summary thereof shall be set forth in the plans or
specifications for an ich may give rise to a claim under this article.

(d) This article applies orty to contracts entered into on or after January 1, 1991.

20104.2 For any claim subject to this article, the following requirements apply:

(@) The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this subdivision
is intended to extend the time limit or supersede notice requirements otherwise provided by
contract for the filing of claims.

(b)(1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in
writing to any written claim within 45 days of receipt of the claim, or may request, in writing,
within 30 days of receipt of the claim, any additional documentation supporting the claim or
relating to defenses to the claim the local agency may have against the claimant.


http://web2.westlaw.com/find/default.wl?tc=-1&docname=CAPCS10240&rp=%2ffind%2fdefault.wl&sv=Split&rs=WLW11.07&db=1000219&tf=-1&findtype=L&fn=_top&mt=7&vr=2.0&pbc=91466F47&ordoc=1926349

(2) If additional information is thereafter required, it shall be requested and provided pursuant
to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or within a
period of time no greater than that taken by the claimant in producing the additional
information, whichever is greater.

(c)(1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing to
all written claims within 60 days of receipt of the claim, or may request, in writing, within 30
days of receipt of the claim, any additional documentation supporting the claim or relating to
defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested and provided pursuant
to this subdivision, upon mutual agreement of the local agency and the claimant.

ocumented, shall be
mentation, or within a
producing the additional

(3) The local agency's written response to the claim, as_,fi%
submitted to the claimant within 30 days after receipt of the fu
period of time no greater than that taken by the c
information or requested documentation, whichever is gre

(d) If the claimant disputes the local agency's @ response, or the local agency fails to

respond within the time prescribed, the claimant“gé

either within 15 days of receipt of the local #geM®y/'S\sesponse or within 15 days of the local
agency's failure to respond within the ti ¢ Bed, respectively, and demand an informal
n

conference to meet and confer for seti€m aisthe issues in dispute. Upon a demand, the
local agency shall schedule a meet an fer conference within 30 days for settlement of the
dispute.

(e) Following the meet and
the claimant may file a cla
Chapter 2 (commenci
Government Code.

gifer c@gference, if the claim or any portion remains in dispute,

provided in Chapter 1 (commencing with Section 900) and
» bction 910) of Part 3 of Division 3.6 of Title 1 of the
OSE€s of those provisions, the running of the period of time within
which a claim must b all be tolled from the time the claimant submits his or her written
claim pursuant to subdigjon (a) until the time that claim is denied as a result of the meet and
confer process, including any period of time utilized by the meet and confer process.

(f) This article does not apply to tort claims and nothing in this article is intended nor shall be
construed to change the time periods for filing tort claims or actions specified by Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division 3.6 of Title 1 of the Government Code.

20104.4 The following procedures are established for all civil actions filed to resolve claims
subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the
court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of
both parties. The mediation process shall provide for the selection within 15 days by both
parties of a disinterested third person as mediator, shall be commenced within 30 days of the
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submittal, and shall be concluded within 15 days from the commencement of the mediation
unless a time requirement is extended upon a good cause showing to the court or by
stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any
party may petition the court to appoint the mediator.

(b)(1) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 4
(commencing with Section 2016.10) of Part 4 of the Code of Civil Procedure) shall apply to
any proceeding brought under this subdivision consistent with the rules pertaining to judicial
arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators
appointed for purposes of this article shall be experienced in construction law, and, upon
stipulation of the parties, mediators and arbitrators shall be paid necessary and reasonable
hourly rates of pay not to exceed their customary rate, and such fggs and expenses shall be
paid equally by the parties, except in the case of arbitration e arbitrator, for good
cause, determines a different division. In no event shall the 3gS aQF expenses be paid by
state or county funds. \

@ 0) of Title 3 of Part 3 of the

(3) In addition to Chapter 2.5 (commencing with Section

Code of Civil Procedure, any party who after receiy n arbftration award requests a trial de
novo but does not obtain a more favorable judg in addition to payment of costs and
fees under that chapter, pay the attorney's f, e other party arising out of the trial de
novo.

(c) The court may, upon request by@nyparty, order any witnesses to participate in the
mediation or arbitration process.

Q

20104.6
(a) No local agency shall fi m iy money as to any portion of a claim which is undisputed
except as otherwise pro AR e contract.

(b) In any suit filed un
on any arbitration award
filed in a court of law.

Section 20104.4, the local agency shall pay interest at the legal rate
judgment. The interest shall begin to accrue on the date the suit is

ARTICLE 1.7
Modification; Performance, Payment

20104.50

(a) (1) It is the intent of the Legislature in enacting this section to require all local governments
to pay their contractors on time so that these contractors can meet their own obligations. In
requiring prompt payment by all local governments, the Legislature hereby finds and declares
that the prompt payment of outstanding receipts is not merely a municipal affair, but is,
instead, a matter of statewide concern.



(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public
policy relating to the prompt payment of local governments' outstanding receipts. The
Legislature finds and declares that all government officials, including those in local
government, must set a standard of prompt payment that any business in the private sector
which may contract for services should look towards for guidance.

(b) Any local agency which fails to make any progress payment within 30 days after receipt of
an undisputed and properly submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision
(a) of Section 685.010 of the Code of Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act in accordance with both of
the following:

(1) Each payment request shall be reviewed by the local agency as soon as practicable after
receipt for the purpose of determining that the payment request is a proper payment request.

(2) Any payment request determined not to be a proper paymen %
shall be returned to the contractor as soon as practicable, bu s

receipt. A request returned pursuant to this paragraph s

t suitable for payment
than seven days, after
ompanied by a document

setting forth in writing the reasons why the payment reque proper.
(d) The number of days available to a local a to make a payment without incurring
interest pursuant to this section shall be reduce number of days by which a local

agency exceeds the seven-day return requir rth in paragraph (2) of subdivision (c).
(e) For purposes of this article:

(1) A “local agency” includes, but jgPnot li d to, a city, including a charter city, a county, and
a city and county, and is any pu ntity subject to this part.

(2) A “progress payment” i 2!l payments due contractors, except that portion of the final
payment designated by ige@ontrat as retention earnings.

(3) A payment requ be considered properly executed if funds are available for
payment of the paymerfyequest, and payment is not delayed due to an audit inquiry by the
financial officer of the local agency.

(f) Each local agency shall require that this article, or a summary thereof, be set forth in the
terms of any contract subject to this article.



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

NONCOLLUSION DECLARATION
TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID

(Public Contract Code section 7106)

The undersigned declares:

| am the [title] of
[name of the bidder], the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed person, partnership,
company, association, organization, or corporation. The bid is genuine and not collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a
false or sham bid. The bidder has not directly or indirectly colluded, conspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, or j#™&frain from bidding. The
bidder has not in any manner, directly or indirectly, sought by @ nt, communication, or
conference with anyone to fix the bid price of the bidder or ath€r bidder, or to fix any
overhead, profit, or cost element of the bid price, or of th her bidder. All statements
ctly, submitted his or her bid

divulged information or data

contained in the bid are true. The bidder has not, directl
price or any breakdown thereof, or the contents thereo

relative thereto, to any corporation, partnershi pany, association, organization, bid
depository, or to any member or agent thereof, to e a collusive or sham bid, and has
not paid, and will not pay, any person or enti urpose.

Any person executing this declaration ongbeRa bidder that is a corporation, partnership,

joint venture, limited liability company,gmijed T&@bility partnership, or any other entity, hereby
represents that he or she has full powea€to execute, and does execute, this declaration on
behalf of the bidder.

| declare under penalty of perjy
true and correct and that thié

r the laws of the State of California that the foregoing is
gration is executed on

[dat [city], [state].

Print Name Signature - REQUIRED

NOTE: The above Noncollusion Declaration is part of the Bid, and
failure to include the Noncollusion Declaration with the Bid
will result in the Bid being found nonresponsive.

Bidders are reminded that this declaration must be signed
under penalty of perjury.

If the bid proposal is submitted through ePro the
undersigned acknowledges that its electronic signature is
legally binding.
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(Applicable only to Contracts of One Million Dollars ($1,000,000) or More):

IRAN CONTRACTING ACT OF 2010
(Public Contract Code section 2200 et seq.)

In accordance with Public Contract Code section 2204 (a), the bidder certifies that at the time
the bid is submitted or the contract is renewed, that bidder is not identified on a list created
pursuant to subdivision (b) of Public Contract Code section 2203 as a person engaging in
investment activities in Iran described in subdivision (a) of Public Contract Code section
2202.5, or as a person described in subdivision (b) of Public Contract Code section 2202.5, as
applicable. A state agency shall submit the certification information to the Department of

General Services.

NOTE:

The above Certification is part of the Proposal. Signing this
Proposal on the signature portion thereof shall also
constitute signature of this Certification.

Bidders are cautioned that making a false % .

subject bidder to civil penalties, termingtiog existing
contract, and ineligibility to bid on a co ONA period of
three (3) years in accordance with tract Code

section 2205.

O

O&



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL
Accompanying this proposal is

in the amount equal to at least ten percent of the total of the bid.

(Note: Insert the words "CASH (§ )," "CASHIER'S CHECK," "CERTIFIED CHECK," or
"BIDDER'S BOND," as the case may be.)

The names of all persons interested in the foregoing proposal as principals are as follows:

NOTICE: If the bidder or other interested person is a corporation, state legal name of
corporation, also names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual co-partners composing firm; if
bidder or other interested person is an individual, state first and last names in full.

Licensed in accordance with an act providing for the registratiag o0 ctors,

License No.: Expiration

Dept. of Industrial Relations Reg. No: Feegral | ification No.: _
By my signature on this proposal | certify, under p rjury under the laws of the State of

California, that the foregoing documents are orrect and that the bidder satisfies all of
the requirements identified in said documents|
d

If the bid proposal is submitted throug y
signature is legally binding.

Print Name Signattire - REQUIRED Title

O

ersigned acknowledges that its electronic

Date:
Name of Bidder
Business Address
Place of Business
Business Phone No. Business Fax No.

Place of Residence




BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

, as Principal, (hereinafter called the “Principal”),

and , as Surety, (hereinafter called “Surety”),

an admitted Surety insurer pursuant to Code of Civil Procedure, Section 995.120, legally doing business in California at:

are held and firmly bound unto the SAN BERNARDINO COUNTY, as Obligee, (herein d “Obligee”), in the sum of

Dollars ($

WHEREAS, the Principal has submitted a bid for:

PROJECT TITLE: GLEN HELEN AMPHITHEAT,
OVERLAY PROJECT; PROJECT LIMITS: VAR

ACCESS DRIVEWAY (GATE 3) MILL &
.. H15168

BID DATE:

NOW, THEREFORE, if the Obligee shall a
Obligee in accordance with the terms of &&i
documents with good and sufficient surg

and material furnished in the prosec
give such bonds, if the Principal sha
specified in said bid and such |
the work covered by said bid, then

t the bid OPthe Principal and the Principal shall enter into a contract with the
oposal and give such bonds as may be specified in the bidding or contract
aithful performance of such contract and for the prompt payment of labor
ont in the event of the failure of the Principal to enter into such contract and
pay to fhe Obligee the difference not to exceed the penalty hereof between the amount
Rmoundyfor which the Obligee may in good faith contract with another party to perform
is OBW®ation shall be null and void, otherwise to remain in full force and effect.

Signed and sealed this day of ,
Year
Principal Surety
By: By:
Signature Signature, Attorney-in-Fact
Printed Name Printed Name

Title



Contract Number

SAN BERNARDINO

COUNTY SAP Number

PUBLIC WORKS

Department Contract Representative
Telephone Number

Contractor

Contractor Representative
Telephone Number
Contract Term

Original Contract Amount
Amendment Amount

Total Contract Amount
Cost Center

IT IS HEREBY AGREED AS FOLLOWS:

(Use space below and additional bond sheets. Set forth service to be rel amount to be paid, manner of payment, time for performance or completion, determination of
satisfactory performance and cause for termination, other terms and conditio nd attach plans, specifications, and addenda, if any.)

ARTICLE I. That for and in consideration yment and agreements hereinafter mentioned to be made and performed
by County, and under the conditions expresse®in the two bonds, hereunto annexed, Contractor agrees with County, at
Contractor’s own proper cost and exp ‘!il o doll the work and to furnish all the materials necessary to construct and

complete in a good, workmanlike ang tial manner, this project to the satisfaction of the Director of Public Works in
accordance with the following do ; h are incorporated herein by this reference, and the articles set out below:

uction on GLEN HELEN AMPHITHEATER TICKET ACCESS DRIVEWAY
OJECT Varies, San Bernardino area, Work Order No.: H15168; Road

Plans entitled: Plans
(GATE 3) MILL & O
No.: NA.

California Department of Transportation (Caltrans) 2015 Standard Specifications and the 2015 Standard
Plans, including the Caltrans 2015 Revised Standard Specifications and the 2015 Revised Standard Plans
(Revisions on both the Standard Specifications and the Standard Plans through July 21, 2017), unless
specified otherwise in the contract documents.

Special Provisions entitled: Special Provisions for Construction on GLEN HELEN AMPHITHEATER
TICKET ACCESS DRIVEWAY (GATE 3) MILL & OVERLAY PROJECT Varies; Length: Varies; Work
Order No.: H15168; Area: San Bernardino; Road No.: NA.

ARTICLE II. Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials
and for doing all the work contemplated and embraced in this agreement; also for all loss or damage arising out of the
nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which
may arise or be encountered in the prosecution of the work, until its acceptance by the County, and for all risks of every
description connected with the work; also for expenses incurred by or in consequence of the suspension or discontinuance
of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans
and specifications, and the requirements of the Engineer under them, to wit: of work and for well and faithfully completing
the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the
Engineer under them, to wit:
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Project: GLEN HELEN AMPHITHEATER TICKET W.O.#: H15168
ACCESS DRIVEWAY (GATE 3)
MILL & OVERLAY PROJECT

Limits: Various Roads
Item Approx. Meas. Item Description Unit Price Total
No. Quant. Unit

Table of Contract Quantzsipsy Items and
Prices will be shotn here

S
<>/\<<
S
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ARTICLE Ill. County hereby promises and agrees with Contractor to employ and does hereby employ Contractor to
provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the
prices aforesaid, and thereby contracts to pay the same at the time, in the manner and upon conditions above set forth,
and said parties hereto for themselves, their heirs, executors, administrators, successors and assigns do hereby agree to
the full performance of the covenants herein contained.

ARTICLE IV. Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into
the Contractor's designated checking or other banking account. Contractor shall promptly comply with directions and
accurately complete forms provided by County required to process EFT payments.

ARTICLE V. Contractor may, upon written request and at their expense, deposit substitute securities found in Government
Code Section 16430 as authorized by Public Contract Code Section 22300 in lieu of retention monies withheld to insure
performance.

ARTICLE VL. It is further expressly agreed by and between the parties hereto that, should there be any conflict between
the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein
shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE VII. During the term of the Contract, Contractor shall not discriminate against any employee or applicant for
employment because of race, religious creed, color, national origin, ancestry, physical disability, mental disability, medical
condition, genetic information, marital status, sex, gender, gender identity, gender expression, sexual orientation, age, or
11375, 11625, 12138, 12432,
floyment Act, County Policy and
il employment and contracting

12250, Title VI and VII of the Civil Rights Act of 1964, the California Fair Housing
other applicable federal, state and County laws, regulations and policies rel
opportunities, including laws and regulations hereafter enacted.

ARTICLE VIII. By my signature hereunder, as Contractor, | certify that | &
Labor Code which requires every employer to be insured against liability fORVogfers Compensation or to undertake self-
insurance in accordance with the provisions of that code, and | wijsggmply W
performance of the work of this contract.

ARTICLE IX. By my signature hereunder, as Contractor, | ge
Sections 1777.5 and 1777.7 of the Labor Code relating i
compliance with the provisions of Section 1777.5 forgll
under this contract.

tiS@ship standards; and that | accept responsibility for
eable occupations pertaining to performance of work

ARTICLE X. By my signature hereunder, as Contr , | agree that County has the right to review, obtain and copy all
records pertaining to performance of the conjgct. | a to provide County with any relevant information requested and
shall permit County access to company's ises upon reasonable notice for purposes on interviewing employees and
inspecting records. | shall maintain all project ré@rds for at least three (3) years after final payment under the contract.

Prevailing Wage Laws described in this Agreement, including Exhibit A.

As required by Labor Code secti
bid proposal, subject to the requi

“A contractor or subcontractor shall not be qualified to bid on, be listed in a
Of Section 4104 of the Public Contract Code, or engage in the performance of
any contract for public work, in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It @ not a violation of this section for an unregistered contractor to submit a bid that is
authorized by Section 7029.1 of th&Business and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is
awarded.”

~ N N N~~~
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BOARD OF SUPERVISORS

(Print or type name of corporation, company, contractor, etc.)

> By
Curt Hagman, Chairman, Board of Supervisors (Authorized signature - sign in blue ink)
Dated: Name
SIGNED AND CERTIFIED THAT A COPY OF THIS (Print or type name of person signing contract)
DOCUMENT HAS BEEN DELIVERED TO THE
CHAIRMAN OF THE BOARD Title
Lynna Monell (Print or Type)
Clerk of the Board of Supervisors
of the San Bernardino County
By Dated:
Deputy
Address
FOR COUNTY USE ONLY
Approved as to Legal Form Reviewed for Contract Compliance eviewed/Approved by Department

, County Counsel

Date Date

Date
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EXHIBIT A - PREVAILING WAGE REQUIREMENTS

A. All or a portion of the Scope of Work in the Contract requires the payment of prevailing wages
and compliance with the following requirements:

1.

Determination of Prevailing Rates:

Pursuant to Labor Code sections 1770, et seq., the County has obtained from the Director of
the Department of Industrial Relations (DIR) pursuant to the California Labor Code, the general
prevailing rates of per diem wages and the prevailing rates for holiday and overtime work in the
locality in which the Scope of Work is to be performed. Copies of said rates are on file with the
County, will be made available for inspection during regular business hours, may be included
elsewhere in the specifications for the Scope of Work, and are also available online at
www.dir.ca.gov. The wage rate for any classification not listed, but which may be required to
execute the Scope of Work, shall be commensurate and in accord with specified rates for
similar or comparable classifications for those performing similar or comparable duties. In
accordance with Labor Code section 1773.2, the Contractor shall post, at appropriate and

conspicuous locations on the job site, a schedule showing licable prevailing wage rates
and shall comply with the requirements of Labor Code secti , et seq.

Payment of Prevailing Rates

Each worker of the Contractor, or any subcontractor, the Scope of Work, shall be
paid not less than the general prevailing wage ratg dl of any contractual relationship

which may be alleged to exist between the Contracto @ subcontractor, and such worker.
Prevailing Rate Penalty
The Contractor shall, as a penalty, forfeit ed dollars ($200.00) to the County for each
calendar day or portion thereof, for e orker paid less than the prevailing rates as
ork or craft in which such worker is employed
by the Contractor or by any subcgpt connection with the Scope of Work. Pursuant to
California Labor Code section 1 , ence between such prevailing wage rates and the
amount paid to each worker fo calendar day, or portion thereof, for which each worker

e rate, shall be paid to each worker by the Contractor.

contractor & 3 _d@barred subcontractor is void as a matter of law. A debarred subcontractor
may not receNge any public money for performing work as a subcontractor on a public works
contract, and aly public money that may have been paid to a debarred subcontractor by a
contractor on the project shall be returned to the County. The Contractor shall be responsible
for the payment of wages to workers as a debarred subcontractor who has been allowed to
work on the Scope of Work.

Payroll Records:

Pursuant to California Labor Code section 1776, the Contractor and each subcontractor, shall
keep accurate certified payroll records, showing the name, address, social security number,
work classification, straight time and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker or other employee employed by
them in connection with the Scope of Work. The payroll records enumerated herein shall be
verified by a written declaration made under penalty of perjury that the information contained in
the payroll record is true and correct and that the Contractor or subcontractor has complied with
the requirements of the California Labor Code sections 1771, 1811, and 1815 for any Scope of
Work performed by his or her employees. The payroll records shall be available for inspection
at all reasonable hours at the principal office of the Contractor on the following basis:
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i. A certified copy of an employee's payroll record shall be made available for inspection or
furnished to such employee or his/her authorized representative on request;

ii. A certified copy of all payroll records shall be made available for inspection or furnished
upon request to the County, the Division of Labor Standards Enforcement of the DIR;

ii. A certified copy of payroll records shall be made available upon request to the public for
inspection or copies thereof made; provided, however, that a request by the public shall
be made through either the County or the Division of Labor Standards Enforcement. If
the requested payroll records have not been previously provided to the County or the
Division of Labor Standards Enforcement, the requesting party shall, prior to being
provided the records, reimburse the cost of preparation by the Contractor, subcontractor
and the entity through which the request was made; the public shall not be given access
to such records at the principal office of the Contractor;

iv.  The Contractor shall file a certified copy of the payroll records with the entity that
requested such records within ten (10) days after receipt of a written request; and

v. Copies provided to the public, by the County or the Division of Labor Standards
Enforcement shall be marked or obliterated in such 3 r as to prevent disclosure of
an individual's name, address and social securitg n The name and address of
the Contractor or any subcontractor, performingea

County of the location of payroll
records, including the street address, city a y and shall, within five (5) working
days, provide a notice of a change of ion a
b. The Contractor shall have ten (10) days eipt of the written notice specifying in what
respects the Contractor must comply wi above requirements. In the event Contractor
does not comply with the requiremg section within the ten (10) day period, the
Contractor shall, as a penalty toghe , forfeit one-hundred dollars ($100.00) for each
calendar day, or portion there or forker, until strict compliance is effectuated. Upon
the request of the Division of L8gor Standards Enforcement, such penalty shall be withheld
from any portion of the p ents th8p due or to become due to the Contractor.

Limits on Hours of ) :
Pursuant to Califo or Code section 1810, eight (8) hours of labor shall constitute a legal
day's work. P z Falifornia Labor Code section 1811, the time of service of any worker
employed at any MgpeBY the Contractor or by a subcontractor, upon the Scope of Work or upon
e of Work, is limited and restricted to eight (8) hours during any one
calendar day forty (40) hours during any one calendar week, except as provided for under
Labor Code section 1815. Notwithstanding the foregoing provisions, work performed by
employees of Contractor or any subcontractor, in excess of eight (8) hours per day and forty
(40) hours during any one week, shall be permitted upon compensation for all hours worked in
excess of eight (8) hours per day at not less than one and one-half (1%2) times the basic rate of
pay.
Penalty for Excess Hours:
The Contractor shall pay to the County a penalty of twenty-five dollars ($25.00) for each worker
employed on the Scope of Work by the Contractor or any subcontractor, for each calendar day
during which such worker is required or permitted to work more than eight (8) hours in any
calendar day and forty (40) hours in any one calendar week, in violation of the provisions of the
California Labor Code, unless compensation to the worker so employed by the Contractor is not
less than one and one-half (1%%) times the basic rate of pay for all hours worked in excess of
eight (8) hours per day.
. Senate Bill 854 (Chapter 28, Statutes of 2014) and Senate Bill 96 (Chapter 28, Statutes of
2017) Requirements:
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a. Contractor shall comply with Senate Bill 854 and Senate Bill 96. The requirements include, but
are not limited to, the following:
i.  No contractor or subcontractor may be listed on a bid proposal (submitted on or after
March 1, 2015) for a public works project unless registered with the DIR pursuant to
Labor Code section 1725.5, with limited exceptions from this requirements for bid
purposes only as allowed under Labor Code section 1771.1(a).
i. No contractor or subcontractor may be awarded a contract for public work or perform
work on a public works project (awarded on or after April 1, 2015) unless registered with
the DIR pursuant to Labor Code section 1725.5.
iii.  This project is subject to compliance monitoring and enforcement by the DIR.
iv.  As required by the DIR, Contractor is required to post job site notices, as prescribed by
regulation, regarding compliance monitoring and enforcement by the DIR.
v.  Contractors and all subcontractors must submit certified payroll records online to the
Labor Commissioner for all new public works projects issued on or after April 1, 2015,
and for all public works projects, new or ongoing, on or after January 1, 2016.
1) The certified payroll must be submitted at least monthly to the Labor

Commissioner.
2) The County reserves the right to require @ %

submit certified payroll records more frague
Commissioner.

3) The certified payroll records must ormat prescribed by the Labor
Commissioner.

vi.  Registration with the DIR and the
Commissioner are not required if t
project is for construction, al
public works project is $15,00(

r and all subcontractors to
an monthly to the Labor

sion of certified payroll records to the Labor
orks project is $25,000 or less when the
molition, installation or repair work, or if the
Jwhen the project is for maintenance work.

b. Labor Code section 1725.5 sta following:

“A contractor shall be regi8tered purSuant to this section to be qualified to bid on, be listed in a
bid proposal, subject t& thfrequirements of Section 4104 of the Public Contract Code, or
engage in the perfgsffifgce oMany public work contract that is subject to the requirements of
this chapter. For t % ses of this section, “contractor” includes a subcontractor as defined
by Section 172

(a) To quali tration under this section, a contractor shall do all of the following:

(1) (A) Register®ith the Department of Industrial Relations in the manner prescribed by the
department and pay an initial nonrefundable application fee of four hundred dollars ($400) to
qualify for registration under this section and an annual renewal fee on or before July 1 of each
year thereafter. The annual renewal fee shall be in a uniform amount set by the Director of
Industrial Relations, and the initial registration and renewal fees may be adjusted no more than
annually by the director to support the costs specified in Section 1771.3.

(B) Beginning June 1, 2019, a contractor may register or renew according to this subdivision in
annual increments up to three years from the date of registration. Contractors who wish to do
so will be required to prepay the applicable nonrefundable application or renewal fees to qualify
for the number of years for which they wish to preregister.

(2) Provide evidence, disclosures, or releases as are necessary to establish all of the following:

(A) Workers' compensation coverage that meets the requirements of Division 4 (commencing
with Section 3200) and includes sufficient coverage for any worker whom the contractor
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employs to perform work that is subject to prevailing wage requirements other than a contractor
who is separately registered under this section. Coverage may be evidenced by a current and
valid certificate of workers' compensation insurance or certification of self-insurance required
under Section 7125 of the Business and Professions Code.

(B) If applicable, the contractor is licensed in accordance with Chapter 9 (commencing with
Section 7000) of the Business and Professions Code.

(C) The contractor does not have any delinquent liability to an employee or the state for any
assessment of back wages or related damages, interest, fines, or penalties pursuant to any
final judgment, order, or determination by a court or any federal, state, or local administrative
agency, including a confirmed arbitration award. However, for purposes of this paragraph, the
contractor shall not be disqualified for any judgment, order, or determination that is under
appeal, provided that the contractor has secured the payment of any amount eventually found
due through a bond or other appropriate means.

(D) The contractor is not currently debarred under Section 1777.1 or under any other federal or
state law providing for the debarment of contractors from public works.

(E) The contractor has not bid on a public works contra@ beeMMlisted in a bid proposal, or
engaged in the performance of a contract for public w Wthouwy being lawfully registered in
accordance with this section, within the preceding 1 o ince the effective date of the
requirements set forth in subdivision (e), whicheve damlicr® |f a contractor is found to be in

violation of the requirements of this paragraph, the ‘?@ of disqualification shall be waived if
both of the following are true:

(i) The contractor has not previously been e in violation of the requirements of this
paragraph within the preceding 12 mo

(i) The contractor pays an additigha @ ndable penalty registration fee of two thousand
dollars ($2,000).

(b) Fees received pursu to t section shall be deposited in the State Public Works
Enforcement Fund est ed by Section 1771.3 and shall be used only for the purposes
specified in that section.

(c) A contractor w b pay the renewal fee required under paragraph (1) of subdivision (a)
of any prior period of registration shall be prohibited from bidding on
erformance of any contract for public work until once again registered
pursuant to n. If the failure to pay the renewal fee was inadvertent, the contractor may
renew its registgtion retroactively by paying an additional nonrefundable penalty renewal fee
equal to the amount of the renewal fee within 90 days of the due date of the renewal fee.

or engagin

(d) If, after a body awarding a contract accepts the contractor's bid or awards the contract, the
work covered by the bid or contract is determined to be a public work to which Section 1771
applies, either as the result of a determination by the director pursuant to Section 1773.5 or a
court decision, the requirements of this section shall not apply, subject to the following
requirements:

(1) The body that awarded the contract failed, in the bid specification or in the contract
documents, to identify as a public work that portion of the work that the determination or
decision subsequently classifies as a public work.

(2) Within 20 days following service of notice on the awarding body of a determination by the
Director of Industrial Relations pursuant to Section 1773.5 or a decision by a court that the
contract was for public work as defined in this chapter, the contractor and any subcontractors
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are registered under this section or are replaced by a contractor or subcontractors who are
registered under this section.

(3) The requirements of this section shall apply prospectively only to any subsequent bid, bid
proposal, contract, or work performed after the awarding body is served with notice of the
determination or decision referred to in paragraph (2).

(e) The requirements of this section shall apply to any bid proposal submitted on or after March
1, 2015, to any contract for public work, as defined in this chapter, executed on or after April 1,
2015, and to any work performed under a contract for public work on or after January 1, 2018,
regardless of when the contract for public work was executed.

(f) This section does not apply to work performed on a public works project of twenty-five
thousand dollars ($25,000) or less when the project is for construction, alteration, demolition,
installation, or repair work or to work performed on a public works project of fifteen thousand
dollars ($15,000) or less when the project is for maintenance work.”

Labor Code section 1771.1 states the following:

“(a) A contractor or subcontractor shall not be qualified
subject to the requirements of Section 4104 of the

this chapter, unless currently
Section 1725.5. It is not a violation

(b) Notice of the requirement desgpibt pdivision (a) shall be included in all bid invitations
and public works contracts, angfa hj not be accepted nor any contract or subcontract
entered into without proof of th ntractor or subcontractor's current registration to perform
jon 172§5.

(c) An inadvertent errof inWisting a subcontractor who is not registered pursuant to Section
1725.5 in a bid propeee ot be grounds for filing a bid protest or grounds for considering
the bid nonrespong @ ided that any of the following apply:

(1) The subcon S 8gistered prior to the bid opening.

(2) Within fter the bid opening, the subcontractor is registered and has paid the
penalty registraion fee specified in subparagraph (E) of paragraph (2) of subdivision (a) of
Section 1725.5.

(3) The subcontractor is replaced by another registered subcontractor pursuant to Section 4107
of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required by subdivision
(a) shall be grounds under Section 4107 of the Public Contract Code for the contractor, with the
consent of the awarding authority, to substitute a subcontractor who is registered to perform
public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors who are currently
registered to perform public work pursuant to Section 1725.5.

(f) A contract entered into with any contractor or subcontractor in violation of subdivision (a)
shall be subject to cancellation, provided that a contract for public work shall not be unlawful,
void, or voidable solely due to the failure of the awarding body, contractor, or any subcontractor
to comply with the requirements of Section 1725.5 or this section.
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(g) If the Labor Commissioner or his or her designee determines that a contractor or
subcontractor engaged in the performance of any public work contract without having been
registered in accordance with this section, the contractor or subcontractor shall forfeit, as a civil
penalty to the state, one hundred dollars ($100) for each day of work performed in violation of
the registration requirement, not to exceed an aggregate penalty of eight thousand dollars
($8,000) in addition to any penalty registration fee assessed pursuant to clause (ii) of
subparagraph (E) of paragraph (2) of subdivision (a) of Section 1725.5.

(h)(1) In addition to, or in lieu of, any other penalty or sanction authorized pursuant to this
chapter, a higher tiered public works contractor or subcontractor who is found to have entered
into a subcontract with an unregistered lower tier subcontractor to perform any public work in
violation of the requirements of Section 1725.5 or this section shall be subject to forfeiture, as a
civil penalty to the state, of one hundred dollars ($100) for each day the unregistered lower tier
subcontractor performs work in violation of the registration requirement, not to exceed an
aggregate penalty of ten thousand dollars ($10,000).

(2) The Labor Commissioner shall use the same standards specified in subparagraph (A) of
paragraph (2) of subdivision (a) of Section 1775 when determining the severity of the violation
and what penalty to assess, and may waive the penalty 3 first time violation that was

unintentional and did not hinder the Labor Commissio Ollity to monitor and enforce
compliance with the requirements of this chapter.

(3) A higher tiered public works contractor or sub % all not be liability for penalties
assessed pursuant to paragraph (1) if the lower ti tractor’'s performance is in violation
of the requirements of Section 1725.5 due to t ocation of a previously approved

registration.

(4) A subcontractor shall not be liable for a s assessed against a higher tiered public
works contractor or subcontractor p aragraph (1). A higher tiered public works
contractor or subcontractor may nd e a lower tiered subcontractor to indemnity or
otherwise be liable for any penaltigs p

(i) The Labor Commissioner O or her designee shall issue a civil wage and penalty
assessment, in accordancgpwith th@&grovisions of Section 1741, upon determination of penalties
pursuant to subdivision nd subparagraph (B) of paragraph (1) of subdivision (h). Review of
essment issued under this subdivision may be requested in
isionS of Section 1742. The regulations of the Director of Industrial
pceedings for review of civil wage and penalty assessments and the
ments under Article 1 (commencing with Section 1720) and Article 2

accordance with t
Relations, which g
withholding of ¢
(commenci i

(H(1) Where ontractor or subcontractor engages in the performance of any public work
contract without having been registered in violation of the requirements of Section 1725.5 or
this section, the Labor Commissioner shall issue and serve a stop order prohibiting the use of
the unregistered contractor or the unregistered subcontractor on all public works until the
unregistered contractor or unregistered subcontractor is registered. The stop order shall not
apply to work by registered contractors or subcontractors on the public work.

(2) A stop order may be personally served upon the contractor or subcontractor by either of the
following methods:

(A) Manual delivery of the order to the contractor or subcontractor personally.

(B) Leaving signed copies of the order with the person who is apparently in charge at the site of
the public work and by thereafter mailing copies of the order by first class mail, postage prepaid
to the contractor or subcontractor at one of the following:

(i) The address of the contractor or subcontractor on file with either the Secretary of State or
the Contractors’ State License Board.
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(i) If the contractor or subcontractor has no address on file with the Secretary of State or the
Contractors’ State License Board, the address of the site of the public work.

(3) The stop order shall be effective immediately upon service and shall be subject to appeal by
the party contracting with the unregistered contractor or subcontractor, by the unregistered
contractor or subcontractor, or both. The appeal, hearing, and any further review of the hearing
decision shall be governed by the procedures, time limits, and other requirements specified in
subdivision (a) of Section 238.1.

(4) Any employee of an unregistered contractor or subcontractor who is affected by a work
stoppage ordered by the commissioner pursuant to this subdivision shall be paid at his or her
regular hourly prevailing wage rate by that employer for any hours the employee would have
worked but for the work stoppage, not to exceed 10 days.

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing agent of the
contractor or subcontractor to observe a stop order issued and served upon him or her
pursuant to subdivision (j) is guilty of a misdemeanor punishable by imprisonment in county jail
not exceeding 60 days or by a fine not exceeding ten thousand dollars ($10,000), or both.

() This section shall apply to any bid proposal submitted ongagafter March 1, 2015, and any
contract for public work entered into on or after April 1, 'Q' section shall also apply to

the performance of any public work, as defined in this @h2 or after January 1, 2018,
regardless of when the contract for public work was epigre
(m) Penalties received pursuant to this section s pOsited in the State Public Works

Enforcement Fund established by Section 1771.3 all be used only for the purposes
specified in that section.

(n) This section shall not apply to work on a public works project of twenty-five
thousand dollars ($25,000) or less wj e WEoject is for construction, alteration, demolition,
installation, or repair work or to work @ ed on a public works project of fifteen thousand
dollars ($15,000) or less when thg#fro Or maintenance work.”

Labor Code section 177 14§ states th& following:

“a) All of the follow, c

the requirements @ @

dS=gnd contract documents shall specify that the project is subject to
and enforcement by the Department of Industrial Relations.

apphcable to all public works projects that are otherwise subject to
pter:

(1) The call for
compliance

(2) The awardin® body shall post or require the prime contractor to post job site notices, as
prescribed by regulation.

(3) Each contractor and subcontractor shall furnish the records specified in Section 1776
directly to the Labor Commissioner, in the following manner:

(A) At least monthly or more frequently if specified in the contract with the awarding body.
(B) In a format prescribed by the Labor Commissioner.

(4) If the contractor or subcontractor is not registered pursuant to Section 1725.5 and is
performing work on a project for which registration is not required because of subdivision (f) of
Section 1725.5, the unregistered contractor or subcontractor is not required to furnish the
records specified in Section 1776 directly to the Labor Commissioner but shall retain the
records specified in Section 1776 for at least three years after completion of the work.
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. Any apprentices empl

(5) The department shall undertake those activities it deems necessary to monitor and enforce
compliance with prevailing wage requirements.

(b) The Labor Commissioner may exempt a public works project from compliance with all or
part of the requirements of subdivision (a) if either of the following occurs:

(1) The awarding body has enforced an approved labor compliance program, as defined in
Section 1771.5, on all public works projects under its authority, except those deemed exempt
pursuant to subdivision (a) of Section 1771.5, continuously since December 31, 2011.

(2) The awarding body has entered into a collective bargaining agreement that binds all
contractors performing work on the project and that includes a mechanism for resolving
disputes about the payment of wages.

(c) The requirements of paragraph (1) of subdivision (a) shall only apply to contracts for public
works projects awarded on or after January 1, 2015.

(d) The requirements of paragraph (3) of subdivision (a) shall apply to all contracts for public
work, whether new or ongoing, on or after January 1, 2016.”

B. STATE PUBLIC WORKS APPRENTICESHIP REQUIREME \
1.

State Public Works Apprenticeship Requireme

The Contractor is responsible for compliance with La e section 1777.5 and the California
Code of Regulations, title 8, sections 230 — 2 for apprenticeable occupations (denoted
with “#” symbol next to craft name in DIR€ iRg VWage Determination), whether employed
by the Contractor, subcontractor, vendg asultant. Included in these requirements is (1) the
Contractor’s requirement to provide n .e. DAS-140) to the appropriate apprenticeship
committees; (2) pay training fundgo ghs for each apprenticeable hour employed on the
Contract; and (3) utilize appreniffesgn a thinimum ratio of not less than one apprentice hour for
each five journeyman hourg by c8pletion of Contract work (unless an exception is granted in
accordance with Labor Cgffe sectior®777.5) or request for the dispatch of apprentices.

perform any of the Scope of Work shall be paid the standard
regulations of the craft or trade for which such apprentice is
employed, and sud ual shall be employed only for the work of the craft or trade to which
such individual d. Only apprentices, as defined in California Labor Code section
3077, wh training under apprenticeship standards and written apprenticeship
agreements lifornia Labor Code sections 3070 et seq. are eligible to be employed for
the Scope of k. The employment and training of each apprentice shall be in accordance
with the provisions of the apprenticeship standards and apprentice agreements under which
such apprentice is training.

Compliance with California_Labor Code section 1777.5 requires all public works

contractors to:
a. Submit Contract Award Information (DAS-140):

i. Although there are a few exemptions (identified below), all Contractors, regardless of
union affiliation, must submit contract award information when performing on a
California public works project.

i. The DAS-140 is a notification “announcement” of the Contractor’s participation on a
public works project—it is not a request for the dispatch of an apprentice.

iii.  Contractors shall submit the contract award information (you may use form DAS 140)
within 10 days of the execution of the prime contract or subcontract, but in no event later
than the first day in which the Contractor has workers employed on the public work.
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iv.  Contractors who are already approved to train apprentices (i.e. check “Box 1” on the
DAS-140) shall only be required to submit the form to their approved program.

v.  Contractors who are NOT approved to train apprentices (i.e. those that check either
“‘Box 27 or “Box 3" on the DAS-140) shall submit the DAS-140 TO EACH of the
apprenticeship program sponsors in the area of your public works project. For a listing
of apprenticeship programs see
http://www.dir.ca.gov/Databases/das/pwaddrstart.asp.

Employ Registered Apprentices

i. Labor Code section 1777.5 requires that a contractor performing work in an
“apprenticeable” craft must employ one (1) hour of apprentice work for every five (5)
hours performed by a journeyman. This ratio shall be met prior to the Contractor’s
completion of work on the project. “Apprenticeable” crafts are denoted with a pound
symbol “#” in front of the craft name on the prevailing wage determination.

ii.  All Contractors who do not fall within an exemption category (see below) must request
for dispatch of an apprentice from an apprenticeship program (for each apprenticeable
craft or trade) by giving the program actual notice of at least 72 hours (business days
only) before the date on which apprentices are requirg

iii.  Contractors may use the “DAS-142”" form for makig aguest for the dispatch of an
apprentice.

iv.  Contractors who are participating in an app renticeship training program and
who did not receive sufficient number of eS from their initial request must

request dispatch of apprentices from ALL apprenticeship committees in the

5 hen requested) of its DAS-142 submittal
g Nfax transmittal confirmation). A Contractor has
met its requirement to employ ces only after it has successfully made a dispatch
request to all apprenticesip prQgram® in the project area.
vi.  Only “registered” appre may be paid the prevailing apprentice rates and must, at
all times work underghe sufgrvision of a Journeyman (Cal. Code Regs., tit 8, § 230.1).
Make Training Fund Co
i.  Contractors perform in apprenticeable crafts on public works projects, must make
training fu i ns in the amount established in the prevailing wage rate
publication eymen and apprentices.

Apprenticgship Council (CAC), PO Box 420603, San Francisco, CA 94142-0603.

iv.  Training fund contributions to the CAC are due and payable on the 15th day of the
month for work performed during the preceding month.

v.  The “training” contribution amount identified on the prevailing wage determination shall
not be paid to the worker, unless the worker falls within one of the exemption categories
listed below.

Exemptions to Apprenticeship Requirements:

The following are exempt from having to comply with California apprenticeship requirements.
These types of contractors do not need to submit a DAS-140, DAS-142, make training fund
contributions, or utilize apprentices:

i.  When the Contractor holds a sole proprietor license (“Owner-Operator”’) and no workers
were employed by the Contractor. In other words, the contractor performed the entire
work from start to finish and worked alone.
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ii. Contractors performing in non-apprenticeable crafts. “Apprenticeable” crafts are
denoted with a pound symbol “#” in front of the craft name on the prevailing wage
determination.

ii.  When the Contractor has a direct contract with the Public Agency that is under $30,000.

iv. ~ When the project is 100% federally-funded and the funding of the project does not
contain any city, county, and/or state monies (unless the project is administered by a
state agency in which case the apprenticeship requirements apply).

v. When the project is a private project not covered by the definition of public works as
found in Labor Code section 1720.

Exemption from Apprenticeship Rations:

The Joint Apprenticeship Committee shall have the discretion to grant a certificate, which shall
be subject to the approval of the Administrator of Apprenticeship, exempting the Contractor
from the 1-to-5 ratio set forth in this Section when it finds that any one of the following
conditions are met:

i.  Unemployment for the previous three-month period in such area exceeds an average of
fifteen percent (15%); or

i.  The number of apprentices in training in such area s a ratio of 1-to-5 in relation
to journeymen; or

i. The Apprenticeable Craft or Trade is replacin®@ya one-thirtieth (1/30) of its
journeymen annually through apprenticeship ing itfer on a statewide basis or on a
local basis; or

iv.  If assignment of an apprentice to any work p ed under the Contract Documents
would create a condition which wou ﬁ )ardize such apprentice's life or the life, safety
or property of fellow employees or {Ng gtitH@eat large, or if the specific task to which the
apprentice is to be assigned i a nature that training cannot be provided by a
journeyman.

When such exemptions from th

-to- etween apprentices and journeymen are granted
to an organization which repres ontractors in a specific trade on a local or statewide basis,
the member contractors wil not required to submit individual applications for approval to
local Joint Apprentice Commitiees, provided they are already covered by the local
apprenticeship standards.

at of the Contractor. All decisions of the Joint Apprenticeship
is Section are subject to the provisions of California Labor Code section

Labor Commissidner.
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	Venue for any such litigation concerning this Project or Agreement shall be in the Superior Court of California, San Bernardino County, San Bernardino District and Contractor agrees to incorporate this provision into all subcontracts.
	Each Party hereby waives any law or rule of court that would allow them to request or demand a change of venue.  If any third party brings an action or claim concerning this Contract, the Parties hereto agree to use their best efforts to obtain a chan...
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