SPECIAL CONDITIONS

11

1.2

1.3

14

15

Coordination, Scheduling, and Meetings: The Contractor shall coordinate scheduling
all construction activities with the Project Manager from the Real Estate Services
Department — Project Management Division, County of San Bernardine, prior to
beginning the activities. The successful bidder shall attend a preconstruction
conference at a location and time set by the County.

Construction meetings shall be held at the job site or at a_different location ‘as
instructed by the County. Details regarding job site meetings‘will be arranged at the
preconstruction conference.

Codes, Ordinances and Requlations: All Work shall conform to the requirements of all
Applicable Laws including the California Building Standards Code (as adopted and/or
amended by the County), the Americans with_Disabilities Act, Uniform Mechanical
Code, Uniform Plumbing Code, Uniform Electrical Code, the Standard Plans for Public
Works Construction, Construction Safety ‘Orders of the.Department of Industrial
Relations — Division of Industrial Safety Construction Safety Orders, and all other State
and National codes, ordinances, rules.and regulations, which apply to the Work.

In any case of conflict between any of these requirements, and the Contract
Documents, the requirement that is the most strict shall govern. Nothing in the
Contract Documents is to be construed to permit Work not in conformance with these
laws, codes and regulations.

Liguidated Damages: Section'8.5.3 of the General Conditions is amended to read the
following:

In the event that Contractor fails to achieve Final Completion of the Work within the
Contract<Time,, Contractor agrees to pay County the sum of $500.00 per day for
liquidated damages for each calendar day that Final Completion is delayed.

Safety: The Contractor shall be solely and completely responsible for conditions of the
Jjob site, including safety of all persons and property for the duration of the Work, on a
24-hour perday, 7-day week basis. Prior to the start of construction, Contractor shall
provide the Project Manager with a copy of Contractor's lllness and Injury Prevention
Program as required by California Code of Regulations, title 8, sections 1509 and
3203, and Section 10 of the General Conditions, specifically relating to this Project.

Project Inspections: All inspections shall be performed during normal business hours.
Contractor shall notify the Real Estate Services Department — Project Management
Division Inspector and Project Manager 72 hours in advance of all requested
inspections.
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Contractor may request an inspection via email to the Real Estate Services
Department — Project Management Division Inspector and Project Manager at
Marian.michael.pmd.sbcounty.gov

Email subject line should read as follows: Whitney Young Modular Project

Change Orders: Contractor is referred to Section 7 of the General Conditions.

Sanitary Facilities: Contractor shall be solely and completely responsible.to provide
and maintain on-site sanitary facilities.

Contractor's Site Representative: Per Section 3.3.5.1 of{the General Conditions,
Contractor shall have a Project superintendent on site at all times.while Work is being
done.

Water & Power: Water and electrical power used during construction will be provided
by the County at no cost to the Contractor, unless available power/water source at the
Project site is not sufficient or not located within reach;-in.which case Contractor is
responsible to provide an alternate source for electrical power and water. Contractor
shall connect to the water and power_atthe Project site at a location specified by the
County. Contractor agrees to take all reasonable steps to conserve water and power.
Contractor is responsible to protect the power/water sources at the Project site and will
be responsible for any damage to the power/water sources caused by Contractor’s
actions or inactions.

Traffic Safety: Contractor shall.be solely and completely responsible to provide traffic
safety for all Contractor/construction purposes.

Protection of Existing Finishes: Contractor shall lay down a protective material over
the existing‘corridor flooring to protect finishes as needed. Existing ceilings shall be
protected In place and repaired as required after track and installation to original
finish. Use of dust.and debris control shall also be required, such as walk off mats or
sticky.mats, as well,as any other measures deemed necessary. Contractor shall
provide dust and debris mitigation procedures that meet OSHPD and Fire Marshal
approval.

Building Permit / Inspection: Contractor shall be solely and completely responsible to
obtain building permit(s) and requesting inspections from the local jurisdiction.

Security and Background Checks: Contractor who is awarded the Project may be
required at any time to complete and pass a background check for each worker
(including all subcontractors) that will work on this Project at the discretion of the
Sheriffs Department. The Contractor shall be solely and completely responsible for
the employees and subcontractors employed on this Project. If the Contractor is
unable to adequately obtain a workforce who can pass the background check process
within 15 working days of Contract award and prior to the construction kick off meeting,
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the County may terminate the Contract immediately with no compensation to
Contractor.
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