NOTICE TO BIDDERS AND SPECIAL PROVISIONS
FOR CONSTRUCTION ON

BALSA AVENUE AND OTHER ROADS (ADA RAMPS
AND SIDEWALK IMPROVEMENTS)

Various Locations

LENGTH: Various
WORK ORDER: H15018
AREA: Barstow
ROAD NO.: 151600-010, 154100-010, 347800-010, 406400-0104409300-010, 439100-010,
610500-010 & 708450-010

For use in connection with the followinggpublications of the State of California,
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Plans (Revisions through May 18, 2018), unless specified otherwise in these
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3. LaberfSurcharge and Equipment Rental Rates effective on the date work is
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NOTICE TO BIDDERS

NOTICE IS HEREBY GIVEN that the Board of Supervisors of the County of San Bernardino, State
of California, will receive sealed proposals until

10:00 A.M., THURSDAY, XXXXXXX XX, 2020

in the building of:

San Bernardino County Department of Public Works
Front Reception Desk
825 East 3 Street
San Bernardino, CA 92415-0835

PLEASE NOTE: All bidders and subcontractors, including, but neot limited to persons or
entities that deliver ready-mix concrete, must be registered with: 1) the Department of
Industrial Relations (with limited exceptions from this requirement,for bid purposes
only under Labor Code section 1771.1(a)); and 2) the County’s €éPro system prior to the
date _and time to receive sealed proposals or they will'bé disqualified. The lowest
responsive and responsible bidder and its subcontractors must'also be registered with
the Department of Industrial Relations at the time of, award of the contract and must
remain registered throughout the term of the gontract pursuant to Labor Code section
1771.1. For more information on the requirementsf Labor Code section 1771.1, please
see http://www.dir.ca.gov/Public-Works/SB854atml.

Bids (also referred to as “proposals”) in response ta this solicitation can be submitted through
the County of San Bernardino ¥ Electronic = Procurement  Network  (ePro)
https://epro.sbcounty.gov/epro/ (howevery if ‘the 'bid is submitted in_ePro, the bidder’s
security described herein must still bé submitted in person in a sealed envelope prior to
the proposal opening date and time)@hin person at the San Bernardino County Department of
Public Works at which time th@y will be transmitted, publicly opened and declared via video and
teleconference via zoom.gom uising meeting ID 765-959-0976. See the flyer available under
the bid posting on ePRO for further login information for the following project:

BALSA AVENUE AND OTHER ROADS (ADA Ramps and Sidewalk Improvements)
Various Locations

LENGTH: Various
W.O.: H15018
AREA: Barstow
ROAD NO.: 159600-010, 154100-010, 347800-010, 406400-010, 409300-010, 439100-010,
610500-010 & 708450-010

The work, in general, consists of removing and replacing damaged concrete sidewalk, curb
and gutter, cross gutter, spandrel; and constructing ADA ramps with driveway and doing other
work appurtenant thereto.

This project requires a Class A contractor’s license issued by the California Contractors State
Licensing Board. The Contractor must maintain this license from contract award through
contract acceptance. All contractors, including any out-of-state contractors/subcontractors,
must comply with all applicable laws and regulations of the State of California at the time of bid
and award.

NB - 1



kkkkkkkkkikkkkkkikkikikkkkkkikikkkkkkikkikikkkkkkikikikkkkkikikikkkkkkikikkkkkkkikkikkkkkkikkikikkkkkkikikikkkkkikkikikkkkkikk
A non-mandatory pre-bid meeting is scheduled for
10:00 A.M., WEDNESDAY, XXXXXXX XX, 2020

To be held via video and teleconference via zoom.com using meeting ID 765-959-0976. See the
flyer available under the bid posting on ePRO for further login information. Handouts from the Pre-
bid meeting will be post on ePRO shortly after the Pre-Bid meeting. All bidders and interested
small businesses are encouraged to attend this meeting.

This meeting is to inform bidders of project requirements and subeontractors of
subcontracting and material supply opportunities. Bidder's attendance at'this meeting is
not mandatory, but all bidders are encouraged to attend this meeting.

NOTICE: BIDDERS MUST OBTAIN BIDDING DOCUMENTS AND PREPARE THEIR BIDS
ON FORMS OBTAINED DIRECTLY FROM THE SAN "BERNARDINO COUNTY
DEPARTMENT OF PUBLIC WORKS OR FROM THE COUNTY OF. SAN BERNARDINO
ELECTRONIC PROCUREMENT NETWORK (ePRO) https://epro.sheounty.gov/epro/. BIDS
PREPARED ON FORMS OBTAINED FROM OTHER SOURCES'WILL NOT BE ACCEPTED.
BIDDERS MUST BE LISTED ON THE OFFICIAL PEAN HOLDERS LIST AT THE TIME BIDS
ARE PUBLICLY OPENED. BIDS RECEIVED FROM BIDDERS WHO ARE NOT LISTED ON
THE OFFICIAL PLAN HOLDERS LIST WILL NOT BE ACCEPTED.

Bids shall be prepared in accordance with these Speeial‘Provisions and the following:

1. Caltrans 2015 Standasd Specifications, including the Caltrans 2015
Revised Standard Specifications (Revisions through July 21, 2017),
unless specified otherwiSe in these Special Provisions.

2. Caltrans Standard Plansidated 2015, including the 2015 Revised Standard
Plans (Rewisions through May 18, 2018), unless specified otherwise in these
Special Provisions.

3. Laber Surcharge ‘and Equipment Rental Rates effective on the date work is
accomplished.

These publications, are“published by Caltrans and may be reviewed at the Department of
Public Wdrkslleeated at 825 East 3 Street, Room 147, San Bernardino, California or at the
following wehsite: Nttp://www.dot.ca.gov/des/oe/construction-contract-standards.html.

The bids must also be accompanied by cash, cashier's check, certified check, or bidder's bond
executed by an admitted surety insurer, made payable to the County of San Bernardino in the
amount of at least ten percent of the amount of the bid given as a guarantee that the bidder
will enter into a contract. The contract shall be signed by the successful bidder and returned
within_10 days, and the contract bonds, copy of insurance policies, and Certificates of
Insurance, with documents to verify any self-insurance coverage shall be provided within 10
days, not including Saturdays, Sundays and legal holidays, after the bidder has received the
contract for execution.

The Engineer will issue two (2) Notices to Proceed, the first being a Notice to Proceed with
Submittals, and the second being a Notice to Proceed with Construction. The Contractor shall
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begin construction work within 15 days after the Notice to Proceed with Construction
(excluding Saturday, Sunday, and holidays). Pursuant to Section 1-1.07, “DEFINITIONS”, of
the Standard Specifications, “day” means “24 consecutive hours running from midnight to
midnight; calendar day”.

The Plans and Special Provisions may be obtained by interested parties direct or by mail at
the following:

San Bernardino County Department of Public Works
Contracts Division
825 East 3 Street, Room 147
San Bernardino, CA 92415-0835
8:00 a.m. until noon, and 1:00 p.m. until 5:00 p.m.
Monday through Friday with the following exceptions:
The office will be closed on December 24, 25 and 31, 2020, and on January1, 2021.

Upon payment as follows: Plans (CD) and Special Provisions (CD) $8.00 penfset or Special
Provisions (Hard Copy) $20.00 per copy. Mailing fees: Actual cost

Bid Documents are also available at no cost to the bidderdn ePro.

With the purchase, a return address must be furnished which the pur€haser thereby agrees is
sufficient to reach him/her. Please note that, upom@payment ‘6f the purchase price, the
purchased copy of the plans and Special Provisionsfbecome the property of the purchaser and
are not to be returned to the County for refund.

BONDS: The successful bidder will be required“tosfurnish a Labor and Materials Bond and a
Faithful Performance Bond, each in a penal sum equal t6 one hundred percent of the contract
price.

Notice is hereby given that the sucgéssfulgbidderwho is awarded the contract may avail itself
to Public Contract Code section 22300¢which allows substitute securities to be deposited in
lieu of retention payments withheld to iInsure performance.

ePRO: Attention is directedgdo Section 2, “Proposal Requirements and Conditions” regarding the
County of San Bernarding’s “Electronic Procurement Network (ePro) system. THIS SYSTEM
REQUIRES NEW REGISTRATION FOR ALL VENDORS DOING BUSINESS WITH THE
COUNTY.

EQUAL EMPLOYMENT OPPORTUNITY: During the term of the Agreement, Contractor shall
not discriminatelagainstyany employee or applicant for employment because of race, religious
creed, colegmgnational origin, ancestry, physical disability, mental disability, medical condition,
genetic information, marital status, sex, gender, gender identity, gender expression, sexual
orientation, agepor military and veteran status. Contractor shall comply with Executive Orders
11246, 11375, 1625, 12138, 12432, 12250, 13672, Title VI and Title VII of the Civil Rights
Act of 1964, the California Fair Housing and Employment Act and other applicable Federal,
State of California and County laws and regulations and policies relating to equal employment
and contracting opportunities, including laws and regulations hereafter enacted.

This contract is subject to the State of California contract nondiscrimination and compliance
requirements pursuant to Government Code section 12990.

EMERGING SMALL BUSINESS ENTERPRISE PROGRAM: Contractors are encouraged to
participate in the San Bernardino Country Emerging Small Business Enterprise (ESBE)
Program. Questions regarding the ESBE Program should be directed to the Department of
Public Works, Contracts Division at (909) 387-7920.
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CONFLICT OF INTEREST AND FORMER COUNTY OFFICIALS: Attention is directed to the
Conflict of Interest and Former County Officials requirements in the special provisions.

QUESTIONS: Bidders must submit all questions in writing, by mail, fax, or e-mail. The deadline for
bidder questions is 5:00 P.M. on FRIDAY, XXXXXXX XX, 2020

REPORT BID RIGGING: Please report any suspected bid rigging, bidder collusion, and other
fraudulent activities in order for the County to identify and investigate highway construction
contract fraud and abuse. You may report such activities by calling the Department’s
Contracts Division phone number at (909) 387-7920.

PREVAILING WAGES: Pursuant to section 1773 of the Labor Code, the general prevailing
rates of wages in the County of San Bernardino have been determined and are listed in the
State of California Department of Industrial Relations Director's GeneralgRrevailing Wage
Determinations (https://www.dir.ca.qgov/OPRL/DPreWageDeterminationditm). In addition,
these wages are set forth in the General Prevailing Wage Rates included in these Special
Provisions. The Contractor and subcontractors shall not pay lessthan the, prevailing wage.
Copies of the prevailing wage rates are also on file at the San Bernarding County Department of
Public Works Contracts Division office (address identified above) and shall'be, made available to
any interested party on request. A copy of the determination ‘@f thefDirector of prevailing rate of
per diem wages shall be posted at each job site. More specifically,thedContractor shall post the
general prevailing wage rates at a prominent place at the,job site (Labor Code section 1773.2).

Future effective general prevailing wage rates, whigh’have been predetermined and are on file
with the California Department of Industrial Relatiohsfare referenced but not printed in the
general prevailing wage rates.

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR,TO BID PROPOSAL SUBMISSION: Contractor shall
comply with Labor Code sectiongd 1771.1;<iAcluding, but not limited to, the following
requirements: (1) no contractor or subcentractor may be listed on a bid proposal for a public
works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 (with Jimited exceptions from this requirement for bid purposes only
under Labor Code sectiopf17%1.1(a)); (2) no contractor or subcontractor may be awarded a
contract for public work or perorm work on a public works project unless registered with the
Department of Industfial Relations pursuant to Labor Code section 1725.5; (3) this Project is
subject to complianee monitering and enforcement by the Department of Industrial Relations;
(4) Contractor shall post job site notices regarding compliance monitoring and enforcement by
the Department of Industrial Relations; and (5) Contractor must submit certified payroll at least
monthly toghe Labor Commissioner in a format prescribed by the Labor Commissioner.

As provided in kabor Code section 1771.1:

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract
Code, or engage in the performance of any contract for public work, as defined
in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business
and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded.
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(b) Notice of the requirement described in subdivision (a) shall be included in all
bid invitations and public works contracts, and a bid shall not be accepted nor
any contract or subcontract entered into without proof of the contractor or
subcontractor's current registration to perform public work pursuant to Section
1725.5.

(c) An inadvertent error in listing a subcontractor who is not registered pursuant
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive, provided that any of the following
apply:

(1) The subcontractor is registered prior to the bid opening.

(2) Within 24 hours after the bid opening, the subcontractor is registered and has
paid the penalty registration fee specified in subparagraph (E) of p
of subdivision (a) of Section 1725.5.

(3) The subcontractor is replaced by another registered subgent
to Section 4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perfor i S required
by subdivision (a) shall be grounds under Section 4 ublic Contract
Code for the contractor, with the consent of the awardi y, to substitute
a subcontractor who is registered to perform lic wo suant to Section
1725.5 in place of the unregistered subcontr

ite a list of contractors
pursuant to Section 1725.5.

ontrag subcontractor in violation of
ellatiof; provided that a contract for public

[ e solely due to the failure of the
contractor to comply with the requirements

(e) The department shall maintain on its |
who are currently registered to perform publi

(f) A contract entered into with an
subdivision (a) shall be subject tayca
work shall not be unlawful,
awarding body, contractor,
of Section 1725.5 or this secti

(9) If the Labor C issioner OF his or her designee determines that a
contractor or sub tor engaged in the performance of any public work
contract without_havin en registered in accordance with this section, the
contractor or tractoe”shall forfeit, as a civil penalty to the state, one
hundred d ) for each day of work performed in violation of the
registrati t, not to exceed an aggregate penalty of eight thousand
dollars dition to any penalty registration fee assessed pursuant to
ij ubparagraph (E) of paragraph (2) of subdivision (a) of Section

rs ($

ire

>

(h) (1) I dition to, or in lieu of, any other penalty or sanction authorized
pursuant to this chapter, a higher tiered public works contractor or subcontractor
who is found to have entered into a subcontract with an unregistered lower tier
subcontractor to perform any public work in violation of the requirements of
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to
the state, of one hundred dollars ($100) for each day the unregistered lower tier
subcontractor performs work in violation of the registration requirement, not to
exceed an aggregate penalty of ten thousand dollars ($10,000).

(2) The Labor Commissioner shall use the same standards specified in
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when
determining the severity of the violation and what penalty to assess, and may
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waive the penalty for a first time violation that was unintentional and did not
hinder the Labor Commissioner’s ability to monitor and enforce compliance with
the requirements of this chapter.

(3) A higher tiered public works contractor or subcontractor shall not be liable for
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s
performance is in violation of the requirements of Section 1725.5 due to the
revocation of a previously approved registration.

(4) A subcontractor shall not be liable for any penalties assessed against a
higher tiered public works contractor or subcontractor pursuant to paragraph (1).
A higher tiered public works contractor or subcontractor may not require a lower
tiered subcontractor to indemnify or otherwise be liable for any penalties
pursuant to paragraph (1).

(i) The Labor Commissioner or his or her designee shall issue €
penalty assessment, in accordance with the provisions of
determination of penalties pursuant to subdivision (g) and

assessments and the withholding of co
(commencing with Section 1720) and Artic
shall apply.

payments under Article 1
cing with Section 1770),

() (1) Where a contractor or subcontracto s in the performance of any
public work contract without ha be registered in violation of the
requirements of Section 1725 n, the Labor Commissioner shall
se of the unregistered contractor or
the unregistered subcontra n all public works until the unregistered
contractor or unregistergd subc ctor is registered. The stop order shall not
apply to work by regi rs or subcontractors on the public work.

(2) A stop order
by either of th ing

(A) Manual delivery

d_£opies of the order with the person who is apparently in
he public work and by thereafter mailing copies of the order
il, postage prepaid to the contractor or subcontractor at one of

rsonally served upon the contractor or subcontractor

he order to the contractor or subcontractor personally.

(i) The address of the contractor or subcontractor on file with either the Secretary
of State or the Contractor’s State License Board.

(i) If the contractor or subcontractor has no address on file with the Secretary of
State or the Contractor's State License Board, the address of the site of the
public work.

(3) The stop order shall be effective immediately upon service and shall be
subject to appeal by the party contracting with the unregistered contractor or
subcontractor, by the unregistered contractor or subcontractor, or both. The
appeal, hearing, and any further review of the hearing decision shall be governed
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by the procedures, time limits, and other requirements specified in subdivision
(a) of Section 238.1.

(4) Any employee of an unregistered contractor or subcontractor who is affected
by a work stoppage ordered by the commissioner pursuant to this subdivision
shall be paid at his or her regular hourly prevailing wage rate by that employer for
any hours the employee would have worked but for the work stoppage, not to
exceed 10 days.

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing
agent of the contractor or subcontractor to observe a stop order issued and
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor
punishable by imprisonment in county jail not exceeding 60 days or by a fine not
exceeding ten thousand dollars ($10,000), or both.

(I) This section shall apply to any bid proposal submitted on
2015, and any contract for public work entered into on or aft r ' This
section shall also apply to the performance of any public K, € in this
chapter, on or after January 1, 2018, regardless of w CO t for public
work was entered. v

ed in the State
1.3 and shall be

(m) Penalties received pursuant to this section shall be
Public Works Enforcement Fund established

public works project of
twenty-five thousand dollars ($25,00€ when the project is for
construction, alteration, demolition ation,” or repair work or to work
performed on a public works project ousand dollars ($15,000) or less

LABOR CODE REQUIREMENTS F ITIES HAULING OR DELIVERING READY-MIXED
CONCRETE: Adherence to t wage requirements found in Labor Code section
1720.9 for the hauling and -mixed concrete is required. This includes, but is

IRAN CONT OF 2010 (Public Contract Code section 2200 et seq.)
(Applicab C acts of One Million Dollars ($1,000,000) or More): In accordance

submitted, ' igning the bid is not identified on a list created pursuant to subdivision
(b) of Public Contract Code section 2203 as a person (as defined in Public Contract Code
section 2202(e))engaging in investment activities in Iran described in subdivision (a) of Public
Contract Code section 2202.5, or as a person described in subdivision (b) of Public Contract
Code section 2202.5, as applicable.

NB -7



PAYMENT BY ELECTRONIC FUND TRANSFER: Contractor shall accept all payments from
County via electronic funds transfer (EFT) directly deposited into the Contractor’s designated
checking or other banking account. Contractor shall promptly comply with directions and
accurately complete forms provided by County required to process EFT payments.

BRENDON P. BIGGS, P.E., ASSISTANT DIRECTOR
DEPARTMENT OF PUBLIC WORKS

By:

ANDY SILAO, P.E., Engi
Contracts Division
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COUNTY OF SAN BERNARDINO
SPECIAL PROVISIONS FOR CONSTRUCTION ON

BALSA AVENUE AND OTHER ROADS (ADA RAMPS AND SIDEWALK IMPROVEMENTS)
Various Locations

LENGTH: Various
WORK ORDER: H15018
AREA: Barstow
ROAD NO.: 151600-010, 154100-010, 347800-010, 406400-010, 409300-010, 439100-010,
610500-010 & 708450-010
ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the
Caltrans Standard Specifications. A main-section heading is a heading shown in'the table of
contents of the Standard Specifications.

Each special provision begins with a revision clause that desgribes omintraduces a revision to
the Standard Specifications.

Any paragraph added or deleted by a revision clause does<net change the paragraph
numbering of the Standard Specifications.

AAAAAAAAAAAAAAAANAAANANNKNRAAARNANAAAAAAAAAANAAN

DIVISION I(GENERAL PROVISIONS
1 GENERAL
Add the following paragraph to section 1-1.01, “GENERAL”:
The Notice to Bidders is incorp@rated into these Special Provisions by this reference.

Add thesfellowing paragraphs to section 1-1.01, “GENERAL”:
The work embraced herein'shall be done in accordance with:

1) Caltrans, 2015 Standard Specifications, including the Caltrans 2015
Revised“Standard Specifications (Revisions through July 21, 2017) for
Sections 1 thru 9, unless specified otherwise in these Special Provisions.

2) Qaltrans Standard Specifications dated 2006 for Section 10 unless
specified otherwise in these Special Provisions.

3) Caltrans Standard Plans dated 2015, including the 2015 Revised Standard Plans
(Revisions through May 18, 2018), unless specified otherwise in these Special
Provisions; and

4) Project Plans and these Special Provisions; and
5) The Contract; and
6) All other documents identified in the Contract.
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Both the Standard Specifications and the Standard Plans are published by the State of
California, Department of Transportation (Caltrans) and may be reviewed at the following
website: http://www.dot.ca.gov/hg/esc/oe/construction_standards.html.

In case of a conflict between the Standard Specifications and these Special Provisions, the
Special Provisions shall take precedence over and be used in lieu of such conflicting portions.

Amendments to the Standard Specifications set forth in these Special Provisions shall be
considered as part of the Standard Specifications for the purposes set forth in Section 5-1.02,
"Contract Components," of the Standard Specifications. Whenever either the term "Standard
Specifications is amended" is used in the Special Provisions, the indented text or table
following the term shall be considered an amendment to the Standard Specifications. In case
of conflict between such amendments and the Standard Specifications, the amendments shall
take precedence over and be used in lieu of the conflicting portions.

Whenever in these Special Provisions the term section is used in an introductory instruction, it
shall be understood to mean and refer to the section of the Standard Specifications unless
otherwise specified. The special provision introductory instructions_begin with the words
“‘Delete,” “Replace,” or “Add,” and appear as bold text, centeredfin the page:

Add the following paragraphs to section 1-1:07B, “Glossary”:

Whenever in the Standard Specifications the following termgyare used, they shall be
understood to mean and refer to the following:

1. Department — The County of San Bernardifio.

2. Office Engineer, Engineer or Director «FfThe,Direetor of the Department of Public Works
acting either directly or through propefly autharized“agents, engineer, assistants, inspectors
and superintendents acting severally \within the scope of the particular duties delegated to
them.

3. Attorney General -- The San Berhardino County Board of Supervisors.

4. Laboratory -- Any laboratory authorized by the Department of Public Works to test materials
and work involved indhe,contract.

5. Liquidated Damages -- In"@ecordance with Section 8-1.10 of the Standard Specifications, the
amount prescfibed inSection’8 of the Special Provisions to be paid to the County pursuant to
the indicated conditions.

6. Engineérs Estimate#- The lists of estimated quantities of work to be performed as contained
in the contraet documents.

7. State s I'hie"County of San Bernardino.

8. Awarding Authority or Department - Means the County Board of Supervisors or any
department or special district recommending to the Purchasing Agent or the County
Board that a contract be awarded.

9. Consultant - Means person(s), sole proprietorships, partnerships, associations, joint
ventures, corporations, institutions or other entities who provide expert, professional
assistance to the County under a contract.

10. Contract - Means an agreement between two parties consisting of an offer and an
acceptance resulting from solicitation of bids or proposals, in which each party
commits to stipulated prices, terms and conditions, or materials or services.

SP-2



11.

12.
13.

14.

15.

16.

17.

18.

19.

20.

21.

22.
23.
24.

Contractor - Means any person, sole proprietorship, partnership, association,
corporation, joint venture, institution or other entity which is a party to a contract.

Minority — Means the same as defined in Public Contract Code section 2051(c).

Small Business Concern — Means a small business as defined by Section 3 of the
Small Business Act and relevant regulations found in Title 13 Part 121 of the CFR.

Procurement - Includes the acquisition of material, supplies, goods equipment,
systems, construction and services through both formal (including competitive bids)
and informal transactions which result in purchase orders and/or contracts.

Public Works Contract - Is an agreement to perform the work described in Public
Contract Code section 22002.

Purchase - Means a method of procurement which results in aforder for materials,
supplies, goods, equipment, systems or services.

Purchase Order - Is defined as a form of contract which_is“used t@¥order supplies,
equipment, goods, systems or services. These are eithertmilateraljor one signature in
nature, subject to performance by a vendor to form a€entractuahobligation.

Purchasing Agent - Means the Director of the Purchasing Department.

Bidder/Proposer - Means any person or entity'making an offer or proposal to provide
goods and/or services to the County.

Subcontractor - Means an individual @effbuisiness, firm contracting to perform part or all
of another’s contract.

Bid Item List — Means the schedule of items found in the Proposal pages starting on P-1
of these Special Provisions.

Bid book — Means the Proposal pages starting on P-1 of these Special Provisions.
Estimated Cost — Is the estimated ¢ost of the project.

Holiday — Holidays shown. in the following table:

Holidays

Holiday Date observed
EvenySunday Every Sunday
New Year's Day January 1st
Birthday of Martin Luther King, Jr. | 3rd Monday in January
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Columbus Day 2nd Monday in October
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Day after Thanksgiving Day Day after Thanksgiving Day
Christmas Day Eve December 24th
Christmas Day December 25th
New Year’'s Day Eve December 31st
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If a holiday falls on a Sunday the next weekday that is not a holiday will be taken as a
holiday.

If a holiday falls on a Saturday the previous weekday that is not a holiday will be taken
as a holiday.

25. Informal-bid contract — Means a contract that has "Informal Bid Authorized by Public
Contract Code section 22032(b)" on the cover of the Notice to Bidders and Special
Provisions.

26. Labor Surcharge and Equipment Rental Rates - Means Caltrans publication that lists
labor surcharge and equipment rental rates.

27. Offices of Structure Design or OSD means the Engineer.

28. “Labor Compliance Office of the district” or “Labor Compliange™ Office? means the
Department’s Contracts Division.

29. Business Day - Day on the calendar except a Saturday, Sunday and‘a holiday.

30. Working Day — This definition is the same as gbat previded”in the Standard
Specifications except for the exclusion in subsection'2yfof the definition of “working
day” found in section 1-1.07B, “Glossary,” which is revisedhtofstate “Saturday, Sunday
and a holiday.”

Other terms appearing in the Standard Specifications andsthese Special Provisions shall have
the intent and meaning specified in Section 1, "General," of‘the Standard Specifications. In
the event of a conflict between the above tgims“and definitions and the terms and definitions
identified in the Standard Specifications, (the terms and definitions used in these Special
Provisions shall control. Pursuant teh section 1:1.07, “DEFINITIONS,” of the Standard
Specifications, unless otherwise notéd as, a “werking day” or “business day,” “day” in these
Special Provisions means “24 consecutiv¥e hours running from midnight to midnight; calendar
day.”

Delete section 1-1.08, “DISTRICTS.”
Delete section 1-1.11,;“WEB SITES, ADDRESSES, AND TELEPHONE NUMBERS.”
Reéplace section 1-1.12, “MISCELLANY,” with:
1-1.12 MISCELLANY
Make checks and bends payable to the County of San Bernardino.

ANAAAAAAAAAAAAAAAANAAANAAANAAANAAANAAAAANAAANAAANAANAN

2 BIDDING

Add the following paragraphs to section 2-1.01, “GENERAL”:

The bidder must comply with the provisions in Section 2, "Bidding" of the Standard
Specifications and these Special Provisions for the requirements and conditions which the
bidder must observe in the preparation of the proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.10,
“Subcontractor List,” of the Standard Specifications, each proposal must have listed therein
the portion of work that will be done by each subcontractor listed. A sheet for listing the
subcontractors is included in the Proposal.

SP-4



In accordance with Public Contract Code section 7106, a Noncollusion Declaration is included
in the Proposal. All bidders must review, sign and submit the Noncollusion Declaration with
their bid. Any bid that fails to include an executed Noncollusion Declaration shall be
considered nonresponsive.

The Proposal, including all required forms, must be signed by the bidder or an
authorized representative of bidder. PROPOSALS THAT ARE NOT SIGNED WILL BE
DEEMED NONRESPONSIVE AND REJECTED.

Replace the 6th paragraph of section 2-1.04, “Pre-bid Outreach Meeting,” with:

The Department may hold a single pre-bid meeting for more than one contract. Sign the sign-
in sheet for the contract you intend to bid on. If you are bidding on multiplegcontracts, sign
each sign-in sheet for each contract you intend to bid on. The sign-in sheets, with the names
of all companies in attendance at each pre-bid meeting, will be made available jthrough ePro
and/or the Department for all bidders to view.

Replace section 2-1.06A, “General,*with:
2-1.06A General
The Proposal, which includes the Bid Item List, candeound in these Special Provisions and

on the County of San Bernarding Electronic Procurement Network
(https://epro.sbcounty.qgov/epro/) as described further herein,'and shall be used.

Replace section 2-1.06B, “Supplemental Project Information,” with:
2-1.06B Supplemental Project Information
The County makes supplemental dinformationgfavailable as specified in these Special
Provisions.

If supplemental project information is available for inspection, bidders may view it by phoning
in a request. The ContractsdDivision phone number is (909) 387-7920. Make your request at
least 7 days before viewing. laelude in your request:

1. Project fitle
2. Work/order number
3. Viewingdate
4. Contaet information, including telephone number
The supplemental'information may be available to interested parties at the following address:

San Bernardino County Department of Public Works
Contracts Division
825 East 3 Street, Room 147
San Bernardino, CA 92415-0835

Replace section 2-1.10, “SUBCONTRACTOR LIST,” with:
2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in
excess of 1/2 of 1 percent of the total bid or $10,000, whichever is greater (Pub Cont Code §
4100 et seq.).
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For each subcontractor listed, the Subcontractor List form must show:

1. Business name and the location of its place of business.

2. California contractor license number for a non-federal-aid contract.

3. Department of Industrial Relations public works contractor registration number.
4. The portion of work it will perform. The prime contractor shall list only one
subcontractor for each portion as is defined by the prime contractor in his or her bid.

Delete section 2-1.12, “DISADVANTAGED BUSINESS ENTERPRISES.”
Delete section 2-1.15, “DISABLED VETERAN BUSINESS ENTERPRISES.”

Delete section 2-1.18, “SMALL BUSINESS AND NON-SMALL BUSINESS
SUBCONTRACTOR PREFERENCES.”

Delete section 2-1.27, “CALIFORNIA COMPANIES{”

Delete section 2-1.31, “OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS.”

Add the following paragraphs to section 2-1.33, “BID DOCUMENT COMPLETION AND
SUBMITTAL”:

ePRO

Bids must be received by the designated date and time. An_electronic bid can be submitted
through the County of San Bernardino Eleetronic™“Procurement Network (ePro)
https://epro.sbcounty.gov/epro/. Submittalsfin“ePro“will be opened from the system's
“encrypted lock box” and evaluated as statéd in this solicCitation. If the bid is submitted through
ePro, the bid may also be withdrawn OR, retrieved, adjusted, and re-submitted by the bidder at
any time prior to the scheduled deadline for 'submiission of the bid. Paper responses will also
be accepted at the location identifiéd in the solicitation and can be withdrawn at any time prior
to the scheduled deadline for submission of the bid. If the bid is submitted through ePro, the
bidder acknowledges that its€lectronic Sighature is legally binding. All bidders must register
with the ePro system pfion to the date and time to receive the bid or they will be
disqualified. Late or incomplete bids will be considered non responsive. A “complete”
bid is defined as a bidder's submittal that includes all bid documents (i.e., the bid / proposal,
bidder's security infa sepatately sealed envelope, and any other bid documents required for
the project). _System-related issues in ePro shall be directed to Vendor support at
ePro.Vendors@buyspeed«€om or at (855) 800-5046. For procurement questions involving
ePro, please,contact the Purchasing Department at (909) 387-2060. NOTE: If sending
the bid or‘bid“bond to the Public Works Department in a mail envelope (i.e. U.S. Postal
Office, FederabhExpress, etc.) please enclose the bid and/or bond inside the mail envelope
in a separately‘sealed envelope bearing the title of the project, the name of the bidder,
and marked “Bid Proposal and/or Bid Bond”. All mail, including Priority and Express
Mail, sent via the U.S. Postal Service is received by the County's mail room then
distributed to the Public Works Department. This can cause a delay in the receipt of
bids. The County is not responsible for any delays caused by mail service to a different
County location. It is Bidder’s responsibility to ensure bids and bid bonds are received at
the Public Works Department, 825 East 3™ Street, Front Reception Desk, San Bernardino,
CA, on or before the time set for opening of bids.

REQUIRED LISTING OF SUBCONTRACTORS
A sheet for listing the subcontractors, as required herein, is included in the Proposal.
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Delete section 2-1.33A, “General.”
Delete section 2-1.33B, “Bid Form Submittal Schedules.”
Replace section 2-1.34, “BIDDER’S SECURITY,” with:

2-1.34 PROPOSAL GUARANTY

e All bids/proposals shall be presented either under sealed cover or submitted through
the County of San Bernardino Electronic Procurement Network (ePro) and
accompanied by one of the following forms of bidder's security:

Cash, a cashier's check, a certified check, or a bidder's bond executééhby an admitted
surety insurer, made payable to the County of San Bernardino.

e The security shall be in an amount equal to at least 10 percent ef theramaount of bid. A
bid / proposal will not be considered unless it is accompanied by.one of the forms of
bidder's security, in accordance with what is stated below.

e The bidder's bond shall conform to the bond form labeledhas “Bid Bond” in the
"Proposal" section of these Special Provisions, and shall bepréperly filled out and
executed. The “Bid Bond” form provided in the#Preposal” section of these Special
Provisions may be used. Upon request, copies of the "Bid Bond" forms may be
obtained from the Department.

If the bid is submitted through the ePro, bidderishall"sean the bid security (bid bond) and
submit the scanned copy with the bid submittal infePro. In_addition, bidder shall mail or
submit in person the original bid security, in a/separate sealed envelope labeled “Bid
Bond” with the title of the workdéand_ the “name of the bidder clearly marked on the
outside, to: Department of PublicdWorks, 825 E. 3" Street, Front Reception, San
Bernardino, California, 92415-0835." "Any mailed or submitted bid security must be
received on or before the time set for the opening of the bids.

Any bid/proposal that ¥ails te_include an original paper submission of the bidder’s
security in_a separately sealed mailed or otherwise submitted envelope shall be
considered nonresponsive. Bidder’s attention is directed to Section 2-1.33, “ePro,” of these
Special Provisions for further details.

Delete thentst paragraph of section 2-1.40, “BID WITHDRAWAL.”

Replace section 2-1.43, “BID OPENING,” with:
2-1.43 PUBLIC'OPENING OF THE BID

Bids (both paper and ePro) will be opened and read aloud publicly at the place and time set
for the opening of bids in the Notice to Bidders or as revised in an Addendum. All bids
submitted to the Public Works Department in sealed envelopes will be opened and read. All
bids submitted in the ePro system will be opened from the system’s “encrypted lock box” and
read. The bid summary sheet referencing both paper bids and ePro bids will be available
through ePro and/or the Public Works Department for all bidders to view.

Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required
to be furnished after bid opening, including but not limited to escrowed bid documents, where
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applicable, may subject the bidder to a determination of the bidder's responsibility in the event
it is the apparent low bidder on future public works contracts.

Replace any references in section 2-1.46, “DEPARTMENT’S DECISION ON BID,” to
“Department” with “Board of Supervisors (or if informally bid, with the Chief Executive
Officer).”

Add the following paragraphs to section 2-1.46, “DEPARTMENT’S DECISION ON BID”:
Proposals shall be rejected if they have been transferred to another bidder, or if they
show any alteration of form, additions not called for or if they are conditional or

incomplete bids. Proposals may be rejected if there are erasures or irreqularities of any
kind.

Bidders that fail to include an executed Noncollusion Declaration shallhbe considered
nonresponsive.

Replace section 2-1.47, “BID RELIEF,” with:

2-1.47 BID RELIEF

The County may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for
bid relief to the Department.

AAAAAAAAAAAAAAANANAANARNARANANAANANAAAANAAAANAAANN

3 CONTRACT AWARD AND EXECUTION

The bidder’s attention is diregted to the provisions in Section 3, “Contract Award and Execution,”
of the Standard Specifications and these Special Provisions for the requirements and conditions
concerning the Contract Award and, Execution.

Delete 1st and 3rd paragraph of section 3-1.02A, “General.”
Replace 3-1.02B, “Tied Bids,” with:
3-1.02B TiédyBids

The Department breaks a tied bid with a coin toss.
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Add the following paragraph to section 3-1.03, “CONTRACTOR REGISTRATION”:

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR TO BID PROPOSAL SUBMISSION: Contractor shall
comply with Labor Code section 1771.1, including, but not limited to, the following
requirements: (1) no contractor or subcontractor may be listed on a bid proposal for a public
works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a
contract for public work or perform work on a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is
subject to compliance monitoring and enforcement by the Department of trial Relations;

the Department of Industrial Relations; and (5) Contractor must submi ‘ roll at least
monthly to the Labor Commissioner in a format prescribed by the La

As provided in Labor Code section 1771.1:

in this chapter, unless currently registered lified to perform public work
pursuant to Section 1725.5. It is not a viola tion for an unregistered
contractor to submit a bid that is authgg ection 7029.1 of the Business
and Professions Code or by Sectio 103.5 of the Public Contract
Code, provided the contractor is re perform public work pursuant to
Section 1725.5 at the time the ed.

(b) Notice of the requiremen division (a) shall be included in all
bid invitations and public wo tracts, and a bid shall not be accepted nor
any contract or subcaatract ed into without proof of the contractor or
o perform public work pursuant to Section

tered
is a

to Section 17, 3 bi posal shall not be grounds for filing a bid protest or
grounds for g the bid nonresponsive, provided that any of the following
apply:
(1) The
(2) urs after the bid opening, the subcontractor is registered and has
paid en registration fee specified in subparagraph (E) of paragraph (2)
of subdivision (a) of Section 1725.5.

(3) The subcontractor is replaced by another registered subcontractor pursuant
to Section 4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required
by subdivision (a) shall be grounds under Section 4107 of the Public Contract
Code for the contractor, with the consent of the awarding authority, to substitute
a subcontractor who is registered to perform public work pursuant to Section
1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors
who are currently registered to perform public work pursuant to Section 1725.5.
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(f) A contract entered into with any contractor or subcontractor in violation of
subdivision (a) shall be subject to cancellation, provided that a contract for public
work shall not be unlawful, void, or voidable solely due to the failure of the
awarding body, contractor, or any subcontractor to comply with the requirements
of Section 1725.5 or this section.

(9) If the Labor Commissioner or his or her designee determines that a
contractor or subcontractor engaged in the performance of any public work
contract without having been registered in accordance with this section, the
contractor or subcontractor shall forfeit, as a civil penalty to the state, one
hundred dollars ($100) for each day of work performed in violation of the
registration requirement, not to exceed an aggregate penalty of eight thousand
dollars ($8,000) in addition to any penalty registration fee assessedgpursuant to

clause (ii) of subparagraph (E) of paragraph (2) of subdivisio ction
1725.5.

(h) (1) In addition to, or in lieu of, any other penalty or s ' rized
pursuant to this chapter, a higher tiered public works cop ntractor

who is found to have entered into a subcontract wit [ lower tier
subcontractor to perform any public work in violation e 2quirements of
Section 1725.5 or this section shall be subject to forfeit v civil penalty to

exceed an aggregate penalty of ten thousane , 90,000).
(2) The Labor Commissioner shallgu ame standards specified in

subparagraph (A) of paragraph (2) ision (a) of Section 1775 when
i ) hat penalty to assess, and may
waive the penalty for a first [ at was unintentional and did not

(3) A higher tiered p works coRtractor or subcontractor shall not be liable for
penalties assess ant to paragraph (1) if the lower tier subcontractor’s
performance is_in_viola
roved registration.

all not be liable for any penalties assessed against a

(i) The Labor Commissioner or his or her designee shall issue a civil wage and
penalty assessment, in accordance with the provisions of Section 1741, upon
determination of penalties pursuant to subdivision (g) and subparagraph (B) of
paragraph (1) of subdivision (h). Review of a civil wage and penalty assessment
issued under this subdivision may be requested in accordance with the
provisions of Section 1742. The regulations of the Director of Industrial
Relations, which govern proceedings for review of civil wage and penalty
assessments and the withholding of contract payments under Article 1
(commencing with Section 1720) and Article 2 (commencing with Section 1770),
shall apply.
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() (1) Where a contractor or subcontractor engages in the performance of any
public work contract without having been registered in violation of the
requirements of Section 1725.5 or this section, the Labor Commissioner shall
issue and serve a stop order prohibiting the use of the unregistered contractor or
the unregistered subcontractor on all public works until the unregistered
contractor or unregistered subcontractor is registered. The stop order shall not
apply to work by registered contractors or subcontractors on the public work.

(2) A stop order may be personally served upon the contractor or subcontractor
by either of the following methods:

(A) Manual delivery of the order to the contractor or subcontractor personally.

by first class mail, postage prepaid to the contractor or subcont
the following:

(i) The address of the contractor or subcontractor on file
of State or the Contractor’s State License Board.

(i) If the contractor or subcontractor has no address o
State or the Contractor's State License Board, the ad
public work.

e Secretary of
f the site of the

service and shall be
the unregistered contractor or
r subcontractor, or both. The
earing decision shall be governed
irements specified in subdivision

(3) The stop order shall be effective im
subject to appeal by the party contr
subcontractor, by the unregistered
appeal, hearing, and any further revi
by the procedures, time limits
(a) of Section 238.1.

(4) Any employee of an unreg ed contractor or subcontractor who is affected
by a work stoppage red by commissioner pursuant to this subdivision
shall be paid at his r regular hourly prevailing wage rate by that employer for
any hours the e ould have worked but for the work stoppage, not to
exceed 10 da

of th
rr

(k) Failure offa contragtor or subcontractor, owner, director, officer, or managing
agent of, the eontracgtér or subcontractor to observe a stop order issued and
er pursuant to subdivision (j) is guilty of a misdemeanor
imprisonment in county jail not exceeding 60 days or by a fine not
ousand dollars ($10,000), or both.

ion shall apply to any bid proposal submitted on or after March 1,
2015, and any contract for public work entered into on or after April 1, 2015. This
section shall also apply to the performance of any public work, as defined in this
chapter, on or after January 1, 2018, regardless of when the contract for public
work was entered.

(m) Penalties received pursuant to this section shall be deposited in the State
Public Works Enforcement Fund established by Section 1771.3 and shall be
used only for the purposes specified in that section.

(n) This section shall not apply to work performed on a public works project of

twenty-five thousand dollars ($25,000) or less when the project is for

construction, alteration, demolition, installation, or repair work or to work
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performed on a public works project of fifteen thousand dollars ($15,000) or less
when the project is for maintenance work.

Replace section 3-1.04, “CONTRACT AWARD,” with:

3-1.04 CONTRACT AWARD

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose
proposal complies with all the requirements prescribed. The award, if made, will be made within
60 days after the opening of the proposals. This period will be subject to extension for such
further period as may be agreed upon in writing between the Department and the bidder
concerned.

Bid Protest: Any bidder submitting a bid to the County for this Project may file a protest of the
County’s proposed award of the contract for this Project, provided that each and all of the
following are complied with:

1. The bid protest is in writing.

2. The bid protest is submitted to and received bytheDepartment of Public Works,
825 E. Third Street., Room 147, San Bernardino, CA392415 before 4:00 p.m. of
the sixth (6'") business day following theibid opening. Failure to timely submit
a written protest shall constitute grounds forithe County’s denial of the bid protest
without consideration of the grounds stated in thepbid protest and a waiver of the
right to protest. Untimely protestswilhpotbe,accepted or considered.

3. The written bid protest shall set forth, in detail, all grounds for the bid protest
(including without limitatioppalltfacts, supporting documentation, legal authorities
and argument in support of thetgretnds for the bid protest), the form of relief
required and the legal*Basis‘for such relief. Any grounds not set forth in the bid
protest shall be deemed“waived. All factual contentions must be supported by
competent, admi§sible and ‘eredible evidence. The bid protests shall include the
name of the project manager and the name and Work Order number of the bid
Project. Anybid protest not conforming to the foregoing shall be rejected as invalid.

If a valid protest is titmelyfiled and*Complies with the above requirements, the Department shall
review and evaluate the bid protest. All bidders, including the protesting bidder, shall have three
business daysde respond {0 the Department and to provide any information requested by the
Department. The Repartment shall respond to the protesting bidder and state the Department’s
findings regarding, the bid protest. The Department Director's decision shall be final, unless
overturned by the Board of Supervisors.

Replace section 3-1.05, “CONTRACT BONDS (Pub Cont Code §§ 10221 AND 10222),”
with:
3-1.05 CONTRACT BONDS
Both the payment bond and the performance bond shall be in a sum equal to the total contract

amount. The bond provider must be an admitted surety insurer (Code of Civil Procedure
section 995.311) authorized to do business in the State of California.
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Delete section 3-1.07, “INSURANCE POLICIES.”
Delete section 3-1.08, “SMALL BUSINESS PARTICIPATION REPORT.”
Delete section 3-1.11, “PAYEE DATA RECORD.”
Delete section 3-1.13, “FORM FHWA-1273.”
Replace section 3-1.18, “CONTRACT EXECUTION,” with:
3-1.18 CONTRACT EXECUTION

The contract, along with the performance and payment bonds, copies of insurance policies,
certificates of insurance, documents to verify any self-insurance coverage, and any other
requested documents, shall be filled out appropriately and signed by the successful bidder and
returned within 10 _days (excluding Saturday, Sunday and holidays) after receiving those
documents for execution.

Failure of the lowest responsible bidder, the second lowest responsible” bidder,,or the third
lowest responsible bidder to execute the contract and file acceptabledonds,as provided herein
shall be just cause for the forfeiture of the proposal guaranty. The successful'bidder may file with
the County a written notice, signed by the bidder or the biddérshauthorized representative,
specifying that the bidder will refuse to execute the contract jif it is présented. The filing of this
notice shall have the same force and effect as the failure of thesbidder to execute the contract
and furnish acceptable bonds within the time hereinbefore prescribed.

Add section 3-1.20, “CONFLICT OF INTEREST,” which reads:
3-1.20 CONFLICT OF INTEREST

Contractor shall make all reasonable efforts to“ensureithat no County officer or employee,
whose position in the County enables him/her to influence any award of this contract or any
competing offer, shall have any direct @ indikect financial interest resulting from the award of
this contract or shall have any relationship touthe Contractor or officer or employee of the
Contractor.

Add section 3-1.24, “FORMER COUNTY OFFICIALS,” which reads:
3-1.21 FORMER COUNTY/OFFEICIALS

Contractor must provide, information on former County of San Bernardino Administrative
officials (as defineddbelow) who are employed by or represent their business. The information
provided must include a list of former County Administrative Officials who terminated County
employment withintthe last five years and who are now officers, principals, partners,
associates or members‘ofthe business.

This information“should also include the employment and/or representative capacity and the
dates these dividuals began employment with or representation of their business. For
purposes of this'section, “County Administrative Official” is defined as a member of the Board
of Supervisors or such officer’s staff, group head, assistant department or group head, or any
employee in the Exempt Group, Management Unit or Safety Management Unit.

Failure to provide this information may result in the proposal being deemed non-
responsive.

Add section 3-1.22, “SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY
PROGRAM,” which reads:

3-1.22 SAN BERNARDINO COUNTY EQUAL EMPLOYMENT OPPORTUNITY PROGRAM
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During the term of the Contract, Contractor shall not discriminate against any employee or
applicant for employment because of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, genetic information, marital status, sex,
gender, gender identity, gender expression, sexual orientation, age, or military and veteran
status. Contractor shall comply with Executive Orders 11246, 11375, 11625, 12138, 12432,
12250, 13672, Title VI & VII of the Civil Rights Act of 1964, the California Fair Housing and
Employment Act and other applicable Federal, State of California and County laws and
regulations and policies relating to equal employment and contracting opportunities, including
laws and regulations hereafter enacted.

Add section 3-1.23, “REFERENCE CHECKS,” which reads
3-1.23 REFERENCE CHECKS

Reference checks may be performed on the apparent low bidder,@nd if pefformed, the
apparent low bidder shall be required to submit a list of references upen request.

Add section 3-1.23, “IRAN CONTRACTING ACT OE«2010,” which reads:

3-1.23 IRAN CONTRACTING ACT OF 2010 (Public Contract,€ode section 2200 et seq.)
(Applicable only to Contracts of One Million Dollars ($1,000,000) 6r More):

In accordance with Public Contract Code section 2204(a), the Contractor certifies that at the
time the Contract is signed, the Contractor signing the - Contract is not identified on a list
created pursuant to subdivision (b) of Public Contract Code section 2203 as a person (as
defined in Public Contract Code section 2202(e))engaging in investment activities in Iran
described in subdivision (a) of Public Contract Code section 2202.5, or as a person described
in subdivision (b) of Public Contract Code section 2202.5, as applicable.

Contractors are cautioned that miaking a false certification may subject the Contractor
to civil penalties, termination of existing contract, and ineligibility to bid on a contract
for a period of three (3) years)in accordance with Public Contract Code section 2205.

AAAAARANAAAAAAANAAAAAAAANAANAAAANAAAANAAAANAAANAAANN

4 SCOPE OF WORK

Add theifollowing paragraph to Section 4-1.03, “WORK DESCRIPTION”:

The work, in“general, consists of removing and replacing damaged concrete sidewalk, curb
and gutter, cross'gutter, spandrel; and constructing ADA ramps with driveway and doing other
work appurtenant thereto.

Replace “Change Order” at each occurrence in section 4-1.05, “CHANGES AND EXTRA
WORK,” with “Change Order or Contract Amendments.”

Delete section 4-1.07, “VALUE ENGINEERING.”
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AAAAAAAAAAAAANAAAANAAANAAAANAANAAAANAANAAANAAANAAANAANANAN

5 CONTROL OF WORK

.Delete the phrase “including VECPs” at the end of item 1.1 in the 7th paragraph of
section 5-1.09A, “General.”

Add to section 5-1.09A, “General,” the following paragraphs:

The County of San Bernardino will promote the formation of a "Partnering” relationship with
the Contractor in order to effectively complete the contract to the benefit of both parties. The
purpose of this relationship will be to maintain cooperative communication and mutually
resolve conflicts at the lowest possible management level.

The County’s share of such costs will be reimbursed to the Contractor ‘inya change order
written by the Engineer. The establishment of a "Partnering” g€lationship, will not change or
modify the terms and conditions of the contract and will not relievefeither party of the legal
requirements of the contract.

Further, nothing contained in this provision shalldbe construed as creating a joint venture,
partnership, or employment arrangement between the pariiés hereto, nor shall either party
have the rights, power or authority to createqamgebligation or duty, expressed or implied, on
behalf of the other party hereto.

Replace section5-1.12, “ASSIGNMENT,” with:

5-1.12 ASSIGNMENT

The performance of the Cafitract or any Contract part may be assigned only with prior written
consent from the County. 10, request consent, submit your request in writing to the
Department Engineerglhe Countyydoes not consent to any requested assignment that would
relieve you or your gurety oftthe responsibility to complete the work or any part of the work.

If you assign the right to receive Contract payments, the County accepts the assignment upon
the Engineer's feceipt ofga written request. Assigned payments remain subject to deductions
and withholds,desecribed in the Contract. The Department may use withheld payments for work
completion'whether the payments are assigned or not.

Add to section 5-1.13A, “General,” the following paragraphs:

Contractor must comply with section 5-1.13, "Subcontracting,” of the Standard Specifications,
Section 2, “Bidding" of these Special Provisions and Section 3, “Contract Award And Execution,
Equal Employment Opportunity Program, Conflict Of Interest, And Former County Officials” of
these Special Provisions.

Each subcontract must comply with the Contract and any lower tier subcontract that may in turn
be made must comply with the Contract, including but not limited to Section 7, “Legal Relations
and Responsibility to the Public,” of these Special Provisions. Noncompliance shall be
corrected. Payment for subcontracted work involved will be withheld from progress payments
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due, or to become due, until correction is made. Failure to comply may result in termination of
the contract.

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner
publishes and distributes a list of contractors ineligible to perform work as a subcontractor on a
public works project. This list of debarred contractors is available from the Department of
Industrial Relations web site at:

http://www.dir.ca.gov/dir/Labor_law/DLSE/Debar.html.

Delete section 5-1.13B, “Disadvantaged Business Enterprises.”
Delete section 5-1.13C, “Disabled Veteran Business Enterprises.”

Delete section 5-1.13D, “Non-Small Businesses.”

Add the following paragraphs to section 5-1.20B(4), “General”:
A copy of the PLACs are included in these Special Provisionss

The contractor shall make the Agreement, any extensiens, and amendments to the Agreement,
and all related notification materials and Califefnia JEnvironmental Quality Act (CEQA)
documents, readily available at the project site at'all timesS¥and shall be presented to CDFW
personnel, or personnel from another state, federal, ot lecal agency upon request.

CDFW personnel may enter the project site atfany time to verify compliance with the
Agreement.

Replace the phrase “34Structure'name and number, if any” in section 5-1.23A,
“General,with “Project name, structure or road number.”

Delete all of the paragraphs in section 5-1.27E, “Change Order Bills,” with the exception
of the 1st paragraph.

Add'the following paragraphs to section 5-1.36A, “General”:

High Risk Facllity Notification:

Certain underground facilities exist that may require special precautions be taken by the
Contractor to protect the health, safety and welfare of workmen and of the public. Facilities
requiring special precautions include, but are not limited to: conductors of petroleum products,
oxygen, chlorine, and toxic or flammable gases; natural gas in pipelines greater than 6 inches
in diameter or pipelines operating at pressures greater than 60 psi (gage); underground
electric supply system conductors or cables, with potential to ground of more than 300 volts,
either directly buried or in duct or conduit which do not have concentric grounded conductors
or other effectively grounded metal shields or sheaths.
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Replace 2nd paragraph of section 5-1.36A, “General,” with:

Contractor must notify the Engineer and the appropriate regional notification center for
operators of subsurface installations at least 2 working days, but not more than 14 days, prior
to performing any excavation or other work close to any underground pipeline, conduit, duct,
wire or other structure. Regional notification centers include but are not limited to the
following:

Underground Service Alert of Southern California (USA) at 811 or 1-800-422-4133

Add the following paragraphs to section 5-1.36C(1), “General”:
Attention is directed to other obstructions as follows:

AGENCY CONTACTS

AGENCY CONTACT £SS./ PHONE / CELL

Frontier Communications Todd Wiseman Drive, Bldg. A
A 92395

(661) 948-4803

todd.wiseman@ftr.com

Golden State Water | Benjamin Jimenez 1 S. San Dimas Canyon Road
Company Benjamin.Jimene San Dimas, CA 91773
(909)305-5427x312 / (310)413-5518

1918 H Street
Bakersfield, CA 93301
(661) 321-4590

Pacific Gas and Electric

Southern California Edison 12353 Hesperia Road
Victorville, CA 92395
(760) 951-3149

Emergency: (800) 611-1911

Planning Supervisor

dam Shochat P. O. Box 1498

Southwest Ga

adam.shochat@swgas.com Victorville, CA 92395-1498
760 951-4033
Spectrum Darryl Witt 12858 Production Place, Suite 1
darryl.witt@charter.com Victorville, CA 92395
(760) 220-0293
Sprint Jeff York 282 S. Sycamore Avenue
jeffrey.york@t-mobile.com Rialto, CA 92376
(858) 526-7533

The initial written utility notification and preliminary plans were sent to utility agencies on April 3, 2020,
and contact has continued at various times since.
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UTILITY RELOCATIONS

The following utilities will be relocated:

AGENCY

APPROXIMATE LOCATION

DETAILS

Any Agency

Throughout Project

If necessary, Contractor
shall provide 2 working day
window, per agency, during
construction for unforeseen
conflicts requiring relocation.
Any unused,days may be
used By another agency, if
necessary.

UTILITY PROTECTION

Protection of the following utility facilities will require coordination with the €ontractor’s operations:

AGENCY

APPROXIMATE LOCATION

DETAILS

Frontier Communications

Communications

Overhead and underground
facilities at varidus-locationsywithin
project limits|

Contractor to locate and
protect in place.

Golden State Water
Water

Undergreund facilities at various
locations within preject limits.

Firé hydrants, water meters,
valve €ans, air vacs and other
structures lecated throughout the
limits of the project.

Contractor to locate and
protect in place.

Contractor to adjust valve
cans to final grade, if
adjustable.

Pacific Gas and Electric

Gas & Power

Overhead and underground
facilities at various locations within
project limits.

Contractor to locate and
protect in place.

Southern California/Edison

Power

Overhead and underground
facilities at various locations within
project limits.

Contractor to locate and
protect in place.

Southwest{Gas,Corporation

Underground facilities at various
locations within project limits.

Contractor to locate and
protect in place.

Gas .
¢ Contractor to adjust valve
cans to final grade, if
adjustable.
Spectrum e Overhead and underground e Contractor to locate and
CATV faci_lities_ at_ various locations within protect in place.
project limits.
Sprint e Overhead and underground e Contractor to locate and

Communications

facilities at various locations within
project limits.

protect in place.
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HIGH RISK UTILITIES

The following utility facilities are “HIGH RISK” facilities:

AGENCY LOCATION DESCRIPTION

None ° °

The contractor shall notify all listed utility companies two weeks prior to start of work

Special precaution shall be taken by the Contractor to protect existing utilities that may not be
noticeably visible while working in the road shoulder areas.

Throughout the project, utility poles, fire hydrants, water meters, gas meéters, water valves and
gas valves will be located in the construction area. If applicable, theyContractor/shall perform
his grading operations around these and construct embankment usingypneumatic tampers to
achieve the required compaction.

The Contractor shall adjust the existing drainage grate to gradedlocated at the intersection of
Valley Blvd and Cherry Avenue.

The Contractor shall protect existing manholes in place and costs therefor shall be considered
as included in the prices paid for pulverization, milling,#/emoval of existing pavement, etc. No
prior arrangements have been made with utilitysowners to lower, raise, or otherwise adjust
existing manholes. It is the Contractor'sf responsibility> to make such arrangements and
adjustments, at no additional cost to the Department. Where utility owners do not participate
in such arrangements, and finished grade of propeSed pavement is above existing manholes,
said manholes shall be marked andgpavediover.

The Contractor shall protect existing valve cans in place and adjust those that are adjustable
to finished grade during paving operations. The Contractor shall be solely responsible for
coordinating valve can gadjustiments with utility owners, at no additional cost to the
Department. Where valve cans eannot be adjusted, and utility owners do not participate in
coordinating adjustndents, ‘and finished grade is above existing valve cans, said valve cans
shall be marked and paved'over.

During construction opérations, all County-owned signs shall be relocated to clear the way for
the Contraeter's operations. When construction is complete, the County-owned signs shall be
installed infinal"position as designated by the Engineer.

Existing guideposts (paddles) that interfere with construction shall be removed and disposed
of.

All existing sprinklers in conflict with construction shall be relocated, removed and/or capped to
clear construction.

If required during construction operations, existing mailboxes shall be moved as necessary to
clear the way for the Contractor’s operations, but at all times shall be accessible for delivery.
During construction the mailboxes shall either be installed on posts set in the ground or they
may be installed on temporary supports approved by the Engineer.
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The space around the posts and post concrete anchors shall be backfilled with suitable earthy
material. The backfill material shall be placed in layers approximately 0.33 foot thick and each
layer shall be moistened and thoroughly compacted to a relative compaction of not less than
90 percent.

The face of mailbox shall be within 0 to 6 inches from face of curb, asphalt concrete dike or
edge of pavement.

Surplus removed materials shall be disposed of outside the highway right-of-way in
accordance with Section 7-1.13 of the Standard Specifications. Attention is directed to
prevailing wage provisions pertaining to hauling "trash" and/or "recyclable" materials.

Contractor shall salvage and reuse existing mailboxes, newspaper boxes, pests,.and mounts.

When construction is complete the mailboxes shall be installed in final p@sition and posts shall
be in a buried concrete anchor of minor concrete or commercially available posthole concrete
not less than 6 inches in width from the outside of post and 1.5 feet in‘"depthfrom the finished
ground surface.

Contractor shall replace in kind existing mailboxes. Existinginewspaper boxes, posts and
mounts shall be salvaged and reused.

New mailboxes shall be fastened to the existing pasts and mounts.

Replaced existing mailboxes shall becomefthenproperty of the Contractor and shall be
disposed of.

When construction is complete the mailboxes shalllbe installed in final position and posts shall
be in a buried concrete anchor of miinor goncrete or commercially available posthole concrete
not less than 6 inches in width from the outside of post and 1.5 feet in depth from the finished
ground surface.

Contractor shall replace in Kindexisting mailboxes, newspaper boxes, posts and mounts.

Replaced existing mailboxes, newspaper boxes, posts and mounts shall become the property
of the Contractor and shall be disposed of.

When construction is‘complete the mailboxes shall be installed in final position and posts shall
be in a buried,conerete anchor of minor concrete or commercially available posthole concrete
not less than € inches’in width from the outside of post and 1.5 feet in depth from the finished
ground surface.

The contract unit price paid to remove and cap sprinklers shall be included in the various
contract items of work and shall include full compensation for furnishing all labor, materials,
tools, equipment and incidentals, and for doing all the work necessary in relocating the
sprinklers, complete in place, and disposing of surplus material and no additional
compensation will be allowed therefor.

Full compensation for conforming to the requirements of this section, not otherwise provided
for, including furnishing all labor, materials, tools, equipment and incidentals, including utility
adjustments to grade, providing utility windows and coordination, and for doing all work
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involved shall be considered as included in the contract prices paid for the various items of
work and no additional compensation will be allowed therefore.

Replace the 3rd paragraph of section 5-1.36C(3), “Nonhighway Facility Rearrangement,”
with:

Supplemental Work — The rearrangement of utilities is anticipated work within the scope of the

project.

Supplemental Work - Utilities consists of rearranging the (currently none). If other necessary
underground infrastructure rearrangement is not described in the Contract, the Engineer may
order you to perform the work. This other rearrangement is change order work.

The exact location and depth of the (currently none) is not known. It is anticipated that
(currently none) may be damaged by Contractor’s operations.

Additional work falling within the scope and character of the existing contract items is
considered as normal to the progress of construction and is addressed under seetion 4-1.05,
“Changes and Extra Work,” of the Standard Specifications.

If the Contractor is delayed in the completion of the contract work as a direet result of the work
described under Supplemental Work - Utilities, Contracton, must’ submit a request for
information (RFI) to request a delay-related time adjustment. “The Gounty may make a time
adjustment under Section 8-1.07B, “Time Adjustmentsy, of the Standard Specifications. The
County does not make a payment adjustment for delays‘in the completion of the contract work
as a direct result of the work described under Supplementalilork — Utilities.

Payment for Supplemental Work — Utilitiesilisy calculated under section 9-1.04, "Force
Account," of the Standard Specifications and is cumulative’ over the duration of the contract.

Bidders must include the Contract Amount, printed on the Bid Sheet in the proposal for
"Supplemental Work - Utilities" as thélir bid forithis contract item. The amount shown is purely
arbitrary and no guarantee is given‘erimplied that any payments will be made.

Delete section 5-1,39C (2), “Plant Establishment Period of 3 Years or More.”

Revise the phraSe“2yBar to arbitration (Pub Cont Code § 10240.2)” in the fourth
paragraph of section 5-1.43A, “General,” with:

Bar to pursue the claim in a‘court of law.
Replace section 5-1.43E, “Alternative Dispute Resolution,” with the following:

5-1.43E Dispute Resolution for Claims subject to Public Contract Code sections 9204,
20104, 20104.2, 20104.4 and/or 20104.6.

Claims between the County and the Contractor shall be resolved in accordance with Public
Contract Code section 9204 (which is a new law and applies to all public works contracts
entered on or after January 1, 2017), as well as Public Contract Code sections 20104, 20104.2,
20104.4 and 20104.6 (if applicable), provided, however, that Public Contract Code section
20104.2(a) shall not supersede the requirements of the Contract Documents with respect to
the Contractor's notification to the County of such claim or extend the time for giving of such
notice as provided in the Contract Documents. The entire text of Public Contract Code sections
9204, 20104, 20104.2, 20104.4 and 20104.6 is incorporated herein and found at the end of
these Special Provisions.
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Please note that pursuant to Public Contract Code section 9204(c)(1), a “claim” means the
following:

a separate demand by a contractor sent by registered mail or certified mail with
return receipt requested, for one or more of the following: (A) A time extension,
including, without limitation, for relief from damages or penalties for delay assessed
by a public entity under a contract for a public works project. (B) Payment by the
public entity of money or damages arising from work done by, or on behalf of, the
contractor pursuant to the contract for a public works project and payment for which
is not otherwise expressly provided or to which the claimant is not otherwise entitled.
(C) Payment of an amount that is disputed by the public entity.

Add section 5-1.43G, “Civil Action,” which reads:
5-1.43G Civil Action

Any dispute which cannot be resolved between the Parties by fifstfollowing,the applicable and
required potential claims and dispute resolution provisions stateddin“this section 5-1.43, may
then be resolved through litigation in a court of competent jurisdi€tion of the State of California.
IMPORTANT: BEFORE CONTRACTOR MAY FILE A LAWSUIT AGAINST COUNTY,
CONTRACTOR SHALL FIRST COMPLY WITHL{ THE GOVERNMENT CLAIMS ACT,
CALIFORNIA GOVERNMENT CODE SECTION 900/ET_SEQ., INCLUDING, BUT NOT
LIMITED TO, THE REQUIREMENT THAT CONTRACTORPREPARE AND FILE A TIMELY
CLAIM THAT SATISFIES THE GOVERNMENT)ZCLAIMS ACT WITH THE FOLLOWING
COUNTY DEPARTMENT:

County of San Bernardino

Risk Management Division

222 W. Hospitality Lane, 3™ Floor

San Bernardino, California 92415-0016

A copy of the“Ceunty’ssStandard claim form may be accessed at the Risk Management

Division dufing » normal  business hours, or may be downloaded at
http://countyline.sbeounty.gov/riskmanagement/ content/forms/claim against county.pdf.

Venue for any Such litigation concerning this Project or Agreement shall be in the Superior
Court of California, County of San Bernardino, San Bernardino District and Contractor agrees
to incorporate this provision into all subcontracts.

Each Party hereby waives any law or rule of court that would allow them to request or demand
a change of venue. If any third party brings an action or claim concerning this Contract, the
Parties hereto agree to use their best efforts to obtain a change of venue to the Superior Court
of California, County of San Bernardino, San Bernardino District.
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6 CONTROL OF MATERIALS

Delete section 6-1.04, “BUY AMERICA.”

Add the following paragraph to section 6-1.01, “GENERAL”:

Contractor must comply with Section 6, "Control of Materials," of the Standard Specifications
and these Special Provisions.

Add the following paragraph to section 6-2.01, “GENERAIL:

All materials required to complete the work under this contract shall be furished by the
Contractor.

Replace section 6-2.01C, “Authorized Material Lists,” with:

6-3.05K Prequalified And Tested Materials For Traffic Control Devices

Contractor must comply with section 6-3.02, "SPECIEIC BRAND OR TRADE NAME AND
SUBSTITUTION," of the Standard Specifications andfthese Special Provisions.

The Department maintains a trade name list of appreyed prequalified and tested signing and
delineation materials and products. Approval of pfequalified and tested products and materials
shall not preclude the Engineer from sampling and testing any of the signing and delineation
materials or products at any time. Contractormay usé a product that is equal to or better than
the specified brand or trade name if adthorizedh

Materials and products will be considered for addition to said approved prequalified and tested
list if the manufacturer of the material or product submits to the Traffic Division a sample of the
material or product. The sample shall betsufficient to permit performance of all required tests.
Approval of such materialsorproducts will be dependent upon a determination as to compliance
with the specifications and any test the Department may elect to perform.

Said list of approved prequalified“and tested signing and delineation materials and products
cover the following traffic control devices:

MATERIAL

Pavementimarkers, reflective and non-reflective
Temporary pavementimarkers

Striping and pavement marking tape

Flexible delineators and markers

Channelizers

Sign sheeting materials

Railing and barrier delineators

Traffic cones and reflective cone sleeves

A certificate of Compliance shall be furnished as specified in Section 6-3.05E, "Certificates of
Compliance," of the Standard Specifications for signing and delineation products. Said certificate
shall also certify that the signing and delineation product conforms to the prequalified testing and
approval of the Department of Public Works, Traffic Division and were manufactured in
accordance with the approved quality control program.
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The Approved Prequalified and Tested Signing and Delineation Materials (also referred to as the
“Authorized Materials List” or “Pre-Qualified Products List”) are as follows:

PAVEMENT MARKERS, PERMANENT TYPE
Reflective pavement markers:

Apex (4x4)
Ray-O-Lite, Models SS, RS, and AA (4x4)
Stimsonite 88 (4x4)

Reflective pavement markers with abrasion resistant surface:

Stimsonite 911 (4x4)
Stimsonite 944 SB (2x4) - formerly model 947
Stimsonite 948 (2.3x4.7)

Non-reflective pavement markers for use with epoxy or bituminous adhgesive:

Apex Universal, Ceramic

Ferro Corporation, Permark (ceramic)

Highway Ceramics Inc., Ceramic

Safety Signs Inc. "Safety Dot" Model SD4 (Polyester)
Traffic Control Signs Co., Titan, TM40WY (Polyester)

Non-reflective pavement markers for use only with bitdminous adhesive:

Edco, Models A 1107, AY 1108 (ABS)
Valterra Products - P20-2000W and P2052001 Y(ABS)

PAVEMENT MARKERS, TEMPORARY TYPE
Temporary pavement markers for long-term day/night use (6 months or less):

Astro Optics Model TPM (4x4)
Flex-O-Lite Model RCM (4x4)

Stimsonite 66 (4x4)

Stimsonite 66GB (Grabber Bottom) (4x4)
Swareflex 35573558 (4x4)

Temporary pavement markers for short-term day/night use (14 days or less):

Astro OpticsiModel TPM (4x4)

Davidson L.OW, (Flexible)

Flex-O-Lite Model(RCM) (4x4)

Stimsonitéivlodel 66 (4x4)

Stimsonite 66GB (Grabber Bottom) (4x4)
Swareflex Model 30023004 (4x4)

Swareflex Model 35573558 (4x4)

Valterra Products 12801281 Series (Flexible)

3M Scotch-Lane A200 Pavement Marking System

Temporary pavement markers for short-term day/night use (14 days and less) at seal coat
locations:

Davidson T.R.P.M. with Reflexite PC-1000 Sheeting
Valterra Products - 12801281 Series with Reflexite PC-1000 Sheeting
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STRIPING AND PAVEMENT MARKING MATERIAL, PERMANENT
Permanent traffic striping and pavement marking tape:

Brite-Line Series 1000

Swarco Industries "Director"

3M Stamark Brand Pliant Polymer Grade Series 5730

3M Stamark Brand Bisymmetric 1.75 Grade Series 5750 (For use  on
roadways only)

Temporary removable construction grade striping and pavement marking tape:

Advanced Traffic Marking ATM Series 200
3M Stamark Brand, Detour Grade, Series 5710
Swarco Industries "Director 2"

Temporary non-removable construction grade striping tape:

3M Scotch Lane Brand Construction Grade, Series 5160
ROADSIDE DELINEATORS
One-piece drivable flexible type (48")

All West Plastics "Flexi-Guide 400"
Carsonite Curve-Flex CFRM-400
Carsonite Roadmarker CRM-375
FlexStake H-D

Polyform, Inc., "Vista-Flex"

Non-drivable flexible type (48") (For special use only)

Carsonite "Impactor" with 18" soil anchor

Carsonite "Survivor" with 18" =-Chafnel anchor

Safe-Hit with 8" pavement anchor(SH248-GPR and SHAI-08-PI)
Safe-Hit with 15" soil anehor (SHAS*15C-GL)

Safe-Hit with 18" soil @nchor (SH248-GPR and SHA#-18C-PL)
Uticom, U-Post, Sefies1200 (Formerly Dura-Hit Mod. PC-5049)

Surface mount flexiblestyipe,(48")
FlexStake Surface Mount H-D

CHANNELIZERS

Surface m@unttype (36")

Carsonite "Survivor" Model SMD-353

Carsonite *Super Duck" (Flat SDF-436)(Round SDR-336)
Carsonite Super Duck Il "The Channelizer"

FlexStake Surface Mount H-D

The Line Connection "Dura-Post"

Repo, Models 300 and 400

Safe-Hit Guide Post with glue down base (SH236SMA)
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TRAFFIC CONES

Highway Safety Products 28"
Radiator Specialty Company 28"
Roadmarker Company "Stacker" 42"
Bent Manufacturing Co., "T-Top" 42"

TYPE "K" OBJECT MARKER (18")

Carsonite Models SMD 615 and SMD 615-A
Repo, Models 300 and 400
Safe-Hit Model SH718SMA

TYPE "K-4" OBJECT MARKER (24")

Carsonite, Super Duck Il
The Line Connection, "Dura-Post"
Repo, Models 300 and 400

Safe-Hit

CONCRETE MEDIAN BARRIER DELINEATOR
Impactable Type

All West Plastics "Flexi-Guide 235"

Duraflex Corp. "Flexi 2020"

Davidson Portable Concrete Barrier Markém(PCBM-12)
Reflexite Barrier Mount Delineator (Mgod. 661-662)

Non-impactable Type

Astro-Optics JD Series
Stimsonite 967

BARRIER DELINEATOR (162GLUE DOWN TYPE)
Safe-Hit
GUARDRAIL DELINEATOR (27*NAIL ON TYPE)

Carsonite Gyardrail Delineator Post (CFGR 427)
Safe-Hit 27-ineh Guardrail Delineator
All West Plastiest'Elexi-Guide" 327

METAL BEAM\GUARDRAIL DELINEATOR
Duraflex Gorp. "Railrider"

REFLECTIVE SHEETING FOR TEMPORARY CHANNELIZERS, DELINEATORS AND
TRAFFIC CONES

3M High Intensity

Reflexite PC 1000 (Metalized Polycarbonate)
Reflexite AP-1000 (Metalized Polyester)
Seibulite ULG (Ultralite Grade)

SP - 26



SIGNING MATERIALS -The following Retro-reflective Sheeting Materials are Acceptable
for use on County Maintained Road System Signs:

Regulatory Signs (Exclude STOP signs and Parking Signs):
T6500, ASTM D 4956-01, Type IV.
Stop Signs:
DG3, ASTM D 4956-09, Type XI.
Warning Signs (Exclude School Signs):
T6501, ASTM D 4956-01, Type IV.
School Warning Signs:
FYG, ASTM D 4956-01, Type IX.
Guide Signs:
T6501, ASTM D 4956-01, Type IV.
Construction Signs:
FDG, ASTM D 4956-01, Type IX.
Signs Utilizing Super Engineering Grade (e.g: No Parking Sign):
ASTM D 4956-01, Type |l
Signs Utilizing Engineering Grade:
ASTM D 4956-01, Type |
SIGNING MATERIALS LEGEND:

ASTM = American Standardffor Testing Materials
DG = Diamond Grade

LDP = Long Distance Performance

FDG = Fluoreseent Diamond Grade

FYG = FluorescenbYellow Green
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7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Add thefollowing paragraphs to section 7-1.02I(2), "Nondiscrimination™:

Contractor must comply with section 7-1.021 (2), "Nondiscrimination" of the Standard
Specifications, and to the "Standard California Nondiscrimination Construction Contract
Specifications" set forth therein.

During the term of the Contract, Contractor and its subcontractors shall not discriminate
against any employee or applicant for employment because of race, religious creed, color,
national origin, ancestry, physical disability, mental disability, medical condition, genetic
information, marital status, sex, gender, gender identity, gender expression, sexual orientation,
age, or military and veteran status. Contractor shall comply with Executive Orders 11246,
11375, 11625, 12138, 12432, 12250, 13672, Title VI & VIl of the Civil Rights Act of 1964, the
California Fair Housing and Employment Act and other applicable Federal, State of California
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and County laws and regulations and policies relating to equal employment and contracting
opportunities, including laws and regulations hereafter enacted. Contractor shall include the
nondiscrimination and compliance provisions of this paragraph in all subcontracts to perform
work under the contract.

Replace the 2nd and 3rd paragraph of section 7-1.02K (2), “Wages,” with:

Pursuant to section 1773 of the Labor Code, the general prevailing rates of wages in the
County of San Bernardino have been determined and are listed in the State of California
Department of Industrial Relations Director's General Prevailing Wage Determinations
(https://www.dir.ca.qgov/OPRL/DPreWageDetermination.htm). In addition, these wages are set
forth in the General Prevailing Wage Rates included in these Spegial Provisions. The
Contractor and subcontractors shall not pay less than the prevailing“wage. Copies of the
prevailing wage rates are also on file at the San Bernardino County Department of Public Works
Contracts Division office (address identified above) and shallgbe made “available to any
interested party on request. A copy of the determination of thefDirector, of prevailing rate of per
diem wages shall be posted at each job site. More specifically, ghe Contractor shall post the
general prevailing wage rates at a prominent place at the job site (LaborfCode section 1773.2).

Future effective general prevailing wage rates, whichdiave been predetermined and are on file
with the California Department of Industrial Relations are referenced but not printed in the
general prevailing wage rates.

The Contractor shall post the general prevailing wage ratés at a prominent place at the job site
(Labor Code section 1773.2).

LABOR CODE REQUIREMENTS REGARDING REGISTRATION AS CONTRACTOR OR
SUBCONTRACTOR REQUIRED PRIOR TO BID'PROPOSAL SUBMISSION: Contractor shall
comply with Labor Code section“1771.1, including, but not limited to, the following
requirements: (1) no contracteh or subc@ntractor may be listed on a bid proposal for a public
works project unless registered with the Department of Industrial Relations pursuant to Labor
Code section 1725.5 (with limited exceptions from this requirement for bid purposes only
under Labor Code section 1771.1(a)); (2) no contractor or subcontractor may be awarded a
contract for public work or perform work on a public works project unless registered with the
Department of Industrial Relations pursuant to Labor Code section 1725.5; (3) this Project is
subject to comgliance,monitoring and enforcement by the Department of Industrial Relations;
(4) Contractor shall postijob site notices regarding compliance monitoring and enforcement by
the Departmentyof Industrial Relations; and (5) Contractor must submit certified payroll at least
monthly to theskabor‘Commissioner in a format prescribed by the Labor Commissioner.

As provided in Labor Code section 1771.1:

(a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid
proposal, subject to the requirements of Section 4104 of the Public Contract
Code, or engage in the performance of any contract for public work, as defined
in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1725.5. It is not a violation of this section for an unregistered
contractor to submit a bid that is authorized by Section 7029.1 of the Business
and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to
Section 1725.5 at the time the contract is awarded.

SP - 28



(b) Notice of the requirement described in subdivision (a) shall be included in all
bid invitations and public works contracts, and a bid shall not be accepted nor
any contract or subcontract entered into without proof of the contractor or
subcontractor's current registration to perform public work pursuant to Section
1725.5.

(c) An inadvertent error in listing a subcontractor who is not registered pursuant
to Section 1725.5 in a bid proposal shall not be grounds for filing a bid protest or
grounds for considering the bid nonresponsive, provided that any of the following
apply:

(1) The subcontractor is registered prior to the bid opening.

(2) Within 24 hours after the bid opening, the subcontractor is registered and has
paid the penalty registration fee specified in subparagraph (E) of p
of subdivision (a) of Section 1725.5.

(3) The subcontractor is replaced by another registered subgent
to Section 4107 of the Public Contract Code.

(d) Failure by a subcontractor to be registered to perfor i S required
by subdivision (a) shall be grounds under Section 4 ublic Contract
Code for the contractor, with the consent of the awardi y, to substitute
a subcontractor who is registered to perform lic wo suant to Section
1725.5 in place of the unregistered subcontr

ite a list of contractors
pursuant to Section 1725.5.

ontrag subcontractor in violation of
ellatiof; provided that a contract for public

[ e solely due to the failure of the
contractor to comply with the requirements

(e) The department shall maintain on its |
who are currently registered to perform publi

(f) A contract entered into with an
subdivision (a) shall be subject tayca
work shall not be unlawful,
awarding body, contractor,
of Section 1725.5 or this secti

(9) If the Labor C issioner OF his or her designee determines that a
contractor or sub tor engaged in the performance of any public work
contract without_havin en registered in accordance with this section, the
contractor or tractoe”shall forfeit, as a civil penalty to the state, one
hundred d ) for each day of work performed in violation of the
registrati t, not to exceed an aggregate penalty of eight thousand
dollars dition to any penalty registration fee assessed pursuant to
ij ubparagraph (E) of paragraph (2) of subdivision (a) of Section

rs ($

ire

>

(h) (1) I dition to, or in lieu of, any other penalty or sanction authorized
pursuant to this chapter, a higher tiered public works contractor or subcontractor
who is found to have entered into a subcontract with an unregistered lower tier
subcontractor to perform any public work in violation of the requirements of
Section 1725.5 or this section shall be subject to forfeiture, as a civil penalty to
the state, of one hundred dollars ($100) for each day the unregistered lower tier
subcontractor performs work in violation of the registration requirement, not to
exceed an aggregate penalty of ten thousand dollars ($10,000).

(2) The Labor Commissioner shall use the same standards specified in
subparagraph (A) of paragraph (2) of subdivision (a) of Section 1775 when
determining the severity of the violation and what penalty to assess, and may
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waive the penalty for a first time violation that was unintentional and did not
hinder the Labor Commissioner’s ability to monitor and enforce compliance with
the requirements of this chapter.

(3) A higher tiered public works contractor or subcontractor shall not be liable for
penalties assessed pursuant to paragraph (1) if the lower tier subcontractor’s
performance is in violation of the requirements of Section 1725.5 due to the
revocation of a previously approved registration.

(4) A subcontractor shall not be liable for any penalties assessed against a
higher tiered public works contractor or subcontractor pursuant to paragraph (1).
A higher tiered public works contractor or subcontractor may not require a lower
tiered subcontractor to indemnify or otherwise be liable for any penalties
pursuant to paragraph (1).

(i) The Labor Commissioner or his or her designee shall issue €
penalty assessment, in accordance with the provisions of
determination of penalties pursuant to subdivision (g) and

assessments and the withholding of co
(commencing with Section 1720) and Artic
shall apply.

payments under Article 1
cing with Section 1770),

() (1) Where a contractor or subcontracto s in the performance of any
public work contract without ha be registered in violation of the
requirements of Section 1725 n, the Labor Commissioner shall
se of the unregistered contractor or
the unregistered subcontra n all public works until the unregistered
contractor or unregistergd subc ctor is registered. The stop order shall not
apply to work by regi rs or subcontractors on the public work.

(2) A stop order
by either of th ing

(A) Manual delivery

d_£opies of the order with the person who is apparently in
he public work and by thereafter mailing copies of the order
il, postage prepaid to the contractor or subcontractor at one of

rsonally served upon the contractor or subcontractor

he order to the contractor or subcontractor personally.

(i) The address of the contractor or subcontractor on file with either the Secretary
of State or the Contractor’s State License Board.

(i) If the contractor or subcontractor has no address on file with the Secretary of
State or the Contractor's State License Board, the address of the site of the
public work.

(3) The stop order shall be effective immediately upon service and shall be
subject to appeal by the party contracting with the unregistered contractor or
subcontractor, by the unregistered contractor or subcontractor, or both. The
appeal, hearing, and any further review of the hearing decision shall be governed
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by the procedures, time limits, and other requirements specified in subdivision
(a) of Section 238.1.

(4) Any employee of an unregistered contractor or subcontractor who is affected
by a work stoppage ordered by the commissioner pursuant to this subdivision
shall be paid at his or her regular hourly prevailing wage rate by that employer for
any hours the employee would have worked but for the work stoppage, not to
exceed 10 days.

(k) Failure of a contractor or subcontractor, owner, director, officer, or managing
agent of the contractor or subcontractor to observe a stop order issued and
served upon him or her pursuant to subdivision (j) is guilty of a misdemeanor
punishable by imprisonment in county jail not exceeding 60 days or by a fine not
exceeding ten thousand dollars ($10,000), or both.

(I) This section shall apply to any bid proposal submitted on
2015, and any contract for public work entered into on or aft r ' This
section shall also apply to the performance of any public K, € in this
chapter, on or after January 1, 2018, regardless of w CO t for public
work was entered. v

(m) Penalties received pursuant to this section shall be ed in the State
Public Works Enforcement Fund established

public works project of
, when the project is for
construction, alteration, demolition ation,” or repair work or to work
performed on a public works project ousand dollars ($15,000) or less

LABOR CODE REQUIREMENTS F
CONCRETE: Adherence to t

ITIES HAULING OR DELIVERING READY-MIXED
wage requirements found in Labor Code section
-mixed concrete is required. This includes, but is
not limited to, a require r the person or entity that delivers ready-mixed concrete to
register with the Depa

1725.5. For more i , please see the DIR website: http://www.dir.ca.gov/.

Replace the ection 7-1.02K (3), “Certified Payroll Records (Labor Code §

1776),” with the following:
Keep accura yroll records.
Submit a copy of your certified payroll records, weekly, including those of subcontractors.

Include:
1. Each employee's:

1.1. Full name

1.2. Address

1.3. Social security number

1.4. Work classification

1.5. Straight time and overtime hours worked each day and week
1.6. Actual wages paid for each day to each:

1.6.1. Journeyman
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1.6.2. Apprentice

1.6.3. Worker

1.6.4. Other employee you employ for the work
1.7. Pay rate

1.8. ltemized deductions made

1.9. Check number issued

2. Apprentices and the apprentice-to-journeyman ratio

Each certified payroll record must include a Statement of Compliance form signed under
penalty of perjury that declares:

1. Information contained in the payroll record is true, correct, and complete

2. Employer has complied with the requirements of sections 1771, 18145 and, 1815 for any
work performed by his or her employees on the public works project

3. Wage rates paid are at least those required by the Contract

The Department allows the use of a form with identicalf wordingpas:the Statement of
Compliance form provided by the Department.

Submitted certified payrolls for hauling and delivering ready-mixed concrete must be
accompanied by a written time record. The time record mustinelude:

Truck driver's full name and address

Name and address of the factory or batching plant

Time the concrete was loaded atdhe'factory or batching plant

Time the truck returned to the factory or batéhing plant

Truck driver's signature certifying under penalty of perjury that the information
contained in this written time re€ord is true and correct

aRhLON=

Make certified payroll regordshavailable for inspection at all reasonable hours at your main
office on the following basis:

1. Upon the employgé’sreguest orupon request of the employee's authorized representative,
make available for inspectionia certified copy of the employee's payroll record.

2. Refer the public's kequests for certified payroll records to the Department. Upon the public's
request, the Departmentimakes available for inspection or furnishes copies of your certified
payroll recérds: Do hot give the public access to the records at your main office.

Make all payrolfifecords available for inspection and copying or furnish a copy upon request of
a representative of the:

1. Department

2. Division of Labor Standards Enforcement of the Department of Industrial Relations

3. Division of Apprenticeship Standards of the Department of Industrial Relations

Furnish the Department the location of the records. Include the street address, city, and

county. Furnish the Department a notification of a location and address change within 5
business days of the change.
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Comply with a request for the records within 10 days after you receive a written request. If you
do not comply within this period, the Department withholds from progress payments a $100
penalty for each day or part of a day for each worker until you comply. You are not assessed
this penalty for a subcontractor's failure to comply with Labor Code § 1776.

The Department withholds from progress payments for delinquent or inadequate records
(Labor Code § 1771.5). If you have not submitted an adequate record by the month's 15th day
for the period ending on or before the 1st of that month, the Department withholds up to 10
percent of the monthly progress estimate, exclusive of mobilization. The Department does not
withhold more than $10,000 or less than $1,000.

Certified payroll records are required to be submitted weekly to the Enginger during the term of
construction.

Contractor and subcontractors must furnish electronic certified payroll records directly to the
Labor Commissioner (aka Division of Labor Standards Enfof€ement)purstuant to Labor Code
section 1771.1 identified herein.

Failure to meet the requirements above will subje€t the/contractor to sanctions/withholding of
contract payments as allowed by law for any delinquent or‘inadequate certified payroll records.
Payroll violations are required to be reporfed wto the, State of California and/or federal
government.

Add the following paragraphyto'section 7-1.02K (5), “Working Hours”:

The normal construction working hours are 7:00°A.M. to 4:00 P.M., Monday through Friday,
excluding holidays. The Contractor must request and receive prior written approval (at least
24 hours in advance) from théy Engineer to work beyond or outside of these normal working
hours. If the Contractor works beyond ‘or outside of these normal working hours without
requesting and receiving@rior written approval from the Engineer, then any overtime or other
costs incurred by theaCounty“(for example, County inspector costs) resulting from the
Contractor’s working beyond, or outside of these normal working hours may be deducted from
the progress payments that are due the Contractor. The County’s decision to approve or
disapprove thefContractororking beyond or outside of the normal working hours is at the
sole discretion ofithe Engineer.

Replace items,1, 3 and 4 in the list in the 22nd paragraph of section 7-1.04, “PUBLIC

SAFETY,” with:
1. Excavations: Where the near edge of the excavation is within 15 feet from the edge of
an open traffic lane except:
a. Trenches less than 1-foot wide for irrigation pipe or electrical conduit, or

excavations less than 1-foot in diameter;

b. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction; and/or
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C. Excavations within temporary traffic control zones that do not extend beyond a
single daylight period, for these zones alternative barrier systems should be
considered.

3. Storage areas: When material or equipment is stored within 12 feet of the edge of an
open traffic lane and the storage is not otherwise prohibited by the Contract

4. Height differentials: When construction operations create a height differential greater
than 1 foot within 15 feet of the edge of traffic lane

Add the following sentences to the 17th paragraph of section 7-1.04, “PUBLIC
SAFETY”:

Do not move or temporarily suspend anything over pedestrians unless the pedestrians are
protected. The Contractor must furnish, erect and maintain those fencesglype K temporary
railing, barricades, lights, signs and other devices and take such otherfprotective measures
that are necessary to prevent accidents or damage or injury to ‘the, public, especially
pedestrians who travel through the work zone area. Where no other meansfof pedestrian
passage through construction area is available, the Contraciesymustyprovide detours for
pedestrian travel. A drawing of the proposed pedestrian detour witheall“signage, barricades,
fencing, delineators, etc. as necessary for safe pedestrian traveléthrough or around the work
zone area must be submitted to the Engineer as part of the Traffic,Caoftrol Plan as specified in
the Traffic Control System section of these Special Prowvisions.

Replace the 23rd paragraph of section 7<1i04, “PUBLIC SAFETY,” with:

Where lanes are adjacent to the area whegre the workiis being performed or equipment is
operated, including shoulders, the adjacent lane must be closed under any of the following
conditions unless otherwise provided®in ‘the Standard Specifications and these Special
Provisions:

1. Work is off the traveled way but within 6 feet of the edge of the traveled way, and the
approach speed is greater than 4§ miles per hour

2. Work is off the trayéledyway but within 3 feet of the edge of the traveled way, and the
approach speed is less than 45 miles per hour

Add the following sentences to the 25th paragraph of section 7-1.04, “PUBLIC
SAFETY”:

Type K temporaryarailing must conform to the provisions in Section 12-3.08, “Type K
Temporary“Railing,” of the Standard Specifications. Type K temporary railing, conforming to
the details shown on Standard Plans T3A and T3B or approved equal by the Engineer may be
used.

The locations of Type K temporary railing shall be shown on Traffic Control Plans for review
and approval by the Engineer. The Contractor must comply with the Traffic Control System
section elsewhere in these Special Provisions.

Contractor may propose to the Engineer an alternative to the use of Type K temporary railing
and/or crash cushions in areas where the use of these devices is anticipated to be for a
relatively short period of time but no more than five working days. Approval of the Engineer for
the use of the proposed alternatives shall not relieve the contractor from being solely
responsible for any damages resulting from the use of these alternatives in accordance with
section 7-1.05A "General" of these Special Provisions.
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Reflectors on Type K temporary railing must conform to the provisions in “Prequalified and
Tested Materials for Traffic Control Devices” of these Special Provisions. Temporary crash
cushion modules must conform to the specifications in section 12-3.15, “TEMPORARY
CRASH CUSHION MODULE?” of the Standard Specifications.

Add the following paragraph between the 26th and 27th paragraphs of section 7-1.04,
“PUBLIC SAFETY”:

Open trenches left open overnight must be protected by Type K temporary railing or other
approved temporary traffic barrier as determined by the Engineer.

Replace section 7-1.05A, “General,” with:

7-1.05A General

Indemnification — Contractor agrees to indemnify, defend (with €aunselfreasonably approved
by County) and hold harmless the County and its authorized officers, @mployees, agents and
volunteers (Indemnitees) from any and all claims, actions, l0osses, damages, and/or liability
arising out of this contract from any cause whatsoever, including‘the acts, errors or omissions
of any person and for any costs or expenses incurtgd by, the Indemnitees on account of any
claim except where such indemnification is prohibited by law. This indemnification provision
shall apply regardless of the existence or degree“offfault“ef indemnitees. The Contractor's
indemnification obligation applies to the Indemnitee’s “passive” negligence but does not apply
to the Indemnitee’s “sole” or “active” negligence or “willful misconduct” within the meaning of
Civil Code section 2782.

Contractor agrees to indemnify, défendg(with®eounsel reasonably approved by the San
Bernardino County Flood Control Distriet) and hold harmless the San Bernardino County Flood
Control District and its authorized officerss, employees, agents and volunteers (Indemnitees)
from any and all claims, actions, losses,"damages, and/or liability arising out of this contract
from any cause whatsoevér,ineluding the acts, errors or omissions of any person and for any
costs or expenses incurred by‘the Indemnitees on account of any claim except where such
indemnification is prohibiteéd by [aw. This indemnification provision shall apply regardless of
the existence or degree of fault of indemnitees. The Contractor’s indemnification obligation
applies to the Indemnitee’s “passive” negligence but does not apply to the Indemnitee’s “sole”
or “active” negligenceof‘willful misconduct” within the meaning of Civil Code section 2782.

Replace section 7-1.06 with:

7-1.06 INSURANCE

Additional Insured — All policies, except for the Workers’ Compensation, Errors and
Omissions and Professional Liability policies, shall contain endorsements naming the County
of San Bernardino (a separate, legal public entity), and the San Bernardino County Flood
Control District (a separate, legal public entity), collectively referred to in this section as the
County, and all of their officers, employees, agents and volunteers as additional insureds with
respect to liabilities arising out of the performance of services hereunder.
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The additional insured endorsements shall not limit the scope of coverage for the County as
well as any other entities named herein to vicarious liability but shall allow coverage for the
County as well as any other entities named herein to the full extent provided by the policy.
Such additional insured coverage shall be at least as broad as Additional Insured (Form B)
endorsement form ISO, CG 201011 85.

Waiver of Subrogation Rights — The Contractor shall require the carriers of required
coverages to waive all rights of subrogation against the County, its officers, employees,
agents, volunteers, contractors and subcontractors, as well as any other entities named
herein. All general or auto liability insurance coverage provided shall not prohibit the
Contractor and Contractor’'s employees or agents from waiving the right of subrogation prior to
a loss or claim. The Contractor hereby waives all rights of subrogation against the County as
well as any other entities named herein.

Policies Primary and Non-Contributory — All policies required hereindare to beyprimary and
non-contributory with any insurance or self-insurance programs carried or administered by the
County or any other entities named herein.

Severability of Interests — The Contractor agrees to ensurehat'coverage provided to meet
these requirements is applicable separately to each insured‘@nd there will be no cross liability
exclusions that preclude coverage for suits between the Contractor and the County or between
the County and any other insured or additional insured_under the policy.

Proof of Coverage — The Contractor shall furnish”Certificates of Insurance to the County
Department administering the contract evidencing thé “insurance coverage at the time the
contract is executed, additional endorsementsias required shall be provided prior to the
commencement of performance of services hereunder, Which certificates shall provide that
such insurance shall not be terminated,or €xpire without thirty (30) days written notice to the
Department, and Contractor shall gnaintain, su€h insurance from the time Contractor
commences performance of services hereunder-until the completion of such services. Within
fifteen (15) days of the commencement of this contract, the Contractor shall furnish a copy of
the Declarations page for all applicable policies and will provide complete certified copies of
the policies and endorsements immediately upon request.

Acceptability of Insurance Carrier — Unless otherwise approved by Risk Management,
insurance shall be wiitteémby insurers authorized to do business in the State of California and
must have a minimmum Best's Insurance Guide rating of “A-” and minimum Financial Size
Category of “VII” aceording 10 A. M. Best Company, Inc., website http://www.ambest.com/.

Deductibles and Self-lnsured Retention — Any and all deductibles or self-insured retentions
in excess Of'$10,000)shall be declared to and approved by Risk Management.

Failure to Procure Coverage — In the event that any policy of insurance required under this
contract does not comply with the requirements, is not procured or is canceled and not
replaced, the County has the right but not the obligation or duty to cancel the contract or
obtain insurance if it deems necessary and any premiums paid by the County will be promptly
reimbursed by the Contractor or County payments to the Contractor will be reduced to pay for
County purchased insurance.

Insurance Review — Insurance requirements are subject to periodic review by the County.
The Director of Risk Management or designee is authorized, but not required, to reduce, waive
or suspend any insurance requirements, whenever Risk Management determines that any of
the required insurance is not available, is unreasonably priced, or is not needed to protect the
interests of the County. In addition, if the Department of Risk Management determines that
heretofore unreasonably priced or unavailable types of insurance coverage or coverage limits
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become reasonably priced or available, the Director of Risk Management or designee is
authorized, but not required, to change the above insurance requirements to require additional
types of insurance coverage or higher coverage limits, provided that any such change is
reasonable in light of past claims against the County, inflation, or any other item reasonably
related to the County’s risk.

Any change requiring additional types of insurance coverage or higher coverage limits must be
made by amendment to this contract. Contractor agrees to execute any such amendment
within thirty (30) days of receipt.

Any failure, actual or alleged, on the part of the County to monitor or enforce compliance with
any of the insurance and indemnification requirements will not be deemed as a waiver of any
rights on the part of the County.

The Contractor agrees to provide insurance set forth in accordance with theyrequirements
herein. If the Contractor uses existing coverage to comply with thesefreguirements and that
coverage does not meet the specified requirements, the Contraetoriagrees to amend,
supplement or endorse the existing coverage to do so.

Without in anyway affecting the indemnity herein provided andgin, addition thereto, the
Contractor shall secure and maintain throughout the contractdterm)the following types of
insurance with limits as shown:

Workers’ Compensation/Employers Liability — A “program of Workers’ Compensation
insurance or a state-approved self-insurance pr@gramsin,an amount and form to meet all
applicable requirements of the Labor Code of thetState of“California, including Employer’s
Liability with $250,000 limits covering all pefsonghincluding volunteers providing services on
behalf of the Contractor and all risks to such persons under this contract.

If Contractor has no employees, it may certify of warrant to the County that it does not
currently have any employees or individuals who"are defined as “employees” under the Labor
Code and the requirement for Waerkers' Compensation coverage will be waived by the
County’s Director of Risk Management:

With respect to Contractors that are non-profit corporations organized under California or
Federal Law, volunteers” fof ysuch entities are required to be covered by Workers’
Compensation insuranee:

Commercial/General Liability Insurance — The Contractor shall carry General Liability
Insurance covering all operations performed by or on behalf of the Contractor providing
coverage for badily injury and property damage with minimum combined single limits, per
occurrencepas.follows:

CONTRACT AMOUNT MINIMUM COVERAGE
Less than $1,000,000 $1,000,000
$1,000,000 to $3,000,000 $3,000,000
$3,000,000 to $5,000,000 $5,000,000
Over $5,000,000 $10,000,000

The policy coverage shall include:

(a) Premises operations and mobile equipment.

) Products and completed operations.

) Broad form property damage (including completed operations).
(d) Explosion, collapse and underground hazards.

)  Personal injury.
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) Contractual liability.
(g9  Two million dollars ($2,000,000) general aggregate limit.

Automobile Liability Insurance — Primary insurance coverage shall be written on I1SO
Business Auto coverage form for all owned, hired and non-owned automobiles or symbol 1
(any auto). The policy shall have minimum combined single limit for bodily injury and property
damage, per occurrence, as follows:

CONTRACT AMOUNT MINIMUM COVERAGE
Less than $1,000,000 $1,000,000
$1,000,000 to $3,000,000 $3,000,000
$3,000,000 to $5,000,000 $5,000,000
Over $5,000,000 $10,000,000

If the Contractor is transporting one or more non-employee passengefs in performance of
contract services, the automobile liability policy shall have a combined, single limit of two
million dollars ($2,000,000) for bodily injury and property damage per@ecurténce.

If the Contractor owns no autos, a non-owned auto endorsement tQ the General Liability policy
described above is acceptable.

Umbrella Liability Insurance — An umbrella (over primary) orieéxcess policy may be used to
comply with limits or other primary coverage requirements. When used, the umbrella policy
shall apply to bodily injury/property damage, personalinjury/advertising injury and shall include
a ‘dropdown” provision providing primary coverage for anyaliability not covered by the primary
policy. The coverage shall also apply to automobile liability.

Course of Construction/Installation Property “Insurance — A policy providing all risk,
including theft coverage for all properties and materials to be used on the project. The
insurance policy shall not have any coinsurance,penalty.

Continuing Products/Completed Operations Liability Insurance — A policy with a limit of
not less than five million dollars ($5,000,000) for each occurrence for at least three years
following substantial completién of the workron projects over one million dollars ($1,000,000).

Subcontractor Insurance Requirements — The Contractor agrees to require all parties or
subcontractors, including architeéets or others it hires or contracts with related to the
performance of thisgeontract, to provide insurance covering the contracted operations with the
basic requirements and the insurance specifications for all contracts as delineated herein,
(including waivér ofisubrogation rights) and naming the County as well as any other entities
named herein as additional insureds. The Contractor agrees to monitor and review all such
coverage @ndrassumes all responsibility ensuring that such coverage is provided as required
herein.

Delete section 7-1.07B, “Seal Coat Claims.”

Delete section 7-1.11, “FEDERAL LAWS FOR FEDERAL-AID CONTRACTS.”

AAAAAAAAAAAAAAAANAAANAAAANAAANAAAANAAANAAAAANAAANAANAAN

SP - 38



Replace section 8-1.02, “SCHEDULE” with:

8-1.02 PROGRESS SCHEDULE

After contract award, and prior to construction, the Contractor shall submit to the Engineer a
baseline progress schedule as part of the pre-construction submittals. The Contractor shall
furnish the schedule in both printed and electronic (Microsoft Excel or equivalent) format. If
the Contractor cannot furnish the schedule in Microsoft Excel format, then another format
approved by the Engineer shall be used. The schedule shall show the construction activities
(including the controlling activity(ies)), order in which the Contractor proposes to carry out the
work, the dates on which the Contractor will start the several salient features of the work
(including procurement of materials, plant, and equipment), and the contemplated dates for
completing those salient features. The progress schedules submitted shalld&sconsistent in all
respects with the time and order of work requirements of the contract.

Progress schedule updates are also required to be submitted durigg, construction, within 10
working days of the Engineer’s written request. Failure of the Contragtor t@ submit progress
schedule updates within the required time frame may resultgdb“the withholding of progress
payments.

Replace 1t paragraph of section 8-1.03, “PRECONSTRUCTION CONFERENCE,” with:

After contract award, and prior to construction, a pres€onstruction conference / meeting will be
held at a time and location determined by the Engifieer, for the purpose of discussing with the
Contractor the scope of work, contract drawings, spegifications, existing conditions, materials to
be ordered, equipment to be used, utilities, submittals, and all essential matters pertaining to the
prosecution of and the satisfactory complétion of\the ‘project as required. The Contractor's
representative at this conference shall include all major superintendents for the work and may
include subcontractors.

Replace 8-1W04A, “General,” with:
8-1.04A General

After contract award, and priordoythe pre-construction conference, the Engineer will issue a
Notice to Proceed awith“Submittals to the Contractor, and the Contractor shall then begin
submitting all required submittals necessary to begin work, as listed below. Failure to provide
the required submittals within the time frame specified in the Notice to Proceed with Submittals
may subject thetContracior to being charged working days for each and every day after the
submittal due'date.

Prior to construction, the following submittals are required:
1. Approved baseline progress schedule

2. Approved Statement of Compliance with Sections 1509 and 1510 of the CalOSHA
Construction Safety Orders

Approved Fire Safety Plan

Approved Notice to Residents, in English and Spanish
Approved Notice of Materials to be Used

Approved Subcontracting Request

N o o R

Approved Staging Area
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8. Approved Storm Water Pollution Prevention Plan (SWPPP) or Water Pollution Control
Plan (WPCP)

9. All other required environmental submittals.
10. Approved Traffic Control Plan

11.Valid proof of approved permits, if applicable
12.List of personnel assigned to the project

13. Emergency contact list

14.List of Equipment to be Used, which will include a description of each piece of equipment,
the name and model number of each piece of equipment, and a unique ID number for
each piece of equipment, which will be stenciled on each piece of equipment.

15. Any other pre-construction submittals deemed necessary by the EAgineer.

Replace 8-1.04B, “Standard Start,” mith:
8-1.04B Standard Start

After the pre-construction conference and prior to caonstruction;“the Engineer will issue the
Notice to Proceed with Construction to the Contractor. " The Contractor shall begin construction
work within 15 days (excluding Saturdays, Sdndays, -and holidays) after the Notice to
Proceed with Construction. The Notice to Proceed"with Construction is at the sole discretion
of the County. The First Working Day Designated,will be the date of the Notice to Proceed
with Construction or the date of beginning construction work, whichever is later. In no case will
the First Working Day Designated beglater than 18§ days after the Notice to Proceed with
Construction, excluding Saturdays, Sundays;“@nd holidays. The Department does not adjust
time for starting before the First WorkingdDay.

The Contractor shall diligentlyfprosecutethe work to completion before the expiration of

IHIRTY FIVE (35) WORKING DAYS

starting with the Fifst Working Day Designated. (Refer to the definition of “Working Day” in
section 1-1.07B ofithese Special Provisions.) However, as provided in section 8-1.04A, the
failure by Contraetortopprevide the required submittals identified in the Notice to Proceed with
Submittalsewithin ‘the, time frame specified in the Notice to Proceed with Submittals may subject
the Contractor to'being charged working days for each day and every day after the submittal due
date.

Replace 8-1.10A, “General”, with:

8-1.10A General

The Department specifies liquidated damages (Pub Cont Code § 10226). Liquidated
damages, if any, accrue starting on the 15t day after the expiration of the working days
through the day of Contract acceptance except as specified in sections 8-1.10B and 8-
1.10C.

The Department withholds liquidated damages before the accrual date if the anticipated
liquidated damages may exceed the value of the remaining work.
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The Contractor shall pay the County the sum of

TWO THOUSAND DOLLARS ($2,000) PER DAY

for each and every calendar day's delay in finishing the work in excess of the number of
working days prescribed above.

AAAAAAAAAAAAAAANAAAAAAAANANAAAANAAANANAAANAANAAANAAANN

9 PAYMENT

Replace section 9-1.02C, “Final Pay Item Quantities,” with:

9-1.02C Final Pay Items

When an item of work is designated as (F) or (S-F) in the Bid Sheet, the.estimated quantity
for that item of work shall be the final pay quantity, unlessdhe dimensions of any portion of
that item are revised by the Engineer, for the item or any portion of the item is eliminated. If
the dimensions of any portion of the item are revised, and the révisionS§'result in an increase or
decrease in the estimated quantity of that item of workgmthe final pay quantity for the item will
be revised in the amount represented by the changés inithe dimensions, except as otherwise
provided for minor structures in Section 51-7.01D; RPaymenti’ylf a final pay item is eliminated,
the estimated quantity for the item will be_eliminated. If a portion of a final pay item is
eliminated, the final pay quantity will be reyised Iin the “@amount represented by the eliminated
portion of the item of work.

Delete Section 9-1.02D, “Quantities of Aggregate and Other Roadway Materials.”

Delete the 11th, 12t 13thfand 14t paragraphs in section 9-1.03, “PAYMENT SCOPE.”

Replace the reference in'the16t" paragraph to “Pub Cont Code §§ 10262 and 10262.5” in
section 9-1.03, “PAYMENT SCOPE,” with “Business and Professions Code section
7108.5.”

Delete section 9-1.07 “PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS.”
Add thefollowing paragraphs to section 9-1.16, “PROGRESS PAYMENTS”:

PAYMENTS - Attention is directed to the provisions in this Section 9-1.16, “Progress Payments,”
and Section 9-1.16E, “Withholds,” of the Standard Specifications and these Special Provisions.

County and Contractor acknowledge and agree that Public Contract Code section 7201
applies to all contracts entered into on or after January 1, 2012, between a public entity and an
original contractor, between an original contractor and a subcontractor, and between all
subcontractors thereunder relating to the construction of any public work of improvement.
Pursuant to Public Contract Code section 7201 the County will retain 5% of the payments
made to Contractor and total retention proceeds withheld by County shall not exceed 5% of
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the contract price. However, this limitation does not apply to amounts retained by County in
the event of a good faith dispute or as required by law. Contractor shall also comply with
Public Contract Code section 7201 in its retention of payments/contract amount to
subcontractors.

The retention will be held for 35 days following the recordation of the Notice of Completion, at
which time the County Auditor will issue a warrant for the withheld funds.

Contractor shall accept all payments from County via electronic funds transfer (EFT) directly
deposited into the Contractor’s designated checking or other banking account. Contractor shall
promptly comply with directions and accurately complete forms provided by County required to
process EFT payments.

Contractor may upon written request, and at their expense deposit substitute securities found in
Government Code section 16430 as authorized by the Public Contract Géde seetion 22300 in
lieu of retention monies withheld to insure performance.

Partial payment for materials that are furnished but are not incorporated m the work may be
made to the Contractor at the sole discretion of the Engineer.

The provisions of Public Contract Code section 20104.50, cited immediately below and at the
end of these Special Provisions, dealing with the modification, perfoumance, and payment of
public works contracts are incorporated herein.

20104.50.

(a)(1) It is the intent of the Legislaturejin“enacting this section to
require all local governments tof pay,thein contractors on time so
that these contractors can mget their @wn“obligations. In requiring
prompt payment by all logal 'gevernments, the Legislature hereby
finds and declares that the promptypayment of outstanding receipts
is not merely a mufi€ipal affair, but is, instead, a matter of
statewide concern. (2) Itis the intent of the Legislature in enacting
this article to fully occupy“the field of public policy relating to the
prompt paymént, of local governments’ outstanding receipts. The
Legislature €finds hand declares that all government officials,
includinggthese in lecal government, must set a standard of prompt
payment that any business in the private sector which may contract
for services should look towards for guidance.

(b)Y Any<leeal ‘agency which fails to make any progress payment
withinn30 days after receipt of an undisputed and properly
submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal
rate"set forth in subdivision (a) of Section 685.010 of the Code of
Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act
in accordance with both of the following:

(1) Each payment request shall be reviewed by the local agency as
soon as practicable after receipt for the purpose of determining that
the payment request is a proper payment request.

(2) Any payment request determined not to be a proper payment

request suitable for payment shall be returned to the contractor as

soon as practicable, but not later than seven days, after receipt. A
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request returned pursuant to this paragraph shall be accompanied
by a document setting forth in writing the reasons why the payment
request is not proper.

(d) The number of days available to a local agency to make a
payment without incurring interest pursuant to this section shall be
reduced by the number of days by which a local agency exceeds
the seven-day return requirement set forth in paragraph (2) of
subdivision €.

(e) For purposes of this article:

(1) A “local agency” includes, but is not limited to, a city, including a
charter city, a county, and a city and county, and is any public entity
subject to this part.

(2) A “progress payment” includes all payments due contractors,
except that portion of the final payment designated by ‘the, contract
as retention earnings.

(3) A payment request shall be considered properly“executed if
funds are available for payment of the payment reguest, and
payment is not delayed due to an audit_inquiry byathe financial
officer of the local agency.

(f) Each local agency shall require that thissartiele, or a summary
thereof, be set forth in the termsgof any contract subject to this
article.

Delete the 2nd senténce in'section 9-1.16D(1), “General.”
Delete reference to “Pub Cont €ode § 10261.5” in section 9-1.16E(1), “General.”

Replace “may” with “shall” in the'dst sentence of section 9-1.16E(4), “Stop Notice
Withholds.”

Delete section 9-1.16F, “Retentions.”

Replace 9-1.17D(1), “General,” with:

9-1.17D(1)fFinal_Payment and Claims - After acceptance by the Director, the Engineer will
make a proposedfinal'estimate in writing of the total amount payable to the Contractor, including
therein an itemization of said amount, segregated as to contract item quantities, extra work and
any other basis for payments, and shall also show therein all deductions made or to be made for
prior payments and amounts to be kept or retained under the provisions of the contract. All prior
estimates and payments shall be subject to correction in the proposed final estimate. The
Contractor shall submit written approval of the proposed final estimate or a written statement of
claims as provided below.

On the Contractor’s approval, or if he files no claim, the Engineer will issue a final estimate in
writing in accordance with the proposed final estimate submitted to the Contractor and within 30
days thereafter the County will pay the entire sum so found to be due. Such final estimate and
payment thereon shall be conclusive and binding against both parties to the contract on all
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questions relating to the amount of work done and the compensation payable therefor, except as
otherwise provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.”

If the Contractor files a claim(s), the Engineer will issue a semifinal estimate in accordance with
the proposed final estimate submitted to the Contractor and within 30 days thereafter the County
will pay the sum so found to be due. Such semifinal estimate any payment thereon shall be
conclusive and binding against both parties to the contract on all questions relating to the
amount of work done and the compensation payable therefor, except insofar as affected by the
claim(s) filed within the time and in the manner required hereunder and except as otherwise
provided in Sections 9-1.03C, “Records,” and 9-1.09, “Clerical Errors.”

For additional claims procedures and rights under the Public Contract Code, please see
5-1.43E, “Dispute Resolution for Claims subject to Public Contract Code sections 9204,
20104, 20104.2, 20104.4 and/or 20104.6,” of these Special Provisions,

The Contractor shall keep full and complete records of the costs and additional time incurred for
any work for which a claim for additional compensation is made.yI'he Engineer or any
designated claim investigator or auditor shall have access togth@se records and any other
records as may be required by the Engineer to determine the faets of eantentions involved in the
claims. Failure to permit access to such records shall be sufficientd€ause for denying the claims.

Any claim for overhead type expenses or costs shall be supported by an audit report of an
independent Certified Public Accountant. Any such oyerhead claim shall also be subject to audit
by the County at its discretion.

Any costs or expenses incurred by the Countygimgreviewing or auditing any claims that are not
supported by the Contractor’s cost accountingor other records shall be deemed to be damages
incurred by the County within the meaning of the California False Claims Act.

Delete section 9-1.17D(2)(a), “General.”
Replace the6th paragraph in section 9-1.17D(3) with:

Failure to comply with thefelaim procedures described in the Contract Documents is a bar to
pursue the claim in a court of laws

Replace “3072with*34” in the 1st sentence of section 9-1.17(D)(1), “General.”

Delete section 9-1.22,“Arbitration,” in its entirety and replace with the following:
9-1.22 CIVIL ACTION
See Section 5-1143G, “Civil Action” of these Special Provisions.

*kkkkkkkkkkkkkkkhkkkkkkkkkkkkkkkkkkkkkk

DIVISION Il - GENERAL CONSTRUCTION
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10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 8, “Prosecution and Progress,” of the
Standard Specifications and these Special Provisions.

First Order of Work - The Contractor shall set up Portable Changeable Message Signs at the
locations specified in these Special Provisions and as designated by the Engineer.

Second Order of Work - Prior to the start of construction, the Contractor shall coordinate with
the Engineer and Environmental Management Division (EMD) for the approval of construction
staging area per Section “Environmental Mitigation Measures” of these Special Provisions. If
approved staging area is outside of existing road right-of-way, Contractor shall be required to
submit construction staging agreement with property owner to the Engineer.

Third Order of Work — The Contractor shall request the County Surueyors o conduct a
monument review to facilitate preservation of existing monuments. Attentionyis directed to the
“Survey Monuments” section elsewhere in these Special Provisions.

Fourth Order of Work — The Contractor is responsible for détermining, verifying and taking all
necessary measurements and photos of all existing damaged sidewalk, prior to its removal.
The purpose for measurements and photos of the above-mentioned'is to establish a record of
which shall be used for archiving, construction of ramps, teconstruction of sidewalk, curb and
gutter and driveway in accordance with the Standard Speeification, these Special Provisions
and as directed by the Engineer.

Attention is directed to the following seCtions: “Supplemental Work At Force Account
(Unforeseen Differing Site Conditions), “The Americans Disability Act (ADA)
Requirements”, Public Safety, Portable"Changeable Message Signs, Traffic Control
System and “As-Built Drawingsd¢and sMiscellaneous References” elsewhere in these
Special Provisions.

Fifth Order of Work — ThedContractor shall post advance notice signs for sidewalk closures at
least three (3) days priorto the,closure dates at ramp closure locations as stipulated in the
Special Conditions ofgthe Traffic Control System section elsewhere in these Special
Provisions. Signs ghall ‘advise pedestrians of anticipated closure dates. Contractor shall
provide safe alternate pedestrian travel routes during ramp closures.

Nothing in these\Special Provisions shall relieve the Contractor of his responsibility to
conform the stringent requirements of The Americans Disability Act (ADA).

Full compensation for conforming to the requirements of this section, including any additional
mobilizing or demobilizing costs, other work or labor, materials, tools, equipment, and
incidentals, not otherwise provided for, shall be considered as included in the prices paid for
the various items of work and no additional compensation will be allowed therefore.

10-1.02 PUBLIC SAFETY

The Contractor shall provide for the safety of traffic and the public in conformance with the
provisions in Section 7-1.04, “Public Safety,” of the Standard Specifications and these special
provisions.
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The Contractor shall furnish, erect and maintain those fences, temporary railing (Type K),
barricades, lights, signs and other devices and take such other protective measures that are
necessary to prevent accidents or damage or injury to the public, especially pedestrians who
travel through the work zone area. Where no other means of pedestrian passage through
construction area is available, the Contractor shall provide detours for pedestrian travel.

When applicable, the California MUTCD latest edition Figure 6H-28 “Sidewalk Detour or
Diversion” Typical Application 28 and Figure 6H-29 "Crosswalk Closures and Pedestrian
Detours” Typical Application 29 as included in the green sheets may be used and referenced
as part of the project’s Traffic Control Plan.

If any of the above referenced CA MUTCD Typical Application/s is/are not applicable due to
project field conditions, or as required by the Engineer, the Contractor shall prepare a
Pedestrian Traffic Control Plan and submit to the Engineer for reviewgandpapproval. The
Pedestrian Traffic Control Plan shall detail any pedestrian detour with all signagey barricades,
fencing, delineators, etc. as necessary for safe pedestrian travel threugher around the work
zone area in conformance with the California Manual on Uniform Traffic Contrél Devices (CA
MUTCD) — Part 6 (latest edition) — Temporary Traffic Contrel sections, 6D.:01 “Pedestrian
Considerations” and section 6D.02 “Accessibility Considerations”/ Refer %0 additional Traffic
Control Plan requirements as specified in the Traffic Control 'System section of these Special
Provisions. Nothing in these Special Provisions is to be construed,as to reduce the minimum
standards in the CA MUTCD.

The Contractor shall install temporary railing (Type K)detween a lane open to public traffic
and an excavation, obstacle, or storage area when the'following conditions exist:

1) Excavations — The near edge of the gxcavation is'15 feet or less from the edge of
the lane, except:

a) Excavations covered with shéet steel.or concrete covers of adequate
thickness to prevent accidéntal entry“by-traffic or the public.

b) Excavations less than 1 foot deep.

c) Trenches less than 4=foot wide for irrigation pipe or electrical conduit, or
excavations less than 1-foot in diameter.

d) Excavations parallel te the lane for the purpose of pavement widening or
reconstruction.

e) Excavations'protécted by side slopes, where the slope is equal to or less than
1:4 (vertical:horizontal)

f) Excamations, protected by existing barrier or railing.

g) Excavationswithin temporary traffic control zones that do not extend beyond
a Single daylight period, for these zones alternative barrier systems should be
considered.

2) Temporarily Unprotected Permanent Obstacles — The work includes the installation
of a fixed Obstacle together with a protective system, such as a sign structure
together with protective railing and the Contractor elects to install the obstacle prior
to installing the protective system; or the Contractor, for the Contractor’s
convenience and with permission of the Engineer, removes a portion of an existing
protective railing at an obstacle and does not replace such railing complete in place
during the same day.

3) Storage Areas — Material or equipment is stored within 12 feet of the lane and the
storage is not otherwise prohibited by the provisions of the Standard Specifications
and these special provisions.
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The approach end of temporary railing (Type K), installed in conformance with the provisions
in this section “Public Safety” and in Section 7-1.04, “Public Safety,” of the Standard
Specifications, shall be offset a minimum of 15.33 feet from the edge of the traffic lane open to
public traffic. The temporary railing shall be installed on a skew toward the edge of the traffic
lane of not more than 1-foot transversely to 10 feet longitudinally with respect to the edge of
the traffic lane. If the 15.33 feet minimum offset cannot be achieved, the temporary railing
shall be installed on the 10:1 skew to obtain the maximum available offset between the
approach end of the railing and the edge of the traffic lane, and an array of temporary crash
cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.20, “Type K
Temporary Railing,” of the Standard Specifications. Temporary railing (Type K), conforming to
the details shown on Standard Plans T3A and T3B or approved equal by thegEngineer may be
used.

The sixth paragraph of Section 12-3.20C(1), “General,” of the Standard Specifications is
amended to read:

Install a reflector on the top or face of the rail of each rail ufit placed, within 10 feet of a
traffic lane as directed by the Engineer. Apply adhesive for mounting the reflector under the
reflector manufacturer's instructions.

Reflectors on temporary railing (Type K) shall confafm*{o, the provisions in “Approved Traffic
Products” of these special provisions.

Temporary crash cushion modules shall coaferm “to,the provisions in “Temporary Crash
Cushion Module” of these special provisionst

Except for installing, maintaining and,remeving traffic control devices, whenever work is
performed or equipment is operated i the following work areas the Contractor shall close the
adjacent traffic lane unless otherise grovided in the Standard Specifications and these
special provisions:

Approach speed of pdblic traffic (Posted | Work Areas

Limit mph)

Over 45 mph Within 6 feet of a traffic lane but not on
a traffic lane

35 to 45 mph Within 3 feet of a traffic lane but not on
a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by
permanent, temporary railing, or barrier. When traffic cones or delineators are used to
delineate a temporary edge of traffic lane, the line of cones or delineators shall be considered
to be the edge of traffic lane, however, the Contractor shall not reduce the width of an existing
lane to less than 11 feet without written approval from the Engineer.

When work is not in progress on trench or other excavation that requires closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed adjacent to the edge of the traveled way. The spacing of the cones or delineators shall
be the same as specified for the lane closure.

Open trenches left open overnight shall be protected by temporary railing (Type K) or other
approved temporary traffic barrier as determined by the Engineer.
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The locations of temporary railing (Type K) shall be shown on Traffic Control Plans for review
and approval by the Engineer. Attention is directed to the Traffic Control System section
elsewhere in these special provisions.

Contractor may propose to the Engineer an alternative to the use of temporary railing (Type K)
and/or crash cushions in areas where the use of these devices is anticipated to be for a
relatively short period of time but no more than five working days. Approval of the Engineer for
the use of the proposed alternatives shall not relieve the Contractor from being solely
responsible for any damages resulting from the use of these alternatives in accordance with
Section 7-1.05A “General” subtitled "Indemnification" of these Special Provisions.

Suspended loads or equipment shall not be moved nor positioned over public traffic or
pedestrians.

Full compensation for conforming to the requirements of Section 7-1.04, “Public\Safety,” and
the requirements of these special provisions, including furnishing, all_ labor and installing
temporary railing (Type K), temporary crash cushion modulestand“pedeéstrian safety
measures, shall be considered as included in the contract pri€e, paidyfor<Traffic Control
System and no additional compensation will be allowed therefor.

10-1.03 DUST CONTROL

This work, Dust Control, shall consist of all operations hecessary to control fugitive dust arising
from construction operations, and due to amy disturbanee of natural ground covers resulting
therefrom, in compliance with governing EPA and NPDES requirements and shall conform to
the provisions in Section 10-5, “DustgControl,” of the Standard Specifications and these
Special Provisions.

The Contractor shall furnish adequate dust control measures as provided in Section 10-5,
“Dust Control,” of the Standard Specifications and these Special Provisions during normal
non-work hours (e.g., nights; weekends, or holidays) encompassed within working days
authorized in the contract’and executed contract change orders, at no additional cost to the
Department.

The Contractor is responsible for meeting and being in compliance with all of the requirements
of the South €Ceast Air Quality Management District's (AQMD) “Rule 403, Fugitive Dust.”
Information_on AQMD*and “Rule 403, Fugitive Dust” can be found at http://www.agmd.gov.
Should the County be fined due to failure of the contractor to comply with Rule 403
requirements, the amount of any such fines will be withheld from payments due or to become
due to the Contraetor.

Full compensation for conforming to the requirements of AQMD, including furnishing all labor,
water, materials, tools, equipment and incidentals shall be considered as included in the prices
paid for various contract items of work and no additional compensation will be allowed.
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10-1.04 SUPPLEMENTAL WORK AT FORCE ACCOUNT (UNFORESEEN UTILITY
CONFLICTS)

This work shall consist of extra work, related to specified items of work, necessary to address
unforeseen position, location, and/or dimensions of existing underground utilities. Extra work
addressed under the provisions of this section will be work as determined by the Engineer to
be necessary to the completion of specified construction within the functional range, scope,
and intent of the contract.

Extra work to address subsurface or latent physical utility conditions that differ materially from
those indicated in the contract; or unknown utility physical conditions of an unusual nature,
differing from those initially encountered and generally recognized as inherent in the work
provided for in the contract will be addressed in accordance with Section 4-1.06, "Differing Site
Conditions", of the Standard Specifications.

Additional work falling within the scope and character of the existing €ontract items shall be
considered as normal to the progress of construction and will be addtéssed in ac€ordance with
Section 4-1.05, "Changes and Extra Work", of the Standard Specifications.

If the Contractor is delayed in the completion of the contract wiork asapdireet result of the work
described in this section, an extension of time as provided in‘theffitth paragraph of Section 8-
1.07, “Delays”, of the Standard Specifications, will be granted.

Compensation for work performed under this section; and calculated as prescribed in Section
9-1.04, "Force Account Payment”, of the Standard Specifications will be cumulative over the
duration of the contract.

Prospective bidders shall include the QLontracty Amount printed in the proposal for
"Supplemental Work At Force Account (Unforeseen Utility Conflicts)" as their bid for this
contract item. The amount shown is pérely‘arbitrary and no guarantee is given or implied that
any payments will be made.

Furnishing all labor, equipment, materialjtools and incidentals and doing all work determined
by the Engineer to fall undesfthis section“shall be considered to be included in Force Account
made for SupplementalMork At Force Account (Unforeseen Utility Conflicts), and no
separate payment will be made‘therefor.

10-1.05 SUPPLEMENTAL WORK AT FORCE ACCOUNT (UNFORESEEN DIFFERING
SITE CONDITIONS)

This work ‘shall‘'consist of extra work, related to specified items of work, necessary to address
unforeseen pe@sition (horizontal or vertical displacement), location, and/or dimensions of
existing sidewalky curb and gutter, cross gutter and spandrel alike. Extra work addressed
under the provisions of this section will be work as determined by the Engineer to be
necessary to the completion of specified construction within the functional range, scope, and
intent of the contract.

In order to meet the ADA requirements, an extra survey work maybe needed to address
corrections to surface elevations if found deviating from the As-Built Plans of 1964 & 1970; or
differ from the physical conditions; or unknown conditions of an unusual nature, differing from
those initially encountered and generally recognized as inherent in the work provided for in the
contract will be addressed in accordance with Section 4-1.06, "Differing Site Conditions", of
the Standard Specifications.
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The Resident Engineer has the sole discretion to approve or reject the extra survey
work. No extra survey work without the approval of the Resident Engineer and therefore
no payment thereof shall be borne by the County.

If approved by the Resident Engineer, this extra survey work for the proposed curb ramps
including cross gutter and spandrel as shown on Exhibit supplemented by Table | and As-Built
Plans shall conform with The American Disability Act (ADA) guidelines, applicable State
Standard Plans, County Standard Drawings, Standard Plans for Works Construction,
Standard Specifications, these Standard Provisions and as directed or approved by the
Engineer.

Reconstruction of sidewalks, curb and gutter or driveways damaged by trees and removal of
concrete within landscape areas are excluded from this extra surveyWork. Cost for the
reconstruction of sidewalk, curb and gutter or driveways and remqyal of concrete within
landscape areas are paid separately.

The Contractor shall thoroughly examine and perusal study the Exhibit and As-Built Plans
showing Plan and Profile with all the elevations for the existing curb return, cross gutter and
spandrel. The Contractor is required to field investigate @nd make determination if such
particular curb ramp or ramps can be constructed without survey work and meet the ADA
guidelines. Otherwise, the Contractor shall present the case immediately to the Resident
Engineer and justify the existing physical condition gamnnot meet ADA requirements, example
includes:

e Vertical / horizontal displacements (tripping hazard);
Lip at flow line (must be flushed);
Steeper counter slope at landing and cross slope (>5%);
Steeper ramp (>8.33%);
Steeper side flares (>10%);
Steeper sidewalk cross slope (>2%);
Sidewalk less than 4-ft minimumimwidth;
Glued-down or No Detectable Warning Surface;
Hazardous drop off at'edge or adjoining accessible route;
Deteriorated conditions;
Herringbone;
No top landing;
No sidedlares or protéection;

e Multiple crass slopes, etc.
The Resident Engineer shall inspect and verify on site the findings prior to his approval
or rejection.

Upon approval and prior to construction, the extra survey work shall consists of, but not limited
to, data collection of existing conditions or topographic features, such as:
e Top of curb and flow line elevations at BCR, ECR and Quarter (1/4) Deltas along the
curb ramp;
e Top of curb & gutter and flow line elevations 10-ft minimum (or 25-ft maximum) before
BCR & after ECR,;
e |If present, flow line elevation including lip elevation at Cross Gutter and Spandrel,
e Back of curb ramp sidewalk elevations;
e Existing fence (CLF, WI or Wooden), Retaining or Non-Retaining Block Wall behind
curb ramp sidewalk;
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e Utility conflicts (electrical, gas, water or storm drain line, fire hydrant, blow-off/air relief
valve, street light pole, traffic signal pole, manhole, utility box, hand hole, sprinklers’
heads, etc.); barriers (driveways, overhanging trees, catch basin, etc.) or other
constraints (right of way, roadside signs, cabinets, etc.); and

e Right of way research and verification to ensure the proposed ramp and sidewalk are
within the road right of way.

Only one pick-up survey will be allowed. The survey work shall be performed by a Land
Surveyor. Non-compliant ramps shall be provided with engineered solution/s supplemented
with plans, profiles and details; and it shall be prepared, stamped, signed by a Civil Engineer
and submitted to the Engineer for his approval within five (5) working days prior to
construction. Both Professionals shall be registered in the State of California. During
construction, the Surveyor shall perform the horizontal and vertical controléstaking according to
the grades and elevations shown on the approved plans, profiles and détails.

Additional work falling within the scope and character of the existing eontraetfitems shall be
considered as normal to the progress of construction and will befaddressed,in‘accordance with
Section 4-1.05, "Changes and Extra Work", of the Standard Specifications.

If the Contractor is delayed in the completion of the contract work as@ direct result of the work
described in this section, an extension of time as proyideéd in the fifth paragraph of Section 8-
1.07, “Delays”, of the Standard Specifications, will b&"granted.

Compensation for work performed under this_seetion; and calculated as prescribed in Section
9-1.04, "Force Account Payment”, of the Standard Specifications will be cumulative over the
duration of the contract.

Prospective bidders shall includef thegq Contract Amount printed in the proposal for
"Supplemental Work At Force Account (Unforeseen Differing Site Conditions)" as their
bid for this contract item. Thejamountishown is purely arbitrary and no guarantee is given or
implied that any payments will'be made.

Furnishing all labor, equipment; material, tools and incidentals and doing all work determined
by the Engineer to fall'under this'section shall be considered to be included in Force Account
made for Supplemental Work At Force Account (Unforeseen Differing Site Conditions),
and no separate payment will be made therefor.

10-1.06 THE AMERICANS WITH DISABILITIES ACT (ADA) REQUIREMENTS

Title Il of the Americans with Disabilities Act (ADA) of 1990 requires that public entities
including state and local governments, ensure that persons with disabilities have access to the
pedestrian routes in the public right of way.

Therefore, the Contractor shall adhere to the requirements of ADA. Any ramps or sidewalks
built that failed to meet ADA shall be re-constructed according to the lines, grades and
elevations as shown on the applicable Standard Drawings or approved Plans and all expenses
thereof shall be borne by the Contractor. If the Contractor is delayed in the completion of the
contract work as a direct result of the work described in this section, an extension of time as
provided in the fifth paragraph of Section 8-1.07, “Delays”, of the Standard Specifications, will
be granted.
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Attention is directed to sections, “Miscellaneous Concrete Construction” and ADA
Ramp Detectable Warning Surface” elsewhere in these Special Provisions.

The Contractor shall use the ADA Curb Ramp Guidelines and Inspection Sheet found
elsewhere in these Special Provisions. Nothing herein shall relieve the Contractor of his
responsibilities to comply with the ADA requirements.

Full compensation for conforming to the requirements of this section including labor, materials,
tools, equipment, and incidentals, shall be considered as included in the prices paid for the
various items of work and no additional compensation will be allowed therefore.

10-1.07 AS-BUILT DRAWINGS AND MISCELLANEOUS REFERENGCES

The Contractor shall refer to As-Built Drawings for Subdivision Improvement Plans (Tract Nos.
3210 and 7896) including supplemental under Green Pages, namely: kocation Map, Exhibit A,
Table I, Ramp Profiles, ADA Ramp Inspection Sheet, CountyStandard, Drawing & Special
Drawings, Caltrans Standards, Standard Plans for Public WWerks Censtruetion and MUTCD
found elsewhere in these Special Provisions.

As-Built Subdivision Improvement Plans are provided fer. graphical,information and reference
purposes only. No warranty, expressed or impliedgis made regarding the accuracy of said
maps. Variations may exist for the right of way an@/er eXisting,physical conditions for all street
improvements neither observed nor described “on site " may be encountered during
construction.

The construction of ramps and replacement, of sidewalks, curb and gutter, spandrel, cross
gutter and driveway shall be located 6r confinedmwithin its boundary or original location without
encroaching beyond road right of wayiordndividuals’ property.

Attention is directed to section “Supplemental Work At Force Account (Unforeseen
Differing Site Conditions) elsewhere in'these Special Provisions.

Full compensation for conformingyto the requirements of this section, including other work or
labor, materials, todls;“equipment, and incidentals, not otherwise provided for, shall be
considered as included in‘the prices paid for the various items of work and no additional
compensation will bexallowed therefore.

10-1.08 ENVIRONMENTAL MITIGATION MEASURES

This work shall eéonsist of furnishing all labor, materials, tools, equipment and incidentals; and
performing all work necessary to comply with existing laws, codes, regulations, and/or permits
related to Environmental Mitigation Measures and these special provisions. Contractor shall
comply with the requirements of the permits from agencies found elsewhere in these special
provisions.

Environmental Mitigation Measures must comply with Section 5-1.20B "Permits, Licenses
Agreements and Certifications"; Section 14-10, “Solid Waste Disposal and Recycling”; Section
14-11, “Hazardous Waste and Contamination”; and Section 5-1.20B(4), "Contractor-Property
Owner Agreement" of the Standard Specifications.
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General Conditions

1. Any equipment/material staging areas shall be clearly delineated in order to keep
equipment and trucks within existing disturbed areas. Further, project related
vehicle access, maintenance activities, and equipment storage shall be restricted to
established road, designated access roads, maintenance right-of-ways, and
designated storage, staging, and parking areas.

2. Standard best management practices shall be implemented during all maintenance
activities, especially those pertaining to dust control, erosion control, and
stormwater pollution prevention.

Biological Resource Conditions

1. Any work occurring during the nesting bird season (March 15 —‘September\1), will
be proceeded by a preconstruction nesting bird survey which must be conducted
no more than three days prior to the start of work. If active nests are detected,
appropriate buffers will be established and the buffered‘area will'beyavoided until
the nest is no longer active.

2. An initial take avoidance survey for burrowing owls shall be'eénducted in areas
supporting potentially suitable habitat no lessghan 30 days prior to initiating ground
disturbance activities during the non-breedifig .seasSeny(September 1 through January
31). If ground-disturbing activities are delayed‘@r suspended for more than 14 days
after the initial take avoidance surveygthe site, shallbe resurveyed. During nesting
season (February 1 through August 81), surveys for burrowing owls shall be performed
in accordance with protocols established in the Staff Report on Burrowing Owl
Mitigation (CDFG 2012).

Cultural Resource Conditions

1. The Resident Engineer is responsible for implementing all General/Standard
Conditions necessary tor@avoid impacts to cultural resources.

2. A cultural menitor istaot required during construction. However, should significant
subsurfaee prehistori€ or historic archaeological resources be encountered during
construction, the @valuation of any such resources should proceed in accordance
withl @llyappropriate Federal, State, and local guidelines. Specifically, all work must
be halted in“the immediate vicinity of the cultural resource found until a qualified
archaeologist can assess the significance of the resource.

3. If human remains are encountered during construction, then the San Bernardino
County Coroner's Office must be contacted in accordance with state law within 24
hours of the find, and all work should be halted until a clearance is given by that
office and any other involved agencies. The Coroner's Office may be contacted at
the Coroner's Division, County of San Bernardino, 175 S. Lena Road, San
Bernardino, CA.

Full compensation for conforming to the requirements of this section, not otherwise provided
for, including furnishing all labor, materials, tools, equipment and incidentals, and for doing all
the work involved in environmental mitigation, complete in place, as shown on the plans, as
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specified in the Standard Specifications and these special provisions, and as directed by the
Engineer shall be considered as included in the contract prices paid for the various items of
work and no additional compensation will be allowed therefore.

10-1.09 WATER POLLUTION CONTROL PROGRAM (WPCP)

Water Pollution Control work shall conform to the provisions in Section 13-2, “Water Pollution
Control Program,” of the Standard Specifications and these special provisions and the
Construction Contractor's Guide and Specifications of the Caltrans Storm Water Quality
Handbook (Handbook) and addenda thereto issued up to and including the date of
advertisement of the project. The Handbooks may also be downloaded from the Storm Water
Quality Manuals and Handbooks website at the following web site:
http://www.dot.ca.gov/hg/construc/stormwater/manuals.htm

The Water Pollution Control Program template can be downloaded frem“the following web
site:
http://www.dot.ca.gov/hg/construc/stormwater/

Areas where pollutant discharge must be eliminated shall includejbut not be limited to, spoil
and stockpile areas, all staging areas, and pulverize@areas created in connection with work
under this contract, whether or not said areas are within the delineated project limits.

Attention is directed to section, “Supplemental Weork At Force Account (Unforeseen
Dewatering, Control of Water, Construction Protection and Imported Soil)” elsewhere in these
Special Provisions.

Full compensation for furnishing all\labor, materials, tools, equipment, and incidentals for
doing all the work involved in developing, preparing, obtaining approval of, revising, amending,
implementation and removalgf the WRCP as specified in the Standard Specifications, the
Handbook, and these special provisions, shall be included in the contract price paid for Water
Pollution Control Program¥andine additional compensation will be allowed therefor.

This Water Pollution” Contrel Program will be paid as percentage of total item based on
development and approval of the WPCP (15%), weekly inspections reports (70% divided by
number of we€ks ofyproject), and final documentation submittal (15%). Payment will be
withheld for failure, to“submit weekly inspection forms and will not be retro-paid when
submitted®

10-1.10 MOBILIZATION

Mobilization shall conform to the provisions in Section 9-1.16D, “Mobilization,” of the Standard
Specifications.

The contract lump sum price paid for Mobilization shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work
involved in mobilization as specified herein. No additional compensation will be allowed for
additional mobilization / demobilization costs due to weather days or loss of production due to
cold weather.
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10-1.11 TRAFFIC CONTROL SYSTEM

A. GENERAL:

This work shall consist of all operations necessary to conduct construction operations in a safe
manner relative to public traffic, and shall conform to the requirements in the section entitled
“Temporary Pavement Delineation”, of these Special Provisions, and those in Section 7-1.03,
“‘Public Convenience”, Section 7-1.04, “Public Safety”, and Section 12, “Temporary Traffic
Control”, of the Standard Specifications. Nothing in these Special Provisions shall be
construed as relieving the Contractor from his responsibility as provided in said Section 7-1.04
of the Standard Specifications.

The requirements of this section, titled “General” shall apply to all projects except as modified
below in Section B, "Special Conditions”, or as otherwise approved by the Engineer.
Construction that interferes with public traffic shall be performed only between“7:00 A.M., and
4:00 P.M., except that which is required under Sections 7-1.03, “Public®Cenvenience”, and 7-
1.04, “Public Safety”, of the Standard Specifications, as modified Below inyseCtion B, or as
approved by the Engineer.

The Contractor shall submit a Traffic Control Plan for the'@ntire project limits, including
intersections, detailing the proposed construction staging and traffic control for approval by
the Engineer at least two weeks (10 working days)gprior to the'start of construction. The
Traffic Control Plan shall not include any signalized intersection closures or detours. The
Traffic Control Plan shall comply with the Calitornia Manwal on Uniform Traffic Control
Devices (CA MUTCD) — Part 6 (latest editionygmlemperary Traffic Control. Nothing in these
Special Provisions is to be construed as togeduce the minimum standards in the CA MUTCD.

When applicable, the Caltrans “TemporatyyTraffic Control Systems” Standard Plans as
included in the green sheets mayfbe used and referenced as part of the project’s Traffic
Control Plan. A flashing arrow sign‘will be required on all lane closures and, if determined by
the Engineer, will be required en shoulder closures as well.

When applicable, the Traffic, Control Plan for shoulder closures may be as shown on the
“Shoulder Closure” detail"of ‘Standard Plan T10. The spacing dimensions on the “Shoulder
Closure” detail may_besmodified as determined by the Engineer. The traffic control plan for
night time shoulder elosures, shall also include flashing beacons.

At any given dime during active construction when the number of lanes is reduced from
existing conditions for beth directions of travel, active construction work zones shall be limited
to the numiber,of foeations and delays to motorist in time as indicated below in section B or as
determined by the'Engineer.

Existing turn lanes for left and/or right turns, when present at intersections, shall remain open
and operational; or when existing turn lanes are removed, temporary turn lanes shall be
provided for turn movements.

If the Engineer determines that the Contractor's operations are resulting in unacceptable
traffic delays, the Engineer reserves the right to implement alternate traffic plans. Specific
details will be determined by the Engineer or as indicated below in section B.

The Contractor shall coordinate with local residents and businesses to provide ingress and
egress for properties adjacent to the project for the convenience of local residents and
businesses in carrying out their personal and business activities. Convenient access for mail,
other delivery services, and trash services shall be included in the definition of “personal and
business activities”.
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The Contractor shall prepare a “Notice to Residents”, and distribute copies of said notice to
properties that are adjacent to and / or are directly impacted by the project, as determined by
the Engineer. The notice shall use the “Notice to Residents” template attached in the List of
Standard and Special Drawings (Green Pages). The notice shall be placed on the door of
said properties a minimum of seven (7) days before the Contractor begins work. The notice
shall be in both English and Spanish (back side).

It is the Contractor’s responsibility to have roads clear of interfering vehicles prior to the start
of work and during work. The Contractor is responsible for notifying affected residents and
businesses of the work schedule. Such notification would include placing notices (as stated
above), making verbal contact, and furnishing and placing temporary “No Parking” signs 48
hours prior to the start of work, as well as notifying the California Highway Patrol 24 hours
prior to such posting, such that interfering vehicles or objects may be tewed or otherwise
removed, if necessary. With regards to towing, the applicable County CodesSections are
52.0118, 52.0132, and 53.081.

Section 12-1.04, “Payment,” of the Standard Specifications is sdpersededhby the following:

The cost of furnishing all flaggers, including transporting flaggérs to)provide for passage
of public traffic through the work under the provisions maSe€tion 7-1.03, “Public
Convenience”, and Section 7-1.04, “Public Safety’gofithe 2015 8tandard Specifications,
and elsewhere in these Special Provisions, will & borne solely by the Contractor.

If determined by the Engineer that additional flaggers “are required during construction
activities, Contractor shall provide flaggers attho"additional cost to the County.

The Contractor shall furnish, install, maintain, move, remove, and dispose of all signs, lights,
flares, barricades, and other facilities forthe cenvenience and safety of the public, as required
by these Special Provisions and Segtion 7&1.03#Public Convenience”, Section 7-1.04, “Public
Safety”, and Section 12, “Temporary<Tsaffic Control” of the Standard Specifications.

If any component in the traffigfeontrol system is displaced, or ceases to operate or function as
specified from any cause during the progress of the work, the Contractor shall immediately
repair said component toits ofiginal condition or replace said component and shall restore the
component to its originahlecation:.

When lane closures are made for work periods only, at the end of each work period, all
components of, the traffic )jeontrol system, except portable delineators placed along open
trenches or excavationyadjacent to the traveled way shall be removed from the traveled way
and shoulders. If the,Contractor so elects, said components may be stored at selected central
locations approvedby'the Engineer within limits of the highway right of way.

When temporamplane configuration changes are allowed to facilitate that days construction
activity, the contractor, unless otherwise directed by the Engineer, shall restore lane
configurations to pre-construction conditions at the end of the workday or during periods when
active construction is not taking place.

B. SPECIAL CONDITIONS:
l. During Construction Activities

Construction shall be performed on Monday through Friday only (7:00 A.M. to
4:00 P.M.) for the duration of the project, or as directed by the Engineer.

SP - 56



Throughout the project area, public traffic shall be permitted to pass through
construction operations at all times on a minimum of one 11-foot graded and
compacted or paved lane, to be used by both directions of travel with the use of
flaggers. In order to control traffic, additional flaggers shall be required at any
intersecting street or streets in between locations where flaggers have the traffic
queued for paving operations. Any deviation from these special conditions shall
be approved by the Engineer.

Pedestrian Safety: The Contractor shall provide passage for pedestrians through
construction areas, or provide a detour where applicable. Work that interferes with
existing ramps or crosswalks at intersections shall be conducted so as to minimize
impacts to pedestrian traffic.

Attention is also directed to the Public Safety section of these special provisions.

1l. During Non-construction activities

Throughout the project area, the Contractor must proyide two\,171-foot graded and
compacted or paved lanes, one for each directiofi of travel for use by public
traffic overnight and when construction operations aré not actively in progress.
The full width of a graded and compacted or paved traveled'way shall be open for
use by public traffic overnight and when construction operations are not actively
in progress.

The Contractor shall stage his construction operations accordingly in order to
meet the above stated requirementst

C. MEASUREMENT AND PAYMENI:

The contract lump sum price paid for Traffic Control System shall include full compensation
for furnishing all labor, materials (in€luding, but not limited to, all traffic control components),
tools, equipment, and incidentals, and for doing all the work involved in placing, removing,
storing, maintaining, moving‘to new locationhs, and replacing and disposing of the components
of the traffic control systém; as shown on the plans, and as specified in the 2015 Standard
Specifications and these Speecial Provisions. Full compensations for furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in furnishing,
placing/installing, maintaining, relocating as necessary, removing and disposing of Advance
Warning signsg, including payment for permits, is included in the contract lump sum price paid
for Traffic Contrel Systém, and no additional compensation will be allowed therefor.

Full compensation for conforming to the requirements of these Special Provisions and those
in Section 7=14.03, “Public Convenience”, Section 7-1.04, “Public Safety”, and Section 12,
“Temporary Traffic Control”, of the 2015 Standard Specifications, including furnishing all
labor, materials (including all traffic control components), tools, equipment, and incidentals,
shall be considered as included in the contract price paid for Traffic Control System, and no
additional compensation will be allowed therefor.

Full compensation for furnishing, erecting, maintaining and removing any additional
construction area signs and other traffic control components including AWSs the Engineer
may deem necessary shall be considered as included in the various items of work, and no
additional compensation will be allowed therefor.

SP - 57



Full compensation for furnishing, installing, distributing, and removing the “Notice to
Residents” shall be considered as included in the various contract items of work, and no
additional compensation will be allowed therefor.

Full compensation for traffic control staging is included in the contract lump sum price paid for
Traffic Control System, and no additional compensation will be allowed therefor.

The adjustment provisions in Section 4-1.05, “Changes and Extra Work”, of the 2015 Standard
Specifications, shall not apply to the item of Traffic Control System. Adjustments in
compensation for traffic control components ordered by the Engineer beyond those called for
in the referenced standards will be made as provided in Section 9-1.04, “Force Account,” of
the 2015 Standard Specifications. No adjustment will be made for decreases.

10-1.12 WATERING

Watering shall conform to the provisions in Section 10-6, “Wateringy. of the Standard
Specifications.

The contract lump sum price paid for Develop Water SupplyShalhinclude, full compensation
for furnishing all labor, materials, tools, equipment and incidéntals; and, for doing all the work
involved in developing water supply shall be included in the various contract items of work and
no additional compensation will be allowed therefor.

10-1.13 PORTABLE CHANGEABLE MESSAGE SIGNS

Portable Changeable Message Signs shall g@hferm te the provisions in Sections 12-3.32
“‘Portable Changeable Message Signs” of the 2015'Standard Specifications.

This work shall consist of furnishinggplacing, maintaining, relocating as necessary, and
removing Portable Changeable MesSage, Sigh§(PCMS). The purpose of the PCMS is to
provide drivers with advanced warnihgdand up to date information on the traffic conditions
during construction. Contractor shalll eoordinate the placement of the PCMSs and the
information shown on the boards with thetEngineer.

The PCMS shall be installed as the second order of work and shall occur two (2) weeks
prior to the start of_construction. Contractor shall provide a minimum of two (2)
message signs.

Contractor’s attention is directed to the Section entitled, “Permits,” elsewhere in these special
provisions.

The location of'the PCMS shall be determined by the Contractor in accordance with the
specificationstherein for review and approval by the Engineer. The boards shall be maintained
and relocatedif necessary as determined by the Engineer during construction.
Recommended locations for the message boards are:

1. At the intersection of Fern Avenue & Old Hwy 58; and
2. At the intersection of Hawthorne Drive & Old Hwy 58.

Location of the temporary traffic controls, regulatory, warning and guide signs have a higher
priority than the PCMS. The PCMS shall be placed where they can be easily identified with
the corresponding project. If the placement of PCMS conflicts with the newly installed higher
priority signs, such as the temporary traffic control devices or other priority devices, the PCMS

shall be relocated by the Contractor at no extra cost to the County.
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Due to public safety concerns, the PCMS shall not be allowed at the following locations:

a) On the front, back, adjacent to or around any traffic control device, including traffic
signs, traffic control device posts or structures, and

b) At key decision points where a driver's attention is more appropriately focused on
traffic control devices, roadway geometry, or traffic conditions. These locations include
but are not limited to, stop or yield signs, and areas of limited sight distances.

PCMS shall be removed at the completion of the project.

The contract unit price paid for Portable Changeable Message Sign shall include

full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all work involved in furnishing, placing, maintaining, relocating as_necessary, and
removing PCMS, as specified in the Standard Specification and these Speeial'Previsions.

10-1.14 MISCELLANEOUS CONCRETE CONSTRUCTION

Curb & gutter, sidewalk, pedestrian ramp and driveway shalhonform to the provisions in
Section 73, “Concrete Curbs and Sidewalks,” of the Standard Spegifieations.

The concrete for curb & gutter, sidewalk, pedestfian jframp and driveway shall be Minor
Concrete.

The second and third sentence of the dirst™“paragraph in Section 73-1.02, “Subgrade
Preparation,” of the Standard Specifications'is superseded by the following:

Relative compaction of not les§ than 95 pércent shall be obtained for a minimum
depth of 0.50-foot below the grading plane for the width of the traveled way,
including cross gutters. Where ‘eurb, curb and gutter, sidewalk, pedestrian ramp,
island paving, driveway, and qgutter depression are to be constructed, the
subgrade material shalhbe compacted to a relative compaction of not less than
90 percent for a minimum depth of 0.50-foot below the grading plane.

After compagtion and grading, the subgrade shall be firm, hard, and unyielding.

The constructed curb_ramp and/or sidewalk slopes shall be verified using a 2-foot
electronic_level'and shall not exceed the maximum grade as shown on the plans and/or
standard “drawings., If ramp or sidewalk exceeds the maximum slope allowed,
Contractor shall reconstruct the ramp or sidewalk at the Contractor’s expense as
directed by the'Engineer.

Non-Pigmented curing compound shall be used on exposed concrete surfaces other than curb
and gutter.

Any curb and sidewalk joints (weakened plane joints and expansion joints) shall be
constructed per County Std. 110A (modified) or SPPWC Std. 112-2.

If in the event, the adjacent sidewalk of the existing ramp or portion of the existing ramp to be

reconstructed/upgraded was field verified and determined to have cracks (1/4” and larger), the

Contractor shall repair and seal cracks (1/4” and larger) by using concrete repair caulk such as

Polyurethane Concrete Crack sealant or approved equivalent like epoxy. No grouts shall be
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used. It shall be smooth troweled. Likewise, as directed by the Engineer, the Contractor shall
repair and restore any vertical grade separation of any portion or portions of the adjacent
sidewalk by sawcutting to a neat true line, removing damaged area, compacted, graded and
poured with minor concrete with slope not to exceed the maximum allowed (preferred 1.5%
max). Prior to any repair or restoration, Contractor has to notify the Engineer and seek his
approval and direction.

In the mountain and desert areas where freezing/thawing are seasonal, the concrete shall be
air-entrained as provided in Section 90-1.02E(3), “Air-Entraining Admixtures,” of the Standard
Specifications. The air content after mixing and prior to placing shall be no more than 5.5
percent and no less than 4.0 percent.

Nothing herein shall be construed as relieving the Contractor of hisfresponsibility to
conform and meet all the requirements of an ADA compliant ramp or sidewalk.

Cost of removal and replacement of any concrete related work“at, |landscape areas, as
designated by the Engineer, are included in the various contractiteéms of work:

The contract price paid per cubic yard for Minor Concrete (ADA Ramp, Spandrel, Cross
Gutter, Curb & Gutter, Sidewalk and Driveway) shall include’ full compensation for
furnishing all labor, materials, epoxy, tools, equipmentgand incidentals, including excavation,
backfill, as shown on the plans and as specified inghe Standard Specifications, these Special
Provisions and as directed by the Engineer.

10-1.15 ADA RAMP DETECTABLE WARNING SURFACE

This work consists of work related{to, thée installation of Detectable Warning Surface (DWS)
and shall match yellow color in aceordance with Section 73-1.02B, “Detectable Warning
Surface” of the Standard Spécificationgythese special Provisions and as directed by the
Engineer.

Detectable Warning Surfaces are,required at all ramp locations as shown on the plan. Details
for Detectable Warning Surface shall conform with Caltrans Std. RSP A88A.

At locations where\existing Famps are ADA compliant but only requires replacement of DWS
the concrete area shall bé saw cut in a neat true line, removed and disposed of prior to
installationg,Lhe DWS shall be installed in a freshly poured minor concrete. The removed
concrete shall"become the property of the Contractor and shall be disposed of in accordance
with the provision in Section 5-1.20B(4) “Contractor Property Agreement”, Section 14-10,
“‘Solid Waste "Disposal and Recycling” and Section 14-11, “Hazardous Waste and
Contamination” of the Standard Specifications.

Some or all ADA Ramps depending on the configuration may require one or more surface
material of 4’ x 3’ block of material or 5’ x 3’ block of material. Irregular shape of one or more
Detectable Warning Surface shall conform with the plan. Therefore, Contractor’s attention is
directed to the plan for the actual quantity in square footage and configuration of Detectable
Warning Surface material to be used at each ramp location.

As directed by the Engineer, the Contractor shall repair and seal cracks (1/4” and larger)
adjacent to the proposed ADA ramps if present by using concrete repair caulk such as
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Polyurethane Concrete Crack sealant or approved equivalent like epoxy. No grouts shall be
used. It shall be smooth troweled. Attention is directed to section, “Miscellaneous Concrete
Construction” elsewhere in these special provisions.

The Detectable Warning Surface shall be constructed by Cast-In Place method or shall
consist of a prefabricated surface approved by the Engineer. Glue Down Detectable
Warning Surfaces are not allowed.

The contract unit price paid per square feet for ADA Ramp Detectable Warning Surface shall
include furnishing all labor, materials, hardware, tools, equipment and incidentals needed for
construction or installation of the detectable warning surface including repair and sealing of
cracks as specified in these Special Provisions, and no additional compensation will be
allowed therefore.

10-1.16 REMOVE CONCRETE

This work shall consist of removal and disposal of existing Porlland Cement Concrete within
the limits shown on the plans and set in the field by the Engineer, . and“shall conform to the
provisions in Section 15, “Existing Highway Facilities,” Section, 46, "Clearing and Grubbing,”
and Section 19-1.04, “Removal and Disposal of Buried Man-Made @bjects,” of the Standard
Specifications and these Special Provisions.

Concrete removed include all existing non-compliant conerete, ramp, sidewalk and curb and
gutter.

Contractor to exercise extra care when removing the concrete by sawcutting or other approved
method, as shown on the plan.

Portions of existing sidewalks, curbyan@ gutter which interfere with construction shall be
removed.

Portions of existing concrete sidewalk shall be saw cut to a neat, true line and removed as
necessary for installation ©f the roadside signpost or mailbox, as designated by the Engineer.

Where no joint exigts"between concrete to be removed and concrete to remain in place, the
concrete shall be saw cut In a neat, true line to a minimum of 0.17 foot before concrete is
removed. Theflocations ofithe cut lines shown on the plans are approximate only; the exact
location will be determined by the Engineer.

Removed conerete“shall become the property of the Contractor and shall be disposed of in
accordance witththe provision in Section 5-1.20B(4) “Contractor Property Agreement”, Section
14-10, “Solid Waste Disposal and Recycling” and Section 14-11, “Hazardous Waste and
Contamination” of the Standard Specifications.

Removal of existing concrete sidewalk and spandrel shall be measured and paid per square
yard as Remove Concrete (Sidewalk, Spandrel and Cross Gutter).

Removal of existing curb and gutter shall be measured and paid per linear feet as Remove
Concrete (Curb and Gutter).
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Removal of all other concrete within the landscape area, as designated by the Engineer, shall
be considered as included in the prices paid for the various contract items of work and no
additional compensation will be allowed therefor.

The payment includes furnishing all labor, materials, tools, equipment and incidentals and for
doing all the work involved for removing concrete as stipulated-above, excavation, backfill,
hauling and disposing outside highway right of way, as shown on the plans, as specified in the
Standard Specifications and these Special Provisions.

10-1.17 REMOVE ASPHALT CONCRETE SURFACING

This work shall consist of removing existing bituminous surfacing within theglimits shown on
the plans and marked in the field by the Engineer, and shall conforgi to thejprovisions in
Section 15, “Existing Facilities,” of the Standard Specifications and these Special|Provisions.

Existing bituminous surfacing shown on the plans to be removedgshall be removed full depth
below the grade of the existing surfacing. Resulting holes andfdepressionsyshall be backfilled
to the lines and grades established by the Engineer with \native“material selected from
excavation.

The removed surfacing materials shall become thefpreperty of the Contractor and shall be
disposed of outside the highway right of way in a€cordanee, with the provisions in Section 5-
1.20B(4), “Contractor-Property Owner Agreement”, ‘Section 14-10, "Solid Waste Disposal and
Recycling”, and Section 14-11, “Hazardou§ “Waste “@nd Contamination” of the Standard
Specifications.

Existing asphalt surfacing shall be saw cuttoya neat, true line and removed where shown on
the plans. The locations of cut lip€s shewn“en“the plans are approximate only; the exact
locations will be determined by the Engiheer. The outline of the surfacing to be removed shall
be cut with a power-driven saw to a‘“depth of not less than 0.15-foot before removing the
surfacing. Surfacing shall bé removed without damage to surfacing that is to remain in place.
Damage to pavement whi€h“igito remain in place shall be repaired to a condition satisfactory
to the Engineer, or the damagediypavement shall be removed and replaced with new asphalt
concrete if ordered by 'the Engineer. Repairing or removing and replacing pavement damaged
outside the limits of pavement to be replaced shall be at the Contractor’'s expense and will not
be measured ner paid, for.

The contraetgprice paid per square yard for Remove Asphalt Concrete Surfacing shall
include full"eompensation for furnishing all labor, materials, tools, equipment and incidentals
and for doing“all the work involved in saw cutting and removing asphalt concrete surfacing,
including hauling*and disposing of surfacing outside the highway right of way, as shown on the
plans, as specified in the Standard Specifications and these Special Provisions.

10-1.18 COLD PLANE ASPHALT CONCRETE PAVEMENT

Existing asphalt concrete pavement shall be cold planed at the locations and to the
dimensions indicated on the plans and shall conform to the following provisions.

Planing asphalt concrete shall be performed by the cold planing method. Planing of the
asphalt concrete pavement shall not be done by the heater planing method. Cold planing
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machines shall be capable of planing the pavement without requiring the use of a heating
device to soften the pavement during or prior to the planing operation.

Cold planing machines shall be operated so as not to produce fumes or smoke. Cold planing
machines shall be capable of producing a planed surface with no grooves greater than 3/8-
inch in width and 3/16-inch in depth, and shall be operated at a speed and in a manner to
produce such a surface. The noise level produced by the combined planing operation shall not
exceed 86 dBA at a distance of 50 feet at right angles to the direction of travel.

The depth, width and shape of the cut shall be as shown on the plans and on the typical cross
sections. The outside lines of the paved area shall be neat and uniform. Following the planing
operations, a drop-off of more than 0.15-foot will not be allowed at any time between adjacent
lanes open to public traffic.

Planed widths of pavement shall be continuous except for intersections aticross streets where
the planing shall be carried around the corners and through the conform, lines:

Where transverse joints are planed in the pavement at conformi'lines,.no“drep-off greater than
0.15-foot shall remain between the existing pavement and the planed area when the
pavement is opened to public traffic. If asphalt concrete has notlbeenglaced to the level of the
existing pavement before the pavement is to be opened,to publicitratfic, a temporary asphalt
concrete transition shall be constructed. Asphalt cencrete for a temporary transition shall be
placed to the level of the existing pavement and‘taperédsen,a slope of 30:1 or flatter to the
level of the planed area.

Asphalt concrete for temporary transitions [shall beteéommercial quality “hot” or “cold” mix and
shall be spread and compacted by amy method that will produce a smooth riding surface.
Temporary asphalt concrete transitions shall ‘bei@@mpletely removed, including the removal of
loose material from the underlying surface, before commencing subsequent restoration or
paving operations. Such removed material shall be disposed of outside the highway right of
way in accordance with thedprovisions“iny»Sections 5-1.20B(4), “Contractor-Property Owner
Agreement,” 14-10, “SoliddMaste Disposal and Recycling,” and 14-11, “Hazardous Waste and
Contamination,” of the StandardhSpecifications

The material planed from{the roadway surface, including material deposited in existing or
improved gutters or on the adjacent traveled way, shall become the property of the Contractor
and shall be remeved‘anddisposed of outside the highway right of way in accordance with the
provisions 4in Sections5-1.20B(4), “Contractor-Property Owner Agreement,” 14-10, “Solid
Waste Disposal @and ‘Recycling,” and 14-11, “Hazardous Waste and Contamination,” of the
Standard Spegifications. Removal of the cold planed material shall be concurrent with the
planing operations and follow within 50 feet of the planer, unless otherwise directed by the
Engineer.

Cold plane asphalt concrete will be measured by the square yard. The quantity to be paid for
will be the actual area of surface cold planed irrespective of the number of passes required to
obtain the specified depth of cut. Low areas in existing pavement, bridged by the cold planer
when adjacent cuts meet the specified minimum depth, will not be deducted from the
measured areas.

The contract price paid per square yard for Cold Plane Asphalt Concrete Pavement shall
include full compensation for furnishing all labor, materials including asphalt concrete for
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temporary transitions, tools, equipment and incidentals, and for doing all the work involved in
cold planing and disposing of planed material; and constructing, maintaining, removing and
disposing of temporary transitions, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

10-1.19 ASPHALT CONCRETE (RAP Optional)

Asphalt concrete shall conform to the provisions in Section 39-2, “Hot Mix Asphalt” of the
Standard Specifications and these special provisions.

The asphalt concrete shall conform to the following requirements:

1. Asphalt concrete shall be produced at a central mixing plant.

2. The aggregate for asphalt concrete shall conform to “the (Type A, 1/2-inch,
Maximum Medium) specified in Section 39-2.02B(4)(b), “Aggregate Gradations,” of
the Standard Specifications.

3. The asphalt binder grade shall be PG 70-10 for asphalt Congrete.

4. If the Contractor does not use RAP, the amount of asphalt binder to be mixed with
the aggregate for Type A asphalt concreté willlbe determined by the Contractor and
submitted to the Engineer for approval indaceordance with California Test 367
(except Open Graded asphalt conerete) or California Test 368 for Open Graded
asphalt concrete using the samples of‘aggregates furnished by the Contractor in
conformance with Section 39-2.01A(4); “Quality Assurance,” of the Standard
Specifications.

5. If the Contractor uses RAR, 4he amount of asphalt binder to be mixed with the
combined virgin aggregatetand RAP will be determined by the Contractor and
submitted to the Emngineer faryapproval in accordance with California Test 367
amended by LabdPrecedure-9 (LP-9). LP-9 is available at:

http://www.dot.ca.gowWha/esc/Translab/ormt/fpmlab.htm

Replace The First Paragraph of Section 39-2.01A(3)(d) “Test Results”, with:

For mix design,"dMF verification, production start-up, and each 10,000 tons, submit AASHTO
T 283 and@AASHTO)T 324 (Modified) test results electronically to the Engineer.

Add The Following as the First Paragraph of Section 39-2.01A(4)(b) “Job Mix Formula
Verification”, with:

At the Engineer’s sole discretion, the Engineer may choose to verify the full Job Mix Formula
(JMF), or any portion thereof, or accept the Contractors submitted test results in lieu of
verification testing in accordance with the following sections. In any case, this verification will
serve the purposes of this project alone, and shall not be used for any other project.

Remove the paragraphs of Section 39-2.01A(4)(b) “Job Mix Formula Verification”, as
follows:
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Paragraph 9; which starts “You may adjust...”
Paragraph 10; which starts “For each HMA type...”
Paragraph 11; which starts “A verified JMF...”

Replace Section 39-2.01A(4)(d) “Job Mix Formula Renewal”, with:
39-2.01A(4)(d) Reserved

Replace Section 39-2.01A(4)(e) “Job Mix Formula Modification”, with:
39-2.01A(4)(e) Reserved

Replace Section 39-2.01D “Payment” with;
39-2.01D Payment
Reserved

Replace the second paragraph of Section 3942.02A(1) “Summary”, as follows:

You may, by written request separate from the Jab Mix(Fermula (JMF) submittal, request the
Engineer allow you to use a Warm Mix Asphalt (WMA) Technology.

Remove the first paragraph and table of Section 39-2.02B(4)(b) “Aggregate Gradations”.
Remove the second paragraph an@table of'Séction 39-2.02C “Aggregate Gradations”.

A prime/tack coat is required:

a. Prime Coat shall'be applied%o the base prior to placing the Hot Mix Asphalt.
Prime Coat ghall be e-prime or approved equal and will be spread at a rate of
0.15 to 0.35 gal/sy, as directed by the Engineer.

b. Tack coat'shall be applied to existing pavement including planed surfaces,
between layers of HMA and vertical surfaces of curbs, gutters, and construction
joints i Fack coat must comply with the specifications for asphaltic emulsion in
2045 Caltrans Standard Specifications Section 94, "Asphaltic Emulsion," or
asphalt,binder in Section 92, "Asphalt Binders." Tack coat shall be spread at a
rate"of 0.02 t00.10 gal/sy, as directed by the Engineer.

The price paid fepasphalt concrete shall include all costs for prime or tack coat(s) applied to all
edges and between layers of asphalt concrete paving or overlay.

Replace Section 39-2.02D “Payment” with:

Quantities of asphalt concrete with/without RAP, will be paid for at the contract price per ton
for Asphalt Concrete (Type A) and shall include full compensation for furnishing all labor,
materials, tools, equipment and incidentals, and for doing all the work involved in constructing
asphalt concrete complete in place, as shown on the plans, and as specified in the Standard
Specifications, these special provisions, and as directed by the Engineer.
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10-1.20 FINISHING ROADWAY

Finishing roadway shall conform to the provisions in Section 22, “Finishing Roadway,” and
Section 4-1.13, "Cleanup," of the Standard Specifications, and these Special Provisions.

Finishing Roadway shall consist of the work necessary to accomplish final cleaning up. Such
cleaning up shall involve the entire project, including intersecting streets and driveways, and all
adjacent or nearby properties effected by the project or occupied by the Contractor during
performance of the work.

The contract lump sum price paid for Finishing Roadway shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the work
involved in final clean up and no additional compensation will be allowed therefor.

10-1.21 EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing highwaygfacilitiesyshall'conform to the
provisions in Section 15, “Existing Facilities,” of the Standard Specificationspand these special
provisions.

Full compensation for any work related to various highway facilitie§ shall be considered as
included in the various contract items of work dnd no additional compensation will be
allowed therefor.

10-1.22 EARTHWORK

Earthwork shall conform to the pr@visions<ifmSection 19, “Earthwork,” of the Standard
Specifications and these special provisions.

The second paragraph (numbered 1 & 2) of Section 19-5.03B, “Relative Compaction (95
percent),” of the Standard Specifications is superseded by the following:

Relative compactien,of notiéss than 90 percent shall be obtained for the layer between
0.5 feet to 1.5¢feet belew the grading plane for the width of the pavement in excavation
and relative eempaction of not less than 90 percent shall be obtained throughout
embankmént.

Excavatiofi andgembankment shall be measured to the grading plane and shall not include
excavation quantities'covered by other bid items including asphalt removal, and/or concrete
removal. Any“werk done to obtain the compaction requirements for the area or the areas
below the grading plane shall be the responsibility of the Contractor and payment for such
shall be considered as included in the various contract items of work and no additional
compensation will be allowed therefore.

Surplus excavated unsuitable material including asphalt concrete surfacing and concrete shall
become the property of the Contractor and shall be disposed of outside the highway right of
way in accordance with the provisions in Section in Section 5-1.20B(4), “Contractor-Property
Owner Agreement”, Section 14-10, "Solid Waste Disposal and Recycling”, and Section 14-11,
“Hazardous Waste and Contamination” of the Standard Specifications.

SP - 66



Existing asphalt surfacing shall be saw cut to a neat, true line where shown on the plans. The
locations of cut lines shown on the plans are approximate only; the exact locations will be
determined by the Engineer. The outline of the surfacing to be removed shall be cut with a
power-driven saw to a depth of not less than 0.15-foot before removing the surfacing.
Surfacing shall be removed without damage to surfacing that is to remain in place. Damage to
pavement which is to remain in place shall be repaired to a condition satisfactory to the
Engineer, or the damaged pavement shall be removed and replaced with new asphalt
concrete if ordered by the Engineer. Repairing or removing and replacing pavement damaged
outside the limits of pavement to be replaced shall be at the Contractor’'s expense and will not
be measured nor paid for.

Full compensation for saw cutting and removing existing surfacing shall be considered as
included in the contract price paid per square yard for Remove Asphalt Gonerete Surfacing
and no additional compensation will be allowed therefor.

The location of driveway shown on the plans are approximate only; the,exact lecations will be
determined by the Engineer.

The limit of excavation and backfill shall conform to applicable, Standard Plans elsewhere in
these Special Provisions, as shown on the plans and as directed by th@ Engineer.

Contractor’s attention is directed to Sections: “Public” Safety”, “Supplemental Work At Force
Account (Unforeseen Differing Site Conditions)”.

Full compensation for grading, compacting,/hauling of excavated materials including earthwork
for ramps, sidewalks, cross gutters, spandrels and driveways shall be considered as included
in the various contract items of work and,ne additional compensation will be allowed
therefor.

10-1.23 RESET ROADSIDE SIGNS

This work, Reset Roadside Signs;ishall consist of the relocation of existing roadside signs to
maintain communigation 10y public traffic that has existed prior to new construction, and
replacement of components of signing facilities consistent with this intent, and shall conform to
the provisions @fSection 18, “Existing Facilities,” Section 82-3, “Roadside Signs,” and Section
82-9, “Existing Roadside” Signs and Markers,” of the Standard Specifications and these
Special Provisions:

Relocated signs shall be installed in accordance with the horizontal and vertical dimensions
specified on CA MUTCD 2014, Fig 2A-2 (CA) and County Standard Plan 303a, 303b and shall
be reset on the same day as removal.

Existing street name marker and sign post at the south east corner of Hawthorne Drive
and Hemlock Ave within reconstructed ramp area shall be reset as directed by the
Engineer.

Existing wood posts shall, upon being reset, have two holes drilled, as designated by the
Engineer, to create a “breakaway” feature.

SP - 67



The intent is that signs will be relocated as units, including posts and hardware. Should the
posts, hardware, or sign panels be determined, by the Engineer, to be unsuitable the following
shall apply:

1. Sign panels will be furnished by the County and installed by the Contractor at no
additional cost to the County.

2. Hardware, such as back braces, nuts and bolts, etc. shall be furnished by the
Contractor, as incidental to the proposed relocation and no additional payment
will be made therefor.

3. If existing posts are determined, by the Engineer, to be unusable; new posts
meeting the Engineer’s specifications shall be furnished and installed by the
Contractor. Compensation therefor will be calculated by the Engineerf@tiforce
account, and added to the payments for Reset Roadside Sign, ata
proportionate rate.

4. Installation of new sign panels (County furnished) onto existing posts erold sign
panels onto new posts shall be considered as incidentalgo'the preservation of
public safety and convenience, and no payment beyond that'calculated by the
Engineer for Reset Roadside Signs will be made therefar.

The Engineer will determine final location for roadside signs. “Any interim, or temporary,
positioning of signs necessary to conduct construction without exposing the public to danger or
liability, shall be considered to be incidental to theyContfaetor's operations, and will not be
separately compensated.

The contract unit price paid for Reset Roadside Sign shall include, subject to the aforesaid
exceptions, furnishing all labor, materials, tools, egquipment and incidentals, and for doing all
the work to relocate existing roadside signs (including but not limited to — stop signs, street
name signs, regulatory signs, and busisigns) as necessary for safe construction of the project,
and payments therefor will be made in‘@ecordance with units counted and documented by the
Engineer.

10-1.24 PAVEMENT MARKERS

Pavement markers‘shall conform to the provisions in Section 81-3, “Pavement Markers,” of the
Standard Specifications @and these Special Provisions.

The Contractor shalliinstall two-way blue reflective markers in accordance with Section 81-3 of
the Standard Specifications.

Location of the blue reflective pavement markers shall be as shown on California
MUTCD 2014 Figure 3B-102 (CA), “Examples of Fire Hydrant Location Pavement
Markers,” included within these Special Provisions and as directed by the Engineer.

Full compensation for furnishing and placing blue pavement markers shall be considered as

included in the contract prices paid for Pavement Marker (Blue Reflective) and no additional
compensation will be allowed therefor.
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10-1.25 PAINT TRAFFIC STRIPES AND PAVEMENT MARKINGS

Materials and application for painted pavement markings shall conform to the provisions of
Section 84-2, “Traffic Stripes and Pavement Markings,” of the Standard Specifications.

Pavement markings shall be white or yellow to match the color of the existing markings as
shown on the plans and/or as determined by the Engineer.

The following pavement markings at the intersection of Hawthorne Drive and Old CA 58, and
at Fern Drive and OId CA 58 shall be repainted at the same location of the existing markings
as determined by the Engineer.

The STOP pavement markings shall be painted as shown per 2015 Caltrans
Standard Plan A24D.

The 12” solid white limit line shall be painted as shown per 2015 Caltrans
Standard Plan RSP A24E.

The contract prices paid per square foot for Paint Pavem@ent Markings’ shall include full
compensation for furnishing all labor, materials, tools, equipmént, and incidentals, and for
doing all the work involved in applying paint pavement markings, eomplete in place, including
establishing alignment for stripes and layout work, asgShewn on the plans, as specified in the
Standard Specifications and these Special Provisions, and as directed by the Engineer.

10-1.26 SURVEY MONUMENTS

Attention is directed to Section 78-2, "Survey Monuments", of the Standard Specifications and
these Special Provisions.

The Contractor shall request the County Surveyor to conduct a monument review survey at
least two (2) weeks prior to thé’start of c@nstruction to facilitate preservation of existing survey
monumentation.

The County Surveyor will provide,the contractor with locations of survey monuments prior to
paving and will file the“required pre=construction documentation. Monuments not disturbed or
destroyed during nermal censtruction activities which are within 0.20° of the existing surface
prior to construction, shall be left exposed at the completion of the paving project. The
contractor shalliinstall'self-adhesive “I.D.Locators”, or equivalent markers approved by the
engineer, @ver.monuments prior to paving and remove the markers at the completion of the
paving.

The County Surweyor will reset or replace any survey monumentation located by the pre-
construction survey which is destroyed or disturbed by normal construction activities
associated with the project, and file the required documentation.

The Contractor shall preserve and protect in place any established survey monumentation,
when it is possible to do so. In areas of pavement removal where monuments are disturbed or
damaged during construction, and the monuments have been located and referenced by a
pre-construction survey, the contractor shall remove the damaged monument in its entirety
prior to paving. Monuments not disturbed or damaged by construction activities may be left in
place.

If any survey monumentation is disturbed or destroyed through negligence of the contractor, or
by reason of the Contractor’s failure to conform to requirements of this section, the survey
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monumentation shall be replaced or restored by the County Surveyor at the Contractor's
expense.

Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various items of work and no additional compensation will be
allowed therefore.

10-1.27 COORDINATION

Construction working hours will be limited per the section titled “Traffic Control System” of
these special provisions unless otherwise approved by the Engineer.

At a minimum the Contractor shall coordinate the construction activitie (2) weeks in
advance prior to construction with the school below to minimize conflicts

. Type of Hours of
Entity Conflict Conflict
Skyline North Student Drop- School Hours: Principal: ’ (760) 255-6090
Elementary Off & Pick-up
School Website:

36968 Camarillo gracechurchsb.org

Avenue, Barstow,

CA 92311

. School Buses, (760) 255-6060
Central High Student Drop-
School

Off & Pick-Up

405 N. 2 Ave.,
Barstow, CA
92311

Barstow Cogic chool Hours: Principal; (760) 255-9034

Christian School

1375 Sage Dr.,
Barstow, CA
92311

Website:

Barstowcogic.com/christi
an-education

City of Victo
Fire Station 311

16200 Desert
Knoll Dr.,
Victorville, CA Website:

92395 Victorvilleca.gov

Access by Fire Anytime Fire Chief: (760) 955-3191
Trucks

Barstow (San Trash Collection | Day trash Area Manager: (760) 256-2730
Bernardino collected:
County) -

Burrtec Waste
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2340 Main St.,

Website:
gg:f%t? . CA barstowcs@burrtec.com

It is the Contractor's responsibility to verify the schedules of the above mentioned entities to
ensure that no conflicts occur with their daily schedules and that the project improvements

should either be completed, or the work should be postponed until such a time the work can
be completed in its entirety.

Additional contact information of other agencies may be provided to the Contractor during the
pre-construction meeting.

Full compensation for conforming to the requirements of this sectio
included in various contract items and no additional compensation
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REPORT/RECOMMENDATION TO THE BOARD OF SUPERVISORS
OF THE COUNTY OF SAN BERNARDINO
AND RECORD OF ACTION

July 14, 2020

FROM
BRENDON BIGGS, Interim Director, Department of Public Works — Transportation

SUBJECT

California Environmental Quality Act Finding for the Americans with
Sidewalk Project on Balsa Avenue and Other Roads, Barstow Area

RECOMMENDATION(S)
1. Find that the Americans with Disabilities Act ramp and sidé€

file and post the Notice of Exemption.
(Presenter: Brendon Biggs, Interim Director, 38

COUNTY AND CHIEF EXECUTIVE OFFICER & OBJECTIVES
Ensure Development of a Well-Plang Bala d, and Sustainable County.
Provide for the Safety, Health and eeds of County Residents.

FINANCIAL IMPACT
Approval of this item will in { se of Discretionary General Funding (Net County
Cost). The Department blic Works (Department) is funded by Gas Tax revenues, fees,
and other state and lo ing. The requested actions are administrative in nature with
minimal financial img

spandrels & ross-gutters. The Project also includes replacing sidewalk panels and curb and
gutter at various locations along Balsa Avenue, Hawthorne Drive, Hemlock Avenue, Iris Drive,
Oleander Place, Rose Lane, Fern Drive and Banyan Street. All work for the Project will be done
within the existing road right-of-way.

Environmental staff of the Department has reviewed this Project and determined that a
categorical exemption in accordance with the California Environmental Quality Act (CEQA)
Guidelines, Title 14 of the California Code of Regulations, Section 15301(c) is appropriate. This
exemption is specific to existing highways and streets, sidewalks, gutters, bicycle and
pedestrian trails, and similar facilities. The exemption allows for the operation, repair,
maintenance, permitting, leasing, licensing, or minor alteration of existing public or private

Item 37
Page 1 of 3



California Environmental Quality Act Finding for the Americans with
Disabilities Act Ramp and Sidewalk Project on Balsa Avenue and Other
Roads, Barstow Area

July 14, 2020

structures, facilities, mechanical equipment, or topographical features, involving negligible or no
expansion of existing or former use. When the Board of Supervisors (Board) considers the
environmental finding, the filing and posting of a Notice of Exemption is recommended.

The Project aligns with the County and Chief Executive Officer's goals and objectives of
ensuring development of a well-planned, balanced and sustainable County and providing for the
safety of County residents by improving access for all pedestrians, including those with
disabilities.

PROCUREMENT
The Department anticipates bringing the Project’s specifications, as well ¢
to advertise for competitive bids to the Board for consideration in Augu
opening in September 2020, and the award of contract in October 20207

endation
the bid

REVIEW BY OTHERS
This item has been reviewed by County Counsel (Suzanne ¢
387-5455) on June 9, 2020; Finance (Jessica Trillo, Administrativ
19, 2020; and County Finance and Administration (Matthew Eric
Officer, 387-5423) on June 28, 2020.

ty County Counsel,
387-4222) on June
ounty Chief Financial
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California Environmental Quality Act Finding for the Americans with
Disabilities Act Ramp and Sidewalk Project on Balsa Avenue and Other
Roads, Barstow Area

July 14, 2020

Record of Action of the Board of Supervisors
County of San Bernardino

APPROVED (CONSENT CALENDAR)
Moved: Robert A. Lovingood Seconded: Josie Gonzales

Ayes: Robert A. Lovingood, Janice Rutherford, Curt Hagman, Josie Gonzales
Absent: Dawn Rowe

Lynna Monell, CLERK OF THE BOARD

BY %Mnﬂﬁ/

DATED: Jdly 14, 2020

cc: File- Transportation w/CEQA&regeipt w/map
la 07/17/2020
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Notice of Exemption

To: [ Office of Planning and Research From: County of San Bernardino
1400 Tenth Street, Room 121 Department of Public Works
Sacramento, CA 95814 Environmental Management Division

825 E. Third Street, Room 123
San Bernardino, CA 92415-0835

X] Clerk of the Board of Supervisors
County of San Bernardino
385 North Arrowhead Avenue, Second Floor
San Bernardino, CA 92415-0130

Project Description Applicant

Project Title: Balsa Ave. ADA Ramps Project (Skyline East)
of Public Works

Project Location: The Proposed Project will occur at various
residential street locations within the Skyline east community

of the Barstow area of San Bernardino County, California.
(see attached Location Map)

Project Description: The San Bernardino Transportation
Design Division is proposing cutting and removing existing

09) 387-8109

concrete curb and gutter and replacing with ADA accessible
ramps, replacement of damaged sidewalk panels and other
incidental related concrete and or asphalt repairs at various
street locations within the Skyline East residential
neighborhood. See attached Exhibit “A” for specific
construction locations and streets within the Skyline ea
community.

Phone

Representative

AJ Gerber

Name

Same As Applicant

Address

Same as Applicant

Phone

[] Em Sec. 21080(B)(4); 15269(b)];
on. State type and section: Class 1 Categorical Exemption Section 15301(c)

Existing Faci
[] Statutory E ptions. State code number:

[] Other Exemption:

Reasons why project is exempt: operation, repair, maintenance, or minor alteration of existing public or private structures,

facilities, including existing highways and streets, sidewalks, gutters.

i

MZM Chief, Environmental Mgmt. Div. 5/01/2020
Signature  Harold %mora, P.E. Title Date
X] Signed by Lead Agency [] Signed by Applicant

Date received for filing at OPR: _N/A




SAN BERNARDINO

COUNTY Interoffice Memo

DATE: April 30, 2020 PHONE: 387-8109

FROM: HAROLD ZAMORA, P.E., Chief fg MAIL CODE: 0835
Environmental Management Division

TO: MERVAT MIKHAIL, P.E., Chief
Transportation Design Division
File: Yard 12 ["Balsa Ave and Others

SUBJECT: CEQA DETERMINATION, BALSA AVE. ADA RAMPS (SKYLINE EAST) (W.O. H15018)

BACKGROUND INFORMATION

The Environmental Management Division (EMD) has reviewedthe Proposed Balsa Ave. ADA
Ramps Project that entails constructing new ADAgamps, removal and replacement of damaged
sidewalk, curb & gutter, spandrel and cross guttér.

Project Location

The Proposed Project will occur at various residential street locations within the Skyline East
community of the Barstow area offSan Bernardino County, California. (See attached Location
Map and Exhibit “A”).

PROJECT DESCRIPTION

The Project requires gutting and removing existing concrete curb and gutter and replacing with
ADA accessible ramps; replacement of damaged sidewalk panels and other incidental related
concrete and orgasphalt repaiks at various street locations within the Skyline East residential
neighborhood{ Dimensions of proposed construction vary at each location but are approximately
4- 12-feet in width, 4-12-inches in depth and a total linear distance of approximately 2,652-feet.
Construetien aceess intd and out of the residential neighborhoods is planned for Hawthorne and
or Fern Drive. See specific construction locations depicted in the attached Exhibit “A” Map. All
constriiction activities are planned to occur on previously developed and disturbed areas.

Any belew ground utilities discovered during construction will be protected in place or relocated
within the existing paved road and right-of-way if in conflict.

Construction duration is anticipated for approximately 35-days with a projected start date of
summer 2020. If any, construction staging will be located on an existing paved road east of
Banyan St/Fern Dr; OR an existing paved road west of Banyan St/Hawthorne Drive.

County of San Bernardino Development Code 83.01.80(g)(3): exempts noise from temporary

construction, maintenance, repair, or demolition activities between 7:00 a.m. and 7:00 p.m.,
except Sundays and Federal holidays. No Nighttime construction or lighting is proposed.
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ENVIRONMENTAL DETERMINATION

In compliance with the California Environmental Quality Act (CEQA), Environmental Management
Division staff has reviewed the proposed project.

The Proposed Project qualifies for a Class 1 Categorical Exemption, “Existing Facilities” under
Section 15301(c) of the CEQA guidelines. Class 1 consists of the “operation, repair, maintenance,
permitting, leasing, licensing, or minor alteration of existing public or private structures, facilities,
mechanical equipment, or topographical features, involving negligible or no expansion of existing
or former use.” Class 1 (c) exemption is specific to “existing highways and streets, sidewalks,
gutters, bicycle and pedestrian trails, and similar facilities.”

This project may proceed, provided the following conditions are met:
General Conditions

1. Any equipment/material staging areas shall be cleary delineated ‘in*order to keep
equipment and trucks within existing disturbed areas."Further, project related vehicle
access, maintenance activities, and equipment storage, shall be restricted to
established road, designated access roadsy, maintenanee right-of-ways, and
designated storage, staging, and parking aréas.

2. Standard best management practices shallbé implemented during all maintenance
activities, especially those pertaining to'dust control, erosion control, and stormwater
pollution prevention.

Biological Resource Conditions

1. Any work occurring during the nesting bird season (March 15 — September 1), will
be proceeded by agpreconstruction nesting bird survey which must be conducted no
more than three days prior t@ the start of work. If active nests are detected,
appropriate hufferswwill be established and the buffered area will be avoided until the
nest is no longer active.

2. An initial take“avoidance survey for burrowing owls shall be conducted in areas
supporting potentially suitable habitat no less than 30 days prior to initiating ground
disturbanee_activities during the non-breeding season (September 1 through
January 39).If ground-disturbing activities are delayed or suspended for more than
14adaysiafter the initial take avoidance survey, the site shall be resurveyed. During
nesting'season (February 1 through August 31), surveys for burrowing owls shall be
performed in accordance with protocols established in the Staff Report on Burrowing
OwlMitigation (CDFG 2012).

Cultural Resource Conditions

1. The Resident Engineer is responsible for implementing all General/Standard
Conditions necessary to avoid impacts to cultural resources.

2. A cultural monitor is not required during construction. However, should significant
subsurface prehistoric or historic archaeological resources be encountered during
construction, the evaluation of any such resources should proceed in accordance
with all appropriate Federal, State, and local guidelines. Specifically, all work must
be halted in the immediate vicinity of the cultural resource found until a qualified
archaeologist can assess the significance of the resource.
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3. If human remains are encountered during construction, then the San Bernardino
County Coroner's Office must be contacted in accordance with state law within 24
hours of the find, and all work should be halted until a clearance is given by that
office and any other involved agencies. The Coroner's Office may be contacted at
the Coroner's Division, County of San Bernardino, 175 S. Lena Road, San
Bernardino, CA.

Itis our opinion that installing new ADA accessible ramps, repairing curb and gutter and replacing
damaged sidewalk panels meets the criteria for an exemption under Sections 15301(c) of the
CEQA Guidelines. To complete the Categorical Exemption process, | recommend that a Notice
of Exemption, together with the required fee, be filed with the Clerk of the Board of Supervisors
of the County of San Bernardino. A Notice of Exemption to be filed is included with this IOM.

Should you need further information or have any questions, please ¢ Gerber,

Planner at x77802.
HZ:AJ:as
Attachments: Notice of Exemption

Location Map
Exhibit “A” Map

CC:
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LIST OF STANDARD AND SPECIAL DRAWINGS (GREEN PAGES)

NOTICE TO RESIDENTS (ENGLISH / SPANISH)

LOCATION MAP

EXHIBIT “A”

TABLE |

RAMP PROFILES (18 Ramps Total)
NW & SW Corners — Balsa Avenue & Fern Drive
NE, SE, SW & NW Corners — Balsa Avenue & Hawthorne Drive
NE & NW Corners — Balsa Avenue & Iris Drive
NE & NW Corners - Balsa Avenue & Oleander Place
NE & NW Corners - Balsa Avenue & Rose Lane
SE & SW Corners - Hawthorne Drive & Banyan Street

NE, SE, SW & NW Corners - Hawthorne Drive & HemlaeckéAvenue
ADA RAMPS AND MISCELLANEOUS DETAILS (VARIOUS LOCATIONS)
ADA RAMP GUIDELINES AND INSPECTION SHEETS

COUNTY STANDARDS AND SPECIAL DRAWINGS

109 115 (Modified) 119 125 128

135C (Modified) 303 303a 303b
SPEC DWG 135C (Modified)

2015 CALTRANS STANDARDWPLANS

A24D A24E RSP A88A (Modified) T9 T10 T13 T14

STANDARD PLANS FORPUBLIC WORKS CONSTRUCTION

111-4 (Sheete2By78 & 10)  112-2

CALIFORNIA 2014 MUTCD

Figure 2A-2(CA) Figure 3B-102(CA) Section 6D.01 Figure 6H-28
Figure 6H-29

AS-BUILT DRAWINGS

SUBDIVISION IMPROVEMENT PLANS (TRACT 3210)
SUBDIVISION IMPROVEMENT PLANS (TRACT 7896)



SAN BERNARDINO

COUNTY

NOTICE TO THE RESIDENTS OF
BALSA AVENUE AND OTHER RO

The County of San Bernardino Department of Public Work ted with (Company
name) for the (type of work) of (name of road) in the (city) area.

(detailed description of work).

ruction shall include

(end date).
A.M. and P.M. Monday

This work will be performed between the dates of
Normal working hours will be between the
through Friday.

There will be “No Parking Signs” p o et indicating the specific dates work will be
performed on the street. During th we are working, access to the public will be limited

and we ask the following:

P wnN e

We re
coopera g us in rebuilding your street.

onvenience that this work may cause you and we thank you for your

Thank you.
(Company name)
(Company contact name)
(Company phone number)

If you need further assistance contact the Department of Public Works at (909) 387-7920



SAN BERNARDINO

NOTIFICACION A LOS RESIDENTES D
BALSA AVENUE AND OTHER RO

con (Company
dad de (city). La

El Condado de San Bernardino, Departamento de Obras Publi
name) para (type of work) la calle llamada (name of road
construccion va a incluir (detailed description of work).

Este trabajo sera hecho entre la fecha de (start nd date). Las horas elegidas para
hacer este trabajo serdn entre las de la de la tarde de lunes a

viernes.

to” en la calle y especificando el horario
tiempo que estaremos trabajando en la calle, la
entrada para el publico serd limitada esta razén pedimos lo siguiente:

jueguen en la calle.

P wnN e

s de basura o cualquier otra basura en la calle.

Lamentamos encia que causara este trabajo y les agradecemos por su cooperacién

y asist joramiento de su calle.
Muchas Gracias.

(Company name)
(Company contact name)
(Company phone number)

Si necesita asistencia favor de hablar al Departamento de Obras Publicas, (909) 387-7920.
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Note: Location/Address is approximate. Damaged concrete
panels could be in between addresses. Contractor to field
verify and determine. See Table | for other information.

Legend:
I Replace/Construct multiple panels of sidewalk

Barstow Area
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Drainage Easement<€—~

Replace/Construct ADA Ramp, Spandrel & Cross Gutter 1
== Replace/Construct 8” Curb and Gutter
<€— Direci
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ay
within landscape area

(31211} (31221) 9]
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/
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COUNTY OF SAN BERNARDINO
DEPARTMENT OF PUBLIC WORKS

"

EXHIBIT “A”

\ COUNTY
E\#’( Balsa Avenue and Other Roads (WO H15018)




TABLE |

PROPOSED STREET IMPROVEMENTS FOR RAMP, SIDEWALK INCLUDING SPANDREL, CROSS GUTTER, CURB & GUTTER AND DRIVEWAY

. " Curb Curve Data* Reference Recommended Ramp
Q Residence | .\ SLlednetzaer Ramp | Spandrel Cross & Gutter? Driveway? : As-Built Plan Configuration
No. ingfeet Gutter Length (L)? Delta Ra@nus (R) Lepgth (L) Tarllgent (T) (Sheet No & (Standards to Use)
in feet ) (A) in feet in feet in feet Tract. No.) OR Remarks
eg-min-sec
1 31221 Balsa Avenue 42 1EA 1EA 1EA 90-00-00 31.42' 20’ Sht. 5 of 1- Type 3 (SPPWC 111-4)
Tract 3210++ or approved equivalent
2 31211 Balsa Avenue 20’
3 31201 Balsa Avenue NA
4 31191 Balsa Avenue 30’
5 31181 Balsa Avenue 20’
6 31171 Balsa Avenue 40’
7 31161 Balsa Avenue 40’
8 31151 Balsa Avenue NA
9 31141 Balsa Avenue 45’
10 31131 Balsa Avenue 45’
11 31121 Balsa Avenue 36’
12 31111 Balsa Avenue NA
13 31101 Balsa Avenue 45’
14 31091 Balsa Avenue 25’
15 31081 Balsa Avenue 16’
16 31065 Balsa Avenue NA
17 31055 Balsa Avenue 100’ 1EA 91-07-15 20’ 31.87 20.4’ 52:538; 869?*2 Type A (RSP A88A)
18 31035 Balsa Avenue NA 1EA 88-52-45 20’ 31.03 19.61’ Sr_;_:;tg;gg(gi Type A (RSP A88A)
19 31025 Balsa Avenue 15’
20 31020 Balsa Avenue NA
21 31030 Balsa Avenue 76’ 1EA 91-07-15 20 31.81 20.4 S:_:'aitg;geng*i Type A (RSP A88A)
22 31060 Balsa Avenue 45’ 1EA 88-52-45 20’ 31.03 19.61’ S:':éitg;sng*?‘ Type A (RSP A88A)
Type 3 (SPPWC 111-4)
23 31080 Balsa Avenue NA 1EA 90-00-00 20’ 31.42’ 20° Sht.4&8of 11- | orapproved equivalent;
Tract 3210++ and remove concrete
within landscape area
24 31110 Balsa Avenue 45’ 1EA 1EA NA 90-00-00 20 31.42’ 20° Sht.4&80of11 | Type 3 (SPPWC111-4)
Tract 3210++ or approved equivalent
25 31130 Balsa Avenue 50 1EA 1EA 1EA 90-00-00 20 31.42’ 20° Sht4&3of 11— | Type 3 (SPPWC 111-4)
Tract 3210++ or approved equivalent

Page 10of 4




Curve

Curb Reference As- Recommended Ramp
. Sidewalk’ Data* . . .
Q Residence Street Name Length (L) Ramp Spandrel Cross & Gutter? Driveway® Built Plan Configuration
No. ingfeet Gutter Length (L) Delta Radius (R) | Length (L) | Tangent (T) (Sheet No & (Standards to Use)
in feet (a) in feet in feet in feet Tract. No.) OR Remarks
deg-min-sec
26 31150 Balsa Avenue 10’ 1EA 1EA NA 90-00-00 20 31.42' 20 Sht.4&90f11- | Type 3 (SPPWC 111-4)
Tract 3210++ or approved equivalent
27 31170 Balsa Avenue 70 1EA 1EA 1EA 90-00-00 20 31.42’ 20 Sht.5&90f11- | Type 3 (SPPWC 111-4)
Tract 3210++ or approved equivalent
28 31196 Balsa Avenue 18’ 1EA 1EA NA 90-00-00 31.42' 20 Sht.5&90f11- | Type 3 (SPPWC 111-4)
Tract 3210++ or approved equivalent
29 31220 Balsa Avenue 5 1EA 1EA NA 31.42’ 20 Sht. 5 of 11 - Type 3 (SPPWC 111-4)
Tract 3210)++ or approved equivalent
30 36360 Fern Drive 15’
, Existing x- Co. Std.. 128 & 109
31 (E'ly Fern Drive gutter see 1EA (Type B) OR Std. 125
End/Alley) Remarks and
Remove Exist. X-Gutter
32 36370 Fern Drive 36’
33 36360 Rose Lane 42’
34 36370 Rose Lane 43’
35 36380 Rose Lane 40’
36 36381 Rose Lane 40’
37 36371 Rose Lane 52’
38 36361 Rose Lane 61
39 36360 Oleander Place 23’
40 36370 Oleander Place 10
41 36380 Oleander Place 33
42 36390 Oleander Place 10
43 36400 Oleander Place 24’
44 36391 Oleander Place 16’
45 39381 Oleander Place 30’
46 36371 Oleander Place 57’
47 36361 Oleander Place NA
48 36360 Iris Drive 4 Remove concrete
within landscape area
49 36361 Iris Drive 10
50 36370 Iris Drive NA
51 36371 Iris Drive 22
52 36380 Iris Drive 38’
53 36381 Iris Drive 40’
54 36390 Iris Drive 40’
55 36391 Iris Drive 30’
56 36401 Iris Drive 10’
57 31104 Hemlock Avenue 20’
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Curve

Banyan Street

Curb Reference As- Recommended Ramp
. Sidewalk’ Data* . ) .
Q Residence Street Name Length (L) Ramp | Spandrel Cross & Gutter? Driveway® Built Plan Configuration
No. i feet Gutter Length (L) Delta Radius (R) | Length (L) | Tangent (T) (Sheet No & (Standards to Use)
in feet (a) in feet in feet in feet Tract. No.) OR Remarks
deg-min-sec
58 31081 Hemlock Avenue 42’
59 36390 Hemlock Avenue 57’
60 31084 Hemlock Avenue 32’
61 31094 Hemlock Avenue NA
62 31040 Hemlock Avenue 38’
63 36375 Hawthorne Drive NA
64 36380 Hawthorne Drive 35’
65 36385 Hawthorne Drive 21’
66 36390 Hawthorne Drive 10’
67 36395 Hawthorne Drive 12
68 36398 Hawthorne Drive 35’
69 36405 Hawthorne Drive NA
70 36410 Hawthorne Drive 52’
T A (RSP A88A);
. , , , Sht.3&5o0fg- | YPeA (RSPABBA); and
71 36415 Hawthorne Drive 60 1EA 1EA 1EA 31.42 20 Tract 7896** remove concrete within
landscape area
T A (RSP A88A);
. , , , , Sht.3&50fg- | YPeA (RSPABBA); and
72 36420 Hawthorne Drive 20 1EA 1EA 1EA 90-00-00 20 31.42 20 Tract 7896** remove concrete within
landscape area
. , , , sht.3&50fg- | /P A (RSPABBA); and
73 36455 Hawthorne Drive NA 1EA 90-00-00 20 31.42 20 Tract 7896)** remove concrete within
landscape area
‘ ' ' ’ , Sht. 3&50f9 - Type A (RSP A88A);.an.d
74 36450 Hawthorne Drive 35 1EA 90-00-00 20 31.42 20 Tract 7896%* remove concrete within
landscape area
SW Corner at
75 NA HaWthc’;”e Drive 16 1EA 89-59-14 20 31.41 20° 'I'Srgtc.t37§];2*_* Type A (RSP A88A)
Banyan Street
SE Corner at
76 NA HaWthog‘e orive 52" 1EA 90-00-46 20 31.42 20 S?:éftg;sg‘;ii ] Type A (RSP A88A)
Banyan Street
NW Corner at
Hawthorne Drive ) , ) Sht.2 & 3 0of 9 -
77 NA & NA NA 1EA NA 63 180-00-00 20 62.84 NA Tract 3210**
Banyan Street
NE Corner at
Hawthorne Drive , , , Sht. 2 & 3 0of 9
78 NA & NA NA 1EA NA 63 180-00-00 20 62.84 NA Tract 3210**
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. ; Curb (I;u:vi Reference As- Recommended Ramp
Q Residence | . .\ SleeY:alLlﬁ Ram Spandrel Cross & Gutter? Driveway? ata Built Plan Configuration
No. e;gfee(t ) P P Gutter Length (L) v Delta Radius (R) | Length (L) | Tangent (T) (Sheet No & (Standards to Use)
in feet (a) in feet in feet in feet Tract. No.) OR Remarks
deg-min-sec
NW Corner at
Banyan Street , , ) Sht. 10 of 11 -
79 NA & NA NA 1EA NA 63 180-00-00 20 62.84 NA Tract 3210%*
Fern Drive
NE Corner at
Banyan Street , ) Sht. 10 of 11 -
80 NA & NA NA 1EA NA 63 180-00-00 20 62.84 NA Tract 3210%*
Fern Drive
SE Corner at
Banyan Street , , , , Sht. 2 & 10 of 11
81 NA & NA NA 1EA 1EA 32 89-47-07 20 31.34 19.91 Tract 3210**
Fern Drive
SW Corner at
Banyan Street , , , , Sht. 2 & 10 of 11
82 NA & NA NA 1EA 1EA 32 89-47-07 20 31.34 19.91 Tract 3210**
Fern Drive
83 NA Banyan St. NA NA NA NA 10
TOTAL 2141 LF 18 EA 24 EA 12 EA 515 LF 1EA
LEGEND AND ABBREVIATION:
NA - Not Applicable *ok - As-Built Subdivision Improvement Plans (Tract No. 7896)
Length(L)! - Total length for sidewalk may include adjoining sidewalk along side Street. ++ - As-Built Subdivision Improvement Plans (Tract No. 3210)
Contractor to verify. See exhibit “A” for clarity.
Length(L)? - Total length for replacing damaged Curb & Gutter.
Driveway? - Only driveways (full or partial replacement) directly damaged/uplifted by Mulberry Trees or as noted otherwise.

Curve Data* - Based on As-Built Subdivision Improvement Plans (Tract Nos. 3240°6r. 7896).

NOTES TO CONTRACTOR:

The entire Community (also known as Skyline East) is a developed tract or subdivision with existing sidewalk, spandrel, cross gutter and paved road, subject however, to removal, replacement or reconstruction as required and deemed
necessary per this Table and also shown on Exhibit “A” somewhere il thésesSpecial Provisions. The Curve Data® at street corners per this Table and direction of flow lines per Exhibit “A” were established from available As-Built Drawings on
file with the Department of Public Works, Department of Transportation,)€ounty‘ef San Bernardino at 825 East Third Street, San Bernardino, California 92415. As-Built Drawings (11”x17” size) are attached elsewhere in these Special
Provisions for information purposes only. Electronic file or full size of said"As®Built Drawings are available upon request by the Contractor.

The Table as shown above is for information and reference purposes only and accuracy is not guaranteed. The County is not responsible for any errors or omissions. Therefore, the Contractor prior to submitting his final bid shall field
verify, determine, evaluate and inspect thoroughly the entire Community with regards to ALL existing street corners where proposed ramp will be constructed, sidewalk, spandrel including cross gutter and driveways. All existing flow
line elevation shall be preserved during and after construction. The Contractor shall take photos and measurements prior to construction.

There is no survey data taken for this project. However, If in the opinion of the Contractor a certain ramp or ramps and other appurtenant thereto survey work is justified and deemed necessary, survey services maybe reconsidered only at the
approval of the Engineer as stipulated in the Special Provisions.

Nothing herein shall relieve the Contractor from his responsibilities to perform field verification, determination, evaluation and to adhere and comply all conditions as stipulated in the Standard Specifications, these Special Provisions and as
directed by the Engineer.
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BALSA AVENUE AT FERN DRIVE (See Sht 5 of 11 - Tract No. 3210)

*All grades are up station.

0 L A4 A2
31.42' 7.86' 15.71'
BCR Elev| 2128.62' 2128.62' BCR
*Beg. Grade +| -0.40%| 2128.59' 2128.72'| 2128.66'|A / 4
2128.83' 2128.83'|A /2
*Beg. Grade £| -3.05%| 2129.07' 2128.83'| 2128.95'|A /4
ECR Elev| 2128.83' 2128.83'|ECR
0 L yAVZ A2
31.42' 7.86' 15.71'
BCR Elev| 2128.70' 2128.70'|BCR
*Beg. Grade * 3.44%| 2128.97' 2128.68'| 2128.83'|A /4
2128.66' 2128.66'|A / 2
*Beg. Grade £| -0.40%| 2128.35' 2128.49'| 2128.42'|A / 4
ECR Elev| 2128.32' 2128.32'[ECR
NW Corner
2129.00'
2128.95' -
2128.90' : g
2128.85' >
2128.80' /
2128.75' . <8 /
2128.70' S E < § /
2128.65' - o
2128.60' / .
0 1 2 3
SW Corner

2128.90'

™
«©
0
~
o
~

2128.80" -

2128.70'

2128.60'

2128.50'

2128.40'

2128.30'

2128.20'

07/09/2020 11:57:38

orne L A4 N2
0.00' 0.00'
BCR Elev 0.00'(BCR
*Beg. Grade + 0.00' 0.00' 0.00'(A /4
0.00' 0.00'(A /2
*Beg. Grade + 0.00' 0.00'(A /4
ECR Elev 0.00'([ECR
SE Corner N2
0.00'
0.00'(BCR
0.00' 0.00' 0.00'(A /4
0.00' 0.00'(A /2
0.00' 0.00' 0.00'(A /4
0.00'([ECR
NE Corner
SE Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' x o A=) N'o ANE=) x o
0.10' a3 3 33 33 23
0.00' & L g L g g $
0 3 4 5




BALSA AVE @ HAWTHORNE DR (See Sht 3 & 6 of 9 - Tract No. 7896)

*All grades are up station.

BCR Elev
*Beg. Grade *

*Beg. Grade *
ECR Elev

BCR Elev
*Beg. Grade *

*Beg. Grade +
ECR Elev

L

31.81"

2106.98'

-0.64%

3.26%

2107.36'

L

31.03'

2106.91'

-2.00%

-0.64%

2106.50'

A/4 A2
7.95' 15.91'

2106.93" 2107.00'
2107.01'
2107.10" 2107.19'

A4 A2
7.76' 15.52'

2106.75" 2106.78'
2106.65'
2106.55' 2106.58'

2106.98'

BCR

2106.96'

Al4

2107.01"

Al2

2107.14'

Al4

2107.36"

ECR

2106.91"

BCR

2106.77"

Al4

2106.65'

Al2

2106.56'

Al4

2106.50'

ECR

2107.40'

NW Corner

2107.35'

2107.30'

2107.25'

2107.20'

2107.15'

2107.10'

2107.05'

2107.00'

2106.95'

2106.90'

2106.95'

2106.90'

2106.85'

2106.80"

2106.75'

2106.70'

2106.65'

2106.60'

2106.55'

2106.50'

2106.45'

w
F .

07/09/2020 13:21:57

0 L A4 N2
31.03' 7.76' 15.52'
BCR Elev| 2107.94' 2107.94'BCR
*Beg. Grade + -3.02%| 2107.71' 2107.78'| 2107.74°(A / 4
2107.61' 2107.61°'(A / 2
*Beg. Grade * 107.52' 2107.59'| 2107.56'|A / 4
ECR Elev 2107.57'|[ECR
SE Corner 4 A2
7.95' 15.91'
2107.09'BCR
2107.14" 2107.19'| 2107.17'(A / 4
2107.30' 2107.30°'(A / 2
2107.45' 2107.46'| 2107.46'(A / 4
2107.62' 2107.62'|[ECR
NE Corner
2107.90'
2107.85' N\ + R
2107.80' N =8
2107.75' NG
2107.70' by N E - B
2107.65' N "= I8 gs
2107.60' I <3 N
2107.55' T~ —
2107.50' : : : :
0 1 2 3 4 5
SE Corner L8
2107.70' - i %
2107.60' s g A
2107.50' - s /
2107.40' - 35 /
2107.30' 5 : : /
2107.20' §: N /
2107.10' ;/
2107.00'




BALSA AVENUE @ IRIS DRIVE (See Sht 4 & 8 of 11 - Tract No. 3210)
*All grades are up station.

07/09/2020 13:23:04

0 L A/4 A2
31.42' 7.86' 15.71
BCR Elev| 2111.80' 2111.80°'(BCR
*Beg. Grade £| -0.40%| 2111.77" 2111.66'| 2111.72'|A / 4
2111.53' 2111.53'(A / 2
*Beg. Grade £| -1.69%| 2111.28' 2111.34'| 2111.31'|A /4
ECR Elev| 2111.15' 2111.15'|[ECR
0 L JAVZ!
0.00'
BCR Elev
*Beg. Grade * 0.00'
0.00'
*Beg. Grade * 0.00'
ECR Elev
.8 NW Corner
2111.90' L g :E
2111.80' - <5
2111.70 — o8
2111.60' \ 2 S
2111.50' \
2111.40' \
2111.30'
2111.20'
2111.10' . .
0 1 2 3
SW Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' re) 55 A=) NS =)
0.10' a3 >S =2 =S g8
0.00' & & & < &
0 1 2 3 4 5

0 L N4 N2
31.42' 7.86' 15.71
BCR Elev| 2112.43' 2112.43'(BCR
*Beg. Grade + -1.69%| 2112.30" 2112.38'| 2112.34°'|A /4
2112.33' 2112.33'(A / 2
*Beg. Grade * 112.37" 2112.37'| 2112.37'|A / 4
ECR Elev 2112.40'|ECR
SE Corner A2
0.00' 0.00
0.00'|BCR
0.00' 0.00 0.00'|A / 4
0.00' 0.00'|A /2
0.00' 0.00 0.00'|A / 4
0.00'|[ECR
NE Corner
2112.40' <5 .
2112.36' \ S g ~ E /
2112.34' ,N\/qf//
2112.32" ‘ ‘ ‘ ‘
0 1 2 3 4 5
SE Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' x o S o NS =) x o
o0 23 53 53 53 23
0.00' & <& <> & o
0 1 2 3 a4 5




BALSA AVENUE @ OLEANDER PLACE (See Sht 4 & 9 of 11 - Tract No. 3210)

*All grades are up station.

07/09/2020 13:23:35

0 L YAVZ! A/2
31.42' 7.86' 15.71
BCR Elev| 2117.03' 2117.03'(BCR
*Beg. Grade £| -0.40%| 2117.00' 2116.89'| 2116.95'|A /4
2116.76" 2116.76'(A / 2
*Beg. Grade £| -1.69%| 2116.51" 2116.57'| 2116.54'|A / 4
ECR Elev| 2116.38' 2116.38'|ECR
0 L A/4
0.00'
BCR Elev
*Beg. Grade * 0.00'
0.00'
*Beg. Grade * 0.00'
ECR Elev
e 3 _ NW Corner
2117.00' — = 5
2116.90 e : S
2116.80' \ ]
2116.70' \
2116.60'
2116.50'
2116.40'
2116.30' T T
0 1 2 3
SW Corner
1.00
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' re) 55 A=) NS =)
0.10' 23 53 53 53 3
0.00' ¢ \ 4 \ g \ g . g
0 1 2 3 4 5

0 L A4 N2
31.42 7.86' 15.71'
BCR Elev| 2117.67" 2117.67'|BCR
*Beg. Grade + -1.69%| 2117.54' 2117.62'| 2117.58'(A / 4
2117.57' 2117.57'|A | 2
*Beg. Grade * 117.60' 2117.60'| 2117.60'|A / 4
ECR Elev 2117.63'|[ECR
SE Corner A2
0.00' 0.00'
0.00'(BCR
0.00' 0.00' 0.00'(A /4
0.00' 0.00'(A /2
0.00' 0.00' 0.00'(A /4
0.00'([ECR
NE Corner
66 3
2117.64' - .~
2117.62" \ - : § /
2117.60' \ : E ~ & /
2117.58' \N\_j‘g//
2117.56' T T T T
0 1 2 3 4 5
SE Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' x o A=) N'o ANE=) x o
0.10' 33 53 33 33 23
0.00' & L g L g g $
0 1 2 3 4 5




BALSA AVENUE @ ROSE LANE (See Sht 5 & 9 of 11 - Tract No. 3210)

*All grades are up station.

07/09/2020 13:24:10

0 L YAV N2
31.42' 7.86' 15.71
BCR Elev| 2122.2T7' 2122.27°'|BCR
*Beg. Grade * -0.40%| 2122.24' 2122.13'| 2122.19°'|A /4
2122.00' 2122.00°'(A / 2
*Beg. Grade * -1.69%| 2121.75" 2121.81'| 2121.78'|A / 4
ECR Elev| 2121.62' 2121.62'|[ECR
0 L JAVZ! N2
0.00 0.00'
BCR Elev 0.00'BCR
*Beg. Grade * 0.00 0.00' 0.00°A /4
0.00 0.00°\A /2
*Beg. Grade * 0.00' 0.00' 0.00°A /4
ECR Elev 0.00' ECR
U5 NW Corner
2122.40 3 g + 3
2122.30' <3
] | \ ~ N 8
12210 S~ 58
2122.00' \N
2121.90' \
2121.80'
2121.70'
2121.60'
2121.50' . .
0 1 2 3
SW Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' x o A=) No S o xr o
010 &8 33 33 &1 &8
0.00' & < < < <
0 1 2 3 4 5 6

orne L A4 N2
31.42' 7.86' 15.71
BCR Elev| 2122.91' 2122.91'|BCR
*Beg. Grade + -1.69%| 2122.78' 2122.86'| 2122.82'|A /4
2122.81 2122.81°'(A / 2
*Beg. Grade * 122.84' 2122.84'| 2122.84'|A / 4
ECR Elev 2122.87°'|[ECR
SE Corner YAV
0.00' 0.00
0.00'|BCR
0.00' 0.00 0.00'|A /4
0.00' 0.00'|A /2
0.00' 0.00 0.00'|A / 4
0.00'|[ECR
NE Corner
.90' 3 :":
2122.88' - i~
2122.86' \ - : g A
2122.84' \ : ; ~ & /
2122.82' \,N\j‘é//
2122.80' ‘ ‘ : ‘
0 1 2 3 4 5 6
SE Corner
1.00'
0.90'
0.80'
0.70'
0.60'
0.50'
0.40'
0.30'
0.20' x o S o NS =) x o
010 88 =5 &1 =5 g3
0.00' & <& <> & o
0 2 3 a4 5 6




FERN DRIVE @ BANYAN AVENUE (Sht 2 & 10 of 11 - Tract No. 3210)

*All grades are up station.

0 L A4 A2
62.84" 15.71' 31.42'
BCR Elev| 2133.85' 2133.85'|BCR
*Beg. Grade +| -4.21%| 2133.19' 2133.52'| 2133.35'|A /4
2133.19' 2133.19'(A /2
*Beg. Grade +| -3.13%| 2133.18' 2132.94'| 2133.06'|A /4
ECR Elev| 2132.69' 2132.69'[ECR
0 L A4 A2
31.34" 7.84' 15.67'
BCR Elev| 2132.33' 2132.33'[BCR
*Beg. Grade * 3.13%| 2132.58' 2132.13'| 2132.35''A /4
2131.92' 2131.92'(A /2
*Beg. Grade £| -1.71%| 2131.27" 2131.53'| 2131.40'|A / 4
ECR Elev| 2131.14' 2131.14'[ECR
« 8 NW Corner
2134.00' = E
2133.80' AN =
2133.60' \ : § 5
2133.40' \ R S:
2133.20' \ -
2133.00' \
2132.80'
2132.60' . .
0 1 2 3
- -~ SW Corner
2132.60' g é E E
2132.40' & -
2132.20 N
2132.00' \
2131.80 N - g
2131.60' SRt <
: N & 2
2131.40 25
2131.20' \\:
2131.00' . . .
0 1 2 3 4 5

07/09/2020 13:24:43

o L A4 A2
62.84' 15.71' 31.42'
BCR Elev| 2133.29' 2133.29'(BCR
*Beg. Grade + -1.30%| 2133.09' 2133.68'| 2133.38'|A /4
2134.06' 2134.06'(A / 2
*Beg. Grade * 135.04' 2134.88'| 2134.96'|A / 4
ECR Elev 2135.70'([ECR
SE Corner 4 A2
7.84' 15.67'
2131.74'(BCR
2131.87' 2132.00'| 2131.94'|A / 4
2132.26' 2132.26'(A / 2
2132.64' 2132.50'| 2132.57'|A /4
2132.74' 2132.74’'[ECR
NE Corner & S
S
2135.00' = /
2134.50' E § /
2134.00 = : S § /
2133.50' - :,/
2133.00' ‘ ‘ ‘ ‘
0 1 2 3 4 5
SE Corner ] g E
2132.80 : i N
2132.60' LT :/‘
2132.40' <3 /

2132.20'

2132.00'

2131.80'

2131.60'




HAWTHORNE DR @ BANYAN AVE (See Sht 2 & 3 of 9 - Tract No. 7896)

*All grades are up station.

BCR Elev
*Beg. Grade *

*Beg. Grade *
ECR Elev

BCR Elev
*Beg. Grade *

*Beg. Grade +
ECR Elev

L A/4 A2

62.84' 15.71' 31.42'

2118.8%5'

-6.40%| 2117.84' 2118.27

2117.68'

-3.00%| 2117.52" 2117.37"

2117.0%'

L A/4 A2

31.41 7.85' 15.71'

2116.36'

-4.88%| 2115.98' 2116.02'

2115.68'

-2.20%| 2115.38' 2115.44'

2115.21

2118.85'

BCR

2118.06'

Al4

2117.68'

Al2

2117.44'

Al4

2117.05'

ECR

2116.36'

BCR

2116.00'

Al4

2115.68'

Al2

2115.41'

Al4

2115.21"

ECR

2119.00'

NW Corner

-
o
2118.80' ‘\
2118.60'
N\

2118.40'
2118.20'

2118.00'

2117.80'

2117.60'

2117.40'

2117.20'

2117.00'

2116.80"

07/09/2020 13:25:18

2116.40'

2116.20'

2116.00'
2115.80'

2115.60'

2115.40'

2115.20'

2115.00'

0 L A4 A2
62.84' 15.71' 31.42'
BCR Elev| 2117.57' 2117.57'|BCR
*Beg. Grade + -0.71%| 2117.46' 2118.26'| 2117.86'|A / 4
2118.96' 2118.96'(A / 2
*Beg. Grade * 120.46' 2119.20'| 2119.83'|A /4
ECR Elev 2119.45'[ECR
SE Corner 4 A2
7.86' 15.71'
2115.81'|BCR
2115.98' 2116.06'| 2116.02'|A / 4
2116.32' 2116.32'(A / 2
2116.65' 2116.61'| 2116.63'|A /4
2116.90'(ECR
NE Corner < g .
: g /‘\‘N
2119.00' /
2118.50' = = é /
2118.00' g g - n/
2117.50' /
2117.00' : :
0 1 2 4 5
SE Corner 5 g
2116.80' - < f i
2116.60' “‘ E /
2116.40' S8 ° 3 /
2116.20' 5 S g /
2116.00' 2 g /
2115.80' /
2115.60' ‘
1




HAWTHORNE DR @ HEMLOCK AVE (See Sht 3 & 5 - Tract No. 7896)

*All grades are up station.

0 L A/4 A/2
31.42' 7.86' 15.71
BCR Elev| 2111.12' 2111.12'|BCR
*Beg. Grade * -1.24%| 2111.02" 2111.08'| 2111.05°'|A /4
2111.04 2111.04'(A / 2
*Beg. Grade * 2.46%| 2111.06' 2111.14'| 2111.10'|A / 4
ECR Elev| 2111.25' 2111.25'|[ECR
o L A/4 A2
31.42' 7.86' 15.71'
BCR Elev| 2110.72' 2110.72'BCR
*Beg. Grade * -2.00%| 2110.56' 2110.57'| 2110.57'|A /4
2110.42' 2110.42'(A / 2
*Beg. Grade + -1.24%| 2110.28' 2110.30'| 2110.29'(A /4
ECR Elev| 2110.18' 2110.18'|[ECR
NW Corner
211130
2111.25'
2111.20 LB
2111.15' 3 §
211110 ~
2111.05'
2111.00'
0 1
2110.80' @ %
2110.70' &~
2110.60' \
2110.50'
2110.40'
2110.30'
2110.20'
211010 : : : :
0 1 2 3 4 5

07/09/2020 13:25:56

SE Corner

2111.80'

L YAVZ! A2
31.42' 7.86' 15.71'
BCR Elev| 2111.83' 2111.83'|BCR
*Beg. Grade | -2.12%| 2111.66' 2111.74'| 2111.70'|A / 4
2111.64' 2111.64'|A / 2
*Beg. Grade + 111.62' 2111.68'| 2111.65'|A /4
ECR Elev 2111.72'|[ECR
4 A2
7.86' 15.71
2110.78'|BCR
2110.88' 2110.91'| 2110.89'|A /4
2111.04' 2111.04'|A / 2
2111.21" 2111.19'| 2111.20°'|A / 4
2111.33' 2111.33'|ECR
NE Corner

2111.75'

2111.70'

2111.65'

2111.60'

0 1
SE Corner - o
. _ E
2111.40 s
< N
2111.30 S5 e
- o~
< /
ES|
2111.10" = S
I3 /
~ O
2111.00' _ =
o 0'2' Qy
2110.90' gs
—
I N/
2110.80 -—
2110.70' ‘
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4. TRANSITIONS AND WARPING SHALL BE AS SHOWN AND AS DETERMINED BY THE ENGINEER.
ASPHALT CONCRETE OVERLAYS SHALL BE FEATHERED TO MEET EXISTING AS SHOWN ON THE PLANS
@ ; OR AS DETERMINED BY THE ENGINEER.
DETAIL A (TYP) 5. ALL TREES & VEGETATION OUTSIDE THE LIMITS OF EXCAVATION AND EMBANKMENT SLOPE LINES,
: | SHALL BE PROTECTED IN PLACE.
Ao 6. THIS DRAWING IS SUPPLEMENTED BY EXHIBIT "A" AND TABLE I.
: AL ISION 10-1. A A ION 10—-1.
7. REFER TO SPECIAL PROVISION SECTION 10—1.23 RESET ROADSIDE SIGNS AND SECTION 10-1.25
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Z ] }{ | (| CONSTRUCTION NOTES:
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SIS L) |
= , | N\ 9) 3 10 ASPHALT CONCRETE OVERLAY, 2' WIDE MINIMUM.
! = p XX XK XA ' ~ 4 | PROTECT IN PLACE.
R/W Q Q <>' 5 | PLACE (0.30’ THK.) ASPHALT CONCRETE (TYPE A), PG 70—10, OVER (0.35’ THK.) AGGREGATE
, , BASE (CLASS 2) OVER COMPACTED NATIVE SOIL.

R/W 6 | CONSTRUCT 8 CURB & GUTTER PER COUNTY STD 115 (MODIFIED).
7 | CONSTRUCT 6 WIDE VARIABLE HEIGHT (6" MAX) CONCRETE RETAINING CURB PER SPPWC STD
111—4 (MODIFIED), DETAIL D.
8 | CONSTRUCT RAMP PER TABLE | (SEE SPECIAL PROVISION).
9 | CONSTRUCT SPANDREL AND/OR CROSS GUTTER PER COUNTY STD 119 (MODIFIED) AND DETAIL
x THIS SHEET.
w 10| CONSTRUCT CONCRETE SIDEWALK PER COUNTY STD 109 (MODIFIED)
11| PLACE DETECTABLE WARNING SURFACE PER CALTRANS RSP A88A (SEE SPECIAL PROVISION).
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ER/AA AA (VARlOUS LOCATIONS)
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ADA CURB RAMP GUIDELINES AND INSPECTION REPORT

1 RAMP DIAGRAM (See below including corresponding Diagram herewith attached)

| kN -
m | \ . —
|: —L
r r Diag. C Diag. D P i :
Diag. A Diag. B 9- 9- el s e Diag. F Diag. G Diag. O
Diag. E
El RAMP/Ramp 1 WIDTH = FT  (4-2" minimum A,B,C,D,E,F AND F Mod. ) The minimum width of the ramp perpendicular to the
path of travel. Does not include the flared sides for Diag. A ramps or the top of curb width for
Diag. B, C, E and F ramps.
RAMP/Ramp 1 or Ramp 3 RUN SLOPE = % (7.50% maximum, from flow line) The maximum slope of the ramp along the
path of travel.
RAMP/Ramp1 RUN CROSS SLOPE = % (1.50% maximum) The maximum slope of the ramp perpendicular/across the path of
travel.
El RAMP 2 WIDTH (if applicable) = FT (4'-2" minimum) The minimum width of the ramp pérpendicular to the path of travel. Does
not include the top of curb width.
RAMP 3 WIDTH (if applicable)= _____ FT (3'-10" minimum) The minimum width of the ramp‘perpendicularto the path
of travel. Does not include the top of curb width.
RAMP 2 RUN SLOPE (if applicable) = % (7.50% maximum) The maximdm slope/of the tamp-along the path of travel.
RAMP 2 RUN CROSS SLOPE = % (1.50% maximum) The maximum slope of‘théxramp perpendicular/across the path of travel.
E FLARED SIDE SLOPE (LEFT) = % (9.0% maximum) The maximum slope of the flared side adjacent to the back of curb.
El FLARED SIDE SLOPE (RIGHT)= % (9.0% maximum)Theymaximumislope,of the flared side adjacent to the back of curb.
LANDING WIDTH = FT (4'-2"minimum Diag. A &E ;5" minimum Dig. B,C ,D and F; 5 ' or less Dig. G) The minimum distance in
the direction of travel of the ramp where a wheelchair makes a 90/degree turn,
LANDING SLOPE = % (1.50% maximum) Theimaximum glope in both directions. A direction travel of the ramp (Y axis).
LANDING CROSS SLOPE = % (1£50% maximum) The maximum slope in both directions. B direction
perpendicular/across to the path of travel (X axis)
LANDING SLOPE = % (5.0% maximum) Theynaximum slope. C direction perpendicular/across to the
path of travel (X axis)
STREET/GUTTER SLOPE = %, (5.00% maximum counter slope) The maximum counter slope of the street in the direction of
the path of travel of the ramp fromgthe,flow line t@ 44into the street.
STREET/GUTTER CROSS SLOPE = % (1.50% maximum cross slope, when traffic controls are present. Grade is permitted to equal
the street grade/geometry when traffic controls are not present) The maximum cross slope of the street in perpendicular/across path of travel of the
ramp from the flow line o 4’ intoithe street.
@ LIP ? = Y (ves) or N (no)» (NOlips arepermitted. If the answer is YES, then the ramp is non-compliant.) Is there a lip where the bottom of the
ramp meets the flow.line of'the,gutter?
@ DETECTABLE WARNING'SURFACE? = Y (yes) or N (no) (YES required) Is there a detectable warning surface that is the full width of the ramp
and 3.0' deep? Glue dewh, detectable warning surface is not allowed.

CROSSWALK? = Y (yes) or N (no) (Crosswalks are optional) Is there a marked crosswalk?

CROSSWALK? = Y (yes) or N (no) (Crosswalks are optional) Is there a marked crosswalk?

MAJOR ST: ROAD NO. (MAJOR ST):
MINOR ST: PROJECT NUMBER:
CORNER: NE NW SE SW N E S W INSPECTOR: DATE:

7/02/2020
Page 1 of 10



ADA CURB RAMP INSPECTION REPORT - Diag. A

EXISTS/W— = WP)

INSPECTION TYPE:
[] ALL NEW CONSTRUCTION
[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION
[] ADD TO EXISTING (MISSING)
[] EXISTING - INSPECTION ONLY

-DRAW NORTH ARROW
-LABEL STREET NAMES
-MARK RAMP LOCATION

LANDING SLOPE DETECTA3|30L'|__ETWARNING SURFACE 9z T S .
& CROSS SLOPE S’T_AI\/IP ' STREET/GUTTER  x& © x
0, ==}
(1.0% WX 75 e 112 | COUNTERSLOPE 28 || ———
9A 9B a X 5 00% MAX o 2 °
c o~ é 1.50 max
m ol BCR
— —a =0 1.50 max
RETAINING CURB LIP A:T — %ﬂ’? oA %
IF NECESSARY FLOW LINE , Q\é- |
v = S darealy 1%
= -
SECTION A-A fMjYorN %" IDE SLOPE
WP)=WEAKEND PLANE JOINT ADJAGENT 10
S*=MATCH EXIST S/W o
CROSS SLOPE / RAMP WIDTH A RAMP CROSSISBOPE %0 % MAX
S**=EXIST STREET GRADE 4-2"MIN OR 5-0" MIN(IF % 1.50 % MAX 7 %
RET. CURB NECESSARY) °
3B %
2 FT .
Where a Flared side
LANDING CROSS SLOPE 1.50% MAX 0? rsbprovide 2' Min]
RETAINING CURB IF offurb
NECESSARY AT EDGE O [DJ°A % —
SIDEWALK LANDING
LANDING ’
WIDTH
4'-2" MIN é >
8 FT |5
(0-15) MAX OR AS DET. o>
BY ENGINEER o}
TRANS. LENGTH o FBARED %o
— = S K SIDE SLOPE <
= S E I ADJACENT TO
% NIEAE BACK OF CURB
Al = 9.0 %IMAX
SRR 6 % \ STREET/GUTTER
=k CROSS SLOPE
\ 1.50% MAX
EXIST S/W - 108 %
9C %o
BACK OF CURB | A
FLOW LINE firere a Flared side CROSSWALK \%
EDGE OF GUTTER occurs provide -—
. r 2' Min of curb 13A| Y or N
S** O
Ll
MAJOR ST: INTERSECTION SKETCH | NOTES: _
Diagram A conforms with CALTRANS STD. A88A
MINOR ST: Modified (CASE A ) Detail-B.
CORNER: NE NW SE SW N E S W

CURB RAMP:
COMPLIANT [ | NON-COMPLIANT [ |

PROJECT NUMBER:

INSPECTOR: DATE:

7/02/2020

Page 2 of 10



ADA CURB RAMP INSPECTION REPORT - Diag. B
EXISTS/W ——»
RAMP 1 AND 2 WIDTH WP)
4'-2"MIN £z S .
&) G
2|4 FT o8 g by
= —
« g g 9A %
DETECTABLE WARNING SURFACE § . é 1.50 MAX
RETAINING 3.0 FT STREET/GUTTER i 50 MAY BCR
CURB\ 12 FT COUNTER SLOPE 3 —
' 5.00% ‘\"-Amx 9A %
[NIN ~ z \" :
LANDING SLOPE "A" &
npn LIP AT
CROSS SLOPE "B ;
1.50% MAX FLOW LINE | 4 ‘
"NO” g
9A %98 % =
11] Y or N RAMP 2 CROSS SLOPE 1.50% MAX
l58_ %]
A
\ .
SECTION A-A LANDING WIDTH 5.0 MIN. g" x
WP)=WEAKEND PLANE JOINT 8 FT & N
S*=MATCH EXIST S/W
CROSS SLOPE LANDING SLOPE CROSS 1.50% «
S**=EXIST STREET GRADE onloB % WL 3|z
{ SON RAMP 2 =5
RETAINING CURB— 4 = SISO SLOPE 7]
; o 0 0O %4
o <™\ LANDING.° 750%MAX O
— RAMP 1 CROSS SLOPE 1.50% MAX @ OOO o © Xlm
& 2 020 0 5A % S|®
P 3B % 2o ~
@i (0-15) MAX OR AS DET. 7.
BY ENGINEER LS
TRANS. LENGTH %) ‘}\%’ o
- | 6‘ \
1 RAMP 1 STREET/GUTTER
o =Y A< SLOPE CROSS SLOPE
= _ @ 7.50 % MAX . 1.50% MAX
5 3A % (108 %
= BACK OF EURE
CROSSWALK
FLOW LINE A
13A[ Y or N \%
EDGE OF GUTTER
x
kk
S i
MAJOR ST: INTERSECTION SKETCH [ NOTES:
Concentric Diagram B Conforms with CALTRANS STD.
MINOR ST: A88A Modified (Case C)
CORNER: NE NW SE SW N E S W
INSPECTION TYPE: CURB RAMP:
[] ALL NEW CONSTRUCTION COMPLIANT [ | NON-COMPLIANT [_|
[] EXISTING - FULL RECONSTRUCTION PROJECT NUMBER:
[] EXISTING - MINOR MODIFICATION NSPECTOR.
[] ADD TO EXISTING (MISSING) ‘DRAW NORTH ARROW : DATE:
[] EXISTING - INSPECTION ONLY N :MARK RAMP LOCATION

7/02/2020

Page 3 of 10



ADA CURB RAMP INSPECTION REPORT - Diag. C

DETECTA%L(I)EFV_I\_/ARNING SURFACE

LANDING SLOPE &
CROSS SLOPE
1.50% MAX

9A

%I?B’

RETAINING CURB

FT

O .0 N

STREET/GUTTER
COUNTER SLOPE

2 Lo
N

—=ooo o

LIP AT

[] ALL NEW CONSTRUCTION
[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION

FLOW LINE
"NO"
SECTION A-A 111 Y or N
RAMP 1 CROSS SLOPE A RAMP,Z CROSS SLOPE
1.50% MAX 1.50% MAX
3B %
LANDING EB \ % RETAINING CURB
RAMP 1 WIDTH
SLOPE 5.0'MIN Fgﬁggé
7.50 % MAX LANDING SLOPE & CROSS SLOPE 7.50 % MAX
3 o 1.50 % MAX FT v 2
9A[ 9B % oA %
— / 7 BACK OF WALK
- — . FACE OF CURB =
o S o T2
L - RAMP 1 RAMP 2 Qi
<§EQ [N z o© o oéQeo v <§(9 o
g5 3 J gt J 2=
I O O0OO0OO0OO0OO0OO0Oo <
N coooooo0o0 BACK OF CURB
; FLOW LINE
STREET/GUTTER 1 ] EDGE OF GUTTER
@GROSS'SLOPE L> A
1.50%,MAX
108 %
CROSSWALK
13A| Y or N
MAJOR ST: INTERSECTION SKETCH | NOTES:
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ADA CURB RAMP INSPECTION REPORT - Diag.D

LANDING SLOPE &

CROSS SLOPE
1.50% MAX
RETAINING
CURB 9A % |98 %

DETECTABLE WARNING SURFACE

3.0FT

FT

12

RAMP CROSS SLO

N

PE ',

RAMP 3 S

7.50% MAX

LOPE

3A

%

STREET/GUTTER

COUNTER SLOPE
5 000/0 MAX

1.50 % MAX / LIP AT
3B % FLO\"/,\\IIOL"INE
111 Y or N
SECTION A-A
RAMP 1 CROSS SLOPE 1.50% MAX
3B % ’—> A
RAMP 1
SLOPE LANDING SLOPE & CROSS SLOPE L ANDING WIDTH
7.50% MAX 1.50 % MAX 5.00 FT MIN.
3A % 8 FT

RAMP, 2¢CROSS SLOPE
1.50% MAX

|SB %|

RAMP 2
SLOPE
7.50% MAX

5A %

/ BACK

RETAINING CURB
OF WALK

T 7
= FACE OF e
- z|" CURB =
o S SI s
SH 5 ), RAMP 1 O RAMP 2 Lz
b FACE OF
Ny v CURB =
\\ d /7 _
PR \——y RAMP 3 SLOPE m:|:E
coogloooo 7.50% MAX Q'E_
coogloooo zn—c_o
ocoofloooo 3A % é;'f
BACK OF CURB ©000f0000 -
FLOW LINE g
EDGE OF GUTTER — STREET/GUTTER
\—>A CROSS SLOPE
 1.50% MAX
CROSSWALK 108 %
13A] Y or N
MAJOR ST: INTERSECTION SKETCH | NOTES:
Diagram D conforms with CALTRANS STD A88A
MINOR ST: Modified (Combined case C & F)
CORNER: NE NW SE SW N E S W
INSPECTION TYPE: CURB RAMP:

[ ] ALL NEW CONSTRUCTION

[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION
[] ADD TO EXISTING (MISSING)

[] EXISTING - INSPECTION ONLY

-DRAW NORTH ARROW
-LABEL STREET NAMES
-MARK RAMP LOCATION

COMPLIANT [ |

NON-COMPLIANT [ |

PROJECT NUMBER:

INSPECTOR:

DATE:
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ADA CURB RAMP INSPECTION REPORT - .......

LANDING SLOPE &
CROSS SLOPE
1.50% MAX

9A %|98B %

DETECT. ABI?:I(E) l\:/¥_ARNING SURFACE

RAMP 3
SLOPE
7.50 % MAX

12

FT

3A %

STREET/GUTTER

COUNTER SLOPE
00% MAX

RETAINING CURB  1.50 % MAX / LIP AT bt
IF NECESSARY 3B % FLOWLINE /
IINOII B 4l
Ml Yo N[ ™
SECTION A-A
RAMP RETAINIG CURB IF NECESSARY
WIDTH r> A AT EDGE(OF SIDEWALK
4'-2" MIN
2 FT \!
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1]
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DOOOO O000000(g
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EDGE OF GUTTER 4-2"Min 108 % |STREET/GUTTER
CROSS SLOPE
\_> A 1.50% MAX
MAJOR ST: INTERSECTION SKETCH | NOTES:
Diagram E conforms with CALTRANS STD
MINOR ST: A88A Madified (Case F)
CORNER: NE NW SE SW N E S W
INSPECTION TYPE: CURB RAMP:
[] ALL NEW CONSTRUCTION COMPLIANT [ | NON-COMPLIANT [ |
[] EXISTING - FULL RECONSTRUCTION PROJECT NUMBER:
[] EXISTING - MINOR MODIFICATION NSPECTOR:
[] ADD TO EXISTING (MISSING) -DRAW NORTH ARROW : DATE:
[] EXISTING - INSPECTION ONLY N e oA LaAMES

7/02/2020
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ADA CURB RAMP INSPECTION REPORT - Diag. F

LAN

DING SLOPE &
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LANDING WIDTH
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GRAND BREAK

~ IF NECESSARY , CONSTRUCT 6" MIN HIGH
" RETAIING CURB AT EDGE OF SIDEWALK

—

14

GRAND BREAK
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IF CROSSWALK 7.50% MAX A
% A

RAMP WIDTH
4'-2" MIN

—

f

[
|

‘\SIDEWALK
A
|

/

/

A
\_

RAMP CROSS SLOPE
1.50% MAX

[se

%

SEE SECTION B-B AT NEXT
B PAGE

CURB TO MATCH
RAMP SLOPE

CORNER: NE NW SE SW N E S W

INSPECTION TYPE:
[] ALL NEW CONSTRUCTION
[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION
[] ADD TO EXISTING (MISSING)
[] EXISTING - INSPECTION ONLY

: \
4 ‘ \__ LIPAT
| FLOW LINE
NO"
111 Y or N
SECTION A-A
DETECTABLE
WARNING GRAND BREAK
SURFACE \
/ - | of B |
3'-0" ‘°‘F /
| ]
A 1 5'Min | RAMP SLOPE
A =] 18 PROVIDED
a
é 6 g 0800666000 ‘ 1.50 % Max
% > PN
(@] =
108 %
STREET/GUTTER o ]
CROSS SLOPE
1.50% MAX
MAJOR ST: INTERSECTION SKETCH
MINOR ST:

-DRAW NORTH ARROW
-LABEL STREET NAMES
-MARK RAMP LOCATION

NOTES:

CURB RAMP:

COMPLIANT [ _|

NON-COMPLIANT [ |

PROJECT NUMBER:

INSPECTOR:

DATE:
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ADA CURB RAMP INSPECTION REPORT-CONTINUE

LANDING SLOPE TRUNCATED
& CROSS SLOPE DOME PANEL
1.50% MAX 3.0FT

[24]

%[os |

ﬂ 12 FT

RETAINING
CURB

LIP AT
FLOW LINE
"NO"

111Y or N

LANDING WIDTH
4'-2" FT MIN

8 FT

Diag. F

MAJOR ST:

MINOR ST:

CORNER:

NE NW SE SW N E S W

INSPECTION TYPE:
[] ALL NEW CONSTRUCTION
[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION
[] ADD TO EXISTING (MISSING)
[] EXISTING - INSPECTION ONLY

INTERSECTION SKETCH

-DRAW NORTH ARROW
N -LABEL STREET NAMES
-MARK RAMP LOCATION

NOTES:

CURB RAMP:

COMPLIANT [ |

NON-COMPLIANT [ |

PROJECT NUMBER:

INSPECTOR:

DATE:

07/02/2020
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ADA CURB RAMP INSPECTION REPORT - Diag. G

LANDING WIDTH
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ADA CURB RAMP INSPECTION REPORT - CUSTOM

MAJOR ST: INTERSECTION SKETCH

MINOR ST:

CORNER: NE NW SE SW N E S W

INSPECTION TYPE:
[] ALL NEW CONSTRUCTION
[] EXISTING - FULL RECONSTRUCTION
[] EXISTING - MINOR MODIFICATION
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NOTES:
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4

I,RIGHT’ OF WAY LINE /CURB LINE

VARIES
&
]
CONCRETE BLOCK WALL
—L" (SEE STD. 30! &302)
—
— 1 "
10-6
-_-1 5'-0"
e '-.'.-.:-.-.'.!:.v'-.-.:. R TITE SLOPE i1/47: 1 - CURB BGUTTER
k)
r
L1 1P ]
TYPE A
R/W : VARIES
. 4|-oll o sI-'sll
TR !_-.'..,_-:_._i.'..__..:_.‘.‘:.____._"__ ::’I SBOPE 1/8": ('
Ry |
< Wit
TYPE B/
R/W VARIES
i 6'-6"
‘ SLOP | nr [
e I_Z'.‘Q-'-'.;L".',-'.'-,-,,1:;_-,-,',-_-,:;_(-‘:~..<..o_,-_-, A
=1'
n n
TYPE 'C
R/W v
VARIES _ | 10-6 ;
SLOPE 1/4": ' {
P I RS SO PO L TP R S S . o
L
<« 2

L. TYPE"C" SIDEWALKS ADJACENT TO CURB SHALL ONLY BE USED ON LOCAL AND
COLLECTOR STREETS AND ONLY UPON APPROVAL OF THE TRANSPORTATION DEPT.

2. SIDEWALK SHALL BE CONSTRUCTED OF CLASS"B" CONCRETE.

3. WEAKENED PLANE JOINTS SHALL BE CONSTRUCTED ON 10’ SPACING.

4. SCORING SIDEWALK WILL BE PERMITTED.

5. INEXPANSIVE SOIL AREAS,REFER TO SECTION 73 OF THE COUNTY SPECIFICATIONS.

ISanBernardino County Transportation Department|

APP MAR 1975

John R. Shone SIDEWALK

DIRECTOR OF TRANSPORTATION

109




/ :
l - a .- i
=P- B
Vai 1] 2 ~_ PREMOLDED
// L " JOINT FILLER
/PERMITTED
ALTERNATE

EXPANSION JOINT AT END OF RETURN, !
~~" AND STRUCTURES TN

- ~~CURB LINE S
r4

-
“w-GUTTER LINE

PLAN 0.0535

187

~Survey reference paint (#10 Round Head Bras
flush at end of curb return during construc

CURB
ELEVATION=, ) cuaa LINE
Ve
2"R— 1 (S -n/zn

~o Y
e
1° ﬁ

/ o

EXPANSION JOINT

NO

T (et
AND GUTTER SHALL BE .CONSTRUCTED. MONOLITHICALLY OF "oumssslial CONCRETE.

; WiDTHS *OF " STANDARD STREET“SECTIONS-' SHOWN *ON "PLANS “ARE*-TO~CURB-LINE"UNLESS
OTHERWISE INDICATED.

" 3. WEAKENED PLANE JOINTS SHALL ‘BE CONSTRUCTED AT 10-FOOT INTERVALS,EXCEPT THAT THE
INTERVAL SHALL BE VARIED TO ALLOW MATCHING OF JOINTS IN ADJACENT EXISTING IMPROVEMENTS
4. @URING COMPOUND SHALL BE SPRAYED UNIFORMLY ON EXPOSED SURFACES.

5. WHEN CURB AND-GUTTER IS PLACED BY AN EXTRUSION MACHINE MINOR FINISHING MAY BE DONE
TO PROVIDE AN ACCEPTABLE FINISH AND THE WEAKENED PLANE JOINTS MAY BE SAWCUT.

SAN BERNARDINO COUNTY ROAD DEPARTMENT g" B
feavtisr John R. Shone CURB AND GUTTER 115
ey VEH 2-79 COUNTY MIGHWAY ENGINEER

e L - (MODIFED)




/—CURB & GUTTER

:
:

[ = T Reo T T T Re2d”

-l

ALTERNATE
FLOW LINE

SPANDREL

A

np——— : -

B.CR. E'“]]
3

B.C.I.l _JJ

EXPANSION JOINTS

EEL TROWEL FINISH

et A ®
ac .. "

\PREMOLDED

EXPANSION

12" JOINT
FILLER

SECTION A-A . SECTION B-B

NOTES:
. CROSS GUTTER SHALL BE CONSTRUGCTED OF CLASS "B” CONCRETE.
2 THE STRAIGHT GRADE BETWEEN BLC.R.'S MAY BE ALTERED ON AN EXCESSIVE
GRADE.
3. A 0.2' MINIMUM FALL IS REQUIRED BETWEEN E.C.R. AND CROSS GUTTER FLOWLINE.
4, SPANDREL SHALL BE 8" THICKNESS CLASS "B" CONCRETE.

5. VARIABLE CURB FACE ALLOWED FOR DRAINAGE PURPOSES.

SAN BERNARDINO COUNTY ROAD DEPARTMENT

Vs Tes M. A. Nicholas CROSS GUTTER 19

COUNTY ENGINEER

e ovm———— —_— e s - - . - ee- — s e e —— e




| ALTERNATE APPROACH SHAPE'———/

>/

pr————— PLANE JOINTS

DEPRESSE
N SSED CURB 7

\

[ -3 12'min. - 34'mox. I, 3 l
L] w

WIDTH OF DRIVEWAY ;

PLAN

VARIES

——— oy W oww

"LiP

NOTES:

Standard Né.130.

Ol

SECTION

. Driveway Approach Loedfion Shall Be As Indicated In The S.B. Co.
TransportationdDepartment Road Plunnmg & Design Manual And Per

2. To Construct A Depression In Existing Curb And Gutter:
a. SawgsCut And ‘Remove For The Necessary Width,
b. Remove And Reconstruct To The Nearest Joint.
¢.{Horizontal Sow Cut And Remove Curb As Necessary.

An‘Approach Must Be Constructed With Each Curb Depression.

4. ‘Slrfacing Shall Be Portland Cement Concrete Class 'B' (5 Sack) 4
Thick, And Hove A Broom Finish.

CURB & GUTTER

SAN BERNARDINO COUNTY TRANS. DEPT.

OCT.1,1993 v.h.g,

FEMENGE KEN A. MILLER
7

Director of Transporiation -

RESIDENTIAL DRIVEWAY
APPROACH WITH CURB

128




)

l |
— | T
I y, T_,I.z |
_[R/W Line J/ l . ; | /—R/W Line
r ] [~—Street Marker '
—[Edge of Shoulder I W/Stop Sign 1 Curb & Gutter
hats it _4_/ r ur
_[Edgo of Povement |
PLAN
0~ Street Marker
o
/-See Noté N94\ .
s e MAJOR ROAD < % MAUOR" ROAD
4 ~ ! ]
. o
L INTERSECTION X INTERSECTION T INTERSECTION
T YPICALn.LOCATION
\COUNTY RrD/
: H
NOTES: | SR?P
|. Marker To Be Set OM)County Right Of Way.
2. Location Of Markef Shown [s Approximate.
3. Markers To Be ¥isible 'For A Distance Qf 150 Feet. i
4. If Either Roadpls, Divideddinto 4 Lanes Or More (Major Road), gl %
Additional Markers)Will Be Required. T~ :
5. Street Markers Located At Major Roads Will Be Mounted On i .
12 Féoi, Posts, To/Accommodate A Stop Sign. il =
“© _5 )
H -
11 .
s
1 "
ELEVATION
SAN BERNARDINO COUNTY TRANS. DEPT. ‘
TSIV KEN A. MILLER STREET MARKER 303a
: Director of Transportation \




10', or 12' LENGTH (7'6" FOR 5' HEIGHT N-} OR N-2).

1

\—-2" SQ. STEEL POST, HOT DIPPED
GALVANIZED, 1.25 OZ4COATING
(ASTM SPEC. A525]s

CALIFORNIA| STANDARD SIGNS.

L

DRIVE RIVETS OR

GROUND LINE

’ i -2 %n

el

| §=5~—~—21"s0. STEEL ANCHOR SLEEVE

—3

SEE STANDARD NO. 303a FOR MARKER LOCATIONS.

~ POST SHALL BE 2" SQ. STEEL AS SHOWN AND STATED.

ANCHOR SLEEVE SHALL BE 2Y" SQ. STEEL HOT DIPPED GALVANIZED AFTER

FABRICATION (ASTM SPEC. A-123),

SIGNS SHALL BE INSTALLED IN ACCORDANCE W{TH COUNTY STANDARD 303.

POST SHALL BE PUNCHED WITH 3/ " DIA.
HOLES TO ALLOW MOUNTING OF ALL

BOLT (N CENTER OF POST, APPROX. I” FROM
/— 'TOP OF ANCHOR SLEEVE.

.- 4 SAN BERNARDING -- COUNTY-ROAD. DEPARTMENT

HG {=71

QL D=8

M A Nicholas
COUNTY ENGINEER

“"STREET MARKER
POST INSTALLATION

303 b




|
- B ’
ﬂ: /ans" DIA. HOLE -
D e _:J'
1 24" 30", OR 26" 77
I
A GREEN TYPE || REFLECTIVE }
{; : SHEETING BACKGROUND °
Il 8 - SILVER TYPE I
Q REFLECTIVE SHEETING LETTERY 4 |
A _ P
1
ii
A 3"X15" CADMiuM PDATED GARRIAGE BOLT.
B ORNAMENTAL TOP SHALLMBE 14 GAGE
i ANOD | ZED ALUMINUMY CENTER CROSS
] SADDLE SHALL RE ONE PIECE CAST
h ANODIZED ALUMMNUM.
CA ONE|PI1ECE 2" CAST ANODI!ZED
‘ |‘“‘*——e-c ALUMINUM. POST CAP WITH FOUR 3/8"
I , STAINLESS STEEL ALLEN HEAD SET
Ne——D SCREWS.
K- ,
D\ 2" sQ. STEEL POST 8'- 12’ LONG INSTALLED
WITH A DRIVEN 2 I/2" SQ. STEEL BREAKAWAY
ASSEMBLY BASE 3' LONG AS PER COUNTY INSTALLATION
e —— STD. 303p.

DESIGN: EACH: FOUR<SWAY: UNIT SHALL CONSIST OF TWO DOUBLE FACE SIGNS WITH STREET
NAMES MOUNTED#AT.RIGHT ANGLES WITH CENTER ROD ASSEMBLY.

BRACKET ASSEMBLY: THENPOST CAP, ORNAMENT. AND CENTER ROD ASSEMBLY SHALL BE
MADE TO MOUNT,ON 2" 80.. GALVANIZED POST. THE CENTER ROD SHALL BE A "
CADMIUM PLATED ICARRIAGE BOLT. HEAD OF BOLT SHALL FORM TOP OF ORNAMENT. BOLT
SHALL EXTEND THROUGH SI1GNS AND FASTEN WITH NUT INSIDE OF POST CAP. POST CAP
SHALL BENDEEPLY GROOVED TO SECURELY HOLD SIGN FROM TWISTING AND SHALL BE
SECURED TOWTHE PIPE WITH THREE 3/8" STAINLESS STEEL ALLEN HEAD SET SCREWS.

MATER A= SIGN SHALL BE GREEN ANODiZED ALUMINUM EXTRUSION OF 6063T-4 ALLOY
MATERTAL. ALL ANODIZING SHALL CONFORM WITH ALUMILITE SPECIFICATION #215-R1.
FINISH: ISIGN FACES .SHALL BE FHWA TYPE Il REFLECTIVE SHEETING. : THE TRANSPARENT
SCREEN PROCESS COLOR- SHALL .BE AS. RECOMMENDED BY THE REFLECTIVE SHEETING
‘MANUFACTURER. APPLICATION OF THE REFLECTIVE SHEETING TO THE SIGN SHALL BE
BY METHODS AS APPROVED BY THE REFLECTIVE SHEETING MANUFACTURER.
LETTERING: STREET NAMES SHALL BE 4" HIGH. EACH NAME SHALL BE INDIVIDUALLY LAID
OUT TO FIT EITHER THE 24" OR 30" 'SPACE. THE LETTERS SHALL BE OF THE ROUNDED
- TYPE STYLE CONFORMING WITH THE STANDARD ALPHABET FOR HIGHWAY SIGNS DESIGNED
BY THE U.S. PUBLIC ROADS ADMINISTRATION. LETTERS SHALL BE FHWA TYPE I
REFLECTIVE SHEETING.
o~
” SAN BERNARDINO COUNTY ROAD DEPARTMENT
DATE: JEM. 1-G5
©.4J o~/ M. A Nicholas STREET MARKER 303
COUNTY ENGINEER




R/W

i!‘_

10.5’
S
VAR APP | 4
1" UP @ o
o o
-1.5% |-1.5%
L—z% & VAR \_ ! ol Er g gt £
— T
—=%
SECTION
“ “..ib
E VARIES
3 ~ SEE PROJECT
Q :--..__.':..
2 — 5
3 __StDI;:W o
N E =
> — n
- - — >
N nh % " o
bl | ~ L S E
1 —
= 7
z|g : //
a|>2 . - E o
A T~11% | -1.5% %
L = C.L. DRIVEWAY
m ..." . -..-'_'-.."//
VAR - -]:" 4
|APPROACH|. sw * /
" .
—1.5%
e DRIVEWAY DATA:
WMIN | WMAX
RESIDENTIAL 12° 26’
NON—RESIDENTIAL | 24" | 34’
PLAN

*NOTE: FOR APPLICABLE NOTES & DRIVEWAY REQUIREMENTS SEE CO STD 130 (1 & 2)

REV.

DATE

APPR.

SAN BERNARDINO COUNTY DEPT OF PUBLIC WORKS

DRIVEWAY WITH
SIDEWALK

SPEC DWG
135C
(MODIFIED)
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PCC WALK
4 (1220 mm)

PLANTING
AREA

curRe” /
CURB FACE
WHERE PLANTING AREA IS

ADJACENT TO THE CURB RAMP,
USE CASE A, TYPE B

PARKWAY

MIN

-GR

)

pin)

PCC_WALK
4 (1220
3 (915

PARKWAY

N

WHERE PERNTING AREA 1
ADJAGENT TO THE CURB RAMP,

CASE A, TYPE &

TYPE 4
CASE A
NOTE: 12" BoRpPER WITH GReaVES D NaT APPLY .

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION STANDERD FER
1 -——

CURB RAMP -4

SHEET 2 OF 10

MIDIFIED)



SKEW ANGLE a=45"
OFFSET b=0
UNLESS OTHERWISE
NOTED ON PLANS

A
~

SKEW ANGLE, g .
(122 )
NOTE 2

N SHEET 10

Y MIN

'NOTE
/ HEET 1

"3

CURB FACE

PCC WALK
1220 mm)

: OFFSET, b
curs” / \') I
X

CASE C

- i +.

.

PARKWAY

SEE DETAN OIE 8,
D SHEET 10
A A

5% MAX

IVPE 1A
| L—‘A'CASE D

NOTE :12" BORDER WITH GROOVES DO NO'i‘ APPLY

STANDARD PLAN

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION

CURB RAMP

111-4

SHi 10

(MeOIFI\ED)



PARKWAY WIDTH, FT (m)

] *

4 s 6 7 8 € 10 11 122 13 14 15 16 17 18 197 20
(1.2) (1.5) (1.8) (2.1) (2.4) (2.7) (3.0) (3.3) (3.6} (3.9) (4.2) (4.5) (4.8) (5.1) (5.4) (5.7) (6.0)

1" (29) <
E 2n 50\ \
£ (50) ~ \_§
=y %
<)
& » 3 \ 64\*\_ /
T 4 (100)— \'?\\3\ 74
Q © NN | SECTION A—-A
Z 5 (125)+4 cB «.%% LANDING = 4' (1220 mm)
- e
6 (150)—-% *\3,&
: L 7,
= amHE "’o,\\
Q N
m g L
F 8 (20001 ~
=2 \
D 9" (225) Y , —
3 [~ A SECTION B-B
= 10" (250) <— CALCULATE Z DIMENSION
= / PER FORMULA BELOW
o 11" (275) ~
o \
< 12° (300)
OR MORE
NORMAL | USE OF SECTION B-B, FIGURE Z
CURB FACE, SECTION Y-Y
INCHES {rm) [ X, FT {mm) Y, FT {mm)
2" (50) 4.00' (1200) MIN| . , 4' (1220 mm) TYP, 3' (915 mm) MIN
3" (75) |4.00' (1200) MIN (Y+L)-W] x 0.760
4" (100) 4,00' (1200) | 5.26' (1580) Y+1) < W, THEN Z = 0
5" (125) 5.00' {1500) 4
6" (150) 6.00° (1800) TABLE 1 SHOWS X FOR A FLARE SLOPE OF B.33% AT
—7* (175) : THE CURB FACE. IF L IS 4 (1220 mm) OR MORE, X
MAY BE MULTIPLIED BY 0.833 FOR A MAXIMUM FLARE
8" (200) $ SLOPE OF 10% AT THE CURB FACE.
9°(225) 355¢
10" (250) 6 (3950)
1°.(275) 447" (4340)
15.79' (4735)

SEE SHEET
ADJUSTMENT

TABLE 1 -

AND Y

VALUES

TABLE 1 REFERENCE FORMULAS:
X = CF /-@sbamw 7.7/,
Y=CF/

4

“E.- wl.%%

CROSS SLOPE)

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION STENDARDRIEAN
1 .
CURB RAMP 1-4
SHEET & OF 10 )

(MoFED)




3]

SEE NOTE 6 % [ PARKWAY o
SHEET 10 | \R N Y -4 (1220 mm
i_h "_SEE_TIEL.’ ) T |:s' {915 mm) MI
EXISTING =7, ROUNDE TOP OF M
ROADWAY 5% ), (' RAMP = »*
- . CURB AND GUTTER
18" (Courtty) SECTION A—A
et - USE FIGURE 1 TO DETERMINE
2T CEATY) % WHICH OF SECTIONS A—A, B-8
SEE NOTE 6 PARKWAY OR C—C IS APPROPRIATE.
SHEET 10 \R Y 4' (1220 mm)
ROUNDED TOP OF _|
EXISTING ] i
ROADWAY 5% ‘| EDGE RAME”
\A)S- ' (pe— o |

P

LS, wec

SEE NOTE 6
SHEET 10 R
EXISTING

ROADWAY 5% v
\AX
f"‘-

CURB AND GUTTER™ -

DEPRESS BACK OF WALK
SEE DETAIL D,
) SHEET 10,

SECTION S-S5

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION ~STANDARD PLAN
111-4
CURB RAMP -
SHEET 7 OF 10

(MODIFIED)
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o PER CONTRACT PLANS Se
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2 ¢t

_—PAVED SURFACE  RETANING CURB —. | |

e

DETAIL A D

GRADED
SLOPE 2:1

MAX %NPAVED SURFACE 'Rg
’

6°_ (150 mm)
’ l UNPAVED SURFACE

4

ANGLE = 8/2 UNLESS OTHERWISE SHOWN ON PLAN.

CONSTRUCT DETECTABLE WARNING SURFACE PER DETAIL THIS SHEET. MATERIALS
SHALL BE PER CONTRACT DOCUMENTS.

o & G

NOTE: 12" Border with grooves do not apply
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CURB RAMP 11-4
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EXP JT

= g
2 .
CURB RAMP ~ & | ]
% o o) - =y -
", A 3 & E g
)
TR o ~~DRIVEWAY-—__
Ll
Exp Tl EXP JT_[ BCR
ABBREVIATIONS:
WPJ  WEAKENED PLANE JOINT CURB RETURN
wou wPJ EXP JT EXPANSION JOINT RE RETURN
NOTES:
WP 1. WEAKENED PLAN HALL BE USED FOR ALL JOINTS,
EXCEPT THAT E SHALL BE PLACED AT THE
WPJ BCR AND ECR IN AND SIDEWALK, AND AROUND
1 treel werL UTILITY PO IN SIDEWALK AREAS.
WP Wed 2, HALL BE CONSTRUCTED AT REGULAR
UTILITY] POLE ; DING 10' (3000 mm) IN WALKS AND
C‘T\ JOINTS IN CURB AND WALK
EXP |JT
WPy 3 D GUTTER SHALL BE CONSTRUCTED SEPARATELY FROM
Exp JrHEXEIT
PROPERTY LINE

Qﬁs

CURB RA

WwPJ

BORDER

WPJ i

STANDARD PLANS FOR PUBLIC WORKS CONSTRUCTION
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1084
REV. 1808, 2000

~EEE%ER~ | CURB AND SIDEWALK JOINTS
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California MUTCD 2014 Edition Page 1200
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Notes for Figure 6H-28—Typical Application 28
Sidewalk Detour or Diversion

Standard:

1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be

detectable and shall include accessibility features consistent with the features present in the existing
pedestrian facility.
Guidance:
2. Where high speeds are anticipated, a temporary traffic barrier and, if necessary, a crash cushion should be
used to separate the temporary sidewalks from vehicular traffic.
3. Audible information devices should be considered where midblock closings and chan
cause inadequate communication to be provided to pedestrians who have visual dj,
Option:
4. Street lighting may be considered.
5. Only the TTC devices related to pedestrians are shown. Other devices, such a gning or ROAD
NARROWS signs, may be used to control vehicular traffic.
6. For nighttime closures, Type A Flashing warning lights may be used cade support signs and
close sidewalks.
7. Type C Steady-Burn or Type D 360-degree Steady-Burn warning ligh
separating the temporary sidewalks from vehicular traffic
8. Signs, such as KEEP RIGHT (LEFT), may be placed alo
pedestrians.

crosswalk areas

orary sidewalk to guide or direct

Chapter 6H — Typical Applications November 7, 2014
Part 6 — Temporary Traftfic Control
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California MUTCD 2014 Edition
(FHWA’s MUTCD 2009 Edition, including Revisions 1 & 2, as amended for use in California)

Figure 6H-28. Sidewalk Detour or Diversion (TA-28)

J4IH S504

35070 WIVMIAIS

SIDEWALK

CLOSED

SIDEWALK DETOUR SIDEWALK DIVERSION

Typical Application 28

Note: See Tables 6H-2 and 6Hx3the meaning
of the symbols and/or letter codes used in

this figure.

November 7, 2014

Chapter 6H — Typical Applications
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Notes for Figure 6H-29—Typical Application 29
Crosswalk Closures and Pedestrian Detours

Standard:
1. When crosswalks or other pedestrian facilities are closed or relocated, temporary facilities shall be

detectable and shall include accessibility features consistent with the features present in the existing

pedestrian facility.

Guidance:
2. Parking should be prohibited in advance of mid-block crosswalks. Mid-block crosswalks should be avoided, when
possible. See Section 3B.18.
3. Audible information devices should be considered where midblock closings and walk areas
cause inadequate communication to be provided to pedestrians who have vi )
4. Pedestrian traffic signal displays controlling closed crosswalks should be co
Option:
5. Street lighting may be considered.
6. Only the TTC devices related to pedestrians are shown. Other devic
NARROWS signs, may be used to control vehicular traffic.
7. For nighttime closures, Type A Flashing warning lights may.b
closing sidewalks.
8. Type C Steady-Burn or Type D 360-degree Steady-Bu
separating the work space from vehicular traffic.
9. In order to maintain the systematic use of the fl
and school warning signs in a jurisdiction, the
and school warning signs may be used in TTC

closure signing or ROAD

g .used on b des supporting signs and

o lights may be used on channelizing devices

-green background for pedestrian, bicycle,
-green background for pedestrian, bicycle,

Chapter 6H — Typical Applications November 7, 2014
Part 6 — Temporary Traftfic Control
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Page 1203

Figure 6H-29. Crosswalk Closures and Pedestrian Detours (TA-29)

(optional)
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CLOSED

SIDEWALK CLOSED
AHEAD
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CROSS HERE

R9-11

Typical Application 29

Chapter 6H — Typical Applications
Part 6 — Temporary Traffic Control

]

SIDEWALK CLOSED
CROSS HER

W
-
ry

-]

Mote: For long-term stationary
work, the double yellow
center line andfor
lane lines should be
removed between the
crosswalk lines.

See Tables 6H-2 and 6H-3
for the meaning of the
symbols andfor letter
codes used in this figure.

November 7, 2014
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CHAPTER 6D. PEDESTRIAN AND WORKER SAFETY

Section 6D.01 Pedestrian Considerations
Support:

o1 A wide range of pedestrians might be affected by TTC zones, including the young, elderly, and people with
disabilities such as hearing, visual, or mobility. These pedestrians need a clearly delineated and usable travel path.
Considerations for pedestrians with disabilities are addressed in Section 6D.02.

Standard:

02 The various TTC provisions for pedestrian and worker safety set forth in Part 6 shall be applied by
knowledgeable (for example, trained and/or certified) persons after appropriate evaluation and
engineering judgment.

03 Advance notification of sidewalk closures shall be provided by the maintainiag.agency.

o4 If the TTC zone affects the movement of pedestrians, adequate pedestriamfaccess and walkways shall
be provided. If the TTC zone affects an accessible and detectable pedestrian facility, théidccessibility and
detectability shall be maintained along the alternate pedestrian route.

Option:

os If establishing or maintaining an alternate pedestrian route is not feasible,during the project, an alternate
means of providing for pedestrians may be used, such as adding free bus service avéund the project or assigning
someone the responsibility to assist pedestrians with disabilities ghreugh the projeet limits.

Support:

o6 It must be recognized that pedestrians are reluctant to rétrace thieigsteps,to a prior intersection for a crossing
or to add distance or out-of-the-way travel to a destination,
Guidance:

07 The following three items should be considered when planning for pedestrians in TTC zones:

A. Pedestrians should not be led into conflicts, with vehicles, equipment, and operations.

B. Pedestrians should not be led into confliets withvehieclés moving through or around the worksite.

C. Pedestrians should be provided with@ convénient and accessible path that replicates as nearly as practical

the most desirable characteristics of the éxisting sidewalk(s) or footpath(s).

08 A pedestrian route should not besevered andfor moved for non-construction activities such as parking for
vehicles and equipment.

09 Consideration should be ylade to,separate pedestrian movements from both worksite activity and vehicular
traffic. Unless an acceptable route thatidoes not involve crossing the roadway can be provided, pedestrians
should be appropriatelydirected with advance signing that encourages them to cross to the opposite side of the
roadway. In urban and suburban areas with high vehicular traffic volumes, these signs should be placed at
intersections (rather than midblock locations) so that pedestrians are not confronted with midblock worksites that
will induce theni\toyattempt.skirfing the worksite or making a midblock crossing.

Support:

10 FigureS.6H-28%and 6H-29 show typical TTC device usage and techniques for pedestrian movement through
work zones.
Guidance:

11 To accommodadte the needs of pedestrians, including those with disabilities, the following considerations
should be addressed when temporary pedestrian pathways in TTC zones are designed or modified:

A. Provisions for continuity of accessible paths for pedestrians should be incorporated into the TTC plan.

B. Access to transit stops should be maintained.

C. A smooth, continuous hard surface should be provided throughout the entire length of the temporary
pedestrian facility. There should be no curbs or abrupt changes in grade or terrain that could cause tripping
or be a barrier to wheelchair use. The geometry and alignment of the facility should meet the applicable
requirements of the “Americans with Disabilities Act Accessibility Guidelines for Buildings and Facilities
(ADAAG)” (see Section 14.11).

D. The width of the existing pedestrian facility should be provided for the temporary facility if practical. Traffic
control devices and other construction materials and features should not intrude into the usable width of the

Chapter 6D — Pedestrian and Worker Safety November 7, 2014
Part 6 — Temporary Traffic Control
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sidewalk, temporary pathway, or other pedestrian facility. When it is not possible to maintain a minimum
width of 60 inches throughout the entire length of the pedestrian pathway, a 60 x 60-inch passing space
should be provided at least every 200 feet to allow individuals in wheelchairs to pass.

E. Blocked routes, alternate crossings, and sign and signal information should be communicated to pedestrians
with visual disabilities by providing devices such as audible information devices, accessible pedestrian
signals, or barriers and channelizing devices that are detectable to the pedestrians traveling with the aid of
a long cane or who have low vision. Where pedestrian traffic is detoured to a TTC signal, engineering
Judgment should be used to determine if pedestrian signals or accessible pedestrian signals should be
considered for crossings along an alternate route.

F. When channelization is used to delineate a pedestrian pathway, a continuous detectable edging should be
provided throughout the length of the facility such that pedestrians using a long cane can follow it. These
detectable edgings should comply with the provisions of Section 6F.74.

G. Signs and other devices mounted lower than 7 feet above the temporary pedestridn pathway should not
project more than 4 inches into accessible pedestrian facilities.

Option:

12 Whenever it is feasible, closing off the worksite from pedestrian intrusionsay bepreferable to channelizing
pedestrian traffic along the site with TTC devices.
Guidance:

13 Fencing should not create sight distance restrictions for road users. Fenees shoiild not be constructed of
materials that would be hazardous if impacted by vehicles. Wooden railing, fencifig, and similar systems placed
immediately adjacent to motor vehicle traffic should not be used as substitutes for crashworthy temporary traffic
barriers.

14 Ballast for TTC devices should be kept to the minimum amouit needed and should be mounted low to prevent
penetration of the vehicle windshield.

15 Movement by work vehicles and equipment acréss designated pedestrian paths should be minimized and,
when necessary, should be controlled by flaggers or TTC. Staging or stopping of work vehicles or equipment
along the side of pedestrian paths should be avoided, Since itlencourages movement of workers, equipment, and
materials across the pedestrian path.

16 Access to the work space by workers anddequipment across pedestrian walkways should be minimized
because the access often creates unacceptable ¢hanges in grade, and rough or muddy terrain, and pedestrians
will tend to avoid these areas by aftempting non=intersection crossings where no curb ramps are available.
Option:

17 A canopied walkway may*be usedito protect pedestrians from falling debris, and to provide a covered passage
for pedestrians.

Guidance:

18 Covered walkways should be sturdily constructed and adequately lighted for nighttime use.

19 When pedestifian andwehiclé paths are rerouted to a closer proximity to each other, consideration should be
given to separating them by a temporary traffic barrier.

20 If a tendpOramytraffic barrier is used to shield pedestrians, it should be designed to accommodate site
conditions.

Support:

21 Depending on'the possible vehicular speed and angle of impact, temporary traffic barriers might deflect upon
impact by an errant vehicle. Guidance for locating and designing temporary traffic barriers can be found in
Chapter 9 of AASHTO’s “Roadside Design Guide” (see Section 1A.11).

Standard:

22 Short intermittent segments of temporary traffic barrier shall not be used because they nullify the
containment and redirective capabilities of the temporary traffic barrier, increase the potential for serious
injury both to vehicle occupants and pedestrians, and encourage the presence of blunt, leading ends. All
upstream leading ends that are present shall be appropriately flared or protected with properly installed
and maintained crashworthy cushions. Adjacent temporary traffic barrier segments shall be properly
connected in order to provide the overall strength required for the temporary traffic barrier to perform
properly.

Chapter 6D — Pedestrian and Worker Safety November 7, 2014
Part 6 — Temporary Traffic Control






BIDDER:

PROPOSAL

TO THE BOARD OF SUPERVISORS
OF THE COUNTY OF SAN BERNARDINO
STATE OF CALIFORNIA

For Construction On

BALSA AVENUE AND OTHER ROADS (ADA RAMPS AND SIDEWALK IMPROVEMENTS)
Various Locations

LENGTH: Various
WORK ORDER: H15018
AREA: Barstow
ROAD NO.: 151600-010, 154100-010, 347800-010, 406400-<0410,409300-010, 439100-010,
610500-010 & 708450-010

NOTICE: BIDDERS MUST OBTAIN BIDDING DOCUMENTS AND PREPARE THEIR BIDS
ON FORMS OBTAINED DIRECTLY FROM ™ THE “SAN BERNARDINO COUNTY
DEPARTMENT OF PUBLIC WORKS OR_FROM,THE,. COUNTY OF SAN BERNARDINO
ELECTRONIC PROCUREMENT NETWORK (ePRO) https://epro.sbcounty.gov/epro/. BIDS
PREPARED ON FORMS OBTAINED FROM\OTHER SOURCES WILL NOT BE ACCEPTED.
BIDDERS MUST BE LISTED ON THE OFFICIAL"PLAN HOLDERS LIST AT THE TIME BIDS
ARE PUBLICLY OPENED. BIDS RECEIVED FROM BIDDERS WHO ARE NOT LISTED ON
THE OFFICIAL PLAN HOLDERS LISTWILL NOT BE ACCEPTED.

The undersigned, as biddef, declares that the only persons or parties interested in this proposal
as principals are those named herein, that this proposal is made without collusion with any other
person, firm, or corperfation; that'bidder has carefully examined the location of the proposed
work, the proposed form of eontract, and the plans and specifications therein referred to; and
bidder proposes and agrees!if this proposal is accepted, that bidder will contract with the County
of San Bernardino," I the form of the copy of the contract to provide all necessary
machinerygtools, ‘apparatus and other means of construction, and to do all work and furnish all
the materials specified in the contract, in the manner and in the time therein prescribed, and
according to theyrequirements of the Engineer as therein set forth, and that bidder will take in full
payment therefore’the following prices, to wit:



PROPOSAL CHECKLIST AND ASSEMBLY SEQUENCE

IMPORTANT
Failure to Properly Complete Bid Package May Result in Rejection of Bid

Proposal — Assembile all pages in same numbering sequence as original.

Replacement Bid Sheets from Addendum are substituted in sequence, if applicable.

Unit Prices are entered for all bid items (or Alternate bid items).

Corrections or changes to the bid document are initialed.

Subcontractors, if any, are listed

Public Contract Code Section 10285.1 Statement is executed

Public Contract Code Section 10162 Questionnaire is completed

Noncollusion Declaration is executed and submittedavith bid:

Bidder Information is completed and correct.

Proposal is complete and signed by authorized company representative.

Addendums, if any, are acknowledged. (Normally.sent by facsimile and mail)

"Bidder's Certification” (Just the Certification page) are executed and attached.

Bidder's Security.

10% of Bid Amount in Cash, Cashier's Check, Certified Check or Bidder's Bond.

If Bidder's Bonhd; surety signature is notarized.

If Bidder's Bond, surety power of attorney is attached.

ePRO.

Registered.as a Vendor in the ePro System prior to date and time to receive bid.

ify,submitting bid through ePro, original Bid Security submitted in a separate sealed
envelope labeled “Bid Bond” with the title of the work and name of bidder marked on
outside of envelope to the Department of Public Works, Front Reception. Must be
received on or before the time set for the opening of bids.

If submitting a bid through ePro, Scan and attach to your quote the Fully Executed
Proposal Documents (pages P-1 thru P-14).

If submitting a bid through ePro, Scan and attach to your quote the Fully Executed
Certification Page for ALL Addendums.

REGISTERED WITH THE DEPARTMENT OF INDUSTRIAL RELATIONS (DIR) (SENATE BILL 854).

DIR Registration Number identified for Bidder and all subcontractors.

P-2



Bidder:

PROJECT TOTAL

Project: BALSA AVENUE AND OTHER ROADS W.O.#: H15018
(ADA Ramps and Sidewalk Improvements)
Limits: Various Roads
Item Approx. Meas. Item Description Unit Price Total
No. Quant. Unit

1 20,000 | F.A. | Supplemental Work At Force Account $1.00 $ 20,000.00
(Unforeseen Utility Conflicts)

2 30,000 [ F.A. | Supplemental Work At Force Account $1.00 $ 30,000.00
(Unforeseen Differing Site Conditions)

3 1 L.S. Water Pollution Control Program $ $

4 1] L.S. | Mobilization $

5 1 L.S. Traffic Control System $

6 1 L.S. Develop Water Supply $

7 2 EA. Portable Changeable Message Sign $

8 460 cY. Minor Concrete (ADA Ramp, Spandrel, Cro $
Gutter, Curb & Gutter, Sidewalk and Driveway

9 216 S.F. ADA Ramp Detectable Warning Surface $

10 2,414 S.Y. Remove Concrete (Sidewalk, Sp. $ $
Cross Gultter) &

11 515 L.F. Remove Concrete (Curb & Gutter) i $ $

12 445 SY. Remove Asphalt Cong $ $

13 1,220 S.Y. Cold Plane Asphalt C $ $

14 340 TON Asphalt Cong $ $

15 1 L.S. Finishing RO $ $

16 1 EA. $ $

17 15 EA. $ $

18 96 S.F. ment Markings $ $




Bids are to be submitted for the entire work. The amount of the bid for comparison purposes
will be the total of all items.

The bidder shall set forth for each unit basis item of work a unit price and a total for the item,
and for each lump sum item a total for the item, all in clearly legible figures in the respective
spaces provided for this purpose. In the case of unit basis items, the amount set forth under
the "Total" column shall be the extension of the unit price bid on the basis of the estimated
quantity for the item.

In case of discrepancy between the unit price and the total set forth for a unit basis item, the
unit price shall prevail, however, if the amount set forth as a unit price is ambiguous,
unintelligible or uncertain for any cause, or is omitted, then the amount set forth in the "Total"
column for the item shall prevail and shall be divided by the estimated quantity for the item and
the price thus obtained, rounded to the next lower penny, shall be the unit pfice:

If this proposal shall be accepted, the contract shall be signed by thefsuccessful bidder and
returned within 10 days, and the contract bonds, copy of insurancé policies, and Certificates
of Insurance, with documents to verify any self-insurance coverage shaill be provided within
10 days, not including Saturdays, Sundays and legal holidays, after_the'bidder has received
the contract for execution. Should the undersigned fail to céntract as‘aforesaid, the Board of
Supervisors may, at its option, determine that the bidder hast@abandoned the contract, and,
thereupon, this proposal and the acceptance thereof shall be nulliand void, and the forfeiture
of such security accompanying this proposal shall operate and the same may be the property
of the County of San Bernardino.




NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL
BIDDER

The bidder shall complete the following information as required by the Subletting and
Subcontracting Fair Practices Act, Public Contract Code section 4100 et seq.

Note: Subcontractors must be licensed and registered with the DIR (with limited exceptions
from this requirement for bid purposes only under Labor Code section 1771.1(a)) at the time of
the bid opening.

Information marked with ** is required. (Make additional copies of this form if needed)

SUBCONTRACTORS LIST

Name: ** Fed. ID: Item(s) #: **
Business Location: ** % (s):
Telephone: _( ) Amount: $
License #: ** Description of Work: **

DIR Registration #:**

Name: ** Fed. ID: Item(s) #: **
Business Location: ** % (s):
Telephone: _( ) Amount: $
License #: ** Description of Work: **

DIR Registration #:**

Name: ** Fed. ID: Item(s) #: **
Business Location: ** % (s):
Telephone: _{ ) Amount: $
License #: ** Description of Work: **

DIR Registration#: **

Name: ** Fed. ID: Item(s) #: **
Business Location: ** % (s):
Telephone: _( ) Amount: $
License #: ** Description of Work: **

DIR Registration #:**




NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

PUBLIC CONTRACT CODE SECTION 10232 STATEMENT

In accordance with Public Contract Code section 10232, the Contractor hereby states, under
penalty of perjury, that no more than one final unappealable finding of contempt of court by a
federal court has been issued against the Contractor within the immediately preceding two
year period because of the Contractor's failure to comply with an order of a federal court which
orders the Contractor to comply with an order of the National Labor Relations Board.

PUBLIC CONTRACT CODE SECTION 10285.1 STATEMENT

In accordance with Public Contract Code section 10285.1, the bidder hereby declares under
penalty of perjury that the bidder

Check One

has has not

been convicted within the preceding three years‘of,any offenses referred to in that section,
including any charge of fraud, bribery, collusiongeonspiracy, or any other act in violation of any
state or federal antitrust law in connection with the bidding upon, award of, or performance of,
any public works contract, as defined in Rublic Contract Code section 1101, with any public
entity, as defined in Public Contract)Code, section 1100, including the Regents of the
University of California or the Truste@€s of ghe “California State University. The term "bidder" is
understood to include any partner, member, officer, director, responsible managing officer, or
responsible managing employee thereof,as referred to in Section 10285.1.

Note: The bidder mustiplace a check mark after "has" or "has not" in one of the blank spaces
provided.

The above Statements are part of the Proposal. Signing this Proposal on the signature
portion thereofshall'also constitute signature of these Statements.

Bidders Jare cautioned that making a false certification may subject the certifier to
criminahprosecution.



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

PUBLIC CONTRACT CODE SECTION 10162 QUESTIONNAIRE

In accordance with Public Contract Code section 10162, the Bidder shall complete, under
penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary
interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding
on, or completing a federal, state, or local government project because of a violation of law or
a safety regulation?

Check One

Yes

If the answer is yes, explain the circumstances in the following s

NOTE: The above Questionnaire is part of the Proposal. Signing this Proposal on the
signature portion thereof shall also constitute signature of this Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to
criminal prosecution.



PUBLIC CONTRACT CODE
SECTIONS 9204, 20104, 20104.2, 20104.4, 20104.6, AND 20104.50
RESOLUTION OF CONSTRUCTION CLAIMS AND PROMPT PAYMENT

9204

(a) The Legislature finds and declares that it is in the best interests of the state and its citizens
to ensure that all construction business performed on a public works project in the state that is
complete and not in dispute is paid in full and in a timely manner.

(b) Notwithstanding any other law, including, but not limited to, Article 7.1 (commencing with
Section 10240) of Chapter 1 of Part 2, Chapter 10 (commencing with Section 19100) of Part 2,
and Article 1.5 (commencing with Section 20104) of Chapter 1 of Part 3gthis section shall
apply to any claim by a contractor in connection with a public works proje¢t.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent byfregistered‘mail or certified mail
with return receipt requested, for one or more of the following:

(A) A time extension, including, without limitation, forgrelief from damages or penalties for
delay assessed by a public entity under a contract fof @ public works project.

(B) Payment by the public entity of money or damages arising from work done by, or on behalf
of, the contractor pursuant to the contract far a public works project and payment for which is
not otherwise expressly provided or to which the claimant’is not otherwise entitled.

(C) Payment of an amount that is disputed,bythe public entity.

(2) “Contractor” means any type of contractor within the meaning of Chapter 9 (commencing
with Section 7000) of Divisigh'3 of the Business and Professions Code who has entered into a
direct contract with a publi¢’entity for a public works project.

(3) (A) “Public entity*smeans, witheut limitation, except as provided in subparagraph (B), a
state agency, depaftment, office, division, bureau, board, or commission, the California State
University, the University of California, a city, including a charter city, county, including a
charter county; eity ‘and.eounty, including a charter city and county, district, special district,
public autherity, pelitical” subdivision, public corporation, or nonprofit transit corporation wholly
owned by a publiciagency and formed to carry out the purposes of the public agency.

(B) “Public entity® shall not include the following:

(i) The Department of Water Resources as to any project under the jurisdiction of that
department.

(i) The Department of Transportation as to any project under the jurisdiction of that
department.

(iii) The Department of Parks and Recreation as to any project under the jurisdiction of that
department.



(iv) The Department of Corrections and Rehabilitation with respect to any project under its
jurisdiction pursuant to Chapter 11 (commencing with Section 7000) of Title 7 of Part 3 of the
Penal Code.

(v) The Military Department as to any project under the jurisdiction of that department.
(vi) The Department of General Services as to all other projects.
(vii) The High-Speed Rail Authority.

(4) “Public works project” means the erection, construction, alteration, repair, or improvement
of any public structure, building, road, or other public improvement of any kind.

(5) “Subcontractor” means any type of contractor within the meéaning ofy Chapter 9
(commencing with Section 7000) of Division 3 of the Business and, Professions Code who
either is in direct contract with a contractor or is a lower tier subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public'éntity'to which the claim
applies shall conduct a reasonable review of the claim and, within a period not to exceed 45
days, shall provide the claimant a written statement identifyingiwhat portion of the claim is
disputed and what portion is undisputed. Upon receipt of a claim, a public entity and a
contractor may, by mutual agreement, extend the tifne period provided in this subdivision.

(B) The claimant shall furnish reasonable dogamentationto support the claim.

(C) If the public entity needs approval from itSy,governing body to provide the claimant a written
statement identifying the disputed portion, and the undisputed portion of the claim, and the
governing body does not meet within thef45 days or within the mutually agreed to extension of
time following receipt of a claim sent)by registered mail or certified mail, return receipt
requested, the public entity shall have upie three days following the next duly publicly noticed
meeting of the governingdbody. after the 45-day period, or extension, expires to provide the
claimant a written statement identifying the disputed portion and the undisputed portion.

(D) Any payment dée on‘an undisputed portion of the claim shall be processed and made
within 60 days after the public entity issues its written statement. If the public entity fails to
issue a writtengtatement, paragraph (3) shall apply.

(2) (A) If the,claimant disputes the public entity’s written response, or if the public entity fails to
respond to'a claimiissued pursuant to this section within the time prescribed, the claimant may
demand in writing an informal conference to meet and confer for settlement of the issues in
dispute. Upon reeeipt of a demand in writing sent by registered mail or certified mail, return
receipt requested, the public entity shall schedule a meet and confer conference within 30
days for settlement of the dispute.

(B) Within 10 business days following the conclusion of the meet and confer conference, if the
claim or any portion of the claim remains in dispute, the public entity shall provide the claimant
a written statement identifying the portion of the claim that remains in dispute and the portion
that is undisputed. Any payment due on an undisputed portion of the claim shall be processed
and made within 60 days after the public entity issues its written statement. Any disputed
portion of the claim, as identified by the contractor in writing, shall be submitted to nonbinding
mediation, with the public entity and the claimant sharing the associated costs equally. The
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public entity and claimant shall mutually agree to a mediator within 10 business days after the
disputed portion of the claim has been identified in writing. If the parties cannot agree upon a
mediator, each party shall select a mediator and those mediators shall select a qualified
neutral third party to mediate with regard to the disputed portion of the claim. Each party shall
bear the fees and costs charged by its respective mediator in connection with the selection of
the neutral mediator. If mediation is unsuccessful, the parts of the claim remaining in dispute
shall be subject to applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process, including, but not
limited to, neutral evaluation or a dispute review board, in which an independent third party or
board assists the parties in dispute resolution through negotiation or by issuance of an
evaluation. Any mediation utilized shall conform to the timeframes in this segtien.

(D) Unless otherwise agreed to by the public entity and the contractor in"weiting, the mediation
conducted pursuant to this section shall excuse any further obligation undemnSéction 20104.4
to mediate after litigation has been commenced.

(E) This section does not preclude a public entity from requiringfarbitration of disputes under
private arbitration or the Public Works Contract Arbitration Programi, if mediation under this
section does not resolve the parties’ dispute.

(3) Failure by the public entity to respond to a _claimfféom a contractor within the time periods
described in this subdivision or to otherwisefmeet thetime requirements of this section shall
result in the claim being deemed rejected in its entirety. A claim that is denied by reason of the
public entity’s failure to have responded to a claim, or its failure to otherwise meet the time
requirements of this section, shall notfeonstitutelan adverse finding with regard to the merits of
the claim or the responsibility or qualifications of the claimant.

(4) Amounts not paid in a timely manneras required by this section shall bear interest at 7
percent per annum.

(5) If a subcontractor_or a lower, tier subcontractor lacks legal standing to assert a claim
against a public entity'because privity of contract does not exist, the contractor may present to
the public entity @ claimf{en behalf of a subcontractor or lower tier subcontractor. A
subcontractor may ‘téquest/n writing, either on his or her own behalf or on behalf of a lower
tier subcontractar that the contractor present a claim for work which was performed by the
subcontraétormer, by, a lower tier subcontractor on behalf of the subcontractor. The
subcontracteryrequesting that the claim be presented to the public entity shall furnish
reasonable documentation to support the claim. Within 45 days of receipt of this written
request, the contractor shall notify the subcontractor in writing as to whether the contractor
presented the claim to the public entity and, if the original contractor did not present the claim,
provide the subcontractor with a statement of the reasons for not having done so.

(e) The text of this section or a summary of it shall be set forth in the plans or specifications for
any public works project that may give rise to a claim under this section.

(f) A waiver of the rights granted by this section is void and contrary to public policy, provided,
however, that (1) upon receipt of a claim, the parties may mutually agree to waive, in writing,
mediation and proceed directly to the commencement of a civil action or binding arbitration, as
applicable; and (2) a public entity may prescribe reasonable change order, claim, and dispute
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resolution procedures and requirements in addition to the provisions of this section, so long as
the contractual provisions do not conflict with or otherwise impair the timeframes and
procedures set forth in this section.

(g) This section applies to contracts entered into on or after January 1, 2017.

(h) Nothing in this section shall impose liability upon a public entity that makes loans or grants
available through a competitive application process, for the failure of an awardee to meet its
contractual obligations.

(i) This section shall remain in effect only until January 1, 2020, and as of that date is
repealed, unless a later enacted statute, that is enacted before January 152020, deletes or
extends that date.

20104.

(a)(1) This article applies to all public works claims of three hundred seveaty-five thousand
dollars ($375,000) or less which arise between a contractor and‘alocal agency.

(2) This article shall not apply to any claims resulting from a contract bétween a contractor and
a public agency when the public agency has elected, to resolve¥any disputes pursuant to
Article 7.1 (commencing with Section 10240) of Chapter< of Part 2.

(b)(1) "Public work" means "public works contract™“as defined in Section 1101 but does not
include any work or improvement contracted for‘Qythe state or the Regents of the University
of California.

(2) “Claim” means a separate deman@ by the“eontractor for (A) a time extension, (B) payment
of money or damages arising fromwerk‘done by, or on behalf of, the contractor pursuant to
the contract for a public work and payment of which is not otherwise expressly provided for or
the claimant is not otherwisegntitled to, @r(C) an amount the payment of which is disputed by
the local agency.

(c) The provisions offthis, article_or a summary thereof shall be set forth in the plans or
specifications for any work'which may give rise to a claim under this article.

(d) This article"applies ealyto contracts entered into on or after January 1, 1991.

20104.2 For any¢laim subject to this article, the following requirements apply:

(@) The claim shall be in writing and include the documents necessary to substantiate the
claim. Claims must be filed on or before the date of final payment. Nothing in this subdivision
is intended to extend the time limit or supersede notice requirements otherwise provided by
contract for the filing of claims.

(b)(1) For claims of less than fifty thousand dollars ($50,000), the local agency shall respond in
writing to any written claim within 45 days of receipt of the claim, or may request, in writing,
within 30 days of receipt of the claim, any additional documentation supporting the claim or
relating to defenses to the claim the local agency may have against the claimant.



(2) If additional information is thereafter required, it shall be requested and provided pursuant
to this subdivision, upon mutual agreement of the local agency and the claimant.

(3) The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 15 days after receipt of the further documentation or within a
period of time no greater than that taken by the claimant in producing the additional
information, whichever is greater.

(c)(1) For claims of over fifty thousand dollars ($50,000) and less than or equal to three
hundred seventy-five thousand dollars ($375,000), the local agency shall respond in writing to
all written claims within 60 days of receipt of the claim, or may request, in writing, within 30
days of receipt of the claim, any additional documentation supporting the claim or relating to
defenses to the claim the local agency may have against the claimant.

(2) If additional information is thereafter required, it shall be requested andyprovided pursuant
to this subdivision, upon mutual agreement of the local agency and the elaimant.

(3) The local agency's written response to the claim, as§ further 'documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation, or within a
period of time no greater than that taken by the claimantSingproducing the additional
information or requested documentation, whichever isfgreater.

(d) If the claimant disputes the local agency's writteénfresponse, or the local agency fails to
respond within the time prescribed, the claimantasmay so notify the local agency, in writing,
either within 15 days of receipt of the local agency's response or within 15 days of the local
agency's failure to respond within the time prescribed, respectively, and demand an informal
conference to meet and confer for settlementiefthe issues in dispute. Upon a demand, the
local agency shall schedule a meet@nd gonfer conference within 30 days for settlement of the
dispute.

(e) Following the meet andécenfer conference, if the claim or any portion remains in dispute,
the claimant may file a claimtas provided in Chapter 1 (commencing with Section 900) and
Chapter 2 (commengcing, with “Section 910) of Part 3 of Division 3.6 of Title 1 of the
Government Code.£For purposes ‘of those provisions, the running of the period of time within
which a claim must be filed shall be tolled from the time the claimant submits his or her written
claim pursuantfte subdivision (a) until the time that claim is denied as a result of the meet and
confer process, ncluding‘any period of time utilized by the meet and confer process.

(f) This articledoes not apply to tort claims and nothing in this article is intended nor shall be
construed to champge the time periods for filing tort claims or actions specified by Chapter 1
(commencing with Section 900) and Chapter 2 (commencing with Section 910) of Part 3 of
Division 3.6 of Title 1 of the Government Code.

20104.4 The following procedures are established for all civil actions filed to resolve claims
subject to this article:

(a) Within 60 days, but no earlier than 30 days, following the filing or responsive pleadings, the
court shall submit the matter to nonbinding mediation unless waived by mutual stipulation of
both parties. The mediation process shall provide for the selection within 15 days by both
parties of a disinterested third person as mediator, shall be commenced within 30 days of the
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submittal, and shall be concluded within 15 days from the commencement of the mediation
unless a time requirement is extended upon a good cause showing to the court or by
stipulation of both parties. If the parties fail to select a mediator within the 15-day period, any
party may petition the court to appoint the mediator.

(b)(1) If the matter remains in dispute, the case shall be submitted to judicial arbitration
pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of Part 3 of the Code of
Civil Procedure, notwithstanding Section 1141.11 of that code. The Civil Discovery Act (Title 4
(commencing with Section 2016.10) of Part 4 of the Code of Civil Procedure) shall apply to
any proceeding brought under this subdivision consistent with the rules pertaining to judicial
arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties, arbitrators
appointed for purposes of this article shall be experienced in construction law, and, upon
stipulation of the parties, mediators and arbitrators shall be paid neeessary. and reasonable
hourly rates of pay not to exceed their customary rate, and suchgfees‘@nd expenses shall be
paid equally by the parties, except in the case of arbitrationfwhere_the arbitrator, for good
cause, determines a different division. In no event shall thése, fees oriexpenses be paid by
state or county funds.

(3) In addition to Chapter 2.5 (commencing with Sgetion 1141.10) of Title 3 of Part 3 of the
Code of Civil Procedure, any party who after receiving @nsarbitration award requests a trial de
novo but does not obtain a more favorable judgmentighall, in"addition to payment of costs and
fees under that chapter, pay the attorney'sffees of,the other party arising out of the trial de
novo.

(c) The court may, upon request by any party, order any witnesses to participate in the
mediation or arbitration process.

20104.6

(a) No local agency shall*fail t@ pay money as to any portion of a claim which is undisputed
except as otherwise ggrovided in the’contract.

(b) In any suit filed'under Section 20104.4, the local agency shall pay interest at the legal rate
on any arbitratiomyawardger judgment. The interest shall begin to accrue on the date the suit is
filed in a court,of law.

ARTICLE 1.7
Modification; Performance, Payment

20104.50

(a) (1) It is the intent of the Legislature in enacting this section to require all local governments
to pay their contractors on time so that these contractors can meet their own obligations. In
requiring prompt payment by all local governments, the Legislature hereby finds and declares
that the prompt payment of outstanding receipts is not merely a municipal affair, but is,
instead, a matter of statewide concern.



(2) It is the intent of the Legislature in enacting this article to fully occupy the field of public
policy relating to the prompt payment of local governments' outstanding receipts. The
Legislature finds and declares that all government officials, including those in local
government, must set a standard of prompt payment that any business in the private sector
which may contract for services should look towards for guidance.

(b) Any local agency which fails to make any progress payment within 30 days after receipt of
an undisputed and properly submitted payment request from a contractor on a construction
contract shall pay interest to the contractor equivalent to the legal rate set forth in subdivision
(a) of Section 685.010 of the Code of Civil Procedure.

(c) Upon receipt of a payment request, each local agency shall act in accordance with both of
the following:

(1) Each payment request shall be reviewed by the local agency asgsoon as practicable after
receipt for the purpose of determining that the payment request is a proper payment request.

(2) Any payment request determined not to be a proper paynient requést suitable for payment
shall be returned to the contractor as soon as practicable, buttnet later than seven days, after
receipt. A request returned pursuant to this paragraph shall be“aéeémpanied by a document
setting forth in writing the reasons why the payment regquest is not proper.

(d) The number of days available to a local agencyfto“make a payment without incurring
interest pursuant to this section shall be reducéd, by the number of days by which a local
agency exceeds the seven-day return requifement'set forth in paragraph (2) of subdivision (c).

(e) For purposes of this article:

(1) A “local agency” includes, but is nat limited to, a city, including a charter city, a county, and
a city and county, and is any public entity. subject to this part.

(2) A “progress payment™includes all payments due contractors, except that portion of the final
payment designated bysthe contraet as retention earnings.

(3) A payment request shall be considered properly executed if funds are available for
payment of thé payment request, and payment is not delayed due to an audit inquiry by the
financial officer of the local’agency.

(f) Each local agency shall require that this article, or a summary thereof, be set forth in the
terms of any contrsact subject to this article.



NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL

NONCOLLUSION DECLARATION
TO BE EXECUTED BY
BIDDER AND SUBMITTED WITH BID

(Public Contract Code section 7106)

The undersigned declares:

| am the [title] of
[name of the bidder], the party making the foregoing bid.

The bid is not made in the interest of, or on behalf of, any undisclosed ggérsen, partnership,
company, association, organization, or corporation. The bid is genuip@ and net, collusive or
sham. The bidder has not directly or indirectly induced or solicited any other bidder to put in a
false or sham bid. The bidder has not directly or indirectly colluded; €onspired, connived, or
agreed with any bidder or anyone else to put in a sham bid, orftowrefrain, from bidding. The
bidder has not in any manner, directly or indirectly, sought by agreement;;communication, or
conference with anyone to fix the bid price of the bidder oriany other bidder, or to fix any
overhead, profit, or cost element of the bid price, or of that of any ether bidder. All statements
contained in the bid are true. The bidder has not, dire€tlypor indirecily, submitted his or her bid
price or any breakdown thereof, or the contentsfthereof, or divulged information or data
relative thereto, to any corporation, partnership, eompany,”association, organization, bid
depository, or to any member or agent thereofitopeffectuate a collusive or sham bid, and has
not paid, and will not pay, any person or entity for such purpose.

Any person executing this declaration gn behalf of @ bidder that is a corporation, partnership,
joint venture, limited liability company, limited liability partnership, or any other entity, hereby
represents that he or she has full"powerto execute, and does execute, this declaration on
behalf of the bidder.

| declare under penalty of perjury under the laws of the State of California that the foregoing is
true and correct and that this‘declaration is executed on

[date], at [city], [state].

Print Name Signature - REQUIRED

NOTE: The above Noncollusion Declaration is part of the Bid, and
failure to include the Noncollusion Declaration with the Bid
will result in the Bid being found nonresponsive.

Bidders are reminded that this declaration must be signed
under penalty of perjury.

If the bid proposal is submitted through ePro the
undersigned acknowledges that its electronic signature is
legally binding.
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IRAN CONTRACTING ACT OF 2010
(Public Contract Code section 2200 et seq.)

(Applicable only to Contracts of One Million Dollars ($1,000.000) or More):

In accordance with Public Contract Code section 2204 (a), the bidder certifies that at the time
the bid is submitted or the contract is renewed, that bidder is not identified on a list created
pursuant to subdivision (b) of Public Contract Code section 2203 as a person engaging in
investment activities in Iran described in subdivision (a) of Public Contract Code section
2202.5, or as a person described in subdivision (b) of Public Contract Code section 2202.5, as
applicable. A state agency shall submit the certification information to the Department of
General Services.

NOTE: The above Certification is part of the Proposal. Sig
Proposal on the signature portion thereof
constitute signature of this Certification.

Bidders are cautioned that making a fals
subject bidder to civil penalties, term
contract, and ineligibility to bid on a contr
three (3) years in accordance wi ublic
section 2205.

eriod of
act Code




NOTE: THIS FORM MUST BE COMPLETED, SIGNED AND RETURNED WITH THE PROPOSAL
Accompanying this proposal is

in the amount equal to at least ten percent of the total of the bid.

(Note: Insert the words "CASH ($§ )," "CASHIER'S CHECK," "CERTIFIED CHECK," or
"BIDDER'S BOND," as the case may be.)

The names of all persons interested in the foregoing proposal as principals are as follows:

NOTICE: If the bidder or other interested person is a corporation, state legal name of
corporation, also names of the president, secretary, treasurer, and manager thereof; if a co-
partnership, state true name of firm, also names of all individual co-partners composing firm; if
bidder or other interested person is an individual, state first and last names in full.

Licensed in accordance with an act providing for the registration of Contractors,
License No.: Expiratiombate:

Dept. of Industrial Relations Reg. No: Federal ldentification No.:

By my signature on this proposal | certify, undegpenalty of perjury under the laws of the State of
California, that the foregoing documents areftrue and, correct and that the bidder satisfies all of
the requirements identified in said documents.

If the bid proposal is submitted through'eProthesundersigned acknowledges that its electronic
signature is legally binding.

Print Name Sighature - REQUIRED Title

Date:

Name'of\Bidder

Business Address

Place of Business

Business Phone No. Business Fax No.

Place of Residence




BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,

, as Principal, (hereinafter called the “Principal”),

and , as Surety, after called “Surety”),

an admitted Surety insurer pursuant to Code of Civil Procedure, Section 995.120, legally doing

are held and firmly bound unto the COUNTY OF SAN BERNARDINO, as Obligee
of

urety, bind ourselves, our heirs,
y these presents.

for the payment of which sum well and truly to be made, the said Prij
executors, administrators, successors and assigns, jointly and sever

WHEREAS, the Principal has submitted a bid for:
PROJECT TITLE: BALSA AVENUE A 2 ROADS (ADA Ramps and Sidewalk
Improvements); PROJECT LIMITS: VA . 0. NO.: H15018

BID DATE:

NOW, THEREFORE, if the Obligee s
Obligee in accordance with the ter
documents with good and suffici
and material furnished in the prosecutio
give such bonds, if the Princi aall pay
specified in said bid and g G
the work covered by said his obligation shall be null and void, otherwise to remain in full force and effect.

nd give such bonds as may be specified in the bidding or contract
for the faithful performance of such contract and for the prompt payment of labor
eof, or in the event of the failure of the Principal to enter into such contract and
Obligee the difference not to exceed the penalty hereof between the amount

Signed and sealed th day of ,
Year
Principal Surety
By: By:
Signature Signature, Attorney-in-Fact
Printed Name Printed Name

Title



) ‘sﬂ:_w Ny Contract Number
Hliir-._—_. J-,:_._‘u:l

S5AN BERNARDINO

(;VOUNTY SAP Number

.
PUBLIC WORKS

Department Contract Representative
Telephone Number

Contractor

Contractor Representative
Telephone Number
Contract Term

Original Contract Amount
Amendment Amount

Total Contract Amount
Cost Center

IT IS HEREBY AGREED AS FOLLOW

(Use space below and additional bond sheets. Set forth service t,

ARTICLE I. That for and in considerati nd agreements hereinafter mentioned to be made and performed
by County, and under the conditions
Contractor’s own proper cost and e to do all the work and to furnish all the materials necessary to construct and
complete in a good, workmanlike ntial manner, this project to the satisfaction of the Director of Public Works in
accordance with the following de

ansportation (Caltrans) 2015 Standard Specifications and the 2015 Standard
trans 2015 Revised Standard Specifications and the 2015 Revised Standard Plans
Standard Specifications and the Standard Plans through May 18, 2018), unless
ise in the contract documents.

specified oth

Special Provisions entitled: Special Provisions for Construction on BALSA AVENUE AND OTHER ROADS
(ADA Ramps and Sidewalk Improvements) Various Locations; Length: Various; Work Order No.: H15018;
Area: Barstow; Road No.: 151600-010, 154100-010, 347800-010, 406400-010, 409300-010, 439100-010,
610500-010 & 708450-010.

ARTICLE II. Contractor agrees to receive and accept the following prices as full compensation for furnishing all materials
and for doing all the work contemplated and embraced in this agreement; also for all loss or damage arising out of the
nature of the work aforesaid, or from the action of the elements, or from any unforeseen difficulties or obstructions which
may arise or be encountered in the prosecution of the work, until its acceptance by the County, and for all risks of every
description connected with the work; also for expenses incurred by or in consequence of the suspension or discontinuance
of work and for well and faithfully completing the work, and the whole thereof, in the manner and according to the plans
and specifications, and the requirements of the Engineer under them, to wit:of work and for well and faithfully completing
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Project: BALSA AVENUE AND OTHER ROADS W.O.#: H15018
(ADA Ramps and Sidewalk Improvements)

Limits: Various Roads
Item Approx. Meas. Item Description Unit Price Total
No. Quant. Unit

the work, and the whole thereof, in the manner and according to the plans and specifications, and the requirements of the
Engineer under them, to wit:
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Project: BALSA AVENUE AND OTHER ROADS W.O.#: H15018
(ADA Ramps and Sidewalk Improvements)

Limits: Various Roads
Item Approx. Meas. Item Description Unit Price Total
No. Quant. Unit

Table of Contract Quanti ems and
Prices will be
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ARTICLE Ill. County hereby promises and agrees with Contractor to employ and does hereby employ Contractor to
provide the materials and to do the work according to the terms and conditions herein contained and referred to, for the
prices aforesaid, and thereby contracts to pay the same at the time, in the manner and upon conditions above set forth,
and said parties hereto for themselves, their heirs, executors, administrators, successors and assigns do hereby agree to
the full performance of the covenants herein contained.

ARTICLE IV. Contractor shall accept all payments from County via electronic funds transfer (EFT) directly deposited into
the Contractor's designated checking or other banking account. Contractor shall promptly comply with directions and
accurately complete forms provided by County required to process EFT payments.

ARTICLE V. Contractor may, upon written request and at their expense, deposit substitute securities found in Government
Code Section 16430 as authorized by Public Contract Code Section 22300 in lieu of retention monies withheld to insure
performance.

ARTICLE VL. It is further expressly agreed by and between the parties hereto that, should there be any conflict between
the terms of this instrument and the bid or proposal of said Contractor, then this instrument shall control and nothing herein
shall be considered as an acceptance of the said terms of said proposal conflicting herewith.

ARTICLE VII. During the term of the Contract, Contractor shall not discriminate againstiany emplayee or applicant for
employment because of race, religious creed, color, national origin, ancestry, physical@isabilitys,mental disability, medical
condition, genetic information, marital status, sex, gender, gender identity, gender expression,‘sexdal orientation, age, or
military and veteran status. CONTRACTOR shall comply with Executive Order§ 11246,°11375,711625, 12138, 12432,
12250, Title VI and VII of the Civil Rights Act of 1964, the California Fair Housing and Employment Act, County Policy and
other applicable federal, state and County laws, regulations and policies relating«o equal employment and contracting
opportunities, including laws and regulations hereafter enacted.

ARTICLE VIII. By my signature hereunder, as Contractor, | certify thatdmam aware ofithe provisions of Section 3700 of the
Labor Code which requires every employer to be insured against liability for Workers Compensation or to undertake self-
insurance in accordance with the provisions of that code, and lqwill comply,with such provisions before commencing the
performance of the work of this contract.

ARTICLE IX. By my signature hereunder, as Contractordl certifydthat.l am aware of the provisions and requirements of
Sections 1777.5 and 1777.7 of the Labor Code relating to apprenticeship standards; and that | accept responsibility for
compliance with the provisions of Section 1777.5 for all apprenticeable occupations pertaining to performance of work
under this contract.

ARTICLE X. By my signature hereunder, as Contractor, | agree that County has the right to review, obtain and copy all
records pertaining to performance of the contract, | agree to provide County with any relevant information requested and
shall permit County access to companyg§ypremisesiupon reasonable notice for purposes on interviewing employees and
inspecting records. | shall maintain allgoroject records for at least three (3) years after final payment under the contract.

ARTICLE XI. Contractor shall comfly with the Prevailing Wage Laws described in this Agreement, including Exhibit A.

As required by Labor Code sectiohpl771.1(a) “A contractor or subcontractor shall not be qualified to bid on, be listed in a
bid proposal, subject to thefrequirements of Section 4104 of the Public Contract Code, or engage in the performance of
any contract for public work, as defined in this chapter, unless currently registered and qualified to perform public work
pursuant to Section 1#25.5. It is not a violation of this section for an unregistered contractor to submit a bid that is
authorized by Section 7029.1°of thelBusiness and Professions Code or by Section 10164 or 20103.5 of the Public Contract
Code, provided the contractor is registered to perform public work pursuant to Section 1725.5 at the time the contract is
awarded.”

~ N N N~~~
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BOARD OF SUPERVISORS

(Print or type name of corporation, company, contractor, etc.)

IS

By
Robert A. Lovingood, Chairman, Board of Supervisors (Authorized signature - sign in blue ink)
Dated: Name
SIGNED AND CERTIFIED THAT A COPY OF THIS (Print or type name of person signing contract)
DOCUMENT HAS BEEN DELIVERED TO THE
CHAIRMAN OF THE BOARD Title

Laura H. Welch (Print or Type)
Clerk of the Board of Supervisors
of the County of San Bernardino

By Dated:
Deputy

Address

FOR COUNTY USE ONLY
Approved as to Legal Form Reviewed for Contract Compliance wed/Approved by Department
> > >
, County Counsel
Date Date Date

O&
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EXHIBIT A - PREVAILING WAGE REQUIREMENTS

A. All or a portion of the Scope of Work in the Contract requires the payment of prevailing wages
and compliance with the following requirements:

1.

Determination of Prevailing Rates:

Pursuant to Labor Code sections 1770, et seq., the County has obtained from the Director of
the Department of Industrial Relations (DIR) pursuant to the California Labor Code, the general
prevailing rates of per diem wages and the prevailing rates for holiday and overtime work in the
locality in which the Scope of Work is to be performed. Copies of said rates are on file with the
County, will be made available for inspection during regular business hours, may be included
elsewhere in the specifications for the Scope of Work, and are also available online at
www.dir.ca.gov. The wage rate for any classification not listed, but shichymay be required to
execute the Scope of Work, shall be commensurate and in accérd withispecified rates for
similar or comparable classifications for those performing similar<or comparable duties. In
accordance with Labor Code section 1773.2, the Contractor<shall ‘post,&at appropriate and
conspicuous locations on the job site, a schedule showinggalhapplicableprevailing wage rates
and shall comply with the requirements of Labor Code seétions 1773, etseq.

Payment of Prevailing Rates

Each worker of the Contractor, or any subcontractor, engaged in the Scope of Work, shall be
paid not less than the general prevailing wage rate, regardless of any contractual relationship
which may be alleged to exist between the Conftractor or any subcontractor, and such worker.
Prevailing Rate Penalty

The Contractor shall, as a penalty, forfeit twothtindred dollars ($200.00) to the County for each
calendar day or portion thereof, forf eachy, worker paid less than the prevailing rates as
determined by the Director of the DIR for such, work or craft in which such worker is employed
by the Contractor or by any subcontractor in €onnection with the Scope of Work. Pursuant to
California Labor Code sectiond 775, theydifference between such prevailing wage rates and the
amount paid to each workef for edech calendar day, or portion thereof, for which each worker
was paid less than the prevailing'wage rate, shall be paid to each worker by the Contractor.
Ineligible Contractors:

Pursuant to the pravisions of Labor Code section 1777.1, the Labor Commissioner publishes
and distributes agdlistiof, contractors ineligible to perform work as a contractor or subcontractor
on a public works projecty, This list of debarred contractors is available from the DIR website at
http://www dif.¢a.gev/Public®Works/PublicWorks.html. Any contract entered into between a
contractor and a debarred subcontractor is void as a matter of law. A debarred subcontractor
may not feceive any public money for performing work as a subcontractor on a public works
contfact, andwanyfpublic money that may have been paid to a debarred subcontractor by a
contractonon the project shall be returned to the County. The Contractor shall be responsible
for thewpayment of wages to workers as a debarred subcontractor who has been allowed to
workion the"Scope of Work.

PayrolbhRecords:

Pursuant to California Labor Code section 1776, the Contractor and each subcontractor, shall
keep accurate certified payroll records, showing the name, address, social security humber,
work classification, straight time and overtime hours worked each day and week, and the actual
per diem wages paid to each journeyman, apprentice, worker or other employee employed by
them in connection with the Scope of Work. The payroll records enumerated herein shall be
verified by a written declaration made under penalty of perjury that the information contained in
the payroll record is true and correct and that the Contractor or subcontractor has complied with
the requirements of the California Labor Code sections 1771, 1811, and 1815 for any Scope of
Work performed by his or her employees. The payroll records shall be available for inspection
at all reasonable hours at the principal office of the Contractor on the following basis:
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i. A certified copy of an employee's payroll record shall be made available for inspection or
furnished to such employee or his/her authorized representative on request;

ii. A certified copy of all payroll records shall be made available for inspection or furnished
upon request to the County, the Division of Labor Standards Enforcement of the DIR;

ii. A certified copy of payroll records shall be made available upon request to the public for
inspection or copies thereof made; provided, however, that a request by the public shall
be made through either the County or the Division of Labor Standards Enforcement. If
the requested payroll records have not been previously provided to the County or the
Division of Labor Standards Enforcement, the requesting party shall, prior to being
provided the records, reimburse the cost of preparation by the Contractor, subcontractor
and the entity through which the request was made; the public shall not be given access
to such records at the principal office of the Contractor;

iv. ~ The Contractor shall file a certified copy of the payroll %¢€eords with the entity that
requested such records within ten (10) days after receipt{of a written request; and

v. Copies provided to the public, by the County or_the “Division ¥of Labor Standards
Enforcement shall be marked or obliterated in suchfa'manneras,to prevent disclosure of
an individual's name, address and social security, number.), The name and address of
the Contractor or any subcontractor, performing a“part of the Scope of Work shall not be
marked or obliterated. The Contractor shall inform theyCounty of the location of payroll
records, including the street address, gity“and county and shall, within five (5) working
days, provide a notice of a change of location.and address.

b. The Contractor shall have ten (10) days from ¥eceipt of the written notice specifying in what
respects the Contractor must complyfwith the “above requirements. In the event Contractor
does not comply with the requiremhénts offthis Section within the ten (10) day period, the
Contractor shall, as a penalty to the,County, forfeit one-hundred dollars ($100.00) for each
calendar day, or portion thergof, for eachgworker, until strict compliance is effectuated. Upon
the request of the Divisiontof, Labor Standards Enforcement, such penalty shall be withheld
from any portion of the payments then due or to become due to the Contractor.

Limits on Hours of Work:
Pursuant to Californiatkabor Code section 1810, eight (8) hours of labor shall constitute a legal
day's work. Pursuant toCalifornia Labor Code section 1811, the time of service of any worker
employed at'anytime by the Contractor or by a subcontractor, upon the Scope of Work or upon
any part of the Scope of Work, is limited and restricted to eight (8) hours during any one
calendar day,and forty (40) hours during any one calendar week, except as provided for under
Labor“Cede“section 1815. Notwithstanding the foregoing provisions, work performed by
empleyeeshof Contractor or any subcontractor, in excess of eight (8) hours per day and forty
(40)hoursiduring any one week, shall be permitted upon compensation for all hours worked in
excess,of eight (8) hours per day at not less than one and one-half (1%2) times the basic rate of
pay.
Penalty for Excess Hours:
The Contractor shall pay to the County a penalty of twenty-five dollars ($25.00) for each worker
employed on the Scope of Work by the Contractor or any subcontractor, for each calendar day
during which such worker is required or permitted to work more than eight (8) hours in any
calendar day and forty (40) hours in any one calendar week, in violation of the provisions of the
California Labor Code, unless compensation to the worker so employed by the Contractor is not
less than one and one-half (1%%2) times the basic rate of pay for all hours worked in excess of
eight (8) hours per day.
. Senate Bill 854 (Chapter 28, Statutes of 2014) and Senate Bill 96 (Chapter 28, Statutes of
2017) Requirements:
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a. Contractor shall comply with Senate Bill 854 and Senate Bill 96. The requirements include, but
are not limited to, the following:

i.  No contractor or subcontractor may be listed on a bid proposal (submitted on or after
March 1, 2015) for a public works project unless registered with the DIR pursuant to
Labor Code section 1725.5, with limited exceptions from this requirements for bid
purposes only as allowed under Labor Code section 1771.1(a).

i. No contractor or subcontractor may be awarded a contract for public work or perform
work on a public works project (awarded on or after April 1, 2015) unless registered with
the DIR pursuant to Labor Code section 1725.5.

iii.  This project is subject to compliance monitoring and enforcement by the DIR.
iv.  As required by the DIR, Contractor is required to post job site notices, as prescribed by
regulation, regarding compliance monitoring and enforcement by the DIR.

v.  Contractors and all subcontractors must submit certified pa rds online to the
Labor Commissioner for all new public works projects iss
and for all public works projects, new or ongoing, on or 2016.

1) The certified payroll must be submitted at
Commissioner.

2) The County reserves the right to requi
submit certified payroll records more
Commissioner.

3) The certified payroll records e in a mat prescribed by the Labor
Commissioner.

vi.  Registration with the DIR and the ertified payroll records to the Labor
Commissioner are not requiredgifath ic works project is $25,000 or less when the
project is for construction, 2 ition, installation or repair work, or if the
public works project is $15,0 en the project is for maintenance work.

all subcontractors to
an monthly to the Labor

b. Labor Code section 1725.5 es

“A contractor shall be register rsuant to this section to be qualified to bid on, be listed in a
bid proposal, subj o the requirements of Section 4104 of the Public Contract Code, or
i nce of any public work contract that is subject to the requirements of
ses of this section, “contractor” includes a subcontractor as defined

this chapter. For
by Section ‘

stration under this section, a contractor shall do all of the following:

the Department of Industrial Relations in the manner prescribed by the
pay an initial nonrefundable application fee of four hundred dollars ($400) to
istration under this section and an annual renewal fee on or before July 1 of each

annually by the director to support the costs specified in Section 1771.3.

(B) Beginning June 1, 2019, a contractor may register or renew according to this subdivision in
annual increments up to three years from the date of registration. Contractors who wish to do
so will be required to prepay the applicable nonrefundable application or renewal fees to qualify
for the number of years for which they wish to preregister.

(2) Provide evidence, disclosures, or releases as are necessary to establish all of the following:

(A) Workers' compensation coverage that meets the requirements of Division 4 (commencing
with Section 3200) and includes sufficient coverage for any worker whom the contractor
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employs to perform work that is subject to prevailing wage requirements other than a contractor
who is separately registered under this section. Coverage may be evidenced by a current and
valid certificate of workers' compensation insurance or certification of self-insurance required
under Section 7125 of the Business and Professions Code.

(B) If applicable, the contractor is licensed in accordance with Chapter 9 (commencing with
Section 7000) of the Business and Professions Code.

(C) The contractor does not have any delinquent liability to an employee or the state for any
assessment of back wages or related damages, interest, fines, or penalties pursuant to any
final judgment, order, or determination by a court or any federal, state, or local administrative
agency, including a confirmed arbitration award. However, for purposes of this paragraph, the
contractor shall not be disqualified for any judgment, order, or determination that is under
appeal, provided that the contractor has secured the payment of any ameunt eventually found
due through a bond or other appropriate means.

(D) The contractor is not currently debarred under Section 177
state law providing for the debarment of contractors from public

(E) The contractor has not bid on a public works co i, be in a bid proposal, or
engaged in the performance of a contract for public being lawfully registered in

both of the following are true:

(i) The contractor has not previously b o be in violation of the requirements of this
paragraph within the preceding 12

(i) The contractor pays an ad
dollars ($2,000).

dable penalty registration fee of two thousand

(b) Fees received pursuan is section shall be deposited in the State Public Works
Enforcement Fund establishe Section 1771.3 and shall be used only for the purposes
specified in that se

(c) A contractor 0 pay the renewal fee required under paragraph (1) of subdivision (a)
or engagi
pursuant n. If the failure to pay the renewal fee was inadvertent, the contractor may

retroactively by paying an additional nonrefundable penalty renewal fee

ody awarding a contract accepts the contractor's bid or awards the contract, the
vered by the bid or contract is determined to be a public work to which Section 1771
ither as the result of a determination by the director pursuant to Section 1773.5 or a
court decision, the requirements of this section shall not apply, subject to the following
requirements:

(1) The body that awarded the contract failed, in the bid specification or in the contract
documents, to identify as a public work that portion of the work that the determination or
decision subsequently classifies as a public work.

(2) Within 20 days following service of notice on the awarding body of a determination by the
Director of Industrial Relations pursuant to Section 1773.5 or a decision by a court that the
contract was for public work as defined in this chapter, the contractor and any subcontractors
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are registered under this section or are replaced by a contractor or subcontractors who are
registered under this section.

(3) The requirements of this section shall apply prospectively only to any subsequent bid, bid
proposal, contract, or work performed after the awarding body is served with notice of the
determination or decision referred to in paragraph (2).

(e) The requirements of this section shall apply to any bid proposal submitted on or after March
1, 2015, to any contract for public work, as defined in this chapter, executed on or after April 1,
2015, and to any work performed under a contract for public work on or after January 1, 2018,
regardless of when the contract for public work was executed.

(f) This section does not apply to work performed on a public works project of twenty-five
thousand dollars ($25,000) or less when the project is for construction, alteration, demolition,
installation, or repair work or to work performed on a public works greject ef fifteen thousand
dollars ($15,000) or less when the project is for maintenance work 4

Labor Code section 1771.1 states the following:

“(a) A contractor or subcontractor shall not be qualified to bid on, \be listed in a bid proposal,
subject to the requirements of Section 4104 of the Public Contract Code, or engage in the
performance of any contract for public work, as definedUinf this chapter, unless currently
registered and qualified to perform public work' pursuant to Section 1725.5. It is not a violation
of this section for an unregistered contragtor to/submit a bid that is authorized by Section
7029.1 of the Business and Professions Codexor-by“Section 10164 or 20103.5 of the Public
Contract Code, provided the contractoriS Fegistered to perform public work pursuant to Section
1725.5 at the time the contract is awarded.

(b) Notice of the requirement described in subdivision (a) shall be included in all bid invitations
and public works contracts, ahd a bid shall not be accepted nor any contract or subcontract
entered into without proof ©f thedContractor or subcontractor's current registration to perform
public work pursuant to Section 1725.5.

(c) An inadvertent efror in listing @ subcontractor who is not registered pursuant to Section
1725.5 in a bid proposal shall not be grounds for filing a bid protest or grounds for considering
the bid nonresponsive; provided that any of the following apply:

(1) The subcgontractor is registered prior to the bid opening.

(2) Within 24 hours after the bid opening, the subcontractor is registered and has paid the
penalty. registration fee specified in subparagraph (E) of paragraph (2) of subdivision (a) of
Section 1725.5.

(3) Themsubcontractor is replaced by another registered subcontractor pursuant to Section 4107
of the,Public'Contract Code.

(d) Failure by a subcontractor to be registered to perform public work as required by subdivision
(a) shall be grounds under Section 4107 of the Public Contract Code for the contractor, with the
consent of the awarding authority, to substitute a subcontractor who is registered to perform
public work pursuant to Section 1725.5 in place of the unregistered subcontractor.

(e) The department shall maintain on its Internet Web site a list of contractors who are currently
registered to perform public work pursuant to Section 1725.5.

(f) A contract entered into with any contractor or subcontractor in violation of subdivision (a)
shall be subject to cancellation, provided that a contract for public work shall not be unlawful,
void, or voidable solely due to the failure of the awarding body, contractor, or any subcontractor
to comply with the requirements of Section 1725.5 or this section.
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(g) If the Labor Commissioner or his or her designee determines that a contractor or
subcontractor engaged in the performance of any public work contract without having been
registered in accordance with this section, the contractor or subcontractor shall forfeit, as a civil
penalty to the state, one hundred dollars ($100) for each day of work performed in violation of
the registration requirement, not to exceed an aggregate penalty of eight thousand dollars
($8,000) in addition to any penalty registration fee assessed pursuant to clause (ii) of
subparagraph (E) of paragraph (2) of subdivision (a) of Section 1725.5.

(h)(1) In addition to, or in lieu of, any other penalty or sanction authorized pursuant to this
chapter, a higher tiered public works contractor or subcontractor who is found to have entered
into a subcontract with an unregistered lower tier subcontractor to perform any public work in
violation of the requirements of Section 1725.5 or this section shall be subject to forfeiture, as a
civil penalty to the state, of one hundred dollars ($100) for each day the unregistered lower tier
subcontractor performs work in violation of the registration requirement, not to exceed an
aggregate penalty of ten thousand dollars ($10,000).

(2) The Labor Commissioner shall use the same standards specified, in subparagraph (A) of
paragraph (2) of subdivision (a) of Section 1775 when determining, the severity of the violation
and what penalty to assess, and may waive the penaltygfor a“first time violation that was
unintentional and did not hinder the Labor Commissigner’s ability. toe monitor and enforce
compliance with the requirements of this chapter.

(3) A higher tiered public works contractor or subcontractormshall not be liability for penalties
assessed pursuant to paragraph (1) if the lowergtier. subcontractor’s performance is in violation
of the requirements of Section 1725.5 due to|the revocation of a previously approved
registration.

(4) A subcontractor shall not be liable foffany penalties assessed against a higher tiered public
works contractor or subcontractor pursuant to paragraph (1). A higher tiered public works
contractor or subcontractor may not require a lower tiered subcontractor to indemnity or
otherwise be liable for any penalties pursuant'to paragraph (1).

(i) The Labor Commissiongr, orghis or her designee shall issue a civil wage and penalty
assessment, in accordance with'the provisions of Section 1741, upon determination of penalties
pursuant to subdivisiony(g) and subparagraph (B) of paragraph (1) of subdivision (h). Review of
a civil wage and genalty assessment issued under this subdivision may be requested in
accordance withgthetprovisions of Section 1742. The regulations of the Director of Industrial
Relations, which govern proceedings for review of civil wage and penalty assessments and the
withholdinggdf‘contract payments under Article 1 (commencing with Section 1720) and Article 2
(commenging with'Section 1770), shall apply.

() (1éWhere,a contractor or subcontractor engages in the performance of any public work
contractwithout'having been registered in violation of the requirements of Section 1725.5 or
thispsectiony, the Labor Commissioner shall issue and serve a stop order prohibiting the use of
the \unregistered contractor or the unregistered subcontractor on all public works until the
unregistered contractor or unregistered subcontractor is registered. The stop order shall not
apply te'work by registered contractors or subcontractors on the public work.

(2) A stop order may be personally served upon the contractor or subcontractor by either of the
following methods:

(A) Manual delivery of the order to the contractor or subcontractor personally.

(B) Leaving signed copies of the order with the person who is apparently in charge at
the site of the public work and by thereafter mailing copies of the order by first class
mail, postage prepaid to the contractor or subcontractor at one of the following:

(i) The address of the contractor or subcontractor on file with either the Secretary of
State or the Contractor’s State License Board.
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(i) If the contractor or subcontractor has no address on file with the Secretary of State
or the Contractor’s State License Board, the address of the site of the public work.

(3) The stop order shall be effective immediately upon service and shall be subject to
appeal by the party contracting with the unregistered contractor or subcontractor, by the
unregistered contractor or subcontractor, or both. The appeal, hearing, and any further
review of the hearing decision shall be governed by the procedures, time limits, and
other requirements specified in subdivision (a) of Section 238.1.

(4) Any employee of an unregistered contractor or subcontractor who is affected by a
work stoppage ordered by the commissioner pursuant to this subdivision shall be paid at
his or her regular hourly prevailing wage rate by that employer for any hours the
employee would have worked but for the work stoppage, not to exceed 10 days.

(k) Failure of a contractor or subcontractor, owner, director, officer, orJgmanaging agent of the
pon him or her
ent in county jail

)), or both.

not exceeding 60 days or by a fine not exceeding ten thousand
() This section shall apply to any bid proposal submitted
the performance of any public work, as defined in thi
regardless of when the contract for public work was ente

(m) Penalties received pursuant to this sectio Il be de ed in the State Public Works
Enforcement Fund established by Section nd shall be used only for the purposes
specified in that section.

(n) This section shall not apply to d on a public works project of twenty-five
thousand dollars ($25,000) or less is for construction, alteration, demolition,
installation, or repair work or to wo d on a public works project of fifteen thousand
dollars ($15,000) or less when maintenance work.”

Labor Code section 1771.4 sta e following:

“a) All of the foll re applicable to all public works projects that are otherwise subject to

contract documents shall specify that the project is subject to
and enforcement by the Department of Industrial Relations.

tractor and subcontractor shall furnish the records specified in Section 1776
the Labor Commissioner, in the following manner:

(A) At least monthly or more frequently if specified in the contract with the awarding body.
(B) In a format prescribed by the Labor Commissioner.

(4) If the contractor or subcontractor is not registered pursuant to Section 1725.5 and is
performing work on a project for which registration is not required because of subdivision (f) of
Section 1725.5, the unregistered contractor or subcontractor is not required to furnish the
records specified in Section 1776 directly to the Labor Commissioner but shall retain the
records specified in Section 1776 for at least three years after completion of the work.
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(5) The department shall undertake those activities it deems necessary to monitor and enforce
compliance with prevailing wage requirements.

(b) The Labor Commissioner may exempt a public works project from compliance with all or
part of the requirements of subdivision (a) if either of the following occurs:

(1) The awarding body has enforced an approved labor compliance program, as defined in
Section 1771.5, on all public works projects under its authority, except those deemed exempt
pursuant to subdivision (a) of Section 1771.5, continuously since December 31, 2011.

(2) The awarding body has entered into a collective bargaining agreement that binds all
contractors performing work on the project and that includes a mechanism for resolving
disputes about the payment of wages.

(c) The requirements of paragraph (1) of subdivision (a) shall only apply-téxcontracts for public
works projects awarded on or after January 1, 2015.

(d) The requirements of paragraph (3) of subdivision (a) shall“apply to»all £ontracts for public
work, whether new or ongoing, on or after January 1, 2016.”

B. STATE PUBLIC WORKS APPRENTICESHIP REQUIREMENTS

1.

State Public Works Apprenticeship Requirements:

The Contractor is responsible for compliance mith Labor Code section 1777.5 and the California
Code of Regulations, title 8, sections 230 < 230.2 fomall. apprenticeable occupations (denoted
with “#” symbol next to craft name in DIR Prevailing Wage Determination), whether employed
by the Contractor, subcontractor, vendororiconsultant. Included in these requirements is (1) the
Contractor’s requirement to provide (notification(i.e. DAS-140) to the appropriate apprenticeship
committees; (2) pay training fun@d contributions for each apprenticeable hour employed on the
Contract; and (3) utilize appréentices in“a minimum ratio of not less than one apprentice hour for
each five journeyman hoursiby, completion of Contract work (unless an exception is granted in
accordance with Labor Code section 1777.5) or request for the dispatch of apprentices.

. Any apprentices employed to perform any of the Scope of Work shall be paid the standard

wage to apprentices under the regulations of the craft or trade for which such apprentice is
employed, and such individual shall be employed only for the work of the craft or trade to which
such individual iSyregistered. Only apprentices, as defined in California Labor Code section
3077, whio  are Nin) training under apprenticeship standards and written apprenticeship
agreements, under California Labor Code sections 3070 et seq. are eligible to be employed for
the Scope ‘ofWork.:” The employment and training of each apprentice shall be in accordance
with_the provisions of the apprenticeship standards and apprentice agreements under which
such“apprentice is training.

Compliance with California Labor Code section 1777.5 requires all public works

contractors’to:
a. Submit Contract Award Information (DAS-140):

i. Although there are a few exemptions (identified below), all Contractors, regardless of
union affiliation, must submit contract award information when performing on a
California public works project.

i. The DAS-140 is a notification “announcement” of the Contractor’s participation on a
public works project—it is not a request for the dispatch of an apprentice.

iii.  Contractors shall submit the contract award information (you may use form DAS 140)
within 10 days of the execution of the prime contract or subcontract, but in no event later
than the first day in which the Contractor has workers employed on the public work.
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Contractors who are already approved to train apprentices (i.e. check “Box 1” on the
DAS-140) shall only be required to submit the form to their approved program.
Contractors who are NOT approved to train apprentices (i.e. those that check either
“Box 2” or “Box 3” on the DAS-140) shall submit the DAS-140 TO EACH of the
apprenticeship program sponsors in the area of your public works project. For a listing
of apprenticeship programs see

http://www.dir.ca.gov/Databases/das/pwaddrstart.asp.

Employ Registered Apprentices

Vi.

Labor Code section 1777.5 requires that a contractor performing work in an
“apprenticeable” craft must employ one (1) hour of apprentice work for every five (5)
hours performed by a journeyman. This ratio shall be met prior to the Contractor’s
completion of work on the project. “Apprenticeable” crafts are denoted with a pound
symbol “#” in front of the craft name on the prevailing wage detefmination.

All Contractors who do not fall within an exemption categony (see below) must request
for dispatch of an apprentice from an apprenticeship programi(for each apprenticeable
craft or trade) by giving the program actual notice of atileast ¥2yhaurs (business days
only) before the date on which apprentices are requiréch

Contractors may use the “DAS-142” form for making jagrequest for the dispatch of an
apprentice.

Contractors who are participating in an approved ‘apprenticeship training program and
who did not receive sufficient numbergofaapprentices from their initial request must
request dispatch of apprentices fromit ALLL OTHER apprenticeship committees in the
project area in order to fulfill this requirement.

Contractor should maintain and.submit‘proof (when requested) of its DAS-142 submittal
to the apprenticeship committees (e.gh fax transmittal confirmation). A Contractor has
met its requirement to employ apprentices only after it has successfully made a dispatch
request to all apprenticeShip programs in the project area.

Only “registered” apprentices may-be paid the prevailing apprentice rates and must, at
all times work under theysupervision of a Journeyman (Cal. Code Regs., tit 8, § 230.1).

Make Training Fund Centributions

Contractors goerforming in“@pprenticeable crafts on public works projects, must make
training fund_ eontributions in the amount established in the prevailing wage rate
publication for journeymen and apprentices.

Contractorsymay use the “CAC-2” form for submittal of their training fund contributions.
Contractors. who do not submit their training fund contributions to an approved
apprenticeship training program must submit their contributions to the California
Apprenticeship Council (CAC), PO Box 420603, San Francisco, CA 94142-0603.
Training fund contributions to the CAC are due and payable on the 15th day of the
monthrfor work performed during the preceding month.

The “training” contribution amount identified on the prevailing wage determination shall
not be paid to the worker, unless the worker falls within one of the exemption categories
listed below.

Exemptions to Apprenticeship Requirements:

The following are exempt from having to comply with California apprenticeship requirements.
These types of contractors do not need to submit a DAS-140, DAS-142, make training fund
contributions, or utilize apprentices:

When the Contractor holds a sole proprietor license (“Owner-Operator”’) and no workers
were employed by the Contractor. In other words, the contractor performed the entire
work from start to finish and worked alone.
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ii. Contractors performing in non-apprenticeable crafts. “Apprenticeable” crafts are
denoted with a pound symbol “#” in front of the craft name on the prevailing wage
determination.

ii.  When the Contractor has a direct contract with the Public Agency that is under $30,000.

iv. ~ When the project is 100% federally-funded and the funding of the project does not
contain any city, county, and/or state monies (unless the project is administered by a
state agency in which case the apprenticeship requirements apply).

v. When the project is a private project not covered by the definition of public works as
found in Labor Code section 1720.

Exemption from Apprenticeship Rations:

The Joint Apprenticeship Committee shall have the discretion to grant a certificate, which shall
be subject to the approval of the Administrator of Apprenticeship, exempting the Contractor
from the 1-to-5 ratio set forth in this Section when it finds that ahy ©ne of the following
conditions are met:

i.  Unemployment for the previous three-month period in sueh area exceeds an average of
fifteen percent (15%); or

i.  The number of apprentices in training in such areaféxeeeds a,ratio of 1-to-5 in relation
to journeymen; or

ii. The Apprenticeable Craft or Trade is replacingyat least one-thirtieth (1/30) of its
journeymen annually through apprenticeship training, eith€r on a statewide basis or on a
local basis; or

iv.  If assignment of an apprentice to any work performed under the Contract Documents
would create a condition which would jeopardize’such apprentice's life or the life, safety
or property of fellow employeesgomthe public at large, or if the specific task to which the
apprentice is to be assignedfis of such a“nature that training cannot be provided by a
journeyman.

When such exemptions from thie™-to=5yratioddetween apprentices and journeymen are granted
to an organization which repfesentsycontractors in a specific trade on a local or statewide basis,
the member contractors willnet be required to submit individual applications for approval to
local Joint Apprenticeship Committees, provided they are already covered by the local
apprenticeship standards.

Contractor’s Compliance:

The responsibility of campliance with this Section for all Apprenticeable Trades or Crafts is
solely andfexclusively that of the Contractor. All decisions of the Joint Apprenticeship
Committee(s) under this Section are subject to the provisions of California Labor Code section
30814and“penalties are pursuant to Labor Code section 1777.7 and the determination of the
Labor‘Cemmissioner.
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