Project No. 10.10.1054

ADDENDUM NO. 2

TO THE BID DOCUMENTS FOR THE ARMC COOLING TOWER REPLACEMENT AT COLTON, CA.

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

Changes to Construction Documents:

Changes to the Construction Documents (Plans and Specifications) per Amended Construction Documents (ACD) #0002 dated 8/1/2025. The following Plan pages have been revised:

S000	S503	E002	M304
S101	S504	E003	M401
S500	S505	E303	M604
S501	S550	M302	M605

Responses to Bid RFI:

Responses to bidder questions have been provided by IMEG Consultants Corp. and are incorporated herein as part of Addendum No. 2. Refer to IMEG Consultants Corp. Narrative Addendum #2 dated August 1, 2025, for complete responses.

Rob Gilliam, Chief of Project Management Project and Facilities Management Department, Project Management

San Bernardino County
Project and Facilities Management Department,
Project Management
620 South E St
San Bernardino, CA 92415-0180
www.pfm.sbcounty.gov

DATE: 8/5/2025

Project No.:10.10.1054 Cooling Towers Replacement

Signature: Robert Gilliam

Email: Robert.Gilliam@pfm.sbcounty.gov

Revised Addendum 2 - Narrative - ARMC Cooling Towers Replacement

Final Audit Report 2025-08-04

Created: 2025-08-04

By: Paulette Gomez (Paulette.Gomez@pfm.sbcounty.gov)

Status: Signed

Transaction ID: CBJCHBCAABAAuv7g2IDZ6MGZsXx-z34gUPXVG9Dgr-vv

"Revised Addendum 2 - Narrative - ARMC Cooling Towers Repl acement" History

- Document created by Paulette Gomez (Paulette.Gomez@pfm.sbcounty.gov) 2025-08-04 10:13:36 PM GMT
- Document emailed to Robert Gilliam (Robert.Gilliam@pfm.sbcounty.gov) for signature 2025-08-04 10:13:39 PM GMT
- Email viewed by Robert Gilliam (Robert.Gilliam@pfm.sbcounty.gov) 2025-08-04 10:14:05 PM GMT
- Document e-signed by Robert Gilliam (Robert.Gilliam@pfm.sbcounty.gov)

 Signature Date: 2025-08-04 10:14:34 PM GMT Time Source: server
- Agreement completed.
 2025-08-04 10:14:34 PM GMT