

ADDENDUM NO. 03
TO THE BID DOCUMENTS FOR THE
YUCAIPA REGIONAL PARK
RESTROOM REPLACEMENT PROJECT
AT
33900 OAK GLEN RD
YUCAIPA, CA

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

It is the Bidder's responsibility to review all Construction Documents including plans, addenda, and specifications. All content in the Construction Documents supersedes any verbal information.

Changes to Ship to/Bill to Location:

Remedies an error in Epro where the incorrect address is reflected in the "Ship-to-Address" and the "Bill-to-Address" section.

The correct address is:

San Bernardino County Project Management Department
620 S E St, San Bernardino, CA 92415

End of Addendum No. 3


Sarah Riley (Jan 8, 2026 10:39:38 PST)

Sarah Riley, Chief of Project Management
Project and Facilities Management Department,
Project Management

San Bernardino County
Project and Facilities Management Department,
Project Management
620 South E Street
San Bernardino, CA 92415-0184
<https://pfm.sbcounty.gov/>

DATE: January 8, 2026






Addendum No. 3 1708 Yucaipa Regional Park Restroom

Final Audit Report

2026-01-08

Created:	2026-01-08
By:	Paulette Gomez (Paulette.Gomez@pfm.sbcounty.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAN9VUWHAMnHnollpbalfIWWby3yIYUVU2

"Addendum No. 3 1708 Yucaipa Regional Park Restroom" History

-  Document created by Paulette Gomez (Paulette.Gomez@pfm.sbcounty.gov)
2026-01-08 - 6:35:51 PM GMT
-  Document emailed to Sarah Riley (sarah.riley@pfm.sbcounty.gov) for signature
2026-01-08 - 6:35:55 PM GMT
-  Email viewed by Sarah Riley (sarah.riley@pfm.sbcounty.gov)
2026-01-08 - 6:39:16 PM GMT
-  Document e-signed by Sarah Riley (sarah.riley@pfm.sbcounty.gov)
Signature Date: 2026-01-08 - 6:39:38 PM GMT - Time Source: server
-  Agreement completed.
2026-01-08 - 6:39:38 PM GMT