



Contract Number

SAP Number

Public Works

Department Contract Representative	Jeremy Johnson, P.E., Engineering Manager
Telephone Number	387-8165
Project	Seven Oaks Road
Contractor	State of California Department of Transportation (Caltrans)
Contractor Representative	
Telephone Number	
Contract Term	December 16, 2025 - June 30, 2030
Original Contract Amount	\$8,555,234.71
Amendment Amount	\$0
Total Contract Amount	\$8,555,234.71
Cost Center	6650002000 742650010/H15239
Grant Number (if applicable)	N/A

Briefly describe the general nature of the contract:

In accordance with Caltrans Master Agreement No 08-5954F15 approval of Program Supplement Agreement (PSA) No. F177 is required prior to County invoicing Caltrans for reimbursement of costs associated with the emergency repair work on Seven Oaks Road, between Middle Control Road and 0.71 mile west of Glass Road, in the Barton Flats area, resulting from the August 2023 Tropical Storm Hilary event. The estimated total cost of repairs is \$9,558,943 and will be funded with \$8,555,234.71 of federal Emergency Relief (ER) funds and \$1,003,708.29 of Gas Tax revenue. Once additional ER funds become available the \$1,003,708.29 will be reimbursed.

The program supplement sets out special covenants as a condition for the local agency to receive federal funds through Caltrans for a designated project. The program supplement also identifies the type of funds available for reimbursement

FOR COUNTY USE ONLY

Approved as to Legal Form

►
Aaron Gest, Deputy County Counsel

Date _____

Reviewed for Contract Compliance

►
Andy Silao, P.E., Engineering Manager

Date _____

Reviewed/Approved by Department

►
Noel Castillo, Director

Date _____