

ADDENDUM NO. 1
TO THE BID DOCUMENTS FOR THE ARMC COOLING TOWER REPLACEMENT
AT COLTON, CA.

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

Changes to Bid Due Date:

Sealed bids to be turned in on or before **10:00AM on August 13, 2025** to Project and Facilities Management Department, 620 South E Street, San Bernardino, CA 92415-0180.

Robert Gilliam

Rob Gilliam, Chief of Project Management
Project and Facilities Management Department,
Project Management

GL:MA:KM

San Bernardino County
Project and Facilities Management Department,
Project Management
620 South E St
San Bernardino, CA 92415-0180
www.pfm.sbcounty.gov

DATE: 7/31/2025

10.10.1054 ARMC Cooling Tower Replacement - Addendum 1

Final Audit Report

2025-07-31

Created:	2025-07-31
By:	James Cashion (James.Cashion@pfm.sbcounty.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA0UkEB0zitRNDjlZn7Uf-mQmjd13YDP9K

"10.10.1054 ARMC Cooling Tower Replacement - Addendum 1" History

-  Document created by James Cashion (James.Cashion@pfm.sbcounty.gov)
2025-07-31 - 9:12:39 PM GMT
-  Document emailed to Rob Gilliam (Robert.Gilliam@pfm.sbcounty.gov) for signature
2025-07-31 - 9:12:42 PM GMT
-  Email viewed by Rob Gilliam (Robert.Gilliam@pfm.sbcounty.gov)
2025-07-31 - 9:35:35 PM GMT
-  Document e-signed by Rob Gilliam (Robert.Gilliam@pfm.sbcounty.gov)
Signature Date: 2025-07-31 - 9:35:46 PM GMT - Time Source: server
-  Agreement completed.
2025-07-31 - 9:35:46 PM GMT