

ADDENDUM NO. 1
BARSTOW SKYLINE NORTH ADA RAMPS
WORK ORDER: TX1800
AREA: BARSTOW
ROAD NO.: VARIOUS LOCATIONS

BIDS OPEN 10:00 AM, THURSDAY, DECEMBER 18, 2025

By Email via ePro System

The bid opening will be publicly viewable via goto.com, details are available in the Notice to Bidders pages of the Project Special Provisions.

A. Amend the Project Special Provisions as follows:

1. DELETE THE FIRST PARAGRAPH OF SECTION 14-1.01

a. At the start of Page SP-58, delete this paragraph:

You must comply with the requirements of the permits from the Department of Fish and Game, the State Water Resources Control Board and the Corps of Engineers found elsewhere in these special provisions.

All work, including equipment staging, must remain on disturbed areas. No new work outside disturbed areas or existing rights-of-way can be performed without further environmental evaluations. Standards best management practices must be implemented during construction activities, especially those pertaining to dust control, erosion control, and stormwater pollution prevention. Please contact EMD, at (909) 387-7897, with any questions

2. DELETE SECTION 78-21.03

a. On page SP-70, delete this paragraph:

The mailbox must be reset and concreted in place with face of mailbox within 0 to 6 inches from face of curb or asphalt concrete dike. Groups of mailboxes on single-post or multi-post supports must be provided with a redwood plank as a supporting cross member on or between posts. Newspaper boxes attached to existing mailbox posts must be removed and fastened to the new mailbox posts. Existing metal or iron letter and newspaper box posts must be salvaged and reused. Permanent installation must be in a buried concrete anchor of minor concrete or commercially available posthole concrete not less than 1.0 foot in diameter and 1.5 feet in depth from the finished ground surface. Soil surrounding each post anchor must be compacted consistent with contract requirements for the area.

3. Delete Page SP-5 and Replace with Revised Page SP-5

4. Delete Page P-4, P-5 and Replace with Revised Page P-4, P-5

5. Delete Page SP-55 and Replace with Revised Page SP-55

ADDENDUM NO. 1

BARSTOW SKYLINE NORTH ADA RAMP

DECEMBER 12, 2025

Page 2 of 3

6. SECTION 7-1.06 INSURANCE

- a. **On page SP-43, delete the last sentence of the sixth Paragraph::**

Additionally, all policies, except for the Workers' Compensation, Errors and Omissions and Professional Liability policies, shall contain endorsements naming the City of San Bernardino and City of Redlands, and all of their officers, employees, agents and volunteers as additional insureds with respect to liabilities arising out of the performance of services hereunder.

7. PROPOSAL DATES

- a. Bid Open Date at 10:00AM December 18, 2025 on page NB-1
- b. Pre Bid meeting Date at 10:00AM December 3, 2025 on page NB-2
- c. Bidder Questions via Epro date at 12:00PM December 5, 2025 on page NB-3

B. Amend the Project Plans as follows:

1. **Delete** Sheet No. 3 and **Replace** with:
- a. Revised Addendum No.1 Plan Sheet No.3 (Attachment #2)

C. Answers to Questions via Epro:

1. **Q: Can you please confirm what section 3 forms must be submitted at bid time and or after bid time. As the ones in the specs all say sample on them.**
A: Section 3 forms should be submitted after bid award, once bid has been awarded to the lowest responsive and responsible bidder.
2. **Q: If we are encouraged to ESBE are there specific forms that need to be submitted. Also would that dictate contract award?**
A: Refer to Yellow Pages in special provisions. There are no additional forms to be submitted by bidder. This will not affect contract award.
3. **Q: What is the Engineer's Estimate for this Project?**
A: The County will not provide Engineer's Estimate, per the County Counsel.
4. **Q: What forms are included in Section 3?**
A: Please refer to Yellow Pages in Special Provisions for forms.
5. **Q: When are Section 3 forms due?**
A: The forms will be due after bid award. The exact date will be determined by the Engineer.
6. **Q: When is the Good Faith Efforts due?**
A: The forms will be due after bid award. The exact date will be determined by the Engineer.
7. **Q: What Good Faith Effort Forms are due for CDBG?**
A: Please refer to Yellow Pages in Special Provisions for forms.

ADDENDUM NO. 1

BARSTOW SKYLINE NORTH ADA RAMP

DECEMBER 12, 2025

Page 3 of 3

Make the following information available for bidders:

Attachments:

Attachment #1: Addendum No.1 Revised Special Provisions Pages (NB-1, NB-2, NB-3, SP-5, SP-43, SP-55, SP-58, SP-70, P-4 and P-5).

Attachment #2: Revised Plan Sheet No.3

The addition of these requirements shall be considered in concert with existing documents in preparation of bids. **THE BIDDER'S CERTIFICATION FOR THIS ADDENDUM NO. 1 SHALL BE SIGNED BY THE SAME PERSON WHO SIGNS THE PROPOSAL AND SHALL BE SUBMITTED WITH THE PROPOSAL. ANY proposal not accompanied by a signed BIDDER'S CERTIFICATION (below) acknowledging receipt of this Addendum No. 1 will NOT be accepted.**

Noel Castillo, Director
Department of Public Works

By: 

Andy Silao, P.E., Chief
Contracts Division

AS:mb

BIDDER'S CERTIFICATION:

By my signature hereunder, I acknowledge receipt of Addendum No. 1 and I fully understand the intent and detail of Addendum No. 1, which I have considered in my preparation of the attached proposal.

Bidder's Signature

Date

Note: The page containing the executed BIDDER'S CERTIFICATION (just this page), must be included with the proposal.