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.

 21 13 13 00-0153 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Horizontal Sidewall White Wet 
Pipe Sprinkler Head ............................................................................................................................................................. 95.26 13.75 

    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.52 
    For >100 To 500, Deduct  -13.28 
    For >500 To 1,000, Deduct  -26.50 
    For >1,000, Deduct  -37.51 

.

 21 13 13 00-0154 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 
Sidewall Brass Wet Pipe Sprinkler Head ............................................................................................................................. 92.41 13.75 

    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.37 
    For >100 To 500, Deduct  -12.93 
    For >500 To 1,000, Deduct  -25.99 
    For >1,000, Deduct  -37.00 

.

 21 13 13 00-0155 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 
Sidewall Chrome Wet Pipe Sprinkler Head ......................................................................................................................... 94.71 13.75 

    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.49 
    For >100 To 500, Deduct  -13.21 
    For >500 To 1,000, Deduct  -26.40 
    For >1,000, Deduct  -37.41 

.

 21 13 13 00-0156 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, 300 PSI Rated, Extended Coverage, Horizontal 
Sidewall White Wet Pipe Sprinkler Head ............................................................................................................................. 97.20 13.75 

    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.61 
    For >100 To 500, Deduct  -13.53 
    For >500 To 1,000, Deduct  -26.85 
    For >1,000, Deduct  -37.86 

.

 21 13 13 00-0157 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Brass Wet Pipe Sprinkler Head ............ 97.24 13.75 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.61 
    For >100 To 500, Deduct  -13.53 
    For >500 To 1,000, Deduct  -26.86 
    For >1,000, Deduct  -37.87 

.

 21 13 13 00-0158 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall Chrome Wet Pipe Sprinkler 
Head .................................................................................................................................................................................. 100.63 13.75 

    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.78 
    For >100 To 500, Deduct  -13.95 
    For >500 To 1,000, Deduct  -27.47 
    For >1,000, Deduct  -38.48 

.

 21 13 13 00-0159 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Horizontal Sidewall White Wet Pipe Sprinkler Head .......... 100.63 13.75 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -7.78 
    For >100 To 500, Deduct  -13.95 
    For >500 To 1,000, Deduct  -27.47 
    For >1,000, Deduct  -38.48 

.

 21 13 13 00-0160 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall Chrome Wet Pipe Sprinkler Head ..................................... 165.31 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -10.74 
    For >100 To 500, Deduct  -21.90 
    For >500 To 1,000, Deduct  -38.18 
    For >1,000, Deduct  -48.08 

.

 21 13 13 00-0161 EA 1/2" NPT Thread, 1/2" Orifice, Decorative Horizontal Sidewall White Wet Pipe Sprinkler Head ......................................... 165.31 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -10.74 
    For >100 To 500, Deduct  -21.90 
    For >500 To 1,000, Deduct  -38.18 
    For >1,000, Deduct  -48.08 

.

 21 13 13 00-0162 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Brass Wet Pipe Sprinkler Head ................ 83.58 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -6.66 
    For >100 To 500, Deduct  -11.69 
    For >500 To 1,000, Deduct  -23.46 
    For >1,000, Deduct  -33.37 

.

 21 13 13 00-0163 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall Chrome Wet Pipe Sprinkler Head............. 83.58 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -6.66 
    For >100 To 500, Deduct  -11.69 
    For >500 To 1,000, Deduct  -23.46 
    For >1,000, Deduct  -33.37 

.

 21 13 13 00-0164 EA 1/2" NPT Thread, K=5.6, High Temperature (360 Degree), Horizontal Sidewall White Wet Pipe Sprinkler Head ................ 83.58 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -6.66 
    For >100 To 500, Deduct  -11.69 
    For >500 To 1,000, Deduct  -23.46 
    For >1,000, Deduct  -33.37 

XXXXXXX 
. 

21 13 13 00-0165  Vertical Sidewall Wet-Pipe Sprinkler Heads (21 13 13 00-0132) 
.
.

 21 13 13 00-0166 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Brass Wet Pipe Sprinkler Head...................................................... 88.09 12.38 
    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -6.88 
    For >100 To 500, Deduct  -12.25 
    For >500 To 1,000, Deduct  -24.28 
    For >1,000, Deduct  -34.18 

NOT FOR BID
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. 
 21 13 13 00-0167 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall Chrome Wet Pipe Sprinkler Head .................................................. 91.21 12.38 

    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -7.04 
    For >100 To 500, Deduct  -12.64 
    For >500 To 1,000, Deduct  -24.84 
    For >1,000, Deduct  -34.74 

. 
 21 13 13 00-0168 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Vertical Sidewall White Wet Pipe Sprinkler Head ...................................................... 92.55 12.38 

    For >25 To 50, Deduct  -2.48 
    For >50 To 100, Deduct  -7.10 
    For >100 To 500, Deduct  -12.81 
    For >500 To 1,000, Deduct  -25.08 
    For >1,000, Deduct  -34.99 

XXXXXXX 
. 
 21 13 13 00-0169  Concealed Wet Pipe Sprinkler Heads (21 13 13 00-0024) 

. 

. 
 21 13 13 00-0170  Concealed Pendant Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 

. 

. 
 21 13 13 00-0171 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head, Low Lead ............................. 127.37 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -9.67 
    For >100 To 500, Deduct  -17.57 
    For >500 To 1,000, Deduct  -34.15 
    For >1,000, Deduct  -47.36 

. 
 21 13 13 00-0172 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Brass Wet Pipe Sprinkler Head ................................................ 90.76 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -7.84 
    For >100 To 500, Deduct  -13.00 
    For >500 To 1,000, Deduct  -27.56 
    For >1,000, Deduct  -40.77 

. 
 21 13 13 00-0173 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Concealed Pendent Brass Wet Pipe Sprinkler Head ....................... 92.10 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -7.91 
    For >100 To 500, Deduct  -13.16 
    For >500 To 1,000, Deduct  -27.80 
    For >1,000, Deduct  -41.01 

. 
 21 13 13 00-0174 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Concealed Pendent Brass Wet Pipe Sprinkler Head........................................... 115.76 17.89 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -9.37 
    For >100 To 500, Deduct  -16.26 
    For >500 To 1,000, Deduct  -33.00 
    For >1,000, Deduct  -47.31 

. 
 21 13 13 00-0175 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Concealed Pendent Brass Wet Pipe Sprinkler Head............................................. 110.25 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.81 
    For >100 To 500, Deduct  -15.43 
    For >500 To 1,000, Deduct  -31.07 
    For >1,000, Deduct  -44.28 

. 
 21 13 13 00-0176 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Concealed Pendent Brass Wet Pipe Sprinkler Head .............................................. 110.25 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.81 
    For >100 To 500, Deduct  -15.43 
    For >500 To 1,000, Deduct  -31.07 
    For >1,000, Deduct  -44.28 

. 
 21 13 13 00-0177 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head .............. 115.76 17.89 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -9.37 
    For >100 To 500, Deduct  -16.26 
    For >500 To 1,000, Deduct  -33.00 
    For >1,000, Deduct  -47.31 

. 
 21 13 13 00-0178 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head .................. 101.68 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.39 
    For >100 To 500, Deduct  -14.36 
    For >500 To 1,000, Deduct  -29.53 
    For >1,000, Deduct  -42.74 

. 
 21 13 13 00-0179 EA 1/2" NPT Thread, 7/16" Orifice, K=4.2, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head ................ 110.25 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.81 
    For >100 To 500, Deduct  -15.43 
    For >500 To 1,000, Deduct  -31.07 
    For >1,000, Deduct  -44.28 

. 
 21 13 13 00-0180 EA 1/2" NPT Thread, 3/8" Orifice, K=2.8, Quick Response, Concealed Pendent Brass Wet Pipe Sprinkler Head .................. 110.25 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.81 
    For >100 To 500, Deduct  -15.43 
    For >500 To 1,000, Deduct  -31.07 
    For >1,000, Deduct  -44.28 

NOT FOR BID
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. 
 21 13 13 00-0181 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Quick Response, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 103.71 16.51 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.49 
    For >100 To 500, Deduct  -14.61 
    For >500 To 1,000, Deduct  -29.89 
    For >1,000, Deduct  -43.10 

. 
 21 13 13 00-0182 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Adjustable Concealed Pendent Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 172.30 19.27 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.85 
    For >50 To 100, Deduct  -12.47 
    For >100 To 500, Deduct  -23.46 
    For >500 To 1,000, Deduct  -44.11 
    For >1,000, Deduct  -59.52 

. 
 21 13 13 00-0183 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ............... 97.42 16.51 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.17 
    For >100 To 500, Deduct  -13.83 
    For >500 To 1,000, Deduct  -28.76 
    For >1,000, Deduct  -41.97 

. 
 21 13 13 00-0184 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ......... 102.37 17.89 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -8.70 
    For >100 To 500, Deduct  -14.59 
    For >500 To 1,000, Deduct  -30.59 
    For >1,000, Deduct  -44.90 

. 
 21 13 13 00-0185 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ..................................................................................................................................................................... 98.62 16.51 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.23 
    For >100 To 500, Deduct  -13.98 
    For >500 To 1,000, Deduct  -28.98 
    For >1,000, Deduct  -42.19 

. 
 21 13 13 00-0186 EA 3/4" NPT Thread, 17/32" Orifice, K=5.6, 300 PSI Rated, Extended Coverage, Concealed Pendent Brass Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 104.13 17.89 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -8.78 
    For >100 To 500, Deduct  -14.81 
    For >500 To 1,000, Deduct  -30.91 
    For >1,000, Deduct  -45.22 

. 
 21 13 13 00-0187 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Extended Coverage, Concealed Pendent Brass Wet Pipe Sprinkler Head ......... 116.32 17.89 

Note: Excludes coverplate 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -9.39 
    For >100 To 500, Deduct  -16.33 
    For >500 To 1,000, Deduct  -33.10 
    For >1,000, Deduct  -47.41 

. 
 21 13 13 00-0188 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable Chrome Coverplate .......................................................................................................................................... 200.08 19.27 
    For >25 To 50, Deduct  -3.85 
    For >50 To 100, Deduct  -13.86 
    For >100 To 500, Deduct  -26.94 
    For >500 To 1,000, Deduct  -49.11 
    For >1,000, Deduct  -64.52 

. 
 21 13 13 00-0189 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Concealed Pendent Non-Ferrous Sprinkler Head With Escutcheon And 

Adjustable White Coverplate ............................................................................................................................................. 200.08 19.27 
    For >25 To 50, Deduct  -3.85 
    For >50 To 100, Deduct  -13.86 
    For >100 To 500, Deduct  -26.94 
    For >500 To 1,000, Deduct  -49.11 
    For >1,000, Deduct  -64.52 

XXXXXXX 
. 
 21 13 13 00-0190  Concealed Horizontal Side Wall Wet-Pipe Sprinkler Heads (21 13 13 00-0169) 

. 

. 
 21 13 13 00-0191 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 137.55 16.51 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -10.18 
    For >100 To 500, Deduct  -18.84 
    For >500 To 1,000, Deduct  -35.99 
    For >1,000, Deduct  -49.19 

. 
 21 13 13 00-0192 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Concealed Horizontal Sidewall Brass Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 154.98 17.89 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -11.33 
    For >100 To 500, Deduct  -21.16 
    For >500 To 1,000, Deduct  -40.06 
    For >1,000, Deduct  -54.37 

NOT FOR BID



21
 21 Fire Suppression 

21 10 Water-Based Fire-Suppression Systems 
21 13 Fire-Suppression Sprinkler Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 21 - 20  San Bernardino County 

. 
 21 13 13 00-0193 EA 1/2" NPT Thread, 1/2" Orifice, K=5.6, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ......................................................................................................................................... 107.78 16.51 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -8.69 
    For >100 To 500, Deduct  -15.12 
    For >500 To 1,000, Deduct  -30.63 
    For >1,000, Deduct  -43.84 

. 
 21 13 13 00-0194 EA 3/4" NPT Thread, 17/32" Orifice, K=8.0, Quick Response, Extended Coverage, Concealed Horizontal Sidewall 

Brass Wet Pipe Sprinkler Head ......................................................................................................................................... 108.76 17.89 
Note: Excludes coverplate 

    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -9.02 
    For >100 To 500, Deduct  -15.38 
    For >500 To 1,000, Deduct  -31.74 
    For >1,000, Deduct  -46.05 

XXXXXXX 
. 
 21 13 13 00-0195  Institutional Tamper Resistant Wet Pipe Sprinkler Heads (21 13 13 00-0024) 

. 

. 
 21 13 13 00-0196 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler Head ............................... 332.01 13.75 

Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -19.35 
    For >100 To 500, Deduct  -42.88 
    For >500 To 1,000, Deduct  -69.12 
    For >1,000, Deduct  -80.13 

. 
 21 13 13 00-0197 EA 1/2" NPT Thread, K=5.6, Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe Sprinkler Head .............. 324.01 13.75 

Note: Complete assembly including escutcheon, spacers, retaining flange, and centering grommet. 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -18.95 
    For >100 To 500, Deduct  -41.88 
    For >500 To 1,000, Deduct  -67.68 
    For >1,000, Deduct  -78.69 

. 
 21 13 13 00-0198 EA 1/2" NPT Thread, K=5.6, Quick Response, Institutional Tamper Resistant, Pendant Chrome Wet Pipe Sprinkler 

Head .................................................................................................................................................................................. 139.73 13.75 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -9.74 
    For >100 To 500, Deduct  -18.84 
    For >500 To 1,000, Deduct  -34.51 
    For >1,000, Deduct  -45.52 

. 
 21 13 13 00-0199 EA 1/2" NPT Thread, K=5.6, Quick Response , Institutional Tamper Resistant, Horizontal Sidewall Chrome Wet Pipe 

Sprinkler Head ................................................................................................................................................................... 156.33 13.75 
    For >25 To 50, Deduct  -2.75 
    For >50 To 100, Deduct  -10.57 
    For >100 To 500, Deduct  -20.92 
    For >500 To 1,000, Deduct  -37.50 
    For >1,000, Deduct  -48.50 

XXXXXXX 
. 
 21 13 13 00-0200  Wet Pipe Sprinkler Head Accessories (21 13 13 00-0011) 

. 

. 
 21 13 13 00-0201  Sprinkler Adjustable Steel Drop Nipple (21 13 13 00-0200) 

. 

. 
 21 13 13 00-0202 EA 1" Male NPT x 1/2" Female NPT x 4.125" Minimum Length To 5.125" Maximum Length,  Adjustable Steel Drop 

Nipple (Anvil M1.150) .......................................................................................................................................................... 55.39 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.94 
    For >100 To 500, Deduct  -7.51 
    For >500 To 1,000, Deduct  -13.95 
    For >1,000, Deduct  -18.64 

. 
 21 13 13 00-0203 EA 1" Male NPT x 1/2" Female NPT x 6.125" Minimum Length To 9.125" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil M3.150) .......................................................................................................................................................... 55.39 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.94 
    For >100 To 500, Deduct  -7.51 
    For >500 To 1,000, Deduct  -13.95 
    For >1,000, Deduct  -18.64 

. 
 21 13 13 00-0204 EA 1" Male NPT x 1/2" Female NPT x 7.875" Minimum Length To 10.875" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil ME3.150) ........................................................................................................................................................ 56.04 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.97 
    For >100 To 500, Deduct  -7.59 
    For >500 To 1,000, Deduct  -14.07 
    For >1,000, Deduct  -18.76 

. 
 21 13 13 00-0205 EA 1" Female NPT x 1/2" Female NPT x 3.5" Minimum Length To 4.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F1.150) ........................................................................................................................................................... 49.31 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.64 
    For >100 To 500, Deduct  -6.75 
    For >500 To 1,000, Deduct  -12.86 
    For >1,000, Deduct  -17.54 NOT FOR BID
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. 
 21 13 13 00-0206 EA 1" Female NPT x 1/2" Female NPT x 4.5" Minimum Length To 6.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F2.150) ........................................................................................................................................................... 49.31 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.64 
    For >100 To 500, Deduct  -6.75 
    For >500 To 1,000, Deduct  -12.86 
    For >1,000, Deduct  -17.54 

. 
 21 13 13 00-0207 EA 1" Female NPT x 1/2" Female NPT x 5.5" Minimum Length To 8.5" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.150) ........................................................................................................................................................... 49.31 14.05 
    For >25 To 50, Deduct  -1.17 
    For >50 To 100, Deduct  -3.64 
    For >100 To 500, Deduct  -6.75 
    For >500 To 1,000, Deduct  -12.86 
    For >1,000, Deduct  -17.54 

. 
 21 13 13 00-0208 EA 1" Female NPT x 3/4" Female NPT x 7.35" Minimum Length To 10.35" Maximum Length, Adjustable Steel Drop 

Nipple (Anvil F3.175) ........................................................................................................................................................... 55.12 15.28 
    For >25 To 50, Deduct  -1.27 
    For >50 To 100, Deduct  -4.03 
    For >100 To 500, Deduct  -7.53 
    For >500 To 1,000, Deduct  -14.25 
    For >1,000, Deduct  -19.35 

XXXXXXX 
. 
 21 13 13 00-0209  Sprinkler Head Escutcheon (21 13 13 00-0200) 

. 

. 
 21 13 13 00-0210 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 21.35 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.48 
    For >100 To 500, Deduct  -2.88 
    For >500 To 1,000, Deduct  -5.25 
    For >1,000, Deduct  -6.90 

. 
 21 13 13 00-0211 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon .............................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0212 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon .................................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0213 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon .................................. 21.35 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.48 
    For >100 To 500, Deduct  -2.88 
    For >500 To 1,000, Deduct  -5.25 
    For >1,000, Deduct  -6.90 

. 
 21 13 13 00-0214 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon .............................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0215 EA 2-7/8" Diameter x 1-1/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon .................................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0216 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 20.15 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.42 
    For >100 To 500, Deduct  -2.73 
    For >500 To 1,000, Deduct  -5.03 
    For >1,000, Deduct  -6.68 

. 
 21 13 13 00-0217 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Recessed Escutcheon ................................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0218 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 1/2" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0219 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Recessed Escutcheon ..................................... 20.15 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.42 
    For >100 To 500, Deduct  -2.73 
    For >500 To 1,000, Deduct  -5.03 
    For >1,000, Deduct  -6.68 

NOT FOR BID
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. 
 21 13 13 00-0220 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Recessed Escutcheon ................................. 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0221 EA 2-7/8" Diameter x 7/8" Depth, Two Piece, 3/4" NPT, White Sprinkler Head Recessed Escutcheon ..................................... 14.74 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.15 
    For >100 To 500, Deduct  -2.05 
    For >500 To 1,000, Deduct  -4.06 
    For >1,000, Deduct  -5.71 

. 
 21 13 13 00-0222 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off Chrome Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 20.75 4.96 
    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.45 
    For >100 To 500, Deduct  -2.80 
    For >500 To 1,000, Deduct  -5.14 
    For >1,000, Deduct  -6.79 

. 
 21 13 13 00-0223 EA 3-7/32" Diameter x 15/16" Depth, Two Piece, 1/2" NPT, Push-On/Thread-Off White Sprinkler Head Recessed 

Escutcheon .......................................................................................................................................................................... 20.75 4.96 
    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.45 
    For >100 To 500, Deduct  -2.80 
    For >500 To 1,000, Deduct  -5.14 
    For >1,000, Deduct  -6.79 

. 
 21 13 13 00-0224 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Brass Sprinkler Head Escutcheon .................................................... 8.15 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.68 
    For >100 To 500, Deduct  -1.16 
    For >500 To 1,000, Deduct  -2.40 
    For >1,000, Deduct  -3.50 

. 
 21 13 13 00-0225 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon ................................................ 7.32 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.64 
    For >100 To 500, Deduct  -1.05 
    For >500 To 1,000, Deduct  -2.25 
    For >1,000, Deduct  -3.35 

. 
 21 13 13 00-0226 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon .................................................... 7.54 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.65 
    For >100 To 500, Deduct  -1.08 
    For >500 To 1,000, Deduct  -2.29 
    For >1,000, Deduct  -3.39 

. 
 21 13 13 00-0227 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Brass Sprinkler Head Escutcheon .................................................... 8.30 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.69 
    For >100 To 500, Deduct  -1.18 
    For >500 To 1,000, Deduct  -2.43 
    For >1,000, Deduct  -3.53 

. 
 21 13 13 00-0228 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, Chrome Sprinkler Head Escutcheon ................................................ 7.47 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.65 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.28 
    For >1,000, Deduct  -3.38 

. 
 21 13 13 00-0229 EA 2-7/8" Diameter x 11/16" Depth, One Piece, 3/4" NPT, White Sprinkler Head Escutcheon .................................................... 7.47 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.65 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.28 
    For >1,000, Deduct  -3.38 

. 
 21 13 13 00-0230 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Bright Brass Sprinkler Head Escutcheon .............................................. 9.16 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.73 
    For >100 To 500, Deduct  -1.28 
    For >500 To 1,000, Deduct  -2.58 
    For >1,000, Deduct  -3.68 

. 
 21 13 13 00-0231 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, Chrome Sprinkler Head Escutcheon .................................................... 7.44 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.65 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0232 EA 2-7/8" Diameter x 1/8" Depth, One Piece, 1/2" NPT, White Sprinkler Head Escutcheon ........................................................ 7.44 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.65 
    For >100 To 500, Deduct  -1.07 
    For >500 To 1,000, Deduct  -2.27 
    For >1,000, Deduct  -3.37 

. 
 21 13 13 00-0233 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Brass Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 12.33 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -1.00 
    For >100 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -3.53 
    For >1,000, Deduct  -5.07 

NOT FOR BID
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. 
 21 13 13 00-0234 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 11.87 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.98 
    For >100 To 500, Deduct  -1.68 
    For >500 To 1,000, Deduct  -3.45 
    For >1,000, Deduct  -4.99 

. 
 21 13 13 00-0235 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 1/2" NPT, White Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 12.02 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.99 
    For >100 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -3.47 
    For >1,000, Deduct  -5.02 

. 
 21 13 13 00-0236 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Brass Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 12.48 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -1.01 
    For >100 To 500, Deduct  -1.75 
    For >500 To 1,000, Deduct  -3.56 
    For >1,000, Deduct  -5.10 

. 
 21 13 13 00-0237 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, Chrome Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 12.02 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -0.99 
    For >100 To 500, Deduct  -1.70 
    For >500 To 1,000, Deduct  -3.47 
    For >1,000, Deduct  -5.02 

. 
 21 13 13 00-0238 EA 3-1/2" Diameter x 2" Minimum To 3" Maximum Depth, Two Piece, 3/4" NPT, White Sprinkler Head Telescoping 

Escutcheon .......................................................................................................................................................................... 12.33 5.09 
    For >25 To 50, Deduct  -0.39 
    For >50 To 100, Deduct  -1.00 
    For >100 To 500, Deduct  -1.73 
    For >500 To 1,000, Deduct  -3.53 
    For >1,000, Deduct  -5.07 

. 
 21 13 13 00-0239 EA Flat Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head .............................................................. 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0240 EA Flat White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head .................................................................. 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0241 EA Conical Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ........................................................ 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0242 EA Conical White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0243 EA Chrome Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head .................................................... 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0244 EA White Sprinkler Head Escutcheon For Decorative Horizontal Sidewall Sprinkler Head ........................................................ 26.20 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.72 
    For >100 To 500, Deduct  -3.48 
    For >500 To 1,000, Deduct  -6.12 
    For >1,000, Deduct  -7.77 

. 
 21 13 13 00-0245 EA 2-Piece Chrome Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ........................................................ 30.30 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.93 
    For >100 To 500, Deduct  -3.99 
    For >500 To 1,000, Deduct  -6.86 
    For >1,000, Deduct  -8.51 

. 
 21 13 13 00-0246 EA 2-Piece White Sprinkler Head Escutcheon For Decorative Pendent Sprinkler Head ............................................................ 31.26 4.96 

    For >25 To 50, Deduct  -0.41 
    For >50 To 100, Deduct  -1.98 
    For >100 To 500, Deduct  -4.11 
    For >500 To 1,000, Deduct  -7.03 
    For >1,000, Deduct  -8.68 

XXXXXXX 
. 
 21 13 13 00-0247  Coverplate For Sprinkler Heads (21 13 13 00-0200) 

NOT FOR BID
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. 

. 
 21 13 13 00-0248 EA Chrome Coverplate For Concealed Pendent Sprinkler Head ............................................................................................... 62.71 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -3.60 
    For >100 To 500, Deduct  -8.07 
    For >500 To 1,000, Deduct  -12.88 
    For >1,000, Deduct  -14.75 

. 
 21 13 13 00-0249 EA White Coverplate For Concealed Pendent Sprinkler Head ................................................................................................... 30.15 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -1.98 
    For >100 To 500, Deduct  -4.00 
    For >500 To 1,000, Deduct  -7.02 
    For >1,000, Deduct  -8.89 

. 
 21 13 13 00-0250 EA Specialty Coverplate For Concealed Pendent Sprinkler Head .............................................................................................. 44.27 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.68 
    For >100 To 500, Deduct  -5.77 
    For >500 To 1,000, Deduct  -9.56 
    For >1,000, Deduct  -11.43 

. 
 21 13 13 00-0251 EA Brass Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 40.60 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.50 
    For >100 To 500, Deduct  -5.31 
    For >500 To 1,000, Deduct  -8.90 
    For >1,000, Deduct  -10.77 

. 
 21 13 13 00-0252 EA Chrome Coverplate For Concealed Sidewall Sprinkler Head ............................................................................................... 32.29 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.08 
    For >100 To 500, Deduct  -4.27 
    For >500 To 1,000, Deduct  -7.40 
    For >1,000, Deduct  -9.27 

. 
 21 13 13 00-0253 EA White Coverplate For Concealed Sidewall Sprinkler Head ................................................................................................... 32.29 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.08 
    For >100 To 500, Deduct  -4.27 
    For >500 To 1,000, Deduct  -7.40 
    For >1,000, Deduct  -9.27 

. 
 21 13 13 00-0254 EA Off-White Coverplate For Concealed Sidewall Sprinkler Head ............................................................................................. 40.60 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.50 
    For >100 To 500, Deduct  -5.31 
    For >500 To 1,000, Deduct  -8.90 
    For >1,000, Deduct  -10.77 

. 
 21 13 13 00-0255 EA Black Painted Coverplate For Concealed Sidewall Sprinkler Head ...................................................................................... 40.60 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.50 
    For >100 To 500, Deduct  -5.31 
    For >500 To 1,000, Deduct  -8.90 
    For >1,000, Deduct  -10.77 

. 
 21 13 13 00-0256 EA Black Plated Coverplate For Concealed Sidewall Sprinkler Head ........................................................................................ 47.19 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.83 
    For >100 To 500, Deduct  -6.13 
    For >500 To 1,000, Deduct  -10.08 
    For >1,000, Deduct  -11.95 

. 
 21 13 13 00-0257 EA Bright Brass Coverplate For Concealed Sidewall Sprinkler Head ......................................................................................... 47.19 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.83 
    For >100 To 500, Deduct  -6.13 
    For >500 To 1,000, Deduct  -10.08 
    For >1,000, Deduct  -11.95 

. 
 21 13 13 00-0258 EA Satin Chrome Coverplate For Concealed Sidewall Sprinkler Head ...................................................................................... 47.19 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.83 
    For >100 To 500, Deduct  -6.13 
    For >500 To 1,000, Deduct  -10.08 
    For >1,000, Deduct  -11.95 

. 
 21 13 13 00-0259 EA Specialty Coverplate For Concealed Sidewall Sprinkler Head .............................................................................................. 40.64 5.61 

    For >25 To 50, Deduct  -0.47 
    For >50 To 100, Deduct  -2.50 
    For >100 To 500, Deduct  -5.31 
    For >500 To 1,000, Deduct  -8.90 
    For >1,000, Deduct  -10.77 

. 
 21 13 13 00-0260 EA White Coverplate For Quick Release Concealed Sidewall Sprinkler Head ........................................................................... 69.69 6.60 

    For >25 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -4.03 
    For >100 To 500, Deduct  -8.99 
    For >500 To 1,000, Deduct  -14.41 
    For >1,000, Deduct  -16.61 

XXXXXXX 
. 
 21 13 13 00-0261  Sprinkler Escutcheon Extension Tube (21 13 13 00-0200) NOT FOR BID
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. 
 21 13 13 00-0262 EA 2.18" Diameter x 4" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ............................... 15.82 3.31 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -1.07 
    For >100 To 500, Deduct  -2.12 
    For >500 To 1,000, Deduct  -3.78 
    For >1,000, Deduct  -4.88 

. 
 21 13 13 00-0263 EA 2.18" Diameter x 6" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ............................... 20.68 3.47 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.29 
    For >50 To 100, Deduct  -1.32 
    For >100 To 500, Deduct  -2.73 
    For >500 To 1,000, Deduct  -4.70 
    For >1,000, Deduct  -5.86 

. 
 21 13 13 00-0264 EA 2.18" Diameter x 8" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ............................... 26.13 3.63 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.30 
    For >50 To 100, Deduct  -1.61 
    For >100 To 500, Deduct  -3.42 
    For >500 To 1,000, Deduct  -5.73 
    For >1,000, Deduct  -6.95 

. 
 21 13 13 00-0265 EA 2.18" Diameter x 10" Long Stainless Steel With Chrome Or White Finish, Escutcheon Extension Tube ............................. 30.98 3.80 

Note: For use with 2 piece escutcheons 
    For >25 To 50, Deduct  -0.32 
    For >50 To 100, Deduct  -1.87 
    For >100 To 500, Deduct  -4.03 
    For >500 To 1,000, Deduct  -6.65 
    For >1,000, Deduct  -7.92 

XXXXXXX 
. 
 21 13 13 00-0266  Sprinkler Head Guards (21 13 13 00-0200) 

. 

. 
 21 13 13 00-0267 EA Universal Sprinkler Head Guard, C-1 ................................................................................................................................... 23.08 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -1.98 
    For >100 To 500, Deduct  -3.30 
    For >500 To 1,000, Deduct  -6.96 
    For >1,000, Deduct  -10.26 

. 
 21 13 13 00-0268 EA Dry Pendent Sprinkler Head Guard, C-2 .............................................................................................................................. 25.62 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.11 
    For >100 To 500, Deduct  -3.62 
    For >500 To 1,000, Deduct  -7.42 
    For >1,000, Deduct  -10.72 

. 
 21 13 13 00-0269 EA Upright Sprinkler Head Guard With Water Shield, C-3 ......................................................................................................... 29.96 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.32 
    For >100 To 500, Deduct  -4.16 
    For >500 To 1,000, Deduct  -8.20 
    For >1,000, Deduct  -11.50 

. 
 21 13 13 00-0270 EA Pendent Sprinkler Head Guard With Water Shield, C-5 ....................................................................................................... 35.31 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.59 
    For >100 To 500, Deduct  -4.83 
    For >500 To 1,000, Deduct  -9.16 
    For >1,000, Deduct  -12.46 

. 
 21 13 13 00-0271 EA Universal Sprinkler Head Guard, D-1 ................................................................................................................................... 25.52 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.10 
    For >100 To 500, Deduct  -3.60 
    For >500 To 1,000, Deduct  -7.40 
    For >1,000, Deduct  -10.70 

. 
 21 13 13 00-0272 EA Upright Sprinkler Head Guard With Water Shield, D-3 ......................................................................................................... 27.17 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.18 
    For >100 To 500, Deduct  -3.81 
    For >500 To 1,000, Deduct  -7.70 
    For >1,000, Deduct  -11.00 

. 
 21 13 13 00-0273 EA Pendent Sprinkler Head Guard With Large Water Shield, D-4 ............................................................................................. 39.44 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.80 
    For >100 To 500, Deduct  -5.34 
    For >500 To 1,000, Deduct  -9.91 
    For >1,000, Deduct  -13.21 

. 
 21 13 13 00-0274 EA Pendent Sprinkler Head Guard With Small Water Shield, D-5 ............................................................................................. 36.98 9.91 

    For >25 To 50, Deduct  -0.83 
    For >50 To 100, Deduct  -2.67 
    For >100 To 500, Deduct  -5.04 
    For >500 To 1,000, Deduct  -9.46 
    For >1,000, Deduct  -12.77 

XXXXXXX 
. 
 21 13 13 00-0275  Replacement Sprinkler Escutcheon (21 13 13 00-0200) NOT FOR BID
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. 

. 
 21 13 13 00-0276 EA Push On, Brass Replacement Sprinkler Escutcheon ............................................................................................................ 11.18 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.54 
    For >500 To 1,000, Deduct  -2.95 
    For >1,000, Deduct  -4.05 

. 
 21 13 13 00-0277 EA Push On, Chrome Replacement Sprinkler Escutcheon ........................................................................................................ 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0278 EA Push On, White Replacement Sprinkler Escutcheon ............................................................................................................ 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0279 EA Flush, Brass Replacement Sprinkler Escutcheon ................................................................................................................. 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0280 EA Flush, Chrome Replacement Sprinkler Escutcheon ............................................................................................................. 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0281 EA Flush, White Replacement Sprinkler Escutcheon ................................................................................................................. 13.60 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.96 
    For >100 To 500, Deduct  -1.84 
    For >500 To 1,000, Deduct  -3.38 
    For >1,000, Deduct  -4.48 

. 
 21 13 13 00-0282 EA Deep, Brass Replacement Sprinkler Escutcheon ................................................................................................................. 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0283 EA Deep, Chrome Replacement Sprinkler Escutcheon .............................................................................................................. 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

. 
 21 13 13 00-0284 EA Deep, White Replacement Sprinkler Escutcheon ................................................................................................................. 11.10 3.63 

    For >25 To 50, Deduct  -0.28 
    For >50 To 100, Deduct  -0.83 
    For >100 To 500, Deduct  -1.53 
    For >500 To 1,000, Deduct  -2.93 
    For >1,000, Deduct  -4.03 

XXXXXXX 
. 
 21 13 13 00-0285  Pendent Shield And O-Ring Assembly (21 13 13 00-0200) 

. 

. 
 21 13 13 00-0286 EA Pendent Shield And O-Ring Assembly ................................................................................................................................. 17.74 7.27 

    For >25 To 50, Deduct  -0.55 
    For >50 To 100, Deduct  -1.44 
    For >100 To 500, Deduct  -2.49 
    For >500 To 1,000, Deduct  -5.06 
    For >1,000, Deduct  -7.26 

XXXXXXX 
. 
 21 13 13 00-0287  Replacement Insulating Sealing Assembly (21 13 13 00-0200) 

. 

. 
 21 13 13 00-0288 EA Insulating Sealing Assembly ................................................................................................................................................. 73.51 16.51 

    For >100 To 500, Deduct  -10.01 
    For >500 To 1,000, Deduct  -18.85 

XXXXXXX 
. 
 21 13 13 00-0289  Flexible Sprinkler Piping (21 13 13 00-0011) 

Note: 1" Diameter stainless steel flexible pipe with either 1/2" or 3/4" outlet. 
. 
. 

 21 13 13 00-0290 EA 2' Long, 3/4" Stainless Steel Flexible Sprinkler Piping .......................................................................................................... 75.98 17.06 
Note: Includes ceiling mounting bracket. 

    For >25 To 50, Deduct  -1.72 
    For >50 To 100, Deduct  -5.52 
    For >100 To 500, Deduct  -10.36 
    For >500 To 1,000, Deduct  -19.52 
    For >1,000, Deduct  -26.40 NOT FOR BID
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. 
 21 13 13 00-0291 EA 3' Long, 3/4" Stainless Steel Flexible Sprinkler Piping .......................................................................................................... 84.14 17.61 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.81 
    For >50 To 100, Deduct  -6.02 
    For >100 To 500, Deduct  -11.42 
    For >500 To 1,000, Deduct  -21.30 
    For >1,000, Deduct  -28.54 

. 
 21 13 13 00-0292 EA 4' Long, 3/4" Stainless Steel Flexible Sprinkler Piping .......................................................................................................... 92.46 18.71 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -1.91 
    For >50 To 100, Deduct  -6.53 
    For >100 To 500, Deduct  -12.51 
    For >500 To 1,000, Deduct  -23.14 
    For >1,000, Deduct  -30.78 

. 
 21 13 13 00-0293 EA 5' Long, 3/4" Stainless Steel Flexible Sprinkler Piping ........................................................................................................ 101.05 19.81 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -2.02 
    For >50 To 100, Deduct  -7.08 
    For >100 To 500, Deduct  -13.64 
    For >500 To 1,000, Deduct  -25.07 
    For >1,000, Deduct  -33.16 

. 
 21 13 13 00-0294 EA 6' Long, 3/4" Stainless Steel Flexible Sprinkler Piping ........................................................................................................ 109.90 22.02 

Note: Includes ceiling mounting bracket. 
    For >25 To 50, Deduct  -2.15 
    For >50 To 100, Deduct  -7.65 
    For >100 To 500, Deduct  -14.81 
    For >500 To 1,000, Deduct  -27.09 
    For >1,000, Deduct  -35.69 

XXXXXXX 
. 
 21 13 13 00-0295  Sprinkler Emergency Cabinets (21 13 13 00-0011) 

. 

. 
 21 13 13 00-0296 EA 3 Capacity Emergency Sprinkler Cabinet, A4 ..................................................................................................................... 134.22  

. 
 21 13 13 00-0297 EA 6 Capacity Emergency Sprinkler Cabinet, A4 ..................................................................................................................... 139.72  

. 
 21 13 13 00-0298 EA 12 Capacity Emergency Sprinkler Cabinet, A4 ................................................................................................................... 152.27  

. 
 21 13 13 00-0299 EA 12 Capacity Emergency Sprinkler Cabinet, A3 ................................................................................................................... 510.84  

. 
 21 13 13 00-0300 EA Sprinkler Wrench, RC1 ....................................................................................................................................................... 261.88  

. 
 21 13 13 00-0301 EA Sprinkler Wrench, FC ......................................................................................................................................................... 260.87  

. 
 21 13 13 00-0302 EA Sprinkler Wrench, W2 ........................................................................................................................................................... 86.62  

XXXXXXX 
. 
 21 13 16  Dry-Pipe Sprinkler Systems (21 13) 

. 

. 
 21 13 16 00-0001  Complete Dry Pipe Sprinkler Systems Assembly (21 13 16) 

Note: Includes all branch line piping (standard weight threaded black steel, less than 2-1/2" diameter pipe, 
fittings, branch valves, hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside 
vertical or horizontal pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 
180 SF for light hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. 
Excludes special alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, 
Siamese connections, standpipes and fittings, pipe mains and fittings, fire pumps and tanks. Not for use where 
detail is available. For sprinkler repairs or sprinkler head replacements use specific pipe, fittings, hangers, valves, 
and sprinkler head components. See CSI section 23 21 13 23-1456 for individual grooved pipe, 23 21 13 23-
1529 for individual grooved pipe fittings. 

. 

. 
 21 13 16 00-0002  Light Hazard, Dry-Pipe Sprinkler System Assemblies (21 13 16 00-0001) 

. 

. 
 21 13 16 00-0003 EA Exposed Piping, Light Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ............................................................ 1,059.46  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Up To 5, Add  462.42 
    For >5 To 10, Add  202.53 
    For >10 To 20, Add  163.90 
    For >20 To 40, Add  72.29 
    For >100 To 150, Deduct  -105.95 
    For >150, Deduct  -211.89 
    For Copper Pipe, Add  139.60 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -192.58 

. 
 21 13 16 00-0004 EA Concealed Piping, Light Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ......................................................... 1,247.60  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  551.45 
    For >5 To 10, Add  255.78 
    For >10 To 20, Add  203.37 
    For >20 To 40, Add  88.58 
    For >100 To 150, Deduct  -124.76 
    For >150, Deduct  -249.52 
    For Copper Pipe, Add  160.94 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -223.32 
    For Work In Restricted Working Space, Add  157.22 

XXXXXXX 
. 
 21 13 16 00-0005  Ordinary Hazard, Dry-Pipe Sprinkler System Assemblies (21 13 16 00-0001) NOT FOR BID
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. 

. 
 21 13 16 00-0006 EA Exposed Piping, Ordinary Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ...................................................... 1,022.61  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Up To 5, Add  447.20 
    For >5 To 10, Add  197.64 
    For >10 To 20, Add  159.49 
    For >20 To 40, Add  70.21 
    For >100 To 150, Deduct  -102.26 
    For >150, Deduct  -204.52 
    For Copper Pipe, Add  134.32 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -185.45 

. 
 21 13 16 00-0007 EA Concealed Piping, Ordinary Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ................................................... 1,206.89  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  534.53 
    For >5 To 10, Add  250.13 
    For >10 To 20, Add  198.35 
    For >20 To 40, Add  86.23 
    For >100 To 150, Deduct  -120.69 
    For >150, Deduct  -241.38 
    For Copper Pipe, Add  155.15 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -215.49 
    For Work In Restricted Working Space, Add  155.33 

XXXXXXX 
. 
 21 13 16 00-0008  Extra Hazard, Dry-Pipe Sprinkler System Assemblies (21 13 16 00-0001) 

. 

. 
 21 13 16 00-0009 EA Exposed Piping, Extra Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ............................................................... 962.97  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Up To 5, Add  420.74 
    For >5 To 10, Add  185.18 
    For >10 To 20, Add  149.63 
    For >20 To 40, Add  65.93 
    For >100 To 150, Deduct  -96.30 
    For >150, Deduct  -192.59 
    For Copper Pipe, Add  126.67 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -174.82 

. 
 21 13 16 00-0010 EA Concealed Piping, Extra Hazard, Per Head, Dry-Pipe Sprinkler System Assembly ........................................................ 1,123.11  

Note: Includes branch pipe and fittings, supports and sprinkler heads with flat or conical escutcheon. 
    For Up To 5, Add  497.47 
    For >5 To 10, Add  232.87 
    For >10 To 20, Add  184.65 
    For >20 To 40, Add  80.27 
    For >100 To 150, Deduct  -112.31 
    For >150, Deduct  -224.62 
    For Copper Pipe, Add  144.35 
    For Polyvinyl Chloride (PVC) Pipe, Deduct  -200.51 
    For Work In Restricted Working Space, Add  144.67 

XXXXXXX 
. 
 21 13 16 00-0011  Dry-Pipe Sprinkler System Compressors (21 13 16 00-0001) 

. 

. 
 21 13 16 00-0012 EA  Dry System Air Compressor, 3/4 HP With Alarm Valve Flange With Gauge ................................................................... 2,562.71 312.61 

. 
 21 13 16 00-0013 EA  Dry System Air Compressor, 1 HP With Alarm Valve Flange With Gauge ...................................................................... 2,678.39 312.61 

. 
 21 13 16 00-0014 EA  Dry System Air Compressor, 1-1/2 HP With Alarm Valve Flange With Gauge ................................................................ 2,775.99 312.61 

. 
 21 13 16 00-0015 EA  Dry System Air Compressor, 2 HP With Alarm Valve Flange With Gauge ...................................................................... 3,155.54 312.61 

XXXXXXX 
. 
 21 13 16 00-0016  Dry Pipe Sprinkler System Components (21 13 16) 

. 

. 
 21 13 16 00-0017  Dry Pipe Valves (21 13 16 00-0016) 

Note: Excludes trim package See CSI section 21 13 16 00-0022 for Dry Pipe Valve Trim. 
. 
. 

 21 13 16 00-0018 EA  2-1/2" Dry Pipe Valve ....................................................................................................................................................... 4,181.40 140.04 
. 

 21 13 16 00-0019 EA  3" Dry Pipe Valve ............................................................................................................................................................. 4,654.16 160.40 
. 

 21 13 16 00-0020 EA  4" Dry Pipe Valve ............................................................................................................................................................. 5,163.88 272.44 
. 

 21 13 16 00-0021 EA  6" Dry Pipe Valve ............................................................................................................................................................. 6,549.04 343.73 

XXXXXXX 
. 
 21 13 16 00-0022  Dry Pipe Valve Trim (21 13 16 00-0016) 

Note: Includes gauges, pressure switch, air supply and drain lines. 
. 
. 

 21 13 16 00-0023 EA 2-1/2" Dry Pipe Valve Trim............................................................................................................................................... 1,877.48 296.37 
. 

 21 13 16 00-0024 EA 3" Dry Pipe Valve Trim ..................................................................................................................................................... 1,877.48 296.37 
. 

 21 13 16 00-0025 EA 4" Dry Pipe Valve Trim ..................................................................................................................................................... 2,161.82 406.36 
. 

 21 13 16 00-0026 EA 6" Dry Pipe Valve Trim ..................................................................................................................................................... 2,426.62 565.24 

XXXXXXX 
. 
 21 13 16 00-0027  Recessed Pendent Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 

. 

. 
 21 13 16 00-0028 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ..................... 239.87 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -15.30 
    For >100 To 500, Deduct  -31.63 
    For >500 To 1,000, Deduct  -54.40 
    For >1,000, Deduct  -67.61 NOT FOR BID



 

 Fire Suppression 21 

21
 

Water-Based Fire-Suppression Systems 21 10 
Fire-Suppression Sprinkler Systems 21 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 21 - 29 

. 
 21 13 16 00-0029 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ........................... 249.88 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -15.80 
    For >100 To 500, Deduct  -32.89 
    For >500 To 1,000, Deduct  -56.21 
    For >1,000, Deduct  -69.41 

. 
 21 13 16 00-0030 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head ......................... 259.90 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -16.30 
    For >100 To 500, Deduct  -34.14 
    For >500 To 1,000, Deduct  -58.01 
    For >1,000, Deduct  -71.22 

. 
 21 13 16 00-0031 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 269.94 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -16.80 
    For >100 To 500, Deduct  -35.39 
    For >500 To 1,000, Deduct  -59.82 
    For >1,000, Deduct  -73.02 

. 
 21 13 16 00-0032 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 279.96 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -17.30 
    For >100 To 500, Deduct  -36.65 
    For >500 To 1,000, Deduct  -61.62 
    For >1,000, Deduct  -74.83 

. 
 21 13 16 00-0033 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 289.98 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -17.80 
    For >100 To 500, Deduct  -37.90 
    For >500 To 1,000, Deduct  -63.42 
    For >1,000, Deduct  -76.63 

. 
 21 13 16 00-0034 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 299.99 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -18.30 
    For >100 To 500, Deduct  -39.15 
    For >500 To 1,000, Deduct  -65.23 
    For >1,000, Deduct  -78.43 

. 
 21 13 16 00-0035 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 310.03 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -18.80 
    For >100 To 500, Deduct  -40.40 
    For >500 To 1,000, Deduct  -67.03 
    For >1,000, Deduct  -80.24 

. 
 21 13 16 00-0036 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 320.04 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -19.30 
    For >100 To 500, Deduct  -41.66 
    For >500 To 1,000, Deduct  -68.83 
    For >1,000, Deduct  -82.04 

. 
 21 13 16 00-0037 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 330.06 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -19.81 
    For >100 To 500, Deduct  -42.91 
    For >500 To 1,000, Deduct  -70.64 
    For >1,000, Deduct  -83.85 

. 
 21 13 16 00-0038 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 340.10 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -20.31 
    For >100 To 500, Deduct  -44.16 
    For >500 To 1,000, Deduct  -72.44 
    For >1,000, Deduct  -85.65 

. 
 21 13 16 00-0039 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 350.12 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -20.81 
    For >100 To 500, Deduct  -45.42 
    For >500 To 1,000, Deduct  -74.25 
    For >1,000, Deduct  -87.46 

. 
 21 13 16 00-0040 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 360.16 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -21.31 
    For >100 To 500, Deduct  -46.67 
    For >500 To 1,000, Deduct  -76.06 
    For >1,000, Deduct  -89.26 

. 
 21 13 16 00-0041 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head........................ 370.16 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -21.81 
    For >100 To 500, Deduct  -47.92 
    For >500 To 1,000, Deduct  -77.86 
    For >1,000, Deduct  -91.06 

. 
 21 13 16 00-0042 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Recessed Pendent Dry Pipe Sprinkler Head .............................. 380.19 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -22.31 
    For >100 To 500, Deduct  -49.17 
    For >500 To 1,000, Deduct  -79.66 
    For >1,000, Deduct  -92.87 

XXXXXXX 

NOT FOR BID
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. 
 21 13 16 00-0043  Sidewall Dry Pipe Sprinkler Heads, Quick Response (21 13 16 00-0016) 

. 

. 
 21 13 16 00-0044 EA 3-1/2" To 5-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ...................................... 237.45 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -15.17 
    For >100 To 500, Deduct  -31.33 
    For >500 To 1,000, Deduct  -53.97 
    For >1,000, Deduct  -67.18 

. 
 21 13 16 00-0045 EA 6" To 8-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head ............................................ 247.49 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -15.68 
    For >100 To 500, Deduct  -32.59 
    For >500 To 1,000, Deduct  -55.78 
    For >1,000, Deduct  -68.98 

. 
 21 13 16 00-0046 EA 9" To 11-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head .......................................... 257.53 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -16.18 
    For >100 To 500, Deduct  -33.84 
    For >500 To 1,000, Deduct  -57.58 
    For >1,000, Deduct  -70.79 

. 
 21 13 16 00-0047 EA 12" To 14-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 267.52 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -16.68 
    For >100 To 500, Deduct  -35.09 
    For >500 To 1,000, Deduct  -59.38 
    For >1,000, Deduct  -72.59 

. 
 21 13 16 00-0048 EA 15" To 17-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 277.55 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -17.18 
    For >100 To 500, Deduct  -36.34 
    For >500 To 1,000, Deduct  -61.19 
    For >1,000, Deduct  -74.39 

. 
 21 13 16 00-0049 EA 18" To 20-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 287.56 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -17.68 
    For >100 To 500, Deduct  -37.60 
    For >500 To 1,000, Deduct  -62.99 
    For >1,000, Deduct  -76.20 

. 
 21 13 16 00-0050 EA 21" To 23-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 297.61 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -18.18 
    For >100 To 500, Deduct  -38.85 
    For >500 To 1,000, Deduct  -64.80 
    For >1,000, Deduct  -78.00 

. 
 21 13 16 00-0051 EA 24" To 26-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 307.63 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -18.68 
    For >100 To 500, Deduct  -40.10 
    For >500 To 1,000, Deduct  -66.60 
    For >1,000, Deduct  -79.81 

. 
 21 13 16 00-0052 EA 27" To 29-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 317.63 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -19.18 
    For >100 To 500, Deduct  -41.35 
    For >500 To 1,000, Deduct  -68.40 
    For >1,000, Deduct  -81.61 

. 
 21 13 16 00-0053 EA 30" To 32-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 327.65 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -19.68 
    For >100 To 500, Deduct  -42.61 
    For >500 To 1,000, Deduct  -70.20 
    For >1,000, Deduct  -83.41 

. 
 21 13 16 00-0054 EA 33" To 35-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 337.69 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -20.19 
    For >100 To 500, Deduct  -43.86 
    For >500 To 1,000, Deduct  -72.01 
    For >1,000, Deduct  -85.22 

. 
 21 13 16 00-0055 EA 36" To 38-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 347.70 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -20.69 
    For >100 To 500, Deduct  -45.11 
    For >500 To 1,000, Deduct  -73.81 
    For >1,000, Deduct  -87.02 

. 
 21 13 16 00-0056 EA 39" To 41-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 377.79 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -22.19 
    For >100 To 500, Deduct  -48.87 
    For >500 To 1,000, Deduct  -79.23 
    For >1,000, Deduct  -92.44 

. 
 21 13 16 00-0057 EA 42" To 44-3/4" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head......................................... 387.81 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -22.69 
    For >100 To 500, Deduct  -50.13 
    For >500 To 1,000, Deduct  -81.03 
    For >1,000, Deduct  -94.24 
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. 
 21 13 16 00-0058 EA 45" To 48" Length, 1/2" Orifice, 1" NPT Thread Chrome Sidewall Dry Pipe Sprinkler Head .............................................. 391.81 21.80 

    For >25 To 50, Deduct  -3.30 
    For >50 To 100, Deduct  -22.89 
    For >100 To 500, Deduct  -50.63 
    For >500 To 1,000, Deduct  -81.75 
    For >1,000, Deduct  -94.96 

XXXXXXX 
. 
 21 13 16 00-0059  Pendent Dry Pipe Sprinkler Head, Early Suppression, Fast Response (21 13 16 00-

0016) 
. 
. 

 21 13 16 00-0060 EA 23" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 
Head ............................................................................................................................................................................... 1,092.41 21.80 

    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -58.20 
    For >100 To 500, Deduct  -138.34 
    For >500 To 1,000, Deduct  -208.80 
    For >1,000, Deduct  -223.11 

. 
 21 13 16 00-0061 EA 30" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head ............................................................................................................................................................................... 1,092.41 21.80 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -58.20 
    For >100 To 500, Deduct  -138.34 
    For >500 To 1,000, Deduct  -208.80 
    For >1,000, Deduct  -223.11 

. 
 21 13 16 00-0062 EA 36" Length, 1-1/4" NPT Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head ............................................................................................................................................................................... 1,092.41 21.80 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -58.20 
    For >100 To 500, Deduct  -138.34 
    For >500 To 1,000, Deduct  -208.80 
    For >1,000, Deduct  -223.11 

. 
 21 13 16 00-0063 EA 36" Length, 1-1/4" ISO Thread, K=16.8, Early Suppression, Fast Response, Brass Pendent Dry Pipe Sprinkler 

Head ............................................................................................................................................................................... 1,092.41 21.80 
    For >25 To 50, Deduct  -3.58 
    For >50 To 100, Deduct  -58.20 
    For >100 To 500, Deduct  -138.34 
    For >500 To 1,000, Deduct  -208.80 
    For >1,000, Deduct  -223.11 

XXXXXXX 
. 
 21 13 19  Preaction Sprinkler Systems (21 13) 

. 

. 
 21 13 19 00-0001  Complete Preaction Sprinkler Systems Assemblies (21 13 19) 

Note: Includes all branch line piping (standard weight threaded black steel, less than 2-1/2" diameter pipe, 
fittings, branch valves, hangers, sprinkler heads, etc. From riser pipe and mains. Excludes outside mains, inside 
vertical or horizontal pipe mains, greater than 2" diameter. The coverage of one sprinkler head varies from about 
180 SF for light hazard occupancy, about 155 SF for ordinary, 90 to about 130 SF for extra hazard conditions. 
Excludes special alarm valves, gate valves, check valves, flow control devices, water motor gong assembly, 
Siamese connections, standpipes and fittings, pipe mains and fittings, fire pumps and tanks. Not for use where 
detail is available. For sprinkler repairs or sprinkler head replacements use specific pipe, fittings, hangers, valves, 
and sprinkler head components. See CSI section 23 21 13 23-1456 for individual grooved pipe, 23 21 13 23-
1529 for individual grooved pipe fittings. 

. 

. 
 21 13 19 00-0002  Ordinary Hazard, Preaction Sprinkler System Assemblies (21 13 19 00-0001) 

. 

. 
 21 13 19 00-0003 EA Exposed Piping, Ordinary Hazard, Per Head, Preaction Sprinkler System Assembly ........................................................ 933.23  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Up To 5, Add  411.45 
    For >5 To 10, Add  243.88 
    For >10 To 20, Add  150.55 
    For >20 To 40, Add  65.74 
    For >100 To 150, Deduct  -93.32 
    For >150, Deduct  -186.65 

XXXXXXX 
. 
 21 13 19 00-0004  Extra Hazard, Preaction Sprinkler System Assemblies (21 13 19 00-0001) 

. 

. 
 21 13 19 00-0005 EA Exposed Piping, Extra Hazard, Per Head, Preaction Sprinkler System Assembly ............................................................. 868.46  

Note: Includes branch pipe and fittings, supports and sprinkler heads. 
    For Up To 5, Add  382.94 
    For >5 To 10, Add  227.02 
    For >10 To 20, Add  140.18 
    For >20 To 40, Add  61.20 
    For >100 To 150, Deduct  -86.85 
    For >150, Deduct  -173.69 

XXXXXXX 
. 
 21 13 26  Deluge Fire-Suppression Sprinkler Systems (21 13) 

. 

. 
 21 13 26 00-0001  Deluge Fire-Suppression Sprinkler Systems Equipment (21 13 26) 

. 

. 
 21 13 26 00-0002  Deluge Valves With Required Trim And Release Equipment (21 13 26 00-0001) 

. 

. 
 21 13 26 00-0003 EA 3" Deluge Valve With Trim And Release Equipment ..................................................................................................... 10,097.76 611.55 

. 
 21 13 26 00-0004 EA 4" Deluge Valve With Trim And Release Equipment ..................................................................................................... 11,593.00 687.93 

. 
 21 13 26 00-0005 EA 6" Deluge Valve With Trim And Release Equipment ..................................................................................................... 14,214.02 1,000.65 

XXXXXXX 
. 
 21 13 39  Foam-Water Systems (21 13) 

. 
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. 
 21 13 39 00-0001  Foam Control Valves And Monitors (21 13 39) 

. 

. 
 21 13 39 00-0002  Control Valves (21 13 39 00-0001) 

. 

. 
 21 13 39 00-0003 EA  3" Foam Control Valve ..................................................................................................................................................... 4,443.04 611.55 

XXXXXXX 
. 
 21 13 39 00-0004  Supply Valves (21 13 39 00-0001) 

. 

. 
 21 13 39 00-0005 EA  2-1/2" Foam Supply Valve ............................................................................................................................................... 3,880.35 687.93 

XXXXXXX 
. 
 21 13 39 00-0006  Proportioners (21 13 39 00-0001) 

. 

. 
 21 13 39 00-0007 EA  8" Foam Proportioner ....................................................................................................................................................... 2,801.92 1,000.65 

XXXXXXX 
. 
 21 13 39 00-0008  Monitors (21 13 39 00-0001) 

. 

. 
 21 13 39 00-0009 EA  Oscillating Foam Monitor ................................................................................................................................................. 5,071.10 137.59 

XXXXXXX 
. 
 21 13 41  Fire-Suppression Sprinkler Piping (21 13) 

See CSI section 23 21 13 23-0001 for threaded black steel piping, 23 21 13 23-0374 for welded black steel piping, 23 21 13 
23-0858 for flanged black steel pipe fittings, 23 21 13 23-1456 for grooved pipe, 23 21 13 23-1529 for grooved pipe fittings, 33 
14 13 13-0001 for ductile iron pipe and fittings. 

. 

. 
 21 13 41 00-0001  Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41) 

Note: SDR 13.5 
. 
. 
 21 13 41 00-0002  Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0003 LF  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................ 5.86 1.76 
    For Work In Restricted Working Space, Add  1.32 

. 
 21 13 41 00-0004 LF  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ........................................................................... 6.98 1.87 

    For Work In Restricted Working Space, Add  1.42 
. 

 21 13 41 00-0005 LF  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ..................................................................... 8.69 2.10 
    For Work In Restricted Working Space, Add  1.55 

. 
 21 13 41 00-0006 LF  1-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ................................................................... 10.60 2.31 

    For Work In Restricted Working Space, Add  1.72 
. 

 21 13 41 00-0007 LF  2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 13.54 2.53 
    For Work In Restricted Working Space, Add  1.92 

. 
 21 13 41 00-0008 LF  2-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ................................................................... 18.41 2.86 

    For Work In Restricted Working Space, Add  2.18 
. 

 21 13 41 00-0009 LF  3" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Fire Sprinkler Pipe ......................................................................... 25.56 3.42 
    For Work In Restricted Working Space, Add  2.58 

XXXXXXX 
. 
 21 13 41 00-0010  Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0011 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ...................................... 28.32 10.57 
    For Work In Restricted Working Space, Add  7.93 

. 
 21 13 41 00-0012 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 37.26 13.21 

    For Work In Restricted Working Space, Add  9.94 
. 

 21 13 41 00-0013 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 46.61 16.51 
    For Work In Restricted Working Space, Add  12.42 

. 
 21 13 41 00-0014 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 53.18 18.27 

    For Work In Restricted Working Space, Add  13.74 
. 

 21 13 41 00-0015 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 60.28 20.48 
    For Work In Restricted Working Space, Add  15.32 

. 
 21 13 41 00-0016 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ................................... 75.81 23.23 

    For Work In Restricted Working Space, Add  17.43 
. 

 21 13 41 00-0017 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow, Fire Sprinkler Piping ......................................... 92.76 27.52 
    For Work In Restricted Working Space, Add  20.60 

XXXXXXX 
. 
 21 13 41 00-0018  Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0019 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ...................................... 28.99 10.57 
    For Work In Restricted Working Space, Add  7.93 

. 
 21 13 41 00-0020 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 36.19 13.21 

    For Work In Restricted Working Space, Add  9.94 
. 

 21 13 41 00-0021 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 45.80 16.51 
    For Work In Restricted Working Space, Add  12.42 

. 
 21 13 41 00-0022 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 51.89 18.27 

    For Work In Restricted Working Space, Add  13.74 
. 

 21 13 41 00-0023 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 58.66 20.48 
    For Work In Restricted Working Space, Add  15.32 

. 
 21 13 41 00-0024 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ................................... 71.74 23.23 

    For Work In Restricted Working Space, Add  17.43 
. 

 21 13 41 00-0025 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow, Fire Sprinkler Piping ......................................... 88.28 27.52 
    For Work In Restricted Working Space, Add  20.60 

XXXXXXX 
. 
 21 13 41 00-0026  Chlorinated Polyvinyl Chloride (CPVC) Tees, Fire Sprinkler Piping (21 13 41 00-0001) 
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. 

. 
 21 13 41 00-0027 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................... 42.19 15.85 

    For Work In Restricted Working Space, Add  11.89 
. 

 21 13 41 00-0028 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping .............................................................. 54.83 19.92 
    For Work In Restricted Working Space, Add  14.93 

. 
 21 13 41 00-0029 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 69.73 24.88 

    For Work In Restricted Working Space, Add  18.62 
. 

 21 13 41 00-0030 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ........................................................ 79.94 27.52 
    For Work In Restricted Working Space, Add  20.60 

. 
 21 13 41 00-0031 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping .............................................................. 93.29 30.60 

    For Work In Restricted Working Space, Add  22.98 
. 

 21 13 41 00-0032 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ...................................................... 114.29 34.90 
    For Work In Restricted Working Space, Add  26.15 

. 
 21 13 41 00-0033 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee, Fire Sprinkler Piping ............................................................ 135.03 41.16 

    For Work In Restricted Working Space, Add  30.91 

XXXXXXX 
. 
 21 13 41 00-0034  Chlorinated Polyvinyl Chloride (CPVC) Reducing Tees, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0035 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping .............................................. 50.67 18.60 
    For Work In Restricted Working Space, Add  13.90 

. 
 21 13 41 00-0036 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 65.84 23.23 

    For Work In Restricted Working Space, Add  17.37 
. 

 21 13 41 00-0037 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ........................................ 73.68 25.65 
    For Work In Restricted Working Space, Add  19.22 

. 
 21 13 41 00-0038 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping .............................................. 86.88 28.62 

    For Work In Restricted Working Space, Add  21.47 
. 

 21 13 41 00-0039 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ...................................... 102.42 32.58 
    For Work In Restricted Working Space, Add  24.40 

. 
 21 13 41 00-0040 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Tee, Fire Sprinkler Piping ............................................ 120.54 38.41 

    For Work In Restricted Working Space, Add  28.86 

XXXXXXX 
. 
 21 13 41 00-0041  Chlorinated Polyvinyl Chloride (CPVC) Crosses, Fire Sprinkler Piping (21 13 41 00-

0001) 
. 
. 

 21 13 41 00-0042 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................ 56.90 21.13 
    For Work In Restricted Working Space, Add  15.85 

. 
 21 13 41 00-0043 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ........................................................... 71.34 26.52 

    For Work In Restricted Working Space, Add  19.88 
. 

 21 13 41 00-0044 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ..................................................... 89.82 33.13 
    For Work In Restricted Working Space, Add  24.83 

. 
 21 13 41 00-0045 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ................................................... 101.20 36.65 

    For Work In Restricted Working Space, Add  27.47 
. 

 21 13 41 00-0046 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ......................................................... 118.01 40.83 
    For Work In Restricted Working Space, Add  30.65 

. 
 21 13 41 00-0047 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross, Fire Sprinkler Piping ................................................... 150.81 46.45 

    For Work In Restricted Working Space, Add  34.87 

XXXXXXX 
. 
 21 13 41 00-0048  Chlorinated Polyvinyl Chloride (CPVC) Couplings, Fire Sprinkler Piping (21 13 41 

00-0001) 
. 
. 

 21 13 41 00-0049 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................... 19.43 7.04 
    For Work In Restricted Working Space, Add  5.28 

. 
 21 13 41 00-0050 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ...................................................... 26.03 9.46 

    For Work In Restricted Working Space, Add  7.10 
. 

 21 13 41 00-0051 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 34.50 12.43 
    For Work In Restricted Working Space, Add  9.31 

. 
 21 13 41 00-0052 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 39.28 13.75 

    For Work In Restricted Working Space, Add  10.30 
. 

 21 13 41 00-0053 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ...................................................... 45.00 15.30 
    For Work In Restricted Working Space, Add  11.49 

. 
 21 13 41 00-0054 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ................................................ 53.84 17.39 

    For Work In Restricted Working Space, Add  13.08 
. 

 21 13 41 00-0055 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Coupling, Fire Sprinkler Piping ...................................................... 64.88 20.59 
    For Work In Restricted Working Space, Add  15.45 

XXXXXXX 
. 
 21 13 41 00-0056  Chlorinated Polyvinyl Chloride (CPVC) Caps, Fire Sprinkler Piping (21 13 41 00-0001) 

. 

. 
 21 13 41 00-0057 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ............................................................. 9.90 3.53 

    For Work In Restricted Working Space, Add  2.64 
. 

 21 13 41 00-0058 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 15.76 5.72 
    For Work In Restricted Working Space, Add  4.26 

. 
 21 13 41 00-0059 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 18.03 6.17 

    For Work In Restricted Working Space, Add  4.66 
. 

 21 13 41 00-0060 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 20.63 6.82 
    For Work In Restricted Working Space, Add  5.15 

. 
 21 13 41 00-0061 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 24.38 7.71 

    For Work In Restricted Working Space, Add  5.75 
. 

 21 13 41 00-0062 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping ........................................................ 29.33 8.70 
    For Work In Restricted Working Space, Add  6.54 

. 
 21 13 41 00-0063 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap, Fire Sprinkler Piping .............................................................. 37.97 10.35 

    For Work In Restricted Working Space, Add  7.73 

XXXXXXX 

NOT FOR BID
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. 
 21 13 41 00-0064  Chlorinated Polyvinyl Chloride (CPVC) Reducer Bushing, Fire Sprinkler 

Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0065 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 27.51 10.46 
    For Work In Restricted Working Space, Add  7.83 

. 
 21 13 41 00-0066 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 36.43 13.64 

    For Work In Restricted Working Space, Add  10.24 
. 

 21 13 41 00-0067 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 40.27 15.07 
    For Work In Restricted Working Space, Add  11.33 

. 
 21 13 41 00-0068 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 45.83 16.84 

    For Work In Restricted Working Space, Add  12.65 
. 

 21 13 41 00-0069 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ................................. 54.29 19.16 
    For Work In Restricted Working Space, Add  14.40 

. 
 21 13 41 00-0070 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Bushing, Fire Sprinkler Piping ........................................ 66.18 22.67 

    For Work In Restricted Working Space, Add  17.00 

XXXXXXX 
. 
 21 13 41 00-0071  Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, 

Male Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0072 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 
Thread, Fire Sprinkler Piping ............................................................................................................................................... 24.11 7.71 

    For Work In Restricted Working Space, Add  5.81 
. 

 21 13 41 00-0073 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Spigot Style Reducing Adapter, Male Slip X Female Pipe 
Thread, Fire Sprinkler Piping ............................................................................................................................................... 31.11 10.46 

    For Work In Restricted Working Space, Add  7.83 

XXXXXXX 
. 
 21 13 41 00-0074  Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0075 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 
Fire Sprinkler Piping ............................................................................................................................................................ 24.11 7.71 

    For Work In Restricted Working Space, Add  5.81 
. 

 21 13 41 00-0076 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing Adapter, Female Slip x Female Pipe Thread, 
Fire Sprinkler Piping ............................................................................................................................................................ 31.11 10.46 

    For Work In Restricted Working Space, Add  7.83 

XXXXXXX 
. 
 21 13 41 00-0077  Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow 

Adapter, Female Slip x Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0078 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 28.18 9.46 

    For Work In Restricted Working Space, Add  7.13 
. 

 21 13 41 00-0079 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 1/2" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 36.01 11.89 

    For Work In Restricted Working Space, Add  8.95 
. 

 21 13 41 00-0080 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Reducing 90 Degree Elbow Adapter With 3/4" FPT, 
Female Slip x Female Pipe Thread, Fire Sprinkler Piping ................................................................................................... 37.36 11.89 

    For Work In Restricted Working Space, Add  8.95 

XXXXXXX 
. 
 21 13 41 00-0081  Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter, Female Slip x 

Female Pipe Thread, Fire Sprinkler Piping (21 13 41 00-0001) 
. 
. 

 21 13 41 00-0082 EA  3/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 46.32 15.85 

    For Work In Restricted Working Space, Add  11.89 
. 

 21 13 41 00-0083 EA  1" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 
Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 57.00 19.92 

    For Work In Restricted Working Space, Add  14.93 
. 

 21 13 41 00-0084 EA  1-1/4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 74.15 24.88 

    For Work In Restricted Working Space, Add  18.62 
. 

 21 13 41 00-0085 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x 
Female Pipe Thread, Fire Sprinkler Piping .......................................................................................................................... 84.62 27.52 

    For Work In Restricted Working Space, Add  20.60 
. 

 21 13 41 00-0086 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Straight Tee Adapter With 1/2" FPT, Female Slip x Female 
Pipe Thread, Fire Sprinkler Piping ....................................................................................................................................... 98.98 30.60 

    For Work In Restricted Working Space, Add  22.98 

XXXXXXX 
. 
 21 20  Fire-Extinguishing Systems (21) 

. 

. 
 21 21  Carbon-Dioxide Fire-Extinguishing Systems (21 20) 

. 

. 
 21 21 16  Carbon-Dioxide Fire-Extinguishing Equipment (21 21) 

. 

. 
 21 21 16 00-0001  Carbon Dioxide Cylinders (21 21 16) 

. 

. 
 21 21 16 00-0002 EA  Carbon Dioxide Simplex Cylinder, 75 LB ......................................................................................................................... 4,753.33 225.73 

. 
 21 21 16 00-0003 EA  Carbon Dioxide Duplex Cylinder, 75 LB (Each) ............................................................................................................... 9,506.67 451.46 

. 
 21 21 16 00-0004 EA  Carbon Dioxide Cylinder, Heat/Ion Detector, With Bracket ................................................................................................. 522.12 130.58 

. 
 21 21 16 00-0005 EA  Carbon Dioxide Cylinder, Dispersion Nozzle ...................................................................................................................... 251.61 41.24 

. 
 21 21 16 00-0006 LF  Carbon Dioxide Cylinder, 1/2" Rubber Tubing ...................................................................................................................... 51.25 16.72 

NOT FOR BID
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XXXXXXX 
. 
 21 22  Clean-Agent Fire-Extinguishing Systems (21 20) 

. 

. 
 21 22 16  Clean-Agent Fire-Extinguishing Equipment (21 22) 

. 

. 
 21 22 16 00-0001  Ansul Fire Control Systems (21 22 16) 

. 

. 
 21 22 16 00-0002  Sapphire® Fire Suppression Systems (21 22 16 00-0001) 

Note: ANSUL® SAPPHIRE® fire suppression systems use 3M™ Novec™ 1230 fire protection fluid for total 
flooding applications. 

. 

. 
 21 22 16 00-0003  Cylinders, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0004 EA  20 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570635) .................................. 1,603.88 76.96 

Note: 10 to 21 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0005 EA  40 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570636) .................................. 1,829.93 76.96 
Note: 20 to 46 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0006 EA  80 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570637) .................................. 1,859.65 76.96 

Note: 41 to 80 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0007 EA  140 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570638) ................................ 2,640.46 102.60 
Note: 58 to 138 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0008 EA 280 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570639) ................................ 2,789.89 102.60 

Note: 116 to 280 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0009 EA  390 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570640) ................................ 2,980.03 128.26 
Note: 161 to 388 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0010 EA 450 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570641) ................................ 3,162.24 128.26 

Note: 194 to 459 LB tank capacity. Excludes Sapphire agent. 
. 

 21 22 16 00-0011 EA  850 LB, Empty Tank And Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570586) ................................ 4,774.38 153.91 
Note: 375 to 851 LB tank capacity. Excludes Sapphire agent. 

. 
 21 22 16 00-0012 LB Sapphire Agent. Fire Protection Fluid, Factory Filled (Novec 1230) ..................................................................................... 40.37 153.91 

Note: Add to empty tank cost. 

XXXXXXX 
. 
 21 22 16 00-0013  Nozzles, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0014 EA  1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570515) .......................................... 152.92 12.83 

. 
 21 22 16 00-0015 EA  3/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570516) .......................................... 156.77 12.83 

. 
 21 22 16 00-0016 EA  1" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570517) ............................................. 166.42 12.83 

. 
 21 22 16 00-0017 EA  1-1/4" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570518) ....................................... 173.17 12.83 

. 
 21 22 16 00-0018 EA  1-1/2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570519) ....................................... 182.81 12.83 

. 
 21 22 16 00-0019 EA  2" Drilled Brass Nozzle, 180 Degree, Sapphire® Fire Suppression System (Ansul 570520) ............................................. 211.72 12.83 

. 
 21 22 16 00-0020 EA  1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570602) .......................................... 152.92 12.83 

. 
 21 22 16 00-0021 EA  3/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570603) .......................................... 156.77 12.83 

. 
 21 22 16 00-0022 EA  1" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570604) ............................................. 166.42 12.83 

. 
 21 22 16 00-0023 EA  1-1/4" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570605) ....................................... 173.17 12.83 

. 
 21 22 16 00-0024 EA  1-1/2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570606) ....................................... 182.81 12.83 

. 
 21 22 16 00-0025 EA  2" Drilled Brass Nozzle, 360 Degree, Sapphire® Fire Suppression System (Ansul 570607) ............................................. 211.72 12.83 

XXXXXXX 
. 
 21 22 16 00-0026  Actuation Attachments, Sapphire® Fire Suppression System (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0027 EA  7/16-20 To 1/4" NPT, Male Actuation Elbow, Sapphire® Fire Suppression System (Ansul 31810)...................................... 13.65 3.85 

. 
 21 22 16 00-0028 EA 7/16-20 To 1/4" NPT, Male Actuation Tee, Sapphire® Fire Suppression System (Ansul 31811) ......................................... 15.31 3.85 

. 
 21 22 16 00-0029 EA  1/4" NPT To 7/16-20, Male Actuation Connector, Sapphire® Fire Suppression System (Ansul 32338) ............................... 20.67 8.98 

. 
 21 22 16 00-0030 EA  16" Actuation Hose, Sapphire® Fire Suppression System (Ansul 73597) ............................................................................ 49.17 11.49 

. 
 21 22 16 00-0031 EA  32" Actuation Hose, Sapphire® Fire Suppression System (Ansul 415142) .......................................................................... 73.11 11.49 

. 
 21 22 16 00-0032 EA  42" Actuation Hose, Sapphire® Fire Suppression System (Ansul 430815) .......................................................................... 88.37 11.49 

. 
 21 22 16 00-0033 EA  24", Stainless Steel, Swivel, Braided Actuation Hose, Sapphire® Fire Suppression System (Ansul 32336) ........................ 43.66 11.49 

. 
 21 22 16 00-0034 EA  Pneumatic Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ........................................ 302.58 102.60 

. 
 21 22 16 00-0035 EA Local Manual Actuator, Sapphire® Fire Suppression System (Ansul 570549) ................................................................... 292.73 76.96 

. 
 21 22 16 00-0036 EA  Electric Actuator Shipping Assembly, Sapphire® Fire Suppression System (Ansul 570537) ............................................. 661.22 102.60 

XXXXXXX 
. 
 21 22 16 00-0037  Nameplates, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0038 EA  Warning Plate For Use Outside Room, Sapphire® Fire Suppression Systems (Ansul 570580) ........................................... 48.80 12.83 

. 
 21 22 16 00-0039 EA  Warning Plate for Use Inside Room, Sapphire® Fire Suppression Systems (Ansul 570581) ............................................... 53.15 12.83 

XXXXXXX 
. 
 21 22 16 00-0040  Cylinder Bracketing, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0041 EA  Tank Bracket Assembly For 20 LB, 40 LB, 50 LB, 80 LB And 90 LB Tanks, Sapphire® Fire Suppression Systems 

(Ansul 570085) .................................................................................................................................................................. 150.23 38.47 
. 

 21 22 16 00-0042 EA  Tank Bracket Assembly For 140 LB, 280 LB, 390 LB And 450 LB Tanks, Sapphire® Fire Suppression Systems 
(Ansul 570085) .................................................................................................................................................................. 158.91 38.47 

. 
 21 22 16 00-0043 EA  Tank Bracket Assembly For 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570336) .................................. 170.00 38.47 

XXXXXXX 
. 
 21 22 16 00-0044  Check Valves, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0045 EA  1" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570566) .............................................................. 409.16 40.84 

. 
 21 22 16 00-0046 EA  2" Manifold Check Valve, Sapphire® Fire Suppression Systems (Ansul 570568) .............................................................. 574.46 70.08 

XXXXXXX 
. 
 21 22 16 00-0047  Discharge Hose, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0048 EA  1" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570539) .......................................................... 127.46 25.66 

. 
 21 22 16 00-0049 EA  2" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 570538) .......................................................... 482.25 25.66 

NOT FOR BID
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. 
 21 22 16 00-0050 EA  3" Flexible Discharge Hose, Sapphire® Fire Suppression Systems (Ansul 69990) ............................................................ 406.08 25.66 

. 
 21 22 16 00-0051 EA  3" Discharge Hose And Check Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 69841) ......................... 1,774.73 102.60 

XXXXXXX 
. 
 21 22 16 00-0052  Swivel Adaptors, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0053 EA  1" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570557) ....................................................... 45.53 17.96 

. 
 21 22 16 00-0054 EA  2" Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 570558) ....................................................... 81.57 17.96 

. 
 21 22 16 00-0055 EA  3" Flare To 3" Grooved, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69471) .................... 228.12 12.83 

. 
 21 22 16 00-0056 EA  3" Flare To 3" NPT, Single-Tank Swivel Adaptor, Sapphire® Fire Suppression Systems (Ansul 69470) ........................... 294.60 12.83 

XXXXXXX 
. 
 21 22 16 00-0057  Pressure Switches, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0058 EA  Cylinder Low Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 570585) ..................................................... 166.71 51.30 

. 
 21 22 16 00-0059 EA  Pressure Trip, Sapphire® Fire Suppression Systems (Ansul 5156) ................................................................................... 169.40 21.54 

. 
 21 22 16 00-0060 EA  Weather Proof, DPST Pressure Switch, Sapphire® Fire Suppression Systems (Ansul 46250) ......................................... 519.87 89.78 

XXXXXXX 
. 
 21 22 16 00-0061  Level Indicators, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0062 EA  Liquid Level Indicator For 280 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570277) ...................................... 612.42 17.96 

. 
 21 22 16 00-0063 EA Liquid Level Indicator For 390 LB And 850 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570278) .................. 641.36 17.96 

. 
 21 22 16 00-0064 EA  Liquid Level Indicator For 450 LB Tanks, Sapphire® Fire Suppression Systems (Ansul 570589) ...................................... 686.62 25.66 

XXXXXXX 
. 
 21 22 16 00-0065  Inspection/Maintenance Devices, Sapphire® Fire Suppression Systems (21 22 16 

00-0002) 
. 
. 

 21 22 16 00-0066 EA  Master Tank Pilot Port Male Adaptor, Sapphire® Fire Suppression Systems (Ansul 570342) ............................................. 46.20 15.39 
. 

 21 22 16 00-0067 EA  Cylinder Valve Pressure Gauge, Sapphire® Fire Suppression Systems (Ansul 570642) ..................................................... 57.98 17.96 
. 

 21 22 16 00-0068 EA  Recharge Top Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570579) ................................................ 192.66 76.96 
. 

 21 22 16 00-0069 EA  1" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570576).............................................. 225.73 76.96 
. 

 21 22 16 00-0070 EA  2" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 570592).............................................. 253.21 76.96 
. 

 21 22 16 00-0071 EA  3" Recharge Fill Adaptor Assembly, Sapphire® Fire Suppression Systems (Ansul 69891)................................................ 341.90 76.96 

XXXXXXX 
. 
 21 22 16 00-0072  Replacement Parts, Sapphire® Fire Suppression Systems (21 22 16 00-0002) 

. 

. 
 21 22 16 00-0073 EA  O-Ring Kit, Sapphire® Fire Suppression Systems (Ansul 570559) ...................................................................................... 54.91 20.52 

. 
 21 22 16 00-0074 EA  Recoil Cap, Sapphire® Fire Suppression Systems (Ansul 570553) ..................................................................................... 91.69 12.83 

. 
 21 22 16 00-0075 EA  Burst Disc Assembly, Sapphire® Fire Suppression Systems (Ansul 570053) .................................................................... 123.14 25.66 

. 
 21 22 16 00-0076 EA  Bonnet Assembly, Sapphire® Fire Suppression Systems (Ansul 570543) ......................................................................... 322.83 102.60 

. 
 21 22 16 00-0077 EA  Piston Assembly, Sapphire® Fire Suppression Systems (Ansul 570551) .......................................................................... 491.54 102.60 

. 
 21 22 16 00-0078 EA  1" Valve Assembly, Sapphire® Fire Suppression Systems (Ansul 570535) .................................................................... 1,674.45 102.60 

XXXXXXX 
. 
 21 22 16 00-0079  Inergen® Fire Suppression System (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0080  Actuation Attachments, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0081 EA Flexible Discharge Bend For CV90 And CV98 (200 Bar), Inergen® Fire Suppression System (Ansul 427082) ................. 179.06 25.41 

. 
 21 22 16 00-0082 EA Metron Protractor Replacement Cartridges, Inergen® Fire Suppression System (Ansul 423958) ..................................... 208.32 27.31 

. 
 21 22 16 00-0083 EA Electric Actuator, Lever, CV98, Inergen® Fire Suppression System (Ansul 423309) ......................................................... 372.70 49.43 

. 
 21 22 16 00-0084 EA Electric Actuator For CV90 Valve, Inergen® Fire Suppression System (Ansul 426876) ..................................................... 748.74 112.58 

XXXXXXX 
. 
 21 22 16 00-0085  Check Valves, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0086 EA 2" Bronze Check Valve, Weld Neck Flange, Inergen® Fire Suppression System (Ansul 840794) .................................. 1,814.20 148.59 

XXXXXXX 
. 
 21 22 16 00-0087  Components, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0088 EA 1/2" Manifold Relief Valve, Inergen® Fire Suppression System (Ansul 418378) .................................................................. 53.18 7.79 

. 
 21 22 16 00-0089 EA Pressure Operated Siren, Inergen® Fire Suppression System (Ansul 419700) ................................................................. 625.90 83.49 

. 
 21 22 16 00-0090 EA 30 Second Pneumatic Time Delay, Inergen® Fire Suppression System (Ansul 54169) .................................................. 1,948.33 261.22 

. 
 21 22 16 00-0091 EA 60 Second Time Delay, Inergen® Fire Suppression System (Ansul 426170) .................................................................. 1,855.93 266.12 

XXXXXXX 
. 
 21 22 16 00-0092  Cylinders, Inergen® Fire Suppression System (21 22 16 00-0079) 

Note: Includes CV98 valve. Factory filled with Inergen agent. 
. 
. 

 21 22 16 00-0093 EA 200 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426147) .................................................. 1,623.46 239.07 
. 

 21 22 16 00-0094 EA 250 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426148) .................................................. 1,841.62 270.86 
. 

 21 22 16 00-0095 EA 350 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426620) .................................................. 2,637.41 351.00 
. 

 21 22 16 00-0096 EA 435 CF Cylinder, Standard Paint, Inergen® Fire Suppression System (Ansul 426150) .................................................. 2,637.36 428.92 
. 

 21 22 16 00-0097 EA 250 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426257) ................................. 1,903.67 302.01 
. 

 21 22 16 00-0098 EA 350 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426621) ................................. 2,699.92 382.27 
. 

 21 22 16 00-0099 EA 435 CF Cylinder, Corrosion Resistant Paint, Inergen® Fire Suppression System (Ansul 426259) ................................. 2,782.90 460.91 

XXXXXXX 
. 
 21 22 16 00-0100  Inspection/Maintenance Devices, Inergen® Fire Suppression System (21 22 16 00-

0079) 
. 
. 

 21 22 16 00-0101 EA CV90 Fill Adaptor To CV98 Valve, Conversion Adapter, Inergen® Fire Suppression System (Ansul 423657) .................... 61.30 8.69 
. 

 21 22 16 00-0102 EA CV98 To CV90 Conversion Adapter, Cylinder Test Gauge, Inergen® Fire Suppression System (Ansul 426181) ............... 61.30 8.69 
. 

 21 22 16 00-0103 EA CV90 Pressure Test Assembly Venting Kit, Inergen® Fire Suppression System (Ansul 426954) ........................................ 73.97 9.66 
. 

 21 22 16 00-0104 EA Pressure Test Gauge, Inergen® Fire Suppression System (Ansul 423923) .................................................................... 1,167.89 165.90 

XXXXXXX 

NOT FOR BID



 

 Fire Suppression 21 

21
 

Fire-Extinguishing Systems 21 20 
Clean-Agent Fire-Extinguishing Systems 21 22 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 21 - 37 

. 
 21 22 16 00-0105  Multiple Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0106 EA 13" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418502) ................... 19.68 2.54 

Note: For single row 435 cubic foot cylinders. 
. 

 21 22 16 00-0107 EA 27" Carriage Bolt With Nut, Multiple Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 418503) ................... 27.94 3.63 
Note: For double row 435 cubic foot cylinders. 

XXXXXXX 
. 
 21 22 16 00-0108  Nameplates, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0109 EA Warning Plate, Nameplate, Inside Room With Alarm, Inergen® Fire Suppression System (Ansul 416265) ........................ 21.71 2.84 

. 
 21 22 16 00-0110 EA Warning Plate, Nameplate, Outside Room Without Alarm, Inergen® Fire Suppression System (Ansul 416266) ................. 20.05 2.84 

XXXXXXX 
. 
 21 22 16 00-0111  Nozzle Deflector Shields, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0112 EA 1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417708) .............................................................. 87.16 12.24 

. 
 21 22 16 00-0113 EA 3/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417711) .............................................................. 91.44 12.82 

. 
 21 22 16 00-0114 EA 1" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417714) ............................................................... 106.27 14.81 

. 
 21 22 16 00-0115 EA 1-1/4" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417717) ......................................................... 118.43 16.72 

. 
 21 22 16 00-0116 EA 1-1/2" Nozzle Deflector Shield, Inergen® Fire Suppression System (Ansul 417720) ......................................................... 135.86 19.22 

XXXXXXX 
. 
 21 22 16 00-0117  Nozzles, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0118 EA 1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417908) .......................................................... 133.47 18.95 

. 
 21 22 16 00-0119 EA 3/8" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417723) .......................................................... 138.48 19.51 

. 
 21 22 16 00-0120 EA 1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417362) .......................................................... 127.73 18.06 

. 
 21 22 16 00-0121 EA 3/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417363) .......................................................... 130.76 19.51 

. 
 21 22 16 00-0122 EA 1" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417364) ............................................................. 151.86 21.46 

. 
 21 22 16 00-0123 EA 1-1/4" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417365) ....................................................... 162.36 22.85 

. 
 21 22 16 00-0124 EA 1-1/2" NPT Nozzle, 360 Degree, Inergen® Fire Suppression System (Ansul 417366) ....................................................... 174.78 24.52 

. 
 21 22 16 00-0125 EA 2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426155) ................................................................................. 300.83 42.91 

. 
 21 22 16 00-0126 EA 2-1/2" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426156) ........................................................................... 397.75 56.29 

. 
 21 22 16 00-0127 EA 3" NPT Nozzle, Inergen® Fire Suppression System (Ansul 426137) ................................................................................. 433.59 61.87 

. 
 21 22 16 00-0128 EA 1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426138) ........................................... 155.42 22.28 

. 
 21 22 16 00-0129 EA 3/8" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426139) ........................................... 183.35 26.09 

. 
 21 22 16 00-0130 EA 1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426140) ........................................... 150.88 21.46 

. 
 21 22 16 00-0131 EA 3/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426141) ........................................... 161.18 22.74 

. 
 21 22 16 00-0132 EA 1" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426142) .............................................. 162.60 22.85 

. 
 21 22 16 00-0133 EA 1-1/4" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426143) ........................................ 196.27 27.76 

. 
 21 22 16 00-0134 EA 1-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426157) ........................................ 211.53 30.09 

. 
 21 22 16 00-0135 EA 2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426144) .............................................. 324.71 46.18 

. 
 21 22 16 00-0136 EA 2-1/2" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426145) ........................................ 379.12 54.06 

. 
 21 22 16 00-0137 EA 3" NPT Nozzle, 180 Degree Sidewall, Inergen® Fire Suppression System (Ansul 426146) .............................................. 415.42 59.07 

XXXXXXX 
. 
 21 22 16 00-0138  Pressure Reducers, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0139 EA 1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416677) ..................................... 174.78 24.52 

. 
 21 22 16 00-0140 EA 3/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416678) ..................................... 214.42 30.54 

. 
 21 22 16 00-0141 EA 1" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416679) ........................................ 230.63 32.88 

. 
 21 22 16 00-0142 EA 1-1/4" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416680) .................................. 324.71 46.18 

. 
 21 22 16 00-0143 EA 1-1/2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416681) .................................. 354.78 50.60 

. 
 21 22 16 00-0144 EA 2" NPT, Orifice Union, Pressure Reducer, Inergen® Fire Suppression System (Ansul 416682) ........................................ 416.85 59.07 

. 
 21 22 16 00-0145 EA 2-1/2" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417057) ................................. 484.64 69.27 

. 
 21 22 16 00-0146 EA 3" NPT, Orifice Nipple, Pressure Reducer, Inergen® Fire Suppression System (Ansul 417058) ....................................... 572.97 81.93 

. 
 21 22 16 00-0147 EA 2-1/2" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426823) .............................. 730.98 161.63 

. 
 21 22 16 00-0148 EA 3" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426824) .................................... 941.89 189.50 

. 
 21 22 16 00-0149 EA 4" NPT, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426825) ................................. 1,202.13 317.68 

. 
 21 22 16 00-0150 EA 2-1/2" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426847) ......................... 712.66 161.63 

. 
 21 22 16 00-0151 EA 3" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426848)................................ 788.80 112.89 

. 
 21 22 16 00-0152 EA 4" Slip-On, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426849)............................. 1,202.13 317.68 

. 
 21 22 16 00-0153 EA 2-1/2" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426853) .................... 728.08 161.63 

. 
 21 22 16 00-0154 EA 3" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426854) .......................... 819.84 117.31 

. 
 21 22 16 00-0155 EA 4" Weld Neck, Orifice Flanged, Pressure Reducer, Inergen® Fire Suppression System (Ansul 426855) ....................... 1,178.99 317.68 

XXXXXXX 
. 
 21 22 16 00-0156  Pressure Switches, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0157 EA 3PST, Pressure Switch, Inergen® Fire Suppression System (Ansul 842344) .................................................................... 820.52 123.17 

XXXXXXX 
. 
 21 22 16 00-0158  Releasing Device Equipment, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0159 EA 12 Or 24 Volt DC, Assembly, Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 17728) ................................................................................................................................................................. 1,346.00 191.08 
. 

 21 22 16 00-0160 EA 24 Volt DC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 31492) ................................................................................................................................................................. 1,916.79 254.63 

. 
 21 22 16 00-0161 EA 120 Volt AC, Explosion Proof Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System 

(Ansul 32525) ................................................................................................................................................................. 2,032.66 259.01 
. 

 21 22 16 00-0162 EA Cocking Lever For Automan II-C Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 26310) ........... 95.04 13.17 
. 

 21 22 16 00-0163 EA LT-30-R Nitrogen Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System (Ansul 5373).................. 113.52 17.44 
. 

 21 22 16 00-0164 EA Remote Actuator Booster With N2 Cartridge, Releasing Device Equipment, Inergen® Fire Suppression System 
(Ansul 28939) ................................................................................................................................................................. 1,088.89 136.33 

XXXXXXX 
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. 
 21 22 16 00-0165  Replacement Orifice Plates, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0166 EA 1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418095) ........................................................ 119.17 12.94 

. 
 21 22 16 00-0167 EA 3/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418096) ........................................................ 124.90 13.63 

. 
 21 22 16 00-0168 EA 1" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418097) ........................................................... 131.15 13.86 

. 
 21 22 16 00-0169 EA 1-1/4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418098) ..................................................... 140.75 14.33 

. 
 21 22 16 00-0170 EA 1-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418099) ..................................................... 146.44 15.71 

. 
 21 22 16 00-0171 EA 2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 418100) ........................................................... 147.09 16.98 

. 
 21 22 16 00-0172 EA 2-1/2" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426984) ..................................................... 322.30 45.52 

. 
 21 22 16 00-0173 EA 3" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426985) ........................................................... 325.17 45.98 

. 
 21 22 16 00-0174 EA 4" Replacement Orifice Plate, Inergen® Fire Suppression System (Ansul 426986) ........................................................... 416.85 58.92 

XXXXXXX 
. 
 21 22 16 00-0175  Single Cylinder Bracketing, Inergen® Fire Suppression System (21 22 16 00-0079) 

. 

. 
 21 22 16 00-0176 EA Strap For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427704) ................... 151.86 21.46 

. 
 21 22 16 00-0177 EA Channel For 435 CF Cylinder, Single Cylinder Bracketing, Inergen® Fire Suppression System (Ansul 427705) .............. 207.38 49.05 

Note: Includes saddle, padding and fasteners. 

XXXXXXX 
. 
 21 22 16 00-0178  Single Mating Flanges, Flanged Manifold Orifices, Inergen® Fire 

Suppression System (21 22 16 00-0079) 
. 
. 

 21 22 16 00-0179 EA 2-1/2" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426856) ............................................................................................................................................................................. 396.59 31.71 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0180 EA 3" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426857) ............................................................................................................................................................................. 332.82 47.35 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0181 EA 4" Threaded, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426858) ............................................................................................................................................................................. 668.08 317.68 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0182 EA 2-1/2" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426859) ............................................................................................................................................................................. 208.68 29.62 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0183 EA 3" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426860) ........... 244.96 34.55 
Note: Includes gasket and fasteners. 

. 
 21 22 16 00-0184 EA 4" Slip-On, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 426861) ........... 663.21 317.68 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0185 EA 2-1/2" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426862) ............................................................................................................................................................................. 217.26 31.02 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0186 EA 3" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426863) ............................................................................................................................................................................. 254.52 36.15 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0187 EA 4" Weld Neck, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426864) ............................................................................................................................................................................. 687.31 317.68 

Note: Includes gasket and fasteners. 
. 

 21 22 16 00-0188 EA 2-1/2" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System 
(Ansul 426828) .................................................................................................................................................................... 42.69 2.35 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 
. 

 21 22 16 00-0189 EA 3" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426829) ............................................................................................................................................................................... 43.15 2.59 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 
. 

 21 22 16 00-0190 EA 4" Flange Gasket, Single Mating Flange, Flanged Manifold Orifices, Inergen® Fire Suppression System (Ansul 
426830) ............................................................................................................................................................................... 46.47 3.06 

Note: Includes a stainless steel inner ring and a carbon steel outer ring. 

XXXXXXX 
. 
 21 22 16 00-0191  Upright And Feet, Cylinder Bracketing, Inergen® Fire Suppression System 

(21 22 16 00-0079) 
. 
. 

 21 22 16 00-0192 EA Center Upright Foot, Inergen® Fire Suppression System (Ansul 418508) ........................................................................... 26.60 3.77 
. 

 21 22 16 00-0193 EA Double Row, Back-To-Back Rows, Weigh Rail Support, Inergen® Fire Suppression System (Ansul 423027) .................. 218.84 28.66 
. 

 21 22 16 00-0194 EA 85" High, Cylinder Bracketing For 425 CF And LC100 Cylinders, Inergen® Fire Suppression System (Ansul 
426592) ............................................................................................................................................................................. 162.95 28.66 

Note: Includes upright, left, right and center. 

XXXXXXX 
. 
 21 22 16 00-0195  Autopulse® Fire Detection And Control Equipment (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0196  Accessory Switches, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0197 EA Abort, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76495) ......................................... 171.39 24.73 
. 

 21 22 16 00-0198 EA Abort, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76494) ..................................... 194.78 28.19 
. 

 21 22 16 00-0199 EA Main/Reserve, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76497)............................ 247.76 35.81 
. 

 21 22 16 00-0200 EA Main/Reserve, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76496) ........................ 266.87 38.59 
. 

 21 22 16 00-0201 EA Maintenance, Flush Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76499) ............................. 334.15 48.53 
. 

 21 22 16 00-0202 EA Maintenance, Surface Mount Switch, Autopulse® Fire Detection And Control Equipment (Ansul 76498).......................... 355.65 51.53 
. 

 21 22 16 00-0203 EA Explosion Proof, Abort Switch, Autopulse® Fire Detection And Control Equipment (Ansul 65956) .................................... 681.68 99.36 
. 

 21 22 16 00-0204 EA Single Gang, Surface Mount Back Box For Accessory Switches, Autopulse® Fire Detection And Control 
Equipment (Ansul 76490) .................................................................................................................................................... 54.91 7.40 

XXXXXXX 
. 
 21 22 16 00-0205  Alarm Devices, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 

. 

. 
 21 22 16 00-0206 EA Selectable Candela Strobe, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429698) ............. 148.47 21.49 
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. 
 21 22 16 00-0207 EA Sync Module, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429699) ................................... 217.70 31.43 

. 
 21 22 16 00-0208 EA Back Box Extender Adapter, Alarm Devices, Autopulse® Fire Detection And Control Equipment (Ansul 429702) .............. 19.86 2.86 

XXXXXXX 
. 
 21 22 16 00-0209  Annunciators, Autopulse® Fire Detection And Control Equipment (21 22 16 00-0195) 

. 

. 
 21 22 16 00-0210 EA 80 Character LCD, Annunciator, LCD-80, Autopulse® Fire Detection And Control Equipment (Ansul 417492).............. 1,710.59 249.31 

. 
 21 22 16 00-0211 EA 16 Zone Alarm/Trouble, Annunciator Control Module, ACM-16AT, Autopulse® Fire Detection And Control 

Equipment (Ansul 417496) ............................................................................................................................................. 1,433.98 208.87 
. 

 21 22 16 00-0212 EA 16 Zone Alarm/Trouble, Annunciator Expander Module, AEM-16AT, Autopulse® Fire Detection And Control 
Equipment (Ansul 417497) ............................................................................................................................................. 1,113.18 162.20 

. 
 21 22 16 00-0213 EA 32 Zone, Alarm Annunciator Expander Module, AEM-32A, Autopulse® Fire Detection And Control Equipment 

(Ansul 417500) .................................................................................................................................................................. 969.53 141.17 
. 

 21 22 16 00-0214 EA Annunciator Lamp Driver Control Module, LDM-32, Autopulse® Fire Detection And Control Equipment (Ansul 
417501) ............................................................................................................................................................................. 969.53 141.17 

. 
 21 22 16 00-0215 EA Annunciator Lamp Driver Expander Module, LDM-E32, Autopulse® Fire Detection And Control Equipment (Ansul 

417502) ............................................................................................................................................................................. 776.67 112.99 
. 

 21 22 16 00-0216 EA Annunciator Lamp Driver Relay Module, LDM-R32, Autopulse® Fire Detection And Control Equipment (Ansul 
417650) .......................................................................................................................................................................... 1,433.98 208.87 

. 
 21 22 16 00-0217 EA 24", Annunciator Lamp Driver Cable, LDM-CBL24, Autopulse® Fire Detection And Control Equipment (Ansul 

417651) ............................................................................................................................................................................. 291.67 42.28 
. 

 21 22 16 00-0218 EA 48", Annunciator Lamp Driver Cable, LDM-CBL48, Autopulse® Fire Detection And Control Equipment (Ansul 
417652) ............................................................................................................................................................................. 365.66 53.14 

. 
 21 22 16 00-0219 EA 8 Relay, Annunciator Control Module, ACM-8R, Autopulse® Fire Detection And Control Equipment (Ansul 

417653) ............................................................................................................................................................................. 733.22 106.74 
. 

 21 22 16 00-0220 EA Key Switch, AKS-1 Annunciator Accessory, Autopulse® Fire Detection And Control Equipment (Ansul 417660) ............. 123.89 17.90 
. 

 21 22 16 00-0221 EA Low Profile Annunciator Chassis, CHS-4L, Autopulse® Fire Detection And Control Equipment (Ansul 418576)............... 168.49 24.73 
Note: For up to 4 LDM modules. 

. 
 21 22 16 00-0222 EA Flush, Single Annunciator Back Box, ABF-1, Autopulse® Fire Detection And Control Equipment (Ansul 417657) ............ 291.68 42.28 

XXXXXXX 
. 
 21 22 16 00-0223  Autopulse IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And 

Control Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0224 EA CHS-4 Chassis, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control Equipment (Ansul 
419586) ............................................................................................................................................................................. 226.65 34.43 

. 
 21 22 16 00-0225 EA REL 47K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 419639) .................................................................................................................................................. 14.01 2.36 
. 

 21 22 16 00-0226 EA REL 4.7K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 
Equipment (Ansul 419640) .................................................................................................................................................. 98.34 2.86 

. 
 21 22 16 00-0227 EA REL 2.2K, In Line Supervisory Device, IQ-396X Cabinets/Accessories, Autopulse® Fire Detection And Control 

Equipment (Ansul 407765) .................................................................................................................................................. 15.14 2.86 

XXXXXXX 
. 
 21 22 16 00-0228  Autopulse IQ-396X Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0229 EA Indicating Circuit Expander, IQ-396X Modules, ICE-4, Autopulse® Fire Detection And Control Equipment (Ansul 
419564) ............................................................................................................................................................................. 503.83 77.17 

. 
 21 22 16 00-0230 EA Control Relay Expander, IQ-396X Modules, CRE-4, Autopulse® Fire Detection And Control Equipment (Ansul 

419566) ............................................................................................................................................................................. 302.04 45.98 

XXXXXXX 
. 
 21 22 16 00-0231  Batteries And Power Supplies, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0232 EA 7 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417692) ............. 222.70 29.57 
. 

 21 22 16 00-0233 EA 12 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417693) ........... 465.73 62.61 
. 

 21 22 16 00-0234 EA 18 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417694) ........... 525.56 70.93 
. 

 21 22 16 00-0235 EA 25 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417695) ........... 687.00 86.41 
. 

 21 22 16 00-0236 EA 55 Ampere Hours, 24 Volt DC, Battery Pack, Autopulse® Fire Detection And Control Equipment (Ansul 417997) ........ 1,107.44 149.96 
. 

 21 22 16 00-0237 EA BB-17, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 418578) ........................................... 165.67 23.80 
. 

 21 22 16 00-0238 EA BB-25, Grey Cabinet, Autopulse® Fire Detection And Control Equipment (Ansul 428079) ................................................ 295.97 42.97 
Note: Holds six XP5 modules or 25AH battery pack. 

. 
 21 22 16 00-0239 EA BB-55, Red Battery Box, Autopulse® Fire Detection And Control Equipment (Ansul 419410) ........................................... 601.96 87.57 

Note: For mounting in BB-55 battery box. 
. 

 21 22 16 00-0240 EA Battery Charger, CHG-120, Autopulse® Fire Detection And Control Equipment (Ansul 426207) ................................... 1,749.97 255.08 
Note: For mounting in BB-55 battery box. 

. 
 21 22 16 00-0241 EA 120 Volt AC, FCPS-24F, Red Remote Power Supply, Autopulse® Fire Detection And Control Equipment (Ansul 

418563) .......................................................................................................................................................................... 1,279.78 186.46 

XXXXXXX 
. 
 21 22 16 00-0242  Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0243 EA Monitor Module, Intelligent Addressable Devices, FMM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428097) .................................................................................................................................................................. 134.84 19.76 

. 
 21 22 16 00-0244 EA Mini Monitor Module, Intelligent Addressable Devices, FMM-101, Autopulse® Fire Detection And Control 

Equipment (Ansul 428098) ................................................................................................................................................ 125.93 19.64 
. 

 21 22 16 00-0245 EA Isolator Module, Intelligent Addressable Devices, ISO-X, Autopulse® Fire Detection And Control Equipment 
(Ansul 417480) .................................................................................................................................................................. 170.67 28.19 

. 
 21 22 16 00-0246 EA 2-Wire Detector Monitor Module, Intelligent Addressable Devices, FZM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428100) ................................................................................................................................................ 253.49 36.74 
. 

 21 22 16 00-0247 EA NAC Control Module, Intelligent Addressable Devices, FCM-1, Autopulse® Fire Detection And Control Equipment 
(Ansul 428101) .................................................................................................................................................................. 197.07 29.80 
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. 
 21 22 16 00-0248 EA Control Relay Module, Intelligent Addressable Devices, FRM-1, Autopulse® Fire Detection And Control 

Equipment (Ansul 428102) ................................................................................................................................................ 185.11 28.66 
. 

 21 22 16 00-0249 EA Flangeless, Analog Addressable Detector Base, Intelligent Addressable Devices, B501, Autopulse® Fire 
Detection And Control Equipment (Ansul 417487) .............................................................................................................. 29.49 4.57 

. 
 21 22 16 00-0250 EA Analog Addressable Detector Base With Isolator, Intelligent Addressable Devices, B224BI, Autopulse® Fire 

Detection And Control Equipment (Ansul 426125) ............................................................................................................ 108.82 16.17 
. 

 21 22 16 00-0251 EA Harsh Detector, Analog Addressable Detector Base, Intelligent Addressable Devices, B710HD, Autopulse® Fire 
Detection And Control Equipment (Ansul 427066) ............................................................................................................ 108.84 15.71 

. 
 21 22 16 00-0252 EA HPX-751 Detector Filter Cover, Intelligent Addressable Devices, FR-FTX, Autopulse® Fire Detection And Control 

Equipment (Ansul 427067) .................................................................................................................................................. 38.58 12.94 
. 

 21 22 16 00-0253 EA Low Profile Trim Ring, Intelligent Addressable Devices, F110, Autopulse® Fire Detection And Control Equipment 
(Ansul 428138) .................................................................................................................................................................... 10.01 1.43 

Note: Converts BX501 to low profile base. 
. 

 21 22 16 00-0254 EA Relay Base, Intelligent Addressable Devices, B224RB, Autopulse® Fire Detection And Control Equipment (Ansul 
423945) ............................................................................................................................................................................. 104.77 15.13 

. 
 21 22 16 00-0255 EA EOL Power Supervision Relay, Intelligent Addressable Devices, Autopulse® Fire Detection And Control 

Equipment (Ansul 417699) .................................................................................................................................................. 61.38 8.92 
. 

 21 22 16 00-0256 EA XP5 Modules Cabinet, Intelligent Addressable Devices, BB-XP, Autopulse® Fire Detection And Control 
Equipment (Ansul 428078) ................................................................................................................................................ 166.15 23.57 

. 
 21 22 16 00-0257 EA BB-25 Chassis, Intelligent Addressable Devices, CHS-6, Autopulse® Fire Detection And Control Equipment 

(Ansul 428080) .................................................................................................................................................................... 86.89 12.47 

XXXXXXX 
. 
 21 22 16 00-0258  Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (21 22 

16 00-0195) 
. 
. 

 21 22 16 00-0259 EA Break Rod Package For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 428661) ........... 25.01 3.36 
. 

 21 22 16 00-0260 EA Key Pull Station For Manual Pull Stations, Autopulse® Fire Detection And Control Equipment (Ansul 418336) .................. 15.51 1.84 

XXXXXXX 
. 
 21 22 16 00-0261  Transmitter/Relay Modules, Autopulse® Fire Detection And Control 

Equipment (21 22 16 00-0195) 
. 
. 

 21 22 16 00-0262 EA Transmitter Module, 4XTM, Autopulse® Fire Detection And Control Equipment (Ansul 417470) ...................................... 217.70 31.43 
Note: Includes municipal box and remote station connection. 

. 
 21 22 16 00-0263 EA Relay/Transmitter Module With 8 Form C Relay Contacts, RTM-8, Autopulse® Fire Detection And Control 

Equipment (Ansul 417471) ................................................................................................................................................ 654.79 90.34 
. 

 21 22 16 00-0264 EA Universal Digital Alarm COM/XMTR Module, UDACT, Autopulse® Fire Detection And Control Equipment (Ansul 
419411) .......................................................................................................................................................................... 1,249.73 182.07 

. 
 21 22 16 00-0265 EA Ferrite Core For Transmitter/Relay Modules, Autopulse® Fire Detection And Control Equipment (Ansul 419635) .............. 33.33 4.72 

XXXXXXX 
. 
 21 22 16 00-0266  Vesda® Aspirating Smoke Detection System (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0267  Batteries And Power Supplies, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0268 EA Transformer Only, VSP-TRAN-120, Vesda® Aspirating Smoke Detection System (Ansul 430482) ................................... 169.49 22.18 
. 

 21 22 16 00-0269 EA Battery Cabinet, VBC-001, Vesda® Aspirating Smoke Detection System (Ansul 430379) ................................................. 407.90 33.44 
. 

 21 22 16 00-0270 EA 120 Volt AC, Single Zone Power Supply With Housing, VPS-100US-120, Vesda® Aspirating Smoke Detection 
System (Ansul 430374) ..................................................................................................................................................... 942.36 129.39 

. 
 21 22 16 00-0271 EA 220 Volt AC, Single Zone Power Supply With Housing, VPS-100US-220, Vesda® Aspirating Smoke Detection 

System (Ansul 430375) ..................................................................................................................................................... 942.36 129.39 
. 

 21 22 16 00-0272 EA 120 Volt AC, Multi Zone Power Supply, VPS-300US-120, Vesda® Aspirating Smoke Detection System (Ansul 
430376) .......................................................................................................................................................................... 1,415.92 194.09 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0273 EA 220 Volt AC, Multi Zone Power Supply, VPS-300US-220, Vesda® Aspirating Smoke Detection System (Ansul 
430377) .......................................................................................................................................................................... 1,415.92 194.09 

Note: Includes housing and battery cab. 
. 

 21 22 16 00-0274 EA 48 Volt DC, Multi Zone Power Supply With Housing, VPS-400US-48, Vesda® Aspirating Smoke Detection 
System (Ansul 430378) .................................................................................................................................................. 2,069.96 247.23 

XXXXXXX 
. 
 21 22 16 00-0275  Blank Plates, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

. 

. 
 21 22 16 00-0276 EA Blank Plate Without VESDA Logo, VSP-300, Vesda® Aspirating Smoke Detection System (Ansul 430459) ...................... 30.39 4.16 

. 
 21 22 16 00-0277 EA Blank Plate With VESDA Logo, VSP-000, Vesda® Aspirating Smoke Detection System (Ansul 430458) ........................... 45.91 4.16 

. 
 21 22 16 00-0278 EA Blank Plate, EMC Painted Without Logo, VSP-200, Vesda® Aspirating Smoke Detection System (Ansul 430484) ............ 66.57 7.86 

. 
 21 22 16 00-0279 EA Single Blank Plate, VRE-001, Vesda® Aspirating Smoke Detection System (Ansul 430446) ............................................ 103.83 8.78 

. 
 21 22 16 00-0280 EA Double Blank Plate, VRE-002, Vesda® Aspirating Smoke Detection System (Ansul 430447) ........................................... 130.30 17.56 

. 
 21 22 16 00-0281 EA Blank Plate Without FOK LED's And Logo, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 

430480) ............................................................................................................................................................................. 241.80 22.18 

XXXXXXX 
. 
 21 22 16 00-0282  Detectors, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

. 

. 
 21 22 16 00-0283 EA LaserPLUS, Detector Only, Enclosure, VLP-000, Vesda® Aspirating Smoke Detection System (Ansul 430350) ........... 7,112.39 1,085.96 

Note: Includes 3 blank plates. 
. 

 21 22 16 00-0284 EA LaserPLUS Detector, VLP-012, Vesda® Aspirating Smoke Detection System (Ansul 430354) ...................................... 9,076.52 1,340.11 
Note: Includes centrally mounted LCD programmer module and standard display. 

. 
 21 22 16 00-0285 EA LaserPLUS Detector, VLP-010, Vesda® Aspirating Smoke Detection System (Ansul 430356) ...................................... 8,206.68 1,224.58 

Note: Includes centrally mounted LCD programmer. 
. 

 21 22 16 00-0286 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-200, Vesda® Aspirating Smoke Detection System (Ansul 
430357) ........................................................................................................................................................................ 11,414.82 1,617.38 

. 
 21 22 16 00-0287 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-300, Vesda® Aspirating Smoke Detection System (Ansul 

430358) ........................................................................................................................................................................ 12,017.60 1,709.81 

NOT FOR BID
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. 
 21 22 16 00-0288 EA 7-Relay Version, LaserSCANNER Detector Only, VLS-600, Vesda® Aspirating Smoke Detection System (Ansul 

430359) ........................................................................................................................................................................ 11,540.19 1,640.48 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LEDs. 

. 
 21 22 16 00-0289 EA 12-Relay Version, LaserSCANNER Detector Only, VLS-700, Vesda® Aspirating Smoke Detection System (Ansul 

430360) ........................................................................................................................................................................ 12,187.86 1,732.91 
Note: Includes 1 fire alarm (any SCT) and OK/FOK LED. 

. 
 21 22 16 00-0290 EA 7-Relay, LaserSCANNER Detector Only, VLS-204, Vesda® Aspirating Smoke Detection System (Ansul 430361) ..... 12,535.30 1,802.22 

Note: Includes 2 blank plates and scan display module at far right. 
. 

 21 22 16 00-0291 EA 12-Relay, LaserSCANNER Detector, VLS-304, Vesda® Aspirating Smoke Detection System (Ansul 430363) ........... 13,078.62 1,894.65 
Note: Includes 2 blank plates and scanner display. 

. 
 21 22 16 00-0292 EA 7-Relay, LaserSCANNER Detector, VLS-214, Vesda® Aspirating Smoke Detection System (Ansul 430365).............. 13,746.99 1,987.07 

Note: Includes centrally mounted programmer module. 
. 

 21 22 16 00-0293 EA 12-Relay, LaserSCANNER Detector, VLS-314, Vesda® Aspirating Smoke Detection System (Ansul 430367) ........... 14,333.69 2,079.49 
Note: Includes centrally mounted LCD programmer module and scanner display module. 

. 
 21 22 16 00-0294 EA 12-Relay, LaserSCANNER Detector, VLS-310, Vesda® Aspirating Smoke Detection System (Ansul 430369) ........... 13,473.26 1,894.65 

Note: Includes centrally mounted LCD programmer. 

XXXXXXX 
. 
 21 22 16 00-0295  Displays, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

. 

. 
 21 22 16 00-0296 EA VRT-200 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430381) .............................. 2,166.59 254.16 

Note: Includes a remote termination card and 7 relays. 
. 

 21 22 16 00-0297 EA VRT-400 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430385) ............................... 2,177.21 254.16 
Note: Includes a remote termination card and 7 relays. 

. 
 21 22 16 00-0298 EA VRT-600 Display, Standard Version, Vesda® Aspirating Smoke Detection System (Ansul 430383) .............................. 1,962.09 231.06 

Note: Includes a remote termination card without relays. 
. 

 21 22 16 00-0299 EA VRT-700 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430387) ............................... 1,974.42 231.06 
Note: Includes a remote termination card. 

. 
 21 22 16 00-0300 EA VRT-800 Display, Scanner Version, Vesda® Aspirating Smoke Detection System (Ansul 430389) ............................... 2,440.82 277.27 

Note: Includes a remote termination card and 12 relays. 
. 

 21 22 16 00-0301 EA VRT-K00 Display, Compact Version Without Relays, Vesda® Aspirating Smoke Detection System (Ansul 430391) ..... 2,074.03 240.30 
. 

 21 22 16 00-0302 EA VRT-J00 Display, Compact Version With 7 Relays, Vesda® Aspirating Smoke Detection System (Ansul 430393) ....... 2,270.08 269.87 

XXXXXXX 
. 
 21 22 16 00-0303  Intelligent Addressable Devices, Vesda® Aspirating Smoke Detection 

System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0304 EA LaserCOMPACT (VN), VESDAnet Version Plus Relay Output, VLC-505, Vesda® Aspirating Smoke Detection 
System (Ansul 430370) .................................................................................................................................................. 5,443.93 762.48 

. 
 21 22 16 00-0305 EA LaserCOMPACT (RO), Relay Only Version, VLC-500, Vesda® Aspirating Smoke Detection System (Ansul 

430372) .......................................................................................................................................................................... 4,484.12 609.98 
. 

 21 22 16 00-0306 EA Programmer With Remote Termination Card, VRT-100, Vesda® Aspirating Smoke Detection System (Ansul 
430380) .......................................................................................................................................................................... 1,584.90 231.06 

. 
 21 22 16 00-0307 EA VESDAnet Socket, VRT-300, Vesda® Aspirating Smoke Detection System (Ansul 430395) ......................................... 1,141.53 150.19 

. 
 21 22 16 00-0308 EA System Relay Module, VRT-S07, Vesda® Aspirating Smoke Detection System (Ansul 430399) ................................... 1,590.67 202.40 

. 
 21 22 16 00-0309 EA PC-Link High-Level Interface, VHX-0200, Vesda® Aspirating Smoke Detection System (Ansul 430442) ...................... 2,372.27 249.54 

Note: Interface connects PC and LaserPLUS system. 
. 

 21 22 16 00-0310 EA Modem Cable, PC-HLI To Modem Connection, VHX-00090, Vesda® Aspirating Smoke Detection System (Ansul 
430443) ............................................................................................................................................................................. 300.07 37.43 

. 
 21 22 16 00-0311 EA Hand-Held Programmer, VHH-1000, Vesda® Aspirating Smoke Detection System (Ansul 430444) .............................. 2,007.19 231.06 

. 
 21 22 16 00-0312 EA Programmer Module, VSP-001, Vesda® Aspirating Smoke Detection System (Ansul 430460) ...................................... 1,432.77 191.77 

. 
 21 22 16 00-0313 EA VESDAnet Socket Kit, VSP-003, Vesda® Aspirating Smoke Detection System (Ansul 430463) .................................... 1,125.35 147.87 

. 
 21 22 16 00-0314 EA Standard Display Module, VSP-002, Vesda® Aspirating Smoke Detection System (Ansul 430461) .............................. 1,435.08 191.77 

. 
 21 22 16 00-0315 EA Scanner Display Module, VSP-004, Vesda® Aspirating Smoke Detection System (Ansul 430464) ................................ 1,432.77 191.77 

. 
 21 22 16 00-0316 EA Remote Display Module, Compact (VN), VSP-502, Vesda® Aspirating Smoke Detection System (Ansul 430487) ........ 1,417.01 180.23 

. 
 21 22 16 00-0317 EA Filter Cartridge, VSP-005, Vesda® Aspirating Smoke Detection System (Ansul 430466) .................................................. 168.82 16.17 

. 
 21 22 16 00-0318 EA Detector Chassis Assembly, VSP-006, Vesda® Aspirating Smoke Detection System (Ansul 430467) ........................... 6,846.00 887.25 

. 
 21 22 16 00-0319 EA Scanner Chassis Assembly, VSP-009, Vesda® Aspirating Smoke Detection System (Ansul 430470) ......................... 11,928.97 1,552.68 

. 
 21 22 16 00-0320 EA Aspirator For LaserPLUS And Laser Scanner, VSP-015, Vesda® Aspirating Smoke Detection System (Ansul 

430475) ............................................................................................................................................................................. 932.37 115.53 
. 

 21 22 16 00-0321 EA Filter Cover, VSP-019, Vesda® Aspirating Smoke Detection System (Ansul 430477) ......................................................... 21.23 2.31 
. 

 21 22 16 00-0322 EA Cover Screws, 17606, Vesda® Aspirating Smoke Detection System (Ansul 430478) ......................................................... 12.01 0.46 
. 

 21 22 16 00-0323 EA US Power Supply Circuit Board Only, VSP-100, Vesda® Aspirating Smoke Detection System (Ansul 430481) ............... 513.53 67.00 
. 

 21 22 16 00-0324 EA Relay Processor Module (DRP), VSP-102, Vesda® Aspirating Smoke Detection System (Ansul 430483) ....................... 622.15 81.33 
. 

 21 22 16 00-0325 EA Aspirator, LaserCOMPACT, VSP-501, Vesda® Aspirating Smoke Detection System (Ansul 430486) .............................. 898.10 117.84 
. 

 21 22 16 00-0326 EA RO-Cable For LaserCOMPACT Relay Only, (RO) Version, VSP-509, Vesda® Aspirating Smoke Detection 
System (Ansul 430488) ..................................................................................................................................................... 132.33 17.56 

. 
 21 22 16 00-0327 EA Miniature Sampling Point, E700-SP, Vesda® Aspirating Smoke Detection System (Ansul 430502) .................................... 20.64 3.70 

XXXXXXX 
. 
 21 22 16 00-0328  Labels And Decals, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

. 

. 
 21 22 16 00-0329 EA Sampling Point Labels, Roll Of 35, E700-SP-DCL-PIPE, Vesda® Aspirating Smoke Detection System (Ansul 

430509) ............................................................................................................................................................................... 18.77 2.77 
. 

 21 22 16 00-0330 EA Round Point Label, Roll Of 50, E700-SP-DCL-PNT, Vesda® Aspirating Smoke Detection System (Ansul 430505) ........... 19.70 3.23 
. 

 21 22 16 00-0331 EA Red, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLR, Vesda® Aspirating Smoke Detection 
System (Ansul 430506) ....................................................................................................................................................... 30.39 4.16 

. 
 21 22 16 00-0332 EA Grey, Round, Miniature Sampling Point Label, Sheet Of 12, E700-SPLG, Vesda® Aspirating Smoke Detection 

System (Ansul 430507) ....................................................................................................................................................... 30.43 4.16 
. 

 21 22 16 00-0333 EA Sampling Point Decal, Wrap-Around Style, Roll Of 200, E700-SP-DCL, Vesda® Aspirating Smoke Detection 
System (Ansul 430508) ..................................................................................................................................................... 110.31 15.71 

XXXXXXX 
. 
 21 22 16 00-0334  Mounting Hardware, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

NOT FOR BID
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. 

. 
 21 22 16 00-0335 EA Remote Mounting Single Box With Escutcheon Only, VKT-000, Vesda® Aspirating Smoke Detection System 

(Ansul 430456) .................................................................................................................................................................. 272.57 33.27 
. 

 21 22 16 00-0336 EA Recessed Mounting Kit For Remote Single Boxes, VSP-012, Vesda® Aspirating Smoke Detection System (Ansul 
430472) ............................................................................................................................................................................. 367.24 44.36 

. 
 21 22 16 00-0337 EA Recessed Mounting Kit For VLP Or VLS Detector, VSP-011, Vesda® Aspirating Smoke Detection System (Ansul 

430471) ............................................................................................................................................................................. 375.64 48.53 
. 

 21 22 16 00-0338 EA Remote 19 Sub Rack With 4 Blank Plates, VSR-0000, Vesda® Aspirating Smoke Detection System (Ansul 
430457) ............................................................................................................................................................................. 914.91 69.31 

. 
 21 22 16 00-0339 EA Sub Rack Enclosure, VRE-100, Vesda® Aspirating Smoke Detection System (Ansul 430445) ...................................... 1,345.31 152.50 

XXXXXXX 
. 
 21 22 16 00-0340  Pipe And Fittings, Vesda® Aspirating Smoke Detection System (21 22 16 00-0266) 

. 

. 
 21 22 16 00-0341 LF 3/4", Orange Chlorinated Polyvinyl Chloride (CPVC) Pipe, Vesda® Aspirating Smoke Detection System (Ansul 

430491) ................................................................................................................................................................................. 5.83 1.76 
. 

 21 22 16 00-0342 EA 3/4", End Cap, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430497) .................................................................................................................................................................... 10.00 3.53 

. 
 21 22 16 00-0343 EA 3/4", 45 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 

System (Ansul 430494) ....................................................................................................................................................... 27.59 10.57 
. 

 21 22 16 00-0344 EA 3/4", 90 Degree Elbow, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection 
System (Ansul 430493) ....................................................................................................................................................... 28.46 10.57 

. 
 21 22 16 00-0345 EA 3/4", Coupling, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430495) .................................................................................................................................................................... 19.59 7.04 
. 

 21 22 16 00-0346 EA 3/4", Union, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 
(Ansul 430496) .................................................................................................................................................................... 31.49 10.57 

. 
 21 22 16 00-0347 EA 3/4", Tee, Chlorinated Polyvinyl Chloride (CPVC) Socket Weld, Vesda® Aspirating Smoke Detection System 

(Ansul 430498) .................................................................................................................................................................... 42.34 15.85 
. 

 21 22 16 00-0348 EA 3/4" x 1/2" FPT, Tee, Chlorinated Polyvinyl Chloride (CPVC), Vesda® Aspirating Smoke Detection System (Ansul 
430499) ............................................................................................................................................................................... 52.84 18.60 

. 
 21 22 16 00-0349 LF 1/2" OD x 3/8" ID, Black Polyethylene Tubing, Vesda® Aspirating Smoke Detection System (Ansul 430500) ...................... 4.91 1.67 

. 
 21 22 16 00-0350 EA Pipe Adapters, Metric-To-Imperial, VSP-021, Vesda® Aspirating Smoke Detection System (Ansul 430479) ...................... 19.65 5.08 

. 
 21 22 16 00-0351 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Plastic, E700-CAP KIT, Vesda® Aspirating Smoke 

Detection System (Ansul 430503) ....................................................................................................................................... 24.03 3.70 
. 

 21 22 16 00-0352 EA Capillary Kit, 1 Male 1/2" TH x 1/2" OD, 1 Female 1/2" OD, Brass, Vesda® Aspirating Smoke Detection System 
(Ansul 430504) .................................................................................................................................................................... 34.47 5.08 

XXXXXXX 
. 
 21 22 16 00-0353  Remote Termination And Relay Cards, Vesda® Aspirating Smoke 

Detection System (21 22 16 00-0266) 
. 
. 

 21 22 16 00-0354 EA VRT-500, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430396) .................................................................................................................................................. 1,573.83 177.45 

Note: Remote box includes 7 relays for VLP/VLC. 
. 

 21 22 16 00-0355 EA VN, Compact Termination Card, VSP-515, Vesda® Aspirating Smoke Detection System (Ansul 430490) ..................... 1,603.84 204.26 
. 

 21 22 16 00-0356 EA 12-Relay, Remote Termination Card, VSP-208, Vesda® Aspirating Smoke Detection System (Ansul 430485) ................ 970.76 124.77 
. 

 21 22 16 00-0357 EA RO, Compact Termination Card, VSP-510, Vesda® Aspirating Smoke Detection System (Ansul 430489) .................... 1,109.25 140.94 
. 

 21 22 16 00-0358 EA VRT-501, Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430397) .................................................................................................................................................. 1,573.83 177.45 

Note: Remote box includes 7 relays for VLS. 
. 

 21 22 16 00-0359 EA VRT-900 Remote Termination And Relay Proc Card With Blank Plates, Vesda® Aspirating Smoke Detection 
System (Ansul 430398) .................................................................................................................................................. 1,899.36 204.26 

Note: Remote box includes 12 relays for VLS. 
. 

 21 22 16 00-0360 EA Remote Termination Card Without Relay, VSP-007, Vesda® Aspirating Smoke Detection System (Ansul 430468) ......... 538.71 62.84 
. 

 21 22 16 00-0361 EA Remote Termination Card (RTC7), VSP-008, Vesda® Aspirating Smoke Detection System (Ansul 430469) .................... 810.24 96.12 
. 

 21 22 16 00-0362 EA 7-Relay, Head Termination Card, VSP-014, Vesda® Aspirating Smoke Detection System (Ansul 430474) ................... 1,525.70 198.71 
. 

 21 22 16 00-0363 EA 12-Relay, Head Termination Card, VSP-016, Vesda® Aspirating Smoke Detection System (Ansul 430476) ................. 2,238.22 291.13 

XXXXXXX 
. 
 21 22 16 00-0364  Preferred® Low Pressure CO2 System (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0365  Manual Pull Stations, Preferred® Low Pressure CO2 System (21 22 16 00-0364) 

. 

. 
 21 22 16 00-0366 EA Addressable, DPST, Dual Action Pull Station, Preferred® Low Pressure CO2 System (Ansul 428658) ............................ 120.82 16.17 

Note: Excludes FMM-101. 
. 

 21 22 16 00-0367 EA Weatherproof Backbox For Manual Pull Stations, Preferred® Low Pressure CO2 System (Ansul 428659) ......................... 90.37 12.01 

XXXXXXX 
. 
 21 22 16 00-0368  Industrial Fire Control System (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0369  Alarm Devices, Industrial Fire Control System (21 22 16 00-0368) 

. 

. 
 21 22 16 00-0370 EA Explosion Proof Alarm Horn, Alarm Devices, Industrial Fire Control System (Ansul 65947) ........................................... 2,923.77 426.30 

. 
 21 22 16 00-0371 EA 6", 115 Volt AC Alarm Bell For Release Systems, Alarm Devices, Industrial Fire Control System (Ansul 24751) ................ 89.49 9.79 

. 
 21 22 16 00-0372 EA 24 Volt AC, Multitone Horn, Alarm Devices, Industrial Fire Control System (Ansul 429697) ................................................ 88.32 12.71 

. 
 21 22 16 00-0373 EA Weatherproof Surface Back Box For Horn And Strobe, Alarm Devices, Industrial Fire Control System (Ansul 

429700) ............................................................................................................................................................................... 52.61 7.63 
. 

 21 22 16 00-0374 EA Semi-Flush Plate, Alarm Devices, Industrial Fire Control System (Ansul 429701) ............................................................... 21.50 3.09 

XXXXXXX 
. 
 21 22 16 00-0375  Manual Pull Stations, Industrial Fire Control System (21 22 16 00-0368) 

. 

. 
 21 22 16 00-0376 EA SPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428655) ................................................................... 99.83 13.40 

. 
 21 22 16 00-0377 EA DPST, Dual Action Pull Station, Industrial Fire Control System (Ansul 428656) ................................................................. 140.76 18.94 

. 
 21 22 16 00-0378 EA Explosion Proof, DPDT, Dual Action Pull Station, Industrial Fire Control System (Ansul 428657) .................................. 1,098.96 148.80 

. 
 21 22 16 00-0379 EA Surface Mounted Backbox For Manual Pull Stations, Industrial Fire Control System (Ansul 428660) .................................. 31.95 4.30 

. 
 21 22 16 00-0380 EA Extra Pull Station Labels For Manual Pull Stations, Industrial Fire Control System (Ansul 428654) ..................................... 14.32 1.91 

NOT FOR BID
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XXXXXXX 
. 
 21 22 16 00-0381  Marine Fire Control System (21 22 16 00-0001) 

. 

. 
 21 22 16 00-0382  Alarm Devices, Marine Fire Control System (21 22 16 00-0381) 

. 

. 
 21 22 16 00-0383 EA Weatherproof Surface Mount Back Box For Alarm Accessories, Alarm Devices, Marine Fire Control System 

(Ansul 24747) ...................................................................................................................................................................... 57.91 7.76 
. 

 21 22 16 00-0384 EA 6", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417805) ................................................... 106.69 15.02 
. 

 21 22 16 00-0385 EA 10", 24 Volt DC, Alarm Bell, Alarm Devices, Marine Fire Control System (Ansul 417806) ................................................. 106.69 15.02 

XXXXXXX 
. 
 21 22 16 00-0386  FM200 System Equipment (21 22 16) 

. 

. 
 21 22 16 00-0387 EA  26 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 3,613.07 111.47 

. 
 21 22 16 00-0388 EA  44 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 5,186.34 127.63 

. 
 21 22 16 00-0389 EA  63 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................... 6,156.62 150.48 

. 
 21 22 16 00-0390 EA  101 LB Cylinder, Filled, For FM200 Fire Protection system ............................................................................................. 8,164.25 178.34 

. 
 21 22 16 00-0391 EA  196 LB Cylinder, Filled, For FM200 Fire Protection system ........................................................................................... 12,773.65 222.93 

. 
 21 22 16 00-0392 EA  Electro/Mechanical Release, For FM200 Fire Protection system ....................................................................................... 754.06 222.93 

. 
 21 22 16 00-0393 EA  Manual Pull Station, For FM200 Fire Protection system ..................................................................................................... 263.80 74.13 

. 
 21 22 16 00-0394 EA  Pneumatic Damper Release, For FM200 Fire Protection system ....................................................................................... 329.77 55.73 

. 
 21 22 16 00-0395 LB  FM200 Gas ........................................................................................................................................................................... 27.91  

. 
 21 22 16 00-0396 EA  Master Cylinder, For FM200 Fire Protection system ........................................................................................................ 5,922.04 59.97 

. 
 21 22 16 00-0397 EA  Shuttle Check Valve, For FM200 Fire Protection system ................................................................................................... 834.43 83.82 

. 
 21 22 16 00-0398 EA  Flex Head Cylinder, For FM200 Fire Protection system ..................................................................................................... 830.17 89.84 

. 
 21 22 16 00-0399 EA  Nozzles, For FM200 Fire Protection system ....................................................................................................................... 204.81 31.77 

. 
 21 22 16 00-0400 EA  Cylinder Support, For FM200 Fire Protection system ......................................................................................................... 235.11 59.97 

. 
 21 22 16 00-0401 EA  Solenoid Valve, For FM200 Fire Protection system ......................................................................................................... 1,081.28 89.84 

. 
 21 22 16 00-0402 EA  Battery Back-Up, For FM200 Fire Protection system .......................................................................................................... 778.53 236.97 

. 
 21 22 16 00-0403 EA  Control Panel, Single Zone, For FM200 Fire Protection system ...................................................................................... 4,229.07 445.19 

. 
 21 22 16 00-0404 EA  Control Panel, Multi Zone, For FM200 Fire Protection system ........................................................................................ 6,816.72 891.39 

. 
 21 22 16 00-0405 EA  Smoke Or Heat Detector, For FM200 Fire Protection system ............................................................................................ 328.34 89.84 

. 
 21 22 16 00-0406 EA  Annunciator, For FM200 Fire Protection system.............................................................................................................. 3,429.78 337.41 

. 
 21 22 16 00-0407 EA  Pressure Switch, For FM200 Fire Protection system .......................................................................................................... 357.96 89.84 

. 
 21 22 16 00-0408 EA  Alarm Horn, For FM200 Fire Protection system.................................................................................................................. 325.48 89.84 

. 
 21 22 16 00-0409 EA  Testing, For FM200 Fire Protection system ..................................................................................................................... 1,533.56  

. 
 21 22 16 00-0410 EA Abort Switch, For FM200 Fire Protection system................................................................................................................ 229.30 41.79 

XXXXXXX 
. 
 21 23  Wet-Chemical Fire-Extinguishing Systems (21 20) 

. 

. 
 21 23 16  Wet-Chemical Fire-Extinguishing Equipment (21 23) 

. 

. 
 21 23 16 00-0001  Kidde Fire Systems (21 23 16) 

Note: Kidde or equal. 
. 
. 
 21 23 16 00-0002  Cylinders And Hardware (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0003 EA 125 Cylinder And Valve Assembly With 1.25 Gallon of Wet Agent ..................................................................................... 909.74 92.34 

. 
 21 23 16 00-0004 EA 260 Cylinder And Valve Assembly With 2.6 Gallon Of Wet Agent ................................................................................... 1,045.07 115.02 

. 
 21 23 16 00-0005 EA 400S And M Cylinder And Valve Assembly With 4 Gallon Of Wet Agent ........................................................................ 1,280.58 141.90 

. 
 21 23 16 00-0006 EA 600 And L Cylinder And Valve Assembly With 6 Gallon Of Wet Agent ............................................................................ 1,512.17 168.37 

. 
 21 23 16 00-0007 EA  Discharge Adapter Kit (One Required Per Cylinder) ............................................................................................................. 50.99 4.83 

. 
 21 23 16 00-0008 EA  System Valve Actuator ....................................................................................................................................................... 183.16 19.19 

. 
 21 23 16 00-0009 EA  Vent Plug .............................................................................................................................................................................. 34.35 3.90 

. 
 21 23 16 00-0010 EA Gauge Shield ........................................................................................................................................................................ 93.03 10.26 

. 
 21 23 16 00-0011 EA  125 Cylinder Wall Mounting Bracket ..................................................................................................................................... 94.38 10.26 

. 
 21 23 16 00-0012 EA  260 Cylinder Wall Mounting Bracket ................................................................................................................................... 100.05 10.87 

. 
 21 23 16 00-0013 EA 400S And M Cylinder Wall Mounting Bracket ..................................................................................................................... 190.18 20.52 

. 
 21 23 16 00-0014 EA  600 And 400M Cylinder Shelf Bracket ................................................................................................................................ 186.85 23.29 

. 
 21 23 16 00-0015 EA 600 And 400M Cylinder Floor Mounting Kit ........................................................................................................................ 276.66 23.35 

. 
 21 23 16 00-0016 EA 125 And 260 Cylinder Replacement Bracket Strap............................................................................................................... 37.19  

. 
 21 23 16 00-0017 EA 400 And 600 Cylinder Replacement Bracket Strap............................................................................................................... 39.27  

XXXXXXX 
. 
 21 23 16 00-0018  Nozzles And Accessories (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0019 EA  ADP, F, GRW Or R Nozzle ................................................................................................................................................... 84.64 9.44 

. 
 21 23 16 00-0020 EA  LPF Or DM Nozzle ................................................................................................................................................................ 92.02 9.44 

. 
 21 23 16 00-0021 EA  LPR Nozzle ......................................................................................................................................................................... 107.23 9.44 

. 
 21 23 16 00-0022 EA 3/8" Swivel Adapter For Nozzles .......................................................................................................................................... 63.51 6.67 

. 
 21 23 16 00-0023 EA Removal And Replacement Of Nozzle Seals ....................................................................................................................... 10.01  

. 
 21 23 16 00-0024 EA  Chrome Nozzle Disc Cap ....................................................................................................................................................... 6.17 0.61 

. 
 21 23 16 00-0025 EA LPR Nozzle Disc Cap ........................................................................................................................................................... 35.34 9.39 

XXXXXXX 
. 
 21 23 16 00-0026  Control Systems (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0027 EA XV Control System .......................................................................................................................................................... 1,181.82 61.56 

Note: Includes (1) SVA, (1) system cartridge, (1) test cartridge, (1) EMT connector kit, (1) SPDT microswitch kit, 
and (1) SPDT microswitch kit. 

. 
 21 23 16 00-0028 EA 7-1/2" High Pressure Hose (Required for cylinder mounted XV Control System) ................................................................. 99.25 10.26 

. 
 21 23 16 00-0029 EA 24" High Pressure Hose ..................................................................................................................................................... 117.89 10.26 

. 
 21 23 16 00-0030 EA 60" High Pressure Hose ..................................................................................................................................................... 159.33 10.26 

. 
 21 23 16 00-0031 EA XV Solenoid Kit (Electric Actuator), 24 Volt DC .................................................................................................................. 229.57 20.52 

NOT FOR BID



21
 21 Fire Suppression 

21 20 Fire-Extinguishing Systems 
21 23 Wet-Chemical Fire-Extinguishing Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 21 - 44  San Bernardino County 

. 
 21 23 16 00-0032 EA XV Microswitch Kit, SPDT ..................................................................................................................................................... 75.23 9.64 

. 
 21 23 16 00-0033 EA XV Microswitch Kit, SPDT, Terminal Type, For Alarm/Release ............................................................................................ 81.44 9.64 

. 
 21 23 16 00-0034 EA EMT Connector Kit (EMT Connector And O-Ring) ............................................................................................................... 31.96 7.70 

. 
 21 23 16 00-0035 EA KRS-50 Control Box Assembly ........................................................................................................................................... 663.76 39.76 

Note: Includes (1) SVA, (2) CO2 cartridges, (2) set screws, (1) grommet, (1) cover label, and (1) exhaust fan 
caution label. 

. 
 21 23 16 00-0036 EA  SPDT Microswitch For KRS-50 ............................................................................................................................................. 88.67 9.64 

. 
 21 23 16 00-0037 EA  DPDT Microswitch For KRS-50 .......................................................................................................................................... 160.46 16.73 

. 
 21 23 16 00-0038 EA  SPDT Pressure Switch (Fire Department Tie-In) ................................................................................................................ 492.65 53.66 

XXXXXXX 
. 
 21 23 16 00-0039  Mechanical Actuation Components (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0040 EA Universal Detector Link Housing Kit, Mechanical Actuation Systems ................................................................................... 55.88 15.39 

Note: Includes (1) bracket (11-3/4"), (2) "S" hook, and (2) cable crimp sleeves. 
. 

 21 23 16 00-0041 EA XV Low Profile Link Detector Housing Kit ............................................................................................................................. 84.65 15.39 
Note: Includes (1) bracket, (2) 1/2" EMT connectors, (4) cable crimp sleeves, and (1) S hook. 

. 
 21 23 16 00-0042 EA XV Or KRS-50 Remote Manual Release, Combination Pull-To-Trip/Release-To-Trip ........................................................ 235.99 10.26 

. 
 21 23 16 00-0043 EA XV Remote Manual Release, Pull-To-Trip .......................................................................................................................... 180.05 10.26 

. 
 21 23 16 00-0044 EA  Corner Pulley, Mechanical Actuation Systems ..................................................................................................................... 24.73 2.77 

. 
 21 23 16 00-0045 EA  Double Tee Pulley, Mechanical Actuation Systems ............................................................................................................ 342.41 16.93 

. 
 21 23 16 00-0046 EA  In-Line Tee Pulley, Mechanical Actuation Systems .............................................................................................................. 41.45 4.51 

. 
 21 23 16 00-0047 EA Corner Pulley / Quik-Seal Adapter Combination ................................................................................................................... 95.20 5.13 

. 
 21 23 16 00-0048 LF 1/16" Cable, Mechanical Actuation Systems .......................................................................................................................... 2.52 1.03 

. 
 21 23 16 00-0049 EA Cable Clamp ......................................................................................................................................................................... 13.46 0.51 

. 
 21 23 16 00-0050 EA  Cable Crimp Sleeve, Mechanical Actuation Systems ............................................................................................................. 1.63 0.41 

. 
 21 23 16 00-0051 EA  "S" Hook, Mechanical Actuation Systems ............................................................................................................................... 1.57 0.41 

. 
 21 23 16 00-0052 EA 1/2" EMT x 3/8" NPT Adapter, Mechanical Actuation Systems ............................................................................................. 88.43 9.54 

XXXXXXX 
. 
 21 23 16 00-0053  Mechanical Detection Links (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0054 EA  KGS Standard Response Link .............................................................................................................................................. 18.82 5.13 

. 
 21 23 16 00-0055 EA  KGS Rapid Response Link ................................................................................................................................................... 27.39 5.13 

. 
 21 23 16 00-0056 EA KFA Type "A" Fusible Link .................................................................................................................................................... 23.55 5.13 

. 
 21 23 16 00-0057 EA KML Type "ML" Fusible Link ................................................................................................................................................. 24.76 5.13 

. 
 21 23 16 00-0058 EA 500 Degree, KML Type "ML" Fusible Link ............................................................................................................................ 37.19 5.13 

XXXXXXX 
. 
 21 23 16 00-0059  Gas Valves (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0060 EA  3/4" NPT Mechanical Cable Operated Gas Shut-off Valve ................................................................................................. 400.16 22.16 

. 
 21 23 16 00-0061 EA  1" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 435.57 27.30 

. 
 21 23 16 00-0062 EA  1-1/4" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 500.20 34.47 

. 
 21 23 16 00-0063 EA  1-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 548.89 39.71 

. 
 21 23 16 00-0064 EA  2" NPT Mechanical Cable Operated Gas Shut-off Valve .................................................................................................... 592.84 46.89 

. 
 21 23 16 00-0065 EA  2-1/2" NPT Mechanical Cable Operated Gas Shut-off Valve .............................................................................................. 983.11 68.54 

. 
 21 23 16 00-0066 EA  3" NPT Mechanical Cable Operated Gas Shut-off Valve ................................................................................................. 1,097.79 79.31 

. 
 21 23 16 00-0067 EA  Pneumatic Release (Single Unit) ........................................................................................................................................ 454.56 25.04 

. 
 21 23 16 00-0068 EA Removal And Replacement Of Cable Block And Set Screw Assembly For Gas Valve ........................................................ 60.97  

. 
 21 23 16 00-0069 EA  1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 417.74 20.63 

. 
 21 23 16 00-0070 EA  3/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 420.83 22.16 

. 
 21 23 16 00-0071 EA  1" Electric Solenoid Gas Shut-off Valve .............................................................................................................................. 649.68 27.30 

. 
 21 23 16 00-0072 EA  1-1/4" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 687.73 34.47 

. 
 21 23 16 00-0073 EA  1-1/2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................ 789.57 39.71 

. 
 21 23 16 00-0074 EA  2" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 1,015.15 46.89 

. 
 21 23 16 00-0075 EA  2-1/2" Electric Solenoid Gas Shut-off Valve ..................................................................................................................... 1,678.59 68.54 

. 
 21 23 16 00-0076 EA  3" Electric Solenoid Gas Shut-off Valve ........................................................................................................................... 2,109.26 79.31 

. 
 21 23 16 00-0077 EA  Manual Reset Relay............................................................................................................................................................ 568.04 103.11 

XXXXXXX 
. 
 21 23 16 00-0078  Liquid Tight Sealing Adapters (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0079 EA  3/8" Tubing, Compression Seal Adapter ............................................................................................................................... 45.53 4.31 

. 
 21 23 16 00-0080 EA  1/2" Tubing, 1/4" Pipe, Compression Seal Adapter .............................................................................................................. 44.81 4.72 

. 
 21 23 16 00-0081 EA  5/8" Tubing, 3/8" Pipe, Compression Seal Adapter .............................................................................................................. 52.60 5.64 

. 
 21 23 16 00-0082 EA  3/4" Tubing, 1/2" Pipe, Compression Seal Adapter .............................................................................................................. 60.75 6.06 

. 
 21 23 16 00-0083 EA  1/2" Electrical Metallic Tubing (EMT), Compression Seal Adapter ....................................................................................... 52.60 5.64 

. 
 21 23 16 00-0084 EA  3/8" NPT Female, Quik-Seal Adapter ................................................................................................................................... 44.81 4.72 

. 
 21 23 16 00-0085 EA  1/2" NPT Female, Quik-Seal Adapter ................................................................................................................................... 44.81 4.72 

. 
 21 23 16 00-0086 EA  3/4" NPT Female, Quik-Seal Adapter ................................................................................................................................... 73.56 8.00 

. 
 21 23 16 00-0087 EA  1" NPT Female, Quik-Seal Adapter ...................................................................................................................................... 97.94 10.57 

. 
 21 23 16 00-0088 EA  Quik-Patch For Hole Patching Up To 1-1/8" Diameter .......................................................................................................... 44.81  

XXXXXXX 
. 
 21 23 16 00-0089  Pressure Operated Releasing Systems (21 23 16 00-0001) 

. 

. 
 21 23 16 00-0090 EA  KRS-100 Nitrogen Cylinder ................................................................................................................................................. 326.25 30.99 

. 
 21 23 16 00-0091 EA  KRS-100 Actuator Assembly .............................................................................................................................................. 292.05 31.60 

. 
 21 23 16 00-0092 EA  KRS-100 Mounting Bracket ................................................................................................................................................ 231.08 7.80 

. 
 21 23 16 00-0093 EA  KRS-700S Nitrogen Cylinder .............................................................................................................................................. 838.73 89.37 

. 
 21 23 16 00-0094 EA  KRS-700 Mounting Bracket ................................................................................................................................................ 178.53 19.09 

. 
 21 23 16 00-0095 EA  KRS-700S Discharge Adapter Kit ....................................................................................................................................... 271.37 19.09 

. 
 21 23 16 00-0096 EA  Check Valve, Pressure Operated Releasing Systems ........................................................................................................ 269.22 13.54 

. 
 21 23 16 00-0097 EA  Vent Check, Pressure Operated Releasing Systems ........................................................................................................... 82.30 8.62 
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. 
 21 23 16 00-0098 EA  Removal And Replacement Of Receiver Gasket For KRS-100 Actuator Assembly ............................................................. 10.87  

. 
 21 23 16 00-0099 EA 3 Pole, Double Throw Pressure Switch .............................................................................................................................. 672.26 71.83 

XXXXXXX 
. 
 21 23 16 00-0100  Pyro-Chem Kitchen Fire Suppression Systems (21 23 16) 

. 

. 
 21 23 16 00-0101  Cylinders, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0102 EA  3.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551194) ...................................... 870.59 72.85 

. 
 21 23 16 00-0103 EA  4.6 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551193) ................................... 1,254.03 104.97 

. 
 21 23 16 00-0104 EA  6.0 Gallon Agent Cylinder With Valve, Kitchen Fire Suppression Systems (Pyro-Chem 551196) ................................... 1,645.87 143.54 

. 
 21 23 16 00-0105 EA  Cylinder Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550053) ....................................................... 178.07 17.13 

. 
 21 23 16 00-0106 EA Enclosure With Mechanical Control Unit, Kitchen Fire Suppression Systems (Pyro-Chem 551208) ............................... 1,172.43 112.04 

. 
 21 23 16 00-0107 EA  Enclosure For Secondary Cylinders, Kitchen Fire Suppression Systems (Pyro-Chem 550966) ........................................ 715.84 68.34 

XXXXXXX 
. 
 21 23 16 00-0108  Fusible Links, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0109 EA  165 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551522) ...................................................... 23.12 2.26 

. 
 21 23 16 00-0110 EA  212 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551523) ...................................................... 23.12 2.26 

. 
 21 23 16 00-0111 EA  280 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551524) ...................................................... 23.68 2.26 

. 
 21 23 16 00-0112 EA  360 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551525) ...................................................... 23.12 2.26 

. 
 21 23 16 00-0113 EA  450 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551526) ...................................................... 23.12 2.26 

. 
 21 23 16 00-0114 EA  500 Fahrenheit, Fusible Link, Kitchen Fire Suppression Systems (Pyro-Chem 551527) ...................................................... 25.17 2.26 

. 
 21 23 16 00-0115 EA Fusible Link Kit With 10" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550131) ............................................... 40.04 3.80 

. 
 21 23 16 00-0116 EA Fusible Link Kit With 8" Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550132) ................................................. 51.97 5.03 

. 
 21 23 16 00-0117 EA  Fusible Link Hanger, Kitchen Fire Suppression Systems (Pyro-Chem 550876) ................................................................... 60.62 25.96 

. 
 21 23 16 00-0118 EA  225 To 600 Fahrenheit, Electrical Thermal Detector, Kitchen Fire Suppression Systems (Pyro-Chem 13970-6) .............. 498.55 57.77 

XXXXXXX 
. 
 21 23 16 00-0119  Gas Valves, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0120 EA  3/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550593) ................... 420.42 22.16 

. 
 21 23 16 00-0121 EA  1" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550594) ...................... 478.56 27.30 

. 
 21 23 16 00-0122 EA  1-1/4" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550595) ................ 515.77 34.47 

. 
 21 23 16 00-0123 EA  1-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550596) ................ 567.10 39.60 

. 
 21 23 16 00-0124 EA  2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 551049) ...................... 652.17 46.79 

. 
 21 23 16 00-0125 EA  2-1/2" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550185) ............. 1,525.26 68.44 

. 
 21 23 16 00-0126 EA  3" Mechanical Gas Valve, Direct Cable Hookup, Kitchen Fire Suppression Systems (Pyro-Chem 550186) ................... 1,626.63 79.21 

. 
 21 23 16 00-0127 EA  3/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550358).......................................................... 329.20 22.16 

. 
 21 23 16 00-0128 EA  1" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550359) ............................................................ 562.93 27.30 

. 
 21 23 16 00-0129 EA  1-1/4" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550360) ...................................................... 586.44 34.47 

. 
 21 23 16 00-0130 EA  1-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550361) ...................................................... 667.41 39.60 

. 
 21 23 16 00-0131 EA  2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550362) ............................................................ 925.77 46.79 

. 
 21 23 16 00-0132 EA  2-1/2" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550363) ................................................... 1,794.27 68.44 

. 
 21 23 16 00-0133 EA  3" Electrical Gas Valve, Kitchen Fire Suppression Systems (Pyro-Chem 17643) ........................................................... 1,891.12 79.21 

XXXXXXX 
. 
 21 23 16 00-0134  Nozzles, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0135 EA  Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ..................................................................................................... 82.92 7.60 

. 
 21 23 16 00-0136 EA  Swivel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) ....................................................................................... 117.95 9.64 

. 
 21 23 16 00-0137 EA  Stainless Steel Nozzle, Kitchen Fire Suppression Systems (Pyro-Chem) .......................................................................... 459.84 9.64 

XXXXXXX 
. 
 21 23 16 00-0138  Actuating Cylinders/Cartridges, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0139 EA  Carbon Dioxide Actuation Cartridge, Kitchen Fire Suppression Systems (Pyro-Chem 551059) .......................................... 30.59 2.97 

. 
 21 23 16 00-0140 EA  PAC-10, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550104) ................................ 1,002.13 96.34 

. 
 21 23 16 00-0141 EA  PAC-200, Pneumatic Actuating Cylinder, Kitchen Fire Suppression Systems (Pyro-Chem 550690) .............................. 1,276.92 123.23 

XXXXXXX 
. 
 21 23 16 00-0142  Circuit Monitors, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0143 EA  24 Volt DC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 

550303) ............................................................................................................................................................................. 655.08 63.10 
. 

 21 23 16 00-0144 EA  120 Volt AC, System Circuit Monitor/Gas Valve Reset Relay, Kitchen Fire Suppression Systems (Pyro-Chem 
550302) ............................................................................................................................................................................. 790.44 76.03 

XXXXXXX 
. 
 21 23 16 00-0145  Control Heads, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0146 EA  Mechanical Control Head, No Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551203).............................. 722.76 69.57 

. 
 21 23 16 00-0147 EA  Mechanical Control Head With Local Action, Kitchen Fire Suppression Systems (Pyro-Chem 551200) ............................ 754.31 72.74 

. 
 21 23 16 00-0148 EA  24 Volt DC, Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 

551201) ............................................................................................................................................................................. 982.61 94.60 
. 

 21 23 16 00-0149 EA  120 Volt AC Electrical Control Head With Local Actuation, Kitchen Fire Suppression Systems (Pyro-Chem 
551202) .......................................................................................................................................................................... 1,127.17 108.76 

. 
 21 23 16 00-0150 EA Control Head Mounting Bracket, Kitchen Fire Suppression Systems (Pyro-Chem 550853) ................................................. 91.55 8.83 

XXXXXXX 
. 
 21 23 16 00-0151  Corner Pulleys/Tees, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0152 EA  Set Screw Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 415670) .................................................. 23.02 1.44 

. 
 21 23 16 00-0153 EA  Compression Type, Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 423250) ............................................. 23.67 1.84 

. 
 21 23 16 00-0154 EA  Tee Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550166) .................................................................................. 73.41 7.08 

. 
 21 23 16 00-0155 EA  Removal And Replacement Of Screw For Corner Pulley, Kitchen Fire Suppression Systems (Pyro-Chem 550272) ............. 0.92  

NOT FOR BID
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XXXXXXX 
. 
 21 23 16 00-0156  Switches, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0157 EA  SPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550227) .............................................................................. 79.84 7.70 

. 
 21 23 16 00-0158 EA  DPDT Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550237)............................................................................ 159.92 15.29 

. 
 21 23 16 00-0159 EA  Four Pole Double Throw Switch, Kitchen Fire Suppression Systems (Pyro-Chem 550978)............................................... 338.44 32.43 

XXXXXXX 
. 
 21 23 16 00-0160  Wire Rope/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0161 LF 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 15821) ..................................... 1.62 0.31 

. 
 21 23 16 00-0162 EA Crimps For 1/16" Diameter Stainless Steel Wire Rope, Kitchen Fire Suppression Systems (Pyro-Chem 550122) ................ 0.94 0.31 

. 
 21 23 16 00-0163 EA  High Temperature Stainless Steel Crimps, Kitchen Fire Suppression Systems (Pyro-Chem 551551) ................................... 3.98 0.41 

. 
 21 23 16 00-0164 EA  "S" Hooks, Kitchen Fire Suppression Systems (Pyro-Chem 550121) ..................................................................................... 0.66  

XXXXXXX 
. 
 21 23 16 00-0165  Replacement Parts, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0166 EA  Wet Valve Rebuilding Kit, Kitchen Fire Suppression Systems (Pyro-Chem 550698) ........................................................... 75.84 7.39 

. 
 21 23 16 00-0167 EA Wet Valve Cap With Schrader Valve, Kitchen Fire Suppression Systems (Pyro-Chem 550831) ......................................... 79.18 7.70 

. 
 21 23 16 00-0168 EA  Wet Spring, Kitchen Fire Suppression Systems (Pyro-Chem 550705) ................................................................................... 9.28 0.93 

. 
 21 23 16 00-0169 EA  225 psi, Wet Gauge, Kitchen Fire Suppression Systems (Pyro-Chem 551236) ................................................................. 108.98 10.06 

. 
 21 23 16 00-0170 EA  Wet Valve O-ring, Kitchen Fire Suppression Systems (Pyro-Chem 550716) ........................................................................ 15.26 1.44 

. 
 21 23 16 00-0171 EA  Wet Piston, Kitchen Fire Suppression Systems (Pyro-Chem 550707).................................................................................. 21.24 2.06 

. 
 21 23 16 00-0172 EA  Wet Piston O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 550715) ....................................................................... 9.28 0.93 

. 
 21 23 16 00-0173 EA  Wet Nozzle Cap, Kitchen Fire Suppression Systems (Pyro-Chem 551528) ......................................................................... 13.07 1.23 

. 
 21 23 16 00-0174 EA  Wet Nozzle Strainer, Kitchen Fire Suppression Systems (Pyro-Chem 551529) ................................................................... 12.78 1.23 

. 
 21 23 16 00-0175 EA  Wet Nozzle Cap O-Ring, Kitchen Fire Suppression Systems (Pyro-Chem 551530) ............................................................... 3.65 0.31 

. 
 21 23 16 00-0176 EA  Removal And Replacement Of Teflon Washer For Control Head Actuator, Kitchen Fire Suppression Systems 

(Pyro-Chem 550257) ............................................................................................................................................................. 6.19  
. 

 21 23 16 00-0177 EA  O-Ring Lubrication, Kitchen Fire Suppression Systems (Pyro-Chem 550063) ................................................................... 118.28  
. 

 21 23 16 00-0178 EA  3.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 551024)..................................................... 807.62  
. 

 21 23 16 00-0179 EA  4.6 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550902).................................................. 1,047.54  
. 

 21 23 16 00-0180 EA  6.0 Gallon Empty Test Tank, Kitchen Fire Suppression Systems (Pyro-Chem 550901).................................................. 1,209.41  

XXXXXXX 
. 
 21 23 16 00-0181  Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0182 EA 3/8" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550857) .............................................................. 37.15 3.49 

. 
 21 23 16 00-0183 EA 1/2" Quickseal Adapter, Kitchen Fire Suppression Systems (Pyro-Chem 550859) .............................................................. 38.48 3.70 

. 
 21 23 16 00-0184 EA  Wet Valve Tool, Kitchen Fire Suppression Systems (Pyro-Chem 550788) ........................................................................... 74.11 7.08 

. 
 21 23 16 00-0185 EA  Recharge Adapter Kit, Kitchen Fire Suppression Systems (Pyro-Chem 551240) ............................................................... 104.86  

. 
 21 23 16 00-0186 EA  3.0 Gallon Of Wet Chemical For Recharge, Kitchen Fire Suppression Systems (Pyro-Chem 551188) .............................. 225.41  

XXXXXXX 
. 
 21 23 16 00-0187  Pull Stations/Accessories, Kitchen Fire Suppression Systems (21 23 16 00-0100) 

. 

. 
 21 23 16 00-0188 EA  Mechanical, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551074) ............................................. 149.70 14.47 

. 
 21 23 16 00-0189 EA  Electric, Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 551166) ................................................... 159.23 20.31 

. 
 21 23 16 00-0190 EA  Trim Ring For Flush Mounting Remote Pull Station, Kitchen Fire Suppression Systems (Pyro-Chem 550088) ................... 40.04 3.80 

. 
 21 23 16 00-0191 EA  Glass Rods For Pull Stations, Kitchen Fire Suppression Systems (Pyro-Chem 428661) ....................................................... 5.23 1.33 

XXXXXXX 
. 
 21 23 16 00-0192  Asco Gas Valve Control Panels (21 23 16) 

. 

. 
 21 23 16 00-0193 EA Relay Control Panel For AC Solenoid Valves (Asco 108D90C) ....................................................................................... 2,500.93 225.73 

. 
 21 23 16 00-0194 EA Relay Control Panel For DC Solenoid Valves (Asco 108D10C) ...................................................................................... 2,586.01 225.73 

. 
 21 23 16 00-0195 EA Master Control Station For Relay Control Panel For DC Solenoid Valves (Asco 216C89) ................................................. 846.87 51.30 

. 
 21 23 16 00-0196 EA Emergency Stop Station For Relay Control Panel (Asco 173A19) ..................................................................................... 791.29 51.30 

XXXXXXX 
. 
 21 24  Dry-Chemical Fire-Extinguishing Systems (21 20) 

. 

. 
 21 24 16  Dry-Chemical Fire-Extinguishing Equipment (21 24) 

. 

. 
 21 24 16 00-0001  Amerex KP Restaurant Fire Suppression Systems (21 24 16) 

Note: Amerex or equal. 
. 
. 

 21 24 16 00-0002 EA 3.75 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve ............................................................................. 568.18 79.63 
. 

 21 24 16 00-0003 EA 6 Gallon, Charged, Agent Cylinder Assembly With Discharge Valve .................................................................................. 791.33 100.38 
. 

 21 24 16 00-0004 EA  Recharge - KP Liquid Agent (3.75 Gallon) .......................................................................................................................... 187.94  
. 

 21 24 16 00-0005 EA  Recharge - KP Liquid Agent (6 Gallon) ............................................................................................................................... 330.38  
. 

 21 24 16 00-0006 EA 3.75 Gallon, Bracket Assembly Agent Cylinder With Distribution Hose Assembly And Distribution Outlet ......................... 131.56 16.71 
. 

 21 24 16 00-0007 EA 6 Gallon, Bracket Assembly Agent Cylinder ......................................................................................................................... 76.64 9.69 
. 

 21 24 16 00-0008 EA  6 Gallon, 3/4 NPT, Agent Cylinder Discharge Adapter Kit .................................................................................................... 33.24  
. 

 21 24 16 00-0009 EA  6 Gallon, Pneumatic Actuator, Agent Cylinder .................................................................................................................... 131.56 16.71 
. 

 21 24 16 00-0010 EA MRM Actuator (Less N2 Cylinder And Enclosure) .............................................................................................................. 330.38 41.90 
. 

 21 24 16 00-0011 EA  Painted Steel, MRM Enclosure ........................................................................................................................................... 176.07 22.29 
. 

 21 24 16 00-0012 EA  Stainless Steel, MRM Enclosure ......................................................................................................................................... 214.46 22.29 
. 

 21 24 16 00-0013 EA  Stainless Steel, Single Cylinder System Cabinet ................................................................................................................ 524.26 66.51 
. 

 21 24 16 00-0014 EA  N2 - 1/4" x 16" Actuation Hose ............................................................................................................................................. 39.56 5.02 
. 

 21 24 16 00-0015 EA  10 CU. Inch, Nitrogen Cylinder ........................................................................................................................................... 176.08 22.29 
Note: Use For 1-10 Agent Cylinders 

. 
 21 24 16 00-0016 EA  Vent Check ........................................................................................................................................................................... 31.66 4.01 

. 
 21 24 16 00-0017 EA  Detector ................................................................................................................................................................................ 23.74 3.01 

Note: Includes bracket, linkage and conduit fittings. 
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. 
 21 24 16 00-0018 EA  280 To 450 Degree F, Fusible Link ......................................................................................................................................... 8.90 1.12 

. 
 21 24 16 00-0019 EA  Test Link ................................................................................................................................................................................. 2.92  

. 
 21 24 16 00-0020 EA  Corner Pulley ........................................................................................................................................................................ 12.26 1.56 

. 
 21 24 16 00-0021 EA  1/16", 500 Foot Spool, Cable .............................................................................................................................................. 197.82 25.07 

. 
 21 24 16 00-0022 EA  Pulley Tee ............................................................................................................................................................................. 89.02 11.25 

. 
 21 24 16 00-0023 EA  Manual Pull Station (Standard) ............................................................................................................................................. 79.12 10.03 

. 
 21 24 16 00-0024 EA  Manual Pull Station, Adapter Kit (Recess Standard Pull Station) ......................................................................................... 37.12 4.68 

. 
 21 24 16 00-0025 EA  Manual Pull Station (Oversized) ........................................................................................................................................... 88.23 11.14 

. 
 21 24 16 00-0026 EA  Conduit Offset ....................................................................................................................................................................... 17.60 2.23 

. 
 21 24 16 00-0027 EA  3/8" Pipe Thread, Seal (Quick-Seal) ..................................................................................................................................... 24.26 3.12 

. 
 21 24 16 00-0028 EA  1/2" Pipe Thread, Seal (Quick-Seal ...................................................................................................................................... 19.79 2.56 

. 
 21 24 16 00-0029 EA  3/8" Pipe Compression Seal ................................................................................................................................................. 33.04 4.23 

. 
 21 24 16 00-0030 EA  1/2" Pipe Compression Seal ................................................................................................................................................. 33.04 4.23 

. 
 21 24 16 00-0031 EA Cap, Nozzle Blow-Off (Standard) ............................................................................................................................................ 9.46 2.90 

. 
 21 24 16 00-0032 EA Cap, Nozzle Blow-Off (High Temperature) ........................................................................................................................... 22.01 2.90 

. 
 21 24 16 00-0033 EA  2 Flow Points, Fryer/Griddle Nozzle ..................................................................................................................................... 39.56 5.02 

. 
 21 24 16 00-0034 EA  1 Flow Point Each,  Appliance, Plenum Nozzle .................................................................................................................... 39.56 5.02 

. 
 21 24 16 00-0035 EA Nozzle - Solid Fuel Charbroiler - 1 To 1-1/2 Flow Points Each ............................................................................................. 39.56 5.02 

. 
 21 24 16 00-0036 EA  1/2 Flow Points Each, Upright Charbroiler Nozzle ................................................................................................................ 39.56 5.02 

. 
 21 24 16 00-0037 EA  2 Flow Points Each, Duct (Only) Nozzle ............................................................................................................................... 39.56 5.02 

. 
 21 24 16 00-0038 EA  2 Flow Points Each, Four Burner Range Nozzle................................................................................................................... 56.89 7.24 

. 
 21 24 16 00-0039 EA  3/4" Or 1" Mechanical Gas Valve ........................................................................................................................................ 314.50 29.53 

. 
 21 24 16 00-0040 EA  1-1/4" Or 1-1/2" Mechanical Gas Valve .............................................................................................................................. 370.78 42.89 

. 
 21 24 16 00-0041 EA  2" Mechanical Gas Valve .................................................................................................................................................... 461.68 50.70 

. 
 21 24 16 00-0042 EA  Manual Reset Relay (Required With Every Electric Gas Valve) ......................................................................................... 498.52 63.18 

. 
 21 24 16 00-0043 EA SPDT Microswitch With 18" Leads ....................................................................................................................................... 26.23 3.34 

. 
 21 24 16 00-0044 EA  Kit Gas Valve Actuator For Use With ASCO Mechanical Gas Valve .................................................................................... 42.34 5.35 

. 
 21 24 16 00-0045 EA Gas Valve Trip Assembly ..................................................................................................................................................... 89.02 11.25 

XXXXXXX 
. 
 21 24 16 00-0046  Range Guard Fire Suppression Systems (21 24 16) 

Note: Range Guard or equal. 
. 
. 

 21 24 16 00-0047 EA 1-1/4 Gallon Charged Cylinder With Valve ......................................................................................................................... 603.29 86.08 
. 

 21 24 16 00-0048 EA 2-1/2 Gallon Charged Cylinder With Valve ......................................................................................................................... 753.07 107.43 
. 

 21 24 16 00-0049 EA 4 Gallon Charged Cylinder With Valve ............................................................................................................................... 929.71 132.67 
. 

 21 24 16 00-0050 EA 6 Gallon Charged Cylinder With Valve ............................................................................................................................ 1,104.29 157.50 
. 

 21 24 16 00-0051 EA  Vent Plug .............................................................................................................................................................................. 25.34 3.59 
. 

 21 24 16 00-0052 EA  Discharge Adapter Kit ........................................................................................................................................................... 32.64  
. 

 21 24 16 00-0053 EA  1-1/4 Gallon Wall Bracket ..................................................................................................................................................... 67.15 9.54 
. 

 21 24 16 00-0054 EA  2-1/2 Gallon Wall Bracket ..................................................................................................................................................... 71.07 10.16 
. 

 21 24 16 00-0055 EA  4 Gallon Wall Bracket ......................................................................................................................................................... 134.22 19.19 
. 

 21 24 16 00-0056 EA  6 Gallon Wall Bracket ......................................................................................................................................................... 148.76 21.24 
. 

 21 24 16 00-0057 EA  Mechanical Control Head, No Microswitch ......................................................................................................................... 524.78 74.90 
. 

 21 24 16 00-0058 EA  Mechanical Control Head, 1 Microswitch ............................................................................................................................ 547.50 78.08 
. 

 21 24 16 00-0059 EA Mechanical Control Head, 2 Microswitches ........................................................................................................................ 628.08 89.57 
. 

 21 24 16 00-0060 EA  Tandem Control Head ........................................................................................................................................................ 477.25 68.13 
. 

 21 24 16 00-0061 EA  Electric Control Head, 120 Volt AC / 24 Volt DC ................................................................................................................. 807.82 115.23 
. 

 21 24 16 00-0062 EA  Mechanical Control Box ...................................................................................................................................................... 359.49 51.30 
. 

 21 24 16 00-0063 EA  Tandem Control Box ........................................................................................................................................................... 359.49 51.30 
. 

 21 24 16 00-0064 EA  Mechanical Control Box Adapter ........................................................................................................................................ 105.37 15.08 
. 

 21 24 16 00-0065 EA A+ Control head With 1 Pressure Operated Actuator ......................................................................................................... 316.65 45.14 
. 

 21 24 16 00-0066 EA  Pressure Operated Actuator ............................................................................................................................................... 130.16 18.57 
. 

 21 24 16 00-0067 EA  BMCS-1 Nitrogen Cylinder ................................................................................................................................................. 210.74 30.06 
. 

 21 24 16 00-0068 EA  BMCS-1 Actuator Assembly ............................................................................................................................................... 214.87 30.68 
. 

 21 24 16 00-0069 EA  BMCS-1 Mounting Bracket ................................................................................................................................................... 52.68 7.49 
. 

 21 24 16 00-0070 EA  BMCS-7 Nitrogen Cylinder ................................................................................................................................................. 608.06 86.70 
. 

 21 24 16 00-0071 EA  BMCS-7 Mounting Bracket ................................................................................................................................................. 130.16 18.57 
. 

 21 24 16 00-0072 EA  BMCS-7 Discharge Adapter Kit .......................................................................................................................................... 130.16 18.57 
. 

 21 24 16 00-0073 EA  Check Valve........................................................................................................................................................................ 109.73 22.06 
. 

 21 24 16 00-0074 EA  Vent Check For Use With BMCS Systems ........................................................................................................................... 58.88 8.41 
. 

 21 24 16 00-0075 EA Check Valve, (Schrader Flare Fitting) For Pressure Operated Actuator ............................................................................... 25.62 3.66 
. 

 21 24 16 00-0076 EA  Removal And Replacement Of Receiver Gasket For BMCS-Actuator Assembly ................................................................... 6.74  
. 

 21 24 16 00-0077 EA  Pneumatic Control Head For Slave Cylinders..................................................................................................................... 134.29 19.19 
. 

 21 24 16 00-0078 EA Nozzles; ADP, F, R And GRW .............................................................................................................................................. 61.56 8.83 
. 

 21 24 16 00-0079 EA Nozzles; DM And LPF .......................................................................................................................................................... 68.59 9.74 
. 

 21 24 16 00-0080 EA  Swivel Adapter ...................................................................................................................................................................... 43.38 6.16 
. 

 21 24 16 00-0081 EA  Corner Pulley ........................................................................................................................................................................ 18.59 2.67 
. 

 21 24 16 00-0082 LF 1/16" Stainless Steel Cable .................................................................................................................................................... 0.83 0.31 
. 

 21 24 16 00-0083 EA  Cable Crimp Sleeve ................................................................................................................................................................ 1.01 0.31 
. 

 21 24 16 00-0084 EA  "S" Hook ................................................................................................................................................................................. 0.78 0.20 
. 

 21 24 16 00-0085 EA  Electrical Metallic Tubing (EMT) Adapter, 1/2" Electrical Metallic Tubing (EMT) x 3/8" NPT ................................................ 64.02 9.13 
. 

 21 24 16 00-0086 EA  Cable Clamp ........................................................................................................................................................................... 5.71 0.82 
. 

 21 24 16 00-0087 EA  Nico Sleeves - 1/16" Cable ..................................................................................................................................................... 0.79 0.20 
. 

 21 24 16 00-0088 EA  3/8" Cable Anchor ................................................................................................................................................................. 67.66 9.64 
. 

 21 24 16 00-0089 EA  1/2" Cable Anchor ................................................................................................................................................................. 67.66 9.64 
. 

 21 24 16 00-0090 EA Mechanical Remote Manual Release (Pull Cable).............................................................................................................. 109.44 15.60 
. 

 21 24 16 00-0091 EA Tee Pulley, Use For Mechanical Pull And Gas Valve ......................................................................................................... 116.80 16.63 
. 

 21 24 16 00-0092 EA  Surface Remote Manual Release, End-of-line .................................................................................................................... 136.83 19.50 
. 

 21 24 16 00-0093 EA  Surface Remote Manual Release, In line Conservation Kit .................................................................................................. 42.87 6.16 
. 

 21 24 16 00-0094 EA Surface Remote Manual Release, In line And End Of Line ................................................................................................ 179.65 25.54 
. 

 21 24 16 00-0095 EA  Recessed Remote Manual Release, End-of-line ................................................................................................................ 136.83 19.50 

NOT FOR BID
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. 
 21 24 16 00-0096 EA  Recessed Remote Manual Release, In Line Kit .................................................................................................................. 163.12 23.29 

. 
 21 24 16 00-0097 EA  Pulley Tee, Remote In Line Only .......................................................................................................................................... 29.32 4.20 

. 
 21 24 16 00-0098 EA Fusible Link Housing Kit With 1 - Bracket, 2 - 1/2" Electrical Metallic Tubing (EMT) Connector, 1 - "S" Hook, 8 - 

Cable Crimp Sleeve ............................................................................................................................................................. 32.55 4.62 
. 

 21 24 16 00-0099 EA  Fusible Link 165F To 360F ................................................................................................................................................... 10.66 1.54 
. 

 21 24 16 00-0100 EA  Fusible Link 500F ................................................................................................................................................................. 16.79 1.54 
. 

 21 24 16 00-0101 EA Standard Detector With 1 - 360F link, 2 - "S" Hooks, 2 - Crimp Sleeves .............................................................................. 32.55 4.62 
. 

 21 24 16 00-0102 EA Standard Detector Kit With 1 - Large Bracket, 2 - "S" Hooks, 2 - Cable Crimp Sleeve ......................................................... 24.06 4.62 
. 

 21 24 16 00-0103 EA  Quartzoid Link 400 F........................................................................................................................................................... 175.52 25.04 
. 

 21 24 16 00-0104 EA  Quartzoid Link 500 F........................................................................................................................................................... 175.52 25.04 
. 

 21 24 16 00-0105 EA SPDT Micro Switch For Use With A Plus Control Box .......................................................................................................... 62.91 8.93 
. 

 21 24 16 00-0106 EA DPDT Micro Switch For Use With A Plus Control Box ........................................................................................................ 109.44 15.60 
. 

 21 24 16 00-0107 EA SPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................... 65.04 9.23 
. 

 21 24 16 00-0108 EA DPDT Micro Switch For Use With A Mechanical Control Box ............................................................................................. 112.73 16.11 
. 

 21 24 16 00-0109 EA SPDT Micro Switch For Use With PRCB .............................................................................................................................. 82.59 11.80 
. 

 21 24 16 00-0110 EA DPDT Micro Switch For Use With PRCB ............................................................................................................................ 119.15 16.93 
. 

 21 24 16 00-0111 EA  Pressure Switch, SPDT (Fire Dept. Tie In) ......................................................................................................................... 348.98 49.76 
. 

 21 24 16 00-0112 EA  Circuit Monitor 12 Or 24 Volt DC ........................................................................................................................................ 156.93 22.37 
. 

 21 24 16 00-0113 EA  Circuit Monitor 120 Volt AC ................................................................................................................................................. 156.93 22.37 
. 

 21 24 16 00-0114 EA  Electric Manual Pull Station ................................................................................................................................................ 114.60 16.31 
. 

 21 24 16 00-0115 EA  6", 24 Volt DC, Motor Bell ..................................................................................................................................................... 64.01 9.13 
. 

 21 24 16 00-0116 EA  10", 115 Volt AC Motor Bell .................................................................................................................................................. 90.86 12.93 
. 

 21 24 16 00-0117 EA  Fuse, 1.2 For ECH .................................................................................................................................................................. 7.36 1.03 
. 

 21 24 16 00-0118 EA  Indicator Lamp 12 Or 24 Volt DC .......................................................................................................................................... 32.55 4.62 
. 

 21 24 16 00-0119 EA  Indicator Lamp 120 Volt AC .................................................................................................................................................. 32.55 4.62 
. 

 21 24 16 00-0120 EA  B-10 Manual Station Dual Action, SPDT ............................................................................................................................. 119.76 17.03 
. 

 21 24 16 00-0121 EA  B-11 Manual Station Dual Action, DPDT ............................................................................................................................ 132.16 18.88 
. 

 21 24 16 00-0122 EA  Break Rods For B10/B11 Manual Pull Station ........................................................................................................................ 3.56 1.33 
. 

 21 24 16 00-0123 EA  Spare Key For B10/B11 Manual Stations ............................................................................................................................. 16.52 2.36 
. 

 21 24 16 00-0124 EA MT-24-LSM-VAR Multitone Signal With 15/75cd Strobe, 24 Volt, Flush Grill ..................................................................... 177.58 25.34 
. 

 21 24 16 00-0125 EA  Suppression Abort Station .................................................................................................................................................. 187.91 26.78 
. 

 21 24 16 00-0126 EA Suppression Abort Station With Surface Mount Back Box .................................................................................................. 218.88 31.19 
. 

 21 24 16 00-0127 EA  Surface Mount Back Box ...................................................................................................................................................... 72.28 10.26 
. 

 21 24 16 00-0128 EA Single Hazard Control Unit, 120 Volt AC IP ..................................................................................................................... 1,342.19 191.15 
. 

 21 24 16 00-0129 EA Single Hazard Control Unit, 240 Volt AC IP ..................................................................................................................... 1,342.19 191.15 
. 

 21 24 16 00-0130 EA 1 Lead Acid Battery; 24 Volt DC, 1.2 A.H. .......................................................................................................................... 111.51 15.90 
. 

 21 24 16 00-0131 EA  Accessory Kit - End-of-line Resistors (10K Ohms, 1/2 W) ...................................................................................................... 4.30 0.72 
. 

 21 24 16 00-0132 EA  Spare Scorpio Circuit Board ............................................................................................................................................... 970.44  
. 

 21 24 16 00-0133 EA  Extra Scorpio Key ................................................................................................................................................................. 16.52  
. 

 21 24 16 00-0134 EA  Extra Scorpio Manual............................................................................................................................................................ 10.32  
. 

 21 24 16 00-0135 EA  Compression Seal Adapter 3/8" Pipe .................................................................................................................................... 28.08 4.00 
. 

 21 24 16 00-0136 EA  Compression Seal Adapter 1/2" Tubing/ 1/4" Pipe ............................................................................................................... 30.49 4.31 
. 

 21 24 16 00-0137 EA  Compression Seal Adapter 5/8" Tubing/ 3/8" Pipe ............................................................................................................... 36.68 5.23 
. 

 21 24 16 00-0138 EA  Compression Seal Adapter 3/4" Tubing/ 1/2" Pipe ............................................................................................................... 39.23 5.54 
. 

 21 24 16 00-0139 EA  Quik Seal Adapter 3/8" NPT Female .................................................................................................................................... 30.49 4.31 
. 

 21 24 16 00-0140 EA  Quik Seal Adapter 1/2" NPT Female .................................................................................................................................... 30.49 4.31 
. 

 21 24 16 00-0141 EA  Quik Seal Adapter 3/4" NPT Female .................................................................................................................................... 52.16 7.49 
. 

 21 24 16 00-0142 EA  Quik Seal Adapter 1" NPT Female ....................................................................................................................................... 69.17 9.85 
. 

 21 24 16 00-0143 EA  Quik Patch (Up To 1-1/8" Diameter) ..................................................................................................................................... 30.49 4.31 
. 

 21 24 16 00-0144 EA  1-1/4 Gallon Karbaloy Charge .............................................................................................................................................. 67.86  
. 

 21 24 16 00-0145 EA  2-1/2 Gallon Karbaloy Charge ............................................................................................................................................ 116.66  
. 

 21 24 16 00-0146 EA  4 Gallon Karbaloy Charge ................................................................................................................................................... 176.33  
. 

 21 24 16 00-0147 EA  6 Gallon Karbaloy Charge ................................................................................................................................................... 258.02  
. 

 21 24 16 00-0148 EA  Inlet Flushing Adapter ........................................................................................................................................................... 50.59 7.18 
. 

 21 24 16 00-0149 EA  1/2" Flushing Adapter (Outlet) ............................................................................................................................................... 50.59 7.18 
. 

 21 24 16 00-0150 EA  1/8" Flushing Adapter (Outlet) ............................................................................................................................................... 50.59 7.18 
. 

 21 24 16 00-0151 EA  1/4" Flushing Adapter (Outlet) ............................................................................................................................................... 50.59 7.18 
. 

 21 24 16 00-0152 EA  3/8" Flushing Adapter (Outlet) ............................................................................................................................................... 50.59 7.18 
. 

 21 24 16 00-0153 EA Recharge Adapter (Old Style Cylinder Valve Assembly Only) .............................................................................................. 70.20  
. 

 21 24 16 00-0154 EA  Instruction Label (In Case Of Fire) - MCB ............................................................................................................................... 5.63  
. 

 21 24 16 00-0155 EA  Caution Sign (Turn On Fan) .................................................................................................................................................... 6.74  
. 

 21 24 16 00-0156 EA  Inspection Label (Authorized installers only) ........................................................................................................................... 4.75  
. 

 21 24 16 00-0157 EA  Label, Warning, A+ Control Box.............................................................................................................................................. 3.42  
. 

 21 24 16 00-0158 EA  Wet Chemical System Kits, RG-1.25G Kit; #23315 ............................................................................................................ 887.86 126.51 
. 

 21 24 16 00-0159 EA  Wet Chemical System Kits, RG-2.5G Kit; #23316 ........................................................................................................... 1,036.54 147.65 
. 

 21 24 16 00-0160 EA  Wet Chemical System Kits, RG-4GS Kit; #23317 ............................................................................................................ 1,290.54 183.87 
. 

 21 24 16 00-0161 EA  Wet Chemical System Kits, RG-4GT Kit; #23318 ............................................................................................................ 1,290.54 183.87 
. 

 21 24 16 00-0162 EA  Wet Chemical System Kits, RG-6G Kit; #23319 .............................................................................................................. 1,622.96 231.17 
. 

 21 24 16 00-0163 EA  Wet Chemical System Kits, RG Mechanical Control HD (MCH) Kit; #23320 ...................................................................... 769.14 109.58 
. 

 21 24 16 00-0164 EA  Wet Chemical System Kits, RG Mechanical Control Box (MCB) Kit; #23321 ..................................................................... 722.68 102.91 
. 

 21 24 16 00-0165 EA  Wet Chemical System Kits, A Plus Control Box Kit; #23322 ............................................................................................... 584.34 83.21 
. 

 21 24 16 00-0166 EA  Wet Chemical System Kits, Valve Rebuild Kit; #23210.................................................................................................... 1,011.74 144.16 
. 

 21 24 16 00-0167 EA  Wet Chemical System Kits, BMCS-1 Package; #23208 ..................................................................................................... 927.08 132.05 

XXXXXXX 
. 
 21 30  Fire Pumps (21) 

. 

. 
 21 31  Centrifugal Fire Pumps (21 30) 

. 

. 
 21 31 13  Electric-Drive, Centrifugal Fire Pumps (21 31) 

. 
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. 
 21 31 13 00-0001  Electric-Drive Fire Pumps (21 31 13) 

Note: Includes fire pump, motor, motor starter, alarm panel, automatic transfer switch, and controller. 
. 
. 

 21 31 13 00-0002 EA 20 HP Electric Fire Pump .............................................................................................................................................. 60,062.04 2,036.52 
    For Duplex Pumping System, Add  58,025.53 

. 
 21 31 13 00-0003 EA 30 HP Electric Fire Pump .............................................................................................................................................. 70,143.69 2,291.08 

    For Duplex Pumping System, Add  68,022.32 
. 

 21 31 13 00-0004 EA 40 HP Electric Fire Pump .............................................................................................................................................. 95,796.76 2,545.65 
    For Duplex Pumping System, Add  93,439.68 

. 
 21 31 13 00-0005 EA 50 HP Electric Fire Pump ............................................................................................................................................ 118,470.61 2,978.41 

    For Duplex Pumping System, Add  115,492.21 
. 

 21 31 13 00-0006 EA 75 HP Electric Fire Pump ............................................................................................................................................ 132,272.71 3,249.18 
    For Duplex Pumping System, Add  129,023.54 

XXXXXXX 
. 
 21 31 16  Diesel-Drive, Centrifugal Fire Pumps (21 31) 

. 

. 
 21 31 16 00-0001  Diesel-Drive Fire Pumps (21 31 16) 

Note: Pumps shall be stand alone units meeting NFPA-20 specs. Includes fire pump, motor, motor starter, alarm 
panel, and controller. 

. 

. 
 21 31 16 00-0002 EA 30 HP Diesel Driven Fire Pump, NFPA-20 Specific ....................................................................................................... 88,877.10 2,436.88 

. 
 21 31 16 00-0003 EA 40 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 100,555.25 2,707.65 

. 
 21 31 16 00-0004 EA 50 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 105,612.23 2,978.41 

. 
 21 31 16 00-0005 EA 75 HP Diesel Driven Fire Pump, NFPA-20 Specific ..................................................................................................... 120,229.40 3,249.18 

. 
 21 31 16 00-0006 EA 150 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 127,505.81 3,790.71 

. 
 21 31 16 00-0007 EA 175 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 136,991.17 4,873.77 

. 
 21 31 16 00-0008 EA 200 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 148,659.10 5,415.29 

. 
 21 31 16 00-0009 EA 250 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 169,993.98 6,173.43 

. 
 21 31 16 00-0010 EA 300 HP Diesel Driven Fire Pump, NFPA-20 Specific ................................................................................................... 203,849.40 6,660.81 

. 
 21 31 16 00-0011 EA 350 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 239,246.54 7,581.40 

. 
 21 31 16 00-0012 EA 400 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 284,245.77 8,122.93 

. 
 21 31 16 00-0013 EA 500 HP Diesel Driven Fire Pump , NFPA-20 Specific .................................................................................................. 320,236.38 8,664.46 

XXXXXXX 
. 
 21 34  Fire Pump Accessories (21 30) 

. 

. 
 21 34 13  Pressure Maintenance Pumps (21 34) 

. 

. 
 21 34 13 00-0001  Jockey Pumps (21 34 13) 

Note: Includes pump and controller. 
. 
. 

 21 34 13 00-0002 EA Up To 3 HP, 1" Pipe Connection, Jockey Pump And Controller ...................................................................................... 6,153.55 541.53 

 
 
 
 

END OF SECTION 21 
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. 
22  Plumbing 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise. 
. 
. 
 22 01  Operation and Maintenance of Plumbing (22) 

. 

. 
 22 01 10  Operation and Maintenance of Plumbing Piping and Pumps (22 01) 

See CSI section 23 01 20 00-0000 for purging of pipes and shutdown. 
. 
. 
 22 01 10 61  Plumbing Piping Repairs (22 01 10) 

. 

. 
 22 01 10 61-0001  Pipe Repair Clamps (22 01 10 61) 

. 

. 
 22 01 10 61-0002 EA 1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 44.40  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0003 EA 3/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ...................................................................................... 46.09  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0004 EA 1" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 50.66  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0005 EA 1-1/4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 53.98  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0006 EA 1-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 58.36  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0007 EA 2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ......................................................................................... 74.31  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0008 EA 2-1/2" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ................................................................................... 93.94  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0009 EA 3" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ....................................................................................... 108.69  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0010 EA 4" Diameter x 3" Stainless Steel Pipe Repair Clamp, Single Bolt ....................................................................................... 124.46  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0011 EA 1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 70.52  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0012 EA 3/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ..................................................................................... 74.19  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0013 EA 1" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ........................................................................................ 82.13  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0014 EA 1-1/4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 90.25  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0015 EA 1-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt .................................................................................. 99.40  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0016 EA 2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 128.30  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0017 EA 2-1/2" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ................................................................................ 154.67  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0018 EA 3" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 175.47  

Note: Includes neoprene gasket 
. 

 22 01 10 61-0019 EA 4" Diameter x 6" Stainless Steel Pipe Repair Clamp, Double Bolt ...................................................................................... 198.74  
Note: Includes neoprene gasket 

. 
 22 01 10 61-0020 EA 1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ..................................................................................... 100.60  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0021 EA 3/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ..................................................................................... 104.46  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0022 EA 1" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 115.41  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0023 EA 1-1/4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 126.57  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0024 EA 1-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 142.89  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0025 EA 2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 174.33  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0026 EA 2-1/2" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt .................................................................................. 203.29  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0027 EA 3" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 244.59  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0028 EA 4" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 301.92  

Note: Includes Buna rubber gasket 
. 

 22 01 10 61-0029 EA 5" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 309.32  
Note: Includes Buna rubber gasket 

. 
 22 01 10 61-0030 EA 6" Diameter x 9" Stainless Steel Pipe Repair Clamp, Three Bolt ........................................................................................ 331.67  

Note: Includes Buna rubber gasket 

XXXXXXX 
. 
 22 01 40  Operation and Maintenance of Plumbing Fixtures (22 01) 

. 

. 
 22 01 40 81  Plumbing Fixtures Replacement (22 01 40) 

. 

. 
 22 01 40 81-0001  Removal And Replacement Of Fixture And/or Trim (22 01 40 81) 

Note: Includes removal of existing item(s) and installation of new item(s). 
. 
. 

 22 01 40 81-0002 EA  Removal And Replacement Of 3/8" To 1/2" Compression Shut-off Valve With 15" Polybutylene Supply Tube ................... 58.05  
. 

 22 01 40 81-0003 EA  Removal And Replacement Of 3/8" Compression x 1/2" FIP, Braided Stainless Steel, Supply Lines To 
Sink/Lavatory ....................................................................................................................................................................... 22.47  

. 
 22 01 40 81-0004 EA  Removal And Replacement Of Chrome Supply Lines To Sink/Lavatory, Pair ...................................................................... 28.29  

NOT FOR BID



22
 22 Plumbing 

22 01 Operation and Maintenance of Plumbing 
22 01 40 Operation and Maintenance of Plumbing Fixtures 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 2  San Bernardino County 

. 
 22 01 40 81-0005 EA  Removal And Replacement Of Single Bowl Sink/Lavatory Drain Line .................................................................................. 39.43  

. 
 22 01 40 81-0006 EA  Removal And Replacement Of Double Bowl Sink/Lavatory Drain Line ................................................................................ 61.33  

. 
 22 01 40 81-0007 EA  Removal And Replacement Of Shower Head, Polished Chrome ......................................................................................... 40.32  

. 
 22 01 40 81-0008 EA  Removal And Replacement Of Shower Arm ......................................................................................................................... 42.16  

. 
 22 01 40 81-0009 EA  Removal And Replacement Of Shower Head ....................................................................................................................... 51.00  

. 
 22 01 40 81-0010 EA  Removal And Replacement Of Shower Knob ....................................................................................................................... 38.94  

. 
 22 01 40 81-0011 EA Removal And Replacement Of Shower and Tub Control Trim ............................................................................................ 114.91  

Note: Excludes balancing valve. 
. 

 22 01 40 81-0012 EA  Removal And Replacement Of Sink Basket Strainer ............................................................................................................ 32.42  
. 

 22 01 40 81-0013 EA  Removal And Replacement Of 1-1/2" Sink Drain Without Stopper ....................................................................................... 17.02  
. 

 22 01 40 81-0014 EA  Removal And Replacement Of 4-1/2" Sink Drain Without Stopper ....................................................................................... 17.92  
. 

 22 01 40 81-0015 EA  Removal And Replacement Of 1-1/2" Sink Drain With Stopper ............................................................................................ 17.02  
. 

 22 01 40 81-0016 EA  Removal And Replacement Of 1" Sink Rubber Stopper ......................................................................................................... 9.01  
. 

 22 01 40 81-0017 EA  Removal And Replacement Of Sink Tailpiece Extension, 1-1/2" x 8" ................................................................................... 26.05  
. 

 22 01 40 81-0018 EA  Removal And Replacement Of Sink Trap, Adjustable, 1-1/2" ............................................................................................... 44.41  
. 

 22 01 40 81-0019 EA  Removal And Replacement Of Lavatory Pop-Up Rod .......................................................................................................... 33.02  
. 

 22 01 40 81-0020 EA  Removal And Replacement Of Lavatory Pop-up Drain Stopper ........................................................................................... 31.74  
. 

 22 01 40 81-0021 EA  Removal And Replacement Of Faucet Handle ..................................................................................................................... 36.13  
. 

 22 01 40 81-0022 EA  Removal And Replacement Of Faucet O-Ring ..................................................................................................................... 26.44  
. 

 22 01 40 81-0023 EA Removal And Replacement Of 1-1/2" Faucet Hole Cover .................................................................................................... 20.23  
. 

 22 01 40 81-0024 EA  Removal And Replacement Of Toilet Ballcock ..................................................................................................................... 37.31  
. 

 22 01 40 81-0025 EA  Removal And Replacement Of Toilet Bowl Ring, Flat Wax ..................................................................................................... 7.12  
Note: Excludes removal of toilet. 

. 
 22 01 40 81-0026 EA  Removal And Replacement Of Toilet Tank ......................................................................................................................... 149.10  

. 
 22 01 40 81-0027 EA  Removal And Replacement Of 10" Toilet Bowl ................................................................................................................... 186.01  

. 
 22 01 40 81-0028 EA  Removal And Replacement Of 10", Low-Flush Watersaver, Toilet Bowl ............................................................................ 200.42  

. 
 22 01 40 81-0029 EA  Removal And Replacement Of 12" Toilet Bowl ................................................................................................................... 214.33  

. 
 22 01 40 81-0030 EA  Removal And Replacement Of 18", Elongated, Toilet Bowl ................................................................................................ 190.86  

. 
 22 01 40 81-0031 EA Removal And Replacement Of Toilet Closet Bolt, 5/16" x 3" With Nuts And Washers ......................................................... 22.87  

. 
 22 01 40 81-0032 EA Removal And Replacement Of Toilet Flapper With Chain .................................................................................................... 17.19  

. 
 22 01 40 81-0033 EA  Removal And Replacement Of Toilet Flush Tank Lever ....................................................................................................... 18.44  

. 
 22 01 40 81-0034 EA Removal And Replacement Of Elongated Toilet Seat With Lid ............................................................................................ 99.14  

. 
 22 01 40 81-0035 EA Removal And Replacement Of Elongated Toilet Seat Without Lid ..................................................................................... 108.80  

. 
 22 01 40 81-0036 EA Removal And Replacement Of Handicap Toilet Seat, Complete With Rails ....................................................................... 145.62  

. 
 22 01 40 81-0037 EA Removal And Replacement Of Diverter Tub Spout .............................................................................................................. 63.27  

. 
 22 01 40 81-0038 EA  Removal And Replacement Of Tub Spout ............................................................................................................................ 43.61  

. 
 22 01 40 81-0039 EA  Removal And Replacement Of 2" Tub Stopper ..................................................................................................................... 10.44  

. 
 22 01 40 81-0040 EA  Removal And Replacement Of Tub Waste/Overflow ............................................................................................................ 72.40  

. 
 22 01 40 81-0041 EA Removal And Replacement Of Tub Stem Bonnet Assembly ................................................................................................ 36.87  

. 
 22 01 40 81-0042 EA Removal And Replacement Of Faucet Bonnet ..................................................................................................................... 40.80  

. 
 22 01 40 81-0043 EA  Removal And Replacement Of Faucet Diverter Stem ........................................................................................................... 25.55  

. 
 22 01 40 81-0044 EA Removal And Replacement Of Faucet Diverter Stem And Bonnet ....................................................................................... 33.97  

. 
 22 01 40 81-0045 EA  Removal And Replacement Of Faucet Spout ....................................................................................................................... 38.72  

. 
 22 01 40 81-0046 EA  Removal And Replacement Of Faucet Stem ........................................................................................................................ 28.40  

. 
 22 01 40 81-0047 EA Removal And Replacement Of Plastic, Chrome Plated Drinking Fountain Bubbler Valve With Flexible Bubbler 

Guard ................................................................................................................................................................................. 227.24  
. 

 22 01 40 81-0048 EA Removal And Replacement Of Brass, Chrome Plated Drinking Fountain Bubbler Valve ................................................... 287.48  
. 

 22 01 40 81-0049 EA Removal And Replacement Of Stainless Steel (Lead Free) Drinking Fountain Pushbutton Bubbler Valve ........................ 171.86  

XXXXXXX 
. 
 22 05  Common Work Results for Plumbing (22) 

. 

. 
 22 05 13  Common Motor Requirements for Plumbing Equipment (22 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. See CSI section 23 05 
13 00-0000 for motor requirements. 

. 

. 
 22 05 16  Expansion Fittings and Loops for Plumbing Piping (22 05) 

See CSI section 23 05 16 00-0000 for expansion fittings and loops. 
. 
. 
 22 05 17  Sleeves and Sleeve Seals for Plumbing Piping (22 05) 

See CSI section 23 05 17 00-0000 for sleeves and sleeve seals. 
. 
. 
 22 05 19  Meters and Gages for Plumbing Piping (22 05) 

See CSI section 23 05 19 00-0000 for gages, 33 19 00 00-0000 for water utility service metering. 
. 
. 
 22 05 23  General-Duty Valves for Plumbing Piping (22 05) 

See CSI section 23 05 23 00-0000 for additional valves. 
. 
. 
 22 05 23 00-0001  Gate Valves (22 05 23) 

. 

. 
 22 05 23 00-0002  Class 125 Brazed Or Soldered Bronze Gate Valves (22 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve 105) 
. 
. 

 22 05 23 00-0003 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 92.59 11.14 
    For 150 LB Rating, Add  6.02 
    For 200 LB Rating, Add  9.02 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 05 23 00-0004 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 94.30 11.14 

    For 150 LB Rating, Add  6.02 
    For 200 LB Rating, Add  9.02 
    For Work In Restricted Working Space, Add  10.25 
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. 
 22 05 23 00-0005 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ........................................................................................... 96.45 11.14 

    For 150 LB Rating, Add  6.05 
    For 200 LB Rating, Add  9.08 
    For Work In Restricted Working Space, Add  10.79 

. 
 22 05 23 00-0006 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ......................................................................................... 113.46 12.26 

    For 150 LB Rating, Add  6.50 
    For 200 LB Rating, Add  9.75 
    For Work In Restricted Working Space, Add  14.53 

. 
 22 05 23 00-0007 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 138.29 13.93 

    For 150 LB Rating, Add  7.97 
    For 200 LB Rating, Add  11.95 
    For Work In Restricted Working Space, Add  17.59 

. 
 22 05 23 00-0008 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 204.33 14.82 

    For 150 LB Rating, Add  13.01 
    For 200 LB Rating, Add  19.51 
    For Work In Restricted Working Space, Add  22.28 

. 
 22 05 23 00-0009 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 227.05 17.16 

    For 150 LB Rating, Add  14.13 
    For 200 LB Rating, Add  21.20 
    For Work In Restricted Working Space, Add  25.71 

. 
 22 05 23 00-0010 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 272.53 20.27 

    For 150 LB Rating, Add  17.12 
    For 200 LB Rating, Add  25.69 
    For Work In Restricted Working Space, Add  30.39 

. 
 22 05 23 00-0011 EA 2-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ...................................................................................... 633.52 27.40 

    For 150 LB Rating, Add  49.67 
    For 200 LB Rating, Add  74.51 
    For Work In Restricted Working Space, Add  41.04 
    For Chain Operated Type, Add  223.52 

. 
 22 05 23 00-0012 EA 3" Diameter, 125 LB Brazed Or Soldered Bronze Gate Valve ............................................................................................ 743.97 31.81 

    For 150 LB Rating, Add  58.61 
    For 200 LB Rating, Add  87.92 
    For Work In Restricted Working Space, Add  47.36 

XXXXXXX 
. 
 22 05 23 00-0013  Class 125 Brazed Or Soldered Bronze Lead Free Gate Valves (22 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. (Milwaukee Valve UP105, Nibco T113-LF) 
. 
. 

 22 05 23 00-0014 EA 1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 112.63 11.14 
    For 150 LB Rating, Add  8.02 
    For 200 LB Rating, Add  12.03 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 05 23 00-0015 EA 3/8" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 114.17 11.14 

    For 150 LB Rating, Add  8.00 
    For 200 LB Rating, Add  12.00 
    For Work In Restricted Working Space, Add  10.25 

. 
 22 05 23 00-0016 EA 1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 133.49 11.14 

    For 150 LB Rating, Add  9.75 
    For 200 LB Rating, Add  14.63 
    For Work In Restricted Working Space, Add  10.79 

. 
 22 05 23 00-0017 EA 3/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................ 150.50 12.26 

    For 150 LB Rating, Add  10.21 
    For 200 LB Rating, Add  15.31 
    For Work In Restricted Working Space, Add  14.53 

. 
 22 05 23 00-0018 EA 1" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 180.55 13.93 

    For 150 LB Rating, Add  12.19 
    For 200 LB Rating, Add  18.29 
    For Work In Restricted Working Space, Add  17.59 

. 
 22 05 23 00-0019 EA 1-1/4" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 262.13 14.82 

    For 150 LB Rating, Add  18.79 
    For 200 LB Rating, Add  28.18 
    For Work In Restricted Working Space, Add  22.28 

. 
 22 05 23 00-0020 EA 1-1/2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ..................................................................... 299.75 17.16 

    For 150 LB Rating, Add  21.40 
    For 200 LB Rating, Add  32.11 
    For Work In Restricted Working Space, Add  25.71 

. 
 22 05 23 00-0021 EA 2" Diameter, 125 LB Brazed Or Soldered Bronze Lead Free Gate Valve ........................................................................... 384.86 20.27 

    For 150 LB Rating, Add  28.36 
    For 200 LB Rating, Add  42.54 
    For Work In Restricted Working Space, Add  30.39 

XXXXXXX 
. 
 22 05 23 00-0022  200 PSI, Non-Rising Stem, Crimped Bronze Gate Valves (22 05 23 00-0001) 

Note: 200 psi cold working pressure. 
. 
. 

 22 05 23 00-0023 EA 1/2" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ............................................................................ 130.98 11.14 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 05 23 00-0024 EA 3/4" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ............................................................................ 147.47 12.26 

    For Work In Restricted Working Space, Add  8.57 
. 

 22 05 23 00-0025 EA 1" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ............................................................................... 194.27 13.93 
    For Work In Restricted Working Space, Add  10.24 

. 
 22 05 23 00-0026 EA 1-1/4" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ......................................................................... 266.09 14.82 

    For Work In Restricted Working Space, Add  11.28 
. 

 22 05 23 00-0027 EA 1-1/2" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ......................................................................... 308.70 17.16 
    For Work In Restricted Working Space, Add  12.53 

. 
 22 05 23 00-0028 EA 2" Diameter, 200 PSI, Non-Rising Stem, Crimped Bronze Gate Valve ............................................................................... 425.91 20.27 

    For Work In Restricted Working Space, Add  15.04 
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XXXXXXX 
. 
 22 05 23 00-0029  Ball Valves (22 05 23) 

. 

. 
 22 05 23 00-0030  Crimped Bronze, Ball Valves (22 05 23 00-0029) 

. 

. 
 22 05 23 00-0031  Crimped Bronze, 250 PSI, Ball Valves (22 05 23 00-0030) 

Note: Nibco® 
. 
. 

 22 05 23 00-0032 EA 1/2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................ 89.04 11.14 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 05 23 00-0033 EA 3/4" Crimped Bronze, 250 PSI, Ball Valve .......................................................................................................................... 115.72 12.26 

    For Work In Restricted Working Space, Add  8.57 
. 

 22 05 23 00-0034 EA 1" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 148.86 13.93 
    For Work In Restricted Working Space, Add  10.24 

. 
 22 05 23 00-0035 EA 1-1/4" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 242.83 14.82 

    For Work In Restricted Working Space, Add  11.28 
. 

 22 05 23 00-0036 EA 1-1/2" Crimped Bronze, 250 PSI, Ball Valve ....................................................................................................................... 321.99 17.16 
    For Work In Restricted Working Space, Add  12.53 

. 
 22 05 23 00-0037 EA 2" Crimped Bronze, 250 PSI, Ball Valve ............................................................................................................................. 486.99 20.27 

    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 22 05 23 00-0038  Crimped Bronze, 200 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0039 EA 1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 53.30 11.14 

    For Work In Restricted Working Space, Add  7.52 
. 

 22 05 23 00-0040 EA 3/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ................................................................................................... 68.23 12.26 
    For Work In Restricted Working Space, Add  8.57 

. 
 22 05 23 00-0041 EA 1" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve ...................................................................................................... 82.96 13.93 

    For Work In Restricted Working Space, Add  10.24 
. 

 22 05 23 00-0042 EA 1-1/4" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 116.98 14.82 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 05 23 00-0043 EA 1-1/2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .............................................................................................. 151.67 17.16 

    For Work In Restricted Working Space, Add  12.53 
. 

 22 05 23 00-0044 EA 2" Crimped Bronze, 200 PSI, Full Port, Lever Ball Valve .................................................................................................... 225.66 20.27 
    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 22 05 23 00-0045  Crimped Bronze, 250 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0046 EA 1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 61.70 11.14 

    For Work In Restricted Working Space, Add  7.52 
. 

 22 05 23 00-0047 EA 3/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................................... 74.34 12.26 
    For Work In Restricted Working Space, Add  8.57 

. 
 22 05 23 00-0048 EA 1" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve ...................................................................................................... 92.73 13.93 

    For Work In Restricted Working Space, Add  10.24 
. 

 22 05 23 00-0049 EA 1-1/4" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 147.50 14.82 
    For Work In Restricted Working Space, Add  11.28 

. 
 22 05 23 00-0050 EA 1-1/2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .............................................................................................. 217.30 17.16 

    For Work In Restricted Working Space, Add  12.53 
. 

 22 05 23 00-0051 EA 2" Crimped Bronze, 250 PSI, Full Port, Lever Ball Valve .................................................................................................... 301.97 20.27 
    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 22 05 23 00-0052  Crimped x Threaded Bronze, 250 PSI, Full Port Ball Valves (22 05 23 00-0030) 

. 

. 
 22 05 23 00-0053 EA 1/2" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 59.41 11.14 

    For Work In Restricted Working Space, Add  7.52 
. 

 22 05 23 00-0054 EA 3/4" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................ 72.20 12.26 
    For Work In Restricted Working Space, Add  8.57 

. 
 22 05 23 00-0055 EA 1" Crimped x Threaded Bronze, 250 PSI, Full Port, Lever Ball Valve ................................................................................... 87.84 13.93 

    For Work In Restricted Working Space, Add  10.24 

XXXXXXX 
. 
 22 05 23 00-0056  Check Valves (22 05 23) 

. 

. 
 22 05 23 00-0057  Crimped Bronze, 200 PSI, Y-Pattern, Swing Check Valves (22 05 23 00-0056) 

Note: Nibco® 
. 
. 

 22 05 23 00-0058 EA 1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 172.89 11.14 
    For Work In Restricted Working Space, Add  7.52 

. 
 22 05 23 00-0059 EA 3/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ...................................................................................................... 220.51 12.26 

    For Work In Restricted Working Space, Add  8.57 
. 

 22 05 23 00-0060 EA 1" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 305.50 13.93 
    For Work In Restricted Working Space, Add  10.24 

. 
 22 05 23 00-0061 EA 1-1/4" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 408.27 14.82 

    For Work In Restricted Working Space, Add  11.28 
. 

 22 05 23 00-0062 EA 1-1/2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ................................................................................................... 487.46 17.16 
    For Work In Restricted Working Space, Add  12.53 

. 
 22 05 23 00-0063 EA 2" Crimped Bronze, 200 PSI, Y-Pattern Check Valve ......................................................................................................... 698.81 20.27 

    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 22 05 23 00-0064  Crimped Bronze, 250 PSI, In-Line, Check Valves (22 05 23 00-0056) 

. 

. 
 22 05 23 00-0065 EA 1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 46.86 11.14 

    For Work In Restricted Working Space, Add  7.52 
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. 
 22 05 23 00-0066 EA 3/4" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................ 56.44 12.26 

    For Work In Restricted Working Space, Add  8.57 
. 

 22 05 23 00-0067 EA 1" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................... 66.26 13.93 
    For Work In Restricted Working Space, Add  10.24 

. 
 22 05 23 00-0068 EA 1-1/4" Crimped Bronze, 200 PSI, In-Line Check Valve ......................................................................................................... 84.08 14.82 

    For Work In Restricted Working Space, Add  11.28 
. 

 22 05 23 00-0069 EA 1-1/2" Crimped Bronze, 200 PSI, In-Line Check Valve ....................................................................................................... 107.76 17.16 
    For Work In Restricted Working Space, Add  12.53 

. 
 22 05 23 00-0070 EA 2" Crimped Bronze, 200 PSI, In-Line Check Valve ............................................................................................................. 170.21 20.27 

    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 22 05 23 00-0071  Butterfly Valves (22 05 23) 

. 

. 
 22 05 23 00-0072  Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve (22 05 23 00-0071) 

. 

. 
 22 05 23 00-0073 EA 2-1/2" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve .......................................................................................... 1,307.58 29.75 

    For Work In Restricted Working Space, Add  17.55 
. 

 22 05 23 00-0074 EA 3" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,414.80 34.54 
    For Work In Restricted Working Space, Add  20.89 

. 
 22 05 23 00-0075 EA 4" Crimped Ductile Iron, 200 PSI, Handle Butterfly Valve ................................................................................................ 1,768.03 39.00 

    For Work In Restricted Working Space, Add  27.58 

XXXXXXX 
. 
 22 05 23 00-0076  Regulators, Clay Valve (22 05 23) 

. 

. 
 22 05 23 00-0077 EA 4" Regulator - Clay Valve ................................................................................................................................................. 3,105.05  

. 
 22 05 23 00-0078 EA 8" Regulator - Clay Valve ................................................................................................................................................. 4,222.07  

. 
 22 05 23 00-0079 EA 10" Regulator - Clay Valve ............................................................................................................................................... 5,767.97  

. 
 22 05 23 00-0080 EA 12" Regulator - Clay Valve ............................................................................................................................................... 7,010.78  

. 
 22 05 23 00-0081 EA 18" Regulator - Clay Valve ............................................................................................................................................. 12,229.58  

. 
 22 05 23 00-0082 EA 24" Regulator - Clay Valve ............................................................................................................................................. 19,761.77  

XXXXXXX 
. 
 22 05 23 00-0083  Oxygen (Medical) Service Ball Valve (22 05 23) 

. 

. 
 22 05 23 00-0084 EA 1/2" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle 

(Nibco NJ93HE6) ............................................................................................................................................................... 361.11 20.27 
. 

 22 05 23 00-0085 EA 3/4" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle 
(Nibco NJ93HE8) ............................................................................................................................................................... 372.13 22.29 

. 
 22 05 23 00-0086 EA 1" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle (Nibco 

NJ93HCA) ......................................................................................................................................................................... 503.16 23.51 
. 

 22 05 23 00-0087 EA 1-1/4" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle 
(Nibco NJ93HEB) .............................................................................................................................................................. 612.30 29.75 

. 
 22 05 23 00-0088 EA 1-1/2" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle 

(Nibco NJ93HEC) .............................................................................................................................................................. 530.86 34.31 
. 

 22 05 23 00-0089 EA 2" Pipe, Full Port, Bronze, 3 Piece, Inline, One Way Flow, Oxygen Service Ball Valves With Lever Handle (Nibco 
 NJ9210D) ......................................................................................................................................................................... 812.07 40.56 

XXXXXXX 
. 
 22 05 29  Hangers and Supports for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 29 00-0000 for hangers and supports. 
. 
. 
 22 05 33  Heat Tracing for Plumbing Piping (22 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 22 05 48  Vibration and Seismic Controls for Plumbing Piping and 

Equipment (22 05) 
. 
. 
 22 05 48 13  Vibration Controls for Plumbing Piping and Equipment (22 05 48) 

See CSI section 23 05 48 13-0000 for vibration and seismic control. 
. 
. 
 22 05 53  Identification for Plumbing Piping and Equipment (22 05) 

See CSI section 23 05 53 00-0000 for identification. 
. 
. 
 22 05 76  Facility Drainage Piping Cleanouts (22 05) 

. 

. 
 22 05 76 00-0001  Cast Iron Cleanout With Plug And Cover (22 05 76) 

Note: For floor installation. 
. 
. 
 22 05 76 00-0002  Cast Iron Cleanout With Plug And Round Or Square Cover (22 05 76 00-0001) 

. 

. 
 22 05 76 00-0003 EA 2" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 697.69 59.27 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0004 EA 3" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 751.78 74.32 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 
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. 
 22 05 76 00-0005 EA 4" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover .................. 939.32 89.80 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0006 EA 5" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,354.08 100.50 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0007 EA 6" Floor Cleanout, Round Or Square Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............... 1,669.85 108.85 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0008  Cast Iron Heavy Duty Cleanout With Plug And Round Cover (22 05 76 00-0001) 

. 

. 
 22 05 76 00-0009 EA 2" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 805.96 59.27 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0010 EA 3" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ................ 861.77 74.32 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0011 EA 4" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,049.31 89.80 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0012 EA 5" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,464.07 100.50 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

. 
 22 05 76 00-0013 EA 6" Heavy Duty Floor Cleanout, Round Top, Cast Iron With Cast Bronze Screw Plug And Nickel Bronze Cover ............. 1,779.84 108.85 

    For Vandal Proof, Add  19.50 
    For Galvanized Ferrule, Add  45.00 
    For Carpet Marker, Add  16.00 
    For Carpet Flange, Add  58.50 
    For Wide Flange, Add  97.00 
    For Satin Bronze Top, Deduct  -24.00 

XXXXXXX 
. 
 22 05 76 00-0014  Wall Cover For Cleanout (22 05 76) 

Note: Cover and screw only. 
. 
. 
 22 05 76 00-0015  Round Access Cover, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0016 EA 4-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 102.45 18.60 
    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0017 EA 5-1/2" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 109.88 22.29 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0018 EA 7" Diameter Wall Cover For Cleanout, Screwed ................................................................................................................. 141.22 25.07 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0019 EA 9-1/4" Diameter Wall Cover For Cleanout, Screwed ........................................................................................................... 243.04 27.86 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

. 
 22 05 76 00-0020 EA 11-1/4" Diameter Wall Cover For Cleanout, Screwed ......................................................................................................... 368.91 30.64 

    For Stainless Steel, Add  9.00 
    For Vandal Proof Screws, Add  19.50 

XXXXXXX 
. 
 22 05 76 00-0021  Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
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. 

. 
 22 05 76 00-0022 EA 7" x 7" Bronze Wall Or Floor Access Cover ........................................................................................................................ 561.05 18.60 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0023 EA 9" x 9" Bronze Wall Or Floor Access Cover ........................................................................................................................ 810.31 19.50 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0024 EA 10" x 10" Bronze Wall Or Floor Access Cover .................................................................................................................... 865.89 20.62 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0025 EA 14" x 14" Bronze Wall Or Floor Access Cover .................................................................................................................... 968.48 23.40 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0026  Secured Square Wall Access Panel, Bronze Polished Top (22 05 76 00-0014) 

Note: Cover and screw only. 
. 
. 

 22 05 76 00-0027 EA 6" x 6" Bronze Secured Wall Access Panel ........................................................................................................................ 571.07 18.60 
    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0028 EA 8" x 8" Bronze Secured Wall Access Panel ........................................................................................................................ 825.06 19.50 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0029 EA 10" x 10" Bronze Secured Wall Access Panel .................................................................................................................... 881.67 20.62 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0030 EA 12" x 12" Bronze Secured Wall Access Panel .................................................................................................................... 986.11 23.40 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0031  Secure Square Hinged Access Panel, Bronze Polished Top, Scoriated (22 05 76 

00-0014) 
Note: Cover and screw only. 

. 

. 
 22 05 76 00-0032 EA 6" x 6" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 553.77 18.60 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0033 EA 8" x 8" Bronze Secured Hinged Access Panel, Scoriated ................................................................................................... 768.21 19.50 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0034 EA 10" x 10" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,091.78 20.62 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

. 
 22 05 76 00-0035 EA 12" x 12" Bronze Secured Hinged Access Panel, Scoriated ............................................................................................ 1,322.29 23.40 

    For Vandal Proof Screws, Add  19.50 
    For Nickel Bronze, Add  22.50 

XXXXXXX 
. 
 22 05 76 00-0036  Cast Iron Cleanout Tee (22 05 76) 

. 

. 
 22 05 76 00-0037  Cast Iron Cleanout Tee And Round Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0038 EA 2" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 503.05 59.27 
    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0039 EA 3" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 573.09 74.21 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0040 EA 4" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover .................................................................. 750.11 89.80 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0041 EA 6" Cleanout Tee With Bronze Screw Plug And Round Polished Bronze Cover ............................................................... 1,819.49 108.85 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0042  Cast Iron Cleanout Tee And Square Access Cover (22 05 76 00-0036) 

Note: Satin smooth secured cover. 
. 
. 

 22 05 76 00-0043 EA 2" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 887.57 59.27 
    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0044 EA 3" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover ............................................................. 957.62 74.21 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0045 EA 4" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 1,109.12 89.80 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

. 
 22 05 76 00-0046 EA 6" Cleanout Tee With Cast Bronze Screw Plug And Square Nickel Bronze Cover .......................................................... 2,338.87 108.85 

    For Vandal Proof Screws, Add  19.50 
    For Galvanized Cast Iron Parts, Add  45.00 

XXXXXXX 
. 
 22 05 76 00-0047  Cast Iron Cleanout Tee With Brass Plug (22 05 76 00-0036) 

. 

. 
 22 05 76 00-0048 EA 2" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 412.31 48.46 

. 
 22 05 76 00-0049 EA 3" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 461.33 52.93 

. 
 22 05 76 00-0050 EA 4" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 615.07 69.64 
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. 
 22 05 76 00-0051 EA 5" Cleanout Tee With Cast Bronze Screw Plug .................................................................................................................. 930.55 82.45 

. 
 22 05 76 00-0052 EA 6" Cleanout Tee With Cast Bronze Screw Plug ............................................................................................................... 1,598.68 97.49 

XXXXXXX 
. 
 22 05 76 00-0053  Removable Cleanout Plug (22 05 76) 

. 

. 
 22 05 76 00-0054  Threaded Bronze Plugs (22 05 76 00-0053) 

. 

. 
 22 05 76 00-0055 EA 1-1/4", 1-1/2" Or 2" Threaded Bronze Plug ........................................................................................................................... 79.43 13.93 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0056 EA 2-1/2" Threaded Bronze Plug................................................................................................................................................ 95.70 15.16 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0057 EA 3" Threaded Bronze Plug .................................................................................................................................................... 166.84 16.71 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0058 EA 3-1/2" Threaded Bronze Plug.............................................................................................................................................. 186.47 19.50 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0059 EA 4" Threaded Bronze Plug .................................................................................................................................................... 210.76 22.29 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0060 EA 5" Threaded Bronze Plug .................................................................................................................................................... 298.22 25.07 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0061 EA 6" Threaded Bronze Plug .................................................................................................................................................... 441.83 27.86 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0062 EA 8" Threaded Bronze Plug .................................................................................................................................................... 751.46 30.64 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0063 EA 10" Threaded Bronze Plug ............................................................................................................................................... 1,084.56 33.43 

    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 05 76 00-0064  Threaded Brass Plugs (22 05 76 00-0053) 

. 

. 
 22 05 76 00-0065 EA 1-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 31.32 13.93 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0066 EA 2" Threaded Brass Plug, Raised Head ................................................................................................................................. 31.93 13.93 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0067 EA 2-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 34.84 15.15 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0068 EA 3" Threaded Brass Plug, Raised Head ................................................................................................................................. 39.50 16.71 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0069 EA 3-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 46.70 19.50 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0070 EA 4" Threaded Brass Plug, Raised Head ................................................................................................................................. 55.00 22.28 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0071 EA 4-1/2" Threaded Brass Plug, Raised Head ........................................................................................................................... 59.14 23.47 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0072 EA 5" Threaded Brass Plug, Raised Head ................................................................................................................................. 63.64 25.07 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0073 EA 6" Threaded Brass Plug, Raised Head ................................................................................................................................. 83.84 27.85 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0074 EA 1-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 30.85 13.93 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0075 EA 2" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 31.52 13.93 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0076 EA 2-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 36.15 15.15 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0077 EA 3" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 39.69 16.71 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0078 EA 3-1/2" Threaded Brass Plug, Countersunk Head .................................................................................................................. 46.14 19.50 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0079 EA 4" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 54.11 22.29 

    For Plug Tapped For Center Screw, Add  9.50 
. 

 22 05 76 00-0080 EA 5" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 63.16 25.07 
    For Plug Tapped For Center Screw, Add  9.50 

. 
 22 05 76 00-0081 EA 6" Threaded Brass Plug, Countersunk Head ........................................................................................................................ 75.99 27.86 

    For Plug Tapped For Center Screw, Add  9.50 

XXXXXXX 
. 
 22 07  Plumbing Insulation (22) 

. 

. 
 22 07 16  Plumbing Equipment Insulation (22 07) 

. 

. 
 22 07 16 00-0001  Lavatory Insulation (22 07 16) 

. 

. 
 22 07 16 00-0002 EA  Neoprene Insulation Kit For Under Lavatories .................................................................................................................... 359.40 24.20 

XXXXXXX 
. 
 22 07 19  Plumbing Piping Insulation (22 07) 

. 

. 
 22 07 19 00-0001  Fiberglass (Glass Fiber) Pipe Insulation (22 07 19) 

Note: Includes factory applied All Service Jacket (ASJ), Self Sealing Lap (SSL) longitudinal seam, butt strip seals, 
and adhesive. Excludes insulation for fittings (a location requiring purchase of an insulation fitting or cutting and 
fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve 
or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0002  1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

NOT FOR BID
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. 

. 
 22 07 19 00-0003 LF  1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 8.23 2.37 

    For Single Layer Of Felt Finish, Add  0.19 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 07 19 00-0004 LF  3/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 8.42 2.37 

    For Single Layer Of Felt Finish, Add  0.21 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 07 19 00-0005 LF  1" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................. 8.95 2.48 

    For Single Layer Of Felt Finish, Add  0.23 
    For Work In Restricted Working Space, Add  2.04 

. 
 22 07 19 00-0006 LF  1-1/4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 9.29 2.58 

    For Single Layer Of Felt Finish, Add  0.25 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0007 LF  1-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................... 9.56 2.58 

    For Single Layer Of Felt Finish, Add  0.26 
    For Work In Restricted Working Space, Add  2.11 

. 
 22 07 19 00-0008 LF  2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 10.13 2.69 

    For Single Layer Of Felt Finish, Add  0.28 
    For Work In Restricted Working Space, Add  2.23 

. 
 22 07 19 00-0009 LF  2-1/2" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 10.66 2.80 

    For Single Layer Of Felt Finish, Add  0.33 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-0010 LF  3" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.27 2.90 

    For Single Layer Of Felt Finish, Add  0.36 
    For Work In Restricted Working Space, Add  2.34 

. 
 22 07 19 00-0011 LF  4" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 12.89 3.12 

    For Single Layer Of Felt Finish, Add  0.47 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0012 LF  6" Diameter Pipe, 1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 15.24 3.66 

    For Single Layer Of Felt Finish, Add  0.56 
    For Work In Restricted Working Space, Add  2.96 

XXXXXXX 
. 
 22 07 19 00-0013  1" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0014 LF 1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.00 3.22 

    For Single Layer Of Felt Finish, Add  0.23 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0015 LF 3/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 11.32 3.22 

    For Single Layer Of Felt Finish, Add  0.26 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 07 19 00-0016 LF 1" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 11.49 3.22 

    For Single Layer Of Felt Finish, Add  0.26 
    For Work In Restricted Working Space, Add  2.69 

. 
 22 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 11.94 3.33 

    For Single Layer Of Felt Finish, Add  0.30 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 12.29 3.33 

    For Single Layer Of Felt Finish, Add  0.32 
    For Work In Restricted Working Space, Add  2.77 

. 
 22 07 19 00-0019 LF 2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 12.83 3.45 

    For Single Layer Of Felt Finish, Add  0.35 
    For Work In Restricted Working Space, Add  2.84 

. 
 22 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 13.56 3.66 

    For Single Layer Of Felt Finish, Add  0.39 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 07 19 00-0021 LF 3" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 14.28 3.77 

    For Single Layer Of Felt Finish, Add  0.44 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0022 LF 4" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 16.26 3.98 

    For Single Layer Of Felt Finish, Add  0.56 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 07 19 00-0023 LF 6" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 18.86 4.62 

    For Single Layer Of Felt Finish, Add  0.69 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 07 19 00-0024 LF 8" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 23.48 5.17 

    For Single Layer Of Felt Finish, Add  0.99 
    For Work In Restricted Working Space, Add  4.22 

. 
 22 07 19 00-0025 LF 10" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 27.61 6.14 

    For Single Layer Of Felt Finish, Add  1.15 
    For Work In Restricted Working Space, Add  4.99 

. 
 22 07 19 00-0026 LF 12" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 31.67 6.99 

    For Single Layer Of Felt Finish, Add  1.31 
    For Work In Restricted Working Space, Add  5.76 

. 
 22 07 19 00-0027 LF 14" Diameter Pipe, 1" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 34.32 7.64 

    For Single Layer Of Felt Finish, Add  1.52 
    For Work In Restricted Working Space, Add  5.96 

XXXXXXX 
. 
 22 07 19 00-0028  1-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0029 LF 1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 13.60 3.32 

    For Single Layer Of Felt Finish, Add  0.46 
    For Work In Restricted Working Space, Add  2.76 

. 
 22 07 19 00-0030 LF 3/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 13.80 3.32 

    For Single Layer Of Felt Finish, Add  0.48 
    For Work In Restricted Working Space, Add  2.76 

NOT FOR BID
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. 
 22 07 19 00-0031 LF 1" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 14.57 3.52 

    For Single Layer Of Felt Finish, Add  0.51 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-0032 LF 1-1/4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 15.12 3.60 

    For Single Layer Of Felt Finish, Add  0.54 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0033 LF 1-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 15.58 3.66 

    For Single Layer Of Felt Finish, Add  0.57 
    For Work In Restricted Working Space, Add  3.04 

. 
 22 07 19 00-0034 LF 2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 16.64 3.85 

    For Single Layer Of Felt Finish, Add  0.63 
    For Work In Restricted Working Space, Add  3.20 

. 
 22 07 19 00-0035 LF 2-1/2" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 17.41 3.92 

    For Single Layer Of Felt Finish, Add  0.69 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 07 19 00-0036 LF 3" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 17.98 4.06 

    For Single Layer Of Felt Finish, Add  0.71 
    For Work In Restricted Working Space, Add  3.37 

. 
 22 07 19 00-0037 LF 4" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.88 4.39 

    For Single Layer Of Felt Finish, Add  0.81 
    For Work In Restricted Working Space, Add  3.64 

. 
 22 07 19 00-0038 LF 6" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 23.00 5.12 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  4.25 

. 
 22 07 19 00-0039 LF 8" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.01 5.40 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  4.49 

. 
 22 07 19 00-0040 LF 10" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 31.85 6.47 

    For Single Layer Of Felt Finish, Add  1.46 
    For Work In Restricted Working Space, Add  5.37 

. 
 22 07 19 00-0041 LF 12" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 36.03 7.53 

    For Single Layer Of Felt Finish, Add  1.59 
    For Work In Restricted Working Space, Add  6.26 

. 
 22 07 19 00-0042 LF 14" Diameter Pipe, 1-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 40.43 8.25 

    For Single Layer Of Felt Finish, Add  1.84 
    For Work In Restricted Working Space, Add  6.86 

XXXXXXX 
. 
 22 07 19 00-0043  2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0044 LF  1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 16.99 3.66 

    For Single Layer Of Felt Finish, Add  0.72 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0045 LF  3/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 17.22 3.66 

    For Single Layer Of Felt Finish, Add  0.75 
    For Work In Restricted Working Space, Add  3.03 

. 
 22 07 19 00-0046 LF  1" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 17.86 3.77 

    For Single Layer Of Felt Finish, Add  0.80 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 07 19 00-0047 LF  1-1/4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 18.41 3.77 

    For Single Layer Of Felt Finish, Add  0.84 
    For Work In Restricted Working Space, Add  3.11 

. 
 22 07 19 00-0048 LF  1-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 19.00 3.87 

    For Single Layer Of Felt Finish, Add  0.89 
    For Work In Restricted Working Space, Add  3.15 

. 
 22 07 19 00-0049 LF  2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 19.71 3.98 

    For Single Layer Of Felt Finish, Add  0.93 
    For Work In Restricted Working Space, Add  3.26 

. 
 22 07 19 00-0050 LF  2-1/2" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 20.76 4.09 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  3.38 

. 
 22 07 19 00-0051 LF  3" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 21.89 4.30 

    For Single Layer Of Felt Finish, Add  1.07 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0052 LF  4" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 24.00 4.51 

    For Single Layer Of Felt Finish, Add  1.23 
    For Work In Restricted Working Space, Add  3.69 

. 
 22 07 19 00-0053 LF  6" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 28.36 5.30 

    For Single Layer Of Felt Finish, Add  1.43 
    For Work In Restricted Working Space, Add  4.43 

. 
 22 07 19 00-0054 LF  8" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 32.39 5.60 

    For Single Layer Of Felt Finish, Add  1.77 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 07 19 00-0055 LF  10" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 38.76 6.70 

    For Single Layer Of Felt Finish, Add  2.11 
    For Work In Restricted Working Space, Add  5.59 

. 
 22 07 19 00-0056 LF  12" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 44.42 8.04 

    For Single Layer Of Felt Finish, Add  2.32 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 07 19 00-0057 LF  14" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 56.13 8.76 

    For Single Layer Of Felt Finish, Add  2.63 
    For Work In Restricted Working Space, Add  9.34 

. 
 22 07 19 00-0058 LF  16" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 59.59 10.28 

    For Single Layer Of Felt Finish, Add  2.99 
    For Work In Restricted Working Space, Add  9.34 

NOT FOR BID
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. 
 22 07 19 00-0059 LF  18" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 66.50 10.79 

    For Single Layer Of Felt Finish, Add  3.55 
    For Work In Restricted Working Space, Add  9.80 

. 
 22 07 19 00-0060 LF  20" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 75.31 12.33 

    For Single Layer Of Felt Finish, Add  3.98 
    For Work In Restricted Working Space, Add  11.21 

. 
 22 07 19 00-0061 LF  24" Diameter Pipe, 2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 87.20 14.90 

    For Single Layer Of Felt Finish, Add  4.42 
    For Work In Restricted Working Space, Add  13.54 

XXXXXXX 
. 
 22 07 19 00-0062  2-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0063 LF  1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 21.24 4.30 

    For Single Layer Of Felt Finish, Add  1.00 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0064 LF  3/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 21.57 4.30 

    For Single Layer Of Felt Finish, Add  1.04 
    For Work In Restricted Working Space, Add  3.50 

. 
 22 07 19 00-0065 LF  1" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 22.47 4.30 

    For Single Layer Of Felt Finish, Add  1.12 
    For Work In Restricted Working Space, Add  3.56 

. 
 22 07 19 00-0066 LF  1-1/4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 23.16 4.41 

    For Single Layer Of Felt Finish, Add  1.18 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 07 19 00-0067 LF  1-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 23.87 4.41 

    For Single Layer Of Felt Finish, Add  1.24 
    For Work In Restricted Working Space, Add  3.61 

. 
 22 07 19 00-0068 LF  2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 24.85 4.62 

    For Single Layer Of Felt Finish, Add  1.29 
    For Work In Restricted Working Space, Add  3.76 

. 
 22 07 19 00-0069 LF  2-1/2" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 26.30 4.73 

    For Single Layer Of Felt Finish, Add  1.40 
    For Work In Restricted Working Space, Add  3.89 

. 
 22 07 19 00-0070 LF  3" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 27.61 4.95 

    For Single Layer Of Felt Finish, Add  1.49 
    For Work In Restricted Working Space, Add  4.03 

. 
 22 07 19 00-0071 LF  4" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 30.67 5.17 

    For Single Layer Of Felt Finish, Add  1.73 
    For Work In Restricted Working Space, Add  4.25 

. 
 22 07 19 00-0072 LF  6" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.19 5.49 

    For Single Layer Of Felt Finish, Add  2.01 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 07 19 00-0073 LF  8" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 47.66 6.56 

    For Single Layer Of Felt Finish, Add  3.12 
    For Work In Restricted Working Space, Add  5.38 

. 
 22 07 19 00-0074 LF  10" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 57.05 7.53 

    For Single Layer Of Felt Finish, Add  3.82 
    For Work In Restricted Working Space, Add  6.20 

. 
 22 07 19 00-0075 LF  12" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 64.44 9.36 

    For Single Layer Of Felt Finish, Add  4.07 
    For Work In Restricted Working Space, Add  7.71 

. 
 22 07 19 00-0076 LF  14" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 73.05 10.33 

    For Single Layer Of Felt Finish, Add  4.72 
    For Work In Restricted Working Space, Add  8.42 

. 
 22 07 19 00-0077 LF  16" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 85.43 13.13 

    For Single Layer Of Felt Finish, Add  5.21 
    For Work In Restricted Working Space, Add  10.76 

. 
 22 07 19 00-0078 LF  18" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 92.05 13.77 

    For Single Layer Of Felt Finish, Add  5.71 
    For Work In Restricted Working Space, Add  11.30 

. 
 22 07 19 00-0079 LF  20" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 104.41 15.71 

    For Single Layer Of Felt Finish, Add  6.44 
    For Work In Restricted Working Space, Add  12.91 

. 
 22 07 19 00-0080 LF 24" Diameter Pipe, 2-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 122.55 18.98 

    For Single Layer Of Felt Finish, Add  7.41 
    For Work In Restricted Working Space, Add  15.60 

XXXXXXX 
. 
 22 07 19 00-0081  3" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0082 LF  1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 23.41 4.76 

    For Single Layer Of Felt Finish, Add  1.10 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0083 LF  3/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 23.77 4.76 

    For Single Layer Of Felt Finish, Add  1.14 
    For Work In Restricted Working Space, Add  3.87 

. 
 22 07 19 00-0084 LF  1" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 24.70 4.80 

    For Single Layer Of Felt Finish, Add  1.22 
    For Work In Restricted Working Space, Add  3.92 

. 
 22 07 19 00-0085 LF  1-1/4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 25.44 4.83 

    For Single Layer Of Felt Finish, Add  1.29 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 07 19 00-0086 LF  1-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.27 4.89 

    For Single Layer Of Felt Finish, Add  1.36 
    For Work In Restricted Working Space, Add  3.98 

NOT FOR BID
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. 
 22 07 19 00-0087 LF  2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 27.29 5.07 

    For Single Layer Of Felt Finish, Add  1.42 
    For Work In Restricted Working Space, Add  4.13 

. 
 22 07 19 00-0088 LF  2-1/2" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 28.88 5.24 

    For Single Layer Of Felt Finish, Add  1.54 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 07 19 00-0089 LF  3" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.33 5.43 

    For Single Layer Of Felt Finish, Add  1.64 
    For Work In Restricted Working Space, Add  4.43 

. 
 22 07 19 00-0090 LF  4" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 33.70 5.73 

    For Single Layer Of Felt Finish, Add  1.90 
    For Work In Restricted Working Space, Add  4.67 

. 
 22 07 19 00-0091 LF  6" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 38.65 6.51 

    For Single Layer Of Felt Finish, Add  2.20 
    For Work In Restricted Working Space, Add  5.30 

. 
 22 07 19 00-0092 LF  8" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 52.33 7.25 

    For Single Layer Of Felt Finish, Add  3.43 
    For Work In Restricted Working Space, Add  5.91 

. 
 22 07 19 00-0093 LF  10" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 62.67 8.37 

    For Single Layer Of Felt Finish, Add  4.19 
    For Work In Restricted Working Space, Add  6.82 

. 
 22 07 19 00-0094 LF  12" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 70.78 10.41 

    For Single Layer Of Felt Finish, Add  4.46 
    For Work In Restricted Working Space, Add  8.48 

. 
 22 07 19 00-0095 LF  14" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 80.24 11.36 

    For Single Layer Of Felt Finish, Add  5.18 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 07 19 00-0096 LF  16" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 93.85 14.51 

    For Single Layer Of Felt Finish, Add  5.71 
    For Work In Restricted Working Space, Add  11.83 

. 
 22 07 19 00-0097 LF  18" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 101.12 15.24 

    For Single Layer Of Felt Finish, Add  6.27 
    For Work In Restricted Working Space, Add  12.42 

. 
 22 07 19 00-0098 LF  20" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 114.71 17.43 

    For Single Layer Of Felt Finish, Add  7.07 
    For Work In Restricted Working Space, Add  14.21 

. 
 22 07 19 00-0099 LF 24" Diameter Pipe, 3" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 134.63 21.04 

    For Single Layer Of Felt Finish, Add  8.13 
    For Work In Restricted Working Space, Add  17.16 

XXXXXXX 
. 
 22 07 19 00-0100  3-1/2" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0101 LF  1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 25.20 5.17 

    For Single Layer Of Felt Finish, Add  1.16 
    For Work In Restricted Working Space, Add  4.25 

. 
 22 07 19 00-0102 LF  3/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ......................................................... 25.62 5.17 

    For Single Layer Of Felt Finish, Add  1.20 
    For Work In Restricted Working Space, Add  4.25 

. 
 22 07 19 00-0103 LF  1" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 26.99 5.17 

    For Single Layer Of Felt Finish, Add  1.34 
    For Work In Restricted Working Space, Add  4.27 

. 
 22 07 19 00-0104 LF  1-1/4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 27.78 5.27 

    For Single Layer Of Felt Finish, Add  1.41 
    For Work In Restricted Working Space, Add  4.30 

. 
 22 07 19 00-0105 LF  1-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 28.71 5.27 

    For Single Layer Of Felt Finish, Add  1.49 
    For Work In Restricted Working Space, Add  4.36 

. 
 22 07 19 00-0106 LF  2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 29.78 5.49 

    For Single Layer Of Felt Finish, Add  1.55 
    For Work In Restricted Working Space, Add  4.50 

. 
 22 07 19 00-0107 LF  2-1/2" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ...................................................... 31.52 5.70 

    For Single Layer Of Felt Finish, Add  1.68 
    For Work In Restricted Working Space, Add  4.66 

. 
 22 07 19 00-0108 LF  3" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.99 5.91 

    For Single Layer Of Felt Finish, Add  1.78 
    For Work In Restricted Working Space, Add  4.82 

. 
 22 07 19 00-0109 LF  4" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 36.83 6.24 

    For Single Layer Of Felt Finish, Add  2.08 
    For Work In Restricted Working Space, Add  5.10 

. 
 22 07 19 00-0110 LF  6" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 42.20 7.10 

    For Single Layer Of Felt Finish, Add  2.41 
    For Work In Restricted Working Space, Add  5.79 

. 
 22 07 19 00-0111 LF  8" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 57.15 7.85 

    For Single Layer Of Felt Finish, Add  3.74 
    For Work In Restricted Working Space, Add  6.45 

. 
 22 07 19 00-0112 LF  10" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 68.46 9.04 

    For Single Layer Of Felt Finish, Add  4.58 
    For Work In Restricted Working Space, Add  7.44 

. 
 22 07 19 00-0113 LF  12" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 77.31 11.29 

    For Single Layer Of Felt Finish, Add  4.88 
    For Work In Restricted Working Space, Add  9.25 

. 
 22 07 19 00-0114 LF  14" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .......................................................... 87.68 12.37 

    For Single Layer Of Felt Finish, Add  5.67 
    For Work In Restricted Working Space, Add  10.10 
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. 
 22 07 19 00-0115 LF  16" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 102.54 15.71 

    For Single Layer Of Felt Finish, Add  6.25 
    For Work In Restricted Working Space, Add  12.91 

. 
 22 07 19 00-0116 LF  18" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 110.45 16.56 

    For Single Layer Of Felt Finish, Add  6.85 
    For Work In Restricted Working Space, Add  13.55 

. 
 22 07 19 00-0117 LF  20" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 125.34 18.93 

    For Single Layer Of Felt Finish, Add  7.74 
    For Work In Restricted Working Space, Add  15.50 

. 
 22 07 19 00-0118 LF  24" Diameter Pipe, 3-1/2" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ........................................................ 147.07 22.81 

    For Single Layer Of Felt Finish, Add  8.89 
    For Work In Restricted Working Space, Add  18.72 

XXXXXXX 
. 
 22 07 19 00-0119  4" Thick Fiberglass Pipe Insulation (22 07 19 00-0001) 

. 

. 
 22 07 19 00-0120 LF  1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 28.63 5.81 

    For Single Layer Of Felt Finish, Add  1.36 
    For Work In Restricted Working Space, Add  4.72 

. 
 22 07 19 00-0121 LF  3/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................... 29.09 5.81 

    For Single Layer Of Felt Finish, Add  1.40 
    For Work In Restricted Working Space, Add  4.72 

. 
 22 07 19 00-0122 LF  1" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 30.31 5.81 

    For Single Layer Of Felt Finish, Add  1.50 
    For Work In Restricted Working Space, Add  4.80 

. 
 22 07 19 00-0123 LF  1-1/4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 31.31 5.91 

    For Single Layer Of Felt Finish, Add  1.59 
    For Work In Restricted Working Space, Add  4.85 

. 
 22 07 19 00-0124 LF  1-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 32.64 6.14 

    For Single Layer Of Felt Finish, Add  1.68 
    For Work In Restricted Working Space, Add  5.00 

. 
 22 07 19 00-0125 LF  2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 33.85 6.35 

    For Single Layer Of Felt Finish, Add  1.75 
    For Work In Restricted Working Space, Add  5.16 

. 
 22 07 19 00-0126 LF  2-1/2" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ............................................................ 35.46 6.35 

    For Single Layer Of Felt Finish, Add  1.89 
    For Work In Restricted Working Space, Add  5.24 

. 
 22 07 19 00-0127 LF  3" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 37.27 6.67 

    For Single Layer Of Felt Finish, Add  2.01 
    For Work In Restricted Working Space, Add  5.43 

. 
 22 07 19 00-0128 LF  4" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 41.40 6.99 

    For Single Layer Of Felt Finish, Add  2.34 
    For Work In Restricted Working Space, Add  5.73 

. 
 22 07 19 00-0129 LF  6" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 47.48 7.96 

    For Single Layer Of Felt Finish, Add  2.71 
    For Work In Restricted Working Space, Add  6.51 

. 
 22 07 19 00-0130 LF  8" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .................................................................. 64.29 8.60 

    For Single Layer Of Felt Finish, Add  4.21 
    For Work In Restricted Working Space, Add  7.25 

. 
 22 07 19 00-0131 LF  10" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 77.03 10.22 

    For Single Layer Of Felt Finish, Add  5.15 
    For Work In Restricted Working Space, Add  8.38 

. 
 22 07 19 00-0132 LF  12" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 86.99 12.69 

    For Single Layer Of Felt Finish, Add  5.49 
    For Work In Restricted Working Space, Add  10.41 

. 
 22 07 19 00-0133 LF  14" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) ................................................................ 98.66 13.87 

    For Single Layer Of Felt Finish, Add  6.38 
    For Work In Restricted Working Space, Add  11.37 

. 
 22 07 19 00-0134 LF  16" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 115.40 17.75 

    For Single Layer Of Felt Finish, Add  7.03 
    For Work In Restricted Working Space, Add  14.54 

. 
 22 07 19 00-0135 LF  18" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 124.21 18.61 

    For Single Layer Of Felt Finish, Add  7.71 
    For Work In Restricted Working Space, Add  15.23 

. 
 22 07 19 00-0136 LF  20" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 139.09 21.30 

    For Single Layer Of Felt Finish, Add  8.50 
    For Work In Restricted Working Space, Add  17.43 

. 
 22 07 19 00-0137 LF  24" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 165.48 25.71 

    For Single Layer Of Felt Finish, Add  10.00 
    For Work In Restricted Working Space, Add  21.06 

. 
 22 07 19 00-0138 LF 26" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 188.45 30.33 

    For Single Layer Of Felt Finish, Add  11.10 
    For Work In Restricted Working Space, Add  24.82 

. 
 22 07 19 00-0139 LF 28" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 211.65 35.71 

    For Single Layer Of Felt Finish, Add  11.99 
    For Work In Restricted Working Space, Add  29.23 

. 
 22 07 19 00-0140 LF 30" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 237.63 42.17 

    For Single Layer Of Felt Finish, Add  12.83 
    For Work In Restricted Working Space, Add  34.63 

. 
 22 07 19 00-0141 LF 36" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 285.59 53.61 

    For Single Layer Of Felt Finish, Add  14.58 
    For Work In Restricted Working Space, Add  44.03 

. 
 22 07 19 00-0142 LF 42" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 333.56 65.29 

    For Single Layer Of Felt Finish, Add  16.32 
    For Work In Restricted Working Space, Add  53.43 
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. 
 22 07 19 00-0143 LF 44" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 357.76 71.75 

    For Single Layer Of Felt Finish, Add  16.95 
    For Work In Restricted Working Space, Add  58.89 

. 
 22 07 19 00-0144 LF 46" Diameter Pipe, 4" Thick, Fiberglass Insulation With All Service Jacket (ASJ) .............................................................. 379.71 77.23 

    For Single Layer Of Felt Finish, Add  17.64 
    For Work In Restricted Working Space, Add  63.53 

XXXXXXX 
. 
 22 07 19 00-0145  Foamglas (Cellular Glass) Pipe Insulation, Rigid, Closed Cell (22 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. 

. 

. 
 22 07 19 00-0146  1" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0147 LF 1/2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 18.96 5.25 

    For Work In Restricted Working Space, Add  4.77 
. 

 22 07 19 00-0148 LF 3/4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................ 19.74 5.25 
    For Work In Restricted Working Space, Add  4.77 

. 
 22 07 19 00-0149 LF 1" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 20.76 5.33 

    For Work In Restricted Working Space, Add  4.84 
. 

 22 07 19 00-0150 LF 1-1/4" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 21.25 5.40 
    For Work In Restricted Working Space, Add  4.91 

. 
 22 07 19 00-0151 LF 1-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 22.01 5.47 

    For Work In Restricted Working Space, Add  4.98 
. 

 22 07 19 00-0152 LF 2" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 23.46 5.62 
    For Work In Restricted Working Space, Add  5.12 

. 
 22 07 19 00-0153 LF 2-1/2" Diameter Pipe, 1" Thick Foamglas Insulation ............................................................................................................. 25.27 5.86 

    For Work In Restricted Working Space, Add  5.33 
. 

 22 07 19 00-0154 LF 3" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 27.25 6.01 
    For Work In Restricted Working Space, Add  5.47 

. 
 22 07 19 00-0155 LF 4" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 31.50 6.47 

    For Work In Restricted Working Space, Add  5.88 
. 

 22 07 19 00-0156 LF 6" Diameter Pipe, 1" Thick Foamglas Insulation ................................................................................................................... 40.11 7.29 
    For Work In Restricted Working Space, Add  6.63 

XXXXXXX 
. 
 22 07 19 00-0157  1-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0158 LF 1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 22.47 5.82 

    For Work In Restricted Working Space, Add  5.12 
. 

 22 07 19 00-0159 LF 3/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation .......................................................................................................... 22.96 5.82 
    For Work In Restricted Working Space, Add  5.12 

. 
 22 07 19 00-0160 LF 1" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 23.69 5.89 

    For Work In Restricted Working Space, Add  5.19 
. 

 22 07 19 00-0161 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 24.26 5.97 
    For Work In Restricted Working Space, Add  5.25 

. 
 22 07 19 00-0162 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 24.81 6.05 

    For Work In Restricted Working Space, Add  5.33 
. 

 22 07 19 00-0163 LF 2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 26.90 6.25 
    For Work In Restricted Working Space, Add  5.50 

. 
 22 07 19 00-0164 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ....................................................................................................... 30.48 6.49 

    For Work In Restricted Working Space, Add  5.71 
. 

 22 07 19 00-0165 LF 3" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 33.65 6.68 
    For Work In Restricted Working Space, Add  5.88 

. 
 22 07 19 00-0166 LF 4" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 38.13 7.11 

    For Work In Restricted Working Space, Add  6.26 
. 

 22 07 19 00-0167 LF 6" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 44.91 8.06 
    For Work In Restricted Working Space, Add  7.09 

. 
 22 07 19 00-0168 LF 8" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ............................................................................................................. 50.23 8.99 

    For Work In Restricted Working Space, Add  7.90 
. 

 22 07 19 00-0169 LF 10" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 60.95 10.36 
    For Work In Restricted Working Space, Add  9.11 

. 
 22 07 19 00-0170 LF 12" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 72.31 12.87 

    For Work In Restricted Working Space, Add  11.33 
. 

 22 07 19 00-0171 LF 14" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 80.35 13.54 
    For Work In Restricted Working Space, Add  12.31 

. 
 22 07 19 00-0172 LF  16" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ........................................................................................................... 88.45 15.12 

    For Work In Restricted Working Space, Add  13.75 
. 

 22 07 19 00-0173 LF  18" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 100.21 17.89 
    For Work In Restricted Working Space, Add  16.26 

. 
 22 07 19 00-0174 LF  20" Diameter Pipe, 1-1/2" Thick Foamglas Insulation ......................................................................................................... 111.96 19.81 

    For Work In Restricted Working Space, Add  18.01 
. 

 22 07 19 00-0175 LF  24" Diameter Pipe, 1-1/2" Thick Fiberglass Insulation ........................................................................................................ 139.90 21.94 
    For Work In Restricted Working Space, Add  19.95 

XXXXXXX 
. 
 22 07 19 00-0176  2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0177 LF  1/2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 25.28 6.01 

    For Work In Restricted Working Space, Add  5.47 
. 

 22 07 19 00-0178 LF  3/4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................ 26.04 6.01 
    For Work In Restricted Working Space, Add  5.47 

. 
 22 07 19 00-0179 LF  1" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 27.01 6.07 

    For Work In Restricted Working Space, Add  5.53 
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. 
 22 07 19 00-0180 LF  1-1/4" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 28.45 6.17 

    For Work In Restricted Working Space, Add  5.60 
. 

 22 07 19 00-0181 LF  1-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 29.89 6.24 
    For Work In Restricted Working Space, Add  5.67 

. 
 22 07 19 00-0182 LF  2" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 33.43 6.47 

    For Work In Restricted Working Space, Add  5.88 
. 

 22 07 19 00-0183 LF  2-1/2" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................. 35.07 6.70 
    For Work In Restricted Working Space, Add  6.09 

. 
 22 07 19 00-0184 LF  3" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 37.64 6.92 

    For Work In Restricted Working Space, Add  6.29 
. 

 22 07 19 00-0185 LF  4" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 42.40 7.30 
    For Work In Restricted Working Space, Add  6.64 

. 
 22 07 19 00-0186 LF  6" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 50.74 8.29 

    For Work In Restricted Working Space, Add  7.54 
. 

 22 07 19 00-0187 LF  8" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................... 56.49 9.25 
    For Work In Restricted Working Space, Add  8.41 

. 
 22 07 19 00-0188 LF  10" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 68.78 10.66 

    For Work In Restricted Working Space, Add  9.70 
. 

 22 07 19 00-0189 LF  12" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 85.20 13.25 
    For Work In Restricted Working Space, Add  12.05 

. 
 22 07 19 00-0190 LF  14" Diameter Pipe, 2" Thick Foamglas Insulation ................................................................................................................. 91.00 14.47 

    For Work In Restricted Working Space, Add  13.15 
. 

 22 07 19 00-0191 LF  16" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 107.50 18.49 
    For Work In Restricted Working Space, Add  16.81 

. 
 22 07 19 00-0192 LF  18" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 117.24 19.41 

    For Work In Restricted Working Space, Add  17.64 
. 

 22 07 19 00-0193 LF  20" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 129.66 22.19 
    For Work In Restricted Working Space, Add  20.17 

. 
 22 07 19 00-0194 LF  24" Diameter Pipe, 2" Thick Foamglas Insulation ............................................................................................................... 162.71 26.81 

    For Work In Restricted Working Space, Add  24.38 

XXXXXXX 
. 
 22 07 19 00-0195  2-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0196 LF 1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 30.74 6.52 

    For Work In Restricted Working Space, Add  5.93 
. 

 22 07 19 00-0197 LF 3/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation .......................................................................................................... 32.03 6.51 
    For Work In Restricted Working Space, Add  5.92 

. 
 22 07 19 00-0198 LF 1" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 33.66 6.62 

    For Work In Restricted Working Space, Add  6.02 
. 

 22 07 19 00-0199 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 35.11 6.67 
    For Work In Restricted Working Space, Add  6.06 

. 
 22 07 19 00-0200 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 36.58 6.72 

    For Work In Restricted Working Space, Add  6.11 
. 

 22 07 19 00-0201 LF 2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 39.23 6.99 
    For Work In Restricted Working Space, Add  6.36 

. 
 22 07 19 00-0202 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ....................................................................................................... 41.75 7.24 

    For Work In Restricted Working Space, Add  6.58 
. 

 22 07 19 00-0203 LF 3" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 45.37 7.49 
    For Work In Restricted Working Space, Add  6.81 

. 
 22 07 19 00-0204 LF 4" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 50.89 7.90 

    For Work In Restricted Working Space, Add  7.18 
. 

 22 07 19 00-0205 LF 6" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 60.87 8.99 
    For Work In Restricted Working Space, Add  8.16 

. 
 22 07 19 00-0206 LF 8" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ............................................................................................................. 67.83 10.01 

    For Work In Restricted Working Space, Add  9.10 
. 

 22 07 19 00-0207 LF 10" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 77.38 11.54 
    For Work In Restricted Working Space, Add  10.49 

. 
 22 07 19 00-0208 LF 12" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ........................................................................................................... 96.36 14.35 

    For Work In Restricted Working Space, Add  13.04 
. 

 22 07 19 00-0209 LF 14" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 100.42 15.67 
    For Work In Restricted Working Space, Add  14.24 

. 
 22 07 19 00-0210 LF 16" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 118.28 20.02 

    For Work In Restricted Working Space, Add  18.20 
. 

 22 07 19 00-0211 LF 18" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 128.68 21.01 
    For Work In Restricted Working Space, Add  19.11 

. 
 22 07 19 00-0212 LF 20" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 147.97 24.02 

    For Work In Restricted Working Space, Add  21.84 
. 

 22 07 19 00-0213 LF 24" Diameter Pipe, 2-1/2" Thick Foamglas Insulation ......................................................................................................... 185.40 29.03 
    For Work In Restricted Working Space, Add  26.39 

XXXXXXX 
. 
 22 07 19 00-0214  3" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0215 LF 1/2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 37.22 6.93 

    For Work In Restricted Working Space, Add  6.30 
. 

 22 07 19 00-0216 LF 3/4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................ 38.00 6.93 
    For Work In Restricted Working Space, Add  6.30 

. 
 22 07 19 00-0217 LF 1" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 39.12 7.04 

    For Work In Restricted Working Space, Add  6.40 
. 

 22 07 19 00-0218 LF 1-1/4" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 40.05 7.09 
    For Work In Restricted Working Space, Add  6.45 

. 
 22 07 19 00-0219 LF 1-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 41.02 7.15 

    For Work In Restricted Working Space, Add  6.50 
. 

 22 07 19 00-0220 LF 2" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 44.11 7.44 
    For Work In Restricted Working Space, Add  6.77 
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. 
 22 07 19 00-0221 LF 2-1/2" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................. 47.07 7.71 

    For Work In Restricted Working Space, Add  7.00 
. 

 22 07 19 00-0222 LF 3" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 53.56 7.97 
    For Work In Restricted Working Space, Add  7.25 

. 
 22 07 19 00-0223 LF 4" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 61.19 8.40 

    For Work In Restricted Working Space, Add  7.64 
. 

 22 07 19 00-0224 LF 6" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 66.97 9.55 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 07 19 00-0225 LF 8" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................... 75.66 10.65 

    For Work In Restricted Working Space, Add  9.68 
. 

 22 07 19 00-0226 LF 10" Diameter Pipe, 3" Thick Foamglas Insulation ................................................................................................................. 90.31 12.28 
    For Work In Restricted Working Space, Add  11.16 

. 
 22 07 19 00-0227 LF 12" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 104.79 15.26 

    For Work In Restricted Working Space, Add  13.88 
. 

 22 07 19 00-0228 LF 14" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 112.16 16.66 
    For Work In Restricted Working Space, Add  15.15 

. 
 22 07 19 00-0229 LF 16" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 133.75 21.30 

    For Work In Restricted Working Space, Add  19.36 
. 

 22 07 19 00-0230 LF 18" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 143.23 22.36 
    For Work In Restricted Working Space, Add  20.33 

. 
 22 07 19 00-0231 LF 20" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 167.93 25.56 

    For Work In Restricted Working Space, Add  23.24 
. 

 22 07 19 00-0232 LF 24" Diameter Pipe, 3" Thick Foamglas Insulation ............................................................................................................... 205.33 30.89 
    For Work In Restricted Working Space, Add  28.07 

XXXXXXX 
. 
 22 07 19 00-0233  3-1/2" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0234 LF 1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 44.82 8.40 

    For Work In Restricted Working Space, Add  7.64 
. 

 22 07 19 00-0235 LF 3/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation .......................................................................................................... 45.80 8.40 
    For Work In Restricted Working Space, Add  7.64 

. 
 22 07 19 00-0236 LF 1" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 46.95 8.45 

    For Work In Restricted Working Space, Add  7.69 
. 

 22 07 19 00-0237 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 48.09 8.51 
    For Work In Restricted Working Space, Add  7.74 

. 
 22 07 19 00-0238 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 49.40 8.61 

    For Work In Restricted Working Space, Add  7.83 
. 

 22 07 19 00-0239 LF 2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 54.43 8.92 
    For Work In Restricted Working Space, Add  8.10 

. 
 22 07 19 00-0240 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ....................................................................................................... 59.50 9.23 

    For Work In Restricted Working Space, Add  8.39 
. 

 22 07 19 00-0241 LF 3" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 62.87 9.55 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 07 19 00-0242 LF 4" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 67.36 10.10 

    For Work In Restricted Working Space, Add  9.18 
. 

 22 07 19 00-0243 LF 6" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 77.56 11.46 
    For Work In Restricted Working Space, Add  10.42 

. 
 22 07 19 00-0244 LF 8" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ............................................................................................................. 88.23 12.76 

    For Work In Restricted Working Space, Add  11.61 
. 

 22 07 19 00-0245 LF 10" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 105.60 14.74 
    For Work In Restricted Working Space, Add  13.40 

. 
 22 07 19 00-0246 LF 12" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 124.66 18.31 

    For Work In Restricted Working Space, Add  16.65 
. 

 22 07 19 00-0247 LF 14" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 129.91 20.00 
    For Work In Restricted Working Space, Add  18.18 

. 
 22 07 19 00-0248 LF 16" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 155.50 25.56 

    For Work In Restricted Working Space, Add  23.24 
. 

 22 07 19 00-0249 LF 18" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 171.09 26.84 
    For Work In Restricted Working Space, Add  24.40 

. 
 22 07 19 00-0250 LF 20" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 194.77 30.69 

    For Work In Restricted Working Space, Add  27.90 
. 

 22 07 19 00-0251 LF 24" Diameter Pipe, 3-1/2" Thick Foamglas Insulation ......................................................................................................... 239.27 37.05 
    For Work In Restricted Working Space, Add  33.69 

XXXXXXX 
. 
 22 07 19 00-0252  4" Thick Foamglas Pipe Insulation (22 07 19 00-0145) 

. 

. 
 22 07 19 00-0253 LF 1/2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 54.57 10.33 

    For Work In Restricted Working Space, Add  9.38 
. 

 22 07 19 00-0254 LF 3/4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................ 55.83 10.33 
    For Work In Restricted Working Space, Add  9.38 

. 
 22 07 19 00-0255 LF 1" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 57.63 10.50 

    For Work In Restricted Working Space, Add  9.55 
. 

 22 07 19 00-0256 LF 1-1/4" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 59.27 10.63 
    For Work In Restricted Working Space, Add  9.66 

. 
 22 07 19 00-0257 LF 1-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 61.54 10.96 

    For Work In Restricted Working Space, Add  9.96 
. 

 22 07 19 00-0258 LF 2" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 66.57 11.29 
    For Work In Restricted Working Space, Add  10.27 

. 
 22 07 19 00-0259 LF 2-1/2" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................. 71.08 11.47 

    For Work In Restricted Working Space, Add  10.43 
. 

 22 07 19 00-0260 LF 3" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 74.65 11.90 
    For Work In Restricted Working Space, Add  10.82 

. 
 22 07 19 00-0261 LF 4" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 81.54 13.27 

    For Work In Restricted Working Space, Add  12.06 
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. 
 22 07 19 00-0262 LF 6" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................... 94.50 14.24 

    For Work In Restricted Working Space, Add  12.95 
. 

 22 07 19 00-0263 LF 8" Diameter Pipe, 4" Thick Foamglas Insulation ................................................................................................................. 106.80 15.44 
    For Work In Restricted Working Space, Add  14.04 

. 
 22 07 19 00-0264 LF 10" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 122.20 18.36 

    For Work In Restricted Working Space, Add  16.68 
. 

 22 07 19 00-0265 LF 12" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 142.55 22.80 
    For Work In Restricted Working Space, Add  20.72 

. 
 22 07 19 00-0266 LF 14" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 154.99 24.89 

    For Work In Restricted Working Space, Add  22.64 
. 

 22 07 19 00-0267 LF 16" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 183.58 31.82 
    For Work In Restricted Working Space, Add  28.94 

. 
 22 07 19 00-0268 LF 18" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 204.60 33.36 

    For Work In Restricted Working Space, Add  30.32 
. 

 22 07 19 00-0269 LF 20" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 229.22 38.17 
    For Work In Restricted Working Space, Add  34.71 

. 
 22 07 19 00-0270 LF 24" Diameter Pipe, 4" Thick Foamglas Insulation ............................................................................................................... 291.11 46.12 

    For Work In Restricted Working Space, Add  41.93 

XXXXXXX 
. 
 22 07 19 00-0271  Polyisocyanurate Pipe Insulation (22 07 19) 

Note: Dow Trymer insulation with Saran vapor wrap. Excludes fittings (a location requiring purchase of an 
insulation fitting or cutting and fitting straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" 
add 2 LF for each fitting/valve or 3 LF for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each 
fitting/valve or 4 LF for each flanged/grooved joint. 

. 

. 
 22 07 19 00-0272  1/2" Thick Polyisocyanurate Pipe Insulation (22 07 19 00-0271) 

. 

. 
 22 07 19 00-0273 LF 1/2" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation ................................................................................................... 9.98 2.48 

. 
 22 07 19 00-0274 LF 3/4" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation ................................................................................................. 11.10 2.58 

. 
 22 07 19 00-0275 LF 1" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 11.71 2.80 

. 
 22 07 19 00-0276 LF 1-1/4" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .............................................................................................. 12.35 2.90 

. 
 22 07 19 00-0277 LF 1-1/2" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .............................................................................................. 12.75 2.90 

. 
 22 07 19 00-0278 LF 2" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 13.49 3.01 

. 
 22 07 19 00-0279 LF 2-1/2" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .............................................................................................. 14.50 3.12 

. 
 22 07 19 00-0280 LF 3" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 15.47 3.33 

. 
 22 07 19 00-0281 LF 4" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 18.22 3.98 

. 
 22 07 19 00-0282 LF 6" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 21.90 4.51 

. 
 22 07 19 00-0283 LF 8" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................... 25.94 5.27 

. 
 22 07 19 00-0284 LF 10" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................. 29.32 5.70 

. 
 22 07 19 00-0285 LF 12" Diameter Pipe, 1/2" Thick Polyisocyanurate Insulation .................................................................................................. 34.78 6.99 

XXXXXXX 
. 
 22 07 19 00-0286  1" Thick Polyisocyanurate Pipe Insulation (22 07 19 00-0271) 

. 

. 
 22 07 19 00-0287 LF 1/2" Diameter Pipe, 1" Thick Polyisocyanurate Insulation .................................................................................................... 11.83 2.58 

. 
 22 07 19 00-0288 LF 3/4" Diameter Pipe, 1" Thick Polyisocyanurate Insulation .................................................................................................... 13.40 2.80 

. 
 22 07 19 00-0289 LF 1" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 14.15 2.90 

. 
 22 07 19 00-0290 LF 1-1/4" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ................................................................................................. 14.96 3.01 

. 
 22 07 19 00-0291 LF 1-1/2" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ................................................................................................. 15.63 3.12 

. 
 22 07 19 00-0292 LF 2" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 16.60 3.12 

. 
 22 07 19 00-0293 LF 2-1/2" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ................................................................................................. 17.90 3.33 

. 
 22 07 19 00-0294 LF 3" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 19.26 3.55 

. 
 22 07 19 00-0295 LF 4" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 22.76 4.19 

. 
 22 07 19 00-0296 LF 6" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 28.80 5.27 

. 
 22 07 19 00-0297 LF 8" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ....................................................................................................... 34.64 6.24 

. 
 22 07 19 00-0298 LF 10" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ..................................................................................................... 39.71 6.99 

. 
 22 07 19 00-0299 LF 12" Diameter Pipe, 1" Thick Polyisocyanurate Insulation ..................................................................................................... 44.92 7.85 

XXXXXXX 
. 
 22 07 19 00-0300  1-1/2" Thick Polyisocyanurate Pipe Insulation (22 07 19 00-0271) 

. 

. 
 22 07 19 00-0301 LF 3/4" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation .............................................................................................. 15.22 2.90 

. 
 22 07 19 00-0302 LF 1" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 16.11 3.01 

. 
 22 07 19 00-0303 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ........................................................................................... 17.11 3.12 

. 
 22 07 19 00-0304 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ........................................................................................... 17.91 3.22 

. 
 22 07 19 00-0305 LF 2" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 19.08 3.33 

. 
 22 07 19 00-0306 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ........................................................................................... 20.71 3.55 

. 
 22 07 19 00-0307 LF 3" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 22.31 3.66 

. 
 22 07 19 00-0308 LF 4" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 26.40 4.51 

. 
 22 07 19 00-0309 LF 6" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 33.78 5.70 

. 
 22 07 19 00-0310 LF 8" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ................................................................................................. 41.08 6.99 

. 
 22 07 19 00-0311 LF 10" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ............................................................................................... 47.36 7.85 

. 
 22 07 19 00-0312 LF 12" Diameter Pipe, 1-1/2" Thick Polyisocyanurate Insulation ............................................................................................... 52.37 8.39 

XXXXXXX 
. 
 22 07 19 00-0313  2" Thick Polyisocyanurate Pipe Insulation (22 07 19 00-0271) 

. 

. 
 22 07 19 00-0314 LF 3/4" Diameter Pipe, 2" Thick Polyisocyanurate Insulation .................................................................................................... 19.80 3.01 

. 
 22 07 19 00-0315 LF 1" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ....................................................................................................... 21.06 3.12 

. 
 22 07 19 00-0316 LF 1-1/4" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ................................................................................................. 22.18 3.33 

. 
 22 07 19 00-0317 LF 1-1/2" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ................................................................................................. 23.14 3.33 

. 
 22 07 19 00-0318 LF 2" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ....................................................................................................... 24.02 3.55 

. 
 22 07 19 00-0319 LF 2-1/2" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ................................................................................................. 26.05 3.77 

. 
 22 07 19 00-0320 LF 3" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ....................................................................................................... 27.43 3.98 

. 
 22 07 19 00-0321 LF 4" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ....................................................................................................... 32.64 4.84 

NOT FOR BID



22
 22 Plumbing 

22 07 Plumbing Insulation 
22 07 19 Plumbing Piping Insulation 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 18  San Bernardino County 

. 
 22 07 19 00-0322 LF 6" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ........................................................................................................ 39.62 6.24 

. 
 22 07 19 00-0323 LF 8" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ........................................................................................................ 51.94 7.85 

. 
 22 07 19 00-0324 LF 10" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ...................................................................................................... 55.05 9.04 

. 
 22 07 19 00-0325 LF 12" Diameter Pipe, 2" Thick Polyisocyanurate Insulation ...................................................................................................... 60.01 9.68 

XXXXXXX 
. 
 22 07 19 00-0326  Flexible Polyethylene Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV resistant standard temperature (-90 Degree F To +212 Degree F). For elbow fittings/valves add 1 LF for 
each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0327  3/8" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0326) 

. 

. 
 22 07 19 00-0328 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.96 3.21 

    For Work In Restricted Working Space, Add  1.94 
. 

 22 07 19 00-0329 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 6.97 3.21 
    For Work In Restricted Working Space, Add  1.94 

. 
 22 07 19 00-0330 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.26 3.33 

    For Work In Restricted Working Space, Add  2.00 
. 

 22 07 19 00-0331 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.56 3.45 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0332 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.87 3.51 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0333 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................... 8.23 3.56 
    For Work In Restricted Working Space, Add  2.14 

. 
 22 07 19 00-0334 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................... 8.38 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0335 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.80 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0336 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................... 9.62 3.67 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0337 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.97 3.74 
    For Work In Restricted Working Space, Add  2.25 

XXXXXXX 
. 
 22 07 19 00-0338  1/2" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0326) 

. 

. 
 22 07 19 00-0339 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.75 3.51 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0340 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.84 3.51 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0341 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 7.99 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0342 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.16 3.59 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0343 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.61 3.67 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0344 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................... 8.99 3.74 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0345 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ...................... 9.44 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0346 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.98 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0347 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 10.92 3.96 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0348 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 11.91 4.01 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0349 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 12.84 4.07 

    For Work In Restricted Working Space, Add  2.44 
. 

 22 07 19 00-0350 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 13.40 4.12 
    For Work In Restricted Working Space, Add  2.48 

XXXXXXX 
. 
 22 07 19 00-0351  3/4" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0326) 

. 

. 
 22 07 19 00-0352 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.69 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0353 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 8.79 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0354 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.42 3.96 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0355 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ............................. 9.69 4.01 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0356 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 10.47 4.12 

    For Work In Restricted Working Space, Add  2.48 
. 

 22 07 19 00-0357 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 11.29 4.18 
    For Work In Restricted Working Space, Add  2.51 

. 
 22 07 19 00-0358 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 11.66 4.20 

    For Work In Restricted Working Space, Add  2.52 
. 

 22 07 19 00-0359 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 13.18 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0360 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 15.28 4.34 

    For Work In Restricted Working Space, Add  2.61 
. 

 22 07 19 00-0361 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 15.38 4.41 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0362 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .................... 16.89 4.46 

    For Work In Restricted Working Space, Add  2.68 
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. 
 22 07 19 00-0363 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ........................... 17.52 4.51 

    For Work In Restricted Working Space, Add  2.71 

XXXXXXX 
. 
 22 07 19 00-0364  1" Wall Flexible Polyethylene Tubing Foam Insulation (22 07 19 00-0326) 

. 

. 
 22 07 19 00-0365 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ................................ 9.94 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0366 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 10.21 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0367 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 11.12 4.34 

    For Work In Restricted Working Space, Add  2.61 
. 

 22 07 19 00-0368 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 11.38 4.41 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0369 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 12.76 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-0370 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 13.42 4.63 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0371 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 13.69 4.69 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0372 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 15.04 4.74 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 07 19 00-0373 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation ....................... 15.97 4.87 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-0374 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyethylene Tubing Flexible Closed Cell Foam Insulation .............................. 16.80 4.92 
    For Work In Restricted Working Space, Add  2.95 

XXXXXXX 
. 
 22 07 19 00-0375  Flexible Elastomeric Tubing Closed Cell Foam Insulation (22 07 19) 

Note: For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 
. 
. 
 22 07 19 00-0376  3/8" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0377 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 7.22 3.21 

    For Work In Restricted Working Space, Add  1.94 
. 

 22 07 19 00-0378 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 7.35 3.21 
    For Work In Restricted Working Space, Add  1.94 

. 
 22 07 19 00-0379 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 7.65 3.33 

    For Work In Restricted Working Space, Add  2.00 
. 

 22 07 19 00-0380 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 7.83 3.38 
    For Work In Restricted Working Space, Add  2.03 

. 
 22 07 19 00-0381 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.01 3.45 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0382 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 8.28 3.51 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0383 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.51 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0384 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.74 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0385 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 8.94 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0386 LF 2" I.D. (2-1/8" O.D.)Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.17 3.62 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 07 19 00-0387 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 9.46 3.67 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0388 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.73 3.67 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0389 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.91 3.74 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 07 19 00-0390 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 10.18 3.74 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0391 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.78 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0392 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.46 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0393 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/8" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.24 3.86 

    For Work In Restricted Working Space, Add  2.32 

XXXXXXX 
. 
 22 07 19 00-0394  1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0395 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.18 3.51 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0396 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.29 3.51 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0397 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.43 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0398 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.62 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0399 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 8.77 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0400 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 9.13 3.67 
    For Work In Restricted Working Space, Add  2.20 

. 
 22 07 19 00-0401 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.49 3.74 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 07 19 00-0402 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 9.80 3.79 
    For Work In Restricted Working Space, Add  2.27 
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. 
 22 07 19 00-0403 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 10.12 3.82 

    For Work In Restricted Working Space, Add  2.29 
. 

 22 07 19 00-0404 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 10.37 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0405 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.37 3.91 

    For Work In Restricted Working Space, Add  2.34 
. 

 22 07 19 00-0406 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.97 3.96 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0407 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.41 3.99 

    For Work In Restricted Working Space, Add  2.39 
. 

 22 07 19 00-0408 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.79 4.01 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0409 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 13.06 4.04 

    For Work In Restricted Working Space, Add  2.42 
. 

 22 07 19 00-0410 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.30 4.07 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 07 19 00-0411 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.44 4.12 

    For Work In Restricted Working Space, Add  2.48 
. 

 22 07 19 00-0412 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.70 4.15 
    For Work In Restricted Working Space, Add  2.49 

. 
 22 07 19 00-0413 LF  5"  I.D. (5-9/16" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 15.82 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0414 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.12 4.29 
    For Work In Restricted Working Space, Add  2.57 

. 
 22 07 19 00-0415 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 18.58 4.41 

    For Work In Restricted Working Space, Add  2.64 

XXXXXXX 
. 
 22 07 19 00-0416  3/4" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0417 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.46 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0418 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 9.73 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0419 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.14 3.96 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0420 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.39 3.99 
    For Work In Restricted Working Space, Add  2.39 

. 
 22 07 19 00-0421 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 10.50 4.01 

    For Work In Restricted Working Space, Add  2.41 
. 

 22 07 19 00-0422 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 11.10 4.12 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0423 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 11.59 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0424 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.07 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0425 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 12.20 4.24 

    For Work In Restricted Working Space, Add  2.54 
. 

 22 07 19 00-0426 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.40 4.27 
    For Work In Restricted Working Space, Add  2.56 

. 
 22 07 19 00-0427 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 12.98 4.29 

    For Work In Restricted Working Space, Add  2.58 
. 

 22 07 19 00-0428 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.29 4.34 
    For Work In Restricted Working Space, Add  2.61 

. 
 22 07 19 00-0429 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 13.95 4.38 

    For Work In Restricted Working Space, Add  2.63 
. 

 22 07 19 00-0430 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 14.40 4.41 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0431 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 15.12 4.44 

    For Work In Restricted Working Space, Add  2.66 
. 

 22 07 19 00-0432 LF  3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 15.39 4.46 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0433 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 16.44 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-0434 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 17.28 4.55 
    For Work In Restricted Working Space, Add  2.73 

. 
 22 07 19 00-0435 LF  5" IPS (5-9/16" O.D.) Diameter Pipe, 3/4" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .......................... 18.71 4.57 

    For Work In Restricted Working Space, Add  2.75 
. 

 22 07 19 00-0436 LF  6" IPS (6-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 20.20 4.63 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0437 LF 8" IPS (8-5/8" O.D.) Diameter Pipe, 3/4" Flexible Elastomeric Tubing Closed Cell Foam Insulation .................................... 22.01 4.74 

    For Work In Restricted Working Space, Add  2.85 

XXXXXXX 
. 
 22 07 19 00-0438  1" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0439 LF 1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.12 4.17 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0440 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.46 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0441 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 11.89 4.34 

    For Work In Restricted Working Space, Add  2.61 
. 

 22 07 19 00-0442 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.26 4.38 
    For Work In Restricted Working Space, Add  2.63 

. 
 22 07 19 00-0443 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 12.58 4.41 

    For Work In Restricted Working Space, Add  2.64 
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. 
 22 07 19 00-0444 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 13.15 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-0445 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 14.03 4.63 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0446 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 14.48 4.63 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0447 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 15.08 4.69 
    For Work In Restricted Working Space, Add  2.83 

. 
 22 07 19 00-0448 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 15.30 4.74 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0449 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 16.61 4.81 
    For Work In Restricted Working Space, Add  2.88 

. 
 22 07 19 00-0450 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.61 4.87 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-0451 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.91 4.90 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 07 19 00-0452 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 19.28 4.92 

    For Work In Restricted Working Space, Add  2.95 
. 

 22 07 19 00-0453 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 19.96 4.95 
    For Work In Restricted Working Space, Add  2.96 

. 
 22 07 19 00-0454 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 20.29 4.97 

    For Work In Restricted Working Space, Add  2.98 
. 

 22 07 19 00-0455 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 22.75 5.09 
    For Work In Restricted Working Space, Add  3.05 

. 
 22 07 19 00-0456 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 24.43 5.14 

    For Work In Restricted Working Space, Add  3.09 
. 

 22 07 19 00-0457 LF 5" IPS (5-9/16" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................. 26.88 5.20 
    For Work In Restricted Working Space, Add  3.12 

. 
 22 07 19 00-0458 LF 6" IPS (6-5/8" O.D.) Diameter Pipe, 1" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 29.50 5.31 

    For Work In Restricted Working Space, Add  3.19 

XXXXXXX 
. 
 22 07 19 00-0459  1-1/2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0460 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.21 4.67 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0461 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 17.64 4.78 
    For Work In Restricted Working Space, Add  2.87 

. 
 22 07 19 00-0462 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.03 4.81 

    For Work In Restricted Working Space, Add  2.89 
. 

 22 07 19 00-0463 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.41 4.86 
    For Work In Restricted Working Space, Add  2.90 

. 
 22 07 19 00-0464 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 18.92 4.96 

    For Work In Restricted Working Space, Add  2.97 
. 

 22 07 19 00-0465 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 19.79 5.14 
    For Work In Restricted Working Space, Add  3.08 

. 
 22 07 19 00-0466 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 21.00 5.07 

    For Work In Restricted Working Space, Add  3.11 
. 

 22 07 19 00-0467 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 22.06 5.19 
    For Work In Restricted Working Space, Add  3.15 

. 
 22 07 19 00-0468 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 22.71 5.31 

    For Work In Restricted Working Space, Add  3.19 
. 

 22 07 19 00-0469 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 24.75 5.38 
    For Work In Restricted Working Space, Add  3.22 

. 
 22 07 19 00-0470 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 26.66 5.44 

    For Work In Restricted Working Space, Add  3.25 
. 

 22 07 19 00-0471 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 27.57 5.46 
    For Work In Restricted Working Space, Add  3.27 

. 
 22 07 19 00-0472 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 28.47 5.47 

    For Work In Restricted Working Space, Add  3.29 
. 

 22 07 19 00-0473 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 29.52 5.51 
    For Work In Restricted Working Space, Add  3.30 

. 
 22 07 19 00-0474 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................... 30.19 5.53 

    For Work In Restricted Working Space, Add  3.32 
. 

 22 07 19 00-0475 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 33.78 5.73 
    For Work In Restricted Working Space, Add  3.43 

. 
 22 07 19 00-0476 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 35.71 5.82 

    For Work In Restricted Working Space, Add  3.49 
. 

 22 07 19 00-0477 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ...................... 40.39 5.90 
    For Work In Restricted Working Space, Add  3.54 

. 
 22 07 19 00-0478 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 1-1/2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ........................ 45.03 6.08 

    For Work In Restricted Working Space, Add  3.65 

XXXXXXX 
. 
 22 07 19 00-0479  2" Wall Flexible Elastomeric Tubing Foam Insulation (22 07 19 00-0375) 

. 

. 
 22 07 19 00-0480 LF 3/8" I.D. (1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 25.12 5.17 

    For Work In Restricted Working Space, Add  3.10 
. 

 22 07 19 00-0481 LF 1/2" I.D. (5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 26.12 5.24 
    For Work In Restricted Working Space, Add  3.16 

. 
 22 07 19 00-0482 LF 5/8" I.D. (3/4" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 27.87 5.28 

    For Work In Restricted Working Space, Add  3.18 
. 

 22 07 19 00-0483 LF 3/4" I.D. (7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ................................ 28.47 5.33 
    For Work In Restricted Working Space, Add  3.19 

. 
 22 07 19 00-0484 LF 1" I.D. (1-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 29.93 5.43 

    For Work In Restricted Working Space, Add  3.25 
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. 
 22 07 19 00-0485 LF 1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 31.72 5.69 

    For Work In Restricted Working Space, Add  3.41 
. 

 22 07 19 00-0486 LF 1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 32.78 5.55 
    For Work In Restricted Working Space, Add  3.43 

. 
 22 07 19 00-0487 LF 1-1/2" IPS (1-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 34.68 5.74 

    For Work In Restricted Working Space, Add  3.50 
. 

 22 07 19 00-0488 LF 2" I.D. (2-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 36.51 5.93 
    For Work In Restricted Working Space, Add  3.57 

. 
 22 07 19 00-0489 LF 2" IPS (2-3/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 37.72 6.01 

    For Work In Restricted Working Space, Add  3.60 
. 

 22 07 19 00-0490 LF 2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 40.23 6.08 
    For Work In Restricted Working Space, Add  3.63 

. 
 22 07 19 00-0491 LF 2-1/2" IPS (2-7/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 40.54 6.09 

    For Work In Restricted Working Space, Add  3.65 
. 

 22 07 19 00-0492 LF 3" I.D. (3-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 42.88 6.10 
    For Work In Restricted Working Space, Add  3.67 

. 
 22 07 19 00-0493 LF 3" IPS (3-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 44.51 6.14 

    For Work In Restricted Working Space, Add  3.68 
. 

 22 07 19 00-0494 LF 3-1/2" I.D. (3-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ......................... 46.26 6.17 
    For Work In Restricted Working Space, Add  3.70 

. 
 22 07 19 00-0495 LF 4" I.D. (4-1/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 52.02 6.46 

    For Work In Restricted Working Space, Add  3.86 
. 

 22 07 19 00-0496 LF 4" IPS (4-1/2" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................... 55.38 6.58 
    For Work In Restricted Working Space, Add  3.95 

. 
 22 07 19 00-0497 LF 5" IPS  (5-9/16" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation ............................ 56.37 6.71 

    For Work In Restricted Working Space, Add  4.03 
. 

 22 07 19 00-0498 LF 6" IPS  (6-5/8" O.D.) Diameter Pipe, 2" Wall Flexible Elastomeric Tubing Closed Cell Foam Insulation .............................. 63.33 6.98 
    For Work In Restricted Working Space, Add  4.19 

XXXXXXX 
. 
 22 07 19 00-0499  Flexible Polyolefin Tubing Closed Cell Foam Insulation (22 07 19) 

Note: UV stabilized, work temperature (-110 degree F to +210 degree F) 0 water vapor transmission. For elbow 
fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for each fitting. 

. 

. 
 22 07 19 00-0500  3/8" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0499) 

. 

. 
 22 07 19 00-0501 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 6.98 3.21 

    For Work In Restricted Working Space, Add  1.94 
. 

 22 07 19 00-0502 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.06 3.21 
    For Work In Restricted Working Space, Add  1.94 

. 
 22 07 19 00-0503 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.32 3.33 

    For Work In Restricted Working Space, Add  2.00 
. 

 22 07 19 00-0504 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.64 3.45 
    For Work In Restricted Working Space, Add  2.07 

. 
 22 07 19 00-0505 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.84 3.51 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0506 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................... 8.20 3.56 
    For Work In Restricted Working Space, Add  2.14 

. 
 22 07 19 00-0507 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................... 8.48 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0508 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.68 3.67 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0509 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................... 9.57 3.67 

    For Work In Restricted Working Space, Add  2.22 
. 

 22 07 19 00-0510 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.35 3.74 
    For Work In Restricted Working Space, Add  2.25 

. 
 22 07 19 00-0511 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/8" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.38 3.84 

    For Work In Restricted Working Space, Add  2.30 

XXXXXXX 
. 
 22 07 19 00-0512  1/2" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0499) 

. 

. 
 22 07 19 00-0513 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.82 3.51 

    For Work In Restricted Working Space, Add  2.10 
. 

 22 07 19 00-0514 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 7.89 3.51 
    For Work In Restricted Working Space, Add  2.12 

. 
 22 07 19 00-0515 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.06 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0516 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.28 3.56 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0517 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.55 3.67 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0518 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................... 8.95 3.74 
    For Work In Restricted Working Space, Add  2.24 

. 
 22 07 19 00-0519 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ........................... 9.39 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0520 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.80 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0521 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 10.75 3.96 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0522 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 11.60 4.01 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0523 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 1/2" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 13.19 4.12 

    For Work In Restricted Working Space, Add  2.48 

XXXXXXX 
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. 
 22 07 19 00-0524  3/4" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0499) 

. 

. 
 22 07 19 00-0525 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 8.81 3.79 

    For Work In Restricted Working Space, Add  2.27 
. 

 22 07 19 00-0526 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.10 3.84 
    For Work In Restricted Working Space, Add  2.30 

. 
 22 07 19 00-0527 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation .................................. 9.48 3.96 

    For Work In Restricted Working Space, Add  2.37 
. 

 22 07 19 00-0528 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.06 4.01 
    For Work In Restricted Working Space, Add  2.41 

. 
 22 07 19 00-0529 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 10.59 4.12 

    For Work In Restricted Working Space, Add  2.48 
. 

 22 07 19 00-0530 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 11.52 4.18 
    For Work In Restricted Working Space, Add  2.51 

. 
 22 07 19 00-0531 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 12.12 4.18 

    For Work In Restricted Working Space, Add  2.52 
. 

 22 07 19 00-0532 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 12.81 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0533 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ......................... 14.15 4.34 

    For Work In Restricted Working Space, Add  2.61 
. 

 22 07 19 00-0534 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 15.36 4.41 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0535 LF  4" I.D. (4-1/8" O.D.) Diameter Pipe, 3/4" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................ 17.70 4.51 

    For Work In Restricted Working Space, Add  2.71 

XXXXXXX 
. 
 22 07 19 00-0536  1" Wall Flexible Polyolefin Tubing Foam Insulation (22 07 19 00-0499) 

. 

. 
 22 07 19 00-0537 LF  1/4" I.D. (3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.51 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0538 LF  3/8" I.D. (1/2" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 10.66 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0539 LF  1/2" I.D. (5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 11.04 4.34 

    For Work In Restricted Working Space, Add  2.61 
. 

 22 07 19 00-0540 LF  3/4" I.D. (7/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ................................... 11.86 4.41 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 07 19 00-0541 LF  1" I.D. (1-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 12.56 4.51 

    For Work In Restricted Working Space, Add  2.71 
. 

 22 07 19 00-0542 LF  1-1/4" I.D. (1-3/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 13.26 4.63 
    For Work In Restricted Working Space, Add  2.78 

. 
 22 07 19 00-0543 LF  1-1/2" I.D. (1-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 13.95 4.63 

    For Work In Restricted Working Space, Add  2.81 
. 

 22 07 19 00-0544 LF  2" I.D. (2-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 15.49 4.74 
    For Work In Restricted Working Space, Add  2.85 

. 
 22 07 19 00-0545 LF  2-1/2" I.D. (2-5/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation ............................ 17.55 4.87 

    For Work In Restricted Working Space, Add  2.91 
. 

 22 07 19 00-0546 LF  3" I.D. (3-1/8" O.D.) Diameter Pipe, 1" Wall Polyolefin Tubing Flexible Closed Cell Foam Insulation................................... 19.02 4.92 
    For Work In Restricted Working Space, Add  2.95 

XXXXXXX 
. 
 22 07 19 00-0547  Flexible Elastomeric Unicellular Insulation (22 07 19) 

Note: For refrigeration piping. For elbow fittings/valves add 1 LF for each fitting/valve, for tee fittings add 2 LF for 
each fitting. 

. 

. 
 22 07 19 00-0548  3/8" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0547) 

. 

. 
 22 07 19 00-0549 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ................................................. 8.10 3.21 

    For Work In Restricted Working Space, Add  1.93 
. 

 22 07 19 00-0550 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ................................................. 8.59 3.33 
    For Work In Restricted Working Space, Add  2.00 

. 
 22 07 19 00-0551 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ................................................. 9.02 3.46 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0552 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ................................................. 9.42 3.51 
    For Work In Restricted Working Space, Add  2.10 

. 
 22 07 19 00-0553 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ........................................... 9.86 3.56 

    For Work In Restricted Working Space, Add  2.14 
. 

 22 07 19 00-0554 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ......................................... 10.55 3.59 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 07 19 00-0555 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 11.38 3.68 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 07 19 00-0556 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ......................................... 13.50 3.70 
    For Work In Restricted Working Space, Add  2.22 

. 
 22 07 19 00-0557 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 3/8" Wall Flexible Elastomeric Unicellular Insulation ............................................... 15.00 3.76 

    For Work In Restricted Working Space, Add  2.25 

XXXXXXX 
. 
 22 07 19 00-0558  1/2" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0547) 

. 

. 
 22 07 19 00-0559 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ................................................. 9.42 3.46 

    For Work In Restricted Working Space, Add  2.07 
. 

 22 07 19 00-0560 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ................................................. 9.89 3.56 
    For Work In Restricted Working Space, Add  2.14 

. 
 22 07 19 00-0561 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 10.26 3.56 

    For Work In Restricted Working Space, Add  2.15 
. 

 22 07 19 00-0562 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 10.81 3.67 
    For Work In Restricted Working Space, Add  2.20 

NOT FOR BID
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. 
 22 07 19 00-0563 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 11.26 3.74 

    For Work In Restricted Working Space, Add  2.24 
. 

 22 07 19 00-0564 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 11.96 3.79 
    For Work In Restricted Working Space, Add  2.27 

. 
 22 07 19 00-0565 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 13.28 3.84 

    For Work In Restricted Working Space, Add  2.30 
. 

 22 07 19 00-0566 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 15.47 3.96 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0567 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 16.91 4.01 

    For Work In Restricted Working Space, Add  2.41 
. 

 22 07 19 00-0568 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ......................................... 19.83 4.07 
    For Work In Restricted Working Space, Add  2.44 

. 
 22 07 19 00-0569 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 1/2" Wall Flexible Elastomeric Unicellular Insulation ............................................... 21.20 4.12 

    For Work In Restricted Working Space, Add  2.48 

XXXXXXX 
. 
 22 07 19 00-0570  3/4" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0547) 

. 

. 
 22 07 19 00-0571 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 11.39 3.77 

    For Work In Restricted Working Space, Add  2.26 
. 

 22 07 19 00-0572 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 12.13 3.96 
    For Work In Restricted Working Space, Add  2.37 

. 
 22 07 19 00-0573 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 13.07 4.01 

    For Work In Restricted Working Space, Add  2.41 
. 

 22 07 19 00-0574 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 14.40 4.13 
    For Work In Restricted Working Space, Add  2.48 

. 
 22 07 19 00-0575 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 15.39 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0576 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 17.80 4.24 
    For Work In Restricted Working Space, Add  2.54 

. 
 22 07 19 00-0577 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 19.89 4.27 

    For Work In Restricted Working Space, Add  2.56 
. 

 22 07 19 00-0578 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 23.03 4.35 
    For Work In Restricted Working Space, Add  2.61 

. 
 22 07 19 00-0579 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 25.20 4.41 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0580 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ......................................... 28.80 4.46 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 07 19 00-0581 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 3/4" Wall Flexible Elastomeric Unicellular Insulation ............................................... 30.44 4.51 

    For Work In Restricted Working Space, Add  2.71 

XXXXXXX 
. 
 22 07 19 00-0582  1" Wall Flexible Elastomeric Unicellular Insulation (22 07 19 00-0547) 

. 

. 
 22 07 19 00-0583 LF 3/8" I.D. (1/2" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 15.44 4.18 

    For Work In Restricted Working Space, Add  2.51 
. 

 22 07 19 00-0584 LF 1/2" I.D. (5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 16.24 4.35 
    For Work In Restricted Working Space, Add  2.61 

. 
 22 07 19 00-0585 LF 3/4" I.D. (7/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 18.10 4.41 

    For Work In Restricted Working Space, Add  2.64 
. 

 22 07 19 00-0586 LF 1" I.D. (1-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 20.34 4.51 
    For Work In Restricted Working Space, Add  2.71 

. 
 22 07 19 00-0587 LF 1-1/4" I.D. (1-3/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 22.35 4.63 

    For Work In Restricted Working Space, Add  2.78 
. 

 22 07 19 00-0588 LF 1-1/2" I.D. (1-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 23.88 4.69 
    For Work In Restricted Working Space, Add  2.81 

. 
 22 07 19 00-0589 LF 2" I.D. (2-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 26.95 4.74 

    For Work In Restricted Working Space, Add  2.85 
. 

 22 07 19 00-0590 LF 2-1/2" I.D. (2-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 34.36 4.87 
    For Work In Restricted Working Space, Add  2.91 

. 
 22 07 19 00-0591 LF 3" I.D. (3-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 39.71 4.92 

    For Work In Restricted Working Space, Add  2.95 
. 

 22 07 19 00-0592 LF 3-1/2" I.D. (3-5/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation ............................................ 42.59 4.97 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 07 19 00-0593 LF 4" I.D. (4-1/8" Outside Diameter Pipe), 1" Wall Flexible Elastomeric Unicellular Insulation .................................................. 48.50 5.09 

    For Work In Restricted Working Space, Add  3.05 

XXXXXXX 
. 
 22 07 19 00-0594  Insulation Protective Jacketing (22 07 19) 

Note: Jacketing only and to be added to insulation prices when required. 
. 
. 
 22 07 19 00-0595  Aluminum Insulation Protective Jacketing With Bands (22 07 19 00-0594) 

. 

. 
 22 07 19 00-0596  Aluminum Roll, Insulation Protective Jacketing With Bands (22 07 19 00-0595) 

. 

. 
 22 07 19 00-0597 SF 0.006" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.38 6.88 

. 
 22 07 19 00-0598 SF 0.010" Aluminum Insulation Jacket With Bands .................................................................................................................... 16.72 6.88 

. 
 22 07 19 00-0599 SF 0.016" Aluminum Insulation Jacket With Bands .................................................................................................................... 17.05 6.88 

. 
 22 07 19 00-0600 SF 0.020" Aluminum Insulation Jacket With Bands .................................................................................................................... 17.35 6.88 

. 
 22 07 19 00-0601 SF 0.024" Aluminum Insulation Jacket With Bands .................................................................................................................... 17.62 6.88 

XXXXXXX 
. 
 22 07 19 00-0602  16 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
NOT FOR BID
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. 

. 
 22 07 19 00-0603 LF 1/2" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 8.44 1.95 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0604 LF 3/4" ID, 0.016" Aluminum Insulation Jacketing ....................................................................................................................... 8.80 2.00 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0605 LF 1" ID, 0.016" Aluminum Insulation Jacketing .......................................................................................................................... 9.17 2.05 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0606 LF 1-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.54 2.10 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0607 LF 1-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................... 9.85 2.13 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0608 LF 1-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 10.15 2.17 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0609 LF 2" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 10.52 2.21 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0610 LF 2-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 10.89 2.26 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0611 LF 2-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.29 2.30 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0612 LF 2-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 11.62 2.34 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0613 LF 3" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 12.02 2.39 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0614 LF 3-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.43 2.45 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0615 LF 3-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 12.83 2.50 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0616 LF 3-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 13.20 2.55 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0617 LF 4" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 13.62 2.61 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0618 LF 4-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.06 2.67 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0619 LF 4-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.53 2.74 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0620 LF 4-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 14.92 2.79 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0621 LF 5" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 15.40 2.87 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0622 LF 5-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 15.91 2.95 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0623 LF 5-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.34 3.01 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0624 LF 5-3/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 16.88 3.09 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0625 LF 6" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 17.42 3.18 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0626 LF 6-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 17.80 3.23 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0627 LF 6-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 18.18 3.28 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0628 LF 7" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 18.83 3.36 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0629 LF 7-1/4" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 19.33 3.45 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0630 LF 7-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 19.73 3.50 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

NOT FOR BID
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. 
 22 07 19 00-0631 LF 8" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 20.33 3.56 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0632 LF 8-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 20.94 3.62 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0633 LF 9" ID, 0.016" Aluminum Insulation Jacketing ........................................................................................................................ 21.67 3.71 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0634 LF 9-1/2" ID, 0.016" Aluminum Insulation Jacketing .................................................................................................................. 22.31 3.78 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0635 LF 10" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 22.93 3.84 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0636 LF 10-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 23.59 3.91 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0637 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 24.39 4.02 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0638 LF 11-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 25.07 4.10 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0639 LF 12" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 25.75 4.18 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0640 LF 12-1/2" ID, 0.016" Aluminum Insulation Jacketing ................................................................................................................ 26.62 4.30 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0641 LF 13" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 27.16 4.34 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0642 LF 14" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 28.07 4.39 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0643 LF 15" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 29.17 4.48 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0644 LF 16" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 30.09 4.53 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0645 LF 17" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 31.22 4.62 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0646 LF 18" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 31.91 4.67 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0647 LF 19" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 33.30 4.79 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0648 LF 20" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 34.26 4.84 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0649 LF 21" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 35.44 4.95 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0650 LF 22" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 36.39 5.01 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.41 

. 
 22 07 19 00-0651 LF 23" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 37.61 5.12 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.43 

. 
 22 07 19 00-0652 LF 24" ID, 0.016" Aluminum Insulation Jacketing ...................................................................................................................... 38.57 5.19 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

XXXXXXX 
. 
 22 07 19 00-0653  20 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0654 LF 1/2" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 9.38 2.16 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0655 LF 3/4" ID, 0.020" Aluminum Insulation Jacketing ....................................................................................................................... 9.80 2.21 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0656 LF 1" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 10.25 2.26 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0657 LF 1-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 10.70 2.31 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0658 LF 1-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.06 2.35 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

NOT FOR BID
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. 
 22 07 19 00-0659 LF 1-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 11.43 2.38 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0660 LF 2" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 11.86 2.43 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0661 LF 2-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.29 2.48 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0662 LF 2-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 12.76 2.53 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0663 LF 2-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 13.16 2.57 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0664 LF 3" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 13.65 2.63 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0665 LF 3-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.12 2.69 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0666 LF 3-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 14.60 2.75 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0667 LF 3-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 15.02 2.80 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0668 LF 4" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 15.52 2.87 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0669 LF 4-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.04 2.94 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0670 LF 4-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 16.60 3.01 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0671 LF 4-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 17.06 3.07 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0672 LF 5" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 17.62 3.15 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0673 LF 5-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.20 3.24 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0674 LF 5-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 18.70 3.31 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0675 LF 5-3/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 19.33 3.41 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0676 LF 6" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 19.96 3.51 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0677 LF 6-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 20.40 3.56 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0678 LF 6-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 20.86 3.62 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0679 LF 7" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 21.62 3.70 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0680 LF 7-1/4" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 22.20 3.79 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0681 LF 7-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 22.68 3.85 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0682 LF 8" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 23.41 3.92 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0683 LF 8-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 24.12 3.98 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0684 LF 9" ID, 0.020" Aluminum Insulation Jacketing ........................................................................................................................ 24.99 4.08 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0685 LF 9-1/2" ID, 0.020" Aluminum Insulation Jacketing .................................................................................................................. 25.76 4.15 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0686 LF 10" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 26.52 4.22 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 
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. 
 22 07 19 00-0687 LF 10-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 27.29 4.30 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0688 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 28.23 4.42 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0689 LF 11-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 29.06 4.50 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0690 LF 12" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 29.87 4.59 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0691 LF 12-1/2" ID, 0.020" Aluminum Insulation Jacketing ................................................................................................................ 30.88 4.73 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0692 LF 13" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 31.52 4.79 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0693 LF 14" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 32.67 4.83 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0694 LF 15" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 34.00 4.93 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0695 LF 16" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 35.15 4.99 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.38 

. 
 22 07 19 00-0696 LF 17" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 36.50 5.09 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0697 LF 18" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 37.35 5.15 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0698 LF 19" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 39.03 5.26 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.45 

. 
 22 07 19 00-0699 LF 20" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 40.23 5.32 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.47 

. 
 22 07 19 00-0700 LF 21" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 41.63 5.44 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0701 LF 22" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 42.80 5.50 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.52 

. 
 22 07 19 00-0702 LF 23" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 44.28 5.63 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.54 

. 
 22 07 19 00-0703 LF 24" ID, 0.020" Aluminum Insulation Jacketing ...................................................................................................................... 45.47 5.70 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.57 

XXXXXXX 
. 
 22 07 19 00-0704  24 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0705 LF 1/2" ID, 0.024" Aluminum Insulation Jacketing ..................................................................................................................... 10.32 2.35 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.02 

. 
 22 07 19 00-0706 LF 3/4" ID, 0.024" Aluminum Insulation Jacketing ..................................................................................................................... 10.81 2.40 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0707 LF 1" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 11.31 2.46 

    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0708 LF 1-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 11.82 2.52 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0709 LF 1-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.26 2.56 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0710 LF 1-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 12.68 2.60 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0711 LF 2" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 13.17 2.65 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0712 LF 2-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 13.66 2.70 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0713 LF 2-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.20 2.76 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0714 LF 2-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 14.66 2.81 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 
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. 
 22 07 19 00-0715 LF 3" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 15.22 2.87 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0716 LF 3-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 15.76 2.93 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0717 LF 3-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.31 3.00 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0718 LF 3-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 16.79 3.05 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0719 LF 4" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 17.36 3.13 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0720 LF 4-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 17.94 3.20 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0721 LF 4-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 18.59 3.28 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0722 LF 4-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 19.11 3.35 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0723 LF 5" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 19.75 3.45 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0724 LF 5-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.39 3.54 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0725 LF 5-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 20.98 3.61 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0726 LF 5-3/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 21.70 3.72 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0727 LF 6" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 22.41 3.83 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0728 LF 6-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 22.91 3.88 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0729 LF 6-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 23.43 3.94 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0730 LF 7" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 24.32 4.03 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0731 LF 7-1/4" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 24.97 4.13 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0732 LF 7-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 25.52 4.20 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0733 LF 8" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 26.37 4.27 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0734 LF 8-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 27.19 4.34 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0735 LF 9" ID, 0.024" Aluminum Insulation Jacketing ........................................................................................................................ 28.18 4.45 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0736 LF 9-1/2" ID, 0.024" Aluminum Insulation Jacketing .................................................................................................................. 29.07 4.53 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0737 LF 10" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 29.95 4.61 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0738 LF 10-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 30.84 4.69 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0739 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 31.91 4.83 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0740 LF 11-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 32.86 4.92 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0741 LF 12" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 33.80 5.02 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0742 LF 12-1/2" ID, 0.024" Aluminum Insulation Jacketing ................................................................................................................ 34.95 5.17 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 
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. 
 22 07 19 00-0743 LF 13" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 35.71 5.22 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0744 LF 14" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 37.06 5.27 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0745 LF 15" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 38.60 5.38 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.43 

. 
 22 07 19 00-0746 LF 16" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 39.95 5.43 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.46 

. 
 22 07 19 00-0747 LF 17" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 41.51 5.55 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0748 LF 18" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 42.52 5.61 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0749 LF 19" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 44.50 5.73 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.54 

. 
 22 07 19 00-0750 LF 20" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 45.89 5.80 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.57 

. 
 22 07 19 00-0751 LF 21" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 47.51 5.93 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.59 

. 
 22 07 19 00-0752 LF 22" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 48.90 6.00 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.62 

. 
 22 07 19 00-0753 LF 23" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 50.61 6.15 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.65 

. 
 22 07 19 00-0754 LF 24" ID, 0.024" Aluminum Insulation Jacketing ...................................................................................................................... 52.00 6.22 

    For Stucco Embossed, Add  0.27 
    For Corrugated, Add  0.68 

XXXXXXX 
. 
 22 07 19 00-0755  32 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0756 LF 1/2" ID, 0.032" Aluminum Insulation Jacketing ..................................................................................................................... 11.66 2.60 
    For Stucco Embossed, Add  0.01 
    For Corrugated, Add  0.03 

. 
 22 07 19 00-0757 LF 3/4" ID, 0.032" Aluminum Insulation Jacketing ..................................................................................................................... 12.26 2.66 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0758 LF 1" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 12.88 2.72 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0759 LF 1-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 13.51 2.79 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0760 LF 1-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.05 2.83 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0761 LF 1-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 14.59 2.87 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.08 

. 
 22 07 19 00-0762 LF 2" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 15.20 2.93 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0763 LF 2-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 15.82 2.99 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0764 LF 2-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 16.48 3.06 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0765 LF 2-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 17.05 3.11 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0766 LF 3" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 17.74 3.18 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0767 LF 3-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 18.41 3.25 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0768 LF 3-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.08 3.32 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0769 LF 3-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 19.67 3.38 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.15 

. 
 22 07 19 00-0770 LF 4" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 20.37 3.47 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.16 

NOT FOR BID
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. 
 22 07 19 00-0771 LF 4-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.08 3.56 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0772 LF 4-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 21.87 3.65 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0773 LF 4-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 22.52 3.72 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0774 LF 5" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 23.29 3.82 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0775 LF 5-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 24.07 3.92 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.21 

. 
 22 07 19 00-0776 LF 5-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 24.77 4.00 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0777 LF 5-3/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 25.65 4.12 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0778 LF 6" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 26.50 4.24 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0779 LF 6-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 27.13 4.30 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0780 LF 6-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 27.77 4.37 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.26 

. 
 22 07 19 00-0781 LF 7" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 28.86 4.47 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.27 

. 
 22 07 19 00-0782 LF 7-1/4" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 29.66 4.57 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0783 LF 7-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 30.33 4.65 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0784 LF 8" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 31.38 4.73 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0785 LF 8-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 32.42 4.81 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.33 

. 
 22 07 19 00-0786 LF 9" ID, 0.032" Aluminum Insulation Jacketing ........................................................................................................................ 33.67 4.94 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.35 

. 
 22 07 19 00-0787 LF 9-1/2" ID, 0.032" Aluminum Insulation Jacketing .................................................................................................................. 34.79 5.02 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0788 LF 10" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 35.89 5.11 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0789 LF 10-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 37.00 5.20 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.40 

. 
 22 07 19 00-0790 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 38.32 5.35 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.42 

. 
 22 07 19 00-0791 LF 11-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 39.51 5.45 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.44 

. 
 22 07 19 00-0792 LF 12" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 40.67 5.56 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.46 

. 
 22 07 19 00-0793 LF 12-1/2" ID, 0.032" Aluminum Insulation Jacketing ................................................................................................................ 42.08 5.72 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0794 LF 13" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 43.05 5.78 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.50 

. 
 22 07 19 00-0795 LF 14" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 44.81 5.84 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.54 

. 
 22 07 19 00-0796 LF 15" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 46.77 5.96 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.57 

. 
 22 07 19 00-0797 LF 16" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 48.55 6.02 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.61 

. 
 22 07 19 00-0798 LF 17" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 50.53 6.16 

    For Stucco Embossed, Add  0.26 
    For Corrugated, Add  0.65 
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. 
 22 07 19 00-0799 LF 18" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 51.82 6.22 

    For Stucco Embossed, Add  0.27 
    For Corrugated, Add  0.67 

. 
 22 07 19 00-0800 LF 19" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 54.36 6.36 

    For Stucco Embossed, Add  0.29 
    For Corrugated, Add  0.72 

. 
 22 07 19 00-0801 LF 20" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 56.16 6.43 

    For Stucco Embossed, Add  0.30 
    For Corrugated, Add  0.76 

. 
 22 07 19 00-0802 LF 21" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 58.23 6.58 

    For Stucco Embossed, Add  0.32 
    For Corrugated, Add  0.80 

. 
 22 07 19 00-0803 LF 22" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 60.01 6.66 

    For Stucco Embossed, Add  0.33 
    For Corrugated, Add  0.83 

. 
 22 07 19 00-0804 LF 23" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 62.17 6.81 

    For Stucco Embossed, Add  0.35 
    For Corrugated, Add  0.87 

. 
 22 07 19 00-0805 LF 24" ID, 0.032" Aluminum Insulation Jacketing ...................................................................................................................... 63.97 6.89 

    For Stucco Embossed, Add  0.36 
    For Corrugated, Add  0.91 

XXXXXXX 
. 
 22 07 19 00-0806  40 Mil, Aluminum Insulation Protective Jacketing With Polykraft Moisture 

Barrier And Bands (22 07 19 00-0595) 
. 
. 

 22 07 19 00-0807 LF 1/2" ID, 0.040" Aluminum Insulation Jacketing ..................................................................................................................... 13.53 2.99 
    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.04 

. 
 22 07 19 00-0808 LF 3/4" ID, 0.040" Aluminum Insulation Jacketing ..................................................................................................................... 14.28 3.06 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.05 

. 
 22 07 19 00-0809 LF 1" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 15.03 3.13 

    For Stucco Embossed, Add  0.02 
    For Corrugated, Add  0.06 

. 
 22 07 19 00-0810 LF 1-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 15.79 3.21 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.07 

. 
 22 07 19 00-0811 LF 1-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 16.46 3.26 

    For Stucco Embossed, Add  0.03 
    For Corrugated, Add  0.09 

. 
 22 07 19 00-0812 LF 1-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 17.11 3.30 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.10 

. 
 22 07 19 00-0813 LF 2" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 17.84 3.37 

    For Stucco Embossed, Add  0.04 
    For Corrugated, Add  0.11 

. 
 22 07 19 00-0814 LF 2-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 18.59 3.45 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.12 

. 
 22 07 19 00-0815 LF 2-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 19.41 3.52 

    For Stucco Embossed, Add  0.05 
    For Corrugated, Add  0.13 

. 
 22 07 19 00-0816 LF 2-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 20.11 3.58 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.14 

. 
 22 07 19 00-0817 LF 3" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 20.94 3.66 

    For Stucco Embossed, Add  0.06 
    For Corrugated, Add  0.16 

. 
 22 07 19 00-0818 LF 3-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 21.73 3.74 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.17 

. 
 22 07 19 00-0819 LF 3-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 22.55 3.83 

    For Stucco Embossed, Add  0.07 
    For Corrugated, Add  0.18 

. 
 22 07 19 00-0820 LF 3-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 23.28 3.90 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.19 

. 
 22 07 19 00-0821 LF 4" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 24.12 3.99 

    For Stucco Embossed, Add  0.08 
    For Corrugated, Add  0.20 

. 
 22 07 19 00-0822 LF 4-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 24.98 4.09 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.22 

. 
 22 07 19 00-0823 LF 4-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 25.92 4.19 

    For Stucco Embossed, Add  0.09 
    For Corrugated, Add  0.23 

. 
 22 07 19 00-0824 LF 4-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 26.71 4.27 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.24 

. 
 22 07 19 00-0825 LF 5" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 27.63 4.39 

    For Stucco Embossed, Add  0.10 
    For Corrugated, Add  0.25 

. 
 22 07 19 00-0826 LF 5-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 28.56 4.51 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.26 
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. 
 22 07 19 00-0827 LF 5-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 29.42 4.60 

    For Stucco Embossed, Add  0.11 
    For Corrugated, Add  0.28 

. 
 22 07 19 00-0828 LF 5-3/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 30.46 4.73 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.29 

. 
 22 07 19 00-0829 LF 6" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 31.48 4.88 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.30 

. 
 22 07 19 00-0830 LF 6-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 32.24 4.95 

    For Stucco Embossed, Add  0.12 
    For Corrugated, Add  0.31 

. 
 22 07 19 00-0831 LF 6-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 33.01 5.03 

    For Stucco Embossed, Add  0.13 
    For Corrugated, Add  0.32 

. 
 22 07 19 00-0832 LF 7" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 34.35 5.15 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.34 

. 
 22 07 19 00-0833 LF 7-1/4" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 35.31 5.27 

    For Stucco Embossed, Add  0.14 
    For Corrugated, Add  0.36 

. 
 22 07 19 00-0834 LF 7-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 36.11 5.35 

    For Stucco Embossed, Add  0.15 
    For Corrugated, Add  0.37 

. 
 22 07 19 00-0835 LF 8" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 37.41 5.44 

    For Stucco Embossed, Add  0.16 
    For Corrugated, Add  0.39 

. 
 22 07 19 00-0836 LF 8-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 38.67 5.53 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.41 

. 
 22 07 19 00-0837 LF 9" ID, 0.040" Aluminum Insulation Jacketing ........................................................................................................................ 40.18 5.67 

    For Stucco Embossed, Add  0.17 
    For Corrugated, Add  0.44 

. 
 22 07 19 00-0838 LF 9-1/2" ID, 0.040" Aluminum Insulation Jacketing .................................................................................................................. 41.56 5.77 

    For Stucco Embossed, Add  0.18 
    For Corrugated, Add  0.46 

. 
 22 07 19 00-0839 LF 10" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 42.90 5.87 

    For Stucco Embossed, Add  0.19 
    For Corrugated, Add  0.48 

. 
 22 07 19 00-0840 LF 10-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 44.26 5.98 

    For Stucco Embossed, Add  0.20 
    For Corrugated, Add  0.51 

. 
 22 07 19 00-0841 LF 11" ID, 0.0106 Aluminum Insulation Jacketing ...................................................................................................................... 45.85 6.16 

    For Stucco Embossed, Add  0.21 
    For Corrugated, Add  0.53 

. 
 22 07 19 00-0842 LF 11-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 47.30 6.27 

    For Stucco Embossed, Add  0.22 
    For Corrugated, Add  0.56 

. 
 22 07 19 00-0843 LF 12" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 48.72 6.39 

    For Stucco Embossed, Add  0.23 
    For Corrugated, Add  0.58 

. 
 22 07 19 00-0844 LF 12-1/2" ID, 0.040" Aluminum Insulation Jacketing ................................................................................................................ 50.41 6.58 

    For Stucco Embossed, Add  0.24 
    For Corrugated, Add  0.60 

. 
 22 07 19 00-0845 LF 13" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 51.60 6.65 

    For Stucco Embossed, Add  0.25 
    For Corrugated, Add  0.63 

. 
 22 07 19 00-0846 LF 14" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 53.78 6.72 

    For Stucco Embossed, Add  0.27 
    For Corrugated, Add  0.67 

. 
 22 07 19 00-0847 LF 15" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 56.20 6.86 

    For Stucco Embossed, Add  0.29 
    For Corrugated, Add  0.72 

. 
 22 07 19 00-0848 LF 16" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 58.39 6.93 

    For Stucco Embossed, Add  0.31 
    For Corrugated, Add  0.77 

. 
 22 07 19 00-0849 LF 17" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 60.85 7.08 

    For Stucco Embossed, Add  0.33 
    For Corrugated, Add  0.81 

. 
 22 07 19 00-0850 LF 18" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 62.42 7.15 

    For Stucco Embossed, Add  0.34 
    For Corrugated, Add  0.85 

. 
 22 07 19 00-0851 LF 19" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 65.55 7.31 

    For Stucco Embossed, Add  0.36 
    For Corrugated, Add  0.91 

. 
 22 07 19 00-0852 LF 20" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 67.79 7.39 

    For Stucco Embossed, Add  0.38 
    For Corrugated, Add  0.96 

. 
 22 07 19 00-0853 LF 21" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 70.31 7.57 

    For Stucco Embossed, Add  0.40 
    For Corrugated, Add  1.00 

. 
 22 07 19 00-0854 LF 22" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 72.53 7.66 

    For Stucco Embossed, Add  0.42 
    For Corrugated, Add  1.05 
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. 
 22 07 19 00-0855 LF 23" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 75.17 7.84 

    For Stucco Embossed, Add  0.44 
    For Corrugated, Add  1.10 

. 
 22 07 19 00-0856 LF 24" ID, 0.040" Aluminum Insulation Jacketing ...................................................................................................................... 77.39 7.93 

    For Stucco Embossed, Add  0.46 
    For Corrugated, Add  1.14 

XXXXXXX 
. 
 22 07 19 00-0857  Aluminum Insulation Protective Jacketing For Fittings (22 07 19 00-0595) 

. 

. 
 22 07 19 00-0858 EA 1-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 21.47 3.07 

. 
 22 07 19 00-0859 EA 1-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 21.92 3.18 

. 
 22 07 19 00-0860 EA 2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 24.79 3.31 

. 
 22 07 19 00-0861 EA 2-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 25.00 3.36 

. 
 22 07 19 00-0862 EA 2-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 25.21 3.42 

. 
 22 07 19 00-0863 EA 2-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 25.54 3.50 

. 
 22 07 19 00-0864 EA 3" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 26.88 3.59 

. 
 22 07 19 00-0865 EA 3-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 27.24 3.68 

. 
 22 07 19 00-0866 EA 3-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 29.78 3.74 

. 
 22 07 19 00-0867 EA 3-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 30.42 3.81 

. 
 22 07 19 00-0868 EA 4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 31.54 3.91 

. 
 22 07 19 00-0869 EA 4-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 32.29 3.98 

. 
 22 07 19 00-0870 EA 4-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 32.59 4.06 

. 
 22 07 19 00-0871 EA 4-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 32.90 4.14 

. 
 22 07 19 00-0872 EA 5" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 35.30 4.22 

. 
 22 07 19 00-0873 EA 5-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 38.46 4.30 

. 
 22 07 19 00-0874 EA 5-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 44.22 4.43 

. 
 22 07 19 00-0875 EA 5-3/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 44.59 4.53 

. 
 22 07 19 00-0876 EA 6" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 41.30 4.67 

. 
 22 07 19 00-0877 EA 6-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 41.71 4.79 

. 
 22 07 19 00-0878 EA 6-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 46.99 4.95 

. 
 22 07 19 00-0879 EA 7" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 53.26 5.06 

. 
 22 07 19 00-0880 EA 7-1/4" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 53.50 5.12 

. 
 22 07 19 00-0881 EA 7-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 69.27 5.19 

. 
 22 07 19 00-0882 EA 8" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 57.18 5.25 

. 
 22 07 19 00-0883 EA 8-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 88.40 5.38 

. 
 22 07 19 00-0884 EA 9" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .................................................................................................. 88.94 5.52 

. 
 22 07 19 00-0885 EA 9-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing............................................................................................ 71.55 5.59 

. 
 22 07 19 00-0886 EA 10" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 71.85 5.66 

. 
 22 07 19 00-0887 EA 10-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing.......................................................................................... 73.21 5.73 

. 
 22 07 19 00-0888 EA 11" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing ................................................................................................ 73.52 5.81 

. 
 22 07 19 00-0889 EA 11-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing.......................................................................................... 81.05 5.97 

. 
 22 07 19 00-0890 EA 12" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................... 81.38 6.06 

. 
 22 07 19 00-0891 EA 12-1/2" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing........................................................................................ 126.64 6.24 

. 
 22 07 19 00-0892 EA 13" ID,  Aluminum 90 Degree LR Elbow Insulation Jacketing ............................................................................................. 127.01 6.33 

. 
 22 07 19 00-0893 EA 14" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 162.45 6.52 

. 
 22 07 19 00-0894 EA 15" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 169.47 6.72 

. 
 22 07 19 00-0895 EA 16" ID, Aluminum 90 Degree LR Elbow Insulation Jacketing .............................................................................................. 182.85 6.83 

. 
 22 07 19 00-0896 EA 2-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 23.20 3.42 

. 
 22 07 19 00-0897 EA 2-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 23.53 3.50 

. 
 22 07 19 00-0898 EA 3" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 25.13 3.59 

. 
 22 07 19 00-0899 EA 3-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 25.49 3.68 

. 
 22 07 19 00-0900 EA 3-1/2" ID Aluminum 45 Degree Elbow Insulation Jacketing .................................................................................................. 27.27 3.74 

. 
 22 07 19 00-0901 EA 3-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 27.53 3.81 

. 
 22 07 19 00-0902 EA 4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 28.15 3.91 

. 
 22 07 19 00-0903 EA 4-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 30.21 3.98 

. 
 22 07 19 00-0904 EA 4-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 30.51 4.06 

. 
 22 07 19 00-0905 EA 4-3/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 30.82 4.14 

. 
 22 07 19 00-0906 EA 5" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 33.62 4.22 

. 
 22 07 19 00-0907 EA 5-1/4" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 33.96 4.30 

. 
 22 07 19 00-0908 EA 5-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 35.31 4.43 

. 
 22 07 19 00-0909 EA 6" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 36.28 4.67 

. 
 22 07 19 00-0910 EA 6-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 44.05 4.95 

. 
 22 07 19 00-0911 EA 7" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 44.51 5.06 

. 
 22 07 19 00-0912 EA 7-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 45.22 5.19 

. 
 22 07 19 00-0913 EA 8" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 45.47 5.25 

. 
 22 07 19 00-0914 EA 8-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 51.98 5.38 

. 
 22 07 19 00-0915 EA 9" ID, Aluminum 45 Degree Elbow Insulation Jacketing ....................................................................................................... 52.52 5.52 

. 
 22 07 19 00-0916 EA 9-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................. 64.63 5.59 

. 
 22 07 19 00-0917 EA 10" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 64.93 5.66 

. 
 22 07 19 00-0918 EA 10-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 62.49 5.73 

. 
 22 07 19 00-0919 EA 11" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 62.80 5.81 

. 
 22 07 19 00-0920 EA 11-1/2" ID, Aluminum 45 Degree Elbow Insulation Jacketing ............................................................................................... 71.41 5.97 

. 
 22 07 19 00-0921 EA 12" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 71.74 6.06 

. 
 22 07 19 00-0922 EA 13" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 81.07 6.33 

. 
 22 07 19 00-0923 EA 14" ID, Aluminum 45 Degree Elbow Insulation Jacketing ..................................................................................................... 94.49 6.52 

. 
 22 07 19 00-0924 EA 15" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 132.30 6.72 

. 
 22 07 19 00-0925 EA 16" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 141.59 6.83 

. 
 22 07 19 00-0926 EA 17" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 139.33 6.94 

. 
 22 07 19 00-0927 EA 18" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 155.49 7.05 

. 
 22 07 19 00-0928 EA 19" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 184.15 7.17 

. 
 22 07 19 00-0929 EA 20" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 179.53 7.29 
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. 
 22 07 19 00-0930 EA 21" ID, Aluminum 45 Degree Elbow Insulation Jacketing ................................................................................................... 191.99 7.41 

. 
 22 07 19 00-0931 EA 2-1/2" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 85.07 4.89 

. 
 22 07 19 00-0932 EA 2-3/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 85.54 5.01 

. 
 22 07 19 00-0933 EA 3" ID, Aluminum Tee Insulation Jacketing ............................................................................................................................ 94.52 5.12 

. 
 22 07 19 00-0934 EA 3-1/4" ID, Aluminum Tee Insulation Jacketing ...................................................................................................................... 95.01 5.25 

. 
 22 07 19 00-0935 EA 3-1/2" ID Aluminum Tee Insulation Jacketing ....................................................................................................................... 99.09 5.38 

. 
 22 07 19 00-0936 EA 4" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 100.47 5.52 

. 
 22 07 19 00-0937 EA 4-1/4" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 105.58 5.66 

. 
 22 07 19 00-0938 EA 4-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 105.52 5.81 

. 
 22 07 19 00-0939 EA 4-3/4" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 106.17 5.97 

. 
 22 07 19 00-0940 EA 5" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 109.92 6.15 

. 
 22 07 19 00-0941 EA 5-1/4" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 110.64 6.33 

. 
 22 07 19 00-0942 EA 5-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 115.18 6.52 

. 
 22 07 19 00-0943 EA 6" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 116.00 6.72 

. 
 22 07 19 00-0944 EA 6-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 126.56 7.17 

. 
 22 07 19 00-0945 EA 7" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 127.55 7.41 

. 
 22 07 19 00-0946 EA 7-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 139.58 7.69 

. 
 22 07 19 00-0947 EA 8" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 140.71 7.97 

. 
 22 07 19 00-0948 EA 8-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 144.81 8.27 

. 
 22 07 19 00-0949 EA 9" ID, Aluminum Tee Insulation Jacketing .......................................................................................................................... 146.14 8.60 

. 
 22 07 19 00-0950 EA 9-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................... 118.04 8.78 

. 
 22 07 19 00-0951 EA 10" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 118.76 8.97 

. 
 22 07 19 00-0952 EA 10-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................. 124.93 9.16 

. 
 22 07 19 00-0953 EA 11" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 125.73 9.35 

. 
 22 07 19 00-0954 EA 11-1/2" ID, Aluminum Tee Insulation Jacketing .................................................................................................................. 131.37 9.56 

. 
 22 07 19 00-0955 EA 12" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 132.25 9.78 

. 
 22 07 19 00-0956 EA 13" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 137.79 10.00 

. 
 22 07 19 00-0957 EA 14" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 143.54 10.25 

. 
 22 07 19 00-0958 EA 15" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 152.90 10.50 

. 
 22 07 19 00-0959 EA 16" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 156.74 10.76 

. 
 22 07 19 00-0960 EA 17" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 174.86 11.03 

. 
 22 07 19 00-0961 EA 18" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 181.11 11.32 

. 
 22 07 19 00-0962 EA 19" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 196.71 11.63 

. 
 22 07 19 00-0963 EA 20" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 201.29 11.95 

. 
 22 07 19 00-0964 EA 22" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 244.41 12.29 

. 
 22 07 19 00-0965 EA 23" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 251.28 12.65 

. 
 22 07 19 00-0966 EA 24" ID, Aluminum Tee Insulation Jacketing ........................................................................................................................ 261.41 13.88 

XXXXXXX 
. 
 22 07 19 00-0967  Stainless Steel Insulation Protective Jacketing With Bands (22 07 19 00-0594) 

. 

. 
 22 07 19 00-0968  Type 304 Stainless Steel Roll, Insulation Protective Jacketing With Bands (22 

07 19 00-0967) 
. 
. 

 22 07 19 00-0969 SF 0.010" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 20.77 8.07 
. 

 22 07 19 00-0970 SF 0.016" Stainless Steel Insulation Jacket With Bands ............................................................................................................ 25.63 9.68 

XXXXXXX 
. 
 22 07 19 00-0971  10 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0967) 
. 
. 

 22 07 19 00-0972 LF 2-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 10.78 1.72 
. 

 22 07 19 00-0973 LF 2-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 11.26 1.75 
. 

 22 07 19 00-0974 LF 3" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 11.76 1.79 
. 

 22 07 19 00-0975 LF 3-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 12.26 1.83 
. 

 22 07 19 00-0976 LF 3-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 12.78 1.87 
. 

 22 07 19 00-0977 LF 3-3/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 13.28 1.91 
. 

 22 07 19 00-0978 LF 4" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 13.81 1.95 
. 

 22 07 19 00-0979 LF 4-1/4" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 14.33 2.00 
. 

 22 07 19 00-0980 LF 4-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 14.87 2.05 
. 

 22 07 19 00-0981 LF 5" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 15.97 2.16 
. 

 22 07 19 00-0982 LF 5-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 17.12 2.27 
. 

 22 07 19 00-0983 LF 6" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 18.30 2.39 
. 

 22 07 19 00-0984 LF 6-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 19.26 2.46 
. 

 22 07 19 00-0985 LF 7" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 20.26 2.53 
. 

 22 07 19 00-0986 LF 7-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 21.32 2.62 
. 

 22 07 19 00-0987 LF 8" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 22.20 2.67 
. 

 22 07 19 00-0988 LF 8-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 23.09 2.72 
. 

 22 07 19 00-0989 LF 9" ID, 0.010" Stainless Steel Insulation Jacketing ................................................................................................................. 24.00 2.78 
. 

 22 07 19 00-0990 LF 9-1/2" ID, 0.010" Stainless Steel Insulation Jacketing .......................................................................................................... 24.91 2.83 
. 

 22 07 19 00-0991 LF 10" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 25.84 2.89 
. 

 22 07 19 00-0992 LF 10-1/2" ID, 0.010" Stainless Steel Insulation Jacketing ........................................................................................................ 26.77 2.95 
. 

 22 07 19 00-0993 LF 11" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 27.71 3.01 
. 

 22 07 19 00-0994 LF 12" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 29.61 3.14 
. 

 22 07 19 00-0995 LF 13" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 31.48 3.26 
. 

 22 07 19 00-0996 LF 14" ID, 0.010" Stainless Steel Insulation Jacketing ............................................................................................................... 33.06 3.31 

XXXXXXX 
. 
 22 07 19 00-0997  16 Mil, Type 304 Stainless Steel, Insulation Protective Jacketing With 

Moisture Barrier And Bands (22 07 19 00-0967) 
. 
. 

 22 07 19 00-0998 LF 2-1/2" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 14.81 2.29 
. 

 22 07 19 00-0999 LF 2-3/4" ID, 0.016" Stainless Steel Insulation Jacketing .......................................................................................................... 15.49 2.34 
. 

 22 07 19 00-1000 LF 3" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 16.19 2.39 
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. 
 22 07 19 00-1001 LF 3-1/4" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 16.91 2.44 

. 
 22 07 19 00-1002 LF 3-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 17.62 2.49 

. 
 22 07 19 00-1003 LF 3-3/4" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 18.34 2.54 

. 
 22 07 19 00-1004 LF 4" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 19.08 2.60 

. 
 22 07 19 00-1005 LF 4-1/4" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 19.82 2.66 

. 
 22 07 19 00-1006 LF 4-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 20.56 2.72 

. 
 22 07 19 00-1007 LF 5" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 22.12 2.86 

. 
 22 07 19 00-1008 LF 5-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 23.73 3.01 

. 
 22 07 19 00-1009 LF 6" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 25.39 3.18 

. 
 22 07 19 00-1010 LF 6-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 26.76 3.27 

. 
 22 07 19 00-1011 LF 7" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 28.17 3.36 

. 
 22 07 19 00-1012 LF 7-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 29.64 3.49 

. 
 22 07 19 00-1013 LF 8" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 30.90 3.56 

. 
 22 07 19 00-1014 LF 8-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 32.18 3.63 

. 
 22 07 19 00-1015 LF 9" ID, 0.016" Stainless Steel Insulation Jacketing ................................................................................................................. 33.48 3.69 

. 
 22 07 19 00-1016 LF 9-1/2" ID, 0.016" Stainless Steel Insulation Jacketing........................................................................................................... 34.77 3.77 

. 
 22 07 19 00-1017 LF 10" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 36.07 3.84 

. 
 22 07 19 00-1018 LF 10-1/2" ID, 0.016" Stainless Steel Insulation Jacketing ......................................................................................................... 37.41 3.92 

. 
 22 07 19 00-1019 LF 11" ID, 0.0106 Stainless Steel Insulation Jacketing .............................................................................................................. 38.73 4.00 

. 
 22 07 19 00-1020 LF 12" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 41.43 4.18 

. 
 22 07 19 00-1021 LF 13" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 44.08 4.33 

. 
 22 07 19 00-1022 LF 14" ID, 0.016" Stainless Steel Insulation Jacketing ............................................................................................................... 46.34 4.40 

XXXXXXX 
. 
 22 07 19 00-1023  Type 316 Stainless Steel Insulation Protective Jacketing For Fittings (22 07 19 00-

0967) 
. 
. 

 22 07 19 00-1024 EA 2-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 30.87 3.42 
. 

 22 07 19 00-1025 EA 2-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 31.20 3.50 
. 

 22 07 19 00-1026 EA 3" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 32.35 3.59 
. 

 22 07 19 00-1027 EA 3-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 32.71 3.68 
. 

 22 07 19 00-1028 EA 3-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 33.88 3.74 
. 

 22 07 19 00-1029 EA 3-3/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 35.21 3.81 
. 

 22 07 19 00-1030 EA 4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 37.61 3.91 
. 

 22 07 19 00-1031 EA 4-1/4" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 45.13 3.98 
. 

 22 07 19 00-1032 EA 4-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 45.43 4.06 
. 

 22 07 19 00-1033 EA 5" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 46.74 4.22 
. 

 22 07 19 00-1034 EA 5-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 62.26 4.43 
. 

 22 07 19 00-1035 EA 6" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 67.58 4.67 
. 

 22 07 19 00-1036 EA 6-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 87.06 4.95 
. 

 22 07 19 00-1037 EA 7" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .......................................................................................... 87.52 5.06 
. 

 22 07 19 00-1038 EA 7-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................... 99.28 5.19 
. 

 22 07 19 00-1039 EA 8" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 100.07 5.38 
. 

 22 07 19 00-1040 EA 8-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 102.74 5.38 
. 

 22 07 19 00-1041 EA 9" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ........................................................................................ 145.60 5.52 
. 

 22 07 19 00-1042 EA 9-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing .................................................................................. 143.74 5.59 
. 

 22 07 19 00-1043 EA 10" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 144.04 5.66 
. 

 22 07 19 00-1044 EA 10-1/2" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ................................................................................ 168.19 5.73 
. 

 22 07 19 00-1045 EA 11" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 161.91 5.81 
. 

 22 07 19 00-1046 EA 12" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 181.64 6.06 
. 

 22 07 19 00-1047 EA 13" ID,  Stainless Steel 90 Degree LR Elbow Insulation Jacketing ..................................................................................... 243.39 6.33 
. 

 22 07 19 00-1048 EA 14" ID, Stainless Steel 90 Degree LR Elbow Insulation Jacketing ...................................................................................... 245.62 6.52 
. 

 22 07 19 00-1049 EA 2-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 28.01 3.42 
. 

 22 07 19 00-1050 EA 2-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 28.34 3.50 
. 

 22 07 19 00-1051 EA 3" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 29.79 3.59 
. 

 22 07 19 00-1052 EA 3-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 30.15 3.68 
. 

 22 07 19 00-1053 EA 3-1/2" ID Stainless Steel 45 Degree Elbow Insulation Jacketing .......................................................................................... 30.60 3.74 
. 

 22 07 19 00-1054 EA 3-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 30.86 3.81 
. 

 22 07 19 00-1055 EA 4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 35.74 3.91 
. 

 22 07 19 00-1056 EA 4-1/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 44.14 3.98 
. 

 22 07 19 00-1057 EA 4-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 44.44 4.06 
. 

 22 07 19 00-1058 EA 4-3/4" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 44.75 4.14 
. 

 22 07 19 00-1059 EA 5" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 45.55 4.22 
. 

 22 07 19 00-1060 EA 5-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 46.42 4.43 
. 

 22 07 19 00-1061 EA 6" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 52.74 4.67 
. 

 22 07 19 00-1062 EA 6-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 53.82 4.95 
. 

 22 07 19 00-1063 EA 7" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 77.83 5.06 
. 

 22 07 19 00-1064 EA 7-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 79.49 5.19 
. 

 22 07 19 00-1065 EA 8" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 79.74 5.25 
. 

 22 07 19 00-1066 EA 8-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ......................................................................................... 90.28 5.38 
. 

 22 07 19 00-1067 EA 9" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing................................................................................................ 90.82 5.52 
. 

 22 07 19 00-1068 EA 9-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ....................................................................................... 103.08 5.59 
. 

 22 07 19 00-1069 EA 10" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 103.38 5.66 
. 

 22 07 19 00-1070 EA 10-1/2" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing ..................................................................................... 119.97 5.73 
. 

 22 07 19 00-1071 EA 11" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 120.28 5.81 
. 

 22 07 19 00-1072 EA 12" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 129.60 6.06 
. 

 22 07 19 00-1073 EA 13" ID, Stainless Steel 45 Degree Elbow Insulation Jacketing............................................................................................ 149.29 6.33 

XXXXXXX 
. 
 22 07 19 00-1074  Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-0594) 

. 

. 
 22 07 19 00-1075  20 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1074) 

. 

. 
 22 07 19 00-1076 LF 1-1/2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................... 7.82 1.59 
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. 
 22 07 19 00-1077 LF 2" ID, 0.02" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 8.55 1.65 

. 
 22 07 19 00-1078 LF 2-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .............................................................................................. 9.17 1.72 

. 
 22 07 19 00-1079 LF 3" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................... 9.94 1.79 

. 
 22 07 19 00-1080 LF 3-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 10.62 1.87 

. 
 22 07 19 00-1081 LF 4" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 11.38 1.95 

. 
 22 07 19 00-1082 LF 4-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 12.17 2.05 

. 
 22 07 19 00-1083 LF 5" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 12.93 2.16 

. 
 22 07 19 00-1084 LF 5-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 13.81 2.27 

. 
 22 07 19 00-1085 LF 6" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 14.74 2.39 

. 
 22 07 19 00-1086 LF 6-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 15.43 2.46 

. 
 22 07 19 00-1087 LF 7" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 16.08 2.53 

. 
 22 07 19 00-1088 LF 7-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 16.94 2.62 

. 
 22 07 19 00-1089 LF 8" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 17.49 2.67 

. 
 22 07 19 00-1090 LF 8-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 18.11 2.72 

. 
 22 07 19 00-1091 LF 9" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .................................................................................................. 18.74 2.78 

. 
 22 07 19 00-1092 LF 9-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................ 19.39 2.83 

. 
 22 07 19 00-1093 LF 10" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 19.99 2.89 

. 
 22 07 19 00-1094 LF 10-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 20.64 2.95 

. 
 22 07 19 00-1095 LF 11" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 21.31 3.01 

. 
 22 07 19 00-1096 LF 11-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 21.98 3.07 

. 
 22 07 19 00-1097 LF 12" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 22.61 3.14 

. 
 22 07 19 00-1098 LF 12-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 23.37 3.21 

. 
 22 07 19 00-1099 LF 13" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 23.93 3.26 

. 
 22 07 19 00-1100 LF 13-1/2" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing .......................................................................................... 24.36 3.26 

. 
 22 07 19 00-1101 LF 14" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 24.98 3.31 

. 
 22 07 19 00-1102 LF 15" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 26.03 3.36 

. 
 22 07 19 00-1103 LF 16" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 27.02 3.42 

. 
 22 07 19 00-1104 LF 17" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 28.08 3.47 

. 
 22 07 19 00-1105 LF 18" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 29.15 3.53 

. 
 22 07 19 00-1106 LF 19" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 30.18 3.59 

. 
 22 07 19 00-1107 LF 20" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 31.26 3.65 

. 
 22 07 19 00-1108 LF 21" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 32.29 3.71 

. 
 22 07 19 00-1109 LF 22" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 33.40 3.78 

. 
 22 07 19 00-1110 LF 23" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 34.44 3.84 

. 
 22 07 19 00-1111 LF 24" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 35.57 3.91 

. 
 22 07 19 00-1112 LF 25" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 36.70 3.98 

. 
 22 07 19 00-1113 LF 26" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 37.79 4.06 

. 
 22 07 19 00-1114 LF 27" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 38.94 4.14 

. 
 22 07 19 00-1115 LF 28" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 40.04 4.22 

. 
 22 07 19 00-1116 LF 29" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 41.22 4.30 

. 
 22 07 19 00-1117 LF 30" ID, 0.02"  Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................ 42.42 4.39 

XXXXXXX 
. 
 22 07 19 00-1118  30 Mil Polyvinyl Chloride (PVC) Insulation Protective Jacketing (22 07 19 00-1074) 

. 

. 
 22 07 19 00-1119 LF 2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ..................................................................................................... 9.45 1.65 

. 
 22 07 19 00-1120 LF 2-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 10.31 1.72 

. 
 22 07 19 00-1121 LF 3" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 11.26 1.79 

. 
 22 07 19 00-1122 LF 3-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 12.12 1.87 

. 
 22 07 19 00-1123 LF 4" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 13.07 1.95 

. 
 22 07 19 00-1124 LF 4-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 14.04 2.05 

. 
 22 07 19 00-1125 LF 5" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 15.04 2.16 

. 
 22 07 19 00-1126 LF 5-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 16.10 2.27 

. 
 22 07 19 00-1127 LF 6" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 17.20 2.39 

. 
 22 07 19 00-1128 LF 6-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 18.08 2.46 

. 
 22 07 19 00-1129 LF 7" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 18.97 2.53 

. 
 22 07 19 00-1130 LF 7-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 20.01 2.62 

. 
 22 07 19 00-1131 LF 8" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 20.80 2.67 

. 
 22 07 19 00-1132 LF 8-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 21.60 2.72 

. 
 22 07 19 00-1133 LF 9" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................... 22.42 2.78 

. 
 22 07 19 00-1134 LF 9-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ............................................................................................. 23.24 2.83 

. 
 22 07 19 00-1135 LF 10" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 24.08 2.89 

. 
 22 07 19 00-1136 LF 10-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 24.91 2.95 

. 
 22 07 19 00-1137 LF 11" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 25.76 3.01 

. 
 22 07 19 00-1138 LF 11-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 26.61 3.07 

. 
 22 07 19 00-1139 LF 12" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 27.49 3.14 

. 
 22 07 19 00-1140 LF 12-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 28.43 3.21 

. 
 22 07 19 00-1141 LF 13" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 29.23 3.26 

. 
 22 07 19 00-1142 LF 13-1/2" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ........................................................................................... 29.83 3.26 

. 
 22 07 19 00-1143 LF 14" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 30.63 3.31 

. 
 22 07 19 00-1144 LF 15" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 32.05 3.36 

. 
 22 07 19 00-1145 LF 16" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 33.46 3.42 

. 
 22 07 19 00-1146 LF 17" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 34.89 3.47 

. 
 22 07 19 00-1147 LF 18" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 36.37 3.53 

. 
 22 07 19 00-1148 LF 19" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 37.82 3.59 

. 
 22 07 19 00-1149 LF 20" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 39.27 3.65 

. 
 22 07 19 00-1150 LF 21" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 40.72 3.71 

. 
 22 07 19 00-1151 LF 22" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 42.18 3.78 

. 
 22 07 19 00-1152 LF 23" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 43.65 3.84 

. 
 22 07 19 00-1153 LF 24" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 45.14 3.91 

. 
 22 07 19 00-1154 LF 25" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 46.70 3.98 

. 
 22 07 19 00-1155 LF 26" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 48.20 4.06 
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. 
 22 07 19 00-1156 LF 27" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 49.71 4.14 

. 
 22 07 19 00-1157 LF 28" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 51.24 4.22 

. 
 22 07 19 00-1158 LF 29" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 52.78 4.30 

. 
 22 07 19 00-1159 LF 30" ID, 0.03" Polyvinyl Chloride (PVC) Insulation Jacketing ................................................................................................. 54.33 4.39 

XXXXXXX 
. 
 22 07 19 00-1160  Polyvinyl Chloride (PVC) Insulation Protective Jacketing For Fittings (22 07 19 00-

1074) 
. 
. 

 22 07 19 00-1161 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 16.05 3.18 
. 

 22 07 19 00-1162 EA 2" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 17.33 3.31 
. 

 22 07 19 00-1163 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 18.02 3.36 
. 

 22 07 19 00-1164 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 18.72 3.42 
. 

 22 07 19 00-1165 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................... 19.47 3.50 
. 

 22 07 19 00-1166 EA 3" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ................................................................................ 20.13 3.59 
. 

 22 07 19 00-1167 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 21.40 3.71 
. 

 22 07 19 00-1168 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 22.57 3.81 
. 

 22 07 19 00-1169 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 24.92 3.91 
. 

 22 07 19 00-1170 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 27.58 4.10 
. 

 22 07 19 00-1171 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 30.27 4.30 
. 

 22 07 19 00-1172 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 35.32 4.53 
. 

 22 07 19 00-1173 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 47.83 4.79 
. 

 22 07 19 00-1174 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 50.00 4.95 
. 

 22 07 19 00-1175 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 58.11 5.06 
. 

 22 07 19 00-1176 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 60.45 5.19 
. 

 22 07 19 00-1177 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 72.62 5.38 
. 

 22 07 19 00-1178 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing .......................................................................... 90.60 5.59 
. 

 22 07 19 00-1179 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ........................................................................ 99.46 5.81 
. 

 22 07 19 00-1180 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 111.57 6.06 
. 

 22 07 19 00-1181 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 135.57 6.33 
. 

 22 07 19 00-1182 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 152.10 6.52 
. 

 22 07 19 00-1183 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 162.31 6.72 
. 

 22 07 19 00-1184 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 175.14 6.83 
. 

 22 07 19 00-1185 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 191.76 6.94 
. 

 22 07 19 00-1186 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 239.78 7.05 
. 

 22 07 19 00-1187 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 315.89 7.17 
. 

 22 07 19 00-1188 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 90 Degree Elbow Insulation Jacketing ...................................................................... 398.30 7.29 
. 

 22 07 19 00-1189 EA 1-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 16.05 3.18 
. 

 22 07 19 00-1190 EA 2" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 17.33 3.31 
. 

 22 07 19 00-1191 EA 2-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 18.02 3.36 
. 

 22 07 19 00-1192 EA 2-1/2"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 18.72 3.42 
. 

 22 07 19 00-1193 EA 2-3/4"ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................... 19.47 3.50 
. 

 22 07 19 00-1194 EA 3" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ................................................................................ 20.13 3.59 
. 

 22 07 19 00-1195 EA 3-3/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 21.40 3.71 
. 

 22 07 19 00-1196 EA 3-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 22.57 3.81 
. 

 22 07 19 00-1197 EA 4-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 24.92 3.91 
. 

 22 07 19 00-1198 EA 4-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 27.58 4.10 
. 

 22 07 19 00-1199 EA 5-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 30.27 4.30 
. 

 22 07 19 00-1200 EA 5-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 35.32 4.53 
. 

 22 07 19 00-1201 EA 6-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 47.83 4.79 
. 

 22 07 19 00-1202 EA 6-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 50.00 4.95 
. 

 22 07 19 00-1203 EA 7-1/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 58.11 5.06 
. 

 22 07 19 00-1204 EA 7-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 60.45 5.19 
. 

 22 07 19 00-1205 EA 8-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 72.62 5.38 
. 

 22 07 19 00-1206 EA 9-3/4" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing .......................................................................... 90.60 5.59 
. 

 22 07 19 00-1207 EA 10-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ........................................................................ 99.40 5.81 
. 

 22 07 19 00-1208 EA 11-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 108.20 6.06 
. 

 22 07 19 00-1209 EA 12-7/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 119.02 6.33 
. 

 22 07 19 00-1210 EA 14-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 133.14 6.52 
. 

 22 07 19 00-1211 EA 15-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 141.79 6.72 
. 

 22 07 19 00-1212 EA 16-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 158.53 6.83 
. 

 22 07 19 00-1213 EA 17-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 175.51 6.94 
. 

 22 07 19 00-1214 EA 18-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 208.78 7.05 
. 

 22 07 19 00-1215 EA 19-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 274.97 7.17 
. 

 22 07 19 00-1216 EA 20-1/8" ID, Polyvinyl Chloride (PVC) 45 Degree Elbow Insulation Jacketing ...................................................................... 308.14 7.29 
. 

 22 07 19 00-1217 EA 1-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 24.19 4.48 
. 

 22 07 19 00-1218 EA 2" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 25.40 4.57 
. 

 22 07 19 00-1219 EA 2-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 26.61 4.72 
. 

 22 07 19 00-1220 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 27.98 4.89 
. 

 22 07 19 00-1221 EA 2-3/4"ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ................................................................................................ 29.52 5.06 
. 

 22 07 19 00-1222 EA 3" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ..................................................................................................... 31.03 5.25 
. 

 22 07 19 00-1223 EA 3-3/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 33.35 5.45 
. 

 22 07 19 00-1224 EA 3-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 35.77 5.66 
. 

 22 07 19 00-1225 EA 4-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 39.10 5.89 
. 

 22 07 19 00-1226 EA 4-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 43.91 6.15 
. 

 22 07 19 00-1227 EA 5-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 48.92 6.42 
. 

 22 07 19 00-1228 EA 5-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 58.20 6.83 
. 

 22 07 19 00-1229 EA 6-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 69.25 7.17 
. 

 22 07 19 00-1230 EA 6-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................... 79.37 7.29 
. 

 22 07 19 00-1231 EA 7-1/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 111.32 7.55 
. 

 22 07 19 00-1232 EA 7-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 120.83 7.97 
. 

 22 07 19 00-1233 EA 8-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 141.31 8.27 
. 

 22 07 19 00-1234 EA 9-3/4" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ............................................................................................. 162.02 8.60 
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. 
 22 07 19 00-1235 EA 10-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 164.95 8.97 

. 
 22 07 19 00-1236 EA 11-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 180.05 9.16 

. 
 22 07 19 00-1237 EA 12-7/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 195.17 9.35 

. 
 22 07 19 00-1238 EA 14-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 210.44 9.56 

. 
 22 07 19 00-1239 EA 15-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 225.58 9.78 

. 
 22 07 19 00-1240 EA 16-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 240.86 10.00 

. 
 22 07 19 00-1241 EA 17-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 256.03 10.25 

. 
 22 07 19 00-1242 EA 18-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 278.70 10.50 

. 
 22 07 19 00-1243 EA 19-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 301.29 10.76 

. 
 22 07 19 00-1244 EA 20-1/8" ID, Polyvinyl Chloride (PVC) Tee Insulation Jacketing ........................................................................................... 328.69 11.03 

. 
 22 07 19 00-1245 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ...................... 38.47 3.07 

. 
 22 07 19 00-1246 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 38.47 3.07 

. 
 22 07 19 00-1247 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 45.90 3.18 

. 
 22 07 19 00-1248 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 45.90 3.18 

. 
 22 07 19 00-1249 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .......................... 65.54 3.31 

. 
 22 07 19 00-1250 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing .................... 71.85 3.45 

. 
 22 07 19 00-1251 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 79.41 3.59 

. 
 22 07 19 00-1252 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ................... 90.26 3.74 

. 
 22 07 19 00-1253 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ......................... 99.55 3.91 

. 
 22 07 19 00-1254 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 121.51 4.30 

. 
 22 07 19 00-1255 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 173.20 4.79 

. 
 22 07 19 00-1256 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ....................... 189.32 5.38 

. 
 22 07 19 00-1257 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 237.64 5.73 

. 
 22 07 19 00-1258 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 334.07 6.33 

. 
 22 07 19 00-1259 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 335.78 6.62 

. 
 22 07 19 00-1260 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 447.97 6.83 

. 
 22 07 19 00-1261 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 90 Degree Elbow Insulation Jacketing ..................... 606.74 7.05 

. 
 22 07 19 00-1262 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ...................... 35.58 3.07 

. 
 22 07 19 00-1263 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 35.58 3.07 

. 
 22 07 19 00-1264 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 42.41 3.18 

. 
 22 07 19 00-1265 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 42.41 3.18 

. 
 22 07 19 00-1266 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .......................... 59.82 3.31 

. 
 22 07 19 00-1267 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing .................... 65.47 3.45 

. 
 22 07 19 00-1268 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 72.43 3.59 

. 
 22 07 19 00-1269 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ................... 76.24 3.74 

. 
 22 07 19 00-1270 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ......................... 90.28 3.91 

. 
 22 07 19 00-1271 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 110.02 4.30 

. 
 22 07 19 00-1272 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 156.29 4.79 

. 
 22 07 19 00-1273 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ....................... 170.78 5.38 

. 
 22 07 19 00-1274 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 214.04 5.73 

. 
 22 07 19 00-1275 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 300.30 6.33 

. 
 22 07 19 00-1276 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 384.17 6.62 

. 
 22 07 19 00-1277 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 460.67 6.83 

. 
 22 07 19 00-1278 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover 45 Degree Elbow Insulation Jacketing ..................... 539.69 7.05 

. 
 22 07 19 00-1279 EA 3/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................... 52.64 4.62 

. 
 22 07 19 00-1280 EA 1" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .............................................. 52.64 4.62 

. 
 22 07 19 00-1281 EA 1-1/4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 62.21 4.79 

. 
 22 07 19 00-1282 EA 1-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ........................................ 62.21 4.79 

. 
 22 07 19 00-1283 EA 2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................... 87.74 4.95 

. 
 22 07 19 00-1284 EA 2-1/2"ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ......................................... 96.08 5.12 

. 
 22 07 19 00-1285 EA 3" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 106.08 5.38 

. 
 22 07 19 00-1286 EA 3-1/2" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ...................................... 111.97 5.59 

. 
 22 07 19 00-1287 EA 4" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 132.99 5.89 

. 
 22 07 19 00-1288 EA 5" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 146.24 6.42 

. 
 22 07 19 00-1289 EA 6" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 207.01 7.17 

. 
 22 07 19 00-1290 EA 8" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing ............................................ 225.19 7.97 

. 
 22 07 19 00-1291 EA 10" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 313.57 8.60 

. 
 22 07 19 00-1292 EA 12" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 438.69 9.35 

. 
 22 07 19 00-1293 EA 14" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 524.71 10.00 

. 
 22 07 19 00-1294 EA 16" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 622.39 10.25 

. 
 22 07 19 00-1295 EA 18" ID, Polyvinyl Chloride (PVC) Mechanical Grooved Fitting Cover Tee Insulation Jacketing .......................................... 682.49 10.50 

XXXXXXX 
. 
 22 07 19 00-1296  Insulation Foam Rubber (22 07 19) 

. 

. 
 22 07 19 00-1297  Covering 4x6 Sheet (22 07 19 00-1296) 

. 

. 
 22 07 19 00-1298 SF  1" Thick Foam Rubber Sheet Insulation ............................................................................................................................... 23.00 7.64 

XXXXXXX 
. 
 22 10  Plumbing Piping (22) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 22 11  Facility Water Distribution (22 10) 

. 

. 
 22 11 16  Domestic Water Piping (22 11) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. See CSI section 23 21 13 00-0000 for black steel piping and fitting. 

. 
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. 
 22 11 16 00-0001  Galvanized Steel Pipe Assemblies (22 11 16) 

Note: (ASTM A-53) Threaded and coupled. Includes all hangers and all galvanized malleable iron fittings 
(couplings, elbows, tees and reducer fittings). All hangers are complete assemblies. Includes cutting and 
threading to length where necessary. Not for use where detail is available. 

. 

. 
 22 11 16 00-0002 LF 1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 19.96 4.10 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.58 
    For ASTM 120, Deduct  -0.95 
    For Work In Restricted Working Space, Add  4.08 

. 
 22 11 16 00-0003 LF 3/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ....................................... 22.20 4.41 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.39 
    For ASTM 120, Deduct  -1.17 
    For Work In Restricted Working Space, Add  4.32 

. 
 22 11 16 00-0004 LF 1" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 25.65 4.83 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.69 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  4.62 

. 
 22 11 16 00-0005 LF 1-1/4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 30.99 5.03 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.86 
    For ASTM 120, Deduct  -2.20 
    For Work In Restricted Working Space, Add  4.90 

. 
 22 11 16 00-0006 LF 1-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 33.68 5.96 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  10.89 
    For ASTM 120, Deduct  -2.49 
    For Work In Restricted Working Space, Add  5.12 

. 
 22 11 16 00-0007 LF 2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 41.17 7.18 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  13.68 
    For ASTM 120, Deduct  -3.27 
    For Work In Restricted Working Space, Add  5.82 

. 
 22 11 16 00-0008 LF 2-1/2" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .................................... 62.16 8.51 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  22.29 
    For ASTM 120, Deduct  -5.91 
    For Work In Restricted Working Space, Add  6.82 

. 
 22 11 16 00-0009 LF 3" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly .......................................... 77.11 11.39 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  27.81 
    For ASTM 120, Deduct  -7.43 
    For Work In Restricted Working Space, Add  8.27 

. 
 22 11 16 00-0010 LF 4" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 123.10 13.45 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  47.54 
    For ASTM 120, Deduct  -13.75 
    For Work In Restricted Working Space, Add  9.43 

. 
 22 11 16 00-0011 LF 5" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 228.93 17.20 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  93.52 
    For ASTM 120, Deduct  -28.64 
    For Work In Restricted Working Space, Add  11.39 

. 
 22 11 16 00-0012 LF 6" Schedule 40 Threaded Galvanized Steel Pipe With 150 LB Malleable Iron Fitting Assembly ........................................ 265.59 20.34 

Note: Includes all hangers and all galvanized malleable iron fittings (couplings, elbows, tees and reducer fittings). 
All hangers are complete assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  108.73 
    For ASTM 120, Deduct  -33.37 
    For Work In Restricted Working Space, Add  12.95 

XXXXXXX 
. 
 22 11 16 00-0013  Galvanized Steel Pipe And Threaded Fittings (22 11 16) 

Note: (ASTM A-53) Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 
 22 11 16 00-0014  Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Welded pipe has a weld bead on the inside. Includes coupling. Includes cutting and threading 
to length where necessary. 

. 

. 
 22 11 16 00-0015 LF 1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ........................................................... 9.65 4.10 

    For Schedule 80 Pipe, Add  2.27 
    For ASTM 120, Deduct  -0.51 
    For Work In Restricted Working Space, Add  1.87 

. 
 22 11 16 00-0016 LF 3/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ......................................................... 11.15 4.41 

    For Schedule 80 Pipe, Add  2.84 
    For ASTM 120, Deduct  -0.68 
    For Work In Restricted Working Space, Add  1.99 

NOT FOR BID
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. 
 22 11 16 00-0017 LF 1" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 13.90 4.83 

    For Schedule 80 Pipe, Add  3.95 
    For ASTM 120, Deduct  -1.01 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 11 16 00-0018 LF 1-1/4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 16.71 5.03 

    For Schedule 80 Pipe, Add  5.13 
    For ASTM 120, Deduct  -1.37 
    For Work In Restricted Working Space, Add  2.28 

. 
 22 11 16 00-0019 LF 1-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 19.82 5.96 

    For Schedule 80 Pipe, Add  6.12 
    For ASTM 120, Deduct  -1.64 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 11 16 00-0020 LF 2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 25.43 7.18 

    For Schedule 80 Pipe, Add  8.10 
    For ASTM 120, Deduct  -2.19 
    For Work In Restricted Working Space, Add  3.24 

. 
 22 11 16 00-0021 LF 2-1/2" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ...................................................... 36.04 8.51 

    For Schedule 80 Pipe, Add  12.42 
    For ASTM 120, Deduct  -3.48 
    For Work In Restricted Working Space, Add  3.85 

. 
 22 11 16 00-0022 LF 3" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 47.49 11.39 

    For Schedule 80 Pipe, Add  16.30 
    For ASTM 120, Deduct  -4.56 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0023 LF 4" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 63.50 13.45 

    For Schedule 80 Pipe, Add  22.79 
    For ASTM 120, Deduct  -6.49 
    For Work In Restricted Working Space, Add  6.07 

. 
 22 11 16 00-0024 LF 5" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe ............................................................ 83.77 17.20 

    For Schedule 80 Pipe, Add  30.42 
    For ASTM 120, Deduct  -8.70 
    For Work In Restricted Working Space, Add  7.73 

. 
 22 11 16 00-0025 LF 6" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe .......................................................... 105.72 20.34 

    For Schedule 80 Pipe, Add  39.17 
    For ASTM 120, Deduct  -11.29 
    For Work In Restricted Working Space, Add  9.14 

. 
 22 11 16 00-0026 LF 8" Schedule 40, Continuous Weld, Threaded And Coupled, Galvanized Steel Pipe .......................................................... 118.10 24.58 

    For Schedule 80 Pipe, Add  42.71 
    For ASTM 120, Deduct  -12.20 
    For Work In Restricted Working Space, Add  11.04 

XXXXXXX 
. 
 22 11 16 00-0027  Seamless, Threaded And Coupled, Galvanized Steel Pipe (22 11 16 00-0013) 

Note: ASTM A-53. Includes coupling. Includes cutting and threading to length where necessary. 
. 
. 

 22 11 16 00-0028 LF 1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................... 15.63 4.10 
    For Schedule 80 Pipe, Add  5.14 
    For ASTM 120, Deduct  -1.41 
    For Work In Restricted Working Space, Add  1.87 

. 
 22 11 16 00-0029 LF 3/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................... 17.89 4.41 

    For Schedule 80 Pipe, Add  6.07 
    For ASTM 120, Deduct  -1.69 
    For Work In Restricted Working Space, Add  1.99 

. 
 22 11 16 00-0030 LF 1" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 20.28 4.83 

    For Schedule 80 Pipe, Add  7.01 
    For ASTM 120, Deduct  -1.97 
    For Work In Restricted Working Space, Add  2.15 

. 
 22 11 16 00-0031 LF 1-1/4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 24.07 5.03 

    For Schedule 80 Pipe, Add  8.67 
    For ASTM 120, Deduct  -2.47 
    For Work In Restricted Working Space, Add  2.28 

. 
 22 11 16 00-0032 LF 1-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 27.73 5.96 

    For Schedule 80 Pipe, Add  9.92 
    For ASTM 120, Deduct  -2.82 
    For Work In Restricted Working Space, Add  2.68 

. 
 22 11 16 00-0033 LF 2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 32.23 7.18 

    For Schedule 80 Pipe, Add  11.37 
    For ASTM 120, Deduct  -3.21 
    For Work In Restricted Working Space, Add  3.24 

. 
 22 11 16 00-0034 LF 2-1/2" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ........................................................................................ 48.69 8.51 

    For Schedule 80 Pipe, Add  18.50 
    For ASTM 120, Deduct  -5.38 
    For Work In Restricted Working Space, Add  3.85 

. 
 22 11 16 00-0035 LF 3" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 60.95 11.39 

    For Schedule 80 Pipe, Add  22.76 
    For ASTM 120, Deduct  -6.58 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0036 LF 4" Schedule 40, Seamless, Threaded Galvanized Steel Pipe .............................................................................................. 82.93 13.45 

    For Schedule 80 Pipe, Add  32.12 
    For ASTM 120, Deduct  -9.40 
    For Work In Restricted Working Space, Add  6.07 

. 
 22 11 16 00-0037 LF 5" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................ 107.57 17.20 

    For Schedule 80 Pipe, Add  41.85 
    For ASTM 120, Deduct  -12.27 
    For Work In Restricted Working Space, Add  7.73 
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. 
 22 11 16 00-0038 LF 6" Schedule 40, Seamless, Threaded Galvanized Steel Pipe ............................................................................................ 135.13 20.34 

    For Schedule 80 Pipe, Add  53.29 
    For ASTM 120, Deduct  -15.70 
    For Work In Restricted Working Space, Add  9.14 

XXXXXXX 
. 
 22 11 16 00-0039  Galvanized Malleable Iron 90 Degree Elbows (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0040 EA 1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 33.89 18.26 

    For 300 LB Rating, Add  23.84 
    For ASTM 120, Deduct  -0.98 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0041 EA 3/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow .................................................................................................. 38.65 20.42 

    For 300 LB Rating, Add  29.11 
    For ASTM 120, Deduct  -1.20 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0042 EA 1", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ..................................................................................................... 49.07 22.77 

    For 300 LB Rating, Add  52.61 
    For ASTM 120, Deduct  -2.23 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0043 EA 1-1/4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 62.20 25.86 

    For 300 LB Rating, Add  82.19 
    For ASTM 120, Deduct  -3.52 
    For Work In Restricted Working Space, Add  11.61 

. 
 22 11 16 00-0044 EA 1-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................... 74.32 29.14 

    For 300 LB Rating, Add  106.86 
    For ASTM 120, Deduct  -4.60 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 11 16 00-0045 EA 2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 105.68 37.04 

    For 300 LB Rating, Add  174.08 
    For ASTM 120, Deduct  -7.53 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0046 EA 2-1/2", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ............................................................................................. 213.49 54.79 

    For 300 LB Rating, Add  451.72 
    For ASTM 120, Deduct  -19.71 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0047 EA 3", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 324.66 72.03 

    For 300 LB Rating, Add  743.12 
    For ASTM 120, Deduct  -32.50 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 11 16 00-0048 EA 4", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................... 500.17 78.71 

    For 300 LB Rating, Add  1,306.36 
    For ASTM 120, Deduct  -57.32 
    For Work In Restricted Working Space, Add  35.41 

. 
 22 11 16 00-0049 EA 5", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,773.43 82.15 

    For 300 LB Rating, Add  5,618.31 
    For ASTM 120, Deduct  -247.54 
    For Work In Restricted Working Space, Add  36.95 

. 
 22 11 16 00-0050 EA  6", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,650.14 85.89 

    For 300 LB Rating, Add  5,180.38 
    For ASTM 120, Deduct  -228.21 
    For Work In Restricted Working Space, Add  38.63 

. 
 22 11 16 00-0051 EA 8", 150 LB, Galvanized Malleable Iron 90 Degree Elbow ................................................................................................ 1,969.99 89.75 

    For 300 LB Rating, Add  6,248.54 
    For ASTM 120, Deduct  -275.31 
    For Work In Restricted Working Space, Add  40.37 

XXXXXXX 
. 
 22 11 16 00-0052  Galvanized Malleable Iron Reducing 90 Degree Elbows (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0053 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 42.96 19.29 

    For ASTM 120, Deduct  -2.09 
    For Work In Restricted Working Space, Add  8.70 

. 
 22 11 16 00-0054 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 50.33 21.64 

    For ASTM 120, Deduct  -2.69 
    For Work In Restricted Working Space, Add  9.73 

. 
 22 11 16 00-0055 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 49.78 20.52 

    For ASTM 120, Deduct  -2.85 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 11 16 00-0056 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 66.50 24.31 

    For ASTM 120, Deduct  -4.51 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0057 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 70.75 23.09 

    For ASTM 120, Deduct  -5.41 
    For Work In Restricted Working Space, Add  10.40 

. 
 22 11 16 00-0058 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 71.27 22.06 

    For ASTM 120, Deduct  -5.73 
    For Work In Restricted Working Space, Add  9.91 

. 
 22 11 16 00-0059 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow .................................................................. 89.18 27.50 

    For ASTM 120, Deduct  -7.20 
    For Work In Restricted Working Space, Add  12.35 

. 
 22 11 16 00-0060 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................ 86.93 25.96 

    For ASTM 120, Deduct  -7.20 
    For Work In Restricted Working Space, Add  11.68 

. 
 22 11 16 00-0061 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ..................................................................... 85.14 24.73 

    For ASTM 120, Deduct  -7.20 
    For Work In Restricted Working Space, Add  11.14 
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. 
 22 11 16 00-0062 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 105.64 33.04 

    For ASTM 120, Deduct  -8.41 
    For Work In Restricted Working Space, Add  14.87 

. 
 22 11 16 00-0063 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 111.38 31.40 

    For ASTM 120, Deduct  -9.64 
    For Work In Restricted Working Space, Add  14.13 

. 
 22 11 16 00-0064 EA 2" x 1", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 111.54 29.86 

    For ASTM 120, Deduct  -10.01 
    For Work In Restricted Working Space, Add  13.45 

. 
 22 11 16 00-0065 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ........................................................................... 93.65 28.73 

    For ASTM 120, Deduct  -7.59 
    For Work In Restricted Working Space, Add  12.92 

. 
 22 11 16 00-0066 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 258.85 45.87 

    For ASTM 120, Deduct  -28.51 
    For Work In Restricted Working Space, Add  20.63 

. 
 22 11 16 00-0067 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ................................................................ 274.65 41.97 

    For ASTM 120, Deduct  -31.77 
    For Work In Restricted Working Space, Add  18.86 

. 
 22 11 16 00-0068 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ...................................................................... 440.51 63.41 

    For ASTM 120, Deduct  -51.82 
    For Work In Restricted Working Space, Add  28.51 

. 
 22 11 16 00-0069 EA 3" x 2", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 381.79 54.48 

    For ASTM 120, Deduct  -45.01 
    For Work In Restricted Working Space, Add  24.52 

. 
 22 11 16 00-0070 EA  4" x 3", 150 LB, Galvanized Malleable Iron Reducing 90 Degree Elbow ............................................................................ 894.03 74.87 

    For ASTM 120, Deduct  -117.26 
    For Work In Restricted Working Space, Add  33.68 

XXXXXXX 
. 
 22 11 16 00-0071  Galvanized Malleable Iron 45 Degree Elbow (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0072 EA 1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 36.28 18.26 

    For 300 LB Rating, Add  31.97 
    For ASTM 120, Deduct  -1.34 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0073 EA 3/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow .................................................................................................. 43.47 20.42 

    For 300 LB Rating, Add  45.49 
    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0074 EA 1", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ..................................................................................................... 48.68 22.77 

    For 300 LB Rating, Add  51.28 
    For ASTM 120, Deduct  -2.17 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0075 EA 1-1/4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 65.78 25.86 

    For 300 LB Rating, Add  94.36 
    For ASTM 120, Deduct  -4.06 
    For Work In Restricted Working Space, Add  11.61 

. 
 22 11 16 00-0076 EA 1-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................... 75.46 29.14 

    For 300 LB Rating, Add  110.74 
    For ASTM 120, Deduct  -4.77 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 11 16 00-0077 EA 2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 102.51 37.04 

    For 300 LB Rating, Add  163.30 
    For ASTM 120, Deduct  -7.06 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0078 EA 2-1/2", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ............................................................................................. 245.78 54.79 

    For 300 LB Rating, Add  561.50 
    For ASTM 120, Deduct  -24.56 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0079 EA 3", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 346.08 72.03 

    For 300 LB Rating, Add  815.95 
    For ASTM 120, Deduct  -35.71 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 11 16 00-0080 EA 4", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................... 517.17 78.71 

    For 300 LB Rating, Add  1,364.16 
    For ASTM 120, Deduct  -59.87 
    For Work In Restricted Working Space, Add  35.41 

. 
 22 11 16 00-0081 EA 5", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 1,736.02 82.15 

    For 300 LB Rating, Add  5,491.11 
    For ASTM 120, Deduct  -241.93 
    For Work In Restricted Working Space, Add  36.95 

. 
 22 11 16 00-0082 EA  6", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 2,073.50 85.89 

    For 300 LB Rating, Add  6,619.81 
    For ASTM 120, Deduct  -291.71 
    For Work In Restricted Working Space, Add  38.63 

. 
 22 11 16 00-0083 EA 8", 150 LB, Galvanized Malleable Iron 45 Degree Elbow ................................................................................................ 2,477.40 89.75 

    For 300 LB Rating, Add  7,973.73 
    For ASTM 120, Deduct  -351.43 
    For Work In Restricted Working Space, Add  40.37 

XXXXXXX 
. 
 22 11 16 00-0084  Galvanized Malleable Iron Tees (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0085 EA 1/2", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 42.66 22.77 

    For 300 LB Rating, Add  30.82 
    For ASTM 120, Deduct  -1.27 
    For Work In Restricted Working Space, Add  10.26 
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. 
 22 11 16 00-0086 EA 3/4", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................ 53.42 26.37 

    For 300 LB Rating, Add  49.83 
    For ASTM 120, Deduct  -2.09 
    For Work In Restricted Working Space, Add  11.84 

. 
 22 11 16 00-0087 EA 1", 150 LB, Galvanized Malleable Iron Tee ........................................................................................................................... 69.20 31.09 

    For 300 LB Rating, Add  79.54 
    For ASTM 120, Deduct  -3.39 
    For Work In Restricted Working Space, Add  13.99 

. 
 22 11 16 00-0088 EA 1-1/4", 150 LB, Galvanized Malleable Iron Tee..................................................................................................................... 91.28 37.04 

    For 300 LB Rating, Add  125.12 
    For ASTM 120, Deduct  -5.37 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0089 EA 1-1/2", 150 LB, Galvanized Malleable Iron Tee................................................................................................................... 110.71 44.12 

    For 300 LB Rating, Add  155.34 
    For ASTM 120, Deduct  -6.68 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 11 16 00-0090 EA 2", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 154.45 54.79 

    For 300 LB Rating, Add  250.98 
    For ASTM 120, Deduct  -10.86 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0091 EA 2-1/2", 150 LB, Galvanized Malleable Iron Tee................................................................................................................... 292.98 59.51 

    For 300 LB Rating, Add  698.14 
    For ASTM 120, Deduct  -30.56 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 11 16 00-0092 EA 3", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 346.95 72.03 

    For 300 LB Rating, Add  818.91 
    For ASTM 120, Deduct  -35.84 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 11 16 00-0093 EA 4", 150 LB, Galvanized Malleable Iron Tee ......................................................................................................................... 714.37 99.46 

    For 300 LB Rating, Add  1,930.86 
    For ASTM 120, Deduct  -84.79 
    For Work In Restricted Working Space, Add  44.73 

. 
 22 11 16 00-0094 EA 5", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 1,953.93 118.07 

    For 300 LB Rating, Add  6,052.02 
    For ASTM 120, Deduct  -266.53 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 11 16 00-0095 EA  6", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,217.73 134.96 

    For 300 LB Rating, Add  6,864.47 
    For ASTM 120, Deduct  -302.31 
    For Work In Restricted Working Space, Add  60.70 

. 
 22 11 16 00-0096 EA 8", 150 LB, Galvanized Malleable Iron Tee ...................................................................................................................... 2,637.48 160.26 

    For 300 LB Rating, Add  8,156.41 
    For ASTM 120, Deduct  -359.20 
    For Work In Restricted Working Space, Add  72.85 

XXXXXXX 
. 
 22 11 16 00-0097  Galvanized Malleable Iron Reducing Tee (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0098 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 53.88 22.77 

    For 300 LB Rating, Add  68.96 
    For ASTM 120, Deduct  -2.95 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0099 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................ 58.86 26.37 

    For 300 LB Rating, Add  68.33 
    For ASTM 120, Deduct  -2.91 
    For Work In Restricted Working Space, Add  11.84 

. 
 22 11 16 00-0100 EA 1", 150 LB, Galvanized Malleable Iron Reducing Tee ........................................................................................................... 73.90 31.09 

    For 300 LB Rating, Add  95.52 
    For ASTM 120, Deduct  -4.09 
    For Work In Restricted Working Space, Add  13.99 

. 
 22 11 16 00-0101 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................... 97.75 37.04 

    For 300 LB Rating, Add  147.11 
    For ASTM 120, Deduct  -6.34 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0102 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................. 118.41 44.12 

    For 300 LB Rating, Add  181.52 
    For ASTM 120, Deduct  -7.83 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 11 16 00-0103 EA 2", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 158.33 54.79 

    For 300 LB Rating, Add  264.17 
    For ASTM 120, Deduct  -11.44 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0104 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Tee .................................................................................................. 358.81 59.71 

    For 300 LB Rating, Add  921.02 
    For ASTM 120, Deduct  -40.40 
    For Work In Restricted Working Space, Add  26.85 

. 
 22 11 16 00-0105 EA 3", 150 LB, Galvanized Malleable Iron Reducing Tee ......................................................................................................... 458.99 73.16 

    For 300 LB Rating, Add  1,194.13 
    For ASTM 120, Deduct  -52.39 
    For Work In Restricted Working Space, Add  32.91 

. 
 22 11 16 00-0106 EA 4", 150 LB, Galvanized Malleable Iron Reducing Tee ...................................................................................................... 1,161.60 99.46 

    For 300 LB Rating, Add  3,451.45 
    For ASTM 120, Deduct  -151.88 
    For Work In Restricted Working Space, Add  44.73 
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. 
 22 11 16 00-0107 EA 5", 150 LB, Galvanized Malleable Iron Reducing Tee...................................................................................................... 2,524.67 118.07 

    For 300 LB Rating, Add  7,992.53 
    For ASTM 120, Deduct  -352.14 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 11 16 00-0108 EA  6", 150 LB, Galvanized Malleable Iron Reducing Tee...................................................................................................... 2,866.07 134.96 

    For 300 LB Rating, Add  9,068.82 
    For ASTM 120, Deduct  -399.56 
    For Work In Restricted Working Space, Add  60.70 

. 
 22 11 16 00-0109 EA 8", 150 LB, Galvanized Malleable Iron Reducing Tee...................................................................................................... 3,444.46 154.98 

    For 300 LB Rating, Add  10,933.98 
    For ASTM 120, Deduct  -481.77 
    For Work In Restricted Working Space, Add  69.81 

XXXXXXX 
. 
 22 11 16 00-0110  Galvanized Malleable Iron Couplings (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0111 EA 1/2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 37.99 18.26 

    For 300 LB Rating, Add  37.78 
    For ASTM 120, Deduct  -1.59 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0112 EA 3/4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................ 42.88 20.42 

    For 300 LB Rating, Add  43.49 
    For ASTM 120, Deduct  -1.84 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0113 EA 1", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................... 54.27 22.77 

    For 300 LB Rating, Add  70.29 
    For ASTM 120, Deduct  -3.01 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0114 EA 1-1/4", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................ 67.02 25.86 

    For 300 LB Rating, Add  98.58 
    For ASTM 120, Deduct  -4.25 
    For Work In Restricted Working Space, Add  11.61 

. 
 22 11 16 00-0115 EA 1-1/2", 150 LB, Galvanized Malleable Iron Coupling ............................................................................................................ 75.83 29.14 

    For 300 LB Rating, Add  112.00 
    For ASTM 120, Deduct  -4.83 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 11 16 00-0116 EA 2", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 102.50 37.04 

    For 300 LB Rating, Add  163.26 
    For ASTM 120, Deduct  -7.06 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0117 EA 2-1/2", 150 LB, Galvanized Malleable Iron Coupling .......................................................................................................... 226.07 54.79 

    For 300 LB Rating, Add  494.49 
    For ASTM 120, Deduct  -21.60 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0118 EA 3", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 300.45 72.03 

    For 300 LB Rating, Add  660.81 
    For ASTM 120, Deduct  -28.87 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 11 16 00-0119 EA 4", 150 LB, Galvanized Malleable Iron Coupling ................................................................................................................. 526.75 78.71 

    For 300 LB Rating, Add  1,396.73 
    For ASTM 120, Deduct  -61.31 
    For Work In Restricted Working Space, Add  35.41 

. 
 22 11 16 00-0120 EA 5", 150 LB, Galvanized Malleable Iron Coupling .............................................................................................................. 1,274.04 82.15 

    For 300 LB Rating, Add  3,920.38 
    For ASTM 120, Deduct  -172.63 
    For Work In Restricted Working Space, Add  36.95 

. 
 22 11 16 00-0121 EA  6", 150 LB, Galvanized Malleable Iron Coupling .............................................................................................................. 1,439.93 85.89 

    For 300 LB Rating, Add  4,465.67 
    For ASTM 120, Deduct  -196.67 
    For Work In Restricted Working Space, Add  38.63 

. 
 22 11 16 00-0122 EA 8", 150 LB, Galvanized Malleable Iron Coupling .............................................................................................................. 1,714.78 89.75 

    For 300 LB Rating, Add  5,380.82 
    For ASTM 120, Deduct  -237.03 
    For Work In Restricted Working Space, Add  40.37 

XXXXXXX 
. 
 22 11 16 00-0123  Galvanized Malleable Iron Reducing Couplings (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0124 EA 1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 40.25 18.26 

    For 300 LB Rating, Add  45.47 
    For ASTM 120, Deduct  -1.93 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0125 EA 3/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................ 44.41 20.42 

    For 300 LB Rating, Add  48.69 
    For ASTM 120, Deduct  -2.07 
    For Work In Restricted Working Space, Add  9.19 

. 
 22 11 16 00-0126 EA 1", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................... 57.18 22.77 

    For 300 LB Rating, Add  80.18 
    For ASTM 120, Deduct  -3.45 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0127 EA 1-1/4", 150 LB, Galvanized Malleable Iron Reducing Coupling ............................................................................................ 68.41 25.86 

    For 300 LB Rating, Add  103.30 
    For ASTM 120, Deduct  -4.46 
    For Work In Restricted Working Space, Add  11.61 

NOT FOR BID
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. 
 22 11 16 00-0128 EA 1-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling............................................................................................. 81.97 29.14 

    For 300 LB Rating, Add  132.87 
    For ASTM 120, Deduct  -5.75 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 11 16 00-0129 EA 2", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 107.71 37.04 

    For 300 LB Rating, Add  180.98 
    For ASTM 120, Deduct  -7.84 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0130 EA 2-1/2", 150 LB, Galvanized Malleable Iron Reducing Coupling........................................................................................... 227.89 54.79 

    For 300 LB Rating, Add  500.68 
    For ASTM 120, Deduct  -21.87 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0131 EA 3", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 294.99 72.03 

    For 300 LB Rating, Add  642.25 
    For ASTM 120, Deduct  -28.05 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 11 16 00-0132 EA 4", 150 LB, Galvanized Malleable Iron Reducing Coupling ................................................................................................. 537.28 78.71 

    For 300 LB Rating, Add  1,432.53 
    For ASTM 120, Deduct  -62.89 
    For Work In Restricted Working Space, Add  35.41 

. 
 22 11 16 00-0133 EA 5", 150 LB, Galvanized Malleable Iron Reducing Coupling .............................................................................................. 1,334.62 82.15 

    For 300 LB Rating, Add  4,126.35 
    For ASTM 120, Deduct  -181.72 
    For Work In Restricted Working Space, Add  36.95 

. 
 22 11 16 00-0134 EA  6", 150 LB, Galvanized Malleable Iron Reducing Coupling .............................................................................................. 1,508.93 85.89 

    For 300 LB Rating, Add  4,700.27 
    For ASTM 120, Deduct  -207.02 
    For Work In Restricted Working Space, Add  38.63 

. 
 22 11 16 00-0135 EA 8", 150 LB, Galvanized Malleable Iron Reducing Coupling .............................................................................................. 1,798.57 89.75 

    For 300 LB Rating, Add  5,665.71 
    For ASTM 120, Deduct  -249.60 
    For Work In Restricted Working Space, Add  40.37 

XXXXXXX 
. 
 22 11 16 00-0136  Galvanized Malleable Iron Caps (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0137 EA 1/2", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 15.50 8.51 

    For 300 LB Rating, Add  9.85 
    For ASTM 120, Deduct  -0.40 
    For Work In Restricted Working Space, Add  3.85 

. 
 22 11 16 00-0138 EA 3/4", 150 LB, Galvanized Malleable Iron Cap ....................................................................................................................... 17.37 9.13 

    For 300 LB Rating, Add  13.37 
    For ASTM 120, Deduct  -0.55 
    For Work In Restricted Working Space, Add  4.10 

. 
 22 11 16 00-0139 EA 1", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 20.37 10.57 

    For 300 LB Rating, Add  16.52 
    For ASTM 120, Deduct  -0.69 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0140 EA 1-1/4", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 22.57 11.08 

    For 300 LB Rating, Add  21.46 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 11 16 00-0141 EA 1-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 22.19 11.08 

    For 300 LB Rating, Add  20.17 
    For ASTM 120, Deduct  -0.85 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 11 16 00-0142 EA 2", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 34.14 14.67 

    For 300 LB Rating, Add  42.36 
    For ASTM 120, Deduct  -1.81 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0143 EA 2-1/2", 150 LB, Galvanized Malleable Iron Cap .................................................................................................................... 54.46 18.26 

    For 300 LB Rating, Add  93.78 
    For ASTM 120, Deduct  -4.07 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0144 EA 3", 150 LB, Galvanized Malleable Iron Cap .......................................................................................................................... 71.67 22.06 

    For 300 LB Rating, Add  133.12 
    For ASTM 120, Deduct  -5.79 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0145 EA 4", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 112.59 27.01 

    For 300 LB Rating, Add  247.64 
    For ASTM 120, Deduct  -10.82 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0146 EA 5", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 289.99 33.79 

    For 300 LB Rating, Add  817.00 
    For ASTM 120, Deduct  -35.91 
    For Work In Restricted Working Space, Add  15.18 

. 
 22 11 16 00-0147 EA  6", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 361.99 40.16 

    For 300 LB Rating, Add  1,029.46 
    For ASTM 120, Deduct  -45.26 
    For Work In Restricted Working Space, Add  18.08 

. 
 22 11 16 00-0148 EA 8", 150 LB, Galvanized Malleable Iron Cap ........................................................................................................................ 458.30 44.88 

    For 300 LB Rating, Add  1,333.50 
    For ASTM 120, Deduct  -58.65 
    For Work In Restricted Working Space, Add  20.18 

XXXXXXX 
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. 
 22 11 16 00-0149  Galvanized Malleable Iron FIP Threaded, Unions (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0150 EA 1/2", 150 LB, Galvanized Malleable Iron Union .................................................................................................................... 64.78 22.77 

    For Work In Restricted Working Space, Add  10.26 
. 

 22 11 16 00-0151 EA 3/4", 150 LB, Galvanized Malleable Iron Union .................................................................................................................... 74.60 26.37 
    For Work In Restricted Working Space, Add  11.84 

. 
 22 11 16 00-0152 EA 1", 150 LB, Galvanized Malleable Iron Union ....................................................................................................................... 92.64 31.09 

    For Work In Restricted Working Space, Add  13.99 
. 

 22 11 16 00-0153 EA 1-1/4", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 121.98 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0154 EA 1-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 146.79 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 11 16 00-0155 EA 2", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 174.73 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0156 EA 2-1/2", 150 LB, Galvanized Malleable Iron Union ............................................................................................................... 443.03 80.75 

    For Work In Restricted Working Space, Add  36.35 
. 

 22 11 16 00-0157 EA  3", 150 LB, Galvanized Malleable Iron Union ..................................................................................................................... 609.90 106.20 
    For Work In Restricted Working Space, Add  47.83 

. 
 22 11 16 00-0158 EA 1/2", 250 LB, Galvanized Malleable Iron Union .................................................................................................................... 96.37 22.77 

    For Work In Restricted Working Space, Add  10.26 
. 

 22 11 16 00-0159 EA 3/4", 250 LB, Galvanized Malleable Iron Union .................................................................................................................... 95.95 26.37 
    For Work In Restricted Working Space, Add  11.84 

. 
 22 11 16 00-0160 EA 1", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 116.67 31.09 

    For Work In Restricted Working Space, Add  13.99 
. 

 22 11 16 00-0161 EA 1-1/4", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 161.52 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 11 16 00-0162 EA 1-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 188.31 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 11 16 00-0163 EA 2", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 254.52 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 11 16 00-0164 EA 2-1/2", 250 LB, Galvanized Malleable Iron Union ............................................................................................................... 574.79 80.75 

    For Work In Restricted Working Space, Add  36.35 
. 

 22 11 16 00-0165 EA 3", 250 LB, Galvanized Malleable Iron Union ..................................................................................................................... 855.41 106.20 
    For Work In Restricted Working Space, Add  47.83 

. 
 22 11 16 00-0166 EA 4", 250 LB, Galvanized Malleable Iron Union .................................................................................................................. 1,265.99 116.14 

    For Work In Restricted Working Space, Add  52.27 
. 

 22 11 16 00-0167 EA 1/2", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 105.04 22.77 
    For Work In Restricted Working Space, Add  10.26 

. 
 22 11 16 00-0168 EA 3/4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 116.28 26.37 

    For Work In Restricted Working Space, Add  11.84 
. 

 22 11 16 00-0169 EA 1", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 148.54 31.09 
    For Work In Restricted Working Space, Add  13.99 

. 
 22 11 16 00-0170 EA 1-1/4", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 197.56 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 22 11 16 00-0171 EA 1-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 237.31 44.12 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 11 16 00-0172 EA 2", 300 LB, Galvanized Malleable Iron Union ..................................................................................................................... 287.46 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 22 11 16 00-0173 EA 2-1/2", 300 LB, Galvanized Malleable Iron Union ............................................................................................................... 694.04 80.75 
    For Work In Restricted Working Space, Add  36.35 

. 
 22 11 16 00-0174 EA 3", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 1,128.31 106.20 

    For Work In Restricted Working Space, Add  47.83 
. 

 22 11 16 00-0175 EA 4", 300 LB, Galvanized Malleable Iron Union .................................................................................................................. 2,604.22 116.14 
    For Work In Restricted Working Space, Add  52.27 

XXXXXXX 
. 
 22 11 16 00-0176  Galvanized Steel Nipples (22 11 16 00-0013) 

Note: ASTM A-53. 
. 
. 

 22 11 16 00-0177 EA 3/8" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 17.48 9.74 
    For Schedule 80 Nipples, Add  3.21 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0178 EA 1/2" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 16.94 9.74 

    For Schedule 80 Nipples, Add  2.60 
    For ASTM 120, Deduct  -0.34 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0179 EA 3/4" x Close, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 17.43 9.74 

    For Schedule 80 Nipples, Add  3.16 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0180 EA 1" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................ 19.59 10.57 

    For Schedule 80 Nipples, Add  4.33 
    For ASTM 120, Deduct  -0.57 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0181 EA 1-1/4" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.19 11.39 

    For Schedule 80 Nipples, Add  5.80 
    For ASTM 120, Deduct  -0.76 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0182 EA 1-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 23.07 11.39 

    For Schedule 80 Nipples, Add  6.81 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  5.13 
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. 
 22 11 16 00-0183 EA 2" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 30.49 14.67 

    For Schedule 80 Nipples, Add  9.60 
    For ASTM 120, Deduct  -1.26 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0184 EA 2-1/2" x Close, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 52.43 18.26 

    For Schedule 80 Nipples, Add  28.58 
    For ASTM 120, Deduct  -3.76 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0185 EA 3" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 63.14 22.06 

    For Schedule 80 Nipples, Add  34.25 
    For ASTM 120, Deduct  -4.51 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0186 EA 4" x Close, Schedule 40 Galvanized Steel Nipple ................................................................................................................. 85.50 27.01 

    For Schedule 80 Nipples, Add  51.33 
    For ASTM 120, Deduct  -6.75 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0187 EA 3/8" x 1-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 17.89 9.74 

    For Schedule 80 Nipples, Add  3.68 
    For ASTM 120, Deduct  -0.48 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0188 EA 1/2" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.06 9.74 

    For Schedule 80 Nipples, Add  2.74 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0189 EA 3/4" x 1-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.67 9.74 

    For Schedule 80 Nipples, Add  3.43 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0190 EA 3/8" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 17.89 9.74 

    For Schedule 80 Nipples, Add  3.68 
    For ASTM 120, Deduct  -0.48 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0191 EA 1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 17.06 9.74 

    For Schedule 80 Nipples, Add  2.74 
    For ASTM 120, Deduct  -0.36 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0192 EA 3/4" x 2" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 17.67 9.74 

    For Schedule 80 Nipples, Add  3.43 
    For ASTM 120, Deduct  -0.45 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0193 EA 1" x 2" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 20.27 10.57 

    For Schedule 80 Nipples, Add  5.11 
    For ASTM 120, Deduct  -0.67 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0194 EA 1-1/4" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.56 11.39 

    For Schedule 80 Nipples, Add  6.22 
    For ASTM 120, Deduct  -0.82 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0195 EA 1-1/2" x 2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 23.52 11.39 

    For Schedule 80 Nipples, Add  7.32 
    For ASTM 120, Deduct  -0.96 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0196 EA 3/8" x 2-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 18.97 9.74 

    For Schedule 80 Nipples, Add  4.91 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0197 EA 1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.48 9.74 

    For Schedule 80 Nipples, Add  3.21 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0198 EA 3/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 17.99 9.74 

    For Schedule 80 Nipples, Add  3.80 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0199 EA 1" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 20.64 10.57 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0200 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 23.10 11.39 

    For Schedule 80 Nipples, Add  6.84 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0201 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 24.25 11.39 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0202 EA 2" x 2-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 31.55 14.67 

    For Schedule 80 Nipples, Add  10.81 
    For ASTM 120, Deduct  -1.42 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0203 EA 3/8" x 3" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 18.97 9.74 

    For Schedule 80 Nipples, Add  4.91 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  4.40 
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. 
 22 11 16 00-0204 EA 1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 17.48 9.74 

    For Schedule 80 Nipples, Add  3.21 
    For ASTM 120, Deduct  -0.42 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0205 EA 3/4" x 3" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 17.99 9.74 

    For Schedule 80 Nipples, Add  3.80 
    For ASTM 120, Deduct  -0.50 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0206 EA 1" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 20.64 10.57 

    For Schedule 80 Nipples, Add  5.53 
    For ASTM 120, Deduct  -0.73 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0207 EA 1-1/4" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 23.10 11.39 

    For Schedule 80 Nipples, Add  6.84 
    For ASTM 120, Deduct  -0.90 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0208 EA 1-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 24.25 11.39 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0209 EA 2" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 31.55 14.67 

    For Schedule 80 Nipples, Add  10.81 
    For ASTM 120, Deduct  -1.42 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0210 EA 2-1/2" x 3" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 53.39 18.26 

    For Schedule 80 Nipples, Add  29.67 
    For ASTM 120, Deduct  -3.90 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0211 EA 3" x 3" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 67.28 22.06 

    For Schedule 80 Nipples, Add  38.97 
    For ASTM 120, Deduct  -5.13 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0212 EA 3/8" x 3-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 19.78 9.74 

    For Schedule 80 Nipples, Add  5.84 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0213 EA 1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 18.14 9.74 

    For Schedule 80 Nipples, Add  3.97 
    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0214 EA 3/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................... 18.97 9.74 

    For Schedule 80 Nipples, Add  4.91 
    For ASTM 120, Deduct  -0.65 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0215 EA 1" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 21.62 10.57 

    For Schedule 80 Nipples, Add  6.65 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0216 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 24.25 11.39 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0217 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 26.14 11.39 

    For Schedule 80 Nipples, Add  10.31 
    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0218 EA 2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 33.58 14.67 

    For Schedule 80 Nipples, Add  13.12 
    For ASTM 120, Deduct  -1.73 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0219 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ................................................................................................ 57.58 18.26 

    For Schedule 80 Nipples, Add  34.45 
    For ASTM 120, Deduct  -4.53 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0220 EA 3" x 3-1/2"  Long, Schedule 40 Galvanized Steel Nipple ...................................................................................................... 73.21 22.06 

    For Schedule 80 Nipples, Add  45.73 
    For ASTM 120, Deduct  -6.02 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0221 EA 3/8" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 19.78 9.74 

    For Schedule 80 Nipples, Add  5.84 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0222 EA 1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 18.14 9.74 

    For Schedule 80 Nipples, Add  3.97 
    For ASTM 120, Deduct  -0.52 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0223 EA 3/4" x 4" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 19.78 9.74 

    For Schedule 80 Nipples, Add  5.84 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0224 EA 1" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 21.62 10.57 

    For Schedule 80 Nipples, Add  6.65 
    For ASTM 120, Deduct  -0.87 
    For Work In Restricted Working Space, Add  4.74 
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. 
 22 11 16 00-0225 EA 1-1/4" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 24.25 11.39 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0226 EA 1-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 26.14 11.39 

    For Schedule 80 Nipples, Add  10.31 
    For ASTM 120, Deduct  -1.36 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0227 EA 2" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 33.68 14.67 

    For Schedule 80 Nipples, Add  13.24 
    For ASTM 120, Deduct  -1.74 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0228 EA 2-1/2" x 4" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 57.58 18.26 

    For Schedule 80 Nipples, Add  34.45 
    For ASTM 120, Deduct  -4.53 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0229 EA 3" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 73.21 22.06 

    For Schedule 80 Nipples, Add  45.73 
    For ASTM 120, Deduct  -6.02 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0230 EA  4" x 4" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 94.31 27.01 

    For Schedule 80 Nipples, Add  61.38 
    For ASTM 120, Deduct  -8.08 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0231 EA 3/8" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 21.71 9.74 

    For Schedule 80 Nipples, Add  8.04 
    For ASTM 120, Deduct  -1.06 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0232 EA 1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 18.85 9.74 

    For Schedule 80 Nipples, Add  4.78 
    For ASTM 120, Deduct  -0.63 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0233 EA 3/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple .................................................................................................... 19.80 9.74 

    For Schedule 80 Nipples, Add  5.86 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0234 EA 1" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 22.94 10.57 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0235 EA 1-1/4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 25.94 11.39 

    For Schedule 80 Nipples, Add  10.08 
    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0236 EA 1-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 28.02 11.39 

    For Schedule 80 Nipples, Add  12.45 
    For ASTM 120, Deduct  -1.64 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0237 EA 2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 36.76 14.67 

    For Schedule 80 Nipples, Add  16.75 
    For ASTM 120, Deduct  -2.20 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0238 EA 2-1/2" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ................................................................................................. 61.05 18.26 

    For Schedule 80 Nipples, Add  38.41 
    For ASTM 120, Deduct  -5.05 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0239 EA 3" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 79.84 22.06 

    For Schedule 80 Nipples, Add  53.28 
    For ASTM 120, Deduct  -7.01 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0240 EA 4" x 4-1/2" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 100.85 27.01 

    For Schedule 80 Nipples, Add  68.83 
    For ASTM 120, Deduct  -9.06 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0241 EA 3/8" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 21.71 9.74 

    For Schedule 80 Nipples, Add  8.04 
    For ASTM 120, Deduct  -1.06 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0242 EA 1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 18.85 9.74 

    For Schedule 80 Nipples, Add  4.78 
    For ASTM 120, Deduct  -0.63 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0243 EA 3/4" x 5" Long, Schedule 40 Galvanized Steel Nipple........................................................................................................... 19.80 9.74 

    For Schedule 80 Nipples, Add  5.86 
    For ASTM 120, Deduct  -0.77 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0244 EA 1" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 22.94 10.57 

    For Schedule 80 Nipples, Add  8.15 
    For ASTM 120, Deduct  -1.07 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0245 EA 1-1/4" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 25.94 11.39 

    For Schedule 80 Nipples, Add  10.08 
    For ASTM 120, Deduct  -1.33 
    For Work In Restricted Working Space, Add  5.13 
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. 
 22 11 16 00-0246 EA 1-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 28.02 11.39 

    For Schedule 80 Nipples, Add  12.45 
    For ASTM 120, Deduct  -1.64 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0247 EA 2" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 36.76 14.67 

    For Schedule 80 Nipples, Add  16.75 
    For ASTM 120, Deduct  -2.20 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0248 EA 2-1/2" x 5" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 61.05 18.26 

    For Schedule 80 Nipples, Add  38.41 
    For ASTM 120, Deduct  -5.05 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0249 EA 3" x 5" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 79.84 22.06 

    For Schedule 80 Nipples, Add  53.28 
    For ASTM 120, Deduct  -7.01 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0250 EA 4" x 5" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 100.85 27.01 

    For Schedule 80 Nipples, Add  68.83 
    For ASTM 120, Deduct  -9.06 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0251 EA 3/8" x 6" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 22.50 9.74 

    For Schedule 80 Nipples, Add  8.94 
    For ASTM 120, Deduct  -1.18 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0252 EA 1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 19.41 9.74 

    For Schedule 80 Nipples, Add  5.42 
    For ASTM 120, Deduct  -0.71 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0253 EA 3/4" x 6" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 20.83 9.74 

    For Schedule 80 Nipples, Add  7.03 
    For ASTM 120, Deduct  -0.93 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0254 EA 1" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 23.89 10.57 

    For Schedule 80 Nipples, Add  9.23 
    For ASTM 120, Deduct  -1.22 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0255 EA 1-1/4" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 27.36 11.39 

    For Schedule 80 Nipples, Add  11.70 
    For ASTM 120, Deduct  -1.54 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0256 EA 1-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 29.39 11.39 

    For Schedule 80 Nipples, Add  14.01 
    For ASTM 120, Deduct  -1.84 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0257 EA 2" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 39.14 14.67 

    For Schedule 80 Nipples, Add  19.46 
    For ASTM 120, Deduct  -2.56 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0258 EA 2-1/2" x 6" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 64.38 18.26 

    For Schedule 80 Nipples, Add  42.20 
    For ASTM 120, Deduct  -5.55 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0259 EA 3" x 6" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 82.54 22.06 

    For Schedule 80 Nipples, Add  56.36 
    For ASTM 120, Deduct  -7.42 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0260 EA 4" x 6" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 107.22 27.01 

    For Schedule 80 Nipples, Add  76.10 
    For ASTM 120, Deduct  -10.01 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0261 EA 3/8" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 45.98 9.74 

    For Schedule 80 Nipples, Add  35.70 
    For ASTM 120, Deduct  -4.70 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0262 EA 1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 23.03 9.74 

    For Schedule 80 Nipples, Add  9.54 
    For ASTM 120, Deduct  -1.26 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0263 EA 3/4" x 8" Long, Schedule 40 Galvanized Steel Nipple .......................................................................................................... 25.36 9.74 

    For Schedule 80 Nipples, Add  12.20 
    For ASTM 120, Deduct  -1.61 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0264 EA 1" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 29.35 10.57 

    For Schedule 80 Nipples, Add  15.46 
    For ASTM 120, Deduct  -2.03 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0265 EA 1-1/4" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 33.73 11.39 

    For Schedule 80 Nipples, Add  18.96 
    For ASTM 120, Deduct  -2.49 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0266 EA 1-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 36.17 11.39 

    For Schedule 80 Nipples, Add  21.74 
    For ASTM 120, Deduct  -2.86 
    For Work In Restricted Working Space, Add  5.13 
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. 
 22 11 16 00-0267 EA 2" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 49.89 14.67 

    For Schedule 80 Nipples, Add  31.71 
    For ASTM 120, Deduct  -4.17 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0268 EA 2-1/2" x 8" Long, Schedule 40 Galvanized Steel Nipple ....................................................................................................... 75.01 18.26 

    For Schedule 80 Nipples, Add  54.32 
    For ASTM 120, Deduct  -7.15 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0269 EA 3" x 8" Long, Schedule 40 Galvanized Steel Nipple ............................................................................................................. 99.70 22.06 

    For Schedule 80 Nipples, Add  75.92 
    For ASTM 120, Deduct  -9.99 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0270 EA 4" x 8" Long, Schedule 40 Galvanized Steel Nipple ........................................................................................................... 120.12 27.01 

    For Schedule 80 Nipples, Add  90.80 
    For ASTM 120, Deduct  -11.95 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0271 EA 3/8" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 29.60 9.74 

    For Schedule 80 Nipples, Add  17.03 
    For ASTM 120, Deduct  -2.24 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0272 EA 1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 24.60 9.74 

    For Schedule 80 Nipples, Add  11.33 
    For ASTM 120, Deduct  -1.49 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0273 EA 3/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 26.54 9.74 

    For Schedule 80 Nipples, Add  13.54 
    For ASTM 120, Deduct  -1.78 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0274 EA 1" x 10" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 31.29 10.57 

    For Schedule 80 Nipples, Add  17.67 
    For ASTM 120, Deduct  -2.33 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0275 EA 1-1/4" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 36.98 11.39 

    For Schedule 80 Nipples, Add  22.66 
    For ASTM 120, Deduct  -2.98 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0276 EA 1-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 39.33 11.39 

    For Schedule 80 Nipples, Add  25.34 
    For ASTM 120, Deduct  -3.33 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0277 EA 2" x 10" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 54.61 14.67 

    For Schedule 80 Nipples, Add  37.10 
    For ASTM 120, Deduct  -4.88 
    For Work In Restricted Working Space, Add  6.62 

. 
 22 11 16 00-0278 EA 2-1/2" x 10" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 81.67 18.26 

    For Schedule 80 Nipples, Add  61.91 
    For ASTM 120, Deduct  -8.15 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0279 EA 3" x 10" Long, Schedule 40 Galvanized Steel Nipple.......................................................................................................... 109.08 22.06 

    For Schedule 80 Nipples, Add  86.62 
    For ASTM 120, Deduct  -11.40 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0280 EA 4" x 10" Long, Schedule 40 Galvanized Steel Nipple.......................................................................................................... 132.78 27.01 

    For Schedule 80 Nipples, Add  105.23 
    For ASTM 120, Deduct  -13.85 
    For Work In Restricted Working Space, Add  12.14 

. 
 22 11 16 00-0281 EA 3/8" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 31.21 9.74 

    For Schedule 80 Nipples, Add  18.87 
    For ASTM 120, Deduct  -2.48 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0282 EA 1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 25.97 9.74 

    For Schedule 80 Nipples, Add  12.89 
    For ASTM 120, Deduct  -1.70 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0283 EA 3/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 27.98 9.74 

    For Schedule 80 Nipples, Add  15.18 
    For ASTM 120, Deduct  -2.00 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 11 16 00-0284 EA 1" x 12" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 33.84 10.57 

    For Schedule 80 Nipples, Add  20.58 
    For ASTM 120, Deduct  -2.71 
    For Work In Restricted Working Space, Add  4.74 

. 
 22 11 16 00-0285 EA 1-1/4" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 40.97 11.39 

    For Schedule 80 Nipples, Add  27.21 
    For ASTM 120, Deduct  -3.58 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0286 EA 1-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 42.54 11.39 

    For Schedule 80 Nipples, Add  29.00 
    For ASTM 120, Deduct  -3.82 
    For Work In Restricted Working Space, Add  5.13 

. 
 22 11 16 00-0287 EA 2" x 12" Long, Schedule 40 Galvanized Steel Nipple............................................................................................................ 59.41 14.67 

    For Schedule 80 Nipples, Add  42.57 
    For ASTM 120, Deduct  -5.60 
    For Work In Restricted Working Space, Add  6.62 
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. 
 22 11 16 00-0288 EA 2-1/2" x 12" Long, Schedule 40 Galvanized Steel Nipple ..................................................................................................... 88.13 18.26 

    For Schedule 80 Nipples, Add  69.28 
    For ASTM 120, Deduct  -9.12 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 11 16 00-0289 EA 3" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 118.53 22.06 

    For Schedule 80 Nipples, Add  97.39 
    For ASTM 120, Deduct  -12.81 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0290 EA 4" x 12" Long, Schedule 40 Galvanized Steel Nipple ......................................................................................................... 145.56 27.01 

    For Schedule 80 Nipples, Add  119.80 
    For ASTM 120, Deduct  -15.76 
    For Work In Restricted Working Space, Add  12.14 

XXXXXXX 
. 
 22 11 16 00-0291  Galvanized Malleable Iron Square Head Plugs (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0292 EA 1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 17.81 7.29 

    For 300 LB Rating, Add  24.01 
    For Work In Restricted Working Space, Add  3.28 

. 
 22 11 16 00-0293 EA 3/4", 150 LB, Galvanized Malleable Iron Square Head Plug ................................................................................................. 19.12 8.21 

    For 300 LB Rating, Add  24.09 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 11 16 00-0294 EA 1", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 21.21 9.13 

    For 300 LB Rating, Add  26.46 
    For Work In Restricted Working Space, Add  4.10 

. 
 22 11 16 00-0295 EA 1-1/4", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 27.08 10.36 

    For 300 LB Rating, Add  40.34 
    For Work In Restricted Working Space, Add  4.65 

. 
 22 11 16 00-0296 EA 1-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 33.07 11.60 

    For 300 LB Rating, Add  54.12 
    For Work In Restricted Working Space, Add  5.24 

. 
 22 11 16 00-0297 EA 2", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 42.03 14.77 

    For 300 LB Rating, Add  68.82 
    For Work In Restricted Working Space, Add  6.65 

. 
 22 11 16 00-0298 EA 2-1/2", 150 LB, Galvanized Malleable Iron Square Head Plug ............................................................................................. 71.55 21.86 

    For 300 LB Rating, Add  133.62 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 11 16 00-0299 EA 3", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................... 98.15 28.83 

    For 300 LB Rating, Add  189.39 
    For Work In Restricted Working Space, Add  12.96 

. 
 22 11 16 00-0300 EA 4", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 161.27 31.46 

    For 300 LB Rating, Add  390.64 
    For Work In Restricted Working Space, Add  14.16 

. 
 22 11 16 00-0301 EA 5", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 258.54 32.88 

    For 300 LB Rating, Add  714.47 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 11 16 00-0302 EA  6", 150 LB, Galvanized Malleable Iron Square Head Plug .................................................................................................. 277.74 34.29 

    For 300 LB Rating, Add  772.27 
    For Work In Restricted Working Space, Add  15.45 

XXXXXXX 
. 
 22 11 16 00-0303  Galvanized Malleable Iron Bushing (22 11 16 00-0013) 

. 

. 
 22 11 16 00-0304 EA 3/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 44.81 19.29 

    For Work In Restricted Working Space, Add  8.70 
. 

 22 11 16 00-0305 EA 1" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 49.70 20.52 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 11 16 00-0306 EA 1" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 50.34 21.64 

    For Work In Restricted Working Space, Add  9.73 
. 

 22 11 16 00-0307 EA 1-1/4" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 59.53 22.06 
    For Work In Restricted Working Space, Add  9.91 

. 
 22 11 16 00-0308 EA 1-1/4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 58.76 23.09 

    For Work In Restricted Working Space, Add  10.40 
. 

 22 11 16 00-0309 EA 1-1/4" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 60.55 24.31 
    For Work In Restricted Working Space, Add  10.94 

. 
 22 11 16 00-0310 EA 1-1/2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 70.52 23.70 

    For Work In Restricted Working Space, Add  10.65 
. 

 22 11 16 00-0311 EA 1-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................... 72.15 24.73 
    For Work In Restricted Working Space, Add  11.14 

. 
 22 11 16 00-0312 EA 1-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 70.50 25.96 

    For Work In Restricted Working Space, Add  11.68 
. 

 22 11 16 00-0313 EA 1-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ................................................................................................ 70.31 27.50 
    For Work In Restricted Working Space, Add  12.35 

. 
 22 11 16 00-0314 EA 2" x 1/2", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 85.15 27.60 

    For Work In Restricted Working Space, Add  12.43 
. 

 22 11 16 00-0315 EA 2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .......................................................................................................... 83.74 28.73 
    For Work In Restricted Working Space, Add  12.92 

. 
 22 11 16 00-0316 EA 2" x 1", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................................. 83.30 29.86 

    For Work In Restricted Working Space, Add  13.45 
. 

 22 11 16 00-0317 EA 2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 85.56 31.40 
    For Work In Restricted Working Space, Add  14.13 

. 
 22 11 16 00-0318 EA 2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ....................................................................................................... 83.30 33.04 

    For Work In Restricted Working Space, Add  14.87 
. 

 22 11 16 00-0319 EA 2-1/2" x 3/4", 150 LB, Galvanized Malleable Iron Bushing .................................................................................................. 119.63 37.56 
    For Work In Restricted Working Space, Add  16.91 
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. 
 22 11 16 00-0320 EA 2-1/2" x 1", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 121.41 38.79 

    For Work In Restricted Working Space, Add  17.44 
. 

 22 11 16 00-0321 EA 2-1/2" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 123.67 40.23 
    For Work In Restricted Working Space, Add  18.12 

. 
 22 11 16 00-0322 EA 2-1/2" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ............................................................................................... 124.98 41.97 

    For Work In Restricted Working Space, Add  18.86 
. 

 22 11 16 00-0323 EA 2-1/2" x 2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 123.80 45.87 
    For Work In Restricted Working Space, Add  20.63 

. 
 22 11 16 00-0324 EA 3" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 152.84 46.17 

    For Work In Restricted Working Space, Add  20.80 
. 

 22 11 16 00-0325 EA 3" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 154.62 47.40 
    For Work In Restricted Working Space, Add  21.33 

. 
 22 11 16 00-0326 EA 3" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 156.88 48.94 

    For Work In Restricted Working Space, Add  22.01 
. 

 22 11 16 00-0327 EA 3" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 157.72 50.58 
    For Work In Restricted Working Space, Add  22.75 

. 
 22 11 16 00-0328 EA 3" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 155.97 54.48 

    For Work In Restricted Working Space, Add  24.52 
. 

 22 11 16 00-0329 EA 3" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 173.59 63.41 
    For Work In Restricted Working Space, Add  28.51 

. 
 22 11 16 00-0330 EA 4" x 3/4", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................ 249.17 49.37 

    For Work In Restricted Working Space, Add  22.24 
. 

 22 11 16 00-0331 EA 4" x 1", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 250.93 50.59 
    For Work In Restricted Working Space, Add  22.76 

. 
 22 11 16 00-0332 EA 4" x 1-1/4", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 253.16 52.10 

    For Work In Restricted Working Space, Add  23.43 
. 

 22 11 16 00-0333 EA 4" x 1-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 255.59 53.73 
    For Work In Restricted Working Space, Add  24.16 

. 
 22 11 16 00-0334 EA 4" x 2", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 240.79 57.57 

    For Work In Restricted Working Space, Add  25.91 
. 

 22 11 16 00-0335 EA 4" x 2-1/2", 150 LB, Galvanized Malleable Iron Bushing ..................................................................................................... 274.54 66.37 
    For Work In Restricted Working Space, Add  29.85 

. 
 22 11 16 00-0336 EA 4" x 3", 150 LB, Galvanized Malleable Iron Bushing ........................................................................................................... 275.74 74.87 

    For Work In Restricted Working Space, Add  33.68 

XXXXXXX 
. 
 22 11 16 00-0337  Galvanized Malleable Iron Floor Flange (22 11 16 00-0013) 

Note: Excludes fasteners to floor or wall. See CSI section 05 05 19 00-0001 for anchors. 
. 
. 

 22 11 16 00-0338 EA 1/2", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 64.09 37.50 
. 

 22 11 16 00-0339 EA 3/4", 150 LB, Galvanized Malleable Iron Floor Flange .......................................................................................................... 70.04 41.04 
. 

 22 11 16 00-0340 EA 1", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 80.58 46.37 
. 

 22 11 16 00-0341 EA 1-1/4", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 83.78 48.02 
. 

 22 11 16 00-0342 EA 1-1/2", 150 LB, Galvanized Malleable Iron Floor Flange ....................................................................................................... 91.18 52.23 
. 

 22 11 16 00-0343 EA 2", 150 LB, Galvanized Malleable Iron Floor Flange ............................................................................................................. 98.49 54.48 

XXXXXXX 
. 
 22 11 16 00-0344  Galvanized Cast Iron Flanges (22 11 16 00-0013) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0345 EA 3/4", 125 LB, Galvanized Cast Iron Flange ......................................................................................................................... 127.68 41.04 
    For Work In Restricted Working Space, Add  18.47 

. 
 22 11 16 00-0346 EA 1", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 120.75 46.37 

    For Work In Restricted Working Space, Add  20.87 
. 

 22 11 16 00-0347 EA 1-1/4", 125 LB, Galvanized Cast Iron Flange ........................................................................................................................ 99.06 48.02 
    For Work In Restricted Working Space, Add  21.60 

. 
 22 11 16 00-0348 EA 1-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 118.29 52.23 

    For Work In Restricted Working Space, Add  23.50 
. 

 22 11 16 00-0349 EA 2", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 134.62 54.48 
    For Work In Restricted Working Space, Add  24.52 

. 
 22 11 16 00-0350 EA 2-1/2", 125 LB, Galvanized Cast Iron Flange ...................................................................................................................... 156.41 63.10 

    For Work In Restricted Working Space, Add  28.37 
. 

 22 11 16 00-0351 EA 3", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 287.03 80.03 
    For Work In Restricted Working Space, Add  35.99 

. 
 22 11 16 00-0352 EA 4", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 389.36 107.95 

    For Work In Restricted Working Space, Add  48.55 
. 

 22 11 16 00-0353 EA 5", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 549.87 128.49 
    For Work In Restricted Working Space, Add  57.80 

. 
 22 11 16 00-0354 EA  6", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 603.12 147.61 

    For Work In Restricted Working Space, Add  66.40 
. 

 22 11 16 00-0355 EA 8", 125 LB, Galvanized Cast Iron Flange ............................................................................................................................ 551.44 168.70 
    For Work In Restricted Working Space, Add  75.88 

XXXXXXX 
. 
 22 11 16 00-0356  Cut And Thread Existing In-Place Galvanized Steel Pipe (22 11 16 00-0013) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 11 16 00-0357 EA 1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 33.43  
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0358 EA 3/4", Cut And Thread Existing In Place Galvanized Steel Pipe ............................................................................................. 36.77  

    For Work In Restricted Working Space, Add  11.03 
. 

 22 11 16 00-0359 EA 1", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 40.12  
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0360 EA 1-1/4", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 43.45  

    For Work In Restricted Working Space, Add  13.04 
. 

 22 11 16 00-0361 EA 1-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe .......................................................................................... 45.68  
    For Work In Restricted Working Space, Add  13.70 
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. 
 22 11 16 00-0362 EA 2", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 47.91  

    For Work In Restricted Working Space, Add  14.37 
. 

 22 11 16 00-0363 EA 2-1/2", Cut And Thread Existing In Place Galvanized Steel Pipe ......................................................................................... 50.14  
    For Work In Restricted Working Space, Add  15.04 

. 
 22 11 16 00-0364 EA 3", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 52.36  

    For Work In Restricted Working Space, Add  15.71 
. 

 22 11 16 00-0365 EA 4", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 54.60  
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0366 EA 6", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 59.05  

    For Work In Restricted Working Space, Add  17.72 
. 

 22 11 16 00-0367 EA 8", Cut And Thread Existing In Place Galvanized Steel Pipe ................................................................................................ 63.50  
    For Work In Restricted Working Space, Add  19.05 

XXXXXXX 
. 
 22 11 16 00-0368  Copper Pipe And Fittings (22 11 16) 

Note: Excludes hangers. See CSI section 22 11 16 00-0899 for pipe with fittings assembly. 
. 
. 
 22 11 16 00-0369  Copper Tube/Pipe (22 11 16 00-0368) 

Note: Pipe based on inside diameter size. Excludes hangers and fittings (couplers, tees, elbows, etc). 
. 
. 
 22 11 16 00-0370  Hard Drawn Type L Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0371 LF 1/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 5.24 2.51 

    For Medical/Oxygen Service Tubing, Add  0.12 
    For Up To 20, Add  0.56 
    For >200, Deduct  -0.15 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0372 LF 3/8" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 6.09 2.61 

    For Medical/Oxygen Service Tubing, Add  0.17 
    For Up To 20, Add  0.66 
    For >200, Deduct  -0.22 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0373 LF 1/2" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 6.66 2.72 

    For Medical/Oxygen Service Tubing, Add  0.21 
    For Up To 20, Add  0.73 
    For >200, Deduct  -0.26 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0374 LF 3/4" Hard Drawn Type L Copper Tube/Pipe ........................................................................................................................... 8.52 2.89 

    For Medical/Oxygen Service Tubing, Add  0.34 
    For Up To 20, Add  0.96 
    For >200, Deduct  -0.42 
    For Work In Restricted Working Space, Add  1.30 

. 
 22 11 16 00-0375 LF 1" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 10.93 3.24 

    For Medical/Oxygen Service Tubing, Add  0.49 
    For Up To 20, Add  1.24 
    For >200, Deduct  -0.61 
    For Work In Restricted Working Space, Add  1.46 

. 
 22 11 16 00-0376 LF 1-1/4" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 15.60 4.82 

    For Medical/Oxygen Service Tubing, Add  0.67 
    For Up To 20, Add  1.77 
    For >200, Deduct  -0.84 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 11 16 00-0377 LF 1-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 18.84 5.38 

    For Medical/Oxygen Service Tubing, Add  0.86 
    For Up To 20, Add  2.15 
    For >200, Deduct  -1.08 
    For Work In Restricted Working Space, Add  2.42 

. 
 22 11 16 00-0378 LF 2" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 26.98 6.64 

    For Medical/Oxygen Service Tubing, Add  1.36 
    For Up To 20, Add  3.12 
    For >200, Deduct  -1.70 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 11 16 00-0379 LF 2-1/2" Hard Drawn Type L Copper Tube/Pipe ...................................................................................................................... 48.06 7.81 

    For Medical/Oxygen Service Tubing, Add  1.97 
    For Up To 20, Add  5.42 
    For >200, Deduct  -2.46 
    For Work In Restricted Working Space, Add  7.04 

. 
 22 11 16 00-0380 LF 3" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 60.40 9.20 

    For Medical/Oxygen Service Tubing, Add  2.63 
    For Up To 20, Add  6.86 
    For >200, Deduct  -3.28 
    For Work In Restricted Working Space, Add  8.27 

. 
 22 11 16 00-0381 LF 4" Hard Drawn Type L Copper Tube/Pipe ............................................................................................................................ 89.61 10.38 

    For Medical/Oxygen Service Tubing, Add  4.68 
    For Up To 20, Add  10.42 
    For >200, Deduct  -5.85 
    For Work In Restricted Working Space, Add  9.34 

. 
 22 11 16 00-0382 LF 5" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 139.06 11.92 

    For Medical/Oxygen Service Tubing, Add  8.26 
    For Up To 20, Add  16.49 
    For >200, Deduct  -10.33 
    For Work In Restricted Working Space, Add  10.73 

. 
 22 11 16 00-0383 LF 6" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 191.31 18.48 

    For Medical/Oxygen Service Tubing, Add  10.87 
    For Up To 20, Add  22.53 
    For >200, Deduct  -13.59 
    For Work In Restricted Working Space, Add  16.62 

NOT FOR BID
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. 
 22 11 16 00-0384 LF 8" Hard Drawn Type L Copper Tube/Pipe .......................................................................................................................... 317.72 20.55 

    For Medical/Oxygen Service Tubing, Add  20.49 
    For Up To 20, Add  38.18 
    For >200, Deduct  -25.61 
    For Work In Restricted Working Space, Add  18.48 

XXXXXXX 
. 
 22 11 16 00-0385  Hard Drawn Type K Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0386 LF 1/4" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 5.71 2.70 

    For Medical/Oxygen Service Tubing, Add  0.13 
    For Up To 20, Add  0.61 
    For >200, Deduct  -0.17 
    For Work In Restricted Working Space, Add  1.21 

. 
 22 11 16 00-0387 LF 3/8" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 7.61 2.81 

    For Medical/Oxygen Service Tubing, Add  0.24 
    For Up To 20, Add  0.84 
    For >200, Deduct  -0.30 
    For Work In Restricted Working Space, Add  1.39 

. 
 22 11 16 00-0388 LF 1/2" Hard Drawn Type K Copper Tube/Pipe ........................................................................................................................... 8.01 2.92 

    For Medical/Oxygen Service Tubing, Add  0.28 
    For Up To 20, Add  0.89 
    For >200, Deduct  -0.35 
    For Work In Restricted Working Space, Add  1.35 

. 
 22 11 16 00-0389 LF 3/4" Hard Drawn Type K Copper Tube/Pipe ......................................................................................................................... 11.55 3.10 

    For Medical/Oxygen Service Tubing, Add  0.51 
    For Up To 20, Add  1.31 
    For >200, Deduct  -0.63 
    For Work In Restricted Working Space, Add  1.57 

. 
 22 11 16 00-0390 LF 1" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 13.96 3.48 

    For Medical/Oxygen Service Tubing, Add  0.67 
    For Up To 20, Add  1.61 
    For >200, Deduct  -0.84 
    For Work In Restricted Working Space, Add  1.67 

. 
 22 11 16 00-0391 LF 1-1/4" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 18.34 5.18 

    For Medical/Oxygen Service Tubing, Add  0.84 
    For Up To 20, Add  2.10 
    For >200, Deduct  -1.05 
    For Work In Restricted Working Space, Add  2.36 

. 
 22 11 16 00-0392 LF 1-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 22.25 5.78 

    For Medical/Oxygen Service Tubing, Add  1.07 
    For Up To 20, Add  2.56 
    For >200, Deduct  -1.34 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 11 16 00-0393 LF 2" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 31.45 7.14 

    For Medical/Oxygen Service Tubing, Add  1.65 
    For Up To 20, Add  3.66 
    For >200, Deduct  -2.06 
    For Work In Restricted Working Space, Add  3.25 

. 
 22 11 16 00-0394 LF 2-1/2" Hard Drawn Type K Copper Tube/Pipe ...................................................................................................................... 54.28 8.39 

    For Medical/Oxygen Service Tubing, Add  2.46 
    For Up To 20, Add  6.20 
    For >200, Deduct  -3.07 
    For Work In Restricted Working Space, Add  7.07 

. 
 22 11 16 00-0395 LF 3" Hard Drawn Type K Copper Tube/Pipe ............................................................................................................................ 72.36 9.90 

    For Medical/Oxygen Service Tubing, Add  3.36 
    For Up To 20, Add  8.29 
    For >200, Deduct  -4.20 
    For Work In Restricted Working Space, Add  9.11 

. 
 22 11 16 00-0396 LF 4" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 109.25 11.16 

    For Medical/Oxygen Service Tubing, Add  5.99 
    For Up To 20, Add  12.80 
    For >200, Deduct  -7.49 
    For Work In Restricted Working Space, Add  10.32 

. 
 22 11 16 00-0397 LF 5" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 177.77 12.82 

    For Medical/Oxygen Service Tubing, Add  10.97 
    For Up To 20, Add  21.21 
    For >200, Deduct  -13.72 
    For Work In Restricted Working Space, Add  12.18 

. 
 22 11 16 00-0398 LF 6" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 262.28 19.86 

    For Medical/Oxygen Service Tubing, Add  15.75 
    For Up To 20, Add  31.15 
    For >200, Deduct  -19.68 
    For Work In Restricted Working Space, Add  19.64 

. 
 22 11 16 00-0399 LF 8" Hard Drawn Type K Copper Tube/Pipe .......................................................................................................................... 440.67 22.08 

    For Medical/Oxygen Service Tubing, Add  29.48 
    For Up To 20, Add  53.28 
    For >200, Deduct  -36.85 
    For Work In Restricted Working Space, Add  21.64 

XXXXXXX 
. 
 22 11 16 00-0400  Hard Drawn Type M Copper Tube/Pipe (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0401 LF 3/8" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 5.08 2.35 

    For Up To 20, Add  0.55 
    For >200, Deduct  -0.17 
    For Work In Restricted Working Space, Add  1.02 

NOT FOR BID
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. 
 22 11 16 00-0402 LF 1/2" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 5.40 2.45 

    For Up To 20, Add  0.59 
    For >200, Deduct  -0.19 
    For Work In Restricted Working Space, Add  1.05 

. 
 22 11 16 00-0403 LF 3/4" Hard Drawn Type M Copper Tube/Pipe .......................................................................................................................... 6.80 2.60 

    For Up To 20, Add  0.76 
    For >200, Deduct  -0.31 
    For Work In Restricted Working Space, Add  1.12 

. 
 22 11 16 00-0404 LF 1" Hard Drawn Type M Copper Tube/Pipe ............................................................................................................................. 8.90 2.92 

    For Up To 20, Add  1.01 
    For >200, Deduct  -0.47 
    For Work In Restricted Working Space, Add  1.25 

. 
 22 11 16 00-0405 LF 1-1/4" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 13.31 4.34 

    For Up To 20, Add  1.50 
    For >200, Deduct  -0.69 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 11 16 00-0406 LF 1-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 16.87 4.84 

    For Up To 20, Add  1.93 
    For >200, Deduct  -0.95 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 11 16 00-0407 LF 2" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 24.10 5.97 

    For Up To 20, Add  2.78 
    For >200, Deduct  -1.50 
    For Work In Restricted Working Space, Add  2.74 

. 
 22 11 16 00-0408 LF 2-1/2" Hard Drawn Type M Copper Tube/Pipe ..................................................................................................................... 43.90 7.03 

    For Up To 20, Add  4.93 
    For >200, Deduct  -2.17 
    For Work In Restricted Working Space, Add  6.65 

. 
 22 11 16 00-0409 LF 3" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 53.80 8.28 

    For Up To 20, Add  6.10 
    For >200, Deduct  -2.89 
    For Work In Restricted Working Space, Add  7.47 

. 
 22 11 16 00-0410 LF 4" Hard Drawn Type M Copper Tube/Pipe ........................................................................................................................... 83.19 9.35 

    For Up To 20, Add  9.67 
    For >200, Deduct  -5.41 
    For Work In Restricted Working Space, Add  8.72 

. 
 22 11 16 00-0411 LF 5" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 138.63 10.73 

    For Up To 20, Add  16.49 
    For >200, Deduct  -10.51 
    For Work In Restricted Working Space, Add  10.06 

. 
 22 11 16 00-0412 LF 6" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 192.35 16.64 

    For Up To 20, Add  22.75 
    For >200, Deduct  -14.04 
    For Work In Restricted Working Space, Add  15.58 

. 
 22 11 16 00-0413 LF 8" Hard Drawn Type M Copper Tube/Pipe ......................................................................................................................... 323.21 18.49 

    For Up To 20, Add  38.97 
    For >200, Deduct  -26.61 
    For Work In Restricted Working Space, Add  17.14 

XXXXXXX 
. 
 22 11 16 00-0414  Soft Drawn Type L Copper Tube (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0415 LF 1/4" Soft Drawn Type L Copper Tube ..................................................................................................................................... 5.66 2.51 

    For Up To 20, Add  0.61 
    For >200, Deduct  -0.19 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0416 LF 3/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 6.89 2.61 

    For Up To 20, Add  0.76 
    For >200, Deduct  -0.30 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0417 LF 1/2" Soft Drawn Type L Copper Tube ..................................................................................................................................... 8.06 2.72 

    For Up To 20, Add  0.91 
    For >200, Deduct  -0.40 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0418 LF 5/8" Soft Drawn Type L Copper Tube ..................................................................................................................................... 9.32 2.81 

    For Up To 20, Add  1.06 
    For >200, Deduct  -0.51 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0419 LF 3/4" Soft Drawn Type L Copper Tube ................................................................................................................................... 10.42 2.89 

    For Up To 20, Add  1.19 
    For >200, Deduct  -0.61 
    For Work In Restricted Working Space, Add  1.30 

. 
 22 11 16 00-0420 LF 1" Soft Drawn Type L Copper Tube ...................................................................................................................................... 13.30 3.24 

    For Up To 20, Add  1.54 
    For >200, Deduct  -0.84 
    For Work In Restricted Working Space, Add  1.46 

. 
 22 11 16 00-0421 LF 1-1/4" Soft Drawn Type L Copper Tube ................................................................................................................................ 18.34 4.82 

    For Up To 20, Add  2.11 
    For >200, Deduct  -1.11 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 11 16 00-0422 LF 1-1/2" Soft Drawn Type L Copper Tube ................................................................................................................................ 23.13 5.38 

    For Up To 20, Add  2.69 
    For >200, Deduct  -1.51 
    For Work In Restricted Working Space, Add  2.42 

NOT FOR BID
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. 
 22 11 16 00-0423 LF 2" Soft Drawn Type L Copper Tube ...................................................................................................................................... 33.90 6.64 

    For Up To 20, Add  3.99 
    For >200, Deduct  -2.40 
    For Work In Restricted Working Space, Add  2.99 

XXXXXXX 
. 
 22 11 16 00-0424  Soft Drawn Type K Copper Tube (22 11 16 00-0369) 

. 

. 
 22 11 16 00-0425 LF 1/4" Soft Drawn Type K Copper Tube ..................................................................................................................................... 5.85 2.51 

    For Up To 20, Add  0.64 
    For >200, Deduct  -0.21 
    For Work In Restricted Working Space, Add  1.13 

. 
 22 11 16 00-0426 LF 3/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 7.51 2.61 

    For Up To 20, Add  0.84 
    For >200, Deduct  -0.36 
    For Work In Restricted Working Space, Add  1.18 

. 
 22 11 16 00-0427 LF 1/2" Soft Drawn Type K Copper Tube ..................................................................................................................................... 8.57 2.72 

    For Up To 20, Add  0.97 
    For >200, Deduct  -0.45 
    For Work In Restricted Working Space, Add  1.22 

. 
 22 11 16 00-0428 LF 5/8" Soft Drawn Type K Copper Tube ..................................................................................................................................... 9.57 2.81 

    For Up To 20, Add  1.09 
    For >200, Deduct  -0.54 
    For Work In Restricted Working Space, Add  1.26 

. 
 22 11 16 00-0429 LF 3/4" Soft Drawn Type K Copper Tube ................................................................................................................................... 12.64 2.89 

    For Up To 20, Add  1.47 
    For >200, Deduct  -0.83 
    For Work In Restricted Working Space, Add  1.30 

. 
 22 11 16 00-0430 LF 1" Soft Drawn Type K Copper Tube ...................................................................................................................................... 15.89 3.24 

    For Up To 20, Add  1.86 
    For >200, Deduct  -1.10 
    For Work In Restricted Working Space, Add  1.46 

. 
 22 11 16 00-0431 LF 1-1/4" Soft Drawn Type K Copper Tube ............................................................................................................................... 20.24 4.82 

    For Up To 20, Add  2.35 
    For >200, Deduct  -1.30 
    For Work In Restricted Working Space, Add  2.17 

. 
 22 11 16 00-0432 LF 1-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 26.15 5.38 

    For Up To 20, Add  3.07 
    For >200, Deduct  -1.81 
    For Work In Restricted Working Space, Add  2.42 

. 
 22 11 16 00-0433 LF 2" Soft Drawn Type K Copper Tube ...................................................................................................................................... 38.05 6.64 

    For Up To 20, Add  4.51 
    For >200, Deduct  -2.81 
    For Work In Restricted Working Space, Add  2.99 

. 
 22 11 16 00-0434 LF 2-1/2" Soft Drawn Type K Copper Tube ............................................................................................................................... 54.07 7.97 

    For Up To 20, Add  6.46 
    For >200, Deduct  -4.21 
    For Work In Restricted Working Space, Add  3.58 

. 
 22 11 16 00-0435 LF 3" Soft Drawn Type K Copper Tube ...................................................................................................................................... 72.72 9.40 

    For Up To 20, Add  8.74 
    For >200, Deduct  -5.86 
    For Work In Restricted Working Space, Add  4.23 

XXXXXXX 
. 
 22 11 16 00-0436  Copper And Brass Fittings (22 11 16 00-0368) 

Note: All fittings are based on 95/5 solder. 
. 
. 
 22 11 16 00-0437  90 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0438 EA 1/4" 90 Degree Copper Elbow .............................................................................................................................................. 28.13 14.87 

    For Silver Solder Instead Of 95/5 Solder, Add  3.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Street Fitting, Add  2.34 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-0439 EA 3/8" 90 Degree Copper Elbow .............................................................................................................................................. 32.92 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.98 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Street Fitting, Add  2.47 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0440 EA 1/2" 90 Degree Copper Elbow .............................................................................................................................................. 38.77 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  5.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.78 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Street Fitting, Add  0.80 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0441 EA 3/4" 90 Degree Copper Elbow .............................................................................................................................................. 50.19 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  7.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Street Fitting, Add  1.80 
    For Work In Restricted Working Space, Add  13.70 NOT FOR BID
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. 
 22 11 16 00-0442 EA 1" 90 Degree Copper Elbow ................................................................................................................................................. 65.62 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  8.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Street Fitting, Add  4.41 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0443 EA 1-1/4" 90 Degree Copper Elbow ........................................................................................................................................... 75.52 39.44 

    For Silver Solder Instead Of 95/5 Solder, Add  9.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.86 
    For Street Fitting, Add  6.59 
    For Work In Restricted Working Space, Add  17.72 

. 
 22 11 16 00-0444 EA 1-1/2" 90 Degree Copper Elbow ........................................................................................................................................... 90.39 43.12 

    For Silver Solder Instead Of 95/5 Solder, Add  10.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.69 
    For Street Fitting, Add  10.31 
    For Work In Restricted Working Space, Add  19.39 

. 
 22 11 16 00-0445 EA 2" 90 Degree Copper Elbow ............................................................................................................................................... 119.39 48.35 

    For Silver Solder Instead Of 95/5 Solder, Add  13.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.86 
    For Street Fitting, Add  18.79 
    For Work In Restricted Working Space, Add  21.73 

. 
 22 11 16 00-0446 EA 2-1/2" 90 Degree Copper Elbow ......................................................................................................................................... 160.77 49.25 

    For Silver Solder Instead Of 95/5 Solder, Add  15.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.08 
    For Work In Restricted Working Space, Add  22.16 

. 
 22 11 16 00-0447 EA 3" 90 Degree Copper Elbow ............................................................................................................................................... 210.79 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  19.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.95 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 11 16 00-0448 EA 4" 90 Degree Copper Elbow ............................................................................................................................................... 422.53 83.53 

    For Silver Solder Instead Of 95/5 Solder, Add  33.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.39 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.78 
    For Work In Restricted Working Space, Add  37.55 

. 
 22 11 16 00-0449 EA 5" 90 Degree Copper Elbow ............................................................................................................................................ 1,417.05 114.30 

    For Silver Solder Instead Of 95/5 Solder, Add  87.99 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -79.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  25.70 
    For Work In Restricted Working Space, Add  51.41 

. 
 22 11 16 00-0450 EA 6" 90 Degree Copper Elbow ............................................................................................................................................ 1,909.95 166.33 

    For Silver Solder Instead Of 95/5 Solder, Add  120.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -107.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  37.40 
    For Work In Restricted Working Space, Add  74.80 

. 
 22 11 16 00-0451 EA 8" 90 Degree Copper Elbow ............................................................................................................................................ 6,475.88 221.73 

    For Silver Solder Instead Of 95/5 Solder, Add  357.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -340.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.87 
    For Work In Restricted Working Space, Add  99.73 

XXXXXXX 
. 
 22 11 16 00-0452  90 Degree Brass Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0453 EA 1/2" Drop Ear 90 Degree Brass Elbow.................................................................................................................................. 49.35 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  6.14 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0454 EA 3/4" Drop Ear 90 Degree Brass Elbow.................................................................................................................................. 82.36 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  8.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.40 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0455 EA 1/2" Flanged Sink 90 Degree Brass Elbow ........................................................................................................................... 59.70 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  6.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0456 EA 3/8" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 45.55 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.95 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0457 EA 1/2" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 50.24 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  6.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Work In Restricted Working Space, Add  11.03 NOT FOR BID
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. 
 22 11 16 00-0458 EA 3/4" Drop Ear 90 Degree Brass Elbow, Solder X Threaded .................................................................................................. 69.39 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  8.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0459 EA 1" Drop Ear 90 Degree Brass Elbow, Solder X Threaded ................................................................................................... 130.29 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  11.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

XXXXXXX 
. 
 22 11 16 00-0460  Reducing 90 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0461 EA 1/2" Reducing 90 Degree Copper Elbow .............................................................................................................................. 53.02 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  6.33 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.49 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0462 EA 3/4" Reducing 90 Degree Copper Elbow .............................................................................................................................. 57.20 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  7.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0463 EA 1" Reducing 90 Degree Copper Elbow ................................................................................................................................. 75.75 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  9.25 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0464 EA 1-1/4" Reducing 90 Degree Copper Elbow ......................................................................................................................... 112.92 39.44 

    For Silver Solder Instead Of 95/5 Solder, Add  11.55 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.86 
    For Work In Restricted Working Space, Add  17.72 

. 
 22 11 16 00-0465 EA 1-1/2" Reducing 90 Degree Copper Elbow ......................................................................................................................... 135.41 43.12 

    For Silver Solder Instead Of 95/5 Solder, Add  13.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.69 
    For Work In Restricted Working Space, Add  19.39 

. 
 22 11 16 00-0466 EA 2" Reducing 90 Degree Copper Elbow ............................................................................................................................... 167.70 48.35 

    For Silver Solder Instead Of 95/5 Solder, Add  15.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.86 
    For Work In Restricted Working Space, Add  21.73 

XXXXXXX 
. 
 22 11 16 00-0467  45 Degree Copper Elbows (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0468 EA 1/4" 45 Degree Copper Elbow .............................................................................................................................................. 33.20 14.87 

    For Silver Solder Instead Of 95/5 Solder, Add  3.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Street Fitting, Add  4.36 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-0469 EA 3/8" 45 Degree Copper Elbow .............................................................................................................................................. 36.09 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Street Fitting, Add  3.74 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0470 EA 1/2" 45 Degree Copper Elbow .............................................................................................................................................. 40.44 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  5.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.86 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Street Fitting, Add  1.47 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0471 EA 3/4" 45 Degree Copper Elbow .............................................................................................................................................. 51.97 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  7.17 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Street Fitting, Add  2.52 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0472 EA 1" 45 Degree Copper Elbow ................................................................................................................................................. 70.29 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  8.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Street Fitting, Add  6.28 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0473 EA 1-1/4" 45 Degree Copper Elbow ........................................................................................................................................... 80.31 39.44 

    For Silver Solder Instead Of 95/5 Solder, Add  9.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.86 
    For Street Fitting, Add  8.50 
    For Work In Restricted Working Space, Add  17.72 NOT FOR BID
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. 
 22 11 16 00-0474 EA 1-1/2" 45 Degree Copper Elbow ........................................................................................................................................... 90.72 43.12 

    For Silver Solder Instead Of 95/5 Solder, Add  11.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.69 
    For Street Fitting, Add  10.44 
    For Work In Restricted Working Space, Add  19.39 

. 
 22 11 16 00-0475 EA 2" 45 Degree Copper Elbow ............................................................................................................................................... 115.94 48.35 

    For Silver Solder Instead Of 95/5 Solder, Add  13.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.86 
    For Work In Restricted Working Space, Add  21.73 

. 
 22 11 16 00-0476 EA 2-1/2" 45 Degree Copper Elbow ......................................................................................................................................... 159.72 49.25 

    For Silver Solder Instead Of 95/5 Solder, Add  15.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.08 
    For Work In Restricted Working Space, Add  22.16 

. 
 22 11 16 00-0477 EA 3" 45 Degree Copper Elbow ............................................................................................................................................... 215.62 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  19.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 11 16 00-0478 EA 4" 45 Degree Copper Elbow ............................................................................................................................................... 396.80 83.53 

    For Silver Solder Instead Of 95/5 Solder, Add  32.36 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.78 
    For Work In Restricted Working Space, Add  37.55 

. 
 22 11 16 00-0479 EA 5" 45 Degree Copper Elbow ............................................................................................................................................ 1,223.30 114.30 

    For Silver Solder Instead Of 95/5 Solder, Add  78.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -69.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  25.70 
    For Work In Restricted Working Space, Add  51.41 

. 
 22 11 16 00-0480 EA 6" 45 Degree Copper Elbow ............................................................................................................................................ 1,907.11 166.33 

    For Silver Solder Instead Of 95/5 Solder, Add  120.29 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -107.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  37.40 
    For Work In Restricted Working Space, Add  74.80 

. 
 22 11 16 00-0481 EA 8" 45 Degree Copper Elbow ............................................................................................................................................ 5,965.50 221.73 

    For Silver Solder Instead Of 95/5 Solder, Add  331.52 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -314.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  49.87 
    For Work In Restricted Working Space, Add  99.73 

XXXXXXX 
. 
 22 11 16 00-0482  Straight Copper And Brass Tees (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0483 EA 1/4" Straight Copper Tee ...................................................................................................................................................... 45.67 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.96 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0484 EA 3/8" Straight Copper Tee ...................................................................................................................................................... 49.97 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  6.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.50 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.02 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0485 EA 1/2" Straight Copper Tee ...................................................................................................................................................... 59.16 37.21 

    For Silver Solder Instead Of 95/5 Solder, Add  8.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.36 
    For Work In Restricted Working Space, Add  16.71 

. 
 22 11 16 00-0486 EA 3/4" Straight Copper Tee ...................................................................................................................................................... 77.32 46.13 

    For Silver Solder Instead Of 95/5 Solder, Add  10.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.36 
    For Work In Restricted Working Space, Add  20.72 

. 
 22 11 16 00-0487 EA 1" Straight Copper Tee ....................................................................................................................................................... 107.22 55.04 

    For Silver Solder Instead Of 95/5 Solder, Add  13.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.37 
    For Work In Restricted Working Space, Add  24.74 

. 
 22 11 16 00-0488 EA 1-1/4" Straight Copper Tee ................................................................................................................................................. 123.64 59.49 

    For Silver Solder Instead Of 95/5 Solder, Add  15.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.37 
    For Work In Restricted Working Space, Add  26.74 

. 
 22 11 16 00-0489 EA 1-1/2" Straight Copper Tee ................................................................................................................................................. 149.13 64.62 

    For Silver Solder Instead Of 95/5 Solder, Add  17.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.30 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.54 
    For Work In Restricted Working Space, Add  29.08 

. 
 22 11 16 00-0490 EA 2" Straight Copper Tee ....................................................................................................................................................... 192.17 72.87 

    For Silver Solder Instead Of 95/5 Solder, Add  20.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -15.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.38 
    For Work In Restricted Working Space, Add  32.76 

NOT FOR BID
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. 
 22 11 16 00-0491 EA 2-1/2" Straight Copper Tee ................................................................................................................................................. 265.71 73.87 

    For Silver Solder Instead Of 95/5 Solder, Add  24.37 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.62 
    For Work In Restricted Working Space, Add  33.24 

. 
 22 11 16 00-0492 EA 3" Straight Copper Tee ....................................................................................................................................................... 370.03 88.96 

    For Silver Solder Instead Of 95/5 Solder, Add  31.84 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -25.17 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.01 
    For Work In Restricted Working Space, Add  40.01 

. 
 22 11 16 00-0493 EA 4" Straight Copper Tee ....................................................................................................................................................... 759.50 124.56 

    For Silver Solder Instead Of 95/5 Solder, Add  56.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -47.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  28.01 
    For Work In Restricted Working Space, Add  56.02 

. 
 22 11 16 00-0494 EA 5" Straight Copper Tee .................................................................................................................................................... 2,127.81 170.43 

    For Silver Solder Instead Of 95/5 Solder, Add  131.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -119.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  38.32 
    For Work In Restricted Working Space, Add  76.64 

. 
 22 11 16 00-0495 EA 6" Straight Copper Tee .................................................................................................................................................... 2,933.96 249.84 

    For Silver Solder Instead Of 95/5 Solder, Add  184.15 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -165.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  56.18 
    For Work In Restricted Working Space, Add  112.35 

. 
 22 11 16 00-0496 EA 8" Straight Copper Tee .................................................................................................................................................. 10,371.63 332.64 

    For Silver Solder Instead Of 95/5 Solder, Add  568.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -543.51 
    For Brazed Fittings Instead Of 95/5 Solder, Add  74.80 
    For Work In Restricted Working Space, Add  149.60 

. 
 22 11 16 00-0497 EA 1/2" Cast Bronze Drop Ear Tee ............................................................................................................................................ 76.91 37.21 

    For Silver Solder Instead Of 95/5 Solder, Add  9.42 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.63 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.36 
    For Work In Restricted Working Space, Add  16.71 

XXXXXXX 
. 
 22 11 16 00-0498  Reducing Copper Tees (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0499 EA 3/8" Reducing Copper Tee.................................................................................................................................................... 55.13 23.73 

    For Silver Solder Instead Of 95/5 Solder, Add  6.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.54 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.35 
    For Work In Restricted Working Space, Add  10.70 

. 
 22 11 16 00-0500 EA 1/2" Reducing Copper Tee.................................................................................................................................................... 67.28 33.43 

    For Silver Solder Instead Of 95/5 Solder, Add  8.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.52 
    For Work In Restricted Working Space, Add  15.04 

. 
 22 11 16 00-0501 EA 3/4" Reducing Copper Tee.................................................................................................................................................... 73.36 43.12 

    For Silver Solder Instead Of 95/5 Solder, Add  10.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.90 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.69 
    For Work In Restricted Working Space, Add  19.39 

. 
 22 11 16 00-0502 EA 1" Reducing Copper Tee .................................................................................................................................................... 105.76 52.03 

    For Silver Solder Instead Of 95/5 Solder, Add  13.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.70 
    For Work In Restricted Working Space, Add  23.40 

. 
 22 11 16 00-0503 EA 1-1/4" Reducing Copper Tee .............................................................................................................................................. 126.81 56.49 

    For Silver Solder Instead Of 95/5 Solder, Add  14.81 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.70 
    For Work In Restricted Working Space, Add  25.40 

. 
 22 11 16 00-0504 EA 1-1/2" Reducing Copper Tee .............................................................................................................................................. 152.03 61.73 

    For Silver Solder Instead Of 95/5 Solder, Add  16.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -12.23 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.87 
    For Work In Restricted Working Space, Add  27.74 

. 
 22 11 16 00-0505 EA 2" Reducing Copper Tee .................................................................................................................................................... 189.72 69.08 

    For Silver Solder Instead Of 95/5 Solder, Add  19.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.54 
    For Work In Restricted Working Space, Add  31.09 

. 
 22 11 16 00-0506 EA 2-1/2" Reducing Copper Tee .............................................................................................................................................. 276.40 71.21 

    For Silver Solder Instead Of 95/5 Solder, Add  24.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.01 
    For Work In Restricted Working Space, Add  32.01 

. 
 22 11 16 00-0507 EA 3" Reducing Copper Tee .................................................................................................................................................... 401.79 82.08 

    For Silver Solder Instead Of 95/5 Solder, Add  32.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -26.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.47 
    For Work In Restricted Working Space, Add  36.94 

NOT FOR BID
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. 
 22 11 16 00-0508 EA 4" Reducing Copper Tee .................................................................................................................................................... 738.48 101.27 

    For Silver Solder Instead Of 95/5 Solder, Add  52.11 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -44.52 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.78 
    For Work In Restricted Working Space, Add  45.56 

XXXXXXX 
. 
 22 11 16 00-0509  Copper Couplings (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0510 EA 1/4" Copper Coupling............................................................................................................................................................ 23.46 14.87 

    For Silver Solder Instead Of 95/5 Solder, Add  3.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-0511 EA 3/8" Copper Coupling............................................................................................................................................................ 28.30 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0512 EA 1/2" Copper Coupling............................................................................................................................................................ 38.05 24.51 

    For Silver Solder Instead Of 95/5 Solder, Add  5.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.74 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.52 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 11 16 00-0513 EA 3/4" Copper Coupling............................................................................................................................................................ 48.30 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  6.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.70 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0514 EA 1" Copper Coupling............................................................................................................................................................... 59.78 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  8.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0515 EA 1-1/4" Copper Coupling ........................................................................................................................................................ 68.18 39.44 

    For Silver Solder Instead Of 95/5 Solder, Add  9.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.86 
    For Work In Restricted Working Space, Add  17.72 

. 
 22 11 16 00-0516 EA 1-1/2" Copper Coupling ........................................................................................................................................................ 76.70 43.12 

    For Silver Solder Instead Of 95/5 Solder, Add  10.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.69 
    For Work In Restricted Working Space, Add  19.39 

. 
 22 11 16 00-0517 EA 2" Copper Coupling............................................................................................................................................................... 92.51 47.91 

    For Silver Solder Instead Of 95/5 Solder, Add  11.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.86 
    For Work In Restricted Working Space, Add  21.73 

. 
 22 11 16 00-0518 EA 2-1/2" Copper Coupling ...................................................................................................................................................... 108.73 46.58 

    For Silver Solder Instead Of 95/5 Solder, Add  12.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.93 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.47 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 11 16 00-0519 EA 3" Copper Coupling............................................................................................................................................................. 137.17 56.43 

    For Silver Solder Instead Of 95/5 Solder, Add  15.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.62 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 11 16 00-0520 EA 4" Copper Coupling............................................................................................................................................................. 229.70 75.93 

    For Silver Solder Instead Of 95/5 Solder, Add  22.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.13 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.93 
    For Work In Restricted Working Space, Add  33.86 

. 
 22 11 16 00-0521 EA 5" Copper Coupling............................................................................................................................................................. 397.39 138.51 

    For Silver Solder Instead Of 95/5 Solder, Add  35.26 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -27.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  23.09 
    For Work In Restricted Working Space, Add  46.17 

. 
 22 11 16 00-0522 EA 6" Copper Coupling............................................................................................................................................................. 628.10 150.52 

    For Silver Solder Instead Of 95/5 Solder, Add  53.98 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -42.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  33.86 
    For Work In Restricted Working Space, Add  67.72 

. 
 22 11 16 00-0523 EA 8" Copper Coupling.......................................................................................................................................................... 1,603.91 199.57 

    For Silver Solder Instead Of 95/5 Solder, Add  110.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -95.18 
    For Brazed Fittings Instead Of 95/5 Solder, Add  44.94 
    For Work In Restricted Working Space, Add  89.88 

XXXXXXX 
. 
 22 11 16 00-0524  Reducing Copper Couplings (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0525 EA 3/8" Reducing Copper Coupling ........................................................................................................................................... 24.85 14.82 

    For Silver Solder Instead Of 95/5 Solder, Add  3.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.69 

NOT FOR BID
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. 
 22 11 16 00-0526 EA 1/2" Reducing Copper Coupling ............................................................................................................................................ 34.43 21.17 

    For Silver Solder Instead Of 95/5 Solder, Add  4.90 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.76 
    For Work In Restricted Working Space, Add  9.53 

. 
 22 11 16 00-0527 EA 3/4" Reducing Copper Coupling ............................................................................................................................................ 45.84 27.52 

    For Silver Solder Instead Of 95/5 Solder, Add  6.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.37 

. 
 22 11 16 00-0528 EA 1" Reducing Copper Coupling ............................................................................................................................................... 58.49 33.43 

    For Silver Solder Instead Of 95/5 Solder, Add  7.94 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.52 
    For Work In Restricted Working Space, Add  15.04 

. 
 22 11 16 00-0529 EA 1-1/4" Reducing Copper Coupling ........................................................................................................................................ 68.45 37.88 

    For Silver Solder Instead Of 95/5 Solder, Add  9.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.52 
    For Work In Restricted Working Space, Add  17.05 

. 
 22 11 16 00-0530 EA 1-1/2" Reducing Copper Coupling ........................................................................................................................................ 81.10 41.22 

    For Silver Solder Instead Of 95/5 Solder, Add  10.24 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.28 
    For Work In Restricted Working Space, Add  18.55 

. 
 22 11 16 00-0531 EA 2" Reducing Copper Coupling ............................................................................................................................................... 98.31 45.68 

    For Silver Solder Instead Of 95/5 Solder, Add  11.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.34 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.28 
    For Work In Restricted Working Space, Add  20.56 

. 
 22 11 16 00-0532 EA 2-1/2" Reducing Copper Coupling ...................................................................................................................................... 128.09 46.89 

    For Silver Solder Instead Of 95/5 Solder, Add  13.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.54 
    For Work In Restricted Working Space, Add  21.08 

. 
 22 11 16 00-0533 EA 3" Reducing Copper Coupling ............................................................................................................................................. 152.52 54.38 

    For Silver Solder Instead Of 95/5 Solder, Add  15.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.16 
    For Work In Restricted Working Space, Add  24.32 

. 
 22 11 16 00-0534 EA 4" Reducing Copper Coupling ............................................................................................................................................. 248.59 71.21 

    For Silver Solder Instead Of 95/5 Solder, Add  23.10 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.77 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.01 
    For Work In Restricted Working Space, Add  32.01 

. 
 22 11 16 00-0535 EA 5" Reducing Copper Coupling ............................................................................................................................................. 703.58 99.21 

    For Silver Solder Instead Of 95/5 Solder, Add  50.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -42.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.32 
    For Work In Restricted Working Space, Add  44.63 

. 
 22 11 16 00-0536 EA 6" Reducing Copper Coupling .......................................................................................................................................... 1,059.22 133.38 

    For Silver Solder Instead Of 95/5 Solder, Add  72.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -62.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  30.01 
    For Work In Restricted Working Space, Add  60.02 

. 
 22 11 16 00-0537 EA 8" Reducing Copper Coupling .......................................................................................................................................... 2,112.69 194.37 

    For Silver Solder Instead Of 95/5 Solder, Add  134.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -120.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  43.71 
    For Work In Restricted Working Space, Add  87.42 

XXXXXXX 
. 
 22 11 16 00-0538  Male Copper Adapters (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0539 EA 1/4" Male Copper Adapter..................................................................................................................................................... 42.94 14.48 

    For Silver Solder Instead Of 95/5 Solder, Add  4.38 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-0540 EA 3/8" Male Copper Adapter..................................................................................................................................................... 37.04 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.53 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.19 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0541 EA 1/2" Male Copper Adapter..................................................................................................................................................... 37.60 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0542 EA 3/4" Male Copper Adapter..................................................................................................................................................... 48.29 27.86 

    For Silver Solder Instead Of 95/5 Solder, Add  6.54 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.37 

NOT FOR BID
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. 
 22 11 16 00-0543 EA 1" Male Copper Adapter ....................................................................................................................................................... 65.89 32.31 

    For Silver Solder Instead Of 95/5 Solder, Add  8.09 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.69 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.19 
    For Work In Restricted Working Space, Add  14.37 

. 
 22 11 16 00-0544 EA 1-1/4" Male Copper Adapter ................................................................................................................................................. 81.87 36.77 

    For Silver Solder Instead Of 95/5 Solder, Add  9.66 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.36 
    For Work In Restricted Working Space, Add  16.71 

. 
 22 11 16 00-0545 EA 1-1/2" Male Copper Adapter ................................................................................................................................................. 94.12 42.34 

    For Silver Solder Instead Of 95/5 Solder, Add  11.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.53 
    For Work In Restricted Working Space, Add  19.05 

. 
 22 11 16 00-0546 EA 2" Male Copper Adapter ..................................................................................................................................................... 133.15 54.03 

    For Silver Solder Instead Of 95/5 Solder, Add  14.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.72 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.20 
    For Work In Restricted Working Space, Add  24.40 

. 
 22 11 16 00-0547 EA 2-1/2" Male Copper Adapter ............................................................................................................................................... 260.21 70.19 

    For Silver Solder Instead Of 95/5 Solder, Add  23.48 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.71 
    For Work In Restricted Working Space, Add  31.42 

. 
 22 11 16 00-0548 EA 3" Male Copper Adapter ..................................................................................................................................................... 345.37 93.62 

    For Silver Solder Instead Of 95/5 Solder, Add  31.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -24.25 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.93 
    For Work In Restricted Working Space, Add  41.86 

. 
 22 11 16 00-0549 EA 4" Male Copper Adapter ..................................................................................................................................................... 526.17 131.34 

    For Silver Solder Instead Of 95/5 Solder, Add  46.01 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -36.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  29.55 
    For Work In Restricted Working Space, Add  59.10 

XXXXXXX 
. 
 22 11 16 00-0550  Female Copper Adapters (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0551 EA 1/4" Female Copper Adapter ................................................................................................................................................ 35.48 14.48 

    For Silver Solder Instead Of 95/5 Solder, Add  4.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.34 
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-0552 EA 3/8" Female Copper Adapter ................................................................................................................................................ 40.54 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.36 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0553 EA 1/2" Female Copper Adapter ................................................................................................................................................ 40.11 22.29 

    For Silver Solder Instead Of 95/5 Solder, Add  5.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  5.01 
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-0554 EA 3/4" Female Copper Adapter ................................................................................................................................................ 50.35 27.86 

    For Silver Solder Instead Of 95/5 Solder, Add  6.64 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.18 
    For Work In Restricted Working Space, Add  12.37 

. 
 22 11 16 00-0555 EA 1" Female Copper Adapter ................................................................................................................................................... 68.78 32.31 

    For Silver Solder Instead Of 95/5 Solder, Add  8.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.83 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.19 
    For Work In Restricted Working Space, Add  14.37 

. 
 22 11 16 00-0556 EA 1-1/4" Female Copper Adapter ............................................................................................................................................. 86.32 36.77 

    For Silver Solder Instead Of 95/5 Solder, Add  9.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.10 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.36 
    For Work In Restricted Working Space, Add  16.71 

. 
 22 11 16 00-0557 EA 1-1/2" Female Copper Adapter ........................................................................................................................................... 111.43 42.34 

    For Silver Solder Instead Of 95/5 Solder, Add  11.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.53 
    For Work In Restricted Working Space, Add  19.05 

. 
 22 11 16 00-0558 EA 2" Female Copper Adapter ................................................................................................................................................. 146.34 54.03 

    For Silver Solder Instead Of 95/5 Solder, Add  15.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.20 
    For Work In Restricted Working Space, Add  24.40 

. 
 22 11 16 00-0559 EA 2-1/2" Female Copper Adapter ........................................................................................................................................... 315.83 64.64 

    For Silver Solder Instead Of 95/5 Solder, Add  25.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -20.61 
    For Brazed Fittings Instead Of 95/5 Solder, Add  14.47 
    For Work In Restricted Working Space, Add  28.94 

NOT FOR BID
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. 
 22 11 16 00-0560 EA 3" Female Copper Adapter ................................................................................................................................................. 509.09 93.62 

    For Silver Solder Instead Of 95/5 Solder, Add  39.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -32.43 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.93 
    For Work In Restricted Working Space, Add  41.86 

XXXXXXX 
. 
 22 11 16 00-0561  Wrot Copper, Solder Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0562 EA 1/4" Wrot Copper, Solder Union ............................................................................................................................................ 39.54 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.65 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.31 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0563 EA 3/8" Wrot Copper, Solder Union ............................................................................................................................................ 45.49 21.50 

    For Silver Solder Instead Of 95/5 Solder, Add  5.51 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.89 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.85 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 11 16 00-0564 EA 1/2" Wrot Copper, Solder Union ............................................................................................................................................ 48.27 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  6.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.02 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0565 EA 3/4" Wrot Copper, Solder Union ............................................................................................................................................ 55.70 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  7.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.07 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0566 EA 1" Wrot Copper, Solder Union ............................................................................................................................................... 71.82 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  9.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0567 EA 1-1/4" Wrot Copper, Solder Union ........................................................................................................................................ 85.11 40.12 

    For Silver Solder Instead Of 95/5 Solder, Add  10.27 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.05 

. 
 22 11 16 00-0568 EA 1-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 102.02 44.57 

    For Silver Solder Instead Of 95/5 Solder, Add  11.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.44 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.03 
    For Work In Restricted Working Space, Add  20.06 

. 
 22 11 16 00-0569 EA 2" Wrot Copper, Solder Union ............................................................................................................................................. 140.16 53.48 

    For Silver Solder Instead Of 95/5 Solder, Add  15.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.03 
    For Work In Restricted Working Space, Add  24.07 

. 
 22 11 16 00-0570 EA 2-1/2" Wrot Copper, Solder Union ...................................................................................................................................... 251.70 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  21.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 11 16 00-0571 EA 3" Wrot Copper, Solder Union ............................................................................................................................................. 548.16 83.53 

    For Silver Solder Instead Of 95/5 Solder, Add  39.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -33.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.78 
    For Work In Restricted Working Space, Add  37.55 

XXXXXXX 
. 
 22 11 16 00-0572  Cast Bronze, Solder Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0573 EA 1/4"  Cast Bronze, Solder Union ........................................................................................................................................... 44.25 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.55 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0574 EA 3/8" Cast Bronze, Solder Union ............................................................................................................................................ 49.95 21.50 

    For Silver Solder Instead Of 95/5 Solder, Add  5.73 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.11 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.85 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 11 16 00-0575 EA 1/2" Cast Bronze, Solder Union ............................................................................................................................................ 49.51 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  6.49 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.48 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.02 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0576 EA 3/4" Cast Bronze, Solder Union ............................................................................................................................................ 57.45 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  7.44 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.16 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0577 EA 1" Cast Bronze, Solder Union ............................................................................................................................................... 74.86 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  9.20 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

NOT FOR BID
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. 
 22 11 16 00-0578 EA 1-1/4" Cast Bronze, Solder Union ......................................................................................................................................... 93.42 40.12 

    For Silver Solder Instead Of 95/5 Solder, Add  10.69 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.68 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.05 

. 
 22 11 16 00-0579 EA 1-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 110.70 44.57 

    For Silver Solder Instead Of 95/5 Solder, Add  12.22 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.88 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.03 
    For Work In Restricted Working Space, Add  20.06 

. 
 22 11 16 00-0580 EA 2" Cast Bronze, Solder Union ............................................................................................................................................. 154.93 53.48 

    For Silver Solder Instead Of 95/5 Solder, Add  15.77 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.03 
    For Work In Restricted Working Space, Add  24.07 

. 
 22 11 16 00-0581 EA 2-1/2" Cast Bronze, Solder Union ....................................................................................................................................... 251.69 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  21.41 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.00 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 11 16 00-0582 EA 3" Cast Bronze, Solder Union ............................................................................................................................................. 548.16 83.53 

    For Silver Solder Instead Of 95/5 Solder, Add  39.93 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -33.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  18.78 
    For Work In Restricted Working Space, Add  37.55 

XXXXXXX 
. 
 22 11 16 00-0583  Cast Bronze, Solder X Female Threaded Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0584 EA 1/4" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 50.63 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  5.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.87 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0585 EA 3/8" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 57.03 21.50 

    For Silver Solder Instead Of 95/5 Solder, Add  6.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.85 
    For Work In Restricted Working Space, Add  9.69 

. 
 22 11 16 00-0586 EA 1/2" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 59.75 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  7.00 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.99 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.02 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0587 EA 3/4" Cast Bronze, Solder X Female Threaded Union............................................................................................................ 72.44 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  8.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0588 EA 1" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 110.26 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  10.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.24 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0589 EA 1-1/4" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 163.90 40.12 

    For Silver Solder Instead Of 95/5 Solder, Add  14.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.20 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.05 

. 
 22 11 16 00-0590 EA 1-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 198.27 44.57 

    For Silver Solder Instead Of 95/5 Solder, Add  16.60 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.26 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.03 
    For Work In Restricted Working Space, Add  20.06 

. 
 22 11 16 00-0591 EA 2" Cast Bronze, Solder X Female Threaded Union ............................................................................................................ 302.66 53.48 

    For Silver Solder Instead Of 95/5 Solder, Add  23.16 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.14 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.03 
    For Work In Restricted Working Space, Add  24.07 

. 
 22 11 16 00-0592 EA 2-1/2" Cast Bronze, Solder X Female Threaded Union ...................................................................................................... 509.91 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  34.32 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -29.91 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

XXXXXXX 
. 
 22 11 16 00-0593  Cast Bronze, Solder X Male Threaded Union (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0594 EA 1/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 44.94 17.83 

    For Silver Solder Instead Of 95/5 Solder, Add  4.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.58 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.01 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-0595 EA 3/8" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 53.55 21.50 

    For Silver Solder Instead Of 95/5 Solder, Add  5.91 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.85 
    For Work In Restricted Working Space, Add  9.69 
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. 
 22 11 16 00-0596 EA 1/2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 55.62 26.74 

    For Silver Solder Instead Of 95/5 Solder, Add  6.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.79 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.02 
    For Work In Restricted Working Space, Add  12.04 

. 
 22 11 16 00-0597 EA 3/4" Cast Bronze, Solder X Male Threaded Union ................................................................................................................ 68.94 30.53 

    For Silver Solder Instead Of 95/5 Solder, Add  8.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.73 
    For Brazed Fittings Instead Of 95/5 Solder, Add  6.85 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 11 16 00-0598 EA 1" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 111.86 36.43 

    For Silver Solder Instead Of 95/5 Solder, Add  11.05 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  8.19 
    For Work In Restricted Working Space, Add  16.38 

. 
 22 11 16 00-0599 EA 1-1/4" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 131.20 40.12 

    For Silver Solder Instead Of 95/5 Solder, Add  12.58 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -9.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  9.03 
    For Work In Restricted Working Space, Add  18.05 

. 
 22 11 16 00-0600 EA 1-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 141.47 44.57 

    For Silver Solder Instead Of 95/5 Solder, Add  13.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.42 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.03 
    For Work In Restricted Working Space, Add  20.06 

. 
 22 11 16 00-0601 EA 2" Cast Bronze, Solder X Male Threaded Union ................................................................................................................. 194.82 53.48 

    For Silver Solder Instead Of 95/5 Solder, Add  17.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.75 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.03 
    For Work In Restricted Working Space, Add  24.07 

. 
 22 11 16 00-0602 EA 2-1/2" Cast Bronze, Solder X Male Threaded Union ........................................................................................................... 424.08 58.90 

    For Silver Solder Instead Of 95/5 Solder, Add  30.03 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -25.62 
    For Brazed Fittings Instead Of 95/5 Solder, Add  13.24 
    For Work In Restricted Working Space, Add  26.47 

XXXXXXX 
. 
 22 11 16 00-0603  Copper Caps (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0604 EA 1/4" Copper Cap ..................................................................................................................................................................... 9.13 4.90 

    For Silver Solder Instead Of 95/5 Solder, Add  1.19 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -0.82 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.10 
    For Work In Restricted Working Space, Add  2.21 

. 
 22 11 16 00-0605 EA 3/8" Copper Cap ................................................................................................................................................................... 11.66 5.79 

    For Silver Solder Instead Of 95/5 Solder, Add  1.47 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.02 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.32 
    For Work In Restricted Working Space, Add  2.65 

. 
 22 11 16 00-0606 EA 1/2" Copper Cap ................................................................................................................................................................... 13.59 8.03 

    For Silver Solder Instead Of 95/5 Solder, Add  1.89 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.29 
    For Brazed Fittings Instead Of 95/5 Solder, Add  1.82 
    For Work In Restricted Working Space, Add  3.64 

. 
 22 11 16 00-0607 EA 3/4" Copper Cap ................................................................................................................................................................... 17.81 9.92 

    For Silver Solder Instead Of 95/5 Solder, Add  2.40 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -1.64 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.26 
    For Work In Restricted Working Space, Add  4.52 

. 
 22 11 16 00-0608 EA 1" Copper Cap ...................................................................................................................................................................... 24.42 11.92 

    For Silver Solder Instead Of 95/5 Solder, Add  3.02 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.12 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.70 
    For Work In Restricted Working Space, Add  5.41 

. 
 22 11 16 00-0609 EA 1-1/4" Copper Cap ................................................................................................................................................................ 28.06 12.81 

    For Silver Solder Instead Of 95/5 Solder, Add  3.35 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  2.92 
    For Work In Restricted Working Space, Add  5.85 

. 
 22 11 16 00-0610 EA 1-1/2" Copper Cap ................................................................................................................................................................ 33.79 14.04 

    For Silver Solder Instead Of 95/5 Solder, Add  3.82 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.76 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.20 
    For Work In Restricted Working Space, Add  6.40 

. 
 22 11 16 00-0611 EA 2" Copper Cap ...................................................................................................................................................................... 45.05 14.57 

    For Silver Solder Instead Of 95/5 Solder, Add  4.45 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.30 
    For Work In Restricted Working Space, Add  6.60 

. 
 22 11 16 00-0612 EA 2-1/2" Copper Cap ................................................................................................................................................................ 90.97 17.03 

    For Silver Solder Instead Of 95/5 Solder, Add  7.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.84 
    For Brazed Fittings Instead Of 95/5 Solder, Add  3.88 
    For Work In Restricted Working Space, Add  7.76 
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. 
 22 11 16 00-0613 EA 3" Copper Cap .................................................................................................................................................................... 126.34 21.86 

    For Silver Solder Instead Of 95/5 Solder, Add  9.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.97 
    For Brazed Fittings Instead Of 95/5 Solder, Add  4.96 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 11 16 00-0614 EA 4" Copper Cap .................................................................................................................................................................... 226.08 33.04 

    For Silver Solder Instead Of 95/5 Solder, Add  16.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.81 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.51 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 11 16 00-0615 EA 5" Cast Bronze Cap ......................................................................................................................................................... 1,314.30 50.89 

    For Silver Solder Instead Of 95/5 Solder, Add  73.43 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -69.57 
    For Brazed Fittings Instead Of 95/5 Solder, Add  11.57 
    For Work In Restricted Working Space, Add  23.13 

. 
 22 11 16 00-0616 EA 6" Cast Bronze Cap ......................................................................................................................................................... 2,577.13 74.08 

    For Silver Solder Instead Of 95/5 Solder, Add  140.08 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -134.47 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.83 
    For Work In Restricted Working Space, Add  33.66 

. 
 22 11 16 00-0617 EA 8" Cast Bronze Cap ......................................................................................................................................................... 3,277.97 98.71 

    For Silver Solder Instead Of 95/5 Solder, Add  178.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -171.38 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.44 
    For Work In Restricted Working Space, Add  44.88 

XXXXXXX 
. 
 22 11 16 00-0618  Copper Crosses (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0619 EA  1/2" Copper Cross ................................................................................................................................................................ 90.68 45.14 

    For Silver Solder Instead Of 95/5 Solder, Add  11.31 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -7.92 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.16 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 11 16 00-0620 EA  3/4" Copper Cross .............................................................................................................................................................. 128.76 56.13 

    For Silver Solder Instead Of 95/5 Solder, Add  14.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -10.65 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.62 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 11 16 00-0621 EA  1" Copper Cross ................................................................................................................................................................. 176.35 67.00 

    For Silver Solder Instead Of 95/5 Solder, Add  18.87 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -13.85 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.08 
    For Work In Restricted Working Space, Add  30.17 

. 
 22 11 16 00-0622 EA  1-1/4" Copper Cross ........................................................................................................................................................... 217.70 72.54 

    For Silver Solder Instead Of 95/5 Solder, Add  21.76 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -16.32 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.31 
    For Work In Restricted Working Space, Add  32.63 

. 
 22 11 16 00-0623 EA  1-1/2" Copper Cross ........................................................................................................................................................... 274.31 79.31 

    For Silver Solder Instead Of 95/5 Solder, Add  25.62 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -19.67 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.85 
    For Work In Restricted Working Space, Add  35.71 

. 
 22 11 16 00-0624 EA  2" Copper Cross ................................................................................................................................................................. 426.74 88.96 

    For Silver Solder Instead Of 95/5 Solder, Add  34.68 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -28.01 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.01 
    For Work In Restricted Working Space, Add  40.01 

. 
 22 11 16 00-0625 EA  2-1/2" Copper Cross ........................................................................................................................................................... 823.96 98.50 

    For Silver Solder Instead Of 95/5 Solder, Add  55.97 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -48.59 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.16 
    For Work In Restricted Working Space, Add  44.33 

XXXXXXX 
. 
 22 11 16 00-0626  Cast Bronze Crosses (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0627 EA 3/8" Cast Bronze Cross ........................................................................................................................................................ 79.86 32.83 

    For Silver Solder Instead Of 95/5 Solder, Add  8.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -6.46 
    For Brazed Fittings Instead Of 95/5 Solder, Add  7.39 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 11 16 00-0628 EA 1/2" Cast Bronze Cross ........................................................................................................................................................ 95.27 45.14 

    For Silver Solder Instead Of 95/5 Solder, Add  11.54 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.15 
    For Brazed Fittings Instead Of 95/5 Solder, Add  10.16 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 11 16 00-0629 EA 3/4" Cast Bronze Cross ...................................................................................................................................................... 137.68 56.13 

    For Silver Solder Instead Of 95/5 Solder, Add  15.30 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -11.09 
    For Brazed Fittings Instead Of 95/5 Solder, Add  12.62 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 11 16 00-0630 EA 1" Cast Bronze Cross ......................................................................................................................................................... 191.49 67.00 

    For Silver Solder Instead Of 95/5 Solder, Add  19.63 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.60 
    For Brazed Fittings Instead Of 95/5 Solder, Add  15.08 
    For Work In Restricted Working Space, Add  30.17 
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. 
 22 11 16 00-0631 EA 1-1/4" Cast Bronze Cross ................................................................................................................................................... 239.49 72.54 

    For Silver Solder Instead Of 95/5 Solder, Add  22.85 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -17.41 
    For Brazed Fittings Instead Of 95/5 Solder, Add  16.31 
    For Work In Restricted Working Space, Add  32.63 

. 
 22 11 16 00-0632 EA 1-1/2" Cast Bronze Cross ................................................................................................................................................... 305.36 79.31 

    For Silver Solder Instead Of 95/5 Solder, Add  27.17 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -21.22 
    For Brazed Fittings Instead Of 95/5 Solder, Add  17.85 
    For Work In Restricted Working Space, Add  35.71 

. 
 22 11 16 00-0633 EA 2" Cast Bronze Cross ......................................................................................................................................................... 465.49 88.96 

    For Silver Solder Instead Of 95/5 Solder, Add  36.61 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -29.94 
    For Brazed Fittings Instead Of 95/5 Solder, Add  20.01 
    For Work In Restricted Working Space, Add  40.01 

. 
 22 11 16 00-0634 EA 2-1/2" Cast Bronze Cross ................................................................................................................................................... 959.20 98.50 

    For Silver Solder Instead Of 95/5 Solder, Add  62.74 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -55.35 
    For Brazed Fittings Instead Of 95/5 Solder, Add  22.16 
    For Work In Restricted Working Space, Add  44.33 

XXXXXXX 
. 
 22 11 16 00-0635  Flexible Corrugated Copper Supply Line (22 11 16 00-0436) 

. 

. 
 22 11 16 00-0636 EA 3/4" Threaded x 3/4" Solder x 18" Long, Flexible Corrugated Copper Supply Line .............................................................. 76.01 30.53 

. 
 22 11 16 00-0637 EA 3/4" Threaded x 3/4" Solder x 24" Long, Flexible Corrugated Copper Supply Line .............................................................. 79.66 30.53 

. 
 22 11 16 00-0638 EA 3/4" Threaded x 3/4" Threaded x 12" Long, Flexible Corrugated Copper Supply Line ......................................................... 69.45 30.53 

. 
 22 11 16 00-0639 EA 3/4" Threaded x 3/4" Threaded x 15" Long, Flexible Corrugated Copper Supply Line ......................................................... 73.58 30.53 

. 
 22 11 16 00-0640 EA 3/4" Threaded x 3/4" Threaded x 18" Long, Flexible Corrugated Copper Supply Line ......................................................... 77.23 30.53 

. 
 22 11 16 00-0641 EA 3/4" Threaded x 3/4" Threaded x 24" Long, Flexible Corrugated Copper Supply Line ......................................................... 79.66 30.53 

XXXXXXX 
. 
 22 11 16 00-0642  Crimped Copper Fittings (22 11 16 00-0368) 

Note: Viega ProPress type. Includes factory installed ethylene propylene diene monomer (EPDM) sealing 
elements. 

. 

. 
 22 11 16 00-0643  Crimped Copper 90 Degree Elbows (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0644 EA 1/2" Crimped Copper 90 Degree Elbow ................................................................................................................................ 25.66 13.38 

. 
 22 11 16 00-0645 EA 3/4" Crimped Copper 90 Degree Elbow ................................................................................................................................ 32.35 15.27 

. 
 22 11 16 00-0646 EA 1" Crimped Copper 90 Degree Elbow ................................................................................................................................... 46.34 18.16 

. 
 22 11 16 00-0647 EA 1-1/4" Crimped Copper 90 Degree Elbow ............................................................................................................................. 68.54 20.05 

. 
 22 11 16 00-0648 EA 1-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 106.25 22.29 

. 
 22 11 16 00-0649 EA 2" Crimped Copper 90 Degree Elbow ................................................................................................................................. 141.33 26.74 

. 
 22 11 16 00-0650 EA 2-1/2" Crimped Copper 90 Degree Elbow ........................................................................................................................... 340.77 31.20 

. 
 22 11 16 00-0651 EA 3" Crimped Copper 90 Degree Elbow ................................................................................................................................. 425.57 37.10 

. 
 22 11 16 00-0652 EA 4" Crimped Copper 90 Degree Elbow ................................................................................................................................. 531.13 49.03 

XXXXXXX 
. 
 22 11 16 00-0653  Crimped Copper 45 Degree Elbows (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0654 EA 1/2" Crimped Copper 45 Degree Elbow ................................................................................................................................ 26.59 13.38 

. 
 22 11 16 00-0655 EA 3/4" Crimped Copper 45 Degree Elbow ................................................................................................................................ 30.86 15.27 

. 
 22 11 16 00-0656 EA 1" Crimped Copper 45 Degree Elbow ................................................................................................................................... 53.07 18.16 

. 
 22 11 16 00-0657 EA 1-1/4" Crimped Copper 45 Degree Elbow ............................................................................................................................. 67.05 20.05 

. 
 22 11 16 00-0658 EA 1-1/2" Crimped Copper 45 Degree Elbow ............................................................................................................................. 93.38 22.29 

. 
 22 11 16 00-0659 EA 2" Crimped Copper 45 Degree Elbow ................................................................................................................................. 123.97 26.74 

. 
 22 11 16 00-0660 EA 2-1/2" Crimped Copper 45 Degree Elbow ........................................................................................................................... 240.98 31.20 

. 
 22 11 16 00-0661 EA 3" Crimped Copper 45 Degree Elbow ................................................................................................................................. 333.16 37.10 

. 
 22 11 16 00-0662 EA 4" Crimped Copper 45 Degree Elbow ................................................................................................................................. 458.84 49.03 

XXXXXXX 
. 
 22 11 16 00-0663  Crimped Copper Straight Tees (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0664 EA 1/2" Crimped Copper Straight Tee ........................................................................................................................................ 38.66 20.05 

. 
 22 11 16 00-0665 EA 3/4" Crimped Copper Straight Tee ........................................................................................................................................ 54.67 26.41 

. 
 22 11 16 00-0666 EA 1" Crimped Copper Straight Tee ........................................................................................................................................... 71.28 29.30 

. 
 22 11 16 00-0667 EA 1-1/4" Crimped Copper Straight Tee ..................................................................................................................................... 91.24 30.08 

. 
 22 11 16 00-0668 EA 1-1/2" Crimped Copper Straight Tee ................................................................................................................................... 140.88 34.20 

. 
 22 11 16 00-0669 EA 2" Crimped Copper Straight Tee ......................................................................................................................................... 170.89 40.12 

. 
 22 11 16 00-0670 EA 2-1/2" Crimped Copper Straight Tee ................................................................................................................................... 433.40 46.79 

. 
 22 11 16 00-0671 EA 3" Crimped Copper Straight Tee ......................................................................................................................................... 537.56 55.71 

. 
 22 11 16 00-0672 EA 4" Crimped Copper Straight Tee ......................................................................................................................................... 747.34 73.53 

XXXXXXX 
. 
 22 11 16 00-0673  Crimped Copper Reducing Tees (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0674 EA 3/4" Crimped Copper Reducing Tee ..................................................................................................................................... 51.97 19.06 

. 
 22 11 16 00-0675 EA 1" Crimped Copper Reducing Tee ........................................................................................................................................ 79.01 25.07 

. 
 22 11 16 00-0676 EA 1-1/4" Crimped Copper Reducing Tee .................................................................................................................................. 83.97 27.86 

. 
 22 11 16 00-0677 EA 1-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 122.44 28.63 

. 
 22 11 16 00-0678 EA 2" Crimped Copper Reducing Tee ...................................................................................................................................... 149.34 32.42 

. 
 22 11 16 00-0679 EA 2-1/2" Crimped Copper Reducing Tee ................................................................................................................................ 482.38 36.77 

. 
 22 11 16 00-0680 EA 3" Crimped Copper Reducing Tee ...................................................................................................................................... 589.18 44.57 

. 
 22 11 16 00-0681 EA 4" Crimped Copper Reducing Tee ...................................................................................................................................... 683.38 59.38 

XXXXXXX 
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. 
 22 11 16 00-0682  Crimped Copper Couplings (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0683 EA 1/2" Crimped Copper Coupling ............................................................................................................................................. 25.10 13.38 

. 
 22 11 16 00-0684 EA 3/4" Crimped Copper Coupling ............................................................................................................................................. 30.50 15.27 

. 
 22 11 16 00-0685 EA 1" Crimped Copper Coupling ................................................................................................................................................ 42.78 18.16 

. 
 22 11 16 00-0686 EA 1-1/4" Crimped Copper Coupling .......................................................................................................................................... 49.32 20.05 

. 
 22 11 16 00-0687 EA 1-1/2" Crimped Copper Coupling .......................................................................................................................................... 69.28 22.29 

. 
 22 11 16 00-0688 EA 2" Crimped Copper Coupling ................................................................................................................................................ 85.87 26.74 

. 
 22 11 16 00-0689 EA 2-1/2" Crimped Copper Coupling ........................................................................................................................................ 193.21 31.20 

. 
 22 11 16 00-0690 EA 3" Crimped Copper Coupling .............................................................................................................................................. 242.18 37.10 

. 
 22 11 16 00-0691 EA 4" Crimped Copper Coupling .............................................................................................................................................. 332.45 49.03 

XXXXXXX 
. 
 22 11 16 00-0692  Crimped Copper Reducing Couplings (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0693 EA 3/4" Crimped Copper Reducing Coupling ............................................................................................................................. 42.03 12.70 

. 
 22 11 16 00-0694 EA 1" Crimped Copper Reducing Coupling ................................................................................................................................ 48.06 14.48 

. 
 22 11 16 00-0695 EA 1-1/4" Crimped Copper Reducing Coupling .......................................................................................................................... 64.25 17.27 

. 
 22 11 16 00-0696 EA 1-1/2" Crimped Copper Reducing Coupling .......................................................................................................................... 85.01 19.06 

. 
 22 11 16 00-0697 EA 2" Crimped Copper Reducing Coupling ................................................................................................................................ 95.24 21.17 

. 
 22 11 16 00-0698 EA 2-1/2" Crimped Copper FTG x C Reducing Coupling ......................................................................................................... 210.84 25.29 

. 
 22 11 16 00-0699 EA 3" Crimped Copper FTG x C Reducing Coupling ............................................................................................................... 265.18 29.75 

. 
 22 11 16 00-0700 EA 4" Crimped Copper FTG x C Reducing Coupling ............................................................................................................... 343.68 39.33 

XXXXXXX 
. 
 22 11 16 00-0701  Crimped Copper Male Adapters (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0702 EA 1/2" Crimped Copper Male Adapter ...................................................................................................................................... 26.22 13.38 

. 
 22 11 16 00-0703 EA 3/4" Crimped Copper Male Adapter ...................................................................................................................................... 34.03 15.27 

. 
 22 11 16 00-0704 EA 1" Crimped Copper Male Adapter ......................................................................................................................................... 47.82 18.16 

. 
 22 11 16 00-0705 EA 1-1/4" Crimped Copper Male Adapter ................................................................................................................................... 75.08 20.05 

. 
 22 11 16 00-0706 EA 1-1/2" Crimped Copper Male Adapter ................................................................................................................................... 96.55 22.29 

. 
 22 11 16 00-0707 EA 2" Crimped Copper Male Adapter ....................................................................................................................................... 161.67 26.74 

. 
 22 11 16 00-0708 EA 2-1/2" Crimped Copper Male Adapter ................................................................................................................................. 340.77 31.20 

. 
 22 11 16 00-0709 EA 3" Crimped Copper Male Adapter ....................................................................................................................................... 425.57 37.10 

. 
 22 11 16 00-0710 EA 4" Crimped Copper Male Adapter ....................................................................................................................................... 501.65 49.03 

XXXXXXX 
. 
 22 11 16 00-0711  Crimped Copper Female Adapters (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0712 EA 1/2" Crimped Copper Female Adapter .................................................................................................................................. 27.51 13.38 

. 
 22 11 16 00-0713 EA 3/4" Crimped Copper Female Adapter .................................................................................................................................. 34.99 15.27 

. 
 22 11 16 00-0714 EA 1" Crimped Copper Female Adapter ..................................................................................................................................... 49.70 18.16 

. 
 22 11 16 00-0715 EA 1-1/4" Crimped Copper Female Adapter............................................................................................................................... 80.68 20.05 

. 
 22 11 16 00-0716 EA 1-1/2" Crimped Copper Female Adapter............................................................................................................................. 107.01 22.29 

. 
 22 11 16 00-0717 EA 2" Crimped Copper Female Adapter ................................................................................................................................... 165.03 26.74 

XXXXXXX 
. 
 22 11 16 00-0718  Crimped Copper Caps (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0719 EA 1/2" Crimped Copper Cap ..................................................................................................................................................... 20.86 6.69 

. 
 22 11 16 00-0720 EA 3/4" Crimped Copper Cap ..................................................................................................................................................... 29.99 7.80 

. 
 22 11 16 00-0721 EA 1" Crimped Copper Cap ........................................................................................................................................................ 41.57 8.91 

. 
 22 11 16 00-0722 EA 1-1/4" Crimped Copper Cap ................................................................................................................................................. 46.96 10.03 

. 
 22 11 16 00-0723 EA 1-1/2" Crimped Copper Cap ................................................................................................................................................. 66.75 11.47 

. 
 22 11 16 00-0724 EA 2" Crimped Copper Cap ........................................................................................................................................................ 80.17 13.38 

. 
 22 11 16 00-0725 EA 2-1/2" Crimped Copper Cap ............................................................................................................................................... 215.62 15.60 

. 
 22 11 16 00-0726 EA 3" Crimped Copper Cap ...................................................................................................................................................... 271.14 18.60 

. 
 22 11 16 00-0727 EA 4" Crimped Copper Cap ...................................................................................................................................................... 360.95 24.51 

XXXXXXX 
. 
 22 11 16 00-0728  C x F NPT Crimped Bronze Unions (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0729 EA 1/2" C x F NPT Crimped Bronze Union ................................................................................................................................. 59.04 18.16 

. 
 22 11 16 00-0730 EA 3/4" C x F NPT Crimped Bronze Union ................................................................................................................................. 74.24 22.40 

. 
 22 11 16 00-0731 EA 1" C x F NPT Crimped Bronze Union.................................................................................................................................. 107.83 26.85 

. 
 22 11 16 00-0732 EA 1-1/4" C x F NPT Crimped Bronze Union ........................................................................................................................... 132.10 30.97 

. 
 22 11 16 00-0733 EA 1-1/2" C x F NPT Crimped Bronze Union ........................................................................................................................... 179.91 30.31 

. 
 22 11 16 00-0734 EA 2" C x F NPT Crimped Bronze Union.................................................................................................................................. 243.87 43.90 

XXXXXXX 
. 
 22 11 16 00-0735  C x C Crimped Bronze Unions (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0736 EA 1/2" C x C Bronze Crimped Union ........................................................................................................................................ 59.63 13.38 

. 
 22 11 16 00-0737 EA 3/4" C x C Bronze Crimped Union ........................................................................................................................................ 74.74 15.27 

. 
 22 11 16 00-0738 EA 1" C x C Bronze Crimped Union ......................................................................................................................................... 110.18 18.16 

. 
 22 11 16 00-0739 EA 1-1/4" C x C Bronze Crimped Union ................................................................................................................................... 148.46 20.05 

. 
 22 11 16 00-0740 EA 1-1/2" C x C Bronze Crimped Union ................................................................................................................................... 194.19 22.29 

. 
 22 11 16 00-0741 EA 2" C x C Bronze Crimped Union ......................................................................................................................................... 302.66 26.74 

XXXXXXX 
. 
 22 11 16 00-0742  C x Flange Crimped Bronze Flange (22 11 16 00-0642) 

. 

. 
 22 11 16 00-0743 EA 2-1/2" C x Flange Crimped Bronze Flange ......................................................................................................................... 608.92 31.20 

. 
 22 11 16 00-0744 EA 3" C x Flange Crimped Bronze Flange ............................................................................................................................... 660.74 37.10 

. 
 22 11 16 00-0745 EA 4" C x Flange Crimped Bronze Flange ............................................................................................................................... 750.85 49.03 

NOT FOR BID
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XXXXXXX 
. 
 22 11 16 00-0746  Field Installed FKM Seals (22 11 16 00-0642) 

Note: For vacuum systems. Includes removing factory installed ethylene propylene diene monomer (EPDM) seal 
and installing FKM seal. 

. 

. 
 22 11 16 00-0747 EA 1/2" Field Installed FKM Seal .................................................................................................................................................. 8.19  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0748 EA 3/4" Field Installed FKM Seal ................................................................................................................................................ 10.70  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0749 EA 1" Field Installed FKM Seal ................................................................................................................................................... 12.30  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0750 EA 1-1/4" Field Installed FKM Seal ............................................................................................................................................. 14.25  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0751 EA 1-1/2" Field Installed FKM Seal ............................................................................................................................................. 21.34  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0752 EA 2" Field Installed FKM Seal ................................................................................................................................................... 23.47  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0753 EA 2-1/2" Field Installed FKM Seal ............................................................................................................................................. 37.28  

Note: To be used in conjunction with fittings. 
. 

 22 11 16 00-0754 EA 3" Field Installed FKM Seal ................................................................................................................................................... 42.49  
Note: To be used in conjunction with fittings. 

. 
 22 11 16 00-0755 EA 4" Field Installed FKM Seal ................................................................................................................................................... 58.33  

Note: To be used in conjunction with fittings. 

XXXXXXX 
. 
 22 11 16 00-0756  Cut And Prepare Existing In-Place Copper Pipe (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0757 EA Up To 1/2", Cut And Prepare Existing In Place Copper Pipe ................................................................................................ 11.14  

. 
 22 11 16 00-0758 EA 3/4", Cut And Prepare Existing In Place Copper Pipe ........................................................................................................... 12.04  

. 
 22 11 16 00-0759 EA 1", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 13.54  

. 
 22 11 16 00-0760 EA 1-1/4", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 14.20  

. 
 22 11 16 00-0761 EA 1-1/2", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 15.04  

. 
 22 11 16 00-0762 EA 2", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 16.55  

. 
 22 11 16 00-0763 EA 2-1/2", Cut And Prepare Existing In Place Copper Pipe ....................................................................................................... 17.83  

. 
 22 11 16 00-0764 EA 3", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 21.06  

. 
 22 11 16 00-0765 EA 4", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 28.41  

. 
 22 11 16 00-0766 EA 6", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 40.61  

. 
 22 11 16 00-0767 EA 8", Cut And Prepare Existing In Place Copper Pipe .............................................................................................................. 54.14  

XXXXXXX 
. 
 22 11 16 00-0768  Sweat Brass Companion Flanges (22 11 16 00-0368) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-0769 EA 1" Sweat Brass Companion Flange ...................................................................................................................................... 89.00 17.13 
. 

 22 11 16 00-0770 EA 1-1/4" Sweat Brass Companion Flange ................................................................................................................................ 96.99 18.88 
. 

 22 11 16 00-0771 EA 1-1/2" Sweat Brass Companion Flange .............................................................................................................................. 145.45 20.52 
. 

 22 11 16 00-0772 EA 2" Sweat Brass Companion Flange .................................................................................................................................... 199.60 22.77 
. 

 22 11 16 00-0773 EA 2-1/2" Sweat Brass Companion Flange .............................................................................................................................. 241.84 27.40 
. 

 22 11 16 00-0774 EA 3" Sweat Brass Companion Flange .................................................................................................................................... 261.68 35.91 
. 

 22 11 16 00-0775 EA 4" Sweat Brass Companion Flange .................................................................................................................................... 354.10 42.79 
. 

 22 11 16 00-0776 EA 5" Sweat Brass Companion Flange .................................................................................................................................... 667.50 52.41 
. 

 22 11 16 00-0777 EA 6" Sweat Brass Companion Flange .................................................................................................................................... 749.95 76.15 
. 

 22 11 16 00-0778 EA 8" Copper Companion Flange.......................................................................................................................................... 1,816.36 108.63 

XXXXXXX 
. 
 22 11 16 00-0779  Brass Compression Fittings (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0780  Brass Compression Unions (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0781 EA  1/4" Brass Compression Union ............................................................................................................................................. 19.14 12.04 

. 
 22 11 16 00-0782 EA  3/8" Brass Compression Union ............................................................................................................................................. 19.44 12.04 

. 
 22 11 16 00-0783 EA  1/2" Brass Compression Union ............................................................................................................................................. 20.35 12.04 

. 
 22 11 16 00-0784 EA  5/8" Brass Compression Union ............................................................................................................................................. 20.78 12.04 

. 
 22 11 16 00-0785 EA 3/4" Brass Compression Union ............................................................................................................................................. 29.39 12.04 

. 
 22 11 16 00-0786 EA  3/8" x 1/4" Brass Compression Union ................................................................................................................................... 19.65 12.04 

. 
 22 11 16 00-0787 EA  1/2" x 3/8" Brass Compression Union ................................................................................................................................... 20.42 12.04 

. 
 22 11 16 00-0788 EA  5/8" x 3/8" Brass Compression Union ................................................................................................................................... 20.96 12.04 

. 
 22 11 16 00-0789 EA 5/8" x 1/2" Brass Compression Union ................................................................................................................................... 21.82 12.04 

XXXXXXX 
. 
 22 11 16 00-0790  Brass Compression Union Elbows (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0791 EA  1/4" Brass Compression Union Elbow .................................................................................................................................. 20.35 12.04 

. 
 22 11 16 00-0792 EA  3/8" Brass Compression Union Elbow .................................................................................................................................. 20.84 12.04 

. 
 22 11 16 00-0793 EA  1/2" Brass Compression Union Elbow .................................................................................................................................. 21.92 12.04 

. 
 22 11 16 00-0794 EA  5/8" Brass Compression Union Elbow .................................................................................................................................. 23.59 12.04 

. 
 22 11 16 00-0795 EA  3/4" Brass Compression Union Elbow .................................................................................................................................. 30.12 12.04 

. 
 22 11 16 00-0796 EA 3/8" x 1/4" Brass Compression Union Elbow ........................................................................................................................ 20.84 12.04 

. 
 22 11 16 00-0797 EA 1/2" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 21.92 12.04 

. 
 22 11 16 00-0798 EA 5/8" x 3/8" Brass Compression Union Elbow ........................................................................................................................ 22.22 12.04 

. 
 22 11 16 00-0799 EA 5/8" x 1/2" Brass Compression Union Elbow ........................................................................................................................ 27.12 12.04 

XXXXXXX 
. 
 22 11 16 00-0800  Brass Compression Union Tees (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0801 EA  1/4" Brass Compression Union Tee ...................................................................................................................................... 20.72 12.04 
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. 
 22 11 16 00-0802 EA  3/8" Brass Compression Union Tee ...................................................................................................................................... 21.74 12.04 

. 
 22 11 16 00-0803 EA  1/2" Brass Compression Union Tee ...................................................................................................................................... 22.82 12.04 

. 
 22 11 16 00-0804 EA  5/8" Brass Compression Union Tee ...................................................................................................................................... 26.23 12.04 

. 
 22 11 16 00-0805 EA  3/4" Brass Compression Union Tee ...................................................................................................................................... 38.01 12.04 

. 
 22 11 16 00-0806 EA 3/8" x 3/8" x 1/4" Brass Compression Union Tee .................................................................................................................. 22.46 12.04 

. 
 22 11 16 00-0807 EA 1/2" x 1/2" x 3/8" Brass Compression Union Tee .................................................................................................................. 27.99 12.04 

. 
 22 11 16 00-0808 EA 5/8" x 5/8" x 3/8" Brass Compression Union Tee .................................................................................................................. 27.46 12.04 

. 
 22 11 16 00-0809 EA 5/8" x 5/8" x 1/2" Brass Compression Union Tee .................................................................................................................. 28.08 12.04 

XXXXXXX 
. 
 22 11 16 00-0810  Brass Compression Male Connectors (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0811 EA  1/4" Brass Compression Male Connector ............................................................................................................................. 18.93 12.04 

. 
 22 11 16 00-0812 EA  3/8" Brass Compression Male Connector ............................................................................................................................. 19.32 12.04 

. 
 22 11 16 00-0813 EA  1/2" Brass Compression Male Connector ............................................................................................................................. 20.00 12.04 

. 
 22 11 16 00-0814 EA  5/8" Brass Compression Male Connector ............................................................................................................................. 21.02 12.04 

. 
 22 11 16 00-0815 EA 3/4" Brass Compression Male Connector ............................................................................................................................. 25.98 11.92 

XXXXXXX 
. 
 22 11 16 00-0816  Brass Compression Female Connectors (22 11 16 00-0779) 

. 

. 
 22 11 16 00-0817 EA  1/4" Brass Compression Female Connector ......................................................................................................................... 19.36 12.04 

. 
 22 11 16 00-0818 EA  3/8" Brass Compression Female Connector ......................................................................................................................... 19.87 12.04 

. 
 22 11 16 00-0819 EA  1/2" Brass Compression Female Connector ......................................................................................................................... 20.74 12.04 

. 
 22 11 16 00-0820 EA  5/8" Brass Compression Female Connector ......................................................................................................................... 21.34 12.04 

. 
 22 11 16 00-0821 EA 3/4" Brass Compression Female Connector ......................................................................................................................... 33.97 11.81 

XXXXXXX 
. 
 22 11 16 00-0822  Dielectric Fittings (22 11 16 00-0368) 

. 

. 
 22 11 16 00-0823  Copper x Female Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0824 EA 1/2" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 47.42 26.74 

. 
 22 11 16 00-0825 EA 3/4" Copper x Female Iron Pipe Thread Dielectric Union ..................................................................................................... 52.98 30.53 

. 
 22 11 16 00-0826 EA 1" Copper x Female Iron Pipe Thread Dielectric Union ........................................................................................................ 62.97 33.56 

. 
 22 11 16 00-0827 EA 1-1/4" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 76.22 36.94 

. 
 22 11 16 00-0828 EA 1-1/2" Copper x Female Iron Pipe Thread Dielectric Union .................................................................................................. 92.06 41.04 

. 
 22 11 16 00-0829 EA 2" Copper x Female Iron Pipe Thread Dielectric Union ...................................................................................................... 116.86 49.25 

XXXXXXX 
. 
 22 11 16 00-0830  Female Brass Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0831 EA 1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 52.03 26.74 

. 
 22 11 16 00-0832 EA 3/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................ 60.57 30.53 

. 
 22 11 16 00-0833 EA 1" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................... 72.98 33.56 

. 
 22 11 16 00-0834 EA 1-1/4" Female Brass Thread x Iron Pipe Thread Dielectric Union ........................................................................................ 89.50 36.94 

. 
 22 11 16 00-0835 EA 1-1/2" Female Brass Thread x Iron Pipe Thread Dielectric Union ...................................................................................... 108.49 41.04 

. 
 22 11 16 00-0836 EA 2" Female Brass Thread x Iron Pipe Thread Dielectric Union ............................................................................................. 136.13 49.25 

XXXXXXX 
. 
 22 11 16 00-0837  Female Iron Pipe Thread x Iron Pipe Thread Dielectric Unions (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0838 EA 1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ...................................................................................... 49.11 26.74 

. 
 22 11 16 00-0839 EA 3/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ...................................................................................... 55.75 30.53 

. 
 22 11 16 00-0840 EA 1" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ......................................................................................... 63.70 33.56 

. 
 22 11 16 00-0841 EA 1-1/4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 73.65 36.94 

. 
 22 11 16 00-0842 EA 1-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ................................................................................... 89.52 41.04 

. 
 22 11 16 00-0843 EA 2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Union ....................................................................................... 114.82 49.25 

XXXXXXX 
. 
 22 11 16 00-0844  Copper x Female Iron Pipe Thread Dielectric Flanges (22 11 16 00-0822) 

. 

. 
 22 11 16 00-0845 EA  2-1/2" Copper x Female Iron Pipe Thread Dielectric Flange ............................................................................................... 284.67 126.61 

. 
 22 11 16 00-0846 EA  3" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 356.41 159.45 

. 
 22 11 16 00-0847 EA  4" Copper x Female Iron Pipe Thread Dielectric Flange ..................................................................................................... 502.31 217.01 

XXXXXXX 
. 
 22 11 16 00-0848  Copper x Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flanges (22 

11 16 00-0822) 
. 
. 

 22 11 16 00-0849 EA  2-1/2" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ................................................................................ 286.58 126.61 
. 

 22 11 16 00-0850 EA  3" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 371.52 159.45 
. 

 22 11 16 00-0851 EA  4" Female Iron Pipe Thread x Iron Pipe Thread Dielectric Flange ...................................................................................... 676.67 217.01 

XXXXXXX 
. 
 22 11 16 00-0852  Brass Push-Fit Fittings (22 11 16) 

. 

. 
 22 11 16 00-0853 EA 1/4" x 1/4" Brass Push-Fit Coupling ...................................................................................................................................... 24.87 11.14 

Note: (Sharkbite) 
. 

 22 11 16 00-0854 EA 3/8" x 3/8" Brass Push-Fit Coupling ...................................................................................................................................... 31.26 11.88 
Note: (Sharkbite) 

. 
 22 11 16 00-0855 EA 1/2" x 1/2" Brass Push-Fit Coupling ...................................................................................................................................... 32.19 13.38 

Note: (Sharkbite) 
. 

 22 11 16 00-0856 EA 5/8" x 5/8" Brass Push-Fit Coupling ...................................................................................................................................... 37.27 14.26 
Note: (Sharkbite) 

. 
 22 11 16 00-0857 EA 3/4" x 3/4" Brass Push-Fit Coupling ...................................................................................................................................... 37.86 15.23 

Note: (Sharkbite) 
. 

 22 11 16 00-0858 EA 1" x 1" Brass Push-Fit Coupling ............................................................................................................................................ 53.82 18.20 
Note: (Sharkbite) 
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. 
 22 11 16 00-0859 EA 1/2" x 3/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 31.72 12.62 

Note: (Sharkbite) 
. 

 22 11 16 00-0860 EA 3/4" x 5/8" Brass Push-Fit Reducing Coupling ...................................................................................................................... 36.89 13.82 
Note: (Sharkbite) 

. 
 22 11 16 00-0861 EA 1" x 3/4" Brass Push-Fit Reducing Coupling ......................................................................................................................... 55.69 16.71 

Note: (Sharkbite) 
. 

 22 11 16 00-0862 EA 1/4" x 1/4" Brass Push-Fit Elbow .......................................................................................................................................... 26.06 11.14 
Note: (Sharkbite) 

. 
 22 11 16 00-0863 EA 3/8" x 3/8" Brass Push-Fit Elbow .......................................................................................................................................... 36.29 11.88 

Note: (Sharkbite) 
. 

 22 11 16 00-0864 EA 1/2" x 1/2" Brass Push-Fit Elbow .......................................................................................................................................... 32.83 13.38 
Note: (Sharkbite) 

. 
 22 11 16 00-0865 EA 5/8" x 5/8" Brass Push-Fit Elbow .......................................................................................................................................... 40.19 14.26 

Note: (Sharkbite) 
. 

 22 11 16 00-0866 EA 3/4" x 3/4" Brass Push-Fit Elbow .......................................................................................................................................... 37.02 15.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0867 EA 1" x 1" Brass Push-Fit Elbow ................................................................................................................................................ 54.47 18.20 

Note: (Sharkbite) 
. 

 22 11 16 00-0868 EA 1/2" x 3/8" Brass Push-Fit Reducing Elbow .......................................................................................................................... 31.19 12.62 
Note: (Sharkbite) 

. 
 22 11 16 00-0869 EA 3/4" x 1/2" Brass Push-Fit Reducing Elbow .......................................................................................................................... 34.80 13.82 

Note: (Sharkbite) 
. 

 22 11 16 00-0870 EA 1" x 3/4" Brass Push-Fit Reducing Elbow ............................................................................................................................. 70.08 16.71 
Note: (Sharkbite) 

. 
 22 11 16 00-0871 EA 1/4" x 1/4" x 1/4" Brass Push-Fit Tee .................................................................................................................................... 39.57 16.71 

Note: (Sharkbite) 
. 

 22 11 16 00-0872 EA 3/8" x 3/8" x 3/8" Brass Push-Fit Tee .................................................................................................................................... 50.76 17.83 
Note: (Sharkbite) 

. 
 22 11 16 00-0873 EA 1/2" x 1/2" x 1/2" Brass Push-Fit Tee .................................................................................................................................... 45.76 20.05 

Note: (Sharkbite) 
. 

 22 11 16 00-0874 EA 5/8" x 5/8" x 5/8" Brass Push-Fit Tee .................................................................................................................................... 59.05 21.39 
Note: (Sharkbite) 

. 
 22 11 16 00-0875 EA 3/4" x 3/4" x 3/4" Brass Push-Fit Tee .................................................................................................................................... 53.49 22.84 

Note: (Sharkbite) 
. 

 22 11 16 00-0876 EA 1" x 1" x 1" Brass Push-Fit Tee ............................................................................................................................................. 73.89 27.29 
Note: (Sharkbite) 

. 
 22 11 16 00-0877 EA 1/2" x 1/2" x 1/4" Brass Push-Fit Reducing Tee .................................................................................................................... 52.04 18.94 

Note: (Sharkbite) 
. 

 22 11 16 00-0878 EA 1/2" x 1/2" x 3/8" Brass Push-Fit Reducing Tee .................................................................................................................... 52.28 19.31 
Note: (Sharkbite) 

. 
 22 11 16 00-0879 EA 3/4" x 3/4" x 1/2" Brass Push-Fit Reducing Tee .................................................................................................................... 51.66 21.92 

Note: (Sharkbite) 
. 

 22 11 16 00-0880 EA 1" x 1" x 3/4" Brass Push-Fit Reducing Tee .......................................................................................................................... 71.81 25.81 
Note: (Sharkbite) 

. 
 22 11 16 00-0881 EA 1/4" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 29.81 12.26 

Note: (Sharkbite) 
. 

 22 11 16 00-0882 EA 3/8" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 29.36 12.62 
Note: (Sharkbite) 

. 
 22 11 16 00-0883 EA 1/2" x 1/2" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 28.84 13.38 

Note: (Sharkbite) 
. 

 22 11 16 00-0884 EA 3/4" x 3/4" Brass Push-Fit Pipe To FNPT Connector ............................................................................................................ 33.05 15.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0885 EA 1" x 1" Brass Push-Fit Pipe To FNPT Connector .................................................................................................................. 47.06 18.20 

Note: (Sharkbite) 
. 

 22 11 16 00-0886 EA 1/4" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 25.77 12.26 
Note: (Sharkbite) 

. 
 22 11 16 00-0887 EA 3/8" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 29.36 12.62 

Note: (Sharkbite) 
. 

 22 11 16 00-0888 EA 1/2" x 1/2" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 28.92 13.38 
Note: (Sharkbite) 

. 
 22 11 16 00-0889 EA 3/4" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 32.68 15.23 

Note: (Sharkbite) 
. 

 22 11 16 00-0890 EA 5/8" x 3/4" Brass Push-Fit Pipe To MNPT Connector ........................................................................................................... 35.87 14.74 
Note: (Sharkbite) 

. 
 22 11 16 00-0891 EA 1" x 3/4" Brass Push-Fit Pipe To MNPT Connector .............................................................................................................. 43.22 16.71 

Note: (Sharkbite) 
. 

 22 11 16 00-0892 EA 1" x 1" Brass Push-Fit Pipe To MNPT Connector ................................................................................................................. 47.81 18.20 
Note: (Sharkbite) 

. 
 22 11 16 00-0893 EA 1/2" Brass Push-Fit Ball Valve .............................................................................................................................................. 42.80 13.38 

Note: (Sharkbite) 
. 

 22 11 16 00-0894 EA 3/4" Brass Push-Fit Ball Valve .............................................................................................................................................. 50.13 15.23 
Note: (Sharkbite) 

. 
 22 11 16 00-0895 EA 1" Brass Push-Fit Ball Valve ................................................................................................................................................. 66.59 18.20 

Note: (Sharkbite) 
. 

 22 11 16 00-0896 EA 1/2" Brass Push-Fit Check Valve .......................................................................................................................................... 46.05 13.38 
Note: (Sharkbite) 

. 
 22 11 16 00-0897 EA 3/4" Brass Push-Fit Check Valve .......................................................................................................................................... 55.60 15.23 

Note: (Sharkbite) 
. 

 22 11 16 00-0898 EA 1" Brass Push-Fit Check Valve ............................................................................................................................................. 95.08 18.20 
Note: (Sharkbite) 

XXXXXXX 
NOT FOR BID
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. 
 22 11 16 00-0899  Copper Pipe With Fittings And Hangers Assemblies (22 11 16) 

Note: Includes hangers and all coupling, elbow, tee and reducer fittings. All fittings are based on 95/5 solder. All 
hangers are complete assemblies installed in accordance with MSS SP 58 and 69. Excludes insulation. Not for 
use where detail is available. 

. 

. 
 22 11 16 00-0900 LF 1/2" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly .......................................................................... 23.48 3.12 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  1.75 
    For Type M Tubing Instead Of Type L, Deduct  -1.42 
    For Silver Solder Instead Of 95/5 Solder, Add  2.92 
    For For Brazed Fittings, Add  0.70 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.05 
    For Work In Restricted Working Space, Add  5.23 

. 
 22 11 16 00-0901 LF 3/4" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly .......................................................................... 27.06 4.01 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.06 
    For Type M Tubing Instead Of Type L, Deduct  -1.67 
    For Silver Solder Instead Of 95/5 Solder, Add  3.33 
    For For Brazed Fittings, Add  0.79 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.34 
    For Work In Restricted Working Space, Add  5.93 

. 
 22 11 16 00-0902 LF 1" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ............................................................................. 30.14 4.79 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  2.47 
    For Type M Tubing Instead Of Type L, Deduct  -1.96 
    For Silver Solder Instead Of 95/5 Solder, Add  3.58 
    For For Brazed Fittings, Add  0.83 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.54 
    For Work In Restricted Working Space, Add  6.21 

. 
 22 11 16 00-0903 LF 1-1/4" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ...................................................................... 34.63 5.57 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.15 
    For Type M Tubing Instead Of Type L, Deduct  -2.44 
    For Silver Solder Instead Of 95/5 Solder, Add  3.88 
    For For Brazed Fittings, Add  0.86 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -2.81 
    For Work In Restricted Working Space, Add  6.45 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.31 

. 
 22 11 16 00-0904 LF 1-1/2" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ...................................................................... 38.79 6.36 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  3.68 
    For Type M Tubing Instead Of Type L, Deduct  -2.82 
    For Silver Solder Instead Of 95/5 Solder, Add  4.23 
    For For Brazed Fittings, Add  0.92 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.09 
    For Work In Restricted Working Space, Add  6.88 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -1.59 

. 
 22 11 16 00-0905 LF 2" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ............................................................................. 49.47 7.91 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  5.08 
    For Type M Tubing Instead Of Type L, Deduct  -3.83 
    For Silver Solder Instead Of 95/5 Solder, Add  5.11 
    For For Brazed Fittings, Add  1.06 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -3.79 
    For Work In Restricted Working Space, Add  7.92 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -2.31 

. 
 22 11 16 00-0906 LF 2-1/2" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ...................................................................... 62.23 9.54 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  7.05 
    For Type M Tubing Instead Of Type L, Deduct  -5.20 
    For Silver Solder Instead Of 95/5 Solder, Add  5.94 
    For For Brazed Fittings, Add  1.13 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -4.53 
    For Work In Restricted Working Space, Add  8.49 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -3.39 

. 
 22 11 16 00-0907 LF 3" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ............................................................................. 77.38 11.08 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  9.37 
    For Type M Tubing Instead Of Type L, Deduct  -6.83 
    For Silver Solder Instead Of 95/5 Solder, Add  6.94 
    For For Brazed Fittings, Add  1.23 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -5.40 
    For Work In Restricted Working Space, Add  9.20 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -4.67 NOT FOR BID
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. 
 22 11 16 00-0908 LF 4" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ........................................................................... 123.88 14.67 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  16.28 
    For Type M Tubing Instead Of Type L, Deduct  -11.69 
    For Silver Solder Instead Of 95/5 Solder, Add  10.16 
    For For Brazed Fittings, Add  1.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -8.18 
    For Work In Restricted Working Space, Add  11.90 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -8.42 

. 
 22 11 16 00-0909 LF 5" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ........................................................................... 236.65 18.26 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  34.43 
    For Type M Tubing Instead Of Type L, Deduct  -24.33 
    For Silver Solder Instead Of 95/5 Solder, Add  16.92 
    For For Brazed Fittings, Add  2.04 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -14.38 
    For Work In Restricted Working Space, Add  15.27 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -18.58 

. 
 22 11 16 00-0910 LF 6" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ........................................................................... 310.55 22.06 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  45.47 
    For Type M Tubing Instead Of Type L, Deduct  -32.10 
    For Silver Solder Instead Of 95/5 Solder, Add  21.99 
    For For Brazed Fittings, Add  2.59 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -18.76 
    For Work In Restricted Working Space, Add  19.39 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -24.59 

. 
 22 11 16 00-0911 LF 8" Inside Diameter, Type L, Copper Pipe/Tubing With Fittings Assembly ........................................................................... 742.59 26.37 

Note: Includes all hangers and couplings, elbow, tee, reducer fittings. All hangers are complete assemblies. Not 
for use where detail is available. 

    For Type K Tubing Instead Of Type L, Add  118.71 
    For Type M Tubing Instead Of Type L, Deduct  -82.68 
    For Silver Solder Instead Of 95/5 Solder, Add  45.16 
    For For Brazed Fittings, Add  3.21 
    For 60/40 Or 50/50 Solder Where Applicable Instead Of 95/5 Solder, Deduct  -41.15 
    For Work In Restricted Working Space, Add  24.10 
    For Drain-Waste-Vent (DWV) Tubing Instead Of Type L, Deduct  -66.23 

XXXXXXX 
. 
 22 11 16 00-0912  Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And Fittings (22 11 16) 

Note: Socket weld. 
. 
. 
 22 11 16 00-0913  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe And 

Fittings (22 11 16 00-0912) 
. 
. 
 22 11 16 00-0914  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pipe (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0915 LF  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 7.05 1.64 

    For Work In Restricted Working Space, Add  1.23 
. 

 22 11 16 00-0916 LF  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ............................................................................... 8.35 1.72 
    For Work In Restricted Working Space, Add  1.29 

. 
 22 11 16 00-0917 LF  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 10.56 1.85 

    For Work In Restricted Working Space, Add  1.39 
. 

 22 11 16 00-0918 LF  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 13.26 2.03 
    For Work In Restricted Working Space, Add  1.52 

. 
 22 11 16 00-0919 LF  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 15.51 2.24 

    For Work In Restricted Working Space, Add  1.68 
. 

 22 11 16 00-0920 LF  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 19.99 2.50 
    For Work In Restricted Working Space, Add  1.88 

. 
 22 11 16 00-0921 LF  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .......................................................................... 28.12 2.84 

    For Work In Restricted Working Space, Add  2.13 
. 

 22 11 16 00-0922 LF  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 36.46 3.37 
    For Work In Restricted Working Space, Add  2.52 

. 
 22 11 16 00-0923 LF  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 51.49 4.13 

    For Work In Restricted Working Space, Add  3.10 
. 

 22 11 16 00-0924 LF  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe ................................................................................ 92.75 5.25 
    For Work In Restricted Working Space, Add  3.94 

. 
 22 11 16 00-0925 LF  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Pressure Pipe .............................................................................. 134.66 6.89 

    For Work In Restricted Working Space, Add  5.17 

XXXXXXX 
. 
 22 11 16 00-0926  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0927 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 24.12 7.80 
    For Work In Restricted Working Space, Add  5.85 

. 
 22 11 16 00-0928 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................ 31.81 9.85 

    For Work In Restricted Working Space, Add  7.39 
. 

 22 11 16 00-0929 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 42.23 12.31 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 11 16 00-0930 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 60.44 15.39 

    For Work In Restricted Working Space, Add  11.57 
. 

 22 11 16 00-0931 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ..................................................................... 67.36 17.03 
    For Work In Restricted Working Space, Add  12.80 

NOT FOR BID
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. 
 22 11 16 00-0932 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ........................................................................... 80.88 17.03 

    For Work In Restricted Working Space, Add  14.28 
. 

 22 11 16 00-0933 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ................................................................... 140.82 21.64 
    For Work In Restricted Working Space, Add  16.25 

. 
 22 11 16 00-0934 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 158.18 25.66 

    For Work In Restricted Working Space, Add  19.21 
. 

 22 11 16 00-0935 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 235.82 31.50 
    For Work In Restricted Working Space, Add  23.64 

. 
 22 11 16 00-0936 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 296.96 40.01 

    For Work In Restricted Working Space, Add  30.04 
. 

 22 11 16 00-0937 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 90 Degree Elbow ......................................................................... 613.03 52.53 
    For Work In Restricted Working Space, Add  39.40 

XXXXXXX 
. 
 22 11 16 00-0938  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbows (22 11 16 

00-0913) 
. 
. 

 22 11 16 00-0939 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 26.42 7.80 
    For Work In Restricted Working Space, Add  5.85 

. 
 22 11 16 00-0940 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................ 34.57 9.85 

    For Work In Restricted Working Space, Add  7.39 
. 

 22 11 16 00-0941 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 46.71 12.31 
    For Work In Restricted Working Space, Add  9.26 

. 
 22 11 16 00-0942 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 66.34 15.39 

    For Work In Restricted Working Space, Add  11.57 
. 

 22 11 16 00-0943 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ..................................................................... 74.54 17.03 
    For Work In Restricted Working Space, Add  12.80 

. 
 22 11 16 00-0944 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ........................................................................... 83.31 19.09 

    For Work In Restricted Working Space, Add  14.28 
. 

 22 11 16 00-0945 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ................................................................... 142.36 21.64 
    For Work In Restricted Working Space, Add  16.25 

. 
 22 11 16 00-0946 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 157.98 25.66 

    For Work In Restricted Working Space, Add  19.21 
. 

 22 11 16 00-0947 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 207.69 31.50 
    For Work In Restricted Working Space, Add  23.64 

. 
 22 11 16 00-0948 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 349.70 40.01 

    For Work In Restricted Working Space, Add  30.04 
. 

 22 11 16 00-0949 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 45 Degree Elbow ......................................................................... 650.40 52.53 
    For Work In Restricted Working Space, Add  39.40 

XXXXXXX 
. 
 22 11 16 00-0950  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tees (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0951 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 37.64 11.70 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 11 16 00-0952 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ............................................................................................. 50.34 14.77 
    For Work In Restricted Working Space, Add  11.08 

. 
 22 11 16 00-0953 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ................................................................................................ 62.84 18.57 

    For Work In Restricted Working Space, Add  13.91 
. 

 22 11 16 00-0954 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .......................................................................................... 92.61 23.19 
    For Work In Restricted Working Space, Add  17.36 

. 
 22 11 16 00-0955 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 103.83 25.66 

    For Work In Restricted Working Space, Add  19.21 
. 

 22 11 16 00-0956 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 130.78 28.53 
    For Work In Restricted Working Space, Add  21.42 

. 
 22 11 16 00-0957 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee ........................................................................................ 178.79 32.53 

    For Work In Restricted Working Space, Add  24.38 
. 

 22 11 16 00-0958 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 202.15 38.37 
    For Work In Restricted Working Space, Add  28.81 

. 
 22 11 16 00-0959 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 243.56 47.30 

    For Work In Restricted Working Space, Add  35.46 
. 

 22 11 16 00-0960 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 395.16 60.13 
    For Work In Restricted Working Space, Add  45.06 

. 
 22 11 16 00-0961 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Tee .............................................................................................. 898.25 78.80 

    For Work In Restricted Working Space, Add  59.10 

XXXXXXX 
. 
 22 11 16 00-0962  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Crosses (22 11 16 00-0913) 

. 

. 
 22 11 16 00-0963 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 46.22 15.60 

    For Work In Restricted Working Space, Add  11.70 
. 

 22 11 16 00-0964 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross .......................................................................................... 60.79 19.70 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 11 16 00-0965 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ............................................................................................. 75.96 24.73 

    For Work In Restricted Working Space, Add  18.53 
. 

 22 11 16 00-0966 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 107.08 30.88 
    For Work In Restricted Working Space, Add  23.15 

. 
 22 11 16 00-0967 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 119.65 34.17 

    For Work In Restricted Working Space, Add  25.61 
. 

 22 11 16 00-0968 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 146.35 38.07 
    For Work In Restricted Working Space, Add  28.56 

. 
 22 11 16 00-0969 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ..................................................................................... 192.35 43.30 

    For Work In Restricted Working Space, Add  32.51 
. 

 22 11 16 00-0970 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 219.45 51.20 
    For Work In Restricted Working Space, Add  38.42 

. 
 22 11 16 00-0971 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 265.57 63.00 

    For Work In Restricted Working Space, Add  47.28 

NOT FOR BID
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. 
 22 11 16 00-0972 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 411.26 80.13 

    For Work In Restricted Working Space, Add  60.08 
. 

 22 11 16 00-0973 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cross ........................................................................................... 866.68 105.07 
    For Work In Restricted Working Space, Add  78.80 

XXXXXXX 
. 
 22 11 16 00-0974  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld Reducing 

Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0975 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ........................................................................... 20.82 7.18 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-0976 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 29.69 9.74 

    For Work In Restricted Working Space, Add  7.29 
. 

 22 11 16 00-0977 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 56.42 12.73 
    For Work In Restricted Working Space, Add  9.54 

. 
 22 11 16 00-0978 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 64.24 14.06 

    For Work In Restricted Working Space, Add  10.56 
. 

 22 11 16 00-0979 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert .............................................................................. 77.44 15.70 
    For Work In Restricted Working Space, Add  11.79 

. 
 22 11 16 00-0980 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ....................................................................... 82.88 17.86 

    For Work In Restricted Working Space, Add  13.42 
. 

 22 11 16 00-0981 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 101.68 21.14 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-0982 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 143.31 25.96 

    For Work In Restricted Working Space, Add  19.52 
. 

 22 11 16 00-0983 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 249.30 33.04 
    For Work In Restricted Working Space, Add  24.78 

. 
 22 11 16 00-0984 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Reducing Insert ............................................................................ 609.90 43.30 

    For Work In Restricted Working Space, Add  32.51 

XXXXXXX 
. 
 22 11 16 00-0985  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Or Male Thread Reducing Inserts (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0986 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 30.90 5.13 

    For Work In Restricted Working Space, Add  3.85 
. 

 22 11 16 00-0987 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................... 37.54 7.18 

    For Work In Restricted Working Space, Add  5.42 
. 

 22 11 16 00-0988 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 45.20 9.74 
    For Work In Restricted Working Space, Add  7.29 

. 
 22 11 16 00-0989 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 55.08 12.73 
    For Work In Restricted Working Space, Add  9.54 

. 
 22 11 16 00-0990 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 

Insert .................................................................................................................................................................................... 66.22 14.06 
    For Work In Restricted Working Space, Add  10.56 

. 
 22 11 16 00-0991 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ........... 87.31 15.70 

    For Work In Restricted Working Space, Add  11.79 
. 

 22 11 16 00-0992 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing 
Insert .................................................................................................................................................................................. 147.35 17.86 

    For Work In Restricted Working Space, Add  13.42 
. 

 22 11 16 00-0993 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 320.86 21.14 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-0994 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Or Male Threaded Reducing Insert ......... 487.46 25.96 

    For Work In Restricted Working Space, Add  19.52 

XXXXXXX 
. 
 22 11 16 00-0995  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male 

Thread Male Adapters (22 11 16 00-0913) 
. 
. 

 22 11 16 00-0996 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 19.75 5.13 
    For Work In Restricted Working Space, Add  3.85 

. 
 22 11 16 00-0997 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................ 27.42 7.18 

    For Work In Restricted Working Space, Add  5.42 
. 

 22 11 16 00-0998 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 40.08 9.74 
    For Work In Restricted Working Space, Add  7.29 

. 
 22 11 16 00-0999 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 55.08 12.73 

    For Work In Restricted Working Space, Add  9.54 
. 

 22 11 16 00-1000 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ............................. 66.67 14.06 
    For Work In Restricted Working Space, Add  10.56 

. 
 22 11 16 00-1001 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................... 81.86 15.70 

    For Work In Restricted Working Space, Add  11.79 
. 

 22 11 16 00-1002 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ........................... 125.30 17.86 
    For Work In Restricted Working Space, Add  13.42 

. 
 22 11 16 00-1003 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 150.25 21.14 

    For Work In Restricted Working Space, Add  15.85 
. 

 22 11 16 00-1004 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Male Thread Male Adapters ................................. 229.76 25.96 
    For Work In Restricted Working Space, Add  19.52 

XXXXXXX 
. 
 22 11 16 00-1005  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female 

Thread Female Adapters (22 11 16 00-0913) 
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. 

. 
 22 11 16 00-1006 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ....................... 22.38 5.13 

    For Work In Restricted Working Space, Add  3.85 
. 

 22 11 16 00-1007 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ....................... 28.25 7.18 
    For Work In Restricted Working Space, Add  5.42 

. 
 22 11 16 00-1008 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .......................... 40.29 9.74 

    For Work In Restricted Working Space, Add  7.29 
. 

 22 11 16 00-1009 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 55.85 12.73 
    For Work In Restricted Working Space, Add  9.54 

. 
 22 11 16 00-1010 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................... 63.14 14.06 

    For Work In Restricted Working Space, Add  10.56 
. 

 22 11 16 00-1011 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .......................... 78.97 15.70 
    For Work In Restricted Working Space, Add  11.79 

. 
 22 11 16 00-1012 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters .................. 126.97 17.86 

    For Work In Restricted Working Space, Add  13.42 
. 

 22 11 16 00-1013 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 179.35 21.14 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 11 16 00-1014 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Socket Weld x Female Thread Female Adapters ........................ 279.23 25.96 

    For Work In Restricted Working Space, Add  19.52 

XXXXXXX 
. 
 22 11 16 00-1015  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1016 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 17.60 4.72 

    For Work In Restricted Working Space, Add  3.51 
. 

 22 11 16 00-1017 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings .................................................................................... 24.74 6.57 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 11 16 00-1018 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 33.28 8.83 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 11 16 00-1019 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................ 45.66 11.60 
    For Work In Restricted Working Space, Add  8.68 

. 
 22 11 16 00-1020 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................ 53.10 12.83 

    For Work In Restricted Working Space, Add  9.60 
. 

 22 11 16 00-1021 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ....................................................................................... 60.18 14.26 
    For Work In Restricted Working Space, Add  10.71 

. 
 22 11 16 00-1022 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ................................................................................ 99.33 16.21 

    For Work In Restricted Working Space, Add  12.19 
. 

 22 11 16 00-1023 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 107.31 19.19 
    For Work In Restricted Working Space, Add  14.41 

. 
 22 11 16 00-1024 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 136.78 23.60 

    For Work In Restricted Working Space, Add  17.73 
. 

 22 11 16 00-1025 EA 6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 228.35 30.06 
    For Work In Restricted Working Space, Add  22.53 

. 
 22 11 16 00-1026 EA 8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................... 409.01 39.40 

    For Work In Restricted Working Space, Add  29.55 

XXXXXXX 
. 
 22 11 16 00-1027  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1028 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................ 39.18 5.64 

    For Work In Restricted Working Space, Add  4.22 
. 

 22 11 16 00-1029 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................ 46.04 7.90 
    For Work In Restricted Working Space, Add  5.91 

. 
 22 11 16 00-1030 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ........................................................................................... 53.64 10.57 

    For Work In Restricted Working Space, Add  7.94 
. 

 22 11 16 00-1031 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ..................................................................................... 98.58 13.86 
    For Work In Restricted Working Space, Add  10.40 

. 
 22 11 16 00-1032 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 103.42 15.39 

    For Work In Restricted Working Space, Add  11.51 
. 

 22 11 16 00-1033 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 150.82 17.13 
    For Work In Restricted Working Space, Add  12.87 

. 
 22 11 16 00-1034 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ................................................................................... 272.54 19.50 

    For Work In Restricted Working Space, Add  14.62 
. 

 22 11 16 00-1035 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 395.87 23.09 
    For Work In Restricted Working Space, Add  17.30 

. 
 22 11 16 00-1036 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 645.84 28.32 

    For Work In Restricted Working Space, Add  21.27 
. 

 22 11 16 00-1037 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ......................................................................................... 866.58 36.01 
    For Work In Restricted Working Space, Add  27.03 

. 
 22 11 16 00-1038 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Unions ...................................................................................... 1,066.71 47.30 

    For Work In Restricted Working Space, Add  35.46 

XXXXXXX 
. 
 22 11 16 00-1039  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Caps (22 11 16 00-0913) 

. 

. 
 22 11 16 00-1040 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 16.62 4.83 

    For Work In Restricted Working Space, Add  2.20 
. 

 22 11 16 00-1041 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ............................................................................................. 22.43 6.06 
    For Work In Restricted Working Space, Add  2.77 

. 
 22 11 16 00-1042 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 34.92 7.60 

    For Work In Restricted Working Space, Add  3.48 
. 

 22 11 16 00-1043 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 40.05 5.74 
    For Work In Restricted Working Space, Add  4.34 

. 
 22 11 16 00-1044 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 42.09 6.36 

    For Work In Restricted Working Space, Add  4.80 
. 

 22 11 16 00-1045 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap ................................................................................................ 59.86 7.18 
    For Work In Restricted Working Space, Add  5.36 
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. 
 22 11 16 00-1046 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .......................................................................................... 95.93 8.10 

    For Work In Restricted Working Space, Add  6.09 
. 

 22 11 16 00-1047 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 101.37 9.64 
    For Work In Restricted Working Space, Add  7.20 

. 
 22 11 16 00-1048 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 160.03 11.80 

    For Work In Restricted Working Space, Add  8.87 
. 

 22 11 16 00-1049 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 362.23 14.98 
    For Work In Restricted Working Space, Add  11.27 

. 
 22 11 16 00-1050 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) Cap .............................................................................................. 466.15 19.70 

    For Work In Restricted Working Space, Add  14.78 

XXXXXXX 
. 
 22 11 16 00-1051  Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges (22 11 16 00-

0913) 
. 
. 

 22 11 16 00-1052 EA  1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 31.77 3.70 
    For Work In Restricted Working Space, Add  2.80 

. 
 22 11 16 00-1053 EA  3/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ........................................................................... 37.17 5.23 

    For Work In Restricted Working Space, Add  3.94 
. 

 22 11 16 00-1054 EA  1" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 44.43 7.08 
    For Work In Restricted Working Space, Add  5.29 

. 
 22 11 16 00-1055 EA  1-1/4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 50.75 9.23 

    For Work In Restricted Working Space, Add  6.96 
. 

 22 11 16 00-1056 EA  1-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 53.86 10.26 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 11 16 00-1057 EA  2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges .............................................................................. 66.03 11.39 

    For Work In Restricted Working Space, Add  8.56 
. 

 22 11 16 00-1058 EA  2-1/2" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ....................................................................... 91.05 13.03 
    For Work In Restricted Working Space, Add  9.76 

. 
 22 11 16 00-1059 EA  3" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 102.20 15.39 

    For Work In Restricted Working Space, Add  11.51 
. 

 22 11 16 00-1060 EA  4" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 128.18 18.88 
    For Work In Restricted Working Space, Add  14.19 

. 
 22 11 16 00-1061 EA  6" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 187.28 24.01 

    For Work In Restricted Working Space, Add  18.04 
. 

 22 11 16 00-1062 EA  8" Schedule 80 Chlorinated Polyvinyl Chloride (CPVC) 150 LB Flanges ............................................................................ 365.66 31.50 
    For Work In Restricted Working Space, Add  23.64 

XXXXXXX 
. 
 22 11 16 00-1063  Red Brass Pipe And Fittings (22 11 16) 

Note: ASTM B43 And B251 (Pipe), ASME B16.15. 
. 
. 
 22 11 16 00-1064  Schedule 40 Red Brass Pipe (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1065 LF  1/2" Schedule 40 Red Brass Pipe ......................................................................................................................................... 28.83 2.16 

. 
 22 11 16 00-1066 LF  3/4" Schedule 40 Red Brass Pipe ......................................................................................................................................... 38.23 2.16 

. 
 22 11 16 00-1067 LF  1" Schedule 40 Red Brass Pipe ............................................................................................................................................ 52.23 2.16 

. 
 22 11 16 00-1068 LF  1-1/4" Schedule 40 Red Brass Pipe ...................................................................................................................................... 76.64 2.36 

. 
 22 11 16 00-1069 LF  1-1/2" Schedule 40 Red Brass Pipe ...................................................................................................................................... 88.28 2.57 

. 
 22 11 16 00-1070 LF  2" Schedule 40 Red Brass Pipe .......................................................................................................................................... 113.15 3.07 

. 
 22 11 16 00-1071 LF  2-1/2" Schedule 40 Red Brass Pipe .................................................................................................................................... 164.61 3.49 

. 
 22 11 16 00-1072 LF  3" Schedule 40 Red Brass Pipe .......................................................................................................................................... 232.65 3.70 

. 
 22 11 16 00-1073 LF  4" Schedule 40 Red Brass Pipe .......................................................................................................................................... 333.54 3.70 

XXXXXXX 
. 
 22 11 16 00-1074  125 LB Cast Bronze, Screwed, 90 Degree Elbows (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1075 EA  1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ......................................................................................................... 60.08 25.54 

. 
 22 11 16 00-1076 EA  3/4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ......................................................................................................... 68.19 28.11 

. 
 22 11 16 00-1077 EA  1" 125 LB Cast Bronze, Screwed, 90 Degree Elbow ............................................................................................................ 85.93 33.24 

. 
 22 11 16 00-1078 EA  1-1/4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .................................................................................................... 103.08 35.70 

. 
 22 11 16 00-1079 EA  1-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .................................................................................................... 115.69 38.27 

. 
 22 11 16 00-1080 EA  2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 144.80 40.84 

. 
 22 11 16 00-1081 EA  2-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .................................................................................................... 247.91 51.10 

. 
 22 11 16 00-1082 EA  3" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 345.17 61.26 

. 
 22 11 16 00-1083 EA  4" 125 LB Cast Bronze, Screwed, 90 Degree Elbow .......................................................................................................... 614.12 81.67 

XXXXXXX 
. 
 22 11 16 00-1084  125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbows (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1085 EA  1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ......................................................................................... 63.09 25.54 

. 
 22 11 16 00-1086 EA  3/4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ......................................................................................... 72.56 28.11 

. 
 22 11 16 00-1087 EA  1" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow ............................................................................................ 95.08 33.24 

. 
 22 11 16 00-1088 EA  1-1/4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .................................................................................... 115.07 35.70 

. 
 22 11 16 00-1089 EA  1-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .................................................................................... 132.20 38.27 

. 
 22 11 16 00-1090 EA  2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 180.86 40.84 

. 
 22 11 16 00-1091 EA  2-1/2" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .................................................................................... 277.94 51.10 

. 
 22 11 16 00-1092 EA  3" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 437.50 61.26 

. 
 22 11 16 00-1093 EA  4" 125 LB Cast Bronze, Screwed, 90 Degree Reducing Elbow .......................................................................................... 875.40 81.67 

XXXXXXX 
. 
 22 11 16 00-1094  125 LB Cast Bronze, Screwed, 45 Degree Elbows (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1095 EA  1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ......................................................................................................... 61.61 25.54 

. 
 22 11 16 00-1096 EA  3/4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ......................................................................................................... 71.18 28.11 

. 
 22 11 16 00-1097 EA  1" 125 LB Cast Bronze, Screwed, 45 Degree Elbow ............................................................................................................ 91.95 33.24 

. 
 22 11 16 00-1098 EA  1-1/4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .................................................................................................... 112.09 35.70 
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. 
 22 11 16 00-1099 EA  1-1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .................................................................................................... 127.69 38.27 

. 
 22 11 16 00-1100 EA  2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 164.33 40.84 

. 
 22 11 16 00-1101 EA  2-1/2" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .................................................................................................... 259.88 51.10 

. 
 22 11 16 00-1102 EA  3" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 365.67 61.26 

. 
 22 11 16 00-1103 EA  4" 125 LB Cast Bronze, Screwed, 45 Degree Elbow .......................................................................................................... 814.69 81.67 

XXXXXXX 
. 
 22 11 16 00-1104  125 LB Cast Bronze, Screwed, Tees (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1105 EA  1/2" 125 LB Cast Bronze, Screwed, Tee .............................................................................................................................. 87.14 38.27 

. 
 22 11 16 00-1106 EA  3/4" 125 LB Cast Bronze, Screwed, Tee .............................................................................................................................. 98.76 41.86 

. 
 22 11 16 00-1107 EA  1" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 126.13 49.56 

. 
 22 11 16 00-1108 EA  1-1/4" 125 LB Cast Bronze, Screwed, Tee ......................................................................................................................... 153.83 53.66 

. 
 22 11 16 00-1109 EA  1-1/2" 125 LB Cast Bronze, Screwed, Tee ......................................................................................................................... 166.98 57.15 

. 
 22 11 16 00-1110 EA  2" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 209.69 61.26 

. 
 22 11 16 00-1111 EA  2-1/2" 125 LB Cast Bronze, Screwed, Tee ......................................................................................................................... 351.52 76.64 

. 
 22 11 16 00-1112 EA  3" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 487.02 91.93 

. 
 22 11 16 00-1113 EA  4" 125 LB Cast Bronze, Screwed, Tee ............................................................................................................................... 996.30 122.51 

XXXXXXX 
. 
 22 11 16 00-1114  125 LB Cast Bronze, Screwed, Reducing Tees (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1115 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing Tee .............................................................................................................. 91.63 38.27 

. 
 22 11 16 00-1116 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................ 101.79 41.86 

. 
 22 11 16 00-1117 EA  1" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................... 138.15 49.56 

. 
 22 11 16 00-1118 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 162.84 53.66 

. 
 22 11 16 00-1119 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 191.02 57.15 

. 
 22 11 16 00-1120 EA  2" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................... 247.25 61.26 

. 
 22 11 16 00-1121 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing Tee ......................................................................................................... 424.57 76.64 

. 
 22 11 16 00-1122 EA  3" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................... 804.46 91.93 

. 
 22 11 16 00-1123 EA  4" 125 LB Cast Bronze, Screwed, Reducing Tee ............................................................................................................ 1,246.69 122.51 

XXXXXXX 
. 
 22 11 16 00-1124  125 LB Cast Bronze, Screwed, Crosses (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1125 EA  1/2" 125 LB Cast Bronze, Screwed, Cross ......................................................................................................................... 123.18 51.10 

. 
 22 11 16 00-1126 EA  3/4" 125 LB Cast Bronze, Screwed, Cross ......................................................................................................................... 142.40 56.13 

. 
 22 11 16 00-1127 EA  1" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................ 179.36 66.38 

. 
 22 11 16 00-1128 EA  1-1/4" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 221.82 71.51 

. 
 22 11 16 00-1129 EA  1-1/2" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 261.78 76.64 

. 
 22 11 16 00-1130 EA  2" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................ 380.50 81.67 

. 
 22 11 16 00-1131 EA  2-1/2" 125 LB Cast Bronze, Screwed, Cross ...................................................................................................................... 614.98 102.10 

. 
 22 11 16 00-1132 EA  3" 125 LB Cast Bronze, Screwed, Cross ............................................................................................................................ 847.58 122.51 

. 
 22 11 16 00-1133 EA  4" 125 LB Cast Bronze, Screwed, Cross ......................................................................................................................... 1,558.99 163.45 

XXXXXXX 
. 
 22 11 16 00-1134  125 LB Cast Bronze, Screwed, Caps (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1135 EA  1/2" 125 LB Cast Bronze, Screwed, Cap .............................................................................................................................. 28.98 15.19 

. 
 22 11 16 00-1136 EA  3/4" 125 LB Cast Bronze, Screwed, Cap .............................................................................................................................. 32.81 16.73 

. 
 22 11 16 00-1137 EA  1" 125 LB Cast Bronze, Screwed, Cap ................................................................................................................................. 43.51 19.70 

. 
 22 11 16 00-1138 EA  1-1/4" 125 LB Cast Bronze, Screwed, Cap ........................................................................................................................... 56.20 21.24 

. 
 22 11 16 00-1139 EA  1-1/2" 125 LB Cast Bronze, Screwed, Cap ........................................................................................................................... 66.05 22.77 

. 
 22 11 16 00-1140 EA  2" 125 LB Cast Bronze, Screwed, Cap ................................................................................................................................. 90.86 24.31 

. 
 22 11 16 00-1141 EA  2-1/2" 125 LB Cast Bronze, Screwed, Cap ......................................................................................................................... 145.10 30.37 

. 
 22 11 16 00-1142 EA  3" 125 LB Cast Bronze, Screwed, Cap ............................................................................................................................... 208.43 36.43 

. 
 22 11 16 00-1143 EA  4" 125 LB Cast Bronze, Screwed, Cap ............................................................................................................................... 365.84 48.53 

XXXXXXX 
. 
 22 11 16 00-1144  125 LB Cast Bronze, Screwed, Couplings (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1145 EA  1/2" 125 LB Cast Bronze, Screwed, Coupling ...................................................................................................................... 58.60 25.54 

. 
 22 11 16 00-1146 EA  3/4" 125 LB Cast Bronze, Screwed, Coupling ...................................................................................................................... 66.71 28.11 

. 
 22 11 16 00-1147 EA  1" 125 LB Cast Bronze, Screwed, Coupling ......................................................................................................................... 84.42 33.24 

. 
 22 11 16 00-1148 EA  1-1/4" 125 LB Cast Bronze, Screwed, Coupling ................................................................................................................. 101.55 35.70 

. 
 22 11 16 00-1149 EA  1-1/2" 125 LB Cast Bronze, Screwed, Coupling ................................................................................................................. 115.69 38.27 

. 
 22 11 16 00-1150 EA  2" 125 LB Cast Bronze, Screwed, Coupling ....................................................................................................................... 146.31 40.84 

. 
 22 11 16 00-1151 EA  2-1/2" 125 LB Cast Bronze, Screwed, Coupling ................................................................................................................. 207.31 51.10 

. 
 22 11 16 00-1152 EA  3" 125 LB Cast Bronze, Screwed, Coupling ....................................................................................................................... 268.33 61.26 

. 
 22 11 16 00-1153 EA  4" 125 LB Cast Bronze, Screwed, Coupling ....................................................................................................................... 463.87 81.67 

XXXXXXX 
. 
 22 11 16 00-1154  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducers 

(22 11 16 00-1063) 
. 
. 

 22 11 16 00-1155 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer .................................................................. 51.87 20.42 
. 

 22 11 16 00-1156 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer .................................................................. 59.27 22.98 
. 

 22 11 16 00-1157 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ..................................................................... 80.47 30.68 
. 

 22 11 16 00-1158 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................... 96.34 33.24 
. 

 22 11 16 00-1159 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................. 109.24 35.70 
. 

 22 11 16 00-1160 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ................................................................... 132.44 38.27 
. 

 22 11 16 00-1161 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ............................................................. 193.49 48.53 
. 

 22 11 16 00-1162 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ................................................................... 234.89 56.13 
. 

 22 11 16 00-1163 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Pipe Sizes, Bell Reducer ................................................................... 410.16 74.08 

XXXXXXX 

NOT FOR BID
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. 
 22 11 16 00-1164  125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell 

Reducers (22 11 16 00-1063) 
. 
. 

 22 11 16 00-1165 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................ 53.11 20.42 
. 

 22 11 16 00-1166 EA  1" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................... 96.53 28.11 
. 

 22 11 16 00-1167 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 127.06 30.68 
. 

 22 11 16 00-1168 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 148.93 33.24 
. 

 22 11 16 00-1169 EA  2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 199.08 38.27 
. 

 22 11 16 00-1170 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ....................................................... 307.11 48.53 
. 

 22 11 16 00-1171 EA  3" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 371.56 51.10 
. 

 22 11 16 00-1172 EA  4" 125 LB Cast Bronze, Screwed, Reducing 2 Or More Pipe Sizes, Bell Reducer ............................................................. 421.27 66.38 

XXXXXXX 
. 
 22 11 16 00-1173  125 LB Cast Bronze, FIP Threaded, Unions (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1174 EA  1/2" 125 LB Cast Bronze, FIP Threaded, Union ................................................................................................................... 64.89 20.42 

    For 150 LB, Add  9.62 
. 

 22 11 16 00-1175 EA  3/4" 125 LB Cast Bronze, FIP Threaded, Union ................................................................................................................... 77.98 22.47 
    For 150 LB, Add  13.22 

. 
 22 11 16 00-1176 EA  1" 125 LB Cast Bronze, FIP Threaded, Union ...................................................................................................................... 96.68 26.57 

    For 150 LB, Add  17.43 
. 

 22 11 16 00-1177 EA  1-1/4" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 120.28 28.63 
    For 150 LB, Add  25.23 

. 
 22 11 16 00-1178 EA  1-1/2" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 136.43 30.68 

    For 150 LB, Add  30.06 
. 

 22 11 16 00-1179 EA  2" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 161.25 34.68 
    For 150 LB, Add  36.72 

. 
 22 11 16 00-1180 EA 2-1/2" 125 LB Cast Bronze, FIP Threaded, Union .............................................................................................................. 279.09 51.30 

    For 150 LB, Add  70.60 
    For 250 LB, Add  150.02 
    For 300 LB, Add  211.79 

. 
 22 11 16 00-1181 EA 3" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 407.62 67.46 

    For 150 LB, Add  109.08 
    For 250 LB, Add  231.79 
    For 300 LB, Add  327.23 

. 
 22 11 16 00-1182 EA 4" 125 LB Cast Bronze, FIP Threaded, Union .................................................................................................................... 751.00 74.70 

    For 150 LB, Add  240.60 
    For 250 LB, Add  511.28 
    For 300 LB, Add  721.80 

XXXXXXX 
. 
 22 11 16 00-1183  125 LB Cast Bronze, Screwed, Companion Flanges (22 11 16 00-1063) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 22 11 16 00-1184 EA  1/2" 125 LB Cast Bronze, Screwed, Companion Flange .................................................................................................... 184.26 25.54 
. 

 22 11 16 00-1185 EA  3/4" 125 LB Cast Bronze, Screwed, Companion Flange .................................................................................................... 200.61 30.68 
. 

 22 11 16 00-1186 EA  1" 125 LB Cast Bronze, Screwed, Companion Flange ....................................................................................................... 229.91 35.70 
. 

 22 11 16 00-1187 EA  1-1/4" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 262.35 38.27 
. 

 22 11 16 00-1188 EA  1-1/2" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 311.13 40.84 
. 

 22 11 16 00-1189 EA  2" 125 LB Cast Bronze, Screwed, Companion Flange ....................................................................................................... 392.78 43.40 
. 

 22 11 16 00-1190 EA  2-1/2" 125 LB Cast Bronze, Screwed, Companion Flange ................................................................................................. 495.48 51.10 
. 

 22 11 16 00-1191 EA  3" 125 LB Cast Bronze, Screwed, Companion Flange ....................................................................................................... 613.89 63.82 
. 

 22 11 16 00-1192 EA  4" 125 LB Cast Bronze, Screwed, Companion Flange ....................................................................................................... 875.27 89.37 

XXXXXXX 
. 
 22 11 16 00-1193  125 LB Cast Bronze, Screwed, Square Head Plugs (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1194 EA 1/2" 125 LB Cast Bronze, Screwed, Square Head Plug ....................................................................................................... 17.85  

. 
 22 11 16 00-1195 EA 3/4" 125 LB Cast Bronze, Screwed, Square Head Plug ....................................................................................................... 18.44  

. 
 22 11 16 00-1196 EA 1" 125 LB Cast Bronze, Screwed, Square Head Plug .......................................................................................................... 28.43  

. 
 22 11 16 00-1197 EA 1-1/4" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 32.94  

. 
 22 11 16 00-1198 EA 1-1/2" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 37.60  

. 
 22 11 16 00-1199 EA 2" 125 LB Cast Bronze, Screwed, Square Head Plug .......................................................................................................... 56.62  

. 
 22 11 16 00-1200 EA 2-1/2" 125 LB Cast Bronze, Screwed, Square Head Plug .................................................................................................... 85.97  

. 
 22 11 16 00-1201 EA 3" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................ 126.24  

. 
 22 11 16 00-1202 EA 4" 125 LB Cast Bronze, Screwed, Square Head Plug ........................................................................................................ 214.73  

XXXXXXX 
. 
 22 11 16 00-1203  125 LB Cast Bronze, Screwed, Counter Sunk Plugs (22 11 16 00-1063) 

. 

. 
 22 11 16 00-1204 EA  1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ......................................................................................................... 7.53  

. 
 22 11 16 00-1205 EA  3/4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ......................................................................................................... 9.01  

. 
 22 11 16 00-1206 EA  1" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .......................................................................................................... 13.55  

. 
 22 11 16 00-1207 EA  1-1/4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ................................................................................................... 21.05  

. 
 22 11 16 00-1208 EA  1-1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ................................................................................................... 33.33  

. 
 22 11 16 00-1209 EA  2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug .......................................................................................................... 51.66  

. 
 22 11 16 00-1210 EA  2-1/2" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ................................................................................................. 100.55  

. 
 22 11 16 00-1211 EA  3" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ........................................................................................................ 162.84  

. 
 22 11 16 00-1212 EA  4" 125 LB Cast Bronze, Screwed, Counter Sunk Plug ........................................................................................................ 397.15  

XXXXXXX 
. 
 22 11 16 00-1213  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushings (22 11 16 

00-1063) 
. 
. 

 22 11 16 00-1214 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ............................................................................. 6.00  
. 

 22 11 16 00-1215 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ............................................................................. 7.53  
. 

 22 11 16 00-1216 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing .............................................................................. 10.54  

NOT FOR BID
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. 
 22 11 16 00-1217 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ....................................................................... 18.04  

. 
 22 11 16 00-1218 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ....................................................................... 25.57  

. 
 22 11 16 00-1219 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing.............................................................................. 31.59  

. 
 22 11 16 00-1220 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing ....................................................................... 79.64  

. 
 22 11 16 00-1221 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing............................................................................ 117.23  

. 
 22 11 16 00-1222 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Hex Bushing............................................................................ 256.77  

XXXXXXX 
. 
 22 11 16 00-1223  125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushings (22 11 16 

00-1063) 
. 
. 

 22 11 16 00-1224 EA  1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ........................................................................ 10.54  
. 

 22 11 16 00-1225 EA  3/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ........................................................................ 15.01  
. 

 22 11 16 00-1226 EA  1" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ........................................................................... 26.16  
. 

 22 11 16 00-1227 EA  1-1/4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ..................................................................... 35.53  
. 

 22 11 16 00-1228 EA  1-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ..................................................................... 44.42  
. 

 22 11 16 00-1229 EA  2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ........................................................................... 55.96  
. 

 22 11 16 00-1230 EA  2-1/2" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ................................................................... 114.26  
. 

 22 11 16 00-1231 EA  3" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ......................................................................... 180.78  
. 

 22 11 16 00-1232 EA  4" 125 LB Cast Bronze, Screwed, Reducing 1 Or 2 Sizes, Flush Bushing ......................................................................... 379.90  

XXXXXXX 
. 
 22 11 16 00-1233  1/2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1234 EA  1/2" x Close, Red Brass Pipe Nipple..................................................................................................................................... 10.08  
. 

 22 11 16 00-1235 EA  1/2" x 1-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 11.81  
. 

 22 11 16 00-1236 EA  1/2" x 2" Long, Red Brass Pipe Nipple ................................................................................................................................. 14.46  
. 

 22 11 16 00-1237 EA  1/2" x 2-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 17.18  
. 

 22 11 16 00-1238 EA  1/2" x 3" Long, Red Brass Pipe Nipple ................................................................................................................................. 19.91  
. 

 22 11 16 00-1239 EA  1/2" x 3-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 23.49  
. 

 22 11 16 00-1240 EA  1/2" x 4" Long, Red Brass Pipe Nipple ................................................................................................................................. 26.34  
. 

 22 11 16 00-1241 EA  1/2" x 4-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 28.93  
. 

 22 11 16 00-1242 EA  1/2" x 5" Long, Red Brass Pipe Nipple ................................................................................................................................. 31.65  
. 

 22 11 16 00-1243 EA  1/2" x 5-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 34.64  
. 

 22 11 16 00-1244 EA  1/2" x 6" Long, Red Brass Pipe Nipple ................................................................................................................................. 37.29  

XXXXXXX 
. 
 22 11 16 00-1245  3/4" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1246 EA  3/4" x Close, Red Brass Pipe Nipple..................................................................................................................................... 14.73  
. 

 22 11 16 00-1247 EA  3/4" x 1-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 15.53  
. 

 22 11 16 00-1248 EA  3/4" x 2" Long, Red Brass Pipe Nipple ................................................................................................................................. 18.78  
. 

 22 11 16 00-1249 EA  3/4" x 2-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 22.10  
. 

 22 11 16 00-1250 EA  3/4" x 3" Long, Red Brass Pipe Nipple ................................................................................................................................. 25.08  
. 

 22 11 16 00-1251 EA  3/4" x 3-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 28.80  
. 

 22 11 16 00-1252 EA  3/4" x 4" Long, Red Brass Pipe Nipple ................................................................................................................................. 32.38  
. 

 22 11 16 00-1253 EA  3/4" x 4-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 36.36  
. 

 22 11 16 00-1254 EA  3/4" x 5" Long, Red Brass Pipe Nipple ................................................................................................................................. 39.68  
. 

 22 11 16 00-1255 EA  3/4" x 5-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................... 45.72  
. 

 22 11 16 00-1256 EA  3/4" x 6" Long, Red Brass Pipe Nipple ................................................................................................................................. 48.04  

XXXXXXX 
. 
 22 11 16 00-1257  1" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1258 EA  1" x Close, Red Brass Pipe Nipple........................................................................................................................................ 22.43  
. 

 22 11 16 00-1259 EA  1" x 1-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 24.68  
. 

 22 11 16 00-1260 EA  1" x 2" Long, Red Brass Pipe Nipple .................................................................................................................................... 26.94  
. 

 22 11 16 00-1261 EA  1" x 2-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 32.05  
. 

 22 11 16 00-1262 EA  1" x 3" Long, Red Brass Pipe Nipple .................................................................................................................................... 36.23  
. 

 22 11 16 00-1263 EA  1" x 3-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 42.66  
. 

 22 11 16 00-1264 EA  1" x 4" Long, Red Brass Pipe Nipple .................................................................................................................................... 47.77  
. 

 22 11 16 00-1265 EA  1" x 4-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 52.82  
. 

 22 11 16 00-1266 EA  1" x 5" Long, Red Brass Pipe Nipple .................................................................................................................................... 57.99  
. 

 22 11 16 00-1267 EA  1" x 5-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 63.43  
. 

 22 11 16 00-1268 EA  1" x 6" Long, Red Brass Pipe Nipple .................................................................................................................................... 68.48  

XXXXXXX 
. 
 22 11 16 00-1269  1-1/4" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1270 EA  1-1/4" x Close, Red Brass Pipe Nipple ................................................................................................................................. 33.18  
. 

 22 11 16 00-1271 EA  1-1/4" x 1-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 35.35  
. 

 22 11 16 00-1272 EA  1-1/4" x 2" Long, Red Brass Pipe Nipple .............................................................................................................................. 38.02  
. 

 22 11 16 00-1273 EA  1-1/4" x 2-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 45.78  
. 

 22 11 16 00-1274 EA  1-1/4" x 3" Long, Red Brass Pipe Nipple .............................................................................................................................. 53.48  
. 

 22 11 16 00-1275 EA  1-1/4" x 3-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 62.77  
. 

 22 11 16 00-1276 EA  1-1/4" x 4" Long, Red Brass Pipe Nipple .............................................................................................................................. 70.47  
. 

 22 11 16 00-1277 EA  1-1/4" x 4-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 78.16  
. 

 22 11 16 00-1278 EA  1-1/4" x 5" Long, Red Brass Pipe Nipple .............................................................................................................................. 85.93  
. 

 22 11 16 00-1279 EA  1-1/4" x 5-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 94.02  
. 

 22 11 16 00-1280 EA  1-1/4" x 6" Long, Red Brass Pipe Nipple ............................................................................................................................ 101.72  

XXXXXXX 

NOT FOR BID
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. 
 22 11 16 00-1281  1-1/2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1282 EA  1-1/2" x Close, Red Brass Pipe Nipple ................................................................................................................................. 41.27  
. 

 22 11 16 00-1283 EA  1-1/2" x 1-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 43.07  
. 

 22 11 16 00-1284 EA  1-1/2" x 2" Long, Red Brass Pipe Nipple .............................................................................................................................. 44.85  
. 

 22 11 16 00-1285 EA  1-1/2" x 2-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 54.54  
. 

 22 11 16 00-1286 EA  1-1/2" x 3" Long, Red Brass Pipe Nipple .............................................................................................................................. 61.84  
. 

 22 11 16 00-1287 EA  1-1/2" x 3-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 72.72  
. 

 22 11 16 00-1288 EA  1-1/2" x 4" Long, Red Brass Pipe Nipple .............................................................................................................................. 81.88  
. 

 22 11 16 00-1289 EA  1-1/2" x 4-1/2" Long, Red Brass Pipe Nipple ........................................................................................................................ 91.37  
. 

 22 11 16 00-1290 EA  1-1/2" x 5" Long, Red Brass Pipe Nipple ............................................................................................................................ 100.52  
. 

 22 11 16 00-1291 EA  1-1/2" x 5-1/2" Long, Red Brass Pipe Nipple ...................................................................................................................... 109.48  
. 

 22 11 16 00-1292 EA  1-1/2" x 6" Long, Red Brass Pipe Nipple ............................................................................................................................ 118.44  

XXXXXXX 
. 
 22 11 16 00-1293  2" Red Brass Pipe Nipples (22 11 16 00-1063) 

Note: Threaded both ends. 
. 
. 

 22 11 16 00-1294 EA  2" x Close, Red Brass Pipe Nipple ........................................................................................................................................ 63.43  
. 

 22 11 16 00-1295 EA  2" x 1-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 65.65  
. 

 22 11 16 00-1296 EA  2" x 2" Long, Red Brass Pipe Nipple ..................................................................................................................................... 67.85  
. 

 22 11 16 00-1297 EA  2" x 2-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 70.07  
. 

 22 11 16 00-1298 EA  2" x 3" Long, Red Brass Pipe Nipple ..................................................................................................................................... 79.36  
. 

 22 11 16 00-1299 EA  2" x 3-1/2" Long, Red Brass Pipe Nipple .............................................................................................................................. 93.56  
. 

 22 11 16 00-1300 EA  2" x 4" Long, Red Brass Pipe Nipple ................................................................................................................................... 105.10  
. 

 22 11 16 00-1301 EA  2" x 4-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 116.65  
. 

 22 11 16 00-1302 EA  2" x 5" Long, Red Brass Pipe Nipple ................................................................................................................................... 127.06  
. 

 22 11 16 00-1303 EA  2" x 5-1/2" Long, Red Brass Pipe Nipple ............................................................................................................................ 140.14  
. 

 22 11 16 00-1304 EA  2" x 6" Long, Red Brass Pipe Nipple ................................................................................................................................... 151.61  

XXXXXXX 
. 
 22 11 16 00-1305  Cross-Linked Polyethylene Tubing, ASTM F877 (22 11 16) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1306  Cross-Linked Polyethylene Tubing (22 11 16 00-1305) 

. 

. 
 22 11 16 00-1307 LF 3/8" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 5.34  

    For Work In Restricted Working Space, Add  0.97 
. 

 22 11 16 00-1308 LF 1/2" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 5.84  
    For Work In Restricted Working Space, Add  1.04 

. 
 22 11 16 00-1309 LF 3/4" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ............................................................................................... 8.08  

    For Work In Restricted Working Space, Add  1.13 
. 

 22 11 16 00-1310 LF 1" Cross-Linked Polyethylene (PEX , XPE or XLPE) Tubing ................................................................................................ 11.37  
    For Work In Restricted Working Space, Add  1.19 

XXXXXXX 
. 
 22 11 16 00-1311  Cross-Linked Polyethylene Forged Brass PEX Fittings (22 11 16 00-1305) 

Note: Aboveground, domestic water usage. 
. 
. 
 22 11 16 00-1312  Male Adapters (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1313 EA 3/8" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 24.33  

    For Work In Restricted Working Space, Add  5.01 
. 

 22 11 16 00-1314 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 26.35  
    For Work In Restricted Working Space, Add  5.35 

. 
 22 11 16 00-1315 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 29.24  

    For Work In Restricted Working Space, Add  5.68 
. 

 22 11 16 00-1316 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 30.35  
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-1317 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing .......................................................................... 29.24  

    For Work In Restricted Working Space, Add  5.68 
. 

 22 11 16 00-1318 EA 1" x 1", (PE x Threaded) Forged Brass Male Adapter For PEX Tubing ................................................................................ 40.43  
    For Work In Restricted Working Space, Add  6.69 

XXXXXXX 
. 
 22 11 16 00-1319  Female Adapters (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1320 EA 1/2" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 27.24  

    For Work In Restricted Working Space, Add  5.35 
. 

 22 11 16 00-1321 EA 1/2" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 31.68  
    For Work In Restricted Working Space, Add  5.68 

. 
 22 11 16 00-1322 EA 3/4" x 3/4", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 32.79  

    For Work In Restricted Working Space, Add  6.02 
. 

 22 11 16 00-1323 EA 3/4" x 1/2", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ...................................................................... 31.68  
    For Work In Restricted Working Space, Add  5.68 

. 
 22 11 16 00-1324 EA 1" x 1", (PE x Threaded) Forged Brass Female Adapter For PEX Tubing ............................................................................ 41.55  

    For Work In Restricted Working Space, Add  6.69 

XXXXXXX 
. 
 22 11 16 00-1325  Tube Adapters (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1326 EA 3/8" x 1/2" Forged Brass Tube Adapter For PEX Tubing ...................................................................................................... 20.72  

    For Work In Restricted Working Space, Add  5.01 
. 

 22 11 16 00-1327 EA 1/2" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 21.84  
    For Work In Restricted Working Space, Add  5.35 

. 
 22 11 16 00-1328 EA 3/4" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................ 27.45  

    For Work In Restricted Working Space, Add  6.02 
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. 
 22 11 16 00-1329 EA 1" Forged Brass Tube Adapter For PEX Tubing ................................................................................................................... 38.15  

    For Work In Restricted Working Space, Add  6.69 

XXXXXXX 
. 
 22 11 16 00-1330  Plugs (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1331 EA 3/8" Forged Brass Plug For PEX Tubing .............................................................................................................................. 10.92  

    For Work In Restricted Working Space, Add  2.34 
. 

 22 11 16 00-1332 EA 1/2" Forged Brass Plug For PEX Tubing .............................................................................................................................. 12.03  
    For Work In Restricted Working Space, Add  2.67 

. 
 22 11 16 00-1333 EA 3/4" Forged Brass Plug For PEX Tubing .............................................................................................................................. 14.04  

    For Work In Restricted Working Space, Add  3.01 
. 

 22 11 16 00-1334 EA 1" Forged Brass Plug For PEX Tubing ................................................................................................................................. 18.54  
    For Work In Restricted Working Space, Add  3.34 

XXXXXXX 
. 
 22 11 16 00-1335  Tees (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1336 EA 3/8" Forged Brass Tee For PEX Tubing ............................................................................................................................... 29.91  

    For Work In Restricted Working Space, Add  7.02 
. 

 22 11 16 00-1337 EA 1/2" Forged Brass Tee For PEX Tubing ............................................................................................................................... 33.25  
    For Work In Restricted Working Space, Add  8.02 

. 
 22 11 16 00-1338 EA 3/4" Forged Brass Tee For PEX Tubing ............................................................................................................................... 41.04  

    For Work In Restricted Working Space, Add  9.02 
. 

 22 11 16 00-1339 EA 1" Forged Brass Tee For PEX Tubing .................................................................................................................................. 56.92  
    For Work In Restricted Working Space, Add  10.03 

. 
 22 11 16 00-1340 EA 1/2" Forged Brass Reducing Tee For PEX Tubing ............................................................................................................... 32.13  

    For Work In Restricted Working Space, Add  7.69 
. 

 22 11 16 00-1341 EA 3/4" Forged Brass Reducing Tee For PEX Tubing ............................................................................................................... 38.82  
    For Work In Restricted Working Space, Add  8.36 

. 
 22 11 16 00-1342 EA 1" Forged Brass Reducing Tee For PEX Tubing .................................................................................................................. 51.79  

    For Work In Restricted Working Space, Add  9.02 

XXXXXXX 
. 
 22 11 16 00-1343  Couplings (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1344 EA 3/8" Forged Brass Coupling For PEX Tubing ....................................................................................................................... 18.94  

    For Work In Restricted Working Space, Add  4.68 
. 

 22 11 16 00-1345 EA 1/2" Forged Brass Coupling For PEX Tubing ....................................................................................................................... 21.39  
    For Work In Restricted Working Space, Add  5.35 

. 
 22 11 16 00-1346 EA 3/4" Forged Brass Coupling For PEX Tubing ....................................................................................................................... 24.73  

    For Work In Restricted Working Space, Add  6.02 
. 

 22 11 16 00-1347 EA 1" Forged Brass Coupling For PEX Tubing .......................................................................................................................... 32.14  
    For Work In Restricted Working Space, Add  6.69 

. 
 22 11 16 00-1348 EA 3/4" x 1/2" Forged Brass Reducing Coupling For PEX Tubing ............................................................................................. 23.62  

    For Work In Restricted Working Space, Add  5.68 
. 

 22 11 16 00-1349 EA 1" x 3/4" Forged Brass Reducing Coupling For PEX Tubing ................................................................................................ 31.02  
    For Work In Restricted Working Space, Add  6.35 

XXXXXXX 
. 
 22 11 16 00-1350  Fitting Reducers (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1351 EA 3/8" x 1/2" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................... 21.39  

    For Work In Restricted Working Space, Add  5.01 
. 

 22 11 16 00-1352 EA 1/2" Forged Brass Fitting Reducer For PEX Tubing ............................................................................................................. 22.51  
    For Work In Restricted Working Space, Add  5.35 

. 
 22 11 16 00-1353 EA 3/4" Forged Brass Fitting Reducer For PEX Tubing ............................................................................................................. 28.79  

    For Work In Restricted Working Space, Add  6.02 
. 

 22 11 16 00-1354 EA 1" Forged Brass Fitting Reducer For PEX Tubing ................................................................................................................ 45.78  
    For Work In Restricted Working Space, Add  6.69 

XXXXXXX 
. 
 22 11 16 00-1355  90 Degree Elbows (22 11 16 00-1311) 

. 

. 
 22 11 16 00-1356 EA 3/8" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 20.94  

    For Work In Restricted Working Space, Add  4.68 
. 

 22 11 16 00-1357 EA 1/2" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 23.17  
    For Work In Restricted Working Space, Add  5.35 

. 
 22 11 16 00-1358 EA 3/4" Forged Brass 90 Degree Elbow For PEX Tubing .......................................................................................................... 28.79  

    For Work In Restricted Working Space, Add  6.02 
. 

 22 11 16 00-1359 EA 3/4" x 1/2" Forged Brass 90 Degree Elbow For PEX Tubing ................................................................................................ 27.68  
    For Work In Restricted Working Space, Add  5.68 

. 
 22 11 16 00-1360 EA 1/2" Drop 90 Degree Elbow For PEX Tubing ........................................................................................................................ 37.09  

    For Work In Restricted Working Space, Add  5.35 
. 

 22 11 16 00-1361 EA 3/4" Forged Brass Drop 90 Degree Elbow For PEX Tubing ................................................................................................. 41.31  
    For Work In Restricted Working Space, Add  6.02 

. 
 22 11 16 00-1362 EA 3/4" x 1/2" Forged Brass Drop 90 Degree Elbow For PEX Tubing ....................................................................................... 40.20  

    For Work In Restricted Working Space, Add  5.68 

XXXXXXX 
. 
 22 11 19  Domestic Water Piping Specialties (22 11) 

. 

. 
 22 11 19 00-0001  Rubber Hose And Clamps (22 11 19) 

. 

. 
 22 11 19 00-0002  General Purpose Hose (22 11 19 00-0001) 

Note: For medium pressure (up to 200/250 psi) applications requiring excellent resistance to air, oil and heat. 
. 
. 

 22 11 19 00-0003 LF 3/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................... 8.40 2.22 
. 

 22 11 19 00-0004 LF 1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 10.03 2.22 
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. 
 22 11 19 00-0005 LF 5/8" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 12.55 2.22 

. 
 22 11 19 00-0006 LF 3/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ............................................. 12.68 2.22 

. 
 22 11 19 00-0007 LF 1" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 17.79 3.33 

. 
 22 11 19 00-0008 LF 1-1/4" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 30.46 3.33 

. 
 22 11 19 00-0009 LF 1-1/2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp .......................................... 33.08 4.43 

. 
 22 11 19 00-0010 LF 2" Inside Diameter Ethylene Propylene Diene Monomer (EPDM) Rubber Hose And Clamp ................................................ 65.24 4.43 

XXXXXXX 
. 
 22 11 19 00-0011  Reinfored EPDM Water Hose Assembly (22 11 19 00-0001) 

Note: Includes male/female camlock, 150 psi, synthetic fiber with steel wire helix reinforcement. 
. 
. 

 22 11 19 00-0012 LF 1-1/2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement .......................................................................................................... 87.61 4.43 

. 
 22 11 19 00-0013 LF 2" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 103.56 4.43 
. 

 22 11 19 00-0014 LF 3" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 
Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 145.69 5.45 

. 
 22 11 19 00-0015 LF 4" Inside Diameter, Ethylene Propylene Diene Monomer (EPDM) Rubber Hose, Male/Female Camlocks, 

Synthetic Fiber With Steel Wire Helix Reinforcement ........................................................................................................ 205.25 7.36 

XXXXXXX 
. 
 22 11 19 00-0016  Chemical Resistant Rubber Hoses (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0017 EA  50' x 6" Brown Gum Rubber, Chemical Resistant Flexible Hose ..................................................................................... 1,281.25 267.51 

. 
 22 11 19 00-0018 EA  50' x 6" Nitrile Rubber, Low pH Resistance, Flexible Hose .............................................................................................. 1,770.16 267.51 

XXXXXXX 
. 
 22 11 19 00-0019  Water Pump Hose (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0020 EA  2" Inside Diameter, 20' Rubber Discharge Hose ................................................................................................................. 716.27 67.70 

. 
 22 11 19 00-0021 EA  2" Inside Diameter, 20' Rubber Intake Hose ....................................................................................................................... 761.21 67.70 

XXXXXXX 
. 
 22 11 19 00-0022  Barbed Hose x Threaded Male Pipe, Steel Coupling (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0023 EA 3/8" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 27.95 9.31 

. 
 22 11 19 00-0024 EA 1/2" Inside Diameter Barbed Hose x 1/2" Threaded Male Pipe, Steel Coupling ................................................................... 29.64 9.98 

. 
 22 11 19 00-0025 EA 5/8" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 31.74 10.64 

. 
 22 11 19 00-0026 EA 3/4" Inside Diameter Barbed Hose x 3/4" Threaded Male Pipe, Steel Coupling ................................................................... 36.18 11.96 

. 
 22 11 19 00-0027 EA 1" Inside Diameter Barbed Hose x 1" Threaded Male Pipe, Steel Coupling ......................................................................... 43.15 14.63 

. 
 22 11 19 00-0028 EA 1-1/4" Inside Diameter Barbed Hose x 1-1/4" Threaded Male Pipe, Steel Coupling ............................................................. 51.09 17.51 

. 
 22 11 19 00-0029 EA 1-1/2" Inside Diameter Barbed Hose x 1-1/2" Threaded Male Pipe, Steel Coupling ............................................................. 65.76 23.04 

. 
 22 11 19 00-0030 EA 2" Inside Diameter Barbed Hose x 2" Threaded Male Pipe, Steel Coupling ......................................................................... 82.82 28.81 

XXXXXXX 
. 
 22 11 19 00-0031  Worm-Drive Hose Clamp (22 11 19 00-0001) 

. 

. 
 22 11 19 00-0032 EA  3/8" To 1" Diameter Worm Drive Hose Clamp ...................................................................................................................... 12.60 3.33 

. 
 22 11 19 00-0033 EA  1/2" To 1-1/6" Diameter Worm Drive Hose Clamp ................................................................................................................ 13.30 3.33 

. 
 22 11 19 00-0034 EA  5/8" To 1-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................ 14.02 3.33 

. 
 22 11 19 00-0035 EA  3/4" To 2" Diameter Worm Drive Hose Clamp ...................................................................................................................... 14.90 3.33 

. 
 22 11 19 00-0036 EA  1" To 2-1/2" Diameter Worm Drive Hose Clamp ................................................................................................................... 15.89 3.33 

. 
 22 11 19 00-0037 EA  1-1/4" To 2-3/4" Diameter Worm Drive Hose Clamp ............................................................................................................. 17.29 4.43 

. 
 22 11 19 00-0038 EA  1-1/2" To 3" Diameter Worm Drive Hose Clamp ................................................................................................................... 18.61 4.43 

XXXXXXX 
. 
 22 11 19 00-0039  Trap Primer And Accessories (22 11 19) 

. 

. 
 22 11 19 00-0040  Trap Primer (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0041 EA  1/2" Inlet/Outlet, Flow Through Automatic Trap Primer (JR Smith 2699) ............................................................................ 323.16 16.71 

. 
 22 11 19 00-0042 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Two Floor Drains (PPP PR-500) .............................................................. 197.71 11.14 

. 
 22 11 19 00-0043 EA 1/2" Inlet/Outlet, Automatic Trap Primer, Up To Four Floor Drains (PPP PO-500) ............................................................. 191.28 11.14 

XXXXXXX 
. 
 22 11 19 00-0044  Trap Primer Distribution Unit (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0045 EA  Molded Plastic Four Opening Trap Primer Distribution Unit (PPP DU-U) ........................................................................... 158.68 22.29 

Note: Can be used for two, three or four drains. 
. 

 22 11 19 00-0046 EA Copper Four Opening Trap Primer Distribution Unit (PPP DU-4) ....................................................................................... 175.99 22.29 
Note: Can be used for two, three or four drains. 

XXXXXXX 
. 
 22 11 19 00-0047  Trap Primer Manifold (22 11 19 00-0039) 

. 

. 
 22 11 19 00-0048 EA  Two Outlet Trap Primer Manifold ........................................................................................................................................ 258.43 29.97 

. 
 22 11 19 00-0049 EA  Four Outlet Trap Primer Manifold ....................................................................................................................................... 394.33 34.09 

. 
 22 11 19 00-0050 EA  Six Outlet Trap Primer Manifold .......................................................................................................................................... 527.64 36.10 

. 
 22 11 19 00-0051 EA  Eight Outlet Trap Primer Manifold ....................................................................................................................................... 664.70 42.34 

XXXXXXX 
. 
 22 11 19 00-0052  Sewage Air Release Valves (22 11 19) 

. 

. 
 22 11 19 00-0053  Cast Iron, Sewage Air Release Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0054 EA 2" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) ....................................................................................... 950.70 40.69 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0055 EA 3" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,165.73 67.99 

    For Back Flush Attachment, Add  650.00 
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. 
 22 11 19 00-0056 EA 4" x 1/2" NPT, Cast Iron, Sewage Air Release Valve (Apco 400) .................................................................................... 1,478.24 85.83 

    For Back Flush Attachment, Add  650.00 

XXXXXXX 
. 
 22 11 19 00-0057  Cast Iron, Sewage Air Vacuum Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0058 EA 2" x 1" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 401) .......................................................................................... 971.40 40.69 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0059 EA 2" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 402) ....................................................................................... 1,908.00 40.69 

    For Back Flush Attachment, Add  650.00 
. 

 22 11 19 00-0060 EA 3" x 2" NPT, Cast Iron, Sewage Air Vacuum Valve (Apco 403) ....................................................................................... 2,288.61 67.99 
    For Back Flush Attachment, Add  650.00 

. 
 22 11 19 00-0061 EA 4" NPT x 4" With Hood, Cast Iron, Sewage Air Vacuum Valve (Apco 404) ..................................................................... 3,390.25 85.83 

XXXXXXX 
. 
 22 11 19 00-0062  Cast Iron, Sewage Combination Air Valves (22 11 19 00-0052) 

Note: Stainless steel float. 
. 
. 

 22 11 19 00-0063 EA 2" x 1" NPT, Sewage Combination Air Valve (Apco 443) ................................................................................................ 2,078.77 40.69 
. 

 22 11 19 00-0064 EA 2" x 2" NPT, Sewage Combination Air Valve (Apco 445) ................................................................................................ 2,867.89 40.69 
. 

 22 11 19 00-0065 EA 3" x 3" NPT, Sewage Combination Air Valve (Apco 447) ................................................................................................ 3,354.58 67.99 
. 

 22 11 19 00-0066 EA 4" x 4" NPT, Sewage Combination Air Valve (Apco 449) ................................................................................................ 4,101.76 85.83 

XXXXXXX 
. 
 22 11 19 00-0067  Brass, Anti Siphon Vacuum Breakers (22 11 19) 

Note: Watts 288A 
. 
. 

 22 11 19 00-0068 EA 1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 110.50 27.86 
. 

 22 11 19 00-0069 EA 3/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................... 127.31 31.20 
. 

 22 11 19 00-0070 EA 1" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 270.41 35.65 
. 

 22 11 19 00-0071 EA 1-1/4" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 435.34 41.22 
. 

 22 11 19 00-0072 EA 1-1/2" Brass, Anti Siphon Vacuum Breaker ........................................................................................................................ 520.36 45.68 
. 

 22 11 19 00-0073 EA 2" Brass, Anti Siphon Vacuum Breaker .............................................................................................................................. 765.67 55.71 
. 

 22 11 19 00-0074 EA 2-1/2" Brass, Anti Siphon Vacuum Breaker ..................................................................................................................... 2,033.42 69.64 

XXXXXXX 
. 
 22 11 19 00-0075  Anti Siphon Pressure Vacuum Breakers (22 11 19) 

Note: Watts 800M4QT 
. 
. 

 22 11 19 00-0076 EA 1/2" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 342.58 27.86 
. 

 22 11 19 00-0077 EA 3/4" Anti Siphon Pressure Type Vacuum Breaker .............................................................................................................. 297.28 31.20 
. 

 22 11 19 00-0078 EA 1" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 428.26 35.65 
. 

 22 11 19 00-0079 EA 1-1/4" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 782.63 41.22 
. 

 22 11 19 00-0080 EA 1-1/2" Anti Siphon Pressure Type Vacuum Breaker ........................................................................................................... 953.75 45.68 
. 

 22 11 19 00-0081 EA 2" Anti Siphon Pressure Type Vacuum Breaker ................................................................................................................. 959.81 55.71 

XXXXXXX 
. 
 22 11 19 00-0082  Bellows Type Water Hammer Arrestors (22 11 19) 

. 

. 
 22 11 19 00-0083 EA Up To 11 Fixture Unit Capacity, 3/4" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5005) ................................................................................................................................................................................. 165.71 13.32 
. 

 22 11 19 00-0084 EA >11 To 32 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5010) ................................................................................................................................................................................. 315.72 16.12 

. 
 22 11 19 00-0085 EA >32 To 60 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5020) ................................................................................................................................................................................. 455.55 16.12 
. 

 22 11 19 00-0086 EA >60 To 113 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5030) .............................................................................................................................................................................. 1,093.88 16.12 

. 
 22 11 19 00-0087 EA >113 To 154 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 

5040) .............................................................................................................................................................................. 1,227.06 16.12 
. 

 22 11 19 00-0088 EA >154 To 330 Fixture Unit Capacity, 1" Nipple, Stainless Steel, Hydrotrol Water Hammer Arrestor (Jay R. Smith® 
5050) .............................................................................................................................................................................. 1,500.87 16.12 

XXXXXXX 
. 
 22 11 19 00-0089  Piston Type Water Hammer Arrestors (22 11 19) 

. 

. 
 22 11 19 00-0090  Threaded Piston Type Water Hammer Arrestors (22 11 19 00-0089) 

. 

. 
 22 11 19 00-0091 EA Up To 11 Fixture Unit Capacity, 1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 

(MI Fab MWH-A) ............................................................................................................................................................... 192.30 7.43 
. 

 22 11 19 00-0092 EA >11 To 32 Fixture Unit Capacity, 3/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-B) .................................................................................................................................................. 372.01 8.57 

. 
 22 11 19 00-0093 EA >32 To 60 Fixture Unit Capacity, 1" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer Arrestor 

(MI Fab MWH-C) ............................................................................................................................................................... 554.48 9.29 
. 

 22 11 19 00-0094 EA >60 To 113 Fixture Unit Capacity, 1-1/4" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-D) .............................................................................................................................................. 1,369.13 11.98 

. 
 22 11 19 00-0095 EA >113 To 154 Fixture Unit Capacity, 1-1/2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 

Arrestor (MI Fab MWH-E) ............................................................................................................................................... 1,667.42 14.86 
. 

 22 11 19 00-0096 EA >154 To 330 Fixture Unit Capacity, 2" M.P.T Brass Connection, Copper Body, Piston Type Water Hammer 
Arrestor (MI Fab MWH-F) ............................................................................................................................................... 1,897.77 16.12 

XXXXXXX 
. 
 22 11 19 00-0097  Escutcheons (22 11 19) 

. 

. 
 22 11 19 00-0098  Brass Escutcheons (22 11 19 00-0097) 

. 

. 
 22 11 19 00-0099  Shallow Brass Escutcheons (22 11 19 00-0098) 

. 

. 
 22 11 19 00-0100 EA 3/8" IPS, Antique Or Polished Brass Shallow Escutcheon.................................................................................................... 13.07 2.79 

. 
 22 11 19 00-0101 EA 1/2" IPS, Antique Or Polished Brass Shallow Escutcheon.................................................................................................... 14.12 2.79 
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XXXXXXX 
. 
 22 11 19 00-0102  Deep Bell Brass Escutcheons (22 11 19 00-0098) 

. 

. 
 22 11 19 00-0103 EA 3/8" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 15.49 3.12 

. 
 22 11 19 00-0104 EA 1/2" IPS, Antique Or Polished Deep Bell Brass Escutcheon ................................................................................................. 15.53 3.12 

XXXXXXX 
. 
 22 11 19 00-0105  Chrome Plated Brass Escutcheons With Setscrew (22 11 19 00-0098) 

. 

. 
 22 11 19 00-0106 EA 3/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 22.84 2.79 

. 
 22 11 19 00-0107 EA 1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 23.08 2.79 

. 
 22 11 19 00-0108 EA 5/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 23.45 2.79 

. 
 22 11 19 00-0109 EA 3/4" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 24.78 2.79 

. 
 22 11 19 00-0110 EA 7/8" IPS, Chrome Plated Brass Escutcheon With Setscrew ................................................................................................. 25.14 3.34 

. 
 22 11 19 00-0111 EA 1" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 26.44 3.34 

. 
 22 11 19 00-0112 EA 1-1/4" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 27.36 3.68 

. 
 22 11 19 00-0113 EA 1-1/2" IPS, Chrome Plated Brass Escutcheon With Setscrew .............................................................................................. 28.58 3.90 

. 
 22 11 19 00-0114 EA 2" IPS, Chrome Plated Brass Escutcheon With Setscrew .................................................................................................... 41.29 4.46 

XXXXXXX 
. 
 22 11 19 00-0115  Plastic Escutcheons (22 11 19 00-0097) 

. 

. 
 22 11 19 00-0116  Split-Ring White Plastic Escutcheons (22 11 19 00-0115) 

. 

. 
 22 11 19 00-0117 EA  3/8" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.97 2.77 

. 
 22 11 19 00-0118 EA  1/2" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 6.97 2.77 

. 
 22 11 19 00-0119 EA  3/4" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................ 8.18 3.10 

. 
 22 11 19 00-0120 EA  1" IPS, Split-Ring White Plastic Escutcheon ........................................................................................................................... 8.86 3.33 

. 
 22 11 19 00-0121 EA  1-1/4" IPS, Split-Ring White Plastic Escutcheon ..................................................................................................................... 9.53 3.66 

. 
 22 11 19 00-0122 EA  1-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 10.18 3.88 

. 
 22 11 19 00-0123 EA  2" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 11.44 4.43 

. 
 22 11 19 00-0124 EA  2-1/2" IPS, Split-Ring White Plastic Escutcheon ................................................................................................................... 14.98 4.76 

. 
 22 11 19 00-0125 EA  3" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 18.51 4.98 

. 
 22 11 19 00-0126 EA  4" IPS, Split-Ring White Plastic Escutcheon ......................................................................................................................... 22.58 5.55 

XXXXXXX 
. 
 22 11 19 00-0127  Chrome Plate Plastic Escutcheons (22 11 19 00-0115) 

. 

. 
 22 11 19 00-0128 EA  1/2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................ 9.41 2.77 

. 
 22 11 19 00-0129 EA  3/4" IPS, Chrome Plate Plastic Escutcheon .......................................................................................................................... 10.27 3.10 

. 
 22 11 19 00-0130 EA  1" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 11.55 3.33 

. 
 22 11 19 00-0131 EA  1-1/4" IPS, Chrome Plate Plastic Escutcheon....................................................................................................................... 12.83 3.66 

. 
 22 11 19 00-0132 EA  1-1/2" IPS, Chrome Plate Plastic Escutcheon....................................................................................................................... 13.49 3.88 

. 
 22 11 19 00-0133 EA  2" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 17.09 4.43 

. 
 22 11 19 00-0134 EA  2-1/2" IPS, Chrome Plate Plastic Escutcheon....................................................................................................................... 25.16 4.76 

. 
 22 11 19 00-0135 EA  3" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 26.03 4.98 

. 
 22 11 19 00-0136 EA  4" IPS, Chrome Plate Plastic Escutcheon ............................................................................................................................. 27.75 5.55 

XXXXXXX 
. 
 22 11 19 00-0137  Stainless Steel Escutcheons (22 11 19 00-0097) 

. 

. 
 22 11 19 00-0138  Shallow Stainless Steel Escutcheons (22 11 19 00-0137) 

. 

. 
 22 11 19 00-0139 EA 3/8" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 18.28 2.79 

. 
 22 11 19 00-0140 EA 1/2" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 18.28 2.79 

. 
 22 11 19 00-0141 EA 3/4" IPS, Shallow Stainless Steel Escutcheon ...................................................................................................................... 26.26 3.12 

XXXXXXX 
. 
 22 11 19 00-0142  Chrome Plated Steel Escutcheons (22 11 19 00-0097) 

. 

. 
 22 11 19 00-0143  Split-Ring Chrome Plated Steel Escutcheons (22 11 19 00-0142) 

. 

. 
 22 11 19 00-0144 EA  1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.31 2.77 

. 
 22 11 19 00-0145 EA  3/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................ 6.86 3.10 

. 
 22 11 19 00-0146 EA  1" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 7.55 3.33 

. 
 22 11 19 00-0147 EA  1-1/4" IPS, Split-Ring Chrome Plated Steel Escutcheon ........................................................................................................ 8.10 3.66 

. 
 22 11 19 00-0148 EA  1-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ........................................................................................................ 8.66 3.88 

. 
 22 11 19 00-0149 EA  2" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................... 9.98 4.43 

. 
 22 11 19 00-0150 EA  2-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 15.63 4.76 

. 
 22 11 19 00-0151 EA  3" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 16.61 4.98 

. 
 22 11 19 00-0152 EA  3-1/2" IPS, Split-Ring Chrome Plated Steel Escutcheon ...................................................................................................... 20.70 5.31 

. 
 22 11 19 00-0153 EA  4" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 18.07 5.55 

. 
 22 11 19 00-0154 EA  5" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 23.61 6.10 

. 
 22 11 19 00-0155 EA  6" IPS, Split-Ring Chrome Plated Steel Escutcheon ............................................................................................................. 27.68 6.65 

XXXXXXX 
. 
 22 11 19 00-0156  Split-Ring/Springs Chrome Plated Steel Escutcheons (22 11 19 00-0142) 

. 

. 
 22 11 19 00-0157 EA  3/8" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 10.57 2.77 

. 
 22 11 19 00-0158 EA  1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 10.57 2.77 

. 
 22 11 19 00-0159 EA  3/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................ 11.28 3.10 

. 
 22 11 19 00-0160 EA  1" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 11.97 3.33 

. 
 22 11 19 00-0161 EA  1-1/4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 13.49 3.66 

. 
 22 11 19 00-0162 EA  1-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 14.26 3.88 

. 
 22 11 19 00-0163 EA  2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 16.94 4.43 

. 
 22 11 19 00-0164 EA  2-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 19.61 4.76 

. 
 22 11 19 00-0165 EA  3" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 24.19 4.98 
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. 
 22 11 19 00-0166 EA  3-1/2" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ......................................................................................... 29.97 5.31 

. 
 22 11 19 00-0167 EA  4" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 30.36 5.55 

. 
 22 11 19 00-0168 EA  5" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 51.01 6.10 

. 
 22 11 19 00-0169 EA  6" IPS, Split-Ring/Springs Chrome Plated Steel Escutcheon ............................................................................................... 53.18 6.65 

XXXXXXX 
. 
 22 11 19 00-0170  Deep Bell Chrome Plated Steel Escutcheons (22 11 19 00-0142) 

. 

. 
 22 11 19 00-0171 EA 3/8" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.78 3.12 

. 
 22 11 19 00-0172 EA 1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.66 3.12 

. 
 22 11 19 00-0173 EA 3/4" IPS, Deep Bell Chrome Plated Steel Escutcheon............................................................................................................ 7.40 3.12 

. 
 22 11 19 00-0174 EA 1" IPS, Deep Bell Chrome Plated Steel Escutcheon .............................................................................................................. 8.27 3.34 

. 
 22 11 19 00-0175 EA 1-1/4" IPS, Deep Bell Chrome Plated Steel Escutcheon ........................................................................................................ 8.98 3.68 

. 
 22 11 19 00-0176 EA 1-1/2" IPS, Deep Bell Chrome Plated Steel Escutcheon ........................................................................................................ 9.91 3.90 

XXXXXXX 
. 
 22 11 19 00-0177  Shallow Chrome Plated Steel Escutcheons (22 11 19 00-0142) 

. 

. 
 22 11 19 00-0178 EA 3/8" IPS, Shallow Chrome Plated Steel Escutcheon .............................................................................................................. 6.90 2.79 

. 
 22 11 19 00-0179 EA 1/2" IPS, Shallow Chrome Plated Steel Escutcheon .............................................................................................................. 6.90 2.79 

. 
 22 11 19 00-0180 EA 3/4" IPS, Shallow Chrome Plated Steel Escutcheon .............................................................................................................. 7.02 2.79 

. 
 22 11 19 00-0181 EA 1" IPS, Shallow Chrome Plated Steel Escutcheon ................................................................................................................. 7.53 3.34 

. 
 22 11 19 00-0182 EA 1-1/4" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 8.14 3.68 

. 
 22 11 19 00-0183 EA 1-1/2" IPS, Shallow Chrome Plated Steel Escutcheon ........................................................................................................... 9.05 3.90 

. 
 22 11 19 00-0184 EA 2" IPS, Shallow Chrome Plated Steel Escutcheon ............................................................................................................... 10.26 4.46 

XXXXXXX 
. 
 22 11 19 00-0185  Wall Hydrants (22 11 19) 

Note: Female inlet connection, 3/4" hose thread outlet. 
. 
. 
 22 11 19 00-0186  Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker 

Wall Hydrants (22 11 19 00-0185) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0187 EA 6" Thick Wall, Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant .......................... 1,095.41 27.86 

    For Cast Bronze Box, Add  58.11 
    For 1" NPT Outlet, Add  136.96 

. 
 22 11 19 00-0188 EA 12" Thick Wall, Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................ 1,148.23 33.43 

    For Cast Bronze Box, Add  58.11 
    For 1" NPT Outlet, Add  136.96 

. 
 22 11 19 00-0189 EA 18" Thick Wall, Cast Bronze, Non-Freeze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ........................ 1,171.04 40.23 

    For Cast Bronze Box, Add  58.11 
    For 1" NPT Outlet, Add  136.96 

XXXXXXX 
. 
 22 11 19 00-0190  Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrants 

(22 11 19 00-0185) 
Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 

. 

. 
 22 11 19 00-0191 EA Cast Bronze, Stainless Steel Box, Integral Vacuum Breaker Wall Hydrant ..................................................................... 1,059.52 46.79 

    For Cast Bronze Box, Add  58.11 
    For 1" NPT Outlet, Add  136.96 

XXXXXXX 
. 
 22 11 19 00-0192  Cast Bronze Non-Freezing Wall Hydrant (22 11 19 00-0185) 

Note: 3/4" HPT outlet. 3/4" NPT female and 1" NPT male inlet connection. Includes wall clamp. 
. 
. 

 22 11 19 00-0193 EA 3" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 553.69 34.54 
    For 1" NPT Outlet, Add  136.96 

. 
 22 11 19 00-0194 EA 4" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 700.82 34.54 

    For 1" NPT Outlet, Add  136.96 
. 

 22 11 19 00-0195 EA 6" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 700.82 34.54 
    For 1" NPT Outlet, Add  136.96 

. 
 22 11 19 00-0196 EA 8" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ....................................... 700.82 34.54 

    For 1" NPT Outlet, Add  136.96 
. 

 22 11 19 00-0197 EA 10" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 735.06 69.64 
    For 1" NPT Outlet, Add  136.96 

. 
 22 11 19 00-0198 EA 12" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 735.06 69.64 

    For 1" NPT Outlet, Add  136.96 
. 

 22 11 19 00-0199 EA 18" Thick Wall, Cast Bronze, Non-Freeze, Nikaloy Face, Integral Vacuum Breaker Wall Hydrant ..................................... 837.48 69.64 
    For 1" NPT Outlet, Add  136.96 

XXXXXXX 
. 
 22 11 19 00-0200  Stainless Steel Box Type Wall Hydrants (22 11 19 00-0185) 

Note: With 3/4" NPT female and 3/4" NPT male inlet connection. 
. 
. 

 22 11 19 00-0201 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8140) ................................................................ 524.49 27.86 
. 

 22 11 19 00-0202 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8141) ................................... 575.83 27.86 
. 

 22 11 19 00-0203 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8150) ................................................................. 582.83 27.86 
. 

 22 11 19 00-0204 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8151) .................................... 659.82 27.86 
. 

 22 11 19 00-0205 EA Recessed Stainless Steel Hose Box With Wall Flange Less Door (Acorn 8145) ................................................................ 937.38 39.00 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0206 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange Less Door (Acorn 8146) ................................... 967.71 39.00 

Note: Includes hot and cold hose connections. 
. 

 22 11 19 00-0207 EA Recessed Stainless Steel Hose Box With Wall Flange And Door (Acorn 8155) ................................................................. 967.71 39.00 
Note: Includes hot and cold hose connections. 

. 
 22 11 19 00-0208 EA Recessed Stainless Steel Hose Box With Vacuum Breaker, Wall Flange And Door (Acorn 8156) ................................. 1,040.04 39.00 

Note: Includes hot and cold hose connections. 
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XXXXXXX 
. 
 22 11 19 00-0209  Washer Boxes And Dryer Outlets (22 11 19) 

. 

. 
 22 11 19 00-0210  Dryer Vent Kit (22 11 19 00-0209) 

Note: Includes 4" flexible tubing plastic hood clamps and tailpipe. 
. 
. 

 22 11 19 00-0211 EA Dryer Vent Kit With Hood, 4" x 5' Flexible Vent And Clamps ................................................................................................ 79.15 14.48 

XXXXXXX 
. 
 22 11 19 00-0212  Washer Boxes And Dryer Vents (22 11 19 00-0209) 

Note: Includes 1/2" supply valves and mounting brackets. 
. 
. 

 22 11 19 00-0213 EA  2" Washing Machine Outlet Box, Plastic, Two 1/2" Supply Valves ..................................................................................... 276.82 22.29 

XXXXXXX 
. 
 22 11 19 00-0214  Ice Maker Outlet Box (22 11 19) 

Note: Includes one 1/2" quarter turn ball valve and connections wall mount. 
. 
. 

 22 11 19 00-0215 EA  Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................ 148.57 22.29 
. 

 22 11 19 00-0216 EA Plastic Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve With Water Hammer Arrestor, Wall Mount ............................. 151.52 22.29 
. 

 22 11 19 00-0217 EA Steel Ice Maker Outlet Box, 1/2" Quarter Turn Ball Valve, Wall Mount ............................................................................... 228.42 22.29 

XXXXXXX 
. 
 22 11 19 00-0218  Tempering Controllers For Potable Hot Water (22 11 19) 

. 

. 
 22 11 19 00-0219  Point-Of-Use Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: Point-of-Use Water Tempering Valves: ASSE 1016, or 1070, with piston-control mechanism, positive 
shutoff of hot water when cold water supply is lost, bronze body and cap with replaceable corrosion-resistant 
components, including stainless steel piston and liner. 

. 

. 
 22 11 19 00-0220 EA 1/2" Inlets, 1/2" Outlet Sink/Faucet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-2007) ..................................... 571.51 26.97 

. 
 22 11 19 00-0221 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4004) ......................................................... 138.36 26.97 

. 
 22 11 19 00-0222 EA 1/2" Inlets, 1/2" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4008) ......................................................... 319.89 26.97 

. 
 22 11 19 00-0223 EA 3/4" Inlets, 3/4" Outlet Point-Of-Use Thermostatic Mixing Valve (Bradley S59-4016) ......................................................... 364.69 36.33 

XXXXXXX 
. 
 22 11 19 00-0224  Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: Standard Thermostatic, Water Mixing Valves: ASSE 1017, liquid-filled motor and piston control mechanism 
with positive shutoff of hot water when coldwater supply is lost. Water flow is shut off in event of thermostat 
failure. Bronze valve body and cap with replaceable corrosion-resistant components, including stainless steel 
piston and liner. Equipped with integral check stops and removable strainers. 

. 

. 
 22 11 19 00-0225 EA 3/4" Inlets, 3/4" Outlet, 25 GPM Thermostatic Mixing Valve (Bradley S59-2025) ............................................................ 1,568.37 38.90 

. 
 22 11 19 00-0226 EA 3/4" Inlets, 1" Outlet, 45 GPM Thermostatic Mixing Valve (Bradley S59-2045) ............................................................... 1,758.38 47.91 

. 
 22 11 19 00-0227 EA 1" Inlets, 1-1/4" Outlet, 80 GPM Thermostatic Mixing Valve (Bradley S59-2080) ............................................................ 2,114.81 55.73 

. 
 22 11 19 00-0228 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM Thermostatic Mixing Valve (Bradley S59-2130) .................................................... 2,747.93 58.57 

. 
 22 11 19 00-0229 EA 2" Inlets, 2" Outlet, 220 GPM Thermostatic Mixing Valve (Bradley S59-2200) ................................................................ 3,690.49 76.00 

XXXXXXX 
. 
 22 11 19 00-0230  High Low Temperature Thermostatic Mixing Valves (Bradley) (22 11 19 00-0218) 

Note: High Low Temperature Thermostatic Mixing Valves: ASSE 1017, liquid-filled thermal motor and piston 
control mechanism with positive shutoff of hot water when cold water supply is lost, and allowing restricted cold 
flow in event of loss or interruption of hot water supply. Flow is shut off in the event of thermostat failure. 
Equipped with integral check stops, thermometer, and removable strainers. 

. 

. 
 22 11 19 00-0231 EA 3/4" Inlets, 1" Outlet, 45 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3045) ............................................... 4,016.94 59.91 

. 
 22 11 19 00-0232 EA 1" Inlets, 1-1/4" Outlet, 80 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3080) ............................................ 5,232.22 69.66 

. 
 22 11 19 00-0233 EA 1-1/4" Inlets, 1-1/2" Outlet, 130 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3130) .................................... 6,105.89 73.22 

. 
 22 11 19 00-0234 EA 2" Inlets, 2" Outlet, 220 GPM High-Low Thermostatic Mixing Valve (Bradley S59-3200) ................................................ 6,757.81 94.99 

XXXXXXX 
. 
 22 11 19 00-0235  Thermostatic Mixing Valves (Leonard) (22 11 19 00-0218) 

Note: Thermostatic Water Mixing Valve with Integral combination checkstops with strainers, 125 PSI (8.6 BAR) 
maximum operating pressure, Copper encapsulated thermostatic assembly with Teflon coated brass shuttle, 
Locking temperature regulating handle, Top or bottom supply/outlet connections, Integral circulation port 
connection 

. 

. 
 22 11 19 00-0236 EA 3/4" In x 3/4" Out Thermostatic Mixing Valve (Leonard LV-981-RF) ................................................................................ 1,133.84 38.90 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0237 EA 1" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-982-RF) ................................................................................ 1,333.93 47.91 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0238 EA 1-1/4" In x 1-1/4" Out Thermostatic Mixing Valve (Leonard LV-983-RF) .......................................................................... 1,640.89 55.73 

Note: For hot water or two pipe low pressure steam. 
. 

 22 11 19 00-0239 EA 1-1/4" In x 1-1/2" Out Thermostatic Mixing Valve (Leonard LV-984-RF) .......................................................................... 2,010.72 58.60 
Note: For hot water or two pipe low pressure steam. 

. 
 22 11 19 00-0240 EA 2" In x 2" Out Thermostatic Mixing Valve (Leonard LV-985-RF) ...................................................................................... 2,992.34 76.00 

Note: For hot water or two pipe low pressure steam. 

XXXXXXX 
. 
 22 11 19 00-0241  Water Mixing/Self Operating Temperature Regulator (22 11 19 00-0218) 

Note: Includes high rate spring, temperature adjustment screw, temperature dial and remote bulb with 8' capillary 
tube. 

. 

. 
 22 11 19 00-0242 EA  3/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ..................... 3,245.65 55.71 

. 
 22 11 19 00-0243 EA  1" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 3,433.76 70.19 

. 
 22 11 19 00-0244 EA  1-1/4" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 3,778.29 84.68 

. 
 22 11 19 00-0245 EA  1-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 4,155.84 99.16 

. 
 22 11 19 00-0246 EA  2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) ........................ 4,948.52 130.36 

. 
 22 11 19 00-0247 EA  2-1/2" Valve Size, Water Mixing/Self Operating Temperature Regulator (Powers #11 Type WM Regulator) .................. 5,852.00 148.67 

XXXXXXX 
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. 
 22 11 19 00-0248  Thermostatic Mixing Valves (Holby) (22 11 19 00-0218) 

. 

. 
 22 11 19 00-0249 EA 2-1/2" Thermostatic Mixing Valve (Holby HOLBY2500) ................................................................................................... 5,355.82 76.02 

XXXXXXX 
. 
 22 11 19 00-0250  Backflow Preventer Valves (22 11 19) 

. 

. 
 22 11 19 00-0251  Double Check Valve Backflow Preventer Assemblies (22 11 19 00-0250) 

. 

. 
 22 11 19 00-0252  Threaded Double Check Valve Assemblies (22 11 19 00-0251) 

. 

. 
 22 11 19 00-0253  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0252) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
two epoxy coated bronze body check valves (Watts 007 QT or 719 QT series). 

. 

. 
 22 11 19 00-0254 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT series) ................. 470.88 29.86 

    For Work In Restricted Working Space, Add  22.40 
    For Owner Furnished Material, Deduct  -396.23 

. 
 22 11 19 00-0255 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 553.15 42.34 

    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -447.30 

. 
 22 11 19 00-0256 EA 1"Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ..................... 636.75 51.70 

    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -507.50 

. 
 22 11 19 00-0257 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) .............. 896.02 60.17 

    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -745.60 

. 
 22 11 19 00-0258 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ........... 1,111.73 69.08 

    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -940.15 

. 
 22 11 19 00-0259 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 007 QT or 719 QT Series) ................. 1,276.86 89.13 

    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -1,054.03 

XXXXXXX 
. 
 22 11 19 00-0260  Double Check Valve Assemblies With Quarter Turn Shut-Offs And Strainer 

(22 11 19 00-0252) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, two 
epoxy coated bronze body check valves, and bronze strainer (Watts 007 QT-S or 719 QT-S series). 

. 

. 
 22 11 19 00-0261 EA 1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 584.26 29.86 
    For Work In Restricted Working Space, Add  22.40 
    For Owner Furnished Material, Deduct  -509.61 

. 
 22 11 19 00-0262 EA 3/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 719.21 42.34 
    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -613.36 

. 
 22 11 19 00-0263 EA 1" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) ................................................................................................................................................................................. 840.33 51.70 
    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -711.08 

. 
 22 11 19 00-0264 EA 1-1/4" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,186.09 60.17 
    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -1,035.67 

. 
 22 11 19 00-0265 EA 1-1/2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 

719 QT-S) ....................................................................................................................................................................... 1,453.38 69.08 
    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -1,281.80 

. 
 22 11 19 00-0266 EA 2" Threaded Double Check Valve Assembly With Quarter Turn Shut-offs And Strainer (Watts 007 QT-S or 719 

QT-S) .............................................................................................................................................................................. 1,748.54 89.13 
    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -1,525.71 

XXXXXXX 
. 
 22 11 19 00-0267  Flanged Double Check Valve Assemblies (22 11 19 00-0251) 

. 

. 
 22 11 19 00-0268  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0267) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 NRS series). 

. 

. 
 22 11 19 00-0269 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ............................................... 6,460.84 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,132.50 

. 
 22 11 19 00-0270 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF007 NRS) ..................................................... 7,098.38 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -6,734.13 

XXXXXXX 
. 
 22 11 19 00-0271  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF007 OSY series). 

. 

. 
 22 11 19 00-0272 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF007 OSY) ................. 7,084.17 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,755.83 

. 
 22 11 19 00-0273 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 007 OSY) ........................... 8,137.26 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,773.01 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 11 Facility Water Distribution 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 92  San Bernardino County 

XXXXXXX 
. 
 22 11 19 00-0274  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs (22 11 19 00-0267) 

Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 NRS series). 

. 

. 
 22 11 19 00-0275 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ..................................... 6,505.79 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,177.47 

. 
 22 11 19 00-0276 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 4,943.64 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -4,579.38 

. 
 22 11 19 00-0277 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS series) ........................................... 7,743.13 410.42 

    For Work In Restricted Working Space, Add  164.08 
    For Owner Furnished Material, Deduct  -7,196.20 

. 
 22 11 19 00-0278 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................ 11,767.69 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -10,634.56 

. 
 22 11 19 00-0279 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ........................................ 26,989.46 940.91 

    For Work In Restricted Working Space, Add  509.99 
    For Owner Furnished Material, Deduct  -25,289.49 

. 
 22 11 19 00-0280 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts LF709 NRS Series) ...................................... 34,684.27 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -32,660.82 

XXXXXXX 
. 
 22 11 19 00-0281  Double Check Valve Assemblies With Non-Rising Stem Shut-Offs And 

Strainer (22 11 19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and iron body strainer (Watts 709 NRS-S series). 

. 

. 
 22 11 19 00-0282 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) .......... 9,059.51 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -8,512.63 

. 
 22 11 19 00-0283 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ........ 15,075.86 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -13,942.73 

. 
 22 11 19 00-0284 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs And Strainer (Watts LF709 NRS-S-FDA Series) ...... 40,328.00 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -38,304.55 

XXXXXXX 
. 
 22 11 19 00-0285  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and two 
epoxy coated iron body check valves (Watts LF709 OSY series). 

. 

. 
 22 11 19 00-0286 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ...... 6,913.59 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,585.27 

. 
 22 11 19 00-0287 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY series) ............ 7,596.11 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,231.86 

. 
 22 11 19 00-0288 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ............ 8,220.65 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -7,673.77 

. 
 22 11 19 00-0289 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 13,798.19 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -12,665.06 

. 
 22 11 19 00-0290 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) .......... 28,675.48 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -26,975.78 

. 
 22 11 19 00-0291 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts LF709 OSY Series) ........ 36,860.08 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -34,836.63 

XXXXXXX 
. 
 22 11 19 00-0292  Double Check Valve Assemblies With Outside Stem And Yoke Shut-Offs (22 

11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 OSY series). 

. 

. 
 22 11 19 00-0293 EA 2-1/2" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .......... 4,096.36 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -3,768.04 

. 
 22 11 19 00-0294 EA 3" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 4,509.31 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -4,145.06 

. 
 22 11 19 00-0295 EA 4" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 5,068.96 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -4,522.08 

. 
 22 11 19 00-0296 EA 6" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ................ 8,204.04 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -7,070.91 

. 
 22 11 19 00-0297 EA 8" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) .............. 15,679.48 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -13,979.78 
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. 
 22 11 19 00-0298 EA 10" Flanged Double Check Valve Assembly With Outside Stem And Yoke Shut-offs (Watts 757 OSY Series) ............ 16,982.81 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -14,959.36 

XXXXXXX 
. 
 22 11 19 00-0299  N-Pattern Double Check Valve Assemblies With Outside Stem And Yoke 

Shut-Offs (22 11 19 00-0267) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N OSY series). 

. 

. 
 22 11 19 00-0300 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N 

OSY Series).................................................................................................................................................................... 5,433.34 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -5,105.02 

. 
 22 11 19 00-0301 EA 3" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) ............................................................................................................................................................................ 5,846.29 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -5,482.04 

. 
 22 11 19 00-0302 EA 4" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757 OSY 

Series) ............................................................................................................................................................................ 7,303.10 410.42 
    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -6,756.22 

. 
 22 11 19 00-0303 EA 6" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 11,944.09 627.27 
    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -10,810.96 

. 
 22 11 19 00-0304 EA 8" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 21,222.62 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -19,522.92 

. 
 22 11 19 00-0305 EA 10" N-Pattern Flanged Double Check Valve Assembly With Outside Stem And Yoke Shutoffs (Watts 757N OSY 

Series) .......................................................................................................................................................................... 25,254.55 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -23,231.10 

XXXXXXX 
. 
 22 11 19 00-0306  Double Check Valve Assemblies With Non-Rising Stem Shut-Off Valves (22 11 

19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 NRS series). 

. 

. 
 22 11 19 00-0307 EA 2-1/2" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series) ........................................ 3,830.44 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -3,502.12 

. 
 22 11 19 00-0308 EA 3" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 4,255.48 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -3,891.23 

. 
 22 11 19 00-0309 EA 4" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 4,827.07 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -4,280.19 

. 
 22 11 19 00-0310 EA 6" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS Series)............................................... 8,014.02 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -6,880.89 

. 
 22 11 19 00-0311 EA 8" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ............................................. 15,496.36 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -13,796.66 

. 
 22 11 19 00-0312 EA 10" Flanged Double Check Valve Assembly With NRS Shut-offs (Watts 757 NRS series) ........................................... 17,494.11 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -15,470.66 

XXXXXXX 
. 
 22 11 19 00-0313  N-Pattern Double Check Valve Assemblies With Non-Rising Stem Shut-

Offs (22 11 19 00-0267) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N NRS series). 

. 

. 
 22 11 19 00-0314 EA 2-1/2" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .......................... 5,055.31 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -4,726.99 

. 
 22 11 19 00-0315 EA 3" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 5,468.26 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -5,104.01 

. 
 22 11 19 00-0316 EA 4" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ................................ 6,925.54 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -6,378.66 

. 
 22 11 19 00-0317 EA 6" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 11,541.95 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -10,408.82 

. 
 22 11 19 00-0318 EA 8" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) .............................. 20,613.94 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -18,914.24 

. 
 22 11 19 00-0319 EA 10" N-Pattern Flanged Double Check Valve Assembly With NRS Shutoffs (Watts 757 NRS series) ............................ 24,644.10 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -22,620.65 

XXXXXXX 
NOT FOR BID
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. 
 22 11 19 00-0320  Double Check Valve Assemblies With Butterfly Shut-Off Valves (22 11 19 00-0267) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757 BFG series). 

. 

. 
 22 11 19 00-0321 EA 2-1/2" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ....................................... 4,459.35 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -4,131.03 

. 
 22 11 19 00-0322 EA 3" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 4,872.30 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -4,508.05 

. 
 22 11 19 00-0323 EA 4" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 5,431.95 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -4,885.07 

. 
 22 11 19 00-0324 EA 6" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................................. 8,576.18 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -7,443.05 

. 
 22 11 19 00-0325 EA 8" Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................................... 16,051.62 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -14,351.92 

XXXXXXX 
. 
 22 11 19 00-0326  N-Pattern Double Check Valve Assemblies With Butterfly Shut-Offs (22 11 19 00-

0267) 
Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, and single stainless steel 
housing and sleeve for two check valves (Watts 757N BFG series). 

. 

. 
 22 11 19 00-0327 EA 2-1/2" N-Pattern Flanged Double Check Assembly With Butterfly Valves (Watts 757 BFG series) ................................. 5,796.33 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -5,468.01 

. 
 22 11 19 00-0328 EA 3" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 6,209.28 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -5,845.03 

. 
 22 11 19 00-0329 EA 4" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ............................. 7,666.09 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -7,119.21 

. 
 22 11 19 00-0330 EA 6" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 12,316.31 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -11,183.18 

. 
 22 11 19 00-0331 EA 8" N-Pattern Flanged Double Check Valve Assembly With Butterfly Valves (Watts 757 BFG series) ........................... 16,051.62 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -14,351.92 

XXXXXXX 
. 
 22 11 19 00-0332  Grooved Double Check Valve Assemblies (22 11 19 00-0251) 

. 

. 
 22 11 19 00-0333  Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0332) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757 QT series). 

. 

. 
 22 11 19 00-0334 EA 2-1/2" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .............................. 3,830.44 131.34 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -3,502.12 

. 
 22 11 19 00-0335 EA 3" Grooved Double Check Valve Assembly With Quarter Turn Shut-offs (Watts 757 QT series) .................................... 4,255.48 145.70 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -3,891.23 

XXXXXXX 
. 
 22 11 19 00-0336  N-Patten Double Check Valve Assemblies With Quarter Turn Shut-Offs (22 11 

19 00-0332) 
Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and single 
stainless steel housing and sleeve for two check valves (Watts 757N QT series). 

. 

. 
 22 11 19 00-0337 EA 2-1/2" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series) .............................. 5,055.31 131.34 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -4,726.99 

. 
 22 11 19 00-0338 EA 3" N-Pattern Grooved Double Check Valve Assembly With QT Shutoffs (Watts 757 QT series)..................................... 5,468.26 145.70 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -5,104.01 

XXXXXXX 
. 
 22 11 19 00-0339  Reduced Pressure Zone Backflow Preventer Assemblies (22 11 19 00-0250) 

. 

. 
 22 11 19 00-0340  Threaded Reduced Pressure Zone Assemblies (22 11 19 00-0339) 

. 

. 
 22 11 19 00-0341  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 009 QT series). 

. 

. 
 22 11 19 00-0342 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 525.46 25.85 

    For Work In Restricted Working Space, Add  19.39 
    For Owner Furnished Material, Deduct  -460.84 

. 
 22 11 19 00-0343 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 554.53 28.52 

    For Work In Restricted Working Space, Add  21.39 
    For Owner Furnished Material, Deduct  -483.22 

. 
 22 11 19 00-0344 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009 QT series) ............................ 647.07 29.86 

    For Work In Restricted Working Space, Add  22.40 
    For Owner Furnished Material, Deduct  -572.42 

. 
 22 11 19 00-0345 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M3 QT series) ....................... 868.20 42.34 

    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -762.35 
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. 
 22 11 19 00-0346 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,029.57 51.70 

    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -900.32 

. 
 22 11 19 00-0347 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,562.75 60.17 

    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -1,412.33 

. 
 22 11 19 00-0348 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ................. 1,650.34 69.08 

    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -1,478.76 

. 
 22 11 19 00-0349 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 009M2 QT series) ....................... 1,977.61 89.13 

    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -1,754.78 

XXXXXXX 
. 
 22 11 19 00-0350  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 009 QT-S series). 

. 

. 
 22 11 19 00-0351 EA 1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 581.25 25.85 
    For Work In Restricted Working Space, Add  19.39 
    For Owner Furnished Material, Deduct  -516.63 

. 
 22 11 19 00-0352 EA 3/8" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 613.33 28.52 
    For Work In Restricted Working Space, Add  21.39 
    For Owner Furnished Material, Deduct  -542.02 

. 
 22 11 19 00-0353 EA 1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 727.64 42.34 
    For Work In Restricted Working Space, Add  22.40 
    For Owner Furnished Material, Deduct  -652.99 

. 
 22 11 19 00-0354 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ................................................................................................................................................................................ 994.83 42.34 
    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -888.98 

. 
 22 11 19 00-0355 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,187.90 51.70 
    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -1,058.65 

. 
 22 11 19 00-0356 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,778.68 60.17 
    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -1,628.26 

. 
 22 11 19 00-0357 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 1,955.06 69.08 
    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -1,783.48 

. 
 22 11 19 00-0358 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 009 QT-S 

series) ............................................................................................................................................................................. 2,351.46 89.13 
    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -2,128.63 

XXXXXXX 
. 
 22 11 19 00-0359  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 919 QT series). 

. 

. 
 22 11 19 00-0360 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 868.20 42.34 

    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -762.35 

. 
 22 11 19 00-0361 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,029.57 51.70 

    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -900.32 

. 
 22 11 19 00-0362 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,562.75 60.17 

    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -1,412.33 

. 
 22 11 19 00-0363 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ...................... 1,650.34 69.08 

    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -1,478.76 

. 
 22 11 19 00-0364 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 919 QT series) ............................ 1,977.61 89.13 

    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -1,754.78 

XXXXXXX 
. 
 22 11 19 00-0365  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0340) 

Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, and 
captured spring assemblies (Watts 909 QT series). 

. 

. 
 22 11 19 00-0366 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................ 1,808.70 42.34 

    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -1,702.85 

. 
 22 11 19 00-0367 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909QT) ................................... 2,140.28 51.70 

    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -2,011.03 

. 
 22 11 19 00-0368 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 3,300.98 60.17 

    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -3,150.56 

NOT FOR BID
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. 
 22 11 19 00-0369 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts LF909M1QT) ........................ 3,567.25 69.08 

    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -3,395.67 

. 
 22 11 19 00-0370 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs (Watts 909M1QT) ................................... 4,134.51 89.13 

    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -3,911.68 

XXXXXXX 
. 
 22 11 19 00-0371  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts LF909 QT-S series). 

. 

. 
 22 11 19 00-0372 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........ 2,441.68 42.34 

    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -2,335.83 

. 
 22 11 19 00-0373 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909QT-S) ........... 2,901.97 51.70 

    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -2,772.72 

. 
 22 11 19 00-0374 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 4,431.62 60.17 
    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -4,281.20 

. 
 22 11 19 00-0375 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 

LF909M1QT-S) ............................................................................................................................................................... 4,839.80 69.08 
    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -4,668.22 

. 
 22 11 19 00-0376 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts LF909M1QT-S) ...... 5,745.91 89.13 

    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -5,523.08 

XXXXXXX 
. 
 22 11 19 00-0377  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs And 

Strainer (22 11 19 00-0340) 
Note: Includes ball type test cocks, two quarter-turn (QT) full port resilient seated bronze body ball valves, bronze 
strainer, and captured spring assemblies (Watts 919 QT-S series). 

. 

. 
 22 11 19 00-0378 EA 3/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ................................................................................................................................................................................ 994.83 42.34 
    For Work In Restricted Working Space, Add  31.76 
    For Owner Furnished Material, Deduct  -888.98 

. 
 22 11 19 00-0379 EA 1" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,187.90 51.70 
    For Work In Restricted Working Space, Add  38.78 
    For Owner Furnished Material, Deduct  -1,058.65 

. 
 22 11 19 00-0380 EA 1-1/4" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,778.68 60.17 
    For Work In Restricted Working Space, Add  45.13 
    For Owner Furnished Material, Deduct  -1,628.26 

. 
 22 11 19 00-0381 EA 1-1/2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 1,955.06 69.08 
    For Work In Restricted Working Space, Add  51.47 
    For Owner Furnished Material, Deduct  -1,783.48 

. 
 22 11 19 00-0382 EA 2" Threaded Reduced Pressure Zone Assembly With Quarter Turn Shut-offs And Strainer (Watts 919QT-S 

series) ............................................................................................................................................................................. 2,351.46 89.13 
    For Work In Restricted Working Space, Add  66.85 
    For Owner Furnished Material, Deduct  -2,128.63 

XXXXXXX 
. 
 22 11 19 00-0383  Flanged Reduced Pressure Zone Assemblies (22 11 19 00-0339) 

. 

. 
 22 11 19 00-0384  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 NRS series). 

. 

. 
 22 11 19 00-0385 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ............................... 5,938.30 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -5,609.96 

. 
 22 11 19 00-0386 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF009 NRS series) ..................................... 6,692.13 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -6,327.88 

XXXXXXX 
. 
 22 11 19 00-0387  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF009 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0388 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 7,088.83 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,760.49 

. 
 22 11 19 00-0389 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF009 NRS-S-FDA 

series) ............................................................................................................................................................................. 8,028.72 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,664.47 

XXXXXXX 
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. 
 22 11 19 00-0390  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF009 OSY series). 

. 

. 
 22 11 19 00-0391 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY 

series) ............................................................................................................................................................................. 6,378.66 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,050.32 

. 
 22 11 19 00-0392 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF009 OSY series) ...... 7,424.00 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,059.75 

XXXXXXX 
. 
 22 11 19 00-0393  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs And Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies. (Watts LF009 OSY-S-FDA Series) 

. 

. 
 22 11 19 00-0394 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts 

LF009 OSY-S-FDA series) ............................................................................................................................................. 7,088.83 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,760.49 

. 
 22 11 19 00-0395 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs And Strainer (Watts LF009 

OSY-S-FDA series) ........................................................................................................................................................ 8,028.72 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,664.47 

XXXXXXX 
. 
 22 11 19 00-0396  Reduced Pressure Zone Assemblies With Quarter Turn Shut-Offs (22 11 19 00-0383) 

Note: Includes ball type test cocks, two quarter turn (QT) resilient seated iron body ball valves, and captured 
spring assemblies (Watts LF009 QT-FDA series). 

. 

. 
 22 11 19 00-0397 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ........................... 7,874.96 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -7,546.62 

. 
 22 11 19 00-0398 EA 3" Flanged Reduced Pressure Zone Assembly With QT Shut-offs (Watts LF009 QT-FDA series) ................................. 9,115.67 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -8,751.42 

XXXXXXX 
. 
 22 11 19 00-0399  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Offs (22 11 19 

00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 NRS series). 

. 

. 
 22 11 19 00-0400 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ............................ 10,234.91 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -9,906.59 

. 
 22 11 19 00-0401 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 11,629.15 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -11,264.89 

. 
 22 11 19 00-0402 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 14,629.21 410.42 

    For Work In Restricted Working Space, Add  164.08 
    For Owner Furnished Material, Deduct  -14,082.28 

. 
 22 11 19 00-0403 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909 NRS series) ................................... 22,047.58 627.27 

    For Work In Restricted Working Space, Add  475.95 
    For Owner Furnished Material, Deduct  -20,461.09 

. 
 22 11 19 00-0404 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) .............................. 36,598.10 940.91 

    For Work In Restricted Working Space, Add  713.92 
    For Owner Furnished Material, Deduct  -34,218.37 

. 
 22 11 19 00-0405 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs (Watts LF909M1 NRS series) ............................ 47,344.91 1,112.89 

    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -45,321.46 

XXXXXXX 
. 
 22 11 19 00-0406  Reduced Pressure Zone Assemblies With Non-Rising Stem Shut-Off And 

Epoxy Coated Strainer (22 11 19 00-0383) 
Note: Includes ball type test cocks, two non-rising stem (NRS) resilient seated iron body gate valves, iron body 
strainer, and captured spring assemblies (Watts LF909 NRS-S-FDA series). 

. 

. 
 22 11 19 00-0407 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 11,033.46 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -10,705.14 

. 
 22 11 19 00-0408 EA 3" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 12,469.55 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -12,105.30 

. 
 22 11 19 00-0409 EA 4" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 15,917.68 410.42 
    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -15,370.80 

. 
 22 11 19 00-0410 EA 6" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 24,019.54 627.27 
    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -22,886.41 

NOT FOR BID
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. 
 22 11 19 00-0411 EA 8" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 38,912.37 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -37,212.67 

. 
 22 11 19 00-0412 EA 10" Flanged Reduced Pressure Zone Assembly With NRS Shut-offs And Strainer (Watts LF909 NRS-S-FDA 

series) ........................................................................................................................................................................... 52,842.42 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -50,818.97 

XXXXXXX 
. 
 22 11 19 00-0413  Reduced Pressure Zone Assemblies With Outside Stem And Yoke Shut-

Offs (22 11 19 00-0383) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, and 
captured spring assemblies (Watts LF909 OSY series). 

. 

. 
 22 11 19 00-0414 EA 2-1/2" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY 

series) ........................................................................................................................................................................... 10,892.35 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -10,564.03 

. 
 22 11 19 00-0415 EA 3" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 12,382.73 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -12,018.47 

. 
 22 11 19 00-0416 EA 4" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 15,565.75 410.42 

    For Work In Restricted Working Space, Add  164.08 
    For Owner Furnished Material, Deduct  -15,018.82 

. 
 22 11 19 00-0417 EA 6" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909 OSY series) .... 22,959.47 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -21,826.34 

. 
 22 11 19 00-0418 EA 8" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 38,200.35 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -36,500.65 

. 
 22 11 19 00-0419 EA 10" Flanged Reduced Pressure Zone Assembly With Outside Stem And Yoke Shut-offs (Watts LF909M1 OSY 

series) ........................................................................................................................................................................... 50,364.64 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -48,341.19 

XXXXXXX 
. 
 22 11 19 00-0420  Double Check Detector Assemblies (22 11 19 00-0250) 

. 

. 
 22 11 19 00-0421  Flanged Double Check Detector Assemblies With Meter (22 11 19 00-0420) 

. 

. 
 22 11 19 00-0422  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0421) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, two epoxy 
coated iron body check valves, and meter (Watts 709 DCDA OSY series). 

. 

. 
 22 11 19 00-0423 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 8,152.84 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -7,788.59 

. 
 22 11 19 00-0424 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ......................................................................................................................................................... 8,516.19 410.42 
    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -7,969.31 

. 
 22 11 19 00-0425 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 11,481.56 627.27 
    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -10,348.43 

. 
 22 11 19 00-0426 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 20,405.08 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -18,705.38 

. 
 22 11 19 00-0427 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 007 

DCDA OSY series) ....................................................................................................................................................... 27,587.39 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -25,563.94 

XXXXXXX 
. 
 22 11 19 00-0428  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

And Meter (22 11 19 00-0421) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 757 DCDA OSY series). 

. 

. 
 22 11 19 00-0429 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,098.40 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -5,770.06 

. 
 22 11 19 00-0430 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 6,510.94 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -6,146.69 

. 
 22 11 19 00-0431 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 7,079.51 410.42 
    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -6,532.63 

NOT FOR BID
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. 
 22 11 19 00-0432 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ......................................................................................................................................................... 9,615.68 627.27 
    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -8,482.55 

. 
 22 11 19 00-0433 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 17,032.67 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -15,332.97 

. 
 22 11 19 00-0434 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs And Meter (Watts 757 

DCDA OSY series) ....................................................................................................................................................... 20,083.64 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -18,060.19 

XXXXXXX 
. 
 22 11 19 00-0435  Double Check Detector Assembly With Butterfly Valves And Meter (22 11 19 00-0421) 

Note: Includes ball type test cocks, two resilient seated iron body butterfly valves, single stainless steel housing 
and sleeve for two check valves, and meter (Watts 757 DCDA BFG series). 

. 

. 
 22 11 19 00-0436 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ...... 6,461.46 246.25 

    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -6,133.12 

. 
 22 11 19 00-0437 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 6,874.01 277.04 

    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -6,509.76 

. 
 22 11 19 00-0438 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 7,442.50 410.42 

    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -6,895.62 

. 
 22 11 19 00-0439 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) ............ 9,987.81 627.27 

    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -8,854.68 

. 
 22 11 19 00-0440 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves And Meter (Watts 757 DCDA BFG series) .......... 16,586.18 940.91 

    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -14,886.48 

XXXXXXX 
. 
 22 11 19 00-0441  Flanged Double Check Detector Assemblies Without Meter (22 11 19 00-0420) 

. 

. 
 22 11 19 00-0442  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

Less Meter (22 11 19 00-0441) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves (Watts 757 DCDA OSY LM series). 

. 

. 
 22 11 19 00-0443 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 5,983.76 246.25 
    For Work In Restricted Working Space, Add  98.50 

. 
 22 11 19 00-0444 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,396.35 277.04 
    For Work In Restricted Working Space, Add  109.28 

. 
 22 11 19 00-0445 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 6,964.92 410.42 
    For Work In Restricted Working Space, Add  164.06 

. 
 22 11 19 00-0446 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................... 9,501.09 627.27 
    For Work In Restricted Working Space, Add  339.94 

. 
 22 11 19 00-0447 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 16,918.16 940.91 
    For Work In Restricted Working Space, Add  509.91 

. 
 22 11 19 00-0448 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs Less Meter (Watts 757 

DCDA OSY LM series) ................................................................................................................................................. 19,968.97 1,112.89 
    For Work In Restricted Working Space, Add  607.04 

XXXXXXX 
. 
 22 11 19 00-0449  Double Check Detector Assembly With Butterfly Valves Less Meter (22 11 19 00-

0441) 
Note: Includes ball type test cocks, two butterfly resilient seated iron body butterfly valves, single stainless steel 
housing and sleeve for two check valves (Watts 757 DCDA BFG LM series). 

. 

. 
 22 11 19 00-0450 EA 2-1/2" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM 

series) ............................................................................................................................................................................. 6,346.80 246.25 
    For Work In Restricted Working Space, Add  98.50 

. 
 22 11 19 00-0451 EA 3" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 6,759.34 277.04 

    For Work In Restricted Working Space, Add  109.28 
. 

 22 11 19 00-0452 EA 4" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 7,327.91 410.42 
    For Work In Restricted Working Space, Add  164.06 

. 
 22 11 19 00-0453 EA 6" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ..... 9,873.15 627.27 

    For Work In Restricted Working Space, Add  339.94 
. 

 22 11 19 00-0454 EA 8" Flanged Double Check Detector Assembly With Butterfly Valves Less Meter (Watts 757 DCDA BFG LM series) ... 17,290.29 940.91 
    For Work In Restricted Working Space, Add  509.91 

XXXXXXX 
. 
 22 11 19 00-0455  Flanged Double Check Detector Assemblies (22 11 19 00-0420) 

. 

. 
 22 11 19 00-0456  Double Check Detector Assembly With Outside Stem And Yoke Shut-Offs 

(22 11 19 00-0455) 
Note: Includes ball type test cocks, two outside stem and yoke resilient seated iron body gate valves, single 
stainless steel housing and sleeve for two check valves, and meter (Watts 774 DCDA OSY series). 
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. 

. 
 22 11 19 00-0457 EA 2-1/2" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 5,776.35 246.25 
    For Work In Restricted Working Space, Add  98.50 
    For Owner Furnished Material, Deduct  -5,448.01 

. 
 22 11 19 00-0458 EA 3" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 6,996.27 277.04 
    For Work In Restricted Working Space, Add  109.28 
    For Owner Furnished Material, Deduct  -6,632.02 

. 
 22 11 19 00-0459 EA 4" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 7,741.99 410.42 
    For Work In Restricted Working Space, Add  164.06 
    For Owner Furnished Material, Deduct  -7,195.11 

. 
 22 11 19 00-0460 EA 6" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ............................................................................................................................................................................. 9,744.69 627.27 
    For Work In Restricted Working Space, Add  339.94 
    For Owner Furnished Material, Deduct  -8,611.56 

. 
 22 11 19 00-0461 EA 8" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 17,265.95 940.91 
    For Work In Restricted Working Space, Add  509.91 
    For Owner Furnished Material, Deduct  -15,566.25 

. 
 22 11 19 00-0462 EA 10" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 23,297.12 1,112.89 
    For Work In Restricted Working Space, Add  607.04 
    For Owner Furnished Material, Deduct  -21,273.67 

. 
 22 11 19 00-0463 EA 12" Flanged Double Check Detector Assembly With Outside Stem And Yoke Shut-offs (Watts 774 DCDA OSY 

series) ........................................................................................................................................................................... 31,114.23 1,335.47 
    For Work In Restricted Working Space, Add  728.44 
    For Owner Furnished Material, Deduct  -28,686.09 

XXXXXXX 
. 
 22 11 19 00-0464  Backflow Preventer Accessories (22 11 19 00-0250) 

. 

. 
 22 11 19 00-0465  Air Gap (22 11 19 00-0464) 

. 

. 
 22 11 19 00-0466 EA Up To 1" Diameter Air Gap For Backflow Preventer ........................................................................................................... 133.30 13.93 

. 
 22 11 19 00-0467 EA 1-1/4" To 2" Diameter Air Gap For Backflow Preventer ...................................................................................................... 164.15 16.71 

. 
 22 11 19 00-0468 EA 2-1/2" To 3" Diameter Air Gap For Backflow Preventer ...................................................................................................... 310.66 22.29 

. 
 22 11 19 00-0469 EA 4" To 6" Diameter Air Gap For Backflow Preventer ............................................................................................................ 615.85 39.00 

. 
 22 11 19 00-0470 EA 8" To 10" Diameter Air Gap For Backflow Preventer .......................................................................................................... 649.28 55.71 

XXXXXXX 
. 
 22 11 19 00-0471  Brass Test Cocks (22 11 19 00-0464) 

. 

. 
 22 11 19 00-0472 EA 1/8" Or 1/4" Brass Test Cock ................................................................................................................................................ 54.28 5.57 

XXXXXXX 
. 
 22 11 19 00-0473  Backflow Valve Enclosures (22 11 19 00-0250) 

. 

. 
 22 11 19 00-0474  Flip-Top, Insulated Fiberglass Valve Enclosures (22 11 19 00-0473) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0475 EA  19" Length x 11" Width x 22" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,370.00 100.27 
    For Heated Enclosure, Add  167.90 

. 
 22 11 19 00-0476 EA  27" Length x 13" Width x 23" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 1,683.19 100.27 

    For Heated Enclosure, Add  214.88 
. 

 22 11 19 00-0477 EA  27" Length x 13" Width x 35" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,131.78 92.34 
    For Heated Enclosure, Add  285.14 

. 
 22 11 19 00-0478 EA  33" Length x 21" Width x 25" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,216.90 123.13 

    For Heated Enclosure, Add  286.36 
. 

 22 11 19 00-0479 EA  39" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,323.11 123.13 
    For Heated Enclosure, Add  302.30 

. 
 22 11 19 00-0480 EA  47" Length x 13" Width x 28" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,737.07 123.13 

    For Heated Enclosure, Add  364.39 
. 

 22 11 19 00-0481 EA  39" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 2,747.96 123.13 
    For Heated Enclosure, Add  366.02 

. 
 22 11 19 00-0482 EA  47" Length x 13" Width x 36" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 3,453.31 123.13 

    For Heated Enclosure, Add  471.83 
. 

 22 11 19 00-0483 EA  70" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................... 7,948.29 184.68 
    For Heated Enclosure, Add  1,122.99 

. 
 22 11 19 00-0484 EA  83" Length x 26" Width x 45" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 11,507.75 184.68 

    For Heated Enclosure, Add  1,656.90 
. 

 22 11 19 00-0485 EA  70" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 10,935.84 184.68 
    For Heated Enclosure, Add  1,571.12 

. 
 22 11 19 00-0486 EA  83" Length x 26" Width x 55" Height, Flip-Top, Insulated Fiberglass Valve Enclosure .................................................. 13,166.99 215.47 

    For Heated Enclosure, Add  1,894.25 

XXXXXXX 
. 
 22 11 19 00-0487  One-Piece Drop Over, Insulated Fiberglass Valve Enclosures (22 11 19 00-0473) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0488 EA  20" Length x 6-1/2" Width x 22" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure .............................. 725.41 26.74 
    For Heated Enclosure, Add  136.17 

. 
 22 11 19 00-0489 EA  27" Length x 14" Width x 26" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,014.09 26.74 

    For Heated Enclosure, Add  193.90 
. 

 22 11 19 00-0490 EA  38-1/2" Length x 12" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ......................... 1,277.45 24.63 
    For Heated Enclosure, Add  247.28 

. 
 22 11 19 00-0491 EA  47" Length x 13" Width x 28" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 1,936.51 24.63 

    For Heated Enclosure, Add  379.09 
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. 
 22 11 19 00-0492 EA  70" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 5,022.62 46.17 

    For Heated Enclosure, Add  989.13 
. 

 22 11 19 00-0493 EA  83" Length x 26" Width x 45" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 6,866.35 46.17 
    For Heated Enclosure, Add  1,357.88 

. 
 22 11 19 00-0494 EA  45" Length x 35" Width x 35" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 4,565.09 46.17 

    For Heated Enclosure, Add  897.63 
. 

 22 11 19 00-0495 EA  53" Length x 44" Width x 44" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 5,169.68 46.17 
    For Heated Enclosure, Add  1,018.54 

. 
 22 11 19 00-0496 EA  61" Length x 52" Width x 50" Height, One-Piece Drop Over, Insulated Fiberglass Valve Enclosure ............................... 8,102.76 46.17 

    For Heated Enclosure, Add  1,605.16 

XXXXXXX 
. 
 22 11 19 00-0497  Lift-Off Lightweight Backflow Valve Enclosures With Recessed Locksheild 

Brackets (22 11 19 00-0473) 
Note: 1-1/2", 0.095" wall tubular steel framework with 1" x 1" x 1/8" angle iron, 1/2" #13 gauge diamond pattern 
rolled expanded metal, all welded construction.  Excludes concrete pad. 

. 

. 
 22 11 19 00-0498 EA 22" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures .................................................................... 874.82 100.27 

Note: BP-1 
. 

 22 11 19 00-0499 EA 30" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures .................................................................... 980.70 123.13 
Note: BP-2 

. 
 22 11 19 00-0500 EA 40" Length x 10" Width x 24" Height, Backflow Preventer Caged Enclosures ................................................................. 1,058.71 123.13 

Note: BP-3 
. 

 22 11 19 00-0501 EA 46" Length x 10" Width x 30" Height, Backflow Preventer Caged Enclosures ................................................................. 1,281.06 123.13 
Note: BP-4 

XXXXXXX 
. 
 22 11 19 00-0502  Sectional, Insulated Aluminum Valve Enclosures (22 11 19 00-0473) 

Note: Dimensions listed are inside dimensions. Includes anchor kit. Excludes concrete pad. 
. 
. 

 22 11 19 00-0503 EA  70" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 10,298.57 184.68 
    For Heated Enclosure, Add  1,475.53 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0504 EA  83" Length x 26" Width x 55" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 11,352.52 184.68 

    For Heated Enclosure, Add  1,633.62 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0505 EA  53" Length x 33" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,076.29 184.68 

    For Heated Enclosure, Add  1,142.19 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0506 EA  53" Length x 44" Width x 44" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 8,855.18 184.68 

    For Heated Enclosure, Add  1,259.02 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0507 EA  90" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 10,308.14 246.25 

    For Heated Enclosure, Add  1,453.88 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0508 EA  102" Length x 32" Width x 50-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 11,555.45 246.25 

    For Heated Enclosure, Add  1,640.97 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0509 EA  90" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ........................................... 11,555.45 246.25 

    For Heated Enclosure, Add  1,640.97 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0510 EA  102" Length x 32" Width x 57-1/2" Height, Sectional, Insulated Aluminum Valve Enclosure ......................................... 12,764.63 246.25 

    For Heated Enclosure, Add  1,822.35 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0511 EA  62" Length x 39" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................... 9,588.47 215.47 

    For Heated Enclosure, Add  1,357.47 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0512 EA  62" Length x 53" Width x 46" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 11,225.92 246.25 

    For Heated Enclosure, Add  1,591.54 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0513 EA  105" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 13,113.22 246.25 

    For Heated Enclosure, Add  1,874.64 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0514 EA  125" Length x 36" Width x 53" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 14,393.56 261.64 

    For Heated Enclosure, Add  2,060.92 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0515 EA  105" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 14,706.75 261.64 

    For Heated Enclosure, Add  2,107.90 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0516 EA  125" Length x 36" Width x 64" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 16,302.99 277.04 

    For Heated Enclosure, Add  2,341.56 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

NOT FOR BID
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. 
 22 11 19 00-0517 EA  105" Length x 36" Width x 80" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 16,926.65 277.04 

    For Heated Enclosure, Add  2,435.11 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0518 EA  72" Length x 45" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 12,296.21 246.25 

    For Heated Enclosure, Add  1,752.09 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0519 EA  72" Length x 45" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 13,105.05 246.25 

    For Heated Enclosure, Add  1,873.41 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0520 EA  72" Length x 65" Width x 52" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 14,826.58 261.64 

    For Heated Enclosure, Add  2,125.87 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0521 EA  72" Length x 65" Width x 60" Height, Sectional, Insulated Aluminum Valve Enclosure ................................................. 17,964.26 277.04 

    For Heated Enclosure, Add  2,590.75 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0522 EA  118" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 15,679.34 277.04 

    For Heated Enclosure, Add  2,248.01 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0523 EA  142" Length x 40" Width x 58" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 18,836.09 292.42 

    For Heated Enclosure, Add  2,715.75 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0524 EA  118" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 18,212.44 292.42 

    For Heated Enclosure, Add  2,622.21 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0525 EA  142" Length x 40" Width x 74" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 21,091.39 307.81 

    For Heated Enclosure, Add  3,048.28 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0526 EA  142" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 19,498.21 307.81 

    For Heated Enclosure, Add  2,809.30 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0527 EA  172" Length x 42" Width x 65" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 22,747.57 323.21 

    For Heated Enclosure, Add  3,290.93 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0528 EA  142" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 22,786.04 338.60 

    For Heated Enclosure, Add  3,290.93 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

. 
 22 11 19 00-0529 EA  172" Length x 42" Width x 85" Height, Sectional, Insulated Aluminum Valve Enclosure ............................................... 27,004.91 353.98 

    For Heated Enclosure, Add  3,917.99 
    For One 24" Fluorescent Light Fixture, Add  826.65 
    For Two 24" Fluorescent Light Fixture, Add  1,479.27 

XXXXXXX 
. 
 22 11 19 00-0530  Faucets (Hose Bibbs) (22 11 19) 

. 

. 
 22 11 19 00-0531  Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends (22 11 19 00-0530) 

. 

. 
 22 11 19 00-0532 EA  1/2", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 61.63 11.14 

. 
 22 11 19 00-0533 EA  3/4", 125 LB Bronze Garden Hose Valves (Hose Bibbs), Screwed Ends ............................................................................. 71.01 12.26 

. 
 22 11 19 00-0534 EA  3/4" Screwed Ends Vacuum Breaker (Mueller 108-904NL) .................................................................................................. 18.62 8.36 

XXXXXXX 
. 
 22 11 19 00-0535  Chrome Plated Brass Hose Valves, Screwed Ends (22 11 19 00-0530) 

. 

. 
 22 11 19 00-0536 EA  3/4" Hose Valve With Screwed Ends (Chicago Faucets #387-CP) ..................................................................................... 217.51 34.09 

XXXXXXX 
. 
 22 11 19 00-0537  Antisiphon Freezeless Wall Faucet (Woodford 19CP) (22 11 19 00-0530) 

. 

. 
 22 11 19 00-0538 EA 4" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 134.21 27.86 

. 
 22 11 19 00-0539 EA 6" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 145.42 30.86 

. 
 22 11 19 00-0540 EA 8" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................... 153.84 32.64 

. 
 22 11 19 00-0541 EA 10" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 162.25 34.99 

. 
 22 11 19 00-0542 EA 12" Long, 1/2" Antisiphon Freezeless Wall Faucet ............................................................................................................. 170.78 37.10 

XXXXXXX 
. 
 22 11 19 00-0543  Keyed, Recessed Valve Boxes (22 11 19) 

. 

. 
 22 11 19 00-0544 EA 8" x 8" x 4" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 350.39 33.24 

. 
 22 11 19 00-0545 EA 8" x 8" x 6" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 390.96 33.24 

. 
 22 11 19 00-0546 EA 8" x 8" x 8" Painted Steel, Keyed, Recessed Valve Box ..................................................................................................... 451.80 33.24 

. 
 22 11 19 00-0547 EA 12" x 12" x 4" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 433.40 44.32 

. 
 22 11 19 00-0548 EA 12" x 12" x 6" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 494.24 44.32 

. 
 22 11 19 00-0549 EA 12" x 12" x 8" Painted Steel, Keyed, Recessed Valve Box ................................................................................................. 512.49 44.32 

. 
 22 11 19 00-0550 EA 8" x 8" x 4" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 415.29 33.24 

. 
 22 11 19 00-0551 EA 8" x 8" x 6" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 504.53 33.24 

. 
 22 11 19 00-0552 EA 8" x 8" x 8" Stainless Steel, Keyed, Recessed Valve Box ................................................................................................... 583.63 33.24 
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. 
 22 11 19 00-0553 EA 12" x 12" x 4" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 546.97 44.32 

. 
 22 11 19 00-0554 EA 12" x 12" x 6" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 626.07 44.32 

. 
 22 11 19 00-0555 EA 12" x 12" x 8" Stainless Steel, Keyed, Recessed Valve Box ............................................................................................... 656.49 44.32 

XXXXXXX 
. 
 22 11 23  Domestic Water Pumps (22 11) 

. 

. 
 22 11 23 13  Domestic Water Packaged Booster Pumps (22 11 23) 

Note: Includes motor starter and controls. 
. 
. 
 22 11 23 13-0001  Simplex Domestic Water Packaged Booster Pumps And Tank (22 11 23 13) 

. 

. 
 22 11 23 13-0002 EA 1 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 15,375.99 328.34 

. 
 22 11 23 13-0003 EA 1.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 15,880.36 441.20 

. 
 22 11 23 13-0004 EA 2 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 16,495.86 554.06 

. 
 22 11 23 13-0005 EA 3 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 17,055.79 666.93 

. 
 22 11 23 13-0006 EA 5 HP Simplex Domestic Water Packaged Booster Pump And Tank .............................................................................. 18,837.91 779.80 

. 
 22 11 23 13-0007 EA 7.5 HP Simplex Domestic Water Packaged Booster Pump And Tank ........................................................................... 20,897.80 892.66 

. 
 22 11 23 13-0008 EA 10 HP Simplex Domestic Water Packaged Booster Pump And Tank ............................................................................ 22,291.04 1,005.53 

XXXXXXX 
. 
 22 11 23 13-0009  Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0010 EA  100 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 40,942.67 1,332.49 
. 

 22 11 23 13-0011 EA  200 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 49,508.97 1,415.77 
. 

 22 11 23 13-0012 EA  300 GPM Duplex Domestic Water Packaged Booster Pumps And Hydrocumulator ..................................................... 58,110.68 1,499.05 

XXXXXXX 
. 
 22 11 23 13-0013  Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator (22 11 

23 13) 
. 
. 

 22 11 23 13-0014 EA 200 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 54,244.94 1,415.77 
. 

 22 11 23 13-0015 EA  300 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 67,809.72 1,499.05 
. 

 22 11 23 13-0016 EA  500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ...................................................... 84,486.78 1,665.61 
. 

 22 11 23 13-0017 EA  750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator .................................................... 107,321.29 1,832.17 
. 

 22 11 23 13-0018 EA  1,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 130,155.83 1,998.73 
. 

 22 11 23 13-0019 EA  1,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 151,711.09 2,248.58 
. 

 22 11 23 13-0020 EA  2,500 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 173,266.35 2,498.42 
. 

 22 11 23 13-0021 EA  3,750 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 194,821.63 2,748.25 
. 

 22 11 23 13-0022 EA  5,000 GPM Triplex Domestic Water Packaged Booster Pumps And Hydrocumulator ................................................. 216,585.10 3,081.38 

XXXXXXX 
. 
 22 11 23 13-0023  Variable Speed Duplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD's which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0024 EA 40 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV2-1) ......................................................................................................................................................... 41,639.58 1,506.45 
. 

 22 11 23 13-0025 EA 40 GPM At 80 To 120 PSI, 80 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV2-2) ................................................................................................................ 43,583.81 1,506.45 

. 
 22 11 23 13-0026 EA 80 GPM At 80 PSI, 120 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV2-3) ................................................................................................................ 46,361.89 1,506.45 
. 

 22 11 23 13-0027 EA 80 GPM At 130 To 150 PSI, 120 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-4) ................................................................................................ 50,366.45 1,506.45 

. 
 22 11 23 13-0028 EA 160 GPM At 40 To 50 PSI, 200 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-5) ................................................................................................ 47,448.01 1,600.60 
. 

 22 11 23 13-0029 EA 160 GPM At 60 To 80 PSI, 200 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV2-6) ................................................................................................ 50,943.83 1,600.60 

. 
 22 11 23 13-0030 EA 160 GPM At 90 To 110 PSI, 200 GPM At 80 To 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV2-7) ................................................................................................ 55,691.47 1,600.60 
. 

 22 11 23 13-0031 EA 160 To 200 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-8) ..................................................................................................................................... 59,550.37 1,600.60 

. 
 22 11 23 13-0032 EA 240 To 280 GPM At 40 To 50 PSI , NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-9) ..................................................................................................................................... 51,873.73 1,694.76 
. 

 22 11 23 13-0033 EA 280 To 320 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-10) ................................................................................................................................... 55,325.21 1,694.76 

. 
 22 11 23 13-0034 EA 240 To 320 GPM At 90 To 120 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-11) ................................................................................................................................... 63,043.03 1,694.76 
. 

 22 11 23 13-0035 EA 240 To 320 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-12) ................................................................................................................................... 75,996.12 1,694.76 

. 
 22 11 23 13-0036 EA 360 To 400 GPM At 40 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-13) ................................................................................................................................... 54,839.68 1,694.76 
. 

 22 11 23 13-0037 EA 360 To 400 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-14) ................................................................................................................................... 61,879.87 1,694.76 

. 
 22 11 23 13-0038 EA 360 To 400 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-15) ................................................................................................................................... 77,376.72 1,694.76 
. 

 22 11 23 13-0039 EA 360 To 400 GPM At 120 To 140 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-16) ................................................................................................................................... 76,929.18 1,694.76 

. 
 22 11 23 13-0040 EA 440 To 480 GPM At 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-17) ................................................................................................................................... 91,826.52 1,883.06 
. 

 22 11 23 13-0041 EA 440 To 480 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-18) ................................................................................................................................... 62,800.27 1,883.06 

. 
 22 11 23 13-0042 EA 440 To 480 GPM At 60 To 90 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Duplex Domestic 

Water Pressure Booster Skid (FlowTherm Systems FMV2-19) .................................................................................... 76,912.30 1,883.06 

NOT FOR BID
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. 
 22 11 23 13-0043 EA 440 To 480 GPM At 100 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-20) ................................................................................................................................... 76,466.88 1,883.06 
. 

 22 11 23 13-0044 EA 440 To 600 GPM At 100 To 120  PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV2-21) ................................................................................................................................... 92,518.93 1,883.06 

. 
 22 11 23 13-0045 EA 440 To 600 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Duplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV2-22) ................................................................................................................................. 112,153.34 1,883.06 
. 

 22 11 23 13-0046 EA 60 GPM At 40 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-1) ......................................................................................................................................................... 52,853.21 1,506.45 

XXXXXXX 
. 
 22 11 23 13-0047  Variable Speed Triplex Domestic Water Pressure Booster Skid (22 11 23 13) 

Note: AB1953 compliant, UL listed and labeled. Includes stainless steel headers with check, isolation, thermal 
relief valves, and start up support. The standard control package is integrated in a NEMA 1 enclosure and is 
outfitted with an individual VFD's which are controlled through a HOA and internally programmed PID logic for 
system control. 

. 

. 
 22 11 23 13-0048 EA 60 GPM At 80 To 130 PSI, 120 GPM At 50 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-2) ................................................................................................................ 52,853.21 1,506.45 
. 

 22 11 23 13-0049 EA 120 GPM At 100 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 
(FlowTherm Systems FMV3-3) ..................................................................................................................................... 59,224.21 1,506.45 

. 
 22 11 23 13-0050 EA 60 GPM At 140 To 150 PSI, 120 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-4) ................................................................................................ 64,721.25 1,506.45 
. 

 22 11 23 13-0051 EA 180 GPM At 40 To 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-5) ......................................................................................................................................................... 59,459.60 1,600.60 

. 
 22 11 23 13-0052 EA 180 GPM At 100 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-6) ..................................................................................................................................... 64,918.65 1,600.60 
. 

 22 11 23 13-0053 EA 240 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-7) ......................................................................................................................................................... 60,734.64 1,600.60 

. 
 22 11 23 13-0054 EA 240 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-8) ......................................................................................................................................................... 65,427.40 1,600.60 
. 

 22 11 23 13-0055 EA 240 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-9) ......................................................................................................................................................... 71,880.72 1,600.60 

. 
 22 11 23 13-0056 EA 240 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-10) ................................................................................................................................... 77,230.00 1,600.60 
. 

 22 11 23 13-0057 EA 300 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-11) ....................................................................................................................................................... 61,278.23 1,694.76 

. 
 22 11 23 13-0058 EA 300 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 

Systems FMV3-12) ....................................................................................................................................................... 65,970.98 1,694.76 
. 

 22 11 23 13-0059 EA 300 GPM At80 To 100 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-13) ....................................................................................................................................................... 72,422.20 1,694.76 

. 
 22 11 23 13-0060 EA 300 GPM At 110 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-14) ................................................................................................................................... 77,771.47 1,694.76 
. 

 22 11 23 13-0061 EA 360 GPM At 40 To 60 PSI, 420 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-15) .............................................................................................................. 66,555.73 1,694.76 

. 
 22 11 23 13-0062 EA 360 GPM At 70 To 80 PSI, 420 GPM At 60 To 70 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-16) .............................................................................................................. 71,062.72 1,694.76 
. 

 22 11 23 13-0063 EA 360 GPM At 90 To 130 PSI, 420 GPM At 80 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-17) .............................................................................................. 82,198.24 1,694.76 

. 
 22 11 23 13-0064 EA 360 GPM At140 To 150 PSI, 420 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-18) ............................................................................................ 100,369.73 1,694.76 
. 

 22 11 23 13-0065 EA 480 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-19) ....................................................................................................................................................... 67,946.89 1,883.06 

. 
 22 11 23 13-0066 EA 480 GPM At 50 To 70 PSI, 520 To 600 GPM At 40 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-20) .............................................................................................. 72,455.98 1,883.06 
. 

 22 11 23 13-0067 EA 480 GPM At 80 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid (FlowTherm 
Systems FMV3-21) ....................................................................................................................................................... 83,591.51 1,883.06 

. 
 22 11 23 13-0068 EA 480 GPM At 120 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster Skid 

(FlowTherm Systems FMV3-22) ................................................................................................................................. 101,760.88 1,883.06 
. 

 22 11 23 13-0069 EA 540 GPM At 40 PSI, 600 GPM At 40 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure Booster 
Skid (FlowTherm Systems FMV3-23) ........................................................................................................................... 71,725.58 1,883.06 

. 
 22 11 23 13-0070 EA 540 GPM At 50 To 90 PSI, 600 GPM At 50 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-24) .............................................................................................................. 81,845.71 1,883.06 
. 

 22 11 23 13-0071 EA 540 GPM At 100 To 110 PSI, 600 GPM At 90 To 110 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-25) ............................................................................................ 103,829.66 1,883.06 

. 
 22 11 23 13-0072 EA 540 GPM At 120 To 130 PSI, 600 GPM At 120 To 130 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-26) ............................................................................................ 105,959.66 1,883.06 
. 

 22 11 23 13-0073 EA 540 GPM At 140 To 150 PSI, 600 GPM At 140 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water 
Pressure Booster Skid (FlowTherm Systems FMV3-27) ............................................................................................ 131,479.54 1,883.06 

. 
 22 11 23 13-0074 EA 660 GPM At 40 To 50 PSI, 720 GPM At 40 To 50 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-28) .............................................................................................................. 81,227.21 2,259.67 
. 

 22 11 23 13-0075 EA 660 GPM At 60 To 90 PSI, 720,780,840,900 GPM At 60 To 80 PSI, NEMA 1, Variable Speed Triplex Domestic 
Water Pressure Booster Skid (FlowTherm Systems FMV3-29) .................................................................................... 97,906.22 2,259.67 

. 
 22 11 23 13-0076 EA 660, 720, 780 GPM At 100 PSI, 840 To 900 GPM At 90 PSI, NEMA 1, Variable Speed Triplex Domestic Water 

Pressure Booster Skid (FlowTherm Systems FMV3-30) ............................................................................................ 104,230.78 2,259.67 
. 

 22 11 23 13-0077 EA 660, 720, 780, 840, 900 GPM At 110 To 120 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 
Booster Skid (FlowTherm Systems FMV3-31) ............................................................................................................ 125,925.53 2,259.67 

. 
 22 11 23 13-0078 EA 660, 720, 780, 840, 900 GPM At 130 To 150 PSI, NEMA 1, Variable Speed Triplex Domestic Water Pressure 

Booster Skid (FlowTherm Systems FMV3-32) ............................................................................................................ 156,283.82 2,259.67 

XXXXXXX 
. 
 22 11 23 23  Domestic-Water In-Line Pumps (22 11 23) 

. 

. 
 22 11 23 23-0001  Bronze In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0002 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL30B) .................. 1,108.67 184.68 
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. 
 22 11 23 23-0003 EA  1/6 HP, 3/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL36B) .................................... 1,139.76 184.68 

. 
 22 11 23 23-0004 EA  1/6 HP, 1" To 1-1/4" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL45B) ....................... 1,194.36 188.28 

. 
 22 11 23 23-0005 EA  1/6 HP, 1-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL50B) ................................ 1,319.81 195.97 

. 
 22 11 23 23-0006 EA  1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PL75B) ....................................... 2,411.67 203.27 

. 
 22 11 23 23-0007 EA 1/6 HP, 2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2AB) ........................................... 2,576.80 203.27 

. 
 22 11 23 23-0008 EA  1/4 HP, 2-1/2" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2AB) .............................. 3,876.07 223.81 

. 
 22 11 23 23-0009 EA  1/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G LD3 AB) ..................................... 4,038.10 245.88 

. 
 22 11 23 23-0010 EA  1/3 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G HD3 AB) .................................... 4,897.37 270.52 

. 
 22 11 23 23-0011 EA  1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB35S) .................................... 4,998.88 297.72 

. 
 22 11 23 23-0012 EA  3/4 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB37S) .................................... 5,466.33 326.98 

. 
 22 11 23 23-0013 EA  1 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB38S) ....................................... 7,867.42 359.83 

. 
 22 11 23 23-0014 EA  1-1/2 HP, 3" Flanges, Bronze In-Line Centrifugal Domestic Water Booster Pump (B&G PDB40S) ................................ 9,074.41 377.28 

XXXXXXX 
. 
 22 11 23 23-0015  Cast Iron In-Line Centrifugal Domestic Water Booster Pumps (22 11 23 23) 

Note: ODP motor. 
. 
. 

 22 11 23 23-0016 EA  1/12 HP, 3/4" To 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL30) ................. 1,157.08 184.68 
. 

 22 11 23 23-0017 EA  1/6 HP, 3/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL36) ................................... 1,974.41 184.68 
. 

 22 11 23 23-0018 EA  1/6 HP, 1" To 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ...................... 1,981.83 188.28 
. 

 22 11 23 23-0019 EA  1/6 HP, 1-1/4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL45) ................................ 2,015.85 192.38 
. 

 22 11 23 23-0020 EA  1/6 HP, 1-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL50) ................................ 2,023.02 195.97 
. 

 22 11 23 23-0021 EA  1/6 HP, 2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PL75) ...................................... 2,060.06 203.27 
. 

 22 11 23 23-0022 EA  1/4 HP, 2-1/2" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 2-1/2) ................................ 2,525.81 223.81 
. 

 22 11 23 23-0023 EA  1/3 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G HD30) ..................................... 3,264.47 270.52 
. 

 22 11 23 23-0024 EA  1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD35S) ................................... 3,435.33 297.72 
. 

 22 11 23 23-0025 EA  3/4 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD37S) ................................... 4,016.39 326.98 
. 

 22 11 23 23-0026 EA  1 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD38S) ...................................... 5,445.99 359.83 
. 

 22 11 23 23-0027 EA  1-1/2 HP, 3" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G PD40S) ................................ 6,380.62 377.28 
. 

 22 11 23 23-0028 EA  2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 5,710.18 396.28 
. 

 22 11 23 23-0029 EA  3 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 6,135.23 435.60 
. 

 22 11 23 23-0030 EA  5 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x7, BF) ........................... 6,740.33 461.98 
. 

 22 11 23 23-0031 EA  7-1/2 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ............... 8,568.80 513.31 
. 

 22 11 23 23-0032 EA  10 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................... 9,066.40 616.08 
. 

 22 11 23 23-0033 EA  15 HP, 4" Flanges, Cast Iron In-Line Centrifugal Domestic Water Booster Pump (B&G 80, 4x4x9-1/2, BF) ................. 11,586.20 718.95 

XXXXXXX 
. 
 22 12  Facility Potable-Water Storage Tanks (22 10) 

. 

. 
 22 12 19  Facility Ground-Mounted, Potable-Water Storage Tanks (22 12) 

. 

. 
 22 12 19 00-0001  Steel, Horizontal, Ground-Mounted Water Tanks (22 12 19) 

. 

. 
 22 12 19 00-0002 EA 5,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank ...................................................................................... 42,217.92 9,725.16 

. 
 22 12 19 00-0003 EA 10,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 48,017.22 9,725.16 

. 
 22 12 19 00-0004 EA 20,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................... 86,720.15 15,007.98 

. 
 22 12 19 00-0005 EA 35,000 Gallon, Steel, Horizontal, Ground-Mounted Water Tank .................................................................................. 111,928.80 19,450.31 

XXXXXXX 
. 
 22 12 19 00-0006  Galvanized Steel, Flat Bottom, Vertical Storage Tanks (22 12 19) 

. 

. 
 22 12 19 00-0007 EA 5,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .............................................................................. 50,809.47 9,725.16 

. 
 22 12 19 00-0008 EA 10,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank ............................................................................ 70,999.62 9,725.16 

. 
 22 12 19 00-0009 EA 20,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .......................................................................... 105,781.97 15,007.98 

. 
 22 12 19 00-0010 EA 35,000 Gallon Galvanized Steel, Flat Bottom, Vertical Storage Tank .......................................................................... 152,445.31 19,450.31 

XXXXXXX 
. 
 22 12 23  Facility Indoor Potable-Water Storage Tanks (22 12) 

. 

. 
 22 12 23 13  Facility Steel, Indoor Potable-Water Storage Pressure Tanks (22 12 23) 

. 

. 
 22 12 23 13-0001  Insulated Glass Lined Storage Tank (A.O. Smith TJ, TJV And TJH) (22 12 23 13) 

. 

. 
 22 12 23 13-0002 EA 80 Gallon ASME Rated Tank, 150PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJ-80A) ............ 2,646.63 410.42 

. 
 22 12 23 13-0003 EA 119 Gallon 150 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-120M) ................................... 3,277.41 513.02 

. 
 22 12 23 13-0004 EA 140 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

140A) .............................................................................................................................................................................. 6,165.10 564.32 
. 

 22 12 23 13-0005 EA 200 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
200A) .............................................................................................................................................................................. 6,820.47 615.63 

. 
 22 12 23 13-0006 EA 250 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

250A) ............................................................................................................................................................................ 13,716.78 666.93 
. 

 22 12 23 13-0007 EA 350 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
350A) ............................................................................................................................................................................ 11,775.78 718.23 

. 
 22 12 23 13-0008 EA 400 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

400A) ............................................................................................................................................................................ 20,354.71 769.53 
. 

 22 12 23 13-0009 EA 500 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
500A) ............................................................................................................................................................................ 18,723.68 820.84 

. 
 22 12 23 13-0010 EA 750 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-

750A) ............................................................................................................................................................................ 20,346.40 872.14 
. 

 22 12 23 13-0011 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Jacketed, Insulated, Glass Lined Water Heater Storage Tank (TJV-
1000A) .......................................................................................................................................................................... 24,277.57 923.44 

XXXXXXX 
. 
 22 12 23 13-0012  Uninsulated Glass Lined Storage Tank (A.O. Smith T) (22 12 23 13) 

. 

. 
 22 12 23 13-0013 EA 80 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-80S) .................................................................... 2,246.95 410.42 

. 
 22 12 23 13-0014 EA 120 Gallon 150 PSA, Uninsulated, Glass Lined Water Storage Tank (T-120S) .............................................................. 4,403.14 513.02 

NOT FOR BID
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. 
 22 12 23 13-0015 EA 140 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-140A) ................................ 5,529.44 564.32 

. 
 22 12 23 13-0016 EA 200 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200S) ................................................................ 6,859.81 615.63 

. 
 22 12 23 13-0017 EA 200 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-200A) ................................ 5,797.80 615.63 

. 
 22 12 23 13-0018 EA 250 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-250A) ................................ 9,053.05 666.93 

. 
 22 12 23 13-0019 EA 325 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-325A) ................................ 9,798.93 718.23 

. 
 22 12 23 13-0020 EA 350 Gallon 150 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350S) ................................................................ 9,316.47 718.23 

. 
 22 12 23 13-0021 EA 350 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-350A) ................................ 8,481.91 718.23 

. 
 22 12 23 13-0022 EA 400 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-400A) .............................. 11,670.53 769.53 

. 
 22 12 23 13-0023 EA 500 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-500A) .............................. 12,664.57 820.84 

. 
 22 12 23 13-0024 EA 750 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-750A) .............................. 14,728.03 872.14 

. 
 22 12 23 13-0025 EA 1,000 Gallon ASME Rated Tank, 125 PSI, Uninsulated, Glass Lined Water Storage Tank (T-1000A) ......................... 27,851.08 923.44 

XXXXXXX 
. 
 22 12 23 26  Facility Plastic, Indoor Potable-Water Storage Non-Pressure Tanks (22 12 23) 

. 

. 
 22 12 23 26-0001  Horizontal Non-Pressurized Polyethylene Tanks (22 12 23 26) 

Note: Excludes excavation and backfill. 
. 
. 

 22 12 23 26-0002 EA 100 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 711.92 230.86 
    For Saddle Assembly, Add  799.36 

. 
 22 12 23 26-0003 EA 150 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 834.13 269.34 

    For Saddle Assembly, Add  799.36 
. 

 22 12 23 26-0004 EA 200 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................... 991.78 307.81 
    For Saddle Assembly, Add  919.89 

. 
 22 12 23 26-0005 EA 300 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,213.24 346.29 

    For Saddle Assembly, Add  1,390.20 
. 

 22 12 23 26-0006 EA 335 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,460.70 384.77 
    For Two Tie Down Bands, Add  455.68 

. 
 22 12 23 26-0007 EA  535 Gallon Horizontal Non-Pressurized Polyethylene Tank ............................................................................................ 1,900.26 537.35 

    For Two Tie Down Bands, Add  488.76 
. 

 22 12 23 26-0008 EA  1,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 2,864.03 626.91 
    For Three Tie Down Bands, Add  839.49 

. 
 22 12 23 26-0009 EA 1,335 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 4,157.59 716.46 

    For Three Tie Down Bands, Add  846.58 
. 

 22 12 23 26-0010 EA 1,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 5,201.07 806.02 
    For Four Tie Down Bands, Add  1,147.69 

. 
 22 12 23 26-0011 EA  2,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 6,099.10 895.57 

    For Four Tie Down Bands, Add  1,629.81 
. 

 22 12 23 26-0012 EA 2,635 Gallon Horizontal Non-Pressurized Polyethylene Tank ......................................................................................... 8,758.04 985.13 
    For Four Tie Down Bands, Add  2,159.20 

. 
 22 12 23 26-0013 EA 3,135 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 10,153.66 1,074.68 

    For Four Tie Down Bands, Add  2,338.82 
. 

 22 12 23 26-0014 EA  4,035 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 14,599.58 1,432.92 
    For Four Tie Down Bands, Add  2,650.78 

. 
 22 12 23 26-0015 EA 5,025 Gallon Horizontal Non-Pressurized Polyethylene Tank ....................................................................................... 18,943.20 1,432.92 

    For Five Tie Down Bands, Add  4,176.09 

XXXXXXX 
. 
 22 12 23 26-0016  Vertical Non-Pressurized Polyethylene Tanks (22 12 23 26) 

. 

. 
 22 12 23 26-0017 EA 100 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 767.26 307.81 

. 
 22 12 23 26-0018 EA 160 Gallon Vertical Non-Pressurized Polyethylene Tank .................................................................................................... 932.35 327.06 

. 
 22 12 23 26-0019 EA 210 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,026.54 346.29 

. 
 22 12 23 26-0020 EA 300 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,250.36 384.77 

. 
 22 12 23 26-0021 EA 405 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,421.51 461.72 

. 
 22 12 23 26-0022 EA 500 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 1,680.09 538.68 

. 
 22 12 23 26-0023 EA 800 Gallon Vertical Non-Pressurized Polyethylene Tank ................................................................................................. 2,382.71 716.46 

. 
 22 12 23 26-0024 EA 1,000 Gallon Vertical Non-Pressurized Polyethylene Tank.............................................................................................. 3,089.48 895.57 

. 
 22 12 23 26-0025 EA 2,000 Gallon Vertical Non-Pressurized Polyethylene Tank.............................................................................................. 4,169.66 1,074.68 

. 
 22 12 23 26-0026 EA 3,000 Gallon Vertical Non-Pressurized Polyethylene Tank.............................................................................................. 5,471.98 1,253.80 

. 
 22 12 23 26-0027 EA 4,000 Gallon Vertical Non-Pressurized Polyethylene Tank.............................................................................................. 8,104.88 1,432.92 

. 
 22 12 23 26-0028 EA 5,000 Gallon Vertical Non-Pressurized Polyethylene Tank............................................................................................ 11,016.65 1,612.03 

. 
 22 12 23 26-0029 EA 6,250 Gallon Vertical Non-Pressurized Polyethylene Tank............................................................................................ 12,493.86 1,791.15 

. 
 22 12 23 26-0030 EA 7,000 Gallon Vertical Non-Pressurized Polyethylene Tank............................................................................................ 13,767.82 1,970.26 

. 
 22 12 23 26-0031 EA 8,000 Gallon Vertical Non-Pressurized Polyethylene Tank............................................................................................ 15,878.41 2,149.38 

. 
 22 12 23 26-0032 EA 9,150 Gallon Vertical Non-Pressurized Polyethylene Tank............................................................................................ 17,948.83 2,328.50 

. 
 22 12 23 26-0033 EA 10,500 Gallon Vertical Non-Pressurized Polyethylene Tank.......................................................................................... 22,264.44 2,507.60 

. 
 22 12 23 26-0034 EA 12,500 Gallon Vertical Non-Pressurized Polyethylene Tank.......................................................................................... 26,807.04 2,865.83 

XXXXXXX 
. 
 22 13  Facility Sanitary Sewerage (22 10) 

. 

. 
 22 13 13  Facility Sanitary Sewers (22 13) 

. 

. 
 22 13 13 00-0001  Fixture Rough-In (22 13 13) 

Note: Excludes fixture. Not for use when individual component details are available, on remodeling work where 
partial pipe and fittings are installed or on residential projects. For use on commercial restrooms with multiple 
toilets, urinals and lavatories. Includes waste and vent pipe and fittings and domestic water supply pipe and 
fittings. Waste piping is included from fixture outlet tee to floor, vent piping is included from outlet tee within the 
wall to the ceiling and domestic water supply from ceiling to fixture and stub out with caps. Based on vertical floor 
to floor of 12'. Use detailed tasks (i.e. individual pipe and fittings, insulation, hangers, etc.) instead of rough-in 
assembly where possible. 

. 

. 
 22 13 13 00-0002  Single Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Single fixtures have one fixture to one pipe riser. Includes cast iron waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 
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. 

. 
 22 13 13 00-0003 EA Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 1,171.73  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0004 EA Wall Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,631.83  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0005 EA Tank Type Floor Mounted Water Closet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................... 1,052.70  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0006 EA Wall Mounted Urinal, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................ 697.11  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0007 EA Wall Mounted Lavatory, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................ 822.95  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0008 EA Countertop Kitchen Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 1,029.82  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0009 EA Bathtub, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................................. 1,112.32  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0010 EA Free Standing Water Cooler, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................... 669.29  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0011 EA Floor Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,052.70  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0012 EA Wall Mounted Service Sink, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 1,072.00  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 

. 
 22 13 13 00-0013 EA Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe.................................................................................. 1,020.68  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

. 
 22 13 13 00-0014 EA Bidet, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................................................... 1,171.73  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 
. 

 22 13 13 00-0015 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................ 1,843.77  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0016 EA Bathtub/Shower, Single Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................... 1,138.00  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower head and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0017  Double Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes cast iron waste and vent 
pipe and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0018 EA Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,553.02  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0019 EA Wall Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................. 2,186.74  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0020 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .............................. 1,338.46  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0021 EA Wall Mounted Urinal, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................... 850.23  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0022 EA Wall Mounted Lavatory, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................ 1,113.67  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0023 EA Countertop Kitchen Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................... 1,184.77  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0024 EA Free Standing Water Cooler, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 797.54  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0025 EA Floor Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................ 1,348.70  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0026 EA Wall Mounted Service Sink, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................. 1,138.71  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0027 EA Shower, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................................................ 1,113.09  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0028 EA Bidet, Double Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................................... 1,553.02  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucets. 

XXXXXXX 
. 
 22 13 13 00-0029  Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe (22 13 13 00-0001) 

Note: Gang fixtures include multiple fixtures to one pipe riser. Includes cast iron waste and vent pipe and fittings 
and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0030 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 776.04  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and flush valve. 
. 

 22 13 13 00-0031 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................................... 1,093.37  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0032 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ................................... 669.74  

Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0033 EA Wall Mounted Urinal, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .................................................................. 425.64  
Note: Includes cast iron waste pipe and vent and copper domestic supply. Excludes fixture, carrier and flush 
valve. 

. 
 22 13 13 00-0034 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ............................................................. 556.85  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0035 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ........................................................... 592.37  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0036 EA Free Standing Water Cooler, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ..................................................... 424.41  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture. 
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. 
 22 13 13 00-0037 EA Rough-in Service Sink, Floor Mounted, Gang Mounted Fixture Including Cast Iron Waste Pipe And Vent And 

Copper Domestic Supply, Not Including Fixture Or Faucet ............................................................................................... 673.85  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

. 
 22 13 13 00-0038 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ....................................................... 569.35  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, carrier and faucet. 
. 

 22 13 13 00-0039 EA Shower, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe ...................................................................................... 557.03  
Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture, shower heads and 
faucets. 

. 
 22 13 13 00-0040 EA Bidet, Gang Fixture Rough-In, Cast Iron Waste And Vent Pipe .......................................................................................... 768.83  

Note: Includes cast iron waste and vent pipe and copper domestic supply. Excludes fixture and faucet. 

XXXXXXX 
. 
 22 13 13 00-0041  Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Single fixtures have one fixture to one pipe riser. Includes PVC waste and vent pipe and fittings and copper 
domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0042 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Water Closet .......................... 655.26  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0043 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Water Closet ............................ 777.01  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0044 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Tank Type, Floor Mounted, Water 

Closet ................................................................................................................................................................................ 612.58  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 

. 
 22 13 13 00-0045 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Urinal ....................................... 379.24  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0046 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Wall Mounted, Lavatory ................................... 445.45  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0047 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Countertop, Kitchen Sink ................................. 591.13  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0048 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Bathtub ............................................................ 610.00  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0049 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Free Standing, Water Cooler ........................... 371.98  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0050 EA Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe, Floor Mounted, Service Sink ........................... 612.58  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0051 EA Wall Mounted Service Sink, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 643.42  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0052 EA Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................ 598.42  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0053 EA Bidet, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................ 655.13  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0054 EA Floor Mounted Circular Wash Fountain, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 1,017.27  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0055 EA Bathtub/Shower, Single Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................... 632.44  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

XXXXXXX 
. 
 22 13 13 00-0056  Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 

13 13 00-0001) 
Note: Double fixtures have two "back-to-back" waste connections to one riser. Includes PVC waste and vent pipe 
and fittings and copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0057 EA Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 817.93  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0058 EA Wall Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................ 1,021.43  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0059 EA Tank Type Floor Mounted Water Closet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........ 709.25  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0060 EA Wall Mounted Urinal, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ....................................... 433.97  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0061 EA Wall Mounted Lavatory, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .................................. 615.69  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures, 
carrier and faucets. 

. 
 22 13 13 00-0062 EA Countertop Kitchen Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................ 646.50  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures and 
faucets. 

. 
 22 13 13 00-0063 EA Free Standing Water Cooler, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .......................... 417.81  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixtures. 
. 

 22 13 13 00-0064 EA Floor Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................... 718.37  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 
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. 
 22 13 13 00-0065 EA Wall Mounted Service Sink, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................ 667.26  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0066 EA Shower, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........................................................... 644.36  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0067 EA Bidet, Double Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................................................. 817.93  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 13 00-0068  Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe (22 13 

13 00-0001) 
Note: Gang fixtures include multiple fixtures to one pipe riser. Includes PVC waste and vent pipe and fittings and 
copper domestic water supply pipe and fittings. 

. 

. 
 22 13 13 00-0069 EA Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 408.54  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
flush valve. 

. 
 22 13 13 00-0070 EA Wall Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe .............................. 510.22  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0071 EA Tank Type Floor Mounted Water Closet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ........... 354.93  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0072 EA Wall Mounted Urinal, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ......................................... 217.04  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and flush valve. 

. 
 22 13 13 00-0073 EA Wall Mounted Lavatory, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ..................................... 307.82  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0074 EA Countertop Kitchen Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................... 323.00  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0075 EA Free Standing Water Cooler, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 208.90  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture. 
. 

 22 13 13 00-0076 EA Floor Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................. 359.09  
Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

. 
 22 13 13 00-0077 EA Wall Mounted Service Sink, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe............................... 333.67  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
carrier and faucet. 

. 
 22 13 13 00-0078 EA Shower, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ............................................................. 322.63  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture, 
shower head and faucet. 

. 
 22 13 13 00-0079 EA Bidet, Gang Fixture Rough-In, Polyvinyl Chloride (PVC) Waste And Vent Pipe ................................................................. 401.74  

Note: Includes polyvinyl chloride (PVC) waste and vent pipe and copper domestic supply. Excludes fixture and 
faucet. 

XXXXXXX 
. 
 22 13 16  Sanitary Waste and Vent Piping (22 13) 

. 

. 
 22 13 16 00-0001  Cast Iron Soil Pipe Assemblies (22 13 16) 

. 

. 
 22 13 16 00-0002  Underground Bell And Spigot Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings and gaskets. Fittings are assumed every 10'. Excludes excavation, backfill and 
compaction. Not for use where detail is available. 

. 

. 
 22 13 16 00-0003 LF 2" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 38.00 6.46 

Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  4.74 
. 

 22 13 16 00-0004 LF 3" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 54.67 9.74 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  6.43 
. 

 22 13 16 00-0005 LF 4" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 71.02 12.41 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.27 
. 

 22 13 16 00-0006 LF 5" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ............................................................................................ 85.59 15.78 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  8.88 
. 

 22 13 16 00-0007 LF 6" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 101.06 17.20 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  9.86 
. 

 22 13 16 00-0008 LF 8" Underground Bell And Spigot Cast Iron Soil Pipe Assembly .......................................................................................... 161.82 24.35 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  13.79 
. 

 22 13 16 00-0009 LF 10" Underground Bell And Spigot Cast Iron Soil Pipe Assembly ........................................................................................ 242.08 24.35 
Note: Includes all fittings and gaskets. Excludes earthwork excavation, backfill and compaction. Not for use 
where detail is available. 

    For Work In Restricted Working Space, Add  15.61 

XXXXXXX 
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. 
 22 13 16 00-0010  Aboveground No Hub Cast Iron Soil Pipe Assemblies (22 13 16 00-0001) 

Note: Includes fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

. 

. 
 22 13 16 00-0011 LF 1-1/2" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................. 33.77 6.16 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.41 
. 

 22 13 16 00-0012 LF 2" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 35.67 6.57 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.81 
. 

 22 13 16 00-0013 LF 3" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 46.00 9.54 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.12 
. 

 22 13 16 00-0014 LF 4" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 54.92 12.41 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.52 
. 

 22 13 16 00-0015 LF 5" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 73.62 15.48 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.51 
. 

 22 13 16 00-0016 LF 6" Aboveground No Hub Cast Iron Soil Pipe Assembly ........................................................................................................ 83.97 16.90 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.45 
. 

 22 13 16 00-0017 LF 8" Aboveground No Hub Cast Iron Soil Pipe Assembly ...................................................................................................... 133.06 24.15 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  15.72 
. 

 22 13 16 00-0018 LF 10" Aboveground No Hub Cast Iron Soil Pipe Assembly .................................................................................................... 191.44 27.44 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 20'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  18.27 

XXXXXXX 
. 
 22 13 16 00-0019  Bell And Spigot Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service weight. ASTM A74 and CISPI 301 (Fitting Requirements). 
. 
. 
 22 13 16 00-0020  Bell And Spigot Cast Iron Pipe (22 13 16 00-0019) 

Note: Excludes excavation, hangers, gaskets, and fittings. 
. 
. 

 22 13 16 00-0021 LF  2" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 27.54 6.46 
    For Extra Heavy Pipe, Add  7.46 
    For Above Ground Cast Iron Pipe Installation, Add  0.49 
    For Work In Restricted Working Space, Add  2.93 

. 
 22 13 16 00-0022 LF  3" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 40.13 9.74 

    For Extra Heavy Pipe, Add  10.70 
    For Above Ground Cast Iron Pipe Installation, Add  0.73 
    For Work In Restricted Working Space, Add  4.40 

. 
 22 13 16 00-0023 LF  4" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 51.76 12.41 

    For Extra Heavy Pipe, Add  13.91 
    For Above Ground Cast Iron Pipe Installation, Add  0.93 
    For Work In Restricted Working Space, Add  5.60 

. 
 22 13 16 00-0024 LF  5" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 70.34 15.78 

    For Extra Heavy Pipe, Add  19.63 
    For Above Ground Cast Iron Pipe Installation, Add  1.18 
    For Work In Restricted Working Space, Add  7.08 

. 
 22 13 16 00-0025 LF  6" Bell And Spigot Cast Iron Pipe ......................................................................................................................................... 82.66 17.20 

    For Extra Heavy Pipe, Add  23.90 
    For Above Ground Cast Iron Pipe Installation, Add  1.29 
    For Work In Restricted Working Space, Add  7.73 

. 
 22 13 16 00-0026 LF  8" Bell And Spigot Cast Iron Pipe ....................................................................................................................................... 125.05 24.35 

    For Extra Heavy Pipe, Add  37.17 
    For Above Ground Cast Iron Pipe Installation, Add  1.83 
    For Work In Restricted Working Space, Add  10.96 

. 
 22 13 16 00-0027 LF  10" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 188.47 27.44 

    For Extra Heavy Pipe, Add  61.89 
    For Above Ground Cast Iron Pipe Installation, Add  2.06 
    For Work In Restricted Working Space, Add  12.33 

. 
 22 13 16 00-0028 LF  12" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 268.87 36.58 

    For Extra Heavy Pipe, Add  89.91 
    For Above Ground Cast Iron Pipe Installation, Add  2.74 
    For Work In Restricted Working Space, Add  16.44 

. 
 22 13 16 00-0029 LF  15" Bell And Spigot Cast Iron Pipe ..................................................................................................................................... 378.64 43.88 

    For Extra Heavy Pipe, Add  131.40 
    For Above Ground Cast Iron Pipe Installation, Add  3.29 
    For Work In Restricted Working Space, Add  19.73 

XXXXXXX 
. 
 22 13 16 00-0030  Bell And Spigot Cast Iron Fittings (22 13 16 00-0019) 

. 

. 
 22 13 16 00-0031  Bell And Spigot Cast Iron Long Sweeps (22 13 16 00-0030) 
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. 

. 
 22 13 16 00-0032 EA  2" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 109.74 29.44 

    For Extra Heavy Fittings, Add  22.96 
    For Above Ground Cast Iron Pipe Installation, Add  2.21 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0033 EA  3" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 188.58 37.04 

    For Extra Heavy Fittings, Add  46.59 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0034 EA  4" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 251.26 49.25 

    For Extra Heavy Fittings, Add  62.10 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0035 EA  6" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 398.83 66.77 

    For Extra Heavy Fittings, Add  104.56 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.02 

. 
 22 13 16 00-0036 EA  8" Bell And Spigot Cast Iron Long Sweep ........................................................................................................................... 794.78 85.71 

    For Extra Heavy Fittings, Add  233.21 
    For Above Ground Cast Iron Pipe Installation, Add  6.42 
    For Work In Restricted Working Space, Add  38.54 

. 
 22 13 16 00-0037 EA  10" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,088.77 105.44 

    For Extra Heavy Fittings, Add  325.73 
    For Above Ground Cast Iron Pipe Installation, Add  7.91 
    For Work In Restricted Working Space, Add  47.43 

. 
 22 13 16 00-0038 EA  12" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 1,671.64 147.17 

    For Extra Heavy Fittings, Add  507.84 
    For Above Ground Cast Iron Pipe Installation, Add  11.03 
    For Work In Restricted Working Space, Add  66.20 

. 
 22 13 16 00-0039 EA  15" Bell And Spigot Cast Iron Long Sweep ...................................................................................................................... 3,113.58 204.93 

    For Extra Heavy Fittings, Add  982.22 
    For Above Ground Cast Iron Pipe Installation, Add  15.36 
    For Work In Restricted Working Space, Add  92.17 

XXXXXXX 
. 
 22 13 16 00-0040  Bell And Spigot Cast Iron Short Sweeps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0041 EA  2" Bell And Spigot Cast Iron Short Sweep ............................................................................................................................ 92.42 29.44 

    For Extra Heavy Fittings, Add  16.90 
    For Above Ground Cast Iron Pipe Installation, Add  2.21 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0042 EA  3" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 159.51 37.04 

    For Extra Heavy Fittings, Add  36.42 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0043 EA  4" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 218.57 49.25 

    For Extra Heavy Fittings, Add  50.66 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0044 EA  5" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 335.34 56.76 

    For Extra Heavy Fittings, Add  87.60 
    For Above Ground Cast Iron Pipe Installation, Add  4.25 
    For Work In Restricted Working Space, Add  25.52 

. 
 22 13 16 00-0045 EA  6" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 405.06 66.77 

    For Extra Heavy Fittings, Add  106.74 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.02 

. 
 22 13 16 00-0046 EA  8" Bell And Spigot Cast Iron Short Sweep .......................................................................................................................... 669.49 85.71 

    For Extra Heavy Fittings, Add  189.36 
    For Above Ground Cast Iron Pipe Installation, Add  6.42 
    For Work In Restricted Working Space, Add  38.54 

. 
 22 13 16 00-0047 EA  10" Bell And Spigot Cast Iron Short Sweep ........................................................................................................................ 981.87 105.44 

    For Extra Heavy Fittings, Add  288.32 
    For Above Ground Cast Iron Pipe Installation, Add  7.91 
    For Work In Restricted Working Space, Add  47.43 

. 
 22 13 16 00-0048 EA  12" Bell And Spigot Cast Iron Short Sweep ..................................................................................................................... 1,631.78 147.17 

    For Extra Heavy Fittings, Add  493.89 
    For Above Ground Cast Iron Pipe Installation, Add  11.03 
    For Work In Restricted Working Space, Add  66.20 

XXXXXXX 
. 
 22 13 16 00-0049  Bell And Spigot Cast Iron 1/4 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0050 EA  2" Bell And Spigot Cast Iron 1/4 Bend .................................................................................................................................. 82.60 29.34 

    For Extra Heavy Fittings, Add  13.50 
    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.21 

. 
 22 13 16 00-0051 EA  3" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 126.63 33.04 

    For Extra Heavy Fittings, Add  26.97 
    For Above Ground Cast Iron Pipe Installation, Add  2.48 
    For Work In Restricted Working Space, Add  14.87 

. 
 22 13 16 00-0052 EA  4" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 181.65 44.01 

    For Extra Heavy Fittings, Add  40.49 
    For Above Ground Cast Iron Pipe Installation, Add  3.30 
    For Work In Restricted Working Space, Add  19.79 
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. 
 22 13 16 00-0053 EA  5" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 231.31 50.69 

    For Extra Heavy Fittings, Add  54.38 
    For Above Ground Cast Iron Pipe Installation, Add  3.80 
    For Work In Restricted Working Space, Add  22.78 

. 
 22 13 16 00-0054 EA  6" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 278.24 60.70 

    For Extra Heavy Fittings, Add  65.51 
    For Above Ground Cast Iron Pipe Installation, Add  4.55 
    For Work In Restricted Working Space, Add  27.32 

. 
 22 13 16 00-0055 EA  8" Bell And Spigot Cast Iron 1/4 Bend ................................................................................................................................ 582.74 78.92 

    For Extra Heavy Fittings, Add  162.55 
    For Above Ground Cast Iron Pipe Installation, Add  5.92 
    For Work In Restricted Working Space, Add  35.49 

. 
 22 13 16 00-0056 EA  10" Bell And Spigot Cast Iron 1/4 Bend .............................................................................................................................. 862.16 95.78 

    For Extra Heavy Fittings, Add  251.50 
    For Above Ground Cast Iron Pipe Installation, Add  7.18 
    For Work In Restricted Working Space, Add  43.07 

. 
 22 13 16 00-0057 EA  12" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 1,138.44 113.05 

    For Extra Heavy Fittings, Add  339.12 
    For Above Ground Cast Iron Pipe Installation, Add  8.48 
    For Work In Restricted Working Space, Add  50.86 

. 
 22 13 16 00-0058 EA  15" Bell And Spigot Cast Iron 1/4 Bend ........................................................................................................................... 2,924.02 178.31 

    For Extra Heavy Fittings, Add  929.86 
    For Above Ground Cast Iron Pipe Installation, Add  13.36 
    For Work In Restricted Working Space, Add  80.19 

XXXXXXX 
. 
 22 13 16 00-0059  Bell And Spigot Cast Iron 1/8 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0060 EA  2" Bell And Spigot Cast Iron 1/8 Bend .................................................................................................................................. 74.92 29.44 

    For Extra Heavy Fittings, Add  10.78 
    For Above Ground Cast Iron Pipe Installation, Add  2.21 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0061 EA  3" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 119.00 37.04 

    For Extra Heavy Fittings, Add  22.24 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0062 EA  4" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 170.22 49.25 

    For Extra Heavy Fittings, Add  33.74 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0063 EA  5" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 216.61 63.44 

    For Extra Heavy Fittings, Add  42.54 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.52 

. 
 22 13 16 00-0064 EA  6" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 250.83 70.72 

    For Extra Heavy Fittings, Add  50.66 
    For Above Ground Cast Iron Pipe Installation, Add  5.30 
    For Work In Restricted Working Space, Add  31.82 

. 
 22 13 16 00-0065 EA  8" Bell And Spigot Cast Iron 1/8 Bend ................................................................................................................................ 503.93 94.55 

    For Extra Heavy Fittings, Add  126.76 
    For Above Ground Cast Iron Pipe Installation, Add  7.09 
    For Work In Restricted Working Space, Add  42.53 

. 
 22 13 16 00-0066 EA  10" Bell And Spigot Cast Iron 1/8 Bend .............................................................................................................................. 706.88 116.65 

    For Extra Heavy Fittings, Add  186.18 
    For Above Ground Cast Iron Pipe Installation, Add  8.75 
    For Work In Restricted Working Space, Add  52.48 

. 
 22 13 16 00-0067 EA  12" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 1,147.20 151.27 

    For Extra Heavy Fittings, Add  322.16 
    For Above Ground Cast Iron Pipe Installation, Add  11.34 
    For Work In Restricted Working Space, Add  68.02 

. 
 22 13 16 00-0068 EA  15" Bell And Spigot Cast Iron 1/8 Bend ........................................................................................................................... 2,213.39 178.31 

    For Extra Heavy Fittings, Add  681.14 
    For Above Ground Cast Iron Pipe Installation, Add  13.36 
    For Work In Restricted Working Space, Add  80.19 

XXXXXXX 
. 
 22 13 16 00-0069  Bell And Spigot Cast Iron Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0070 EA  2" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 128.28 65.77 

    For Extra Heavy Fittings, Add  10.37 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.60 

. 
 22 13 16 00-0071 EA  3" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 163.48 72.03 

    For Extra Heavy Fittings, Add  19.42 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0072 EA  4" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 215.32 94.40 

    For Extra Heavy Fittings, Add  25.84 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

. 
 22 13 16 00-0073 EA  5" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 286.74 109.17 

    For Extra Heavy Fittings, Add  43.06 
    For Above Ground Cast Iron Pipe Installation, Add  8.19 
    For Work In Restricted Working Space, Add  49.11 
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. 
 22 13 16 00-0074 EA  6" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 360.72 129.39 

    For Extra Heavy Fittings, Add  58.34 
    For Above Ground Cast Iron Pipe Installation, Add  9.70 
    For Work In Restricted Working Space, Add  58.21 

. 
 22 13 16 00-0075 EA  8" Bell And Spigot Cast Iron Wye ....................................................................................................................................... 667.62 172.65 

    For Extra Heavy Fittings, Add  143.06 
    For Above Ground Cast Iron Pipe Installation, Add  12.94 
    For Work In Restricted Working Space, Add  77.66 

. 
 22 13 16 00-0076 EA  10" Bell And Spigot Cast Iron Wye ..................................................................................................................................... 942.41 195.88 

    For Extra Heavy Fittings, Add  227.07 
    For Above Ground Cast Iron Pipe Installation, Add  14.68 
    For Work In Restricted Working Space, Add  88.09 

. 
 22 13 16 00-0077 EA  12" Bell And Spigot Cast Iron Wye .................................................................................................................................. 1,401.20 238.43 

    For Extra Heavy Fittings, Add  365.31 
    For Above Ground Cast Iron Pipe Installation, Add  17.87 
    For Work In Restricted Working Space, Add  107.24 

. 
 22 13 16 00-0078 EA  15" Bell And Spigot Cast Iron Wye .................................................................................................................................. 2,188.28 267.51 

    For Extra Heavy Fittings, Add  625.53 
    For Above Ground Cast Iron Pipe Installation, Add  20.05 
    For Work In Restricted Working Space, Add  120.32 

XXXXXXX 
. 
 22 13 16 00-0079  Bell And Spigot Cast Iron Reducing Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0080 EA  3" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 209.63 68.74 

    For Extra Heavy Fittings, Add  37.29 
    For Above Ground Cast Iron Pipe Installation, Add  5.16 
    For Work In Restricted Working Space, Add  30.93 

. 
 22 13 16 00-0081 EA  4" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 254.90 84.96 

    For Extra Heavy Fittings, Add  44.61 
    For Above Ground Cast Iron Pipe Installation, Add  6.37 
    For Work In Restricted Working Space, Add  38.23 

. 
 22 13 16 00-0082 EA  4" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 285.85 87.11 

    For Extra Heavy Fittings, Add  54.31 
    For Above Ground Cast Iron Pipe Installation, Add  6.53 
    For Work In Restricted Working Space, Add  39.20 

. 
 22 13 16 00-0083 EA  6" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 432.38 115.94 

    For Extra Heavy Fittings, Add  90.52 
    For Above Ground Cast Iron Pipe Installation, Add  8.69 
    For Work In Restricted Working Space, Add  52.13 

. 
 22 13 16 00-0084 EA  6" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 443.68 118.07 

    For Extra Heavy Fittings, Add  93.32 
    For Above Ground Cast Iron Pipe Installation, Add  8.85 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 13 16 00-0085 EA  6" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 464.11 125.96 

    For Extra Heavy Fittings, Add  96.34 
    For Above Ground Cast Iron Pipe Installation, Add  9.44 
    For Work In Restricted Working Space, Add  56.66 

. 
 22 13 16 00-0086 EA  8" x 2" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 687.84 138.84 

    For Extra Heavy Fittings, Add  167.89 
    For Above Ground Cast Iron Pipe Installation, Add  10.41 
    For Work In Restricted Working Space, Add  62.45 

. 
 22 13 16 00-0087 EA  8" x 3" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 719.52 141.51 

    For Extra Heavy Fittings, Add  177.59 
    For Above Ground Cast Iron Pipe Installation, Add  10.61 
    For Work In Restricted Working Space, Add  63.64 

. 
 22 13 16 00-0088 EA  8" x 4" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 736.37 148.20 

    For Extra Heavy Fittings, Add  179.96 
    For Above Ground Cast Iron Pipe Installation, Add  11.11 
    For Work In Restricted Working Space, Add  66.66 

. 
 22 13 16 00-0089 EA 8" x 6" Bell And Spigot Cast Iron Reducing Wye ................................................................................................................ 871.59 164.85 

    For Extra Heavy Fittings, Add  218.54 
    For Above Ground Cast Iron Pipe Installation, Add  12.36 
    For Work In Restricted Working Space, Add  74.16 

. 
 22 13 16 00-0090 EA 10" x 3" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,081.98 154.46 

    For Extra Heavy Fittings, Add  297.63 
    For Above Ground Cast Iron Pipe Installation, Add  11.58 
    For Work In Restricted Working Space, Add  69.48 

. 
 22 13 16 00-0091 EA 10" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,125.45 161.25 

    For Extra Heavy Fittings, Add  309.27 
    For Above Ground Cast Iron Pipe Installation, Add  12.09 
    For Work In Restricted Working Space, Add  72.54 

. 
 22 13 16 00-0092 EA 10" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,230.98 178.31 

    For Extra Heavy Fittings, Add  337.29 
    For Above Ground Cast Iron Pipe Installation, Add  13.36 
    For Work In Restricted Working Space, Add  80.19 

. 
 22 13 16 00-0093 EA 10" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,634.52 189.10 

    For Extra Heavy Fittings, Add  472.85 
    For Above Ground Cast Iron Pipe Installation, Add  14.18 
    For Work In Restricted Working Space, Add  85.05 

. 
 22 13 16 00-0094 EA 12" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,683.17 189.10 

    For Extra Heavy Fittings, Add  489.88 
    For Above Ground Cast Iron Pipe Installation, Add  14.18 
    For Work In Restricted Working Space, Add  85.05 
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. 
 22 13 16 00-0095 EA 12" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 1,750.62 204.93 

    For Extra Heavy Fittings, Add  505.18 
    For Above Ground Cast Iron Pipe Installation, Add  15.36 
    For Work In Restricted Working Space, Add  92.17 

. 
 22 13 16 00-0096 EA 12" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 2,059.53 215.10 

    For Extra Heavy Fittings, Add  607.99 
    For Above Ground Cast Iron Pipe Installation, Add  16.12 
    For Work In Restricted Working Space, Add  96.73 

. 
 22 13 16 00-0097 EA 12" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 2,509.43 221.47 

    For Extra Heavy Fittings, Add  762.08 
    For Above Ground Cast Iron Pipe Installation, Add  16.60 
    For Work In Restricted Working Space, Add  99.62 

. 
 22 13 16 00-0098 EA 15" x 4" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,172.77 208.83 

    For Extra Heavy Fittings, Add  1,350.89 
    For Above Ground Cast Iron Pipe Installation, Add  15.65 
    For Work In Restricted Working Space, Add  93.93 

. 
 22 13 16 00-0099 EA 15" x 6" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,353.75 225.99 

    For Extra Heavy Fittings, Add  1,405.20 
    For Above Ground Cast Iron Pipe Installation, Add  16.95 
    For Work In Restricted Working Space, Add  101.67 

. 
 22 13 16 00-0100 EA 15" x 8" Bell And Spigot Cast Iron Reducing Wye ........................................................................................................... 4,442.22 235.75 

    For Extra Heavy Fittings, Add  1,431.06 
    For Above Ground Cast Iron Pipe Installation, Add  17.67 
    For Work In Restricted Working Space, Add  106.04 

. 
 22 13 16 00-0101 EA 15" x 10" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,545.29 243.77 

    For Extra Heavy Fittings, Add  1,462.96 
    For Above Ground Cast Iron Pipe Installation, Add  18.27 
    For Work In Restricted Working Space, Add  109.62 

. 
 22 13 16 00-0102 EA 15" x 12" Bell And Spigot Cast Iron Reducing Wye ......................................................................................................... 4,658.97 257.96 

    For Extra Heavy Fittings, Add  1,495.29 
    For Above Ground Cast Iron Pipe Installation, Add  19.34 
    For Work In Restricted Working Space, Add  116.02 

XXXXXXX 
. 
 22 13 16 00-0103  Bell And Spigot Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0104 EA  2" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 140.96 65.77 

    For Extra Heavy Fittings, Add  14.81 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.60 

. 
 22 13 16 00-0105 EA  3" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 171.30 72.03 

    For Extra Heavy Fittings, Add  22.16 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0106 EA  4" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 228.93 94.40 

    For Extra Heavy Fittings, Add  30.60 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

. 
 22 13 16 00-0107 EA  5" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 330.09 114.53 

    For Extra Heavy Fittings, Add  55.45 
    For Above Ground Cast Iron Pipe Installation, Add  8.58 
    For Work In Restricted Working Space, Add  51.50 

. 
 22 13 16 00-0108 EA  6" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 413.55 142.05 

    For Extra Heavy Fittings, Add  70.22 
    For Above Ground Cast Iron Pipe Installation, Add  10.65 
    For Work In Restricted Working Space, Add  63.88 

. 
 22 13 16 00-0109 EA  8" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ............................................................................................ 767.07 185.91 

    For Extra Heavy Fittings, Add  170.93 
    For Above Ground Cast Iron Pipe Installation, Add  13.94 
    For Work In Restricted Working Space, Add  83.61 

. 
 22 13 16 00-0110 EA  10" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,110.50 243.77 

    For Extra Heavy Fittings, Add  260.78 
    For Above Ground Cast Iron Pipe Installation, Add  18.27 
    For Work In Restricted Working Space, Add  109.62 

. 
 22 13 16 00-0111 EA  12" Bell And Spigot Cast Iron Combination Wye And 1/8 Bend ....................................................................................... 1,490.85 313.35 

    For Extra Heavy Fittings, Add  357.37 
    For Above Ground Cast Iron Pipe Installation, Add  23.49 
    For Work In Restricted Working Space, Add  140.94 

XXXXXXX 
. 
 22 13 16 00-0112  Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 

00-0030) 
. 
. 

 22 13 16 00-0113 EA  3" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 150.58 68.74 
    For Extra Heavy Fittings, Add  16.62 
    For Above Ground Cast Iron Pipe Installation, Add  5.16 
    For Work In Restricted Working Space, Add  30.93 

. 
 22 13 16 00-0114 EA  4" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 214.63 84.96 

    For Extra Heavy Fittings, Add  30.52 
    For Above Ground Cast Iron Pipe Installation, Add  6.37 
    For Work In Restricted Working Space, Add  38.23 

. 
 22 13 16 00-0115 EA  4" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend ..................................................................... 232.71 87.11 

    For Extra Heavy Fittings, Add  35.71 
    For Above Ground Cast Iron Pipe Installation, Add  6.53 
    For Work In Restricted Working Space, Add  39.20 
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. 
 22 13 16 00-0116 EA  6" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 356.17 115.94 

    For Extra Heavy Fittings, Add  63.85 
    For Above Ground Cast Iron Pipe Installation, Add  8.69 
    For Work In Restricted Working Space, Add  52.13 

. 
 22 13 16 00-0117 EA  6" x 3" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 371.33 118.07 

    For Extra Heavy Fittings, Add  68.00 
    For Above Ground Cast Iron Pipe Installation, Add  8.85 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 13 16 00-0118 EA  6" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 393.52 125.96 

    For Extra Heavy Fittings, Add  71.63 
    For Above Ground Cast Iron Pipe Installation, Add  9.44 
    For Work In Restricted Working Space, Add  56.66 

. 
 22 13 16 00-0119 EA  8" x 2" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 546.29 138.84 

    For Extra Heavy Fittings, Add  118.35 
    For Above Ground Cast Iron Pipe Installation, Add  10.41 
    For Work In Restricted Working Space, Add  62.45 

. 
 22 13 16 00-0120 EA  8" x 4" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 560.34 148.20 

    For Extra Heavy Fittings, Add  118.35 
    For Above Ground Cast Iron Pipe Installation, Add  11.11 
    For Work In Restricted Working Space, Add  66.66 

. 
 22 13 16 00-0121 EA  8" x 6" Bell And Spigot Cast Iron Reducing Combination Wye And 1/8 Bend .................................................................... 711.39 164.85 

    For Extra Heavy Fittings, Add  162.47 
    For Above Ground Cast Iron Pipe Installation, Add  12.36 
    For Work In Restricted Working Space, Add  74.16 

XXXXXXX 
. 
 22 13 16 00-0122  Bell And Spigot Cast Iron Double Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0123 EA  2" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 234.94 78.70 

    For Extra Heavy Fittings, Add  40.95 
    For Above Ground Cast Iron Pipe Installation, Add  5.90 
    For Work In Restricted Working Space, Add  35.38 

. 
 22 13 16 00-0124 EA  3" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 345.13 99.21 

    For Extra Heavy Fittings, Add  68.75 
    For Above Ground Cast Iron Pipe Installation, Add  7.44 
    For Work In Restricted Working Space, Add  44.61 

. 
 22 13 16 00-0125 EA  4" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 470.22 125.48 

    For Extra Heavy Fittings, Add  98.71 
    For Above Ground Cast Iron Pipe Installation, Add  9.41 
    For Work In Restricted Working Space, Add  56.46 

. 
 22 13 16 00-0126 EA  6" Bell And Spigot Cast Iron Double Wye ........................................................................................................................... 923.70 198.80 

    For Extra Heavy Fittings, Add  218.97 
    For Above Ground Cast Iron Pipe Installation, Add  14.90 
    For Work In Restricted Working Space, Add  89.42 

. 
 22 13 16 00-0127 EA  8" Bell And Spigot Cast Iron Double Wye ........................................................................................................................ 1,872.68 233.39 

    For Extra Heavy Fittings, Add  532.99 
    For Above Ground Cast Iron Pipe Installation, Add  17.49 
    For Work In Restricted Working Space, Add  104.96 

. 
 22 13 16 00-0128 EA  10" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 2,489.46 261.14 

    For Extra Heavy Fittings, Add  734.28 
    For Above Ground Cast Iron Pipe Installation, Add  19.58 
    For Work In Restricted Working Space, Add  117.45 

. 
 22 13 16 00-0129 EA  12" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 1,704.86 313.35 

    For Extra Heavy Fittings, Add  432.27 
    For Above Ground Cast Iron Pipe Installation, Add  23.49 
    For Work In Restricted Working Space, Add  140.94 

. 
 22 13 16 00-0130 EA  15" Bell And Spigot Cast Iron Double Wye ...................................................................................................................... 4,896.64 328.87 

    For Extra Heavy Fittings, Add  1,541.16 
    For Above Ground Cast Iron Pipe Installation, Add  24.67 
    For Work In Restricted Working Space, Add  148.00 

XXXXXXX 
. 
 22 13 16 00-0131  Bell And Spigot Cast Iron Reducing Double Wyes (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0132 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 208.59 93.06 

    For Extra Heavy Fittings, Add  24.16 
    For Above Ground Cast Iron Pipe Installation, Add  6.98 
    For Work In Restricted Working Space, Add  41.87 

. 
 22 13 16 00-0133 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 242.65 106.91 

    For Extra Heavy Fittings, Add  28.82 
    For Above Ground Cast Iron Pipe Installation, Add  8.02 
    For Work In Restricted Working Space, Add  48.10 

. 
 22 13 16 00-0134 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 263.59 112.14 

    For Extra Heavy Fittings, Add  33.38 
    For Above Ground Cast Iron Pipe Installation, Add  8.41 
    For Work In Restricted Working Space, Add  50.46 

. 
 22 13 16 00-0135 EA  6" x 2" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 349.09 137.90 

    For Extra Heavy Fittings, Add  49.83 
    For Above Ground Cast Iron Pipe Installation, Add  10.34 
    For Work In Restricted Working Space, Add  62.02 

. 
 22 13 16 00-0136 EA  6" x 3" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 370.52 143.16 

    For Extra Heavy Fittings, Add  54.57 
    For Above Ground Cast Iron Pipe Installation, Add  10.73 
    For Work In Restricted Working Space, Add  64.38 
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. 
 22 13 16 00-0137 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 427.64 156.11 

    For Extra Heavy Fittings, Add  67.76 
    For Above Ground Cast Iron Pipe Installation, Add  11.70 
    For Work In Restricted Working Space, Add  70.21 

. 
 22 13 16 00-0138 EA  8" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 699.43 179.85 

    For Extra Heavy Fittings, Add  150.45 
    For Above Ground Cast Iron Pipe Installation, Add  13.48 
    For Work In Restricted Working Space, Add  80.87 

. 
 22 13 16 00-0139 EA  8" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................... 759.08 212.83 

    For Extra Heavy Fittings, Add  153.97 
    For Above Ground Cast Iron Pipe Installation, Add  15.96 
    For Work In Restricted Working Space, Add  95.75 

. 
 22 13 16 00-0140 EA  10" x 4" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 744.95 192.38 

    For Extra Heavy Fittings, Add  159.76 
    For Above Ground Cast Iron Pipe Installation, Add  14.42 
    For Work In Restricted Working Space, Add  86.54 

. 
 22 13 16 00-0141 EA 10" x 6" Bell And Spigot Cast Iron Reducing Double Wye .................................................................................................. 867.91 225.99 

    For Extra Heavy Fittings, Add  185.15 
    For Above Ground Cast Iron Pipe Installation, Add  16.95 
    For Work In Restricted Working Space, Add  101.67 

. 
 22 13 16 00-0142 EA 10" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,074.71 246.34 

    For Extra Heavy Fittings, Add  246.88 
    For Above Ground Cast Iron Pipe Installation, Add  18.47 
    For Work In Restricted Working Space, Add  110.80 

. 
 22 13 16 00-0143 EA 12" x 6" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,097.67 251.99 

    For Extra Heavy Fittings, Add  251.94 
    For Above Ground Cast Iron Pipe Installation, Add  18.89 
    For Work In Restricted Working Space, Add  113.35 

. 
 22 13 16 00-0144 EA 12" x 8" Bell And Spigot Cast Iron Reducing Double Wye ............................................................................................... 1,410.92 274.19 

    For Extra Heavy Fittings, Add  349.94 
    For Above Ground Cast Iron Pipe Installation, Add  20.55 
    For Work In Restricted Working Space, Add  123.33 

XXXXXXX 
. 
 22 13 16 00-0145  Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-

0030) 
. 
. 

 22 13 16 00-0146 EA  2" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 193.00 78.70 
    For Extra Heavy Fittings, Add  26.27 
    For Above Ground Cast Iron Pipe Installation, Add  5.90 
    For Work In Restricted Working Space, Add  35.38 

. 
 22 13 16 00-0147 EA  3" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 260.07 105.27 

    For Extra Heavy Fittings, Add  35.78 
    For Above Ground Cast Iron Pipe Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

. 
 22 13 16 00-0148 EA  4" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 341.16 131.64 

    For Extra Heavy Fittings, Add  50.34 
    For Above Ground Cast Iron Pipe Installation, Add  9.87 
    For Work In Restricted Working Space, Add  59.20 

. 
 22 13 16 00-0149 EA  6" Bell And Spigot Cast Iron Double Combination Wye And 1/8 Bend ............................................................................... 779.06 222.18 

    For Extra Heavy Fittings, Add  156.08 
    For Above Ground Cast Iron Pipe Installation, Add  16.66 
    For Work In Restricted Working Space, Add  99.94 

XXXXXXX 
. 
 22 13 16 00-0150  Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0030) 
. 
. 

 22 13 16 00-0151 EA  3" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 260.14 94.40 
    For Extra Heavy Fittings, Add  41.53 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

. 
 22 13 16 00-0152 EA  4" x 2" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 309.81 106.91 

    For Extra Heavy Fittings, Add  52.32 
    For Above Ground Cast Iron Pipe Installation, Add  8.02 
    For Work In Restricted Working Space, Add  48.10 

. 
 22 13 16 00-0153 EA  4" x 3" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 348.04 119.03 

    For Extra Heavy Fittings, Add  59.38 
    For Above Ground Cast Iron Pipe Installation, Add  8.92 
    For Work In Restricted Working Space, Add  53.51 

. 
 22 13 16 00-0154 EA  6" x 4" Bell And Spigot Cast Iron Reducing Double Combination Wye And 1/8 Bend ........................................................ 724.56 165.72 

    For Extra Heavy Fittings, Add  166.62 
    For Above Ground Cast Iron Pipe Installation, Add  12.42 
    For Work In Restricted Working Space, Add  74.55 

XXXXXXX 
. 
 22 13 16 00-0155  Bell And Spigot Cast Iron Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0156 EA  2" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 157.24 65.87 

    For Extra Heavy Fittings, Add  20.48 
    For Above Ground Cast Iron Pipe Installation, Add  4.94 
    For Work In Restricted Working Space, Add  29.62 

. 
 22 13 16 00-0157 EA  3" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 179.43 72.03 

    For Extra Heavy Fittings, Add  25.00 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 
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. 
 22 13 16 00-0158 EA  4" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 294.92 88.24 

    For Extra Heavy Fittings, Add  56.90 
    For Above Ground Cast Iron Pipe Installation, Add  6.62 
    For Work In Restricted Working Space, Add  39.71 

. 
 22 13 16 00-0159 EA  5" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 440.87 100.97 

    For Extra Heavy Fittings, Add  101.29 
    For Above Ground Cast Iron Pipe Installation, Add  7.57 
    For Work In Restricted Working Space, Add  45.44 

. 
 22 13 16 00-0160 EA  6" Bell And Spigot Cast Iron Sanitary Tee .......................................................................................................................... 528.89 121.11 

    For Extra Heavy Fittings, Add  121.56 
    For Above Ground Cast Iron Pipe Installation, Add  9.08 
    For Work In Restricted Working Space, Add  54.48 

. 
 22 13 16 00-0161 EA  8" Bell And Spigot Cast Iron Sanitary Tee ....................................................................................................................... 1,150.95 157.76 

    For Extra Heavy Fittings, Add  320.05 
    For Above Ground Cast Iron Pipe Installation, Add  11.83 
    For Work In Restricted Working Space, Add  70.96 

. 
 22 13 16 00-0162 EA  10" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 1,736.78 192.38 

    For Extra Heavy Fittings, Add  506.91 
    For Above Ground Cast Iron Pipe Installation, Add  14.42 
    For Work In Restricted Working Space, Add  86.54 

. 
 22 13 16 00-0163 EA  12" Bell And Spigot Cast Iron Sanitary Tee ..................................................................................................................... 2,601.26 225.99 

    For Extra Heavy Fittings, Add  791.83 
    For Above Ground Cast Iron Pipe Installation, Add  16.95 
    For Work In Restricted Working Space, Add  101.67 

XXXXXXX 
. 
 22 13 16 00-0164  Bell And Spigot Cast Iron Reducing Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0165 EA  3" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 215.17 68.74 

    For Extra Heavy Fittings, Add  39.22 
    For Above Ground Cast Iron Pipe Installation, Add  5.16 
    For Work In Restricted Working Space, Add  30.93 

. 
 22 13 16 00-0166 EA  4" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 254.95 80.54 

    For Extra Heavy Fittings, Add  46.98 
    For Above Ground Cast Iron Pipe Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 

. 
 22 13 16 00-0167 EA  4" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 267.88 80.54 

    For Extra Heavy Fittings, Add  51.51 
    For Above Ground Cast Iron Pipe Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 

. 
 22 13 16 00-0168 EA  6" x 2" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 415.13 115.94 

    For Extra Heavy Fittings, Add  84.48 
    For Above Ground Cast Iron Pipe Installation, Add  8.69 
    For Work In Restricted Working Space, Add  52.13 

. 
 22 13 16 00-0169 EA  6" x 3" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 432.60 118.07 

    For Extra Heavy Fittings, Add  89.44 
    For Above Ground Cast Iron Pipe Installation, Add  8.85 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 13 16 00-0170 EA  6" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 469.65 125.96 

    For Extra Heavy Fittings, Add  98.28 
    For Above Ground Cast Iron Pipe Installation, Add  9.44 
    For Work In Restricted Working Space, Add  56.66 

. 
 22 13 16 00-0171 EA  8" x 4" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................... 809.65 148.20 

    For Extra Heavy Fittings, Add  205.61 
    For Above Ground Cast Iron Pipe Installation, Add  11.11 
    For Work In Restricted Working Space, Add  66.66 

. 
 22 13 16 00-0172 EA  8" x 6" Bell And Spigot Cast Iron Reducing Sanitary Tee ................................................................................................ 1,019.99 164.85 

    For Extra Heavy Fittings, Add  270.48 
    For Above Ground Cast Iron Pipe Installation, Add  12.36 
    For Work In Restricted Working Space, Add  74.16 

XXXXXXX 
. 
 22 13 16 00-0173  Bell And Spigot Cast Iron Vent Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0174 EA  2" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 132.84 65.77 

    For Extra Heavy Fittings, Add  11.96 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.60 

. 
 22 13 16 00-0175 EA  3" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 167.48 72.03 

    For Extra Heavy Fittings, Add  20.82 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0176 EA  4" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 222.09 94.40 

    For Extra Heavy Fittings, Add  28.21 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

. 
 22 13 16 00-0177 EA  5" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 291.91 114.53 

    For Extra Heavy Fittings, Add  42.09 
    For Above Ground Cast Iron Pipe Installation, Add  8.58 
    For Work In Restricted Working Space, Add  51.50 

. 
 22 13 16 00-0178 EA  6" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 367.86 142.05 

    For Extra Heavy Fittings, Add  54.23 
    For Above Ground Cast Iron Pipe Installation, Add  10.65 
    For Work In Restricted Working Space, Add  63.88 
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. 
 22 13 16 00-0179 EA  8" Bell And Spigot Cast Iron Vent Tee ................................................................................................................................ 639.24 185.91 

    For Extra Heavy Fittings, Add  126.19 
    For Above Ground Cast Iron Pipe Installation, Add  13.94 
    For Work In Restricted Working Space, Add  83.61 

XXXXXXX 
. 
 22 13 16 00-0180  Bell And Spigot Cast Iron Tapped Sanitary Tees (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0181 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 136.84 65.77 

    For Extra Heavy Fittings, Add  13.36 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.60 

. 
 22 13 16 00-0182 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 151.17 72.03 

    For Extra Heavy Fittings, Add  15.11 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0183 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Tee ............................................................................................................. 194.69 94.40 

    For Extra Heavy Fittings, Add  18.62 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

XXXXXXX 
. 
 22 13 16 00-0184  Bell And Spigot Cast Iron Tapped Sanitary Crosses (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0185 EA  2" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 139.36 65.77 

    For Extra Heavy Fittings, Add  14.25 
    For Above Ground Cast Iron Pipe Installation, Add  4.93 
    For Work In Restricted Working Space, Add  29.60 

. 
 22 13 16 00-0186 EA  3" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 155.97 72.03 

    For Extra Heavy Fittings, Add  16.79 
    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0187 EA  4" Bell And Spigot Cast Iron Tapped Sanitary Cross .......................................................................................................... 206.76 94.40 

    For Extra Heavy Fittings, Add  22.84 
    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

XXXXXXX 
. 
 22 13 16 00-0188  Bell And Spigot Cast Iron Reducers (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0189 EA  3" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 77.07 37.04 

    For Extra Heavy Fittings, Add  7.56 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0190 EA  4" x 2" Bell And Spigot Cast Iron Reducer ............................................................................................................................ 95.89 48.84 

    For Extra Heavy Fittings, Add  7.91 
    For Above Ground Cast Iron Pipe Installation, Add  3.66 
    For Work In Restricted Working Space, Add  21.99 

. 
 22 13 16 00-0191 EA  4" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 103.19 49.25 

    For Extra Heavy Fittings, Add  10.28 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0192 EA  6" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 134.64 61.31 

    For Extra Heavy Fittings, Add  14.93 
    For Above Ground Cast Iron Pipe Installation, Add  4.60 
    For Work In Restricted Working Space, Add  27.59 

. 
 22 13 16 00-0193 EA  6" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 141.15 62.12 

    For Extra Heavy Fittings, Add  16.79 
    For Above Ground Cast Iron Pipe Installation, Add  4.66 
    For Work In Restricted Working Space, Add  27.95 

. 
 22 13 16 00-0194 EA  6" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 145.80 63.44 

    For Extra Heavy Fittings, Add  17.76 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.52 

. 
 22 13 16 00-0195 EA  8" x 2" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 191.66 65.35 

    For Extra Heavy Fittings, Add  32.78 
    For Above Ground Cast Iron Pipe Installation, Add  4.90 
    For Work In Restricted Working Space, Add  29.40 

. 
 22 13 16 00-0196 EA  8" x 3" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 214.66 80.05 

    For Extra Heavy Fittings, Add  33.12 
    For Above Ground Cast Iron Pipe Installation, Add  6.00 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 13 16 00-0197 EA  8" x 4" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 220.32 82.11 

    For Extra Heavy Fittings, Add  34.01 
    For Above Ground Cast Iron Pipe Installation, Add  6.16 
    For Work In Restricted Working Space, Add  36.95 

. 
 22 13 16 00-0198 EA 8" x 6" Bell And Spigot Cast Iron Reducer .......................................................................................................................... 227.42 85.71 

    For Extra Heavy Fittings, Add  34.64 
    For Above Ground Cast Iron Pipe Installation, Add  6.42 
    For Work In Restricted Working Space, Add  38.54 

. 
 22 13 16 00-0199 EA 10" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 285.87 96.20 

    For Extra Heavy Fittings, Add  49.57 
    For Above Ground Cast Iron Pipe Installation, Add  7.21 
    For Work In Restricted Working Space, Add  43.27 

. 
 22 13 16 00-0200 EA 10" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 301.47 101.03 

    For Extra Heavy Fittings, Add  52.48 
    For Above Ground Cast Iron Pipe Installation, Add  7.58 
    For Work In Restricted Working Space, Add  45.46 
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. 
 22 13 16 00-0201 EA 10" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 321.60 105.44 

    For Extra Heavy Fittings, Add  57.22 
    For Above Ground Cast Iron Pipe Installation, Add  7.91 
    For Work In Restricted Working Space, Add  47.43 

. 
 22 13 16 00-0202 EA 12" x 4" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 402.50 114.28 

    For Extra Heavy Fittings, Add  80.93 
    For Above Ground Cast Iron Pipe Installation, Add  8.56 
    For Work In Restricted Working Space, Add  51.38 

. 
 22 13 16 00-0203 EA 12" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 447.82 133.71 

    For Extra Heavy Fittings, Add  86.55 
    For Above Ground Cast Iron Pipe Installation, Add  10.03 
    For Work In Restricted Working Space, Add  60.16 

. 
 22 13 16 00-0204 EA 12" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 483.00 152.30 

    For Extra Heavy Fittings, Add  89.12 
    For Above Ground Cast Iron Pipe Installation, Add  11.42 
    For Work In Restricted Working Space, Add  68.51 

. 
 22 13 16 00-0205 EA 12" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 527.67 175.43 

    For Extra Heavy Fittings, Add  92.63 
    For Above Ground Cast Iron Pipe Installation, Add  13.15 
    For Work In Restricted Working Space, Add  78.90 

. 
 22 13 16 00-0206 EA 15" x 6" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 698.92 175.43 

    For Extra Heavy Fittings, Add  152.57 
    For Above Ground Cast Iron Pipe Installation, Add  13.15 
    For Work In Restricted Working Space, Add  78.90 

. 
 22 13 16 00-0207 EA 15" x 8" Bell And Spigot Cast Iron Reducer ........................................................................................................................ 743.25 189.10 

    For Extra Heavy Fittings, Add  160.91 
    For Above Ground Cast Iron Pipe Installation, Add  14.18 
    For Work In Restricted Working Space, Add  85.05 

. 
 22 13 16 00-0208 EA 15" x 10" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 773.49 199.37 

    For Extra Heavy Fittings, Add  166.08 
    For Above Ground Cast Iron Pipe Installation, Add  14.95 
    For Work In Restricted Working Space, Add  89.69 

. 
 22 13 16 00-0209 EA 15" x 12" Bell And Spigot Cast Iron Reducer ...................................................................................................................... 814.56 212.83 

    For Extra Heavy Fittings, Add  173.39 
    For Above Ground Cast Iron Pipe Installation, Add  15.96 
    For Work In Restricted Working Space, Add  95.75 

XXXXXXX 
. 
 22 13 16 00-0210  Bell And Spigot Cast Iron P-Traps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0211 EA  2" Bell And Spigot Cast Iron P-Trap...................................................................................................................................... 81.08 29.44 

    For Extra Heavy Fittings, Add  12.93 
    For Above Ground Cast Iron Pipe Installation, Add  2.21 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0212 EA  3" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 109.22 37.04 

    For Extra Heavy Fittings, Add  18.82 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0213 EA  4" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 149.13 49.25 

    For Extra Heavy Fittings, Add  26.36 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0214 EA  5" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 246.52 56.76 

    For Extra Heavy Fittings, Add  56.51 
    For Above Ground Cast Iron Pipe Installation, Add  4.25 
    For Work In Restricted Working Space, Add  25.52 

. 
 22 13 16 00-0215 EA  6" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 332.60 66.77 

    For Extra Heavy Fittings, Add  81.38 
    For Above Ground Cast Iron Pipe Installation, Add  5.00 
    For Work In Restricted Working Space, Add  30.02 

. 
 22 13 16 00-0216 EA  8" Bell And Spigot Cast Iron P-Trap.................................................................................................................................... 749.16 85.71 

    For Extra Heavy Fittings, Add  217.25 
    For Above Ground Cast Iron Pipe Installation, Add  6.42 
    For Work In Restricted Working Space, Add  38.54 

. 
 22 13 16 00-0217 EA  10" Bell And Spigot Cast Iron P-Trap.................................................................................................................................. 828.69 105.44 

    For Extra Heavy Fittings, Add  234.70 
    For Above Ground Cast Iron Pipe Installation, Add  7.91 
    For Work In Restricted Working Space, Add  47.43 

XXXXXXX 
. 
 22 13 16 00-0218  Bell And Spigot Cast Iron Deep Seal P-Traps (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0219 EA  2" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................... 95.12 29.44 

    For Extra Heavy Fittings, Add  17.85 
    For Above Ground Cast Iron Pipe Installation, Add  2.21 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0220 EA  3" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 136.80 37.04 

    For Extra Heavy Fittings, Add  28.47 
    For Above Ground Cast Iron Pipe Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0221 EA  4" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 200.42 49.25 

    For Extra Heavy Fittings, Add  44.31 
    For Above Ground Cast Iron Pipe Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 
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. 
 22 13 16 00-0222 EA  5" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 337.61 63.44 

    For Extra Heavy Fittings, Add  84.89 
    For Above Ground Cast Iron Pipe Installation, Add  4.75 
    For Work In Restricted Working Space, Add  28.52 

. 
 22 13 16 00-0223 EA  6" Bell And Spigot Cast Iron Deep Seal P-Trap .................................................................................................................. 357.69 70.72 

    For Extra Heavy Fittings, Add  88.06 
    For Above Ground Cast Iron Pipe Installation, Add  5.30 
    For Work In Restricted Working Space, Add  31.82 

XXXXXXX 
. 
 22 13 16 00-0224  Bell And Spigot Cast Iron Running Traps With Single Vent (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0225 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 218.36 71.10 

    For Above Ground Cast Iron Pipe Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0226 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 291.71 93.47 

    For Above Ground Cast Iron Pipe Installation, Add  7.07 
    For Work In Restricted Working Space, Add  42.45 

. 
 22 13 16 00-0227 EA  5" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 405.74 110.18 

    For Above Ground Cast Iron Pipe Installation, Add  8.33 
    For Work In Restricted Working Space, Add  49.97 

. 
 22 13 16 00-0228 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ...................................................................................... 832.72 124.85 

    For Above Ground Cast Iron Pipe Installation, Add  9.44 
    For Work In Restricted Working Space, Add  56.66 

. 
 22 13 16 00-0229 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 2,778.35 146.55 

    For Above Ground Cast Iron Pipe Installation, Add  11.11 
    For Work In Restricted Working Space, Add  66.66 

. 
 22 13 16 00-0230 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Single Vent ................................................................................... 3,007.44 163.51 

    For Above Ground Cast Iron Pipe Installation, Add  12.36 
    For Work In Restricted Working Space, Add  74.16 

XXXXXXX 
. 
 22 13 16 00-0231  Bell And Spigot Cast Running Traps With Double Vent (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0232 EA  3" x 3" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 277.64 98.20 

    For Above Ground Cast Iron Pipe Installation, Add  7.44 
    For Work In Restricted Working Space, Add  44.61 

. 
 22 13 16 00-0233 EA  4" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 381.61 123.94 

    For Above Ground Cast Iron Pipe Installation, Add  9.41 
    For Work In Restricted Working Space, Add  56.46 

. 
 22 13 16 00-0234 EA  6" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent ..................................................................................... 925.45 154.29 

    For Above Ground Cast Iron Pipe Installation, Add  11.70 
    For Work In Restricted Working Space, Add  70.21 

. 
 22 13 16 00-0235 EA  6" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 1,072.01 186.76 

    For Above Ground Cast Iron Pipe Installation, Add  14.15 
    For Work In Restricted Working Space, Add  84.90 

. 
 22 13 16 00-0236 EA  8" x 4" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 2,988.70 177.69 

    For Above Ground Cast Iron Pipe Installation, Add  13.48 
    For Work In Restricted Working Space, Add  80.87 

. 
 22 13 16 00-0237 EA  8" x 6" Bell And Spigot Cast Iron Running Trap With Double Vent .................................................................................. 3,276.67 210.99 

    For Above Ground Cast Iron Pipe Installation, Add  15.96 
    For Work In Restricted Working Space, Add  95.75 

. 
 22 13 16 00-0238 EA  10" x 8" Bell And Spigot Cast Iron Running Trap With Double Vent ................................................................................ 4,364.99 243.47 

    For Above Ground Cast Iron Pipe Installation, Add  18.47 
    For Work In Restricted Working Space, Add  110.80 

. 
 22 13 16 00-0239 EA  12" x 10" Bell And Spigot Cast Iron Running Trap With Double Vent .............................................................................. 6,052.19 281.49 

    For Above Ground Cast Iron Pipe Installation, Add  21.32 
    For Work In Restricted Working Space, Add  127.93 

. 
 22 13 16 00-0240 EA  15" x 12" Bell And Spigot Cast Iron Running Trap With Double Vent ............................................................................ 11,823.93 325.58 

    For Above Ground Cast Iron Pipe Installation, Add  24.68 
    For Work In Restricted Working Space, Add  148.05 

XXXXXXX 
. 
 22 13 16 00-0241  Bell And Spigot Cast Iron Scission Joint Fittings (22 13 16 00-0030) 

. 

. 
 22 13 16 00-0242 EA  2" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 175.90  

    For Above Ground Cast Iron Pipe Installation, Add  2.20 
    For Work In Restricted Working Space, Add  13.21 

. 
 22 13 16 00-0243 EA  3" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 244.57  

    For Above Ground Cast Iron Pipe Installation, Add  2.47 
    For Work In Restricted Working Space, Add  14.84 

. 
 22 13 16 00-0244 EA  4" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 280.83  

    For Above Ground Cast Iron Pipe Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.87 

. 
 22 13 16 00-0245 EA  5" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 347.65  

    For Above Ground Cast Iron Pipe Installation, Add  3.85 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0246 EA  6" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 422.27  

    For Above Ground Cast Iron Pipe Installation, Add  4.65 
    For Work In Restricted Working Space, Add  27.89 

. 
 22 13 16 00-0247 EA  8" Bell And Spigot Cast Iron Scission Joint Fitting .............................................................................................................. 810.02  

    For Above Ground Cast Iron Pipe Installation, Add  5.87 
    For Work In Restricted Working Space, Add  35.24 

XXXXXXX 
. 
 22 13 16 00-0248  Cut And Prepare Existing In-Place Cast Iron Pipe (22 13 16 00-0019) 

Note: For use when connecting pipe to an existing in-place system. 
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. 

. 
 22 13 16 00-0249 EA 2", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 12.26  

    For Above Ground Cast Iron Pipe Installation, Add  0.61 
    For Work In Restricted Working Space, Add  3.68 

. 
 22 13 16 00-0250 EA 3", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 13.38  

    For Above Ground Cast Iron Pipe Installation, Add  0.67 
    For Work In Restricted Working Space, Add  4.01 

. 
 22 13 16 00-0251 EA 4", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 16.71  

    For Above Ground Cast Iron Pipe Installation, Add  0.84 
    For Work In Restricted Working Space, Add  5.01 

. 
 22 13 16 00-0252 EA 6", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 20.05  

    For Above Ground Cast Iron Pipe Installation, Add  1.00 
    For Work In Restricted Working Space, Add  6.02 

. 
 22 13 16 00-0253 EA 8", Cut And Prepare Existing In-Place Cast Iron Pipe........................................................................................................... 26.74  

    For Above Ground Cast Iron Pipe Installation, Add  1.34 
    For Work In Restricted Working Space, Add  8.02 

. 
 22 13 16 00-0254 EA 10", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 31.20  

    For Above Ground Cast Iron Pipe Installation, Add  1.56 
    For Work In Restricted Working Space, Add  9.36 

. 
 22 13 16 00-0255 EA 12", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 36.77  

    For Above Ground Cast Iron Pipe Installation, Add  1.84 
    For Work In Restricted Working Space, Add  11.03 

. 
 22 13 16 00-0256 EA 15", Cut And Prepare Existing In-Place Cast Iron Pipe......................................................................................................... 42.34  

    For Above Ground Cast Iron Pipe Installation, Add  2.12 
    For Work In Restricted Working Space, Add  12.70 

XXXXXXX 
. 
 22 13 16 00-0257  Joint Material (22 13 16 00-0019) 

Note: Labor costs are included in the installation costs for fittings. 
. 
. 

 22 13 16 00-0258 LB  Lead (1 LB/Diameter Inch) Joint Material ............................................................................................................................... 7.74  
. 

 22 13 16 00-0259 LB  Oakum (1/8 LB/Diameter Inch) Joint Material ....................................................................................................................... 15.65  
. 

 22 13 16 00-0260 EA 2" Dual Tite Rubber Gasket .................................................................................................................................................... 3.17  
. 

 22 13 16 00-0261 EA 3" Dual Tite Rubber Gasket .................................................................................................................................................... 4.34  
. 

 22 13 16 00-0262 EA 4" Dual Tite Rubber Gasket .................................................................................................................................................... 5.40  
. 

 22 13 16 00-0263 EA 6" Dual Tite Rubber Gasket .................................................................................................................................................... 8.95  
. 

 22 13 16 00-0264 EA 8" Dual Tite Rubber Gasket .................................................................................................................................................. 19.74  
. 

 22 13 16 00-0265 EA 10" Dual Tite Rubber Gasket ................................................................................................................................................ 30.28  
. 

 22 13 16 00-0266 EA 12" Dual Tite Rubber Gasket ................................................................................................................................................ 38.57  
. 

 22 13 16 00-0267 EA 15" Dual Tite Rubber Gasket ................................................................................................................................................ 45.81  

XXXXXXX 
. 
 22 13 16 00-0268  No Hub Cast Iron Soil Pipe And Fittings (22 13 16) 

Note: Service Weight. Excludes hangers. 
. 
. 
 22 13 16 00-0269  No Hub Cast Iron Pipe (22 13 16 00-0268) 

Note: Excludes couplings. 
. 
. 

 22 13 16 00-0270 LF 1-1/2" No Hub Cast Iron Pipe ............................................................................................................................................... 18.82 6.16 
    For Below Ground Installation, Add  0.46 
    For Work In Restricted Working Space, Add  2.77 

. 
 22 13 16 00-0271 LF 2" No Hub Cast Iron Pipe ...................................................................................................................................................... 19.98 6.57 

    For Below Ground Installation, Add  0.50 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 13 16 00-0272 LF 3" No Hub Cast Iron Pipe ...................................................................................................................................................... 28.27 9.54 

    For Below Ground Installation, Add  0.72 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 13 16 00-0273 LF 4" No Hub Cast Iron Pipe ...................................................................................................................................................... 36.68 12.41 

    For Below Ground Installation, Add  0.93 
    For Work In Restricted Working Space, Add  5.60 

. 
 22 13 16 00-0274 LF 5" No Hub Cast Iron Pipe ...................................................................................................................................................... 48.33 15.48 

    For Below Ground Installation, Add  1.16 
    For Work In Restricted Working Space, Add  6.97 

. 
 22 13 16 00-0275 LF 6" No Hub Cast Iron Pipe ...................................................................................................................................................... 56.35 16.90 

    For Below Ground Installation, Add  1.26 
    For Work In Restricted Working Space, Add  7.59 

. 
 22 13 16 00-0276 LF 8" No Hub Cast Iron Pipe ...................................................................................................................................................... 85.88 24.15 

    For Below Ground Installation, Add  1.81 
    For Work In Restricted Working Space, Add  10.84 

. 
 22 13 16 00-0277 LF 10" No Hub Cast Iron Pipe .................................................................................................................................................. 123.58 27.44 

    For Below Ground Installation, Add  2.06 
    For Work In Restricted Working Space, Add  12.33 

XXXXXXX 
. 
 22 13 16 00-0278  No Hub Cast Iron Fittings (22 13 16 00-0268) 

. 

. 
 22 13 16 00-0279  No Hub Cast Iron Long Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0280 EA  1-1/2" No Hub Cast Iron Long Sweep ................................................................................................................................... 67.98 27.91 

    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.56 

. 
 22 13 16 00-0281 EA  2" No Hub Cast Iron Long Sweep ......................................................................................................................................... 70.42 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0282 EA  3" No Hub Cast Iron Long Sweep ......................................................................................................................................... 83.58 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 
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. 
 22 13 16 00-0283 EA  4" No Hub Cast Iron Long Sweep ....................................................................................................................................... 116.17 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0284 EA  5" No Hub Cast Iron Long Sweep ....................................................................................................................................... 168.59 51.09 

    For Below Ground Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.97 

. 
 22 13 16 00-0285 EA  6" No Hub Cast Iron Long Sweep ....................................................................................................................................... 199.84 60.91 

    For Below Ground Installation, Add  4.57 
    For Work In Restricted Working Space, Add  27.41 

. 
 22 13 16 00-0286 EA  8" No Hub Cast Iron Long Sweep ....................................................................................................................................... 414.00 78.31 

    For Below Ground Installation, Add  5.87 
    For Work In Restricted Working Space, Add  35.24 

XXXXXXX 
. 
 22 13 16 00-0287  No Hub Cast Iron Reducing Long Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0288 EA  3" x 2" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 111.21 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0289 EA  4" x 3" No Hub Cast Iron Reducing Long Sweep ................................................................................................................ 168.81 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

XXXXXXX 
. 
 22 13 16 00-0290  No Hub Cast Iron Short Sweeps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0291 EA  2" No Hub Cast Iron Short Sweep ........................................................................................................................................ 64.86 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0292 EA  3" No Hub Cast Iron Short Sweep ........................................................................................................................................ 79.18 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0293 EA  4" No Hub Cast Iron Short Sweep ...................................................................................................................................... 113.86 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0294 EA  5" No Hub Cast Iron Short Sweep ...................................................................................................................................... 169.46 51.09 

    For Below Ground Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.97 

. 
 22 13 16 00-0295 EA  6" No Hub Cast Iron Short Sweep ...................................................................................................................................... 186.36 60.91 

    For Below Ground Installation, Add  4.57 
    For Work In Restricted Working Space, Add  27.41 

. 
 22 13 16 00-0296 EA  8" No Hub Cast Iron Short Sweep ...................................................................................................................................... 373.25 78.31 

    For Below Ground Installation, Add  5.87 
    For Work In Restricted Working Space, Add  35.24 

. 
 22 13 16 00-0297 EA  10" No Hub Cast Iron Short Sweep .................................................................................................................................... 614.37 109.66 

    For Below Ground Installation, Add  8.22 
    For Work In Restricted Working Space, Add  49.33 

XXXXXXX 
. 
 22 13 16 00-0298  No Hub Cast Iron 1/4 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0299 EA  1-1/2" No Hub Cast Iron 1/4 Bend ........................................................................................................................................ 58.32 27.91 

    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.56 

. 
 22 13 16 00-0300 EA  2" No Hub Cast Iron 1/4 Bend............................................................................................................................................... 61.04 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0301 EA  3" No Hub Cast Iron 1/4 Bend............................................................................................................................................... 72.98 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0302 EA  4" No Hub Cast Iron 1/4 Bend............................................................................................................................................. 100.16 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0303 EA  5" No Hub Cast Iron 1/4 Bend............................................................................................................................................. 152.44 51.09 

    For Below Ground Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.97 

. 
 22 13 16 00-0304 EA  6" No Hub Cast Iron 1/4 Bend............................................................................................................................................. 175.47 60.91 

    For Below Ground Installation, Add  4.57 
    For Work In Restricted Working Space, Add  27.41 

. 
 22 13 16 00-0305 EA  8" No Hub Cast Iron 1/4 Bend............................................................................................................................................. 341.52 78.31 

    For Below Ground Installation, Add  5.87 
    For Work In Restricted Working Space, Add  35.24 

XXXXXXX 
. 
 22 13 16 00-0306  No Hub Cast Iron 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0307 EA 1-1/2" No Hub Cast Iron 1/8 Bend ........................................................................................................................................ 54.79 27.91 

    For Below Ground Installation, Add  2.09 
    For Work In Restricted Working Space, Add  12.56 

. 
 22 13 16 00-0308 EA 2" No Hub Cast Iron 1/8 Bend............................................................................................................................................... 56.86 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0309 EA 3" No Hub Cast Iron 1/8 Bend............................................................................................................................................... 68.87 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0310 EA 4" No Hub Cast Iron 1/8 Bend............................................................................................................................................... 90.93 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 
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. 
 22 13 16 00-0311 EA 6" No Hub Cast Iron 1/8 Bend ............................................................................................................................................ 154.19 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0312 EA 8" No Hub Cast Iron 1/8 Bend ............................................................................................................................................ 278.55 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0313 EA 10" No Hub Cast Iron 1/8 Bend .......................................................................................................................................... 441.34 105.27 

    For Below Ground Installation, Add  7.89 
    For Work In Restricted Working Space, Add  47.36 

XXXXXXX 
. 
 22 13 16 00-0314  No Hub Cast Iron Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0315 EA  1-1/2" No Hub Cast Iron Wye ............................................................................................................................................... 88.70 43.91 

    For Below Ground Installation, Add  3.29 
    For Work In Restricted Working Space, Add  19.73 

. 
 22 13 16 00-0316 EA  2" No Hub Cast Iron Wye .................................................................................................................................................... 112.44 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0317 EA  3" No Hub Cast Iron Wye .................................................................................................................................................... 129.45 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0318 EA  4" No Hub Cast Iron Wye .................................................................................................................................................... 179.75 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0319 EA  5" No Hub Cast Iron Wye .................................................................................................................................................... 260.52 99.46 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.73 

. 
 22 13 16 00-0320 EA  6" No Hub Cast Iron Wye .................................................................................................................................................... 309.10 118.07 

    For Below Ground Installation, Add  8.85 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 13 16 00-0321 EA  8" No Hub Cast Iron Wye .................................................................................................................................................... 545.16 156.73 

    For Below Ground Installation, Add  11.75 
    For Work In Restricted Working Space, Add  70.47 

. 
 22 13 16 00-0322 EA  10" No Hub Cast Iron Wye .................................................................................................................................................. 932.77 174.09 

    For Below Ground Installation, Add  13.05 
    For Work In Restricted Working Space, Add  78.30 

XXXXXXX 
. 
 22 13 16 00-0323  No Hub Cast Iron Reducing Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0324 EA  3" x 1-1/2" No Hub Cast Iron Reducing Wye ...................................................................................................................... 110.17 56.84 

    For Below Ground Installation, Add  4.26 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 13 16 00-0325 EA  3" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................ 122.74 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0326 EA  4" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................ 140.02 72.03 

    For Below Ground Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0327 EA  4" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................ 162.91 80.03 

    For Below Ground Installation, Add  6.00 
    For Work In Restricted Working Space, Add  36.00 

. 
 22 13 16 00-0328 EA  6" x 2" No Hub Cast Iron Reducing Wye ............................................................................................................................ 221.86 100.46 

    For Below Ground Installation, Add  7.53 
    For Work In Restricted Working Space, Add  45.20 

. 
 22 13 16 00-0329 EA  6" x 3" No Hub Cast Iron Reducing Wye ............................................................................................................................ 237.65 105.01 

    For Below Ground Installation, Add  7.87 
    For Work In Restricted Working Space, Add  47.21 

. 
 22 13 16 00-0330 EA  6" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................ 271.86 122.72 

    For Below Ground Installation, Add  9.20 
    For Work In Restricted Working Space, Add  55.19 

. 
 22 13 16 00-0331 EA  8" x 4" No Hub Cast Iron Reducing Wye ............................................................................................................................ 362.38 123.22 

    For Below Ground Installation, Add  9.24 
    For Work In Restricted Working Space, Add  55.43 

. 
 22 13 16 00-0332 EA  8" x 6" No Hub Cast Iron Reducing Wye ............................................................................................................................ 422.38 135.45 

    For Below Ground Installation, Add  10.15 
    For Work In Restricted Working Space, Add  60.90 

. 
 22 13 16 00-0333 EA  10" x 4" No Hub Cast Iron Reducing Wye .......................................................................................................................... 680.94 144.29 

    For Below Ground Installation, Add  10.82 
    For Work In Restricted Working Space, Add  64.91 

. 
 22 13 16 00-0334 EA  10" x 6" No Hub Cast Iron Reducing Wye .......................................................................................................................... 717.67 154.46 

    For Below Ground Installation, Add  11.58 
    For Work In Restricted Working Space, Add  69.48 

. 
 22 13 16 00-0335 EA  10" x 8" No Hub Cast Iron Reducing Wye .......................................................................................................................... 830.99 164.95 

    For Below Ground Installation, Add  12.36 
    For Work In Restricted Working Space, Add  74.18 

XXXXXXX 
. 
 22 13 16 00-0336  No Hub Cast Iron Combination Wye And 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0337 EA 1-1/2" No Hub Cast Iron Combination Wye And 1/8 Bend .................................................................................................... 99.79 51.10 

    For Below Ground Installation, Add  3.83 
    For Work In Restricted Working Space, Add  22.97 

. 
 22 13 16 00-0338 EA 2" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 113.38 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 
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. 
 22 13 16 00-0339 EA 3" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 136.52 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0340 EA 4" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 199.73 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0341 EA 6" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 377.25 131.64 

    For Below Ground Installation, Add  9.87 
    For Work In Restricted Working Space, Add  59.20 

. 
 22 13 16 00-0342 EA 8" No Hub Cast Iron Combination Wye And 1/8 Bend ........................................................................................................ 704.67 168.88 

    For Below Ground Installation, Add  12.66 
    For Work In Restricted Working Space, Add  75.97 

. 
 22 13 16 00-0343 EA 10" No Hub Cast Iron Combination Wye And 1/8 Bend ...................................................................................................... 824.48 204.18 

    For Below Ground Installation, Add  15.31 
    For Work In Restricted Working Space, Add  91.83 

XXXXXXX 
. 
 22 13 16 00-0344  No Hub Cast Iron Reducing Combination Wye And 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0345 EA  2" x 1-1/2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ........................................................................... 114.53 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0346 EA  3" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 126.28 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0347 EA  4" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 147.09 72.03 

    For Below Ground Installation, Add  5.40 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 13 16 00-0348 EA  4" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 169.76 80.03 

    For Below Ground Installation, Add  6.00 
    For Work In Restricted Working Space, Add  36.00 

. 
 22 13 16 00-0349 EA  6" x 2" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 242.41 100.46 

    For Below Ground Installation, Add  7.53 
    For Work In Restricted Working Space, Add  45.20 

. 
 22 13 16 00-0350 EA  6" x 3" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 273.56 105.01 

    For Below Ground Installation, Add  7.87 
    For Work In Restricted Working Space, Add  47.21 

. 
 22 13 16 00-0351 EA  6" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 303.30 122.72 

    For Below Ground Installation, Add  9.20 
    For Work In Restricted Working Space, Add  55.19 

. 
 22 13 16 00-0352 EA  8" x 4" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 421.15 123.22 

    For Below Ground Installation, Add  9.24 
    For Work In Restricted Working Space, Add  55.43 

. 
 22 13 16 00-0353 EA  8" x 6" No Hub Cast Iron Reducing Combination Wye And 1/8 Bend ................................................................................. 556.74 135.45 

    For Below Ground Installation, Add  10.15 
    For Work In Restricted Working Space, Add  60.90 

XXXXXXX 
. 
 22 13 16 00-0354  No Hub Cast Iron Double Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0355 EA  2" No Hub Cast Iron Double Wye ....................................................................................................................................... 143.30 73.98 

    For Below Ground Installation, Add  5.55 
    For Work In Restricted Working Space, Add  33.28 

. 
 22 13 16 00-0356 EA  3" No Hub Cast Iron Double Wye ....................................................................................................................................... 194.72 90.09 

    For Below Ground Installation, Add  6.75 
    For Work In Restricted Working Space, Add  40.50 

. 
 22 13 16 00-0357 EA  4" No Hub Cast Iron Double Wye ....................................................................................................................................... 270.52 98.50 

    For Below Ground Installation, Add  7.38 
    For Work In Restricted Working Space, Add  44.29 

. 
 22 13 16 00-0358 EA  6" No Hub Cast Iron Double Wye ....................................................................................................................................... 434.79 148.83 

    For Below Ground Installation, Add  11.15 
    For Work In Restricted Working Space, Add  66.92 

. 
 22 13 16 00-0359 EA  8" No Hub Cast Iron Double Wye ....................................................................................................................................... 872.38 199.37 

    For Below Ground Installation, Add  14.95 
    For Work In Restricted Working Space, Add  89.69 

XXXXXXX 
. 
 22 13 16 00-0360  No Hub Cast Iron Reducing Double Wyes (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0361 EA  3" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 174.08 81.98 

    For Below Ground Installation, Add  6.14 
    For Work In Restricted Working Space, Add  36.86 

. 
 22 13 16 00-0362 EA  4" x 2" No Hub Cast Iron Double Wye ................................................................................................................................ 210.33 94.40 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.46 

. 
 22 13 16 00-0363 EA  4" x 3" No Hub Cast Iron Double Wye ................................................................................................................................ 231.89 102.91 

    For Below Ground Installation, Add  7.71 
    For Work In Restricted Working Space, Add  46.29 

. 
 22 13 16 00-0364 EA  6" x 4" No Hub Cast Iron Double Wye ................................................................................................................................ 368.43 131.22 

    For Below Ground Installation, Add  9.84 
    For Work In Restricted Working Space, Add  59.02 

XXXXXXX 
. 
 22 13 16 00-0365  No Hub Cast Iron Double Combination Wye And 1/8 Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0366 EA  2" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 190.01 88.86 

    For Below Ground Installation, Add  6.66 
    For Work In Restricted Working Space, Add  39.98 
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. 
 22 13 16 00-0367 EA  3" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 235.54 98.50 

    For Below Ground Installation, Add  7.38 
    For Work In Restricted Working Space, Add  44.29 

. 
 22 13 16 00-0368 EA  4" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 363.33 130.41 

    For Below Ground Installation, Add  9.77 
    For Work In Restricted Working Space, Add  58.63 

. 
 22 13 16 00-0369 EA  6" No Hub Cast Iron Double Combination Wye And 1/8 Bend ............................................................................................ 497.79 201.31 

    For Below Ground Installation, Add  15.09 
    For Work In Restricted Working Space, Add  90.53 

XXXXXXX 
. 
 22 13 16 00-0370  No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bends (22 13 16 

00-0278) 
. 
. 

 22 13 16 00-0371 EA  3" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend .................................................................... 180.48 76.44 
    For Below Ground Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.39 

. 
 22 13 16 00-0372 EA  4" x 2" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend .................................................................... 209.12 88.86 

    For Below Ground Installation, Add  6.66 
    For Work In Restricted Working Space, Add  39.98 

. 
 22 13 16 00-0373 EA  4" x 3" No Hub Cast Iron Reducing Double Combination Wye And 1/8 Bend .................................................................... 255.81 97.07 

    For Below Ground Installation, Add  7.28 
    For Work In Restricted Working Space, Add  43.66 

XXXXXXX 
. 
 22 13 16 00-0374  No Hub Cast Iron Sanitary Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0375 EA  1-1/2" No Hub Cast Iron Sanitary Tee .................................................................................................................................. 86.31 42.99 

    For Below Ground Installation, Add  3.23 
    For Work In Restricted Working Space, Add  19.36 

. 
 22 13 16 00-0376 EA  2" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 113.60 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0377 EA  3" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 126.85 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0378 EA  4" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 173.84 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0379 EA  5" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 261.75 99.46 

    For Below Ground Installation, Add  7.46 
    For Work In Restricted Working Space, Add  44.73 

. 
 22 13 16 00-0380 EA  6" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 308.23 118.07 

    For Below Ground Installation, Add  8.85 
    For Work In Restricted Working Space, Add  53.12 

. 
 22 13 16 00-0381 EA  8" No Hub Cast Iron Sanitary Tee ...................................................................................................................................... 618.07 156.73 

    For Below Ground Installation, Add  11.75 
    For Work In Restricted Working Space, Add  70.47 

XXXXXXX 
. 
 22 13 16 00-0382  No Hub Cast Iron Reducing Sanitary Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0383 EA  2" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ........................................................................................................... 97.15 48.53 

    For Below Ground Installation, Add  3.64 
    For Work In Restricted Working Space, Add  21.83 

. 
 22 13 16 00-0384 EA  3" x 1-1/2" No Hub Cast Iron Reducing Sanitary Tee ......................................................................................................... 112.19 56.84 

    For Below Ground Installation, Add  4.26 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 13 16 00-0385 EA  3" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 116.26 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0386 EA  3" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 144.17 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0387 EA  4" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 155.40 80.54 

    For Below Ground Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 

. 
 22 13 16 00-0388 EA  4" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 162.18 80.54 

    For Below Ground Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 

. 
 22 13 16 00-0389 EA  5" x 2" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 222.20 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0390 EA  5" x 3" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 231.64 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0391 EA  5" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 232.80 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0392 EA  6" x 4" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 241.38 98.44 

    For Below Ground Installation, Add  7.38 
    For Work In Restricted Working Space, Add  44.27 

. 
 22 13 16 00-0393 EA  8" x 6" No Hub Cast Iron Reducing Sanitary Tee ............................................................................................................... 483.62 132.17 

    For Below Ground Installation, Add  9.91 
    For Work In Restricted Working Space, Add  59.43 

XXXXXXX 
. 
 22 13 16 00-0394  No Hub Cast Iron Sanitary Tapped Tees (22 13 16 00-0278) 
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. 

. 
 22 13 16 00-0395 EA 2" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 68.11 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0396 EA 3" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 79.40 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0397 EA 4" x 1-1/2 Or 1-1/4" No Hub Cast Iron Sanitary Tapped Tee ................................................................................................ 96.19 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

XXXXXXX 
. 
 22 13 16 00-0398  No Hub Cast Iron Cleanout Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0399 EA 2" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 63.85 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0400 EA 3" No Hub Cast Iron Cleanout Tee ....................................................................................................................................... 82.50 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0401 EA 4" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 123.23 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0402 EA 6" No Hub Cast Iron Cleanout Tee ..................................................................................................................................... 209.00 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

XXXXXXX 
. 
 22 13 16 00-0403  No Hub Cast Iron Two-Way Cleanout Tees (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0404 EA 4" No Hub Cast Iron Single Two-Way Cleanout Tee .......................................................................................................... 291.15 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0405 EA 4" No Hub Cast Iron Double Two-Way Cleanout Tee ......................................................................................................... 346.19 130.00 

    For Below Ground Installation, Add  9.75 
    For Work In Restricted Working Space, Add  58.48 

XXXXXXX 
. 
 22 13 16 00-0406  No Hub Cast Iron Cleanout Plugs (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0407 EA 2" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 52.24 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0408 EA  3" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 63.54 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0409 EA  4" No Hub Cast Iron Cleanout Plug ...................................................................................................................................... 91.79 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0410 EA  6" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 145.53 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0411 EA 8" No Hub Cast Iron Cleanout Plug .................................................................................................................................... 193.96 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 22 13 16 00-0412  No Hub Cast Iron Sanitary Crosses (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0413 EA  1-1/2" No Hub Cast Iron Sanitary Cross ............................................................................................................................. 115.65 57.46 

    For Below Ground Installation, Add  4.31 
    For Work In Restricted Working Space, Add  25.87 

. 
 22 13 16 00-0414 EA  2" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 126.00 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0415 EA  3" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 155.63 65.16 

    For Below Ground Installation, Add  4.89 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 13 16 00-0416 EA  4" No Hub Cast Iron Sanitary Cross ................................................................................................................................... 237.08 85.57 

    For Below Ground Installation, Add  6.41 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 13 16 00-0417 EA  3" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 166.68 76.44 

    For Below Ground Installation, Add  5.73 
    For Work In Restricted Working Space, Add  34.38 

. 
 22 13 16 00-0418 EA  4" x 2" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 191.55 78.70 

    For Below Ground Installation, Add  5.90 
    For Work In Restricted Working Space, Add  35.40 

. 
 22 13 16 00-0419 EA  4" x 3" No Hub Cast Iron Sanitary Cross ............................................................................................................................ 211.93 82.19 

    For Below Ground Installation, Add  6.16 
    For Work In Restricted Working Space, Add  36.95 

XXXXXXX 
. 
 22 13 16 00-0420  No Hub Cast Iron Reducers (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0421 EA  3" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 101.55 59.51 

    For Below Ground Installation, Add  4.46 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 13 16 00-0422 EA  4" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 139.53 80.54 

    For Below Ground Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 
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. 
 22 13 16 00-0423 EA  4" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 140.11 80.54 

    For Below Ground Installation, Add  6.04 
    For Work In Restricted Working Space, Add  36.21 

. 
 22 13 16 00-0424 EA  5" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 169.26 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0425 EA  5" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 173.08 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0426 EA  5" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 174.60 94.49 

    For Below Ground Installation, Add  7.08 
    For Work In Restricted Working Space, Add  42.49 

. 
 22 13 16 00-0427 EA  6" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 205.05 105.01 

    For Below Ground Installation, Add  7.87 
    For Work In Restricted Working Space, Add  47.21 

. 
 22 13 16 00-0428 EA  6" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 205.63 105.01 

    For Below Ground Installation, Add  7.87 
    For Work In Restricted Working Space, Add  47.21 

. 
 22 13 16 00-0429 EA  6" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 207.36 105.01 

    For Below Ground Installation, Add  7.87 
    For Work In Restricted Working Space, Add  47.21 

. 
 22 13 16 00-0430 EA  8" x 2" No Hub Cast Iron Reducer ...................................................................................................................................... 282.79 146.24 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.78 

. 
 22 13 16 00-0431 EA  8" x 3" No Hub Cast Iron Reducer ...................................................................................................................................... 287.18 146.24 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.78 

. 
 22 13 16 00-0432 EA  8" x 4" No Hub Cast Iron Reducer ...................................................................................................................................... 294.25 146.24 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.78 

. 
 22 13 16 00-0433 EA  8" x 5" No Hub Cast Iron Reducer ...................................................................................................................................... 301.61 146.24 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.78 

. 
 22 13 16 00-0434 EA  8" x 6" No Hub Cast Iron Reducer ...................................................................................................................................... 302.47 146.24 

    For Below Ground Installation, Add  10.96 
    For Work In Restricted Working Space, Add  65.78 

. 
 22 13 16 00-0435 EA  10" x 4" No Hub Cast Iron Reducer .................................................................................................................................... 367.68 154.26 

    For Below Ground Installation, Add  11.56 
    For Work In Restricted Working Space, Add  69.37 

. 
 22 13 16 00-0436 EA  10" x 6" No Hub Cast Iron Reducer .................................................................................................................................... 394.40 161.04 

    For Below Ground Installation, Add  12.08 
    For Work In Restricted Working Space, Add  72.45 

. 
 22 13 16 00-0437 EA  10" x 8" No Hub Cast Iron Reducer .................................................................................................................................... 445.25 174.81 

    For Below Ground Installation, Add  13.10 
    For Work In Restricted Working Space, Add  78.62 

XXXXXXX 
. 
 22 13 16 00-0438  No Hub Cast Iron Blind Plugs (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0439 EA  1-1/2" No Hub Cast Iron Blind Plug ...................................................................................................................................... 28.01 13.97 

    For Below Ground Installation, Add  1.05 
    For Work In Restricted Working Space, Add  6.28 

. 
 22 13 16 00-0440 EA  2" No Hub Cast Iron Blind Plug ............................................................................................................................................. 28.62 14.57 

    For Below Ground Installation, Add  1.09 
    For Work In Restricted Working Space, Add  6.55 

. 
 22 13 16 00-0441 EA  3" No Hub Cast Iron Blind Plug ............................................................................................................................................. 37.07 16.73 

    For Below Ground Installation, Add  1.25 
    For Work In Restricted Working Space, Add  7.51 

. 
 22 13 16 00-0442 EA  4" No Hub Cast Iron Blind Plug ............................................................................................................................................. 49.22 22.06 

    For Below Ground Installation, Add  1.65 
    For Work In Restricted Working Space, Add  9.92 

. 
 22 13 16 00-0443 EA 5" No Hub Cast Iron Blind Plug ............................................................................................................................................. 68.95 26.01 

    For Below Ground Installation, Add  1.95 
    For Work In Restricted Working Space, Add  11.69 

. 
 22 13 16 00-0444 EA  6" No Hub Cast Iron Blind Plug ............................................................................................................................................. 76.02 30.45 

    For Below Ground Installation, Add  2.29 
    For Work In Restricted Working Space, Add  13.72 

. 
 22 13 16 00-0445 EA  8" No Hub Cast Iron Blind Plug ........................................................................................................................................... 154.25 39.15 

    For Below Ground Installation, Add  2.93 
    For Work In Restricted Working Space, Add  17.61 

. 
 22 13 16 00-0446 EA  10" No Hub Cast Iron Blind Plug ......................................................................................................................................... 200.58 42.14 

    For Below Ground Installation, Add  3.16 
    For Work In Restricted Working Space, Add  18.96 

XXXXXXX 
. 
 22 13 16 00-0447  No Hub Cast Iron P-Traps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0448 EA  2" No Hub Cast Iron P-Trap .................................................................................................................................................. 68.68 29.14 

    For Below Ground Installation, Add  2.18 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 13 16 00-0449 EA  3" No Hub Cast Iron P-Trap ................................................................................................................................................ 107.09 33.34 

    For Below Ground Installation, Add  2.50 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 13 16 00-0450 EA  4" No Hub Cast Iron P-Trap ................................................................................................................................................ 165.28 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 
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. 
 22 13 16 00-0451 EA  5" No Hub Cast Iron P-Trap ................................................................................................................................................ 303.90 51.50 

    For Below Ground Installation, Add  3.86 
    For Work In Restricted Working Space, Add  23.15 

. 
 22 13 16 00-0452 EA  6" No Hub Cast Iron P-Trap ................................................................................................................................................ 319.02 61.41 

    For Below Ground Installation, Add  4.60 
    For Work In Restricted Working Space, Add  27.62 

XXXXXXX 
. 
 22 13 16 00-0453  No Hub Cast Iron Deep Seal P-Traps (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0454 EA  2" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 115.17 37.04 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0455 EA  3" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 169.09 49.25 

    For Below Ground Installation, Add  3.69 
    For Work In Restricted Working Space, Add  22.15 

. 
 22 13 16 00-0456 EA  4" No Hub Cast Iron Deep Seal P-Trap .............................................................................................................................. 250.36 65.05 

    For Below Ground Installation, Add  4.87 
    For Work In Restricted Working Space, Add  29.24 

XXXXXXX 
. 
 22 13 16 00-0457  No Hub Cast Iron Closet Flanges (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0458 EA  4" No Hub Cast Iron Closet Flange ..................................................................................................................................... 105.85 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 13 16 00-0459 EA  4" x 2-1/2" No Hub Cast Iron Offset Closet Flange ............................................................................................................. 114.09 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

XXXXXXX 
. 
 22 13 16 00-0460  No Hub Cast Iron Closet Bends (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0461 EA  4" x 16" No Hub Cast Iron Closet Bend .............................................................................................................................. 221.46 44.12 

    For Below Ground Installation, Add  3.31 
    For Work In Restricted Working Space, Add  19.86 

XXXXXXX 
. 
 22 13 16 00-0462  No Hub Cast Iron Threaded Adapter (22 13 16 00-0278) 

. 

. 
 22 13 16 00-0463 EA 1-1/4" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 76.95 37.04 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

. 
 22 13 16 00-0464 EA 1-1/2" No Hub Cast Iron Threaded Adapter .......................................................................................................................... 83.59 37.04 

    For Below Ground Installation, Add  2.77 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 13 16 00-0465  No Hub Couplings (22 13 16 00-0278) 

Note: Includes stainless steel shield/clamps assembly with elastomeric gasket, ASTM C 564. (Fernco NH). Labor 
costs are included in the installation costs for fittings. 

. 

. 
 22 13 16 00-0466 EA 1-1/2" No Hub Coupling ........................................................................................................................................................ 10.35  

    For Medium Duty (Fernco MD-2000), Add  1.35 
    For Heavy Duty (Fernco HD-4000), Add  2.79 

. 
 22 13 16 00-0467 EA 2" No Hub Coupling .............................................................................................................................................................. 10.35  

    For Medium Duty (Fernco MD-2000), Add  1.35 
    For Heavy Duty (Fernco HD-4000), Add  2.79 

. 
 22 13 16 00-0468 EA 3" No Hub Coupling .............................................................................................................................................................. 12.29  

    For Medium Duty (Fernco MD-2000), Add  1.60 
    For Heavy Duty (Fernco HD-4000), Add  3.32 

. 
 22 13 16 00-0469 EA 4" No Hub Coupling .............................................................................................................................................................. 14.59  

    For Medium Duty (Fernco MD-2000), Add  1.90 
    For Heavy Duty (Fernco HD-4000), Add  3.94 

. 
 22 13 16 00-0470 EA 5" No Hub Coupling .............................................................................................................................................................. 33.73  

    For Medium Duty (Fernco MD-2000), Add  4.38 
    For Heavy Duty (Fernco HD-4000), Add  9.11 

. 
 22 13 16 00-0471 EA 6" No Hub Coupling .............................................................................................................................................................. 37.07  

    For Medium Duty (Fernco MD-2000), Add  4.82 
    For Heavy Duty (Fernco HD-4000), Add  10.01 

. 
 22 13 16 00-0472 EA 8" No Hub Coupling .............................................................................................................................................................. 69.83  

    For Medium Duty (Fernco MD-2000), Add  9.08 
    For Heavy Duty (Fernco HD-4000), Add  18.85 

. 
 22 13 16 00-0473 EA 10" No Hub Coupling ............................................................................................................................................................ 96.20  

    For Medium Duty (Fernco MD-2000), Add  12.51 
    For Heavy Duty (Fernco HD-4000), Add  25.97 

. 
 22 13 16 00-0474 EA 2" x 1-1/2" No Hub Reducing Coupling ................................................................................................................................. 12.29  

. 
 22 13 16 00-0475 EA 3" x 2" No Hub Reducing Coupling ....................................................................................................................................... 19.06  

. 
 22 13 16 00-0476 EA 4" x 2" No Hub Reducing Coupling ....................................................................................................................................... 26.59  

. 
 22 13 16 00-0477 EA 4" x 3" No Hub Reducing Coupling ....................................................................................................................................... 22.65  

XXXXXXX 
. 
 22 13 16 00-0478  Cast Iron Mechanical Joint Couplings With Neoprene Gasket And Bolts (22 13 

16 00-0278) 
Note: For underground connections. Labor costs are included in the installation costs for fittings. See CSI section 
22 13 16 00-0869 for additional FERNCO couplings. 

. 

. 
 22 13 16 00-0479 EA  1-1/2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ..................................................................... 47.51  

. 
 22 13 16 00-0480 EA  2" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 49.04  

. 
 22 13 16 00-0481 EA  3" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 51.49  
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. 
 22 13 16 00-0482 EA  4" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ........................................................................... 60.07  

. 
 22 13 16 00-0483 EA  5" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 113.40  

. 
 22 13 16 00-0484 EA  6" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 155.70  

. 
 22 13 16 00-0485 EA  8" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ......................................................................... 272.78  

. 
 22 13 16 00-0486 EA  10" Cast Iron Mechanical Joint Coupling With Neoprene Gasket And Bolts ....................................................................... 416.84  

XXXXXXX 
. 
 22 13 16 00-0487  Cut And Prepare Existing Pipe In-Place (22 13 16 00-0268) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 22 13 16 00-0488 EA Cut And Prepare 1-1/2" Cast Iron Pipe, No Hub ................................................................................................................... 10.02  
    For Work In Restricted Working Space, Add  3.01 

. 
 22 13 16 00-0489 EA Cut And Prepare 2" Cast Iron Pipe, No Hub ......................................................................................................................... 12.26  

    For Work In Restricted Working Space, Add  3.68 
. 

 22 13 16 00-0490 EA Cut And Prepare 3" Cast Iron Pipe, No Hub ......................................................................................................................... 13.37  
    For Work In Restricted Working Space, Add  4.01 

. 
 22 13 16 00-0491 EA Cut And Prepare 4" Cast Iron Pipe, No Hub ......................................................................................................................... 16.71  

    For Work In Restricted Working Space, Add  5.01 
. 

 22 13 16 00-0492 EA Cut And Prepare 6" Cast Iron Pipe, No Hub ......................................................................................................................... 20.05  
    For Work In Restricted Working Space, Add  6.02 

. 
 22 13 16 00-0493 EA Cut And Prepare 8" Cast Iron Pipe, No Hub ......................................................................................................................... 26.74  

    For Work In Restricted Working Space, Add  8.02 
. 

 22 13 16 00-0494 EA Cut And Prepare 10" Cast Iron Pipe, No Hub ....................................................................................................................... 31.20  
    For Work In Restricted Working Space, Add  9.36 

XXXXXXX 
. 
 22 13 16 00-0495  Copper Drain-Waste-Vent (DWV) Pipe (22 13 16) 

See CSI section 22 11 16 00-0436 for copper and brass fittings. 
. 
. 

 22 13 16 00-0496 LF 1-1/4" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 16.45 4.82 
. 

 22 13 16 00-0497 LF 1-1/2" Hard Drawn DWV Copper Tube/Pipe ......................................................................................................................... 19.65 5.38 
. 

 22 13 16 00-0498 LF 2" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 25.31 6.64 
. 

 22 13 16 00-0499 LF 3" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 54.34 9.20 
. 

 22 13 16 00-0500 LF 4" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................... 76.10 10.38 
. 

 22 13 16 00-0501 LF 5" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 150.19 11.92 
. 

 22 13 16 00-0502 LF 6" Hard Drawn DWV Copper Tube/Pipe ............................................................................................................................. 214.11 18.48 

XXXXXXX 
. 
 22 13 16 00-0503  Polyvinyl Chloride (PVC) Drain-Waste-Vent (DWV) Pipe And Fittings (22 13 16) 

Note: Aboveground installation. See CSI section 33 31 11 00-0002 for underground installation. 
. 
. 
 22 13 16 00-0504  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies (22 13 16 00-0503) 

. 

. 
 22 13 16 00-0505  Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0504) 
Note: Includes all fittings. Fittings are assumed every 20'. Excludes excavation, backfill and compaction. Not for 
use where detail is available.Not for use where detail is available. 

. 

. 
 22 13 16 00-0506 LF 1-1/2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................... 12.99  

Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  2.40 
. 

 22 13 16 00-0507 LF 2" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 15.65  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  2.92 
. 

 22 13 16 00-0508 LF 3" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 26.29  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  4.14 
. 

 22 13 16 00-0509 LF 4" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 34.39  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  4.56 
. 

 22 13 16 00-0510 LF 6" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 62.82  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.87 
. 

 22 13 16 00-0511 LF 8" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ...................................................................... 90.46  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.84 
. 

 22 13 16 00-0512 LF 10" Underground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly .................................................................. 132.01  
Note: Includes all fittings and couplings. Fittings are assumed every 20'. Excludes earthwork excavation, backfill 
and compaction. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.46 

XXXXXXX 
. 
 22 13 16 00-0513  Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assemblies 

(22 13 16 00-0504) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0514 LF 1-1/2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ............................................................... 26.47 4.31 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  4.94 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 130  San Bernardino County 

. 
 22 13 16 00-0515 LF 2" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 29.72 5.13 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.49 
. 

 22 13 16 00-0516 LF 3" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 43.14 7.39 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.83 
. 

 22 13 16 00-0517 LF 4" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 54.73 8.00 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  7.45 
. 

 22 13 16 00-0518 LF 6" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ..................................................................... 86.22 10.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.55 
. 

 22 13 16 00-0519 LF 8" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................... 115.22 13.64 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  10.94 
. 

 22 13 16 00-0520 LF 10" Aboveground Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe Assembly ................................................................. 162.22 18.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  14.26 

XXXXXXX 
. 
 22 13 16 00-0521  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0503) 

Note: Excludes fittings or hangers. 
. 
. 
 22 13 16 00-0522  Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe (ASTM D-2665) (22 13 16 00-0521) 

Note: Excludes fittings or hangers. 
. 
. 

 22 13 16 00-0523 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ...................................................................................................... 10.02 4.31 
    For Work In Restricted Working Space, Add  1.92 

. 
 22 13 16 00-0524 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 12.42 5.13 

    For Work In Restricted Working Space, Add  2.31 
. 

 22 13 16 00-0525 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 20.51 7.39 
    For Work In Restricted Working Space, Add  3.31 

. 
 22 13 16 00-0526 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 25.35 8.00 

    For Work In Restricted Working Space, Add  3.59 
. 

 22 13 16 00-0527 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 39.00 10.11 
    For Work In Restricted Working Space, Add  4.55 

. 
 22 13 16 00-0528 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe ............................................................................................................ 56.42 13.45 

    For Work In Restricted Working Space, Add  6.07 
. 

 22 13 16 00-0529 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV Pipe .......................................................................................................... 82.41 18.01 
    For Work In Restricted Working Space, Add  8.09 

XXXXXXX 
. 
 22 13 16 00-0530  Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe (ASTM F-

891) (22 13 16 00-0521) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0531 LF 1-1/2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................. 8.94 4.31 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 13 16 00-0532 LF 2" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 11.14 5.13 
    For Work In Restricted Working Space, Add  2.31 

. 
 22 13 16 00-0533 LF 3" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 18.09 7.39 

    For Work In Restricted Working Space, Add  3.31 
. 

 22 13 16 00-0534 LF 4" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 22.14 8.00 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 13 16 00-0535 LF 6" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 33.02 10.11 

    For Work In Restricted Working Space, Add  4.55 
. 

 22 13 16 00-0536 LF 8" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe ...................................................................................... 48.02 13.45 
    For Work In Restricted Working Space, Add  6.07 

. 
 22 13 16 00-0537 LF 10" Schedule 40 Polyvinyl Chloride (PVC) DWV "Foam-Core" Pipe .................................................................................... 73.27 18.01 

    For Work In Restricted Working Space, Add  8.09 

XXXXXXX 
. 
 22 13 16 00-0538  Polyvinyl Chloride (PVC) DWV Fittings (ASTM D-2665) (22 13 16 00-0503) 

. 

. 
 22 13 16 00-0539  Polyvinyl Chloride (PVC) DWV 1/4 Bends (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0540 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................. 33.27 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0541 EA  2" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 42.49 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0542 EA  3" Polyvinyl Chloride (PVC) DWV 1/4 Bends ........................................................................................................................ 74.13 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0543 EA  4" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 114.99 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0544 EA  6" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 454.24 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 13 16 00-0545 EA  8" Polyvinyl Chloride (PVC) DWV 1/4 Bends ...................................................................................................................... 753.61 59.82 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0546 EA  10" Polyvinyl Chloride (PVC) DWV 1/4 Bends .................................................................................................................... 994.91 79.73 

    For Work In Restricted Working Space, Add  35.91 

XXXXXXX 
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. 
 22 13 16 00-0547  Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0548 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................. 54.65 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0549 EA  2" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................... 54.79 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0550 EA  3" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 105.76 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0551 EA  4" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 172.97 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0552 EA  6" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 342.25 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 13 16 00-0553 EA  8" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ................................................................................................. 606.43 59.82 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0554 EA  10" Polyvinyl Chloride (PVC) DWV Long Sweep 1/4 Bends ............................................................................................... 992.27 79.73 

    For Work In Restricted Working Space, Add  35.91 

XXXXXXX 
. 
 22 13 16 00-0555  Polyvinyl Chloride (PVC) DWV 1/8 Bends (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0556 EA  1-1/2" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................. 35.03 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0557 EA  2" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 42.35 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0558 EA  3" Polyvinyl Chloride (PVC) DWV 1/8 Bends ........................................................................................................................ 71.50 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0559 EA  4" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 102.10 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0560 EA  6" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 421.44 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 13 16 00-0561 EA  8" Polyvinyl Chloride (PVC) DWV 1/8 Bends ...................................................................................................................... 677.38 59.82 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0562 EA  10" Polyvinyl Chloride (PVC) DWV 1/8 Bends .................................................................................................................... 770.68 79.73 

    For Work In Restricted Working Space, Add  35.91 

XXXXXXX 
. 
 22 13 16 00-0563  Polyvinyl Chloride (PVC) DWV Sanitary Tees (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0564 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Sanitary Tees ............................................................................................................ 52.09 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0565 EA  2" Polyvinyl Chloride (PVC) DWV Sanitary Tees .................................................................................................................. 68.72 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0566 EA  3" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 118.01 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0567 EA  4" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 175.79 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0568 EA  6" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 674.87 66.59 

    For Work In Restricted Working Space, Add  30.01 
. 

 22 13 16 00-0569 EA 8" Polyvinyl Chloride (PVC) DWV Sanitary Tees ................................................................................................................ 877.77 89.67 
    For Work In Restricted Working Space, Add  40.40 

XXXXXXX 
. 
 22 13 16 00-0570  Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0571 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ....................................................................... 66.67 28.01 

    For Work In Restricted Working Space, Add  12.62 
. 

 22 13 16 00-0572 EA  2" x 1-1/2" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 79.63 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 13 16 00-0573 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 65.13 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 13 16 00-0574 EA  3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .............................................................................. 96.62 37.97 
    For Work In Restricted Working Space, Add  17.08 

. 
 22 13 16 00-0575 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................... 98.31 40.33 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 13 16 00-0576 EA  4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................ 117.42 42.68 
    For Work In Restricted Working Space, Add  19.24 

. 
 22 13 16 00-0577 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 201.68 45.14 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0578 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 255.49 48.84 
    For Work In Restricted Working Space, Add  22.01 

. 
 22 13 16 00-0579 EA  6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees .................................................................................. 648.25 61.46 

    For Work In Restricted Working Space, Add  27.70 
. 

 22 13 16 00-0580 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 2,050.49 76.85 
    For Work In Restricted Working Space, Add  34.63 

. 
 22 13 16 00-0581 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Sanitary Tees ............................................................................... 2,120.59 81.98 

    For Work In Restricted Working Space, Add  36.94 

XXXXXXX 
. 
 22 13 16 00-0582  Polyvinyl Chloride (PVC) DWV Double Sanitary Tees (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0583 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees ............................................................................................... 92.29 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0584 EA  2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 125.70 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 13 16 00-0585 EA  3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees.................................................................................................... 256.61 58.80 

    For Work In Restricted Working Space, Add  26.47 

NOT FOR BID
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. 
 22 13 16 00-0586 EA  4" Polyvinyl Chloride (PVC) DWV Double Sanitary Tees .................................................................................................... 373.31 68.34 

    For Work In Restricted Working Space, Add  30.78 

XXXXXXX 
. 
 22 13 16 00-0587  Polyvinyl Chloride (PVC) DWV Reducing Double Sanitary Tees (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0588 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ..................................................................... 112.74 38.99 

    For Work In Restricted Working Space, Add  17.54 
. 

 22 13 16 00-0589 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ..................................................................... 197.21 46.48 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 13 16 00-0590 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 227.97 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 13 16 00-0591 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 416.69 56.03 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 13 16 00-0592 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Sanitary Tee ................................................................................ 437.11 63.51 

    For Work In Restricted Working Space, Add  28.63 

XXXXXXX 
. 
 22 13 16 00-0593  Polyvinyl Chloride (PVC) DWV Reducers (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0594 EA  2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 44.47 19.50 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 13 16 00-0595 EA  3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................ 83.50 23.19 
    For Work In Restricted Working Space, Add  10.47 

. 
 22 13 16 00-0596 EA  3" x 2" Polyvinyl Chloride (PVC) DWV Reducers .................................................................................................................. 79.17 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0597 EA  4" x 2" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 122.59 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 13 16 00-0598 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 131.89 31.81 

    For Work In Restricted Working Space, Add  14.31 
. 

 22 13 16 00-0599 EA 6" x 3" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 480.72 36.94 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 13 16 00-0600 EA  6" x 4" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 400.57 39.30 

    For Work In Restricted Working Space, Add  17.70 
. 

 22 13 16 00-0601 EA 8" x 4" Polyvinyl Chloride (PVC) DWV Reducers ............................................................................................................. 1,007.79 47.00 
    For Work In Restricted Working Space, Add  21.16 

. 
 22 13 16 00-0602 EA 8" x 6" Polyvinyl Chloride (PVC) DWV Reducers ................................................................................................................ 849.38 52.13 

    For Work In Restricted Working Space, Add  23.47 
. 

 22 13 16 00-0603 EA 10" x 6" Polyvinyl Chloride (PVC) DWV Reducers ........................................................................................................... 1,142.79 62.07 
    For Work In Restricted Working Space, Add  27.96 

. 
 22 13 16 00-0604 EA 10" x 8" Polyvinyl Chloride (PVC) DWV Reducers .............................................................................................................. 892.14 69.77 

    For Work In Restricted Working Space, Add  31.42 

XXXXXXX 
. 
 22 13 16 00-0605  Polyvinyl Chloride (PVC) DWV P-Traps (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0606 EA  1-1/2" Polyvinyl Chloride (PVC) DWV P-Traps ..................................................................................................................... 65.12 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0607 EA  2" Polyvinyl Chloride (PVC) DWV P-Traps ........................................................................................................................... 85.56 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0608 EA  3" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 246.99 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0609 EA  4" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 507.54 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0610 EA  6" Polyvinyl Chloride (PVC) DWV P-Traps ......................................................................................................................... 861.36 66.59 

    For Work In Restricted Working Space, Add  30.01 

XXXXXXX 
. 
 22 13 16 00-0611  Polyvinyl Chloride (PVC) DWV Closet Flanges (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0612 EA  4" Polyvinyl Chloride (PVC) DWV Closet Flanges .............................................................................................................. 102.40 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0613 EA  4" x 3" Polyvinyl Chloride (PVC) DWV Closet Flanges ......................................................................................................... 83.43 31.81 
    For Work In Restricted Working Space, Add  14.31 

XXXXXXX 
. 
 22 13 16 00-0614  Polyvinyl Chloride (PVC) DWV Wyes (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0615 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Wyes ......................................................................................................................... 65.70 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0616 EA  2" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................... 76.63 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0617 EA  3" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 128.11 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0618 EA  4" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 192.33 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0619 EA 6" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 612.79 66.59 

    For Work In Restricted Working Space, Add  30.01 
. 

 22 13 16 00-0620 EA 8" Polyvinyl Chloride (PVC) DWV Wyes ............................................................................................................................. 759.85 89.67 
    For Work In Restricted Working Space, Add  40.40 

. 
 22 13 16 00-0621 EA 10" Polyvinyl Chloride (PVC) DWV Wyes ........................................................................................................................... 999.92 119.54 

    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 22 13 16 00-0622  Polyvinyl Chloride (PVC) DWV Reducing Wyes (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0623 EA  2" x 1-1/2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ..................................................................................... 90.68 28.01 

    For Work In Restricted Working Space, Add  12.62 
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. 
 22 13 16 00-0624 EA  2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 93.83 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 13 16 00-0625 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 132.61 37.97 
    For Work In Restricted Working Space, Add  17.08 

. 
 22 13 16 00-0626 EA  3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 108.42 40.33 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 13 16 00-0627 EA 4" x 4" x 1-1/2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ......................................................................................... 184.27 42.68 
    For Work In Restricted Working Space, Add  19.24 

. 
 22 13 16 00-0628 EA  4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 160.40 45.14 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0629 EA  4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 181.55 48.84 
    For Work In Restricted Working Space, Add  22.01 

. 
 22 13 16 00-0630 EA 6" x 6" x 3" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 553.90 59.10 

    For Work In Restricted Working Space, Add  26.63 
. 

 22 13 16 00-0631 EA 6" x 6" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 687.25 61.46 
    For Work In Restricted Working Space, Add  27.70 

. 
 22 13 16 00-0632 EA 8" x 8" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 651.26 76.85 

    For Work In Restricted Working Space, Add  34.63 
. 

 22 13 16 00-0633 EA 8" x 8" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ............................................................................................... 824.24 81.98 
    For Work In Restricted Working Space, Add  36.94 

. 
 22 13 16 00-0634 EA 10" x 10" x 4" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 749.05 96.76 

    For Work In Restricted Working Space, Add  43.61 
. 

 22 13 16 00-0635 EA 10" x 10" x 6" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................... 936.29 101.89 
    For Work In Restricted Working Space, Add  45.91 

. 
 22 13 16 00-0636 EA 10" x 10" x 8" Polyvinyl Chloride (PVC) DWV Reducing Wyes ........................................................................................ 1,091.22 109.58 

    For Work In Restricted Working Space, Add  49.38 

XXXXXXX 
. 
 22 13 16 00-0637  Polyvinyl Chloride (PVC) DWV Double Wyes (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0638 EA  1-1/2" Polyvinyl Chloride (PVC) DWV Double Wyes .......................................................................................................... 109.28 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0639 EA  2" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 140.19 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 13 16 00-0640 EA  3" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 280.77 58.80 

    For Work In Restricted Working Space, Add  26.47 
. 

 22 13 16 00-0641 EA  4" Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................................................. 492.92 68.34 
    For Work In Restricted Working Space, Add  30.78 

. 
 22 13 16 00-0642 EA 6" Polyvinyl Chloride (PVC) DWV Double Wyes .............................................................................................................. 1,017.36 88.86 

    For Work In Restricted Working Space, Add  40.01 
. 

 22 13 16 00-0643 EA 8" Polyvinyl Chloride (PVC) DWV Double Wyes .............................................................................................................. 1,177.21 119.64 
    For Work In Restricted Working Space, Add  53.87 

. 
 22 13 16 00-0644 EA 10" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................................ 1,829.13 159.45 

    For Work In Restricted Working Space, Add  71.82 

XXXXXXX 
. 
 22 13 16 00-0645  Polyvinyl Chloride (PVC) DWV Reducing Double Wyes (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0646 EA  2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 126.56 38.99 

    For Work In Restricted Working Space, Add  17.54 
. 

 22 13 16 00-0647 EA 3" x 3" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Wyes ................................................................................. 238.70 46.48 
    For Work In Restricted Working Space, Add  20.93 

. 
 22 13 16 00-0648 EA  3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 220.29 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 13 16 00-0649 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 318.12 56.03 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 13 16 00-0650 EA  4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 404.50 63.51 

    For Work In Restricted Working Space, Add  28.63 
. 

 22 13 16 00-0651 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 625.62 78.60 
    For Work In Restricted Working Space, Add  35.40 

. 
 22 13 16 00-0652 EA 8" x 8" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 732.17 93.98 

    For Work In Restricted Working Space, Add  42.32 
. 

 22 13 16 00-0653 EA 8" x 8" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ............................................................................................ 933.58 104.24 
    For Work In Restricted Working Space, Add  46.94 

. 
 22 13 16 00-0654 EA 10" x 10" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Wyes ........................................................................................ 985.95 113.90 

    For Work In Restricted Working Space, Add  51.30 
. 

 22 13 16 00-0655 EA 10" x 10" x 6" x 6" Polyvinyl Chloride (PVC) DWV Double Wyes ..................................................................................... 1,282.78 124.15 
    For Work In Restricted Working Space, Add  55.92 

. 
 22 13 16 00-0656 EA 10" x 10" x 8" x 8" Polyvinyl Chloride (PVC) DWV Double Wyes ..................................................................................... 1,552.45 139.54 

    For Work In Restricted Working Space, Add  62.84 

XXXXXXX 
. 
 22 13 16 00-0657  Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0658 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................................. 82.69 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0659 EA 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 103.13 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0660 EA 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 207.75 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0661 EA 4" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................................. 370.94 51.30 
    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 22 13 16 00-0662  Polyvinyl Chloride (PVC) DWV Reducing Combination Wye And 1/8 Bends 

(22 13 16 00-0538) 
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. 

. 
 22 13 16 00-0663 EA 2" x 2" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 157.22 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 13 16 00-0664 EA 3" x 3" x 1-1/2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ............................................................. 250.76 37.97 
    For Work In Restricted Working Space, Add  17.08 

. 
 22 13 16 00-0665 EA 3" x 3" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 181.68 40.33 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 13 16 00-0666 EA 4" x 4" x 2" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 337.21 45.14 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0667 EA 4" x 4" x 3" Polyvinyl Chloride (PVC) DWV Combination Wye And 1/8 Bends ................................................................... 365.25 48.84 

    For Work In Restricted Working Space, Add  22.01 

XXXXXXX 
. 
 22 13 16 00-0668  Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends (22 13 

16 00-0538) 
. 
. 

 22 13 16 00-0669 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................................... 122.45 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0670 EA 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 141.66 43.71 

    For Work In Restricted Working Space, Add  19.70 
. 

 22 13 16 00-0671 EA 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 220.30 58.80 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 13 16 00-0672 EA 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................................................... 798.33 68.34 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 13 16 00-0673 EA 6" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends .................................................................. 2,659.23 88.86 
    For Work In Restricted Working Space, Add  40.01 

XXXXXXX 
. 
 22 13 16 00-0674  Polyvinyl Chloride (PVC) DWV Reducing Double Combination Wye And 1/8 

Bends (22 13 16 00-0538) 
. 
. 

 22 13 16 00-0675 EA 2" x 2" x 1-1/2" x 1-1/2 Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ..................................... 291.30 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 13 16 00-0676 EA 3" x 3" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 471.41 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 13 16 00-0677 EA 4" x 4" x 2" x 2" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 819.27 56.03 
    For Work In Restricted Working Space, Add  25.24 

. 
 22 13 16 00-0678 EA 4" x 4" x 3" x 3" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ................................................ 738.79 63.51 

    For Work In Restricted Working Space, Add  28.63 
. 

 22 13 16 00-0679 EA 6" x 6" x 4" x 4" Polyvinyl Chloride (PVC) DWV Double Combination Wye And 1/8 Bends ............................................. 1,768.14 78.60 
    For Work In Restricted Working Space, Add  35.40 

XXXXXXX 
. 
 22 13 16 00-0680  Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0681 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 178.85 32.83 

    For Work In Restricted Working Space, Add  14.78 
. 

 22 13 16 00-0682 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 313.77 44.12 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 13 16 00-0683 EA  4" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug .............................................................................................. 507.62 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 13 16 00-0684 EA  6" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,351.42 66.59 
    For Work In Restricted Working Space, Add  30.01 

. 
 22 13 16 00-0685 EA  8" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug ........................................................................................... 1,692.70 89.67 

    For Work In Restricted Working Space, Add  40.40 
. 

 22 13 16 00-0686 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Tees With Plug.......................................................................................... 2,246.15 119.54 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 22 13 16 00-0687  Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0688 EA 1-1/2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .................................................................................... 48.06 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0689 EA 2" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 68.99 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0690 EA 3" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug .......................................................................................... 99.76 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0691 EA 4" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 182.04 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0692 EA 6" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 425.55 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 13 16 00-0693 EA 8" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ........................................................................................ 964.80 59.82 
    For Work In Restricted Working Space, Add  26.93 

. 
 22 13 16 00-0694 EA 10" Polyvinyl Chloride (PVC) DWV Cleanout Adapters With Plug ................................................................................... 1,784.21 79.73 

    For Work In Restricted Working Space, Add  35.89 

XXXXXXX 
. 
 22 13 16 00-0695  Polyvinyl Chloride (PVC) Couplings (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0696 EA  1-1/2" Polyvinyl Chloride (PVC) Couplings ........................................................................................................................... 32.30 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0697 EA  2" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 40.30 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0698 EA  3" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 63.20 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0699 EA  4" Polyvinyl Chloride (PVC) Couplings ................................................................................................................................. 82.66 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0700 EA  6" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................... 239.78 44.43 

    For Work In Restricted Working Space, Add  20.01 
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. 
 22 13 16 00-0701 EA  8" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................... 589.77 59.82 

    For Work In Restricted Working Space, Add  26.93 
. 

 22 13 16 00-0702 EA  10" Polyvinyl Chloride (PVC) Couplings ............................................................................................................................. 894.50 79.73 
    For Work In Restricted Working Space, Add  35.91 

XXXXXXX 
. 
 22 13 16 00-0703  Polyvinyl Chloride (PVC) Male Adapters (22 13 16 00-0538) 

. 

. 
 22 13 16 00-0704 EA  1-1/2" Polyvinyl Chloride (PVC) Male Adapters .................................................................................................................... 19.55 8.51 

. 
 22 13 16 00-0705 EA 2" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 32.94 10.98 

. 
 22 13 16 00-0706 EA 3" Polyvinyl Chloride (PVC) Male Adapters .......................................................................................................................... 67.89 14.67 

. 
 22 13 16 00-0707 EA 4" Polyvinyl Chloride (PVC) Male Adapters ........................................................................................................................ 130.70 17.13 

XXXXXXX 
. 
 22 13 16 00-0708  Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe (22 13 16 00-0503) 

Note: In place piping. 
. 
. 

 22 13 16 00-0709 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe................................................................................... 7.52  
. 

 22 13 16 00-0710 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ......................................................................................... 8.28  
. 

 22 13 16 00-0711 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 10.52  
. 

 22 13 16 00-0712 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 14.20  
. 

 22 13 16 00-0713 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 20.30  
. 

 22 13 16 00-0714 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ....................................................................................... 27.07  
. 

 22 13 16 00-0715 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) DWV Pipe ..................................................................................... 33.10  

XXXXXXX 
. 
 22 13 16 00-0716  Acrylonitrile Butadiene Styrene (ABS) Drain-Waste-Vent (DWV) Pipe And 

Fittings (22 13 16) 
Note: Aboveground installation. 

. 

. 
 22 13 16 00-0717  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assemblies 

(22 13 16 00-0716) 
Note: Includes all hangers and couplings, elbow, tee and reducer fittings. All hangers are complete assemblies 
installed in accordance with uniform plumbing code. Not for use where detail is available. 

. 

. 
 22 13 16 00-0718 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ................................................................. 27.24 4.31 

Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  5.90 
. 

 22 13 16 00-0719 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 30.30 5.13 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  6.54 
. 

 22 13 16 00-0720 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 42.49 7.39 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  8.12 
. 

 22 13 16 00-0721 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 49.41 8.00 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  9.02 
. 

 22 13 16 00-0722 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV Pipe Assembly ....................................................................... 86.61 10.26 
Note: Includes all fittings, couplings and hangers. Fittings are assumed every 10'. Not for use where detail is 
available. 

    For Work In Restricted Working Space, Add  11.99 

XXXXXXX 
. 
 22 13 16 00-0723  Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe 

(ASTM F-628) (22 13 16 00-0716) 
Note: Excludes fittings or hangers. 

. 

. 
 22 13 16 00-0724 LF 1-1/2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .............................................................. 9.83 4.31 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 13 16 00-0725 LF 2" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 12.29 5.13 
    For Work In Restricted Working Space, Add  2.31 

. 
 22 13 16 00-0726 LF 3" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 20.52 7.39 

    For Work In Restricted Working Space, Add  3.31 
. 

 22 13 16 00-0727 LF 4" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 25.55 8.00 
    For Work In Restricted Working Space, Add  3.59 

. 
 22 13 16 00-0728 LF 6" Schedule 40 Acrylonitrile Butadiene Styrene (ABS) DWV "Foam-Core" Pipe .................................................................. 42.82 10.11 

    For Work In Restricted Working Space, Add  4.55 

XXXXXXX 
. 
 22 13 16 00-0729  Acrylonitrile Butadiene Styrene (ABS) DWV Fittings (ASTM D-2661) (22 13 16 00-

0716) 
. 
. 
 22 13 16 00-0730  Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0731 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends ............................................................................................. 40.20 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0732 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................... 53.57 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0733 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 108.13 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0734 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 176.72 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0735 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/4 Bends .................................................................................................. 534.81 44.43 

    For Work In Restricted Working Space, Add  20.01 
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XXXXXXX 
. 
 22 13 16 00-0736  Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends (22 13 16 00-

0729) 
. 
. 

 22 13 16 00-0737 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ......................................................................... 60.31 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 13 16 00-0738 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................... 73.23 21.86 

    For Work In Restricted Working Space, Add  9.85 
. 

 22 13 16 00-0739 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 156.93 29.34 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0740 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Long Sweep 1/4 Bends ............................................................................. 273.81 34.17 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 22 13 16 00-0741  Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0742 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends.............................................................................................. 42.93 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0743 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 51.67 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0744 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................... 98.12 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0745 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 158.25 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0746 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV 1/8 Bends .................................................................................................. 554.30 44.43 

    For Work In Restricted Working Space, Add  20.01 

XXXXXXX 
. 
 22 13 16 00-0747  Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0748 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ........................................................................................ 63.23 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0749 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees .............................................................................................. 86.47 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0750 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 161.03 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0751 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ............................................................................................ 259.20 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0752 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Sanitary Tees ......................................................................................... 1,087.88 66.59 

    For Work In Restricted Working Space, Add  30.01 

XXXXXXX 
. 
 22 13 16 00-0753  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees (22 13 16 00-

0729) 
. 
. 

 22 13 16 00-0754 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ................................................... 81.56 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 13 16 00-0755 EA 2" x 1-1/2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 101.11 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 13 16 00-0756 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ......................................................... 81.34 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 13 16 00-0757 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 129.39 37.97 

    For Work In Restricted Working Space, Add  17.08 
. 

 22 13 16 00-0758 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 133.65 40.33 
    For Work In Restricted Working Space, Add  18.16 

. 
 22 13 16 00-0759 EA 4" x 4" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ....................................................... 326.80 42.68 

    For Work In Restricted Working Space, Add  19.24 
. 

 22 13 16 00-0760 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 312.91 45.14 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0761 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees .............................................................. 360.88 48.84 

    For Work In Restricted Working Space, Add  22.01 
. 

 22 13 16 00-0762 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Sanitary Tees ........................................................... 1,196.80 61.46 
    For Work In Restricted Working Space, Add  27.70 

XXXXXXX 
. 
 22 13 16 00-0763  Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0764 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ......................................................................... 126.53 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0765 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 175.43 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 13 16 00-0766 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 396.56 58.80 

    For Work In Restricted Working Space, Add  26.47 
. 

 22 13 16 00-0767 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................................................... 596.76 68.34 
    For Work In Restricted Working Space, Add  30.78 

XXXXXXX 
. 
 22 13 16 00-0768  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Sanitary 

Tees (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0769 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees ............................................... 143.81 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 13 16 00-0770 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .............................................. 226.91 46.48 

    For Work In Restricted Working Space, Add  20.93 
. 

 22 13 16 00-0771 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 262.89 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0772 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 492.46 55.24 

    For Work In Restricted Working Space, Add  24.89 
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. 
 22 13 16 00-0773 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Sanitary Tees .......................................................... 514.90 62.63 

    For Work In Restricted Working Space, Add  28.23 

XXXXXXX 
. 
 22 13 16 00-0774  Acrylonitrile Butadiene Styrene (ABS) DWV Wyes (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0775 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ..................................................................................................... 88.33 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0776 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 100.44 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0777 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 179.48 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0778 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 288.04 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0779 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Wyes ......................................................................................................... 874.59 66.59 

    For Work In Restricted Working Space, Add  30.01 

XXXXXXX 
. 
 22 13 16 00-0780  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0781 EA 2" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .............................................................. 131.03 28.01 

    For Work In Restricted Working Space, Add  12.62 
. 

 22 13 16 00-0782 EA 2" x 2" X 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes .................................................................... 133.71 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 13 16 00-0783 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 148.59 40.33 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 13 16 00-0784 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 237.32 45.14 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 13 16 00-0785 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 271.50 48.84 

    For Work In Restricted Working Space, Add  22.01 
. 

 22 13 16 00-0786 EA 6" x 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Wyes ........................................................................... 732.27 61.46 
    For Work In Restricted Working Space, Add  27.70 

XXXXXXX 
. 
 22 13 16 00-0787  Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0788 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ...................................................................................... 157.34 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0789 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................ 202.07 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 13 16 00-0790 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................ 440.86 58.80 

    For Work In Restricted Working Space, Add  26.47 
. 

 22 13 16 00-0791 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................................................ 816.91 68.34 
    For Work In Restricted Working Space, Add  30.78 

XXXXXXX 
. 
 22 13 16 00-0792  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Wyes (22 13 16 00-

0729) 
. 
. 

 22 13 16 00-0793 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ............................................................ 183.06 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 13 16 00-0794 EA 3" x 3" x 1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ........................................................... 318.50 46.48 

    For Work In Restricted Working Space, Add  20.93 
. 

 22 13 16 00-0795 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 338.75 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 13 16 00-0796 EA 4" x 4" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 512.41 56.03 

    For Work In Restricted Working Space, Add  25.24 
. 

 22 13 16 00-0797 EA 4" x 4" x 3" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Wyes ....................................................................... 661.13 63.51 
    For Work In Restricted Working Space, Add  28.63 

XXXXXXX 
. 
 22 13 16 00-0798  Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 

Bend (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0799 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ....................................................... 118.11 25.66 
    For Work In Restricted Working Space, Add  11.54 

. 
 22 13 16 00-0800 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 152.75 32.83 

    For Work In Restricted Working Space, Add  14.78 
. 

 22 13 16 00-0801 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 236.72 44.12 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 13 16 00-0802 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................................. 410.66 50.59 

    For Work In Restricted Working Space, Add  22.76 

XXXXXXX 
. 
 22 13 16 00-0803  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Combination Wye 

And 1/8 Bend (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0804 EA 2" x 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 129.48 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 13 16 00-0805 EA 3" x 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ......................................... 255.41 37.97 

    For Work In Restricted Working Space, Add  17.08 
. 

 22 13 16 00-0806 EA 3" x 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 184.57 40.33 
    For Work In Restricted Working Space, Add  18.16 

. 
 22 13 16 00-0807 EA 4" x 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 343.99 45.14 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 13 16 00-0808 EA 4" x 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Combination Wye And 1/8 Bends ............................................... 372.52 48.84 
    For Work In Restricted Working Space, Add  22.01 

XXXXXXX 
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. 
 22 13 16 00-0809  Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 

1/8 Bend (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0810 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 253.05 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 13 16 00-0811 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................................................. 520.41 58.80 

    For Work In Restricted Working Space, Add  26.47 

XXXXXXX 
. 
 22 13 16 00-0812  Acrylonitrile Butadiene Styrene (ABS) DWV Reducing Double Combination 

Wye And 1/8 Bend (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0813 EA 2" x 2" x 1-1/2" x 1-1/2 Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ................. 209.27 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 13 16 00-0814 EA 3" x 3" x 2" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Double Combination Wye And 1/8 Bends ............................ 501.76 51.30 

    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 22 13 16 00-0815  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug (22 13 16 00-

0729) 
. 
. 

 22 13 16 00-0816 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .................................................................... 132.14 25.66 
    For Work In Restricted Working Space, Add  11.54 

. 
 22 13 16 00-0817 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 166.78 32.83 

    For Work In Restricted Working Space, Add  14.78 
. 

 22 13 16 00-0818 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 268.07 44.12 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 13 16 00-0819 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Tees With Plug .......................................................................... 454.35 51.30 

    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 22 13 16 00-0820  Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug (22 

13 16 00-0729) 
. 
. 

 22 13 16 00-0821 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ................................................................ 57.77 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 13 16 00-0822 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug ...................................................................... 84.66 21.86 

    For Work In Restricted Working Space, Add  9.85 
. 

 22 13 16 00-0823 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 123.76 29.34 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0824 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 238.80 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 13 16 00-0825 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Cleanout Adapters With Plug .................................................................... 581.45 44.43 
    For Work In Restricted Working Space, Add  20.01 

XXXXXXX 
. 
 22 13 16 00-0826  Acrylonitrile Butadiene Styrene (ABS) DWV Couplings (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0827 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .............................................................................................. 36.73 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 13 16 00-0828 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 44.50 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 13 16 00-0829 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................... 75.87 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 13 16 00-0830 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 103.64 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 13 16 00-0831 EA 6" Acrylonitrile Butadiene Styrene (ABS) DWV Couplings .................................................................................................. 325.41 44.43 

    For Work In Restricted Working Space, Add  20.01 

XXXXXXX 
. 
 22 13 16 00-0832  Acrylonitrile Butadiene Styrene (ABS) DWV Reducers (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0833 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ....................................................................................... 57.30 19.50 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 13 16 00-0834 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ..................................................................................... 123.85 23.19 
    For Work In Restricted Working Space, Add  10.47 

. 
 22 13 16 00-0835 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 113.06 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0836 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 189.20 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 13 16 00-0837 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Reducers ........................................................................................... 201.65 31.81 

    For Work In Restricted Working Space, Add  14.31 

XXXXXXX 
. 
 22 13 16 00-0838  Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0839 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ................................................................................................. 92.87 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0840 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 137.30 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 13 16 00-0841 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 469.48 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 13 16 00-0842 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV P-Traps ..................................................................................................... 903.21 51.30 
    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 22 13 16 00-0843  Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0844 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges .......................................................................................... 127.25 34.17 

    For Work In Restricted Working Space, Add  15.39 
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. 
 22 13 16 00-0845 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Closet Flanges ................................................................................... 118.95 31.81 

    For Work In Restricted Working Space, Add  14.31 

XXXXXXX 
. 
 22 13 16 00-0846  Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0847 EA 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ...................................................................................... 26.95 8.51 

    For Work In Restricted Working Space, Add  3.85 
. 

 22 13 16 00-0848 EA 2" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 41.45 10.98 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 13 16 00-0849 EA 3" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ............................................................................................. 94.99 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 13 16 00-0850 EA 4" Acrylonitrile Butadiene Styrene (ABS) DWV Male Adapters ........................................................................................... 187.00 17.13 
    For Work In Restricted Working Space, Add  7.70 

XXXXXXX 
. 
 22 13 16 00-0851  Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushings (22 13 16 00-0729) 

. 

. 
 22 13 16 00-0852 EA 2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 40.91 19.50 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 13 16 00-0853 EA 3" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ................................................................................ 97.84 23.19 
    For Work In Restricted Working Space, Add  10.47 

. 
 22 13 16 00-0854 EA 3" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing ...................................................................................... 78.47 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 13 16 00-0855 EA 4" x 2" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 187.18 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 13 16 00-0856 EA 4" x 3" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 131.80 31.81 

    For Work In Restricted Working Space, Add  14.31 
. 

 22 13 16 00-0857 EA 6" x 4" Acrylonitrile Butadiene Styrene (ABS) DWV Flush Bushing .................................................................................... 387.90 38.75 
    For Work In Restricted Working Space, Add  17.45 

XXXXXXX 
. 
 22 13 16 00-0858  Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible 

Couplings (22 13 16 00-0729) 
. 
. 

 22 13 16 00-0859 EA  1-1/2" x 1-1/2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ............................... 135.47 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 13 16 00-0860 EA  2" x 2" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 149.96 21.86 

    For Work In Restricted Working Space, Add  9.85 
. 

 22 13 16 00-0861 EA  3" x 3" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 168.57 29.34 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 13 16 00-0862 EA  4" x 4" Acrylonitrile Butadiene Styrene (ABS) To Polyvinyl Chloride (PVC) Flexible Coupling ........................................... 183.07 34.17 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 22 13 16 00-0863  Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe 

(22 13 16 00-0716) 
Note: In place piping. 

. 

. 
 22 13 16 00-0864 EA 1-1/2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .............................................................. 7.52  

. 
 22 13 16 00-0865 EA 2", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................... 8.28  

. 
 22 13 16 00-0866 EA 3", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 10.52  

. 
 22 13 16 00-0867 EA 4", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 14.20  

. 
 22 13 16 00-0868 EA 6", Cut And Prepare Existing Acrylonitrile Butadiene Styrene (ABS) DWV Pipe .................................................................. 20.30  

XXXXXXX 
. 
 22 13 16 00-0869  Elastomeric Flexible Pipe Couplings (22 13 16) 

. 

. 
 22 13 16 00-0870  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Couplings 

(22 13 16 00-0869) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0871 EA 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-125) ................................. 13.11 4.46 

. 
 22 13 16 00-0872 EA 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-150) ................................. 14.13 4.73 

. 
 22 13 16 00-0873 EA 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-22) ......................................... 14.86 5.02 

. 
 22 13 16 00-0874 EA 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-33) ......................................... 17.12 5.29 

. 
 22 13 16 00-0875 EA 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-44) ......................................... 19.31 5.57 

. 
 22 13 16 00-0876 EA 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-55) ......................................... 24.51 5.85 

. 
 22 13 16 00-0877 EA 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-66) ......................................... 29.74 6.12 

. 
 22 13 16 00-0878 EA 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-88) ......................................... 40.27 6.69 

. 
 22 13 16 00-0879 EA 10" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Pipe Coupling (Fernco 1056-1010) ................................... 52.98 7.80 

XXXXXXX 
. 
 22 13 16 00-0880  Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe 

Couplings (22 13 16 00-0869) 
Note: For cast iron or plastic to cast iron or plastic pipe (Cast Iron/Plastic To Cast Iron/Plastic). Includes stainless 
steel clamps. 

. 

. 
 22 13 16 00-0881 EA 1-1/2" x 1-1/4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-

150/125) .............................................................................................................................................................................. 13.96 4.73 
. 

 22 13 16 00-0882 EA 2" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-215) .......... 15.14 5.02 
. 

 22 13 16 00-0883 EA 3" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-315) .......... 18.47 5.29 
. 

 22 13 16 00-0884 EA 3" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-32) .................. 16.63 5.29 
. 

 22 13 16 00-0885 EA 4" x 1-1/2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-415) .......... 22.63 5.57 
. 

 22 13 16 00-0886 EA 4" x 2" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-42) .................. 21.69 5.57 
. 

 22 13 16 00-0887 EA 4" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-43) .................. 19.94 5.57 
. 

 22 13 16 00-0888 EA 5" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-53) .................. 28.61 5.85 
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. 
 22 13 16 00-0889 EA 5" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-54) .................. 25.94 5.85 

. 
 22 13 16 00-0890 EA 6" x 3" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-63) .................. 35.26 6.12 

. 
 22 13 16 00-0891 EA 6" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-64) .................. 31.26 6.12 

. 
 22 13 16 00-0892 EA 6" x 5" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-65) .................. 32.38 6.12 

. 
 22 13 16 00-0893 EA 8" x 4" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-84) .................. 63.44 11.14 

. 
 22 13 16 00-0894 EA 8" x 6" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-86) .................. 52.35 11.14 

. 
 22 13 16 00-0895 EA 10" x 8" Cast Iron/Plastic To Cast Iron/Plastic, Elastomeric Flexible Reducing Pipe Coupling (Fernco 1056-10-8) ............. 66.01 12.54 

XXXXXXX 
. 
 22 13 16 00-0896  Elastomeric Flexible Pipe Caps (Fernco QC) (22 13 16) 

Note: For cast iron, steel, copper or plastic pipe. Includes stainless steel clamp. 
. 
. 

 22 13 16 00-0897 EA 1-1/2" Elastomeric Flexible Pipe Cap (Fernco QC-101) ........................................................................................................ 49.03 30.08 
. 

 22 13 16 00-0898 EA 2" Elastomeric Flexible Pipe Cap (Fernco QC-102) .............................................................................................................. 52.58 31.98 
. 

 22 13 16 00-0899 EA 3" Elastomeric Flexible Pipe Cap (Fernco QC-103) .............................................................................................................. 60.87 36.66 
. 

 22 13 16 00-0900 EA 4" Elastomeric Flexible Pipe Cap (Fernco QC-104) .............................................................................................................. 80.31 48.46 
. 

 22 13 16 00-0901 EA 5" Elastomeric Flexible Pipe Cap (Fernco QC-105) .............................................................................................................. 96.26 57.94 
. 

 22 13 16 00-0902 EA 6" Elastomeric Flexible Pipe Cap (Fernco QC-106) ............................................................................................................ 111.01 66.86 
. 

 22 13 16 00-0903 EA 8" Elastomeric Flexible Pipe Cap (Fernco QC-108) ............................................................................................................ 148.72 84.68 
. 

 22 13 16 00-0904 EA 10" Elastomeric Flexible Pipe Cap (Fernco QC-110) .......................................................................................................... 182.47 94.70 
. 

 22 13 16 00-0905 EA 12" Elastomeric Flexible Pipe Cap (Fernco QC-112) .......................................................................................................... 230.32 105.29 

XXXXXXX 
. 
 22 13 16 00-0906  Seamless Pipe Vent Flashing For Multiple Pipe (22 13 16) 

Note: Elmdor/Stoneman #910. 
. 
. 

 22 13 16 00-0907 EA Multi Flash Assembly (Elmdor/Stoneman #910-6 STD - 4 LB) ........................................................................................... 505.53 116.99 
. 

 22 13 16 00-0908 EA Multi Flash Assembly (Elmdor/Stoneman #910-6 STD - 6 LB) ........................................................................................... 528.43 116.99 
. 

 22 13 16 00-0909 EA Multi Flash Assembly (Elmdor/Stoneman #910-8 SK - 4 LB) .............................................................................................. 565.28 136.49 
. 

 22 13 16 00-0910 EA Multi Flash Assembly (Elmdor/Stoneman #910-8 SK - 6 LB) .............................................................................................. 597.42 136.49 
. 

 22 13 16 00-0911 EA Multi Flash Assembly (Elmdor/Stoneman #910-10 SK - 4 LB) ............................................................................................ 639.73 158.77 
. 

 22 13 16 00-0912 EA Multi Flash Assembly (Elmdor/Stoneman #910-10 SK - 6 LB) ............................................................................................ 683.51 158.77 

XXXXXXX 
. 
 22 13 16 00-0913  Cast Iron Vent Stack Flashing Sleeves With Caulking Recess (Josam 

26450 Series) (22 13 16) 
. 
. 

 22 13 16 00-0914 EA  1-1/2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess .................................................................................. 95.99 23.09 
. 

 22 13 16 00-0915 EA  2" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 101.12 25.66 
. 

 22 13 16 00-0916 EA  3" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 152.11 33.34 
. 

 22 13 16 00-0917 EA  4" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 178.39 38.47 
. 

 22 13 16 00-0918 EA  5" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 208.20 43.61 
. 

 22 13 16 00-0919 EA  6" Cast Iron Vent Stack Flashing Sleeves With Caulking Recess ....................................................................................... 353.69 48.74 

XXXXXXX 
. 
 22 13 16 00-0920  Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess 

(Josam 26440 Series) (22 13 16) 
. 
. 

 22 13 16 00-0921 EA  1-1/2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ..................................................................... 201.68 23.09 
. 

 22 13 16 00-0922 EA  2" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 206.81 25.66 
. 

 22 13 16 00-0923 EA  3" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 245.46 33.34 
. 

 22 13 16 00-0924 EA  4" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 307.54 38.47 
. 

 22 13 16 00-0925 EA  5" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 421.47 43.61 
. 

 22 13 16 00-0926 EA  6" Cast Iron Vent Stack Flashing Sleeves With Counterflashing Recess ........................................................................... 431.73 48.74 

XXXXXXX 
. 
 22 13 16 00-0927  Cast Iron Vandal Proof Hooded Vent Cap (Josam 26700 Series) (22 13 16) 

Note: Includes counterflashing collar, deep protective hood and recessed securing screws. 
. 
. 

 22 13 16 00-0928 EA  1-1/2" Cast Iron Vandal Proof Hooded Vent Cap ................................................................................................................ 387.55 23.09 
. 

 22 13 16 00-0929 EA  2" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 392.68 25.66 
. 

 22 13 16 00-0930 EA  3" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 450.75 33.34 
. 

 22 13 16 00-0931 EA  4" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 507.24 38.47 
. 

 22 13 16 00-0932 EA  5" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 592.18 43.61 
. 

 22 13 16 00-0933 EA  6" Cast Iron Vandal Proof Hooded Vent Cap ...................................................................................................................... 646.89 48.74 

XXXXXXX 
. 
 22 13 19  Sanitary Waste Piping Specialties (22 13) 

. 

. 
 22 13 19 13  Sanitary Drains (22 13 19) 

. 

. 
 22 13 19 13-0001  Round Top Floor Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0002 EA Bronze Top, 6" Round Top Floor Drain With 1-1/2" Outlet .................................................................................................. 794.04 110.30 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0003 EA Bronze Top, 6" Round Top Floor Drain With 2" Outlet ........................................................................................................ 871.99 123.64 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0004 EA Bronze Top, 6" Round Top Floor Drain With 3" Outlet ........................................................................................................ 847.09 136.77 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0005 EA Bronze Top, 6" Round Top Floor Drain With 4" Outlet ........................................................................................................ 875.26 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0006 EA Cast Iron Top, 9" Round Top Floor Drain With 2" Outlet .................................................................................................... 794.29 123.64 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0007 EA Cast Iron Top, 9" Round Top Floor Drain With 3" Outlet .................................................................................................... 820.66 136.77 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0008 EA Cast Iron Top, 9" Round Top Floor Drain With 4" Outlet .................................................................................................... 848.83 150.93 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0009 EA  Nikaloy Top, 9" Round Top Floor Drain With 2" Outlet .................................................................................................... 1,338.70 123.64 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0010 EA  Nikaloy Top, 9" Round Top Floor Drain With 3" Outlet .................................................................................................... 1,365.07 136.77 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0011 EA  Nikaloy Top, 9" Round Top Floor Drain With 4" Outlet .................................................................................................... 1,393.24 150.93 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0012 EA  Bronze Top, 9" Round Top Floor Drain With 2" Outlet ..................................................................................................... 1,259.41 123.64 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0013 EA  Bronze Top, 9" Round Top Floor Drain With 3" Outlet ..................................................................................................... 1,285.64 136.77 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 

. 
 22 13 19 13-0014 EA  Bronze Top, 9" Round Top Floor Drain With 4" Outlet ..................................................................................................... 1,313.95 150.93 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  48.00 
    For Cast Iron Dome Grate, Add  17.00 
    For Nikaloy Dome Grate, Add  178.50 
    For Bronze Dome Grate, Add  143.00 
    For Cast Iron Extension Collar, Each 3" (76 mm), Add  57.50 
    For Galvanized Extension Collar, Each 3", Add  117.50 
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. 
 22 13 19 13-0015 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 2" Outlet ......................................................................................... 1,386.15 123.54 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0016 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 3" Outlet ......................................................................................... 1,412.50 136.77 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0017 EA Cast Iron Top, 12-5/8" Round Top Floor Drain With 4" Outlet ......................................................................................... 1,440.81 150.93 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0018 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................ 2,200.11 123.54 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0019 EA Nikaloy Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 2,226.46 136.77 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0020 EA  Nikaloy Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 2,254.77 150.93 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0021 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 2" Outlet ............................................................................................. 2,091.76 123.54 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 NOT FOR BID
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 22 13 19 13-0022 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 3" Outlet ............................................................................................ 2,118.11 136.77 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

. 
 22 13 19 13-0023 EA  Bronze Top, 12-5/8" Round Top Floor Drain With 4" Outlet ............................................................................................ 2,146.42 150.93 

    For Primer Tap, Add  33.50 
    For Chained Grate, Add  48.50 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  53.00 
    For Cast Iron Dome Grate, Add  28.00 
    For Nikaloy Dome Grate, Add  255.00 
    For Bronze Dome Grate, Add  218.50 
    For Cast Iron Extension Collar, Each 2", Add  51.00 
    For Galvanized Extension Collar, Each 2", Add  102.50 
    For Galvanized Cast Iron Parts, Add  132.00 

XXXXXXX 
. 
 22 13 19 13-0024  Square Or Rectangular Top Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0025 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Nikaloy Top ....................................................................................................... 944.81 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0026 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................................... 971.45 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0027 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................................... 999.47 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0028 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,024.09 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0029 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,050.73 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0030 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,078.75 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0031 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,372.93 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0032 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,399.57 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0033 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,427.59 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0034 EA 5" x 5" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 886.67 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0035 EA 5" x 5" Floor Drain With 3" Bottom Outlet, Bronze Top ....................................................................................................... 913.31 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0036 EA 5" x 5" Floor Drain With 4" Bottom Outlet, Bronze Top ....................................................................................................... 941.33 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0037 EA 6" x 6" Floor Drain With 2" Bottom Outlet, Bronze Top ....................................................................................................... 987.09 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0038 EA 6" x 6" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,013.73 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0039 EA 6" x 6" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,041.75 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0040 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,269.86 123.54 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0041 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,296.50 136.87 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0042 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,324.52 150.93 

    For Sediment Bucket, Add  22.50 
    For Galvanized Cast Iron Parts, Add  105.00 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0043 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Cast Iron Top .................................................................................... 3,336.71 136.87 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0044 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Cast Iron Top .................................................................................... 3,364.73 150.93 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0045 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Nikaloy Top ....................................................................................... 4,198.24 136.87 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0046 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Nikaloy Top ....................................................................................... 4,226.26 150.93 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0047 EA 12" x 12" Can Wash Drain With 3" Bottom Outlet, Bronze Top ........................................................................................ 4,095.18 136.87 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0048 EA 12" x 12" Can Wash Drain With 4" Bottom Outlet, Bronze Top ........................................................................................ 4,123.20 150.93 

    For Galvanized Cast Iron Parts, Add  318.00 
    For No-Hub Side Outlet, Add  76.00 
    For Chained Grate, Add  48.50 

. 
 22 13 19 13-0049 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................... 1,394.07 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0050 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................... 1,420.71 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0051 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................... 1,448.73 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0052 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 1,803.70 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0053 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 1,830.34 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0054 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 1,858.36 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0055 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Nikaloy Top ............................................................................................ 1,898.84 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0056 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Nikaloy Top ............................................................................................ 1,925.48 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0057 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Nikaloy Top ............................................................................................ 1,953.50 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0058 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Nikaloy Top .................................................................................................. 2,636.17 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0059 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Nikaloy Top .................................................................................................. 2,662.81 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0060 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Nikaloy Top .................................................................................................. 2,690.83 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 
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. 
 22 13 19 13-0061 EA 5" x 9" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................... 1,309.51 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0062 EA 5" x 9" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................... 1,336.15 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0063 EA 5" x 9" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................... 1,364.17 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0064 EA 5" x 13" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 1,658.35 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0065 EA 5" x 13" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 1,684.99 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0066 EA 5" x 13" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 1,713.01 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0067 EA 5" x 16-3/4" Floor Drain With 2" Bottom Outlet, Bronze Top ............................................................................................ 1,753.49 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0068 EA 5" x 16-5/8" Floor Drain With 3" Bottom Outlet, Bronze Top ............................................................................................ 1,780.13 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0069 EA 5" x 16-3/4" Floor Drain With 4" Bottom Outlet, Bronze Top ............................................................................................ 1,808.15 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0070 EA 5" x 21" Floor Drain With 2" Bottom Outlet, Bronze Top .................................................................................................. 2,353.39 123.54 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0071 EA 5" x 21" Floor Drain With 3" Bottom Outlet, Bronze Top .................................................................................................. 2,380.03 136.87 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

. 
 22 13 19 13-0072 EA 5" x 21" Floor Drain With 4" Bottom Outlet, Bronze Top .................................................................................................. 2,408.05 150.93 

    For Sediment Bucket, Add  22.50 
    For Vandal Proof Screws, Add  11.00 
    For Rough Bronze Body, Add  120.94 

XXXXXXX 
. 
 22 13 19 13-0073  Funnel Type Floor Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0074 EA 7" Diameter Floor Drain With 4" Round Funnel With 1-1/2" Outlet, Bronze Top .............................................................. 1,317.40 110.30 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0075 EA 7" Diameter Floor Drain With 4" Round Funnel With 2" Outlet, Bronze Top .................................................................... 1,343.86 123.54 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0076 EA 7" Diameter Floor Drain With 4" Round Funnel With 3" Outlet, Bronze Top .................................................................... 1,370.21 136.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0077 EA 7" Diameter Floor Drain With 4" Round Funnel With 4" Outlet, Bronze Top .................................................................... 1,398.52 150.93 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0078 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Nikaloy Top .......................................................... 1,938.48 123.54 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0079 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Nikaloy Top .......................................................... 1,964.83 136.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0080 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Nikaloy Top .......................................................... 1,993.14 150.93 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0081 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 2" Outlet, Bronze Top .......................................................... 1,835.41 123.54 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 
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. 
 22 13 19 13-0082 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 3" Outlet, Bronze Top .......................................................... 1,861.76 136.77 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

. 
 22 13 19 13-0083 EA 7" Diameter Floor Drain With 9" x 3-1/2" Oval Funnel With 4" Outlet, Bronze Top .......................................................... 1,890.07 150.93 

    For Galvanized Cast Iron Parts, Add  105.00 
    For Satin Finish Bronze Top, Deduct  -19.50 
    For Vandal Proof Screws, Add  11.00 

XXXXXXX 
. 
 22 13 19 13-0084  Floor Drain With Sediment Bucket Bottom Outlet (22 13 19 13) 

. 

. 
 22 13 19 13-0085 EA 12-5/8" Round Floor Drain With Sediment Bucket, 2" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,828.95 110.30 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0086 EA 12-5/8" Round Floor Drain With Sediment Bucket, 3" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,855.51 123.54 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0087 EA 12-5/8" Round Floor Drain With Sediment Bucket, 4" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,881.86 136.77 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0088 EA 12-5/8" Round Floor Drain With Sediment Bucket, 5" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,910.17 150.93 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0089 EA 12-5/8" Round Floor Drain With Sediment Bucket, 6" Bottom Outlet, Satin Bronze Top, Without Trap ........................... 2,939.38 165.50 

    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 
    For Galvanized Cast Iron Parts, Add  247.00 

. 
 22 13 19 13-0090 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,056.36 123.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0091 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,083.00 136.87 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0092 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,111.02 150.93 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0093 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Nikaloy Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 3,140.23 165.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0094 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,864.48 123.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0095 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,891.12 136.87 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0096 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,919.14 150.93 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0097 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Cast Iron Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 1,948.35 165.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0098 EA 12" x 12" Floor Drain With Sediment Bucket, 2" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate ............................................................................................................................................................................... 2,850.23 123.54 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 
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. 
 22 13 19 13-0099 EA 12" x 12" Floor Drain With Sediment Bucket, 3" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 2,876.87 136.87 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0100 EA 12" x 12" Floor Drain With Sediment Bucket, 4" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 2,904.89 150.93 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

. 
 22 13 19 13-0101 EA 12" x 12" Floor Drain With Sediment Bucket, 6" Bottom Outlet, Bronze Top, Heavy Duty Loose-Set Cast Iron 

Grate .............................................................................................................................................................................. 2,934.10 165.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  31.00 
    For Aluminum Bucket, Add  77.50 
    For Galvanized Cast Iron Parts, Add  273.75 

XXXXXXX 
. 
 22 13 19 13-0102  Other Drains (22 13 19 13) 

. 

. 
 22 13 19 13-0103  Shower Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0104 EA 4-1/4" Stainless Steel Shower Drain Strainer ....................................................................................................................... 50.74 11.14 

Note: Includes two 2-5/8" screws. 
. 

 22 13 19 13-0105 EA 4-1/4" Brass Shower Drain Strainer ...................................................................................................................................... 56.69 11.14 
Note: Includes two 2-5/8" screws. 

. 
 22 13 19 13-0106 EA 4" Brass Shower Drain For Polyvinyl Chloride (PVC) Pipe ................................................................................................. 116.14 22.29 

Note: Fits over 2" polyvinyl chloride (PVC) pipe or inside 3" polyvinyl chloride (PVC) pipe. 
. 

 22 13 19 13-0107 EA 4" Chrome Finish, Threaded Brass Shower Drain And Gasket .......................................................................................... 150.33 22.29 
Note: For 2" pipe. Kohler K-9132. 

XXXXXXX 
. 
 22 13 19 13-0108  Acid Resistant Floor Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0109 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Acid Resistant Top ................................................................................ 1,327.87 110.30 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0110 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Acid Resistant Top ................................................................................ 1,354.43 123.54 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

. 
 22 13 19 13-0111 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Acid Resistant Top ................................................................................ 1,380.78 136.77 

    For Galvanized Cast Iron Parts, Add  87.50 
    For Primer Tap, Add  33.50 
    For Vandal Proof Screws, Add  30.50 

XXXXXXX 
. 
 22 13 19 13-0112  Rotary And Lever Drains (22 13 19 13-0102) 

. 

. 
 22 13 19 13-0113 EA Lever Drain, 1-1/2" Drain, 3" Sink Opening......................................................................................................................... 258.83 74.39 

. 
 22 13 19 13-0114 EA Lever Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 274.22 82.08 

. 
 22 13 19 13-0115 EA Lever Drain, 1-1/2" Drain, 3-1/2" Sink Opening .................................................................................................................. 258.83 74.39 

. 
 22 13 19 13-0116 EA Lever Drain, 2" Drain, 3-1/2" Sink Opening ........................................................................................................................ 274.22 82.08 

. 
 22 13 19 13-0117 EA Twist Drain, 1-1/2" Drain, 3" Sink Opening ......................................................................................................................... 258.83 74.39 

. 
 22 13 19 13-0118 EA Twist Drain, 2" Drain, 3" Sink Opening ............................................................................................................................... 274.22 82.08 

. 
 22 13 19 13-0119 EA Twist Drain, 1-1/2" Drain, 3-1/2" Sink Opening ................................................................................................................... 258.83 74.39 

. 
 22 13 19 13-0120 EA Twist Drain, 2" Drain, 3-1/2" Sink Opening ......................................................................................................................... 274.22 82.08 

. 
 22 13 19 13-0121 EA Rotary Twist Drain, 1-1/2" To 2" Drain, 3-1/2" Sink Opening (Fisher 16100) ...................................................................... 359.12 82.08 

XXXXXXX 
. 
 22 13 19 13-0122  Floor Receptor (22 13 19 13) 

. 

. 
 22 13 19 13-0123  9" Diameter Round Shallow Receptor (22 13 19 13-0122) 

Note: With slotted medium duty grate, aluminum secondary strainer and white acid resisting coated interior and 
top. 

. 

. 
 22 13 19 13-0124 EA 9" Diameter x 3" Shallow Cast Iron Floor Receptor, 2" Drain Connection ....................................................................... 1,632.09 123.64 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

. 
 22 13 19 13-0125 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 3" Drain Connection ....................................................................... 1,658.85 136.98 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 NOT FOR BID
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. 
 22 13 19 13-0126 EA  9" Diameter x 3" Shallow Cast Iron Floor Receptor, 4" Drain Connection ....................................................................... 1,686.58 150.93 

    For Flange With Seepage Holes, Add  58.50 
    For Flange With Seepage Holes And Clamp Collar, Add  97.00 
    For Trap Primer Connection, Add  38.00 
    For Full Grate With 2" (50 mm) Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  33.50 
    For White Acid Resistant Bucket, Add  47.00 
    For Stainless Steel Liner For Bucket, Add  62.50 

XXXXXXX 
. 
 22 13 19 13-0127  Square Top Floor Receptors (22 13 19 13-0122) 

Note: With acid resistant coating. 
. 
. 

 22 13 19 13-0128 EA 8" x 8" Floor Drain With 1-1/2" Bottom Outlet, Acid Resistant Top .................................................................................. 1,933.16 110.30 
    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0129 EA 8" x 8" Floor Drain With 2" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,959.74 123.64 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0130 EA 8" x 8" Floor Drain With 3" Bottom Outlet, Acid Resistant Top ......................................................................................... 1,985.97 136.77 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

. 
 22 13 19 13-0131 EA 8" x 8" Floor Drain With 4" Bottom Outlet, Acid Resistant Top ......................................................................................... 2,014.28 150.93 

    For Flange With Seepage Holes, Add  37.50 
    For Flange With Seepage Holes And Clamp Collar, Add  69.00 
    For Trap Primer Connection, Add  39.50 
    For Full Grate With 2" Square Center Opening, Add  36.00 
    For Vandal Proof Secured Grate, Add  15.50 
    For White Acid Resistant Bucket, Add  88.00 
    For Stainless Steel Liner For Bucket, Add  97.00 

XXXXXXX 
. 
 22 13 19 13-0132  Floor Drain Accessories (22 13 19 13) 

. 

. 
 22 13 19 13-0133 EA 3" Trap Guard Floor Drain Insert (ProVent TG3H) .............................................................................................................. 110.10 12.83 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0134 EA 2" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG22) .............................................. 88.99 12.83 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0135 EA 3" Trap Guard Drain Insert For Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG33) .............................................. 97.43 12.83 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0136 EA 3" Trap Guard Drain Insert For 4" Cast Iron Or Polyvinyl Chloride (PVC) Pipe (ProVent TG34IP) ..................................... 118.54 12.83 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0137 EA 3" Trap Guard Drain Insert For 4" Hub (ProVent TG34TP) ................................................................................................. 105.88 12.83 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0138 EA 2" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-02) ............................................................. 152.56 12.83 
Note: Prevents emission of sewer gases. 

. 
 22 13 19 13-0139 EA 3" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-03) ............................................................. 169.55 12.83 

Note: Prevents emission of sewer gases. 
. 

 22 13 19 13-0140 EA 4" Quad Close Trap Seal, For Drain Body Or Strainer Throat (JRSmith 2692-04) ............................................................. 211.71 12.83 
Note: Prevents emission of sewer gases. 

XXXXXXX 
. 
 22 13 19 26  Grease Removal Devices (22 13 19) 

. 

. 
 22 13 19 26-0001  Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval and flow control fitting. 

. 

. 
 22 13 19 26-0002  Standard Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60100H/60210A, Smith 8100/8400, Wade 5100, or Zurn Z1173/Z1170 series. 

. 

. 
 22 13 19 26-0003 EA 7 GPM, 14 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ........................................................ 1,292.76 76.96 

Note: Josam 60102H. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,312.31 

. 
 22 13 19 26-0004 EA 10 GPM, 20 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 1,508.78 173.15 

Note: Josam 60103H. 
    For Flange And Clamp Device, Add  375.59 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,386.59 

. 
 22 13 19 26-0005 EA 15 GPM, 30 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,148.59 192.38 

Note: Josam 60104H. 
    For Flange And Clamp Device, Add  388.42 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,514.30 
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. 
 22 13 19 26-0006 EA 20 GPM, 40 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,598.04 211.62 

Note: Josam 60105H. 
    For Flange And Clamp Device, Add  401.25 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,636.59 

. 
 22 13 19 26-0007 EA 25 GPM, 50 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 2,909.61 230.86 

Note: Josam 60106H. 
    For Flange And Clamp Device, Add  444.47 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,704.14 

. 
 22 13 19 26-0008 EA 35 GPM, 70 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ...................................................... 3,575.08 269.34 

Note: Josam 60107H. 
    For Flange And Clamp Device, Add  481.32 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,875.10 

. 
 22 13 19 26-0009 EA 50 GPM, 100 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 4,669.43 307.81 

Note: Josam 60108H. 
    For Flange And Clamp Device, Add  547.93 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,999.02 

. 
 22 13 19 26-0010 EA 75 GPM, 150 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor .................................................... 9,214.62 346.29 

Note: Josam 60109H. 
    For Flange And Clamp Device, Add  774.86 

. 
 22 13 19 26-0011 EA 100 GPM, 200 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 10,435.47 441.34 

Note: Josam 60110H. 
    For Flange And Clamp Device, Add  902.23 

. 
 22 13 19 26-0012 EA 150 GPM, 300 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 12,859.33 706.15 

Note: Josam 60213A. 
    For Flange And Clamp Device, Add  1,238.77 

. 
 22 13 19 26-0013 EA 200 GPM, 400 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 18,466.07 882.69 

Note: Josam 60214A. 
    For Flange And Clamp Device, Add  1,485.74 

. 
 22 13 19 26-0014 EA 250 GPM, 500 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 21,538.13 1,059.22 

Note: Josam 60215A. 
    For Flange And Clamp Device, Add  1,916.39 

. 
 22 13 19 26-0015 EA 350 GPM, 700 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................................ 27,999.73 1,235.76 

Note: Josam 60216A,. 
    For Flange And Clamp Device, Add  2,271.84 

. 
 22 13 19 26-0016 EA 500 GPM, 1,000 LB Capacity Manual Cleaning Epoxy Coated Steel Grease Interceptor ............................................. 36,243.28 1,412.30 

Note: Josam 60217A. 
    For Flange And Clamp Device, Add  2,662.81 

XXXXXXX 
. 
 22 13 19 26-0017  Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26-

0001) 
Note: Josam 60110A, Smith 8100, Wade 5100LR, or Zurn Z1171 series. 

. 

. 
 22 13 19 26-0018 EA 20 GPM, 40 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................... 3,753.42 211.62 

Note: Josam 60115A. 
. 

 22 13 19 26-0019 EA 35 GPM, 70 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor ................................... 4,828.93 269.34 
Note: Josam 60117A. 

. 
 22 13 19 26-0020 EA 50 GPM, 100 LB Capacity Low Profile Manual Cleaning Epoxy Coated Steel Grease Interceptor.................................. 7,983.86 307.81 

Note: Smith 8150. 

XXXXXXX 
. 
 22 13 19 26-0021  Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor (22 13 19 26) 

Note: Includes internal air relief, visible double wall trap, removable baffle, gasketed non-skid cover bearing PDI 
seal of approval, grease recovery cone, flexible hose, grease draw off valve and flow control fitting. 

. 

. 
 22 13 19 26-0022  Standard Semi Automatic Cleaning Epoxy Coated Steel Grease Interceptor 

(22 13 19 26-0021) 
Note: Josam 60100-SA, Smith 8300GTX, Wade 5100JCX, or Zurn Z1173-TD series. 

. 

. 
 22 13 19 26-0023 EA 7 GPM, 14 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor .......................................................... 3,303.01 76.96 

Note: Josam 60102-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,312.31 

. 
 22 13 19 26-0024 EA 10 GPM, 20 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 3,885.19 173.15 

Note: Josam 60103-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,386.59 

. 
 22 13 19 26-0025 EA 15 GPM, 30 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 4,150.09 192.38 

Note: Josam 60104-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,514.30 

. 
 22 13 19 26-0026 EA 20 GPM, 40 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 5,067.82 211.62 

Note: Josam 60105-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,636.59 

. 
 22 13 19 26-0027 EA 25 GPM, 50 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 6,112.44 230.86 

Note: Josam 60106-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,704.14 

. 
 22 13 19 26-0028 EA 35 GPM, 70 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ........................................................ 6,316.20 269.34 

Note: Josam 60107-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,875.10 

. 
 22 13 19 26-0029 EA 50 GPM, 100 LB Capacity Semi Automatic Epoxy Coated Steel Grease Interceptor ...................................................... 7,209.96 307.81 

Note: Josam 60108-SA. 
    For Steel Enclosure Cabinet With Non-Skid Cover, Add  1,999.02 

XXXXXXX 
. 
 22 13 19 26-0030  Low Profile Semi Automatic Cleaning Epoxy Coated Steel Grease 

Interceptor (22 13 19 26-0021) 
Note: Josam 60115A-SA, Smith 8100GTX, or Zurn Z1171-TD series. 

. 

. 
 22 13 19 26-0031 EA 35 GPM, 70 LB Capacity Low Profile Semi Automatic Epoxy Coated Steel Grease Interceptor ..................................... 8,498.58 269.34 

Note: Josam 60115A-SA. 
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XXXXXXX 
. 
 22 13 19 26-0032  Automatic Cleaning Stainless Steel Grease Interceptor (22 13 19 26) 

. 

. 
 22 13 19 26-0033 EA 20 GPM, 69 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 7,220.93 211.62 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 20 Greasestopper). 

. 
 22 13 19 26-0034 EA 25 GPM, 91 LB Capacity Automatic Cleaning Stainless Steel Grease Interceptor .......................................................... 8,404.10 230.86 

Note: Includes stainless steel screen basket, plastic grease container with lid and control box with digital timer 
(Lowe Engineering 25 Greasestopper). 

. 
 22 13 19 26-0035 EA 35 GPM, 70 LB Capacity, 110 Volt, Automatic Cleaning Stainless Steel Grease Trap/Removal Device (Guardian 

GGX35) .......................................................................................................................................................................... 7,191.67 269.34 

XXXXXXX 
. 
 22 13 19 26-0036  Precast Concrete Grease Interceptor (22 13 19 26) 

Note: Includes two access manholes, cast iron non-skid surface, lift hole, frame and cover for heavy-traffic. 
. 
. 

 22 13 19 26-0037 EA  1,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 4,443.20 406.20 
. 

 22 13 19 26-0038 EA  1,250 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,070.85 406.20 
. 

 22 13 19 26-0039 EA  1,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 5,756.01 464.37 
. 

 22 13 19 26-0040 EA  2,000 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 6,577.98 655.82 
. 

 22 13 19 26-0041 EA  2,500 Gallon Pre-Cast Grease Interceptor ....................................................................................................................... 7,437.74 882.35 
. 

 22 13 19 26-0042 EA  4,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 11,120.36 1,160.89 
. 

 22 13 19 26-0043 EA  5,000 Gallon Pre-Cast Grease Interceptor ..................................................................................................................... 14,366.87 1,903.67 

XXXXXXX 
. 
 22 13 19 26-0044  Coated Steel Manual Oil Interceptor (22 13 19 26) 

Note: Includes internal air relief, and flow control fitting. 
. 
. 

 22 13 19 26-0045 EA 10 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 10,064.93 293.03 
. 

 22 13 19 26-0046 EA 15 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 13,700.32 348.19 
. 

 22 13 19 26-0047 EA 20 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 16,572.73 428.41 
. 

 22 13 19 26-0048 EA 25 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 17,997.73 464.06 
. 

 22 13 19 26-0049 EA 35 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 21,766.42 506.40 
. 

 22 13 19 26-0050 EA 50 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 29,026.57 557.09 
. 

 22 13 19 26-0051 EA 75 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off.............................................................................................. 49,624.64 641.28 
. 

 22 13 19 26-0052 EA 100 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 53,991.75 789.03 
. 

 22 13 19 26-0053 EA 150 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 66,631.93 855.22 
. 

 22 13 19 26-0054 EA 200 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off ............................................................................................ 93,776.58 1,026.04 
. 

 22 13 19 26-0055 EA 250 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .......................................................................................... 108,419.72 1,103.00 
. 

 22 13 19 26-0056 EA 350 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .......................................................................................... 136,854.86 1,315.40 
. 

 22 13 19 26-0057 EA 400 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .......................................................................................... 166,796.32 1,077.87 
. 

 22 13 19 26-0058 EA 500 GPM, Oil Interceptor, Coated Steel, Manual Draw-Off .......................................................................................... 197,570.96 1,282.56 

XXXXXXX 
. 
 22 13 19 33  Backwater Valves (22 13 19) 

. 

. 
 22 13 19 33-0001  Cast Iron Body Terminal Backwater Valves (22 13 19 33) 

. 

. 
 22 13 19 33-0002 EA 2" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 585.19 29.44 

. 
 22 13 19 33-0003 EA 3" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 596.48 37.04 

. 
 22 13 19 33-0004 EA 4" Cast Iron Body Terminal Backwater Valve ..................................................................................................................... 862.58 49.25 

. 
 22 13 19 33-0005 EA 6" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 2,360.08 70.72 

. 
 22 13 19 33-0006 EA 8" Cast Iron Body Terminal Backwater Valve .................................................................................................................. 2,882.87 93.08 

. 
 22 13 19 33-0007 EA 10" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 8,417.42 114.83 

. 
 22 13 19 33-0008 EA 12" Cast Iron Body Terminal Backwater Valve ................................................................................................................ 9,526.24 148.93 

XXXXXXX 
. 
 22 13 19 33-0009  Cast Iron Backwater Sewer Line Valve (22 13 19 33) 

Note: Offset type with bronze swing check assembly, threaded bronze cover, and bell and spigot connections. 
. 
. 

 22 13 19 33-0010 EA 2" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 1,437.23 70.19 
. 

 22 13 19 33-0011 EA  3" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,204.58 85.16 
. 

 22 13 19 33-0012 EA  4" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 2,723.87 109.79 
. 

 22 13 19 33-0013 EA  6" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 3,853.52 128.49 
. 

 22 13 19 33-0014 EA  8" Backwater Sewer Valve, Cast Iron, Offset Type With Bronze Swing Check Assembly ............................................... 5,358.13 152.26 

XXXXXXX 
. 
 22 13 19 33-0015  Cast Iron, Straight Through Shear Gate, Swing Check Backwater Valve (22 13 

19 33) 
Note: Offset type with bronze, manually operated shear gate, non-rising stem, and bell and spigot connections. 

. 

. 
 22 13 19 33-0016 EA  3" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 3,979.01 111.13 

. 
 22 13 19 33-0017 EA  4" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 4,034.00 147.75 

. 
 22 13 19 33-0018 EA  5" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 5,899.45 190.30 

. 
 22 13 19 33-0019 EA  6" Cast Iron Body, Straight Through Shear Gate, Swing Check Backwater Valve ........................................................... 5,932.52 212.16 

XXXXXXX 
. 
 22 13 19 33-0020  Polyvinyl Chloride (PVC) Backwater Sewer Line Valve (22 13 19 33) 

Note: Oatey. 
. 
. 

 22 13 19 33-0021 EA  3" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43900) .................................................................................. 138.10 37.04 
. 

 22 13 19 33-0022 EA  4" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43904) .................................................................................. 164.91 49.25 
. 

 22 13 19 33-0023 EA  6" Polyvinyl Chloride (PVC) Backwater Sewer Valve (Oatey 43908) .................................................................................. 494.20 70.72 

XXXXXXX 
. 
 22 13 19 33-0024  Polyvinyl Chloride (PVC) Extendable Backwater Valves (22 13 19 33) 

. 

. 
 22 13 19 33-0025 EA 3" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 326.94 74.08 

Note: Includes valve body, flapper assembly and collar. 
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. 
 22 13 19 33-0026 EA 4" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 435.36 98.50 

Note: Includes valve body, flapper assembly and collar. 
. 

 22 13 19 33-0027 EA 6" Polyvinyl Chloride (PVC) Extendable Backwater Sewer Valve (Rectorseal Clean Check) ............................................. 762.76 141.43 
Note: Includes valve body, flapper assembly and collar. 

XXXXXXX 
. 
 22 13 19 36  Air-Admittance Valves (22 13 19) 

. 

. 
 22 13 19 36-0001  Acrylonitrile Butadiene Styrene (ABS) And Polyvinyl Chloride (PVC) 

Automatic Drain Vent (22 13 19 36) 
. 
. 

 22 13 19 36-0002 EA 1-1/4", 1-1/2" And 2" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, 
Mini Vent ........................................................................................................................................................................... 253.89 14.37 

. 
 22 13 19 36-0003 EA 2", 3" And 4" Acrylonitrile Butadiene Styrene (ABS) Or Polyvinyl Chloride (PVC) Automatic Drain Vent, Maxi Vent ......... 304.29 14.37 

XXXXXXX 
. 
 22 13 23  Sanitary Waste Interceptors (22 13) 

. 

. 
 22 13 23 00-0001  Sediment Bucket Solids Interceptors (22 13 23) 

. 

. 
 22 13 23 00-0002 EA  1-1/2" Or 2" Top Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1180) .............................................................................................................................................................................. 1,275.92 145.29 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0003 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Composite With Removable PVC Sediment Bucket Solids Interceptor (Zurn 

1184) .............................................................................................................................................................................. 1,277.53 145.29 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0004 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Steel (Inside And Outside), Aluminum Cover, Removable 

Stainless Steel Sediment Bucket Solids Interceptor (Jay R. Smith 8714 ARIO) ............................................................. 1,800.69 145.29 
Note: On floor mount. Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay 
or similar materials. 

. 
 22 13 23 00-0005 EA 1-1/2" Or 2" Bottom Access, 15 GPM, Acid Resistant Coated Cast Iron, Aluminum Strainer, Removable Stainless 

Steel Screens, Sediment Bucket Solids Interceptor (Jay R. Smith 8730-ARIO) ............................................................. 1,800.69 145.29 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

. 
 22 13 23 00-0006 EA 1-1/2" Or 2" Top Access, Acid Resistant Coated Cast Aluminum (Inside And Outside) Removable Stainless Steel 

Screen, Sediment Bucket Solids Interceptor (Josam 61030) ......................................................................................... 1,919.12 145.29 
Note: Replaces P-Trap. Recovers all types of solids from precious metal particles, plaster, clay or similar 
materials. 

XXXXXXX 
. 
 22 13 23 00-0007  Solid Interceptors, Cast Iron With Internal Deep Seal Trap (22 13 23) 

. 

. 
 22 13 23 00-0008 EA  1-1/2" Inlet Cast Iron Solid Interceptor, Painted Enamel ..................................................................................................... 321.92 49.69 

    For Stainless Steel Bucket, Add  175.00 
. 

 22 13 23 00-0009 EA  2" Inlet Cast Iron Solid Interceptor, Painted Enamel ........................................................................................................... 328.28 52.93 
    For Stainless Steel Bucket, Add  175.00 

XXXXXXX 
. 
 22 13 23 00-0010  Sediment Strainers (22 13 23) 

. 

. 
 22 13 23 00-0011 EA  2" Strainer, Pump Suction Side .......................................................................................................................................... 171.67 67.70 

XXXXXXX 
. 
 22 13 29  Sanitary Sewerage Pumps (22 13) 

Note: Includes extra set of gaskets, bearings and seals. 
. 
. 
 22 13 29 13  Wet-Pit-Mounted, Vertical Sewerage Pumps (22 13 29) 

. 

. 
 22 13 29 13-0001  Vertical Column, Flanged Discharge, Non-Clog Sump Or Drainage Pumps 

(Crane-Deming Series 4500) (22 13 29 13) 
Note: Mounted on steel support plate. Excludes float and float switch, and sump cover See CSI section 22 13 29 
13-0030 for float and float switch, 22 13 29 13-0034 for sump cover. 

. 

. 
 22 13 29 13-0002  1-1/2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0003 EA 1/2 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non-Clog, 2-1/2" Discharge Pipe, 1,750 RPM .................... 7,352.67 1,230.85 

. 
 22 13 29 13-0004 EA 3/4 HP, Up To 125 GPM Sump Or Drainage Pump, Vertical Non-Clog, 2-1/2" Discharge Pipe, 1,750 RPM .................. 7,653.29 1,230.85 

. 
 22 13 29 13-0005 EA 1 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non-Clog, 2-1/2" Discharge Pipe, 1,750 RPM ..................... 7,953.92 1,230.85 

. 
 22 13 29 13-0006 EA 1-1/2 HP, Up To 150 GPM Sump Or Drainage Pump, Vertical Non-Clog, 2-1/2" Discharge Pipe, 1,750 RPM ............... 8,240.67 1,230.85 

XXXXXXX 
. 
 22 13 29 13-0007  2" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0008 EA 3/4 HP, Up To 75 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM .......................... 8,185.17 1,230.85 

. 
 22 13 29 13-0009 EA 1 HP, Up To 100 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ........................... 8,300.79 1,230.85 

. 
 22 13 29 13-0010 EA 2 HP, Up To 200 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ........................... 8,381.73 1,230.85 

. 
 22 13 29 13-0011 EA 3 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ........................... 8,936.73 1,230.85 

. 
 22 13 29 13-0012 EA 5 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ........................... 9,480.17 1,230.85 

. 
 22 13 29 13-0013 EA 7-1/2 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ................... 10,312.67 1,230.85 

. 
 22 13 29 13-0014 EA 10 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ....................... 11,145.17 1,230.85 

. 
 22 13 29 13-0015 EA 15 HP, Up To 600 GPM Sump Or Drainage Pump, Vertical Non-Clog, 3" Discharge Pipe, 1,750 RPM ....................... 12,791.96 1,637.98 

XXXXXXX 
. 
 22 13 29 13-0016  3" Solids 1,750 RPM Vertical Sump Or Drainage Pumps (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0017 EA 2 HP, Up To 300 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................... 8,764.52 1,230.85 

. 
 22 13 29 13-0018 EA 3 HP, Up To 400 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................... 8,764.52 1,230.85 

. 
 22 13 29 13-0019 EA 5 HP, Up To 500 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................... 8,964.85 1,230.85 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 152  San Bernardino County 

. 
 22 13 29 13-0020 EA 7-1/2 HP, Up To 700 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ................... 10,519.21 1,230.85 

. 
 22 13 29 13-0021 EA 10 HP, Up To 800 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................ 10,791.88 1,230.85 

. 
 22 13 29 13-0022 EA 15 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................ 12,887.87 1,637.98 

. 
 22 13 29 13-0023 EA 20 HP, Up To 900 GPM Sump Or Drainage Pump, Vertical Non-Clog, 4" Discharge Pipe, 1,750 RPM ........................ 13,581.62 1,637.98 

XXXXXXX 
. 
 22 13 29 13-0024  Extra Column Assemblies Addition, 5' Or Less (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0025 EA 2-1/2" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ................................................................. 544.22  

. 
 22 13 29 13-0026 EA 3" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 653.44  

. 
 22 13 29 13-0027 EA 4" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 730.37  

. 
 22 13 29 13-0028 EA 5" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 743.67  

. 
 22 13 29 13-0029 EA 6" Diameter x 5' Long Extra Column Assembly For vertical sewage pumps ....................................................................... 834.84  

XXXXXXX 
. 
 22 13 29 13-0030  Float Switches (22 13 29 13-0001) 

Note: Copper coated floats, brass rods and stops and switch brackets. 
. 
. 

 22 13 29 13-0031 EA Float Switch Copper Coated Float, Add, General Purpose For vertical sewage pumps ..................................................... 489.13  
. 

 22 13 29 13-0032 EA Float Switch Copper Coated Float, Add, Weather Proof For vertical sewage pumps ......................................................... 513.82  
. 

 22 13 29 13-0033 EA Float Switch Copper Coated Float, Add, Explosion Proof For vertical sewage pumps ....................................................... 525.22  

XXXXXXX 
. 
 22 13 29 13-0034  Square Or Round Steel Sump Covers (22 13 29 13-0001) 

. 

. 
 22 13 29 13-0035 EA 24" Steel Sump Covers, Square Or Round ......................................................................................................................... 961.25 41.04 

. 
 22 13 29 13-0036 EA 30" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,063.93 46.17 

. 
 22 13 29 13-0037 EA 36" Steel Sump Covers, Square Or Round ...................................................................................................................... 1,478.03 61.56 

. 
 22 13 29 13-0038 EA 40" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,156.83 71.83 

. 
 22 13 29 13-0039 EA 42" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,314.15 74.39 

. 
 22 13 29 13-0040 EA 48" Steel Sump Covers, Square Or Round ...................................................................................................................... 2,476.05 76.96 

. 
 22 13 29 13-0041 EA 54" Steel Sump Covers, Square Or Round ...................................................................................................................... 3,158.01 92.34 

. 
 22 13 29 13-0042 EA 60" Steel Sump Covers, Square Or Round ...................................................................................................................... 4,293.48 102.60 

. 
 22 13 29 13-0043 EA 72" Steel Sump Covers, Square Or Round ...................................................................................................................... 5,444.91 128.26 

. 
 22 13 29 13-0044 EA 84" Steel Sump Covers, Square Or Round ...................................................................................................................... 6,936.39 141.08 

XXXXXXX 
. 
 22 13 29 16  Submersible Sewerage Pumps (22 13 29) 

. 

. 
 22 13 29 16-0001  Submersible Sewage Pumps With Vortex Impeller (22 13 29 16) 

. 

. 
 22 13 29 16-0002  Submersible Single Seal Sewage Pumps With Cast Iron Vortex Impeller (22 13 

29 16-0001) 
Note: Includes 25' cord. 

. 

. 
 22 13 29 16-0003 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,526.83 74.65 
. 

 22 13 29 16-0004 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,629.67 74.65 

. 
 22 13 29 16-0005 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,598.03 74.65 
. 

 22 13 29 16-0006 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Impeller ............................................................................................................ 1,749.65 74.65 

. 
 22 13 29 16-0007 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,749.65 74.65 
. 

 22 13 29 16-0008 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,844.93 93.31 

. 
 22 13 29 16-0009 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,979.41 93.31 
. 

 22 13 29 16-0010 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Steel Housing And Impeller ....................................................................................................................... 1,996.56 93.31 

XXXXXXX 
. 
 22 13 29 16-0011  Submersible Single Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0012 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,555.83 74.65 
. 

 22 13 29 16-0013 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,703.51 74.65 

. 
 22 13 29 16-0014 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,633.63 74.65 
. 

 22 13 29 16-0015 EA 1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 1,776.02 74.65 

. 
 22 13 29 16-0016 EA 1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,903.92 74.65 
. 

 22 13 29 16-0017 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,763.18 93.31 

. 
 22 13 29 16-0018 EA 1 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,916.13 93.31 
. 

 22 13 29 16-0019 EA 1 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,914.81 93.31 

. 
 22 13 29 16-0020 EA 1-1/2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,176.87 150.42 
. 

 22 13 29 16-0021 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,306.08 150.42 

. 
 22 13 29 16-0022 EA 1-1/2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,328.50 150.42 
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. 
 22 13 29 16-0023 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,318.61 183.84 
. 

 22 13 29 16-0024 EA 2 HP Automatic Submersible Single Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,466.28 183.84 

. 
 22 13 29 16-0025 EA 2 HP Manual Submersible Single Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,470.23 183.84 

XXXXXXX 
. 
 22 13 29 16-0026  Submersible Double Seal Sewage Pumps With Bronze Vortex Impeller (22 13 29 

16-0001) 
Note: Includes 20' cord. 

. 

. 
 22 13 29 16-0027 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 115 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 1,851.18 74.65 
. 

 22 13 29 16-0028 EA 1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,101.69 74.65 

. 
 22 13 29 16-0029 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron And Bronze Impeller ........................................................................................................................... 2,044.02 93.31 
. 

 22 13 29 16-0030 EA 1 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron And Bronze Impeller ........................................................................................................................... 2,195.65 93.31 

. 
 22 13 29 16-0031 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,478.81 150.42 
. 

 22 13 29 16-0032 EA 1-1/2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Iron Housing And Bronze Impeller .................................................................................................. 2,630.43 150.42 

. 
 22 13 29 16-0033 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 1 Phase, 2" To 3" Flanged Discharge, Epoxy-

Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,621.86 183.84 
. 

 22 13 29 16-0034 EA 2 HP Manual Submersible Double Seal Sewage Pump, 230 Volt, 3 Phase, 2" To 3" Flanged Discharge, Epoxy-
Coated Cast Iron Housing And Bronze Impeller ............................................................................................................. 2,773.49 183.84 

XXXXXXX 
. 
 22 13 29 16-0035  Submersible Sewage Pumps With Semi-Open Impeller (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0036 EA 1 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,548.32 93.31 

. 
 22 13 29 16-0037 EA 1.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 4,864.03 161.45 
. 

 22 13 29 16-0038 EA 2 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 5,203.45 197.33 

. 
 22 13 29 16-0039 EA 3 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Iron Housing And Semi-Open Impeller ........................................................................................................................... 5,436.54 239.19 
. 

 22 13 29 16-0040 EA 5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 
Iron Housing And Semi-Open Impeller ........................................................................................................................... 6,098.51 281.05 

. 
 22 13 29 16-0041 EA 7.5 HP Manual Submersible Sewage Pump, 230 Volt, 3 Phase, 3" To 4" Flanged Discharge, Epoxy-Coated Cast 

Ironl Housing And Semi-Open Impeller .......................................................................................................................... 6,810.67 322.91 

XXXXXXX 
. 
 22 13 29 16-0042  Submersible Sewage Pumps, Explosion Proof (22 13 29 16) 

Note: Includes 25' of cord with pump. 
. 
. 

 22 13 29 16-0043 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,152.80 334.40 

. 
 22 13 29 16-0044 EA 1 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,593.43 334.40 
. 

 22 13 29 16-0045 EA 1 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 6,593.43 334.40 

. 
 22 13 29 16-0046 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 7,482.94 445.86 
. 

 22 13 29 16-0047 EA 1.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,923.57 445.86 

. 
 22 13 29 16-0048 EA 1.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 6,923.57 445.86 
. 

 22 13 29 16-0049 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,928.45 557.32 

. 
 22 13 29 16-0050 EA 2 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,369.08 557.32 
. 

 22 13 29 16-0051 EA 2 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,369.08 557.32 

. 
 22 13 29 16-0052 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,265.59 668.79 
. 

 22 13 29 16-0053 EA 3 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,706.22 668.79 

. 
 22 13 29 16-0054 EA 3 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 7,706.22 668.79 
. 

 22 13 29 16-0055 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 1 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 9,123.63 780.26 

. 
 22 13 29 16-0056 EA 5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 

Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,564.26 780.26 
. 

 22 13 29 16-0057 EA 5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal Flanged 
Discharge, Epoxy-Coated Cast Iron Housing And Impeller ............................................................................................ 8,564.26 780.26 

. 
 22 13 29 16-0058 EA 7.5 HP Explosion Proof Manual Sewage Pump, 230 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 

Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 9,435.13 891.72 
. 

 22 13 29 16-0059 EA 7.5 HP Explosion Proof Manual Sewage Pump, 460 Volt, 3 Phase, 1750 RPM, 3" Vertical Or 4" Horizontal 
Flanged Discharge, Epoxy-Coated Cast Iron Housing And Impeller .............................................................................. 9,435.13 891.72 

XXXXXXX 
. 
 22 13 29 16-0060  Submersible Sewage Pump Accessories (22 13 29 16) 
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. 

. 
 22 13 29 16-0061 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 115 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump............................................................................. 755.15 92.24 
Note: Includes alarm horn, warning light and alarm float switch. 

. 
 22 13 29 16-0062 EA Simplex Plug In Pump Control Panel with Alarm Float Only, 230 Volt, 1 Phase, 0-15 Amperes Range, 

Indoor/Outdoor, NEMA 4X Enclosure For Submersible Sewage Pump............................................................................. 780.35 92.24 
Note: Includes alarm horn, warning light, and alarm float switch. 

. 
 22 13 29 16-0063 EA Simplex Control Panel With 3 Floats, 115/208/230 Volt, 1 Phase, 0-20 Amperes Range, Indoor/Outdoor, NEMA 

4X Enclosure For Submersible Sewage Pump ............................................................................................................... 1,546.03 122.99 
Note: Includes alarm horn, warning light, HOA switch and three 20' control float switches. 

. 
 22 13 29 16-0064 EA Simplex Control Panel 208/230/460 Volt, 3 Phase, 1-23 Amperes Range, Indoor/Outdoor, NEMA 4X Enclosure 

For Submersible Sewage Pump ..................................................................................................................................... 2,191.02 122.99 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0065 EA Simplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................ 4,522.44 122.99 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0066 EA Simplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 4,731.42 122.99 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0067 EA Duplex Intrinsically Safe Control Panel, 230 Volt, 1 Phase, Indoor/Outdoor 4X Enclosure For Submersible 

Sewage Pumps With Explosion Proof Motors ................................................................................................................ 7,561.24 153.73 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0068 EA Duplex Intrinsically Safe Control Panel, 200/230/460 Volt, 3 Phase, Indoor/Outdoor 4X Enclosure For 

Submersible Sewage Pumps With Explosion Proof Motors ............................................................................................ 6,372.35 153.73 
Note: Includes alarm horn and warning light. Control float switches not included. 

. 
 22 13 29 16-0069 EA Electrical Alternator Duplex Control Panel with 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 1 

Enclosure For Submersible Sewage Pumps .................................................................................................................. 1,712.09 153.73 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0070 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115 Volt, 1 Phase, 7-20 Amperes Range, Indoor NEMA 

4X Enclosure For Submersible Sewage Pumps ............................................................................................................. 1,888.45 153.73 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0071 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-20 Amperes, Indoor NEMA 

1 Enclosure For Submersible Sewage Pumps ............................................................................................................... 1,811.61 153.73 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0072 EA Electrical Alternator Duplex Control Panel With 3 Floats, 115/200/230 Volt, 1 Phase, 0-30 Amperes Range, Indoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 1,970.55 153.73 
Note: Includes alarm horn, warning light, and three 20' float switches. 

. 
 22 13 29 16-0073 EA Electrical Alternator Duplex Control Panel, 200/230/460 Volt, 3 Phase, 1-25 Amperes Range, Indoor/Outdoor 

NEMA 4X Enclosure For Submersible Sewage Pumps .................................................................................................. 3,390.19 153.73 
Note: Includes alarm horn and warning light. Float switches not included.. 

. 
 22 13 29 16-0074 EA Alarm System, 115 Volt, Indoor/Outdoor 4X Enclosure ...................................................................................................... 628.15 61.49 

Note: Includes alarm horn, warning light and 15' tethered float. 
. 

 22 13 29 16-0075 EA Variable Level (Clamp Type) Float Switch With 15' Cord ................................................................................................... 116.92 30.75 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0076 EA Variable Level (Clamp Type) Float Switch With 15' Cord For Intrinsically Safe Control Systems Only ............................... 131.78 30.75 

. 
 22 13 29 16-0077 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord ................................................................................. 150.78 30.75 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0078 EA Variable Level (Adjustable Weight Type) Float Switch With 25' Cord For Intrinsically Safe Control Systems Only ............ 147.73 30.75 
. 

 22 13 29 16-0079 EA Float Switch Tree With (3) 15' Floats .................................................................................................................................. 458.59 30.75 
Note: Not for use with Intrinsically Safe Control Systems. 

. 
 22 13 29 16-0080 EA Float Switch Tree And (3) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 468.07 30.75 

. 
 22 13 29 16-0081 EA Float Switch Tree And (4) Floats With 15' Cords ................................................................................................................ 511.01 30.75 

Note: Not for use with Intrinsically Safe Control Systems. 
. 

 22 13 29 16-0082 EA Float Switch Tree And (4) Floats With 15' Cords For Intrinsically Safe Control Systems Only ........................................... 532.93 30.75 
. 

 22 13 29 16-0083 EA Float Switch Tree ................................................................................................................................................................ 242.55 30.75 
Note: Tree only. 

. 
 22 13 29 16-0084 EA Adjustable Weight For Float Switch ...................................................................................................................................... 63.96 15.37 

. 
 22 13 29 16-0085 EA Rail And Disconnect System, Stainless Steel, For 2" Horizontal Discharge .................................................................... 1,290.27 92.24 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0086 EA Rail And Disconnect System, Stainless Steel, For 3" Horizontal Discharge .................................................................... 2,025.74 122.99 
Note: Lifting equipment not included. 

. 
 22 13 29 16-0087 EA Rail And Disconnect System, Stainless Steel, For 4" Horizontal Discharge .................................................................... 2,646.83 153.73 

Note: Lifting equipment not included. 
. 

 22 13 29 16-0088 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 3" Horizontal Discharge ........................................... 2,589.20 92.24 
. 

 22 13 29 16-0089 EA Rail And Disconnect System, Stainless Steel Non-Spearking, For 4" Horizontal Discharge ........................................... 3,657.19 92.24 
. 

 22 13 29 16-0090 EA Intermediate Guide Rail Bracket, Stainless Steel, For 2" Rail System ................................................................................ 366.75 61.49 
. 

 22 13 29 16-0091 EA Intermediate Guide Rail Bracket, Stainless Steel, For 3" Rail Systems .............................................................................. 650.44 76.87 
. 

 22 13 29 16-0092 EA Intermediate Guide Rail Bracket, Stainless Steel, For 4" Rail Systems .............................................................................. 649.74 92.24 
. 

 22 13 29 16-0093 EA 12' Stainless Steel Lifting Cable .......................................................................................................................................... 180.75 30.75 
. 

 22 13 29 16-0094 EA Disconnect Fitting For 2" Horizontal Discharge ................................................................................................................... 361.62 30.75 
Note: Used for shallow systems where guide rails are not necessary. 

XXXXXXX 
. 
 22 13 29 33  Sewerage Pump Basins and Pits (22 13 29) 

. 

. 
 22 13 29 33-0001  Sewage Sump Pump Basin (22 13 29 33) 

. 

. 
 22 13 29 33-0002  High Density Polyethylene (HDPE) Basin (22 13 29 33-0001) 

. 

. 
 22 13 29 33-0003 EA 18" Diameter x 24" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 137.72  

. 
 22 13 29 33-0004 EA 18" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 178.11  

. 
 22 13 29 33-0005 EA 24" Diameter x 30" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 405.39  

. 
 22 13 29 33-0006 EA 24" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 569.22  

. 
 22 13 29 33-0007 EA 30" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 733.03  

. 
 22 13 29 33-0008 EA 36" Diameter x 36" High, High Density Polyethylene (HDPE) Basin And Lid With Inlet And Hub ....................................... 852.76  

XXXXXXX 

NOT FOR BID



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Sanitary Sewerage 22 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 22 - 155 

. 
 22 13 29 33-0009  Fiberglass Basin (22 13 29 33-0001) 

. 

. 
 22 13 29 33-0010 EA 18" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 393.12  

. 
 22 13 29 33-0011 EA 24" Diameter x 30" High Fiberglass Basin And Lid With Inlet And Hub .............................................................................. 808.10  

. 
 22 13 29 33-0012 EA 30" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,457.55  

. 
 22 13 29 33-0013 EA 36" Diameter x 36" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 1,965.23  

. 
 22 13 29 33-0014 EA 36" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,265.55  

. 
 22 13 29 33-0015 EA 36" Diameter x 60" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,392.66  

. 
 22 13 29 33-0016 EA 36" Diameter x 72" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 2,812.52  

. 
 22 13 29 33-0017 EA 48" Diameter x 48" High Fiberglass Basin And Lid With Inlet And Hub ........................................................................... 3,266.79  

XXXXXXX 
. 
 22 13 29 36  Explosion Proof Submersible Sewerage Pumps (22 13 29) 

. 

. 
 22 13 29 36-0001  Wet Pit Submersible Sewer Pump, Explosion Proof Class 1, Div 1 And 2, 4 

Pole, 1,750 RPM (Ebara) (22 13 29 36) 
. 
. 
 22 13 29 36-0002  Ebara 3" Model DLFU Wet Pit Submersible Sewage Pump, 2HP - 30HP (22 13 

29 36-0001) 
. 
. 

 22 13 29 36-0003 EA 2 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU61.5 ................................ 3,181.51 205.21 
    For 20' Stainless Steel Chain, Add  284.75 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0004 EA 2 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLMFU61.5 ............................. 3,181.51 205.21 

    For 20' Stainless Steel Chain, Add  284.75 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0005 EA 3 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU62.2 ................................ 4,163.83 246.25 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0006 EA 3 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLMFU62.2 ............................. 4,046.39 246.25 

    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0007 EA 5 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU63.7 ................................ 4,675.69 328.34 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0008 EA 5 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLMFU63.7 ............................. 4,795.31 328.34 

    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0009 EA 7.5 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU65.5 ............................. 6,461.98 410.42 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0010 EA 7.5 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLMFU65.5 .......................... 6,516.35 410.42 

    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0011 EA 10 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU67.5 .............................. 7,540.38 492.51 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0012 EA 10 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLCMFU67.5 ........................ 7,507.76 492.51 

    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  589.90 

. 
 22 13 29 36-0013 EA 15 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU611 ............................... 8,691.64 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0014 EA 15 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLCMFU611 ......................... 8,657.93 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  589.90 
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. 
 22 13 29 36-0015 EA 20 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU615 ............................... 9,936.41 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0016 EA 25 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU618 ............................. 12,235.96 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0017 EA 30 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 80DLFU622 ............................. 13,622.09 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

XXXXXXX 
. 
 22 13 29 36-0018  Ebara 4" Model DLFU Wet Pit Submersible Sewage Pump, 2HP - 30HP (22 13 

29 36-0001) 
. 
. 

 22 13 29 36-0019 EA 2 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU61.5 .............................. 3,847.00 205.21 
    For 20' Stainless Steel Chain, Add  423.30 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0020 EA 3 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU62.2 .............................. 4,337.82 246.25 

    For 20' Stainless Steel Chain, Add  284.75 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0021 EA 3 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU62.2 ........................... 4,163.83 246.25 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0022 EA 5 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU63.7 .............................. 4,908.40 328.34 

    For 20' Stainless Steel Chain, Add  284.75 
    For 3" x 3" Discharge Elbow, Add  152.15 
    For 3" x 4" Discharge Elbow, Add  184.45 
    For Guide Rail System, Add  381.65 

. 
 22 13 29 36-0023 EA 5 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFMU63.7 ........................... 4,675.69 328.34 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0024 EA 7.5 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU65.5 ........................... 7,332.99 410.42 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  1,064.20 

. 
 22 13 29 36-0025 EA 7.5 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU65.5 ........................ 6,461.98 410.42 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0026 EA 10 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU67.5 ............................ 8,040.59 492.51 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  1,064.20 

. 
 22 13 29 36-0027 EA 10 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU67.5 ......................... 7,540.38 492.51 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0028 EA 15 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU611 ............................. 9,147.26 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0029 EA 15 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU611 .......................... 8,691.64 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0030 EA 20 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU615 ........................... 10,424.65 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  1,064.20 
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 22 13 29 36-0031 EA 20 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU615 .......................... 9,936.41 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0032 EA 25 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU618 ........................... 12,561.09 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  1,064.20 

. 
 22 13 29 36-0033 EA 25 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU618 ........................ 12,235.96 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0034 EA 30 HP Wet Pit Submersible Sump Pump, 4" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU622 ........................... 13,936.35 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 5" x 4" Discharge Elbow, Add  285.60 
    For 5" x 6" Discharge Elbow, Add  277.95 
    For Guide Rail System, Add  1,064.20 

. 
 22 13 29 36-0035 EA 30 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLMFU622 ........................ 13,622.09 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0036 EA 30 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU630 ........................... 20,873.99 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0037 EA 30 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU637 ........................... 25,916.29 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

. 
 22 13 29 36-0038 EA 30 HP Wet Pit Submersible Sump Pump, 3" Discharge, 3 Phase, 40 Ft Cable, Ebara 100DLFU645 ........................... 27,408.21 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 4" x 3" Discharge Elbow, Add  184.45 
    For 4" x 4" Discharge Elbow, Add  170.00 
    For 4" x 6" Discharge Elbow, Add  214.20 
    For Guide Rail System, Add  754.80 

XXXXXXX 
. 
 22 13 29 36-0039  Ebara 6" Model DLFU Wet Pit Submersible Sewage Pump, 10 HP - 60 HP 

(22 13 29 36-0001) 
. 
. 

 22 13 29 36-0040 EA 10 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU67.5 ............................ 8,365.72 492.51 
    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0041 EA 15 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU611 ............................. 9,476.74 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0042 EA 20 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU615 ........................... 10,722.60 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0043 EA 25 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU618 ........................... 12,411.03 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0044 EA 30 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU622 ........................... 14,542.03 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0045 EA 40 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU630 ........................... 21,546.79 902.92 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  2,537.25 

. 
 22 13 29 36-0046 EA 50 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU637 ........................... 26,449.59 985.00 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  2,537.25 

. 
 22 13 29 36-0047 EA 60 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, 40 Ft Cable, Ebara 150DLFU645 ........................... 28,148.88 1,067.09 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  2,537.25 

XXXXXXX 
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. 
 22 13 29 36-0048  Ebara 8" Model DLFU Wet Pit Submersible Sewage Pump, 10 HP - 60 HP 

(22 13 29 36-0001) 
. 
. 

 22 13 29 36-0049 EA 10 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU675 ............................. 8,860.49 492.51 
    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0050 EA 15 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU611 ............................. 9,558.30 574.59 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0051 EA 20 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU61 ............................. 10,732.39 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0052 EA 25 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU618 ........................... 12,411.03 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0053 EA 30 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU622 ........................... 14,542.03 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For 6" x 6" Discharge Elbow, Add  323.85 
    For 6" x 8" Discharge Elbow, Add  471.75 
    For Guide Rail System, Add  1,206.15 

. 
 22 13 29 36-0054 EA 40 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU630 ........................... 21,203.17 902.92 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,195.60 

. 
 22 13 29 36-0055 EA 50 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU637 ........................... 26,612.70 985.00 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,195.60 

. 
 22 13 29 36-0056 EA 60 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, 40 Ft Cable, Ebara 200DLFU645 ........................... 28,319.60 1,067.09 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,195.60 

XXXXXXX 
. 
 22 13 29 36-0057  Ebara 10" Model DLFU Wet Pit Submersible Sewage Pump, 15 HP - 60 HP 

(22 13 29 36-0001) 
. 
. 

 22 13 29 36-0058 EA 15 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU611 ......................... 10,981.71 574.59 
    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0059 EA 20 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLBFU615 ....................... 12,014.44 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0060 EA 20 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLCFU615 ....................... 12,775.62 656.68 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0061 EA 25 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU618 ......................... 14,563.00 738.76 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0062 EA 30 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU622 ......................... 15,825.17 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0063 EA 40 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU630 ......................... 22,672.25 902.92 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0064 EA 50 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU637 ......................... 28,323.19 985.00 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0065 EA 60 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, 40 Ft Cable, Ebara 250DLFU645 ......................... 30,031.18 1,067.09 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

XXXXXXX 
. 
 22 13 29 36-0066  Ebara 12" Model DLFU Wet Pit Submersible Sewage Pump, 25HP - 60HP 

(22 13 29 36-0001) 
. 
. 

 22 13 29 36-0067 EA 25 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, 40 Ft Cable, Ebara 300DLFU618 ......................... 15,232.85 738.76 
    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0068 EA 30 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, 40 Ft Cable, Ebara 300DLFU622 ......................... 16,470.00 820.84 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0069 EA 40 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, 40 Ft Cable, Ebara 300DLFU630 ......................... 23,356.23 902.92 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0070 EA 50 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, 40 Ft Cable, Ebara 300DLFU637 ......................... 28,952.79 985.00 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

. 
 22 13 29 36-0071 EA 60 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, 40 Ft Cable, Ebara 300DLFU645 ......................... 30,652.09 1,067.09 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  3,562.35 

XXXXXXX 
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 22 13 29 36-0072  Wet Pit Submersible Sewer Pump, Explosion Proof Class 1, Div 1 And 2, 4 

And 6 Pole, 1,750 And 1,180 RPM (Ebara) (22 13 29 36) 
. 
. 
 22 13 29 36-0073  Ebara 6", 8", 10", 12" Model DSC Submersible Sewage Pumps, 75 HP - 

245 HP (22 13 29 36-0072) 
. 
. 

 22 13 29 36-0074 EA 75 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, Ebara DSC G0852 ................................................. 88,887.75 1,149.17 
    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,420.00 

. 
 22 13 29 36-0075 EA 75 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC E1052 .................................................. 97,205.31 1,149.17 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,420.00 

. 
 22 13 29 36-0076 EA 100 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, Ebara DSC G0932 ............................................. 100,178.36 1,272.30 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  4,420.00 

. 
 22 13 29 36-0077 EA 100 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC E1052 .............................................. 102,515.20 1,272.30 

    For Guide Rail System, Add  4,420.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0078 EA 100 HP Wet Pit Submersible Sump Pump, 12" Discharge, 3 Phase, Ebara DSC C1203 .............................................. 90,294.94 1,272.30 

    For Guide Rail System, Add  5,695.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0079 EA 120 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, Ebara DSC G1012 ............................................. 116,817.92 1,395.42 

    For Guide Rail System, Add  5,270.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0080 EA 120 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC E1152 .............................................. 104,394.32 1,395.42 

    For Guide Rail System, Add  5,270.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0081 EA 145 HP Wet Pit Submersible Sump Pump, 6" Discharge, 3 Phase, Ebara DSC G1012 ............................................. 104,479.60 1,559.59 

    For Guide Rail System, Add  6,375.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0082 EA 145 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC F1102 .............................................. 124,051.81 1,559.59 

    For Guide Rail System, Add  6,375.00 
    For 20' Stainless Steel Chain, Add  590.75 

. 
 22 13 29 36-0083 EA 200 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC F1102 .............................................. 141,213.69 1,723.76 

    For Guide Rail System, Add  6,970.00 
    For 20' Stainless Steel Chain, Add  845.75 

. 
 22 13 29 36-0084 EA 200 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, Ebara DSC G1102 ........................................... 141,213.69 1,723.76 

    For Guide Rail System, Add  6,970.00 
    For 20' Stainless Steel Chain, Add  845.75 

. 
 22 13 29 36-0085 EA 245 HP Wet Pit Submersible Sump Pump, 8" Discharge, 3 Phase, Ebara DSC G1102 ............................................. 146,354.32 1,887.93 

    For Guide Rail System, Add  9,180.00 
    For 20' Stainless Steel Chain, Add  845.75 

. 
 22 13 29 36-0086 EA 245 HP Wet Pit Submersible Sump Pump, 10" Discharge, 3 Phase, Ebara DSC E1262 ............................................ 148,420.39 1,887.93 

    For Guide Rail System, Add  9,180.00 
    For 20' Stainless Steel Chain, Add  845.75 

XXXXXXX 
. 
 22 13 29 36-0087  Dry Pit Submersible Sewer Pump, Explosion Proof Class 1, Div 1 And 2, 4 

Pole, 1,750 RPM (Ebara) (22 13 29 36) 
. 
. 
 22 13 29 36-0088  Ebara Model DLFU Dry Pit Submersible Sewage Pump, 15 HP - 60 HP (22 13 

29 36-0087) 
. 
. 

 22 13 29 36-0089 EA 3" x 4" 15 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 100x80DDLFU611 .................................................. 13,816.58 574.59 
. 

 22 13 29 36-0090 EA 3" x 4" 20 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 100x80DDLFU615 .................................................. 15,522.40 656.68 
. 

 22 13 29 36-0091 EA 3" x 4" 25 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 100x80DDLFU618 .................................................. 16,982.48 738.76 
. 

 22 13 29 36-0092 EA 3" x 4" 30 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 100x80DDLFU622 .................................................. 18,054.35 820.84 
. 

 22 13 29 36-0093 EA 4" x 6" 15 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU611 ................................................ 14,280.90 574.59 
. 

 22 13 29 36-0094 EA 4" x 6" 20 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU615 ................................................ 15,588.74 656.68 
. 

 22 13 29 36-0095 EA 4" x 6" 25 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU618 ................................................ 17,445.71 738.76 
. 

 22 13 29 36-0096 EA 4" x 6" 30 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU622 ................................................ 18,763.34 820.84 
. 

 22 13 29 36-0097 EA 4" x 6" 40 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU61130 ............................................ 26,439.02 902.92 
. 

 22 13 29 36-0098 EA 4" x 6" 50 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU637 ................................................ 31,016.69 985.00 
. 

 22 13 29 36-0099 EA 4" x 6" 60 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 150x100DDLFU645 ................................................ 32,240.79 1,067.09 
. 

 22 13 29 36-0100 EA 8" x 10" 15 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU611 .............................................. 14,747.39 574.59 
. 

 22 13 29 36-0101 EA 8" x 10" 20 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU615 .............................................. 15,870.37 656.68 
. 

 22 13 29 36-0102 EA 8" x 10" 25 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU618 .............................................. 17,567.50 738.76 
. 

 22 13 29 36-0103 EA 8" x 10" 30 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU622 .............................................. 19,198.30 820.84 
. 

 22 13 29 36-0104 EA 8" x 10" 40 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU630 .............................................. 27,228.48 902.92 
. 

 22 13 29 36-0105 EA 8" x 10" 50 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU637 .............................................. 33,640.60 985.00 
. 

 22 13 29 36-0106 EA 8" x 10" 60 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x150DDLFU645 .............................................. 34,012.17 1,067.09 
. 

 22 13 29 36-0107 EA 8" X 8" 30 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x200DDLFU630 ................................................ 28,196.58 820.84 
. 

 22 13 29 36-0108 EA 8" X 8" 50 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x200DDLFU637 ................................................ 33,741.72 985.00 
. 

 22 13 29 36-0109 EA 8" X 8" 60 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 200x200DDLFU645 ................................................ 34,272.06 1,067.09 
. 

 22 13 29 36-0110 EA 10" x 10" 40 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 250x250DDLFU630 ............................................ 33,536.51 902.92 
. 

 22 13 29 36-0111 EA 10" x 10" 50 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 250x250DDLFU637 ............................................ 33,741.72 985.00 
. 

 22 13 29 36-0112 EA 10" x 10" 60 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 250x250DDLFU645 ............................................ 34,293.81 1,067.09 
. 

 22 13 29 36-0113 EA 12" X 12" 40 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 300x300DDLFU630 ............................................ 28,832.40 902.92 
. 

 22 13 29 36-0114 EA 12" X 12" 50 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 300x300DDLFU637 ............................................ 33,907.01 985.00 
. 

 22 13 29 36-0115 EA 12" X 12" 60 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara 300x300DDLFU645 ............................................ 34,357.96 1,067.09 

XXXXXXX 
. 
 22 13 29 36-0116  Dry Pit Submersible Sewer Pump, Explosion Proof Class 1, Div 1 And 2, 4 

And 6 Pole, 1,750 And 1,180 RPM (Ebara) (22 13 29 36) 
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. 

. 
 22 13 29 36-0117  Ebara Model DSC Dry Pit Submersible Sewage Pump, 75 HP - 245 HP (22 13 

29 36-0116) 
. 
. 

 22 13 29 36-0118 EA 10" x 6" 75 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G0852 ........................................................... 90,975.51 1,149.17 
. 

 22 13 29 36-0119 EA 10" x 8" 75 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC E1052 ........................................................... 99,308.69 1,149.17 
. 

 22 13 29 36-0120 EA 10" x 6" 100 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G0932 ....................................................... 102,780.92 1,272.30 
. 

 22 13 29 36-0121 EA 10" x 8" 100 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC E1052 ....................................................... 104,849.05 1,272.30 
. 

 22 13 29 36-0122 EA 16" x 12" 100 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC C1203 ....................................................... 91,477.70 1,272.30 
. 

 22 13 29 36-0123 EA 10" x 6" 120 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G1012 ....................................................... 119,689.79 1,395.42 
. 

 22 13 29 36-0124 EA 10" x 8" 120 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC E1152 ....................................................... 105,156.87 1,395.42 
. 

 22 13 29 36-0125 EA 10" x 6" 145 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G1012 ....................................................... 105,567.29 1,559.59 
. 

 22 13 29 36-0126 EA 10" x 8" 145 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC F1102 ....................................................... 124,944.01 1,559.59 
. 

 22 13 29 36-0127 EA 12" x 8" 200 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC F1102 ....................................................... 148,931.17 1,723.76 
. 

 22 13 29 36-0128 EA 14" x 10" 200 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G1102 ..................................................... 145,507.08 1,662.20 
. 

 22 13 29 36-0129 EA 12" x 8" 245 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC G1102 ....................................................... 148,760.02 1,887.93 
. 

 22 13 29 36-0130 EA 14" x 10" 245 HP Dry Pit Submersible Sewer Pump, 3 Phase, Ebara DSC E1262 ..................................................... 148,760.02 1,887.93 

XXXXXXX 
. 
 22 13 33  Packaged, Submersible Sewerage Pump Units (22 13) 

. 

. 
 22 13 33 00-0001  Submersible Pumps (Flygt) (22 13 33) 

. 

. 
 22 13 33 00-0002  Wet Pit Submersible Pumps (Flygt) (22 13 33 00-0001) 

. 

. 
 22 13 33 00-0003  Wet Pit Submersible Explosion Proof Pumps (Flygt) (22 13 33 00-0002) 

. 

. 
 22 13 33 00-0004 EA 3 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3085) ............................................... 14,765.78 246.25 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0005 EA 4 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3085) ............................................... 15,414.49 287.30 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0006 EA 5 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3102) ............................................... 18,442.70 328.34 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0007 EA 7 HP, 3" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3102) ............................................... 17,399.65 410.42 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0008 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3127) ................................. 24,506.15 451.46 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0009 EA 10 To 12 HP, 3" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3127) ................................... 28,575.87 492.51 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0010 EA 12 To 14 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3153) ................................... 43,130.94 533.55 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0011 EA 15 To 17 HP, 3" To 10" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3153) ................................. 45,310.72 574.59 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0012 EA 20 To 23 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3153) ................................... 49,282.15 656.68 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0013 EA 18 To 25 HP, 4" To 10" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3171) ................................. 62,200.07 738.76 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0014 EA 30 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3171) ............................................. 68,375.45 820.84 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0015 EA 34 To 35 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3171) ................................... 82,175.71 861.88 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0016 EA 34 To 45 HP, 4" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3202) ............................... 113,710.97 902.92 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0017 EA 50 To 60 HP, 4" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3202) ............................... 127,616.20 1,067.09 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0018 EA 67 To 72 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3202) ................................. 123,279.69 1,108.13 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0019 EA 60 To 70 HP, 10" To 14" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3301) ............................. 157,498.69 1,149.17 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0020 EA 85 HP, 6" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3301) ......................................... 174,122.37 1,231.26 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0021 EA 105 HP, 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3301) ................................................... 177,231.73 1,313.34 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0022 EA 70 To 90 HP, 14" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3315) ......................................... 155,799.89 1,149.17 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0023 EA 110 To 140 HP, 10" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3315) ......................... 182,839.55 1,395.42 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0024 EA 130 To 160 HP, 6" Discharge, Wet Pit Submersible Explosion Proof Pump (Flygt NP3315) ....................................... 178,957.14 1,559.59 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0025 EA 3 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt NP3085) ... 15,692.22 246.25 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0026 EA 4 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt NP3085) ... 16,340.93 287.30 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0027 EA 5 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt NP3102) ... 20,003.02 328.34 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0028 EA 7 HP, 3" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt NP3102) ... 18,959.97 410.42 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0029 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 
NP3127) ....................................................................................................................................................................... 26,076.23 451.46 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0030 EA 10 To 12 HP, 3" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 
NP3127) ....................................................................................................................................................................... 30,145.94 492.51 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0031 EA 12 To 14 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 
NP3153) ....................................................................................................................................................................... 44,769.28 533.55 

Note: FLS and 50' electrical cable 
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. 
 22 13 33 00-0032 EA 15 To 17 HP, 3" To 10" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3153) ....................................................................................................................................................................... 46,949.05 574.59 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0033 EA 20 To 23 HP, 3" To 4" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3153) ....................................................................................................................................................................... 50,920.49 656.68 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0034 EA 18 To 25 HP, 4" To 10" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3171) ....................................................................................................................................................................... 64,969.64 738.76 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0035 EA 30 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3171) ....................................................................................................................................................................... 71,145.02 820.84 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0036 EA 34 To 35 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3171) ....................................................................................................................................................................... 84,945.28 861.88 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0037 EA 34 To 45 HP, 4" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3202) ..................................................................................................................................................................... 116,480.54 902.92 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0038 EA 50 To 60 HP, 4" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3202) ..................................................................................................................................................................... 130,385.76 1,067.09 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0039 EA 67 To 72 HP, 4" To 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3202) ..................................................................................................................................................................... 127,375.53 1,108.13 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0040 EA 60 To 70 HP, 10" To 14" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable 

(Flygt NP3301) ........................................................................................................................................................... 161,594.53 1,149.17 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0041 EA 85 HP, 6" To 12" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 

NP3301) ..................................................................................................................................................................... 178,218.21 1,231.26 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0042 EA 105 HP, 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt NP3301) ...... 181,327.57 1,313.34 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0043 EA 70 To 90 HP, 14" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 
NP3315) ..................................................................................................................................................................... 159,895.73 1,149.17 

Note: FLS and 50' electrical cable 
. 

 22 13 33 00-0044 EA 130 To 160 HP, 6" Discharge, Wet Pit Submersible Explosion Proof Pump With Shielded Power Cable (Flygt 
NP3315) ..................................................................................................................................................................... 183,248.02 1,559.59 

Note: FLS and 50' electrical cable 

XXXXXXX 
. 
 22 13 33 00-0045  Dry Pit Submersible Vertical Pumps (Flygt) (22 13 33 00-0001) 

. 

. 
 22 13 33 00-0046  Dry Pit Submersible Vertical Non-Explosion Proof Pumps (Flygt) (22 13 33 00-0045) 

. 

. 
 22 13 33 00-0047 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3085) ............................ 14,362.05 246.25 

Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 
. 

 22 13 33 00-0048 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3085) ............................ 15,020.51 287.30 
Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 

. 
 22 13 33 00-0049 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3102) ............................ 17,102.78 328.34 

Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 
. 

 22 13 33 00-0050 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3102) ............................ 17,200.71 410.42 
Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 

. 
 22 13 33 00-0051 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3127) ............. 25,645.19 451.46 

Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 
. 

 22 13 33 00-0052 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3127) ............... 28,458.84 492.51 
Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 

. 
 22 13 33 00-0053 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3153) ............. 42,732.29 574.59 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,946.50 

. 
 22 13 33 00-0054 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3153) ............... 46,465.77 656.68 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0055 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3171) ............. 58,451.40 738.76 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  3,194.76 

. 
 22 13 33 00-0056 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3171) .......................... 62,931.89 820.84 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0057 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3171) ............... 78,329.52 861.88 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0058 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3202) ........... 105,312.55 902.92 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0059 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3202) ........... 130,155.62 1,067.09 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 
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. 
 22 13 33 00-0060 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3202) .............. 124,524.05 1,108.13 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  2,057.67 

. 
 22 13 33 00-0061 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3301) ...................... 138,515.87 1,231.26 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0062 EA 105 HP, 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3301) ............................... 143,066.58 1,313.34 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  4,349.39 
    For Stand, Add  4,286.98 

. 
 22 13 33 00-0063 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3315) ..................... 141,249.91 1,149.17 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0064 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump (Flygt NT3315) ...... 179,722.81 1,395.42 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0065 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3085) .............................................................................................................................................................. 15,288.49 246.25 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0066 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3085) .............................................................................................................................................................. 15,946.95 287.30 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0067 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3102) .............................................................................................................................................................. 18,672.85 328.34 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0068 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3102) .............................................................................................................................................................. 18,770.78 410.42 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0069 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3127) ................................................................................................................................................... 27,215.26 451.46 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0070 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3127) ................................................................................................................................................... 30,028.92 492.51 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0071 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3153) ................................................................................................................................................... 40,150.73 533.55 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0072 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3153) ................................................................................................................................................... 44,390.13 574.59 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,946.50 

. 
 22 13 33 00-0073 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3153) ................................................................................................................................................... 48,123.61 656.68 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0074 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3171) ................................................................................................................................................... 61,211.21 738.76 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  3,194.76 

. 
 22 13 33 00-0075 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3171) .............................................................................................................................................................. 65,691.70 820.84 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0076 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3171) ................................................................................................................................................... 81,089.34 861.88 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0077 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3202) ................................................................................................................................................. 108,072.36 902.92 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0078 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3202) ................................................................................................................................................. 132,915.43 1,067.09 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0079 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3202) ................................................................................................................................................. 128,619.89 1,108.13 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  2,057.67 
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. 
 22 13 33 00-0080 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NT3301) ...................................................................................................................................... 128,859.02 1,149.17 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0081 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3301) ............................................................................................................................................................ 142,611.71 1,231.26 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0082 EA 105 HP, 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3301) ..................................................................................................................................................................... 147,162.42 1,313.34 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  4,349.39 
    For Stand, Add  4,286.98 

. 
 22 13 33 00-0083 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3315) ............................................................................................................................................................ 145,345.75 1,149.17 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0084 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NT3315) ...................................................................................................................................... 183,818.65 1,395.42 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0085 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Vertical Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3315) ................................................................................................................................................. 167,635.07 1,559.59 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,286.98 

XXXXXXX 
. 
 22 13 33 00-0086  Dry Pit Submersible Vertical Explosion Proof Pumps (Flygt) (22 13 33 00-0045) 

. 

. 
 22 13 33 00-0087 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3085) ................................... 16,111.56 246.25 

Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 
. 

 22 13 33 00-0088 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3085) ................................... 16,770.02 287.30 
Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 

. 
 22 13 33 00-0089 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3102) ................................... 18,950.22 410.42 

Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 
. 

 22 13 33 00-0090 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3127) ..................... 27,800.38 451.46 
Note: FLS and 50' electrical cable. Includes stand and inlet elbow. 

. 
 22 13 33 00-0091 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3153) ....................... 40,862.63 533.55 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0092 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3153) ..................... 45,102.03 574.59 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,946.50 

. 
 22 13 33 00-0093 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3153) ....................... 48,835.51 656.68 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0094 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3171) ..................... 61,626.65 738.76 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  3,194.76 

. 
 22 13 33 00-0095 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3171) ....................... 81,504.77 861.88 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0096 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3202) ................... 108,487.80 902.92 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0097 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3202) ................... 133,330.87 1,067.09 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0098 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3202) ..................... 127,699.30 1,108.13 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  2,057.67 

. 
 22 13 33 00-0099 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3301) ................. 131,642.24 1,149.17 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0100 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3301) ............................. 145,394.93 1,231.26 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0101 EA 105 HP, 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3301) ....................................... 149,945.64 1,313.34 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  4,349.39 
    For Stand, Add  4,286.98 
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. 
 22 13 33 00-0102 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3315) ............................. 148,324.01 1,149.17 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0103 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3315) ............. 186,796.91 1,395.42 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0104 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump (Flygt NT3315) ........................... 170,408.54 1,559.59 

Note: FLS and 50' electrical cable 
    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,286.98 

. 
 22 13 33 00-0105 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3085) ........................................................................................................................................................................ 17,038.00 246.25 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0106 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3085) ........................................................................................................................................................................ 17,696.46 287.30 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0107 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3102) ........................................................................................................................................................................ 20,422.36 328.34 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0108 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3102) ........................................................................................................................................................................ 20,520.29 410.42 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0109 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3127) ................................................................................................................................................... 29,370.45 451.46 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0110 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3127) .............................................................................................................................................................. 32,184.11 492.51 
Note: FLS and 50' electrical cable 

. 
 22 13 33 00-0111 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3153) .............................................................................................................................................................. 42,520.47 533.55 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0112 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3153) ................................................................................................................................................... 46,759.87 574.59 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,946.50 

. 
 22 13 33 00-0113 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3153) .............................................................................................................................................................. 50,493.35 656.68 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,375.03 

. 
 22 13 33 00-0114 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3171) ................................................................................................................................................... 64,386.47 738.76 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  3,194.76 

. 
 22 13 33 00-0115 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3171) ........................................................................................................................................................................ 68,866.95 820.84 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  2,451.65 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0116 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3171) .............................................................................................................................................................. 84,264.59 861.88 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  1,989.41 

. 
 22 13 33 00-0117 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3202) ................................................................................................................................................. 111,247.61 902.92 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0118 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3202) ................................................................................................................................................. 136,090.68 1,067.09 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,575.64 

. 
 22 13 33 00-0119 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3202) ............................................................................................................................................................ 131,795.14 1,108.13 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  2,057.67 

. 
 22 13 33 00-0120 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3301) ................................................................................................................................................. 135,738.08 1,149.17 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0121 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3301) ............................................................................................................................................................ 149,490.77 1,231.26 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  3,311.78 
    For Stand, Add  4,641.95 
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. 
 22 13 33 00-0122 EA 105 HP, 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable (Flygt 

NT3301) ..................................................................................................................................................................... 154,041.48 1,313.34 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  4,349.39 
    For Stand, Add  4,286.98 

. 
 22 13 33 00-0123 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3315) ............................................................................................................................................................ 152,419.85 1,149.17 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0124 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power 

Cable (Flygt NT3315) ................................................................................................................................................. 190,892.75 1,395.42 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,641.95 

. 
 22 13 33 00-0125 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Vertical Explosion Proof Pump With Shielded Power Cable 

(Flygt NT3315) ............................................................................................................................................................ 174,709.17 1,559.59 
Note: FLS and 50' electrical cable 

    For Inlet Elbow, Add  7,877.67 
    For Stand, Add  4,286.98 

XXXXXXX 
. 
 22 13 33 00-0126  Dry Pit Submersible Horizontal Pumps (Flygt) (22 13 33 00-0001) 

. 

. 
 22 13 33 00-0127  Dry Pit Submersible Horizontal Non-Explosion Proof Pumps (Flygt) (22 13 33 00-

0126) 
. 
. 

 22 13 33 00-0128 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3085) ....................... 12,932.41 246.25 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,461.96 
. 

 22 13 33 00-0129 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3085) ....................... 11,369.36 287.30 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,461.96 
. 

 22 13 33 00-0130 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3102) ....................... 15,292.81 328.34 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,344.94 
. 

 22 13 33 00-0131 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3102) ....................... 14,856.33 410.42 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,344.94 
. 

 22 13 33 00-0132 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3127) ......... 22,813.21 451.46 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,705.76 
. 

 22 13 33 00-0133 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3127) ........... 25,455.23 492.51 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,705.76 
. 

 22 13 33 00-0134 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3153) ......... 42,730.34 574.59 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0135 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3153) ........... 46,465.77 656.68 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0136 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3171) ......... 58,451.40 738.76 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0137 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3171) ..................... 62,931.89 820.84 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0138 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3171) ........... 78,333.42 861.88 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0139 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3202) ....... 105,310.59 902.92 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0140 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3202) ....... 130,155.62 1,067.09 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0141 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3202) ......... 124,524.05 1,108.13 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0142 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3301) ..... 124,763.18 1,149.17 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0143 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3301) ................. 132,662.72 1,231.26 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

NOT FOR BID
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. 
 22 13 33 00-0144 EA 105 HP, 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3301) ........................... 141,116.18 1,313.34 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0145 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3315) ................. 141,249.91 1,149.17 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0146 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3315) . 179,722.81 1,395.42 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0147 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump (Flygt NZ3315) ............... 163,334.44 1,559.59 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0148 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3085) .............................................................................................................................................................. 13,858.85 246.25 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,461.96 
. 

 22 13 33 00-0149 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power Cable 
(Flygt NZ3085) .............................................................................................................................................................. 12,295.80 287.30 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,461.96 

. 
 22 13 33 00-0150 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3102) .............................................................................................................................................................. 16,862.88 328.34 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,344.94 
. 

 22 13 33 00-0151 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power Cable 
(Flygt NZ3102) .............................................................................................................................................................. 16,426.40 410.42 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,344.94 

. 
 22 13 33 00-0152 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3127) ........................................................................................................................................ 24,383.28 451.46 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,705.76 
. 

 22 13 33 00-0153 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 
Power Cable (Flygt NZ3127) ........................................................................................................................................ 27,025.30 492.51 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,705.76 

. 
 22 13 33 00-0154 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3153) ........................................................................................................................................ 40,150.73 533.55 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0155 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3153) ........................................................................................................................................ 44,388.18 574.59 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0156 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3153) ........................................................................................................................................ 48,123.61 656.68 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0157 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3171) ........................................................................................................................................ 61,211.21 738.76 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0158 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3171) ................................................................................................................................................... 65,691.70 820.84 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0159 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3171) ........................................................................................................................................ 81,093.24 861.88 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0160 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3202) ...................................................................................................................................... 108,070.41 902.92 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0161 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3202) ...................................................................................................................................... 132,915.43 1,067.09 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0162 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3202) ...................................................................................................................................... 128,619.89 1,108.13 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 
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. 
 22 13 33 00-0163 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3301) ...................................................................................................................................... 128,859.02 1,149.17 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0164 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3301) ................................................................................................................................................. 136,758.56 1,231.26 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0165 EA 105 HP, 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3301) ............................................................................................................................................................ 145,212.02 1,313.34 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0166 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3315) ................................................................................................................................................. 145,345.75 1,149.17 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0167 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3315) ...................................................................................................................................... 183,818.65 1,395.42 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0168 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Horizontal Non-Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3315) ................................................................................................................................................. 167,635.07 1,559.59 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

XXXXXXX 
. 
 22 13 33 00-0169  Dry Pit Submersible Horizontal Explosion Proof Pumps (Flygt) (22 13 33 00-0126) 

. 

. 
 22 13 33 00-0170 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3085) ............................... 14,681.91 246.25 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,461.96 

. 
 22 13 33 00-0171 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3085) ............................... 13,118.87 287.30 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,461.96 

. 
 22 13 33 00-0172 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3102) ............................... 17,042.32 328.34 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,344.94 

. 
 22 13 33 00-0173 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3102) ............................... 16,605.84 410.42 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,344.94 

. 
 22 13 33 00-0174 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3127) ................. 24,968.40 451.46 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,705.76 

. 
 22 13 33 00-0175 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3127) ................... 27,610.42 492.51 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,705.76 

. 
 22 13 33 00-0176 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3153) ................... 40,862.63 533.55 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0177 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3153) ................. 45,100.07 574.59 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0178 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3153) ................... 48,835.51 656.68 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0179 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3171) ................. 61,626.65 738.76 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0180 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3171) ............................. 66,107.14 820.84 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0181 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3171) ................... 81,508.67 861.88 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0182 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3202) ............... 108,485.85 902.92 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0183 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3202) ............... 133,330.87 1,067.09 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 
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. 
 22 13 33 00-0184 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3202) ................. 127,699.30 1,108.13 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0185 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3301) ............. 131,642.24 1,149.17 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0186 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3301) ......................... 139,541.78 1,231.26 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0187 EA 105 HP, 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3301) ................................... 147,995.24 1,313.34 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0188 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3315) ......................... 148,324.01 1,149.17 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0189 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3315) ......... 186,796.91 1,395.42 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0190 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump (Flygt NZ3315) ....................... 170,408.54 1,559.59 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0191 EA 3 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3085) .............................................................................................................................................................. 15,608.35 246.25 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,461.96 
. 

 22 13 33 00-0192 EA 4 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 
(Flygt NZ3085) .............................................................................................................................................................. 14,045.31 287.30 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,461.96 

. 
 22 13 33 00-0193 EA 5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3102) .............................................................................................................................................................. 18,612.39 328.34 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,344.94 
. 

 22 13 33 00-0194 EA 7 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 
(Flygt NZ3102) .............................................................................................................................................................. 18,175.91 410.42 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,344.94 

. 
 22 13 33 00-0195 EA 7.5 To 8.5 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3127) ................................................................................................................................................... 26,538.47 451.46 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  3,705.76 
. 

 22 13 33 00-0196 EA 10 To 12 HP, 3" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 
Cable (Flygt NZ3127) ................................................................................................................................................... 29,180.49 492.51 

Note: FLS and 50' electrical cable 
    For Steel Z Stand Kit, Add  3,705.76 

. 
 22 13 33 00-0197 EA 12 To 14 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3153) ................................................................................................................................................... 42,520.47 533.55 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0198 EA 15 To 17 HP, 3" To 10" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3153) ................................................................................................................................................... 46,757.91 574.59 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0199 EA 20 To 23 HP, 3" To 4" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3153) ................................................................................................................................................... 50,493.35 656.68 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  6,943.42 
    For Horizontal Service Car, Add  6,914.17 

. 
 22 13 33 00-0200 EA 18 To 25 HP, 4" To 10" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3171) ................................................................................................................................................... 64,386.47 738.76 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0201 EA 30 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3171) .............................................................................................................................................................. 68,866.95 820.84 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 

. 
 22 13 33 00-0202 EA 34 To 35 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3171) ................................................................................................................................................... 84,268.49 861.88 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  5,714.67 
    For Horizontal Service Car, Add  9,219.54 NOT FOR BID
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. 
 22 13 33 00-0203 EA 34 To 45 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3202) ................................................................................................................................................. 111,245.66 902.92 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0204 EA 50 To 60 HP, 4" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3202) ................................................................................................................................................. 136,090.68 1,067.09 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0205 EA 67 To 72 HP, 4" To 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3202) ................................................................................................................................................. 131,795.14 1,108.13 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  8,035.65 
    For Horizontal Service Car, Add  10,532.16 

. 
 22 13 33 00-0206 EA 60 To 70 HP, 10" To 14" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power 

Cable (Flygt NZ3301) ................................................................................................................................................. 135,738.08 1,149.17 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0207 EA 85 HP, 6" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3301) ............................................................................................................................................................ 143,637.62 1,231.26 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0208 EA 105 HP, 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable (Flygt 

NZ3301) ..................................................................................................................................................................... 152,091.08 1,313.34 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  10,863.73 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0209 EA 70 To 90 HP, 14" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3315) ............................................................................................................................................................ 152,419.85 1,149.17 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0210 EA 110 To 140 HP, 10" To 12" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded 

Power Cable (Flygt NZ3315) ...................................................................................................................................... 190,892.75 1,395.42 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

. 
 22 13 33 00-0211 EA 130 To 160 HP, 6" Discharge, Dry Pit Submersible Horizontal Explosion Proof Pump With Shielded Power Cable 

(Flygt NZ3315) ............................................................................................................................................................ 174,709.17 1,559.59 
Note: FLS and 50' electrical cable 

    For Steel Z Stand Kit, Add  13,311.48 
    For Horizontal Service Car, Add  13,555.28 

XXXXXXX 
. 
 22 13 33 00-0212  Submersible Pump Add-On Accessories (Flygt) (22 13 33 00-0001) 

. 

. 
 22 13 33 00-0213 EA 3" Stainless Steel Discharge Connection Package for 2" Guide Rails ............................................................................. 4,095.84  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0214 EA 4" Stainless Steel Discharge Connection Package for 2" Guide Rails ............................................................................. 4,485.92  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0215 EA 6" Stainless Steel Discharge Connection Package for 2" Guide Rails ............................................................................. 4,876.00  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0216 EA 8" Stainless Steel Discharge Connection Package for 2" Guide Rails ............................................................................. 6,143.76  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0217 EA 6" Stainless Steel Discharge Connection Package for 3" Guide Rails ........................................................................... 12,287.52  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0218 EA 8" Stainless Steel Discharge Connection Package for 3" Guide Rails ........................................................................... 12,287.52  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0219 EA 10" Stainless Steel Discharge Connection Package for 3" Guide Rails ......................................................................... 13,555.28  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0220 EA 12" Stainless Steel Discharge Connection Package for 3" Guide Rails ......................................................................... 17,651.12  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0221 EA 14" Stainless Steel Discharge Connection Package for 3" Guide Rails ......................................................................... 20,479.20  

Note: Includes cast iron discharge connection, stainless steel upper guide bar bracket, stainless steel safety 
hook, and stainless steel 20' lifting cable 

. 
 22 13 33 00-0222 EA Mini CAS Unit: Thermal and Seal Protection Relay Unit Price ........................................................................................ 1,004.46  

XXXXXXX 
. 
 22 13 33 00-0223  Submersible Pumps (Vaughan) (22 13 33) 

. 

. 
 22 13 33 00-0224  Electric Submersible Pumps (Vaughan) (22 13 33 00-0223) 

. 

. 
 22 13 33 00-0225 EA 5 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3F/3G) ........................................................ 18,052.62 328.34 

. 
 22 13 33 00-0226 EA 7.5 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3F/3G) ..................................................... 20,340.85 410.42 

. 
 22 13 33 00-0227 EA 5 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3L/3M) ........................................................ 20,135.65 328.34 

. 
 22 13 33 00-0228 EA 7.5 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3L/3M) ..................................................... 22,189.83 410.42 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 170  San Bernardino County 

. 
 22 13 33 00-0229 EA 10 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3L/3M) ...................................................... 24,245.98 492.51 

. 
 22 13 33 00-0230 EA 15 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3L/3M) ...................................................... 26,649.29 574.59 

. 
 22 13 33 00-0231 EA 7.5 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3P) ........................................................... 23,346.42 410.42 

. 
 22 13 33 00-0232 EA 10 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3P) ............................................................ 25,287.49 492.51 

. 
 22 13 33 00-0233 EA 15 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3P) ............................................................ 27,573.78 574.59 

. 
 22 13 33 00-0234 EA 20 HP, 1750 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3P) ............................................................ 28,935.58 656.68 

. 
 22 13 33 00-0235 EA 15 HP, 3510 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3V/3W) ..................................................... 28,268.12 574.59 

. 
 22 13 33 00-0236 EA 20 HP, 3510 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3V/3W) ..................................................... 29,629.92 656.68 

. 
 22 13 33 00-0237 EA 25 HP, 3510 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3V/3W) ..................................................... 33,767.14 738.76 

. 
 22 13 33 00-0238 EA 30 HP, 3510 RPM, 230/460 Volt, 3" Electric Submersible Pump (Vaughan 3V/3W) ..................................................... 35,591.18 820.84 

. 
 22 13 33 00-0239 EA 5 HP, 870 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ........................................................... 28,461.91 328.34 

. 
 22 13 33 00-0240 EA 5 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ......................................................... 24,182.73 328.34 

. 
 22 13 33 00-0241 EA 5 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ......................................................... 21,695.97 328.34 

. 
 22 13 33 00-0242 EA 7.5 HP, 870 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ........................................................ 30,401.01 410.42 

. 
 22 13 33 00-0243 EA 7.5 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ...................................................... 26,121.84 410.42 

. 
 22 13 33 00-0244 EA 7.5 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ...................................................... 23,808.66 410.42 

. 
 22 13 33 00-0245 EA 10 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ....................................................... 27,715.74 492.51 

. 
 22 13 33 00-0246 EA 10 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ....................................................... 25,749.74 492.51 

. 
 22 13 33 00-0247 EA 15 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ....................................................... 28,036.03 574.59 

. 
 22 13 33 00-0248 EA 20 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ....................................................... 29,514.85 656.68 

. 
 22 13 33 00-0249 EA 25 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4K/4L) ....................................................... 33,072.79 738.76 

. 
 22 13 33 00-0250 EA 5 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T) ......................................................... 26,033.66 328.34 

. 
 22 13 33 00-0251 EA 7.5 HP, 870 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T) ........................................................ 32,251.94 410.42 

. 
 22 13 33 00-0252 EA 7.5 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T) ...................................................... 27,972.77 410.42 

. 
 22 13 33 00-0253 EA 10 HP, 870 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T) ......................................................... 33,036.43 492.51 

. 
 22 13 33 00-0254 EA 10 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 29,566.67 492.51 

. 
 22 13 33 00-0255 EA 15 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 33,471.79 574.59 

. 
 22 13 33 00-0256 EA 15 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 29,886.95 574.59 

. 
 22 13 33 00-0257 EA 20 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 35,180.76 656.68 

. 
 22 13 33 00-0258 EA 20 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 30,786.51 656.68 

. 
 22 13 33 00-0259 EA 25 HP, 1170 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 39,087.83 738.76 

. 
 22 13 33 00-0260 EA 25 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 34,461.48 738.76 

. 
 22 13 33 00-0261 EA 30 HP, 1750 RPM, 230/460 Volt, 4" Electric Submersible Pump (Vaughan 4S/4T)....................................................... 38,598.70 820.84 

. 
 22 13 33 00-0262 EA 5 HP, 870 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) .................................................... 36,558.02 328.34 

. 
 22 13 33 00-0263 EA 7.5 HP, 870 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................. 38,959.37 410.42 

. 
 22 13 33 00-0264 EA 7.5 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ............................................... 34,680.19 410.42 

. 
 22 13 33 00-0265 EA 10 HP, 870 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) .................................................. 39,628.78 492.51 

. 
 22 13 33 00-0266 EA 10 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 36,159.02 492.51 

. 
 22 13 33 00-0267 EA 15 HP, 870 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) .................................................. 47,580.98 574.59 

. 
 22 13 33 00-0268 EA 15 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 40,064.14 574.59 

. 
 22 13 33 00-0269 EA 20 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 41,658.04 656.68 

. 
 22 13 33 00-0270 EA 25 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 45,563.16 738.76 

. 
 22 13 33 00-0271 EA 25 HP, 1750 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 40,936.81 738.76 

. 
 22 13 33 00-0272 EA 30 HP, 1170 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 47,619.30 820.84 

. 
 22 13 33 00-0273 EA 30 HP, 1750 RPM, 230/460 Volt, 6" Electric Submersible Pump (Vaughan 6U/6W/6X) ................................................ 45,074.02 820.84 

. 
 22 13 33 00-0274 EA 10 HP, 870 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N).............................................................. 42,634.35 492.51 

. 
 22 13 33 00-0275 EA 15 HP, 870 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N).............................................................. 50,588.50 574.59 

. 
 22 13 33 00-0276 EA 15 HP, 1170 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N) ........................................................... 42,956.59 574.59 

. 
 22 13 33 00-0277 EA 20 HP, 870 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N).............................................................. 59,699.24 656.68 

. 
 22 13 33 00-0278 EA 20 HP, 1170 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N) ........................................................... 44,663.60 656.68 

. 
 22 13 33 00-0279 EA 25 HP, 870 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N).............................................................. 60,366.69 738.76 

. 
 22 13 33 00-0280 EA 25 HP, 1170 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N) ........................................................... 48,570.67 738.76 

. 
 22 13 33 00-0281 EA 30 HP, 870 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N).............................................................. 63,347.32 820.84 

. 
 22 13 33 00-0282 EA 30 HP, 1170 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8N) ........................................................... 50,509.79 820.84 

. 
 22 13 33 00-0283 EA 30 HP, 1170 RPM, 230/460 Volt, 8" Electric Submersible Pump (Vaughan 8P) ............................................................ 50,509.79 820.84 

. 
 22 13 33 00-0284 EA 25 HP, 870 RPM, 230/460 Volt, 10" Electric Submersible Pump (Vaughan 10R) .......................................................... 69,157.14 738.76 

. 
 22 13 33 00-0285 EA 30 HP, 870 RPM, 230/460 Volt, 10" Electric Submersible Pump (Vaughan 10R) .......................................................... 72,137.77 820.84 

. 
 22 13 33 00-0286 EA 30 HP, 1170 RPM, 230/460 Volt, 10" Electric Submersible Pump (Vaughan 10R) ........................................................ 59,647.41 820.84 

XXXXXXX 
. 
 22 13 33 00-0287  Horizontal Chopper Pumps (Vaughan) (22 13 33 00-0223) 

. 

. 
 22 13 33 00-0288 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE3F6/HE3G6) .............. 18,489.92 513.02 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0289 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE3L6/HE3M6) .............. 19,414.41 513.02 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0290 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE3P6) .......................... 19,876.66 513.02 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0291 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE3V6/HE3W6) ............. 19,876.66 513.02 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0292 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE4K6/HE4L6) .............. 20,546.07 615.63 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

NOT FOR BID
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. 
 22 13 33 00-0293 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE4S6/HE4T6) .............. 21,470.56 615.63 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0294 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE6U8) .......................... 23,629.31 769.53 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0295 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan HE6W8/6X) .................... 23,629.31 769.53 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0296 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan 

HE3F6/HE3G6) ............................................................................................................................................................ 18,952.17 513.02 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0297 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan 

HE3L6/HE3M6) ............................................................................................................................................................ 19,876.66 513.02 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0298 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan HE3P6) ............ 20,340.85 513.02 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0299 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan 

HE3V6/HE3W6) ............................................................................................................................................................ 20,340.85 513.02 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0300 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan 

HE4K6/HE4L6) ............................................................................................................................................................. 21,008.32 615.63 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0301 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan 

HE4S6/HE4T6) ............................................................................................................................................................. 21,932.81 615.63 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0302 EA 3" - 6", Ductile Iron And Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan HE6U8) ............ 24,091.56 769.53 

    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 
    For Base, Deduct  -1,072.72 

. 
 22 13 33 00-0303 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE3F6/STHE3G6) ............................... 26,238.86 513.02 

. 
 22 13 33 00-0304 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE3L6/STHE3M6) ............................... 27,395.45 513.02 

. 
 22 13 33 00-0305 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE3P6) ................................................ 28,552.04 513.02 

. 
 22 13 33 00-0306 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE3V6/STHE3W6) .............................. 28,552.04 513.02 

. 
 22 13 33 00-0307 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE4K6/STHE4L6) ............................... 29,219.50 615.63 

. 
 22 13 33 00-0308 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE4S6/STHE4T6) ............................... 35,694.83 615.63 

. 
 22 13 33 00-0309 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE6U8) ................................................ 43,636.51 769.53 

. 
 22 13 33 00-0310 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Packing (Vaughan STHE6W8/6X) ......................................... 43,636.51 769.53 

. 
 22 13 33 00-0311 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE3F6/STHE3G6) ................. 26,701.11 513.02 

. 
 22 13 33 00-0312 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE3L6/STHE3M6) ................. 27,857.69 513.02 

. 
 22 13 33 00-0313 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE3P6) .................................. 29,014.28 513.02 

. 
 22 13 33 00-0314 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE3V6/STHE3W6) ................ 29,014.28 513.02 

. 
 22 13 33 00-0315 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE4K6/STHE4L6) .................. 29,681.74 615.63 

. 
 22 13 33 00-0316 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE4S6/STHE4T6) .................. 36,159.02 615.63 

. 
 22 13 33 00-0317 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE6U8) .................................. 44,098.76 769.53 

. 
 22 13 33 00-0318 EA 3" - 6", Stainless Steel, Horizontal Chopper Pump With Mechanical Seal (Vaughan STHE6W8/6X) ............................ 44,098.76 769.53 

XXXXXXX 
. 
 22 13 33 00-0319  Horizontal End Suction Pumps (Vaughan) (22 13 33 00-0223) 

. 

. 
 22 13 33 00-0320 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 8K-HES) ............................................................................................................................................ 37,931.24 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0321 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 8K-HET) ............................................................................................................................................. 40,244.41 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0322 EA 8" - 12", Standard Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction Pump (Vaughan 8P-HE) ........... 46,951.84 923.44 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0323 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 8P-HER) ............................................................................................................................................ 46,951.84 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

NOT FOR BID
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. 
 22 13 33 00-0324 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 8P-HES) ............................................................................................................................................. 49,265.01 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0325 EA 8" - 12", Standard Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction Pump (Vaughan 8N-HE) ........... 46,951.84 923.44 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0326 EA 8" - 12", Standard Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction Pump (Vaughan 10R-HE) ......... 63,784.63 1,128.66 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,145.44 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0327 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 10R-HER) .......................................................................................................................................... 63,784.63 1,128.66 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,145.44 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0328 EA 8" - 12", Standard Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction Pump (Vaughan 12W-HE) ........ 75,760.91 1,333.87 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,340.48 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0329 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Ductile Iron And Stainless Steel, Horizontal End Suction 

Pump (Vaughan 12W-HER) ......................................................................................................................................... 75,760.91 1,333.87 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,340.48 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0330 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8K-

HES) ............................................................................................................................................................................. 62,449.72 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0331 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8K-

HET) ............................................................................................................................................................................. 64,762.89 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0332 EA 8" - 12", Standard Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8P-HE) ...................................... 80,028.67 923.44 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0333 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8P-

HER) ............................................................................................................................................................................. 80,028.67 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0334 EA 8" - 12", Upgraded Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8P-

HES) ............................................................................................................................................................................. 82,341.85 923.44 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0335 EA 8" - 12", Standard Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 8N-HE) ...................................... 80,028.67 923.44 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -1,950.40 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0336 EA 8" - 12", Standard Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 10R-HE) .................................. 104,725.47 1,128.66 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,145.44 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0337 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 

10R-HER) ................................................................................................................................................................... 104,725.47 1,128.66 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,145.44 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0338 EA 8" - 12", Standard Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 12W-HE) ................................. 122,714.84 1,333.87 

    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,340.48 
    For Coupling, Deduct  -390.08 

. 
 22 13 33 00-0339 EA 8" - 12", Standard Roller Thrust And Radial Bearing, Stainless Steel, Horizontal End Suction Pump (Vaughan 

12W-HER) .................................................................................................................................................................. 122,714.84 1,333.87 
    For Stool, Deduct  -975.20 
    For No Base, Deduct  -2,340.48 
    For Coupling, Deduct  -390.08 

XXXXXXX 
. 
 22 13 33 00-0340  Vertical Pedestal Chopper Pumps (Vaughan) (22 13 33 00-0223) 

. 

. 
 22 13 33 00-0341 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE3F6/PE3G6) ....................................................... 18,489.92 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0342 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE3L6/PE3M6) ....................................................... 19,414.41 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

NOT FOR BID
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. 
 22 13 33 00-0343 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE3P6) ................................................................... 19,876.66 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0344 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE3V6/PE3W6) ...................................................... 19,876.66 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0345 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE4K6/PE4L6) ........................................................ 20,546.07 615.63 

    For Pedestal, Deduct  -1,222.06 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0346 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE4S6/PE4T6) ........................................................ 21,470.56 615.63 

    For Pedestal, Deduct  -1,222.06 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0347 EA 3" - 6", Vertical Pedestal Chopper Pump With Packing (Vaughan PE6U8) ................................................................... 24,091.56 769.53 

    For pedestal, Deduct  -1,560.32 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0348 EA Ductile Iron And Stainless Steel, Upgraded Roller Thrust And Radial Bearing, Vertical Dry Pit Pedestal (Vaughan 

8K-PES) ....................................................................................................................................................................... 38,623.63 923.44 
    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,340.48 

. 
 22 13 33 00-0349 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE3F6/PE3G6) .......................................... 18,952.17 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0350 EA Ductile Iron And Stainless Steel, Standard Bearing, Vertical Dry Pit Pedestal (Vaughan 8P-PE) ................................. 47,876.33 923.44 

    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,340.48 
    For Stool, Deduct  -975.20 

. 
 22 13 33 00-0351 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE3L6/PE3M6) .......................................... 19,876.66 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0352 EA Ductile Iron And Stainless Steel, Standard Roller Thrust And Radial Bearing, Vertical Dry Pit Pedestal (Vaughan 

8P-PER) ....................................................................................................................................................................... 47,876.33 923.44 
    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,340.48 

. 
 22 13 33 00-0353 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE3P6) ...................................................... 20,340.85 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0354 EA Ductile Iron And Stainless Steel, Standard Bearing, Vertical Dry Pit Pedestal (Vaughan 8N-PE) ................................. 47,876.33 923.44 

    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,340.48 

. 
 22 13 33 00-0355 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE3V6/PE3W6) ......................................... 20,340.85 513.02 

    For Pedestal, Deduct  -1,072.72 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0356 EA Ductile Iron And Stainless Steel, Standard Bearing, Vertical Dry Pit Pedestal (Vaughan 10R-PE) ............................... 65,403.46 1,128.66 

    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,535.52 

. 
 22 13 33 00-0357 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE4K6/PE4L6) .......................................... 21,008.32 615.63 

    For Pedestal, Deduct  -1,222.06 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0358 EA Ductile Iron And Stainless Steel, Standard Bearing, Vertical Dry Pit Pedestal (Vaughan 12W-PE) .............................. 77,379.74 1,333.87 

    For No Stool, Deduct  -975.20 
    For No Coupling, Deduct  -390.08 
    For No Pedestal, Deduct  -2,730.56 

. 
 22 13 33 00-0359 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE4S6/PE4T6) .......................................... 21,932.81 615.63 

    For Pedestal, Deduct  -1,222.06 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

. 
 22 13 33 00-0360 EA 3" - 6", Vertical Pedestal Chopper Pump With Mechanical Seal (Vaughan PE6W8/6X) ................................................ 24,553.80 769.53 

    For pedestal, Deduct  -1,560.32 
    For Stool, Deduct  -682.64 
    For Coupling, Deduct  -195.04 

XXXXXXX 
. 
 22 13 33 00-0361  Submersible Pump Accessories (Vaughan) (22 13 33) 

. 

. 
 22 13 33 00-0362 EA Guide Rail Adapter Bracket For 3" Submersible Pump.................................................................................................... 1,156.59  

. 
 22 13 33 00-0363 EA Discharge Elbow Base For 3" Submersible Pump ........................................................................................................... 1,707.07 58.90 

. 
 22 13 33 00-0364 EA Top Guide Rail And Lift Chain Bracket For 3" Submersible Pump ..................................................................................... 484.17 10.83 

. 
 22 13 33 00-0365 EA Intermediate Guide Rail Support Bracket (Every 10') For 3" Sumbersible Pump ................................................................ 462.24  

. 
 22 13 33 00-0366 EA Class 1, Guide Rail Adapter Bracket For 3" Submersible Pump ...................................................................................... 3,007.52  

. 
 22 13 33 00-0367 EA Class 1, Discharge Elbow Base For 3" Submersible Pump ............................................................................................. 1,618.83  

. 
 22 13 33 00-0368 EA Class 1, Top Guide Rail And Lift Chain Bracket For 3" Submersible Pump ........................................................................ 484.17 10.83 
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. 
 22 13 33 00-0369 EA Class 1, Intermediate Guide Rail Support Bracket (Every 10') For 3" Submersible Pump .................................................. 462.24  

. 
 22 13 33 00-0370 EA 25', 316 Stainless Steel, Safety Lift Cable With Stainless Steel Clevis For 3" Submersible Pump ..................................... 809.42  

. 
 22 13 33 00-0371 EA 25', Galvanized, Safety Chain With Hook For 3" Submersible Pump.................................................................................. 694.34  

. 
 22 13 33 00-0372 EA 25", 316 Stainless Steel, Safety Chain With Clevis For 3" Submersible Pump ................................................................ 1,618.83  

. 
 22 13 33 00-0373 LF Galvanized Pipe, Guide Rails For 3" Submersible Pump ..................................................................................................... 92.14 10.83 

. 
 22 13 33 00-0374 LF 316 Stainless Steel Pipe, Guide Rails For 3" Submersible Pump ....................................................................................... 172.11 10.83 

. 
 22 13 33 00-0375 EA Stainless Steel, Cable Holder Bracket For 3" Submersible Pump ...................................................................................... 577.32  

. 
 22 13 33 00-0376 EA Guide Rail Adapter Bracket For 4" Submersible Pump .................................................................................................... 1,388.68  

. 
 22 13 33 00-0377 EA Discharge Elbow Base For 4" Submersible Pump ........................................................................................................... 1,953.53 68.44 

. 
 22 13 33 00-0378 EA Top Guide Rail And Lift Chain Bracket For 4" Submersible Pump ...................................................................................... 484.17 10.83 

. 
 22 13 33 00-0379 EA Intermediate Guide Rail Support Bracket (Every 10') For 4" Submersible Pump ................................................................ 485.65  

. 
 22 13 33 00-0380 EA Class 1, Guide Rail Adapter Bracket For 4" Submersible Pump ...................................................................................... 3,237.66  

. 
 22 13 33 00-0381 EA Class 1, Discharge Elbow Base For 4" Submersible Pump ............................................................................................. 1,850.93  

. 
 22 13 33 00-0382 EA Class 1, Top Guide Rail And Lift Chain Bracket For 4" Submersible Pump ........................................................................ 484.17 10.83 

. 
 22 13 33 00-0383 EA Class 1, Intermediate Guide Rail Support Bracket (Every 10') For 4" Submersible Pump .................................................. 485.65  

. 
 22 13 33 00-0384 EA 25', 316 Stainless Steel, Safety Lift Cable With Stainless Steel Clevis For 4" Submersible Pump ..................................... 809.42  

. 
 22 13 33 00-0385 EA 25', Galvanized, Safety Chain With Hook For 4" Submersible Pump.................................................................................. 694.34  

. 
 22 13 33 00-0386 EA 25", 316 Stainless Steel, Safety Chain With Clevis For 4" Submersible Pump ................................................................ 1,618.83  

. 
 22 13 33 00-0387 EA Galvanized Pipe, Guide Rails For 4" Submersible Pump ..................................................................................................... 70.21  

. 
 22 13 33 00-0388 EA 316 Stainless Steel Pipe, Guide Rails For 4" Submersible Pump ....................................................................................... 172.11 10.83 

. 
 22 13 33 00-0389 EA Stainless Steel, Cable Holder Bracket For 4" Submersible Pump ...................................................................................... 577.32  

. 
 22 13 33 00-0390 EA Portable Stand For 4" Submersible Pump .......................................................................................................................... 924.49  

. 
 22 13 33 00-0391 EA Guide Rail Adapter Bracket For 6" Submersible Pump .................................................................................................... 1,618.83  

. 
 22 13 33 00-0392 EA Discharge Elbow Base For 6" Submersible Pump ........................................................................................................... 2,446.55 88.96 

. 
 22 13 33 00-0393 EA Top Guide Rail And Lift Chain Bracket For 6" Submersible Pump ...................................................................................... 484.17 10.83 

. 
 22 13 33 00-0394 EA Intermediate Guide Rail Support Bracket (Every 10') For 6" Sumbersible Pump ................................................................ 509.05  

. 
 22 13 33 00-0395 EA Class 1, Guide Rail Adapter Bracket For 6" Submersible Pump ...................................................................................... 3,469.76  

. 
 22 13 33 00-0396 EA Class 1, Discharge Elbow Base For 6" Submersible Pump ............................................................................................. 2,313.17  

. 
 22 13 33 00-0397 EA Class 1, Top Guide Rail And Lift Chain Bracket For 6" Submersible Pump ........................................................................ 484.17 10.83 

. 
 22 13 33 00-0398 EA Class 1, Intermediate Guide Rail Support Bracket (Every 10') For 6" Submersible Pump .................................................. 509.05  

. 
 22 13 33 00-0399 EA 25', 316 Stainless Steel, Safety Lift Cable With Stainless Steel Clevis For 6" Submersible Pump ..................................... 809.42  

. 
 22 13 33 00-0400 EA 25', Galvanized, Safety Chain With Hook For 6" Submersible Pump.................................................................................. 694.34  

. 
 22 13 33 00-0401 EA 25", 316 Stainless Steel, Safety Chain With Clevis For 6" Submersible Pump ................................................................ 1,618.83  

. 
 22 13 33 00-0402 EA Galvanized Pipe, Guide Rails For 6" Submersible Pump ..................................................................................................... 70.21  

. 
 22 13 33 00-0403 EA 316 Stainless Steel Pipe, Guide Rails For 6" Submersible Pump ....................................................................................... 172.11 10.83 

. 
 22 13 33 00-0404 EA Stainless Steel, Cable Holder Bracket For 6" Submersible Pump ...................................................................................... 577.32  

. 
 22 13 33 00-0405 EA Portable Stand For 6" Submersible Pump .......................................................................................................................... 924.49  

. 
 22 13 33 00-0406 EA Guide Rail Adapter Bracket For 8" Submersible Pump .................................................................................................... 2,081.08  

. 
 22 13 33 00-0407 EA Discharge Elbow Base For 8" Submersible Pump ........................................................................................................... 3,617.51 98.50 

. 
 22 13 33 00-0408 EA Intermediate Guide Rail Support Bracket (Every 10') For 8" Sumbersible Pump ................................................................ 809.42  

. 
 22 13 33 00-0409 EA Class 1, Guide Rail Adapter Bracket For 8" Submersible Pump ...................................................................................... 3,932.01  

. 
 22 13 33 00-0410 EA Class 1, Discharge Elbow Base For 8" Submersible Pump ............................................................................................. 3,469.76  

. 
 22 13 33 00-0411 EA Class 1, Top Guide Rail And Lift Chain Bracket For 8" Submersible Pump ........................................................................ 716.27 10.83 

. 
 22 13 33 00-0412 EA Class 1, Intermediate Guide Rail Support Bracket (Every 10') For 8" Submersible Pump .................................................. 809.42  

. 
 22 13 33 00-0413 EA 25', 316 Stainless Steel, Safety Lift Cable With Stainless Steel Clevis For 8" Submersible Pump .................................. 1,733.91  

. 
 22 13 33 00-0414 EA 25', Galvanized, Safety Chain With Hook For 8" Submersible Pump............................................................................... 1,388.68  

. 
 22 13 33 00-0415 EA 25", 316 Stainless Steel, Safety Chain With Clevis For 8" Submersible Pump ................................................................ 3,932.01  

. 
 22 13 33 00-0416 EA Galvanized Pipe, Guide Rails For 8" Submersible Pump ................................................................................................... 115.07  

. 
 22 13 33 00-0417 EA 316 Stainless Steel Pipe, Guide Rails For 8" Submersible Pump ....................................................................................... 254.03 10.83 

. 
 22 13 33 00-0418 EA Stainless Steel, Cable Holder Bracket For 8" Submersible Pump ...................................................................................... 577.32  

. 
 22 13 33 00-0419 EA Portable Stand For 8" Submersible Pump ....................................................................................................................... 2,081.08  

. 
 22 13 33 00-0420 EA Guide Rail Adapter Bracket For 10" Submersible Pump .................................................................................................. 2,545.27  

. 
 22 13 33 00-0421 EA Discharge Elbow Base For 10" Submersible Pump ......................................................................................................... 4,094.12 107.74 

. 
 22 13 33 00-0422 EA Straight Thru Discharge Base For 10" Submersible Pump .............................................................................................. 3,932.01  

. 
 22 13 33 00-0423 EA Top Guide Rail And Lift Chain Bracket For 10" Submersible Pump .................................................................................... 716.27 10.94 

. 
 22 13 33 00-0424 EA Intermediate Guide Rail Support Bracket (Every 10') For 10" Sumbersible Pump ........................................................... 1,542.77  

. 
 22 13 33 00-0425 EA Class 1, Guide Rail Adapter Bracket For 10" Submersible Pump .................................................................................... 5,320.69  

. 
 22 13 33 00-0426 EA Class 1, Discharge Elbow Base For 10" Submersible Pump ........................................................................................... 3,932.01  

. 
 22 13 33 00-0427 EA Class 1, Straight Thru Discharge Base For 10" Submersible Pump ................................................................................ 3,932.01  

. 
 22 13 33 00-0428 EA Class 1, Top Guide Rail And Lift Chain Bracket For 10" Submersible Pump ...................................................................... 716.27 10.94 

. 
 22 13 33 00-0429 EA Class 1, Intermediate Guide Rail Support Bracket (Every 10') For 10" Submersible Pump ............................................. 1,156.59  

. 
 22 13 33 00-0430 EA 25', 316 Stainless Steel, Safety Lift Cable With Stainless Steel Clevis For 10" Submersible Pump ................................ 1,733.91  

. 
 22 13 33 00-0431 EA 25', Galvanized, Safety Chain With Hook For 10" Submersible Pump............................................................................. 1,388.68  

. 
 22 13 33 00-0432 EA 25", 316 Stainless Steel, Safety Chain With Clevis For 10" Submersible Pump .............................................................. 3,932.01  

. 
 22 13 33 00-0433 EA Galvanized Pipe, Guide Rails For 10" Submersible Pump ................................................................................................. 137.00 10.94 

. 
 22 13 33 00-0434 EA 316 Stainless Steel Pipe, Guide Rails For 10" Submersible Pump ..................................................................................... 254.03 10.94 

. 
 22 13 33 00-0435 EA Stainless Steel, Cable Holder Bracket For 10" Submersible Pump .................................................................................... 577.32  

. 
 22 13 33 00-0436 EA Portable Stand For 10" Submersible Pump ..................................................................................................................... 2,081.08  

. 
 22 13 33 00-0437 EA 5 - 15 HP, 3" - 6" Pump Belt Drive ................................................................................................................................... 2,775.42  

. 
 22 13 33 00-0438 EA 20 - 30 HP, 3" - 6" Pump Belt Drive ................................................................................................................................. 3,007.52  

. 
 22 13 33 00-0439 EA 40 - 50 HP, 3" - 6" Pump Belt Drive ................................................................................................................................. 3,237.66  

. 
 22 13 33 00-0440 EA 60 - 75 HP, 3" - 6" Pump Belt Drive ................................................................................................................................. 3,469.76  

. 
 22 13 33 00-0441 EA 100 HP, 3" - 6" Pump Belt Drive ...................................................................................................................................... 3,701.86  

. 
 22 13 33 00-0442 EA 5 - 15 HP, 8" - 12" Pump Belt Drive ................................................................................................................................. 4,164.10  

. 
 22 13 33 00-0443 EA 20 - 30 HP, 8" - 12" Pump Belt Drive ............................................................................................................................... 4,394.25  

. 
 22 13 33 00-0444 EA 40 - 50 HP, 8" - 12" Pump Belt Drive ............................................................................................................................... 4,626.35  

. 
 22 13 33 00-0445 EA 60 - 75 HP, 8" - 12" Pump Belt Drive ............................................................................................................................... 4,856.50  

. 
 22 13 33 00-0446 EA 100 HP, 8" - 12" Pump Belt Drive .................................................................................................................................... 5,320.69  

. 
 22 13 33 00-0447 EA 125 HP, 8" - 12" Pump Belt Drive .................................................................................................................................... 6,245.18  

. 
 22 13 33 00-0448 EA 150 - 200 HP, 8" - 12" Pump Belt Drive ........................................................................................................................... 6,477.28  

XXXXXXX 
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. 
 22 13 33 00-0449  Submersible Pumps (Zoeller) (22 13 33) 

. 

. 
 22 13 33 00-0450 EA .5 HP, 2" Discharge, 1750 RPM, Vortex Impeller With 25' Cord (Zoeller 6282) ............................................................... 3,213.38 287.30 

    For Moisture Probe, Add  257.45 
    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0451 EA 1 HP, 2" Discharge, 1750 RPM, Vortex Impeller With 25' Cord (Zoeller 6284) ................................................................ 3,494.84 328.34 

    For Moisture Probe, Add  257.45 
    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0452 EA 1 HP, 2" Discharge, 3450 RPM, Vortex Impeller With 25' Cord (Zoeller 6292) ................................................................ 3,384.64 328.34 

    For Moisture Probe, Add  257.45 
    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0453 EA .5 HP, 2" Discharge, 1750 RPM, Explosion Proof Vortex Impeller With 25' Cord (Zoeller X6282) .................................. 5,878.01 287.30 

    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0454 EA 1 HP, 2" Discharge, 1750 RPM, Explosion Proof Vortex Impeller With 25' Cord (Zoeller X6284) ................................... 6,521.27 328.34 

    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0455 EA 1 HP, 2" Discharge, 3450 RPM, Explosion Proof Vortex Impeller With 25' Cord (Zoeller X6292) ................................... 6,285.86 328.34 

    For 3 Phase Adder, Add  160.91 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 50' Cord Adder, Add  268.18 

. 
 22 13 33 00-0456 EA 1 HP, 3" Discharge, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6120) .............................................. 7,188.51 328.34 

. 
 22 13 33 00-0457 EA 1.5 HP, 3" Dischrage, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6121) ........................................... 7,715.25 441.20 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For Thermal And Moisture Sensors, Add  364.72 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0458 EA 2 HP, 3" Discharge, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6122) .............................................. 7,864.40 554.06 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For Thermal And Moisture Sensors, Add  364.72 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0459 EA 3 HP, 3" Discharge, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6123) .............................................. 8,645.86 666.93 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For Thermal And Moisture Sensors, Add  364.72 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0460 EA 5 HP, 3" Discharge, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6124) .............................................. 9,698.43 779.80 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For Thermal And Moisture Sensors, Add  364.72 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0461 EA 7.5 HP, 3" Discharge, 1750 RPM, 61HD Semi-Open Impeller With 25' Cord (Zoeller 6125) ......................................... 12,036.32 892.66 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For Thermal And Moisture Sensors, Add  364.72 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0462 EA 1 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller X6120) ................ 8,816.89 328.34 

. 
 22 13 33 00-0463 EA 1.5 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller X6121) ............. 9,176.29 441.20 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For 50' Cord Adder, Add  536.36 
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. 
 22 13 33 00-0464 EA 2 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller X6122) ................. 9,703.04 554.06 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0465 EA 3 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller X6123) ............... 10,420.73 666.93 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0466 EA 5 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller Engineered 

Products X6124) ........................................................................................................................................................... 11,475.24 779.80 
    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0467 EA 7.5 HP, 3" Discharge, 1750 RPM, Explosion Proof, 61HD Semi-Open Impeller With 25' Cord (Zoeller X6125) ............ 12,036.32 892.66 

    For Silicone Carbide / Silicone Carbide Seal  182.36 
    For Certified Test, Add  429.09 
    For 1 Phase Adder, Add  236.00 
    For 3" Solids Capacity, Add  600.72 
    For Impeller Trim, Add  321.82 
    For 50' Cord Adder, Add  536.36 

. 
 22 13 33 00-0468 EA 115 V/230 V, Variable Level Control Switch With 25' Cord (Zoeller 10-1877) .................................................................... 158.57 25.66 

. 
 22 13 33 00-0469 EA 115 V/230 V, Variable Level Control Switch With 50' Cord (Zoeller 10-1879) .................................................................... 214.35 25.66 

. 
 22 13 33 00-0470 EA 30 Volt DC / 125 Volt AC, Intrinsically Safe Variable Control Switch With 25' Cord (Zoeller 10-2066) ............................... 197.19 25.66 

. 
 22 13 33 00-0471 EA 30 Volt DC / 125 Volt AC, Intrinsically Safe Variable Control Switch With 50' Cord (Zoeller 10-2068) ............................... 252.97 25.66 

. 
 22 13 33 00-0472 EA Stainless Steel, 4 Float Bracket (Zoeller 10-0253) .............................................................................................................. 364.26 64.64 

. 
 22 13 33 00-0473 EA 2" Z Rail Base Elbow And Disconnect (Zoeller 39-0128) ................................................................................................. 1,453.49 48.23 

. 
 22 13 33 00-0474 EA 2" Z Rail Base Elbow And Disconnect With Stainless Steel Upper Rail Bracket (Zoeller 39-0129) ................................. 1,895.45 48.23 

. 
 22 13 33 00-0475 EA 3" Base Elbow And Disconnect (Zoeller 39-0094) ........................................................................................................... 2,484.70 58.48 

. 
 22 13 33 00-0476 EA 4" Base Elbow And Disconnect (Zoeller 39-0016) ........................................................................................................... 3,334.41 68.74 

XXXXXXX 
. 
 22 13 33 00-0477  Mounted Motors (Vaughan) (22 13 33) 

. 

. 
 22 13 33 00-0478  C-FACE Mounted Motors (Vaughan) (22 13 33 00-0477) 

. 

. 
 22 13 33 00-0479 EA 5 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 215TC) ............................ 3,502.19 245.99 

. 
 22 13 33 00-0480 EA 5 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 215TC) ............................. 3,675.78 245.99 

. 
 22 13 33 00-0481 EA 5 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 184TC) ............................ 2,230.53 245.99 

. 
 22 13 33 00-0482 EA 5 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 184TC) ............................. 2,427.52 245.99 

. 
 22 13 33 00-0483 EA 7.5 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 254TC) ......................... 4,720.43 245.99 

. 
 22 13 33 00-0484 EA 7.5 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 254TC) .......................... 5,611.76 245.99 

. 
 22 13 33 00-0485 EA 7.5 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 213TC) ......................... 3,043.08 245.99 

. 
 22 13 33 00-0486 EA 7.5 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 213TC) .......................... 3,333.69 245.99 

. 
 22 13 33 00-0487 EA 10 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 256TC) .......................... 5,879.35 430.47 

. 
 22 13 33 00-0488 EA 10 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 256TC) ........................... 6,838.95 430.47 

. 
 22 13 33 00-0489 EA 10 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 215TC) .......................... 3,486.21 430.47 

. 
 22 13 33 00-0490 EA 10 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 215TC) ........................... 3,866.54 430.47 

. 
 22 13 33 00-0491 EA 15 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 284TC) .......................... 7,807.91 430.47 

. 
 22 13 33 00-0492 EA 15 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 284TC) ........................... 8,410.58 430.47 

. 
 22 13 33 00-0493 EA 15 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 254TC) .......................... 4,917.42 430.47 

. 
 22 13 33 00-0494 EA 15 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 254TC) ........................... 5,367.96 430.47 

. 
 22 13 33 00-0495 EA 15 HP, 3510 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 254TC) .......................... 4,894.01 430.47 

. 
 22 13 33 00-0496 EA 20 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 286TC) .......................... 9,663.70 614.96 

. 
 22 13 33 00-0497 EA 20 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 286TC) ......................... 11,073.84 614.96 

. 
 22 13 33 00-0498 EA 20 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 256TC) .......................... 6,067.16 614.96 

. 
 22 13 33 00-0499 EA 20 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 256TC) ........................... 6,264.15 614.96 

. 
 22 13 33 00-0500 EA 20 HP, 3510 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 256TC) .......................... 5,961.84 614.96 

. 
 22 13 33 00-0501 EA 25 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 324TC) ........................ 11,430.81 614.96 

. 
 22 13 33 00-0502 EA 25 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 324TC) ......................... 12,402.11 614.96 

. 
 22 13 33 00-0503 EA 25 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 284TC) .......................... 7,428.59 614.96 

. 
 22 13 33 00-0504 EA 25 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 284TC) ........................... 7,728.95 614.96 

. 
 22 13 33 00-0505 EA 25 HP, 3510 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 284TSC) ........................ 7,255.00 614.96 

. 
 22 13 33 00-0506 EA 30 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 326TC) ........................ 13,377.54 614.96 

. 
 22 13 33 00-0507 EA 30 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 326TC) ......................... 14,118.69 614.96 

. 
 22 13 33 00-0508 EA 30 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 286TC) .......................... 9,098.36 614.96 

. 
 22 13 33 00-0509 EA 30 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 286TC) ........................... 9,412.38 614.96 

. 
 22 13 33 00-0510 EA 40 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 364TC) ........................ 15,981.84 922.44 

. 
 22 13 33 00-0511 EA 40 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 364TC) ......................... 20,261.02 922.44 

. 
 22 13 33 00-0512 EA 40 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 324TC) ........................ 11,876.25 922.44 

. 
 22 13 33 00-0513 EA 50 HP, 1170 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 365TC) ........................ 21,805.64 922.44 

. 
 22 13 33 00-0514 EA 50 HP, 1170 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 365TC) ......................... 22,788.65 922.44 

. 
 22 13 33 00-0515 EA 50 HP, 1750 RPM, High Efficiency, C-FACE Mounted Motor For Direct Drive Only (Vaughan 326TC) ........................ 12,346.20 922.44 

. 
 22 13 33 00-0516 EA 50 HP, 1750 RPM, Chemical Duty, C-FACE Mounted Motor For Direct Drive Only (Vaughan 326TC) ......................... 13,535.95 922.44 

XXXXXXX 

NOT FOR BID



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Sanitary Sewerage 22 13 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 22 - 177 

. 
 22 13 33 00-0517  Foot Mounted Motors (Vaughan) (22 13 33 00-0477) 

. 

. 
 22 13 33 00-0518 EA 5 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 215T) ............................................ 3,236.94 245.99 

. 
 22 13 33 00-0519 EA 5 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 215T) ............................................ 3,584.11 245.99 

. 
 22 13 33 00-0520 EA 5 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 184T) ............................................ 2,113.51 245.99 

. 
 22 13 33 00-0521 EA 5 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 184T) ............................................ 2,392.41 245.99 

. 
 22 13 33 00-0522 EA 7.5 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 254T) ......................................... 4,304.99 245.99 

. 
 22 13 33 00-0523 EA 7.5 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 254T) ......................................... 5,241.18 245.99 

. 
 22 13 33 00-0524 EA 7.5 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 213T) ......................................... 2,580.84 245.99 

. 
 22 13 33 00-0525 EA 7.5 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 213T) ......................................... 3,275.18 245.99 

. 
 22 13 33 00-0526 EA 10 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 256T) .......................................... 5,417.11 430.47 

. 
 22 13 33 00-0527 EA 10 HP, 1170 RPM, hemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 256T) ............................................. 6,480.08 430.47 

. 
 22 13 33 00-0528 EA 10 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 215T) .......................................... 3,207.31 430.47 

. 
 22 13 33 00-0529 EA 10 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 215T) .......................................... 3,809.98 430.47 

. 
 22 13 33 00-0530 EA 15 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 284T) .......................................... 7,195.48 430.47 

. 
 22 13 33 00-0531 EA 15 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 284T) .......................................... 7,924.93 430.47 

. 
 22 13 33 00-0532 EA 15 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 254T) .......................................... 4,234.78 430.47 

. 
 22 13 33 00-0533 EA 15 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 254T) .......................................... 5,147.56 430.47 

. 
 22 13 33 00-0534 EA 20 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 286T) .......................................... 9,051.28 614.96 

. 
 22 13 33 00-0535 EA 20 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 286T) ........................................ 10,576.49 614.96 

. 
 22 13 33 00-0536 EA 20 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 256T) .......................................... 5,257.75 614.96 

. 
 22 13 33 00-0537 EA 20 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 256T) .......................................... 6,147.13 614.96 

. 
 22 13 33 00-0538 EA 25 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 324T) ........................................ 10,656.50 614.96 

. 
 22 13 33 00-0539 EA 25 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 324T) ........................................ 11,742.87 614.96 

. 
 22 13 33 00-0540 EA 25 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 284T) .......................................... 6,422.18 614.96 

. 
 22 13 33 00-0541 EA 25 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 284T) .......................................... 7,625.58 614.96 

. 
 22 13 33 00-0542 EA 30 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 326T) ........................................ 12,429.65 614.96 

. 
 22 13 33 00-0543 EA 30 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 326T) ........................................ 13,459.46 614.96 

. 
 22 13 33 00-0544 EA 30 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 286T) .......................................... 7,629.71 614.96 

. 
 22 13 33 00-0545 EA 30 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 286T) .......................................... 9,030.10 614.96 

. 
 22 13 33 00-0546 EA 40 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 364T) ........................................ 15,831.66 922.44 

. 
 22 13 33 00-0547 EA 40 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 364T) ........................................ 18,283.31 922.44 

. 
 22 13 33 00-0548 EA 40 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 324T) ........................................ 10,048.72 922.44 

. 
 22 13 33 00-0549 EA 40 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 324T) ........................................ 10,984.92 922.44 

. 
 22 13 33 00-0550 EA 50 HP, 1170 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 365T) ........................................ 20,660.76 922.44 

. 
 22 13 33 00-0551 EA 50 HP, 1170 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 365T) ........................................ 21,423.37 922.44 

. 
 22 13 33 00-0552 EA 50 HP, 1750 RPM, High Efficiency, Foot Mount Motor For Belt Drive Only (Vaughan 326T) ........................................ 12,022.44 922.44 

. 
 22 13 33 00-0553 EA 50 HP, 1750 RPM, Chemical Duty, Foot Mount Motor For Belt Drive Only (Vaughan 326T) ........................................ 12,785.04 922.44 

XXXXXXX 
. 
 22 13 33 00-0554  Submersible Pumps (Hayward Gordon) (22 13 33) 

. 

. 
 22 13 33 00-0555  Chopper Pumps (Hayward Gordon) (22 13 33 00-0554) 

. 

. 
 22 13 33 00-0556 EA 5 HP, 460 Volt, 60 Hertz, 28' Total Dynamic Head, 180 GPM, 1510 RPM, 3 Phase, Submersible Chopper Pump 

(Hayward Gordon) ........................................................................................................................................................ 32,417.32 328.34 
. 

 22 13 33 00-0557 EA 20 HP, 460 Volt, 60 Hertz, 60' Total Dynamic Head, 600 GPM, 1570 RPM, 3 Phase Submersible Chopper Pump 
(Hayward Gordon 20-60-600-1570SP) ......................................................................................................................... 54,985.12 656.68 

. 
 22 13 33 00-0558 EA 75 HP, 460 Volt, 60 Hertz, 29' Total Dynamic Head, 5500 GPM, 790 RPM, 3 Phase Submersible Chopper Pump 

(Hayward Gordon 75-29-5500-790SP) ....................................................................................................................... 103,440.23 1,108.13 

XXXXXXX 
. 
 22 13 33 00-0559  Recessed Impeller Centrifugal Pumps (Hayward Gordon) (22 13 33 00-0554) 

. 

. 
 22 13 33 00-0560 EA 40 HP, 460 Volt, 60 Hertz, 65' Total Dynamic Head, 450 GPM, 1460 RPM, 3 Phase, Submersible Recessed 

Impeller Centrifugal Pump (Hayward Gordon) .............................................................................................................. 46,726.43 902.92 
. 

 22 13 33 00-0561 EA 50 HP, 460 Volt, 60 Hertz, 65' Total Dynamic Head, 1,000 GPM, 1550 RPM, 3 Phase, Submersible Recessed 
Impeller Centrifugal Pump (Hayward Gordon) .............................................................................................................. 52,061.60 1,067.09 

. 
 22 13 33 00-0562 EA 100 HP, 460 Volt, 60 Hertz, 130' Total Dynamic Head, 900 GPM, 1430 RPM, 3 Phase Submersible Recessed 

Impeller Centrifugal Pump (Hayward Gordon 100-130-900-1430SP) ........................................................................... 85,756.02 1,313.34 
. 

 22 13 33 00-0563 EA 100 HP, 460 Volt, 60 Hertz, 53' To 132' Total Dynamic Head, 952 GPM, 1450 RPM, 3 Phase Submersible 
Recessed Impeller Centrifugal Pump (Hayward Gordon) ............................................................................................. 85,756.02 1,313.34 

XXXXXXX 
. 
 22 13 33 00-0564  Screw Centrifugal Pumps (Hayward Gordon) (22 13 33 00-0554) 

. 

. 
 22 13 33 00-0565 EA 25 HP, 460 Volt, 60 Hertz, 67' Total Dynamic Head, 900 GPM, 1700 RPM, 3 Phase Submersible Screw 

Centrifugal Pump (Hayward Gordon) ........................................................................................................................... 44,268.09 738.76 
. 

 22 13 33 00-0566 EA 60 HP, 460 Volt, 60 Hertz, 29' Total Dynamic Head, 1500 GPM, 1460 RPM, 3 Phase Submersible Screw 
Centrifugal Pump (Hayward Gordon) ........................................................................................................................... 63,529.95 1,067.09 

. 
 22 13 33 00-0567 EA 75 HP, 460 Volt, 60 Hertz, 67' Total Dynamic Head, 1440 GPM, 1510 RPM, 3 Phase Submersible Screw 

Centrifugal Pump (Hayward Gordon) ........................................................................................................................... 72,038.79 1,108.13 
. 

 22 13 33 00-0568 EA 75 HP, 460 Volt, 60 Hertz, 29' Total Dynamic Head, 5500 GPM, 970 RPM, 3 Phase Submersible Screw 
Centrifugal Pump (Hayward Gordon 75-29-5500-970SP) ............................................................................................ 98,388.69 1,108.13 

. 
 22 13 33 00-0569 EA 100 HP, 460 Volt, 60 Hertz, 44' Total Dynamic Head, 4514 GPM, 1030 RPM, 3 Phase Submersible Screw 

Centrifugal Pump (Hayward Gordon) ........................................................................................................................... 97,731.48 1,313.34 
. 

 22 13 33 00-0570 EA 100 HP, 460 Volt, 60 Hertz, 132' Total Dynamic Head, 900 GPM, 1690 RPM, 3 Phase Submersible Screw 
Centrifugal Pump (Hayward Gordon) ........................................................................................................................... 73,819.58 1,313.34 

XXXXXXX 
. 
 22 13 36  Packaged, Wastewater Pump Units (22 13) 

. 

. 
 22 13 36 00-0001  Dri-Prime Pumps With Diesel Engine; Godwin Pumps, CD Series With 

PrimeGuard (22 13 36) 
. 
. 

 22 13 36 00-0002 EA 4" Trailer Mounted Trash Pump (Godwin Pumps CD100M) .......................................................................................... 35,576.62  

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 13 Facility Sanitary Sewerage 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 178  San Bernardino County 

. 
 22 13 36 00-0003 EA 4" Skid Mounted Trash Pump (Godwin Pumps CD100M) ............................................................................................. 34,329.40  

. 
 22 13 36 00-0004 EA 6" Trailer Mounted Trash Pump (Godwin Pumps CD150M) .......................................................................................... 45,943.32  

. 
 22 13 36 00-0005 EA 6" Skid Mounted Trash Pump (Godwin Pumps CD150M) ............................................................................................. 44,307.18  

. 
 22 13 36 00-0006 EA 8" Trailer Mounted Trash Pump (Godwin Pumps CD225M) .......................................................................................... 64,926.60  

. 
 22 13 36 00-0007 EA 8" Skid Mounted Trash Pump (Godwin Pumps CD225M) ............................................................................................. 62,351.68  

XXXXXXX 
. 
 22 13 36 00-0008  Dri-Prime Pumps Critically Silenced With Diesel Engine; Godwin Pumps, 

CD Series With PrimeGuard (22 13 36) 
. 
. 

 22 13 36 00-0009 EA 4" Critically Silenced Trailer Mounted Trash Pump (Godwin Pumps CD100M) ............................................................. 53,842.40  
. 

 22 13 36 00-0010 EA 4" Critically Silenced Skid Mounted Trash Pump (Godwin Pumps CD100M) ................................................................ 48,793.16  
. 

 22 13 36 00-0011 EA 6" Critically Silenced Trailer Mounted Trash Pump (Godwin Pumps CD150M) ............................................................. 64,544.38  
. 

 22 13 36 00-0012 EA 6" Critically Silenced Skid Mounted Trash Pump (Godwin Pumps CD150M) ................................................................ 59,535.37  
. 

 22 13 36 00-0013 EA 8" Critically Silenced Trailer Mounted Trash Pump (Godwin Pumps CD225M) ............................................................. 81,609.88  
. 

 22 13 36 00-0014 EA 8" Critically Silenced Skid Mounted Trash Pump (Godwin Pumps CD225M) ................................................................ 74,535.58  

XXXXXXX 
. 
 22 13 36 00-0015  Heidra Hydraulic Submersible Pumps With Diesel Engine; Godwin Pumps, 

HS Series With PrimeGuard (22 13 36) 
Note: Includes pump, pumpend, and hoses. 

. 

. 
 22 13 36 00-0016 EA 4" Trailer Mounted Hydraulic Submersible Pump (Godwin Pumps HS100MR) ............................................................. 39,044.03  

Note: Includes pump, pumpend, two 3/4" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0017 EA 4" Skid Mounted Hydraulic Submersible Pump (Godwin Pumps HS100MR) ................................................................ 37,915.42  
Note: Includes pump, pumpend, two 3/4" x 50' hoses and one 1/2" x 50' hose. 

. 
 22 13 36 00-0018 EA 6" Trailer Mounted Hydraulic Submersible Pump (Godwin Pumps HS150MR) ............................................................. 52,594.36  

Note: Includes pump, pumpend, two 1" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0019 EA 6" Skid Mounted Hydraulic Submersible Pump (Godwin Pumps HS150MR) ................................................................ 50,883.92  
Note: Includes pump, pumpend, two 1" x 50' hoses and one 1/2" x 50' hose. 

. 
 22 13 36 00-0020 EA 8" Trailer Mounted Hydraulic Submersible Pump (Godwin Pumps HS200MR) ............................................................. 96,995.70  

Note: Includes pump, pumpend, two 1-1/4" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0021 EA 8" Skid Mounted Hydraulic Submersible Pump (Godwin Pumps HS200MR) ................................................................ 91,394.71  
Note: Includes pump, pumpend, two 1-1/4" x 50' hoses and one 1/2" x 50' hose. 

XXXXXXX 
. 
 22 13 36 00-0022  Heidra Hydraulic Submersible Pumps Critically Silenced With Diesel 

Engine; Godwin Pumps, HS Series With PrimeGuard (22 13 36) 
Note: Includes pump, pumpend, and hoses. 

. 

. 
 22 13 36 00-0023 EA 4" Trailer Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS100MR) ................................ 61,574.17  

Note: Includes pump, pumpend, two 3/4" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0024 EA 4" Skid Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS100MR) ................................... 56,674.18  
Note: Includes pump, pumpend, two 3/4" x 50' hoses and one 1/2" x 50' hose. 

. 
 22 13 36 00-0025 EA 6" Trailer Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS150MR) ................................ 77,262.55  

Note: Includes pump, pumpend, two 1" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0026 EA 6" Skid Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS150MR) ................................... 69,867.00  
Note: Includes pump, pumpend, two 1" x 50' hoses and one 1/2" x 50' hose. 

. 
 22 13 36 00-0027 EA 8" Trailer Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS200MR) .............................. 121,180.20  

Note: Includes pump, pumpend, two 1-1/4" x 50' hoses and one 1/2" x 50' hose. 
. 

 22 13 36 00-0028 EA 8" Skid Mounted Hydraulic Submersible Pump Critically Silenced (Godwin Pumps HS200MR) ................................. 111,962.05  
Note: Includes pump, pumpend, two 1-1/4" x 50' hoses and one 1/2" x 50' hose. 

XXXXXXX 
. 
 22 13 36 00-0029  Auto Start Controls Accessories (22 13 36) 

. 

. 
 22 13 36 00-0030 EA Two Float Assembly for Godwin PrimeGuard Controller ..................................................................................................... 478.77  

. 
 22 13 36 00-0031 EA Level Transducer for Godwin PrimeGuard Controller ...................................................................................................... 2,403.25  

. 
 22 13 36 00-0032 EA Pressure Transducer for Godwin PrimeGuard Controller ................................................................................................... 838.19  

. 
 22 13 36 00-0033 EA 3016D/4045D Auto Throttle for Godwin PrimeGuard Controller ...................................................................................... 1,401.45  

XXXXXXX 
. 
 22 14  Facility Storm Drainage (22 10) 

. 

. 
 22 14 13  Facility Storm Drainage Piping (22 14) 

See CSI section 22 13 16 00-0000 for storm drainage piping. 
. 
. 
 22 14 26  Facility Storm Drains (22 14) 

. 

. 
 22 14 26 13  Roof Drains (22 14 26) 

. 

. 
 22 14 26 13-0001  Cast Iron Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0002  Cast Iron Roof Drains With Large Polypropylene Dome (22 14 26 13-0001) 

Note: Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0003 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................... 951.84 171.04 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0004 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,037.35 205.21 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 
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. 
 22 14 26 13-0005 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,122.85 256.51 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0006 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,513.07 307.81 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0007 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,555.82 341.98 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0008 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, 124 Square Inch Free Area Polypropylene Dome ............................ 1,849.97 359.12 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0009 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, 124 Square Inch Free Area Polypropylene Dome .......................... 2,529.44 371.94 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Bronze Dome, Add  448.80 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0010  Cast Iron Roof Drains With Expansion Joint (22 14 26 13-0001) 

Note: With polypropylene dome. Dome free area is 124 square inches. 
. 
. 

 22 14 26 13-0011 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 2" Outlet, Polypropylene Dome ............................................. 1,495.18 171.04 
    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0012 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 3" Outlet, Polypropylene Dome ............................................. 1,618.64 205.21 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0013 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 4" Outlet, Polypropylene Dome ............................................. 1,778.05 256.51 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0014 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 5" Outlet, Polypropylene Dome ............................................. 2,465.90 307.81 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0015 EA 15" Diameter Cast Iron Roof Drain With Expansion Joint, 6" Outlet, Polypropylene Dome ............................................. 2,646.48 341.98 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0016  Cast Iron Roof Drains With Flat Bronze Promenade Top (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0017 EA 14" x 14" Cast Iron Roof Drain With 2" Outlet, Bronze Promenade Top .......................................................................... 2,083.50 171.04 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0018 EA 14" x 14" Cast Iron Roof Drain With 3" Outlet, Bronze Promenade Top .......................................................................... 2,169.01 205.21 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0019 EA 14" x 14" Cast Iron Roof Drain With 4" Outlet, Bronze Promenade Top .......................................................................... 2,254.51 256.51 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0020 EA 14" x 14" Cast Iron Roof Drain With 5" Outlet, Bronze Promenade Top .......................................................................... 2,627.96 307.81 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 NOT FOR BID
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. 
 22 14 26 13-0021 EA 14" x 14" Cast Iron Roof Drain With 6" Outlet, Bronze Promenade Top .......................................................................... 2,670.71 341.98 

    For Galvanized Iron Parts, Add  480.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0022  Cast Iron Scupper Drain With L-Shaped Bronze Grate (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0023 EA Cast Iron Scupper Drain With 2" Outlet, L-Shaped Bronze Grate .................................................................................... 1,356.48 68.44 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0024 EA Cast Iron Scupper Drain With 3" Outlet, L-Shaped Bronze Grate .................................................................................... 1,390.68 85.47 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 

. 
 22 14 26 13-0025 EA Cast Iron Scupper Drain With 4" Outlet, L-Shaped Bronze Grate .................................................................................... 1,406.23 93.27 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Cast Iron Parts, Add  128.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0026 EA Cast Iron Scupper Drain With 5" Outlet, L-Shaped Bronze Grate .................................................................................... 1,980.34 123.64 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

. 
 22 14 26 13-0027 EA Cast Iron Scupper Drain With 6" Outlet, L-Shaped Bronze Grate .................................................................................... 2,034.88 150.93 

    For Vandal Proof Grate, Add  33.00 
    For Galvanized Iron Parts, Add  258.00 

XXXXXXX 
. 
 22 14 26 13-0028  Cast Iron Roof Drain With Flat Cast Iron Grate (22 14 26 13-0001) 

Note: Grate free area is 27 square inches. 
. 
. 

 22 14 26 13-0029 EA 9" x 9" Cast Iron Roof Drain With 2" Outlet, Cast Iron Promenade Top ........................................................................... 1,048.24 171.04 
    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0030 EA 9" x 9" Cast Iron Roof Drain With 3" Outlet, Cast Iron Promenade Top ........................................................................... 1,133.75 205.21 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

. 
 22 14 26 13-0031 EA 9" x 9" Cast Iron Roof Drain With 4" Outlet, Cast Iron Promenade Top ........................................................................... 1,219.25 256.51 

    For Galvanized Iron Parts, Add  144.00 
    For Deck Clamp Assembly, Add  80.40 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  93.60 

XXXXXXX 
. 
 22 14 26 13-0032  Cast Iron Roof Drains With Large Cast Iron Dome (22 14 26 13-0001) 

. 

. 
 22 14 26 13-0033 EA 15" Diameter Cast Iron Roof Drain With 2" Outlet, Cast Iron Dome ................................................................................ 1,132.07 171.04 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0034 EA 15" Diameter Cast Iron Roof Drain With 3" Outlet, Cast Iron Dome ................................................................................ 1,217.58 205.21 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0035 EA 15" Diameter Cast Iron Roof Drain With 4" Outlet, Cast Iron Dome ................................................................................ 1,303.08 256.51 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0036 EA 15" Diameter Cast Iron Roof Drain With 5" Outlet, Cast Iron Dome ................................................................................ 1,693.30 307.81 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0037 EA 15" Diameter Cast Iron Roof Drain With 6" Outlet, Cast Iron Dome ................................................................................ 1,736.05 341.98 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0038 EA 15" Diameter Cast Iron Roof Drain With 8" Outlet, Cast Iron Dome ................................................................................ 2,030.20 359.12 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0039 EA 15" Diameter Cast Iron Roof Drain With 10" Outlet, Cast Iron Dome .............................................................................. 2,709.67 371.94 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0040  Aluminum Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0041  Aluminum Dome Roof Drains (22 14 26 13-0040) 
NOT FOR BID
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. 

. 
 22 14 26 13-0042 EA 15" Diameter Roof Drain With 2" Outlet, Aluminum Dome............................................................................................... 1,163.50 171.04 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0043 EA 15" Diameter Roof Drain With 3" Outlet, Aluminum Dome............................................................................................... 1,249.01 205.21 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0044 EA 15" Diameter Roof Drain With 4" Outlet, Aluminum Dome............................................................................................... 1,334.51 256.51 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0045 EA 15" Diameter Roof Drain With 6" Outlet, Aluminum Dome............................................................................................... 1,767.48 341.68 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0046 EA 15" Diameter Roof Drain With 8" Outlet, Aluminum Dome............................................................................................... 2,061.84 359.12 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

. 
 22 14 26 13-0047 EA 15" Diameter Roof Drain With 10" Outlet, Aluminum Dome ............................................................................................ 2,741.10 371.94 

    For Galvanized Iron Parts, Add  518.00 
    For Deck Clamp Assembly, Add  130.00 
    For Drain Receiver, Add  147.00 
    For 4" (10 cm) Fixed Extension Collar, Cast Iron, Add  357.00 

XXXXXXX 
. 
 22 14 26 13-0048  Retrofit Roof Drains (22 14 26 13) 

. 

. 
 22 14 26 13-0049  Retrofit Copolymer Roof Drains With Copolymer Strainer Dome (22 14 26 13-0048) 

. 

. 
 22 14 26 13-0050 EA Copolymer Retrofit 3" Roof Drains, With Copolymer Dome ................................................................................................ 818.74 205.21 

. 
 22 14 26 13-0051 EA Copolymer Retrofit 4" Roof Drains, With Copolymer Dome ................................................................................................ 919.29 256.51 

. 
 22 14 26 13-0052 EA Copolymer Retrofit 5" Roof Drains, With Copolymer Dome ............................................................................................. 1,107.74 307.81 

. 
 22 14 26 13-0053 EA Copolymer Retrofit 6" Roof Drains, With Copolymer Dome ............................................................................................. 1,210.67 341.68 

XXXXXXX 
. 
 22 14 26 13-0054  Retrofit Copolymer Roof Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0055 EA Copolymer Retrofit Drain, 3", With Cast Aluminum Dome .................................................................................................. 954.16 205.21 
. 

 22 14 26 13-0056 EA Copolymer Retrofit Drain, 4", With Cast Aluminum Dome ............................................................................................... 1,048.69 256.51 
. 

 22 14 26 13-0057 EA Copolymer Retrofit Drain, 5", With Cast Aluminum Dome ............................................................................................... 1,246.17 307.81 
. 

 22 14 26 13-0058 EA Copolymer Retrofit Drain, 6", With Cast Aluminum Dome ............................................................................................... 1,306.98 341.68 

XXXXXXX 
. 
 22 14 26 13-0059  Retrofit Roof Aluminum Drains With Cast Aluminum Strainer Dome (22 14 26 13-

0048) 
. 
. 

 22 14 26 13-0060 EA Aluminum Retrofit 3" Roof Drains, With Cast Aluminum Dome .......................................................................................... 824.76 205.21 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0061 EA Aluminum Retrofit 4" Roof Drains, With Cast Aluminum Dome .......................................................................................... 925.31 256.51 

    For Copolymer Strainer Dome, Deduct  -24.00 
. 

 22 14 26 13-0062 EA Aluminum Retrofit 5" Roof Drains, With Cast Aluminum Dome ....................................................................................... 1,113.76 307.81 
    For Copolymer Strainer Dome, Deduct  -24.00 

. 
 22 14 26 13-0063 EA Aluminum Retrofit 6" Roof Drains, With Cast Aluminum Dome ....................................................................................... 1,168.54 341.68 

    For Copolymer Strainer Dome, Deduct  -24.00 

XXXXXXX 
. 
 22 14 26 13-0064  Bronze Downspout Nozzles (22 14 26 13) 

. 

. 
 22 14 26 13-0065 EA 2" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 499.59 102.60 

. 
 22 14 26 13-0066 EA  3" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 499.59 102.60 

. 
 22 14 26 13-0067 EA  4" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 499.59 102.60 

. 
 22 14 26 13-0068 EA  5" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 786.53 128.26 

. 
 22 14 26 13-0069 EA  6" Outlet, Bronze Roof Drain Downspout Nozzle ................................................................................................................ 786.53 128.26 

. 
 22 14 26 13-0070 EA  8" Outlet, Bronze Roof Drain Downspout Nozzle ............................................................................................................. 1,033.29 128.26 

XXXXXXX 
. 
 22 14 26 16  Facility Area Drains (22 14 26) 

. 

. 
 22 14 26 16-0001  Area Drain (22 14 26 16) 

. 

. 
 22 14 26 16-0002 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,056.36 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0003 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,083.00 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

NOT FOR BID
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. 
 22 14 26 16-0004 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,111.02 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0005 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,140.23 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0006 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,864.48 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0007 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,891.12 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0008 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,919.14 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0009 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 1,948.35 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0010 EA 12" x 12" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,850.23 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0011 EA 12" x 12" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,876.87 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0012 EA 12" x 12" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,904.89 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0013 EA 12" x 12" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 2,934.10 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Vandal Proof Screws, Add  29.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  152.25 

. 
 22 14 26 16-0014 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,206.52 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0015 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,233.16 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0016 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,261.18 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0017 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Nikaloy Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 6,290.39 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0018 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,008.79 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

NOT FOR BID



 

 Plumbing 22 

22
 

Plumbing Piping 22 10 
Facility Storm Drainage 22 14 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 22 - 183 

. 
 22 14 26 16-0019 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,035.43 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0020 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,063.45 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0021 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Cast Iron Top, Medium Duty Loose-Set Cast Iron Grate And 

Secondary Strainer ......................................................................................................................................................... 3,092.66 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0022 EA 16" x 16" Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 5,881.46 123.54 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0023 EA 16" x 16" Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 5,908.10 136.87 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0024 EA 16" x 16" Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 5,936.12 150.93 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0025 EA 16" x 16" Floor Drain With 6" Bottom Outlet, Bronze Top, Medium Duty Loose-Set Cast Iron Grate And Secondary 

Strainer ........................................................................................................................................................................... 5,965.33 165.50 
    For Ductile Iron Grate, Add  123.50 
    For Primer Tap, Add  36.00 
    For Galvanized Cast Iron Parts, Add  258.50 

. 
 22 14 26 16-0026 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,338.58 123.54 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0027 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,365.22 136.87 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0028 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Nikaloy Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,393.24 150.93 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0029 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 794.17 123.54 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0030 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 820.81 136.87 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0031 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Cast Iron Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................... 848.83 150.93 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0032 EA 9" Diameter Floor Drain With 2" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,259.29 123.54 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0033 EA 9" Diameter Floor Drain With 3" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,285.93 136.87 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0034 EA 9" Diameter Floor Drain With 4" Bottom Outlet, Bronze Top, Medium Duty Anti-Tilting Grate And Perimeter 

Drainage Slots ................................................................................................................................................................ 1,313.95 150.93 
    For Galvanized Cast Iron Parts, Add  87.50 
    For Vandal Proof Grate, Add  30.50 

. 
 22 14 26 16-0035 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,121.39 123.54 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0036 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,148.03 136.87 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0037 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Nikaloy Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 4,176.05 150.93 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 
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. 
 22 14 26 16-0038 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,665.24 123.54 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0039 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,691.88 136.87 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0040 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Cast Iron Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 2,719.90 150.93 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0041 EA 12-7/8" x 10-7/8" Floor Drain With 2" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 3,867.69 123.54 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0042 EA 12-7/8" x 10-7/8" Floor Drain With 3" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 3,894.33 136.87 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

. 
 22 14 26 16-0043 EA 12-7/8" x 10-7/8" Floor Drain With 4" Side Outlet, Bronze Top, Heavy Duty Hinged Grate And Removable 

Medium-Deep Sediment Strainer ................................................................................................................................... 3,922.35 150.93 
    For Vandal Proof Screws, Add  30.50 
    For Ductile Iron Grate, Add  126.00 
    For Galvanized Cast Iron Parts, Add  307.50 

XXXXXXX 
. 
 22 14 26 19  Facility Trench Drains (22 14 26) 

. 

. 
 22 14 26 19-0001  Trench Drain (22 14 26 19) 

Note: Each section is 39.4" in length. 
. 
. 

 22 14 26 19-0002 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 
Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,096.36 123.54 

    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0003 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,123.00 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0004 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,151.02 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0005 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 657.76 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0006 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 684.40 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0007 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots ....................................................................................................... 712.42 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0008 EA 6" Wide Trench Drain x 9" Outlet Section With 2" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,036.60 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0009 EA 6" Wide Trench Drain x 9" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,063.24 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0010 EA 6" Wide Trench Drain x 9" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,091.26 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0011 EA 6" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots................................................................................................................................. 972.29 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 
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. 
 22 14 26 19-0012 EA 6" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 533.69 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0013 EA 6" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots ................................................................................................................................ 912.53 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  66.00 
    For Galvanized Cast Iron Parts, Add  98.25 

. 
 22 14 26 19-0014 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,752.81 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0015 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,779.45 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0016 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Nikaloy Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,807.47 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0017 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,210.11 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0018 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,236.75 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0019 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Cast Iron Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,264.77 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0020 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,678.59 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0021 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,705.23 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0022 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Bronze Top, Heavy Duty Body Sections, 

Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................................... 1,733.25 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 NOT FOR BID
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. 
 22 14 26 19-0023 EA 12" Wide Trench Drain x 15" Outlet Section With 3" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,463.62 123.54 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0024 EA 12" Wide Trench Drain x 15" Outlet Section With 4" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,490.26 136.87 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0025 EA 12" Wide Trench Drain x 15" Outlet Section With 6" Bottom Outlet, Galvanized Top And Body, Heavy Duty Body 

Sections, Heavy Duty Loose Set Grate With Perimeter Drainage Slots ......................................................................... 1,518.28 150.93 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 
    For Sediment Bucket, Add  116.00 
    For Galvanized Sediment Bucket, Add  188.50 
    For Galvanized Cast Iron Parts, Add  131.50 

. 
 22 14 26 19-0026 EA 12" Wide Trench Drain x 15" Extension Section, Nikaloy Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots.............................................................................................................................. 1,628.72 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0027 EA 12" Wide Trench Drain x 15" Extension Section, Cast Iron Top, Heavy Duty Body Sections, Heavy Duty Loose 

Set Grate With Perimeter Drainage Slots ....................................................................................................................... 1,086.02 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0028 EA 12" Wide Trench Drain x 15" Extension Section, Bronze Top, Heavy Duty Body Sections, Heavy Duty Loose Set 

Grate With Perimeter Drainage Slots.............................................................................................................................. 1,554.50 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

. 
 22 14 26 19-0029 EA 12" Wide Trench Drain x 15" Extension Section, Galvanized Top And Body, Heavy Duty Body Sections, Heavy 

Duty Loose Set Grate With Perimeter Drainage Slots .................................................................................................... 1,339.53 61.56 
    For Vandal Proof Screws, Add  48.50 
    For Ductile Iron Grate, Add  181.50 
    For Convex Grate On Cast Iron Or Ductile Price, Add  38.50 

XXXXXXX 
. 
 22 14 29  Sump Pumps (22 14) 

See CSI section 22 11 16 00-0000 for pipe extensions into well. 
. 
. 
 22 14 29 13  Wet-Pit-Mounted, Vertical Sump Pumps (22 14 29) 

. 

. 
 22 14 29 13-0001  Vertical Mounted Sump Pumps (22 14 29 13) 

Note: Supplied with 1750 RPM premium efficient motor with drip cover, float switch assembly, steel support 
mounting plate and 5' column sections. 

. 

. 
 22 14 29 13-0002 EA 1 HP Vertical Mounted Cast Iron Sump Pump, 1-1/2" Discharge, Single Stage, 25 GPM 40' Head ................................ 6,268.71 297.72 

    For Explosion Proof Motor, Add  295.95 
. 

 22 14 29 13-0003 EA 1-1/2 HP Vertical Mounted Cast Iron Sump Pump, 2" Discharge, Single Stage, 75 GPM 40' Head ................................ 6,611.39 360.34 
    For Explosion Proof Motor, Add  329.01 

. 
 22 14 29 13-0004 EA 2 HP Vertical Mounted Cast Iron Sump Pump, 2-1/2" Discharge, Single Stage, 100 GPM 40' Head .............................. 7,546.73 428.11 

    For Explosion Proof Motor, Add  425.03 
. 

 22 14 29 13-0005 EA 3 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 150 GPM 40' Head .................................... 8,025.77 526.66 
    For Explosion Proof Motor, Add  481.71 

. 
 22 14 29 13-0006 EA 5 HP Vertical Mounted Cast Iron Sump Pump, 3" Discharge, Single Stage, 200 GPM 40' Head .................................... 8,469.44 570.80 

    For Explosion Proof Motor, Add  703.67 
. 

 22 14 29 13-0007 EA 10 HP Vertical Mounted Cast Iron Sump Pump, 4" Discharge, Single Stage, 300 GPM 70' Head ................................ 10,040.45 684.76 
    For Explosion Proof Motor, Add  798.12 

. 
 22 14 29 13-0008 EA 15 HP Vertical Mounted Cast Iron Sump Pump, 5" Discharge, Single Stage, 500 GPM 70' Head ................................ 11,780.38 709.11 

    For Explosion Proof Motor, Add  1,308.16 
. 

 22 14 29 13-0009 EA 20 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 800 GPM 70' Head ................................ 14,334.85 904.41 
    For Explosion Proof Motor, Add  1,736.34 

. 
 22 14 29 13-0010 EA 30 HP Vertical Mounted Cast Iron Sump Pump, 6" Discharge, Single Stage, 1,000 GPM 70' Head ............................. 15,457.64 1,054.76 

    For Explosion Proof Motor, Add  2,251.11 
. 

 22 14 29 13-0011 EA 50 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 1,600 GPM 70' Head ............................. 20,793.87 1,266.17 
    For Explosion Proof Motor, Add  2,932.73 

. 
 22 14 29 13-0012 EA 60 HP Vertical Mounted Cast Iron Sump Pump, 8" Discharge, Single Stage, 2,000 GPM 70' Head ............................. 28,907.32 1,406.35 

    For Explosion Proof Motor, Add  4,648.61 

XXXXXXX 
. 
 22 14 29 13-0013  Extra Column Assemblies (22 14 29 13) 

. 

. 
 22 14 29 13-0014 EA 1-1/2" Diameter x 5' Long Extra Column Assembly ......................................................................................................... 1,001.74  

. 
 22 14 29 13-0015 EA 2" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,096.13  

. 
 22 14 29 13-0016 EA 2-1/2" Diameter x 5' Long Extra Column Assembly ......................................................................................................... 1,199.43  

. 
 22 14 29 13-0017 EA 3" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,440.15  

. 
 22 14 29 13-0018 EA 4" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,609.70  

. 
 22 14 29 13-0019 EA 5" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,639.01  

. 
 22 14 29 13-0020 EA 6" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 1,839.96  
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. 
 22 14 29 13-0021 EA 8" Diameter x 5' Long Extra Column Assembly ............................................................................................................... 2,013.34  

XXXXXXX 
. 
 22 14 29 13-0022  Support Plate (22 14 29 13) 

. 

. 
 22 14 29 13-0023 EA 24" Steel Support Plate, Round Or Square ......................................................................................................................... 961.25 41.04 

. 
 22 14 29 13-0024 EA 30" Steel Support Plate, Round Or Square ...................................................................................................................... 1,063.93 46.17 

. 
 22 14 29 13-0025 EA 36" Steel Support Plate, Round Or Square ...................................................................................................................... 1,478.03 61.56 

. 
 22 14 29 13-0026 EA 40" Steel Support Plate, Round Or Square ...................................................................................................................... 2,156.83 71.83 

. 
 22 14 29 13-0027 EA 42" Steel Support Plate, Round Or Square ...................................................................................................................... 2,314.15 74.39 

. 
 22 14 29 13-0028 EA 48" Steel Support Plate, Round Or Square ...................................................................................................................... 2,475.95 76.96 

. 
 22 14 29 13-0029 EA 54" Steel Support Plate, Round Or Square ...................................................................................................................... 3,158.01 92.34 

. 
 22 14 29 13-0030 EA 60" Steel Support Plate, Round Or Square ...................................................................................................................... 4,293.48 102.60 

. 
 22 14 29 13-0031 EA 72" Steel Support Plate, Round Or Square ...................................................................................................................... 5,737.22 128.26 

. 
 22 14 29 13-0032 EA 84" Steel Support Plate, Round Or Square ...................................................................................................................... 6,936.39 141.08 

XXXXXXX 
. 
 22 14 29 16  Submersible Sump Pumps (22 14 29) 

. 

. 
 22 14 29 16-0001  Submersible Sump/Effluent Pumps (22 14 29 16) 

. 

. 
 22 14 29 16-0002  Wet Pit Submersible Pumps, (KSB) Series KRT K (22 14 29 16-0001) 

Note: Includes 33' (10m) of cord with pump. 
. 
. 
 22 14 29 16-0003  4 Pole / 1,750 RPM (22 14 29 16-0002) 

. 

. 
 22 14 29 16-0004 EA To 10 HP, 600 GPM At 32' Head, Wet Pit Submersible Pump ........................................................................................ 8,154.50 358.79 

. 
 22 14 29 16-0005 EA 11-20 HP, 900 GPM At 60' Head, Wet Pit Submersible Pump ........................................................................................ 9,613.35 597.98 

. 
 22 14 29 16-0006 EA 21-36 HP, 1,000 GPM At 105' Head, Wet Pit Submersible Pump ................................................................................. 16,443.24 837.16 

. 
 22 14 29 16-0007 EA 51-83 HP, 2,500GPM At 115' Head, Wet Pit Submersible Pump .................................................................................. 39,461.74 1,076.35 

. 
 22 14 29 16-0008 EA 83-110 HP, 2,600 GPM At 140' Head, Wet Pit Submersible Pump ............................................................................... 42,802.38 1,315.55 

. 
 22 14 29 16-0009 EA 83-110 HP, 3,000 GPM At 100' Head, Wet Pit Submersible Pump ............................................................................... 46,441.29 1,315.55 

. 
 22 14 29 16-0010 EA 83-110 HP, 3,500 GPM At 80' Head, Wet Pit Submersible Pump ................................................................................. 47,320.44 1,315.55 

. 
 22 14 29 16-0011 EA 110-160 HP, 3,000 GPM At 180' Head, Wet Pit Submersible Pump ............................................................................. 55,084.16 1,554.74 

. 
 22 14 29 16-0012 EA 110-160 HP, 3,500 GPM At 140' Head, Wet Pit Submersible Pump ............................................................................. 56,643.20 1,554.74 

. 
 22 14 29 16-0013 EA 110-160 HP, 4,500 GPM At 110' Head, Wet Pit Submersible Pump ............................................................................. 58,597.24 1,554.74 

. 
 22 14 29 16-0014 EA 160-210 HP, 3,800 GPM At 150' Head, Wet Pit Submersible Pump ............................................................................. 62,326.89 1,793.93 

. 
 22 14 29 16-0015 EA 160-210 HP, 5,000 GPM At 130' Head, Wet Pit Submersible Pump ............................................................................. 66,486.66 1,793.93 

XXXXXXX 
. 
 22 14 29 16-0016  6 Pole / 1160 RPM (22 14 29 16-0002) 

. 

. 
 22 14 29 16-0017 EA To 10 HP, 1,100 GPM At 26' Head, Wet Pit Submersible Pump ................................................................................... 11,321.51 358.79 

. 
 22 14 29 16-0018 EA To 10 HP, 1,800 GPM At 16' Head, Wet Pit Submersible Pump ................................................................................... 12,258.33 358.79 

. 
 22 14 29 16-0019 EA 11-24 HP, 1,400 GPM At 47' Head, Wet Pit Submersible Pump ................................................................................... 15,964.86 597.98 

. 
 22 14 29 16-0020 EA 11-24 HP, 2,400 GPM At 30' Head, Wet Pit Submersible Pump ................................................................................... 17,392.81 597.98 

. 
 22 14 29 16-0021 EA 21-50 HP, 2,100 GPM At 75' Head, Wet Pit Submersible Pump ................................................................................... 25,147.28 837.16 

. 
 22 14 29 16-0022 EA 21-50 HP, 2,400 GPM At 60' Head, Wet Pit Submersible Pump ................................................................................... 26,662.63 837.16 

. 
 22 14 29 16-0023 EA 21-50 HP, 3,200 GPM At 50' Head, Wet Pit Submersible Pump ................................................................................... 32,222.38 837.16 

. 
 22 14 29 16-0024 EA 21-50 HP, 5,000 GPM At 29' Head, Wet Pit Submersible Pump ................................................................................... 38,469.02 837.16 

. 
 22 14 29 16-0025 EA 51-80 HP, 2,800 GPM At 80' Head, Wet Pit Submersible Pump ................................................................................... 39,201.32 1,076.35 

. 
 22 14 29 16-0026 EA 51-80 HP, 4,000 GPM At 60' Head, Wet Pit Submersible Pump ................................................................................... 44,810.01 1,076.35 

. 
 22 14 29 16-0027 EA 51-80 HP, 5,500 GPM At 43' Head, Wet Pit Submersible Pump ................................................................................... 45,166.56 1,076.35 

. 
 22 14 29 16-0028 EA 76-112 HP, 2,200 GPM At 105' Head, Wet Pit Submersible Pump ............................................................................... 53,040.99 1,315.55 

. 
 22 14 29 16-0029 EA 76-112 HP, 4,100 GPM At 70' Head, Wet Pit Submersible Pump ................................................................................. 57,060.93 1,315.55 

. 
 22 14 29 16-0030 EA 76-112 HP, 6,500 GPM At 50' Head, Wet Pit Submersible Pump ................................................................................. 65,792.94 1,315.55 

. 
 22 14 29 16-0031 EA 112-143 HP, 2,500 GPM At 120' Head, Wet Pit Submersible Pump ............................................................................. 71,730.21 1,554.74 

. 
 22 14 29 16-0032 EA 112-143 HP, 6,500 GPM At 65' Head, Wet Pit Submersible Pump ............................................................................... 72,252.80 1,554.74 

. 
 22 14 29 16-0033 EA 155-200 HP, 3,000 GPM At 150' Head, Wet Pit Submersible Pump ............................................................................. 88,945.89 1,793.93 

. 
 22 14 29 16-0034 EA 155-200 HP, 6,000 GPM At 110' Head, Wet Pit Submersible Pump ............................................................................. 98,574.52 1,793.93 

. 
 22 14 29 16-0035 EA 201-280 HP, 6,500 GPM At 130' Head, Wet Pit Submersible Pump ........................................................................... 108,159.38 2,033.11 

. 
 22 14 29 16-0036 EA 281-450 HP, 12,000 GPM At 110' Head, Wet Pit Submersible Pump ......................................................................... 154,883.95 2,272.31 

XXXXXXX 
. 
 22 14 29 16-0037  8 Pole / 875 RPM (22 14 29 16-0002) 

. 

. 
 22 14 29 16-0038 EA To 20 HP, 2,300 GPM At 25' Head, Wet Pit Submersible Pump ................................................................................... 10,897.99 597.98 

. 
 22 14 29 16-0039 EA 21-30 HP, 2,500 GPM At 31' Head, Wet Pit Submersible Pump ................................................................................... 12,507.19 837.16 

. 
 22 14 29 16-0040 EA 31-50 HP, 4,700 GPM At 29' Head, Wet Pit Submersible Pump ................................................................................... 17,923.60 1,076.35 

. 
 22 14 29 16-0041 EA 51-117 HP, 6,500 GPM At 45' Head, Wet Pit Submersible Pump ................................................................................. 34,315.06 1,315.55 

. 
 22 14 29 16-0042 EA 118-175 HP, 9,000 GPM At 60' Head, Wet Pit Submersible Pump ............................................................................... 43,393.12 1,554.74 

. 
 22 14 29 16-0043 EA 176-210 HP, 1,4000 GPM At 50' Head, Wet Pit Submersible Pump ............................................................................. 59,161.63 1,793.93 

. 
 22 14 29 16-0044 EA 211-250 HP, 14,000 GPM At 60' Head, Wet Pit Submersible Pump ............................................................................. 63,155.28 2,033.11 

XXXXXXX 
. 
 22 14 29 16-0045  10 Pole / 700 RPM (22 14 29 16-0002) 

. 

. 
 22 14 29 16-0046 EA To 55 HP, 6,500 GPM At 25' Head Wet Pit Submersible Pump .................................................................................... 29,754.48 837.16 

. 
 22 14 29 16-0047 EA 56-76 HP, 7,000 GPM At 36' Head Wet Pit Submersible Pump .................................................................................... 33,837.32 1,076.35 

. 
 22 14 29 16-0048 EA 76-117 HP, 10,000 GPM At 30' Head Wet Pit Submersible Pump ................................................................................ 50,854.49 1,315.55 

. 
 22 14 29 16-0049 EA 118-150 HP, 11,500 GPM At 40' Head Wet Pit Submersible Pump .............................................................................. 59,929.06 1,554.74 

XXXXXXX 
. 
 22 14 29 16-0050  Dry Pit Submersible Pumps, (KSB) Series KRT K-D (22 14 29 16-0001) 

Note: Includes 33' (10m) of cord with pump. 
. 
. 
 22 14 29 16-0051  4 Pole / 1,750 RPM (22 14 29 16-0050) 
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. 

. 
 22 14 29 16-0052 EA To 35 HP, 800 GPM At 90' Head Dry Pit Submersible Pump ........................................................................................ 25,968.75 837.16 

. 
 22 14 29 16-0053 EA To 35 HP, 1,700 GPM At 50' Head Dry Pit Submersible Pump ..................................................................................... 28,677.84 837.16 

. 
 22 14 29 16-0054 EA 36-50 HP, 1,300 GPM At 80' Head Dry Pit Submersible Pump ..................................................................................... 29,682.14 956.76 

. 
 22 14 29 16-0055 EA 36-50 HP, 2,000 GPM At 66' Head Dry Pit Submersible Pump ..................................................................................... 34,362.74 956.76 

. 
 22 14 29 16-0056 EA 51-75 HP, 1,600 GPM At 110' Head Dry Pit Submersible Pump ................................................................................... 51,265.27 1,076.35 

. 
 22 14 29 16-0057 EA 51-75 HP, 2,400 GPM At 80' Head Dry Pit Submersible Pump ..................................................................................... 52,216.07 1,076.35 

. 
 22 14 29 16-0058 EA 76-110 HP, 1,900 GPM At 125' Head Dry Pit Submersible Pump ................................................................................. 56,381.03 1,315.55 

. 
 22 14 29 16-0059 EA 76-110 HP, 2,600 GPM At 110' Head Dry Pit Submersible Pump ................................................................................. 56,604.75 1,315.55 

. 
 22 14 29 16-0060 EA 110-150 HP, 3,000 GPM At 160' Head Dry Pit Submersible Pump ............................................................................... 80,184.31 1,554.74 

. 
 22 14 29 16-0061 EA 110-150 HP, 4,000 GPM At 100' Head Dry Pit Submersible Pump ............................................................................... 92,868.10 1,554.74 

XXXXXXX 
. 
 22 14 29 16-0062  6 Pole / 1160 RPM (22 14 29 16-0050) 

. 

. 
 22 14 29 16-0063 EA To 35 HP, 1,300 GPM At 55' Head Dry Pit Submersible Pump ..................................................................................... 32,428.62 837.16 

. 
 22 14 29 16-0064 EA To 35 HP, 1,800 GPM At 45' Head Dry Pit Submersible Pump ..................................................................................... 35,550.19 837.16 

. 
 22 14 29 16-0065 EA To 35 HP, 2,800 GPM At 35' Head Dry Pit Submersible Pump ..................................................................................... 43,904.67 837.16 

. 
 22 14 29 16-0066 EA 36-50 HP, 2,000 GPM At 55' Head Dry Pit Submersible Pump ..................................................................................... 47,829.54 956.76 

. 
 22 14 29 16-0067 EA 36-50 HP, 3,200 GPM At 50' Head Dry Pit Submersible Pump ..................................................................................... 54,866.19 956.76 

. 
 22 14 29 16-0068 EA 51-75 HP, 2,500 GPM At 88' Head Dry Pit Submersible Pump ..................................................................................... 60,350.33 1,076.35 

. 
 22 14 29 16-0069 EA 51-75 HP, 5,500 GPM At 45' Head Dry Pit Submersible Pump ..................................................................................... 73,745.47 1,076.35 

. 
 22 14 29 16-0070 EA 76-112 HP, 3,100 GPM At 100' Head Dry Pit Submersible Pump ................................................................................. 83,180.05 1,315.55 

. 
 22 14 29 16-0071 EA 76-112 HP, 8,400 GPM At 55' Head Dry Pit Submersible Pump ................................................................................... 91,581.73 1,315.55 

. 
 22 14 29 16-0072 EA 112-154 HP, 3,300 GPM At 130' Head Dry Pit Submersible Pump ............................................................................. 112,029.23 1,554.74 

. 
 22 14 29 16-0073 EA 112-154 HP, 5,000 GPM At 80' Head Dry Pit Submersible Pump ............................................................................... 135,477.72 1,554.74 

. 
 22 14 29 16-0074 EA 154-200 HP, 3,700 GPM At 140' Head Dry Pit Submersible Pump ............................................................................. 139,974.66 1,793.93 

. 
 22 14 29 16-0075 EA 154-200 HP, 5,700 GPM At 100' Head Dry Pit Submersible Pump ............................................................................. 143,994.60 1,793.93 

. 
 22 14 29 16-0076 EA 201-300 HP, 6,500 GPM At 130' Head Dry Pit Submersible Pump ............................................................................. 211,851.11 2,033.11 

XXXXXXX 
. 
 22 14 29 16-0077  8 Pole / 875 RPM (22 14 29 16-0050) 

. 

. 
 22 14 29 16-0078 EA To 35 HP, 2,000 GPM At 45' Head, Dry Pit Submersible Pump .................................................................................... 46,444.23 837.16 

. 
 22 14 29 16-0079 EA To 35 HP, 2,400 GPM At 32' Head, Dry Pit Submersible Pump .................................................................................... 58,526.77 837.16 

. 
 22 14 29 16-0080 EA 36-50 HP, 4,600 GPM At 30' Head, Dry Pit Submersible Pump .................................................................................... 65,604.67 956.76 

. 
 22 14 29 16-0081 EA 51-75 HP, 4,250 GPM At 51' Head, Dry Pit Submersible Pump .................................................................................... 81,549.40 1,076.35 

. 
 22 14 29 16-0082 EA 76-110 HP, 4,600 GPM At 70' Head, Dry Pit Submersible Pump ................................................................................ 103,110.21 1,315.55 

. 
 22 14 29 16-0083 EA 76-110 HP, 8,500 GPM At 40' Head, Dry Pit Submersible Pump ................................................................................ 109,989.56 1,315.55 

. 
 22 14 29 16-0084 EA 110-154 HP, 5,000 GPM At 75' Head, Dry Pit Submersible Pump .............................................................................. 121,275.09 1,554.74 

. 
 22 14 29 16-0085 EA 110-154 HP, 9,000 GPM At 55' Head, Dry Pit Submersible Pump .............................................................................. 135,538.89 1,554.74 

. 
 22 14 29 16-0086 EA 110-154 HP, 12,000 GPM At 32' Head, Dry Pit Submersible Pump ............................................................................ 176,411.19 1,554.74 

. 
 22 14 29 16-0087 EA 154-214 HP, 13,000 GPM At 50' Head, Dry Pit Submersible Pump ............................................................................ 231,510.44 1,793.93 

. 
 22 14 29 16-0088 EA 215-244 HP, 14,000 GPM At 55' Head, Dry Pit Submersible Pump ............................................................................ 251,195.84 2,033.11 

XXXXXXX 
. 
 22 14 29 16-0089  10 Pole / 700 RPM (22 14 29 16-0050) 

. 

. 
 22 14 29 16-0090 EA To 55 HP, 3,600 GPM At 40' Head Dry Pit Submersible Pump ..................................................................................... 98,881.03 956.76 

. 
 22 14 29 16-0091 EA To 55 HP, 6,250 GPM At 28' Head Dry Pit Submersible Pump ................................................................................... 105,533.16 956.76 

. 
 22 14 29 16-0092 EA 56-75 HP, 4,000 GPM At 47' Head Dry Pit Submersible Pump ................................................................................... 110,387.23 1,076.35 

. 
 22 14 29 16-0093 EA 55-82 HP, 9,000 GPM At 37' Head Dry Pit Submersible Pump ................................................................................... 115,002.29 1,076.35 

. 
 22 14 29 16-0094 EA 76-110 HP, 10,500 GPM At 30' Head Dry Pit Submersible Pump ............................................................................... 172,819.47 1,315.55 

. 
 22 14 29 16-0095 EA 110-154 HP, 11,500 GPM At 40' Head Dry Pit Submersible Pump ............................................................................. 190,197.84 1,554.74 

. 
 22 14 29 16-0096 EA 154-214 HP, 13,000 GPM At 55' Head Dry Pit Submersible Pump ............................................................................. 244,921.31 1,793.93 

XXXXXXX 
. 
 22 14 29 16-0097  Submersible Sump Pump, Ebara (22 14 29 16-0001) 

. 

. 
 22 14 29 16-0098  Submersible Sump Pump, 2", 3", 4" Ebara Model DSU (22 14 29 16-0097) 

. 

. 
 22 14 29 16-0099 EA 3 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSU62.2 ................................................................... 3,570.11 246.25 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  274.55 

. 
 22 14 29 16-0100 EA 5 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSU63.7 ................................................................... 4,059.13 328.34 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  274.55 

. 
 22 14 29 16-0101 EA 3 HP Submersible Sump Pump, 3" Discharge, 3 Phase, Ebara 80DSU62.2 ................................................................... 3,771.28 246.25 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  381.65 

. 
 22 14 29 16-0102 EA 5 HP Submersible Sump Pump, 3" Discharge, 3 Phase, Ebara 80DSU63.7 ................................................................... 4,150.47 328.34 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  381.65 

. 
 22 14 29 16-0103 EA 7.5 HP Submersible Sump Pump, 4" Discharge, 3 Phase, Ebara 100DSU65.5 .............................................................. 5,562.69 410.42 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  754.80 

. 
 22 14 29 16-0104 EA 10 HP Submersible Sump Pump, 4" Discharge, 3 Phase, Ebara 100DSU67.5 ............................................................... 6,247.46 492.51 

    For 20' Stainless Steel Chain, Add  423.30 
    For Guide Rail System, Add  754.80 

XXXXXXX 
. 
 22 14 29 16-0105  Submersible Sump Pump, 2", 3", Ebara Model DSHU, Rated 176 Degrees 

F (22 14 29 16-0097) 
. 
. 

 22 14 29 16-0106 EA 1/2 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSHU6.4 ............................................................... 1,593.83 82.08 
    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  220.15 
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. 
 22 14 29 16-0107 EA 1 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSHU6.75 ................................................................ 1,769.28 123.13 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  220.15 

. 
 22 14 29 16-0108 EA 2 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSHU61.5 ................................................................ 2,618.24 205.21 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  220.15 

. 
 22 14 29 16-0109 EA 3 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSHU62.2 ................................................................ 4,312.81 246.25 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  274.55 

. 
 22 14 29 16-0110 EA 5 HP Submersible Sump Pump, 2" Discharge, 3 Phase, Ebara 50DSHU63.7 ................................................................ 4,598.48 328.34 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  274.55 

. 
 22 14 29 16-0111 EA 3 HP Submersible Sump Pump, 3" Discharge, 3 Phase, Ebara 80DSHU62.2 ................................................................ 4,637.94 246.25 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  381.65 

. 
 22 14 29 16-0112 EA 5 HP Submersible Sump Pump, 3" Discharge, 3 Phase, Ebara 80DSHU63.5 ................................................................ 5,024.75 328.34 

    For 20' Stainless Steel Chain, Add  284.75 
    For Guide Rail System, Add  381.65 

XXXXXXX 
. 
 22 14 29 16-0113  Submersible Sump Pump With Vortex Impeller (22 14 29 16) 

. 

. 
 22 14 29 16-0114  Submersible Sump Pump With Cast Iron Vortex Impeller (22 14 29 16-0113) 

. 

. 
 22 14 29 16-0115 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 509.33 66.86 
. 

 22 14 29 16-0116 EA 1/3 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 567.38 66.86 

. 
 22 14 29 16-0117 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-

Coated Cast Steel Housing And Impeller .......................................................................................................................... 906.43 70.75 
. 

 22 14 29 16-0118 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded Discharge, Epoxy-
Coated Cast Steel Housing And Impeller .......................................................................................................................... 998.29 70.75 

XXXXXXX 
. 
 22 14 29 16-0119  Submersible Sump Pump With Bronze Vortex Impeller (22 14 29 16-0113) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0120 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 
Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,546.93 70.75 

. 
 22 14 29 16-0121 EA 1/2 HP Automatic Submersible Sump Pump, 115 Volt Or 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 1,685.36 70.75 
. 

 22 14 29 16-0122 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,768.89 77.99 

. 
 22 14 29 16-0123 EA 1 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,916.89 77.99 
. 

 22 14 29 16-0124 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 1,969.45 89.13 

. 
 22 14 29 16-0125 EA 1-1/2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged 

Discharge, Epoxy-Coated Cast Steel Housing And Bronze Impeller .............................................................................. 2,114.90 89.13 
. 

 22 14 29 16-0126 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 
Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 2,112.26 105.85 

. 
 22 14 29 16-0127 EA 2 HP Automatic Submersible Sump Pump, 230 Volt, 1 Phase, 1-1/2" Threaded or 2" To 3" Flanged Discharge, 

Epoxy-Coated Cast Steel Housing And Bronze Impeller ................................................................................................ 2,238.58 105.85 

XXXXXXX 
. 
 22 14 29 16-0128  Submersible Sump Pump With Semi-Open Impeller (22 14 29 16) 

Note: Includes 20' of cord with pump. 
. 
. 

 22 14 29 16-0129 EA 1/3 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,230.34 66.86 

. 
 22 14 29 16-0130 EA 1/3 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,271.04 66.86 
. 

 22 14 29 16-0131 EA 1/2 HP Manual Submersible Sump Pump, 115 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,591.34 70.75 

. 
 22 14 29 16-0132 EA 1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,619.94 70.75 
. 

 22 14 29 16-0133 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 1,946.83 74.65 

. 
 22 14 29 16-0134 EA 3/4 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 1,946.83 74.65 
. 

 22 14 29 16-0135 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,059.20 77.99 

. 
 22 14 29 16-0136 EA 1 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,059.20 77.99 
. 

 22 14 29 16-0137 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,350.06 89.13 

. 
 22 14 29 16-0138 EA 1-1/2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,350.06 89.13 
. 

 22 14 29 16-0139 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 1 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 
Housing And Semi-Open Impeller .................................................................................................................................. 2,733.49 105.85 

. 
 22 14 29 16-0140 EA 2 HP Manual Submersible Sump Pump, 230 Volt, 3 Phase, 2" Threaded Discharge, Epoxy-Coated Cast Iron 

Housing And Semi-Open Impeller .................................................................................................................................. 2,683.98 105.85 

XXXXXXX 
. 
 22 14 29 19  Sump-Pump Basins and Pits (22 14 29) 

See CSI section 22 13 29 33-0000 for basins and pits. 
. 

NOT FOR BID



22
 22 Plumbing 

22 10 Plumbing Piping 
22 15 General Service Compressed-Air Systems 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 190  San Bernardino County 

. 
 22 15  General Service Compressed-Air Systems (22 10) 

. 

. 
 22 15 13  General Service Compressed-Air Piping (22 15) 

See CSI section 22 11 16 00-0013 for threaded galvanized steel pipe, 23 21 13 23-0001 for threaded black steel pipe. 
. 
. 
 22 15 13 00-0001  Quick Disconnect, Air-Service (22 15 13) 

. 

. 
 22 15 13 00-0002  Combination Steel And Brass (22 15 13 00-0001) 

. 

. 
 22 15 13 00-0003 EA 1/2" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 54.05 15.60 

. 
 22 15 13 00-0004 EA 3/4" Combination Steel And Brass Disconnect Valve, Single Seated With Arm Ball And Bracket ........................................ 60.34 18.94 

XXXXXXX 
. 
 22 15 13 00-0005  Refrigerated Air Dryers With Ambient Air Filters (22 15 13) 

Note: 120 Voltage, 1 Phase 
. 
. 

 22 15 13 00-0006 EA  3 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 794.65 88.88 
. 

 22 15 13 00-0007 EA  5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .................................................................................... 911.38 91.36 
. 

 22 15 13 00-0008 EA  7.5 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters .............................................................................. 1,077.22 93.83 
. 

 22 15 13 00-0009 EA  10 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,214.28 98.76 
. 

 22 15 13 00-0010 EA  15 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,586.30 111.11 
. 

 22 15 13 00-0011 EA 20 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 1,793.49 126.42 
. 

 22 15 13 00-0012 EA 25 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,011.51 143.21 
. 

 22 15 13 00-0013 EA 30 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,366.34 160.49 
. 

 22 15 13 00-0014 EA 40 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 2,742.64 187.65 
. 

 22 15 13 00-0015 EA 50 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,093.50 200.49 
. 

 22 15 13 00-0016 EA 60 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 3,638.75 222.21 
. 

 22 15 13 00-0017 EA 75 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 4,188.04 246.90 
    For 230 Voltage, Add  1,108.27 

. 
 22 15 13 00-0018 EA 85 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................... 4,525.50 271.60 

    For 230 Voltage, Add  1,194.69 
. 

 22 15 13 00-0019 EA 100 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 4,871.56 301.23 
    For 230 Voltage, Add  1,281.12 

. 
 22 15 13 00-0020 EA 125 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,268.21 320.98 

    For 230 Voltage, Add  1,387.88 
. 

 22 15 13 00-0021 EA 175 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 5,572.51 333.33 
    For 230 Voltage, Add  1,471.76 

. 
 22 15 13 00-0022 EA 200 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ............................................................................. 9,715.07 345.67 

    For 230 Voltage, Add  2,707.12 
. 

 22 15 13 00-0023 EA 250 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 10,443.02 358.02 
    For 230 Voltage, Add  2,918.10 

. 
 22 15 13 00-0024 EA 300 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 11,150.65 370.36 

    For 230 Voltage, Add  3,122.98 
. 

 22 15 13 00-0025 EA 400 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 13,258.97 395.05 
    For 230 Voltage, Add  3,740.66 

. 
 22 15 13 00-0026 EA 500 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 15,027.39 493.81 

    For 230 Voltage, Add  4,211.93 
. 

 22 15 13 00-0027 EA 600 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 21,401.73 592.57 
    For 230 Voltage, Add  6,064.97 

. 
 22 15 13 00-0028 EA 800 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................... 29,089.39 691.33 

    For 230 Voltage, Add  8,312.01 
. 

 22 15 13 00-0029 EA 1,000 SCFM Capacity Refrigerated Air Dryers With Ambient Air Filters ........................................................................ 32,565.96 790.10 
    For 230 Voltage, Add  9,295.73 

XXXXXXX 
. 
 22 15 13 00-0030  Oil And Water Separator For Air Compressor (22 15 13) 

. 

. 
 22 15 13 00-0031 EA 0-60 SCFM Oil/Water Separator ......................................................................................................................................... 722.08 35.67 

. 
 22 15 13 00-0032 EA 85 SCFM Oil/Water Separator ............................................................................................................................................ 968.18 41.79 

. 
 22 15 13 00-0033 EA 190 SCFM Oil/Water Separator ....................................................................................................................................... 1,131.84 47.38 

. 
 22 15 13 00-0034 EA 245 SCFM Oil/Water Separator ....................................................................................................................................... 1,421.40 55.73 

. 
 22 15 13 00-0035 EA 320 SCFM Oil/Water Separator ....................................................................................................................................... 1,689.40 66.88 

. 
 22 15 13 00-0036 EA 700 SCFM Oil/Water Separator ....................................................................................................................................... 3,405.21 139.33 

XXXXXXX 
. 
 22 15 13 00-0037  Heavy Duty Industrial Pressure Regulator (22 15 13) 

. 

. 
 22 15 13 00-0038 EA 3/8" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 121.96 29.62 

. 
 22 15 13 00-0039 EA 1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 170.52 39.50 

. 
 22 15 13 00-0040 EA 3/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ......................................................................................... 293.30 49.38 

. 
 22 15 13 00-0041 EA 1" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ............................................................................................ 366.40 74.07 

. 
 22 15 13 00-0042 EA 1-1/4" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 514.02 86.42 

. 
 22 15 13 00-0043 EA 1-1/2" Pressure Regulator, Max 300 PSI Input, 2-125 PSI Output ...................................................................................... 538.71 98.76 

XXXXXXX 
. 
 22 15 13 00-0044  Combination Air System; Filter Regulator Lubricator (22 15 13) 

. 

. 
 22 15 13 00-0045 EA 3/8" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter................................................................. 465.85 88.88 

. 
 22 15 13 00-0046 EA 1/2" Filter Regulator Lubricator, Max 150 PSI Input, 150 CFM, 40 Micron Filter................................................................. 575.93 118.52 

XXXXXXX 
. 
 22 15 13 00-0047  Heatless Desiccant Air Dryers (22 15 13) 

. 

. 
 22 15 13 00-0048 EA 5 SCFM Heatless Desiccant Air Dryer ............................................................................................................................. 2,792.04 88.88 

. 
 22 15 13 00-0049 EA 10 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,357.95 98.76 

. 
 22 15 13 00-0050 EA 15 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,389.57 108.64 

. 
 22 15 13 00-0051 EA 20 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 3,871.71 123.45 
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. 
 22 15 13 00-0052 EA 30 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,336.03 148.14 

. 
 22 15 13 00-0053 EA 50 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 5,263.64 197.52 

. 
 22 15 13 00-0054 EA 85 SCFM Heatless Desiccant Air Dryer ........................................................................................................................... 7,072.25 246.90 

. 
 22 15 13 00-0055 EA 100 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 7,501.12 296.29 

. 
 22 15 13 00-0056 EA 125 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 8,586.81 345.67 

. 
 22 15 13 00-0057 EA 175 SCFM Heatless Desiccant Air Dryer ......................................................................................................................... 9,860.45 395.05 

. 
 22 15 13 00-0058 EA 200 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 10,593.84 444.43 

. 
 22 15 13 00-0059 EA 300 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 12,959.98 493.81 

. 
 22 15 13 00-0060 EA 400 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 14,391.17 592.57 

. 
 22 15 13 00-0061 EA 500 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 16,632.39 691.33 

. 
 22 15 13 00-0062 EA 600 SCFM Heatless Desiccant Air Dryer ....................................................................................................................... 19,192.18 790.10 

XXXXXXX 
. 
 22 15 13 00-0063  Air Cooled Aftercoolers (22 15 13) 

. 

. 
 22 15 13 00-0064 EA 20 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 699.64 61.73 

. 
 22 15 13 00-0065 EA 35 SCFM Air-Cooled Aftercooler ........................................................................................................................................ 946.30 74.07 

. 
 22 15 13 00-0066 EA 43 SCFM Air-Cooled Aftercooler ..................................................................................................................................... 1,038.77 86.42 

. 
 22 15 13 00-0067 EA 70 SCFM Air-Cooled Aftercooler ..................................................................................................................................... 1,270.20 98.76 

. 
 22 15 13 00-0068 EA 125 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,772.77 111.11 

. 
 22 15 13 00-0069 EA 185 SCFM Air-Cooled Aftercooler ................................................................................................................................... 1,990.64 123.45 

. 
 22 15 13 00-0070 EA 260 SCFM Air-Cooled Aftercooler ................................................................................................................................... 3,865.80 148.14 

. 
 22 15 13 00-0071 EA 365 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,039.22 172.83 

. 
 22 15 13 00-0072 EA 560 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,211.29 197.52 

. 
 22 15 13 00-0073 EA 650 SCFM Air-Cooled Aftercooler ................................................................................................................................... 4,939.86 222.21 

. 
 22 15 13 00-0074 EA 750 SCFM Air-Cooled Aftercooler ................................................................................................................................... 5,400.02 246.90 

. 
 22 15 13 00-0075 EA 900 SCFM Air-Cooled Aftercooler ................................................................................................................................... 6,193.66 271.60 

. 
 22 15 13 00-0076 EA 1,100 SCFM Air-Cooled Aftercooler ................................................................................................................................ 7,957.98 296.29 

. 
 22 15 13 00-0077 EA 1,460 SCFM Air-Cooled Aftercooler ................................................................................................................................ 9,104.78 320.98 

. 
 22 15 13 00-0078 EA 1,800 SCFM Air-Cooled Aftercooler ................................................................................................................................ 9,399.88 345.67 

. 
 22 15 13 00-0079 EA 2,500 SCFM Air-Cooled Aftercooler .............................................................................................................................. 10,079.66 370.36 

XXXXXXX 
. 
 22 15 13 00-0080  Compressed Air Coalescing Filters (22 15 13) 

. 

. 
 22 15 13 00-0081  1.0 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0080) 

. 

. 
 22 15 13 00-0082 EA 10 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 241.92 36.22 

. 
 22 15 13 00-0083 EA 20 SCFM, 3/8", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 289.37 36.22 

. 
 22 15 13 00-0084 EA 50 SCFM, 1/2", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 315.76 41.79 

. 
 22 15 13 00-0085 EA 75 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................. 363.61 47.93 

. 
 22 15 13 00-0086 EA 100 SCFM, 3/4", Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................... 424.47 52.95 

. 
 22 15 13 00-0087 EA 140 SCFM, 1", Coalescing Filter, 1.0 Micron Filter Rating .................................................................................................. 480.66 64.09 

. 
 22 15 13 00-0088 EA 175 SCFM, 1-1/4" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 520.77 69.66 

. 
 22 15 13 00-0089 EA 250 SCFM, 1-1/2" Coalescing Filter, 1.0 Micron Filter Rating ............................................................................................. 628.13 83.60 

. 
 22 15 13 00-0090 EA 280 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 805.87 111.47 

. 
 22 15 13 00-0091 EA 350 SCFM, 2" Coalescing Filter, 1.0 Micron Filter Rating ................................................................................................... 921.86 125.39 

XXXXXXX 
. 
 22 15 13 00-0092  0.01 Micron Filter Rated Compressed Air Coalescing Filters (22 15 13 00-0080) 

. 

. 
 22 15 13 00-0093 EA 16 SCFM, 3/8" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 296.15 36.22 

. 
 22 15 13 00-0094 EA 30 SCFM, 1/2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 320.82 41.79 

. 
 22 15 13 00-0095 EA 60 SCFM, 3/4" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................ 368.35 47.93 

. 
 22 15 13 00-0096 EA 100 SCFM, 1" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 433.97 47.38 

. 
 22 15 13 00-0097 EA 140 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 491.50 64.09 

. 
 22 15 13 00-0098 EA 180 SCFM, 1-1/4" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 557.90 69.66 

. 
 22 15 13 00-0099 EA 250 SCFM, 1-1/2" Coalescing Filter, 0.01 Micron Filter Rating ........................................................................................... 640.33 83.60 

. 
 22 15 13 00-0100 EA 280 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 826.21 111.47 

. 
 22 15 13 00-0101 EA 350 SCFM, 2" Coalescing Filter, 0.01 Micron Filter Rating ................................................................................................. 948.98 125.39 

XXXXXXX 
. 
 22 15 13 00-0102  Compressed Air Storage Tanks (22 15 13) 

. 

. 
 22 15 13 00-0103  Horizontal Compressed Air Storage Tanks (22 15 13 00-0102) 

. 

. 
 22 15 13 00-0104 EA 12 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 395.26 79.01 

. 
 22 15 13 00-0105 EA 15 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 730.03 86.42 

. 
 22 15 13 00-0106 EA 20 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 773.74 90.86 

. 
 22 15 13 00-0107 EA 30 Gallon Horizontal Compressed Air Storage Tank, ASME .............................................................................................. 883.92 98.76 

. 
 22 15 13 00-0108 EA 60 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,152.26 133.33 

. 
 22 15 13 00-0109 EA 80 Gallon Horizontal Compressed Air Storage Tank, ASME ........................................................................................... 1,395.71 148.14 

. 
 22 15 13 00-0110 EA 120 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 2,111.65 172.83 

. 
 22 15 13 00-0111 EA 200 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,170.95 197.52 

. 
 22 15 13 00-0112 EA 240 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 3,539.04 209.87 

. 
 22 15 13 00-0113 EA 325 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 5,145.80 222.21 

. 
 22 15 13 00-0114 EA 400 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 6,791.86 259.26 

. 
 22 15 13 00-0115 EA 660 Gallon Horizontal Compressed Air Storage Tank, ASME ......................................................................................... 9,793.65 308.64 

XXXXXXX 
. 
 22 15 13 00-0116  Vertical Compressed Air Storage Tanks (22 15 13 00-0102) 

. 

. 
 22 15 13 00-0117 EA 10 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 680.40 79.01 

. 
 22 15 13 00-0118 EA 15 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 712.62 86.42 

. 
 22 15 13 00-0119 EA 20 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 773.74 90.86 

. 
 22 15 13 00-0120 EA 30 Gallon Vertical Compressed Air Storage Tank, ASME .................................................................................................. 918.40 98.76 
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. 
 22 15 13 00-0121 EA 60 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................... 1,255.69 133.33 

. 
 22 15 13 00-0122 EA 80 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................... 1,445.51 148.14 

. 
 22 15 13 00-0123 EA 120 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,003.34 172.83 

. 
 22 15 13 00-0124 EA 200 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 2,947.72 197.52 

. 
 22 15 13 00-0125 EA 240 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 3,254.50 209.87 

. 
 22 15 13 00-0126 EA 325 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 4,449.31 222.21 

. 
 22 15 13 00-0127 EA 400 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 5,710.91 259.26 

. 
 22 15 13 00-0128 EA 500 Gallon Vertical Compressed Air Storage Tank, ASME ............................................................................................. 7,466.71 283.95 

. 
 22 15 13 00-0129 EA 660 Gallon Vertical Compressed Air Storage Tank, ASME ........................................................................................... 12,465.04 320.98 

XXXXXXX 
. 
 22 15 19  General Service Packaged Air Compressors and Receivers (22 15) 

Note: Includes V-belt drive, receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or air 
dryer. 

. 

. 
 22 15 19 13  General Service Packaged Reciprocating Air Compressors (22 15 19) 

. 

. 
 22 15 19 13-0001  Single Stage Compressor (22 15 19 13) 

Note: Includes receiver, reciprocating air cooled, 140 PSIG working pressure, splash lubricated, tank mounted. 
. 
. 

 22 15 19 13-0002 EA 1/2 HP 1-Stage Air Compressor, 1.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 2,937.91 350.41 
. 

 22 15 19 13-0003 EA 3/4 HP 1-Stage Air Compressor, 2.0 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............ 3,066.45 404.43 
. 

 22 15 19 13-0004 EA 1 HP 1-Stage Air Compressor, 2.5 ACFM Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ............... 3,497.99 477.62 
. 

 22 15 19 13-0005 EA 2 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 3,986.53 527.00 
. 

 22 15 19 13-0006 EA 3 HP 1-Stage Air Compressor, Air Cooled With 30 Gallon Receiver, 140 PSIG Working Pressure ................................ 4,883.53 556.63 
. 

 22 15 19 13-0007 EA 3 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 5,219.36 576.38 
. 

 22 15 19 13-0008 EA 5 HP 1-Stage Air Compressor, Air Cooled With 60 Gallon Receiver, 140 PSIG Working Pressure ................................ 5,860.15 658.74 
. 

 22 15 19 13-0009 EA 5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ................................ 6,286.26 698.26 
. 

 22 15 19 13-0010 EA 7.5 HP 1-Stage Air Compressor, Air Cooled With 80 Gallon Receiver, 140 PSIG Working Pressure ............................. 7,546.21 790.50 

XXXXXXX 
. 
 22 15 19 13-0011  Two Stage Compressor (22 15 19 13) 

Note: With receiver, reciprocating air cooled, discharge pressure 80-200 PSIG, receiver capacity as noted, splash 
lubricated, tank mounted. 

. 

. 
 22 15 19 13-0012 EA 1-1/2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 5.0 ACFM, 80-200 PSIG Discharge Pressure .......................... 5,621.82 615.88 

. 
 22 15 19 13-0013 EA 2 HP 2-Stage Air Compressor, 60 Gallon Receiver, 7.0 ACFM, 80-200 PSIG Discharge Pressure ................................ 6,030.11 724.62 

. 
 22 15 19 13-0014 EA 3 HP 2-Stage Air Compressor, 60 Gallon Receiver, 12 ACFM, 80-200 PSIG Discharge Pressure ................................. 6,300.36 790.50 

. 
 22 15 19 13-0015 EA 5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 15 ACFM, 80-200 PSIG Discharge Pressure ................................. 7,181.59 1,053.99 

. 
 22 15 19 13-0016 EA 5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 16.5 ACFM, 80-200 PSI Max Discharge Pressure ....................... 7,749.08 1,053.99 

. 
 22 15 19 13-0017 EA 7.5 HP 2-Stage Air Compressor, 80 Gallon Receiver, 19.8 ACFM, 80-200 PSIG Discharge Pressure ........................... 8,304.77 1,317.50 

. 
 22 15 19 13-0018 EA 7.5 HP 2-Stage Air Compressor, 120 Gallon Receiver, 25.6 ACFM, 80-200 PSI Max Discharge Pressure .................... 8,819.47 1,317.50 

. 
 22 15 19 13-0019 EA 10 HP 2-Stage Air Compressor, 80 Gallon Receiver, 35.0 ACFM, 80-200 PSI Max Discharge Pressure ..................... 11,311.39 1,629.58 

. 
 22 15 19 13-0020 EA 10 HP 2-Stage Air Compressor, 120 Gallon Receiver, 38 ACFM, 80-200 PSIG Discharge Pressure ........................... 12,131.65 1,678.96 

. 
 22 15 19 13-0021 EA 15 HP 2-Stage Air Compressor, 120 Gallon Receiver, 50 ACFM, 80-200 PSIG Discharge Pressure ........................... 13,106.57 1,962.21 

. 
 22 15 19 13-0022 EA 20 HP 2-Stage Air Compressor, 120 Gallon Receiver, 70 ACFM, 80-200 PSIG Discharge Pressure ........................... 19,819.11 2,221.18 

. 
 22 15 19 13-0023 EA 25 HP 2-Stage Air Compressor, 120 Gallon Receiver, 84.4 ACFM, 175 PSI Max Discharge Pressure ........................ 21,279.54 2,509.85 

. 
 22 15 19 13-0024 EA 30 HP 2-Stage Air Compressor, 120 Gallon Receiver, 97.2 ACFM, 175 PSI Max Discharge Pressure ........................ 23,720.65 2,773.94 

. 
 22 15 19 13-0025 EA 30 HP 2-Stage Air Compressor, 250 Gallon Receiver, 101 ACFM, 175 PSI Max Discharge Pressure ......................... 25,803.45 3,040.11 

XXXXXXX 
. 
 22 15 19 19  General Service Packaged Rotary-Screw Air Compressors (22 15 19) 

. 

. 
 22 15 19 19-0001  Rotary Screw Air Compressor, Base Mounted Without Receiver (22 15 19 19) 

Note: Oil flooded. 
. 
. 

 22 15 19 19-0002 EA 3 HP, 8.5 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated ........ 9,620.32 889.49 
. 

 22 15 19 19-0003 EA 5 HP, 16.6 SCFM, Rotary Screw Air Compressor With Enclosure, 150 PSIG Max Discharge Pressure, Lubricated .... 10,712.87 1,185.99 
. 

 22 15 19 19-0004 EA 7.5 HP, 27 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 13,740.16 1,486.95 
. 

 22 15 19 19-0005 EA 10 HP, 37 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 15,868.59 1,894.91 
. 

 22 15 19 19-0006 EA 15 HP, 56 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 18,154.16 2,229.30 
. 

 22 15 19 19-0007 EA 20 HP, 79 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ..... 22,049.85 2,507.97 
. 

 22 15 19 19-0008 EA 25 HP, 114 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 24,158.59 2,786.63 
. 

 22 15 19 19-0009 EA 30 HP, 137 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 29,088.99 3,121.02 
. 

 22 15 19 19-0010 EA 40 HP, 183 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 31,986.30 3,343.95 
. 

 22 15 19 19-0011 EA 50 HP, 214 SCFM, Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated ... 35,924.01 3,603.67 
. 

 22 15 19 19-0012 EA 60 HP, 256 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 46,811.49 3,901.29 
. 

 22 15 19 19-0013 EA 75 HP, 320 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, Lubricated .... 51,965.58 4,124.21 
. 

 22 15 19 19-0014 EA 100 HP, 494 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 83,676.96 4,458.61 

. 
 22 15 19 19-0015 EA 125 HP, 592 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 104,489.61 4,820.87 
. 

 22 15 19 19-0016 EA 150 HP, 695 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 121,430.47 5,188.70 

. 
 22 15 19 19-0017 EA 220 HP, 996 SCFM Rotary Screw Air Compressor With Enclosure, 100 PSIG Max Discharge Pressure, 

Lubricated ................................................................................................................................................................... 158,152.40 5,573.26 
. 

 22 15 19 19-0018 EA 250 HP, 1,000 SCFM Rotary Screw Air Compressor With Enclosure, 125 PSIG Max Discharge Pressure, 
Lubricated ................................................................................................................................................................... 179,735.10 5,929.95 

XXXXXXX 
. 
 22 15 19 19-0019  Rotary Screw Air Compressor, Base Mounted With Receiver (22 15 19 19) 

Note: Includes receiver, motor, starter mounted and wired. Excludes piping, pressure reducing valve station, or 
air dryer. 

. 

. 
 22 15 19 19-0020 EA 5 HP, 18.5 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 11,998.30 1,185.99 
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. 
 22 15 19 19-0021 EA 5 HP, 18.5 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 150 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 12,758.48 1,185.99 
. 

 22 15 19 19-0022 EA 7.5 HP, 28 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 14,344.60 1,486.95 

. 
 22 15 19 19-0023 EA 7.5 HP, 28 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 15,176.05 1,486.95 
. 

 22 15 19 19-0024 EA 10 HP, 38 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 16,201.17 1,894.91 

. 
 22 15 19 19-0025 EA 10 HP, 38 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 17,080.12 1,894.91 
. 

 22 15 19 19-0026 EA 15 HP, 55 SCFM, 80 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 18,428.67 2,229.30 

. 
 22 15 19 19-0027 EA 15 HP, 55 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 19,378.89 2,229.30 
. 

 22 15 19 19-0028 EA 20 HP, 75 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 32,058.83 2,507.97 

. 
 22 15 19 19-0029 EA 25 HP, 102 SCFM, 120 gallon receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 

Lubricated ..................................................................................................................................................................... 34,523.90 2,786.63 
. 

 22 15 19 19-0030 EA 30 HP, 125 SCFM, 120 Gallon Receiver, Rotary Screw Air Compressor, 125 PSIG Max Discharge Pressure, 
Lubricated ..................................................................................................................................................................... 36,751.45 3,121.02 

XXXXXXX 
. 
 22 30  Plumbing Equipment (22) 

. 

. 
 22 31  Domestic Water Softeners (22 30) 

. 

. 
 22 31 13  Residential Domestic Water Softeners (22 31) 

See CSI section 11 30 13 13-0104 for residential water softener. 
. 
. 
 22 31 16  Commercial Domestic Water Softeners (22 31) 

. 

. 
 22 31 16 00-0001  Commercial Water Softeners (Watts Pure Water) (22 31 16) 

. 

. 
 22 31 16 00-0002  Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 

. 

. 
 22 31 16 00-0003  1" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0004 EA 30,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111A11) ................................................................................................................................................... 5,103.80 282.17 
. 

 22 31 16 00-0005 EA 45,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111B11) ................................................................................................................................................... 5,334.80 294.99 

. 
 22 31 16 00-0006 EA 60,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111C11) ................................................................................................................................................... 5,764.50 307.81 
. 

 22 31 16 00-0007 EA 90,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS10111D11) ................................................................................................................................................... 6,655.65 320.64 

. 
 22 31 16 00-0008 EA 120,000 Grain Capacity, 1" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS10111E11) ................................................................................................................................................... 7,098.60 333.47 

XXXXXXX 
. 
 22 31 16 00-0009  1-1/2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 

31 16 00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0010 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121C11) ................................................................................................................................................... 7,714.09 307.81 
. 

 22 31 16 00-0011 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121D11) ................................................................................................................................................... 8,115.09 320.64 

. 
 22 31 16 00-0012 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121E11) ................................................................................................................................................... 8,560.24 333.47 
. 

 22 31 16 00-0013 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121F11) ................................................................................................................................................. 10,202.10 346.29 

. 
 22 31 16 00-0014 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS15121G11) ................................................................................................................................................. 11,355.99 359.12 
. 

 22 31 16 00-0015 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS15121H11) ................................................................................................................................................. 13,865.56 371.94 

XXXXXXX 
. 
 22 31 16 00-0016  2" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0017 EA 90,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131D11) ................................................................................................................................................. 11,802.32 320.64 
. 

 22 31 16 00-0018 EA 120,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131E11) ................................................................................................................................................. 12,232.01 333.47 

. 
 22 31 16 00-0019 EA 150,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131F11) ................................................................................................................................................. 13,878.29 346.29 
. 

 22 31 16 00-0020 EA 210,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131G11) ................................................................................................................................................. 15,032.18 359.12 

. 
 22 31 16 00-0021 EA 300,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131H11) ................................................................................................................................................. 17,678.64 371.94 
. 

 22 31 16 00-0022 EA 450,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS20131I11) ................................................................................................................................................... 23,380.84 384.77 

NOT FOR BID
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. 
 22 31 16 00-0023 EA 600,000 Grain Capacity, 2" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS20131J11) .................................................................................................................................................. 27,382.96 397.59 

XXXXXXX 
. 
 22 31 16 00-0024  3" Pipe Connection, Commercial Water Softeners (Watts Pure Water) (22 31 16 

00-0002) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0025 EA 300,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151H11) ................................................................................................................................................. 28,771.23 371.94 
. 

 22 31 16 00-0026 EA 450,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151I11) ................................................................................................................................................... 33,265.70 384.77 

. 
 22 31 16 00-0027 EA 600,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151J11) .................................................................................................................................................. 37,214.83 397.59 
. 

 22 31 16 00-0028 EA 900,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 
Water PWS30151K11) ................................................................................................................................................. 46,908.96 410.42 

. 
 22 31 16 00-0029 EA 1050,000 Grain Capacity, 3" Pipe Connection, Commercial Water Softener With Fiberglass Tanks (Watts Pure 

Water PWS30151L11) .................................................................................................................................................. 51,959.84 423.25 

XXXXXXX 
. 
 22 31 16 00-0030  Duplex Alternating (Two Valves), Commercial Water Softeners (Watts Pure 

Water) (22 31 16 00-0001) 
. 
. 
 22 31 16 00-0031  2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0032 EA 90,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131D21) ................................................................................................. 19,398.05 480.96 
. 

 22 31 16 00-0033 EA 120,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131E21) ................................................................................................. 20,260.09 500.19 

. 
 22 31 16 00-0034 EA 150,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131F21) .................................................................................................. 23,100.41 519.44 
. 

 22 31 16 00-0035 EA 210,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131G21) ................................................................................................. 25,273.96 538.68 

. 
 22 31 16 00-0036 EA 300,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131H21) ................................................................................................. 30,911.71 557.91 
. 

 22 31 16 00-0037 EA 450,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS20131I21) ................................................................................................... 41,049.22 577.15 

. 
 22 31 16 00-0038 EA 600,000 Grain Capacity, 2" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS20131J21) .................................................................................................. 48,364.99 596.39 

XXXXXXX 
. 
 22 31 16 00-0039  3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water 

Softeners (Watts Pure Water) (22 31 16 00-0030) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and two fully automatic 
metered demand control valves. 

. 

. 
 22 31 16 00-0040 EA 300,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151H21) ................................................................................................. 52,911.43 557.91 
. 

 22 31 16 00-0041 EA 450,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151I21) ................................................................................................... 60,823.35 577.15 

. 
 22 31 16 00-0042 EA 600,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 

Fiberglass Tanks (Watts Pure Water PWS30151J21) .................................................................................................. 68,384.20 596.39 
. 

 22 31 16 00-0043 EA 900,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener With 
Fiberglass Tanks (Watts Pure Water PWS30151K21) ................................................................................................. 87,099.48 615.63 

. 
 22 31 16 00-0044 EA 1,050,000 Grain Capacity, 3" Pipe Connection, Duplex Alternating (Two Valves), Commercial Water Softener 

With Fiberglass Tanks (Watts Pure Water PWS30151L21) .......................................................................................... 97,278.93 634.87 

XXXXXXX 
. 
 22 31 16 00-0045  Twin Alternating, Commercial Water Softeners (Watts Pure Water) (22 31 16 00-0001) 

. 

. 
 22 31 16 00-0046  1" Pipe Connection, Twin Alternating, Commercial Water Softeners (Watts 

Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0047 EA 30,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161A21) ............................................................................................................................. 6,679.81 423.25 
. 

 22 31 16 00-0048 EA 45,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161B21) ............................................................................................................................. 7,128.97 442.49 

. 
 22 31 16 00-0049 EA 60,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 

(Watts Pure Water PWS10T161C21) ............................................................................................................................. 7,787.86 461.72 
. 

 22 31 16 00-0050 EA 90,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass Tanks 
(Watts Pure Water PWS10T161D21) ............................................................................................................................. 9,389.55 480.96 

. 
 22 31 16 00-0051 EA 120,000 Grain Capacity, 1" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................. 10,403.93 500.19 

XXXXXXX 
. 
 22 31 16 00-0052  1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softeners 

(Watts Pure Water) (22 31 16 00-0045) 
Note: Includes corrosion resistant NSF Certified fiberglass mineral and brine tanks and fully automatic metered 
demand control valve. 

. 

. 
 22 31 16 00-0053 EA 60,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161A21) ................................................................................................................. 13,292.21 461.72 
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. 
 22 31 16 00-0054 EA 90,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161B21) ................................................................................................................ 14,019.56 480.96 
. 

 22 31 16 00-0055 EA 120,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161C21) ................................................................................................................ 15,100.18 500.19 

. 
 22 31 16 00-0056 EA 150,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161D21) ................................................................................................................ 17,315.66 519.44 
. 

 22 31 16 00-0057 EA 210,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 
Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................ 19,564.27 538.68 

. 
 22 31 16 00-0058 EA 300,000 Grain Capacity, 1-1/2" Pipe Connection, Twin Alternating, Commercial Water Softener With Fiberglass 

Tanks (Watts Pure Water PWS10T161E21) ................................................................................................................ 24,563.94 557.91 

XXXXXXX 
. 
 22 32  Domestic Water Filtration Equipment (22 30) 

. 

. 
 22 32 16  Domestic-Water Freestanding Cartridge Filters (22 32) 

. 

. 
 22 32 16 00-0001  Commercial Water Filters Housings (22 32 16) 

. 

. 
 22 32 16 00-0002  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0001) 

. 

. 
 22 32 16 00-0003  Commercial Multi-Cartridge Stainless Steel Water Filter Housings (22 32 16 00-0002) 

. 

. 
 22 32 16 00-0004 EA 25 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X1) .................................................................................................................................................. 2,625.39 181.13 
. 

 22 32 16 00-0005 EA 30 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS5X1) .................................................................................................................................................. 2,673.12 195.07 

. 
 22 32 16 00-0006 EA 60 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X2) .................................................................................................................................................. 2,844.50 208.99 
. 

 22 32 16 00-0007 EA 90 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS4X3) .................................................................................................................................................. 3,152.77 222.93 

. 
 22 32 16 00-0008 EA 120 GPM Max Flow Rate, 4 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS4X4) .................................................................................................................................................. 3,244.66 236.86 
. 

 22 32 16 00-0009 EA 150 GPM Max Flow Rate, 5 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS5X4) .................................................................................................................................................. 3,948.15 250.80 

. 
 22 32 16 00-0010 EA 250 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS12X3) .............................................................................................................................................. 11,275.41 264.73 
. 

 22 32 16 00-0011 EA 300 GPM Max Flow Rate, 12 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS12X4) .............................................................................................................................................. 13,129.22 278.67 

. 
 22 32 16 00-0012 EA 500 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 

Pure Water PWHS22X3) .............................................................................................................................................. 16,694.17 292.59 
. 

 22 32 16 00-0013 EA 600 GPM Max Flow Rate, 22 Cartridge, Commercial Multi-Cartridge Stainless Steel Water Filter Housing (Watts 
Pure Water PWHS22X4) .............................................................................................................................................. 18,525.92 306.53 

XXXXXXX 
. 
 22 32 16 00-0014  Commercial Water Filter Cartridges (22 32 16 00-0002) 

. 

. 
 22 32 16 00-0015  (Depth) Water Filter Cartridges (22 32 16 00-0014) 

. 

. 
 22 32 16 00-0016 EA 50 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M50) .................................. 12.74 2.23 

. 
 22 32 16 00-0017 EA 20 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M20) .................................. 12.74 2.23 

. 
 22 32 16 00-0018 EA 10 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M10) .................................. 12.74 2.23 

. 
 22 32 16 00-0019 EA 5 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M5) ...................................... 10.53 2.23 

. 
 22 32 16 00-0020 EA 1 Micron, 10" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB10M1) ...................................... 13.29 2.23 

. 
 22 32 16 00-0021 EA 50 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M50) .................................. 13.29 2.23 

. 
 22 32 16 00-0022 EA 20 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M20) .................................. 14.40 2.23 

. 
 22 32 16 00-0023 EA 5 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Big Pure Water PWMB20M5) ................................ 18.26 2.23 

. 
 22 32 16 00-0024 EA 1 Micron, 20" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB20M1) ...................................... 14.40 2.23 

. 
 22 32 16 00-0025 EA 50 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M50) .................................. 17.16 2.23 

. 
 22 32 16 00-0026 EA 20 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M20) .................................. 17.16 2.23 

. 
 22 32 16 00-0027 EA 5 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M5) ...................................... 17.16 2.23 

. 
 22 32 16 00-0028 EA 1 Micron, 30" Depth, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB30M1) ...................................... 18.81 2.23 

. 
 22 32 16 00-0029 EA 50 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M50) ................................. 24.88 2.23 

. 
 22 32 16 00-0030 EA 20 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M20) ................................. 22.68 2.23 

. 
 22 32 16 00-0031 EA 5 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M5) ..................................... 22.68 2.23 

. 
 22 32 16 00-0032 EA 1 Micron, 40" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Pure Water PWMB40M1) ..................................... 24.88 2.23 

XXXXXXX 
. 
 22 32 16 00-0033  Pleated Water Filter Cartridges (22 32 16 00-0014) 

. 

. 
 22 32 16 00-0034 EA 50 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M50) ................................................ 23.23 2.23 

. 
 22 32 16 00-0035 EA 20 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M20) ................................................ 23.23 2.23 

. 
 22 32 16 00-0036 EA 5 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M5) .................................................... 23.78 2.23 

. 
 22 32 16 00-0037 EA 1 Micron, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1) .................................................... 25.44 2.23 

. 
 22 32 16 00-0038 EA 1 Micron Absolute, 9-3/4" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL10M1AB) ................................ 38.68 2.23 

. 
 22 32 16 00-0039 EA 50 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M50) .................................................... 37.03 2.23 

. 
 22 32 16 00-0040 EA 20 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M20) .................................................... 37.03 2.23 

. 
 22 32 16 00-0041 EA 5 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Big Pure Water PWPL20M5) .................................................. 37.03 2.23 

. 
 22 32 16 00-0042 EA 1 Micron, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1) ........................................................ 49.17 2.23 

. 
 22 32 16 00-0043 EA 1 Micron Absolute, 20" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL20M1AB) .................................... 70.15 2.23 

. 
 22 32 16 00-0044 EA 50 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M50) .................................................... 58.55 2.23 

. 
 22 32 16 00-0045 EA 20 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M20) .................................................... 81.74 2.23 

. 
 22 32 16 00-0046 EA 5 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M5) ........................................................ 85.05 2.23 

. 
 22 32 16 00-0047 EA 1 Micron, 40" Length, Pleated Water Filter Cartridge (Watts Pure Water PWPL40M1) ........................................................ 96.09 2.23 

XXXXXXX 
. 
 22 32 16 00-0048  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0001) 

NOT FOR BID
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. 

. 
 22 32 16 00-0049  Commercial Non-Metallic Water Filter Housings (22 32 16 00-0048) 

. 

. 
 22 32 16 00-0050 EA 150 GPM Max Flow Rate, 1 Cartridge, Commercial Non-Metallic Water Filter Housing (Watts Big Bubba® 

PWWJCHSG) ................................................................................................................................................................. 2,057.68 167.20 

XXXXXXX 
. 
 22 32 16 00-0051  Commercial Water Filter Cartridges (22 32 16 00-0048) 

. 

. 
 22 32 16 00-0052  Carbon Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0053 EA Activated 26-1/4" Length, Carbon Water Filter Cartridge (Watts Big Bubba® PWWJCAC5) .............................................. 692.23 2.23 

XXXXXXX 
. 
 22 32 16 00-0054  (Depth) Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0055 EA 50 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB50) ....................... 143.01 2.23 

. 
 22 32 16 00-0056 EA 20 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB20) ....................... 141.90 2.23 

. 
 22 32 16 00-0057 EA 5 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB5) ........................... 141.90 2.23 

. 
 22 32 16 00-0058 EA 1 Micron, 26-1/4" Length, Melt Blown (Depth) Water Filter Cartridge (Watts Big Bubba® PWWJCMB1) ........................... 162.88 2.23 

XXXXXXX 
. 
 22 32 16 00-0059  Pleated Water Filter Cartridges (22 32 16 00-0051) 

. 

. 
 22 32 16 00-0060 EA 150 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCM150) ....................................... 379.81 2.23 

. 
 22 32 16 00-0061 EA 50 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP50) ............................................ 356.62 2.23 

. 
 22 32 16 00-0062 EA 20 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP20) ............................................ 388.64 2.23 

. 
 22 32 16 00-0063 EA 5 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP5) ................................................ 407.41 2.23 

. 
 22 32 16 00-0064 EA 1 Micron, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1) ................................................ 433.90 2.23 

. 
 22 32 16 00-0065 EA 1 Absolute, 26-1/4" Length, Pleated Water Filter Cartridge (Watts Big Bubba® PWWJCP1AB) ........................................ 470.33 2.23 

XXXXXXX 
. 
 22 33  Electric Domestic Water Heaters (22 30) 

. 

. 
 22 33 13  Instantaneous Electric Domestic Water Heaters (22 33) 

. 

. 
 22 33 13 13  Flow-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 

. 

. 
 22 33 13 13-0001  Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heaters 

(22 33 13 13) 
. 
. 

 22 33 13 13-0002 EA 2.4 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax SP2412) ............................. 491.41 55.71 
. 

 22 33 13 13-0003 EA 3 To 10 KW Flow Controlled, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012, EX48, 
EX65, EX75, EX95) ........................................................................................................................................................... 531.04 55.71 

. 
 22 33 13 13-0004 EA 7.2 KW, 0.75 GPM, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch RP7P) .......................................... 607.35 55.71 

XXXXXXX 
. 
 22 33 13 16  Thermostat-Control, Instantaneous Electric Domestic Water Heaters (22 33 13) 

. 

. 
 22 33 13 16-0001  Thermostat Controlled, Instantaneous, Tankless, Electric Domestic Water 

Heaters (22 33 13 16) 
Note: Temperature rise decreases with increased flow rate. 

. 

. 
 22 33 13 16-0002 EA 3 To 10 KW Thermostat-Control, Instantaneous, Tankless, Electric Domestic Water Heater (Eemax EX3012T, 

EX48T, EX65T, EX75T, EX95T, EX012240T) ................................................................................................................... 703.06 83.56 
. 

 22 33 13 16-0003 EA 12 KW, 2.0 GPM, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater (Bosch PowerStar 
AE12) ................................................................................................................................................................................. 760.48 111.42 

. 
 22 33 13 16-0004 EA 17.25 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Bosch PowerStar AE115) .............................................................................................................................................. 1,286.30 194.99 
. 

 22 33 13 16-0005 EA 26.85 KW, 4.0 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Bosch PowerStar AE125) .............................................................................................................................................. 1,969.40 222.83 

. 
 22 33 13 16-0006 EA 12 KW, 1.6 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 12 Plus) ...................................................................................................................................... 1,437.45 111.42 
. 

 22 33 13 16-0007 EA 14.4 KW, 2.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 15 Plus) ...................................................................................................................................... 1,960.77 167.13 

. 
 22 33 13 16-0008 EA 19.2 KW, 2.8 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 20 Plus) ...................................................................................................................................... 2,151.76 222.83 
. 

 22 33 13 16-0009 EA 24 KW, 3.3 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 24 Plus) ...................................................................................................................................... 2,236.01 222.83 

. 
 22 33 13 16-0010 EA 28.8 KW, 4.5 GPM At 45 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 

(Stiebel Eltron Tempra 29 Plus) ...................................................................................................................................... 2,315.58 222.83 
. 

 22 33 13 16-0011 EA 36 KW, 4.5 GPM At 55 Degree Rise, Indoor Mount, Instantaneous, Tankless, Electric Domestic Water Heater 
(Stiebel Eltron Tempra 36 Plus) ...................................................................................................................................... 2,432.59 222.83 

XXXXXXX 
. 
 22 33 30  Residential, Electric Domestic Water Heaters (22 33) 

. 

. 
 22 33 30 13  Residential, Small-Capacity Electric Domestic Water Heaters (22 33 30) 

. 

. 
 22 33 30 13-0001  Small-Capacity, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 

13) 
Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 13-0002 EA 2 Gallon, Small-Capacity, Electric Domestic Water Heater ................................................................................................. 968.68 175.49 

. 
 22 33 30 13-0003 EA 10 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................ 1,196.91 186.63 

. 
 22 33 30 13-0004 EA 20 Gallon, Small-Capacity, Electric Domestic Water Heater ............................................................................................ 1,419.56 194.99 

XXXXXXX 
. 
 22 33 30 16  Residential, Storage Electric Domestic Water Heaters (22 33 30) 
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. 

. 
 22 33 30 16-0001  Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0002 EA 30 Gallon, Electric Domestic Water Heater ..................................................................................................................... 1,520.22 194.99 

. 
 22 33 30 16-0003 EA 40 Gallon, Electric Domestic Water Heater ..................................................................................................................... 1,425.56 200.56 

. 
 22 33 30 16-0004 EA 50 Gallon, Electric Domestic Water Heater ..................................................................................................................... 1,400.66 206.13 

. 
 22 33 30 16-0005 EA 55 Gallon, Electric Domestic Water Heater ..................................................................................................................... 1,569.06 208.91 

. 
 22 33 30 16-0006 EA 66 Gallon, Electric Domestic Water Heater ..................................................................................................................... 2,302.94 214.48 

. 
 22 33 30 16-0007 EA 80 Gallon, Electric Domestic Water Heater ..................................................................................................................... 2,345.41 222.83 

. 
 22 33 30 16-0008 EA 120 Gallon, Electric Domestic Water Heater ................................................................................................................... 3,135.64 236.76 

XXXXXXX 
. 
 22 33 30 16-0009  Low-Boy, Electric Domestic Water Heaters (A.O. Smith ProMax) (22 33 30 16) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 16-0010 EA 30 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,635.81 194.99 

. 
 22 33 30 16-0011 EA 40 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,554.28 200.56 

. 
 22 33 30 16-0012 EA 50 Gallon, Low-Boy, Electric Domestic Water Heater ...................................................................................................... 1,647.80 206.13 

XXXXXXX 
. 
 22 33 30 16-0013  High Efficiency, Electric Domestic Water Heaters (A.O. Smith 

Conservationist) (22 33 30 16) 
Note: Includes .95 energy factor glass lined tank, drain valve and temperature and pressure relief valve. Excludes 
electrical connections. 

. 

. 
 22 33 30 16-0014 EA 40 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,689.30 200.56 

. 
 22 33 30 16-0015 EA 50 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 1,848.60 206.13 

. 
 22 33 30 16-0016 EA 66 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 2,284.79 214.48 

. 
 22 33 30 16-0017 EA 80 Gallon, High Efficiency, Electric Domestic Water Heater ............................................................................................ 2,486.87 222.83 

XXXXXXX 
. 
 22 33 30 16-0018  Water Heater Accessories (22 33 30 16) 

. 

. 
 22 33 30 16-0019 EA 2 Gallon, Expansion Pressure Tank For Water Heaters ..................................................................................................... 130.54 11.14 

. 
 22 33 30 16-0020 EA 4.4 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 154.69 11.14 

. 
 22 33 30 16-0021 EA 7.6 Gallon, Expansion Pressure Tank For Water Heaters .................................................................................................. 303.90 11.14 

. 
 22 33 30 16-0022 EA 14 Gallon, Expansion Pressure Tank For Water Heaters ................................................................................................... 408.90 11.14 

. 
 22 33 30 16-0023 EA  20" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 74.53 8.36 

. 
 22 33 30 16-0024 EA 22" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ........................................................................................... 81.50 8.36 

. 
 22 33 30 16-0025 EA 24" Diameter, 3" Deep, Aluminum Water Heater Drain Pan ................................................................................................. 86.14 8.36 

. 
 22 33 30 16-0026 EA 26" Diameter, 2-1/2" Deep, Aluminum Water Heater Drain Pan ......................................................................................... 102.40 8.36 

. 
 22 33 30 16-0027 EA 22" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 39.58 8.36 

. 
 22 33 30 16-0028 EA 24" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 43.30 8.36 

. 
 22 33 30 16-0029 EA 26" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 48.52 8.36 

. 
 22 33 30 16-0030 EA 28" Diameter, 2-1/2" Deep, Polyethylene Water Heater Drain Pan ...................................................................................... 55.24 8.36 

XXXXXXX 
. 
 22 33 30 23  Residential, Collector-To-Tank, Solar-Electric Domestic Water Heaters (22 33 30) 

. 

. 
 22 33 30 23-0001  Solar Electric Domestic Water Heaters (A.O. Smith CIRREX) (22 33 30 23) 

Note: Includes glass lined tank, drain valve and temperature and pressure relief valve. Excludes electrical 
connections. 

. 

. 
 22 33 30 23-0002 EA 80 Gallon, Solar Electric Domestic Water Heater ............................................................................................................ 3,890.60 222.83 

. 
 22 33 30 23-0003 EA 120 Gallon, Solar Electric Domestic Water Heater .......................................................................................................... 4,671.09 236.76 

XXXXXXX 
. 
 22 33 33  Light-Commercial Electric Domestic Water Heaters (22 33) 

. 

. 
 22 33 33 00-0001  Standard Duty Electric Commercial Water Heaters (A.O. Smith DEL And 

DEN) (22 33 33) 
Note: Includes glass lined tank, drain valve, and temperature and pressure relief valve. 

. 

. 
 22 33 33 00-0002 EA Up To 2.5 KW, 6 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-6S) ..................................... 2,031.98 194.99 

. 
 22 33 33 00-0003 EA Up To 6 KW, 10 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-10S) .................................... 2,198.84 194.99 

. 
 22 33 33 00-0004 EA Up To 6 KW, 20 Gallon, Single Element Lowboy Electric Commercial Water Heater (DEL-20S) .................................... 2,379.04 222.83 

. 
 22 33 33 00-0005 EA Up To 12 KW, 30 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-30D) .................................... 4,286.05 222.83 

. 
 22 33 33 00-0006 EA Up To 12 KW, 40 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-40D) .................................... 4,927.19 278.55 

. 
 22 33 33 00-0007 EA Up To 12 KW, 50 Gallon, Dual Element Lowboy Electric Commercial Water Heater (DEL-50D) .................................... 5,435.90 334.26 

. 
 22 33 33 00-0008 EA Up To 12 KW, 80 Gallon, Dual Element Standard Upright Electric Commercial Water Heater (DEN-80D) ..................... 6,400.54 501.38 

XXXXXXX 
. 
 22 33 33 00-0009  Heavy Duty Electric Commercial Water Heaters (A.O. Smith DSE) (22 33 33) 

Note: Includes glass lined tank, ASME tank construction, drain valve, and temperature and pressure relief valve. 
. 
. 

 22 33 33 00-0010 EA 3 KW, 5 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-5-3) .................................................................... 7,938.41 194.99 
. 

 22 33 33 00-0011 EA 3 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-3) ................................................................ 8,256.24 194.99 
. 

 22 33 33 00-0012 EA 6 KW, 10 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-10-6) ................................................................ 8,600.57 194.99 
. 

 22 33 33 00-0013 EA 3 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-3) ................................................................ 8,656.29 222.83 
. 

 22 33 33 00-0014 EA 6 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-6) ................................................................ 9,053.58 222.83 
. 

 22 33 33 00-0015 EA 9 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-9) ................................................................ 9,689.25 222.83 
. 

 22 33 33 00-0016 EA 12 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-12) .......................................................... 10,113.03 222.83 
. 

 22 33 33 00-0017 EA 15 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-15) .......................................................... 10,457.35 222.83 
. 

 22 33 33 00-0018 EA 18 KW, 20 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-20-18) .......................................................... 10,828.16 222.83 
. 

 22 33 33 00-0019 EA 6 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-6) ................................................................ 9,450.87 222.83 
. 

 22 33 33 00-0020 EA 9 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-9) ................................................................ 9,821.68 222.83 
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. 
 22 33 33 00-0021 EA 12 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-12) .......................................................... 10,245.46 222.83 

. 
 22 33 33 00-0022 EA 15 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-15) .......................................................... 10,589.78 222.83 

. 
 22 33 33 00-0023 EA 18 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-18) .......................................................... 10,960.59 222.83 

. 
 22 33 33 00-0024 EA 24 KW, 30 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-30-24) .......................................................... 13,688.67 222.83 

. 
 22 33 33 00-0025 EA 9 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-9) .............................................................. 10,277.41 278.55 

. 
 22 33 33 00-0026 EA 12 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-12) .......................................................... 10,621.73 278.55 

. 
 22 33 33 00-0027 EA 15 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-15) .......................................................... 11,045.51 278.55 

. 
 22 33 33 00-0028 EA 18 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-18) .......................................................... 11,416.32 278.55 

. 
 22 33 33 00-0029 EA 24 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-24) .......................................................... 14,170.89 278.55 

. 
 22 33 33 00-0030 EA 30 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-30) .......................................................... 15,442.23 278.55 

. 
 22 33 33 00-0031 EA 36 KW, 40 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-40-36) .......................................................... 16,687.08 278.55 

. 
 22 33 33 00-0032 EA 9 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-9) .............................................................. 11,872.06 334.26 

. 
 22 33 33 00-0033 EA 12 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-12) .......................................................... 12,216.38 334.26 

. 
 22 33 33 00-0034 EA 15 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-15) .......................................................... 12,560.70 334.26 

. 
 22 33 33 00-0035 EA 18 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-18) .......................................................... 12,931.51 334.26 

. 
 22 33 33 00-0036 EA 24 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-24) .......................................................... 15,765.54 334.26 

. 
 22 33 33 00-0037 EA 30 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-30) .......................................................... 17,036.88 334.26 

. 
 22 33 33 00-0038 EA 36 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-36) .......................................................... 18,281.73 334.26 

. 
 22 33 33 00-0039 EA 45 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-45) .......................................................... 20,533.07 334.26 

. 
 22 33 33 00-0040 EA 54 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-54) .......................................................... 21,539.54 334.26 

. 
 22 33 33 00-0041 EA 60 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-60) .......................................................... 25,035.73 334.26 

. 
 22 33 33 00-0042 EA 75 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-75) .......................................................... 29,538.39 334.26 

. 
 22 33 33 00-0043 EA 90 KW, 50 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-50-90) .......................................................... 37,113.46 334.26 

. 
 22 33 33 00-0044 EA 9 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-9) .............................................................. 13,313.27 445.68 

. 
 22 33 33 00-0045 EA 12 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-12) .......................................................... 13,710.56 445.68 

. 
 22 33 33 00-0046 EA 15 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-15) .......................................................... 14,081.37 445.68 

. 
 22 33 33 00-0047 EA 18 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-18) .......................................................... 14,399.21 445.68 

. 
 22 33 33 00-0048 EA 24 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-24) .......................................................... 17,206.75 445.68 

. 
 22 33 33 00-0049 EA 30 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-30) .......................................................... 18,478.09 445.68 

. 
 22 33 33 00-0050 EA 36 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-36) .......................................................... 19,696.46 445.68 

. 
 22 33 33 00-0051 EA 45 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-45) .......................................................... 22,000.76 445.68 

. 
 22 33 33 00-0052 EA 54 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-54) .......................................................... 22,980.75 445.68 

. 
 22 33 33 00-0053 EA 60 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-60) .......................................................... 26,503.42 445.68 

. 
 22 33 33 00-0054 EA 75 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-75) .......................................................... 31,032.57 445.68 

. 
 22 33 33 00-0055 EA 90 KW, 65 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-65-90) .......................................................... 38,581.15 445.68 

. 
 22 33 33 00-0056 EA 12 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-12) .......................................................... 14,881.43 501.38 

. 
 22 33 33 00-0057 EA 15 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-15) .......................................................... 15,252.24 501.38 

. 
 22 33 33 00-0058 EA 18 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-18) .......................................................... 15,570.08 501.38 

. 
 22 33 33 00-0059 EA 24 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-24) .......................................................... 18,404.10 501.38 

. 
 22 33 33 00-0060 EA 30 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-30) .......................................................... 19,543.01 501.38 

. 
 22 33 33 00-0061 EA 36 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-36) .......................................................... 20,867.33 501.38 

. 
 22 33 33 00-0062 EA 45 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-45) .......................................................... 23,171.63 501.38 

. 
 22 33 33 00-0063 EA 54 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-54) .......................................................... 24,178.11 501.38 

. 
 22 33 33 00-0064 EA 60 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-60) .......................................................... 27,488.89 501.38 

. 
 22 33 33 00-0065 EA 75 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-75) .......................................................... 32,203.44 501.38 

. 
 22 33 33 00-0066 EA 90 KW, 80 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-80-90) .......................................................... 39,752.02 501.38 

. 
 22 33 33 00-0067 EA 15 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-15) ...................................................... 16,740.94 557.09 

. 
 22 33 33 00-0068 EA 18 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-18) ...................................................... 17,164.72 557.09 

. 
 22 33 33 00-0069 EA 24 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-24) ...................................................... 19,919.29 557.09 

. 
 22 33 33 00-0070 EA 30 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-30) ...................................................... 21,190.63 557.09 

. 
 22 33 33 00-0071 EA 36 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-36) ...................................................... 22,435.48 557.09 

. 
 22 33 33 00-0072 EA 45 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-45) ...................................................... 24,686.81 557.09 

. 
 22 33 33 00-0073 EA 54 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-54) ...................................................... 25,719.77 557.09 

. 
 22 33 33 00-0074 EA 60 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-60) ...................................................... 29,189.47 557.09 

. 
 22 33 33 00-0075 EA 75 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-75) ...................................................... 33,692.14 557.09 

. 
 22 33 33 00-0076 EA 90 KW, 100 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-100-90) ...................................................... 41,293.69 557.09 

. 
 22 33 33 00-0077 EA 15 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-15) ...................................................... 17,917.29 668.51 

. 
 22 33 33 00-0078 EA 18 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-18) ...................................................... 18,288.10 668.51 

. 
 22 33 33 00-0079 EA 24 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-24) ...................................................... 21,042.67 668.51 

. 
 22 33 33 00-0080 EA 30 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-30) ...................................................... 22,261.04 668.51 

. 
 22 33 33 00-0081 EA 36 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-36) ...................................................... 23,558.86 668.51 

. 
 22 33 33 00-0082 EA 45 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-45) ...................................................... 25,810.19 668.51 

. 
 22 33 33 00-0083 EA 54 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-54) ...................................................... 26,763.70 668.51 

. 
 22 33 33 00-0084 EA 60 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-60) ...................................................... 30,339.34 668.51 

. 
 22 33 33 00-0085 EA 75 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-75) ...................................................... 34,868.49 668.51 

. 
 22 33 33 00-0086 EA 90 KW, 120 Gallon, Heavy Duty Electric Commercial Water Heater (DSE-120-90) ...................................................... 42,390.59 668.51 

XXXXXXX 
. 
 22 33 33 00-0087  Water Heater Accessories (22 33 33) 

. 

. 
 22 33 33 00-0088 EA Up To 80 Gallon Water Heater Strap .................................................................................................................................... 48.38  

Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 
. 

 22 33 33 00-0089 EA >80 To 120 Gallon Water Heater Strap ................................................................................................................................ 71.11  
Note: Includes (4) Straps (4) J-Clips (4) Lag Bolts (2) 3/8" Carraige Bolts (2) 3/8" Hex Nuts 

XXXXXXX 
. 
 22 33 33 00-0090  Removal And Reinstallation Of Water Heater (22 33 33) 

Note: Includes storage and cleaning. 
. 
. 

 22 33 33 00-0091 EA Removal And Reinstallation Of Water Heater Electric, Up To 82 Gallon ............................................................................ 371.39  
. 

 22 33 33 00-0092 EA Removal And Reinstallation Of Water Heater Electric, 83 Gallon To 200 Gallon ............................................................ 1,114.18  

XXXXXXX 
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. 
 22 34  Fuel-Fired Domestic Water Heaters (22 30) 

. 

. 
 22 34 13  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 13 00-0001  Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13) 

. 

. 
 22 34 13 00-0002  Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 13 

00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0003 EA 4.2 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-42PVN) ........................ 2,148.60 222.83 

. 
 22 34 13 00-0004 EA 5.3 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53PVN) ........................ 2,332.57 225.62 

. 
 22 34 13 00-0005 EA 5.3 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

53DVN) ........................................................................................................................................................................... 2,570.77 231.19 
. 

 22 34 13 00-0006 EA 6.6 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-
66DVN) ........................................................................................................................................................................... 3,019.54 236.76 

. 
 22 34 13 00-0007 EA 7.4 GPM, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74PVN) ........................ 3,683.41 250.69 

. 
 22 34 13 00-0008 EA 7.4 GPM, Direct Vent, Indoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-

74DVN) ........................................................................................................................................................................... 3,764.50 250.69 

XXXXXXX 
. 
 22 34 13 00-0009  Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heaters (22 34 

13 00-0001) 
. 
. 

 22 34 13 00-0010 EA 5.3 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-53XN) ........................ 2,327.00 222.83 
. 

 22 34 13 00-0011 EA 7.4 GPM, Outdoor Mount, Instantaneous, Tankless, Gas Domestic Water Heater (Rheem RTG-74XN) ........................ 3,683.41 250.69 

XXXXXXX 
. 
 22 34 13 00-0012  Indoor Mount, Instantaneous, Tankless, Natural Gas Domestic Water 

Heaters (22 34 13 00-0001) 
Note: Includes vent connection. Excludes vent. 

. 

. 
 22 34 13 00-0013 EA 11 GPM, 15 MBTU Minimum To 199 MBTU Maximum, Indoor Mount, Instantaneous, Tankless, Natural Gas 

Domestic Water Heater (Rinnai CU199iN) ..................................................................................................................... 3,277.11 334.26 

XXXXXXX 
. 
 22 34 30  Residential Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 30 13  Residential, Atmospheric, Gas Domestic Water Heaters (22 34 30) 

. 

. 
 22 34 30 13-0001  Atmospheric, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0002 EA 30 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-30) ................................................................. 1,587.28 214.48 

. 
 22 34 30 13-0003 EA 40 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCV-40) ................................................................. 1,554.66 220.05 

. 
 22 34 30 13-0004 EA 50 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith GCVX-50) ............................................................... 2,098.69 225.62 

. 
 22 34 30 13-0005 EA 65 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smiith GCV-65) ................................................................ 2,277.29 231.19 

. 
 22 34 30 13-0006 EA 75 Gallon, Atmospheric, Gas Domestic Water Heater  (A. O. Smith FCG-75) ................................................................ 2,494.25 236.76 

. 
 22 34 30 13-0007 EA 100 Gallon, Atmospheric, Gas Domestic Water Heater (A. O. Smith FCG-100).............................................................. 3,734.74 250.69 

XXXXXXX 
. 
 22 34 30 13-0008  Atmospheric, Gas Domestic Water Heaters (22 34 30 13) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 13-0009 EA 40 Gallon, 40 MBH, Tall, 67% Efficient, Gas Fired Domestic Water Heater (A. O. Smith GCF-40) ................................. 2,350.97 220.05 

. 
 22 34 30 13-0010 EA 50 Gallon, 40 MBH, Tall, 67% Efficient, Energy Star, Gas Fired Domestic Water Heater (A. O. Smith GCF-50) ............ 2,574.45 225.62 

. 
 22 34 30 13-0011 EA 40 Gallon, 40 MBH, Short, 67% Efficient, Energy Star, Gas Fired Domestic Water Heater (A. O. Smith GCFL-40) ....... 2,287.27 220.05 

. 
 22 34 30 13-0012 EA 40 Gallon, 40 MBH, 70% Efficient, Gas Fired Domestic Water Heater (A. O. Smith GAHH-40) ...................................... 2,393.44 220.05 

. 
 22 34 30 13-0013 EA 50 Gallon, 40 MBH, 70% Efficient, Gas Fired Domestic Water Heater (A. O. Smith GAHH-50) ...................................... 2,404.59 225.62 

. 
 22 34 30 13-0014 EA 100 Gallon, 100 MBH, 96% Efficient, Gas Fired Domestic Water Heater (A. O. Smith GDHE-50) .................................. 4,848.31 167.13 

XXXXXXX 
. 
 22 34 30 16  Residential, Direct-Vent, Gas Domestic Water Heaters (22 34 30) 

. 

. 
 22 34 30 16-0001  Direct-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 16) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 16-0002 EA 40 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-40) ................................................................... 2,982.51 220.05 

. 
 22 34 30 16-0003 EA 50 Gallon, Direct-Vent, Gas Domestic Water Heater (A. O. Smith GDV-50) ................................................................... 3,411.60 225.62 

. 
 22 34 30 16-0004 EA 75 Gallon, Direct-Vent, Gas Domestic Water Heater  (A. O. Smith GDV-75) .................................................................. 4,465.99 231.19 

XXXXXXX 
. 
 22 34 30 19  Residential, Power-Vent, Gas Domestic Water Heaters (22 34 30) 

. 

. 
 22 34 30 19-0001  Power-Vent, Gas Domestic Water Heaters (A.O. Smith ProMax) (22 34 30 19) 

Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 30 19-0002 EA 40 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-40) ................................................................ 2,700.23 220.05 

. 
 22 34 30 19-0003 EA 50 Gallon, Power-Vent, Gas Domestic Water Heater (A. O. Smith GPVH-50) ................................................................ 2,814.36 225.62 

XXXXXXX 
. 
 22 34 36  Commercial Gas Domestic Water Heaters (22 34) 

. 

. 
 22 34 36 13  Commercial, Atmospheric, Gas Domestic Water Heaters (22 34 36) 
NOT FOR BID
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. 

. 
 22 34 36 13-0001  Gas Fired Commercial Water Heaters (A.O. Smith BTR) (22 34 36 13) 

Note: Includes automatic flue damper, glass lined tank, drain valve, temperature and pressure relief valve and 
vent connection. Excludes vent. 

. 

. 
 22 34 36 13-0002 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-120) ...................... 6,763.43 334.26 

. 
 22 34 36 13-0003 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-154) ...................... 7,212.64 389.96 

. 
 22 34 36 13-0004 EA 180 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-180) ...................... 8,932.17 445.68 

. 
 22 34 36 13-0005 EA 199 MBH Input, 81 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-199) ...................... 7,713.23 445.68 

. 
 22 34 36 13-0006 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-200) .................... 8,882.38 445.68 

. 
 22 34 36 13-0007 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-200A) .................................................................................................................................................................... 11,867.78 490.25 
. 

 22 34 36 13-0008 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-250) .................... 8,586.87 501.38 
. 

 22 34 36 13-0009 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-250A) .................................................................................................................................................................... 12,778.35 551.52 

. 
 22 34 36 13-0010 EA 251 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-251) ...................... 8,721.95 501.38 

. 
 22 34 36 13-0011 EA 251 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-251A) .................................................................................................................................................................... 12,183.32 551.52 
. 

 22 34 36 13-0012 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-275) .................... 9,652.38 612.81 
. 

 22 34 36 13-0013 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-275A) .................................................................................................................................................................... 13,312.95 674.08 

. 
 22 34 36 13-0014 EA 305 MBH Input, 65 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-305) .................... 10,874.60 612.81 

. 
 22 34 36 13-0015 EA 305 MBH Input, 65 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-305A) .................................................................................................................................................................... 13,393.36 674.08 
. 

 22 34 36 13-0016 EA 365 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-365) .................... 10,503.64 668.51 
. 

 22 34 36 13-0017 EA 365 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 
BTR-365A) .................................................................................................................................................................... 14,786.38 735.36 

. 
 22 34 36 13-0018 EA 390 MBH Input, 100 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-400) .................. 13,382.22 668.51 

. 
 22 34 36 13-0019 EA 390 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith 

BTR-400A) .................................................................................................................................................................... 17,552.45 735.36 
. 

 22 34 36 13-0020 EA 500 MBH Input, 85 Gallon, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-500) .................... 17,481.91 724.22 
. 

 22 34 36 13-0021 EA 150 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
151) ................................................................................................................................................................................ 8,724.27 389.96 

. 
 22 34 36 13-0022 EA 150 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-151A) .................................................................................................................................... 10,474.76 428.96 
. 

 22 34 36 13-0023 EA 199 MBH Input, 32 Gallon, Booster Type, 80% Efficiency, Gas Fired Commercial Water Heater (A.O. Smith BTR-
201) ................................................................................................................................................................................ 9,060.82 445.68 

. 
 22 34 36 13-0024 EA 199 MBH Input, 32 Gallon, ASME Rated Tank, Booster Type, 80% Efficiency, Gas Fired Commercial Water 

Heater (A.O. Smith BTR-201A) .................................................................................................................................... 10,870.71 490.25 
. 

 22 34 36 13-0025 EA Sidewall Power Vent System For BTR-120 through BTR-200 ......................................................................................... 2,165.19 278.55 
. 

 22 34 36 13-0026 EA Sidewall Power Vent System For BTR-250 through BTR-500 ......................................................................................... 2,374.25 278.55 

XXXXXXX 
. 
 22 34 36 13-0027  Removal And Reinstallation Of Water Heater (22 34 36 13) 

Note: Includes storage and cleaning. 
. 
. 

 22 34 36 13-0028 EA Removal And Reinstallation Of Water Heater Gas Fired, Up To 86 Gallon ........................................................................ 506.45  
. 

 22 34 36 13-0029 EA Removal And Reinstallation Of Water Heater Gas Fired, 87 Gallon To 200 Gallon ........................................................ 1,339.17  

XXXXXXX 
. 
 22 34 36 19  Commercial, Power-Vent, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 19-0001  Induced Draft Blower Gas Fired Commercial Water Heaters (A.O. Smith 

BTN) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0002 EA 90 MBH Input, 98 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-100) ....... 5,492.97 334.26 

. 
 22 34 36 19-0003 EA 120 MBH Input, 71 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-120) ..... 7,889.16 334.26 

. 
 22 34 36 19-0004 EA 154 MBH Input, 81 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-154) ..... 9,624.85 389.96 

. 
 22 34 36 19-0005 EA 180 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-180) ... 10,009.65 445.68 

. 
 22 34 36 19-0006 EA 199 MBH Input, 99 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-199) ... 10,057.90 445.68 

. 
 22 34 36 19-0007 EA 199 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

200) .............................................................................................................................................................................. 10,283.04 445.68 
. 

 22 34 36 19-0008 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-200A) ............................................................................................................................................ 12,076.84 490.25 

. 
 22 34 36 19-0009 EA 250 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

250) .............................................................................................................................................................................. 11,343.29 501.38 
. 

 22 34 36 19-0010 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-250A) ............................................................................................................................................ 13,968.40 551.52 

. 
 22 34 36 19-0011 EA 275 MBH Input, 100 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-

275) .............................................................................................................................................................................. 11,871.67 612.81 
. 

 22 34 36 19-0012 EA 275 MBH Input, 100 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-275A) ............................................................................................................................................ 14,567.33 674.08 

. 
 22 34 36 19-0013 EA 310 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-310) ... 12,128.98 612.81 

. 
 22 34 36 19-0014 EA 310 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-310A) ............................................................................................................................................ 14,728.15 674.08 
. 

 22 34 36 19-0015 EA 366 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-366) ... 13,607.36 668.51 
. 

 22 34 36 19-0016 EA 366 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 
Water Heater (BTN-366A) ............................................................................................................................................ 16,008.60 735.36 

. 
 22 34 36 19-0017 EA 390 MBH Input, 85 Gallon, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial Water Heater (BTN-400) ... 16,518.17 668.51 

. 
 22 34 36 19-0018 EA 390 MBH Input, 85 Gallon, ASME Rated Tank, 80% Efficiency, Induced Draft Blower, Gas Fired Commercial 

Water Heater (BTN-400A) ............................................................................................................................................ 19,064.14 735.36 

XXXXXXX 
NOT FOR BID
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. 
 22 34 36 19-0019  Condensing Gas Fired Commercial Water Heaters (A.O. Smith BTX And 

BTH) (22 34 36 19) 
Note: Includes glass lined tank, drain valve, temperature and pressure relief valve and vent connection. Excludes 
vent. 

. 

. 
 22 34 36 19-0020 EA 76 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-

80) .................................................................................................................................................................................. 4,238.59 334.26 
. 

 22 34 36 19-0021 EA 100 MBH Input, 50 Gallon, 90% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTX-
100) ................................................................................................................................................................................ 5,718.11 334.26 

. 
 22 34 36 19-0022 EA 120 MBH Input, 60 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

120) ................................................................................................................................................................................ 6,940.33 334.26 
. 

 22 34 36 19-0023 EA 120 MBH Input, 60 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-120A) ............................................................................................................................................ 10,030.56 367.68 

. 
 22 34 36 19-0024 EA 150 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

150) .............................................................................................................................................................................. 10,268.12 389.96 
. 

 22 34 36 19-0025 EA 150 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-150A) ............................................................................................................................................ 12,967.44 428.96 

. 
 22 34 36 19-0026 EA 199 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

199) .............................................................................................................................................................................. 10,411.70 445.68 
. 

 22 34 36 19-0027 EA 199 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-199A) ............................................................................................................................................ 13,347.30 490.25 

. 
 22 34 36 19-0028 EA 250 MBH Input, 100 Gallon, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial Water Heater (BTH-

250) .............................................................................................................................................................................. 12,034.80 501.38 
. 

 22 34 36 19-0029 EA 250 MBH Input, 100 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 
Water Heater (BTH-250A) ............................................................................................................................................ 14,659.92 551.52 

. 
 22 34 36 19-0030 EA 300 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired Commercial 

Water Heater (BTH-300A) ............................................................................................................................................ 19,198.89 674.08 
. 

 22 34 36 19-0031 EA 399.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 
Commercial Water Heater (BTH-400A) ........................................................................................................................ 20,173.78 735.36 

. 
 22 34 36 19-0032 EA 499.9 MBH Input, 119 Gallon, ASME Rated Tank, 95% Efficiency, Power-Vent, Condensing Gas Fired 

Commercial Water Heater (BTH-500A) ........................................................................................................................ 23,223.23 796.64 

XXXXXXX 
. 
 22 34 36 23  Commercial, High-Efficiency, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 23-0001  Gas Fired Domestic Hot Water Skid Package (Laars Mighty Therm) (22 34 36 23) 

Note: Includes (2) Laars Mighty Therm boilers, (2) B&G boiler primary pumps (one per boiler), T&P valve, circuit 
setter, storage tank (sized for 10 minutes buffer based on 50 degree city water supply, and operating set point for 
the tank at 130 degrees storage), and all necessary accessories for system monitoring such as gauges and 
thermometers.   UL listed and labeled. Excludes piping insulation or seismic calculations. 

. 

. 
 22 34 36 23-0002 EA 400 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-400) .................................. 94,912.78 1,506.45 

. 
 22 34 36 23-0003 EA 1,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-1000) ........................... 114,888.13 1,600.60 

. 
 22 34 36 23-0004 EA 2,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-2000) ........................... 139,741.99 1,694.76 

. 
 22 34 36 23-0005 EA 3,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-3000) ........................... 167,194.49 1,788.91 

. 
 22 34 36 23-0006 EA 4,000 MBH x 2, Gas Fired Domestic Hot Water Skid Package (FlowTherm Systems FTDW-4000) ........................... 175,242.68 1,883.06 

XXXXXXX 
. 
 22 34 36 23-0007  Gas Fired Volume Water Heater (Laars Mighty Therm) (22 34 36 23) 

. 

. 
 22 34 36 23-0008 EA 200 MBH Gas Fired Volume Water Heater (Laars MT2V0200) ..................................................................................... 11,606.53 821.31 

. 
 22 34 36 23-0009 EA 300 MBH Gas Fired Volume Water Heater (Laars MT2V0300) ..................................................................................... 12,580.26 923.97 

. 
 22 34 36 23-0010 EA 400 MBH Gas Fired Volume Water Heater (Laars MT2V0400) ..................................................................................... 14,544.61 1,129.30 

. 
 22 34 36 23-0011 EA 500 MBH Gas Fired Volume Water Heater (Laars MT2V0500) ..................................................................................... 21,348.93 1,231.96 

. 
 22 34 36 23-0012 EA 750 MBH Gas Fired Volume Water Heater (Laars MT2V0750) ..................................................................................... 23,450.49 1,437.28 

. 
 22 34 36 23-0013 EA 1,000 MBH Gas Fired Volume Water Heater (Laars MT2V1000) .................................................................................. 26,824.98 1,642.61 

. 
 22 34 36 23-0014 EA 1,250 MBH Gas Fired Volume Water Heater (Laars MT2V1250) .................................................................................. 29,621.07 1,847.94 

. 
 22 34 36 23-0015 EA 1,500 MBH Gas Fired Volume Water Heater (Laars MT2V1500) .................................................................................. 35,471.77 2,053.27 

. 
 22 34 36 23-0016 EA 1,750 MBH Gas Fired Volume Water Heater (Laars MT2V1750) .................................................................................. 36,798.03 2,155.92 

. 
 22 34 36 23-0017 EA 2,000 MBH Gas Fired Volume Water Heater (Laars MT2V2000) .................................................................................. 39,496.45 2,258.59 

XXXXXXX 
. 
 22 34 36 26  Commercial, Coil-Type, Finned-Tube, Gas Domestic Water Heaters (22 34 36) 

. 

. 
 22 34 36 26-0001  Laars Rheos+ 90% Efficient, Gas Fired, Copper Fin Tube Condensing 

Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0002 EA 1,200 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 36,285.95 1,560.48 
. 

 22 34 36 26-0003 EA 1,600 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 51,380.69 1,724.74 
. 

 22 34 36 26-0004 EA 2,000 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 55,770.13 1,806.87 
. 

 22 34 36 26-0005 EA 2,400 MBH 90% Efficient, Gas Fired, Copper Fin Tube Condensing Water Heater (Laars Rheos+) ............................ 60,401.43 1,971.13 

XXXXXXX 
. 
 22 34 36 26-0006  Laars Rheos 86% Efficient Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0007 EA 1,200 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 32,132.02 1,560.48 
. 

 22 34 36 26-0008 EA 1,600 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 35,497.28 1,724.74 
. 

 22 34 36 26-0009 EA 2,000 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 38,827.19 1,806.87 
. 

 22 34 36 26-0010 EA 2,400 MBH 86% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Rheos) ....................................... 42,182.92 1,971.13 

XXXXXXX 
. 
 22 34 36 26-0011  Laars Pennant 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water 

Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0012 EA 200 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 8,162.23 739.18 
. 

 22 34 36 26-0013 EA 300 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ......................................... 8,977.54 821.31 

NOT FOR BID
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. 
 22 34 36 26-0014 EA 400 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 10,538.27 985.56 

. 
 22 34 36 26-0015 EA 500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 14,956.88 1,026.63 

. 
 22 34 36 26-0016 EA 750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) ....................................... 16,451.88 1,231.96 

. 
 22 34 36 26-0017 EA 1,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 20,300.47 1,478.35 

. 
 22 34 36 26-0018 EA 1,250 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 23,107.75 1,560.48 

. 
 22 34 36 26-0019 EA 1,500 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 25,625.35 1,683.68 

. 
 22 34 36 26-0020 EA 1,750 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 27,991.04 1,765.81 

. 
 22 34 36 26-0021 EA 2,000 MBH 85% Efficient, Gas Fired, Copper Fin Tube LoNox Water Heater (Laars Pennant) .................................... 30,065.03 1,806.87 

XXXXXXX 
. 
 22 34 36 26-0022  Patterson Kelley Thermific Sealed Combustion, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0023 EA 700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 23,419.68 1,231.96 

. 
 22 34 36 26-0024 EA 1,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 25,801.76 1,478.35 
. 

 22 34 36 26-0025 EA 1,500 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 30,904.33 1,683.68 

. 
 22 34 36 26-0026 EA 1,700 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 

Thermific) ...................................................................................................................................................................... 31,850.69 1,765.81 
. 

 22 34 36 26-0027 EA 2,000 MBH 85% Efficient, Sealed Combustion, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley 
Thermific) ...................................................................................................................................................................... 33,324.63 1,806.87 

XXXXXXX 
. 
 22 34 36 26-0028  Patterson Kelley Modufire Forced Draft, Water, Gas Fired, Copper Fin 

Tube Water Heaters (22 34 36 26) 
. 
. 

 22 34 36 26-0029 EA 1,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 28,167.68 1,478.35 
. 

 22 34 36 26-0030 EA 1,500 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 34,043.76 1,683.68 
. 

 22 34 36 26-0031 EA 2,000 MBH 85% Efficient, Forced Draft, Gas Fired, Copper Fin Tube Water Heater (Patterson Kelley Modufire) ........ 36,133.41 1,806.87 

XXXXXXX 
. 
 22 34 46  Oil-Fired Domestic Water Heaters (22 34) 

. 

. 
 22 34 46 11  Standard-capacity, Oil-Fired Domestic Water Heaters (22 34 46) 

. 

. 
 22 34 46 11-0001  Oil-Fired Domestic Water Heaters (Bock) (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0002 EA 60 MBH, 20 Gallon, Oil-Fired Domestic Water Heater (Bock 20E) .................................................................................. 2,218.93 171.58 

. 
 22 34 46 11-0003 EA  104 MBH, 32 Gallon, Oil-Fired Domestic Water Heater (Bock 32E) ................................................................................ 2,187.49 171.58 

. 
 22 34 46 11-0004 EA 104 MBH, 33 Gallon, Oil-Fired Domestic Water Heater (Bock 33ES) .............................................................................. 2,288.50 171.58 

. 
 22 34 46 11-0005 EA  125 MBH, 40 Gallon, Oil-Fired Domestic Water Heater (Bock 40E) ................................................................................ 2,420.01 176.04 

. 
 22 34 46 11-0006 EA 140 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 50ES) .............................................................................. 3,107.74 180.49 

. 
 22 34 46 11-0007 EA 152 MBH, 50 Gallon, Oil-Fired Domestic Water Heater (Bock 51E) ................................................................................ 2,608.25 180.49 

XXXXXXX 
. 
 22 34 46 11-0008  Oil Fired Commercial Water Heaters (22 34 46 11) 

Note: Includes burner, glass lined tank, drain valve, temperature and pressure relief valve and vent connection. 
Excludes vent. 

. 

. 
 22 34 46 11-0009 EA  173 MBH, 68 Gallon, Oil-Fired Commercial Water Heater (Bock 71E) ............................................................................ 3,603.49 267.40 

. 
 22 34 46 11-0010 EA 199 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 72E) ............................................................................ 4,261.09 267.40 

. 
 22 34 46 11-0011 EA 242 MBH, 67 Gallon, Oil-Fired Commercial Water Heater (Bock 73E) ............................................................................ 4,286.38 267.40 

. 
 22 34 46 11-0012 EA  190 MBH, 113 Gallon, Oil-Fired Commercial Water Heater (Bock 120E) ........................................................................ 6,191.67 356.53 

. 
 22 34 46 11-0013 EA 415 MBH, 91 Gallon, Oil-Fired Commercial Water Heater (Bock 361E) .......................................................................... 8,520.72 445.68 

. 
 22 34 46 11-0014 EA  623 MBH, 83 Gallon, Oil-Fired Commercial Water Heater (Bock 541E) ........................................................................ 10,769.97 490.25 

XXXXXXX 
. 
 22 35  Domestic Water Heat Exchangers (22 30) 

. 

. 
 22 35 23  Circulating, Domestic Water Heat Exchangers (22 35) 

. 

. 
 22 35 23 13  Circulating, Compact Domestic Water Heat Exchangers (22 35 23) 

. 

. 
 22 35 23 13-0001  Steam Driven Water Heaters (22 35 23 13) 

. 

. 
 22 35 23 13-0002  Constant Flow (22 35 23 13-0001) 

. 

. 
 22 35 23 13-0003 EA  30 GPM, 700 LB/Hour Steam Water Heater, Constant Flow ........................................................................................... 6,234.68 557.09 

. 
 22 35 23 13-0004 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Constant Flow ........................................................................................ 7,786.82 682.66 

. 
 22 35 23 13-0005 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Constant Flow ...................................................................................... 9,978.36 892.80 

. 
 22 35 23 13-0006 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 13,503.02 1,243.54 

. 
 22 35 23 13-0007 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Constant Flow .................................................................................... 19,928.32 2,048.10 

. 
 22 35 23 13-0008 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Constant Flow .................................................................................. 21,720.02 2,321.18 

. 
 22 35 23 13-0009 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 28,495.80 2,678.28 

. 
 22 35 23 13-0010 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Constant Flow ............................................................................... 34,285.80 3,165.29 

XXXXXXX 
. 
 22 35 23 13-0011  Variable Flow (22 35 23 13-0001) 

. 

. 
 22 35 23 13-0012 EA  30 GPM, 700 LB/Hour Steam Water Heater, Variable Flow ............................................................................................ 9,396.81 1,086.33 

. 
 22 35 23 13-0013 EA  90 GPM, 1,250 LB/Hour Steam Water Heater, Variable Flow ....................................................................................... 10,651.88 1,326.44 

. 
 22 35 23 13-0014 EA  140 GPM, 2,500 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 13,588.35 1,715.17 

. 
 22 35 23 13-0015 EA  230 GPM, 5,000 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 17,822.56 2,393.05 

. 
 22 35 23 13-0016 EA  500 GPM, 7,500 LB/Hour Steam Water Heater, Variable Flow ..................................................................................... 26,604.10 4,002.15 
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. 
 22 35 23 13-0017 EA  900 GPM, 10,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................... 32,369.08 4,407.39 

. 
 22 35 23 13-0018 EA  1,400 GPM, 15,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................ 37,496.73 5,158.23 

. 
 22 35 23 13-0019 EA  2,400 GPM, 20,000 LB/Hour Steam Water Heater, Variable Flow ................................................................................ 47,476.64 6,162.56 

XXXXXXX 
. 
 22 40  Plumbing Fixtures (22) 

Note: The following Energy Policy Act Flow Rates Requirements superseded flow rates standards listed in section. Plumbing fixtures and 
trim should not exceed the maximum flow rates set forth in The Energy Policy Act 92. lavatory faucets - 2.5 gal/min, lavatory 
replacement aerators - 2.5 gal/min, kitchen faucets - 2.5 gal/min, kitchen replacement aerators - 2.5 gal/min, metering faucets - 0.25 
gal/cycle, gravity tank-type toilets - 1.6 gal/flush, flushometer tank toilets - 1.6 gal/flush, electromechanical hydraulic toilets - 1.6 gal/flush, 
blowdown toilets - 3.5 gal/flush, urinals - 1.0 gal/flush. 

. 

. 
 22 41  Residential Plumbing Fixtures (22 40) 

. 

. 
 22 41 26  Residential Disposers (22 41) 

. 

. 
 22 41 26 00-0001  Disposals (22 41 26) 

. 

. 
 22 41 26 00-0002 EA 1/3 HP Insulated Garbage Disposal .................................................................................................................................... 285.39 72.92 

. 
 22 41 26 00-0003 EA 1/2 HP Insulated Garbage Disposal .................................................................................................................................... 325.85 72.92 

. 
 22 41 26 00-0004 EA 3/4 HP Insulated Garbage Disposal .................................................................................................................................... 426.99 72.92 

. 
 22 41 26 00-0005 EA 1 HP Insulated Garbage Disposal ....................................................................................................................................... 528.13 72.92 

XXXXXXX 
. 
 22 41 39  Residential Faucets, Supplies, and Trim (22 41) 

. 

. 
 22 41 39 00-0001  Residential Kitchen Faucets (22 41 39) 

. 

. 
 22 41 39 00-0002 EA Chrome Single Handle Kitchen Faucet (Delta 100LF-WF) ................................................................................................. 200.36 51.30 

. 
 22 41 39 00-0003 EA Chrome Single Handle Kitchen Faucet With Spray (Delta 400LF-WF) ............................................................................... 232.21 51.30 

. 
 22 41 39 00-0004 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Delta 300LF-WF) .............................................................. 232.21 51.30 

. 
 22 41 39 00-0005 EA Chrome Two Handle Kitchen Faucet, Three Hole Installation 8"Center (Delta 2102LF-LHP+H215) .................................. 223.42 51.30 

. 
 22 41 39 00-0006 EA Chrome Two Handle Kitchen Faucet With Spray, Three Hole Installation, 8" Center (Delta 2402LF-LHP+H215) ............. 240.53 51.30 

XXXXXXX 
. 
 22 41 39 00-0007  Residential Lavatory Faucets (22 41 39) 

. 

. 
 22 41 39 00-0008 EA Chrome, Single Acrylic Handle, Bath Faucet (Delta 502-DST) ........................................................................................... 183.97 36.94 

    For Faucet With Brass Pop-Up, Add  11.00 
. 

 22 41 39 00-0009 EA Chrome, Single Lever Handle, Lavatory Faucet (Delta 500-WF) ........................................................................................ 183.97 36.94 
    For Faucet With Brass Pop-Up, Add  11.00 

. 
 22 41 39 00-0010 EA Chrome, Two Handle, Bath Faucet With Acrylic Handles (Delta 2502LF) .......................................................................... 131.58 36.94 

    For Faucet With Brass Pop-Up, Add  16.50 
    For Faucet With Plastic Pop-Up, Add  14.00 

XXXXXXX 
. 
 22 41 39 00-0011  Residential Bath And Shower Faucets (22 41 39) 

. 

. 
 22 41 39 00-0012 EA Single Lever Handle, Chrome Shower Only, Pressure Balanced/Anti-Scald Valve (American Standard T675.501) .......... 239.86 44.53 

    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 
. 

 22 41 39 00-0013 EA Single Lever Handle, Chrome Bath And Shower, Pressure Balanced/Anti-Scald Valve (American Standard 
T675.502) .......................................................................................................................................................................... 283.43 44.53 

    For Faucet With Polished Nickel Or Brass Finish, Add  25.00 
. 

 22 41 39 00-0014 EA Two-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3275) ............................ 220.87 44.53 
    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0015 EA Three-Knob Handle Chrome Shower And Tub Filler, Ceramic Valving (American Standard Cadet 3375) ......................... 244.33 44.53 

    For Faucet With Polished Nickel Or Brass Finish, Add  75.00 
    For Faucet With Lever Handles, Add  8.10 

. 
 22 41 39 00-0016 EA Hand Shower With Hose And 25" Slide Bar (American Standard 1662.602) ...................................................................... 273.56 27.86 

. 
 22 41 39 00-0017 EA  Wall Mount, Hand Shower With Hose (Delta 55011) .......................................................................................................... 226.90 27.86 

. 
 22 41 39 00-0018 EA Wall Mount, Hand Shower Unit With Hose (Delta Faucet 62001 DS) ................................................................................. 311.70 27.86 

XXXXXXX 
. 
 22 41 39 00-0019  Residential Laundry Faucets (22 41 39) 

. 

. 
 22 41 39 00-0020 EA Stream Straightener Nozzle Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2123LF) ..................................... 158.10 32.75 

XXXXXXX 
. 
 22 41 39 00-0021  Residential Laundry/Wash Basin Faucets (22 41 39) 

. 

. 
 22 41 39 00-0022 EA Hose Thread Spout Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 2121LF) .................................................. 159.42 32.75 

. 
 22 41 39 00-0023 EA Hose Thread Spout With Vacuum Breaker Chrome Laundry Faucet, Lever Handles, 4" Center (Delta 

2121LF+RP12503) ............................................................................................................................................................ 228.97 36.10 

XXXXXXX 
. 
 22 41 39 00-0024  Other Residential Faucets (22 41 39) 

. 

. 
 22 41 39 00-0025 EA Sillcock, Compact, Brass, IPS Or Copper To Hose .............................................................................................................. 42.57 8.36 

XXXXXXX 
. 
 22 42  Commercial Plumbing Fixtures (22 40) 

Note: Prices are for commercial grade unless otherwise indicated. Includes final connection and all associated trim (seat, supply stop 
and line, wax seal, valve). Excludes rough-in within the wall and carrier. 

. 

. 
 22 42 13  Commercial Water Closets, Urinals, and Bidets (22 42) 

. 

. 
 22 42 13 13  Commercial Water Closets (22 42 13) 
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. 

. 
 22 42 13 13-0001  Vitreous China Water Closets (22 42 13 13) 

Note: With a 2" ball pass. 
. 
. 
 22 42 13 13-0002  Floor Mounted Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Madera™) .......................................................................................................................................................... 640.89 106.71 

. 
 22 42 13 13-0004 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water Closet (American 

Standard Priolo™) ............................................................................................................................................................. 756.15 106.71 
. 

 22 42 13 13-0005 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Wall Outlet, Elongated Vitreous China Water 
Closet (American Standard Yorkville™) ............................................................................................................................ 966.14 106.71 

. 
 22 42 13 13-0006 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 

Closet (American Standard Cadet®) ................................................................................................................................. 868.76 106.71 
. 

 22 42 13 13-0007 EA 1 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (American 
Standard Compact Cadet®) .............................................................................................................................................. 813.78 106.71 

. 
 22 42 13 13-0008 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water 

Closet With Concealed Trapway (American Standard Cadet® 3 FloWise® RIGHT HEIGHT®) ....................................... 817.56 106.71 
. 

 22 42 13 13-0009 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet (Kohler® 
Wellcomme™) ................................................................................................................................................................... 632.45 106.71 

. 
 22 42 13 13-0010 EA 1.28 GPF Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Elongated Vitreous China Water Closet 

(Toto® CT705E) ................................................................................................................................................................ 674.89 106.71 

XXXXXXX 
. 
 22 42 13 13-0011  Wall Hung Elongated Vitreous China Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0012 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Afwall®) ................................................................................................................................. 738.67 131.34 

. 
 22 42 13 13-0013 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Afwall® ADA Retrofit) ............................................................................................................ 906.48 131.34 
. 

 22 42 13 13-0014 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Glenwall™) ...................................................................................... 1,134.35 131.34 

. 
 22 42 13 13-0015 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Kohler® Kingston™) .............................................................................................................................................. 741.59 131.34 
. 

 22 42 13 13-0016 EA Flush Valve Type, Blow Out, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Kohler® Stratton™) ............................................................................................................................................ 1,103.35 131.34 

. 
 22 42 13 13-0017 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Toto® CT708E Or CT708EV) ................................................................................................................................ 815.53 131.34 
. 

 22 42 13 13-0018 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (Zurn Z5615-BWL) .................................................................................................................................................. 700.44 131.34 

. 
 22 42 13 13-0019 EA Flush Valve Type, Siphon Jet, Wall Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (Sloan ST-2459) ..................................................................................................................................................... 733.79 131.34 

XXXXXXX 
. 
 22 42 13 13-0020  Floor Mounted Elongated Handicapped Water Closets (22 42 13 13-0001) 

Note: Includes wax seal and toilet seat. Excludes flush valve. 
. 
. 

 22 42 13 13-0021 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Madera™ ADA) ........................................................................................................... 649.19 106.71 

. 
 22 42 13 13-0022 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (American Standard Colorado Right Height®) ............................................................................................. 663.77 106.71 
. 

 22 42 13 13-0023 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (American Standard Right Width™ Right Height®) ...................................................................................... 728.02 106.71 

. 
 22 42 13 13-0024 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 

Closet (American Standard Huron) .................................................................................................................................... 807.51 106.71 
. 

 22 42 13 13-0025 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China Water 
Closet (American Standard Priolo® ADA) ......................................................................................................................... 804.20 106.71 

. 
 22 42 13 13-0026 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Back Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (American Standard Yorkville™ ADA) .............................................................................. 1,057.90 106.71 
. 

 22 42 13 13-0027 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (American Standard Cadet Right Height™ ADA)................................................................. 898.92 106.71 

. 
 22 42 13 13-0028 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Toto® CT705ELN) ...................................................................................................................................... 714.65 106.71 
. 

 22 42 13 13-0029 EA 2 Piece Tank Type, High Efficiency Water Closet Floor Mounted, Elongated, (Sterling 402077) With Open-Front 
Seat (Kohler K-4650) ......................................................................................................................................................... 817.31 106.71 

. 
 22 42 13 13-0030 EA 2 Piece Tank Type, Pressure Assisted, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 

Vitreous China Water Closet (Kohler Highline™ ADA K-3519) ......................................................................................... 918.89 106.71 
. 

 22 42 13 13-0031 EA 2 Piece Tank Type, Dual-Flush 1.1 And 1.6 GPF, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated 
Vitreous China Water Closet (Vortens Vienna ELX-DF 3113-3436) .................................................................................. 725.95 106.71 

. 
 22 42 13 13-0032 EA 2 Piece Tank Type, High Eficiency Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 

Water Closet (Niagara Stealth™) ...................................................................................................................................... 708.08 106.71 
. 

 22 42 13 13-0033 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Water Closet (Zurn HET Z5667-BWL) ............................................................................................................................... 681.21 106.71 

XXXXXXX 
. 
 22 42 13 13-0034  Floor Mounted, 10" High Bowl, Children's Height Vitreous China Water 

Closets (22 42 13 13-0001) 
Note: Includes wax seal and toilet seat. Excludes flush valve. 

. 

. 
 22 42 13 13-0035 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Elongated Vitreous 

China Water Closet (Kohler® Primary™) .......................................................................................................................... 722.86 106.71 
. 

 22 42 13 13-0036 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 
Vitreous China Water Closet (American Standard Baby Devoro™) .................................................................................. 656.47 106.71 

. 
 22 42 13 13-0037 EA 2 Piece Tank Type, Siphon Jet, Floor Mounted, Floor Outlet, 10" High Bowl, Children's Height, Round Front 

Vitreous China Water Closet (American Standard Baby Devoro™) .................................................................................. 759.82 106.71 

XXXXXXX 
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. 
 22 42 13 13-0038  Floor Mounted Round Bowl Vitreous China Water Closets (22 42 13 13-0001) 

. 

. 
 22 42 13 13-0039 EA 2 Piece Tank Type, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Toto® CST715) With 

SoftClose® Seat (Toto® SS113) ....................................................................................................................................... 683.57 106.71 
. 

 22 42 13 13-0040 EA 2 Piece Tank Type, Dual Flush, Floor Mounted, Floor Outlet, Round Vitreous China Water Closet (Vortens 3208-
3412) ................................................................................................................................................................................. 714.17 106.71 

XXXXXXX 
. 
 22 42 13 13-0041  Stainless Steel Water Closets (22 42 13 13) 

. 

. 
 22 42 13 13-0042 EA Wall Hung Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2105-T-1-HS) ....................................... 3,143.37 230.86 

. 
 22 42 13 13-0043 EA Floor Mounted Water Closet, Stainless Steel With Hinged Seat, Siphon Jet (Acorn 2120-T-3-HS) ................................ 3,309.57 230.86 

XXXXXXX 
. 
 22 42 13 13-0044  Water Closet Carriers (22 42 13 13) 

. 

. 
 22 42 13 13-0045  Pipe Grip Adaptor Type, Water Closet Carriers (22 42 13 13-0044) 

Note: Includes coated cast iron construction, plated hardware and adjustable feet. Excludes waste piping and 
fittings. 

. 

. 
 22 42 13 13-0046 EA Pipe Grip Adaptor Type, Water Closet Carrier .................................................................................................................... 573.25 54.17 

XXXXXXX 
. 
 22 42 13 13-0047  No-Hub, Water Closet Carriers (22 42 13 13-0044) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0048 EA Vertical Close With Offset, No-Hub, Single Water Closet Carrier ....................................................................................... 892.34 54.17 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -78.30 
    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Auxiliary Inlet, Add  218.68 
    For Special Duty 500 LB Carrier, Add  371.68 

. 
 22 42 13 13-0049 EA Vertical Close On Stack, No-Hub, Single Water Closet Carrier .......................................................................................... 892.34 54.17 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -78.30 
    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Auxiliary Inlet, Add  218.68 
    For Special Duty 500 LB Carrier, Add  371.68 

. 
 22 42 13 13-0050 EA Horizontal Adjustable, No-Hub, Single Water Closet Carrier .............................................................................................. 975.32 54.17 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -78.30 
    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Auxiliary Inlet, Add  218.68 
    For Horizontal No Hub Cast Long Barrel, Add  225.64 
    For Carrier For Wide Chase Installations, Add  295.87 
    For Special Duty 1,000 LB Carrier, Add  371.69 

. 
 22 42 13 13-0051 EA Vertical Adjustable On Stack, No-Hub, Single Water Closet Carrier ................................................................................ 1,081.68 54.17 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -78.30 
    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For 4" Branch, Add  173.05 
    For Auxiliary Inlet, Add  218.68 
    For Carrier For Wide Chase Installations, Add  295.87 
    For Double 4" Branches, Add  347.24 
    For Special Duty 1,000 LB Carrier, Add  371.69 

. 
 22 42 13 13-0052 EA Vertical Close With Offset, No-Hub, Double Water Closet (Back To Back) Carrier ......................................................... 1,487.06 79.51 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For Auxiliary Inlet, Add  234.07 
    For Special Duty 500 LB Carrier, Add  743.35 

. 
 22 42 13 13-0053 EA Vertical Close On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ............................................................ 1,529.15 79.51 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For Auxiliary Inlet, Add  234.07 
    For Special Duty 500 LB Carrier, Add  743.35 

. 
 22 42 13 13-0054 EA Vertical Adjustable On Stack, No-Hub, Double Water Closet (Back To Back) Carrier ..................................................... 1,864.59 79.51 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For 4" Branch, Add  180.74 
    For Auxiliary Inlet, Add  234.07 
    For Double 4" Branches, Add  362.63 
    For Carrier For Wide Chase Installations, Add  637.92 
    For Special Duty 1,000 LB Carrier, Add  743.37 NOT FOR BID
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. 
 22 42 13 13-0055 EA Horizontal Adjustable, No-Hub, Double Water Closet (Back To Back) Carrier ................................................................ 1,754.72 79.51 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For Horizontal No Hub Cast Long Barrel, Add  233.33 
    For Carrier For Wide Chase Installations, Add  637.92 
    For Special Duty 1,000 LB Carrier, Add  743.37 

XXXXXXX 
. 
 22 42 13 13-0056  Hub And Spigot, Water Closet Carriers (22 42 13 13-0044) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, plated hardware and 
neoprene fixture gasket. Includes buttress feet or pylon feet and anchor foot. 

. 

. 
 22 42 13 13-0057 EA Vertical Close With Offset, Hub And Spigot, Single Water Closet Carrier........................................................................ 1,038.47 54.17 

    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Hanger Type Closet Adapter, Add  167.14 
    For Auxiliary Inlet, Add  218.68 

. 
 22 42 13 13-0058 EA Vertical Close On Stack, Hub And Spigot, Single Water Closet Carrier ............................................................................. 892.34 54.17 

    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Auxiliary Inlet, Add  218.68 
    For Special Duty 500 LB Carrier, Add  371.68 

. 
 22 42 13 13-0059 EA Vertical Adjustable On Stack, Hub And Spigot, Single Water Closet Carrier ................................................................... 1,121.42 54.17 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -78.30 
    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For 4" Branch, Add  173.05 
    For Auxiliary Inlet, Add  218.68 
    For Carrier For Wide Chase Installations, Add  295.87 
    For Double 4" Branches, Add  347.24 
    For Special Duty 1,000 LB Carrier, Add  371.69 

. 
 22 42 13 13-0060 EA Vertical Close With Offset, Hub And Spigot, Double Water Closet (Back To Back) Carrier ............................................. 1,737.10 79.51 

    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For Auxiliary Inlet, Add  234.07 
    For Hanger Type Closet Adapter, Add  334.28 

. 
 22 42 13 13-0061 EA Vertical Adjustable On Stack, Hub And Spigot, Double Water Closet (Back To Back) Carrier ........................................ 1,904.33 79.51 

    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For 4" Branch, Add  180.74 
    For Auxiliary Inlet, Add  234.07 
    For Double 4" Branches, Add  362.63 
    For Carrier For Wide Chase Installations, Add  637.92 
    For Special Duty 1,000 LB Carrier, Add  743.37 

XXXXXXX 
. 
 22 42 13 13-0062  Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Water Closet Carriers 

(22 42 13 13-0044) 
Note: Includes coated cast iron construction, plastic fitting adaptor with extension and plated hardware. 

. 

. 
 22 42 13 13-0063 EA Vertical On Stack, Floor Mount Polyvinyl Chloride (PVC) Adaptor Type, Single Water Closet Carrier ............................... 687.79 54.17 

    For Positioning Frame, Add  50.29 
    For Supply Pipe Support, Add  51.46 
    For Vandal Proof Trim, Add  66.63 
    For Hanger Type Closet Adapter, Add  167.14 

XXXXXXX 
. 
 22 42 13 13-0064  Institutional Water Closet Carriers (22 42 13 13-0044) 

Note: Includes coated cast iron construction, ABS extension with integral test cap, buttress feet, plated hardware 
and neoprene fixture gasket. 

. 

. 
 22 42 13 13-0065 EA Vertical On Stack, No-Hub, 90 Degree Institutional, Double Waste Fitting With Vent And Carrier, Water Closet 

Carrier ............................................................................................................................................................................. 2,446.66 79.51 
    For Carrier For Floor Mounted, Back Outlet China Bowls, Deduct  -156.59 
    For Positioning Frame, Add  108.27 
    For Supply Pipe Support, Add  110.61 
    For Vandal Proof Trim, Add  133.26 
    For Auxiliary Inlet, Add  234.07 

XXXXXXX 
. 
 22 42 13 13-0066  Removal And Reinstallation Of Fixtures And Trim (22 42 13 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 13-0067 EA Removal And Reinstallation Of Wall Hung Water Closet With Tank ................................................................................... 468.98  
. 

 22 42 13 13-0068 EA Removal And Reinstallation Of Wall Hung Water Closet With Flush Valve ........................................................................ 468.98  
. 

 22 42 13 13-0069 EA Removal And Reinstallation Of Floor Mount Water Closet With Tank ................................................................................ 360.67  
. 

 22 42 13 13-0070 EA Removal And Reinstallation Of Floor Mount Water Closet With Flush Valve ...................................................................... 360.67  

XXXXXXX 
. 
 22 42 13 16  Commercial Urinals (22 42 13) 

NOT FOR BID
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. 

. 
 22 42 13 16-0001  Vitreous China Urinals (22 42 13 16) 

Note: Excludes flush valve unless indicated otherwise. 
. 
. 
 22 42 13 16-0002  Wall Hung Urinals (22 42 13 16-0001) 

. 

. 
 22 42 13 16-0003 EA Wall Hung Washout, Vitreous China Urinal (American Standard Maybrook™) .................................................................. 571.86 109.79 

. 
 22 42 13 16-0004 EA Wall Hung, Washout, Vitreous China Urinal With Top Spud (American Standard Washbrook®) ....................................... 697.55 109.79 

. 
 22 42 13 16-0005 EA Wall Hung, Washout, Vitreous China Urinal With Back Spud (American Standard Washbrook®) ..................................... 723.83 109.79 

. 
 22 42 13 16-0006 EA Wall Hung, Blowout, Vitreous China Urinal (American Standard Lynbrook™) .................................................................... 762.44 109.79 

. 
 22 42 13 16-0007 EA Wall Hung Siphon Jet, Vitreous China Urinal (American Standard Trimbrook™) ............................................................... 695.50 109.79 

. 
 22 42 13 16-0008 EA Wall Hung, Siphon Jet, Vitreous China Urinal (American Standard Allbrook™) ................................................................. 589.38 109.79 

. 
 22 42 13 16-0009 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT447E Or UT447EV) ....................................................................... 713.96 109.79 

. 
 22 42 13 16-0010 EA Wall Hung, Washout, Vitreous China Urinal (Toto® UT104E Or UT104EV) ...................................................................... 612.39 109.79 

. 
 22 42 13 16-0011 EA Wall Hung, Washout, Vitreous China Urinal (Zurn Z5798) ................................................................................................. 661.75 109.79 

. 
 22 42 13 16-0012 EA Wall Hung, Washout, 0.125 To 0.5 GPF, HEU, Vitreous China Urinal (Sloan SU-1009-A) ................................................ 605.13 109.79 

. 
 22 42 13 16-0013 EA Wall Hung, Washout, 1.0 GPF, HEU, Vitreous China Urinal (Sloan SU-1006-A) ............................................................... 602.98 109.79 

XXXXXXX 
. 
 22 42 13 16-0014  Floor Mounted Urinals (22 42 13 16-0001) 

. 

. 
 22 42 13 16-0015 EA Washout, Floor Mounted, Vitreous China Urinal (American Standard Stallbrook™) .......................................................... 964.06 138.51 

. 
 22 42 13 16-0016 EA Washout, Floor Mounted, Vitreous China Urinal (Kohler® Branham™) .......................................................................... 1,074.50 138.51 

. 
 22 42 13 16-0017 EA Floor Mounted Urinal Seam Cover For 21" Centers (Kohler® K-4931) .............................................................................. 309.11 25.66 

. 
 22 42 13 16-0018 EA Floor Mounted Urinal Seam Cover For 24" Centers (Kohler® K-4932) .............................................................................. 351.08 25.66 

XXXXXXX 
. 
 22 42 13 16-0019  Waterfree Urinals (22 42 13 16-0001) 

. 

. 
 22 42 13 16-0020 EA Waterfree, Wall Hung, Vitreous China Urinal (American Standard Large FloWise® Flush-Free) ....................................... 634.24 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -43.06 

. 
 22 42 13 16-0021 EA Waterfree, Wall Hung, Vitreous China Urinal (SLOAN WES-1000) ................................................................................. 1,204.64 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -108.09 

. 
 22 42 13 16-0022 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-2000) ........................................................................................ 1,036.25 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -88.89 

. 
 22 42 13 16-0023 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-4000) ........................................................................................... 792.64 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -61.12 

. 
 22 42 13 16-0024 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-5000) ........................................................................................... 792.64 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -61.12 

. 
 22 42 13 16-0025 EA Waterfree, Wall Hung, Vitreous China Urinal (Falcon F-7000) ........................................................................................... 984.21 76.96 

    For Colored Fixtures, Add  66.90 
    For >1, Deduct  -82.96 

. 
 22 42 13 16-0026 EA Waterfree, Wall Hung, Stainless Steel Urinal (Falcon F-9000) ........................................................................................ 1,496.03 76.96 

    For >1, Deduct  -141.31 

XXXXXXX 
. 
 22 42 13 16-0027  Stainless Steel Urinals (22 42 13 16) 

. 

. 
 22 42 13 16-0028 EA Wall Hung Urinal, Stainless Steel, Blowout Jet (Acorn 2160-T-1).................................................................................... 3,236.86 230.86 

. 
 22 42 13 16-0029 EA 5' Wall Hung Trough Urinal, Stainless Steel With Strainer And Washdown Pipe (Elkay EU6014C) ................................ 4,193.03 282.17 

XXXXXXX 
. 
 22 42 13 16-0030  Urinal Carriers (22 42 13 16) 

. 

. 
 22 42 13 16-0031  Floor Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 13 16-0032 EA  Floor Mounted Hanger Plate Type, Single Urinal Carrier .................................................................................................... 577.93 38.99 
    For Up To 4" Extension Sleeves And Hardware, Add  24.54 

. 
 22 42 13 16-0033 EA Floor Mounted Bearing Plate Type, Single Urinal Carrier ................................................................................................... 545.64 38.99 

    For Up To 4" Extension Sleeves And Hardware, Add  24.54 

XXXXXXX 
. 
 22 42 13 16-0034  Wall Mounted, Urinal Carriers (22 42 13 16-0030) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 13 16-0035 EA Wall Mounted Hanger Plate Type, Single Urinal Carrier ..................................................................................................... 224.22 38.99 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  24.54 

XXXXXXX 
. 
 22 42 13 16-0036  Removal And Reinstallation Of Fixtures And Trim (22 42 13 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 13 16-0037 EA Removal And Reinstallation Of Wall Hung Urinal With Flush Valve ................................................................................... 467.43  

XXXXXXX 
. 
 22 42 16  Commercial Lavatories and Sinks (22 42) 

. 

. 
 22 42 16 13  Commercial Lavatories (22 42 16) 

. 

. 
 22 42 16 13-0001  Lavatories (22 42 16 13) 

Note: Includes trap, drain and supply valves. Excludes faucets. 
. 
. 
 22 42 16 13-0002  Wall Hung Lavatories (22 42 16 13-0001) 

. 

. 
 22 42 16 13-0003 EA 19" x 17" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 596.42 68.74 

. 
 22 42 16 13-0004 EA 20" x 18" Porcelain Enameled Cast Iron Wall Hung Lavatory (American Standard Regalyn™) ......................................... 623.22 68.74 

NOT FOR BID
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. 
 22 42 16 13-0005 EA 22" x 19" Porcelain Enameled Cast Iron Wall Hung Lavatory (Kohler® Hampton™) ......................................................... 773.36 68.74 

. 
 22 42 16 13-0006 EA 18" x 16" Vitreous China Wall Hung Lavatory (American Standard Penlyn™) ................................................................... 547.54 68.74 

. 
 22 42 16 13-0007 EA 19" x 17" Vitreous China Wall Hung Lavatory (American Standard Declyn™) ................................................................... 472.65 68.74 

. 
 22 42 16 13-0008 EA 20" x 18" Vitreous China Wall Hung Lavatory (Kohler® Soho®) ........................................................................................ 595.98 68.74 

. 
 22 42 16 13-0009 EA 27" x 20" Wheelchair Accessible, Vitreous China Wall Hung Lavatory (American Standard Wheel Chair Users) .............. 701.27 68.74 

. 
 22 42 16 13-0010 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Roxalyn™).................................................................. 560.15 68.74 

. 
 22 42 16 13-0011 EA 20" x 18" Vitreous China Wall Hung Lavatory (American Standard Lucerne™).................................................................. 494.72 68.74 

XXXXXXX 
. 
 22 42 16 13-0012  Countertop Lavatories (22 42 16 13-0001) 

. 

. 
 22 42 16 13-0013 EA 20" x 18" Oval Vitreous China Countertop Lavatory (Kohler® Pennington®) ..................................................................... 562.56 83.11 

. 
 22 42 16 13-0014 EA 21" x 18" Vitreous China Countertop Lavatory (American Standard Cadet™ Oval) ........................................................... 574.83 83.11 

. 
 22 42 16 13-0015 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Farmington™)..................................................................... 608.94 83.11 

. 
 22 42 16 13-0016 EA 19" x 16" Enameled Cast Iron Countertop Lavatory (Kohler® Ellington™) ......................................................................... 645.35 83.11 

. 
 22 42 16 13-0017 EA 24" x 18" Enameled Cast Iron Countertop Lavatory (Kohler® Thoreau®) .......................................................................... 844.02 89.78 

XXXXXXX 
. 
 22 42 16 13-0018  Undermount Lavatories (22 42 16 13-0001) 

. 

. 
 22 42 16 13-0019 EA 15" x 12" Vitreous China Undermount Lavatory (American Standard Ovalyn™) ................................................................ 524.23 83.11 

. 
 22 42 16 13-0020 EA 17" x 14" Vitreous China Undermount Lavatory (American Standard Ovalyn™) ................................................................ 496.95 83.11 

. 
 22 42 16 13-0021 EA 19" x 16" Vitreous China Undermount Lavatory (American Standard Ovalyn™) ................................................................ 496.95 83.11 

. 
 22 42 16 13-0022 EA 21" x 17" Vitreous China Undermount Lavatory (American Standard Ovalyn™) ................................................................ 530.10 83.11 

. 
 22 42 16 13-0023 EA 15" x 12" Oval Vitreous China Undermount Lavatory (Kohler® Caxton®) .......................................................................... 512.23 83.11 

. 
 22 42 16 13-0024 EA 17" x 14" Oval Vitreous China Undermount Lavatory (Kohler® Caxton®) .......................................................................... 507.21 83.11 

. 
 22 42 16 13-0025 EA 19" x 15" Oval Vitreous China Undermount Lavatory (Kohler® Caxton®) .......................................................................... 512.33 83.11 

. 
 22 42 16 13-0026 EA 18" x 12" Rectangular Vitreous China Undermount Lavatory (Kohler® Ladena®) ............................................................. 625.25 83.11 

. 
 22 42 16 13-0027 EA 21" x 14" Rectangular Vitreous China Undermount Lavatory (Kohler® Ladena®) ............................................................. 625.25 83.11 

XXXXXXX 
. 
 22 42 16 13-0028  Pedestal Lavatories (22 42 16 13-0001) 

. 

. 
 22 42 16 13-0029 EA 19" x 24" x 35" High Vitreous China Pedestal Sink (American Standard Cadet™) ............................................................. 679.49 197.51 

XXXXXXX 
. 
 22 42 16 13-0030  Cultured Marble Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0031 EA  25" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 399.00 76.96 
. 

 22 42 16 13-0032 EA  31" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 448.59 82.08 
. 

 22 42 16 13-0033 EA  37" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 538.04 87.21 
. 

 22 42 16 13-0034 EA  49" x 19" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 733.65 92.34 
. 

 22 42 16 13-0035 EA  25" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 427.98 76.96 
. 

 22 42 16 13-0036 EA  31" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 456.75 82.08 
. 

 22 42 16 13-0037 EA  37" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 586.25 87.21 
. 

 22 42 16 13-0038 EA  43" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 637.80 89.78 
. 

 22 42 16 13-0039 EA  49" x 22" Cultured Marble Vanity Top With Integrated Backsplash And Sink ..................................................................... 713.26 92.34 

XXXXXXX 
. 
 22 42 16 13-0040  Quartz Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0041 EA 25" x 22" Quartz Vanity Top With Integrated Backsplash And Sink .................................................................................... 838.16 76.96 
. 

 22 42 16 13-0042 EA 31" x 22" Quartz Vanity Top With Integrated Backsplash And Sink .................................................................................... 873.21 82.08 
. 

 22 42 16 13-0043 EA 37" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,001.36 87.21 
. 

 22 42 16 13-0044 EA 43" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,008.19 89.78 
. 

 22 42 16 13-0045 EA 49" x 22" Quartz Vanity Top With Integrated Backsplash And Sink ................................................................................. 1,098.97 92.34 
. 

 22 42 16 13-0046 EA 61" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ....................................................................... 1,467.74 97.47 
. 

 22 42 16 13-0047 EA 73" x 22" Quartz Vanity Top With Integrated Backsplash And Two Sinks ....................................................................... 1,730.37 102.59 
. 

 22 42 16 13-0048 EA 22" End Splash For Quartz Vanity Tops ............................................................................................................................... 46.70  

XXXXXXX 
. 
 22 42 16 13-0049  Solid Surface Vanity Tops (22 42 16 13-0001) 

Note: Includes predrilled holes for faucet. 
. 
. 

 22 42 16 13-0050 EA 25" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ......................................................................... 704.64 76.96 
. 

 22 42 16 13-0051 EA 31" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ......................................................................... 789.08 82.08 
. 

 22 42 16 13-0052 EA 37" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ......................................................................... 884.96 87.21 
. 

 22 42 16 13-0053 EA 43" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ......................................................................... 972.86 89.78 
. 

 22 42 16 13-0054 EA 49" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ...................................................................... 1,053.17 92.34 
. 

 22 42 16 13-0055 EA 55" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ...................................................................... 1,159.16 94.91 
. 

 22 42 16 13-0056 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Sink ...................................................................... 1,289.30 97.47 
. 

 22 42 16 13-0057 EA 61" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,321.72 97.47 
. 

 22 42 16 13-0058 EA 73" x 22" Solid Surface Vanity Top With Integrated Backsplash And Two Sinks ............................................................. 1,425.20 102.59 
. 

 22 42 16 13-0059 EA 22" End Splash For Solid Surface Vanity Tops ..................................................................................................................... 69.46  

XXXXXXX 
. 
 22 42 16 13-0060  Solid Surface Multi-Station Lavatory Systems (22 42 16 13-0001) 

Note: ADA compliant. Includes integral faucets. 
. 
. 

 22 42 16 13-0061 EA 2 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 
MG-2) ............................................................................................................................................................................. 6,779.72 149.66 

    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  563.00 

NOT FOR BID
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. 
 22 42 16 13-0062 EA 3 Station, Solid Surface Multi-Station Lavatory System With Integral Sprayheads And Infrared Controls (Bradley 

MG-3) ............................................................................................................................................................................. 9,960.51 149.66 
    For Integral Liquid Soap Dispenser, Add  171.00 
    For Integral Photovoltaic Power Panels, Add  657.00 

. 
 22 42 16 13-0063 EA 12" Length, Solid Surface Countertop Extension (Bradley MG-EXT-12) ............................................................................ 451.01 49.89 

. 
 22 42 16 13-0064 EA 18" Length, Solid Surface Countertop Extension (Bradley MG-EXT-18) ............................................................................ 562.06 49.89 

. 
 22 42 16 13-0065 EA 36" Length, Solid Surface Countertop Extension (Bradley MG-EXT-36) ......................................................................... 1,127.65 49.89 

XXXXXXX 
. 
 22 42 16 13-0066  Stainless Steel Lavatories (22 42 16 13-0001) 

. 

. 
 22 42 16 13-0067 EA 18" x 15" Wall Mounted Lavatory, Stainless Steel (Acorn 1950-1) .................................................................................. 1,687.50 179.56 

XXXXXXX 
. 
 22 42 16 13-0068  Lavatory Carriers (22 42 16 13) 

. 

. 
 22 42 16 13-0069  Floor Mounted, Lavatory Carriers (22 42 16 13-0068) 

. 

. 
 22 42 16 13-0070  Floor Mounted Plate Type, Lavatory Carriers (22 42 16 13-0069) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0071 EA Floor Mounted Hanger Plate Type, Single Lavatory Carrier ............................................................................................... 577.93 38.99 
    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For Valve Plate For Attaching To Upright, Add  86.70 
    For Corner Carrier, Add  168.74 

. 
 22 42 16 13-0072 EA Floor Mounted Bearing Plate Type, Single Lavatory Carrier ............................................................................................... 545.64 38.99 

    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For Valve Plate For Attaching To Upright, Add  86.70 

. 
 22 42 16 13-0073 EA Floor Mounted Hanger Plate Type, Double Lavatory (Back To Back) Carrier .................................................................... 623.95 38.99 

    For Up To 4" Extension Sleeves And Hardware, Add  49.08 
    For Valve Plate For Attaching To Upright, Add  173.40 

. 
 22 42 16 13-0074 EA Floor Mounted Bearing Plate Type, Double Lavatory (Back To Back) Carrier .................................................................... 713.95 38.99 

    For Up To 4" Extension Sleeves And Hardware, Add  49.08 
    For Valve Plate For Attaching To Upright, Add  173.40 

XXXXXXX 
. 
 22 42 16 13-0075  Floor Mounted, Lavatory Carriers With Arms (22 42 16 13-0069) 

Note: Includes leveling and securing screws, structural uprights and welded feet. 
. 
. 

 22 42 16 13-0076 EA Floor Mounted, Single Lavatory Carrier With Concealed Arms........................................................................................... 745.79 46.17 
    For Up To 6-1/2" Extension Sleeves And Hardware, Add  24.54 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  33.90 
    For Valve Plate For Attaching To Upright, Add  88.75 
    For 2" Chrome Plated Escutcheons, Add  82.98 
    For 4" Or 6" Chrome Plated Escutcheons, Add  150.77 

. 
 22 42 16 13-0077 EA Floor Mounted, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............................................... 859.52 46.17 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  24.54 
    For Vandal Proof Trim, Add  66.63 
    For Valve Plate For Attaching To Upright, Add  88.75 
    For Heavy Duty Carrier, Add  85.32 

. 
 22 42 16 13-0078 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Concealed Arms ............................................................. 1,002.60 46.17 

    For Up To 6-1/2" Extension Sleeves And Hardware, Add  49.08 
    For Concealed Arm Carrier For Wheelchair Lavatory, Add  67.80 
    For Valve Plate For Attaching To Upright, Add  177.50 
    For 2" Chrome Plated Escutcheons, Add  165.97 
    For 4" Or 6" Chrome Plated Escutcheons, Add  301.55 

. 
 22 42 16 13-0079 EA Floor Mounted, Double Lavatory (Back To Back) Carrier With Exposed Acid Resistant White Coated Arms ................. 1,269.78 46.17 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  49.08 
    For Vandal Proof Trim, Add  133.26 
    For Valve Plate For Attaching To Upright, Add  177.50 
    For Heavy Duty Carrier, Add  170.64 

XXXXXXX 
. 
 22 42 16 13-0080  Wall Mounted, Lavatory Carriers (22 42 16 13-0068) 

. 

. 
 22 42 16 13-0081  Wall Mounted Plate Type, Lavatory Carriers (22 42 16 13-0080) 

Note: Includes wall plate and adjustable supporting rods. 
. 
. 

 22 42 16 13-0082 EA Wall Mounted Hanger Plate Type, Single Lavatory Carrier ................................................................................................ 224.22 38.99 
    For Double Plate Carrier, Add  66.93 

XXXXXXX 
. 
 22 42 16 13-0083  Wall Mounted Plate Type, Lavatory Carriers With Arms (22 42 16 13-0080) 

Note: Includes wall plate and leveling and securing screws. 
. 
. 

 22 42 16 13-0084 EA Wall Mounted Fixed Steel Plate Type, Single Lavatory Carrier With Concealed Arms ....................................................... 372.14 46.17 
    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For 2" Chrome Plated Escutcheons, Add  82.98 

. 
 22 42 16 13-0085 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Concealed Arms ........................................................ 437.59 46.17 

    For Movable Mounting Brackets, Deduct  -63.12 
    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For 2" Chrome Plated Escutcheons, Add  82.98 
    For 4" Or 6" Chrome Plated Escutcheons, Add  150.77 

. 
 22 42 16 13-0086 EA Wall Mounted Adjustable Plate Type, Single Lavatory Carrier With Exposed Acid Resistant White Coated Arms ............. 639.79 46.17 

    For Up To 4-1/2" Extension Sleeves And Hardware, Add  24.54 
    For Vandal Proof Trim, Add  66.63 

XXXXXXX 
. 
 22 42 16 13-0087  Removal And Reinstallation Of Lavatory And Trim (22 42 16 13) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
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. 

. 
 22 42 16 13-0088 EA Removal And Reinstallation Of Wall Hung Lavatory With Faucet ....................................................................................... 301.78  

XXXXXXX 
. 
 22 42 16 16  Commercial Sinks (22 42 16) 

. 

. 
 22 42 16 16-0001  Sinks (22 42 16 16) 

Note: Includes drain, trap and supply valves. Excludes faucets. 
. 
. 
 22 42 16 16-0002  Kitchen Sinks (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0003 EA 25" x 22" x 8-3/4" Enameled Cast Iron Kitchen Sink, Single Bowl (Kohler® Mayfield®) ..................................................... 725.39 96.44 

. 
 22 42 16 16-0004 EA 22" x 33" x 9-5/8" Enameled Cast Iron Kitchen Sink, Double Bowl (Kohler® Brookfield®) ................................................. 933.94 109.79 

. 
 22 42 16 16-0005 EA 15" x 17" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1517) ................................................ 902.05 94.40 

    For 18 Gauge, Add  258.64 
. 

 22 42 16 16-0006 EA 17" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR1722) ................................................ 924.79 94.40 
    For 18 Gauge, Add  270.01 

. 
 22 42 16 16-0007 EA 22" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2222) ................................................ 975.96 94.40 

    For 18 Gauge, Add  295.60 
. 

 22 42 16 16-0008 EA 25" x 22" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR2522) ............................................. 1,022.38 96.44 
    For 18 Gauge, Add  312.65 

. 
 22 42 16 16-0009 EA 31" x 22" x 7-1/4" Stainless Steel Kitchen Sink, Single Bowl, 20 Gauge (Elkay PSR3122) ............................................. 1,285.15 109.79 

    For 18 Gauge, Add  424.45 
. 

 22 42 16 16-0010 EA 33" x 21" x 7-1/2" Stainless Steel Kitchen Sink, Double Bowl, 20 Gauge (Elkay PSR3321) ............................................ 1,312.59 109.79 
    For 18 Gauge, Add  437.99 

. 
 22 42 16 16-0011 EA 15" x 17" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR151710) ............................................. 1,270.62 94.40 

. 
 22 42 16 16-0012 EA 17" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR172210) ............................................. 1,296.20 94.40 

. 
 22 42 16 16-0013 EA 22" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR222210) ............................................. 1,360.63 94.40 

. 
 22 42 16 16-0014 EA 25" x 22" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR252210) ............................................. 1,447.79 96.44 

. 
 22 42 16 16-0015 EA 31" x 22" x 11-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay DLR312210) ....................................... 1,748.46 109.79 

. 
 22 42 16 16-0016 EA 33" x 22" x 8" Stainless Steel Kitchen Sink, Double Bowl, 18 Gauge (Elkay LR3322) ..................................................... 1,675.47 109.79 

XXXXXXX 
. 
 22 42 16 16-0017  Undermount Kitchen Sinks (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0018 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU2115) With Strainer (Elkay 

LK99) .............................................................................................................................................................................. 1,134.11 94.40 
. 

 22 42 16 16-0019 EA 21" x 15" x 10" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELU211510) With Strainer (Elkay 
LK99) .............................................................................................................................................................................. 1,131.34 94.40 

. 
 22 42 16 16-0020 EA 21" x 15" x 7-1/2" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH2115) 

With Strainer (Elkay LK99) ............................................................................................................................................. 1,143.58 94.40 
. 

 22 42 16 16-0021 EA 21" x 15" x 10" Stainless Steel Kitchen Sink With Cutting Board, Single Bowl, 18 Gauge (Elkay ELUH211510) 
With Strainer (Elkay LK99) ............................................................................................................................................. 1,208.01 94.40 

. 
 22 42 16 16-0022 EA 21" x 15-3/4" x 4-3/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHAD2115) With Strainer 

(Elkay LK99) ................................................................................................................................................................... 1,167.27 94.40 
Note: Available in 4-1/2", 5, or 5-1/2" depths. 

. 
 22 42 16 16-0023 EA 25" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF2520) With Strainer 

(Elkay LK99) ................................................................................................................................................................... 1,332.40 94.40 
. 

 22 42 16 16-0024 EA 32" x 20-1/2" x 7-7/8" Stainless Steel Kitchen Sink, Single Bowl, 18 Gauge (Elkay ELUHF3320) With Strainer 
(Elkay LK99) ................................................................................................................................................................... 1,579.29 94.40 

. 
 22 42 16 16-0025 EA 21" x 18" x 5-1/2" Deep, Single Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing 

Co. US-ADA-1821-A) ......................................................................................................................................................... 928.80 94.40 
. 

 22 42 16 16-0026 EA 32" x 18" x 5-1/2" Deep, Two Compartment Stainless Steel Sink, Undermount, 18 Gauge (Just Manufacturing Co. 
UD-ADA-1832-A) ............................................................................................................................................................ 1,206.02 94.40 

XXXXXXX 
. 
 22 42 16 16-0027  Multi-Station Wash Sink, Wall Mounted (22 42 16 16-0001) 

Note: Includes concealed wall hanger, soap dish(s), strainer, supply lines and P-Trap. Excludes faucets. 
. 
. 

 22 42 16 16-0028 EA 36" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 1,923.66 166.73 
Note: Excludes faucets. 

. 
 22 42 16 16-0029 EA 48" Wide, 2 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 2,545.94 179.56 

Note: Excludes faucets. 
. 

 22 42 16 16-0030 EA 60" Wide, 3 Station Enameled Cast Iron Multi-Station Wash Sink (Kohler® Brockway™) .............................................. 2,917.27 192.38 
Note: Excludes faucets. 

. 
 22 42 16 16-0031 EA 48" Wide, 2 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,327.71 128.26 

Note: Excludes faucets. 
. 

 22 42 16 16-0032 EA 62" Wide, 3 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,581.79 141.08 
Note: Excludes faucets. 

. 
 22 42 16 16-0033 EA 80" Wide, 4 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) .................................................................. 2,830.80 153.91 

Note: Excludes faucets. 
. 

 22 42 16 16-0034 EA 102" Wide, 5 Station Stainless Steel Multi-Station Wash Sink (Bradley 6951) ................................................................ 3,138.55 173.15 
Note: Excludes faucets. 

. 
 22 42 16 16-0035 EA 27" Diameter, 2 Person, Stainless Steel, Sensor Operated Compact Wash Fountain ..................................................... 3,003.62 282.17 

Note: Includes sensor operated spray heads. 

XXXXXXX 
. 
 22 42 16 16-0036  Utility Or Laundry Sinks (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0037 EA 23" x 21" Molded Stone Single Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FL-1) ..................... 665.65 109.79 

. 
 22 42 16 16-0038 EA 40" x 24" Molded Stone Double Laundry Sink, Floor Mounted With Enamel Steel Legs (Fiat Products FLTD-II) ............... 763.33 109.79 

. 
 22 42 16 16-0039 EA 22" x 17" Molded Stone Single Laundry Sink, Drop-In (Fiat Products DL1) ........................................................................ 663.73 109.79 

. 
 22 42 16 16-0040 EA 24" x 21" Enameled Cast Iron Single Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2210) ......................... 1,008.95 109.79 

. 
 22 42 16 16-0041 EA 48" x 21" Enameled Cast Iron Double Laundry Sink, Floor Mounted With Metal Stand (Eljer 222-2220) ........................ 1,425.52 123.13 

XXXXXXX 
. 
 22 42 16 16-0042  Refinish Sink/Lavatory (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0043 EA  Refinish Sink/Lavatory ........................................................................................................................................................ 237.96  
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XXXXXXX 
. 
 22 42 16 16-0044  Service Sinks (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0045 EA 22" x 18" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 

Standard Lakewell™) ..................................................................................................................................................... 1,067.91 165.20 
. 

 22 42 16 16-0046 EA 24" x 20" Enameled Cast Iron Wall Mount Service Sink With Stainless Steel Rim Guard, Trap Standard (American 
Standard Akron™) .......................................................................................................................................................... 1,121.19 165.20 

. 
 22 42 16 16-0047 EA 28" x 28" Enameled Cast Iron Floor Type Corner Service Sink With Removable Vinyl Coated Rim Guard 

(American Standard Florwell™) ...................................................................................................................................... 1,379.89 218.55 
. 

 22 42 16 16-0048 EA 12" x 12" x 10" Cast Iron Floor Sink With Dome Strainer And Full Grate (Zurn FD2377-PO3-F) ....................................... 579.77 153.91 
. 

 22 42 16 16-0049 EA 24" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 
Basket (Fiat Products MSB2424) ...................................................................................................................................... 664.83 153.91 

. 
 22 42 16 16-0050 EA 36" x 24" x 10" Plastic Composite Mop Service Sink With Combination Dome Strainer And Stainless Steel Lint 

Basket (Fiat Products MSB3624) ...................................................................................................................................... 731.18 184.68 
. 

 22 42 16 16-0051 EA 24" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2424-010) ............................................... 598.28 153.91 
. 

 22 42 16 16-0052 EA 36" x 24" x 10" Molded Stone Mop Service Sink With Strainer (Swanstone MS-2436-010) ............................................... 679.95 184.68 
. 

 22 42 16 16-0053 EA 24" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-24) ......................................................................... 968.98 153.91 
. 

 22 42 16 16-0054 EA 36" x 24" x 12" Terrazzo Mop Service Sink With Strainer (Acorn TSH-3624) .................................................................. 1,197.06 184.68 
. 

 22 42 16 16-0055 EA 33" x 33" x 10", Type 304 Stainless Steel, ADA Mop Sink (IMC Teddy FS-ADA) ............................................................ 2,050.10 68.44 

XXXXXXX 
. 
 22 42 16 16-0056  Soapstone Sinks (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0057 EA 26-1/2" x 18-1/2" x 7-3/4" Single Bowl Soapstone Sink ................................................................................................... 1,071.36 94.40 

. 
 22 42 16 16-0058 SF Soapstone Sink Backsplash ............................................................................................................................................... 171.53  

. 
 22 42 16 16-0059 EA 30" x 18-1/2" x 10" Single Bowl Soapstone Sink ............................................................................................................. 1,366.44 109.79 

. 
 22 42 16 16-0060 EA  36" x 18-1/2" x 10" Double Bowl Soapstone Sink ............................................................................................................ 1,600.80 109.79 

XXXXXXX 
. 
 22 42 16 16-0061  Stainless Steel Sink And Drainboard (22 42 16 16-0001) 

. 

. 
 22 42 16 16-0062 EA Stainless Steel Sink With One 24" x 24" x 14" Depth Compartment And Drainboard, 14 Gauge Stainless Steel 

With Tubular Adjustable Legs (Advance Tabco 94-41-24-24L) ...................................................................................... 4,417.88 256.51 

XXXXXXX 
. 
 22 42 16 16-0063  Classroom Sinks (22 42 16 16-0001) 

Note: Includes drain, trap and supply valves. 
. 
. 

 22 42 16 16-0064 EA 25" x 17" x 6-1/2", 20 Gauge Stainless Steel, Top Mounting Type, 15-34" x 14" x 6-3/8" Deep Single Bowl, Drop-
In Classroom ADA Sink (Elkay CDKAD2517654) .............................................................................................................. 864.42 94.40 

Note: Includes single manual handle faucet, gooseneck faucet and basket strainer (LKD208513LC, LK1141A, 
LK35) 

XXXXXXX 
. 
 22 42 16 16-0065  Sink Carriers (22 42 16 16) 

. 

. 
 22 42 16 16-0066  Floor Mounted, Sink Carriers (22 42 16 16-0065) 

Note: With support plates, adjustable coupling with 4" piping connection, mounting studs, structural uprights, 
welded feet and chrome plated trim. 

. 

. 
 22 42 16 16-0067 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling ..................................... 851.58 38.99 

    For Vandal Proof Trim, Add  66.63 
    For Valve Plate For Attaching To Upright, Add  86.70 

. 
 22 42 16 16-0068 EA Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With 4" Adjustable Coupling And 4" x 2" 

Waste Fitting ................................................................................................................................................................... 1,130.04 38.99 
    For Vandal Proof Trim, Add  66.63 
    For Auxiliary Vent, Add  197.75 

. 
 22 42 16 16-0069 EA  Floor Mounted Heavy Duty Support Plate Type, Single Sink Carrier With Exposed Acid Resistant White Coated 

Arms ............................................................................................................................................................................... 1,415.24 38.99 
    For Up To 4" Extension Sleeves And Hardware, Add  50.26 
    For Vandal Proof Trim, Add  66.63 

XXXXXXX 
. 
 22 42 16 16-0070  Removal And Reinstallation Of Sink And Trim (22 42 16 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 16 16-0071 EA Removal And Reinstallation Of Wall Hung Service Sink With Faucet ................................................................................. 413.73  

XXXXXXX 
. 
 22 42 19  Commercial Bathtubs (22 42) 

. 

. 
 22 42 19 00-0001  Recessed Alcove Bathtubs (22 42 19) 

. 

. 
 22 42 19 00-0002  Porcelain Enameled Cast Iron, Recessed Alcove Bathtubs (22 42 19 00-0001) 

. 

. 
 22 42 19 00-0003 EA 54" x 30-1/4" x 14", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Seaforth™) ............................ 1,482.03 285.24 

. 
 22 42 19 00-0004 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Mendota®) ............................. 1,272.23 285.24 

. 
 22 42 19 00-0005 EA 60" x 32" x 16-1/4", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Dynametric®) ......................... 1,487.30 285.24 

. 
 22 42 19 00-0006 EA 66" x 32" x 17", Porcelain Enameled Cast Iron, Recessed Alcove Bathtub (Kohler® Bellwether®) ................................ 1,909.25 285.24 

XXXXXXX 
. 
 22 42 19 00-0007  Porcelain Enameled Steel, Recessed Alcove Bathtubs (22 42 19 00-0001) 

. 

. 
 22 42 19 00-0008 EA 60" x 30" x 14-1/4", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Salem®) ................ 666.13 285.24 

. 
 22 42 19 00-0009 EA 60" x 30" x 16-5/8", Porcelain Enameled Steel, Recessed Alcove Bathtub (American Standard New Solar®) .................. 681.15 285.24 

XXXXXXX 
. 
 22 42 19 00-0010  Porcelain Finished Metal Alloy, Recessed Alcove Bathtubs (22 42 19 00-0001) 

. 

. 
 22 42 19 00-0011 EA  60" x 32" x 17-3/4", Porcelain Finished Metal Alloy, Recessed Alcove Bathtub (American Standard Cambridge™) .......... 976.92 285.24 
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XXXXXXX 
. 
 22 42 19 00-0012  Acrylic, Recessed Alcove Bathtubs (22 42 19 00-0001) 

. 

. 
 22 42 19 00-0013 EA 60" x 32" x 19", Acrylic, Recessed Alcove Bathtub (Kohler® Archer®) ........................................................................... 1,005.33 285.24 

. 
 22 42 19 00-0014 EA 60" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,186.97 285.24 

. 
 22 42 19 00-0015 EA 66" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,210.43 285.24 

. 
 22 42 19 00-0016 EA 72" x 36" x 20", Acrylic, Recessed Alcove Bathtub (Kohler® Mariposa®) ....................................................................... 1,196.01 285.24 

. 
 22 42 19 00-0017 EA 72" x 42" x 21", Acrylic, Recessed Alcove Bathtub (Kohler® Windward®) ...................................................................... 1,247.88 285.24 

XXXXXXX 
. 
 22 42 19 00-0018  Bathtub Refinishing (22 42 19 00-0001) 

. 

. 
 22 42 19 00-0019 EA  Refinish Porcelain Finished Bathtub With Acrylic Urethane Enamel ................................................................................... 615.60  

XXXXXXX 
. 
 22 42 19 00-0020  Tub And Shower Combinations (22 42 19) 

. 

. 
 22 42 19 00-0021  Acrylic Tub And Shower Combination (22 42 19 00-0020) 

. 

. 
 22 42 19 00-0022 EA 1 Piece, 60" x 32" x 72" Acrylic Tub And Shower (Delta 226032) .................................................................................... 1,273.29 107.75 

    For 2 Piece Enclosure, Deduct  -276.28 

XXXXXXX 
. 
 22 42 19 00-0023  Fiberglass Tub And Shower Combination (22 42 19 00-0020) 

. 

. 
 22 42 19 00-0024 EA 1 Piece 60" x 32" x 72" Fiberglass Tub And Shower (Aquatic 2603-SG) ............................................................................ 845.71 107.75 

. 
 22 42 19 00-0025 EA 2 Piece 60" x 30" x 72" Fiberglass Tub And Shower (Aquatic 2603-2P) ............................................................................. 668.55 71.84 

. 
 22 42 19 00-0026 EA 4 Piece 60" x 32" x 75-1/2" Fiberglass Tub And Shower (Aquatic 26030-4P).................................................................. 1,338.52 162.64 

. 
 22 42 19 00-0027 EA 3 Piece Tub/Shower Surrounds, 32" x 72" Side Walls, 48" x 72" Back, (Swanstone SK-324872) ................................... 3,438.42 324.51 

    For 2 Piece Enclosure, Deduct  -712.27 

XXXXXXX 
. 
 22 42 23  Commercial Showers (22 42) 

. 

. 
 22 42 23 00-0001  Shower Enclosures (22 42 23) 

Note: Includes precast concrete receptors. Excludes plumbing hook-up and door or curtain. 
. 
. 
 22 42 23 00-0002  Powder Coated Or Baked Enamel Steel Shower Enclosure (22 42 23 00-0001) 

. 

. 
 22 42 23 00-0003 EA 32" x 32" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,717.53 165.49 

. 
 22 42 23 00-0004 EA 36" x 36" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 1,717.53 165.49 

. 
 22 42 23 00-0005 EA 40" x 40" x 82" Baked Enamel Steel Shower Enclosure (General Partitions) .................................................................. 2,604.92 165.49 

. 
 22 42 23 00-0006 EA 40" x 48" x 82" Handicapped, Baked Enamel Steel Shower Enclosure (General Partitions) ........................................... 2,868.36 165.49 

XXXXXXX 
. 
 22 42 23 00-0007  Solid Plastic Core High Density Polymer (HDP) Shower Enclosure (22 42 23 00-0001) 

. 

. 
 22 42 23 00-0008 EA 32" x 32" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,840.63 165.49 

. 
 22 42 23 00-0009 EA 36" x 36" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 2,840.63 165.49 

. 
 22 42 23 00-0010 EA 40" x 40" x 82" Single Opening Solid Plastic Shower Enclosure (General Partitions) ...................................................... 4,088.51 165.49 

. 
 22 42 23 00-0011 EA 40" x 48" x 82" Handicapped, Solid Plastic Shower Enclosure (General Partitions) ........................................................ 4,573.80 165.49 

XXXXXXX 
. 
 22 42 23 00-0012  Composite Fiberglass Shower Enclosure, 4 Piece Knock-Down (22 42 23 00-0001) 

. 

. 
 22 42 23 00-0013 EA 32" x 32" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3232CS) ...................................................................... 1,434.82 165.49 

. 
 22 42 23 00-0014 EA 36" x 36" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 3636CS) ...................................................................... 1,475.78 165.49 

. 
 22 42 23 00-0015 EA 34" x 48" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 4834CS) ...................................................................... 1,516.74 165.49 

. 
 22 42 23 00-0016 EA 30" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6030CSL) .................................................................... 1,598.65 165.49 

. 
 22 42 23 00-0017 EA 34" x 60" x 76" Composite Shower Enclosure, 4 Piece (Aquatic 6034CS) ...................................................................... 1,707.19 165.49 

XXXXXXX 
. 
 22 42 23 00-0018  1 Piece Shower Units (22 42 23) 

. 

. 
 22 42 23 00-0019 EA 1 Piece, 32" x 32" x 73" Fiberglass Shower With Drain (Swanstone FS03232) ............................................................... 1,233.23 107.75 

. 
 22 42 23 00-0020 EA 1 Piece, 36" x 36" x 73" Fiberglass Shower With Drain (Swanstone FS03636) ............................................................... 1,383.62 107.75 

XXXXXXX 
. 
 22 42 23 00-0021  Personnel Type Shower Receptors (22 42 23) 

. 

. 
 22 42 23 00-0022  Acrylic Shower Receptors (22 42 23 00-0021) 

. 

. 
 22 42 23 00-0023 EA 36" x 36" Acrylic Shower Receptor ..................................................................................................................................... 455.91 41.78 

. 
 22 42 23 00-0024 EA 42" x 42" Acrylic Shower Receptor ..................................................................................................................................... 482.32 41.78 

. 
 22 42 23 00-0025 EA 48" x 48" Acrylic Shower Receptor ..................................................................................................................................... 535.05 41.78 

. 
 22 42 23 00-0026 EA 60" x 60" Acrylic Shower Receptor ..................................................................................................................................... 650.83 50.14 

. 
 22 42 23 00-0027 EA 48" x 32" Acrylic Shower Receptor ..................................................................................................................................... 457.15 41.78 

. 
 22 42 23 00-0028 EA 48" x 36" Acrylic Shower Receptor ..................................................................................................................................... 491.88 41.78 

. 
 22 42 23 00-0029 EA 48" x 42" Acrylic Shower Receptor ..................................................................................................................................... 556.49 41.78 

. 
 22 42 23 00-0030 EA 60" x 32" Acrylic Shower Receptor ..................................................................................................................................... 617.96 50.14 

. 
 22 42 23 00-0031 EA 60" x 36" Acrylic Shower Receptor ..................................................................................................................................... 622.43 50.14 

. 
 22 42 23 00-0032 EA 60" x 42" Acrylic Shower Receptor ..................................................................................................................................... 626.53 50.14 

. 
 22 42 23 00-0033 EA 60" x 48" Acrylic Shower Receptor ..................................................................................................................................... 690.73 50.14 

. 
 22 42 23 00-0034 EA 36" x 36" Acrylic Corner Shower Receptor ......................................................................................................................... 667.58 41.78 

. 
 22 42 23 00-0035 EA 42" x 42" Acrylic Corner Shower Receptor ......................................................................................................................... 767.25 41.78 

XXXXXXX 
. 
 22 42 23 00-0036  Molded Stone Shower Receptors (22 42 23 00-0021) 

. 

. 
 22 42 23 00-0037 EA 32" x 32" Molded Stone Shower Receptor (Fiat 32WL) ...................................................................................................... 302.35 41.78 
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. 
 22 42 23 00-0038 EA 34" x 34" Molded Stone Shower Receptor (Fiat 34WL) ...................................................................................................... 317.25 41.78 

. 
 22 42 23 00-0039 EA 36" x 36" Molded Stone Shower Receptor (Fiat 36WL) ...................................................................................................... 318.91 41.78 

. 
 22 42 23 00-0040 EA 42" x 42" Molded Stone Shower Receptor (Fiat 4242WL) .................................................................................................. 392.58 41.78 

. 
 22 42 23 00-0041 EA 42" x 34" Molded Stone Shower Receptor (Fiat 42WL) ...................................................................................................... 347.88 41.78 

. 
 22 42 23 00-0042 EA 48" x 32" Molded Stone Shower Receptor (Fiat 4832WL) .................................................................................................. 368.58 41.78 

. 
 22 42 23 00-0043 EA 48" x 34" Molded Stone Shower Receptor (Fiat 48WL) ...................................................................................................... 371.06 41.78 

. 
 22 42 23 00-0044 EA 54" x 34" Molded Stone Shower Receptor (Fiat 54WL) ...................................................................................................... 429.55 50.14 

. 
 22 42 23 00-0045 EA 60" x 34" Molded Stone Shower Receptor (Fiat 60WL) ...................................................................................................... 445.28 50.14 

. 
 22 42 23 00-0046 EA 36" x 36" Molded Stone Corner Shower Receptor (Fiat 36WLC) ........................................................................................ 352.02 41.78 

. 
 22 42 23 00-0047 EA 38" x 38" Molded Stone Corner Shower Receptor (Fiat 38WLC) ........................................................................................ 361.13 41.78 

XXXXXXX 
. 
 22 42 23 00-0048  Precast Terrazzo Shower Receptors (22 42 23 00-0021) 

. 

. 
 22 42 23 00-0049 EA 30" x 30" Precast Terrazzo Shower Receptor..................................................................................................................... 572.22 41.78 

. 
 22 42 23 00-0050 EA 32" x 32" Precast Terrazzo Shower Receptor..................................................................................................................... 594.57 41.78 

. 
 22 42 23 00-0051 EA 34" x 34" Precast Terrazzo Shower Receptor..................................................................................................................... 615.27 41.78 

. 
 22 42 23 00-0052 EA 36" x 36" Precast Terrazzo Shower Receptor..................................................................................................................... 617.75 41.78 

. 
 22 42 23 00-0053 EA 40" x 40" Precast Terrazzo Shower Receptor..................................................................................................................... 676.53 41.78 

. 
 22 42 23 00-0054 EA 42" x 42" Precast Terrazzo Shower Receptor..................................................................................................................... 706.33 41.78 

. 
 22 42 23 00-0055 EA 48" x 48" Precast Terrazzo Shower Receptor..................................................................................................................... 994.41 41.78 

. 
 22 42 23 00-0056 EA 36" x 32" Precast Terrazzo Shower Receptor..................................................................................................................... 610.30 41.78 

. 
 22 42 23 00-0057 EA 42" x 32" Precast Terrazzo Shower Receptor..................................................................................................................... 622.17 41.78 

. 
 22 42 23 00-0058 EA 42" x 34" Precast Terrazzo Shower Receptor..................................................................................................................... 643.41 41.78 

. 
 22 42 23 00-0059 EA 42" x 36" Precast Terrazzo Shower Receptor..................................................................................................................... 669.90 41.78 

. 
 22 42 23 00-0060 EA 32" x 48" Precast Terrazzo Shower Receptor..................................................................................................................... 672.39 41.78 

. 
 22 42 23 00-0061 EA 48" x 34" Precast Terrazzo Shower Receptor..................................................................................................................... 706.33 41.78 

. 
 22 42 23 00-0062 EA 54" x 32" Precast Terrazzo Shower Receptor..................................................................................................................... 740.27 41.78 

. 
 22 42 23 00-0063 EA 60" x 30" Precast Terrazzo Shower Receptor.................................................................................................................. 1,001.27 50.14 

. 
 22 42 23 00-0064 EA 60" x 32" Precast Terrazzo Shower Receptor.................................................................................................................. 1,095.20 50.14 

. 
 22 42 23 00-0065 EA 60" x 34" Precast Terrazzo Shower Receptor.................................................................................................................. 1,099.81 50.14 

. 
 22 42 23 00-0066 EA 60" x 36" Precast Terrazzo Shower Receptor.................................................................................................................. 1,104.39 50.14 

. 
 22 42 23 00-0067 EA 32" x 32" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 621.06 41.78 

. 
 22 42 23 00-0068 EA 34" x 34" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 622.17 41.78 

. 
 22 42 23 00-0069 EA 36" x 36" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 624.37 41.78 

. 
 22 42 23 00-0070 EA 40" x 40" Precast Terrazzo Corner Shower Receptor ......................................................................................................... 749.37 41.78 

. 
 22 42 23 00-0071 EA 36" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,366.10 41.78 

. 
 22 42 23 00-0072 EA 60" x 30", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,520.62 50.14 

. 
 22 42 23 00-0073 EA 60" x 36", ADA Wheelchair Accessible, Precast Terrazzo Shower Receptor .................................................................. 1,585.19 50.14 

XXXXXXX 
. 
 22 42 23 00-0074  Shower Receptors Accessories (22 42 23 00-0021) 

. 

. 
 22 42 23 00-0075 SF Polyvinyl Chloride (PVC) Shower Pan Liner ........................................................................................................................... 3.77  

XXXXXXX 
. 
 22 42 23 00-0076  Removal And Reinstallation Of Fixtures And Trim (22 42 23) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 23 00-0077 EA Removal And Reinstallation Of Shower Head ...................................................................................................................... 50.14  

XXXXXXX 
. 
 22 42 23 00-0078  Removal Of Tile Shower Floor With Lead Liner Pan (22 42 23) 

See CSI section 01 74 19 00-0031 for landfill dump fee. 
. 
. 

 22 42 23 00-0079 SF Removal Of Tile Shower Floor With Lead Liner Pan .............................................................................................................. 0.00 4.06 

XXXXXXX 
. 
 22 42 26  Commercial Disposers (22 42) 

See CSI section 22 41 26 00-0001 for disposals. 
. 
. 
 22 42 33  Wash Fountains (22 42) 

. 

. 
 22 42 33 00-0001  Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0002 EA 36" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 
WF2705F-A-LSD) ........................................................................................................................................................... 8,706.45 174.61 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0003 EA 36" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2805F-A-LSD) ........................................................................................................................................................... 4,969.10 174.61 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0004 EA 36" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3105AIRLSDE) ........................................................................................................................................................ 8,598.54 174.61 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0005 EA 54" Stainless Steel Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2708F-A-LSD) ......................................................................................................................................................... 11,095.00 199.55 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0006 EA 54" Bradstone® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

WF2808F-A-LSD) ........................................................................................................................................................... 5,733.16 199.55 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 
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. 
 22 42 33 00-0007 EA 54" Terreon® Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3108AIRLSDE) ...................................................................................................................................................... 10,301.44 199.55 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 33 00-0008  Semi-Circular Wash Fountain, Deep Bowl (22 42 33) 

Note: Includes trim and trap. 2" IPS waste outlets foot control/hand control operated. 
. 
. 

 22 42 33 00-0009 EA 36" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 
(Bradley WF2703F-A-LSD) ............................................................................................................................................. 7,596.09 149.66 

    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0010 EA 36" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2803F-A-LSD) ............................................................................................................................................. 4,535.48 149.66 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0011 EA 36" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3103AIRLSDE) ........................................................................................................................................................ 6,521.83 149.66 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0012 EA 54" Stainless Steel Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2704F-A-LSD) ............................................................................................................................................. 9,320.19 174.61 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0013 EA 54" Bradstone® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls 

(Bradley WF2804F-A-LSD) ............................................................................................................................................. 5,471.97 174.61 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

. 
 22 42 33 00-0014 EA 54" Terreon® Semi-Circular Wash Fountain Including Trim, Trap, 2" IPS Outlet And Foot/Hand Controls (Bradley 

TDB3104AIRLSDE) ........................................................................................................................................................ 7,757.79 174.61 
    For Metal Soap Dispenser, Add  100.00 
    For Stainless Steel Pedestal Panels, Add  100.00 

XXXXXXX 
. 
 22 42 39  Commercial Faucets, Supplies, and Trim (22 42) 

. 

. 
 22 42 39 00-0001  Kitchen Faucets (22 42 39) 

. 

. 
 22 42 39 00-0002 EA Top Cast Kitchen Faucet, Single Handle, Chrome Finish (Delta 140-DST) ........................................................................ 216.63 51.30 

. 
 22 42 39 00-0003 EA Top Cast Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 440-DST) ..................................................... 245.82 51.30 

. 
 22 42 39 00-0004 EA Top Cast Kitchen Faucet, Single Handle, Stainless Steel Finish (Delta 140-SS-DST) ....................................................... 203.50 51.30 

. 
 22 42 39 00-0005 EA Top Cast Kitchen Faucet With Spray, Single Handle, Stainless Steel Finish (Delta 440 -SS-DST) .................................... 230.04 51.30 

. 
 22 42 39 00-0006 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2102LF-LHP+H24) ................... 201.20 51.30 

. 
 22 42 39 00-0007 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, 8" Center, Lever Handles (Delta 2402LF-

LHP+H24) .......................................................................................................................................................................... 221.76 51.30 
. 

 22 42 39 00-0008 EA Top Cast Kitchen Faucet, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles (Delta 
21987LF) ........................................................................................................................................................................... 291.09 51.30 

. 
 22 42 39 00-0009 EA Top Cast Kitchen Faucet With Spray, Two Handle, Chrome Finish, Center Gooseneck Faucet, Lever Handles 

(Delta 21996LF) ................................................................................................................................................................. 204.10 51.30 
. 

 22 42 39 00-0010 EA Bottom Mount Kitchen Faucet, Single Handle, Chrome Finish (Delta 101LF-WF) .............................................................. 196.31 51.30 
. 

 22 42 39 00-0011 EA Bottom Mount Kitchen Faucet With Spray, Single Handle, Chrome Finish (Delta 175LF-WF) ........................................... 234.37 51.30 
. 

 22 42 39 00-0012 EA Bottom Mount Kitchen Faucet, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 2274-
LHP+H24) .......................................................................................................................................................................... 410.68 51.30 

. 
 22 42 39 00-0013 EA Bottom Mount Kitchen Faucet With Spray, Two Handle, Chrome Finish, Gooseneck Faucet, Lever Handles (Delta 

2276-LHP+H24) ................................................................................................................................................................. 451.55 51.30 
. 

 22 42 39 00-0014 EA Deck Mount Sink Faucet, 8" Center Set, Lever Handles (Chicago Faucet 1100 ABCP) .................................................... 423.87 55.71 
. 

 22 42 39 00-0015 EA Deck Mount Sink Faucet, 8" Center Set, 4" Wristblade Handles (Chicago Faucet 1100-GN2AE3-317CP)........................ 421.88 55.71 
. 

 22 42 39 00-0016 EA Deck Mount Gooseneck Sink Faucet, 4" Center Set, Blade Handles (Chicago Faucet 802-317CP) .................................. 311.89 55.71 
. 

 22 42 39 00-0017 EA Chrome Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041CR) ........................................................ 736.90 51.30 
. 

 22 42 39 00-0018 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041NK) ............................................. 935.25 51.30 
. 

 22 42 39 00-0019 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray (Elkay LKGT1041RB) .................................... 1,001.37 51.30 
. 

 22 42 39 00-0020 EA Chrome Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041CR) ....................... 736.90 51.30 
. 

 22 42 39 00-0021 EA Brushed Nickel Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay LKLFGT1041NK) ............ 935.25 51.30 
. 

 22 42 39 00-0022 EA Oil Rubbed Bronze Single Handle Kitchen Faucet With Integrated Spray, 1.5 GPM Aerator (Elkay 
LKLFGT1041RB) ............................................................................................................................................................ 1,001.37 51.30 

XXXXXXX 
. 
 22 42 39 00-0023  Lavatory Faucets (22 42 39) 

. 

. 
 22 42 39 00-0024 EA Single Handle Centerset Lavatory Faucet, Polished Chrome Finish (Delta Lahara 538-MPU-DST) .................................. 268.42 36.94 

. 
 22 42 39 00-0025 EA 4" Centerset Lavatory Faucet With Chrome Lever Handle (Delta 501LF-WF) .................................................................... 183.97 36.94 

. 
 22 42 39 00-0026 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2523LF-MPU) ........................................ 230.17 36.94 

. 
 22 42 39 00-0027 EA 4" Centerset Lavatory Faucet With Chrome Lever Handles (Delta 2529LF-HDM) ............................................................. 253.20 36.94 

. 
 22 42 39 00-0028 EA Classic Style Widespread Lavatory Faucet With Chrome Lever Handles (Delta 3530LF-MPU) ......................................... 312.70 36.94 

. 
 22 42 39 00-0029 EA Widespread Lavatory Gooseneck Faucet With Chrome Lever Handles (Delta 3579LF-WFHDF) ...................................... 365.54 36.94 

. 
 22 42 39 00-0030 EA Self Closing/Metered Faucet, Brass, Single Hole, Push Handle (Delta 86T104) ................................................................ 220.23 36.94 

. 
 22 42 39 00-0031 EA Self Closing/Metered Faucet, Double Hole, Push Handles (American Standard 1340.225.002) ........................................ 339.17 36.94 

. 
 22 42 39 00-0032 EA Single Inlet, Push Handle Metering Faucet, ADA (Chicago Faucet 333-665) ..................................................................... 242.33 36.94 

. 
 22 42 39 00-0033 EA 3" Reach, 4-Arm Handle Single Basin Faucet (T&S Brass 0710) ....................................................................................... 248.12 36.94 

. 
 22 42 39 00-0034 EA 3" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0712) .......................................... 301.19 36.94 

. 
 22 42 39 00-0035 EA 4" Reach, Push Handle Self-Closing Valve, Single Basin Metering Faucet (T&S Brass 0805) .......................................... 294.91 36.94 

. 
 22 42 39 00-0036 EA 4" Classic Style Centerset Lavatory Faucet With Chrome Lever Handles (Zurn Z81104) .................................................. 239.56 36.94 

XXXXXXX 
. 
 22 42 39 00-0037  Bath And Shower Faucets (22 42 39) 
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. 

. 
 22 42 39 00-0038  Bath And Shower Faucets With Valve Body (22 42 39 00-0037) 

. 

. 
 22 42 39 00-0039 EA Single Lever Handle, Chrome Tub Filler, Pressure-Balance (American Standard T480 500) ............................................ 246.57 44.53 

. 
 22 42 39 00-0040 EA Single Lever Handle, Chrome Shower Only, Pressure-Balance (American Standard T480.501) ....................................... 290.14 44.53 

. 
 22 42 39 00-0041 EA Single Lever Handle, Chrome Shower And Tub Filler, Pressure-Balance (American Standard T480.502) ........................ 318.07 44.53 

. 
 22 42 39 00-0042 EA Two Lever Handle, Chrome Tub Filler (American Standard Colony Soft 3275.505) ........................................................... 227.57 44.53 

    For Faucet With Metal Cross Handles, Add  45.75 
. 

 22 42 39 00-0043 EA Two Lever Handle, Chrome Shower Only (American Standard Colony Soft 3275.501) ..................................................... 238.75 44.53 
    For Faucet With Metal Cross Handles, Add  45.75 

. 
 22 42 39 00-0044 EA Two Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3275.502) ...................................... 271.14 44.53 

    For Faucet With Metal Cross Handles, Add  45.75 
. 

 22 42 39 00-0045 EA Three Lever Handle, Chrome Shower And Tub Filler (American Standard Colony Soft 3375.502) .................................... 308.01 44.53 
    For Faucet With Metal Cross Handles, Add  45.75 

XXXXXXX 
. 
 22 42 39 00-0046  Shower Valves And Trim (22 42 39) 

See CSI section 22 41 39 00-0011 for residential shower valves and heads. 
. 
. 

 22 42 39 00-0047 EA Removable Hand Held Shower With Hose Wall Hook And Inline Vacuum Breaker (Powers 141-318 with 141-319)......... 394.28 69.26 
. 

 22 42 39 00-0048 EA Concealed Thermostatic/Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 
2502-600CP) ..................................................................................................................................................................... 905.61 69.26 

. 
 22 42 39 00-0049 EA Concealed Pressure Balancing Control Valve With Chrome Plated Shower Head (Chicago Faucet 1762-ISCP) .............. 623.93 69.26 

. 
 22 42 39 00-0050 EA Senior Institutional Shower Head (Symmons® 4-150) ....................................................................................................... 239.58 44.53 

. 
 22 42 39 00-0051 EA Universal Institutional Shower Head (Symmons® 4-151) ................................................................................................... 405.93 44.53 

. 
 22 42 39 00-0052 EA Fre-Flo Institutional Shower Head (Symmons® 4-295) ...................................................................................................... 283.38 44.53 

. 
 22 42 39 00-0053 EA Fre-Flo Institutional Shower Head With Short Arm (Symmons® 4-385) ............................................................................. 211.65 44.53 

. 
 22 42 39 00-0054 EA Wall Mounted Shower Valve And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-300-B30-V-X) ..................... 908.53 66.70 

. 
 22 42 39 00-0055 EA Wall Mounted Shower Valve, Tub Faucet, And Slide Bar, Single Lever Concealed Mixer (Symmons® 96-400-

B30-V-X) ............................................................................................................................................................................ 740.34 76.96 
. 

 22 42 39 00-0056 EA Wall Mounted Shower Valve, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-500-B30-V-X) ........... 983.10 76.96 
. 

 22 42 39 00-0057 EA Wall Mounted Shower Valve, Tub Faucet, Slide Bar And Head, Single Lever Concealed Mixer (Symmons® 96-
600-B30-V-X) .................................................................................................................................................................. 1,390.16 82.08 

. 
 22 42 39 00-0058 EA Stainless Steel Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap Dish, 

Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-801S/1-802S) ........... 1,262.68 69.26 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0059 EA Stainless Steel Corner Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, Soap 

Dish, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-807) ................. 1,505.11 69.26 
    For Hand Spray, Hose And Wall Hooks, Add  106.44 
    For Recessed Soap Dish, Add  108.12 
    For Hand Spray, Hose And 30" Slide Bar, Add  165.51 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0060 EA Stainless Steel Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-901S) ................................................................................................................................... 1,018.30 69.26 

    For Hand Spray, Hose And Wall Hooks, Add  19.32 
    For Hand Spray, Hose And 30" Slide Bar, Add  78.39 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0061 EA Stainless Steel Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal Resistant 

Adjustable Shower Head, Soap Dish And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-911RS) ..................................................................................................................................................... 1,547.73 69.26 

    For Pressure Balance And Metering Combination, Add  291.63 
. 

 22 42 39 00-0062 EA Stainless Steel Double Outlet Institutional Shower System With Thru-Ceiling Exposed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-902S-FS) ....................................................................................................... 1,661.85 69.26 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0063 EA Stainless Steel Institutional Triple Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve 
(Symmons® Hydapipe® 1-931) ..................................................................................................................................... 3,083.29 69.26 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  227.79 

. 
 22 42 39 00-0064 EA Stainless Steel Institutional Double Shower System With Thru-Wall Exposed Piping Covering, Vandal Resistant 

Adjustable Shower Heads, Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® 
Hydapipe® 1-921) .......................................................................................................................................................... 2,690.77 69.26 

    For Recessed Soap Dish, Add  83.94 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0065 EA Stainless Steel Tub And Shower System With Thru-Wall Exposed Piping Covering, Adjustable Shower Head, 

Sloped Metal Top Cap And Thermostatic/Pressure Balancing Control Valve (Symmons® Hydapipe® 1-941-231) ...... 1,340.42 69.26 
. 

 22 42 39 00-0066 EA Stainless Steel Double Outlet Institutional Shower System With Flat Wall Recessed Piping Covering, Vandal 
Resistant Adjustable Shower Head, Hand Spray, Hose, Wall Hooks, Soap Dish And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-912RS-FS) .................................................................................... 2,068.61 69.26 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
    For Pressure Balance And Metering Combination, Add  291.63 

. 
 22 42 39 00-0067 EA Stainless Steel Single Supply Institutional Shower System With Thru-Wall Exposed Piping Covering, Vandal 

Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure Balancing 
Control Valve (Symmons® Hydapipe® 1-901S-60)........................................................................................................ 1,338.59 69.26 

. 
 22 42 39 00-0068 EA Stainless Steel Single Supply Single Outlet Institutional Shower System With Thru-Wall Exposed Piping Covering, 

Vandal Resistant Adjustable Shower Head, Soap Dish, Sloped Metal Top Cap And Thermostatic/Pressure 
Balancing Control Valve (Symmons® Hydapipe® 1-901S-22-FS) ................................................................................. 1,334.57 69.26 

    For Hand Spray, Hose And 30" Slide Bar, Add  59.07 
. 

 22 42 39 00-0069 EA Single Lever Handle, Chrome, Pressure-Balance, Shower System (Symmons SafetyMix 1-100-X-3/4) ............................ 986.23 61.56 
. 

 22 42 39 00-0070 EA Single Lever Handle, Chrome, Pressure-Balance, Shower Valve (Symmons SafetyMix 4-500) ........................................ 763.88 44.53 
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XXXXXXX 
. 
 22 42 39 00-0071  Service Sink Faucets (22 42 39) 

. 

. 
 22 42 39 00-0072 EA 4-5/8" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (Kohler® Kinlock™) ............... 533.13 85.42 

. 
 22 42 39 00-0073 EA 3" Spout, Wall Mount, Service Sink Faucet With Lever Handles (American Standard 8340.235) ....................................... 377.39 85.42 

. 
 22 42 39 00-0074 EA 3" Spout With Vacuum Breaker, Wall Mount Service Sink Faucet With Lever Handles (American Standard 

8340.243) .......................................................................................................................................................................... 407.55 85.42 
. 

 22 42 39 00-0075 EA 6" Spout With Vacuum Breaker And Top Brace, Wall Mount Service Sink Faucet, Lever Handles (American 
Standard 8344.012) ........................................................................................................................................................... 423.20 85.42 

. 
 22 42 39 00-0076 EA 7-1/4" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 

Handles (American Standard 8355.101)............................................................................................................................ 551.58 119.74 
. 

 22 42 39 00-0077 EA 7-1/4" Spout With Vacuum Break And Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet 
With Wrist Blade Handles (American Standard 8355.110) ................................................................................................ 617.45 136.47 

. 
 22 42 39 00-0078 EA 11" Spout With Bottom Fork Brace, Stops In Integral Arm, Wall Mount Service Sink Faucet With Wrist Blade 

Handles (American Standard 8345.115)............................................................................................................................ 715.76 136.47 
. 

 22 42 39 00-0079 EA Wall Mount Service Sink Faucet With Atmospheric Vacuum Breaker Spout, Lever Handles (Chicago Faucet 305-
VBRCF) ............................................................................................................................................................................. 419.90 85.42 

. 
 22 42 39 00-0080 EA 44" Flexible Stainless Steel Hose With Insulated Handle, 23" Riser, Pre-Rinse Faucet (Chicago Faucet 923-

XKCAB) ............................................................................................................................................................................. 864.12 136.47 

XXXXXXX 
. 
 22 42 39 00-0081  Laboratory Faucets And Fittings (22 42 39) 

. 

. 
 22 42 39 00-0082 EA Cold Faucet, Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Laboratory Faucet (Chicago 

Faucet 927) ....................................................................................................................................................................... 216.15 36.33 
. 

 22 42 39 00-0083 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 
Faucet 929) ....................................................................................................................................................................... 355.04 51.30 

. 
 22 42 39 00-0084 EA Single Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet With 

Vacuum Breaker (Chicago Faucet 930) ............................................................................................................................. 462.55 51.30 
. 

 22 42 39 00-0085 EA Cold Wall Mount, Gooseneck Spout With Aerator, Laboratory Faucet (Chicago Faucet 933) ............................................ 281.88 47.91 
. 

 22 42 39 00-0086 EA 6" Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940) ............................................ 382.51 68.34 
. 

 22 42 39 00-0087 EA 6" Spout With Aerator And Vacuum Breaker, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 940-
VBE7-CP) .......................................................................................................................................................................... 522.68 68.34 

. 
 22 42 39 00-0088 EA Dual Deck Mount, Gooseneck Spout With Serrated Nozzle Outlet, Hot And Cold, Laboratory Faucet (Chicago 

Faucet 946) ....................................................................................................................................................................... 418.67 51.30 
. 

 22 42 39 00-0089 EA Gooseneck Spout With Aerator, Wall Mount, Hot And Cold, Laboratory Faucet (Chicago Faucet 942) ............................. 407.98 68.34 
. 

 22 42 39 00-0090 EA Single Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 350-CP) ................................................................ 268.07 39.44 
. 

 22 42 39 00-0091 EA Dual Control, Single Hole Deck Mount Sink Faucet (Chicago Faucet 50-CP) .................................................................... 377.64 55.71 
. 

 22 42 39 00-0092 EA 4" Center Set, Deck Mount, Lavatory Faucet With Blade Handles (Chicago Faucet 802) .................................................. 288.80 55.71 
. 

 22 42 39 00-0093 EA 4" Center Set, Deck Mount, Gooseneck Sink Faucet With Blade Handles (Chicago Faucet 895-317ABCP) ..................... 354.74 55.71 
. 

 22 42 39 00-0094 EA Gas Ball Valve, Removable Nozzle, With Index Button (Chicago Faucet 909-AGVCP) ....................................................... 89.28 34.27 
. 

 22 42 39 00-0095 EA Dual Service Lab Fitting, Two Gas And One Water Outlet (Chicago Faucet 1332-CP) ...................................................... 581.29 61.56 
. 

 22 42 39 00-0096 EA Dual Service Lab Fitting With Wristblade Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-317CP) .......... 750.64 61.56 
. 

 22 42 39 00-0097 EA Dual Service Lab Fitting With Metal Cross Handle, Inline Vacuum Breaker, Two Gas And One Water Outlet 
(Chicago Faucet 1332-E22E7-204CP) .............................................................................................................................. 904.92 61.56 

. 
 22 42 39 00-0098 EA Dual Service Lab Fitting With Plastic Cross Handle, Two Gas And One Water Outlet (Chicago Faucet 1332-

E22E7CP) .......................................................................................................................................................................... 798.97 61.56 
. 

 22 42 39 00-0099 EA Dual Service Lab Fitting With Chemical Resistant Coating And Plastic Cross Handle, Two Gas And One Water 
Outlet (Chicago Faucet 1332-E22E7SAM) ........................................................................................................................ 953.46 61.56 

. 
 22 42 39 00-0100 EA Single, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-131WSA) ..................................................... 156.43 33.86 

. 
 22 42 39 00-0101 EA 90 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132AWSA) ................................ 220.31 40.63 

. 
 22 42 39 00-0102 EA 180 Degree Double, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-132SWSA) .............................. 220.31 40.63 

. 
 22 42 39 00-0103 EA Three Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-133WSA) .............................................. 284.20 47.40 

. 
 22 42 39 00-0104 EA Four Way, Deck Mounted Laboratory Ball Valve Assembly (Watersaver L4100-134WSA) ................................................ 348.07 54.17 

XXXXXXX 
. 
 22 42 39 00-0105  Gooseneck Faucets With Independent Eyewash (22 42 39) 

. 

. 
 22 42 39 00-0106 EA Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA) ................. 889.57 38.47 

. 
 22 42 39 00-0107 EA Single Lever Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-CA-SL) ........................................... 965.49 35.91 

. 
 22 42 39 00-0108 EA 8" Stem, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash (Speakman SEF-1800-

CA-8) .............................................................................................................................................................................. 1,247.90 38.47 
. 

 22 42 39 00-0109 EA Serrated Tip With Vacuum Breaker, Two Handle Widespread Valves, Gooseneck Faucet With Independent 
Eyewash (Speakman SEF-1800-ST) .............................................................................................................................. 1,318.44 38.47 

. 
 22 42 39 00-0110 EA Thermostatic Mixing Valve Kit For The SEF-1800 (Speakman SEF-TW) ........................................................................ 1,605.72 25.66 

. 
 22 42 39 00-0111 EA Foot Pedal Activation, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 

(Speakman SEF-1800-FP) ............................................................................................................................................. 1,928.92 64.13 
. 

 22 42 39 00-0112 EA Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent Eyewash 
(Speakman SEF-1800-CA-TW) ...................................................................................................................................... 2,698.44 64.13 

. 
 22 42 39 00-0113 EA 8" Stem, Thermostatic Mixing Valve Kit, Two Handle Widespread Valves, Gooseneck Faucet With Independent 

Eyewash (Speakman SEF-1800-CA-8TW) ..................................................................................................................... 2,788.21 64.13 
. 

 22 42 39 00-0114 EA Adjustable Aerated Outlet Heads, Gooseneck Faucet Mounted Eyewash (WaterSaver EW101) ...................................... 313.33 39.00 
. 

 22 42 39 00-0115 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW200) .................................................. 345.77 39.00 
. 

 22 42 39 00-0116 EA Gooseneck Faucet Mounted Eyewash With Faucet Control Valve (WaterSaver EW201) .................................................. 374.10 39.00 
. 

 22 42 39 00-0117 EA 6 Gallon Capacity, Tempering Valve (WaterSaver AP3600) ............................................................................................ 1,684.18 25.66 

XXXXXXX 
. 
 22 42 39 00-0118  Bubblers And Glass Fillers (22 42 39) 

. 

. 
 22 42 39 00-0119 EA Self-Closing Bubbler Faucet, Metering Handle (Chicago Faucet 748-665CP) .................................................................... 385.96 36.33 

. 
 22 42 39 00-0120 EA Wall Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 313-CP) ................................................................... 341.35 47.91 

. 
 22 42 39 00-0121 EA 7" Overall Outlet Height, Deck Mount Glass Filler, 1/2" Flanged Female Inlet (Chicago Faucet 709-CP) .......................... 380.61 36.33 

. 
 22 42 39 00-0122 EA Wall Mount, Push Button Single Glass Filler (Chicago Faucet 324-CP) ............................................................................. 230.17 52.03 

. 
 22 42 39 00-0123 EA Deck Mount, Lever Handle Drinking Faucet (Haws 5054LF) .............................................................................................. 452.30 39.44 

. 
 22 42 39 00-0124 EA Push Button Bubbler, 1/2" OD (Haws 5017LF) ................................................................................................................... 458.44 39.44 
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. 
 22 42 39 00-0125 EA Push Button Bubbler, 3/8" NPT (Haws 5010-6427) ............................................................................................................ 380.80 39.44 

XXXXXXX 
. 
 22 42 39 00-0126  Automatic Electronic Sensor Faucets (22 42 39) 

. 

. 
 22 42 39 00-0127 EA Electronic Lavatory Faucet (American Standard 6055.205.002) ........................................................................................ 702.49 85.57 

    For Faucet With Temperature Control, Add  40.00 
. 

 22 42 39 00-0128 EA Electronic Lavatory Gooseneck Faucet (American Standard 6055.105.002) ..................................................................... 709.19 85.57 
    For Faucet With Temperature Control, Add  40.00 

. 
 22 42 39 00-0129 EA Electronic Gooseneck Faucet (Chicago Faucet 116.103.AB.1) .......................................................................................... 954.38 92.92 

. 
 22 42 39 00-0130 EA Electronic Lavatory Faucet (Chicago Faucet 116.112.AB.1) .............................................................................................. 996.57 85.57 

. 
 22 42 39 00-0131 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880) .......................................................... 1,485.19 92.92 

. 
 22 42 39 00-0132 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-30880-BDT) ................................................. 1,862.91 92.92 

. 
 22 42 39 00-0133 EA Electronic Soap Dispenser And Faucet Combination (Sloan Optima ESD-35187) .......................................................... 1,739.05 92.92 

. 
 22 42 39 00-0134 EA Solar Powered, Electronic Lavatory Faucet With Integral Mixing Valve (Sloan Solis EAF-275-ISM) ............................... 1,210.68 85.57 

. 
 22 42 39 00-0135 EA Deck Mount, AC Power, Electronic Lavatory Faucet  (T&S Brass EC1100) .................................................................... 1,034.16 85.57 

. 
 22 42 39 00-0136 EA Wall Mount, AC Power, Electronic Lavatory Faucet (T&S Brass EC1101) ...................................................................... 1,093.24 85.57 

. 
 22 42 39 00-0137 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC1102) ............................................... 945.54 85.57 

. 
 22 42 39 00-0138 EA Deck Mount, DC Power, Electronic Lavatory Faucet (T&S Brass EC2100) ..................................................................... 1,093.24 85.57 

. 
 22 42 39 00-0139 EA Deck Mount, DC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC2102) ............................................... 953.77 85.57 

. 
 22 42 39 00-0140 EA Deck Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3100) ..................................................... 953.77 85.57 

. 
 22 42 39 00-0141 EA Wall Mount, AC Power, Electronic Lavatory Gooseneck Faucet (T&S Brass EC3101) ................................................... 1,075.24 85.57 

. 
 22 42 39 00-0142 EA Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3102) ............................................... 910.25 85.57 

. 
 22 42 39 00-0143 EA 4" Deck Mount, AC Power, Spout Version, Electronic Lavatory Faucet (T&S Brass EC3103) ........................................... 872.99 85.57 

. 
 22 42 39 00-0144 EA Self-Generating EcoPower System, Single Supply Sensor Faucet, Standard Spout (Toto "Eco-Power" 

TEL3GKCN-60) .............................................................................................................................................................. 1,452.12 85.57 

XXXXXXX 
. 
 22 42 39 00-0145  Singles (22 42 39) 

. 

. 
 22 42 39 00-0146 EA Stainless Steel Single Deck Faucet With 6" Swivel/Rigid Gooseneck Spout And Lever Handles (Fisher 58130) .............. 270.29 37.66 

XXXXXXX 
. 
 22 42 39 00-0147  Other Trim (22 42 39) 

. 

. 
 22 42 39 00-0148 EA Faucet Aerator, Male Thread 13/16" Male, 2 GPM (Delta RP330) ....................................................................................... 19.44 5.57 

. 
 22 42 39 00-0149 EA 1-1/2" Pop-up Tailpiece (Chicago Faucet 226-ACP) .......................................................................................................... 135.05 16.71 

. 
 22 42 39 00-0150 EA 1-1/4" Grid Strainer Tailpiece (Chicago Faucet 327-XCP) .................................................................................................... 52.72 13.93 

. 
 22 42 39 00-0151 EA 1-1/2" Grid Strainer Tailpiece (Chicago Faucet 327-X1-1/2TPCP) ..................................................................................... 121.81 13.93 

. 
 22 42 39 00-0152 EA Lavatory Drainline Guard And Shutoff Covers (IPS Truebro Lav Guard 102) ....................................................................... 62.91 15.39 

. 
 22 42 39 00-0153 EA Soft Lavatory Drainline Guard And Shutoff Covers (IPS Truebro Soft-Guard Plus) ............................................................. 65.78 15.39 

. 
 22 42 39 00-0154 EA Lavatory Protective Enclosure (IPS Truebro Lav Shield) .................................................................................................... 163.95 15.39 

. 
 22 42 39 00-0155 EA 36" Wide, Undersink Protective Enclosure (IPS Truebro Basin Guard) .............................................................................. 200.87 15.39 

. 
 22 42 39 00-0156 EA 42" Wide, Undersink Protective Enclosure (IPS Truebro Basin Guard) .............................................................................. 227.69 15.39 

. 
 22 42 39 00-0157 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Angle Stop (SharkBite 23036) ........................................................... 38.78 10.77 

. 
 22 42 39 00-0158 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Straight Stop (SharkBite 23037) ........................................................ 38.78 10.77 

. 
 22 42 39 00-0159 EA 1/2" NPT x 3/8" Compression Chrome, Quarter Turn Dual Angle Stop (SharkBite 25558) .................................................. 54.49 10.77 

. 
 22 42 39 00-0160 PR Pair of 16" Long, 3/8" OD x 1/2" IPS, Stainless Steel Braided Sink Supply Line .................................................................. 36.43 11.83 

. 
 22 42 39 00-0161 EA 12" Long, 3/8" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 22.76 6.96 

. 
 22 42 39 00-0162 EA 12" Long, 1/2" OD x 7/8" BC, Stainless Steel Braided Toilet Supply Line ............................................................................. 23.47 6.96 

XXXXXXX 
. 
 22 42 39 00-0163  Removal And Reinstallation Of Fixtures And Trim (22 42 39) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 39 00-0164 EA Removal And Reinstallation Of Faucet ................................................................................................................................. 89.13  

XXXXXXX 
. 
 22 42 43  Flushometers (22 42) 

. 

. 
 22 42 43 00-0001  Water Closet Flush Valves (22 42 43) 

. 

. 
 22 42 43 00-0002 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-115XL) ..................................................................................... 319.69 34.99 

. 
 22 42 43 00-0003 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-113-1.6).................................................................................... 309.29 34.99 

. 
 22 42 43 00-0004 EA Exposed Manual Water Closet Flush Valve (Sloan Regal-110 Or 111) .............................................................................. 361.54 34.99 

. 
 22 42 43 00-0005 EA Back Spud, Concealed Manual Water Closet Flush Valve (Sloan Royal-140) .................................................................... 499.52 34.99 

. 
 22 42 43 00-0006 EA Top Spud, Concealed Nanual Water Closet Flush Valve (Sloan Royal-142) ...................................................................... 558.24 34.99 

. 
 22 42 43 00-0007 EA Exposed Infrared Water Closet Flush Valve (Sloan Royal 115-1.6 ES-S) ....................................................................... 1,040.34 34.99 

. 
 22 42 43 00-0008 EA Concealed Infrared Water Closet Flush Valve, Back Spud (Sloan Royal-140 ES-S)....................................................... 1,036.06 34.99 

. 
 22 42 43 00-0009 EA Concealed Infrared Water Closet Flush Valve, Top Spud (Sloan Royal-153-1.6-ES-S) .................................................. 1,095.29 34.99 

. 
 22 42 43 00-0010 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8113) ...................................................... 1,015.76 34.99 

. 
 22 42 43 00-0011 EA Dual Flush Water Closet Flush Valve (Sloan Uppercut WES-115) ..................................................................................... 439.61 34.99 

Note: "Green". 1.6 Gallons or 1.1 Gallons per flush. Includes instructional placards on proper operation. 
. 

 22 42 43 00-0012 EA Exposed Battery Powered Water Closet Flush Valve (Sloan G2 Optima Plus 8110) ......................................................... 812.44 34.99 
. 

 22 42 43 00-0013 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima EBV-89A) ............ 438.09 34.99 
. 

 22 42 43 00-0014 EA Side Mount Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 
40118X) ............................................................................................................................................................................. 435.94 34.99 

. 
 22 42 43 00-0015 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan Optima 

Smooth EBV-200A) ........................................................................................................................................................... 445.61 30.78 
. 

 22 42 43 00-0016 EA Slide Over Handle Battery Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Technical Concepts 
40180X) ............................................................................................................................................................................. 485.53 30.78 

. 
 22 42 43 00-0017 EA 1.28 GPF, Exposed Infrared Water Closet Flush Valve (Toto EcoPower TET1LN) ......................................................... 1,055.65 34.99 

. 
 22 42 43 00-0018 EA Exposed Infrared Water Closet Flush Valve (1-1/2" V.B.) 1.28 GPF (Toto EcoPower TET1LN32) ................................. 1,158.87 34.99 

. 
 22 42 43 00-0019 EA 1.28 GPF, Back Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN31 Or TET3LN31) ....... 1,474.78 34.99 

. 
 22 42 43 00-0020 EA 1.28 GPF, Top Spud, Concealed Infrared Water Closet Flush Valve (Toto EcoPower TET2LN32 Or TET3LN32) ......... 1,474.78 34.99 

. 
 22 42 43 00-0021 EA Exposed Manual Water Closet Flush Valve (Zurn Z6000AV) ............................................................................................. 275.32 34.99 
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. 
 22 42 43 00-0022 EA Exposed Infrared Water Closet Flush Valve (Zurn ZEMS6000AV-HET-IS) ........................................................................ 952.70 34.99 

. 
 22 42 43 00-0023 EA Exposed Infrared Water Closet Flush Valve (Zurn ZTS6200EV) ........................................................................................ 944.52 34.99 

. 
 22 42 43 00-0024 EA Slide Over Handle AC Powered Water Closet/Urinal Automatic Flush Retrofit Converters (Sloan EL-600-A) .................... 468.01 30.78 

. 
 22 42 43 00-0025 EA 6 Volt DC, 120 Volt AC Hardwired Power Transformer (Sloan EL-451).............................................................................. 146.12 6.16 

. 
 22 42 43 00-0026 EA Exposed Solar/Battery Powered Water Closet Flush Valve (Sloan Solis 8111-1.28) ......................................................... 549.65 34.99 

. 
 22 42 43 00-0027 EA Exposed Manual Water Closet Flush Valve (Zurn Z6000AV-HET) ..................................................................................... 345.10 34.99 

. 
 22 42 43 00-0028 EA Exposed Battery Powered Water Closet Flush Valve (Zurn ZER6000AV-HET) ................................................................. 965.22 34.99 

XXXXXXX 
. 
 22 42 43 00-0029  Urinal Flush Valves (22 42 43) 

. 

. 
 22 42 43 00-0030 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 186 XL) ....................................................................... 271.80 34.99 

Note: 0.5, 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0031 EA 1-1/4" Top Spud, Exposed Manual Urinal Flush Valve (Sloan Regal 180).......................................................................... 293.93 34.99 
Note: 1.0, 1.5 or 3.5 GPF. 

. 
 22 42 43 00-0032 EA Back Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 195) ............................................................................... 399.71 34.99 

Note: 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0033 EA Top Spud, Concealed Manual Urinal Flush Valve (Sloan Royal 197) ................................................................................. 486.85 34.99 
Note: 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0034 EA Exposed Infrared Urinal Flush Valve (Sloan Royal 186-ES-S) ........................................................................................... 774.10 34.99 

Note: 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0035 EA Back Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 195-WB-ES-S) ........................................................... 1,045.26 34.99 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0036 EA Top Spud, Concealed Infrared Urinal Flush Valve (Sloan Royal 197-WB-ES-S) ............................................................. 1,174.40 34.99 

Note: 0.5, 1.0 or 1.5 GPF. 
. 

 22 42 43 00-0037 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Sloan G2 Opt+8186-1) ............................................................. 761.14 34.99 
Note: 1.0 GPF. 

. 
 22 42 43 00-0038 EA Exposed Infrared Urinal Flush Valve (3/4" V.B.) (Toto EcoPower TEU1LN12) ................................................................ 1,152.22 34.99 

Note: 0.5 GPF. 
. 

 22 42 43 00-0039 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Zurn Z6003AV) ................................................................................ 327.86 34.99 
Note: 0.5, 1.0 or 1.5 GPF. 

. 
 22 42 43 00-0040 EA Top Spud, Exposed Solar/Battery Powered Urinal Flush Valve (Sloan Solis 8186-0.13) ................................................... 498.35 34.99 

Note: 0.13 GPF. 
. 

 22 42 43 00-0041 EA 3/4" Top Spud, Exposed Manual Urinal Flush Valve (Zurn Z6003AV-ULF) ........................................................................ 313.36 34.99 
Note: 0.125 GPF. 

. 
 22 42 43 00-0042 EA Top Spud, Exposed Battery Powered Urinal Flush Valve (Zurn  ZTR6203-ULF) ............................................................... 822.01 34.99 

Note: 0.125 GPF. 
. 

 22 42 43 00-0043 EA Exposed Infrared Urinal Flush Valve (Zurn ZEMS6003AV-ULF-IS) .................................................................................... 824.13 34.99 
Note: 0.125 GPF. 

XXXXXXX 
. 
 22 42 43 00-0044  Removal And Reinstallation Of Fixtures And Trim (22 42 43) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 42 43 00-0045 EA Removal And Reinstallation Of Flush Valve ....................................................................................................................... 139.27  

XXXXXXX 
. 
 22 42 43 00-0046  Plumbing Control Transformers (22 42 43) 

. 

. 
 22 42 43 00-0047 EA 6 Volt DC, 120 Volt AC Plug In Style Power Transformer (Zurn P6000-PC6) ....................................................................... 65.78  

XXXXXXX 
. 
 22 42 46  Chemical Toilets (22 42) 

Note: Includes toilet, urinal, holding tank, and ventilation system. Building to be priced separately. 
. 
. 
 22 42 46 00-0001  Standard Chemical Toilets (22 42 46) 

. 

. 
 22 42 46 00-0002  Small Tank Chemical Toilets (22 42 46 00-0001) 

. 

. 
 22 42 46 00-0003 EA Chemical Toilet, Small Tank 7,000 Uses/Year ................................................................................................................. 4,269.02 1,026.04 

    For Extra Urinal, Add  139.61 

XXXXXXX 
. 
 22 42 46 00-0004  Medium Tank Chemical Toilets (22 42 46 00-0001) 

. 

. 
 22 42 46 00-0005 EA Chemical Toilet, Medium Tank 13,000 Uses/Year ........................................................................................................... 5,072.75 1,222.03 

    For Extra Urinal, Add  165.26 

XXXXXXX 
. 
 22 42 46 00-0006  Large Tank Chemical Toilets (22 42 46 00-0001) 

. 

. 
 22 42 46 00-0007 EA Chemical Toilet, Large Tank 28,000 Uses/Year .............................................................................................................. 6,133.58 1,386.19 

    For Extra Urinal, Add  225.54 

XXXXXXX 
. 
 22 43  Healthcare Plumbing Fixtures (22 40) 

. 

. 
 22 43 13  Healthcare Water Closets (22 43) 

. 

. 
 22 43 13 00-0001  Healthcare Water Closets (22 43 13) 

. 

. 
 22 43 13 00-0002 EA Flush Valve Type, Siphon Jet, Floor Mounted, Wall Outlet, Handicap Accessible, Elongated Vitreous China 

Healthcare Water Closet With Bedpan Holding Rim (American Standard Priolo® ADA) ................................................... 818.11 106.71 
. 

 22 43 13 00-0003 EA Flush Valve Type, Siphon Jet, Floor Mounted, Floor Outlet, Handicap Accessible, Elongated Vitreous China 
Healthcare Water Closet With Bedpan Holding Rim (American Standard Madera™ ADA) ............................................... 663.10 106.71 

XXXXXXX 
. 
 22 43 16  Healthcare Sinks (22 43) 

. 
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. 
 22 43 16 00-0001  Healthcare Sinks (22 43 16) 

Note: Includes trap, drain and supply valves. Excludes faucets and flush valves. 
. 
. 

 22 43 16 00-0002 EA 25" x 21", Wall Mounted, Blow Out Flushing Rim, Vitreous China Clinic Service Sink (American Standard) .................. 1,231.60 68.74 
    For Stainless Steel Rim Guards (Three Sides), Add  108.61 

. 
 22 43 16 00-0003 EA 29" x 20", Floor Mounted, Siphon Jet Flushing Rim, Vitreous China Clinic Service Sink (American Standard) ............... 1,322.93 197.51 

    For Stainless Steel Rim Guards (Three Sides), Add  108.61 
    For Pedestal Base, Add  497.95 

. 
 22 43 16 00-0004 EA 28" x 22", Wall Mounted, Vitreous China Surgeon's Scrub Sink (American Standard) .................................................... 1,183.79 68.74 

    For Painted Bracket Supports, Add  174.90 
. 

 22 43 16 00-0005 EA 20" x 17", Wall Mounted, Vitreous China Intensive Care Unit Sink (American Standard) ................................................ 1,040.35 68.74 

XXXXXXX 
. 
 22 43 16 00-0006  Surgical Scrub Sinks (22 43 16) 

. 

. 
 22 43 16 00-0007 EA 25" Wide x 20" Deep x 43" High Single Surgical Scrub Sink (FHCSS25-IR) ................................................................... 5,251.17 153.91 

Note: Features infra red sensor operated water, under counter mixing valve, swivel gooseneck spout with 
aerator. Unit will be supported by a z-bracket and main support bracket supplied with the sink. 

. 
 22 43 16 00-0008 EA 32" Wide x 27-1/2" Deep x 37-1/8" High Single Surgical Scrub Sink (FHCSS32) ........................................................... 8,056.30 205.21 

Note: Features knee operated water and soap, adjustable water temperature, faucet with rose spray aerator, wall 
mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0009 EA 32" Wide x 27-1/2" Deep x 37-1/8" High Single Surgical Scrub Sink (FHCSS32-IR) ....................................................... 8,056.30 205.21 

Note: Features infra red sensor operated water, adjustable water temperature, faucet with rose spray aerator, 
wall mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0010 EA 64" Wide x 27-1/2" Deep x 37-1/8" High Double Surgical Scrub Sink (FHCSS64) ........................................................ 10,636.21 256.51 

Note: Features knee operated water and soap, adjustable water temperature, faucet with rose spray aerator, wall 
mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0011 EA 64" Wide x 27-1/2" Deep x 37-1/8" High Double Surgical Scrub Sink (FHCSS64-IR) ................................................... 10,636.21 256.51 

Note: Features infra red sensor operated water, adjustable water temperature, faucet with rose spray aerator, 
wall mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0012 EA 96" Wide x 27-1/2" Deep x 37-1/8" High Triple Surgical Scrub Sink (FHCSS96) .......................................................... 13,891.76 307.81 

Note: Features knee operated water and soap, adjustable water temperature, faucet with rose spray aerator, wall 
mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0013 EA 96" Wide x 27-1/2" Deep x 37-1/8" High Triple Surgical Scrub Sink (FHCSS96-IR) ...................................................... 13,891.76 307.81 

Note: Features infra red sensor operated water, adjustable water temperature, faucet with rose spray aerator, 
wall mounted or free standing, large scrub area, sloped bottom to minimize splash. Unit will be supported by a z-
bracket and two main brackets supplied with the sink. It is recommended that a chair carrier be used for support. 
14 gauge 304 SS and skirts are 16 gauge 304 SS. 

. 
 22 43 16 00-0014 EA Single Chair Carrier (FHC P-617106-846) .......................................................................................................................... 548.03 76.96 

. 
 22 43 16 00-0015 EA Double Chair Carrier (FHC P-617106-851) ........................................................................................................................ 580.81 82.08 

. 
 22 43 16 00-0016 EA Triple Chair Carrier (FHC P-617106-852) ........................................................................................................................... 636.11 87.21 

. 
 22 43 16 00-0017 EA 60" Wide x 23" Deep x 38-1/4" High, 2.2 GPM, Laminar Flow Spray Head, Chrome Color Finish, Wall Mounted, 

Stainless Steel Scrub Sink (Sloan ESS-2100-C) .......................................................................................................... 12,834.21 102.60 

XXXXXXX 
. 
 22 43 23  Healthcare Showers (22 43) 

. 

. 
 22 43 23 00-0001  Gel-Coated Fiberglass Showers (22 43 23) 

. 

. 
 22 43 23 00-0002 EA 62" x 34" x 80" ADA/Special Needs, Gel Coat Fiberglass Barrier Free Shower Enclosure (Florestone 35-62H) ............ 3,060.00 205.21 

Note: Includes stainless steel curtain rod, Symmons® pressure balance mixing valve with concealed check 
stops, Moen® hand-held shower head with hose and stainless steel slide bar/grab bar, stainless steel corner 
grab bar, stainless steel recessed soap dish, white naugahyde folding wheelchair transfer seat, and 2" brass 
drain. 

. 
 22 43 23 00-0003 EA Three Piece 62" x 34" x 80" ADA/Special Needs, Gel Coat Fiberglass Barrier Free Shower Enclosure (Florestone 

35-62H) .......................................................................................................................................................................... 3,186.84 184.68 
Note: Includes stainless steel curtain rod, Symmons® pressure balance mixing valve with concealed check 
stops, Moen® hand-held shower head with hose and stainless steel slide bar/grab bar, stainless steel corner 
grab bar, stainless steel recessed soap dish, white naugahyde folding wheelchair transfer seat, and 2" brass 
drain. 

XXXXXXX 
. 
 22 43 39  Healthcare Faucets (22 43) 

. 

. 
 22 43 39 00-0001  Medical Faucet Spouts (22 43 39) 

. 

. 
 22 43 39 00-0002 EA Deck Mounted, Rigid Gooseneck Medical Lavatory Spout (American Standard 7522) ...................................................... 100.03 15.39 

XXXXXXX 
. 
 22 43 39 00-0003  Electronic Proximity Medical Faucets (22 43 39) 

. 

. 
 22 43 39 00-0004 EA DC Or Plug-In AC Powered, Single Inlet, Electronic Proximity Medical Lavatory Faucet (American Standard 

Selectronic™ ICU) ............................................................................................................................................................. 572.17 75.31 
    For Hard Wired AC Powered, Add  24.73 

XXXXXXX 
. 
 22 43 39 00-0005  Foot And Knee Faucet Controls (22 43 39) 

. 

. 
 22 43 39 00-0006 EA Single Supply Metering Pedal Valve (Chicago Faucet 628) ............................................................................................... 424.88 136.87 
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. 
 22 43 39 00-0007 EA Double Supply Metering Pedal Valve (Chicago Faucet 625) .............................................................................................. 501.97 136.87 

. 
 22 43 39 00-0008 EA Knee Actuated Metering Mixing Valve (Chicago Faucet 745-VOCP) .............................................................................. 1,096.14 136.87 

. 
 22 43 39 00-0009 EA Double Knee Actuated Metering Mixing Valve (American Standard 7676) ......................................................................... 663.80 136.87 

XXXXXXX 
. 
 22 43 39 00-0010  Centerset Medical Faucets (22 43 39) 

. 

. 
 22 43 39 00-0011 EA Rigid Gooseneck Centerset Medical Lavatory Faucet, 8" Centers 6" Wrist Action Handles, Adjustable Centers 

(T&S B-0865-04) ............................................................................................................................................................... 598.15 75.31 
. 

 22 43 39 00-0012 EA Swivel Gooseneck Centerset Medical Lavatory Faucet, 8" Centers, 6" Wrist Action Handles, Adjustable Centers 
(T&S B-0866-04) ............................................................................................................................................................... 605.14 75.31 

. 
 22 43 39 00-0013 EA Swivel Gooseneck Centerset Medical Lavatory Faucet With Aerator 8" Centers, 6" Wrist Action Handles, 

Adjustable Centers (T&S B-0867-04) ................................................................................................................................ 604.43 75.31 
. 

 22 43 39 00-0014 EA Surgical Sink Rigid Gooseneck Faucets, 8" Centers, 6" Wrist Action Handles (T&S B-0322-04) ....................................... 538.11 75.31 
. 

 22 43 39 00-0015 EA Surgical Sink Rigid Gooseneck Faucets With Stream Regulator Outlet, 8" Centers, 6" Wrist Action Handles (T&S 
B-0323-04) ......................................................................................................................................................................... 514.37 75.31 

XXXXXXX 
. 
 22 43 39 00-0016  Bedpan Washers (22 43 39) 

. 

. 
 22 43 39 00-0017 EA Self Closing Pedal Valve Bed Pan Washer, With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 

Polyvinyl Chloride Hose (T&S B-0675) ........................................................................................................................... 1,428.19 136.87 
. 

 22 43 39 00-0018 EA Pedal Valve Bed Panwasher With Volume Control Valve, Vacuum Breaker, Wall Hook Hose Connection, 
Extended Spray Polyvinyl Chloride Hose (T&S B-0676) ................................................................................................. 1,355.09 136.87 

. 
 22 43 39 00-0019 EA Self Closing Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose 

Connection Polyvinyl Chloride Hose (T&S B-0685) ........................................................................................................ 1,333.43 136.87 
. 

 22 43 39 00-0020 EA Single Pedal Valve Bedpan Washer With Volume Control, Vacuum Breaker, Wall Hook Hose Connection, 
Polyvinyl Chloride Hose, Extended Spray (T&S B-0686) ................................................................................................ 1,312.37 136.87 

XXXXXXX 
. 
 22 43 43  Healthcare Plumbing Fixture Flushometers (22 43) 

. 

. 
 22 43 43 00-0001  Healthcare Plumbing Fixture Flushometers (22 43 43) 

. 

. 
 22 43 43 00-0002 EA Exposed Manual Service Sink Flush Valve (Sloan Royal-117) ........................................................................................... 227.90 34.99 

. 
 22 43 43 00-0003 EA Exposed Manual Water Closet Flush Valve With Bedpan Washer (Sloan Slimline BPW) .................................................. 506.92 34.99 

XXXXXXX 
. 
 22 43 46  Healthcare Patient Care Units (22 43) 

. 

. 
 22 43 46 00-0001  Patient Care Units (22 43 46) 

. 

. 
 22 43 46 00-0002 EA 47" Swivel Toilet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-1700-AQCT-WB-BWSEV) ........ 19,751.99 205.21 

    For SDB Single Temperature Dialysis Box, Add  1,450.35 
    For DDB Dual Temperature Dialysis Box, Add  1,540.44 
    For BWSEV Bedpan Washer With Elevated Valve, Add  1,108.80 
    For LOCK Flush Valve Lockout Device, Add  817.51 

. 
 22 43 46 00-0003 EA 31" Swing Front Cabinet Modular Sink And Water Closet Patient Care Unit (Willoughby WH-2600-SST-DC-

AQCT-WB) ................................................................................................................................................................... 15,555.06 179.56 
    For SDB Single Temperature Dialysis Box, Add  1,450.35 
    For DDB Dual Temperature Dialysis Box, Add  1,540.44 
    For BWSEV Bedpan Washer With Elevated Valve, Add  1,108.80 
    For LOCK Flush Valve Lockout Device, Add  817.51 

XXXXXXX 
. 
 22 43 46 00-0004  Patient Care Plumbing Accessories (22 43 46) 

. 

. 
 22 43 46 00-0005 EA One Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7920) ........................................ 1,885.36 27.86 

. 
 22 43 46 00-0006 EA Two Valve Supply Recessed Stainless Steel Dialysis Box With Locking Door (Bradley 7919) ........................................ 2,077.69 27.86 

XXXXXXX 
. 
 22 45  Emergency Plumbing Fixtures (22 40) 

. 

. 
 22 45 13  Emergency Showers (22 45) 

. 

. 
 22 45 13 00-0001  Emergency Drench Showers (22 45 13) 

. 

. 
 22 45 13 00-0002  Emergency Drench Showers (Haws) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0003 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122) ................................................................................................................................................................................. 686.58 179.56 

. 
 22 45 13 00-0004 EA Horizontal Or Vertical Mounted, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead 

(Haws 8123) ...................................................................................................................................................................... 788.20 179.56 
. 

 22 45 13 00-0005 EA Horizontal Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 
8122HWC) ......................................................................................................................................................................... 844.66 179.56 

. 
 22 45 13 00-0006 EA Horizontal Or Vertical Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic 

Showerhead (Haws 8130) .............................................................................................................................................. 1,014.04 179.56 
. 

 22 45 13 00-0007 EA Horizontal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR 
Stainless Steel Showerhead (Haws 8133H) ................................................................................................................... 1,364.08 179.56 

. 
 22 45 13 00-0008 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead (Haws 8100) ........................ 1,076.63 205.21 

. 
 22 45 13 00-0009 EA Wall Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Stainless Steel Push Flag (Haws 8111FP) ..................................................................................................................... 1,178.74 230.86 
. 

 22 45 13 00-0010 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 8169) ................. 1,071.47 230.86 
. 

 22 45 13 00-0011 EA Concealed Ceiling Supply, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead (Haws 
8163) .............................................................................................................................................................................. 1,094.06 230.86 

. 
 22 45 13 00-0012 EA Flush To Ceiling, Emergency Drench Shower With Axion® MSR Stainless Steel Showerhead And Pull Down 

Lever Ball Valve Mounted In A Recessed Stainless Steel Cabinet (Haws 8164) ........................................................... 1,517.49 230.86 

XXXXXXX 
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. 
 22 45 13 00-0013  Emergency Drench Showers (Speakman) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0014 EA Vertical Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-220) ....................... 606.39 179.56 
. 

 22 45 13 00-0015 EA Horizontal Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-227) ................... 624.86 179.56 
. 

 22 45 13 00-0016 EA Floor Mounted, Lifesaver® Emergency Drench Shower With Plastic Showerhead (Speakman SE-253) ........................... 986.02 205.21 

XXXXXXX 
. 
 22 45 13 00-0017  Emergency Drench Showers (WaterSaver) (22 45 13 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 13 00-0018 EA Emergency Shower, Vertically Mounted (WaterSaver ES635) ........................................................................................... 832.09 179.56 
. 

 22 45 13 00-0019 EA Emergency Shower, Horizontally Mounted (WaterSaver ES643) ....................................................................................... 852.78 179.56 
. 

 22 45 13 00-0020 EA All-Stainless Steel, Emergency Shower, Horizontally Mounted (WaterSaver ES691) ..................................................... 1,865.68 179.56 
. 

 22 45 13 00-0021 EA Emergency Shower, Recess Mounted (WaterSaver ES629) ........................................................................................... 1,331.37 230.86 
. 

 22 45 13 00-0022 EA Emergency Shower, Semi-Concealed (WaterSaver ES658) ........................................................................................... 1,799.35 230.86 

XXXXXXX 
. 
 22 45 13 00-0023  Emergency Drench Showers (Guardian) (22 45 13 00-0001) 

. 

. 
 22 45 13 00-0024 EA 11-3/4" Bowl Diameter, 20 GPM, 2 Spray Heads, Height Impact Plastic, Flip Top Dust Covers, Pull Handle 

Activator, Emergency Wash Station Drench Shower (Guardian G1902P) ..................................................................... 1,151.77 205.21 

XXXXXXX 
. 
 22 45 13 00-0025  Emergency Drench Showers (Hughes) (22 45 13 00-0001) 

. 

. 
 22 45 13 00-0026 EA 41-5/16" Length x 40-13/16" Width x 94-13/16" Height, Covered ABS Eye/Face Wash, Emergency Cubicle 

Shower (Hughes SD32K45G)......................................................................................................................................... 9,589.61 205.21 
. 

 22 45 13 00-0027 EA 30-13/16" Length x 19-13/16" Width x 103" Height, Floor Mounted, Closed ABS Bowl, Galvanized Pipe, Top Inlet, 
Floor Mounted, Emergency Shower Station (Hughes 18G45GT) ................................................................................... 1,563.44 205.21 

XXXXXXX 
. 
 22 45 16  Eyewash Equipment (22 45) 

. 

. 
 22 45 16 00-0001  Emergency Eyewash Equipment (22 45 16) 

. 

. 
 22 45 16 00-0002  Emergency Eyewash Equipment (Haws) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0003 EA Faucet Mounted, Stainless Steel Emergency Eyewash (Haws Axion® eyePOD® 7620)................................................... 303.84 5.13 

. 
 22 45 16 00-0004 EA Wall Mounted, Freeze Protected, Emergency Eye Wash With Soft-Flo Heads And Stainless Steel Bowl (Haws 

7433FP) .......................................................................................................................................................................... 1,427.16 230.86 

XXXXXXX 
. 
 22 45 16 00-0005  Emergency Eyewash Equipment (WaterSaver) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0006 EA Auto Flow, Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805) ....................................... 847.89 51.30 

. 
 22 45 16 00-0007 EA Auto Flow, Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW805LH) ..................................... 847.89 51.30 

. 
 22 45 16 00-0008 EA Right Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806) ......................................................... 863.56 51.30 

. 
 22 45 16 00-0009 EA Left Hand Mounting, Emergency Eye Wash, Deck Mounted (WaterSaver EW806LH) ....................................................... 863.56 51.30 

. 
 22 45 16 00-0010 EA Stainless Steel Bowl, Emergency Eye Wash, Deck Mounted (WaterSaver EW822) ....................................................... 1,151.26 51.30 

. 
 22 45 16 00-0011 EA Swing-Down, Auto Flow, Emergency Eye Wash, Wall Mounted (WaterSaver EW848) ................................................... 1,313.34 51.30 

. 
 22 45 16 00-0012 EA Swing-Down, Auto Flow, Emergency Eye Wash, Deck Mounted (WaterSaver EW849) ................................................. 1,313.34 51.30 

. 
 22 45 16 00-0013 EA Right Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893) ....................... 2,443.74 51.30 

. 
 22 45 16 00-0014 EA Left Hand Mounting, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW893LH) ..................... 2,443.74 51.30 

. 
 22 45 16 00-0015 EA Right Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW895) ..... 2,557.78 51.30 

. 
 22 45 16 00-0016 EA Left Hand Mounting, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver 

EW895LH) ...................................................................................................................................................................... 2,557.78 51.30 
. 

 22 45 16 00-0017 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Wall Mounted (WaterSaver EW898) .................... 3,157.91 51.30 
. 

 22 45 16 00-0018 EA Swing-Down, Auto Flow, All-Stainless Steel, Emergency Eye Wash, Deck Mounted (WaterSaver EW899) ................... 3,157.91 51.30 
. 

 22 45 16 00-0019 EA Ball Valve With Flag Handle, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW808) .............................. 1,541.67 179.56 
. 

 22 45 16 00-0020 EA Push-Down Valve, Emergency Eye Wash, Recess Deck Mounted (WaterSaver EW810) .............................................. 1,519.55 179.56 
. 

 22 45 16 00-0021 EA Stainless Steel Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814) ........................................................ 1,083.56 179.56 
. 

 22 45 16 00-0022 EA Stainless Steel Bowl And Cover, Emergency Eye Wash, Wall Mounted (WaterSaver EW814BC) ................................. 1,543.34 179.56 
. 

 22 45 16 00-0023 EA Plastic Bowl, Emergency Eye Wash, Wall Mounted (WaterSaver EW814P) ...................................................................... 919.40 179.56 

XXXXXXX 
. 
 22 45 16 00-0024  Emergency Eyewash Equipment (Fendall) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0025 EA 7 Gallon Capacity, 15-minute Constant Flow, Plastic, Mounted Eyewash Station (Fendall H-3838) .................................. 644.12 55.71 

Note: Includes emergency sign, installation DVD, mounting bracket and tamper seal 

XXXXXXX 
. 
 22 45 16 00-0026  Emergency Eyewash Equipment (Porta Stream) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0027 EA 26" Height x 20" Width x 20" Depth, 16 Gallon Capacity, Eyewash Station (Porta Stream II H-1142) ............................... 477.88 37.10 

XXXXXXX 
. 
 22 45 16 00-0028  Emergency Eyewash Equipment (Pure Flow) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0029 EA 30" Height x 29" Width x 23" Depth, 0.4 GPM Constant Flow, 7 Gallon Capacity, Eyewash Station (Pure Flow 

1000 H-1297) ..................................................................................................................................................................... 618.75 55.71 

XXXXXXX 
. 
 22 45 16 00-0030  Emergency Eyewash Equipment (U-Line) (22 45 16 00-0001) 

. 

. 
 22 45 16 00-0031 EA 11-1/2" Bowl Diameter, Twin Spray Heads, Flip-top Dust Covers, Plastic, Mounted Eyewash Station (U-Line H-

5457) ................................................................................................................................................................................. 686.66 222.83 
Note: Includes emergency sign and inspection tag 
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. 
 22 45 16 00-0032 EA 11-1/2" Bowl Diameter, Twin Spray Heads, Flip-top Dust Covers, Stainless Steel, Mounted Eyewash Station (U-

Line H-5795) ...................................................................................................................................................................... 774.29 222.83 
Note: Includes emergency sign and inspection tag 

. 
 22 45 16 00-0033 EA 20" Height x 11" Width x 14" Depth, 3-minute Constant Flow, 1 Gallon Capacity, Pull Strap Activation, Wall 

Mounted Or Tabletop Use Flash Flood Eyewash Station (U-Line H-7917) ........................................................................ 246.12 37.10 
. 

 22 45 16 00-0034 EA 1" Head Diameter, Single Faucet With Easy Pull-knob, Faucet Mounted Eyewash Station (U-Line H-5100) ..................... 138.57 18.60 

XXXXXXX 
. 
 22 45 23  Personal Eyewash Equipment (22 45) 

. 

. 
 22 45 23 00-0001  Portable Eyewash Equipment (22 45 23) 

. 

. 
 22 45 23 00-0002  Portable Eyewash Equipment (Bradley) (22 45 23 00-0001) 

. 

. 
 22 45 23 00-0003 EA Wall Mounted, Portable Gravity Fed Eyewash Unit With Clear Tank (Bradley S19-921) .................................................... 303.18 15.39 

. 
 22 45 23 00-0004 EA Wall Mounted, Portable Gravity Fed Eyewash Unit With Insulated Heater Jacket (Bradley S19-921H) .......................... 1,594.38 15.39 

. 
 22 45 23 00-0005 EA 5 Gallon Portable Pressurized Tank With Eyewash Only (Bradley S19-671) ..................................................................... 727.80  

. 
 22 45 23 00-0006 EA 5 Gallon Portable Pressurized Tank With Eyewash And 8' Drench Hose For Facewash (Bradley S19-672) ..................... 868.20  

XXXXXXX 
. 
 22 45 26  Eye/Face Wash Equipment (22 45) 

. 

. 
 22 45 26 00-0001  Emergency Eye/Face Wash Equipment (22 45 26) 

. 

. 
 22 45 26 00-0002  Emergency Eye/Face Wash Equipment (Haws) (22 45 26 00-0001) 

. 

. 
 22 45 26 00-0003 EA Unmounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 

(Haws 7460) ...................................................................................................................................................................... 747.70 128.26 
Note: Excludes p-trap and tailpiece. 

. 
 22 45 26 00-0004 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly Without Receptor (Haws 

7324) ................................................................................................................................................................................. 748.68 179.56 
. 

 22 45 26 00-0005 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 
7260B-7270B) ................................................................................................................................................................... 731.75 179.56 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0006 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 
7260BT-7270BT) ............................................................................................................................................................... 798.37 179.56 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0007 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 7360B-7460B) ........................................................................................................................................................ 805.14 179.56 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0008 EA Wall Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 7360BT-7460BT) .................................................................................................................................................... 885.31 179.56 

Note: Excludes p-trap and tailpiece. 
. 

 22 45 26 00-0009 EA Wall Mounted, Barrier-Free, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless 
Steel Bowl (Haws 7360BTWC) ....................................................................................................................................... 1,206.00 179.56 

. 
 22 45 26 00-0010 EA Wall Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Bowl And Dust Cover (Haws 7778B) .................................................................... 2,278.71 179.56 
. 

 22 45 26 00-0011 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 
7261-7271) ........................................................................................................................................................................ 918.55 205.21 

. 
 22 45 26 00-0012 EA Pedestal Mounted, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel 

Bowl (Haws 7361-7461) ................................................................................................................................................. 1,048.40 205.21 
. 

 22 45 26 00-0013 EA Pedestal Mounted, All Stainless Steel, Corrosion Resistant, Emergency Eye/Face Wash With Axion® MSR Wash 
Head Assembly And Stainless Steel Bowl (Haws 7777) ................................................................................................. 2,358.24 205.21 

. 
 22 45 26 00-0014 EA Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 7611) ........... 627.66 51.30 

. 
 22 45 26 00-0015 EA Right Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash 

Head Assembly (Haws 7612) ............................................................................................................................................ 605.08 51.30 
. 

 22 45 26 00-0016 EA Left Side Sink Mounted, Swing-Away, Emergency Eye/Face Wash With Stainless Steel Axion® MSR Wash Head 
Assembly (Haws 7612LH) ................................................................................................................................................. 633.31 51.30 

. 
 22 45 26 00-0017 EA Wall Or Deck Mounted, Barrier-Free, Swing-Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly (Haws 7610) ...................................................................................................................................................... 797.04 51.30 
. 

 22 45 26 00-0018 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 
Assembly And Stainless Steel Cabinet (Haws 7655WCC) ............................................................................................. 1,935.77 256.51 

. 
 22 45 26 00-0019 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Cabinet (Haws 7655WCSM) ................................................................................. 2,346.95 205.21 
. 

 22 45 26 00-0020 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 
Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCC) ..................................................................... 2,410.03 256.51 

. 
 22 45 26 00-0021 EA Surface Wall Mounted, Wheelchair Accessible, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash 

Head Assembly And Stainless Steel Cabinet And Drain Pan (Haws 7656WCSM) ........................................................ 2,832.49 205.21 

XXXXXXX 
. 
 22 45 26 00-0022  Emergency Eye/Face Wash Equipment (Speakman) (22 45 26 00-0001) 

. 

. 
 22 45 26 00-0023 EA Wall Mounted, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-495) ........................................ 683.34 179.56 

. 
 22 45 26 00-0024 EA Floor Mounted, DuraJade™ Finish, Lifesaver® Emergency Eye/Face Wash And Plastic Bowl (Speakman SE-

496) ................................................................................................................................................................................... 838.27 205.21 

XXXXXXX 
. 
 22 45 26 00-0025  Emergency Eye/Face Wash Equipment (WaterSaver) (22 45 26 00-0001) 

. 

. 
 22 45 26 00-0026 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl, Wall Mounted (WaterSaver FE724) ....................... 1,372.09 179.56 

. 
 22 45 26 00-0027 EA Wide Area, Emergency Eye/Face Wash With Stainless Steel Bowl And Cover, Wall Mounted (WaterSaver 

FE724BC) ....................................................................................................................................................................... 1,831.88 179.56 
. 

 22 45 26 00-0028 EA Wide Area, Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE727) .................... 1,773.43 179.56 
. 

 22 45 26 00-0029 EA Push-Down Valve, Emergency Eye/Face Wash, Recess Deck Mounted (WaterSaver FE765) ...................................... 1,633.95 179.56 
. 

 22 45 26 00-0030 EA Auto Flow, Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774) ............................... 893.52 51.30 
. 

 22 45 26 00-0031 EA Auto Flow, Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE774LH) ............................. 893.52 51.30 
. 

 22 45 26 00-0032 EA Right Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775) ................................................. 866.31 51.30 
. 

 22 45 26 00-0033 EA Left Hand Mounting, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE775LH) ............................................... 866.31 51.30 
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. 
 22 45 26 00-0034 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Wall Mounted (WaterSaver FE778) ........................................... 1,333.79 51.30 

. 
 22 45 26 00-0035 EA Swing-Down, Auto Flow, Emergency Eye/Face Wash, Deck Mounted (WaterSaver FE779) .......................................... 1,333.79 51.30 

XXXXXXX 
. 
 22 45 26 00-0036  Emergency Eye/Face Wash Equipment (Guardian) (22 45 26 00-0001) 

Note: Includes one pull rod. 
. 
. 

 22 45 26 00-0037 EA All-Stainless Steel Handicapped Accessible Safety Station With WideArea™ Eye/Face Wash (Guardian 
GBF1994) ....................................................................................................................................................................... 5,548.98 179.56 

XXXXXXX 
. 
 22 45 29  Hand-Held Emergency Drench Hoses (22 45) 

. 

. 
 22 45 29 00-0001  Hand-Held Emergency Eye/Face/Body Wash With Hose (22 45 29) 

. 

. 
 22 45 29 00-0002  Hand-Held Emergency Eye/Face/Body Wash With Hose (Haws) (22 45 29 00-0001) 

. 

. 
 22 45 29 00-0003 EA Counter Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 8' 

Hose (Haws 8904) ............................................................................................................................................................. 670.26 64.13 
. 

 22 45 29 00-0004 EA Wall Mounted, Hand-Held Emergency Eye/Face/Body Wash With Axion® MSR Wash Head Assembly And 12' 
Recoil Hose (Haws 8905) .................................................................................................................................................. 771.89 64.13 

XXXXXXX 
. 
 22 45 29 00-0005  Hand-Held Emergency Eye/Face/Body Wash With Hose (WaterSaver) (22 45 29 

00-0001) 
. 
. 

 22 45 29 00-0006 EA Emergency Drench Hose Unit, Deck Mounted (WaterSaver EW1020) .............................................................................. 676.60 64.13 
. 

 22 45 29 00-0007 EA Emergency Drench Hose Unit, Wall Mounted (WaterSaver EW1025) ................................................................................ 621.99 64.13 
. 

 22 45 29 00-0008 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1014) .............................................................. 943.28 64.13 
. 

 22 45 29 00-0009 EA Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1022) ............................................................. 882.51 64.13 
. 

 22 45 29 00-0010 EA Emergency Eye Wash Drench Hose Unit, Wall Mounted (WaterSaver EW1026) .............................................................. 904.27 64.13 
. 

 22 45 29 00-0011 EA Ball Valve With Flag Handle, Emergency Eye Wash Drench Hose Unit, Deck Mounted (WaterSaver EW1028) ............ 1,190.78 64.13 
. 

 22 45 29 00-0012 EA Ball Valve With Flag Handle And Vacuum Breaker, Emergency Eye Wash Drench Hose Unit, Deck Mounted 
(WaterSaver EW1028VB) ............................................................................................................................................... 1,381.33 64.13 

. 
 22 45 29 00-0013 EA Emergency Eye Wash Drench Hose Unit, 45 Degree Panel Mounted (WaterSaver EW1041) ....................................... 1,316.71 64.13 

XXXXXXX 
. 
 22 45 33  Combination Emergency Fixture Units (22 45) 

. 

. 
 22 45 33 00-0001  Emergency Shower With Eye/Face Wash (22 45 33) 

. 

. 
 22 45 33 00-0002  Emergency Shower With Eye/Face Wash (Haws) (22 45 33 00-0001) 

. 

. 
 22 45 33 00-0003 EA Floor Mounted, All Stainless Steel, Corrosion Resistant, Emergency Drench Shower With Axion® MSR Stainless 

Steel Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl 
(Haws 8330) ................................................................................................................................................................... 3,969.75 333.47 

. 
 22 45 33 00-0004 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300FP) ..................................................................... 2,682.50 333.47 
Note: Includes freeze protection bury valve. 

. 
 22 45 33 00-0005 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300-8309) ............................................... 1,863.85 333.47 
. 

 22 45 33 00-0006 EA Floor Mounted, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eyewash With Soft-Flo Heads And Stainless Steel Bowl (Haws 8300.158) ................................................................... 2,976.08 333.47 

. 
 22 45 33 00-0007 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 

Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8300CRP-8309CRP) ...... 2,180.02 333.47 
. 

 22 45 33 00-0008 EA Floor Mounted, Barrier-Free, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Stainless Steel Bowl (Haws 8309WC) ........................ 2,050.16 333.47 

. 
 22 45 33 00-0009 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly (Haws 8317) ................................................................................................. 1,750.93 333.47 
. 

 22 45 33 00-0010 EA Floor Mounted, Corrosion Resistant, PVC Plastic, Emergency Drench Shower With Axion® MSR ABS Plastic 
Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8336) ............... 2,874.46 333.47 

. 
 22 45 33 00-0011 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Ceiling Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCC) ...................................................................................................................................................................... 3,151.10 333.47 

. 
 22 45 33 00-0012 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Wall Mounted Axion® MSR Stainless Steel Showerhead (Haws 
8355WCW) ..................................................................................................................................................................... 3,213.21 333.47 

. 
 22 45 33 00-0013 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Ceiling Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCC) ...................................................................................................................................... 3,591.48 333.47 

. 
 22 45 33 00-0014 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan, Daylight Drain And Wall Mounted Axion® MSR Stainless 
Steel Showerhead (Haws 8356WCDD) .......................................................................................................................... 3,811.67 333.47 

. 
 22 45 33 00-0015 EA Recessed Wall Mounted, Barrier-Free, Pull Down, Emergency Eye/Face Wash With Axion® MSR Wash Head 

Assembly With Stainless Steel Cabinet And Drain Pan And Wall Mounted Axion® MSR Stainless Steel 
Showerhead (Haws 8356WCW) ..................................................................................................................................... 3,749.56 333.47 

. 
 22 45 33 00-0016 EA Floor Mounted, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 

Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP) ...................... 5,612.69 333.47 
. 

 22 45 33 00-0017 EA Floor Mounted, 220 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With Axion® MSR ABS 
Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 8317CTFP.220V) ............. 5,917.57 333.47 

. 
 22 45 33 00-0018 EA Floor Mounted, C1D1 Rated, 120 Volt AC Cable Heated, Freeze Protected, Emergency Drench Shower With 

Axion® MSR ABS Plastic Showerhead And Eye/Face Wash With Axion® MSR Wash Head Assembly (Haws 
8317CTFPC1D1) .......................................................................................................................................................... 12,523.21 333.47 

. 
 22 45 33 00-0019 EA Floor Mounted, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And Eye/Face Wash 

With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320-8325) ............................................................. 1,750.93 333.47 
. 

 22 45 33 00-0020 EA Floor Mounted, Corrosion Resistant, Emergency Drench Shower With Axion® MSR ABS Plastic Showerhead And 
Eye/Face Wash With Axion® MSR Wash Head Assembly And Plastic Bowl (Haws 8320CRP) .................................... 1,982.41 333.47 

XXXXXXX 

NOT FOR BID
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. 
 22 45 33 00-0021  Emergency Shower With Eye/Face Wash (Speakman) (22 45 33 00-0001) 

. 

. 
 22 45 33 00-0022 EA Floor Mounted, Emergency Drench Shower With Plastic Showerhead And Eye/Face Wash With Plastic Bowl 

(Speakman SE-690) ....................................................................................................................................................... 1,665.13 333.47 
. 

 22 45 33 00-0023 EA 3.18 GPM, 1-1/4" IPS Galvanized Steel Piping, Durajade Powder-Coat, Yellow Bowl Color, ADA compliant, Push-
handle Activated, Pull-rod Shower, Brass Fittings, Floor Mounted, Combination Emergency Station (Speakman 
SE-697) .......................................................................................................................................................................... 1,096.47 205.21 

XXXXXXX 
. 
 22 45 33 00-0024  Emergency Shower With Eye/Face Wash (WaterSaver) (22 45 33 00-0001) 

. 

. 
 22 45 33 00-0025 EA All-Stainless Steel, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted (WaterSaver 

SS994) ............................................................................................................................................................................ 6,251.20 278.55 
. 

 22 45 33 00-0026 EA Polished Chrome Construction, Wide Area, Emergency Shower With Eye/Face Wash Station, Floor Mounted 
(WaterSaver SS909PCC) ............................................................................................................................................... 6,389.77 278.55 

. 
 22 45 33 00-0027 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl, Floor Mounted (WaterSaver SS902) ................ 2,484.55 278.55 

. 
 22 45 33 00-0028 EA Emergency Shower With Eye Wash Station And Plastic Bowl, Floor Mounted (WaterSaver SS902P) ........................... 2,268.96 278.55 

. 
 22 45 33 00-0029 EA Emergency Shower With Eye Wash Station And Stainless Steel Bowl And Cover, Floor Mounted (WaterSaver 

SS902BC) ....................................................................................................................................................................... 2,944.34 278.55 

XXXXXXX 
. 
 22 45 33 00-0030  Emergency Shower With Eye/Face Wash (Guardian) (22 45 33 00-0001) 

. 

. 
 22 45 33 00-0031 EA Emergency Eye Wash Station With Plastic Bowl And Shower Head (Guardian H-5101) ................................................ 1,281.62 222.83 

. 
 22 45 33 00-0032 EA Emergency Eye Wash Station With Stainless Steel Bowl And Shower Head  (Guardian H-6618) .................................. 2,578.77 222.83 

. 
 22 45 33 00-0033 EA Emergency Eye Wash Station With Plastic Bowl And Shower Head (U-Line H-6697) .................................................... 1,079.84 222.83 

XXXXXXX 
. 
 22 45 33 00-0034  Emergency Shower With Eye/Face Wash (Hughes) (22 45 33 00-0001) 

. 

. 
 22 45 33 00-0035 EA 120 Volt, 35-13/64" Length x 14-45/64" Width x 104-1/2" Height, Freeze Protected, ABS Bowl, Floor Mounted, 

Emergency Shower Station (Hughes H5G45G-1H) ........................................................................................................ 3,497.05 205.21 
. 

 22 45 33 00-0036 EA 29-1/2" Length x 12-13/32" Width x 103" Height, Open ABS Bowl, Galvanized Pipe, Floor Mounted, Emergency 
Combination Shower (Hughes 18G75G) ........................................................................................................................ 1,324.76 205.21 

XXXXXXX 
. 
 22 45 36  Emergency Fixture Water-Tempering Equipment (22 45) 

. 

. 
 22 45 36 00-0001  Emergency Fixture Water-Tempering Equipment (22 45 36) 

. 

. 
 22 45 36 00-0002  Emergency Fixture Water-Tempering Equipment (Haws) (22 45 36 00-0001) 

. 

. 
 22 45 36 00-0003 EA 10 GPM, 1/2" Inlet, 1/2" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EW) ......................................... 709.78 64.13 

. 
 22 45 36 00-0004 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201EFE) ..................................... 1,042.89 64.13 

. 
 22 45 36 00-0005 EA 31 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9201E) ................................... 1,534.08 64.13 

. 
 22 45 36 00-0006 EA 78 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Brass Thermostatic Mixing/Tempering Valve (Haws 9202E) ................................... 1,810.72 64.13 

. 
 22 45 36 00-0007 EA 31 GPM, 1" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 

Mixing/Tempering Valve (Haws 9201H) ......................................................................................................................... 2,567.27 64.13 
. 

 22 45 36 00-0008 EA 12 GPM, 1/2" Inlet, 3/4" Outlet, Secondary High Temperature Limit Valve, Brass Thermostatic Mixing/Tempering 
Valve (Haws TWBS.EWE) .............................................................................................................................................. 2,708.41 64.13 

. 
 22 45 36 00-0009 EA 74 GPM, 1-1/4" Inlet, 1-1/4" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 

Mixing/Tempering Valve (Haws TWBS.SHE) ................................................................................................................. 4,554.61 64.13 
. 

 22 45 36 00-0010 EA 78 GPM, 2" Inlet, 2" Outlet, Secondary High Temperature Limit Valve, Lead Free, Brass Thermostatic 
Mixing/Tempering Valve (Haws TWBS.HF) .................................................................................................................... 5,474.88 64.13 

. 
 22 45 36 00-0011 EA 1/2" Inlet, 1/2" Outlet, Brass Scald Protection Bleed Valve (Haws SP157B) ...................................................................... 794.47 64.13 

XXXXXXX 
. 
 22 45 39  Emergency Plumbing Fixture Accessories (22 45) 

. 

. 
 22 45 39 00-0001  Emergency Plumbing Fixture Accessories (22 45 39) 

. 

. 
 22 45 39 00-0002  Emergency Plumbing Fixture Accessories (Haws) (22 45 39 00-0001) 

. 

. 
 22 45 39 00-0003 EA Pedestal Mounted, Powder Coated Aluminum  Foot Control Assembly For Hands Free Activation Of Emergency 

Plumbing Fixtures (Haws SP220) ...................................................................................................................................... 182.19 20.52 
. 

 22 45 39 00-0004 EA Wall Mounted, Powder Coated Aluminum Foot Control Assembly For Hands Free Activation Of Emergency 
Plumbing Fixtures (Haws SP220W)................................................................................................................................... 255.58 20.52 

. 
 22 45 39 00-0005 EA Pedestal Mounted, Stainless Steel Foot Control Assembly For Hands Free Activation Of Emergency Plumbing 

Fixtures (Haws SP220SS) ................................................................................................................................................. 266.87 20.52 
. 

 22 45 39 00-0006 EA Axion® MSR Stainless Steel Showerhead For Emergency Drench Showers (Haws SP829SS) ........................................ 297.68 7.70 
. 

 22 45 39 00-0007 EA Stainless Steel Dust Cover For Emergency Eye/Face Wash Bowls (Haws 9102) .............................................................. 303.84 5.13 
. 

 22 45 39 00-0008 EA 3-Sided ABS Plastic Safety Sign For Emergency Combination Shower And Eyewash Units (Haws 9020) ........................ 331.04 10.26 
. 

 22 45 39 00-0009 EA Emergency Body Spray Kit With 8' Hose And ABS Plastic Head For Emergency Plumbing Fixtures (Haws 
8901RFK) .......................................................................................................................................................................... 577.35 76.96 

. 
 22 45 39 00-0010 EA Class 1, Div. 1, Group B, C And D, Indicator Light For Emergency Plumbing Fixtures (Haws 8317IDLTEXP) .................. 604.62 36.96 

. 
 22 45 39 00-0011 EA Vapor Tight And Gasketed, Green Area Light For Emergency Plumbing Fixtures (Haws 8317LT) .................................... 898.20 36.96 

. 
 22 45 39 00-0012 EA Privacy Curtain For Horizontal Emergency Drench Shower Or Combination Emergency Drench Shower And 

Eyewash Units (Haws 9037) ........................................................................................................................................... 1,042.89 76.96 
. 

 22 45 39 00-0013 EA Class 1, Div. 1, Group B, C And D, White Area Light For Emergency Plumbing Fixtures (Haws 8317LTEXP) ............... 1,999.14 36.96 
. 

 22 45 39 00-0014 EA 1/2" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001.5) ............................ 2,222.43 123.19 
. 

 22 45 39 00-0015 EA 1-1/4" Supply, Emergency Alarm And Light System For Emergency Plumbing Fixtures (Haws 9001) ............................ 2,267.59 123.19 
. 

 22 45 39 00-0016 EA 1-1/4" Supply, Class 1, Division 2, Groups B, C, And D Emergency Alarm And Light System For Emergency 
Plumbing Fixtures (Haws 9001EXP)............................................................................................................................... 4,198.48 123.19 

. 
 22 45 39 00-0017 EA 1-1/4" Supply, 90 db, Class 1, Division 1, Groups C And D, Emergency Alarm And Light System For Emergency 

Plumbing Fixtures (Haws 9001EXPC1D1) ..................................................................................................................... 7,981.19 123.19 

XXXXXXX 
. 
 22 45 39 00-0018  Emergency Plumbing Fixture Accessories (Speakman) (22 45 39 00-0001) 

NOT FOR BID
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. 

. 
 22 45 39 00-0019 EA Privacy Curtain For Emergency Showers ........................................................................................................................ 1,090.66 76.96 

Note: Curtain includes stainless steel curtain rod and mounting accessories. 

XXXXXXX 
. 
 22 45 39 00-0020  Emergency Plumbing Fixture Accessories (WaterSaver) (22 45 39 00-0001) 

. 

. 
 22 45 39 00-0021 EA Hand And Foot Control For Emergency Eyewash Equipment (WaterSaver HFC) ............................................................. 179.33 16.71 

XXXXXXX 
. 
 22 45 39 00-0022  Emergency Plumbing Fixture Accessories (U-Liner) (22 45 39 00-0001) 

. 

. 
 22 45 39 00-0023 EA 58" Height x 29" Width x 20" Depth, Portable Eyewash Stand (U-Line H-5193) ................................................................. 165.07 13.93 

Note: Includes eyewash station bolts to stand 
. 

 22 45 39 00-0024 EA 12" Height x 18" Width, Aluminum, Corrosion Resistant With Engineer-grade Reflective Surface, Eyewash Sign 
(U-Line S-17343A) ............................................................................................................................................................... 62.45 13.93 

. 
 22 45 39 00-0025 EA 7" Height x 10" Width, 0.055" Thick HDPE, Plastic, Eyewash Sign (U-Line S-17343P) ....................................................... 37.43 8.91 

Note: Includes pre-drilled mounting holes and 4 strips of double-sided mounting tape 
. 

 22 45 39 00-0026 EA 7" Height x 10" Width,Vinyl, Eyewash Sign (U-Line S-17343V) ............................................................................................ 29.36 8.91 
Note: Includes 4 mil flexible vinyl with adhesive backing 

XXXXXXX 
. 
 22 46  Security Plumbing Fixtures (22 40) 

. 

. 
 22 46 13  Security Water Closets and Urinals (22 46) 

. 

. 
 22 46 13 13  Security Water Closets (22 46 13) 

. 

. 
 22 46 13 13-0001  Security Water Closets (22 46 13 13) 

. 

. 
 22 46 13 13-0002 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Wall Hung, Wall Outlet, Cast Aluminum 

(Acorn 1675) ................................................................................................................................................................... 2,737.66 256.51 
    For Angled Toilet, Add  25.65 
    For Offset Toilet, Add  248.12 

. 
 22 46 13 13-0003 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Wall Outlet, Cast Aluminum 

(Acorn 1684) ................................................................................................................................................................... 3,310.70 256.51 
    For Angled Toilet, Add  25.65 
    For Offset Toilet, Add  305.42 

. 
 22 46 13 13-0004 EA Security Water Closet, Integral Seat, Back Supply And Flush Valve, Floor Mount, Floor Outlet, Cast Aluminum 

(Acorn 1695) ................................................................................................................................................................... 3,360.91 256.51 
    For Angled Toilet, Add  25.65 
    For Offset Toilet, Add  310.44 

. 
 22 46 13 13-0005 EA Recessed Tissue Holder For Security Water Closet, Stainless Steel (Acorn 1840) ............................................................ 308.53 51.30 

. 
 22 46 13 13-0006 EA Penal-Ware® Blowout Jet Water Closet, Integral Seat, Back Supply, Floor Mount, Wall Outlet, Stainless Steel 

(Acorn LR1685-W-2FVBO TLT) ..................................................................................................................................... 1,131.81 256.51 
. 

 22 46 13 13-0007 EA Ligature Resistant, Stainless Steel, Floor Mount, Wall Outlet, Siphon Jet Toilet - ADA (Whitehall BestCare® 
WH2142-ADA-T-EGE10) ................................................................................................................................................ 2,183.95 256.51 

XXXXXXX 
. 
 22 46 13 16  Security Urinals (22 46 13) 

. 

. 
 22 46 13 16-0001  Security Urinals (22 46 13 16) 

. 

. 
 22 46 13 16-0002 EA Security Urinal, Back Supply And Flush, Wall Hung, Stainless Steel (Acorn 1700) ......................................................... 3,236.90 230.86 

. 
 22 46 13 16-0003 EA Security Urinal, Back Supply And Flush, Stall, Stainless Steel (Acorn 1720) .................................................................. 5,491.39 328.03 

XXXXXXX 
. 
 22 46 13 19  Security Combination Toilet and Lavatory (22 46 13) 

. 

. 
 22 46 13 19-0001  Security Combination Toilet - Lavatory (22 46 13 19) 

. 

. 
 22 46 13 19-0002 EA 15" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1415) .......................................................................................................................................... 4,960.79 318.08 
    For Angled Toilet, Add  31.81 
    For Offset Toilet, Add  464.27 
    For 15" Mirror/Shelf Module, Add  868.08 
    For AC Duplex Outlet Option, Add  93.62 
    For Intercom Option, Add  138.62 
    For 15" Wide Light/Ventilation Module, Add  825.85 

. 
 22 46 13 19-0003 EA 18" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1418) .......................................................................................................................................... 5,111.02 333.47 
    For Angled Toilet, Add  33.35 
    For Offset Toilet, Add  477.76 
    For 18" Mirror/Shelf Module, Add  908.47 
    For AC Duplex Outlet Option, Add  96.69 
    For Intercom Option, Add  141.69 
    For 18" Wide Light/Ventilation Module, Add  850.08 

. 
 22 46 13 19-0004 EA 20" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1420) .......................................................................................................................................... 5,224.91 348.85 
    For Angled Toilet, Add  34.89 
    For Offset Toilet, Add  487.61 
    For 20" Mirror/Shelf Module, Add  958.86 
    For AC Duplex Outlet Option, Add  99.77 
    For Intercom Option, Add  144.77 
    For 20" Wide Light/Ventilation Module, Add  884.32 NOT FOR BID
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. 
 22 46 13 19-0005 EA 26" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Wall Mounted, 

Stainless Steel (Acorn 1426) .......................................................................................................................................... 5,591.54 364.25 
    For Angled Toilet, Add  36.42 
    For Offset Toilet, Add  522.73 
    For 26" Mirror/Shelf Module, Add  999.25 
    For AC Duplex Outlet Option, Add  102.85 
    For Intercom Option, Add  147.85 
    For 26" Wide Light/Ventilation Module, Add  913.55 

. 
 22 46 13 19-0006 EA 28" Wide Combination Security Water Closet And Lavatory Unit, Soap And Paper Holders, Seat, Floor Mounted, 

Stainless Steel (Acorn 1428) .......................................................................................................................................... 9,010.37 379.64 
    For Angled Toilet, Add  37.96 
    For Offset Toilet, Add  863.07 
    For 28" Mirror/Shelf Module, Add  1,034.64 
    For AC Duplex Outlet Option, Add  105.93 
    For Intercom Option, Add  150.93 
    For 28" Wide Light/Ventilation Module, Add  942.78 

XXXXXXX 
. 
 22 46 16  Security Lavatories and Sinks (22 46) 

. 

. 
 22 46 16 13  Security Lavatories (22 46 16) 

. 

. 
 22 46 16 13-0001  Security Lavatories (22 46 16 13) 

. 

. 
 22 46 16 13-0002 EA 20" Security Lavatory, Wall Hung, Push Button Filler Valve, Rectangular Bowl, Stainless Steel (Acorn 1650) ............... 1,973.10 179.56 

    For Shelf, Add  88.87 
. 

 22 46 16 13-0003 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Stainless Steel (Acorn 1655) ........................... 2,006.34 179.56 
    For Shelf, Add  88.87 

. 
 22 46 16 13-0004 EA 13" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Corner Mount, Stainless Steel (Acorn 

1660) .............................................................................................................................................................................. 2,287.03 179.56 
    For Shelf, Add  88.87 

. 
 22 46 16 13-0005 EA 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Multi Sided Bowl, Stainless Steel (Acorn 1656) ................. 2,006.34 179.56 

    For Shelf, Add  88.87 
. 

 22 46 16 13-0006 EA Penal-Ware® 18" Security Lavatory, Wall Hung, Push Button Filler Valve, Oval Bowl, Stainless Steel (Acorn M-
1652-E530-1  Multi -Lav) ................................................................................................................................................ 3,646.82 179.56 

. 
 22 46 16 13-0007 EA Ligature Resistant Corterra®, Wall, Bathroom Sink, With Faucet, Bowl Size 14-1/2" x 12-1/2" (Whitehall 

BestCare® WH3775-WH3375L-SO) .............................................................................................................................. 2,484.54 256.51 
. 

 22 46 16 13-0008 EA Ligature Resistant Corterra®, Wall, Bathroom Sink, Without Faucet, Bowl Size 14-1/2" x 12-1/2" (Whitehall 
WH3775−09) .................................................................................................................................................................. 2,134.25 256.51 

. 
 22 46 16 13-0009 EA Ligature Resistant Sensor Activated Spout with Electronic Valve, Single Temperature (Whitehall BestCare® 

WH3375L-SO) ................................................................................................................................................................... 936.30 36.94 

XXXXXXX 
. 
 22 46 16 16  Security Sinks (22 46 16) 

. 

. 
 22 46 16 16-0001  Security Sinks (22 46 16 16) 

. 

. 
 22 46 16 16-0002 EA 22" x 16" x 10" Security Service Sink, With Soap Dish, Stainless Steel (Acorn 1642) ..................................................... 4,243.94 273.44 

XXXXXXX 
. 
 22 46 16 16-0003  Security Mop Sink (22 46 16 16) 

. 

. 
 22 46 16 16-0004 EA 24" x 24" x 10" Stainless Steel Mop Sink With Strainer (ACORN 1630) .......................................................................... 4,083.53 153.91 

XXXXXXX 
. 
 22 46 19  Security Showers (22 46) 

. 

. 
 22 46 19 00-0001  Security Showers (22 46 19) 

. 

. 
 22 46 19 00-0002 EA 30" Security Shower, Stainless Steel, Knock-Down (Acorn 1730-3M-KD) ..................................................................... 11,067.88 410.42 

. 
 22 46 19 00-0003 EA 32" Security Shower, Stainless Steel, Knock-Down (Acorn 1732-3M-KD) ..................................................................... 11,469.52 410.42 

. 
 22 46 19 00-0004 EA 36" Security Shower, Stainless Steel, Knock-Down (Acorn 1736-3M-KD) ..................................................................... 11,882.89 410.42 

. 
 22 46 19 00-0005 EA 36" ADA Security Shower, Stainless Steel, Front Access (Acorn 1736-ADA-3M-FA) .................................................... 15,119.50 410.42 

. 
 22 46 19 00-0006 EA Security Shower Package For Built-in, Hot And Cold Faucets, Mixing Valve, Rectangular Soap Dish, Stainless 

Steel (Acorn 1741) ............................................................................................................................................................. 712.99 136.98 
. 

 22 46 19 00-0007 EA Security Shower Head With Mixing Valves And Piping Assembly In Wall (Acorn 1743) ..................................................... 518.52 71.83 
. 

 22 46 19 00-0008 EA Ligature Resistant ADA Compliant Flush-Mounted Stainless Steel Security Shower With Temperature/Pressure 
Mixing Valve, Dual Showerhead (Acorn MLR1748 LIG/RES SHWR) ............................................................................. 1,079.90 71.83 

XXXXXXX 
. 
 22 46 43  Security Plumbing Fixture Flushometers (22 46) 

. 

. 
 22 46 43 00-0001 EA Concealed Manual Water Closet Flush Valve, With Pushbutton Control (Sloan 601 AFD ESM) ........................................ 764.02 34.99 

Note: Anti-flood device (AFD), solenoid operated with module plug 24V (ESM). 
. 

 22 46 43 00-0002 EA Concealed Manual Urinal Flush Valve, 1-1/2" Backinlet, With Pushbutton Control (Sloan 609 ESM) ................................ 763.13 34.99 
Note: Solenoid operated with module plug 24V (ESM). 

. 
 22 46 43 00-0003 EA Concealed Manual Urinal Flush Valve, 3/4" Backinlet, With Pushbutton Control (Sloan 613 ESM) ................................... 737.09 34.99 

Note: Solenoid operated with module plug 24V (ESM). 

XXXXXXX 
. 
 22 46 56  Security Drinking Fountains (22 46) 

. 

. 
 22 46 56 00-0001  Security Drinking Fountain (22 46 56) 

Note: Includes air control valve, bubbler with mouthguard and mounting bracket. 
. 
. 

 22 46 56 00-0002 EA Wall Mounted Security Drinking Fountain, Stainless Steel (Acorn 1670-1-BP-3-FA) ....................................................... 2,230.17 205.21 
. 

 22 46 56 00-0003 EA Wall Mounted Security ADA Drinking Fountain, Stainless Steel (Acorn 1672-1-ADA-BP-3-FA) ...................................... 2,246.20 205.21 

XXXXXXX 
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. 
 22 47  Drinking Fountains and Water Coolers (22 40) 

. 

. 
 22 47 13  Drinking Fountains (22 47) 

. 

. 
 22 47 13 00-0001  Drinking Fountain Accessories (22 47 13) 

. 

. 
 22 47 13 00-0002  Drinking Fountain Grab Bars (22 47 13 00-0001) 

Note: Includes satin finish and concealed mounting with snap flange. 
. 
. 

 22 47 13 00-0003 EA 18" x 33", Wall And Floor Mounted, 1-1/4" Diameter, Stainless Steel Drinking Fountain Grab Bar .................................... 327.46 21.69 
    For Peened Grip, Add  25.57 

. 
 22 47 13 00-0004 EA 18" x 33", Wall And Floor Mounted, 1-1/2" Diameter, Stainless Steel Drinking Fountain Grab Bar .................................... 353.03 21.69 

    For Peened Grip, Add  27.87 

XXXXXXX 
. 
 22 47 13 00-0005  Indoor Drinking Fountains (22 47 13) 

. 

. 
 22 47 13 00-0006  Face Mounted Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0007 EA Stainless Steel, Standard Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 

(Halsey-Taylor OVL-II-S) ................................................................................................................................................ 1,741.61 166.73 
. 

 22 47 13 00-0008 EA Stainless Steel, Standard Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 
Degree Push Bar (Halsey-Taylor OVL-II-SBP) ............................................................................................................... 2,531.40 179.56 

. 
 22 47 13 00-0009 EA Stainless Steel, Extended Length, Semi-Circular Indoor Drinking Fountain With Bubbler, 180 Degree Push Bar 

(Halsey-Taylor OVL-II-E) ................................................................................................................................................ 2,290.89 166.73 
. 

 22 47 13 00-0010 EA Stainless Steel, Extended Length, Semi-Circular With Back Panel Indoor Drinking Fountain With Bubbler, 180 
Degree Push Bar (Halsey-Taylor OVL-II-EBP) ............................................................................................................... 2,729.23 179.56 

. 
 22 47 13 00-0011 EA Stainless Steel, Standard Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 

(Halsey-Taylor HRFS) .................................................................................................................................................... 1,171.57 166.73 
. 

 22 47 13 00-0012 EA Stainless Steel, Standard Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 
Rounded Corners With Back Panel (Halsey-Taylor HRFSBP) ....................................................................................... 1,399.36 179.56 

. 
 22 47 13 00-0013 EA Stainless Steel, Extended Length, Rectangle Indoor/Outdoor Drinking Fountain With Bubbler, Rounded Corners 

(Halsey-Taylor HRFE) .................................................................................................................................................... 1,323.54 166.73 
. 

 22 47 13 00-0014 EA Stainless Steel, Extended Length, Rectangle With Back Panel Indoor/Outdoor Drinking Fountain With Bubbler, 
Rounded Corners (Halsey-Taylor HRFEBP) .................................................................................................................. 1,604.75 179.56 

XXXXXXX 
. 
 22 47 13 00-0015  Wall Mounted Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0016 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain With Bubbler, Backsplash, Front And Side 

Push Bars (Halsey-Taylor 5701) ..................................................................................................................................... 1,206.76 179.56 
. 

 22 47 13 00-0017 EA Stainless Steel Wall-Mounted Rectangle Indoor Drinking Fountain/Bottle Filling Station With Bubbler, Backsplash, 
Front And Side Push Bars (Halsey-Taylor HTHB-HAC8WF) .......................................................................................... 1,843.28 179.56 

. 
 22 47 13 00-0018 EA Bi-Level, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountains (Halsey-Taylor 

HTHB-HAC8BLWF) ........................................................................................................................................................ 2,336.71 230.86 
. 

 22 47 13 00-0019 EA Bi-Level, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountains (Elkay 
VRCGRNTL8WSK ) ....................................................................................................................................................... 3,453.73 230.86 

. 
 22 47 13 00-0020 EA Bi-Level, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountains (Elkay 

EZSTLG8WSLK) ............................................................................................................................................................ 2,966.47 230.86 
. 

 22 47 13 00-0021 EA Bi-Level, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountains (Elkay 
LZSTL8WSSP) ............................................................................................................................................................... 2,697.95 230.86 

. 
 22 47 13 00-0022 EA White Vitreous China Wall-Mounted Indoor Drinking Fountain (Haws 1201) ................................................................... 1,318.04 179.56 

. 
 22 47 13 00-0023 EA White Enameled Iron Wall-Mounted Indoor Drinking Fountain (Haws 1311 And 6700)................................................... 1,850.96 179.56 

. 
 22 47 13 00-0024 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Bottle Filling Station With Vandal-Resistant Drinking 

Fountain (Elkay LVRC8WSK) ......................................................................................................................................... 3,049.50 179.56 
. 

 22 47 13 00-0025 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Non-Filtered Bottle Filling Station With Vandal-Resistant 
Drinking Fountain (Elkay VRC8WSK) ............................................................................................................................. 2,945.08 179.56 

. 
 22 47 13 00-0026 EA Stainless Steel Wall-Mounted Indoor Hands-Free Filtered Bottle Filling Station With Vandal-Resistant Drinking 

Fountain (Elkay LVRCDWSK) ........................................................................................................................................ 2,817.47 179.56 
. 

 22 47 13 00-0027 EA Stainless Steel Wall-Mounted Indoor Hands-Free Non-Filtered Bottle Filling Station With Vandal-Resistant 
Drinking Fountain (Elkay VRCDWSK) ............................................................................................................................ 2,701.45 179.56 

. 
 22 47 13 00-0028 EA Stainless Steel Wall-Mounted High-Efficiency Indoor Chilled Hands-Free Filtered Bottle Filling Station With 

Vandal-Resistant Drinking Fountain (Elkay LVRCGRN8WSK)....................................................................................... 2,457.82 179.56 
. 

 22 47 13 00-0029 EA Stainless Steel Wall-Mounted High-Efficiency Indoor Chilled Hands-Free Non-Filtered Bottle Filling Station With 
Vandal-Resistant Drinking Fountain (Elkay VRCGRN8WSK) ........................................................................................ 2,353.41 179.56 

. 
 22 47 13 00-0030 EA Stainless Steel Wall-Mounted High-Efficiency Indoor Chilled Hands-Free Filtered Bottle Filling Station With 

Drinking Fountain (Elkay LZSG8WSSK) ........................................................................................................................ 2,237.39 179.56 
. 

 22 47 13 00-0031 EA Stainless Steel Wall-Mounted Indoor Chilled Filtered Bottle Filling Station With Hands-Free Touchless Sensor 
Drinking Fountain (Elkay LZO8WSSK) ........................................................................................................................... 2,237.39 179.56 

. 
 22 47 13 00-0032 EA Stainless Steel Wall-Mounted Indoor Chilled Non-Filtered Bottle Filling Station With Hands-Free Fountain (Elkay 

EZO8WSSK) .................................................................................................................................................................. 2,132.98 179.56 
. 

 22 47 13 00-0033 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Bottle Filling Station With Drinking Fountain (Elkay 
EZSG8WSSK) ................................................................................................................................................................ 2,132.98 179.56 

. 
 22 47 13 00-0034 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Filtered Bottle Filling Station With Drinking Fountain 

(Elkay LMABF8WSSK) ................................................................................................................................................... 2,086.58 179.56 
. 

 22 47 13 00-0035 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Filtered Bottle Filling Station With Vandal-Resistant 
Drinking Fountain (Elkay LZS8WSVRSK) ...................................................................................................................... 2,086.58 179.56 

. 
 22 47 13 00-0036 EA Stainless Steel Wall-Mounted Indoor Chillded Hands-Free Non-Filtered Bottle Filling Station With Drinking 

Fountain (Elkay EMABF8WSSK) .................................................................................................................................... 1,982.16 179.56 
. 

 22 47 13 00-0037 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Filtered Bottle Filling Station With Drinking Fountain 
(Elkay LZS8WSSK) ........................................................................................................................................................ 1,924.16 179.56 

. 
 22 47 13 00-0038 EA Stainless Steel Wall-Mounted Indoor Chilled Hands-Free Filtered Bottle Filling Station With Drinking Fountain 

(Elkay LZS8WSSP) ........................................................................................................................................................ 1,842.95 179.56 
. 

 22 47 13 00-0039 EA Stainless Steel Wall-Mounted Indoor Hands-Free Filtered Bottle Filling Station With Drinking Fountain (Elkay 
LZSDWSSK) ................................................................................................................................................................... 1,808.14 179.56 

. 
 22 47 13 00-0040 EA Stainless Steel Wall-Mounted Indoor Hands-Free Non-Filtered Bottle Filling Station With Drinking Fountain (Elkay 

EMABFDWSLK) ............................................................................................................................................................. 1,692.13 179.56 

NOT FOR BID
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. 
 22 47 13 00-0041 EA Vinyl Clad Cabinet, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountain (Elkay 

EMABF8WSLK) .............................................................................................................................................................. 1,924.16 179.56 
. 

 22 47 13 00-0042 EA Vinyl Clad Cabinet, Non-Chilled, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountain 
(Elkay EMABFDWSLK) .................................................................................................................................................. 1,692.13 179.56 

. 
 22 47 13 00-0043 EA Vinyl Clad Cabinet, Stainless Steel Wall-Mounted Indoor Bottle Filling Station With Drinking Fountain (Elkay 

LZS8WSLK) .................................................................................................................................................................... 1,794.39 179.56 
. 

 22 47 13 00-0044 EA Vinyl Clad Cabinet, Stainless Steel Wall-Mounted Indoor, Bottle Filling Station With Drinking Fountain (Elkay 
LZS8WSLP) .................................................................................................................................................................... 1,796.54 179.56 

. 
 22 47 13 00-0045 EA Surface Mounted, Stainless Steel, Filtered Non-Refrigerated, Bottle Filling Station Kit (Elkay LZWSSM)....................... 1,485.10 128.26 

. 
 22 47 13 00-0046 EA Wall Mounted, Non-Filtered Non-Refrigerated, Retrofit Bottle Filling Station Kit (Elkay EMABFWS-RF) ........................ 1,113.86 128.26 

XXXXXXX 
. 
 22 47 13 00-0047  Semi-Recessed Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0048 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler (Halsey-Taylor 5801) ....................................... 1,617.02 192.38 

. 
 22 47 13 00-0049 EA Stainless Steel Semi-Recessed Indoor Drinking Fountain With Bubbler And Cuspidor (Halsey-Taylor 5801C) .............. 3,451.10 192.38 

XXXXXXX 
. 
 22 47 13 00-0050  Fully Recessed Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0051 EA Stainless Steel Fully-Recessed, With Bubbler, Indoor Drinking Fountain (Halsey-Taylor 8880, Haws 2400) .................. 1,729.56 205.21 

. 
 22 47 13 00-0052 EA Stainless Steel Fully-Recessed, With Bubbler And Cuspidor, Indoor Drinking Fountain (Halsey-Taylor 8800 With 

10245, Haws 2403)......................................................................................................................................................... 3,136.64 205.21 
. 

 22 47 13 00-0053 EA Stainless Steel Fully-Recessed Indoor Drinking Fountain With Bubbler, Barrier Free (Haws 2401) ................................ 2,095.10 205.21 
. 

 22 47 13 00-0054 EA Stainless Steel Fully-Recessed Indoor Drinking Fountain With Bubbler, Barrier Free (Haws 2406) ................................ 4,699.47 205.21 
. 

 22 47 13 00-0055 EA Stainless Steel Fully-Recessed Indoor Drinking Fountain With Bubbler (Haws 2403) ..................................................... 3,207.63 205.21 

XXXXXXX 
. 
 22 47 13 00-0056  Countertop Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0057 EA Stainless Steel Countertop Circular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 

10000) ............................................................................................................................................................................... 721.65 128.26 
. 

 22 47 13 00-0058 EA Stainless Steel Countertop Rectangular Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 
6000) ................................................................................................................................................................................. 695.16 128.26 

. 
 22 47 13 00-0059 EA Stainless Steel Countertop Oval Indoor Drinking Fountain Basin With Pushbutton Bubbler (Halsey-Taylor 6028) ............ 840.32 128.26 

XXXXXXX 
. 
 22 47 13 00-0060  Bowl And Bracket Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0061 EA Stainless Steel, Bowl And Bracket With Pushbutton Bubbler, Indoor Drinking Fountain (Halsey-Taylor 2501A)................ 611.46 128.26 

. 
 22 47 13 00-0062 EA Stainless Steel, Bowl And Bracket, Self Closing Lever Handle Stop, Indoor Drinking Fountain (Halsey-Taylor 

4540) ................................................................................................................................................................................. 734.51 128.26 

XXXXXXX 
. 
 22 47 13 00-0063  Multi-Station Indoor Drinking Fountain (22 47 13 00-0005) 

. 

. 
 22 47 13 00-0064 EA Two Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom Cover 

Plate (Halsey-Taylor 7020) ............................................................................................................................................. 3,258.48 205.21 
. 

 22 47 13 00-0065 EA Three Station, Stainless Steel, Indoor Drinking Fountains With Bubbler And Built In Backsplash, With Bottom 
Cover Plate (Halsey-Taylor 7030) .................................................................................................................................. 4,093.36 205.21 

. 
 22 47 13 00-0066 EA Two Station, Marblyte, Face-Mounted Indoor Drinking Fountain With Bubblers (Halsey-Taylor 7120) ........................... 3,108.97 205.21 

. 
 22 47 13 00-0067 EA Two Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1430) ............................................ 2,624.87 205.21 

. 
 22 47 13 00-0068 EA Three Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1435) .......................................... 3,300.87 205.21 

. 
 22 47 13 00-0069 EA Bi-Level, Stainless Steel, Indoor Drinking Fountain With Bubblers And Back Panel (Halsey-Taylor HRFSEBP, 

Haws 1119.14 With 6700.4) ........................................................................................................................................... 2,882.82 261.77 
. 

 22 47 13 00-0070 EA Two Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1441) ..................................................... 5,395.29 205.21 
. 

 22 47 13 00-0071 EA Three Station, Cast Aluminum Indoor Drinking Fountains With Bubblers (Haws 1408) ................................................... 5,299.24 205.21 
. 

 22 47 13 00-0072 EA White Enameled Iron, Dual Height, Drinking Fountain (Haws 1501 with 6715) ............................................................... 3,207.78 261.77 
. 

 22 47 13 00-0073 EA Two Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1431) ............................................ 2,722.78 205.21 
. 

 22 47 13 00-0074 EA Two Station, White Enameled Iron Indoor Drinking Fountains With Bubblers (Haws 1501) ............................................ 2,774.27 205.21 

XXXXXXX 
. 
 22 47 13 00-0075  Outdoor Drinking Fountains (22 47 13) 

. 

. 
 22 47 13 00-0076  Face Mounted Outdoor Drinking Fountains (22 47 13 00-0075) 

. 

. 
 22 47 13 00-0077 EA Stainless Steel Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor HRFE-

FR).................................................................................................................................................................................. 1,512.18 205.21 
. 

 22 47 13 00-0078 EA Stainless Steel Freeze Resistant Face Mounted, With Back Panel, Outdoor Drinking Fountain With Bubbler 
(Halsey-Taylor HRFEBP-FR) .......................................................................................................................................... 1,656.05 205.21 

. 
 22 47 13 00-0079 EA Stone Aggregate Weather Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592) ..... 1,593.58 205.21 

. 
 22 47 13 00-0080 EA Stone Aggregate Freeze Resistant Face Mounted Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4592-

FR).................................................................................................................................................................................. 2,329.98 205.21 

XXXXXXX 
. 
 22 47 13 00-0081  Free Standing Outdoor Drinking Fountains (22 47 13 00-0075) 

. 

. 
 22 47 13 00-0082 EA Steel Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715) ............................................................... 2,855.19 192.38 

. 
 22 47 13 00-0083 EA Steel Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4715-FR) ............................. 4,003.33 192.38 

. 
 22 47 13 00-0084 EA Steel Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710) ........................................... 2,851.38 192.38 

. 
 22 47 13 00-0085 EA Steel Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4710-FR) ......... 3,930.00 192.38 

. 
 22 47 13 00-0086 EA Steel Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4720) .............................. 4,236.29 205.21 

. 
 22 47 13 00-0087 EA Steel Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 

4720-FR) ........................................................................................................................................................................ 4,312.96 205.21 
. 

 22 47 13 00-0088 EA Stone Aggregate Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4591) ............................................ 1,613.34 192.38 
. 

 22 47 13 00-0089 EA Stone Aggregate Barrier-Free Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4590) ........................ 2,771.90 192.38 
. 

 22 47 13 00-0090 EA Stone Aggregate Barrier-Free Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 
4590-FR) ........................................................................................................................................................................ 3,920.04 192.38 
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. 
 22 47 13 00-0091 EA Stone Aggregate Barrier-Free Bi-level Pedestal Outdoor Drinking Fountain With Bubbler (Halsey-Taylor 4595) ........... 4,612.06 205.21 

. 
 22 47 13 00-0092 EA Stone Aggregate Barrier-Free Bi-level Pedestal Freeze Resistant Outdoor Drinking Fountain With Bubbler 

(Halsey-Taylor 4595-FR) ................................................................................................................................................ 6,465.37 205.21 
. 

 22 47 13 00-0093 EA Hi-Lo Pedestal Style Drinking Fountain (Haws Model 3500) ........................................................................................... 4,979.19 205.21 
. 

 22 47 13 00-0094 EA Pedestal Outdoor Drinking Fountain, Triple (Haws 3502) ................................................................................................ 6,475.27 205.21 

XXXXXXX 
. 
 22 47 13 00-0095  Wall Mounted Outdoor Drinking Fountains (22 47 13 00-0075) 

. 

. 
 22 47 13 00-0096 EA Stainless Steel, Single Wall Mounted Drinking Fountain (Haws 1105) ............................................................................ 2,111.76 192.38 

. 
 22 47 13 00-0097 EA Stainless Steel, Single Low Profile Wall Mounted Drinking Fountain (Haws 1107L) ....................................................... 2,533.71 192.38 

. 
 22 47 13 00-0098 EA Stainless Steel, Single Wall Mounted Drinking Fountain (Haws 1109) ............................................................................ 2,348.24 192.38 

. 
 22 47 13 00-0099 EA White Polymarble Barrier-Free Single Drinking Fountain (Haws 1075) ........................................................................... 2,529.27 192.38 

. 
 22 47 13 00-0100 EA Vitreous China Single Drinking Fountain (Haws 1201) .................................................................................................... 2,060.86 192.38 

XXXXXXX 
. 
 22 47 13 00-0101  Multi-Station Outdoor Drinking Fountains (22 47 13 00-0075) 

. 

. 
 22 47 13 00-0102 EA Stainless Steel, Hi/Lo Wall Mounted Drinking Fountain (Haws 1119) .............................................................................. 2,694.80 205.21 

. 
 22 47 13 00-0103 EA Stainless Steel, 3 Position Adjustable Hi/Lo Wall Mounted Drinking Fountain (Haws 1117L) ......................................... 4,597.74 205.21 

. 
 22 47 13 00-0104 EA White Polymarble Barrier-Free Two Bowl (Hi-Lo) Drinking Fountain (Haws 1085) .......................................................... 5,409.66 205.21 

. 
 22 47 13 00-0105 EA White Cast Aluminum Three Station Outdoor Drinking Fountains With Bubblers (Haws 1408) ....................................... 3,172.66 205.21 

XXXXXXX 
. 
 22 47 16  Pressure Water Coolers (22 47) 

. 

. 
 22 47 16 00-0001  Indoor Water Coolers (22 47 16) 

. 

. 
 22 47 16 00-0002  Face Mounted Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0003 EA Stainless Steel, Semi-Circular Water Cooler With Bubbler, Face-Mounted, Extended Length, 180 Degree Push 

Bar, 7.5 GPH (Halsey-Taylor OVL-II ER-Q) ................................................................................................................... 3,273.67 205.21 
. 

 22 47 16 00-0004 EA Stainless Steel, Semi-Circular Water Cooler, Electronic Sensor, Face-Mounted, Extended Length, With Bubbler, 
7.5 GPH (Halsey-Taylor OVL-II EREE-Q) ...................................................................................................................... 3,494.21 205.21 

XXXXXXX 
. 
 22 47 16 00-0005  Wall Mounted Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0006 EA Stainless Steel Wall-Mounted Compact Water Cooler, 4 GPH, With Bubbler, (Halsey-Taylor SW4A-Q) ........................ 1,565.19 205.21 

. 
 22 47 16 00-0007 EA Stainless Steel Wall-Mounted Compact Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SW8A-Q) ......................... 1,621.98 205.21 

. 
 22 47 16 00-0008 EA Stainless Steel Wall-Mounted Compact Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SW14A-Q) ..................... 1,799.92 205.21 

. 
 22 47 16 00-0009 EA Stainless Steel Wall-Mounted Vandal Resistant Compact Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 

SW8A-VR-Q-SS) ............................................................................................................................................................ 1,868.07 205.21 
. 

 22 47 16 00-0010 EA Stainless Steel Wall-Mounted Vandal Resistant Barrier Free Water Cooler With Bubbler, 8 GPH (Halsey-Taylor 
HVR8-CHILD ADA) ........................................................................................................................................................ 1,387.24 205.21 

. 
 22 47 16 00-0011 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-

Taylor WC8AFS-Q-SS) .................................................................................................................................................. 1,604.94 205.21 
. 

 22 47 16 00-0012 EA Stainless Steel Wall-Mounted Barrier Free Water Cooler With Bubbler, Front And Side Pushbar, 8 GPH (Halsey-
Taylor HAC8FS-Q Child SS) .......................................................................................................................................... 1,265.14 205.21 

. 
 22 47 16 00-0013 EA Stainless Steel Wall-Mounted Water Cooler, 8 GPH, With Bubbler, (Halsey-Taylor HAC8VR-BL) ................................. 1,896.78 205.21 

. 
 22 47 16 00-0014 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level Indoor Water Cooler With Bubblers, 8 GPH (Halsey-Taylor 

HAC8FSBL-Q-SS) .......................................................................................................................................................... 2,118.72 307.81 

XXXXXXX 
. 
 22 47 16 00-0015  Simulated Recessed Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0016 EA Stainless Steel Simulated Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RWM8A-Q) ........................... 1,864.12 205.21 

XXXXXXX 
. 
 22 47 16 00-0017  Fully Recessed Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0018 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler, 8 GPH (Halsey-Taylor RC8A-Q) ....................................... 3,610.78 230.86 

. 
 22 47 16 00-0019 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser, 8 GPH (Halsey-Taylor RC8AQ + 

14762) ............................................................................................................................................................................ 4,407.43 230.86 
. 

 22 47 16 00-0020 EA Stainless Steel Fully-Recessed Water Cooler With Bubbler And Cup Dispenser And Glass Filler, 8 GPH (Halsey-
Taylor RC8A-Q-14700) ................................................................................................................................................... 5,156.54 230.86 

XXXXXXX 
. 
 22 47 16 00-0021  Free Standing Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0022 EA Stainless Steel, Free-Standing Indoor Water Cooler, 4 GPH, With Bubbler (Halsey-Taylor SCWT4A-Q) ....................... 1,507.25 179.56 

. 
 22 47 16 00-0023 EA Stainless Steel, Free-Standing Indoor Water Cooler, 8 GPH, With Bubbler (Halsey-Taylor SCWT8A-Q) ....................... 1,617.99 179.56 

. 
 22 47 16 00-0024 EA Stainless Steel, Free-Standing Indoor Water Cooler, 14 GPH, With Bubbler (Halsey-Taylor SCWT14A-Q) ................... 1,834.75 179.56 

. 
 22 47 16 00-0025 EA Stainless Steel, Free-Standing Vandal Resistant Water Cooler With Bubbler, 14 GPH (Halsey-Taylor SCWT14A-

VR-Q) ............................................................................................................................................................................. 2,040.15 179.56 

XXXXXXX 
. 
 22 47 16 00-0026  Bottled Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0027 EA Free-Standing Bottled Water Cooler With Chilled Or Room Temperature Water ............................................................... 524.49 102.60 

. 
 22 47 16 00-0028 EA Free-Standing Bottled Water Cooler With Chilled Or Hot Water ......................................................................................... 626.20 102.60 

XXXXXXX 
. 
 22 47 16 00-0029  Multi-Station Indoor Water Coolers (22 47 16 00-0001) 

. 

. 
 22 47 16 00-0030 EA Stainless Steel, Wall Mounted, Two Station, Semi-Circular Indoor Water Cooler With Bubblers, 180 Degree Push 

Bars, 7.5 GPH (Halsey-Taylor OVL-II SER-Q) ............................................................................................................... 4,325.33 307.81 
. 

 22 47 16 00-0031 EA Stainless Steel, Wall Mounted, Two Station, Electronic Sensor Semi Circular Indoor Water Cooler With Bubblers, 
180 Degree Push Bars, 7.5 GPH (Halsey-Taylor OVL-II-SEREE-Q) .............................................................................. 4,963.02 307.81 
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. 
 22 47 16 00-0032 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Indoor Water Cooler With Bubblers, 8 

GPH (Halsey-Taylor HVR8BL-CHILD ADA-SS) ............................................................................................................. 2,295.72 307.81 

XXXXXXX 
. 
 22 47 16 00-0033  Outdoor Water Coolers (22 47 16) 

. 

. 
 22 47 16 00-0034  Wall Mounted Outdoor Water Coolers (22 47 16 00-0033) 

. 

. 
 22 47 16 00-0035 EA Stainless Steel, Wall Mounted, Barrier Free, Vandal Resistant, Frost Resistant Outdoor Water Cooler With 

Bubbler, 8 GPH (Halsey-Taylor HVR8FR-CHILD ADA-SS) ............................................................................................ 1,618.03 128.26 
. 

 22 47 16 00-0036 EA Stainless Steel, Wall Mounted, Barrier Free, Bi-Level, Vandal Resistant Outdoor Water Cooler With Bubblers, 8 
GPH (Halsey-Taylor HVR8BLFR-CHILD ADA-SS) ........................................................................................................ 2,778.06 128.26 

XXXXXXX 
. 
 22 47 16 00-0037  Free Standing Outdoor Water Coolers (22 47 16 00-0033) 

. 

. 
 22 47 16 00-0038 EA Stainless Steel Free-Standing Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor HOF14A-Q) ..................... 2,668.72 192.38 

. 
 22 47 16 00-0039 EA Stainless Steel Free-Standing Frost Resistant Outdoor Water Cooler With Bubbler, 14 GPH (Halsey-Taylor 

HOF14A-FR-Q) .............................................................................................................................................................. 3,198.78 192.38 

XXXXXXX 
. 
 22 47 16 00-0040  Removal And Reinstallation Of Fixtures And Trim (22 47 16) 

Note: Includes storage, cleaning and supply materials for reconnecting pipe to fixture. 
. 
. 

 22 47 16 00-0041 EA Removal And Reinstallation Of Wall Hung Water Cooler.................................................................................................... 498.94  
. 

 22 47 16 00-0042 EA Removal And Reinstallation Of Floor Mount Water Cooler ................................................................................................. 111.42  

XXXXXXX 
. 
 22 47 19  Water-Station Water Coolers (22 47) 

. 

. 
 22 47 19 00-0001  Bottle Filler (22 47 19) 

. 

. 
 22 47 19 00-0002 EA Outdoor Tubular Bottle Filling Station, Surface Mount (Elkay LK4410BF) ....................................................................... 3,959.30 205.21 

    For Stainless Steel Carrier, Add  205.00 
. 

 22 47 19 00-0003 EA Outdoor Tubular Bottle Filling Station, Surface Mount, Freeze Resistant (Elkay LK4410BFFRK) ................................... 4,881.48 205.21 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0004 EA Tri-level Outdoor Tubular Bottle Filling Station With Single Bottle Filler And Two Drinking Fountain Basins, 

Surface Mount (Elkay LK4430BF1) ................................................................................................................................ 6,265.66 230.86 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0005 EA Tri-level Outdoor Tubular Bottle Filling Station With Two Bottle Fillers And Single Drinking Fountain Basin, 

Surface Mount (Elkay LK4430BF2) ................................................................................................................................ 6,769.91 230.86 
    For Stainless Steel Carrier, Add  205.00 

. 
 22 47 19 00-0006 EA Tri-level Outdoor Tubular Bottle Filling Station With Three Bottle Fillers, Surface Mount (Elkay LK4430BF3) ................ 7,274.15 230.86 

    For Stainless Steel Carrier, Add  205.00 

XXXXXXX 
. 
 22 47 23  Remote Water Coolers (22 47) 

. 

. 
 22 47 23 00-0001  Remote Chillers (22 47 23) 

. 

. 
 22 47 23 00-0002 EA 1.5 GPH Remote Chiller (Halsey-Taylor SJ1-Q) ................................................................................................................. 931.70 69.26 

. 
 22 47 23 00-0003 EA 5 GPH Remote Chiller (Halsey-Taylor SJ5-Q) ................................................................................................................. 1,414.68 76.96 

. 
 22 47 23 00-0004 EA 8 GPH Remote Chiller (Halsey-Taylor SJ8-Q) ................................................................................................................. 1,216.96 89.78 

. 
 22 47 23 00-0005 EA 10 GPH Remote Chiller (Halsey-Taylor SJ10-Q) ............................................................................................................. 1,565.37 102.60 

. 
 22 47 23 00-0006 EA 19 GPH Remote Chiller (Halsey-Taylor SJ19-Q) ............................................................................................................. 2,451.72 153.91 

. 
 22 47 23 00-0007 EA 30 GPH Remote Chiller (Halsey-Taylor SJ30-Q) ............................................................................................................. 2,658.13 166.73 

XXXXXXX 
. 
 22 47 26  Fixture Carriers (22 47) 

. 

. 
 22 47 26 00-0001  Water Cooler Carriers (22 47 26) 

. 

. 
 22 47 26 00-0002  Floor Mounted, Water Cooler Carriers (22 47 26 00-0001) 

Note: Includes adjustable supporting rods, structural uprights and welded feet. 
. 
. 

 22 47 26 00-0003 EA Floor Mounted Hanger Plate Type, Single Water Cooler Carrier ........................................................................................ 577.93 38.99 
    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For Bi-Level Carrier, Add  278.83 

. 
 22 47 26 00-0004 EA Floor Mounted Bearing Plate Type, Single Water Cooler Carrier ....................................................................................... 545.64 38.99 

    For Up To 4" Extension Sleeves And Hardware, Add  24.54 
    For Bi-Level Carrier, Add  278.83 

XXXXXXX 
. 
 22 50  Pool and Fountain Plumbing Systems (22) 

. 

. 
 22 51  Swimming Pool Plumbing Systems (22 50) 

. 

. 
 22 51 13  Swimming Pool Piping (22 51) 

. 

. 
 22 51 13 00-0001  Swimming Pool Gutters (22 51 13) 

. 

. 
 22 51 13 00-0002 LF  Swimming Pool Gutters, Stainless ...................................................................................................................................... 251.48 23.09 

XXXXXXX 
. 
 22 51 13 00-0003  Pool Drains (22 51 13) 

. 

. 
 22 51 13 00-0004  Cast Iron Pool Drain With Bottom Outlet (22 51 13 00-0003) 

Note: Large square top and 24" loose set round super-flo grate. 
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. 

. 
 22 51 13 00-0005 EA Cast Iron Pool Drain, 4" - 8" Bottom Outlet, Large Square Top And 24" Super-Flo Grate ............................................... 2,827.30 64.64 

    For Polished Bronze Top, Add  769.60 
    For Chromium Plated Top, Add  805.00 
    For Galvanized Top, Add  276.40 
    For Vandal Proof Construction, Add  57.20 

XXXXXXX 
. 
 22 51 13 00-0006  Cast Iron Pool Drain With Waterproof Flange (22 51 13 00-0003) 

Note: Bottom outlet 14" square top and loose set square flange. 
. 
. 

 22 51 13 00-0007 EA Cast Iron Pool Drain, 2" - 4" Bottom Outlet With Waterproof Flange And 14" Square Top ................................................. 790.23 64.64 
    For Clamp Device, Add  13.80 
    For Galvanized Top, Add  38.10 
    For Polished Bronze Top, Add  133.50 
    For Chromium Plated Top, Add  146.90 
    For Hinge Grate, Add  28.60 
    For Supplementary Strainer, Add  7.00 
    For Threaded Outlet, Add  9.50 
    For Vandal Proof Construction, Add  17.10 
    For Ground Screw, Add  18.30 

XXXXXXX 
. 
 22 51 13 00-0008  Pool Supply Fittings (22 51 13) 

. 

. 
 22 51 13 00-0009  Cast Iron Pool Supply Fittings (22 51 13 00-0008) 

Note: Includes polished bronze head and anchor flange and adjustable V-ported valve insert and threaded inlet. 
. 
. 

 22 51 13 00-0010 EA  Cast Iron Pool Fitting For 2" Pipe .................................................................................................................................... 1,023.84 115.43 
    For Galvanized Head, Add  26.30 
    For Vandal Proof Construction, Add  11.50 
    For Grounding Screw, Add  18.30 

. 
 22 51 13 00-0011 EA  Cast Iron Pool Fitting For 3" Pipe .................................................................................................................................... 1,023.84 115.43 

    For Chromium Plated Head, Add  11.50 
    For Galvanized Head, Add  26.30 
    For Vandal Proof Construction, Add  11.50 
    For Grounding Screw, Add  18.30 

XXXXXXX 
. 
 22 51 16  Swimming Pool Pumps (22 51) 

. 

. 
 22 51 16 00-0001  Variable Speed Pool Pumps (22 51 16) 

. 

. 
 22 51 16 00-0002 EA 3 HP, Variable Speed Pool Pump With Vacuum Release (Pentair INTELLIFLO VS+SVRS 11017) ............................... 2,695.03 436.07 

. 
 22 51 16 00-0003 EA Variable Speed Pool Pump (Hayward EcoStar SVRS SP3400VSP) ............................................................................... 2,953.72 436.07 

. 
 22 51 16 00-0004 EA Variable Speed Pool Pump With Vacuum Release (Hayward EcoStar SVRS SP3400VSPVR) ...................................... 3,300.94 436.07 

XXXXXXX 
. 
 22 51 16 00-0005  Electric Powered Portable Vacuum Cleaner Pump (22 51 16) 

Note: Includes 75' of 3 wire electric safety cord. 
. 
. 

 22 51 16 00-0006 EA  1 HP Electric Portable Vacuum Cleaner Pump With 75' Of 3-Wire Safety Cord ................................................................. 361.69 51.30 
. 

 22 51 16 00-0007 EA  1-1/2 HP Electric Portable Vacuum Cleaner Pump With 75' Of 3-Wire Safety Cord ........................................................... 634.53 51.30 

XXXXXXX 
. 
 22 51 16 00-0008  Gasoline Driven Portable Vacuum Cleaner Pump (22 51 16) 

. 

. 
 22 51 16 00-0009 EA  3 HP Gasoline Driven Portable Vacuum Cleaner Pump .................................................................................................. 2,448.39 51.30 

XXXXXXX 
. 
 22 51 19  Swimming Pool Water Treatment Equipment (22 51) 

. 

. 
 22 51 19 00-0001  Condensing Pool Water Heater (22 51 19) 

. 

. 
 22 51 19 00-0002 EA 372 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN400) ............................. 40,212.12 735.36 

. 
 22 51 19 00-0003 EA 467 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN501) ............................. 43,787.89 882.43 

. 
 22 51 19 00-0004 EA 567 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN601) ............................. 48,021.10 955.98 

. 
 22 51 19 00-0005 EA 660 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN701) ............................. 59,029.03 1,029.51 

. 
 22 51 19 00-0006 EA 773 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN801) ............................. 61,219.84 1,103.04 

. 
 22 51 19 00-0007 EA 967 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1015) ........................... 92,886.81 1,323.65 

. 
 22 51 19 00-0008 EA 1,257 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1320) ...................... 119,105.03 1,397.19 

. 
 22 51 19 00-0009 EA 1,450 MBH, 97% Efficient, Gas Fired, Indirect, Condensing Pool Water Heater (Lochinvar XPN1520) ...................... 123,894.56 1,507.50 

XXXXXXX 
. 
 22 51 19 00-0010  Non-Condensing Pool Water Heater (22 51 19) 

. 

. 
 22 51 19 00-0011 EA 500 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 

CPN0502) ..................................................................................................................................................................... 21,511.16 955.98 
. 

 22 51 19 00-0012 EA 650 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 
CPN0652) ..................................................................................................................................................................... 22,923.01 1,029.51 

. 
 22 51 19 00-0013 EA 750 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 

CPN0752) ..................................................................................................................................................................... 24,977.66 1,103.04 
. 

 22 51 19 00-0014 EA 990 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 
CPN0992) ..................................................................................................................................................................... 33,041.54 1,323.65 

. 
 22 51 19 00-0015 EA 1,260 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 

CPN1262) ..................................................................................................................................................................... 38,322.87 1,397.19 
. 

 22 51 19 00-0016 EA 1,440 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 
CPN1442) ..................................................................................................................................................................... 40,906.92 1,507.50 

. 
 22 51 19 00-0017 EA 1,800 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 

CPN1802) ..................................................................................................................................................................... 40,509.12 1,581.03 

NOT FOR BID
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. 
 22 51 19 00-0018 EA 2,070 MBH, 89% Efficient, Gas Fired, Copper Finned Tube, Non-Condensing Pool Water Heater (Lochinvar 

CPN2072) ..................................................................................................................................................................... 52,613.67 1,617.80 

XXXXXXX 
. 
 22 51 19 00-0019  Swimming Pool Heaters (22 51 19) 

Note: Excludes wiring, external piping, base or pad. Commercial pools. 
. 
. 
 22 51 19 00-0020  Electric Pool Heaters (22 51 19 00-0019) 

. 

. 
 22 51 19 00-0021 EA 12 KW Heater (1 Degree/Hour), For 4,800 Gallon Pool ................................................................................................... 4,166.15 205.21 

. 
 22 51 19 00-0022 EA  18 KW Heater (1 Degree/Hour), For 7,200 Gallon Pool ................................................................................................... 4,657.06 220.60 

. 
 22 51 19 00-0023 EA 24 KW Heater (1 Degree/Hour), For 9,600 Gallon Pool ................................................................................................... 5,172.76 256.51 

. 
 22 51 19 00-0024 EA  30 KW Heater (1 Degree/Hour), For 12,000 Gallon Pool ................................................................................................. 5,472.10 307.81 

. 
 22 51 19 00-0025 EA  36 KW Heater (1 Degree/Hour), For 14,400 Gallon Pool ................................................................................................. 6,010.86 430.94 

. 
 22 51 19 00-0026 EA  60 KW Heater (1 Degree/Hour), For 24,000 Gallon Pool ................................................................................................. 6,877.45 615.63 

XXXXXXX 
. 
 22 51 19 00-0027  Gas Fired Pool Heaters (22 51 19 00-0019) 

. 

. 
 22 51 19 00-0028 EA  120 MBH Output Gas Fired Pool Heater.......................................................................................................................... 5,895.41 1,007.15 

. 
 22 51 19 00-0029 EA  180 MBH Output Gas Fired Pool Heater.......................................................................................................................... 6,695.49 1,151.03 

. 
 22 51 19 00-0030 EA  240 MBH Output Gas Fired Pool Heater.......................................................................................................................... 7,566.34 1,294.91 

. 
 22 51 19 00-0031 EA  300 MBH Output Gas Fired Pool Heater.......................................................................................................................... 8,694.98 1,582.67 

. 
 22 51 19 00-0032 EA  360 MBH Output Gas Fired Pool Heater.......................................................................................................................... 8,950.57 1,670.48 

. 
 22 51 19 00-0033 EA  400 MBH Output Gas Fired Pool Heater........................................................................................................................ 10,518.56 2,057.53 

. 
 22 51 19 00-0034 EA 500 MBH Output Gas Fired Pool Heater........................................................................................................................ 16,647.01 2,374.07 

. 
 22 51 19 00-0035 EA 600 MBH Output Gas Fired Pool Heater........................................................................................................................ 19,319.78 2,611.48 

. 
 22 51 19 00-0036 EA 750 MBH Output Gas Fired Pool Heater........................................................................................................................ 21,797.46 2,848.89 

. 
 22 51 19 00-0037 EA 1,000 MBH Output Gas Fired Pool Heater ..................................................................................................................... 27,982.30 3,363.27 

XXXXXXX 
. 
 22 51 19 00-0038  Surge Tanks (22 51 19) 

Note: Includes 100 GPM vertical pump with 2 HP motor and electronic float switch. Prices are for 1' To 5' sump 
depth for pump. 

. 

. 
 22 51 19 00-0039 EA 1,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 22,840.75 822.75 

. 
 22 51 19 00-0040 EA 1,500 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 25,700.67 822.75 

. 
 22 51 19 00-0041 EA 2,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 30,956.27 1,057.21 

. 
 22 51 19 00-0042 EA 5,000 Gallon Surge Tank, With 2 HP Motor With 100 GPM Vertical Pump And Electric Float Switch ........................... 40,660.09 1,706.24 

XXXXXXX 
. 
 22 51 19 00-0043  Diatomite Type Filter System (22 51 19) 

. 

. 
 22 51 19 00-0044 EA 35,000 Gallon Filter System, Diatomite.......................................................................................................................... 14,323.36 2,942.29 

. 
 22 51 19 00-0045 EA 45,000 Gallon Filter System, Diatomite.......................................................................................................................... 17,078.28 3,530.75 

XXXXXXX 
. 
 22 51 19 00-0046  Silver Recovery System, X-Ray Film Processing (22 51 19) 

. 

. 
 22 51 19 00-0047 EA  20 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 1,928.20 348.19 

. 
 22 51 19 00-0048 EA  40 Gallon/Day Capacity, Silver Recovery System ........................................................................................................... 2,832.23 464.28 

XXXXXXX 
. 
 22 51 19 00-0049  Inline Water Filter (22 51 19) 

Note: 3/8" NPT threaded inlet and outlet, 125 PSI, includes one filter cartridge. 
. 
. 

 22 51 19 00-0050 EA  2 GPM Water Filter, 100 Degree Temperature, 8" x 5" Diameter, Plastic Body .................................................................. 253.34 102.60 
. 

 22 51 19 00-0051 EA  6 GPM Water Filter, 250 Degree Temperature, 12" x 5" Diameter, Stainless Steel Body ................................................... 462.60 153.91 

XXXXXXX 
. 
 22 51 19 00-0052  Horizontal High Rate Sand Filters (22 51 19) 

Note: Includes sand, filter system equipment and attached accessory gauges. 
. 
. 

 22 51 19 00-0053 EA 135-270 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 40,667.58 2,210.89 
Note: 1 tank, 4" pipe size, Miami Tanks model # HH3614-A. 

. 
 22 51 19 00-0054 EA 135-270 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 24,758.68 2,210.89 

Note: 1 tank, 4" pipe size, Miami tanks model # HH3614-M. 
. 

 22 51 19 00-0055 EA 270-405 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 56,182.61 4,421.76 
Note: 2 tank, 4" pipe size, Miami tanks model # HH3624-A. 

. 
 22 51 19 00-0056 EA 270-405 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 44,385.76 4,421.76 

Note: 2 tank, 4" pipe size, Miami tanks model # HH3624-M. 
. 

 22 51 19 00-0057 EA 270-540 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 57,762.54 4,421.76 
Note: 2 tank, 6" pipe size, Miami tanks model # HH3626-A. 

. 
 22 51 19 00-0058 EA 270-540 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 46,201.63 4,421.76 

Note: 2 tank, 6" pipe size, Miami tanks model # HH3626-M. 
. 

 22 51 19 00-0059 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 78,893.50 6,632.65 
Note: 3 tank, 6" pipe size, Miami tanks model # HH3636-A. 

. 
 22 51 19 00-0060 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 61,345.69 6,632.65 

Note: 3 tank, 6" pipe size, Miami tanks model # HH3636-M. 
. 

 22 51 19 00-0061 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ................................................................................ 81,168.61 6,632.65 
Note: 3 tank, 8" pipe size, Miami tanks model # HH3638-A. 

. 
 22 51 19 00-0062 EA 405-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 67,927.25 6,632.65 

Note: 3 tank, 8" pipe size, Miami tanks model # HH3638-M. 
. 

 22 51 19 00-0063 EA 540-810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls .............................................................................. 101,819.15 8,843.54 
Note: 4 tank, 6" pipe size, Miami tanks model # HH3646-A. 

. 
 22 51 19 00-0064 EA 540-810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .................................................................................... 86,950.91 8,843.54 

Note: 4 tank, 6" pipe size, Miami tanks model # HH3646-M. 
. 

 22 51 19 00-0065 EA 675 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ..................................................................................... 123,780.81 11,054.42 
Note: 5 tank, 6" pipe size, Miami tanks model # HH3656-A. 
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. 
 22 51 19 00-0066 EA 675 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ......................................................................................... 104,631.99 11,054.42 

Note: 5 tank, 6" pipe size, Miami tanks model # HH3656-M. 
. 

 22 51 19 00-0067 EA 675-1350 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 127,273.52 11,054.42 
Note: 5 tank, 8" pipe size, Miami tanks model # HH3658-A. 

. 
 22 51 19 00-0068 EA 675-1350 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 108,450.32 11,054.42 

Note: 5 tank, 8" pipe size, Miami tanks model # HH3658-M. 
. 

 22 51 19 00-0069 EA 810 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ..................................................................................... 146,968.77 13,265.30 
Note: 6 tank, 6" pipe size, Miami tanks model # HH3666-A. 

. 
 22 51 19 00-0070 EA 810 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ......................................................................................... 125,667.03 13,265.30 

Note: 6 tank, 6" pipe size, Miami tanks model # HH3666-M. 
. 

 22 51 19 00-0071 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 150,019.10 13,265.30 
Note: 6 tank, 8" pipe size, Miami tanks model # HH3668-A. 

. 
 22 51 19 00-0072 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 128,150.75 13,265.30 

Note: 6 tank, 8" pipe size, Miami tanks model # HH3668-M. 
. 

 22 51 19 00-0073 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 154,101.65 13,265.30 
Note: 6 tank, 10" pipe size, Miami tanks model # HH36610-A. 

. 
 22 51 19 00-0074 EA 810-1620 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 122,894.78 13,265.30 

Note: 6 tank, 10" pipe size, Miami tanks model # HH36610-M. 
. 

 22 51 19 00-0075 EA 945-1418 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 173,225.22 15,476.18 
Note: 7 tank, 8" pipe size, Miami tanks model # HH3678-A. 

. 
 22 51 19 00-0076 EA 945-1418 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 151,921.98 15,476.18 

Note: 7 tank, 8" pipe size, Miami tanks model # HH3678-M. 
. 

 22 51 19 00-0077 EA 945-1890 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls ............................................................................ 178,359.56 15,476.18 
Note: 7 tank, 10" pipe size, Miami tanks model # HH36710-A. 

. 
 22 51 19 00-0078 EA 945-1890 GPM Horizontal Hi-Rate Sand Filter, Manual Controls ................................................................................ 156,480.62 15,476.18 

Note: 7 tank, 10" pipe size, Miami tanks model # HH36710-M. 
. 

 22 51 19 00-0079 EA 1080-2160 GPM Horizontal Hi-Rate Sand Filter, Automatic Controls .......................................................................... 198,460.32 17,687.07 
Note: 8 tank, 10" pipe size, Miami tanks model # HH36810-A. 

. 
 22 51 19 00-0080 EA 1080-2160 GPM Horizontal Hi-Rate Sand Filter, Manual Controls .............................................................................. 176,817.32 17,687.07 

Note: 8 tank, 10" pipe size, Miami tanks model # HH36810-M. 

XXXXXXX 
. 
 22 51 19 00-0081  Swimming Pool Chlorinators (22 51 19) 

. 

. 
 22 51 19 00-0082 EA  Swimming Pool Chlorinator, 50-100 PPD, Direct Cylinder Mounted Gas Chlorinator ...................................................... 1,107.07 146.73 

XXXXXXX 
. 
 22 51 19 00-0083  Ultra-Violet Pool Treatment Lights (22 51 19) 

. 

. 
 22 51 19 00-0084  Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta ELP Amalgam Series 
. 
. 

 22 51 19 00-0085 EA 3" Flanged, 79 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..................... 15,661.24 319.91 
. 

 22 51 19 00-0086 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 16,561.70 319.91 
. 

 22 51 19 00-0087 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 17,333.53 319.91 
. 

 22 51 19 00-0088 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 17,879.91 338.79 
. 

 22 51 19 00-0089 EA 4" Flanged, 295 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 18,262.40 338.79 
. 

 22 51 19 00-0090 EA 4" Flanged, 329 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 21,735.55 338.79 
. 

 22 51 19 00-0091 EA 6" Flanged, 396 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 25,616.86 608.37 
. 

 22 51 19 00-0092 EA 6" Flanged, 440 GPM, 2 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 38,044.34 608.37 
. 

 22 51 19 00-0093 EA 6" Flanged, 650 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 41,777.93 608.37 
. 

 22 51 19 00-0094 EA 8" Flanged, 695 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 44,786.32 729.86 
. 

 22 51 19 00-0095 EA 8" Flanged, 920 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................... 48,112.01 729.86 
. 

 22 51 19 00-0096 EA 8" Flanged, 1140 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 50,433.75 729.86 
. 

 22 51 19 00-0097 EA 8" Flanged, 1260 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ................. 52,943.72 729.86 
. 

 22 51 19 00-0098 EA 10" Flanged, 1510 GPM, 6 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 56,858.77 829.61 
. 

 22 51 19 00-0099 EA 10" Flanged, 1760 GPM, 7 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 61,251.23 829.61 
. 

 22 51 19 00-0100 EA 10" Flanged, 2010 GPM, 8 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............... 65,643.66 829.61 
. 

 22 51 19 00-0101 EA 10" Flanged, 2520 GPM, 10 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With Stainless Steel Housing ............. 70,977.35 829.61 

XXXXXXX 
. 
 22 51 19 00-0102  HDPE Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta EL Series 
. 
. 

 22 51 19 00-0103 EA 3" Flanged, 116 GPM, 3 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing .................................. 7,770.56 319.91 
. 

 22 51 19 00-0104 EA 3" Flanged, 158 GPM, 4 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing .................................. 8,649.02 319.91 
. 

 22 51 19 00-0105 EA 4" Flanged, 254 GPM, 5 Lamp, 240 Volt, Ultra-Violet Pool Treatment Light With HDPE Housing .................................. 9,555.97 338.79 

XXXXXXX 
. 
 22 51 19 00-0106  In-Line, Stainless Steel Ultra-Violet Pool Treatment Lights (22 51 19 00-0083) 

Note: Delta EM Series 
. 
. 

 22 51 19 00-0107 EA 3" Flanged, 100 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 30,360.25 319.91 
. 

 22 51 19 00-0108 EA 3" Flanged, 170 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 30,673.97 319.91 
. 

 22 51 19 00-0109 EA 6" Flanged, 300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 32,691.86 608.37 
. 

 22 51 19 00-0110 EA 6" Flanged, 600 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ....... 41,439.07 608.37 
. 

 22 51 19 00-0111 EA 8" Flanged, 1300 GPM, 1 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ..... 57,838.15 729.86 
. 

 22 51 19 00-0112 EA 10" Flanged, 2000 GPM, 2 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 65,267.18 829.61 
. 

 22 51 19 00-0113 EA 12" Flanged, 3000 GPM, 3 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 76,932.38 1,073.55 
. 

 22 51 19 00-0114 EA 12" Flanged, 4000 GPM, 4 Lamp, 240 Volt, In-Line Ultra-Violet Pool Treatment Light With Stainless Steel Housing ... 86,344.74 1,073.55 

XXXXXXX 
. 
 22 51 23  Swimming Pool Equipment Controls (22 51) 

. 

. 
 22 51 23 00-0001  Pool Pump Variable Frequency Drive (22 51 23) 

Note: Pentair Acu Drive XS 
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. 

. 
 22 51 23 00-0002 EA 3 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-2303-

N01) ................................................................................................................................................................................ 4,591.71 236.52 
. 

 22 51 23 00-0003 EA 5 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-2303-
N01) ................................................................................................................................................................................ 4,930.33 266.09 

. 
 22 51 23 00-0004 EA 7-1/2 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-

2303-N01) ....................................................................................................................................................................... 5,905.41 332.61 
. 

 22 51 23 00-0005 EA 10 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-
2303-N01) ....................................................................................................................................................................... 6,280.71 396.92 

. 
 22 51 23 00-0006 EA 15 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-

2303-N01) ....................................................................................................................................................................... 6,722.82 461.96 
. 

 22 51 23 00-0007 EA 20 HP, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-
2303-N01) ....................................................................................................................................................................... 7,619.51 527.75 

. 
 22 51 23 00-0008 EA 3 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-4603-

N01) ................................................................................................................................................................................ 4,597.50 236.52 
. 

 22 51 23 00-0009 EA 5 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-4603-
N01) ................................................................................................................................................................................ 4,847.39 266.09 

. 
 22 51 23 00-0010 EA 7-1/2 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-

4603-N01) ....................................................................................................................................................................... 5,226.40 332.61 
. 

 22 51 23 00-0011 EA 10 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-
4603-N01) ....................................................................................................................................................................... 5,620.99 396.92 

. 
 22 51 23 00-0012 EA 15 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-

4603-N01) ....................................................................................................................................................................... 6,628.30 461.96 
. 

 22 51 23 00-0013 EA 20 HP, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-
4603-N01) ....................................................................................................................................................................... 7,362.95 527.75 

. 
 22 51 23 00-0014 EA 3 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-2303-N01FB) ................................................................................................................................................ 5,930.44 236.52 
. 

 22 51 23 00-0015 EA 5 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-2303-N01FB) ................................................................................................................................................ 6,818.82 266.09 

. 
 22 51 23 00-0016 EA 7-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-2303-N01FB) ....................................................................................................................................... 7,579.78 332.61 
. 

 22 51 23 00-0017 EA 10 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-2303-N01FB) ................................................................................................................................................ 8,173.06 396.92 

. 
 22 51 23 00-0018 EA 15 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-2303-N01FB) ................................................................................................................................................ 9,622.11 461.96 
. 

 22 51 23 00-0019 EA 20 HP, Fused Bypass, 230 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-2303-N01FB) .............................................................................................................................................. 10,848.65 527.75 

. 
 22 51 23 00-0020 EA 3 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-4603-N01FB) ................................................................................................................................................ 6,368.32 236.52 
. 

 22 51 23 00-0021 EA 5 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-4603-N01FB) ................................................................................................................................................ 6,622.45 266.09 

. 
 22 51 23 00-0022 EA 7-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-4603-N01FB) ....................................................................................................................................... 6,995.29 332.61 
. 

 22 51 23 00-0023 EA 10 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-4603-N01FB) ................................................................................................................................................ 7,391.81 396.92 

. 
 22 51 23 00-0024 EA 15 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-4603-N01FB) ................................................................................................................................................ 8,435.78 461.96 
. 

 22 51 23 00-0025 EA 20 HP, Fused Bypass, 460 Volt AC, NEMA 1, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-4603-N01FB) ................................................................................................................................................ 9,230.22 527.75 

. 
 22 51 23 00-0026 EA 1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD005-

2303-N12) ....................................................................................................................................................................... 4,369.57 236.52 
. 

 22 51 23 00-0027 EA 3/4 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD007-
2303-N12) ....................................................................................................................................................................... 4,442.29 236.52 

. 
 22 51 23 00-0028 EA 1 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD010-

2303-N12) ....................................................................................................................................................................... 4,487.22 236.52 
. 

 22 51 23 00-0029 EA 1-1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD015-
2303-N12) ....................................................................................................................................................................... 4,608.26 236.52 

. 
 22 51 23 00-0030 EA 2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD020-

2303-N12) ....................................................................................................................................................................... 4,791.11 236.52 
. 

 22 51 23 00-0031 EA 3 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-
2303-N12) ....................................................................................................................................................................... 4,932.95 236.52 

. 
 22 51 23 00-0032 EA 5 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-

2303-N12) ....................................................................................................................................................................... 5,281.22 266.09 
. 

 22 51 23 00-0033 EA 7-1/2 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
2303-N12) ....................................................................................................................................................................... 6,296.76 332.61 

. 
 22 51 23 00-0034 EA 10 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

2303-N12) ....................................................................................................................................................................... 6,735.89 396.92 
. 

 22 51 23 00-0035 EA 15 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
2303-N12) ....................................................................................................................................................................... 7,191.59 461.96 

. 
 22 51 23 00-0036 EA 20 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

2303-N12) ....................................................................................................................................................................... 8,171.03 527.75 
. 

 22 51 23 00-0037 EA 25 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD250-
2303-N12) ..................................................................................................................................................................... 10,732.09 657.83 

. 
 22 51 23 00-0038 EA 30 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD300-

2303-N12) ..................................................................................................................................................................... 11,847.10 724.35 
. 

 22 51 23 00-0039 EA 40 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD400-
2303-N12) ..................................................................................................................................................................... 14,012.63 790.88 

. 
 22 51 23 00-0040 EA 50 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD500-

2303-N12) ..................................................................................................................................................................... 16,303.96 923.93 
. 

 22 51 23 00-0041 EA 60 HP, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD600-
2303-N12) ..................................................................................................................................................................... 17,859.99 990.45 

. 
 22 51 23 00-0042 EA 1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD005-

4603-N12) ....................................................................................................................................................................... 4,460.19 236.52 
. 

 22 51 23 00-0043 EA 3/4 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD007-
4603-N12) ....................................................................................................................................................................... 4,554.12 236.52 
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. 
 22 51 23 00-0044 EA 1 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD010-

4603-N12)....................................................................................................................................................................... 4,672.29 236.52 
. 

 22 51 23 00-0045 EA 1-1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD015-
4603-N12)....................................................................................................................................................................... 4,773.87 236.52 

. 
 22 51 23 00-0046 EA 2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD020-

4603-N12)....................................................................................................................................................................... 4,877.38 236.52 
. 

 22 51 23 00-0047 EA 3 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD030-
4603-N12)....................................................................................................................................................................... 4,986.62 236.52 

. 
 22 51 23 00-0048 EA 5 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD050-

4603-N12)....................................................................................................................................................................... 5,244.80 266.09 
. 

 22 51 23 00-0049 EA 7-1/2 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD075-
4603-N12)....................................................................................................................................................................... 5,627.84 332.61 

. 
 22 51 23 00-0050 EA 10 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD100-

4603-N12)....................................................................................................................................................................... 6,032.10 396.92 
. 

 22 51 23 00-0051 EA 15 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD150-
4603-N12)....................................................................................................................................................................... 7,330.75 461.96 

. 
 22 51 23 00-0052 EA 20 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD200-

4603-N12)....................................................................................................................................................................... 8,082.47 527.75 
. 

 22 51 23 00-0053 EA 25 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD250-
4603-N12)....................................................................................................................................................................... 8,908.55 657.83 

. 
 22 51 23 00-0054 EA 30 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD300-

4603-N12)..................................................................................................................................................................... 10,076.30 724.35 
. 

 22 51 23 00-0055 EA 40 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD400-
4603-N12)..................................................................................................................................................................... 11,375.99 790.88 

. 
 22 51 23 00-0056 EA 50 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD500-

4603-N12)..................................................................................................................................................................... 13,941.11 923.93 
. 

 22 51 23 00-0057 EA 60 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD600-
4603-N12)..................................................................................................................................................................... 15,316.28 990.45 

. 
 22 51 23 00-0058 EA 75 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS AD750-

4603-N12)..................................................................................................................................................................... 17,175.07 1,056.97 
. 

 22 51 23 00-0059 EA 100 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC10-
4603-N12)..................................................................................................................................................................... 20,349.26 1,119.80 

. 
 22 51 23 00-0060 EA 125 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC13-

4603-N12)..................................................................................................................................................................... 23,467.95 1,182.62 
. 

 22 51 23 00-0061 EA 150 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC15-
4603-N12)..................................................................................................................................................................... 25,454.13 1,323.05 

. 
 22 51 23 00-0062 EA 200 HP, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive XS ADC20-

4603-N12)..................................................................................................................................................................... 29,715.67 1,448.71 
. 

 22 51 23 00-0063 EA 1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD005-2303-N12FB) ................................................................................................................................................ 6,308.33 236.52 

. 
 22 51 23 00-0064 EA 3/4 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD007-2303-N12FB) ................................................................................................................................................ 6,381.05 236.52 
. 

 22 51 23 00-0065 EA 1 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD010-2303-N12FB) ................................................................................................................................................ 6,425.98 236.52 

. 
 22 51 23 00-0066 EA 1-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD015-2303-N12FB) ....................................................................................................................................... 6,547.03 236.52 
. 

 22 51 23 00-0067 EA 2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD020-2303-N12FB) ................................................................................................................................................ 6,729.88 236.52 

. 
 22 51 23 00-0068 EA 3 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-2303-N12FB) ................................................................................................................................................ 6,871.71 236.52 
. 

 22 51 23 00-0069 EA 5 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-2303-N12FB) ................................................................................................................................................ 7,219.98 266.09 

. 
 22 51 23 00-0070 EA 7-1/2 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-2303-N12FB) ....................................................................................................................................... 8,016.04 332.61 
. 

 22 51 23 00-0071 EA 10 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-2303-N12FB) ................................................................................................................................................ 8,679.34 396.92 

. 
 22 51 23 00-0072 EA 15 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-2303-N12FB) .............................................................................................................................................. 10,167.25 461.96 
. 

 22 51 23 00-0073 EA 20 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-2303-N12FB) .............................................................................................................................................. 11,490.20 527.75 

. 
 22 51 23 00-0074 EA 25 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD250-2303-N12FB) .............................................................................................................................................. 13,525.55 657.83 
. 

 22 51 23 00-0075 EA 30 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD300-2303-N12FB) .............................................................................................................................................. 14,890.72 724.35 

. 
 22 51 23 00-0076 EA 40 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD400-2303-N12FB) .............................................................................................................................................. 19,023.67 790.88 
. 

 22 51 23 00-0077 EA 50 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD500-2303-N12FB) .............................................................................................................................................. 25,084.81 923.93 

. 
 22 51 23 00-0078 EA 60 HP, Fused Bypass, 230 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD600-2303-N12FB) .............................................................................................................................................. 27,569.02 990.45 
. 

 22 51 23 00-0079 EA 1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD005-4603-N12FB) ................................................................................................................................................ 6,280.82 236.52 

. 
 22 51 23 00-0080 EA 3/4 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD007-4603-N12FB) ................................................................................................................................................ 6,374.73 236.52 
. 

 22 51 23 00-0081 EA 1 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD010-4603-N12FB) ................................................................................................................................................ 6,492.92 236.52 

. 
 22 51 23 00-0082 EA 1-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD015-4603-N12FB) ....................................................................................................................................... 6,594.50 236.52 
. 

 22 51 23 00-0083 EA 2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD020-4603-N12FB) ................................................................................................................................................ 6,697.99 236.52 

. 
 22 51 23 00-0084 EA 3 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD030-4603-N12FB) ................................................................................................................................................ 6,807.25 236.52 
. 

 22 51 23 00-0085 EA 5 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD050-4603-N12FB) ................................................................................................................................................ 7,065.43 266.09 
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. 
 22 51 23 00-0086 EA 7-1/2 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS AD075-4603-N12FB) ....................................................................................................................................... 7,446.50 332.61 
. 

 22 51 23 00-0087 EA 10 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD100-4603-N12FB) ................................................................................................................................................ 7,850.76 396.92 

. 
 22 51 23 00-0088 EA 15 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD150-4603-N12FB) ................................................................................................................................................ 9,188.90 461.96 
. 

 22 51 23 00-0089 EA 20 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD200-4603-N12FB) .............................................................................................................................................. 10,001.72 527.75 

. 
 22 51 23 00-0090 EA 25 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD250-4603-N12FB) .............................................................................................................................................. 10,957.90 657.83 
. 

 22 51 23 00-0091 EA 30 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD300-4603-N12FB) .............................................................................................................................................. 12,350.05 724.35 

. 
 22 51 23 00-0092 EA 40 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD400-4603-N12FB) .............................................................................................................................................. 14,625.39 790.88 
. 

 22 51 23 00-0093 EA 50 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD500-4603-N12FB) .............................................................................................................................................. 16,828.96 923.93 

. 
 22 51 23 00-0094 EA 60 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 

XS AD600-4603-N12FB) .............................................................................................................................................. 18,736.34 990.45 
. 

 22 51 23 00-0095 EA 75 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu Drive 
XS AD750-4603-N12FB) .............................................................................................................................................. 21,758.03 1,056.97 

. 
 22 51 23 00-0096 EA 100 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS ADC10-4603-N12FB) .................................................................................................................................... 28,696.49 1,119.80 
. 

 22 51 23 00-0097 EA 125 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 
Drive XS ADC13-4603-N12FB) .................................................................................................................................... 31,746.33 1,182.62 

. 
 22 51 23 00-0098 EA 150 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 

Drive XS ADC15-4603-N12FB) .................................................................................................................................... 39,885.79 1,323.05 
. 

 22 51 23 00-0099 EA 200 HP, Fused Bypass, 460 Volt AC, NEMA 12, 3 Phase, Pool Pump Variable Frequency Drive (Pentair Acu 
Drive XS ADC20-4603-N12FB) .................................................................................................................................... 46,867.43 1,448.71 

. 
 22 51 23 00-0100 EA 380+ Volt AC, Up To 10 HP, 260 Volt AC, Up To 3 HP, 3 Year Extended Warranty (Pentair AD-EWW136) ..................... 430.71  

. 
 22 51 23 00-0101 EA 380+ Volt AC, 15 To 40 HP, 260 Volt AC, 5 To 25 HP, 3 Year Extended Warranty (Pentair AD-EWW236) ...................... 687.30  

. 
 22 51 23 00-0102 EA 380+ Volt AC, Up To 10 HP, 260 Volt AC, Up To 3 HP, 6 Year Extended Warranty (Pentair AD-EWW172) ..................... 760.60  

. 
 22 51 23 00-0103 EA 380+ Volt AC, 15 To 40 HP, 260 Volt AC, 5 To 25 HP, 6 Year Extended Warranty (Pentair AD-EWW272) ................... 1,292.12  

. 
 22 51 23 00-0104 EA 380+ Volt AC, 50 To 125 HP, 260 Volt AC, 30 To 60 HP, 6 Year Extended Warranty (Pentair AD-EWW372) ............... 2,465.11  

. 
 22 51 23 00-0105 EA 3" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97014-4203KIT) .............................. 1,535.77  

. 
 22 51 23 00-0106 EA 4" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97014-4204KIT) .............................. 1,605.51  

. 
 22 51 23 00-0107 EA 6" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97016-4206KIT) .............................. 1,751.68  

. 
 22 51 23 00-0108 EA 8" Clamp On Saddle Flow Sensor Kit, Integral 4 To 20 mA Output Signal (Pentair 97016-4208KIT) .............................. 1,878.32  

. 
 22 51 23 00-0109 EA 3" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97014BL-03KIT) ............................................................................................................................................................. 2,200.54  
. 

 22 51 23 00-0110 EA 4" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97014BL-04KIT) ............................................................................................................................................................. 2,266.01  

. 
 22 51 23 00-0111 EA 6" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97016BL-06KIT) ............................................................................................................................................................. 2,405.41  
. 

 22 51 23 00-0112 EA 8" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97016BL-08KIT) ............................................................................................................................................................. 2,528.07  

. 
 22 51 23 00-0113 EA 10" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 

97020BL-10KIT) ............................................................................................................................................................. 3,022.60  
. 

 22 51 23 00-0114 EA 12" Clamp On Saddle Flow Sensor Kit, Wall Mounted Display/Transmitter, 4 To 20 mA Output Signal (Pentair 
97020BL-12KIT) ............................................................................................................................................................. 3,033.75  

XXXXXXX 
. 
 22 51 23 00-0115  Eco-Flow-E Aquatic Variable Frequency Drive And Options (22 51 23) 

. 

. 
 22 51 23 00-0116  Eco-Flow-E Aquatic Variable Frequency Drive (22 51 23 00-0115) 

. 

. 
 22 51 23 00-0117 EA 2 HP, 480 Volt, 3 Phase, 4 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-04-12-4) .................................................................................................................................................. 3,960.96 197.11 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0118 EA 3 HP, 480 Volt, 3 Phase, 6 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-06-12-4) .................................................................................................................................................. 3,964.76 197.11 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0119 EA 5 HP, 480 Volt, 3 Phase, 8 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-08-12-4) .................................................................................................................................................. 4,034.29 221.74 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0120 EA 7-1/2 HP, 480 Volt, 3 Phase, 12 Amperes, Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-12-12-4) .................................................................................................................................................. 4,186.97 277.18 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0121 EA 10 HP, 480 Volt, 3 Phase, 16 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-16-12-4) .................................................................................................................................................. 4,528.46 330.76 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0122 EA 15 HP, 480 Volt, 3 Phase, 24 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-24-12-4) .................................................................................................................................................. 5,039.64 384.97 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0123 EA 20 HP, 480 Volt, 3 Phase, 30 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-30-12-4) .................................................................................................................................................. 5,939.65 439.78 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0124 EA 25 HP, 480 Volt, 3 Phase, 39 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-39-12-4) .................................................................................................................................................. 6,182.92 550.65 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0125 EA 30 HP, 480 Volt, 3 Phase, 45 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-45-12-4) .................................................................................................................................................. 7,395.76 605.48 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0126 EA 40 HP, 480 Volt, 3 Phase, 61 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-61-12-4) .................................................................................................................................................. 7,627.03 659.68 
    For Bypass Panel, Add  1,293.38 
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. 
 22 51 23 00-0127 EA 1/2 HP, 208/230 Volt, 1 Phase (1 HP, 208/230 Volt, 3 Phase) 8 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-08-12-2) ............................................................................................ 3,939.42 197.11 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0128 EA 1 HP, 208/230 Volt, 1 Phase (2 HP, 208/230 Volt, 3 Phase) 12 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-12-12-2) ............................................................................................ 3,944.49 197.11 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0129 EA 1-1/2 HP, 208/230 Volt, 1 Phase (3 HP, 208/230 Volt, 3 Phase) 16 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-16-12-2) ............................................................................................ 3,968.56 197.11 
    For Bypass Panel, Add  899.95 

. 
 22 51 23 00-0130 EA 5 HP, 208/230 Volt, 1 Phase, 24 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-24-12-2) .................................................................................................................................................. 4,054.56 221.74 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0131 EA 3 HP, 208/230 Volt, 1 Phase (7-1/2 HP, 208/230 Volt, 3 Phase) 32 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-32-12-2) ............................................................................................ 4,404.82 277.18 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0132 EA 5 HP, 208/230 Volt, 1 Phase (10 HP, 208/230 Volt, 3 Phase) 46 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-46-12-2) ............................................................................................ 4,910.97 330.76 
    For Bypass Panel, Add  1,062.47 

. 
 22 51 23 00-0133 EA 7-1/2 HP, 208/230 Volt, 1 Phase (15 HP, 208/230 Volt, 3 Phase) 60 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-60-12-2) ............................................................................................ 5,818.60 384.97 
    For Bypass Panel, Add  1,293.38 

. 
 22 51 23 00-0134 EA 10 HP, 208/230 Volt, 1 Phase (20 HP, 208/230 Volt, 3 Phase) 74 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-74-12-2) ............................................................................................ 5,952.31 439.78 
    For Bypass Panel, Add  1,293.38 

. 
 22 51 23 00-0135 EA 25 HP, 208/230 Volt, 1 Phase, 88 Amperes Maximum, NEMA 12, Eco-Flow-E Aquatic Variable Frequency Drive 

(H2Flow EF-E-88-12-2) .................................................................................................................................................. 7,268.40 550.65 
    For Bypass Panel, Add  1,757.36 

. 
 22 51 23 00-0136 EA 15 HP, 208/230 Volt, 1 Phase (30 HP, 208/230 Volt, 3 Phase) 124 Amperes Maximum, NEMA 12, Eco-Flow-E 

Aquatic Variable Frequency Drive (H2Flow EF-E-124-12-2) .......................................................................................... 7,502.15 605.48 
    For Bypass Panel, Add  2,421.46 

XXXXXXX 
. 
 22 51 23 00-0137  Eco-Flow-E Aquatic Variable Frequency Drive Options (22 51 23 00-0115) 

. 

. 
 22 51 23 00-0138 EA 0 To 30 PSI, 1/4" NPT Male Thread, 4 To 20 mA Output, 10' Cable, Pressure Sensor (H2Flow PS-30) ........................... 544.70 92.39 

. 
 22 51 23 00-0139 EA 0 To 100 PSI, 1/4" NPT Male Thread, 4 To 20 mA Output, 10' Cable, Pressure Sensor (H2Flow PS-100) ....................... 544.70 92.39 

. 
 22 51 23 00-0140 EA Lightning Arrestor (H2Flow LA)........................................................................................................................................... 576.63 61.59 

. 
 22 51 23 00-0141 EA 2 HP, 480 Volt, (3/4 HP, 208/230 Volt) Load Reactor (TCI V1K4A00) ................................................................................ 648.21 27.71 

. 
 22 51 23 00-0142 EA 3 HP, 480 Volt, (1 To 1-1/2 HP, 208/230 Volt) Load Reactor (TCI V1K6A00) .................................................................... 669.56 30.80 

. 
 22 51 23 00-0143 EA 5 HP, 480 Volt, (2 HP, 208/230 Volt) Load Reactor (TCI V1K8A00)................................................................................... 685.86 33.88 

. 
 22 51 23 00-0144 EA 7-1/2 HP, 480 Volt, (3 HP, 208/230 Volt) Load Reactor (TCI V1K12A00) .......................................................................... 716.08 36.96 

. 
 22 51 23 00-0145 EA 10 HP, 480 Volt, (5 HP, 208/230 Volt) Load Reactor (TCI V1K16A00) ............................................................................... 729.84 40.04 

. 
 22 51 23 00-0146 EA 15 HP, 480 Volt, (7-1/2 HP, 208/230 Volt) Load Reactor (TCI V1K25A00) ........................................................................ 952.59 43.11 

. 
 22 51 23 00-0147 EA 20 HP, 480 Volt, Load Reactor (TCI V1K27A00) ................................................................................................................ 992.94 46.19 

. 
 22 51 23 00-0148 EA 25 HP, 480 Volt, (10 HP, 208/230 Volt) Load Reactor (TCI V1K35A00) .......................................................................... 1,037.10 49.28 

. 
 22 51 23 00-0149 EA 30 HP, 480 Volt, (15 HP, 208/230 Volt) Load Reactor (TCI V1K45A00) .......................................................................... 1,080.00 52.36 

. 
 22 51 23 00-0150 EA 40 HP, 480 Volt, (20 HP, 208/230 Volt) Load Reactor (TCI V1K55A00) .......................................................................... 1,117.82 55.44 

. 
 22 51 23 00-0151 EA 25 To 30 HP, 208/230 Volt, Load Reactor (TCI V1K80A00) ............................................................................................ 1,536.89 58.51 

. 
 22 51 23 00-0152 EA 1 HP, 208/230 Volt, Line Reactor (TCI KDRA25L) ............................................................................................................. 197.12 30.80 

. 
 22 51 23 00-0153 EA 2 HP, 208/230 Volt, Line Reactor (TCI KDRA27L) ............................................................................................................. 210.89 33.88 

. 
 22 51 23 00-0154 EA 3 HP, 208/230 Volt, Line Reactor (TCI KDRA28L) ............................................................................................................. 236.03 36.96 

. 
 22 51 23 00-0155 EA 5 HP, 208/230 Volt, Line Reactor (TCI KDRB22L) ............................................................................................................. 310.59 40.04 

. 
 22 51 23 00-0156 EA 7-1/2 HP, 208/230 Volt, Line Reactor (TCI KDRB23L) ....................................................................................................... 348.43 43.11 

. 
 22 51 23 00-0157 EA 10 HP, 208/230 Volt, Line Reactor (TCI KDRD25L) ........................................................................................................... 360.91 46.19 

. 
 22 51 23 00-0158 EA 15 HP, 208/230 Volt, Line Reactor (TCI KDRD24L) ........................................................................................................... 373.40 49.28 

. 
 22 51 23 00-0159 EA 20 HP, 208/230 Volt, Line Reactor (TCI KDRD26L) ........................................................................................................... 396.04 52.36 

. 
 22 51 23 00-0160 EA 25 HP, 208/230 Volt, Line Reactor (TCI KDRC22L) ........................................................................................................... 500.98 55.44 

. 
 22 51 23 00-0161 EA 30 HP, 208/230 Volt, Line Reactor (TCI KDRF24L) ............................................................................................................ 514.74 58.51 

. 
 22 51 23 00-0162 EA 1 HP, 480 Volt, Line Reactor (TCI KDRA8L) ...................................................................................................................... 198.38 30.80 

. 
 22 51 23 00-0163 EA 2 HP, 480 Volt, Line Reactor (TCI KDRA1L) ...................................................................................................................... 218.49 33.88 

. 
 22 51 23 00-0164 EA 3 HP, 480 Volt, Line Reactor (TCI KDRA2L) ...................................................................................................................... 239.83 36.96 

. 
 22 51 23 00-0165 EA 5 HP, 480 Volt, Line Reactor (TCI KDRA3L) ...................................................................................................................... 252.33 40.04 

. 
 22 51 23 00-0166 EA 7-1/2 HP, 480 Volt, Line Reactor (TCI KDRA4L) ................................................................................................................ 263.56 43.11 

. 
 22 51 23 00-0167 EA 10 HP, 480 Volt, Line Reactor (TCI KDRA5L) .................................................................................................................... 330.51 46.19 

. 
 22 51 23 00-0168 EA 15 HP, 480 Volt, Line Reactor (TCI KDRB2L) .................................................................................................................... 344.27 49.28 

. 
 22 51 23 00-0169 EA 20 HP, 480 Volt, Line Reactor (TCI KDRB1L) .................................................................................................................... 361.84 52.36 

. 
 22 51 23 00-0170 EA 25 HP, 480 Volt, Line Reactor (TCI KDRD1L) .................................................................................................................... 374.32 55.44 

. 
 22 51 23 00-0171 EA 30 HP, 480 Volt, Line Reactor (TCI KDRD2L) .................................................................................................................... 451.41 58.51 

. 
 22 51 23 00-0172 EA 40 HP, 480 Volt, Line Reactor (TCI KDRC1L) .................................................................................................................... 491.77 61.59 

. 
 22 51 23 00-0173 EA Models 04 To 30, 304 SS Metric To English Conduit Adaptor Kit ......................................................................................... 80.51  

. 
 22 51 23 00-0174 EA Models 32 To 46, 304 SS Metric To English Conduit Adaptor Kit ....................................................................................... 109.60  

. 
 22 51 23 00-0175 EA Models 60 To 74, 304 SS Metric To English Conduit Adaptor Kit ....................................................................................... 136.16  

XXXXXXX 
. 
 22 51 23 00-0176  Pool Flow Meters (22 51 23) 

. 

. 
 22 51 23 00-0177 EA 20 To 110 GPM, 1-1/2" Retrofit Kit FlowVis For Existing Jandy Or Praher Valve Flow Meter (H2Flow FVJ-R-15) ............ 140.34 20.52 

. 
 22 51 23 00-0178 EA 20 To 110 GPM, 2" x 2-1/2" Retrofit Kit FlowVis For Existing Jandy® Or Praher Valve Flow Meter (H2Flow FVJ-R) ........ 140.34 20.52 

. 
 22 51 23 00-0179 EA 20 To 110 GPM, 1-1/2" Complete FlowVis Including Valve Body Flow Meter (H2Flow FV-C-15) ...................................... 217.81 38.47 

. 
 22 51 23 00-0180 EA 20 To 110 GPM, 2" x 2-1/2" Complete FlowVis Including Valve Body Flow Meter (H2Flow FV-C) .................................... 181.38 41.04 

XXXXXXX 
. 
 22 51 23 00-0181  Paddlewheel Flow Sensors (22 51 23) 
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. 

. 
 22 51 23 00-0182 EA 1/2" To 4" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor 

(Signet 3-2536-P0) ............................................................................................................................................................ 966.05 71.14 
Note: Includes 25' of cable (extendable to 200'). 

. 
 22 51 23 00-0183 EA 1/2" To 4" Pipe, Polypropylene Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor (Signet 3-2537-

1C-PO) ........................................................................................................................................................................... 1,281.43 71.14 
. 

 22 51 23 00-0184 EA 1/2" To 4" Pipe, Polypropylene Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor (Signet 3-2537-
2C-PO) ........................................................................................................................................................................... 1,281.43 71.14 

. 
 22 51 23 00-0185 EA 1/2" To 4" Pipe, Polypropylene Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-5C-PO)........................ 1,330.83 71.14 

. 
 22 51 23 00-0186 EA 1/2" To 4" Pipe, Polypropylene Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-2537-6C-PO) ............... 1,384.03 71.14 

. 
 22 51 23 00-0187 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor 

(Signet 3-2537-1C-TO) ................................................................................................................................................... 1,484.72 71.14 
. 

 22 51 23 00-0188 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor 
(Signet 3-2537-2C-TO) ................................................................................................................................................... 1,484.72 71.14 

. 
 22 51 23 00-0189 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-

5C-TO) ............................................................................................................................................................................ 1,547.42 71.14 
. 

 22 51 23 00-0190 EA 1/2" To 4" Pipe, Polyvinylidene Fluoride (PVDF) Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-
2537-6C-TO) .................................................................................................................................................................. 1,608.22 71.14 

. 
 22 51 23 00-0191 EA >4" To 8" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor 

(Signet 3-2536-P1) ......................................................................................................................................................... 1,009.75 71.14 
Note: Includes 25' of cable (extendable to 200'). 

. 
 22 51 23 00-0192 EA >4" To 8" Pipe, Polypropylene Body, Pulse/Flow Switch DCR Output Paddlewheel Flow Sensor (Signet 3-2537-

1C-P1) ............................................................................................................................................................................ 1,330.83 71.14 
. 

 22 51 23 00-0193 EA >4" To 8" Pipe, Polypropylene Body, Pulse/Flow Switch SSR Output Paddlewheel Flow Sensor (Signet 3-2537-
2C-P1) ............................................................................................................................................................................ 1,330.83 71.14 

. 
 22 51 23 00-0194 EA >4" To 8" Pipe, Polypropylene Body, Digital Output Paddlewheel Flow Sensor (Signet 3-2537-5C-P1) ......................... 1,384.03 71.14 

. 
 22 51 23 00-0195 EA >4" To 8" Pipe, Polypropylene Body, 4 To 20 mA Output Paddlewheel Flow Sensor (Signet 3-2537-6C-P1) ................. 1,433.43 71.14 

. 
 22 51 23 00-0196 EA >8" Pipe, Polypropylene Body, Black Polyvinylidene Fluoride (PVDF) Rotor, Paddlewheel Flow Sensor (Signet 3-

2536-P2) ......................................................................................................................................................................... 1,049.65 71.14 
Note: Includes 25' of cable (extendable to 200'). 

. 
 22 51 23 00-0197 EA 2" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S020) .............................................. 322.34  

. 
 22 51 23 00-0198 EA 4" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S040) .............................................. 445.58  

. 
 22 51 23 00-0199 EA 6" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S060) .............................................. 547.91  

. 
 22 51 23 00-0200 EA 8" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S080) .............................................. 673.05  

. 
 22 51 23 00-0201 EA 10" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S100) ............................................ 891.28  

. 
 22 51 23 00-0202 EA 12" Pipe, Polyvinyl Chloride (PVC) Saddle Clamp For Flow Transducers (Signet PV8S120) ............................................ 902.42  

. 
 22 51 23 00-0203 EA 24 Volt DC, Power Supply 7.5 Watt, 300 mA (Signet 7300-7524) ...................................................................................... 318.94 19.71 

. 
 22 51 23 00-0204 EA 24 Volt DC, Power Supply 15 Watt, 600 mA (Signet 7300-1524) ....................................................................................... 438.63 19.71 

. 
 22 51 23 00-0205 EA 24 Volt DC, 30 Watt, 1.3 Amperes, Power Supply (Signet 7300-3024) .............................................................................. 541.23 19.71 

. 
 22 51 23 00-0206 EA 24 Volt DC, 50 Watt, 2.1 Amperes, Power Supply (Signet 7300-5024) .............................................................................. 685.62 19.71 

. 
 22 51 23 00-0207 EA 24 Volt DC, 100 Watt, 4.2 Amperes, Power Supply (Signet 7300-1024) ............................................................................ 951.61 19.71 

XXXXXXX 
. 
 22 60  Gas and Vacuum Systems for Laboratory and Healthcare 

Facilities (22) 
. 
. 
 22 63  Gas Systems for Laboratory and Healthcare Facilities (22 60) 

. 

. 
 22 63 13  Gas Piping for Laboratory and Healthcare Facilities (22 63) 

. 

. 
 22 63 13 53  Laboratory Gas Piping (22 63 13) 

See CSI section 23 21 13 23-0001 for black steel pipe, 23 21 13 23-2279 for PVC piping. 
. 
. 
 22 63 13 70  Healthcare Gas Piping (22 63 13) 

. 

. 
 22 63 13 70-0001  Zone Valve Assemblies (22 63 13 70) 

. 

. 
 22 63 13 70-0002  Single Zone Valve Assemblies (22 63 13 70-0001) 

. 

. 
 22 63 13 70-0003 EA 1/2" Single Zone Valve Assembly With Gauge (Amico VBU-M-05) .................................................................................... 466.80 81.47 

. 
 22 63 13 70-0004 EA 3/4" Single Zone Valve Assembly With Gauge (Amico VBU-M-07) .................................................................................... 498.57 88.34 

. 
 22 63 13 70-0005 EA 1" Single Zone Valve Assembly With Gauge (Amico VBU-M-10) ....................................................................................... 530.42 93.98 

. 
 22 63 13 70-0006 EA 1-1/4" Single Zone Valve Assembly With Gauge (Amico VBU-M-12) ................................................................................. 596.69 102.60 

. 
 22 63 13 70-0007 EA 1-1/2" Single Zone Valve Assembly With Gauge (Amico VBU-M-15) ................................................................................. 683.73 108.87 

. 
 22 63 13 70-0008 EA 2" Single Zone Valve Assembly With Gauge (Amico VBU-M-20) ....................................................................................... 848.98 117.48 

XXXXXXX 
. 
 22 63 13 70-0009  Double Zone Valve Assemblies (22 63 13 70-0001) 

. 

. 
 22 63 13 70-0010 EA 1/2" x 1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-0505) ................................................................... 667.48 116.77 

. 
 22 63 13 70-0011 EA 1/2" x 3/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-0507) ................................................................... 699.24 123.64 

. 
 22 63 13 70-0012 EA 1/2" x 1" Double Zone Valve Assembly With Gauges (Amico VBU-M-0510) ...................................................................... 737.86 129.18 

. 
 22 63 13 70-0013 EA 1/2" x 1-1/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-0512) ................................................................ 815.39 137.90 

. 
 22 63 13 70-0014 EA 1/2" x 1-1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-0515) ................................................................ 913.68 144.16 

. 
 22 63 13 70-0015 EA 3/4" x 3/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-0707) ................................................................... 728.75 130.51 

. 
 22 63 13 70-0016 EA 3/4" x 1" Double Zone Valve Assembly With Gauges (Amico VBU-M-0710) ...................................................................... 767.36 136.16 

. 
 22 63 13 70-0017 EA 3/4" x 1-1/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-0712) ................................................................ 847.14 144.77 

. 
 22 63 13 70-0018 EA 3/4" x 1-1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-0715) ................................................................ 902.66 151.04 

. 
 22 63 13 70-0019 EA 1" x 1" Double Zone Valve Assembly With Gauges (Amico VBU-M-1010) ......................................................................... 796.97 141.70 

. 
 22 63 13 70-0020 EA 1" x 1-1/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-1012) ................................................................... 845.22 150.41 

. 
 22 63 13 70-0021 EA 1" x 1-1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-1015) ................................................................... 936.76 156.68 

. 
 22 63 13 70-0022 EA 1-1/4" x 1-1/4" Double Zone Valve Assembly With Gauges (Amico VBU-M-1212) ............................................................. 974.54 159.04 

. 
 22 63 13 70-0023 EA 1-1/4" x 1-1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-1215) .......................................................... 1,012.04 165.40 

. 
 22 63 13 70-0024 EA 1-1/2" x 1-1/2" Double Zone Valve Assembly With Gauges (Amico VBU-M-1515) .......................................................... 1,110.34 171.66 
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XXXXXXX 
. 
 22 63 13 70-0025  Triple Zone Valve Assemblies (22 63 13 70-0001) 

. 

. 
 22 63 13 70-0026 EA 1/2" x 1/2" x 1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050505) ....................................................... 908.69 151.96 

. 
 22 63 13 70-0027 EA 1/2" x 1/2" x 3/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050507) ....................................................... 940.45 158.94 

. 
 22 63 13 70-0028 EA 1/2" x 1/2" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050510) .......................................................... 979.07 164.47 

. 
 22 63 13 70-0029 EA 1/2" x 1/2" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050512) ................................................. 1,058.85 173.20 

. 
 22 63 13 70-0030 EA 1/2" x 1/2" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050515) ................................................. 1,159.40 179.46 

. 
 22 63 13 70-0031 EA 1/2" x 3/4" x 3/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050707) ....................................................... 974.46 165.81 

. 
 22 63 13 70-0032 EA 1/2" x 3/4" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050710) ....................................................... 1,013.08 171.35 

. 
 22 63 13 70-0033 EA 1/2" x 3/4" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050712) ................................................. 1,090.61 180.07 

. 
 22 63 13 70-0034 EA 1/2" x 3/4" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-050715) ................................................. 1,191.15 186.33 

. 
 22 63 13 70-0035 EA 1/2" x 1" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-051010) .......................................................... 1,051.70 177.00 

. 
 22 63 13 70-0036 EA 1/2" x 1" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-051012) .................................................... 1,129.21 185.71 

. 
 22 63 13 70-0037 EA 1/2" x 1" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-051015) .................................................... 1,229.77 191.97 

. 
 22 63 13 70-0038 EA 3/4" x 3/4" x 3/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-070707) .................................................... 1,006.23 172.68 

. 
 22 63 13 70-0039 EA 3/4" x 3/4" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-070710) ....................................................... 1,044.84 178.33 

. 
 22 63 13 70-0040 EA 3/4" x 3/4" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-070712) ................................................. 1,122.37 186.94 

. 
 22 63 13 70-0041 EA 3/4" x 3/4" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-070715) ................................................. 1,222.92 193.21 

. 
 22 63 13 70-0042 EA 3/4" x 1" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-071010) .......................................................... 1,083.45 183.87 

. 
 22 63 13 70-0043 EA 3/4" x 1" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-071012) .................................................... 1,160.98 192.58 

. 
 22 63 13 70-0044 EA 3/4" x 1" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-071015) .................................................... 1,259.28 198.85 

. 
 22 63 13 70-0045 EA 1" x 1" x 1" Triple Zone Valve Assembly With Gauges (Amico VBU-M-1010110) ........................................................... 1,063.52 189.51 

. 
 22 63 13 70-0046 EA 1" x 1" x 1-1/4" Triple Zone Valve Assembly With Gauges (Amico VBU-M-101012) ....................................................... 1,138.78 198.13 

. 
 22 63 13 70-0047 EA 1" x 1" x 1-1/2" Triple Zone Valve Assembly With Gauges (Amico VBU-M-101015) ....................................................... 1,300.14 204.50 

XXXXXXX 
. 
 22 63 13 70-0048  Medical Gas Copper Pipe And Fittings (22 63 13 70) 

. 

. 
 22 63 13 70-0049  Medical Gas Copper Pipe, ASTM B819 (22 63 13 70-0048) 

. 

. 
 22 63 13 70-0050 LF 1/4" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 1/4") ............................................................................................................................................ 8.16 3.57 
. 

 22 63 13 70-0051 LF 3/8" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 3/8") .......................................................................................................................................... 10.11 3.57 

. 
 22 63 13 70-0052 LF 1/2" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 1/2") .......................................................................................................................................... 10.85 3.57 
. 

 22 63 13 70-0053 LF 5/8" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 5/8") .......................................................................................................................................... 12.22 3.57 

. 
 22 63 13 70-0054 LF 3/4" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 3/4") .......................................................................................................................................... 16.60 3.57 
. 

 22 63 13 70-0055 LF 1" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 1") ............................................................................................................................................. 19.48 3.57 

. 
 22 63 13 70-0056 LF 1-1/4" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 1-1/4") ...................................................................................................................................... 23.40 3.57 
. 

 22 63 13 70-0057 LF 1-1/2" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 1-1/2") ...................................................................................................................................... 29.14 3.57 

. 
 22 63 13 70-0058 LF 2" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 2") ............................................................................................................................................. 41.20 3.57 
. 

 22 63 13 70-0059 LF 2-1/2" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 2-1/2") ...................................................................................................................................... 57.97 5.90 

. 
 22 63 13 70-0060 LF 3" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 3") ............................................................................................................................................. 70.95 5.90 
. 

 22 63 13 70-0061 LF 3-1/2" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 
(Cambridge-Lee Industries 3-1/2") ...................................................................................................................................... 90.98 8.91 

. 
 22 63 13 70-0062 LF 4" Type K, ASTM B819, Washed And Capped Copper Pipe, Medical/Hospital (OXY/MED) Gas Systems 

(Cambridge-Lee Industries 4") ........................................................................................................................................... 125.38 8.91 

XXXXXXX 
. 
 22 63 13 70-0063  Medical Gas Copper Fittings (22 63 13 70-0048) 

. 

. 
 22 63 13 70-0064  Medical Gas Copper 90 Degree Elbows (22 63 13 70-0063) 

. 

. 
 22 63 13 70-0065 EA 1/4" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P049) ................................................ 43.57 27.07 

. 
 22 63 13 70-0066 EA 3/8" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P050) ................................................ 45.12 28.30 

. 
 22 63 13 70-0067 EA 1/2" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P079) ................................................ 47.72 29.75 

. 
 22 63 13 70-0068 EA 5/8" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P080) ................................................ 52.73 31.31 

. 
 22 63 13 70-0069 EA 3/4" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P081) ................................................ 52.09 31.31 

. 
 22 63 13 70-0070 EA 1" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P082) ................................................... 63.24 37.21 

. 
 22 63 13 70-0071 EA 1-1/4" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P055) ............................................. 67.42 39.66 

. 
 22 63 13 70-0072 EA 1-1/2" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P056) ............................................. 81.51 45.68 

. 
 22 63 13 70-0073 EA 2" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P057) ................................................. 100.27 54.03 

. 
 22 63 13 70-0074 EA 2-1/2" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P058) ........................................... 180.53 91.47 

. 
 22 63 13 70-0075 EA 3" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMA3) ................................................ 220.62 108.08 

. 
 22 63 13 70-0076 EA 4" 90 Degree Copper Elbow, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMA4) ................................................ 333.07 132.14 

XXXXXXX 
. 
 22 63 13 70-0077  Medical Gas Copper Tees (22 63 13 70-0063) 

. 

. 
 22 63 13 70-0078 EA 1/4" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P095) ..................................................................... 65.93 39.66 

. 
 22 63 13 70-0079 EA 3/8" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P096) ..................................................................... 68.63 42.45 

. 
 22 63 13 70-0080 EA 1/2" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P098) ..................................................................... 70.06 45.68 

. 
 22 63 13 70-0081 EA 5/8" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R568) ................................................................... 87.19 49.58 

. 
 22 63 13 70-0082 EA 3/4" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P103) ..................................................................... 77.91 49.58 

. 
 22 63 13 70-0083 EA 1" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P109) ...................................................................... 100.44 59.49 

NOT FOR BID
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. 
 22 63 13 70-0084 EA 1-1/4" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P113) ................................................................ 115.78 66.07 

. 
 22 63 13 70-0085 EA 1-1/2" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P117) ................................................................ 134.27 74.32 

. 
 22 63 13 70-0086 EA 2" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R499) .................................................................... 166.81 84.90 

. 
 22 63 13 70-0087 EA 2-1/2" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMD9) ............................................................... 289.28 148.64 

. 
 22 63 13 70-0088 EA 3" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VME5) ..................................................................... 364.75 169.92 

. 
 22 63 13 70-0089 EA 4" Copper Tee, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMG2) ..................................................................... 580.79 237.77 

XXXXXXX 
. 
 22 63 13 70-0090  Medical Gas Copper Couplings (22 63 13 70-0063) 

. 

. 
 22 63 13 70-0091 EA 1/4" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R491) ........................................................... 36.48 23.73 

. 
 22 63 13 70-0092 EA 3/8" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R495) ........................................................... 38.25 24.74 

. 
 22 63 13 70-0093 EA 1/2" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R489) ........................................................... 39.51 25.85 

. 
 22 63 13 70-0094 EA 5/8" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R493) ........................................................... 43.25 27.07 

. 
 22 63 13 70-0095 EA 3/4" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R490) ........................................................... 43.93 28.30 

. 
 22 63 13 70-0096 EA 1" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R492) .............................................................. 52.78 32.98 

. 
 22 63 13 70-0097 EA 1-1/4" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R501) ........................................................ 58.72 34.99 

. 
 22 63 13 70-0098 EA 1-1/2" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R509) ........................................................ 67.25 39.66 

. 
 22 63 13 70-0099 EA 2" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R516) .............................................................. 80.89 45.68 

. 
 22 63 13 70-0100 EA 2-1/2" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R615) ...................................................... 147.70 79.22 

. 
 22 63 13 70-0101 EA 3" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R690) ............................................................ 180.54 91.47 

. 
 22 63 13 70-0102 EA 4" Copper Coupling, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R692) ............................................................ 239.40 111.42 

XXXXXXX 
. 
 22 63 13 70-0103  Medical Gas Copper Caps (22 63 13 70-0063) 

. 

. 
 22 63 13 70-0104 EA 1/4" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R498) ................................................................... 23.38 14.82 

. 
 22 63 13 70-0105 EA 3/8" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R521) ................................................................... 23.99 14.82 

. 
 22 63 13 70-0106 EA 1/2" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P121) ..................................................................... 22.91 14.82 

. 
 22 63 13 70-0107 EA 5/8" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 39R511) ................................................................... 25.57 15.60 

. 
 22 63 13 70-0108 EA 3/4" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P122) ..................................................................... 24.53 15.60 

. 
 22 63 13 70-0109 EA 1" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P123) ........................................................................ 30.93 18.60 

. 
 22 63 13 70-0110 EA 1-1/4" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P124) .................................................................. 35.11 20.51 

. 
 22 63 13 70-0111 EA 1-1/2" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P125) .................................................................. 40.55 22.84 

. 
 22 63 13 70-0112 EA 2" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 5P126) ........................................................................ 52.05 27.07 

. 
 22 63 13 70-0113 EA 2-1/2" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMG6) ................................................................ 80.02 29.75 

. 
 22 63 13 70-0114 EA 3" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMG7) ...................................................................... 96.97 32.98 

. 
 22 63 13 70-0115 EA 4" Copper Cap, Medical/Hospital (OXY/MED) Gas Systems (Nibco 1VMG8) .................................................................... 139.81 37.21 

XXXXXXX 
. 
 22 66  Chemical-Waste Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 66 53  Laboratory Chemical-Waste and Vent Piping (22 66) 

. 

. 
 22 66 53 00-0001  Polypropylene Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 

66 53) 
. 
. 
 22 66 53 00-0002  Schedule 40 Polypropylene Acid Resistant DWV Pipe And Fuseal Fittings (22 

66 53 00-0001) 
. 
. 
 22 66 53 00-0003  Schedule 40 Polypropylene Acid Resistant DWV Pipe (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0004 LF  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Pipe............................................................................................... 14.15 5.84 

    For Schedule 80, Add  2.78 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  2.38 
    For Work In Restricted Working Space, Add  2.64 

. 
 22 66 53 00-0005 LF  2" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 17.14 6.57 

    For Schedule 80, Add  3.75 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  3.21 
    For Work In Restricted Working Space, Add  2.98 

. 
 22 66 53 00-0006 LF  3" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 27.38 9.54 

    For Schedule 80, Add  6.78 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  5.80 
    For Work In Restricted Working Space, Add  4.31 

. 
 22 66 53 00-0007 LF  4" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 37.15 12.41 

    For Schedule 80, Add  9.62 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  8.23 
    For Work In Restricted Working Space, Add  5.60 

. 
 22 66 53 00-0008 LF  6" Schedule 40 Polypropylene Acid Resistant DWV Pipe ..................................................................................................... 60.71 18.26 

    For Schedule 80, Add  17.34 
    For Fire Retardant Thermoplastic Pipe (Proxylene), Add  14.84 
    For Work In Restricted Working Space, Add  8.21 

XXXXXXX 
. 
 22 66 53 00-0009  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bends (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0010 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ............................................................................ 54.63 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 66 53 00-0011 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 70.40 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 66 53 00-0012 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend .................................................................................. 95.44 33.34 

    For Work In Restricted Working Space, Add  15.02 
. 

 22 66 53 00-0013 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 138.44 44.12 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 66 53 00-0014 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/4 Bend ................................................................................ 275.29 65.16 

    For Work In Restricted Working Space, Add  29.32 
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XXXXXXX 
. 
 22 66 53 00-0015  Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bends (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0016 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ............................................................................ 54.26 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 66 53 00-0017 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 69.42 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 66 53 00-0018 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend .................................................................................. 97.30 33.34 

    For Work In Restricted Working Space, Add  15.02 
. 

 22 66 53 00-0019 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 119.77 44.12 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 66 53 00-0020 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal 1/8 Bend ................................................................................ 246.35 65.16 

    For Work In Restricted Working Space, Add  29.32 

XXXXXXX 
. 
 22 66 53 00-0021  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tees (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0022 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee ...................................................................... 97.50 47.20 
    For Work In Restricted Working Space, Add  21.23 

. 
 22 66 53 00-0023 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 121.25 59.51 

    For Work In Restricted Working Space, Add  26.77 
. 

 22 66 53 00-0024 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 161.80 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0025 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 224.22 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0026 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Tee .......................................................................... 396.05 136.87 
    For Work In Restricted Working Space, Add  61.56 

XXXXXXX 
. 
 22 66 53 00-0027  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary 

Tees (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0028 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ..................................... 121.21 59.51 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 66 53 00-0029 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 157.33 65.16 

    For Work In Restricted Working Space, Add  29.32 
. 

 22 66 53 00-0030 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ..................................... 153.35 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0031 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 214.02 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0032 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 217.87 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 66 53 00-0033 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Sanitary Tee ............................................ 367.65 136.87 

    For Work In Restricted Working Space, Add  61.56 

XXXXXXX 
. 
 22 66 53 00-0034  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tees 

With Plug (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0035 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug .................................................. 110.55 47.20 
    For Work In Restricted Working Space, Add  21.23 

. 
 22 66 53 00-0036 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 124.41 59.51 

    For Work In Restricted Working Space, Add  26.77 
. 

 22 66 53 00-0037 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 171.46 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0038 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 228.67 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0039 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Cleanout Tee With Plug ........................................................ 340.98 136.87 
    For Work In Restricted Working Space, Add  61.56 

XXXXXXX 
. 
 22 66 53 00-0040  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wyes (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0041 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ................................................................................. 104.82 47.20 

    For Work In Restricted Working Space, Add  21.23 
. 

 22 66 53 00-0042 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 128.04 59.51 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 66 53 00-0043 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 165.84 65.16 

    For Work In Restricted Working Space, Add  29.32 
. 

 22 66 53 00-0044 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 227.57 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 22 66 53 00-0045 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Wye ....................................................................................... 457.32 136.87 

    For Work In Restricted Working Space, Add  61.56 

XXXXXXX 
. 
 22 66 53 00-0046  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wyes (22 66 

53 00-0002) 
. 
. 

 22 66 53 00-0047 EA  2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 137.01 59.51 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 66 53 00-0048 EA  3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ................................................... 161.24 65.16 

    For Work In Restricted Working Space, Add  29.32 
. 

 22 66 53 00-0049 EA  3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 161.24 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0050 EA  4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 223.59 85.57 

    For Work In Restricted Working Space, Add  38.48 
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. 
 22 66 53 00-0051 EA  4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 223.59 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0052 EA  6" x 6" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 404.55 136.87 
    For Work In Restricted Working Space, Add  61.56 

. 
 22 66 53 00-0053 EA  6" x 6" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 407.64 136.87 

    For Work In Restricted Working Space, Add  61.56 
. 

 22 66 53 00-0054 EA  6" x 6" x 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Reducing Wye ......................................................... 368.95 136.87 
    For Work In Restricted Working Space, Add  61.56 

XXXXXXX 
. 
 22 66 53 00-0055  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Crosses (22 

66 53 00-0002) 
. 
. 

 22 66 53 00-0056 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross................................................................. 130.36 59.00 
    For Work In Restricted Working Space, Add  26.54 

. 
 22 66 53 00-0057 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 161.74 74.39 

    For Work In Restricted Working Space, Add  33.46 
. 

 22 66 53 00-0058 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 222.61 81.47 
    For Work In Restricted Working Space, Add  36.65 

. 
 22 66 53 00-0059 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 310.75 106.91 

    For Work In Restricted Working Space, Add  48.10 
. 

 22 66 53 00-0060 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Sanitary Cross ....................................................................... 555.67 171.04 
    For Work In Restricted Working Space, Add  76.95 

XXXXXXX 
. 
 22 66 53 00-0061  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye 

And 1/8 Bends (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0062 EA 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................................... 95.10 47.20 
    For Work In Restricted Working Space, Add  21.23 

. 
 22 66 53 00-0063 EA 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 124.79 59.51 

    For Work In Restricted Working Space, Add  26.77 
. 

 22 66 53 00-0064 EA 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 143.24 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0065 EA 4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ........................................... 199.04 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0066 EA 2" x 2" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 114.20 59.51 
    For Work In Restricted Working Space, Add  26.77 

. 
 22 66 53 00-0067 EA 3" x 3" x 1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ....................... 138.98 65.16 

    For Work In Restricted Working Space, Add  29.32 
. 

 22 66 53 00-0068 EA 3" x 3" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 140.69 65.16 
    For Work In Restricted Working Space, Add  29.32 

. 
 22 66 53 00-0069 EA 4" x 4" x 2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 192.71 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 22 66 53 00-0070 EA 4" x 4" x 3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Combination Wye And 1/8 Bend ............................. 193.79 85.57 
    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 22 66 53 00-0071  Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Traps (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0072 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ............................................................................. 112.62 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 22 66 53 00-0073 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 150.02 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 22 66 53 00-0074 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 229.23 97.78 

    For Work In Restricted Working Space, Add  43.97 
. 

 22 66 53 00-0075 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal P-Trap ................................................................................... 325.44 124.46 
    For Work In Restricted Working Space, Add  55.97 

XXXXXXX 
. 
 22 66 53 00-0076  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapters (22 66 53 

00-0002) 
. 
. 

 22 66 53 00-0077 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ...................................................................... 53.61 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 66 53 00-0078 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 65.04 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 66 53 00-0079 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter ............................................................................ 76.50 33.34 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 66 53 00-0080 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 104.32 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 66 53 00-0081 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Hub Adapter .......................................................................... 154.82 65.16 
    For Work In Restricted Working Space, Add  29.32 

XXXXXXX 
. 
 22 66 53 00-0082  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint 

Adapters (22 66 53 00-0002) 
. 
. 

 22 66 53 00-0083 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter .................................................. 51.04 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 22 66 53 00-0084 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 66.98 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 66 53 00-0085 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ........................................................ 80.07 33.34 
    For Work In Restricted Working Space, Add  15.02 

. 
 22 66 53 00-0086 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Mechanical Joint Adapter ...................................................... 107.82 44.12 

    For Work In Restricted Working Space, Add  19.86 

XXXXXXX 
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. 
 22 66 53 00-0087  Schedule 40 Polypropylene Acid Resistant DWV Fuseal Couplings (22 66 53 00-0002) 

. 

. 
 22 66 53 00-0088 EA  1-1/2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ............................................................................ 47.84 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 66 53 00-0089 EA  2" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 61.23 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 66 53 00-0090 EA  3" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 71.38 33.34 

    For Work In Restricted Working Space, Add  15.02 
. 

 22 66 53 00-0091 EA  4" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling .................................................................................. 94.39 44.12 
    For Work In Restricted Working Space, Add  19.86 

. 
 22 66 53 00-0092 EA  6" Schedule 40 Polypropylene Acid Resistant DWV Fuseal Coupling ................................................................................ 138.72 65.16 

    For Work In Restricted Working Space, Add  29.32 

XXXXXXX 
. 
 22 66 53 00-0093  Glass Acid Resistant Drain-Waste-Vent (DWV) Pipe And Fittings (22 66 53) 

. 

. 
 22 66 53 00-0094  Glass Acid Resistant DWV Pipe (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0095 LF  1-1/2" Glass Acid Resistant DWV Pipe ................................................................................................................................. 38.06 5.64 

    For Work In Restricted Working Space, Add  3.39 
. 

 22 66 53 00-0096 LF  2" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 48.78 6.16 
    For Work In Restricted Working Space, Add  3.69 

. 
 22 66 53 00-0097 LF  3" Glass Acid Resistant DWV Pipe ....................................................................................................................................... 67.36 8.62 

    For Work In Restricted Working Space, Add  5.19 
. 

 22 66 53 00-0098 LF  4" Glass Acid Resistant DWV Pipe ..................................................................................................................................... 113.43 11.19 
    For Work In Restricted Working Space, Add  6.72 

. 
 22 66 53 00-0099 LF  6" Glass Acid Resistant DWV Pipe ..................................................................................................................................... 193.79 15.29 

    For Work In Restricted Working Space, Add  9.16 

XXXXXXX 
. 
 22 66 53 00-0100  Glass Acid Resistant DWV 90 Or 60 Degree Sweeps (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0101 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep ............................................................................................... 107.13 25.14 

    For Work In Restricted Working Space, Add  15.05 
. 

 22 66 53 00-0102 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Sweep...................................................................................................... 125.14 26.67 
    For Work In Restricted Working Space, Add  15.97 

. 
 22 66 53 00-0103 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Sweep...................................................................................................... 178.98 30.27 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 66 53 00-0104 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Sweep...................................................................................................... 269.12 40.01 
    For Work In Restricted Working Space, Add  24.01 

. 
 22 66 53 00-0105 EA  6" Glass Acid Resistant DWV 90 Or 60 Degree Sweep...................................................................................................... 687.12 55.41 

    For Work In Restricted Working Space, Add  33.25 

XXXXXXX 
. 
 22 66 53 00-0106  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweeps (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0107 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ......................................................................................... 107.34 25.24 

    For Work In Restricted Working Space, Add  15.11 
. 

 22 66 53 00-0108 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ............................................................................................... 124.73 26.37 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 66 53 00-0109 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ............................................................................................... 178.77 30.17 

    For Work In Restricted Working Space, Add  18.10 
. 

 22 66 53 00-0110 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ............................................................................................... 269.13 40.01 
    For Work In Restricted Working Space, Add  24.01 

. 
 22 66 53 00-0111 EA  6" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Sweep ............................................................................................... 687.10 55.41 

    For Work In Restricted Working Space, Add  33.24 

XXXXXXX 
. 
 22 66 53 00-0112  Glass Acid Resistant DWV 90 Or 60 Degree Bends (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0113 EA  1-1/2" Glass Acid Resistant DWV 90 Or 60 Degree Bend .................................................................................................. 108.90 25.24 

    For Work In Restricted Working Space, Add  15.11 
. 

 22 66 53 00-0114 EA  2" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 126.60 26.37 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 66 53 00-0115 EA  3" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 182.03 30.17 

    For Work In Restricted Working Space, Add  18.10 
. 

 22 66 53 00-0116 EA  4" Glass Acid Resistant DWV 90 Or 60 Degree Bend ........................................................................................................ 269.13 40.01 
    For Work In Restricted Working Space, Add  24.01 

XXXXXXX 
. 
 22 66 53 00-0117  Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bends (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0118 EA  1-1/2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend ............................................................................................ 108.90 25.24 

    For Work In Restricted Working Space, Add  15.11 
. 

 22 66 53 00-0119 EA  2" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 126.60 26.37 
    For Work In Restricted Working Space, Add  15.85 

. 
 22 66 53 00-0120 EA  3" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 182.03 30.17 

    For Work In Restricted Working Space, Add  18.10 
. 

 22 66 53 00-0121 EA  4" Glass Acid Resistant DWV 45 Or 22-1/2 Degree Bend .................................................................................................. 269.13 40.01 
    For Work In Restricted Working Space, Add  24.01 

XXXXXXX 
. 
 22 66 53 00-0122  Glass Acid Resistant DWV 90 Degree Bends With Long Leg (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0123 EA  1-1/2" Glass Acid Resistant DWV 90 Degree Bend With Long Leg .................................................................................... 131.10 25.24 

    For Work In Restricted Working Space, Add  15.11 
. 

 22 66 53 00-0124 EA  2" Glass Acid Resistant DWV 90 Degree Bends With Long Leg ........................................................................................ 158.50 26.37 
    For Work In Restricted Working Space, Add  15.85 
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XXXXXXX 
. 
 22 66 53 00-0125  Glass Acid Resistant DWV Double Quarter Bends (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0126 EA  1-1/2" Glass Acid Resistant DWV Double Quarter Bend .................................................................................................... 177.35 37.76 

    For Work In Restricted Working Space, Add  22.67 
. 

 22 66 53 00-0127 EA  2" x 1-1/2" Glass Acid Resistant DWV Double Quarter Bend ............................................................................................. 232.26 39.10 
    For Work In Restricted Working Space, Add  23.45 

. 
 22 66 53 00-0128 EA  2" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 212.80 39.60 

    For Work In Restricted Working Space, Add  23.78 
. 

 22 66 53 00-0129 EA  3" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 297.50 45.24 
    For Work In Restricted Working Space, Add  27.15 

. 
 22 66 53 00-0130 EA  4" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 507.08 60.03 

    For Work In Restricted Working Space, Add  36.01 
. 

 22 66 53 00-0131 EA  6" Glass Acid Resistant DWV Double Quarter Bend .......................................................................................................... 787.52 83.11 
    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0132  Glass Acid Resistant DWV Sanitary Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0133 EA  1-1/2" Glass Acid Resistant DWV Sanitary Tee .................................................................................................................. 167.75 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0134 EA  2" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 170.82 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0135 EA  3" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 227.26 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0136 EA  4" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 365.78 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0137 EA  6" Glass Acid Resistant DWV Sanitary Tee ........................................................................................................................ 824.54 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0138  Glass Acid Resistant DWV Reducing Sanitary Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0139 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 169.80 38.99 

    For Work In Restricted Working Space, Add  23.39 
. 

 22 66 53 00-0140 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 206.25 42.58 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 66 53 00-0141 EA  3" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 220.90 43.61 

    For Work In Restricted Working Space, Add  26.16 
. 

 22 66 53 00-0142 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Sanitary Tee ........................................................................................... 288.86 52.84 
    For Work In Restricted Working Space, Add  31.70 

. 
 22 66 53 00-0143 EA  4" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 304.98 53.36 

    For Work In Restricted Working Space, Add  32.01 
. 

 22 66 53 00-0144 EA  4" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 321.60 54.90 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 66 53 00-0145 EA  6" x 2" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 599.57 68.74 

    For Work In Restricted Working Space, Add  41.25 
. 

 22 66 53 00-0146 EA  6" x 3" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 650.88 70.28 
    For Work In Restricted Working Space, Add  42.17 

. 
 22 66 53 00-0147 EA  6" x 4" Glass Acid Resistant DWV Reducing Sanitary Tee ................................................................................................. 663.79 75.41 

    For Work In Restricted Working Space, Add  45.25 

XXXXXXX 
. 
 22 66 53 00-0148  Glass Acid Resistant DWV Double Sanitary Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0149 EA  1-1/2" Glass Acid Resistant DWV Double Sanitary Tee ..................................................................................................... 241.41 50.27 

    For Work In Restricted Working Space, Add  30.17 
. 

 22 66 53 00-0150 EA  2" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 246.52 52.84 
    For Work In Restricted Working Space, Add  31.70 

. 
 22 66 53 00-0151 EA  3" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 328.06 60.54 

    For Work In Restricted Working Space, Add  36.32 
. 

 22 66 53 00-0152 EA  4" Glass Acid Resistant DWV Double Sanitary Tee ............................................................................................................ 556.74 80.03 
    For Work In Restricted Working Space, Add  48.01 

. 
 22 66 53 00-0153 EA  6" Glass Acid Resistant DWV Double Sanitary Tee ......................................................................................................... 1,030.62 110.81 

    For Work In Restricted Working Space, Add  66.50 

XXXXXXX 
. 
 22 66 53 00-0154  Glass Acid Resistant DWV Reducing Double Sanitary Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0155 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 244.47 51.81 

    For Work In Restricted Working Space, Add  31.09 
. 

 22 66 53 00-0156 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 287.45 55.41 
    For Work In Restricted Working Space, Add  33.24 

. 
 22 66 53 00-0157 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 306.16 56.43 

    For Work In Restricted Working Space, Add  33.86 
. 

 22 66 53 00-0158 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .............................................................................. 465.38 65.16 
    For Work In Restricted Working Space, Add  39.09 

. 
 22 66 53 00-0159 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 458.48 66.70 

    For Work In Restricted Working Space, Add  40.01 
. 

 22 66 53 00-0160 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 493.56 70.28 
    For Work In Restricted Working Space, Add  42.18 

. 
 22 66 53 00-0161 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 667.30 82.08 

    For Work In Restricted Working Space, Add  49.24 
. 

 22 66 53 00-0162 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 729.78 85.67 
    For Work In Restricted Working Space, Add  51.40 

. 
 22 66 53 00-0163 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Sanitary Tee .................................................................................... 828.43 95.43 

    For Work In Restricted Working Space, Add  57.24 
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XXXXXXX 
. 
 22 66 53 00-0164  Glass Acid Resistant DWV Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0165 EA  1-1/2" Glass Acid Resistant DWV Tee ................................................................................................................................ 189.55 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0166 EA  2" Glass Acid Resistant DWV Tee ...................................................................................................................................... 192.61 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0167 EA  3" Glass Acid Resistant DWV Tee ...................................................................................................................................... 254.33 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0168 EA  4" Glass Acid Resistant DWV Tee ...................................................................................................................................... 408.26 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0169 EA  6" Glass Acid Resistant DWV Tee ...................................................................................................................................... 875.45 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0170  Glass Acid Resistant DWV Reducing Tees (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0171 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 191.57 38.99 

    For Work In Restricted Working Space, Add  23.39 
. 

 22 66 53 00-0172 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 228.97 42.58 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 66 53 00-0173 EA  3" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 234.29 43.61 

    For Work In Restricted Working Space, Add  26.17 
. 

 22 66 53 00-0174 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Tee ......................................................................................................... 293.85 52.84 
    For Work In Restricted Working Space, Add  31.71 

. 
 22 66 53 00-0175 EA  4" x 2" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 302.64 53.36 

    For Work In Restricted Working Space, Add  32.01 
. 

 22 66 53 00-0176 EA  4" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 372.67 54.90 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 66 53 00-0177 EA  6" x 3" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 744.25 70.28 

    For Work In Restricted Working Space, Add  42.17 
. 

 22 66 53 00-0178 EA  6" x 4" Glass Acid Resistant DWV Reducing Tee ............................................................................................................... 773.01 75.41 
    For Work In Restricted Working Space, Add  45.24 

XXXXXXX 
. 
 22 66 53 00-0179  Glass Acid Resistant DWV Test Tees With Cleanout (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0180 EA  1-1/2" Glass Acid Resistant DWV Test Tee With Cleanout ................................................................................................ 226.90 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0181 EA  2" Glass Acid Resistant DWV Test Tee With Cleanout....................................................................................................... 255.95 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0182 EA  3" Glass Acid Resistant DWV Test Tee With Cleanout....................................................................................................... 334.16 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0183 EA  4" Glass Acid Resistant DWV Test Tee With Cleanout....................................................................................................... 590.19 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0184 EA  6" Glass Acid Resistant DWV Test Tee With Cleanout....................................................................................................... 875.45 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0185  Glass Acid Resistant DWV Wyes (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0186 EA  1-1/2" Glass Acid Resistant DWV Wye ............................................................................................................................... 172.43 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0187 EA  2" Glass Acid Resistant DWV Wye ..................................................................................................................................... 175.49 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0188 EA  3" Glass Acid Resistant DWV Wye ..................................................................................................................................... 245.92 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0189 EA  4" Glass Acid Resistant DWV Wye ..................................................................................................................................... 386.63 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0190 EA  6" Glass Acid Resistant DWV Wye ..................................................................................................................................... 810.24 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0191  Glass Acid Resistant DWV Reducing Wyes (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0192 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 174.45 38.99 

    For Work In Restricted Working Space, Add  23.39 
. 

 22 66 53 00-0193 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 215.90 42.58 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 66 53 00-0194 EA  3" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 222.00 43.61 

    For Work In Restricted Working Space, Add  26.17 
. 

 22 66 53 00-0195 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Wye ........................................................................................................ 307.54 52.84 
    For Work In Restricted Working Space, Add  31.71 

. 
 22 66 53 00-0196 EA  4" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 310.42 53.36 

    For Work In Restricted Working Space, Add  32.01 
. 

 22 66 53 00-0197 EA  4" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 339.99 54.90 
    For Work In Restricted Working Space, Add  32.94 

. 
 22 66 53 00-0198 EA  6" x 2" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 579.31 68.74 

    For Work In Restricted Working Space, Add  41.24 
. 

 22 66 53 00-0199 EA  6" x 3" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 679.51 70.28 
    For Work In Restricted Working Space, Add  42.17 

. 
 22 66 53 00-0200 EA  6" x 4" Glass Acid Resistant DWV Reducing Wye .............................................................................................................. 739.40 75.41 

    For Work In Restricted Working Space, Add  45.24 

XXXXXXX 
. 
 22 66 53 00-0201  Glass Acid Resistant DWV Double Wyes (22 66 53 00-0093) 
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. 

. 
 22 66 53 00-0202 EA  1-1/2" Glass Acid Resistant DWV Double Wye................................................................................................................... 288.40 50.27 

    For Work In Restricted Working Space, Add  30.17 
. 

 22 66 53 00-0203 EA  2" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 293.54 52.84 
    For Work In Restricted Working Space, Add  31.71 

. 
 22 66 53 00-0204 EA  3" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 401.03 60.54 

    For Work In Restricted Working Space, Add  36.32 
. 

 22 66 53 00-0205 EA  4" Glass Acid Resistant DWV Double Wye ......................................................................................................................... 631.27 80.03 
    For Work In Restricted Working Space, Add  48.01 

. 
 22 66 53 00-0206 EA  6" Glass Acid Resistant DWV Double Wye ...................................................................................................................... 1,070.90 110.81 

    For Work In Restricted Working Space, Add  66.51 

XXXXXXX 
. 
 22 66 53 00-0207  Glass Acid Resistant DWV Reducing Double Wyes (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0208 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 291.45 51.81 

    For Work In Restricted Working Space, Add  31.08 
. 

 22 66 53 00-0209 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 298.65 55.41 
    For Work In Restricted Working Space, Add  33.24 

. 
 22 66 53 00-0210 EA  3" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 351.74 56.43 

    For Work In Restricted Working Space, Add  33.86 
. 

 22 66 53 00-0211 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Wye ........................................................................................... 436.16 65.16 
    For Work In Restricted Working Space, Add  39.10 

. 
 22 66 53 00-0212 EA  4" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 462.24 66.70 

    For Work In Restricted Working Space, Add  40.02 
. 

 22 66 53 00-0213 EA  4" x 3" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 550.65 70.28 
    For Work In Restricted Working Space, Add  42.17 

. 
 22 66 53 00-0214 EA  6" x 2" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 874.47 82.08 

    For Work In Restricted Working Space, Add  49.24 
. 

 22 66 53 00-0215 EA  6" x 3" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 918.23 85.67 
    For Work In Restricted Working Space, Add  51.41 

. 
 22 66 53 00-0216 EA  6" x 4" Glass Acid Resistant DWV Reducing Double Wye .................................................................................................. 978.35 95.43 

    For Work In Restricted Working Space, Add  57.26 

XXXXXXX 
. 
 22 66 53 00-0217  Glass Acid Resistant DWV Combination Wye And 1/8 Bends (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0218 EA 1-1/2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ................................................................................... 197.07 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0219 EA 2" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 201.17 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0220 EA 3" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 261.17 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0221 EA 4" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 394.56 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0222 EA 6" Glass Acid Resistant DWV Combination Wye And 1/8 Bend ......................................................................................... 787.99 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0223  Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bends (22 66 53 

00-0093) 
. 
. 

 22 66 53 00-0224 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 200.13 38.99 
    For Work In Restricted Working Space, Add  23.39 

. 
 22 66 53 00-0225 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 219.79 42.58 

    For Work In Restricted Working Space, Add  25.55 
. 

 22 66 53 00-0226 EA 3" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 237.56 43.61 
    For Work In Restricted Working Space, Add  26.17 

. 
 22 66 53 00-0227 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............................................................ 298.21 52.84 

    For Work In Restricted Working Space, Add  31.71 
. 

 22 66 53 00-0228 EA 4" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 312.44 53.36 
    For Work In Restricted Working Space, Add  32.01 

. 
 22 66 53 00-0229 EA 4" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 342.32 54.90 

    For Work In Restricted Working Space, Add  32.94 
. 

 22 66 53 00-0230 EA 6" x 2" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 580.71 68.74 
    For Work In Restricted Working Space, Add  41.24 

. 
 22 66 53 00-0231 EA 6" x 3" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 665.97 70.28 

    For Work In Restricted Working Space, Add  42.17 
. 

 22 66 53 00-0232 EA 6" x 4" Glass Acid Resistant DWV Reducing Combination Wye And 1/8 Bend .................................................................. 677.14 75.41 
    For Work In Restricted Working Space, Add  45.24 

XXXXXXX 
. 
 22 66 53 00-0233  Glass Acid Resistant DWV Double Combination Wye And 1/8 Bends (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0234 EA 1-1/2" Double Glass Combination Wye And 1/8 Bend ........................................................................................................ 265.05 50.27 
    For Work In Restricted Working Space, Add  30.17 

. 
 22 66 53 00-0235 EA 2" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 313.15 52.84 

    For Work In Restricted Working Space, Add  31.71 
. 

 22 66 53 00-0236 EA 3" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 430.60 60.54 
    For Work In Restricted Working Space, Add  36.32 

. 
 22 66 53 00-0237 EA 4" Double Glass Combination Wye And 1/8 Bend .............................................................................................................. 700.06 80.03 

    For Work In Restricted Working Space, Add  48.01 
. 

 22 66 53 00-0238 EA 6" Double Glass Combination Wye And 1/8 Bend ........................................................................................................... 1,180.69 110.81 
    For Work In Restricted Working Space, Add  66.51 

XXXXXXX 
NOT FOR BID
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. 
 22 66 53 00-0239  Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bends (22 66 53 00-0093) 
. 
. 

 22 66 53 00-0240 EA 2" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 271.68 51.81 
    For Work In Restricted Working Space, Add  31.08 

. 
 22 66 53 00-0241 EA 3" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 353.74 55.41 

    For Work In Restricted Working Space, Add  33.24 
. 

 22 66 53 00-0242 EA 3" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 346.76 56.43 
    For Work In Restricted Working Space, Add  33.86 

. 
 22 66 53 00-0243 EA 4" x 1-1/2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ................................................ 474.44 65.16 

    For Work In Restricted Working Space, Add  39.10 
. 

 22 66 53 00-0244 EA 4" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 468.31 66.70 
    For Work In Restricted Working Space, Add  40.02 

. 
 22 66 53 00-0245 EA 4" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 529.02 70.28 

    For Work In Restricted Working Space, Add  42.17 
. 

 22 66 53 00-0246 EA 6" x 2" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 774.19 82.08 
    For Work In Restricted Working Space, Add  49.24 

. 
 22 66 53 00-0247 EA 6" x 3" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 826.40 85.67 

    For Work In Restricted Working Space, Add  51.41 
. 

 22 66 53 00-0248 EA 6" x 4" Glass Acid Resistant DWV Reducing Double Combination Wye And 1/8 Bend ...................................................... 967.46 95.43 
    For Work In Restricted Working Space, Add  57.26 

XXXXXXX 
. 
 22 66 53 00-0249  Glass Acid Resistant DWV Partition Crosses (Compact) (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0250 EA  2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ...................................................................................... 302.81 51.81 

    For Work In Restricted Working Space, Add  31.08 
. 

 22 66 53 00-0251 EA  2" Glass Acid Resistant DWV Partition Cross (Compact) ................................................................................................... 304.90 52.84 
    For Work In Restricted Working Space, Add  31.71 

. 
 22 66 53 00-0252 EA  2" x 1-1/2" x 1-1/2" x 1-1/2" Glass Acid Resistant DWV Partition Cross (Compact) ........................................................... 330.76 51.30 

    For Work In Restricted Working Space, Add  30.78 

XXXXXXX 
. 
 22 66 53 00-0253  Glass Acid Resistant DWV Upright Y Or H (Vent Branch) (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0254 EA  1-1/2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) ....................................................................... 308.45 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0255 EA  2" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) ............................................................................. 341.86 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0256 EA  3" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) ............................................................................. 393.62 45.14 

    For Work In Restricted Working Space, Add  27.09 
. 

 22 66 53 00-0257 EA  4" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) ............................................................................. 582.88 60.03 
    For Work In Restricted Working Space, Add  36.01 

. 
 22 66 53 00-0258 EA  6" Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) .......................................................................... 1,119.79 83.11 

    For Work In Restricted Working Space, Add  49.87 

XXXXXXX 
. 
 22 66 53 00-0259  Glass Acid Resistant DWV Reducing Upright Y Or H (Vent Branch) (22 66 53 00-

0093) 
. 
. 

 22 66 53 00-0260 EA  2" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) ................................................................................................. 309.54 38.99 
    For Work In Restricted Working Space, Add  23.39 

. 
 22 66 53 00-0261 EA  3" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) ................................................................................................. 355.03 42.58 

    For Work In Restricted Working Space, Add  25.55 
. 

 22 66 53 00-0262 EA  3" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 379.65 43.61 
    For Work In Restricted Working Space, Add  26.17 

. 
 22 66 53 00-0263 EA  4" x 1-1/2" Reducing Glass Upright Y Or H (Vent Branch) ................................................................................................. 438.27 52.84 

    For Work In Restricted Working Space, Add  31.71 
. 

 22 66 53 00-0264 EA  4" x 2" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 466.21 53.36 
    For Work In Restricted Working Space, Add  32.01 

. 
 22 66 53 00-0265 EA  4" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 515.39 54.90 

    For Work In Restricted Working Space, Add  32.94 
. 

 22 66 53 00-0266 EA  6" x 3" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 750.63 70.28 
    For Work In Restricted Working Space, Add  42.17 

. 
 22 66 53 00-0267 EA  6" x 4" Reducing Glass Upright Y Or H (Vent Branch) ........................................................................................................ 859.23 75.41 

    For Work In Restricted Working Space, Add  45.24 

XXXXXXX 
. 
 22 66 53 00-0268  Glass Acid Resistant DWV Reducers Or Increasers (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0269 EA  2" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser............................................................................................. 101.10 25.66 

    For Eccentric Reducers Or Increasers, Add  3.98 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0270 EA  3" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser............................................................................................. 129.34 27.70 

    For Eccentric Reducers Or Increasers, Add  5.91 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 66 53 00-0271 EA  3" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 139.23 28.21 

    For Eccentric Reducers Or Increasers, Add  6.62 
    For Work In Restricted Working Space, Add  16.93 

. 
 22 66 53 00-0272 EA  4" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser............................................................................................. 181.30 32.83 

    For Eccentric Reducers Or Increasers, Add  9.25 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 66 53 00-0273 EA  4" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 189.49 33.34 

    For Eccentric Reducers Or Increasers, Add  9.82 
    For Work In Restricted Working Space, Add  20.01 

. 
 22 66 53 00-0274 EA  4" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 202.52 34.89 

    For Eccentric Reducers Or Increasers, Add  10.62 
    For Work In Restricted Working Space, Add  20.93 
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. 
 22 66 53 00-0275 EA  6" x 1-1/2" Glass Acid Resistant DWV Reducer Or Increaser ............................................................................................. 417.22 40.53 

    For Eccentric Reducers Or Increasers, Add  26.89 
    For Work In Restricted Working Space, Add  24.32 

. 
 22 66 53 00-0276 EA  6" x 2" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 439.57 41.04 

    For Eccentric Reducers Or Increasers, Add  28.60 
    For Work In Restricted Working Space, Add  24.62 

. 
 22 66 53 00-0277 EA  6" x 3" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 467.08 42.58 

    For Eccentric Reducers Or Increasers, Add  30.55 
    For Work In Restricted Working Space, Add  25.55 

. 
 22 66 53 00-0278 EA  6" x 4" Glass Acid Resistant DWV Reducer Or Increaser ................................................................................................... 488.40 47.71 

    For Eccentric Reducers Or Increasers, Add  31.44 
    For Work In Restricted Working Space, Add  28.63 

XXXXXXX 
. 
 22 66 53 00-0279  Glass Acid Resistant DWV Swivel P-Traps (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0280 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 251.17 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0281 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 269.87 38.99 
    For Work In Restricted Working Space, Add  23.39 

. 
 22 66 53 00-0282 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 305.92 39.50 

    For Work In Restricted Working Space, Add  23.70 
. 

 22 66 53 00-0283 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 273.89 37.97 
    For Work In Restricted Working Space, Add  22.78 

. 
 22 66 53 00-0284 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 298.82 38.99 

    For Work In Restricted Working Space, Add  23.39 
. 

 22 66 53 00-0285 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 338.60 39.50 
    For Work In Restricted Working Space, Add  23.70 

. 
 22 66 53 00-0286 EA  1-1/2" Glass Acid Resistant DWV Swivel P-Trap ................................................................................................................ 280.12 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0287 EA  2" x 1-1/2" Glass Acid Resistant DWV Swivel P-Trap ......................................................................................................... 298.82 38.99 
    For Work In Restricted Working Space, Add  23.39 

. 
 22 66 53 00-0288 EA  2" Glass Acid Resistant DWV Swivel P-Trap ...................................................................................................................... 338.60 39.50 

    For Work In Restricted Working Space, Add  23.70 

XXXXXXX 
. 
 22 66 53 00-0289  Glass Acid Resistant DWV Drum P-Traps (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0290 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap ................................................................................................................. 350.78 37.97 

    For Work In Restricted Working Space, Add  22.78 
. 

 22 66 53 00-0291 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 446.83 38.99 
    For Work In Restricted Working Space, Add  23.39 

. 
 22 66 53 00-0292 EA  2" Glass Acid Resistant DWV Drum P-Trap........................................................................................................................ 460.30 39.50 

    For Work In Restricted Working Space, Add  23.70 
. 

 22 66 53 00-0293 EA  1-1/2" Glass Acid Resistant DWV Drum P-Trap ................................................................................................................. 388.59 37.97 
    For Work In Restricted Working Space, Add  22.78 

. 
 22 66 53 00-0294 EA  2" x 1-1/2" Glass Acid Resistant DWV Drum P-Trap .......................................................................................................... 412.74 38.99 

    For Work In Restricted Working Space, Add  23.39 
. 

 22 66 53 00-0295 EA  2" Glass Acid Resistant DWV Drum P-Trap........................................................................................................................ 467.61 39.50 
    For Work In Restricted Working Space, Add  23.70 

XXXXXXX 
. 
 22 66 53 00-0296  Glass Acid Resistant DWV Cleanout Plugs (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0297 EA  1-1/2" Glass Acid Resistant DWV Cleanout Plug .................................................................................................................. 48.85 12.83 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 66 53 00-0298 EA  2" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 55.93 13.34 
    For Work In Restricted Working Space, Add  8.00 

. 
 22 66 53 00-0299 EA  3" Glass Acid Resistant DWV Cleanout Plug ........................................................................................................................ 71.62 14.87 

    For Work In Restricted Working Space, Add  8.93 
. 

 22 66 53 00-0300 EA  4" Glass Acid Resistant DWV Cleanout Plug ...................................................................................................................... 115.34 20.01 
    For Work In Restricted Working Space, Add  12.00 

. 
 22 66 53 00-0301 EA  6" Glass Acid Resistant DWV Cleanout Plug ...................................................................................................................... 165.44 27.70 

    For Work In Restricted Working Space, Add  16.62 

XXXXXXX 
. 
 22 66 53 00-0302  Glass Acid Resistant DWV Sink Fittings (22 66 53 00-0093) 

. 

. 
 22 66 53 00-0303 EA  1-1/2" Glass Acid Resistant DWV Interceptor Trap ............................................................................................................. 765.25 50.27 

    For Work In Restricted Working Space, Add  30.17 
. 

 22 66 53 00-0304 EA  1-1/2" x 6-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................... 68.77 12.83 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 66 53 00-0305 EA  1-1/2" x 10-1/2" Long Glass Acid Resistant DWV Tailpiece Assembly ................................................................................. 77.02 12.83 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 66 53 00-0306 EA  1-1/2" Split Coupling (Threaded To Beaded Pipe) For Glass Acid Resistant DWV Pipe And Fittings ................................ 102.35 25.66 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0307 EA  3" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 223.78 26.67 

    For Work In Restricted Working Space, Add  16.01 
. 

 22 66 53 00-0308 EA  6" Diameter Hemispherical Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings .................................. 226.89 26.67 
    For Work In Restricted Working Space, Add  16.01 

. 
 22 66 53 00-0309 EA  3" x 9" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings.......................................................... 258.01 26.67 

    For Work In Restricted Working Space, Add  16.01 
. 

 22 66 53 00-0310 EA  3" x 6" Oval Glass Beaded Outlet For Glass Acid Resistant DWV Pipe And Fittings.......................................................... 206.97 26.67 
    For Work In Restricted Working Space, Add  16.01 

XXXXXXX 
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. 
 22 66 53 00-0311  Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical 

Joint Adapters (22 66 53 00-0093) 
Note: Includes teflon spacer. 

. 

. 
 22 66 53 00-0312 EA  1-1/2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ..................................... 191.20 37.86 

    For Work In Restricted Working Space, Add  22.72 
. 

 22 66 53 00-0313 EA  2" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 199.40 39.71 
    For Work In Restricted Working Space, Add  23.82 

. 
 22 66 53 00-0314 EA  3" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 281.94 45.24 

    For Work In Restricted Working Space, Add  27.15 
. 

 22 66 53 00-0315 EA  4" Glass Acid Resistant DWV Pipe To High Silicon Cast Iron Pipe Mechanical Joint Adapter ........................................... 405.10 60.13 
    For Work In Restricted Working Space, Add  36.04 

XXXXXXX 
. 
 22 66 53 00-0316  Bead To Bead Drainline Couplings For Glass Acid Resistant DWV Pipe 

And Fittings (22 66 53 00-0093) 
Note: Includes segmented stainless steel outer band, Buna-N rubber compression liner with TFE seal ring, 
stainless steel bolt and silver plated stainless hex nut. 

. 

. 
 22 66 53 00-0317 EA  1-1/2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings................................................. 39.06  

. 
 22 66 53 00-0318 EA  2" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 49.28  

. 
 22 66 53 00-0319 EA  3" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ....................................................... 65.88  

. 
 22 66 53 00-0320 EA  4" Bead To Bead Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ..................................................... 111.02  

. 
 22 66 53 00-0321 EA  6" Bead To Bead, Stainless Steel, TFE Seal Ring Couplings, Glass Piping ....................................................................... 258.61  

XXXXXXX 
. 
 22 66 53 00-0322  Bead To Plain End Drainline Couplings For Glass Acid Resistant DWV 

Pipe And Fittings (22 66 53 00-0093) 
Note: Includes stainless steel band with bolt, Buna-N rubber compression liner with TFE seal ring and silver 
plated stainless hex nut. 

. 

. 
 22 66 53 00-0323 EA  1-1/2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .......................................... 50.37  

. 
 22 66 53 00-0324 EA  2" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings ................................................ 63.03  

. 
 22 66 53 00-0325 EA  3" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .............................................. 107.02  

. 
 22 66 53 00-0326 EA  4" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .............................................. 159.52  

. 
 22 66 53 00-0327 EA  6" Bead To Plain End Drainline Coupling For Glass Acid Resistant DWV Pipe And Fittings .............................................. 388.96  

XXXXXXX 
. 
 22 66 53 00-0328  Bell And Spigot High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: Acid resistant. ASTM A518. 

. 

. 
 22 66 53 00-0329  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0328) 

. 

. 
 22 66 53 00-0330 LF  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 133.65 9.13 

. 
 22 66 53 00-0331 LF  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 188.89 11.39 

. 
 22 66 53 00-0332 LF  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 258.31 13.13 

. 
 22 66 53 00-0333 LF  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 426.90 19.22 

. 
 22 66 53 00-0334 LF  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe .................................................................................. 756.80 25.59 

. 
 22 66 53 00-0335 LF  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 1,344.66 32.27 

. 
 22 66 53 00-0336 LF  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 2,404.44 43.47 

. 
 22 66 53 00-0337 LF  15" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe ............................................................................. 4,295.85 49.84 

XXXXXXX 
. 
 22 66 53 00-0338  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0328) 
. 
. 
 22 66 53 00-0339  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweeps (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0340 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 511.46 77.77 
. 

 22 66 53 00-0341 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep ..................................................................... 677.43 85.57 
. 

 22 66 53 00-0342 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 1,120.32 102.40 
. 

 22 66 53 00-0343 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 1,692.65 126.97 
. 

 22 66 53 00-0344 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Long Sweep .................................................................. 3,926.94 205.64 

XXXXXXX 
. 
 22 66 53 00-0345  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0346 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 279.99 77.77 
. 

 22 66 53 00-0347 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 373.34 85.57 
. 

 22 66 53 00-0348 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................... 471.30 102.40 
. 

 22 66 53 00-0349 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 1,334.10 126.97 
. 

 22 66 53 00-0350 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................................ 3,063.24 205.64 
. 

 22 66 53 00-0351 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 4,679.27 256.20 
. 

 22 66 53 00-0352 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ...................................................................... 6,904.57 308.10 

XXXXXXX 
. 
 22 66 53 00-0353  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0354 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 279.99 77.77 
. 

 22 66 53 00-0355 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 373.34 85.57 
. 

 22 66 53 00-0356 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 471.30 102.40 
. 

 22 66 53 00-0357 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................... 961.94 126.97 
. 

 22 66 53 00-0358 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ........................................................................ 2,582.15 205.64 
. 

 22 66 53 00-0359 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 3,794.93 256.20 
. 

 22 66 53 00-0360 EA  12" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ...................................................................... 5,407.51 308.10 
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XXXXXXX 
. 
 22 66 53 00-0361  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 66 

53 00-0338) 
. 
. 

 22 66 53 00-0362 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 279.99 77.77 
. 

 22 66 53 00-0363 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 373.34 85.57 
. 

 22 66 53 00-0364 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ......................................................................... 471.06 102.30 

XXXXXXX 
. 
 22 66 53 00-0365  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweeps 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0366 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 397.99 77.77 
. 

 22 66 53 00-0367 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 731.89 85.57 
. 

 22 66 53 00-0368 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Short Sweep ..................................................................... 816.23 102.40 

XXXXXXX 
. 
 22 66 53 00-0369  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tees (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0370 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 392.35 116.36 
. 

 22 66 53 00-0371 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 501.99 128.97 
. 

 22 66 53 00-0372 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ..................................................................... 712.02 154.01 
. 

 22 66 53 00-0373 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 1,239.18 190.81 
. 

 22 66 53 00-0374 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee .................................................................. 3,916.75 308.72 
. 

 22 66 53 00-0375 EA  10" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Tee ................................................................ 5,586.11 385.50 

XXXXXXX 
. 
 22 66 53 00-0376  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Sanitary Tees (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0377 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 366.95 111.53 
. 

 22 66 53 00-0378 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 433.72 119.74 
. 

 22 66 53 00-0379 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 489.90 123.94 
. 

 22 66 53 00-0380 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................ 563.76 136.87 
. 

 22 66 53 00-0381 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 606.61 141.18 
. 

 22 66 53 00-0382 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 671.76 145.40 
. 

 22 66 53 00-0383 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 861.03 165.11 
. 

 22 66 53 00-0384 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee .............................................. 961.97 169.37 
. 

 22 66 53 00-0385 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Sanitary Tee ........................................... 1,082.56 177.15 

XXXXXXX 
. 
 22 66 53 00-0386  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tees (22 66 53 00-0338) 

. 

. 
 22 66 53 00-0387 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 455.83 116.36 

. 
 22 66 53 00-0388 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 555.96 128.67 

. 
 22 66 53 00-0389 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Tee ................................................................................... 770.98 154.01 

XXXXXXX 
. 
 22 66 53 00-0390  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tees 

(22 66 53 00-0338) 
. 
. 

 22 66 53 00-0391 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ...................................................... 430.46 111.53 
. 

 22 66 53 00-0392 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 545.24 124.56 
. 

 22 66 53 00-0393 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 661.67 141.60 
. 

 22 66 53 00-0394 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Tee ............................................................ 713.26 145.80 

XXXXXXX 
. 
 22 66 53 00-0395  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0338) 

. 

. 
 22 66 53 00-0396 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 388.02 116.56 

. 
 22 66 53 00-0397 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 551.92 128.97 

. 
 22 66 53 00-0398 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye .................................................................................. 711.83 153.91 

. 
 22 66 53 00-0399 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 1,247.15 190.10 

. 
 22 66 53 00-0400 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Wye ............................................................................... 4,942.00 308.42 

XXXXXXX 
. 
 22 66 53 00-0401  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0402 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 403.23 111.53 
. 

 22 66 53 00-0403 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 433.67 119.74 
. 

 22 66 53 00-0404 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 459.23 124.67 
. 

 22 66 53 00-0405 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ..................................................... 513.83 136.87 
. 

 22 66 53 00-0406 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 534.23 141.39 
. 

 22 66 53 00-0407 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 654.25 145.80 
. 

 22 66 53 00-0408 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................... 910.50 165.31 
. 

 22 66 53 00-0409 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,093.59 169.37 
. 

 22 66 53 00-0410 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 1,141.56 177.15 
. 

 22 66 53 00-0411 EA  8" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 2,873.82 248.81 
. 

 22 66 53 00-0412 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 3,108.52 257.03 
. 

 22 66 53 00-0413 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ........................................................ 3,822.57 270.18 

XXXXXXX 
. 
 22 66 53 00-0414  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0415 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 473.93 116.36 
. 

 22 66 53 00-0416 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 569.57 128.67 
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. 
 22 66 53 00-0417 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ...................................... 861.75 154.01 

. 
 22 66 53 00-0418 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend ................................... 1,365.52 190.30 

XXXXXXX 
. 
 22 66 53 00-0419  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0420 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 385.07 111.53 
. 

 22 66 53 00-0421 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 451.83 119.74 
. 

 22 66 53 00-0422 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 504.39 124.56 
. 

 22 66 53 00-0423 EA  4" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ......... 545.60 136.87 
. 

 22 66 53 00-0424 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 638.98 141.60 
. 

 22 66 53 00-0425 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 731.35 145.70 
. 

 22 66 53 00-0426 EA  6" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............... 969.43 165.31 
. 

 22 66 53 00-0427 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............ 1,225.28 169.47 
. 

 22 66 53 00-0428 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............ 1,346.22 177.45 

XXXXXXX 
. 
 22 66 53 00-0429  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducers (22 66 53 

00-0338) 
. 
. 

 22 66 53 00-0430 EA  2" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer .............................................................. 236.89 73.26 
. 

 22 66 53 00-0431 EA  3" x 1-1/2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer .............................................................. 261.17 77.37 
. 

 22 66 53 00-0432 EA  3" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer..................................................................... 294.58 81.47 
. 

 22 66 53 00-0433 EA  4" x 2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer..................................................................... 493.98 90.30 
. 

 22 66 53 00-0434 EA  4" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer..................................................................... 518.30 94.50 
. 

 22 66 53 00-0435 EA  6" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer..................................................................... 567.33 105.93 
. 

 22 66 53 00-0436 EA  6" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer..................................................................... 747.38 114.02 
. 

 22 66 53 00-0437 EA  8" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer.................................................................. 1,089.00 154.26 
. 

 22 66 53 00-0438 EA  8" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Reducer.................................................................. 1,158.53 167.31 

XXXXXXX 
. 
 22 66 53 00-0439  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Increasers (22 66 53 00-0338) 
. 
. 

 22 66 53 00-0440 EA  2" x 3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 646.83 171.04 
. 

 22 66 53 00-0441 EA  2" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 882.83 171.04 
. 

 22 66 53 00-0442 EA  3" x 4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser ..................................................... 904.01 171.04 
. 

 22 66 53 00-0443 EA  4" x 6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Sanitary Increaser .................................................. 1,012.19 236.24 

XXXXXXX 
. 
 22 66 53 00-0444  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0338) 
. 
. 

 22 66 53 00-0445 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 779.23 77.77 
. 

 22 66 53 00-0446 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap .............................................................................. 945.20 85.57 
. 

 22 66 53 00-0447 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 1,152.09 102.40 
. 

 22 66 53 00-0448 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV P-Trap ........................................................................... 3,499.01 126.97 

XXXXXXX 
. 
 22 66 53 00-0449  Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hubs (22 

66 53 00-0338) 
. 
. 

 22 66 53 00-0450 EA  2" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 366.22 77.77 
. 

 22 66 53 00-0451 EA  3" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 468.65 85.57 
. 

 22 66 53 00-0452 EA  4" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 652.84 102.40 
. 

 22 66 53 00-0453 EA  6" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ...................................................................... 852.26 126.97 
. 

 22 66 53 00-0454 EA  8" Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Double Hub ................................................................... 1,690.76 177.15 

XXXXXXX 
. 
 22 66 53 00-0455  Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 

DWV Pipe And Fittings (22 66 53 00-0328) 
Note: Labor costs for installation of lead and oakum are included in the installation costs for fittings. 

. 

. 
 22 66 53 00-0456 LB  Lead (1 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant DWV Pipe 

And Fittings............................................................................................................................................................................ 7.74  
. 

 22 66 53 00-0457 LB  Seal-Tite Packing (1/8 LB/Diameter Inch) Joint Material For Bell And Spigot High Silicon Iron Alloy Acid Resistant 
DWV Pipe And Fittings ........................................................................................................................................................ 83.21  

XXXXXXX 
. 
 22 66 53 00-0458  Mechanical Joint High Silicon Iron Alloy Acid Resistant Drain-Waste-Vent 

(DWV) Pipe And Fittings (22 66 53) 
Note: ASTM A518. 

. 

. 
 22 66 53 00-0459  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe (22 66 53 00-0458) 

. 

. 
 22 66 53 00-0460 LF 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe .......................................................................... 106.25 6.87 

. 
 22 66 53 00-0461 LF 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 121.01 7.60 

. 
 22 66 53 00-0462 LF 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 167.40 9.54 

. 
 22 66 53 00-0463 LF 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe ................................................................................ 211.71 11.08 

XXXXXXX 
. 
 22 66 53 00-0464  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Fittings (22 66 53 00-

0458) 
. 
. 
 22 66 53 00-0465  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweeps 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0466 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ............................................................. 376.72 54.48 
. 

 22 66 53 00-0467 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 405.50 61.56 
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. 
 22 66 53 00-0468 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 564.73 67.93 

. 
 22 66 53 00-0469 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Long Sweep ................................................................... 681.38 82.08 

XXXXXXX 
. 
 22 66 53 00-0470  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0471 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend................................................................... 199.71 54.48 
. 

 22 66 53 00-0472 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 241.16 60.94 
. 

 22 66 53 00-0473 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 315.46 68.13 
. 

 22 66 53 00-0474 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ......................................................................... 417.22 81.47 
. 

 22 66 53 00-0475 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/4 Bend ........................................................... 236.08 57.56 

XXXXXXX 
. 
 22 66 53 00-0476  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0477 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend................................................................... 199.71 54.48 
. 

 22 66 53 00-0478 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 241.16 60.94 
. 

 22 66 53 00-0479 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 315.46 68.13 
. 

 22 66 53 00-0480 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/8 Bend ......................................................................... 417.22 81.47 

XXXXXXX 
. 
 22 66 53 00-0481  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bends (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0482 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend................................................................... 240.56 54.48 
. 

 22 66 53 00-0483 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 304.70 60.94 
. 

 22 66 53 00-0484 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 483.39 68.13 
. 

 22 66 53 00-0485 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/6 Bend ......................................................................... 539.76 81.47 

XXXXXXX 
. 
 22 66 53 00-0486  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bends (22 

66 53 00-0464) 
. 
. 

 22 66 53 00-0487 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend................................................................. 231.48 54.48 
. 

 22 66 53 00-0488 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 277.47 60.94 
. 

 22 66 53 00-0489 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 442.54 68.13 
. 

 22 66 53 00-0490 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV 1/16 Bend ....................................................................... 498.91 81.47 

XXXXXXX 
. 
 22 66 53 00-0491  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Branch 1/4 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0492 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Branch 1/4 Bend .......................................... 349.85 81.98 

XXXXXXX 
. 
 22 66 53 00-0493  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Straight Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0494 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ............................................... 277.23 81.98 
. 

 22 66 53 00-0495 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 347.21 92.34 
. 

 22 66 53 00-0496 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 467.45 102.91 
. 

 22 66 53 00-0497 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Straight Tee ..................................................... 724.77 123.23 

XXXXXXX 
. 
 22 66 53 00-0498  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Reducing Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0499 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ..................................... 323.86 88.86 
. 

 22 66 53 00-0500 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ..................................... 402.32 95.83 
. 

 22 66 53 00-0501 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Sanitary Reducing Tee ............................................................................. 430.09 99.21 
. 

 22 66 53 00-0502 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ..................................... 459.10 109.48 
. 

 22 66 53 00-0503 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 509.18 112.56 
. 

 22 66 53 00-0504 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Reducing Tee ............................................ 555.14 115.94 

XXXXXXX 
. 
 22 66 53 00-0505  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wyes (22 66 53 00-0464) 

. 

. 
 22 66 53 00-0506 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye .......................................................................... 277.64 82.29 

. 
 22 66 53 00-0507 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 329.06 92.34 

. 
 22 66 53 00-0508 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 449.30 102.91 

. 
 22 66 53 00-0509 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Wye ................................................................................ 724.77 123.23 

XXXXXXX 
. 
 22 66 53 00-0510  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Wyes (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0511 EA 2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 310.93 89.37 
. 

 22 66 53 00-0512 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 388.68 95.73 
. 

 22 66 53 00-0513 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 407.85 99.53 
. 

 22 66 53 00-0514 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ................................................... 459.59 109.79 
. 

 22 66 53 00-0515 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 510.11 113.17 
. 

 22 66 53 00-0516 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Wye ......................................................... 541.97 116.25 

XXXXXXX 
. 
 22 66 53 00-0517  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wyes 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0518 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................. 422.99 109.58 
. 

 22 66 53 00-0519 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ................................................................... 547.93 123.33 
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. 
 22 66 53 00-0520 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ................................................................... 712.88 136.47 

. 
 22 66 53 00-0521 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ................................................................... 935.84 164.07 

. 
 22 66 53 00-0522 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 469.04 116.04 

. 
 22 66 53 00-0523 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ...................................................... 529.20 122.93 

. 
 22 66 53 00-0524 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................ 639.30 129.70 

. 
 22 66 53 00-0525 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................ 705.48 143.64 

. 
 22 66 53 00-0526 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Wye ............................................................ 861.62 150.93 

XXXXXXX 
. 
 22 66 53 00-0527  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary 

Crosses (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0528 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ......................................................... 477.39 109.58 
. 

 22 66 53 00-0529 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ............................................................... 565.83 123.13 
. 

 22 66 53 00-0530 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ............................................................... 832.05 137.18 
. 

 22 66 53 00-0531 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ............................................................ 1,176.65 164.27 
. 

 22 66 53 00-0532 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 514.36 116.04 
. 

 22 66 53 00-0533 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross .................................................. 688.01 122.93 
. 

 22 66 53 00-0534 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ........................................................ 725.46 129.70 
. 

 22 66 53 00-0535 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ........................................................ 773.50 143.54 
. 

 22 66 53 00-0536 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Sanitary Cross ..................................................... 1,001.52 150.31 

XXXXXXX 
. 
 22 66 53 00-0537  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0538 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .............................. 313.13 81.67 
. 

 22 66 53 00-0539 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 365.37 92.34 
. 

 22 66 53 00-0540 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 449.30 102.91 
. 

 22 66 53 00-0541 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Wye And 1/8 Bend .................................... 774.70 123.23 

XXXXXXX 
. 
 22 66 53 00-0542  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0543 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 346.63 88.96 

. 
 22 66 53 00-0544 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 389.09 96.04 
. 

 22 66 53 00-0545 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 426.00 99.53 
. 

 22 66 53 00-0546 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 591.21 109.79 

. 
 22 66 53 00-0547 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 605.42 113.17 

. 
 22 66 53 00-0548 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Combination Wye And 1/8 Bend ............. 682.66 116.25 

XXXXXXX 
. 
 22 66 53 00-0549  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double 

Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0550 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend .................. 508.93 109.37 
. 

 22 66 53 00-0551 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 647.44 123.03 
. 

 22 66 53 00-0552 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ........................ 953.85 136.77 
. 

 22 66 53 00-0553 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Double Combination Wye And 1/8 Bend ..................... 1,145.41 164.58 

XXXXXXX 
. 
 22 66 53 00-0554  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing 

Double Combination Wye And 1/8 Bends (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0555 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 
1/8 Bend ............................................................................................................................................................................ 555.21 116.04 

. 
 22 66 53 00-0556 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 

1/8 Bend ............................................................................................................................................................................ 674.38 122.81 
. 

 22 66 53 00-0557 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend .................................................................................................................................................................................. 702.77 129.70 

. 
 22 66 53 00-0558 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 

Bend .................................................................................................................................................................................. 782.57 143.54 
. 

 22 66 53 00-0559 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducing Double Combination Wye And 1/8 
Bend ............................................................................................................................................................................... 1,001.52 150.31 

XXXXXXX 
. 
 22 66 53 00-0560  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducers-

Increasers (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0561 EA  2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 236.94 58.17 
. 

 22 66 53 00-0562 EA  3" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 269.31 61.56 
. 

 22 66 53 00-0563 EA  3" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 316.45 71.83 
. 

 22 66 53 00-0564 EA  4" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser ............................................ 383.69 68.23 
. 

 22 66 53 00-0565 EA  4" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 406.97 71.61 
. 

 22 66 53 00-0566 EA  4" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Reducer-Increaser .................................................. 430.23 75.00 

XXXXXXX 
. 
 22 66 53 00-0567  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination 

Cleanout And Test Tees (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0568 EA 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ....................... 221.59 47.91 
. 

 22 66 53 00-0569 EA 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 258.24 54.17 
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. 
 22 66 53 00-0570 EA 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 305.24 61.36 

. 
 22 66 53 00-0571 EA 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Combination Cleanout And Test Tee ............................. 574.96 74.70 

XXXXXXX 
. 
 22 66 53 00-0572  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plugs (22 66 

53 00-0464) 
. 
. 

 22 66 53 00-0573 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug.................................................................... 95.32 27.30 
. 

 22 66 53 00-0574 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ........................................................................ 113.77 30.47 
. 

 22 66 53 00-0575 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ........................................................................ 123.69 34.07 
. 

 22 66 53 00-0576 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe Plug ........................................................................ 160.95 40.73 

XXXXXXX 
. 
 22 66 53 00-0577  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Traps (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0578 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ...................................................................... 421.62 54.17 
. 

 22 66 53 00-0579 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 431.78 60.94 
. 

 22 66 53 00-0580 EA  3" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 537.85 68.13 
. 

 22 66 53 00-0581 EA  4" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV P-Trap ............................................................................ 689.53 81.47 
. 

 22 66 53 00-0582 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................ 595.62 58.28 
. 

 22 66 53 00-0583 EA  2" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap .............................................................. 828.28 65.05 
. 

 22 66 53 00-0584 EA  3" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................... 1,006.29 71.83 
. 

 22 66 53 00-0585 EA  4" Mechanical Joint High Silicon Iron Alloy Running Acid Resistant DWV P-Trap ........................................................... 1,253.81 85.57 

XXXXXXX 
. 
 22 66 53 00-0586  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Centrifugal Drum Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0587 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ...................... 805.28 61.87 
. 

 22 66 53 00-0588 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum P-Trap ......................... 1,287.18 68.44 
. 

 22 66 53 00-0589 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ...................... 841.21 61.56 
. 

 22 66 53 00-0590 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Centrifugal Drum S-Trap ......................... 1,287.18 68.44 

XXXXXXX 
. 
 22 66 53 00-0591  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type 

Traps (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0592 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap ........................................ 745.90 61.56 
. 

 22 66 53 00-0593 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Short P-Trap .............................................. 878.71 68.44 
. 

 22 66 53 00-0594 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long P-Trap ......................................... 868.44 61.56 
. 

 22 66 53 00-0595 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ...................................... 1,945.28 68.44 
. 

 22 66 53 00-0596 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Swivel Type Long S-Trap ............................................ 1,141.95 68.44 

XXXXXXX 
. 
 22 66 53 00-0597  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bends 

(22 66 53 00-0464) 
. 
. 

 22 66 53 00-0598 EA  1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ............................................................. 295.39 54.79 
. 

 22 66 53 00-0599 EA  2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Return Bend ................................................................... 391.89 61.56 

XXXXXXX 
. 
 22 66 53 00-0600  Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded 

Adapters (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0601 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ....................................... 143.26 41.04 
. 

 22 66 53 00-0602 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ............................................. 280.01 44.53 
. 

 22 66 53 00-0603 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Threaded Adapter ................................................... 194.96 51.30 

XXXXXXX 
. 
 22 66 53 00-0604  Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical 

Joint Adapter (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0605 EA  1-1/2" x 1-1/2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter ........................ 278.21 58.38 
. 

 22 66 53 00-0606 EA  1-1/2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 305.61 61.56 
. 

 22 66 53 00-0607 EA  1-1/2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 342.50 64.94 
. 

 22 66 53 00-0608 EA  1-1/2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .............................. 366.12 71.61 
. 

 22 66 53 00-0609 EA  2" x 2" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .................................... 342.55 65.05 
. 

 22 66 53 00-0610 EA  2" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .................................... 361.25 68.44 
. 

 22 66 53 00-0611 EA  2" x 4" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .................................... 389.38 75.00 
. 

 22 66 53 00-0612 EA  3" x 3" Mechanical Joint High Silicon Iron Alloy Acid Resistant Hub To Mechanical Joint Adapter .................................... 448.12 71.83 
. 

 22 66 53 00-0613 EA  4" x 4" Mechanical Joint High Silicon Iron Alloy Hub To Mechanical Joint Adapter ............................................................ 554.89 85.57 

XXXXXXX 
. 
 22 66 53 00-0614  Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy 

Acid Resistant DWV Pipe And Fittings (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0615 EA  1-1/2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And 
Fitting ................................................................................................................................................................................. 108.93  

. 
 22 66 53 00-0616 EA  2" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 127.08  

. 
 22 66 53 00-0617 EA  3" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 136.16  

. 
 22 66 53 00-0618 EA  4" Mechanical Joint Couplings For Mechanical Joint High Silicon Iron Alloy Acid Resistant DWV Pipe And Fitting ........... 149.77  

XXXXXXX 
. 
 22 66 53 00-0619  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Fittings (22 66 53 00-

0464) 
. 
. 

 22 66 53 00-0620 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Outlet ................................................................................... 789.91 27.40 
. 

 22 66 53 00-0621 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Stopper ........................................................................................ 297.37 13.64 
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. 
 22 66 53 00-0622 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Sink Overflow .............................................................................. 560.61 13.64 

XXXXXXX 
. 
 22 66 53 00-0623  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drains With 

Stainless Steel Strainer Plates (22 66 53 00-0464) 
. 
. 

 22 66 53 00-0624 EA  Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain With Stainless Steel Strainer.................................. 2,810.36 136.87 
. 

 22 66 53 00-0625 EA Mechanical Joint High Silicon Iron Alloy Acid Resistant Sediment Basin Floor Drain With Stainless Steel Strainer........ 3,483.25 143.75 
. 

 22 66 53 00-0626 EA  Stainless Steel Funnel Attachment For Mechanical Joint High Silicon Iron Alloy Acid Resistant Floor Drain .................. 2,389.65 13.64 

XXXXXXX 
. 
 22 66 53 00-0627  Chlorinated Polyvinyl Chloride (CPVC) Drain-Waste-Vent (DWV) Pipe And 

Fittings (ASTM F2618) (22 66 53) 
. 
. 
 22 66 53 00-0628  Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe (22 66 53 00-0627) 

Note: Excludes fittings or hangers. 
. 
. 

 22 66 53 00-0629 LF 1-1/2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe ................................................................................ 17.14 4.31 
. 

 22 66 53 00-0630 LF 2" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe ...................................................................................... 22.20 5.13 
. 

 22 66 53 00-0631 LF 3" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe ...................................................................................... 37.22 7.39 
. 

 22 66 53 00-0632 LF 4" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe ...................................................................................... 49.12 8.00 
. 

 22 66 53 00-0633 LF 6" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe ...................................................................................... 82.23 10.11 
. 

 22 66 53 00-0634 LF 8" Schedule 40 Chlorinated Polyvinyl Chloride (CPVC) DWV Pipe .................................................................................... 190.78 13.45 

XXXXXXX 
. 
 22 66 53 00-0635  Chlorinated Polyvinyl Chloride (CPVC) DWV Fittings (22 66 53 00-0627) 

. 

. 
 22 66 53 00-0636  Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0637 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends ............................................................................................ 66.75 17.13 

Note: 0.125 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 66 53 00-0638 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends .................................................................................................. 83.87 21.86 

Note: 0.16 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 66 53 00-0639 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends ................................................................................................ 130.81 29.34 

Note: 0.215 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 66 53 00-0640 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends ................................................................................................ 189.22 34.17 

Note: 0.25 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0641 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends ................................................................................................ 423.62 44.43 

Note: 0.325 
    For Work In Restricted Working Space, Add  20.01 

. 
 22 66 53 00-0642 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/4 Bends ................................................................................................ 587.26 59.82 

Note: 0.438 
    For Work In Restricted Working Space, Add  26.93 

XXXXXXX 
. 
 22 66 53 00-0643  Chlorinated Polyvinyl Chloride (CPVC) DWV Long Sweep 1/4 Bends (22 66 53 00-

0635) 
. 
. 

 22 66 53 00-0644 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Long Sweep 1/4 Bends ....................................................................... 68.17 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 66 53 00-0645 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Long Sweep 1/4 Bends ............................................................................. 90.78 21.86 

    For Work In Restricted Working Space, Add  9.85 
. 

 22 66 53 00-0646 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Long Sweep 1/4 Bends ........................................................................... 143.27 29.34 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 66 53 00-0647 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Long Sweep 1/4 Bends ........................................................................... 193.79 34.17 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 22 66 53 00-0648  Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0649 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends ............................................................................................ 66.03 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 66 53 00-0650 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends .................................................................................................. 82.01 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 66 53 00-0651 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends ................................................................................................ 134.39 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 66 53 00-0652 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends ................................................................................................ 153.60 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0653 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends ................................................................................................ 365.48 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 66 53 00-0654 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/8 Bends ................................................................................................ 520.60 59.82 
    For Work In Restricted Working Space, Add  26.93 

XXXXXXX 
. 
 22 66 53 00-0655  Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0656 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends .......................................................................................... 66.84 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 66 53 00-0657 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends ................................................................................................ 81.95 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 66 53 00-0658 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends .............................................................................................. 132.91 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 66 53 00-0659 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends .............................................................................................. 165.20 34.17 
    For Work In Restricted Working Space, Add  15.39 
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. 
 22 66 53 00-0660 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends .............................................................................................. 294.45 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 66 53 00-0661 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV 1/16 Bends .............................................................................................. 324.62 59.82 
    For Work In Restricted Working Space, Add  26.93 

XXXXXXX 
. 
 22 66 53 00-0662  Chlorinated Polyvinyl Chloride (CPVC) DWV Double 1/4 Bends (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0663 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double 1/4 Bends .................................................................................... 403.07 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 66 53 00-0664 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double 1/4 Bends .................................................................................... 312.77 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 66 53 00-0665 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double 1/4 Bends .............................................................................. 189.25 25.66 

    For Work In Restricted Working Space, Add  11.54 

XXXXXXX 
. 
 22 66 53 00-0666  Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0667 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees ...................................................................................... 89.51 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 66 53 00-0668 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees .......................................................................................... 110.40 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 66 53 00-0669 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees .......................................................................................... 188.55 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 66 53 00-0670 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees .......................................................................................... 260.25 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 66 53 00-0671 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees .......................................................................................... 711.00 66.59 

    For Work In Restricted Working Space, Add  30.01 
. 

 22 66 53 00-0672 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV Sanitary Tees .......................................................................................... 986.01 89.67 
    For Work In Restricted Working Space, Add  40.40 

XXXXXXX 
. 
 22 66 53 00-0673  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees (22 66 53 00-

0635) 
. 
. 

 22 66 53 00-0674 EA 2" x 1-1/2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ................................................ 103.10 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 66 53 00-0675 EA 2" x 1-1/2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ...................................................... 109.45 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 66 53 00-0676 EA 2" x 2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ...................................................... 106.69 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 66 53 00-0677 EA 3" x 3" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ...................................................... 163.15 37.97 

    For Work In Restricted Working Space, Add  17.08 
. 

 22 66 53 00-0678 EA 3" x 3" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ............................................................ 174.73 40.33 
    For Work In Restricted Working Space, Add  18.16 

. 
 22 66 53 00-0679 EA 4" x 4" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ............................................................ 231.49 45.14 

    For Work In Restricted Working Space, Add  20.32 
. 

 22 66 53 00-0680 EA 4" x 4" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ............................................................ 244.47 48.84 
    For Work In Restricted Working Space, Add  22.01 

. 
 22 66 53 00-0681 EA 6" x 6" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ............................................................ 520.16 61.46 

    For Work In Restricted Working Space, Add  27.70 
. 

 22 66 53 00-0682 EA 8" x 8" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Sanitary Tees ......................................................... 1,231.08 76.85 
    For Work In Restricted Working Space, Add  34.63 

XXXXXXX 
. 
 22 66 53 00-0683  Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tees (22 66 53 00-

0635) 
. 
. 

 22 66 53 00-0684 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tees ........................................................................ 128.21 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0685 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tees .............................................................................. 156.37 43.71 

    For Work In Restricted Working Space, Add  19.70 
. 

 22 66 53 00-0686 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tees .............................................................................. 209.53 58.80 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 66 53 00-0687 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tees .............................................................................. 264.47 68.34 

    For Work In Restricted Working Space, Add  30.78 

XXXXXXX 
. 
 22 66 53 00-0688  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Double Sanitary 

Tees (22 66 53 00-0635) 
. 
. 

 22 66 53 00-0689 EA 2" x 2" x 1-1/2" x 1-1/2 Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tee ............................................... 159.79 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 66 53 00-0690 EA 3" x 3" x 1-1/2" x 1-1/2 Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tee ............................................... 190.86 46.48 

    For Work In Restricted Working Space, Add  20.93 
. 

 22 66 53 00-0691 EA 3" x 3" x 2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tee ........................................................... 247.43 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 66 53 00-0692 EA 4" x 4" x 2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tee ........................................................... 215.68 56.03 

    For Work In Restricted Working Space, Add  25.24 
. 

 22 66 53 00-0693 EA 4" x 4" x 3" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Sanitary Tee ........................................................... 240.67 63.51 
    For Work In Restricted Working Space, Add  28.63 

XXXXXXX 
. 
 22 66 53 00-0694  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0695 EA 2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers ...................................................................................... 92.05 19.50 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 66 53 00-0696 EA 3" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .................................................................................... 101.21 23.19 
    For Work In Restricted Working Space, Add  10.47 
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. 
 22 66 53 00-0697 EA 3" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .......................................................................................... 171.12 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 66 53 00-0698 EA 4" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .......................................................................................... 187.83 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 66 53 00-0699 EA 4" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .......................................................................................... 206.76 31.81 

    For Work In Restricted Working Space, Add  14.31 
. 

 22 66 53 00-0700 EA 6" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .......................................................................................... 283.48 36.94 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 66 53 00-0701 EA 6" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducers .......................................................................................... 327.94 39.30 

    For Work In Restricted Working Space, Add  17.70 

XXXXXXX 
. 
 22 66 53 00-0702  Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushings (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0703 EA 2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .............................................................................. 63.47 19.50 

    For Work In Restricted Working Space, Add  8.77 
. 

 22 66 53 00-0704 EA 3" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .............................................................................. 71.06 23.19 
    For Work In Restricted Working Space, Add  10.47 

. 
 22 66 53 00-0705 EA 3" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................... 77.91 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 66 53 00-0706 EA 4" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 129.60 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 66 53 00-0707 EA 4" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 137.28 31.81 

    For Work In Restricted Working Space, Add  14.31 
. 

 22 66 53 00-0708 EA 6" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 219.71 36.94 
    For Work In Restricted Working Space, Add  16.62 

. 
 22 66 53 00-0709 EA 6" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 215.69 39.30 

    For Work In Restricted Working Space, Add  17.70 
. 

 22 66 53 00-0710 EA 8" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 640.12 47.00 
    For Work In Restricted Working Space, Add  21.18 

. 
 22 66 53 00-0711 EA 8" x 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Flush Bushing .................................................................................. 672.45 52.13 

    For Work In Restricted Working Space, Add  23.49 

XXXXXXX 
. 
 22 66 53 00-0712  Chlorinated Polyvinyl Chloride (CPVC) DWV P-Traps (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0713 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV P-Traps ............................................................................................. 118.60 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 66 53 00-0714 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV P-Traps ................................................................................................... 161.06 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 66 53 00-0715 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV P-Traps ................................................................................................... 269.15 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 66 53 00-0716 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV P-Traps ................................................................................................... 437.72 51.30 
    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 22 66 53 00-0717  Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0718 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ................................................................................................... 90.51 25.66 

    For Work In Restricted Working Space, Add  11.54 
. 

 22 66 53 00-0719 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ....................................................................................................... 122.25 32.83 
    For Work In Restricted Working Space, Add  14.78 

. 
 22 66 53 00-0720 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ....................................................................................................... 196.29 44.12 

    For Work In Restricted Working Space, Add  19.85 
. 

 22 66 53 00-0721 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ....................................................................................................... 266.60 51.30 
    For Work In Restricted Working Space, Add  23.09 

. 
 22 66 53 00-0722 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ....................................................................................................... 581.46 66.59 

    For Work In Restricted Working Space, Add  30.01 
. 

 22 66 53 00-0723 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV Wyes ....................................................................................................... 658.67 89.67 
    For Work In Restricted Working Space, Add  40.40 

XXXXXXX 
. 
 22 66 53 00-0724  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0725 EA 2" x 1-1/2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ............................................................... 98.95 28.01 

    For Work In Restricted Working Space, Add  12.62 
. 

 22 66 53 00-0726 EA 2" x 2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ................................................................... 118.66 30.37 
    For Work In Restricted Working Space, Add  13.70 

. 
 22 66 53 00-0727 EA 3" x 3" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ................................................................... 168.96 37.97 

    For Work In Restricted Working Space, Add  17.08 
. 

 22 66 53 00-0728 EA 3" x 3" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 181.81 40.33 
    For Work In Restricted Working Space, Add  18.16 

. 
 22 66 53 00-0729 EA 4" x 4" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ................................................................... 184.52 42.68 

    For Work In Restricted Working Space, Add  19.24 
. 

 22 66 53 00-0730 EA 4" x 4" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 242.27 45.14 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 66 53 00-0731 EA 4" x 4" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 255.40 48.84 

    For Work In Restricted Working Space, Add  22.01 
. 

 22 66 53 00-0732 EA 6" x 6" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 404.96 61.46 
    For Work In Restricted Working Space, Add  27.70 

. 
 22 66 53 00-0733 EA 8" x 8" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 479.60 76.85 

    For Work In Restricted Working Space, Add  34.63 
. 

 22 66 53 00-0734 EA 8" x 8" x 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Wyes ......................................................................... 528.42 81.98 
    For Work In Restricted Working Space, Add  36.94 

XXXXXXX 
. 
 22 66 53 00-0735  Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes (22 66 53 00-0635) 
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. 

. 
 22 66 53 00-0736 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ..................................................................................... 148.94 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 66 53 00-0737 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ........................................................................................... 168.89 43.71 
    For Work In Restricted Working Space, Add  19.70 

. 
 22 66 53 00-0738 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ........................................................................................... 274.83 58.80 

    For Work In Restricted Working Space, Add  26.47 
. 

 22 66 53 00-0739 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ........................................................................................... 528.27 68.34 
    For Work In Restricted Working Space, Add  30.78 

. 
 22 66 53 00-0740 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ........................................................................................... 873.62 88.86 

    For Work In Restricted Working Space, Add  40.01 

XXXXXXX 
. 
 22 66 53 00-0741  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Double Wyes (22 66 53 00-

0635) 
. 
. 

 22 66 53 00-0742 EA 2" x 2" x 1-1/2" x 1-1/2 Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ........................................................... 213.37 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 66 53 00-0743 EA 3" x 3" x 2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ...................................................................... 267.54 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 66 53 00-0744 EA 4" x 4" x 3" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ...................................................................... 472.50 63.51 
    For Work In Restricted Working Space, Add  28.63 

. 
 22 66 53 00-0745 EA 6" x 6" x 4" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Wyes ...................................................................... 707.24 78.60 

    For Work In Restricted Working Space, Add  35.40 

XXXXXXX 
. 
 22 66 53 00-0746  Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 

Bends (22 66 53 00-0635) 
. 
. 

 22 66 53 00-0747 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ..................................................... 106.41 25.66 
    For Work In Restricted Working Space, Add  11.54 

. 
 22 66 53 00-0748 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ............................................................ 139.90 32.83 

    For Work In Restricted Working Space, Add  14.78 
. 

 22 66 53 00-0749 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ............................................................ 210.90 44.12 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 66 53 00-0750 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ............................................................ 282.51 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 66 53 00-0751 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ............................................................ 655.62 66.59 
    For Work In Restricted Working Space, Add  30.01 

. 
 22 66 53 00-0752 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ......................................................... 1,156.90 89.67 

    For Work In Restricted Working Space, Add  40.40 

XXXXXXX 
. 
 22 66 53 00-0753  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Combination Wye 

And 1/8 Bends (22 66 53 00-0635) 
. 
. 

 22 66 53 00-0754 EA 2" x 1-1/2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ................................... 98.59 28.01 
    For Work In Restricted Working Space, Add  12.62 

. 
 22 66 53 00-0755 EA 2" x 2" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ....................................... 127.28 30.37 

    For Work In Restricted Working Space, Add  13.70 
. 

 22 66 53 00-0756 EA 3" x 3" x 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends ....................................... 177.33 37.97 
    For Work In Restricted Working Space, Add  17.08 

. 
 22 66 53 00-0757 EA 3" x 3" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends.............................................. 190.94 40.33 

    For Work In Restricted Working Space, Add  18.16 
. 

 22 66 53 00-0758 EA 4" x 4" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends.............................................. 248.29 45.14 
    For Work In Restricted Working Space, Add  20.32 

. 
 22 66 53 00-0759 EA 4" x 4" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends.............................................. 262.81 48.84 

    For Work In Restricted Working Space, Add  22.01 
. 

 22 66 53 00-0760 EA 6" x 6" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends.............................................. 509.29 59.10 
    For Work In Restricted Working Space, Add  26.63 

. 
 22 66 53 00-0761 EA 6" x 6" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Combination Wye And 1/8 Bends.............................................. 529.06 61.46 

    For Work In Restricted Working Space, Add  27.70 

XXXXXXX 
. 
 22 66 53 00-0762  Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 

1/8 Bends (22 66 53 00-0635) 
. 
. 

 22 66 53 00-0763 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ......................................... 161.61 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0764 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ............................................... 244.88 43.71 

    For Work In Restricted Working Space, Add  19.70 
. 

 22 66 53 00-0765 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ............................................... 396.24 58.80 
    For Work In Restricted Working Space, Add  26.47 

. 
 22 66 53 00-0766 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ............................................... 686.26 68.34 

    For Work In Restricted Working Space, Add  30.78 
. 

 22 66 53 00-0767 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ............................................... 946.66 88.86 
    For Work In Restricted Working Space, Add  40.01 

XXXXXXX 
. 
 22 66 53 00-0768  Chlorinated Polyvinyl Chloride (CPVC) DWV Reducing Double 

Combination Wye And 1/8 Bends (22 66 53 00-0635) 
. 
. 

 22 66 53 00-0769 EA 2" x 2" x 1-1/2" x 1-1/2 Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends ............... 213.38 38.99 
    For Work In Restricted Working Space, Add  17.54 

. 
 22 66 53 00-0770 EA 3" x 3" x 2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends .......................... 335.17 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 66 53 00-0771 EA 4" x 4" x 2" x 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends .......................... 407.49 56.03 
    For Work In Restricted Working Space, Add  25.24 
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. 
 22 66 53 00-0772 EA 4" x 4" x 3" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends .......................... 418.78 63.51 

    For Work In Restricted Working Space, Add  28.63 
. 

 22 66 53 00-0773 EA 6" x 6" x 3" x 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends .......................... 533.13 73.77 
    For Work In Restricted Working Space, Add  33.24 

. 
 22 66 53 00-0774 EA 6" x 6" x 4" x 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Double Combination Wye And 1/8 Bends .......................... 599.94 78.60 

    For Work In Restricted Working Space, Add  35.40 

XXXXXXX 
. 
 22 66 53 00-0775  Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees With Plug (22 66 53 

00-0635) 
. 
. 

 22 66 53 00-0776 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees ..................................................................................... 99.27 25.66 
    For Work In Restricted Working Space, Add  11.54 

. 
 22 66 53 00-0777 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees ......................................................................................... 116.41 32.83 

    For Work In Restricted Working Space, Add  14.78 
. 

 22 66 53 00-0778 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees ......................................................................................... 206.99 44.12 
    For Work In Restricted Working Space, Add  19.85 

. 
 22 66 53 00-0779 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees ......................................................................................... 268.72 51.30 

    For Work In Restricted Working Space, Add  23.09 
. 

 22 66 53 00-0780 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Tees ......................................................................................... 617.93 66.59 
    For Work In Restricted Working Space, Add  30.01 

. 
 22 66 53 00-0781 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Plug ..................................................................................... 22.02 8.51 

    For Work In Restricted Working Space, Add  3.85 
. 

 22 66 53 00-0782 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Plug ............................................................................................ 26.47 10.87 
    For Work In Restricted Working Space, Add  4.92 

. 
 22 66 53 00-0783 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Plug ............................................................................................ 39.62 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 66 53 00-0784 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Plug ............................................................................................ 45.35 17.03 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 66 53 00-0785 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Plug ............................................................................................ 79.28 22.16 

    For Work In Restricted Working Space, Add  10.00 

XXXXXXX 
. 
 22 66 53 00-0786  Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug 

(22 66 53 00-0635) 
. 
. 

 22 66 53 00-0787 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .............................................................. 52.24 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 66 53 00-0788 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .................................................................... 64.17 21.86 

    For Work In Restricted Working Space, Add  9.85 
. 

 22 66 53 00-0789 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .................................................................. 101.95 29.34 
    For Work In Restricted Working Space, Add  13.24 

. 
 22 66 53 00-0790 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .................................................................. 150.77 34.17 

    For Work In Restricted Working Space, Add  15.39 
. 

 22 66 53 00-0791 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .................................................................. 238.77 44.43 
    For Work In Restricted Working Space, Add  20.01 

. 
 22 66 53 00-0792 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV Cleanout Adapters With Plug .................................................................. 432.32 59.82 

    For Work In Restricted Working Space, Add  26.96 

XXXXXXX 
. 
 22 66 53 00-0793  Chlorinated Polyvinyl Chloride (CPVC) Couplings (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0794 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Couplings ..................................................................................................... 57.76 17.13 

    For Work In Restricted Working Space, Add  7.70 
. 

 22 66 53 00-0795 EA 2" Chlorinated Polyvinyl Chloride (CPVC) Couplings............................................................................................................ 72.90 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 22 66 53 00-0796 EA 3" Chlorinated Polyvinyl Chloride (CPVC) Couplings............................................................................................................ 95.39 29.34 

    For Work In Restricted Working Space, Add  13.24 
. 

 22 66 53 00-0797 EA 4" Chlorinated Polyvinyl Chloride (CPVC) Couplings.......................................................................................................... 124.25 34.17 
    For Work In Restricted Working Space, Add  15.39 

. 
 22 66 53 00-0798 EA 6" Chlorinated Polyvinyl Chloride (CPVC) Couplings.......................................................................................................... 182.33 44.43 

    For Work In Restricted Working Space, Add  20.01 
. 

 22 66 53 00-0799 EA 8" Chlorinated Polyvinyl Chloride (CPVC) Couplings.......................................................................................................... 401.70 59.82 
    For Work In Restricted Working Space, Add  26.96 

XXXXXXX 
. 
 22 66 53 00-0800  Chlorinated Polyvinyl Chloride (CPVC) Female Adapters (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0801 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Female Adapters .......................................................................................... 38.08 8.51 

. 
 22 66 53 00-0802 EA 2" Chlorinated Polyvinyl Chloride (CPVC) Female Adapters ................................................................................................ 50.81 10.98 

. 
 22 66 53 00-0803 EA 3" Chlorinated Polyvinyl Chloride (CPVC) Female Adapters ................................................................................................ 78.82 14.67 

. 
 22 66 53 00-0804 EA 4" Chlorinated Polyvinyl Chloride (CPVC) Female Adapters .............................................................................................. 134.78 17.13 

. 
 22 66 53 00-0805 EA 6" Chlorinated Polyvinyl Chloride (CPVC) Female Adapters .............................................................................................. 216.13 22.16 

XXXXXXX 
. 
 22 66 53 00-0806  Chlorinated Polyvinyl Chloride (CPVC) Male Adapters (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0807 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Male Adapters .............................................................................................. 43.07 8.51 

. 
 22 66 53 00-0808 EA 2" Chlorinated Polyvinyl Chloride (CPVC) Male Adapters .................................................................................................... 61.80 10.98 

. 
 22 66 53 00-0809 EA 3" Chlorinated Polyvinyl Chloride (CPVC) Male Adapters .................................................................................................... 71.76 14.67 

. 
 22 66 53 00-0810 EA 4" Chlorinated Polyvinyl Chloride (CPVC) Male Adapters .................................................................................................. 129.28 17.13 

. 
 22 66 53 00-0811 EA 6" Chlorinated Polyvinyl Chloride (CPVC) Male Adapters .................................................................................................. 173.20 22.16 

XXXXXXX 
. 
 22 66 53 00-0812  Chlorinated Polyvinyl Chloride (CPVC) Caps (22 66 53 00-0635) 

. 

. 
 22 66 53 00-0813 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap ..................................................................................................... 37.79 8.51 

. 
 22 66 53 00-0814 EA 2" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap............................................................................................................ 46.28 10.98 

. 
 22 66 53 00-0815 EA 3" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap............................................................................................................ 73.68 14.67 
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. 
 22 66 53 00-0816 EA 4" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap .......................................................................................................... 130.90 17.13 

. 
 22 66 53 00-0817 EA 6" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap .......................................................................................................... 166.70 22.16 

. 
 22 66 53 00-0818 EA 8" Chlorinated Polyvinyl Chloride (CPVC) DWV Cap .......................................................................................................... 264.86 29.96 

XXXXXXX 
. 
 22 66 83  Chemical-Waste Tanks (22 66) 

. 

. 
 22 66 83 16  Chemical-Waste Neutralization Tanks (22 66 83) 

. 

. 
 22 66 83 16-0001  Acid Neutralization Tank (22 66 83 16) 

. 

. 
 22 66 83 16-0002  Polyethylene Acid Neutralization Tank (22 66 83 16-0001) 

. 

. 
 22 66 83 16-0003 EA 5 Gallon Capacity Polyethylene Acid Neutralization Tank .................................................................................................. 550.85 208.91 

. 
 22 66 83 16-0004 EA 15 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................. 1,013.94 289.69 

. 
 22 66 83 16-0005 EA 30 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................. 1,251.43 417.82 

. 
 22 66 83 16-0006 EA  55 Gallon Capacity Polyethylene Acid Neutralization Tank ............................................................................................. 1,603.17 557.09 

. 
 22 66 83 16-0007 EA 100 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 2,066.72 668.51 

. 
 22 66 83 16-0008 EA 150 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 2,840.93 835.64 

. 
 22 66 83 16-0009 EA 200 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 3,264.71 1,044.55 

. 
 22 66 83 16-0010 EA 275 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 4,257.99 1,253.46 

. 
 22 66 83 16-0011 EA 350 Gallon Capacity Polyethylene Acid Neutralization Tank ........................................................................................... 4,819.16 1,504.15 

XXXXXXX 
. 
 22 66 83 16-0012  Polypropylene Acid Neutralization Tank (22 66 83 16-0001) 

. 

. 
 22 66 83 16-0013 EA 5 Gallon Capacity Polypropylene Acid Neutralization Tank ................................................................................................ 932.04 208.91 

. 
 22 66 83 16-0014 EA 15 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 1,617.51 289.69 

. 
 22 66 83 16-0015 EA 30 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 2,615.56 417.82 

. 
 22 66 83 16-0016 EA  55 Gallon Capacity Polypropylene Acid Neutralization Tank ........................................................................................... 3,446.19 557.09 

. 
 22 66 83 16-0017 EA 100 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 4,367.14 668.51 

. 
 22 66 83 16-0018 EA 150 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 4,896.68 835.64 

. 
 22 66 83 16-0019 EA 200 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 5,311.39 1,044.55 

. 
 22 66 83 16-0020 EA 275 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 7,831.76 1,253.46 

. 
 22 66 83 16-0021 EA 350 Gallon Capacity Polypropylene Acid Neutralization Tank ......................................................................................... 8,440.56 1,504.15 

XXXXXXX 
. 
 22 66 83 16-0022  Chemical Dilution Trap (22 66 83 16) 

. 

. 
 22 66 83 16-0023 EA 1 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 511.95 69.64 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
. 

 22 66 83 16-0024 EA 1-1/2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ......................................................................... 528.92 69.64 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

. 
 22 66 83 16-0025 EA 2 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 545.88 69.64 

Note: 1-1/2" top inlet and side outlet with anti siphon. 
. 

 22 66 83 16-0026 EA 5 Gallon Capacity Polyethylene Under Bench Chemical Dilution Trap ............................................................................... 596.19 83.56 
Note: 1-1/2" top inlet and side outlet with anti siphon. 

XXXXXXX 
. 
 22 67  Processed Water Systems for Laboratory and Healthcare 

Facilities (22 60) 
. 
. 
 22 67 13  Processed Water Piping for Laboratory and Healthcare Facilities (22 67) 

. 

. 
 22 67 13 53  Laboratory Water Piping (22 67 13) 

. 

. 
 22 67 13 53-0001  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe 

And Fittings (22 67 13 53) 
. 
. 
 22 67 13 53-0002  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe (22 67 

13 53-0001) 
. 
. 

 22 67 13 53-0003 LF 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe ...................................................................... 7.13 2.97 
    For Work In Restricted Working Space, Add  1.32 

. 
 22 67 13 53-0004 LF 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe ...................................................................... 8.96 3.70 

    For Work In Restricted Working Space, Add  1.65 
. 

 22 67 13 53-0005 LF 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe ....................................................................... 10.85 3.90 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 67 13 53-0006 LF 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe ................................................................. 15.61 4.31 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 67 13 53-0007 LF 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Pipe ....................................................................... 20.46 5.13 
    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
. 
 22 67 13 53-0008  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 

Degree Elbows (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0009 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 Degree Elbow ................................................ 26.86 10.98 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0010 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 Degree Elbow ................................................ 34.06 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0011 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 Degree Elbow ................................................... 41.30 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0012 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 Degree Elbow ............................................ 65.68 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0013 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 90 Degree Elbow ................................................... 81.94 37.04 
    For Work In Restricted Working Space, Add  16.64 
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XXXXXXX 
. 
 22 67 13 53-0014  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 

Degree Elbows (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0015 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 Degree Elbow ................................................ 26.86 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0016 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 Degree Elbow ................................................ 34.06 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0017 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 Degree Elbow .................................................. 41.30 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0018 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 Degree Elbow ............................................ 65.93 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0019 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 45 Degree Elbow .................................................. 81.94 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0020  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tees (22 

67 13 53-0001) 
. 
. 

 22 67 13 53-0021 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tee ..................................................................... 39.35 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0022 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tee ..................................................................... 47.04 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0023 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tee ........................................................................ 59.69 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0024 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tee .................................................................. 95.46 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0025 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Tee ...................................................................... 121.66 54.79 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 22 67 13 53-0026  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 

Reducing Tees (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0027 EA 3/4" x 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Tee ........................................... 70.91 20.52 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 67 13 53-0028 EA 1" x 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Tee .............................................. 83.28 23.91 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 67 13 53-0029 EA 1" x 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Tee .............................................. 88.33 25.96 
    For Work In Restricted Working Space, Add  11.70 

. 
 22 67 13 53-0030 EA 1-1/2" x 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Tee......................................... 114.78 36.94 

    For Work In Restricted Working Space, Add  16.62 
. 

 22 67 13 53-0031 EA 2" x 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Tee......................................... 142.73 49.25 
    For Work In Restricted Working Space, Add  22.16 

XXXXXXX 
. 
 22 67 13 53-0032  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 

Reducing Inserts (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0033 EA 3/4" x 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ........................................ 34.68 13.03 
    For Work In Restricted Working Space, Add  5.85 

. 
 22 67 13 53-0034 EA 1" x 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ........................................... 40.97 15.08 

    For Work In Restricted Working Space, Add  6.77 
. 

 22 67 13 53-0035 EA 1" x 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ........................................... 46.55 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 67 13 53-0036 EA 1-1/2" x 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ..................................... 60.88 20.52 

    For Work In Restricted Working Space, Add  9.23 
. 

 22 67 13 53-0037 EA 1-1/2" x 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ..................................... 65.36 22.57 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 67 13 53-0038 EA 1-1/2" x 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ........................................ 68.24 23.91 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 67 13 53-0039 EA 2" x 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Reducing Insert ...................................... 100.45 33.56 
    For Work In Restricted Working Space, Add  15.08 

XXXXXXX 
. 
 22 67 13 53-0040  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male 

Thread Adapters (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0041 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male Thread Adapter ....................................... 29.79 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0042 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male Thread Adapter ....................................... 38.10 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0043 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male Thread Adapter .......................................... 45.76 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0044 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male Thread Adapter ................................... 68.75 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0045 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Male Thread Adapter .......................................... 89.42 36.94 
    For Work In Restricted Working Space, Add  16.62 

XXXXXXX 
. 
 22 67 13 53-0046  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x 

Female Thread Adapters (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0047 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Female Thread Adapter .................................. 29.79 11.08 
    For Work In Restricted Working Space, Add  4.97 

NOT FOR BID



22
 22 Plumbing 

22 60 Gas and Vacuum Systems for Laboratory and Healthcare Facilities 
22 67 Processed Water Systems for Laboratory and Healthcare Facilities 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 22 - 262  San Bernardino County 

. 
 22 67 13 53-0048 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Female Thread Adapter ................................... 38.10 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0049 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Female Thread Adapter...................................... 45.76 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0050 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Female Thread Adapter ............................... 68.75 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0051 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion x Female Thread Adapter...................................... 88.91 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0052  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 

Couplings (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0053 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Coupling ............................................................. 22.96 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0054 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Coupling ............................................................. 30.85 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0055 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Coupling ................................................................ 38.79 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0056 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Coupling .......................................................... 61.22 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0057 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Coupling ................................................................ 79.99 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0058  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Unions 

(22 67 13 53-0001) 
. 
. 

 22 67 13 53-0059 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Union .................................................................. 71.26 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0060 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Union .................................................................. 79.79 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0061 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Union ..................................................................... 95.78 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0062 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Union ............................................................. 160.68 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0063 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Union ................................................................... 217.54 54.79 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 22 67 13 53-0064  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Caps (22 

67 13 53-0001) 
. 
. 

 22 67 13 53-0065 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Cap .................................................................... 25.71 11.25 
    For Work In Restricted Working Space, Add  5.04 

. 
 22 67 13 53-0066 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Cap .................................................................... 32.38 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0067 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Cap ....................................................................... 38.79 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0068 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Cap ................................................................. 61.50 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0069 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion Cap ....................................................................... 79.99 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0070  Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB 

Flanges (22 67 13 53-0001) 
. 
. 

 22 67 13 53-0071 EA 1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB Flange .................................................... 44.08 18.47 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0072 EA 3/4" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB Flange .................................................... 51.91 21.86 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0073 EA 1" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB Flange ....................................................... 65.62 29.44 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0074 EA 1-1/2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB Flange ................................................. 99.36 44.53 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0075 EA 2" Schedule 80 Standardline Polypropylene Copolymer Socket Fusion 150 LB Flange ..................................................... 120.54 54.79 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 22 67 13 53-0076  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe 

And Fittings (22 67 13 53) 
. 
. 
 22 67 13 53-0077  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe (22 67 

13 53-0076) 
. 
. 

 22 67 13 53-0078 LF 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe .................................................................... 13.63 2.97 
    For Work In Restricted Working Space, Add  1.32 

. 
 22 67 13 53-0079 LF 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe .................................................................... 17.42 3.70 

    For Work In Restricted Working Space, Add  1.65 
. 

 22 67 13 53-0080 LF 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe ....................................................................... 22.61 3.90 
    For Work In Restricted Working Space, Add  1.76 

. 
 22 67 13 53-0081 LF 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe ................................................................. 28.56 4.31 

    For Work In Restricted Working Space, Add  1.92 
. 

 22 67 13 53-0082 LF 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Pipe ....................................................................... 39.11 5.13 
    For Work In Restricted Working Space, Add  2.31 

XXXXXXX 
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. 
 22 67 13 53-0083  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 

Degree Elbows (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0084 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 Degree Elbow ................................................ 47.32 10.98 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0085 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 Degree Elbow ................................................ 60.72 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0086 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 Degree Elbow ................................................... 75.67 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0087 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 Degree Elbow ........................................... 109.15 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0088 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 90 Degree Elbow ................................................. 144.21 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0089  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 

Degree Elbows (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0090 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 Degree Elbow ................................................ 46.97 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0091 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 Degree Elbow ................................................ 60.90 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0092 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 Degree Elbow ................................................... 75.85 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0093 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 Degree Elbow ........................................... 111.65 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0094 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 45 Degree Elbow ................................................. 144.21 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0095  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tees (22 

67 13 53-0076) 
. 
. 

 22 67 13 53-0096 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tee ..................................................................... 64.04 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0097 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tee ..................................................................... 76.40 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0098 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tee ........................................................................ 94.65 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0099 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tee ................................................................ 142.77 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0100 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Tee ...................................................................... 183.71 54.79 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 22 67 13 53-0101  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 

Reducing Tees (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0102 EA 3/4" x 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Tee ........................................... 75.86 20.52 
    For Work In Restricted Working Space, Add  9.23 

. 
 22 67 13 53-0103 EA 1" x 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Tee .............................................. 93.87 23.91 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 67 13 53-0104 EA 1" x 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Tee .............................................. 96.96 25.96 
    For Work In Restricted Working Space, Add  11.70 

. 
 22 67 13 53-0105 EA 1-1/2" x 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Tee ......................................... 138.79 36.94 

    For Work In Restricted Working Space, Add  16.62 
. 

 22 67 13 53-0106 EA 2" x 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Tee ......................................... 178.55 49.25 
    For Work In Restricted Working Space, Add  22.16 

XXXXXXX 
. 
 22 67 13 53-0107  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 

Reducing Inserts (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0108 EA 3/4" x 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ........................................ 54.38 13.03 
    For Work In Restricted Working Space, Add  5.85 

. 
 22 67 13 53-0109 EA 1" x 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ........................................... 61.58 15.08 

    For Work In Restricted Working Space, Add  6.77 
. 

 22 67 13 53-0110 EA 1" x 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ........................................... 64.66 17.13 
    For Work In Restricted Working Space, Add  7.70 

. 
 22 67 13 53-0111 EA 1-1/2" x 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ..................................... 84.82 20.52 

    For Work In Restricted Working Space, Add  9.23 
. 

 22 67 13 53-0112 EA 1-1/2" x 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ..................................... 87.90 22.57 
    For Work In Restricted Working Space, Add  10.16 

. 
 22 67 13 53-0113 EA 1-1/2" x 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ........................................ 89.95 23.91 

    For Work In Restricted Working Space, Add  10.77 
. 

 22 67 13 53-0114 EA 2" x 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Reducing Insert ...................................... 125.43 33.56 
    For Work In Restricted Working Space, Add  15.08 

XXXXXXX 
. 
 22 67 13 53-0115  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male 

Thread Adapters (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0116 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male Thread Adapter ....................................... 47.32 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0117 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male Thread Adapter ....................................... 59.64 14.67 

    For Work In Restricted Working Space, Add  6.62 
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. 
 22 67 13 53-0118 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male Thread Adapter .......................................... 70.12 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 22 67 13 53-0119 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male Thread Adapter .................................... 95.55 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0120 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Male Thread Adapter ........................................ 136.28 36.94 

    For Work In Restricted Working Space, Add  16.62 

XXXXXXX 
. 
 22 67 13 53-0121  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x 

Female Thread Adapters (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0122 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Female Thread Adapter ................................... 47.32 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0123 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Female Thread Adapter ................................... 59.64 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0124 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Female Thread Adapter ...................................... 70.12 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0125 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Female Thread Adapter ................................ 95.55 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0126 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion x Female Thread Adapter .................................... 136.33 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0127  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 

Couplings (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0128 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Coupling ............................................................. 44.28 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 22 67 13 53-0129 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Coupling ............................................................. 56.07 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0130 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Coupling ................................................................ 66.19 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0131 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Coupling .......................................................... 94.83 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0132 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Coupling .............................................................. 122.38 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0133  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Unions 

(22 67 13 53-0076) 
. 
. 

 22 67 13 53-0134 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Union ................................................................ 150.82  
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0135 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Union ................................................................ 174.45 22.06 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0136 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Union ................................................................... 210.77 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0137 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Union ............................................................. 347.10 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0138 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Union ................................................................... 452.45 54.79 
    For Work In Restricted Working Space, Add  24.62 

XXXXXXX 
. 
 22 67 13 53-0139  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Caps (22 

67 13 53-0076) 
. 
. 

 22 67 13 53-0140 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Cap ..................................................................... 44.52 11.25 
    For Work In Restricted Working Space, Add  5.04 

. 
 22 67 13 53-0141 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Cap ..................................................................... 56.07 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 22 67 13 53-0142 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Cap ........................................................................ 66.01 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0143 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Cap .................................................................. 95.19 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 22 67 13 53-0144 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion Cap ...................................................................... 122.38 37.04 
    For Work In Restricted Working Space, Add  16.64 

XXXXXXX 
. 
 22 67 13 53-0145  Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB 

Flanges (22 67 13 53-0076) 
. 
. 

 22 67 13 53-0146 EA 1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB Flange .................................................... 86.76 18.47 
    For Work In Restricted Working Space, Add  8.21 

. 
 22 67 13 53-0147 EA 3/4" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB Flange .................................................... 99.66 21.86 

    For Work In Restricted Working Space, Add  9.93 
. 

 22 67 13 53-0148 EA 1" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB Flange ..................................................... 119.88 29.44 
    For Work In Restricted Working Space, Add  13.10 

. 
 22 67 13 53-0149 EA 1-1/2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB Flange ............................................... 172.11 44.53 

    For Work In Restricted Working Space, Add  19.86 
. 

 22 67 13 53-0150 EA 2" Schedule 80 Whiteline Polypropylene Homopolymer Socket Fusion 150 LB Flange ..................................................... 214.48 54.79 
    For Work In Restricted Working Space, Add  24.62 
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. 
23  Heating, Ventilating, and Air-Conditioning (HVAC) 

Note: Where required, mechanical equipment excludes electrical connection unless title states otherwise.  HVAC equipment shall conform to 
California Title 24. 

. 

. 
 23 01  Operation and Maintenance of HVAC Systems (23) 

. 

. 
 23 01 10  Operation and Maintenance of Facility Fuel Systems (23 01) 

. 

. 
 23 01 10 91  Facility Fuel Systems Restoration (23 01 10) 

. 

. 
 23 01 10 91-0001  Professional Certification For Hospital (23 01 10 91) 

. 

. 
 23 01 10 91-0002 HR Hospital/Lab Certification - Oxygen, Air, Water Lines, Medical Gases, Nitrogen And Vacuum .......................................... 179.78  

XXXXXXX 
. 
 23 01 10 91-0003  Purge Gas Systems (23 01 10 91) 

Note: Includes collection and refilling/bleeding of system. For natural gas, flammable gases and other gases that 
should not be released inside the building. See CSI section 23 01 60 71-0001 for refrigerant. 

. 

. 
 23 01 10 91-0004 EA  Up To 100', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ........................................................................................... 514.81  

. 
 23 01 10 91-0005 EA  >100' To 250', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 735.49  

. 
 23 01 10 91-0006 EA  >250' To 500', Up To 1-1/2" Diameter Pipe, Purge Gas Systems ....................................................................................... 772.76  

. 
 23 01 10 91-0007 EA  >500' To 1,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .................................................................................... 852.91  

. 
 23 01 10 91-0008 EA  >1,000' To 2,000', Up To 1-1/2" Diameter Pipe, Purge Gas Systems .............................................................................. 1,545.01  

. 
 23 01 10 91-0009 EA  Up To 100', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................................ 692.85  

. 
 23 01 10 91-0010 EA  >100' To 250', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ........................................................................................ 996.57  

. 
 23 01 10 91-0011 EA  >250' To 500', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ..................................................................................... 1,057.36  

. 
 23 01 10 91-0012 EA >500' To 1,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems .................................................................................. 1,392.48  

. 
 23 01 10 91-0013 EA >1,000' To 2,000', >1-/2" To 4" Diameter Pipe, Purge Gas Systems ............................................................................... 2,159.90  

. 
 23 01 10 91-0014 EA  Up To 100', >4" To 10" Diameter Pipe, Purge Gas Systems .............................................................................................. 825.85  

. 
 23 01 10 91-0015 EA  >100' To 250', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 1,221.74  

. 
 23 01 10 91-0016 EA  >250' To 500', >4" To 10" Diameter Pipe, Purge Gas Systems ....................................................................................... 2,810.79  

. 
 23 01 10 91-0017 EA  >500' To 1,000', >4" To 10" Diameter Pipe, Purge Gas Systems .................................................................................... 4,403.57  

. 
 23 01 10 91-0018 EA  >1,000' To 2,000', >4" To 10" Diameter Pipe, Purge Gas Systems ................................................................................. 8,282.87  

XXXXXXX 
. 
 23 01 20  Operation and Maintenance of HVAC Piping and Pumps (23 01) 

. 

. 
 23 01 20 91  HVAC Piping and Pumps Restoration (23 01 20) 

. 

. 
 23 01 20 91-0001  Lock Out/Tag Out System (23 01 20 91) 

. 

. 
 23 01 20 91-0002 EA  Up To 1", Lock Out/Tag Out Valve........................................................................................................................................ 27.86  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0003 EA  >1" To 3", Lock Out/Tag Out Valve ....................................................................................................................................... 33.43  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0004 EA  >3" To 6", Lock Out/Tag Out Valve ....................................................................................................................................... 39.00  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0005 EA >6" To 10", Lock Out/Tag Out Valve ..................................................................................................................................... 44.57  
Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 

. 
 23 01 20 91-0006 EA >10" To 14", Lock Out/Tag Out Valve ................................................................................................................................... 55.71  

Note: Excludes tag or padlock See CSI section 23 01 20 91-0007 for padlock, 23 01 20 91-0008 for tag(s). 
. 

 23 01 20 91-0007 EA Lock Out Padlock .................................................................................................................................................................. 11.14  
. 

 23 01 20 91-0008 EA Lock Out Tags ........................................................................................................................................................................ 4.86  

XXXXXXX 
. 
 23 01 20 91-0009  Freeze Pipe Using CO2 Kit (23 01 20 91) 

Note: For use on chilled water or cold water piping systems. Excludes cutting existing pipe, and installation of 
valve or fittings. 

. 

. 
 23 01 20 91-0010 EA Up To 2" Freeze Pipe Using CO2 Kit .................................................................................................................................. 363.28  

XXXXXXX 
. 
 23 01 20 91-0011  Pipe Freezing (23 01 20 91) 

Note: For use on any water piping systems. Excludes excavation, cutting existing pipe, and installation of valve 
or fittings. 

. 

. 
 23 01 20 91-0012 EA Up To 1" Pipe Freezing, First Location ............................................................................................................................... 675.17  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0013 EA Up To 1" Pipe Freezing, Each Additional Location After First ............................................................................................. 349.00  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0014 EA >1" To 1-1/2" Pipe Freezing, First Location ........................................................................................................................ 817.21  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0015 EA >1" To 1-1/2" Pipe Freezing, Each Additional Location After First ...................................................................................... 402.32  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0016 EA >1-1/2" To 2" Pipe Freezing, First Location ..................................................................................................................... 1,128.43  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0017 EA >1-1/2" To 2" Pipe Freezing, Each Additional Location After First ...................................................................................... 455.81  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0018 EA >2" To 3" Pipe Freezing, First Location ........................................................................................................................... 1,287.38  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0019 EA >2" To 3" Pipe Freezing, Each Additional Location After First ............................................................................................ 537.86  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0020 EA >3" To 4" Pipe Freezing, First Location ........................................................................................................................... 1,891.35  

Note: Includes freezing on each side of valve or fitting. 
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. 
 23 01 20 91-0021 EA >3" To 4" Pipe Freezing, Each Additional Location After First ............................................................................................ 620.47  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0022 EA >4" To 6" Pipe Freezing, First Location ........................................................................................................................... 3,919.14  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0023 EA >4" To 6" Pipe Freezing, Each Additional Location After First ............................................................................................ 821.37  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0024 EA >6" To 8" Pipe Freezing, First Location ........................................................................................................................... 5,213.71  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0025 EA >6" To 8" Pipe Freezing, Each Additional Location After First ......................................................................................... 1,212.63  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0026 EA >8" To 10" Pipe Freezing, First Location ......................................................................................................................... 7,197.94  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0027 EA >8" To 10" Pipe Freezing, Each Additional Location After First ....................................................................................... 1,658.96  

Note: Includes freezing on each side of valve or fitting. 
. 

 23 01 20 91-0028 EA >10" To 12" Pipe Freezing, First Location........................................................................................................................ 9,270.55  
Note: Includes freezing on each side of valve or fitting. 

. 
 23 01 20 91-0029 EA >10" To 12" Pipe Freezing, Each Additional Location After First ..................................................................................... 2,159.87  

Note: Includes freezing on each side of valve or fitting. 

XXXXXXX 
. 
 23 01 20 91-0030  Water/Chlorine Pipe Disinfection/Flush/Testing (23 01 20 91) 

Note: For existing piping when required. Water/chlorine solution per specification entitled "Water Distribution". 
. 
. 

 23 01 20 91-0031 LF  Up To 1", Water/Chlorine Pipe Disinfection/Flush/Testing ...................................................................................................... 1.89  
    For >250 To 500, Deduct  -0.14 
    For >500 To 2000, Deduct  -0.35 
    For >2000, Deduct  -0.50 

. 
 23 01 20 91-0032 LF  >1" To 2", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 2.61  

    For >250 To 500, Deduct  -0.19 
    For >500 To 2000, Deduct  -0.46 
    For >2000, Deduct  -0.67 

. 
 23 01 20 91-0033 LF  >2" To 3", Water/Chlorine Pipe Disinfection/Flush/Testing ..................................................................................................... 4.06  

    For >250 To 500, Deduct  -0.28 
    For >500 To 2000, Deduct  -0.70 
    For >2000, Deduct  -1.01 

. 
 23 01 20 91-0034 LF  4", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 5.66  

    For >250 To 500, Deduct  -0.37 
    For >500 To 2000, Deduct  -0.93 
    For >2000, Deduct  -1.35 

. 
 23 01 20 91-0035 LF  6", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 7.03  

    For >250 To 500, Deduct  -0.45 
    For >500 To 2000, Deduct  -1.11 
    For >2000, Deduct  -1.62 

. 
 23 01 20 91-0036 LF 8", Water/Chlorine Pipe Disinfection/Flush/Testing ................................................................................................................. 8.92  

    For >250 To 500, Deduct  -0.56 
    For >500 To 2000, Deduct  -1.39 
    For >2000, Deduct  -2.02 

. 
 23 01 20 91-0037 LF 10", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 11.71  

    For >250 To 500, Deduct  -0.74 
    For >500 To 2000, Deduct  -1.86 
    For >2000, Deduct  -2.69 

. 
 23 01 20 91-0038 LF 12", Water/Chlorine Pipe Disinfection/Flush/Testing ............................................................................................................. 14.05  

    For >250 To 500, Deduct  -0.89 
    For >500 To 2000, Deduct  -2.23 
    For >2000, Deduct  -3.23 

XXXXXXX 
. 
 23 01 20 91-0039  Shut Down Existing Piping System (23 01 20 91) 

. 

. 
 23 01 20 91-0040 EA Shut Down Existing Interior Piping System ......................................................................................................................... 235.22  

Note: Includes lock out/tag out and average line tracing. Use when valves are greater than 25' from work. When 
the shut-off valves for multiple lines are located with a 10' radius, the quantity used shall be one. 

XXXXXXX 
. 
 23 01 20 91-0041  Purge Liquid Systems (23 01 20 91) 

Note: Includes collection of liquid, refilling with liquid and bleeding of air from system. 
. 
. 

 23 01 20 91-0042 EA Up To 50', Up To 3/4" Diameter Pipe, Purge Liquid System ............................................................................................... 176.12  
. 

 23 01 20 91-0043 EA >50' To 100', Up To 3/4" Diameter Pipe, Purge Liquid System ........................................................................................... 220.15  
. 

 23 01 20 91-0044 EA >100 To 250', Up To 3/4" Diameter Pipe, Purge Liquid System ......................................................................................... 314.22  
. 

 23 01 20 91-0045 EA >250 To 500', Up To 3/4" Diameter Pipe, Purge Liquid System ......................................................................................... 376.53  
. 

 23 01 20 91-0046 EA >500 To 1,000', Up To 3/4" Diameter Pipe, Purge Liquid System ...................................................................................... 470.66  
. 

 23 01 20 91-0047 EA >1,000 To 2,000', Up To 3/4" Diameter Pipe, Purge Liquid System ................................................................................... 611.86  
. 

 23 01 20 91-0048 LF >2,000', Up To 3/4" Diameter Pipe, Purge Liquid System ...................................................................................................... 0.30  
. 

 23 01 20 91-0049 EA Up To 100', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ...................................................................................... 366.76  
. 

 23 01 20 91-0050 EA  >100 To 250', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .................................................................................. 523.80  
. 

 23 01 20 91-0051 EA  >250 To 500', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System .................................................................................. 627.62  
. 

 23 01 20 91-0052 EA  >500 To 1,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ............................................................................... 784.52  
. 

 23 01 20 91-0053 EA  >1,000 To 2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ......................................................................... 1,019.88  
. 

 23 01 20 91-0054 LF >2,000', >3/4" To 1-1/2" Diameter Pipe, Purge Liquid System ................................................................................................ 0.51  
. 

 23 01 20 91-0055 EA Up To 100', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ......................................................................................... 513.46  
. 

 23 01 20 91-0056 EA  >100 To 250', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ..................................................................................... 733.33  
. 

 23 01 20 91-0057 EA  >250 To 500', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ..................................................................................... 878.67  
. 

 23 01 20 91-0058 EA  >500 To 1,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ............................................................................... 1,098.33  
. 

 23 01 20 91-0059 EA  >1,000 To 2,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System ............................................................................ 1,427.83  
. 

 23 01 20 91-0060 LF >2,000', >1-1/2" To 3" Diameter Pipe, Purge Liquid System................................................................................................... 0.72  
. 

 23 01 20 91-0061 EA Up To 100', >3" To 6" Diameter Pipe, Purge Liquid System ............................................................................................... 706.01  
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. 
 23 01 20 91-0062 EA >100 To 250', >3" To 6" Diameter Pipe, Purge Liquid System ........................................................................................ 1,008.33  

. 
 23 01 20 91-0063 EA >250 To 500', >3" To 6" Diameter Pipe, Purge Liquid System ........................................................................................ 1,070.49  

. 
 23 01 20 91-0064 EA >500 To 1,000', >3" To 6" Diameter Pipe, Purge Liquid System ..................................................................................... 1,338.11  

. 
 23 01 20 91-0065 EA >1,000 To 2,000', >3" To 6" Diameter Pipe, Purge Liquid System .................................................................................. 1,739.53  

. 
 23 01 20 91-0066 LF >2,000', >3" To 6" Diameter Pipe, Purge Liquid System ......................................................................................................... 0.87  

. 
 23 01 20 91-0067 EA Up To 100', >6" To 10" Diameter Pipe, Purge Liquid System ............................................................................................. 953.11  

. 
 23 01 20 91-0068 EA >100 To 250', >6" To 10" Diameter Pipe, Purge Liquid System ...................................................................................... 1,361.23  

. 
 23 01 20 91-0069 EA >250 To 500', >6" To 10" Diameter Pipe, Purge Liquid System ...................................................................................... 1,445.16  

. 
 23 01 20 91-0070 EA >500 To 1,000', >6" To 10" Diameter Pipe, Purge Liquid System ................................................................................... 1,806.44  

. 
 23 01 20 91-0071 EA >1,000 To 2,000', >6" To 10" Diameter Pipe, Purge Liquid System ................................................................................ 2,348.38  

. 
 23 01 20 91-0072 LF >2,000', >6" To 10" Diameter Pipe, Purge Liquid System ....................................................................................................... 1.17  

XXXXXXX 
. 
 23 01 20 91-0073  Special Cleaning Of Piping Systems (23 01 20 91) 

. 

. 
 23 01 20 91-0074  Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0075 LF  Up To 1", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ............................................................................... 2.44  

    For >250 To 500, Deduct  -0.16 
    For >500 To 2000, Deduct  -0.40 
    For >2000, Deduct  -0.58 

. 
 23 01 20 91-0076 LF  >1" To 2", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 4.11  

    For >250 To 500, Deduct  -0.26 
    For >500 To 2000, Deduct  -0.64 
    For >2000, Deduct  -0.93 

. 
 23 01 20 91-0077 LF  >2" To 3", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 5.78  

    For >250 To 500, Deduct  -0.35 
    For >500 To 2000, Deduct  -0.88 
    For >2000, Deduct  -1.28 

. 
 23 01 20 91-0078 LF  >3" To 4", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing .............................................................................. 7.49  

    For >250 To 500, Deduct  -0.45 
    For >500 To 2000, Deduct  -1.14 
    For >2000, Deduct  -1.65 

. 
 23 01 20 91-0079 LF  >4" To 6", Trisodium Phosphate-Caustic Pipe Disinfection/Flush/Testing ............................................................................ 10.38  

    For >250 To 500, Deduct  -0.64 
    For >500 To 2000, Deduct  -1.59 
    For >2000, Deduct  -2.31 

XXXXXXX 
. 
 23 01 20 91-0080  Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0081 LF  Up To 1", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ...................................................................... 2.68  

    For >250 To 500, Deduct  -0.16 
    For >500 To 2000, Deduct  -0.40 
    For >2000, Deduct  -0.58 

. 
 23 01 20 91-0082 LF  >1" To 2", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 4.41  

    For >250 To 500, Deduct  -0.26 
    For >500 To 2000, Deduct  -0.64 
    For >2000, Deduct  -0.93 

. 
 23 01 20 91-0083 LF  >2" To 3", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 6.20  

    For >250 To 500, Deduct  -0.35 
    For >500 To 2000, Deduct  -0.88 
    For >2000, Deduct  -1.28 

. 
 23 01 20 91-0084 LF  >3" To 4", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ..................................................................... 8.13  

    For >250 To 500, Deduct  -0.45 
    For >500 To 2000, Deduct  -1.14 
    For >2000, Deduct  -1.65 

. 
 23 01 20 91-0085 LF  >4" To 6", Acrysol Qr-1086 and Dequest 2010 Pipe Disinfection/Flush/Testing ................................................................... 11.22  

    For >250 To 500, Deduct  -0.64 
    For >500 To 2000, Deduct  -1.59 
    For >2000, Deduct  -2.31 

XXXXXXX 
. 
 23 01 20 91-0086  Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing (23 01 20 91-0073) 

. 

. 
 23 01 20 91-0087 LF  Up To 1", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ......................................................................................... 2.75  

    For >250 To 500, Deduct  -0.16 
    For >500 To 2000, Deduct  -0.40 
    For >2000, Deduct  -0.58 

. 
 23 01 20 91-0088 LF  >1" To 2", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 4.53  

    For >250 To 500, Deduct  -0.26 
    For >500 To 2000, Deduct  -0.64 
    For >2000, Deduct  -0.93 

. 
 23 01 20 91-0089 LF  >2" To 3", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 6.38  

    For >250 To 500, Deduct  -0.35 
    For >500 To 2000, Deduct  -0.88 
    For >2000, Deduct  -1.28 

. 
 23 01 20 91-0090 LF  >3" To 4", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ........................................................................................ 8.37  

    For >250 To 500, Deduct  -0.45 
    For >500 To 2000, Deduct  -1.14 
    For >2000, Deduct  -1.65 

. 
 23 01 20 91-0091 LF  >4" To 6", Drewsperse 4945/4395 Pipe Disinfection/Flush/Testing ...................................................................................... 11.55  

    For >250 To 500, Deduct  -0.64 
    For >500 To 2000, Deduct  -1.59 
    For >2000, Deduct  -2.31 

XXXXXXX 
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. 
 23 01 20 91-0092  Add-A-Valve Emergency Shut Off Device (23 01 20 91) 

. 

. 
 23 01 20 91-0093 EA 1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-103ADD) ................................................................................ 388.57  

. 
 23 01 20 91-0094 EA 3/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-104ADD) ................................................................................ 489.72  

. 
 23 01 20 91-0095 EA 1" Add-A-Valve Emergency Shut Off Device (Jomar 800-105ADD) ................................................................................... 680.69  

. 
 23 01 20 91-0096 EA 1-1/4" Add-A-Valve Emergency Shut Off Device (Jomar 800-106ADD) .......................................................................... 1,045.74  

. 
 23 01 20 91-0097 EA 1-1/2" Add-A-Valve Emergency Shut Off Device (Jomar 800-107ADD) .......................................................................... 1,292.53  

. 
 23 01 20 91-0098 EA 2" Add-A-Valve Emergency Shut Off Device (Jomar 800-108ADD) ................................................................................ 1,957.63  

XXXXXXX 
. 
 23 01 30  Operation and Maintenance of HVAC Air Distribution (23 01) 

. 

. 
 23 01 30 51  HVAC Air-Distribution System Cleaning (23 01 30) 

. 

. 
 23 01 30 51-0001  Cleaning Of Ductwork And HVAC Equipment (23 01 30 51) 

. 

. 
 23 01 30 51-0002 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwork ................................................................................................... 3.67  

Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  0.92 
. 

 23 01 30 51-0003 LF >2 SF To 4 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 4.60  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.15 
. 

 23 01 30 51-0004 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork .............................................................................................. 6.18  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  1.55 
. 

 23 01 30 51-0005 LF >8 SF Cross Section, Clean Supply/Return Ductwork ............................................................................................................ 8.76  
Note: Includes sealing registers, grilles, diffusers as required. Excludes cleaning of registers, grilles, diffusers, or 
other devices. 

    For Exhaust Ductwork, Add  2.19 
. 

 23 01 30 51-0006 SF  Clean Duct Dampers............................................................................................................................................................. 12.34  
. 

 23 01 30 51-0007 SF  Clean Duct Fire Dampers ..................................................................................................................................................... 24.68  
. 

 23 01 30 51-0008 SF  Clean Louver .......................................................................................................................................................................... 9.88  
. 

 23 01 30 51-0009 EA  Clean Turning Vane Set ........................................................................................................................................................ 29.63  
. 

 23 01 30 51-0010 EA Clean Grille/Diffuser/Register ............................................................................................................................................... 29.63  
Note: Includes removal and reinstallation. 

. 
 23 01 30 51-0011 LF Clean Linear Diffuser .............................................................................................................................................................. 7.41  

Note: Includes removal and reinstallation. 
. 

 23 01 30 51-0012 EA Cut Access For Cleaning Duct And Install Duct Insulated Access Doors ........................................................................... 103.75  
    For Stainless Steel, Add  74.44 

. 
 23 01 30 51-0013 EA Clean Variable Air Volume (VAV) Unit .................................................................................................................................. 88.87  

. 
 23 01 30 51-0014 EA Clean Fan Powered Induction Unit (PIU) Unit ..................................................................................................................... 118.50  

. 
 23 01 30 51-0015 EA Clean Fan Coil Unit (FCU) .................................................................................................................................................. 118.50  

. 
 23 01 30 51-0016 EA Clean Packaged Terminal Air Conditioning Unit ................................................................................................................. 118.50  

. 
 23 01 30 51-0017 EA Clean Supply Or Return Fan ............................................................................................................................................... 237.00  

. 
 23 01 30 51-0018 EA Clean Exhaust Fan ............................................................................................................................................................. 207.38  

. 
 23 01 30 51-0019 EA Clean Duct Coil ................................................................................................................................................................... 177.75  

. 
 23 01 30 51-0020 SF Clean Air Handling Unit Interior Housing With High Efficiency Particulate Air (HEPA) Vacuum ............................................. 5.93  

Note: Excluding fan and coils. 
. 

 23 01 30 51-0021 EA Clean Air Handling Unit Fan ............................................................................................................................................... 237.00  
. 

 23 01 30 51-0022 EA Clean Air Handling Unit Coil ............................................................................................................................................... 355.51  
. 

 23 01 30 51-0023 SF Clean Equipment Surfaces, Rust Reform And Prime ............................................................................................................. 3.28  
. 

 23 01 30 51-0024 SF Clean Interior Equipment Surfaces, Rust Reform And Prime ................................................................................................. 3.87  
. 

 23 01 30 51-0025 SF High Efficiency Particulate Air (HEPA) Vacuuming Of Walls, Ceilings And Floors In Mechanical Rooms .............................. 0.73  
. 

 23 01 30 51-0026 EA Cleaning Of Ductwork Minimum Set-up Charge ................................................................................................................. 862.66  
Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

. 
 23 01 30 51-0027 SF Apply Anti-microbial Agent To Ductwork And Surfaces After Cleaning ................................................................................... 0.53  

XXXXXXX 
. 
 23 01 30 61  HVAC Air-Distribution Duct Repair (23 01 30) 

. 

. 
 23 01 30 61-0001  Repair And Seal Ductwork (23 01 30 61) 

Note: Includes removal of existing insulation, repair/seal ductwork with Duct Sealer and reinstallation of 
insulation. Excludes new ductwork. 

. 

. 
 23 01 30 61-0002 SF Repair And Sealing Of Ductwork ............................................................................................................................................ 2.24  

Note: Clean, apply sealant and tape 

XXXXXXX 
. 
 23 01 30 61-0003  Temporary Duct Seal To Restrict Airflow (23 01 30 61) 

Note: Includes inserting temporary seal in duct at access door, filling with air and removal after use. Excludes 
installing new acess door in ductwork or reworking ductwork. See CSI section 23 01 30 61-0022 for rework 
ductwork, 23 33 33 00-0000 for access doors. 

. 

. 
 23 01 30 61-0004 EA 4" Diameter, Temporary Re-usable Inflatable Duct Plug ...................................................................................................... 31.88  

Note: Includes removal after use. 
. 

 23 01 30 61-0005 EA 6" Diameter, Temporary Re-usable Inflatable Duct Plug ...................................................................................................... 35.07  
Note: Includes removal after use. 

. 
 23 01 30 61-0006 EA 8" Diameter, Temporary Re-usable Inflatable Duct Plug ...................................................................................................... 39.84  

Note: Includes removal after use. 
. 

 23 01 30 61-0007 EA 10" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 43.60  
Note: Includes removal after use. 

. 
 23 01 30 61-0008 EA 12" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 47.89  

Note: Includes removal after use. 
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. 
 23 01 30 61-0009 EA 16" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 53.46  

Note: Includes removal after use. 
. 

 23 01 30 61-0010 EA 20" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 59.23  
Note: Includes removal after use. 

. 
 23 01 30 61-0011 EA 24" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 64.63  

Note: Includes removal after use. 
. 

 23 01 30 61-0012 EA 28" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 68.20  
Note: Includes removal after use. 

. 
 23 01 30 61-0013 EA 30" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 73.74  

Note: Includes removal after use. 
. 

 23 01 30 61-0014 EA 33" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 78.06  
Note: Includes removal after use. 

. 
 23 01 30 61-0015 EA 36" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 83.42  

Note: Includes removal after use. 
. 

 23 01 30 61-0016 EA 39" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................... 92.97  
Note: Includes removal after use. 

. 
 23 01 30 61-0017 EA 42" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................. 101.26  

Note: Includes removal after use. 
. 

 23 01 30 61-0018 EA 45" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................. 111.29  
Note: Includes removal after use. 

. 
 23 01 30 61-0019 EA 48" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................. 120.70  

Note: Includes removal after use. 
. 

 23 01 30 61-0020 EA 54" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................. 151.45  
Note: Includes removal after use. 

. 
 23 01 30 61-0021 EA 60" Diameter, Temporary Re-usable Inflatable Duct Plug .................................................................................................. 187.78  

Note: Includes removal after use. 

XXXXXXX 
. 
 23 01 30 61-0022  Rework Sheet Metal Ductwork (23 01 30 61) 

Note: Includes removal of existing ductwork and reinstallation of ductwork. Excludes new ductwork. 
. 
. 

 23 01 30 61-0023 LF Up To 1 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 31.76  
. 

 23 01 30 61-0024 LF >1 To 2 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 61.92  
. 

 23 01 30 61-0025 LF >2 To 4 SF Cross Section, Rework Existing Ductwork ......................................................................................................... 81.81  
. 

 23 01 30 61-0026 LF >4 To 6 SF Cross Section, Rework Existing Ductwork ....................................................................................................... 102.46  
. 

 23 01 30 61-0027 LF >6 To 8 SF Cross Section, Rework Existing Ductwork ....................................................................................................... 142.89  
. 

 23 01 30 61-0028 LF >8 To 10 SF Cross Section, Rework Existing Ductwork ..................................................................................................... 166.71  
. 

 23 01 30 61-0029 LF >10 To 12 SF Cross Section, Rework Existing Ductwork ................................................................................................... 190.52  
. 

 23 01 30 61-0030 LF >12 To 14 SF Cross Section, Rework Existing Ductwork ................................................................................................... 214.34  

XXXXXXX 
. 
 23 01 50  Operation and Maintenance of Central Heating Equipment (23 01) 

. 

. 
 23 01 50 61  Central Heating Equipment Repair (23 01 50) 

. 

. 
 23 01 50 61-0001  Boiler Repairs (23 01 50 61) 

. 

. 
 23 01 50 61-0002  Setup And Maintenance (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0003 EA Set-up Charge For Boiler Fire Side Maintenance ............................................................................................................ 2,490.15  

Note: Includes removing/relocating doors, plates, portals, and burners required to access fireside. 
. 

 23 01 50 61-0004 EA Close-up Charge For Boiler Fire Side Maintenance ........................................................................................................ 2,727.17  
Note: Includes replacement of doors, plates, portals, burners, adhesive, rope, wool, and seals. 

    For Burner Seals, Add  649.02 
Note: Used when burner must be removed from door for maintenance. 

. 
 23 01 50 61-0005 EA Setup Charge For Boiler Water Side Maintenance .......................................................................................................... 3,320.20  

Note: Includes closing valves, draining, and positioning equipment needed for tube replacement. 
. 

 23 01 50 61-0006 EA Up To 100 HP, Hydrostatic Test - Boiler Maintenance .................................................................................................... 1,660.10  
Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0007 EA >100 HP, Hydrostatic Test - Boiler Maintenance ............................................................................................................. 3,320.20  

Note: Includes close-up charge for water side maintenance, blanking off supply, return, and relief valves for test 
and reconnection after test. 

. 
 23 01 50 61-0008 EA Removal And Replacement Of Handhole ........................................................................................................................... 103.76  

. 
 23 01 50 61-0009 EA Removal And Replacement Of Manhole ............................................................................................................................. 311.27  

. 
 23 01 50 61-0010 SF Sheet Metal Jacket Patch ..................................................................................................................................................... 11.99  

XXXXXXX 
. 
 23 01 50 61-0011  Boiler Tube Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0012 EA Removal Of Up To 2" Boiler Tube ...................................................................................................................................... 249.01  

. 
 23 01 50 61-0013 EA Removal Of >2" To 3" Boiler Tube ...................................................................................................................................... 311.27  

. 
 23 01 50 61-0014 EA Removal Of >3" To 4" Boiler Tube ...................................................................................................................................... 435.77  

. 
 23 01 50 61-0015 LF Place 1-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 18.44  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0016 LF Place 2" Boiler Tube Into Position For Termination .............................................................................................................. 21.75  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0017 LF Place 2-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 25.12  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0018 LF Place 3" Boiler Tube Into Position For Termination .............................................................................................................. 37.99  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0019 LF Place 3-1/2" Boiler Tube Into Position For Termination ........................................................................................................ 45.10  

Note: Includes black steel tube, fasteners and accessories. 
. 

 23 01 50 61-0020 LF Place 4" Boiler Tube Into Position For Termination .............................................................................................................. 59.08  
Note: Includes black steel tube, fasteners and accessories. 

. 
 23 01 50 61-0021 EA 1-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 31.13  

. 
 23 01 50 61-0022 EA 2" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 46.69  

NOT FOR BID
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. 
 23 01 50 61-0023 EA 2-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 62.25  

. 
 23 01 50 61-0024 EA 3" Rolled Boiler Tube Termination (2 Per New Tube) ........................................................................................................... 77.82  

. 
 23 01 50 61-0025 EA 3-1/2" Rolled Boiler Tube Termination (2 Per New Tube) ..................................................................................................... 93.38  

. 
 23 01 50 61-0026 EA 4" Rolled Boiler Tube Termination (2 Per New Tube) ......................................................................................................... 108.95  

. 
 23 01 50 61-0027 EA 1-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................... 93.38  

. 
 23 01 50 61-0028 EA 2" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 124.51  

. 
 23 01 50 61-0029 EA 2-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 155.64  

. 
 23 01 50 61-0030 EA 3" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 186.77  

. 
 23 01 50 61-0031 EA 3-1/2" Welded Boiler Tube Termination (2 Per New Tube) ................................................................................................. 217.89  

. 
 23 01 50 61-0032 EA 4" Welded Boiler Tube Termination (2 Per New Tube) ....................................................................................................... 249.01  

. 
 23 01 50 61-0033 EA Plug Boiler Tube Hole Where Boiler Tube Is Not Replaced ................................................................................................ 389.66  

XXXXXXX 
. 
 23 01 50 61-0034  Cast Iron Boiler Section Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0035 EA Removal And Replacement Of Front Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 2,766.98  

. 
 23 01 50 61-0036 EA Removal And Replacement Of Rear Section Of Weil McLain Model 80 Cast Iron Boiler ................................................ 1,907.01  

. 
 23 01 50 61-0037 EA Removal And Replacement Of Inside Section Of Weil McLain Model 80 Cast Iron Boiler .............................................. 2,390.04  

. 
 23 01 50 61-0038 EA Removal And Replacement Of Front Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 5,098.79  

. 
 23 01 50 61-0039 EA Removal And Replacement Of Rear Section Of Weil McLain Model 88 Cast Iron Boiler ................................................ 3,765.47  

. 
 23 01 50 61-0040 EA Removal And Replacement Of Inside Section Of Weil McLain Model 88 Cast Iron Boiler .............................................. 4,377.82  

. 
 23 01 50 61-0041 EA Removal And Replacement Of Front Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 8,276.62  

. 
 23 01 50 61-0042 EA Removal And Replacement Of Rear Section Of Weil McLain Model 94 Cast Iron Boiler ................................................ 6,448.84  

. 
 23 01 50 61-0043 EA Removal And Replacement Of Inside Section Of Weil McLain Model 94 Cast Iron Boiler .............................................. 6,906.78  

XXXXXXX 
. 
 23 01 50 61-0044  Cast Iron Grate Replacement (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0045 SF Removal And Replacement Of Cast Iron Boiler Grates, Prepared From Casting Mold ...................................................... 143.44  

Note: Includes support, linkages and removal of existing. 
. 

 23 01 50 61-0046 EA Prepare Cast Iron Boiler Grate Mold ................................................................................................................................ 2,168.43  
Note: Includes preparing unique size mold for grate casting. Mold to be used for multiple castings. 

XXXXXXX 
. 
 23 01 50 61-0047  Replacement Or Conversion Of Boiler Burners (23 01 50 61-0001) 

Note: Includes mounting plate, mechanical and electrical labor for installation of burners. 
. 
. 

 23 01 50 61-0048 EA  700 MBH Max Input Burner With 2" Boiler Connection, Screwed .................................................................................. 10,588.67 1,093.70 
. 

 23 01 50 61-0049 EA  2,100 MBH Max Input Burner With 2-1/2" Boiler Connection, Screwed ......................................................................... 15,323.17 1,354.08 
. 

 23 01 50 61-0050 EA  2,800 MBH Max Input Burner With 3" Boiler Connection, Screwed ............................................................................... 18,091.27 1,640.43 
. 

 23 01 50 61-0051 EA  3,800 MBH Max Input Burner With 4" Boiler Connection, Flanged ................................................................................ 21,374.68 1,765.60 

XXXXXXX 
. 
 23 01 50 61-0052  Video Inspection Of Boiler Tubing (23 01 50 61-0001) 

. 

. 
 23 01 50 61-0053 EA Initial Set Up For Boiler Tubing Video Camera Inspection .................................................................................................. 496.68  

. 
 23 01 50 61-0054 LF Boiler Tubing Inspection ......................................................................................................................................................... 0.60  

XXXXXXX 
. 
 23 01 50 61-0055  Boiler And Chiller Water Treatment (23 01 50 61) 

Note: 3 LB chemical per 50 gallon system water. 
. 
. 

 23 01 50 61-0056 LB Boil Out Boiler And System With Caustic Soda ...................................................................................................................... 1.69  
Note: Includes disposal after treatment. 

. 
 23 01 50 61-0057 LB Boil Out Boiler And System With Trisodium Phosphate .......................................................................................................... 2.54  

Note: Includes disposal after treatment. 
. 

 23 01 50 61-0058 GAL Corrosion Resistant Chemical Treatment, Based On Gallons Of Chemical Required ........................................................ 158.67  

XXXXXXX 
. 
 23 01 60  Operation and Maintenance of Central Cooling Equipment (23 01) 

. 

. 
 23 01 60 61  Central Cooling Equipment Repair (23 01 60) 

. 

. 
 23 01 60 61-0001  Cooling Tower Repairs (23 01 60 61) 

. 

. 
 23 01 60 61-0002 EA Replace 6' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 3,494.95  

. 
 23 01 60 61-0003 EA Replace 6' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 4,125.28  

. 
 23 01 60 61-0004 EA Replace 6' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 4,750.98  

. 
 23 01 60 61-0005 EA Replace 6' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 5,618.25  

. 
 23 01 60 61-0006 EA Replace 6' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 6,195.66  

. 
 23 01 60 61-0007 EA Replace 8' Diameter 4 Blade, Cooling Tower Fan Blade ................................................................................................. 3,854.55  

. 
 23 01 60 61-0008 EA Replace 8' Diameter 5 Blade, Cooling Tower Fan Blade ................................................................................................. 4,296.21  

. 
 23 01 60 61-0009 EA Replace 8' Diameter 6 Blade, Cooling Tower Fan Blade ................................................................................................. 5,055.35  

. 
 23 01 60 61-0010 EA Replace 8' Diameter 7 Blade, Cooling Tower Fan Blade ................................................................................................. 5,768.49  

. 
 23 01 60 61-0011 EA Replace 8' Diameter 8 Blade, Cooling Tower Fan Blade ................................................................................................. 6,359.71  

. 
 23 01 60 61-0012 EA Replace Individual Cooling Tower Fan Blade For 6' Diameter Fan ..................................................................................... 959.99  

. 
 23 01 60 61-0013 EA Replace Individual Cooling Tower Fan Blade For 8' Diameter Fan ..................................................................................... 995.56  

. 
 23 01 60 61-0014 EA Replace Individual Cooling Tower Fan Blade For 10' Diameter Fan ................................................................................ 1,063.36  

. 
 23 01 60 61-0015 EA Replace Individual Cooling Tower Fan Blade For 12' Diameter Fan ................................................................................ 1,239.25  

. 
 23 01 60 61-0016 EA Replace Individual Cooling Tower Fan Blade For 14' Diameter Fan ................................................................................ 1,537.06  

. 
 23 01 60 61-0017 EA Replace Individual Cooling Tower Fan Blade For 16' Diameter Fan ................................................................................ 2,081.03  

. 
 23 01 60 61-0018 EA Replace Individual Cooling Tower Fan Blade For 18' Diameter Fan ................................................................................ 2,187.92  

. 
 23 01 60 61-0019 EA Replace Individual Cooling Tower Fan Blade For 20' Diameter Fan ................................................................................ 2,348.26  

. 
 23 01 60 61-0020 EA Replace Counterflow Nozzle (1/2" - 2" NPT Thread) ............................................................................................................ 39.63  

. 
 23 01 60 61-0021 EA Replace 6' Polyvinyl Chloride (PVC) Splash Fill ................................................................................................................... 23.39  

XXXXXXX 
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. 
 23 01 60 71  Refrigerant Recovery/Recycling (23 01 60) 

. 

. 
 23 01 60 71-0001  Refrigerant Recovery, Reclaim And Recycling (23 01 60 71) 

. 

. 
 23 01 60 71-0002 LB  Recovery Of Refrigerant ....................................................................................................................................................... 11.78  

. 
 23 01 60 71-0003 LB Recovery And Recharging Of Refrigerant ............................................................................................................................ 22.11  

Note: Includes cleaning refrigerant gas prior to recharging. 
. 

 23 01 60 71-0004 LB Recharging Of Refrigerant ...................................................................................................................................................... 9.93  
Note: Excludes refrigerant filling at time of installation of HVAC or Condenser units. 

XXXXXXX 
. 
 23 05  Common Work Results for HVAC (23) 

. 

. 
 23 05 13  Common Motor Requirements for HVAC Equipment (23 05) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. 
. 
. 
 23 05 13 00-0001  Premium Efficient, Motors (23 05 13) 

Note: New equipment includes motor, unless otherwise stated. For use when replacing existing motor. Excludes 
installation. 

. 

. 
 23 05 13 00-0002  Premium Efficient, Open Drip Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, open drip proof, three phase AC motors. 
. 
. 
 23 05 13 00-0003  Steel Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 

. 

. 
 23 05 13 00-0004 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ...................................................... 725.71  

. 
 23 05 13 00-0005 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 821.73  

. 
 23 05 13 00-0006 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 963.41  

. 
 23 05 13 00-0007 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 809.14  

. 
 23 05 13 00-0008 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................ 859.51  

. 
 23 05 13 00-0009 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,127.13  

. 
 23 05 13 00-0010 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 950.82  

. 
 23 05 13 00-0011 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 920.91  

. 
 23 05 13 00-0012 EA 2 HP, 1,200 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,152.31  

. 
 23 05 13 00-0013 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 963.41  

. 
 23 05 13 00-0014 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor .................................................. 993.32  

. 
 23 05 13 00-0015 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,467.15  

. 
 23 05 13 00-0016 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,051.57  

. 
 23 05 13 00-0017 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,087.77  

. 
 23 05 13 00-0018 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................... 1,922.10  

. 
 23 05 13 00-0019 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,668.65  

. 
 23 05 13 00-0020 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 1,599.39  

. 
 23 05 13 00-0021 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 2,304.63  

. 
 23 05 13 00-0022 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,907.93  

. 
 23 05 13 00-0023 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 1,936.27  

. 
 23 05 13 00-0024 EA 10 HP, 1,200 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,998.85  

. 
 23 05 13 00-0025 EA 15 HP, 3,600 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,710.77  

. 
 23 05 13 00-0026 EA 15 HP, 1,800 RPM, 254T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 2,742.26  

. 
 23 05 13 00-0027 EA 15 HP, 1,200 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,044.12  

. 
 23 05 13 00-0028 EA 20 HP, 3,600 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,184.61  

. 
 23 05 13 00-0029 EA 20 HP, 1,800 RPM, 256T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 3,442.78  

. 
 23 05 13 00-0030 EA 20 HP, 1,200 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,922.52  

. 
 23 05 13 00-0031 EA 25 HP, 3,600 RPM, 284TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 3,823.73  

. 
 23 05 13 00-0032 EA 25 HP, 1,800 RPM, 284T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,196.82  

. 
 23 05 13 00-0033 EA 25 HP, 1,200 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,945.75  

. 
 23 05 13 00-0034 EA 30 HP, 3,600 RPM, 286TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 4,511.66  

. 
 23 05 13 00-0035 EA 30 HP, 1,800 RPM, 286T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 4,588.79  

. 
 23 05 13 00-0036 EA 30 HP, 1,200 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 6,202.35  

. 
 23 05 13 00-0037 EA 40 HP, 3,600 RPM, 324TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 5,813.52  

. 
 23 05 13 00-0038 EA 40 HP, 1,800 RPM, 324T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 5,986.68  

. 
 23 05 13 00-0039 EA 50 HP, 3,600 RPM, 326TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 6,331.43  

. 
 23 05 13 00-0040 EA 50 HP, 1,800 RPM, 326T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 6,606.92  

. 
 23 05 13 00-0041 EA 60 HP, 3,600 RPM, 364TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 8,011.10  

. 
 23 05 13 00-0042 EA 60 HP, 1,800 RPM, 364T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ............................................. 8,318.07  

. 
 23 05 13 00-0043 EA 75 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 10,509.36  

. 
 23 05 13 00-0044 EA 75 HP, 1,800 RPM, 365T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ........................................... 10,210.26  

. 
 23 05 13 00-0045 EA 100 HP, 3,600 RPM, 365TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 11,233.49  

. 
 23 05 13 00-0046 EA 100 HP, 1,800 RPM, 404T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 11,878.91  

. 
 23 05 13 00-0047 EA 125 HP, 3,600 RPM, 404TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 14,098.54  

. 
 23 05 13 00-0048 EA 125 HP, 1,800 RPM, 405T NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ......................................... 14,572.37  

. 
 23 05 13 00-0049 EA 150 HP, 3,600 RPM, 405TS NEMA Steel Frame, Premium Efficient, Open Drip Proof Motor ....................................... 17,391.76  

XXXXXXX 
. 
 23 05 13 00-0050  Cast Iron Frame, Premium Efficient, Open Drip Proof Motors (23 05 13 00-0002) 

. 

. 
 23 05 13 00-0051 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ....................................... 8,835.98  

. 
 23 05 13 00-0052 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 10,696.69  

. 
 23 05 13 00-0053 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 13,580.62  

. 
 23 05 13 00-0054 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ..................................... 15,120.19  

. 
 23 05 13 00-0055 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 16,642.44  

. 
 23 05 13 00-0056 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 17,972.64  

. 
 23 05 13 00-0057 EA 150 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 16,187.50  

. 
 23 05 13 00-0058 EA 150 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 21,166.69  

. 
 23 05 13 00-0059 EA 200 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................ 19,708.98  

. 
 23 05 13 00-0060 EA 200 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 20,228.47  

NOT FOR BID
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. 
 23 05 13 00-0061 EA 200 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Open Drip Proof Motor ................................... 27,823.98  

XXXXXXX 
. 
 23 05 13 00-0062  Premium Efficient, TEFC Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, totally enclosed fan cooled, three phase AC motors. 
. 
. 
 23 05 13 00-0063  Steel Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 

. 

. 
 23 05 13 00-0064 EA 1 HP, 3,600 RPM, 56 NEMA Steel Frame, Premium Efficient, TEFC Motor ....................................................................... 848.49  

. 
 23 05 13 00-0065 EA 1 HP, 1,800 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................... 935.07  

. 
 23 05 13 00-0066 EA 1 HP, 1,200 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,112.96  

. 
 23 05 13 00-0067 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 961.84  

. 
 23 05 13 00-0068 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ............................................................ 971.28  

. 
 23 05 13 00-0069 EA 2 HP, 3,600 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,053.14  

. 
 23 05 13 00-0070 EA 2 HP, 1,800 RPM, 145T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,007.49  

. 
 23 05 13 00-0071 EA 3 HP, 3,600 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,168.06  

. 
 23 05 13 00-0072 EA 3 HP, 1,800 RPM, 182T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,112.96  

. 
 23 05 13 00-0073 EA 3 HP, 1,200 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,786.72  

. 
 23 05 13 00-0074 EA 5 HP, 3,600 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,295.57  

. 
 23 05 13 00-0075 EA 5 HP, 1,800 RPM, 184T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 1,218.43  

. 
 23 05 13 00-0076 EA 5 HP, 1,200 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor ................................................................ 2,018.12  

. 
 23 05 13 00-0077 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ......................................................... 1,940.99  

. 
 23 05 13 00-0078 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Steel Frame, Premium Efficient, TEFC Motor ......................................................... 1,756.81  

. 
 23 05 13 00-0079 EA 10 HP, 3,600 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,967.75  

. 
 23 05 13 00-0080 EA 10 HP, 1,800 RPM, 215T NEMA Steel Frame, Premium Efficient, TEFC Motor .............................................................. 1,983.49  

XXXXXXX 
. 
 23 05 13 00-0081  Cast Iron Frame, Premium Efficient, TEFC Motors (23 05 13 00-0062) 

. 

. 
 23 05 13 00-0082 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,210.56  

. 
 23 05 13 00-0083 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,355.39  

. 
 23 05 13 00-0084 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,278.25  

. 
 23 05 13 00-0085 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,254.64  

. 
 23 05 13 00-0086 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,613.56  

. 
 23 05 13 00-0087 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,344.37  

. 
 23 05 13 00-0088 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,314.46  

. 
 23 05 13 00-0089 EA 2 HP, 1,200 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,638.74  

. 
 23 05 13 00-0090 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,451.41  

. 
 23 05 13 00-0091 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,492.34  

. 
 23 05 13 00-0092 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 2,041.74  

. 
 23 05 13 00-0093 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,786.72  

. 
 23 05 13 00-0094 EA 5 HP, 1,800 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 1,493.92  

. 
 23 05 13 00-0095 EA 5 HP, 1,200 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ......................................................... 2,369.17  

. 
 23 05 13 00-0096 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 2,068.50  

. 
 23 05 13 00-0097 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 1,992.94  

. 
 23 05 13 00-0098 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 3,378.23  

. 
 23 05 13 00-0099 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,424.27  

. 
 23 05 13 00-0100 EA 10 HP, 1,800 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 2,235.36  

. 
 23 05 13 00-0101 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,856.79  

. 
 23 05 13 00-0102 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,340.45  

. 
 23 05 13 00-0103 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,057.10  

. 
 23 05 13 00-0104 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 5,144.49  

. 
 23 05 13 00-0105 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,666.31  

. 
 23 05 13 00-0106 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 3,707.24  

. 
 23 05 13 00-0107 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 6,849.34  

. 
 23 05 13 00-0108 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 4,783.99  

. 
 23 05 13 00-0109 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 4,848.54  

. 
 23 05 13 00-0110 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,749.79  

. 
 23 05 13 00-0111 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 5,684.44  

. 
 23 05 13 00-0112 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 5,752.13  

. 
 23 05 13 00-0113 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 8,952.48  

. 
 23 05 13 00-0114 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 7,792.29  

. 
 23 05 13 00-0115 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 7,521.53  

. 
 23 05 13 00-0116 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 11,156.36  

. 
 23 05 13 00-0117 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 8,524.29  

. 
 23 05 13 00-0118 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ....................................................... 8,220.47  

. 
 23 05 13 00-0119 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 13,481.45  

. 
 23 05 13 00-0120 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 11,974.94  

. 
 23 05 13 00-0121 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 11,828.54  

. 
 23 05 13 00-0122 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 16,363.81  

. 
 23 05 13 00-0123 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 13,931.67  

. 
 23 05 13 00-0124 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 13,830.92  

. 
 23 05 13 00-0125 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ..................................................... 19,055.69  

. 
 23 05 13 00-0126 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 17,176.10  

. 
 23 05 13 00-0127 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 21,264.29  

. 
 23 05 13 00-0128 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 24,459.92  

. 
 23 05 13 00-0129 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, TEFC Motor ................................................... 30,740.98  

XXXXXXX 
. 
 23 05 13 00-0130  Premium Efficient, Severe Duty Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, TEFC enclosure severe duty, three phase AC motors. 
. 
. 

 23 05 13 00-0131 EA 1 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,257.79  
. 

 23 05 13 00-0132 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,382.15  

NOT FOR BID
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. 
 23 05 13 00-0133 EA 1 HP, 1,200 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,526.97  

. 
 23 05 13 00-0134 EA 1 HP, 900 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 2,145.63  

. 
 23 05 13 00-0135 EA 1-1/2 HP, 3,600 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,430.95  

. 
 23 05 13 00-0136 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,408.91  

. 
 23 05 13 00-0137 EA 1-1/2 HP, 1,200 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 1,786.72  

. 
 23 05 13 00-0138 EA 1-1/2 HP, 900 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 2,669.84  

. 
 23 05 13 00-0139 EA 2 HP, 3,600 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,497.06  

. 
 23 05 13 00-0140 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,470.30  

. 
 23 05 13 00-0141 EA 2 HP, 1,200 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,810.33  

. 
 23 05 13 00-0142 EA 2 HP, 900 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,367.21  

. 
 23 05 13 00-0143 EA 3 HP, 3,600 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,770.98  

. 
 23 05 13 00-0144 EA 3 HP, 1,800 RPM, 182T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 1,860.70  

. 
 23 05 13 00-0145 EA 3 HP, 1,200 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,613.17  

. 
 23 05 13 00-0146 EA 3 HP, 900 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 3,652.14  

. 
 23 05 13 00-0147 EA 5 HP, 3,600 RPM, 184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................... 2,178.69  

. 
 23 05 13 00-0148 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 1,893.76  

. 
 23 05 13 00-0149 EA 5 HP, 1,200 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 2,647.80  

. 
 23 05 13 00-0150 EA 5 HP, 900 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .................................................. 5,813.52  

. 
 23 05 13 00-0151 EA 7-1/2 HP, 3,600 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 2,843.01  

. 
 23 05 13 00-0152 EA 7-1/2 HP, 1,800 RPM, L213T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ....................................... 2,384.91  

. 
 23 05 13 00-0153 EA 7-1/2 HP, 1,200 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 3,789.10  

. 
 23 05 13 00-0154 EA 7-1/2 HP, 900 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................ 6,647.85  

. 
 23 05 13 00-0155 EA 10 HP, 3,600 RPM, 215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,027.19  

. 
 23 05 13 00-0156 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 2,855.60  

. 
 23 05 13 00-0157 EA 10 HP, 1,200 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,922.52  

. 
 23 05 13 00-0158 EA 10 HP, 900 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ................................................ 7,754.51  

. 
 23 05 13 00-0159 EA 15 HP, 3,600 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,872.53  

. 
 23 05 13 00-0160 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,637.98  

. 
 23 05 13 00-0161 EA 15 HP, 1,200 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,643.51  

. 
 23 05 13 00-0162 EA 15 HP, 900 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .............................................. 10,351.94  

. 
 23 05 13 00-0163 EA 20 HP, 3,600 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 4,517.95  

. 
 23 05 13 00-0164 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 3,902.44  

. 
 23 05 13 00-0165 EA 20 HP, 1,200 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,667.93  

. 
 23 05 13 00-0166 EA 20 HP, 900 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .............................................. 11,801.78  

. 
 23 05 13 00-0167 EA 25 HP, 3,600 RPM, 284TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 5,429.42  

. 
 23 05 13 00-0168 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 5,106.70  

. 
 23 05 13 00-0169 EA 25 HP, 1,200 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 8,012.68  

. 
 23 05 13 00-0170 EA 30 HP, 3,600 RPM, 286TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 6,619.51  

. 
 23 05 13 00-0171 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 6,063.82  

. 
 23 05 13 00-0172 EA 30 HP, 1,200 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 10,329.90  

. 
 23 05 13 00-0173 EA 40 HP, 3,600 RPM, 324TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 9,094.15  

. 
 23 05 13 00-0174 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 7,933.97  

. 
 23 05 13 00-0175 EA 40 HP, 1,200 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 12,875.38  

. 
 23 05 13 00-0176 EA 50 HP, 3,600 RPM, 326TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor .......................................... 9,530.21  

. 
 23 05 13 00-0177 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ............................................. 9,312.97  

. 
 23 05 13 00-0178 EA 50 HP, 1,200 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 13,714.43  

. 
 23 05 13 00-0179 EA 60 HP, 3,600 RPM, 364TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................ 13,830.92  

. 
 23 05 13 00-0180 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 12,481.83  

. 
 23 05 13 00-0181 EA 60 HP, 1,200 RPM, 404T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 18,732.98  

. 
 23 05 13 00-0182 EA 75 HP, 3,600 RPM, 365TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................ 15,461.79  

. 
 23 05 13 00-0183 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 14,584.96  

. 
 23 05 13 00-0184 EA 75 HP, 1,200 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ........................................... 22,799.14  

. 
 23 05 13 00-0185 EA 100 HP, 3,600 RPM, 405TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 19,435.07  

. 
 23 05 13 00-0186 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 19,145.42  

. 
 23 05 13 00-0187 EA 100 HP, 1,200 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 25,077.01  

. 
 23 05 13 00-0188 EA 125 HP, 3,600 RPM, 444TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 22,836.92  

. 
 23 05 13 00-0189 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 22,633.85  

. 
 23 05 13 00-0190 EA 125 HP, 1,200 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 28,329.30  

. 
 23 05 13 00-0191 EA 150 HP, 3,600 RPM, 445TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 26,772.42  

. 
 23 05 13 00-0192 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 26,515.82  

. 
 23 05 13 00-0193 EA 150 HP, 1,200 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 31,940.52  

. 
 23 05 13 00-0194 EA 200 HP, 3,600 RPM, 447TS NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ...................................... 31,702.81  

. 
 23 05 13 00-0195 EA 200 HP, 1,800 RPM, 447T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 31,898.01  

. 
 23 05 13 00-0196 EA 200 HP, 1,200 RPM, 449T NEMA Cast Iron Frame, Premium Efficient, Severe Duty Motor ......................................... 41,839.09  

XXXXXXX 
. 
 23 05 13 00-0197  Premium Efficient, Explosion Proof Motors (23 05 13 00-0001) 

Note: NEMA premium efficiency, explosion proof, three phase AC motors. 
. 
. 

 23 05 13 00-0198 EA 1 HP, 1,800 RPM, 143T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ......................................... 1,678.10  
. 

 23 05 13 00-0199 EA 1-1/2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 1,737.92  
. 

 23 05 13 00-0200 EA 2 HP, 1,800 RPM, 145T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ......................................... 1,895.34  
. 

 23 05 13 00-0201 EA 3 HP, 1,800 RPM, L182T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,342.41  
. 

 23 05 13 00-0202 EA 5 HP, 1,800 RPM, L184T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 2,597.43  
. 

 23 05 13 00-0203 EA 7-1/2 HP, 1,800 RPM, 213T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ................................... 3,579.73  
. 

 23 05 13 00-0204 EA 10 HP, 1,800 RPM, L215T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 3,653.72  
. 

 23 05 13 00-0205 EA 15 HP, 1,800 RPM, 254T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 4,946.14  
. 

 23 05 13 00-0206 EA 20 HP, 1,800 RPM, 256T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 5,638.78  
. 

 23 05 13 00-0207 EA 25 HP, 1,800 RPM, 284T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 7,408.19  
. 

 23 05 13 00-0208 EA 30 HP, 1,800 RPM, 286T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ....................................... 8,314.92  
. 

 23 05 13 00-0209 EA 40 HP, 1,800 RPM, 324T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 10,873.00  
. 

 23 05 13 00-0210 EA 50 HP, 1,800 RPM, 326T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ..................................... 12,245.70  

NOT FOR BID
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. 
 23 05 13 00-0211 EA 60 HP, 1,800 RPM, 364T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 17,130.44  

. 
 23 05 13 00-0212 EA 75 HP, 1,800 RPM, 365T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor ...................................... 20,110.40  

. 
 23 05 13 00-0213 EA 100 HP, 1,800 RPM, 405T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 24,497.70  

. 
 23 05 13 00-0214 EA 125 HP, 1,800 RPM, 444T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 32,019.23  

. 
 23 05 13 00-0215 EA 150 HP, 1,800 RPM, 445T NEMA Cast Iron Frame, Premium Efficient, Explosion Proof Motor .................................... 36,534.03  

XXXXXXX 
. 
 23 05 13 00-0216  Motor Mounting (23 05 13) 

Note: Includes handling and motor installation on mounting base. Excludes mounting base. 
. 
. 

 23 05 13 00-0217 EA  1/2 HP Motor Mounting ....................................................................................................................................................... 193.38 98.39 
. 

 23 05 13 00-0218 EA  3/4 HP Motor Mounting ....................................................................................................................................................... 222.82 122.99 
. 

 23 05 13 00-0219 EA  1 HP Motor Mounting .......................................................................................................................................................... 238.36 122.99 
. 

 23 05 13 00-0220 EA  1-1/2 HP Motor Mounting .................................................................................................................................................... 256.23 122.99 
. 

 23 05 13 00-0221 EA  2 HP Motor Mounting .......................................................................................................................................................... 277.00 147.59 
. 

 23 05 13 00-0222 EA  3 HP Motor Mounting .......................................................................................................................................................... 320.29 147.59 
. 

 23 05 13 00-0223 EA  5 HP Motor Mounting .......................................................................................................................................................... 379.61 245.99 
. 

 23 05 13 00-0224 EA  7-1/2 HP Motor Mounting .................................................................................................................................................... 488.06 245.99 
. 

 23 05 13 00-0225 EA  10 HP Motor Mounting ........................................................................................................................................................ 640.59 430.47 
. 

 23 05 13 00-0226 EA  15 HP Motor Mounting ........................................................................................................................................................ 788.41 430.47 
. 

 23 05 13 00-0227 EA  20 HP Motor Mounting ........................................................................................................................................................ 931.75 614.96 
. 

 23 05 13 00-0228 EA  25 HP Motor Mounting ..................................................................................................................................................... 1,056.63 614.96 
. 

 23 05 13 00-0229 EA  30 HP Motor Mounting ..................................................................................................................................................... 1,281.16 614.96 
. 

 23 05 13 00-0230 EA  40 HP Motor Mounting ..................................................................................................................................................... 1,443.56 922.44 
. 

 23 05 13 00-0231 EA  50 HP Motor Mounting ..................................................................................................................................................... 1,601.45 922.44 
. 

 23 05 13 00-0232 EA  75 HP Motor Mounting ..................................................................................................................................................... 1,933.83 1,352.91 
. 

 23 05 13 00-0233 EA  100 HP Motor Mounting ................................................................................................................................................... 2,329.38 1,352.91 
. 

 23 05 13 00-0234 EA  125 HP Motor Mounting ................................................................................................................................................... 2,847.02 1,844.87 
. 

 23 05 13 00-0235 EA  150 HP Motor Mounting ................................................................................................................................................... 3,306.22 1,844.87 
. 

 23 05 13 00-0236 EA  200 HP Motor Mounting ................................................................................................................................................... 3,796.04 2,213.84 

XXXXXXX 
. 
 23 05 13 00-0237  Motor Couplings (23 05 13) 

. 

. 
 23 05 13 00-0238 EA 5 To 15 HP, MGD Coupling (MagnaDrive MGE-07) ........................................................................................................ 5,060.63 67.75 

. 
 23 05 13 00-0239 EA >15 To 50 HP, MGD Coupling (MagnaDrive MGE-11) .................................................................................................... 6,588.21 101.64 

. 
 23 05 13 00-0240 EA >50 To 100 HP, MGD Coupling (MagnaDrive MGE-15) ................................................................................................ 11,484.97 135.52 

XXXXXXX 
. 
 23 05 16  Expansion Fittings and Loops for HVAC Piping (23 05) 

. 

. 
 23 05 16 00-0001  Stainless Steel Bellows Type Expansion Joints (23 05 16) 

Note: Includes internal sleeves and external covers. 
. 
. 
 23 05 16 00-0002  Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0003 EA 1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 266.20 89.84 
    For 300 LB Rating, Add  21.61 

. 
 23 05 16 00-0004 EA 3/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 297.17 101.32 

    For 300 LB Rating, Add  23.67 
. 

 23 05 16 00-0005 EA 1" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 355.65 116.14 
    For 300 LB Rating, Add  30.86 

. 
 23 05 16 00-0006 EA 1-1/4" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 407.12 129.64 

    For 300 LB Rating, Add  37.04 
. 

 23 05 16 00-0007 EA 1-1/2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 443.17 139.33 
    For 300 LB Rating, Add  41.13 

. 
 23 05 16 00-0008 EA 2" Threaded, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................. 500.57 163.96 

    For 300 LB Rating, Add  43.18 

XXXXXXX 
. 
 23 05 16 00-0009  Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0010 EA 1-1/4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 551.83 89.83 
    For 300 LB Rating, Add  110.06 

. 
 23 05 16 00-0011 EA 1-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 604.10 107.80 

    For 300 LB Rating, Add  117.26 
. 

 23 05 16 00-0012 EA 2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 640.22 136.85 
    For 300 LB Rating, Add  117.28 

. 
 23 05 16 00-0013 EA 2-1/2" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 690.52 148.87 

    For 300 LB Rating, Add  125.97 
. 

 23 05 16 00-0014 EA 3" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 762.91 174.53 
    For 300 LB Rating, Add  136.12 

. 
 23 05 16 00-0015 EA 4" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................... 953.97 292.59 

    For 300 LB Rating, Add  146.83 
. 

 23 05 16 00-0016 EA 5" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,275.05 319.99 
    For 300 LB Rating, Add  218.92 

. 
 23 05 16 00-0017 EA 6" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,195.96 355.55 

    For 300 LB Rating, Add  187.49 
. 

 23 05 16 00-0018 EA 8" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 1,536.42 454.31 
    For 300 LB Rating, Add  243.02 

. 
 23 05 16 00-0019 EA 10" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 1,948.74 553.07 

    For 300 LB Rating, Add  314.35 
. 

 23 05 16 00-0020 EA 12" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 2,544.55 418.95 
    For 300 LB Rating, Add  426.39 
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. 
 23 05 16 00-0021 EA 14" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 3,222.69 790.10 

    For 300 LB Rating, Add  558.77 
. 

 23 05 16 00-0022 EA 16" Flanged, 150 LB, Stainless Steel Bellows Type Expansion Joint .............................................................................. 4,124.67 869.11 
    For 300 LB Rating, Add  759.57 

XXXXXXX 
. 
 23 05 16 00-0023  Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joints (23 05 16 00-0001) 

Note: Carbon steel ends. Includes internal sleeves and external covers. 
. 
. 

 23 05 16 00-0024 EA 1-1/4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 599.90 123.20 
    For 300 LB Rating, Add  88.40 

. 
 23 05 16 00-0025 EA 1-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 625.18 124.22 

    For 300 LB Rating, Add  94.18 
. 

 23 05 16 00-0026 EA 2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 633.70 128.33 
    For 300 LB Rating, Add  94.20 

. 
 23 05 16 00-0027 EA 2-1/2" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint .......................................................................... 684.89 139.93 

    For 300 LB Rating, Add  101.18 
. 

 23 05 16 00-0028 EA 3" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ................................................................................ 767.69 164.56 
    For 300 LB Rating, Add  109.56 

. 
 23 05 16 00-0029 EA 4" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 1,126.46 327.70 

    For 300 LB Rating, Add  117.93 
. 

 23 05 16 00-0030 EA 5" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 1,370.65 334.51 
    For 300 LB Rating, Add  175.83 

. 
 23 05 16 00-0031 EA 6" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 1,342.53 370.36 

    For 300 LB Rating, Add  150.59 
. 

 23 05 16 00-0032 EA 8" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ............................................................................. 1,625.91 423.20 
    For 300 LB Rating, Add  195.19 

. 
 23 05 16 00-0033 EA 10" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 2,044.88 518.50 

    For 300 LB Rating, Add  252.49 
. 

 23 05 16 00-0034 EA 12" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 2,626.86 628.52 
    For 300 LB Rating, Add  342.47 

. 
 23 05 16 00-0035 EA 14" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 3,144.95 639.99 

    For 300 LB Rating, Add  466.18 
. 

 23 05 16 00-0036 EA 16" Butt Weld, 150 LB, Stainless Steel Bellows Type Expansion Joint ........................................................................... 4,135.14 799.97 
    For 300 LB Rating, Add  633.71 

XXXXXXX 
. 
 23 05 16 00-0037  Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion 

Joints (23 05 16) 
. 
. 
 23 05 16 00-0038  Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows 

Type Expansion Joints (23 05 16 00-0037) 
. 
. 

 23 05 16 00-0039 EA 2" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint .................................... 798.07 136.85 
. 

 23 05 16 00-0040 EA 2-1/2" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................. 860.08 148.87 
. 

 23 05 16 00-0041 EA 3" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint .................................... 946.13 174.53 
. 

 23 05 16 00-0042 EA 4" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ................................. 1,151.60 292.59 
. 

 23 05 16 00-0043 EA 5" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ................................. 1,569.71 319.99 
. 

 23 05 16 00-0044 EA 6" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ................................. 1,448.32 355.55 
. 

 23 05 16 00-0045 EA 8" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ................................. 1,863.52 454.31 
. 

 23 05 16 00-0046 EA 10" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 2,371.87 553.07 
. 

 23 05 16 00-0047 EA 12" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 3,118.47 419.45 
. 

 23 05 16 00-0048 EA 14" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 3,974.80 790.10 
. 

 23 05 16 00-0049 EA 16" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 5,147.08 869.11 
. 

 23 05 16 00-0050 EA 18" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 6,735.89 963.92 
. 

 23 05 16 00-0051 EA 20" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 7,849.30 1,086.39 
. 

 23 05 16 00-0052 EA 24" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................... 9,031.57 1,333.30 
. 

 23 05 16 00-0053 EA 30" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................. 11,740.22 2,172.77 
. 

 23 05 16 00-0054 EA 36" Flanged, 150 LB, Ethylene Propylene Diene Monomer (EPDM) Bellows Type Expansion Joint ............................. 15,032.60 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0055  Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joints (23 05 

16) 
. 
. 
 23 05 16 00-0056  Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type 

Expansion Joints (23 05 16 00-0055) 
. 
. 

 23 05 16 00-0057 EA 2" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 1,500.54 136.85 
. 

 23 05 16 00-0058 EA 2-1/2" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ................................. 1,614.58 148.87 
. 

 23 05 16 00-0059 EA 3" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 1,761.46 174.53 
. 

 23 05 16 00-0060 EA 4" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 2,031.06 292.59 
. 

 23 05 16 00-0061 EA 5" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 2,880.97 319.99 
. 

 23 05 16 00-0062 EA 6" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 2,571.31 355.55 
. 

 23 05 16 00-0063 EA 8" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ........................................ 3,319.13 454.31 
. 

 23 05 16 00-0064 EA 10" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ...................................... 4,254.78 553.07 
. 

 23 05 16 00-0065 EA 12" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ...................................... 5,672.43 419.45 
. 

 23 05 16 00-0066 EA 14" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ...................................... 7,321.68 790.10 
. 

 23 05 16 00-0067 EA 16" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint ...................................... 9,696.73 869.11 
. 

 23 05 16 00-0068 EA 18" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint .................................... 12,932.89 963.92 
. 

 23 05 16 00-0069 EA 20" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint .................................... 15,122.26 1,086.39 
. 

 23 05 16 00-0070 EA 24" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint .................................... 17,283.37 1,333.30 
. 

 23 05 16 00-0071 EA 30" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint .................................... 21,851.13 2,172.77 
. 

 23 05 16 00-0072 EA 36" Flanged, 150 LB, Chlorobutyl Rubber (CllR) And Polyester Bellows Type Expansion Joint .................................... 27,818.00 2,897.04 

XXXXXXX 

NOT FOR BID
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. 
 23 05 16 00-0073  Neoprene Bellows Type Expansion Joints (23 05 16) 

. 

. 
 23 05 16 00-0074  Flanged, 150 LB, Neoprene Bellows Type Expansion Joints (23 05 16 00-0073) 

Note: Cast iron ends. 
. 
. 

 23 05 16 00-0075 EA 2" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 1,000.01 136.85 
. 

 23 05 16 00-0076 EA 2-1/2" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint .................................................................................. 1,061.61 148.87 
. 

 23 05 16 00-0077 EA 3" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 1,104.89 174.53 
. 

 23 05 16 00-0078 EA 4" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 1,356.74 292.59 
. 

 23 05 16 00-0079 EA 5" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 1,608.19 319.99 
. 

 23 05 16 00-0080 EA 6" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 1,674.02 355.55 
. 

 23 05 16 00-0081 EA 8" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ........................................................................................ 2,022.61 454.31 
. 

 23 05 16 00-0082 EA 10" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 2,264.71 553.07 
. 

 23 05 16 00-0083 EA 12" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 2,527.50 419.24 
. 

 23 05 16 00-0084 EA 14" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 3,232.57 790.10 
. 

 23 05 16 00-0085 EA 16" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 4,137.20 869.11 
. 

 23 05 16 00-0086 EA 18" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 5,349.40 963.92 
. 

 23 05 16 00-0087 EA 20" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 6,250.80 1,086.39 
. 

 23 05 16 00-0088 EA 24" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 7,211.81 1,333.30 
. 

 23 05 16 00-0089 EA 30" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint ...................................................................................... 9,489.17 2,172.77 
. 

 23 05 16 00-0090 EA 36" Flanged, 150 LB, Neoprene Bellows Type Expansion Joint .................................................................................... 12,198.11 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0091  Tube And Cover Expansion Joints (23 05 16) 

Note: Carbon steel split backup rings. 
. 
. 
 23 05 16 00-0092  Flanged, 150 LB, Tube And Cover Expansion Joints (23 05 16 00-0091) 

. 

. 
 23 05 16 00-0093  Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene Or Nitrile Tube And Cover Expansion Joints (23 05 16 00-0092) 
. 
. 

 23 05 16 00-0094 EA 1" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) ................................................................................................................................. 445.08 77.00 

. 
 23 05 16 00-0095 EA 1-1/4" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) ................................................................................................................................. 425.97 89.83 
. 

 23 05 16 00-0096 EA 1-1/2" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) ................................................................................................................................. 507.68 107.80 

. 
 23 05 16 00-0097 EA 2" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) ................................................................................................................................. 590.28 136.85 
. 

 23 05 16 00-0098 EA 2-1/2" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) ................................................................................................................................. 664.05 148.87 

. 
 23 05 16 00-0099 EA 3" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) ................................................................................................................................. 749.48 189.50 
. 

 23 05 16 00-0100 EA 4" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) ................................................................................................................................. 991.91 317.68 

. 
 23 05 16 00-0101 EA 5" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 1,102.78 361.15 
. 

 23 05 16 00-0102 EA 6" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) .............................................................................................................................. 1,226.14 355.55 

. 
 23 05 16 00-0103 EA 8" x 6" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 1,588.04 404.15 
. 

 23 05 16 00-0104 EA 10" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) .............................................................................................................................. 2,356.36 553.07 

. 
 23 05 16 00-0105 EA 12" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 2,980.40 671.59 
. 

 23 05 16 00-0106 EA 14" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) .............................................................................................................................. 3,339.64 790.10 

. 
 23 05 16 00-0107 EA 16" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 3,729.49 869.11 
. 

 23 05 16 00-0108 EA 18" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) .............................................................................................................................. 4,057.58 963.92 

. 
 23 05 16 00-0109 EA 20" x 8" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 4,874.36 1,086.39 
. 

 23 05 16 00-0110 EA 24" x 10" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) .............................................................................................................................. 5,916.53 1,333.30 

. 
 23 05 16 00-0111 EA 30" x 10" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 

Cover Expansion Joint (Mercer 451) .............................................................................................................................. 8,467.92 2,172.77 
. 

 23 05 16 00-0112 EA 36" x 10" Flanged, 150 LB, Butyl, Ethylene Propylene Diene Monomer (EPDM), Neoprene Or Nitrile Tube And 
Cover Expansion Joint (Mercer 451) ............................................................................................................................ 10,165.00 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0113  Flanged, 150 LB, Rubber Tube And Cover Expansion Joints (23 05 16 00-0092) 

. 

. 
 23 05 16 00-0114 EA 1" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) .............................................................. 421.79 77.00 

. 
 23 05 16 00-0115 EA 1-1/4" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................ 402.68 89.83 

. 
 23 05 16 00-0116 EA 1-1/2" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................ 484.39 107.80 

. 
 23 05 16 00-0117 EA 2" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) .............................................................. 566.99 136.85 

. 
 23 05 16 00-0118 EA 2-1/2" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................ 640.76 148.87 

. 
 23 05 16 00-0119 EA 3" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) .............................................................. 726.19 189.50 

. 
 23 05 16 00-0120 EA 4" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) .............................................................. 956.98 317.68 

. 
 23 05 16 00-0121 EA 5" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................... 1,067.85 361.15 

. 
 23 05 16 00-0122 EA 6" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................... 1,191.21 355.55 

. 
 23 05 16 00-0123 EA 8" x 6" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ........................................................... 1,589.00 454.31 

. 
 23 05 16 00-0124 EA 10" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 2,228.29 553.07 

. 
 23 05 16 00-0125 EA 12" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 2,863.97 671.59 

. 
 23 05 16 00-0126 EA 14" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 3,211.56 790.10 

NOT FOR BID
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. 
 23 05 16 00-0127 EA 16" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 3,601.41 869.11 

. 
 23 05 16 00-0128 EA 18" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 3,917.86 963.92 

. 
 23 05 16 00-0129 EA 20" x 8" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ......................................................... 4,711.35 1,086.39 

. 
 23 05 16 00-0130 EA 24" x 10" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ....................................................... 5,718.59 1,333.30 

. 
 23 05 16 00-0131 EA 30" x 10" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ....................................................... 7,897.38 2,172.77 

. 
 23 05 16 00-0132 EA 36" x 10" Flanged, 150 LB, Rubber Tube And Cover Expansion Joint (Mercer 451) ....................................................... 9,838.98 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0133  Flanged, 125 LB, Buna-N Tube And Cover Expansion Joints (23 05 16 00-0092) 

. 

. 
 23 05 16 00-0134 EA 2" x 6" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) ............................................................. 578.64 136.85 

. 
 23 05 16 00-0135 EA 3" x 6" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) ............................................................. 717.46 189.50 

. 
 23 05 16 00-0136 EA 4" x 6" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) ............................................................. 945.34 317.68 

. 
 23 05 16 00-0137 EA 6" x 6" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) .......................................................... 1,092.24 355.55 

. 
 23 05 16 00-0138 EA 8" x 6" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) .......................................................... 1,356.12 454.31 

. 
 23 05 16 00-0139 EA 10" x 8" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) ........................................................ 1,681.04 553.07 

. 
 23 05 16 00-0140 EA 12" x 8" Flanged, 125 LB, Buna-N Tube And Cover Expansion Joint (Mercer 451) ........................................................ 2,008.16 671.59 

XXXXXXX 
. 
 23 05 16 00-0141  Flanged, Tube And Cover Expansion Joints (Mercer 501) (23 05 16 00-0091) 

. 

. 
 23 05 16 00-0142  Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover 

Expansion Joints (501EE) (23 05 16 00-0141) 
. 
. 

 23 05 16 00-0143 EA 1-1/2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 
501EE) .............................................................................................................................................................................. 856.98 107.80 

. 
 23 05 16 00-0144 EA 2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........... 951.23 136.85 

. 
 23 05 16 00-0145 EA 2-1/2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 

501EE) .............................................................................................................................................................................. 990.07 148.87 
. 

 23 05 16 00-0146 EA 3" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........ 1,122.07 189.50 
. 

 23 05 16 00-0147 EA 4" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........ 1,422.73 317.68 
. 

 23 05 16 00-0148 EA 5" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........ 1,568.53 361.15 
. 

 23 05 16 00-0149 EA 6" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........ 1,668.60 355.55 
. 

 23 05 16 00-0150 EA 8" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ........ 2,229.39 454.31 
. 

 23 05 16 00-0151 EA 10" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 2,752.25 553.07 
. 

 23 05 16 00-0152 EA 12" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 3,178.34 671.59 
. 

 23 05 16 00-0153 EA 14" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 3,642.37 790.10 
. 

 23 05 16 00-0154 EA 16" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 3,974.00 869.11 
. 

 23 05 16 00-0155 EA 18" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 4,348.67 963.92 
. 

 23 05 16 00-0156 EA 20" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 501EE) ...... 5,107.23 1,086.39 
. 

 23 05 16 00-0157 EA 24" x 10" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 
501EE) ........................................................................................................................................................................... 6,265.84 1,333.30 

. 
 23 05 16 00-0158 EA 30" x 10" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 

501EE) ........................................................................................................................................................................... 9,038.45 2,172.77 
. 

 23 05 16 00-0159 EA 36" x 10" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 
501EE) ......................................................................................................................................................................... 11,212.93 2,897.04 

. 
 23 05 16 00-0160 EA 42" x 12" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 

501EE) ......................................................................................................................................................................... 14,653.67 4,345.56 
. 

 23 05 16 00-0161 EA 48" x 12" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 
501EE) ......................................................................................................................................................................... 17,373.96 5,431.94 

. 
 23 05 16 00-0162 EA 60" x 12" Flanged, Ethylene Propylene Diene Monomer (EPDM) Tube And Cover Expansion Joint (Mercer 

501EE) ......................................................................................................................................................................... 23,156.00 7,822.00 

XXXXXXX 
. 
 23 05 16 00-0163  Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 

501RR) (23 05 16 00-0141) 
. 
. 

 23 05 16 00-0164 EA 1-1/2" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ................................................... 810.41 107.80 
. 

 23 05 16 00-0165 EA 2" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ......................................................... 893.01 136.85 
. 

 23 05 16 00-0166 EA 2-1/2" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ................................................... 931.85 148.87 
. 

 23 05 16 00-0167 EA 3" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ...................................................... 1,052.21 189.50 
. 

 23 05 16 00-0168 EA 4" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ...................................................... 1,341.22 317.68 
. 

 23 05 16 00-0169 EA 5" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ...................................................... 1,487.02 361.15 
. 

 23 05 16 00-0170 EA 6" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ...................................................... 1,575.45 355.55 
. 

 23 05 16 00-0171 EA 8" x 6" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ...................................................... 2,101.32 454.31 
. 

 23 05 16 00-0172 EA 10" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 2,600.88 553.07 
. 

 23 05 16 00-0173 EA 12" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 3,003.69 671.59 
. 

 23 05 16 00-0174 EA 14" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 3,444.43 790.10 
. 

 23 05 16 00-0175 EA 16" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 3,764.42 869.11 
. 

 23 05 16 00-0176 EA 18" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 4,104.16 963.92 
. 

 23 05 16 00-0177 EA 20" x 8" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................... 4,827.78 1,086.39 
. 

 23 05 16 00-0178 EA 24" x 10" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................. 5,928.18 1,333.30 
. 

 23 05 16 00-0179 EA 30" x 10" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) .................................................. 8,561.07 2,172.77 
. 

 23 05 16 00-0180 EA 36" x 10" Flanged, Natural Rubber Tube And Cover Expansion Joint (Mercer 501RR) ................................................ 10,642.39 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0181  Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint 

(Mercer 501) (23 05 16 00-0141) 
Note: 501BB, 501NN or 501NiNi. 

. 

. 
 23 05 16 00-0182 EA 1-1/2" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................ 856.98 107.80 

. 
 23 05 16 00-0183 EA 2" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) .............................................. 962.87 136.85 

. 
 23 05 16 00-0184 EA 2-1/2" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................ 990.07 148.87 

. 
 23 05 16 00-0185 EA 3" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................... 1,122.07 189.50 

. 
 23 05 16 00-0186 EA 4" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................... 1,422.73 317.68 

NOT FOR BID
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. 
 23 05 16 00-0187 EA 5" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................... 1,568.53 361.15 

. 
 23 05 16 00-0188 EA 6" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................... 1,680.24 355.55 

. 
 23 05 16 00-0189 EA 8" x 6" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ........................................... 2,229.39 454.31 

. 
 23 05 16 00-0190 EA 10" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 2,752.25 553.07 

. 
 23 05 16 00-0191 EA 12" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 3,178.34 671.59 

. 
 23 05 16 00-0192 EA 14" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 3,642.37 790.10 

. 
 23 05 16 00-0193 EA 16" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 3,974.00 869.11 

. 
 23 05 16 00-0194 EA 18" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 4,348.67 963.92 

. 
 23 05 16 00-0195 EA 20" x 8" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ......................................... 5,107.23 1,086.39 

. 
 23 05 16 00-0196 EA 24" x 10" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ....................................... 6,265.84 1,333.30 

. 
 23 05 16 00-0197 EA 30" x 10" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ....................................... 9,038.45 2,172.77 

. 
 23 05 16 00-0198 EA 36" x 10" Flanged, Butyl, Neoprene Or Nitrile Tube And Cover Expansion Joint (Mercer 501) ..................................... 11,212.93 2,897.04 

XXXXXXX 
. 
 23 05 16 00-0199  Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joints (Mercer 

501NNFA) (23 05 16 00-0141) 
. 
. 

 23 05 16 00-0200 EA 1-1/2" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) .................................... 891.91 107.80 
. 

 23 05 16 00-0201 EA 2" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................... 986.16 136.85 
. 

 23 05 16 00-0202 EA 2-1/2" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ................................. 1,025.00 148.87 
. 

 23 05 16 00-0203 EA 3" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................ 1,168.65 189.50 
. 

 23 05 16 00-0204 EA 4" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................ 1,480.94 317.68 
. 

 23 05 16 00-0205 EA 5" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................ 1,626.74 361.15 
. 

 23 05 16 00-0206 EA 6" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................ 1,738.46 355.55 
. 

 23 05 16 00-0207 EA 8" x 6" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ........................................ 2,310.90 454.31 
. 

 23 05 16 00-0208 EA 10" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 2,857.04 553.07 
. 

 23 05 16 00-0209 EA 12" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 3,306.42 671.59 
. 

 23 05 16 00-0210 EA 14" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 3,770.45 790.10 
. 

 23 05 16 00-0211 EA 16" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 4,125.37 869.11 
. 

 23 05 16 00-0212 EA 18" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 4,500.04 963.92 
. 

 23 05 16 00-0213 EA 20" x 8" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) ...................................... 5,293.53 1,086.39 
. 

 23 05 16 00-0214 EA 24" x 10" Flanged, Neoprene Tube And Cover, Filled Arch Expansion Joint (Mercer 501NNFA) .................................... 6,510.36 1,333.30 

XXXXXXX 
. 
 23 05 16 00-0215  Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced 

Tube And Cover Expansion Joint (Mercer HT501K-E) (23 05 16 00-0141) 
Note: Kevlar reinforcement for high temperature. 

. 

. 
 23 05 16 00-0216 EA 1-1/2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 1,113.14 107.80 
. 

 23 05 16 00-0217 EA 2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 1,172.46 136.85 

. 
 23 05 16 00-0218 EA 2-1/2" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 1,269.51 148.87 
. 

 23 05 16 00-0219 EA 3" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 1,366.59 189.50 

. 
 23 05 16 00-0220 EA 4" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 1,876.83 317.68 
. 

 23 05 16 00-0221 EA 5" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 2,045.91 361.15 

. 
 23 05 16 00-0222 EA 6" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 2,111.05 355.55 
. 

 23 05 16 00-0223 EA 8" x 6" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 2,497.20 454.31 

. 
 23 05 16 00-0224 EA 10" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 2,961.83 553.07 
. 

 23 05 16 00-0225 EA 12" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 3,585.87 671.59 

. 
 23 05 16 00-0226 EA 14" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 4,236.19 790.10 
. 

 23 05 16 00-0227 EA 16" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 4,940.42 869.11 

. 
 23 05 16 00-0228 EA 18" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 5,489.74 963.92 
. 

 23 05 16 00-0229 EA 20" x 8" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 
Joint (Mercer HT501K-E) ................................................................................................................................................ 6,481.17 1,086.39 

. 
 23 05 16 00-0230 EA 24" x 10" Flanged, Ethylene Propylene Diene Monomer (EPDM), Kevlar Reinforced Tube And Cover Expansion 

Joint (Mercer HT501K-E) ................................................................................................................................................ 8,454.84 1,333.30 

XXXXXXX 
. 
 23 05 16 00-0231  Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 800) (23 05 16 00-

0091) 
. 
. 
 23 05 16 00-0232  2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 

802) (23 05 16 00-0231) 
. 
. 

 23 05 16 00-0233 EA 1" x 1-3/8" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) ................................................. 514.94 77.00 
. 

 23 05 16 00-0234 EA 1-1/2" x 1-3/8" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .......................................... 584.46 82.65 
. 

 23 05 16 00-0235 EA 2" x 1-5/8" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) ................................................. 788.22 85.52 
. 

 23 05 16 00-0236 EA 2-1/2" x 2-1/4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) ....................................... 1,013.54 93.42 
. 

 23 05 16 00-0237 EA 3" x 2-1/4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .............................................. 1,372.26 185.48 
. 

 23 05 16 00-0238 EA 4" x 2-5/8" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .............................................. 1,849.23 237.65 
. 

 23 05 16 00-0239 EA 5" x 3-1/4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .............................................. 2,253.25 259.16 
. 

 23 05 16 00-0240 EA 6" x 2-3/4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .............................................. 2,508.15 246.90 
. 

 23 05 16 00-0241 EA 8" x 4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .................................................... 3,463.62 282.16 

NOT FOR BID
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. 
 23 05 16 00-0242 EA 10" x 5-1/4" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) ........................................... 4,490.30 335.60 

. 
 23 05 16 00-0243 EA 12" x 6" 2 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 802) .................................................. 6,231.43 420.23 

XXXXXXX 
. 
 23 05 16 00-0244  3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 

803) (23 05 16 00-0231) 
. 
. 

 23 05 16 00-0245 EA 1" x 1-3/4" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ................................................ 573.16 77.00 
. 

 23 05 16 00-0246 EA 1-1/2" x 2" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ................................................ 642.66 82.65 
. 

 23 05 16 00-0247 EA 2" x 2-3/4" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ................................................ 881.37 85.52 
. 

 23 05 16 00-0248 EA 2-1/2" x 3-1/4" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ....................................... 1,141.62 93.42 
. 

 23 05 16 00-0249 EA 3" x 3-5/8" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ............................................. 1,511.98 185.48 
. 

 23 05 16 00-0250 EA 4" x 3-5/8" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) ............................................. 2,058.82 237.65 
. 

 23 05 16 00-0251 EA 5" x 4" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) .................................................... 2,509.41 259.16 
. 

 23 05 16 00-0252 EA 6" x 4" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) .................................................... 2,822.53 246.90 
. 

 23 05 16 00-0253 EA 8" x 6" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) .................................................... 3,894.43 282.16 
. 

 23 05 16 00-0254 EA 10" x 6" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) .................................................. 5,060.84 335.60 
. 

 23 05 16 00-0255 EA 12" x 7" 3 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 803) .................................................. 7,034.84 420.23 

XXXXXXX 
. 
 23 05 16 00-0256  5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 

805) (23 05 16 00-0231) 
. 
. 

 23 05 16 00-0257 EA 1" x 3" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) ....................................................... 631.38 77.00 
. 

 23 05 16 00-0258 EA 1-1/2" x 3-1/2" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .......................................... 805.69 82.65 
. 

 23 05 16 00-0259 EA 2" x 4" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................... 1,032.74 85.52 
. 

 23 05 16 00-0260 EA 2-1/2" x 4" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) ............................................. 1,374.49 93.42 
. 

 23 05 16 00-0261 EA 3" x 5" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................... 1,838.00 185.48 
. 

 23 05 16 00-0262 EA 4" x 5-1/4" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) ............................................. 2,373.20 237.65 
. 

 23 05 16 00-0263 EA 5" x 6" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................... 3,126.52 259.16 
. 

 23 05 16 00-0264 EA 6" x 6" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................... 3,346.49 246.90 
. 

 23 05 16 00-0265 EA 8" x 8" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................... 5,070.43 282.16 
. 

 23 05 16 00-0266 EA 10" x 8" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................. 6,749.16 335.60 
. 

 23 05 16 00-0267 EA 12" x 9" 5 Arch, Polytetrafluoroethylene (PTFE) Teflon Expansion Joints (Mercer 805) .................................................. 8,443.71 420.23 

XXXXXXX 
. 
 23 05 16 00-0268  Mercer Rubber, Series 450 (23 05 16 00-0091) 

. 

. 
 23 05 16 00-0269  Expansion Joints, 2 Arch (452) (23 05 16 00-0268) 

. 

. 
 23 05 16 00-0270 EA 1-1/2" x 12" Expansion Joints, 2 Arch ................................................................................................................................. 633.94 82.65 

. 
 23 05 16 00-0271 EA 2" x 12" Expansion Joints, 2 Arch ....................................................................................................................................... 709.63 85.52 

. 
 23 05 16 00-0272 EA 2-1/2" x 12" Expansion Joints, 2 Arch ................................................................................................................................. 786.49 93.42 

. 
 23 05 16 00-0273 EA 3" x 12" Expansion Joints, 2 Arch .................................................................................................................................... 1,049.15 185.48 

. 
 23 05 16 00-0274 EA 4" x 12" Expansion Joints, 2 Arch .................................................................................................................................... 1,200.10 237.65 

. 
 23 05 16 00-0275 EA 6" x 12" Expansion Joints, 2 Arch .................................................................................................................................... 1,337.97 246.90 

. 
 23 05 16 00-0276 EA 8" x 12" Expansion Joints, 2 Arch .................................................................................................................................... 1,501.67 282.16 

. 
 23 05 16 00-0277 EA 10" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 2,027.68 335.60 

. 
 23 05 16 00-0278 EA 12" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 2,383.82 420.54 

. 
 23 05 16 00-0279 EA 14" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 2,788.63 426.46 

. 
 23 05 16 00-0280 EA 16" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 3,363.21 531.84 

. 
 23 05 16 00-0281 EA 18" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 3,753.99 603.44 

. 
 23 05 16 00-0282 EA 20" x 14" Expansion Joints, 2 Arch .................................................................................................................................. 4,254.58 679.09 

. 
 23 05 16 00-0283 EA 24" x 16" Expansion Joints, 2 Arch .................................................................................................................................. 5,087.79 833.76 

XXXXXXX 
. 
 23 05 16 00-0284  Mercer Rubber, Series 502 And 701 (23 05 16 00-0091) 

. 

. 
 23 05 16 00-0285  2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints 

(Mercer 502RR) (23 05 16 00-0284) 
Note: Baked enamel, coated ductile iron backup rings. 

. 

. 
 23 05 16 00-0286 EA 1-1/2" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ................................ 1,019.99 108.06 

. 
 23 05 16 00-0287 EA 2" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 1,079.31 136.89 

. 
 23 05 16 00-0288 EA 2-1/2" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ................................ 1,153.08 149.33 

. 
 23 05 16 00-0289 EA 3" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 1,226.87 189.73 

. 
 23 05 16 00-0290 EA 4" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 1,562.45 318.48 

. 
 23 05 16 00-0291 EA 5" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 1,847.97 360.59 

. 
 23 05 16 00-0292 EA 6" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 1,913.11 356.82 

. 
 23 05 16 00-0293 EA 8" x 10" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) ...................................... 2,275.97 454.31 

. 
 23 05 16 00-0294 EA 10" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 2,670.74 553.07 

. 
 23 05 16 00-0295 EA 12" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 3,110.94 420.23 

. 
 23 05 16 00-0296 EA 14" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 3,840.31 790.10 

. 
 23 05 16 00-0297 EA 16" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 4,474.68 869.11 

. 
 23 05 16 00-0298 EA 18" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 4,954.14 963.92 

. 
 23 05 16 00-0299 EA 20" x 12" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 5,619.55 1,086.39 

. 
 23 05 16 00-0300 EA 24" x 14" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 6,696.66 1,333.30 

. 
 23 05 16 00-0301 EA 30" x 14" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................... 9,865.15 2,172.77 

. 
 23 05 16 00-0302 EA 36" x 14" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................. 12,354.00 2,897.04 

. 
 23 05 16 00-0303 EA 42" x 16" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................. 16,446.79 4,345.56 

. 
 23 05 16 00-0304 EA 48" x 16" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................. 19,411.59 5,431.94 

. 
 23 05 16 00-0305 EA 60" x 16" 2 Arch, Flanged, Natural Rubber Tube And Cover Expansion Joints (Mercer 502RR) .................................. 26,311.41 7,822.00 

XXXXXXX 

NOT FOR BID
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. 
 23 05 16 00-0306  2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints 

(Mercer 502B or 502N) (23 05 16 00-0284) 
Note: Butyl 502B, Neoprene 502N. Baked enamel, coated ductile iron backup rings. 

. 

. 
 23 05 16 00-0307 EA 1-1/2" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ................ 1,113.14 108.06 

. 
 23 05 16 00-0308 EA 2" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 1,172.46 136.89 

. 
 23 05 16 00-0309 EA 2-1/2" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ................ 1,257.87 149.33 

. 
 23 05 16 00-0310 EA 3" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 1,331.66 189.73 

. 
 23 05 16 00-0311 EA 4" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 1,655.60 318.48 

. 
 23 05 16 00-0312 EA 5" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 1,987.70 360.59 

. 
 23 05 16 00-0313 EA 6" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 2,029.55 356.82 

. 
 23 05 16 00-0314 EA 8" x 10" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) ...................... 2,450.62 454.31 

. 
 23 05 16 00-0315 EA 10" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 2,857.04 553.07 

. 
 23 05 16 00-0316 EA 12" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 3,308.88 420.23 

. 
 23 05 16 00-0317 EA 14" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 4,108.11 790.10 

. 
 23 05 16 00-0318 EA 16" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 4,789.05 869.11 

. 
 23 05 16 00-0319 EA 18" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 5,303.45 963.92 

. 
 23 05 16 00-0320 EA 20" x 12" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 6,015.43 1,086.39 

. 
 23 05 16 00-0321 EA 24" x 14" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................... 7,162.40 1,333.30 

. 
 23 05 16 00-0322 EA 30" x 14" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................. 10,552.12 2,172.77 

. 
 23 05 16 00-0323 EA 36" x 14" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................. 13,169.05 2,897.04 

. 
 23 05 16 00-0324 EA 42" x 16" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................. 17,494.71 4,345.56 

. 
 23 05 16 00-0325 EA 48" x 16" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................. 20,622.53 5,431.94 

. 
 23 05 16 00-0326 EA 60" x 16" 2 Arch, Flanged, Butyl Or Neoprene Tube And Cover Expansion Joints (Mercer 502B or 502N) .................. 27,964.80 7,822.00 

XXXXXXX 
. 
 23 05 16 00-0327  2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene 

Monomer (EPDM), Neoprene/Natural Or Natural/Neoprene Tube And 
Cover Expansion Joint Tube And Cover Expansion Joints (Mercer 502Ni, 
502NiN, 502E, 502NR or 502RN) (23 05 16 00-0284) 
Note: Nitrile 502Ni, Nitrile/Neoprene 502NiN, Ethylene Propylene Diene Monomer (EPDM) 502E, 
Neoprene/Natural 502NR or Natural/Neoprene 502RN. Baked enamel, coated ductile iron backup rings. 

. 

. 
 23 05 16 00-0328 EA 1-1/2" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 1,148.07 108.06 

. 
 23 05 16 00-0329 EA 2" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 1,242.32 136.89 

. 
 23 05 16 00-0330 EA 2-1/2" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 1,316.09 149.33 

. 
 23 05 16 00-0331 EA 3" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 1,401.52 189.73 

. 
 23 05 16 00-0332 EA 4" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 1,748.75 318.48 

. 
 23 05 16 00-0333 EA 5" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 2,057.56 360.59 

. 
 23 05 16 00-0334 EA 6" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 2,145.99 356.82 

. 
 23 05 16 00-0335 EA 8" x 10" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 2,543.77 454.31 

. 
 23 05 16 00-0336 EA 10" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 2,973.48 553.07 

. 
 23 05 16 00-0337 EA 12" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 3,448.61 420.23 

. 
 23 05 16 00-0338 EA 14" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 4,247.84 790.10 

. 
 23 05 16 00-0339 EA 16" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 4,975.35 869.11 

. 
 23 05 16 00-0340 EA 18" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 5,513.03 963.92 

. 
 23 05 16 00-0341 EA 20" x 12" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 6,294.88 1,086.39 

. 
 23 05 16 00-0342 EA 24" x 14" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) .......................................................................................................... 7,418.56 1,333.30 

. 
 23 05 16 00-0343 EA 30" x 14" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) ........................................................................................................ 10,587.05 2,172.77 

. 
 23 05 16 00-0344 EA 36" x 14" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) ........................................................................................................ 13,634.80 2,897.04 

NOT FOR BID
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. 
 23 05 16 00-0345 EA 42" x 16" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) ........................................................................................................ 18,146.75 4,345.56 

. 
 23 05 16 00-0346 EA 48" x 16" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) ........................................................................................................ 21,344.43 5,431.94 

. 
 23 05 16 00-0347 EA 60" x 16" 2 Arch, Flanged, Nitrile, Nitrile/Neoprene, Ethylene Propylene Diene Monomer (EPDM), 

Neoprene/Natural Or Natural/Neoprene Tube And Cover Expansion Joint Tube And Cover Expansion Joint 
(Mercer 502Ni, 502NiN, 502E, 502NR or 502RN) ........................................................................................................ 28,942.87 7,822.00 

XXXXXXX 
. 
 23 05 16 00-0348  2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube 

And Cover Expansion Joints (Mercer 502H, 502HN Or 502NH) (23 05 16 00-0284) 
Note: Hypalon 502H, Hypalon/Neoprene 502HN Or Neoprene/Hypalon 502NH. Baked enamel, coated ductile iron 
backup rings. 

. 

. 
 23 05 16 00-0349 EA 1-1/2" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 1,206.29 108.06 
. 

 23 05 16 00-0350 EA 2" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 1,265.61 136.89 

. 
 23 05 16 00-0351 EA 2-1/2" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 1,351.02 149.33 
. 

 23 05 16 00-0352 EA 3" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 1,459.74 189.73 

. 
 23 05 16 00-0353 EA 4" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 1,795.32 318.48 
. 

 23 05 16 00-0354 EA 5" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 2,150.71 360.59 

. 
 23 05 16 00-0355 EA 6" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 2,239.13 356.82 
. 

 23 05 16 00-0356 EA 8" x 10" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 2,636.92 454.31 

. 
 23 05 16 00-0357 EA 10" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 3,089.91 553.07 
. 

 23 05 16 00-0358 EA 12" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 3,611.62 420.23 

. 
 23 05 16 00-0359 EA 14" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 4,410.85 790.10 
. 

 23 05 16 00-0360 EA 16" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 5,184.94 869.11 

. 
 23 05 16 00-0361 EA 18" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 5,745.90 963.92 
. 

 23 05 16 00-0362 EA 20" x 12" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 6,551.04 1,086.39 

. 
 23 05 16 00-0363 EA 24" x 14" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) .................................................................................................................................. 7,686.36 1,333.30 
. 

 23 05 16 00-0364 EA 30" x 14" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) ................................................................................................................................ 11,355.53 2,172.77 

. 
 23 05 16 00-0365 EA 36" x 14" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) ................................................................................................................................ 14,193.69 2,897.04 
. 

 23 05 16 00-0366 EA 42" x 16" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) ................................................................................................................................ 18,798.79 4,345.56 

. 
 23 05 16 00-0367 EA 48" x 16" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 

(Mercer 502H, 502HN Or 502NH) ................................................................................................................................ 21,903.32 5,431.94 
. 

 23 05 16 00-0368 EA 60" x 16" 2 Arch, Flanged, Hypalon, Hypalon/Neoprene, Neoprene/Hypalon Tube And Cover Expansion Joint 
(Mercer 502H, 502HN Or 502NH) ................................................................................................................................ 29,688.06 7,822.00 

XXXXXXX 
. 
 23 05 16 00-0369  2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) (23 05 

16 00-0284) 
Note: Baked enamel, coated ductile iron backup rings. 

. 

. 
 23 05 16 00-0370 EA 1-1/2" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ..................................................... 1,509.02 108.06 

. 
 23 05 16 00-0371 EA 2" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 1,638.20 136.89 

. 
 23 05 16 00-0372 EA 2-1/2" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ..................................................... 1,746.90 149.33 

. 
 23 05 16 00-0373 EA 3" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 2,321.36 189.73 

. 
 23 05 16 00-0374 EA 4" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 3,029.54 318.48 

. 
 23 05 16 00-0375 EA 5" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 3,710.95 360.59 

. 
 23 05 16 00-0376 EA 6" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 4,032.25 356.82 

. 
 23 05 16 00-0377 EA 8" x 10" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ........................................................... 5,198.51 454.31 

. 
 23 05 16 00-0378 EA 10" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ......................................................... 6,885.73 553.07 

. 
 23 05 16 00-0379 EA 12" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ......................................................... 7,873.17 420.23 

. 
 23 05 16 00-0380 EA 14" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ......................................................... 9,056.64 790.10 

. 
 23 05 16 00-0381 EA 16" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 11,099.89 869.11 

. 
 23 05 16 00-0382 EA 18" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 12,312.89 963.92 

. 
 23 05 16 00-0383 EA 20" x 12" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 14,468.68 1,086.39 

. 
 23 05 16 00-0384 EA 24" x 14" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 18,992.30 1,333.30 

. 
 23 05 16 00-0385 EA 30" x 14" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 31,824.98 2,172.77 

. 
 23 05 16 00-0386 EA 36" x 14" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 39,949.33 2,897.04 

. 
 23 05 16 00-0387 EA 42" x 16" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 52,239.21 4,345.56 

. 
 23 05 16 00-0388 EA 48" x 16" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 61,049.11 5,431.94 

. 
 23 05 16 00-0389 EA 60" x 16" 2 Arch, Flanged, Viton Tube And Cover Expansion Joint (Mercer 502V) ....................................................... 80,803.46 7,822.00 

XXXXXXX 
NOT FOR BID
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. 
 23 05 16 00-0390  Teflon Lined Expansion Joints (Mercer 701) (23 05 16 00-0284) 

Note: Natural rubber, neoprene, butyl, ethylene propylene diene monomer (EPDM) Or nitrile. Includes baked 
enamel coated ductile iron backer rings. Series 701. 

. 

. 
 23 05 16 00-0391 EA 1-1/2" Teflon Lined Expansion Joint (Mercer 701) .............................................................................................................. 997.79 82.65 

    For Hypalon Tube And Cover, Add  16.65 
    For Viton Tube And Cover, Add  832.52 

. 
 23 05 16 00-0392 EA 2" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 1,166.64 85.52 

    For Hypalon Tube And Cover, Add  19.91 
    For Viton Tube And Cover, Add  995.53 

. 
 23 05 16 00-0393 EA 2-1/2" Teflon Lined Expansion Joint (Mercer 701) ........................................................................................................... 1,330.78 93.42 

    For Hypalon Tube And Cover, Add  22.88 
    For Viton Tube And Cover, Add  1,143.98 

. 
 23 05 16 00-0394 EA 3" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 1,640.20 185.48 

    For Hypalon Tube And Cover, Add  25.38 
    For Viton Tube And Cover, Add  1,269.15 

. 
 23 05 16 00-0395 EA 4" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 2,012.50 237.76 

    For Hypalon Tube And Cover, Add  30.74 
    For Viton Tube And Cover, Add  1,536.96 

. 
 23 05 16 00-0396 EA 5" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 2,395.49 258.94 

    For Hypalon Tube And Cover, Add  37.55 
    For Viton Tube And Cover, Add  1,877.53 

. 
 23 05 16 00-0397 EA 6" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 2,525.62 246.90 

    For Hypalon Tube And Cover, Add  40.64 
    For Viton Tube And Cover, Add  2,031.81 

. 
 23 05 16 00-0398 EA 8" Teflon Lined Expansion Joint (Mercer 701) ................................................................................................................. 3,032.34 281.97 

    For Hypalon Tube And Cover, Add  49.37 
    For Viton Tube And Cover, Add  2,468.44 

. 
 23 05 16 00-0399 EA 10" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 3,823.70 335.60 

    For Hypalon Tube And Cover, Add  63.05 
    For Viton Tube And Cover, Add  3,152.50 

. 
 23 05 16 00-0400 EA 12" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 4,890.10 420.54 

    For Hypalon Tube And Cover, Add  80.98 
    For Viton Tube And Cover, Add  4,049.06 

. 
 23 05 16 00-0401 EA 14" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 5,499.30 426.75 

    For Hypalon Tube And Cover, Add  92.92 
    For Viton Tube And Cover, Add  4,645.80 

. 
 23 05 16 00-0402 EA 16" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 6,827.18 531.84 

    For Hypalon Tube And Cover, Add  115.27 
    For Viton Tube And Cover, Add  5,763.58 

. 
 23 05 16 00-0403 EA 18" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 7,603.88 604.33 

    For Hypalon Tube And Cover, Add  127.91 
    For Viton Tube And Cover, Add  6,395.25 

. 
 23 05 16 00-0404 EA 20" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................... 8,903.53 677.80 

    For Hypalon Tube And Cover, Add  150.96 
    For Viton Tube And Cover, Add  7,547.96 

. 
 23 05 16 00-0405 EA 24" Teflon Lined Expansion Joint (Mercer 701) ............................................................................................................. 11,642.64 834.94 

    For Hypalon Tube And Cover, Add  199.45 
    For Viton Tube And Cover, Add  9,972.74 

XXXXXXX 
. 
 23 05 16 00-0406  Accessories For Mercer Rubber, Series 451 And 501 (23 05 16 00-0091) 

. 

. 
 23 05 16 00-0407  Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion 

Joints (23 05 16 00-0406) 
. 
. 

 23 05 16 00-0408 EA 1-1/2" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................. 44.25  
. 

 23 05 16 00-0409 EA 2" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ........................................................ 55.89  
. 

 23 05 16 00-0410 EA 2-1/2" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................. 62.88  
. 

 23 05 16 00-0411 EA 3" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ........................................................ 67.53  
. 

 23 05 16 00-0412 EA 4" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ...................................................... 100.14  
. 

 23 05 16 00-0413 EA 5" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ...................................................... 123.42  
. 

 23 05 16 00-0414 EA 6" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ...................................................... 135.07  
. 

 23 05 16 00-0415 EA 8" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ...................................................... 149.04  
. 

 23 05 16 00-0416 EA 10" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 190.96  
. 

 23 05 16 00-0417 EA 12" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 225.89  
. 

 23 05 16 00-0418 EA 14" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 302.73  
. 

 23 05 16 00-0419 EA 16" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 326.02  
. 

 23 05 16 00-0420 EA 18" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 349.31  
. 

 23 05 16 00-0421 EA 20" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 384.24  
. 

 23 05 16 00-0422 EA 24" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 477.39  
. 

 23 05 16 00-0423 EA 30" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 593.82  
. 

 23 05 16 00-0424 EA 36" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints .................................................... 721.90  
. 

 23 05 16 00-0425 EA 42" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ................................................. 1,024.64  
. 

 23 05 16 00-0426 EA 48" Hot-Dipped Galvanized Back-Up Rings For Mercer 451 And 501 Expansion Joints ................................................. 1,222.58  

XXXXXXX 
. 
 23 05 16 00-0427  Control Rods For Mercer 451 And 501 Expansion Joints (23 05 16 00-0406) 

. 

. 
 23 05 16 00-0428 SET 1-1/2" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 .......................................................................... 242.07  

. 
 23 05 16 00-0429 SET 2" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 306.14  

. 
 23 05 16 00-0430 SET 2-1/2" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 .......................................................................... 355.98  

. 
 23 05 16 00-0431 SET 3" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 427.18  

. 
 23 05 16 00-0432 SET 4" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 427.18  

. 
 23 05 16 00-0433 SET 5" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 462.77  

. 
 23 05 16 00-0434 SET 6" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 533.97  

NOT FOR BID
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. 
 23 05 16 00-0435 SET 8" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 2 ................................................................................ 783.16  

. 
 23 05 16 00-0436 SET 10" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 3 ........................................................................... 1,530.71  

. 
 23 05 16 00-0437 SET 12" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 3 ........................................................................... 2,100.28  

. 
 23 05 16 00-0438 SET 14" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 4 ........................................................................... 3,132.62  

. 
 23 05 16 00-0439 SET 16" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 4 ........................................................................... 3,524.20  

. 
 23 05 16 00-0440 SET 18" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 5 ........................................................................... 4,698.94  

. 
 23 05 16 00-0441 SET 20" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 5 ........................................................................... 5,019.32  

. 
 23 05 16 00-0442 SET 24" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 5 ........................................................................... 5,660.08  

. 
 23 05 16 00-0443 SET 30" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 5 ........................................................................... 8,294.33  

. 
 23 05 16 00-0444 SET 36" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 5 ......................................................................... 12,210.11  

. 
 23 05 16 00-0445 SET 42" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 3 ........................................................................... 8,258.74  

. 
 23 05 16 00-0446 SET 48" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 4 ......................................................................... 10,857.39  

. 
 23 05 16 00-0447 SET 60" Control Rods For Mercer 451 And 501 Expansion Joints, Set Of 4 ......................................................................... 16,944.65  

XXXXXXX 
. 
 23 05 17  Sleeves and Sleeve Seals for HVAC Piping (23 05) 

. 

. 
 23 05 17 00-0001  Wall Seals And Sleeves (23 05 17) 

Note: Up to 12" walls. Excludes drilling hole. 
. 
. 
 23 05 17 00-0002  Ductile Iron Wall Sleeve (23 05 17 00-0001) 

Note: Includes rubber gasket seal. 
. 
. 

 23 05 17 00-0003 EA  3" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 125.16 48.84 
. 

 23 05 17 00-0004 EA  4" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 155.76 57.04 
. 

 23 05 17 00-0005 EA  6" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 190.94 68.44 
. 

 23 05 17 00-0006 EA  8" Ductile Iron Wall Sleeve With Rubber Gasket Seal ........................................................................................................ 268.91 102.60 
. 

 23 05 17 00-0007 EA  10" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 343.88 136.77 
. 

 23 05 17 00-0008 EA  12" Ductile Iron Wall Sleeve With Rubber Gasket Seal ...................................................................................................... 422.97 171.04 

XXXXXXX 
. 
 23 05 17 00-0009  Steel Pipe Sleeves (23 05 17 00-0001) 

Note: Includes link seals 12" length. 
. 
. 

 23 05 17 00-0010 EA 2" Steel Pipe Sleeve With Link Seals.................................................................................................................................. 149.33 49.58 
. 

 23 05 17 00-0011 EA 2-1/2" Steel Pipe Sleeve With Link Seals ........................................................................................................................... 189.27 53.74 
. 

 23 05 17 00-0012 EA 3" Steel Pipe Sleeve With Link Seals.................................................................................................................................. 226.76 57.91 
. 

 23 05 17 00-0013 EA 4" Steel Pipe Sleeve With Link Seals.................................................................................................................................. 283.38 69.48 
. 

 23 05 17 00-0014 EA 6" Steel Pipe Sleeve With Link Seals.................................................................................................................................. 420.76 86.76 
. 

 23 05 17 00-0015 EA 10" Steel Pipe Sleeve With Link Seals............................................................................................................................. 1,047.79 104.15 
. 

 23 05 17 00-0016 EA 13-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 1,266.07 130.20 
. 

 23 05 17 00-0017 EA 17-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 1,743.50 160.20 
. 

 23 05 17 00-0018 EA 23-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 2,480.04 208.32 
. 

 23 05 17 00-0019 EA 29-1/4" Inside Diameter Steel Pipe Sleeve With Link Seals ............................................................................................ 3,671.73 260.40 

XXXXXXX 
. 
 23 05 19  Meters and Gages for HVAC Piping (23 05) 

See CSI section 33 19 00 00-0000 for water utility service metering. 
. 
. 
 23 05 19 00-0001  Thermometers (23 05 19) 

. 

. 
 23 05 19 00-0002  Dial Type, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometers 

(23 05 19 00-0001) 
Note: Various ranges. 

. 

. 
 23 05 19 00-0003 EA 2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ........................................................... 108.06 35.67 

. 
 23 05 19 00-0004 EA 2-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 126.42 35.67 

. 
 23 05 19 00-0005 EA 3-1/2" Diameter Dial, Bi-Metal, 4" To 9" Stem, Steel Case, Brass Stem, Thermometer ..................................................... 126.42 35.67 

XXXXXXX 
. 
 23 05 19 00-0006  Liquid Filled Industrial Union Connection Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. 
. 
. 

 23 05 19 00-0007 EA 7" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 144.78 35.67 
. 

 23 05 19 00-0008 EA 9" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ......................................................... 144.78 35.67 
. 

 23 05 19 00-0009 EA 12" Scale, Angle Stem, Liquid Filled Industrial Union Connection Type Thermometer ....................................................... 183.18 35.67 
. 

 23 05 19 00-0010 EA 7" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ..................................................... 149.79 35.67 
. 

 23 05 19 00-0011 EA 9" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ..................................................... 158.14 35.67 
. 

 23 05 19 00-0012 EA 12" Scale, Straight Stem, Liquid Filled Industrial Union Connection Type Thermometer ................................................... 188.19 35.67 

XXXXXXX 
. 
 23 05 19 00-0013  Liquid Filled Industrial Separable Socket Type Thermometers (23 05 19 00-0001) 

Note: Various ranges. Socket connection for thermowell. 
. 
. 

 23 05 19 00-0014 EA 7" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 144.78 35.67 
. 

 23 05 19 00-0015 EA 9" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ......................................................... 144.78 35.67 
. 

 23 05 19 00-0016 EA 12" Scale, Angle Stem, Liquid Filled Industrial Separable Socket Type Thermometer ....................................................... 183.18 35.67 
. 

 23 05 19 00-0017 EA 7" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 166.49 35.67 
. 

 23 05 19 00-0018 EA 9" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer ...................................................... 183.18 35.67 
. 

 23 05 19 00-0019 EA 12" Scale, Straight Stem, Liquid Filled Industrial Separable Socket Type Thermometer .................................................... 187.44 35.67 

XXXXXXX 
. 
 23 05 19 00-0020  1" NPT, 304 Stainless Steel Thermowells (23 05 19 00-0001) 

. 

. 
 23 05 19 00-0021 EA  4" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 186.42 66.88 

. 
 23 05 19 00-0022 EA  8" Long, 1" NPT, 304 Stainless Steel Thermowell .............................................................................................................. 186.33 66.88 

XXXXXXX 

NOT FOR BID
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. 
 23 05 19 00-0023  Pressure Gauges (23 05 19) 

. 

. 
 23 05 19 00-0024  Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0025 EA  2" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 38.55 13.93 

. 
 23 05 19 00-0026 EA  4" Diameter Dial, Steel Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................................... 48.40 13.93 

XXXXXXX 
. 
 23 05 19 00-0027  Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0028 EA  3-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 303.34 13.93 

. 
 23 05 19 00-0029 EA  4-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 303.34 13.93 

. 
 23 05 19 00-0030 EA  6" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ........................................................... 396.90 13.93 

. 
 23 05 19 00-0031 EA  8-1/2" Diameter Dial, Aluminum Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ..................................................... 947.84 13.93 

XXXXXXX 
. 
 23 05 19 00-0032  Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauges (23 05 19 00-0023) 

Note: Liquid filled. 
. 
. 

 23 05 19 00-0033 EA  2-1/2" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge ............................................................ 145.33 13.93 
. 

 23 05 19 00-0034 EA  4" Diameter Dial, Brass Case, 0 To 60 PSI Or 0 To 100 PSI, Pressure Gauge .................................................................. 333.17 13.93 

XXXXXXX 
. 
 23 05 19 00-0035  Steel Case, 0 To 10K PSI High Pressure, Pressure Gauges (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0036 EA  4-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 326.70 13.93 

. 
 23 05 19 00-0037 EA  6-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 326.70 13.93 

. 
 23 05 19 00-0038 EA  8-1/2" Diameter Dial, Steel Case, 0 To 10K PSI High Pressure, Pressure Gauge ............................................................. 326.70 13.93 

XXXXXXX 
. 
 23 05 19 00-0039  Gauge Accessories (23 05 19 00-0023) 

. 

. 
 23 05 19 00-0040 EA Pete's Plug (Valve Cock For Removable Pressure Gauge Or Thermometer) ...................................................................... 92.52 11.14 

. 
 23 05 19 00-0041 EA 1/4" Snubber Valve ............................................................................................................................................................... 55.56 11.14 

. 
 23 05 19 00-0042 EA 1/4" Female Pipe Thread, Brass Gauge Cock ...................................................................................................................... 34.72 16.72 

. 
 23 05 19 00-0043 EA 1/4" Male Pipe Thread, Brass Gauge Cock .......................................................................................................................... 29.57 16.72 

. 
 23 05 19 00-0044 EA 1/4" Pressure Pigtail Steam Siphon ...................................................................................................................................... 46.31 16.72 

. 
 23 05 19 00-0045 EA 1/4" x 3" Long Black Steel Nipple ........................................................................................................................................... 8.53 5.57 

. 
 23 05 19 00-0046 EA 1/4" Steel Thread-O-Let ........................................................................................................................................................ 63.97 27.87 

. 
 23 05 19 00-0047 EA 1/4", 300 LB, Black Steel Union .......................................................................................................................................... 112.66 11.14 

. 
 23 05 19 00-0048 EA 1/4" Black Steel Coupling ..................................................................................................................................................... 25.64 11.14 

. 
 23 05 19 00-0049 EA 1/4", 300 LB, Black Steel Plug .............................................................................................................................................. 14.15 6.69 

. 
 23 05 19 00-0050 EA 1/4", 150 LB, Black Steel Cap ............................................................................................................................................... 15.26 6.69 

. 
 23 05 19 00-0051 LF  1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 10.68 3.68 

. 
 23 05 19 00-0052 LF  1/4" Schedule 80, Plain End, Black Steel Pipe ..................................................................................................................... 10.69 3.68 

. 
 23 05 19 00-0053 LF  1/4" Schedule 40, Threaded And Coupled, Galvanized Steel Pipe ......................................................................................... 9.21  

. 
 23 05 19 00-0054 EA  1/4" Threaded, 800 LB, Forged Steel, Ball Valve................................................................................................................ 113.80  

XXXXXXX 
. 
 23 05 19 00-0055  Valve Lock Covers (23 05 19) 

. 

. 
 23 05 19 00-0056 EA  Valve Lock Cover .................................................................................................................................................................. 86.82 17.06 

XXXXXXX 
. 
 23 05 19 00-0057  Sight Flow Indicator (23 05 19) 

. 

. 
 23 05 19 00-0058  Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0059 EA  1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 170.96 16.23 

. 
 23 05 19 00-0060 EA  3/8" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 178.54 17.07 
. 

 23 05 19 00-0061 EA  1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 193.25 17.94 

. 
 23 05 19 00-0062 EA  3/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 215.13 24.18 
. 

 23 05 19 00-0063 EA  1" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 257.03 29.30 

. 
 23 05 19 00-0064 EA  1-1/4" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 290.28 37.10 
. 

 23 05 19 00-0065 EA  1-1/2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-100) .................................................................................................................................................. 414.40 42.89 

. 
 23 05 19 00-0066 EA  2" Threaded, Single Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-100) .................................................................................................................................................. 458.16 50.70 

XXXXXXX 
. 
 23 05 19 00-0067  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Bronze Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0068 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 223.79 16.23 

. 
 23 05 19 00-0069 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 230.19 17.07 
. 

 23 05 19 00-0070 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) .................................................................................................................................................. 248.43 17.94 

. 
 23 05 19 00-0071 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) .................................................................................................................................................. 262.09 24.18 

NOT FOR BID
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. 
 23 05 19 00-0072 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 

Indicator (Dwyer SFI-300) ................................................................................................................................................. 276.99 29.30 
. 

 23 05 19 00-0073 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 
Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 298.49 37.10 

. 
 23 05 19 00-0074 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight 

Flow Indicator (Dwyer SFI-300) ......................................................................................................................................... 574.05 42.89 
. 

 23 05 19 00-0075 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Bronze Body, Sight Flow 
Indicator (Dwyer SFI-300) ................................................................................................................................................. 613.11 50.70 

XXXXXXX 
. 
 23 05 19 00-0076  Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic 

Impeller, Stainless Steel Body, Sight Flow Indicator (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0077 EA  1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 325.92 16.23 

. 
 23 05 19 00-0078 EA  3/8" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 344.06 17.07 
. 

 23 05 19 00-0079 EA  1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 374.03 17.94 

. 
 23 05 19 00-0080 EA  3/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 405.31 24.18 
. 

 23 05 19 00-0081 EA  1" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 
Flow Indicator (Dwyer SFI-300SS) .................................................................................................................................... 464.81 29.30 

. 
 23 05 19 00-0082 EA  1-1/4" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 

Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 489.84 37.10 
. 

 23 05 19 00-0083 EA  1-1/2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, 
Sight Flow Indicator (Dwyer SFI-300SS) ........................................................................................................................... 996.66 42.89 

. 
 23 05 19 00-0084 EA  2" Threaded, Double Window, Acrylonitrile Butadiene Styrene (ABS) Plastic Impeller, Stainless Steel Body, Sight 

Flow Indicator (Dwyer SFI-300SS) ................................................................................................................................. 1,047.45 50.70 

XXXXXXX 
. 
 23 05 19 00-0085  Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0086 EA  1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 220.26 16.23 
. 

 23 05 19 00-0087 EA  3/8" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 229.02 17.07 
. 

 23 05 19 00-0088 EA  1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 242.56 17.94 
. 

 23 05 19 00-0089 EA  3/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ............................. 260.92 24.18 
. 

 23 05 19 00-0090 EA  1" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 275.81 29.30 
. 

 23 05 19 00-0091 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 298.49 37.10 
. 

 23 05 19 00-0092 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) .......................... 567.01 42.89 
. 

 23 05 19 00-0093 EA  2" Threaded, Double Window, 304SS Flapper, Bronze Body, Sight Flow Indicator (Dwyer SFI-360) ................................ 603.72 50.70 

XXXXXXX 
. 
 23 05 19 00-0094  Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight 

Flow Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0095 EA  1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 323.57 16.23 
. 

 23 05 19 00-0096 EA  3/8" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 348.76 17.07 
. 

 23 05 19 00-0097 EA  1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 381.08 17.94 
. 

 23 05 19 00-0098 EA  3/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 405.31 24.18 
. 

 23 05 19 00-0099 EA  1" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............... 464.81 29.30 
. 

 23 05 19 00-0100 EA  1-1/4" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 494.54 37.10 
. 

 23 05 19 00-0101 EA  1-1/2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ......... 996.66 42.89 
. 

 23 05 19 00-0102 EA  2" Threaded, Double Window, 304SS Flapper, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-360SS) ............ 1,047.45 50.70 

XXXXXXX 
. 
 23 05 19 00-0103  Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0104 EA  1" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 474.20 29.30 
. 

 23 05 19 00-0105 EA  1-1/4" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 532.10 37.10 
. 

 23 05 19 00-0106 EA  1-1/2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ............................. 604.57 42.89 
. 

 23 05 19 00-0107 EA  2" Threaded, Tube Style, Without Impeller, Cast Iron Body, Sight Flow Indicator (Dwyer SFI-400) ................................... 678.85 50.70 

XXXXXXX 
. 
 23 05 19 00-0108  Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0109 EA 1-1/2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ......... 1,041.70 116.99 
. 

 23 05 19 00-0110 EA 2" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,160.62 148.53 
. 

 23 05 19 00-0111 EA 3" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 1,716.79 174.43 
. 

 23 05 19 00-0112 EA 4" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 2,585.71 292.42 
. 

 23 05 19 00-0113 EA 6" Flanged, Double Window, 316SS Flapper, Carbon Steel Body, Sight Flow Indicator (Dwyer SFI-360FCS) ............... 4,218.67 364.23 

XXXXXXX 
. 
 23 05 19 00-0114  Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow 

Indicators (23 05 19 00-0057) 
. 
. 

 23 05 19 00-0115 EA 1" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .......................... 800.06 83.56 
. 

 23 05 19 00-0116 EA 1-1/4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) .................... 945.19 97.49 
. 

 23 05 19 00-0117 EA 1-1/2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ................. 1,017.63 116.99 
. 

 23 05 19 00-0118 EA 2" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,275.08 148.53 
. 

 23 05 19 00-0119 EA 3" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 1,857.07 174.43 
. 

 23 05 19 00-0120 EA 4" Flanged, Tube Style, Without Impeller, Stainless Steel Body, Sight Flow Indicator (Dwyer SFI-400F) ....................... 2,737.73 292.42 

NOT FOR BID
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XXXXXXX 
. 
 23 05 19 00-0121  Venturi Flowmeters (23 05 19) 

. 

. 
 23 05 19 00-0122  Threaded, Brass, Venturi Flowmeters (23 05 19 00-0121) 

. 

. 
 23 05 19 00-0123 EA 3/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................... 309.30 75.80 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0124 EA 1" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 340.80 90.95 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0125 EA 1-1/4" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 375.79 101.10 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0126 EA 1-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 423.57 113.70 
    For Portable Venturi Flow Meter, Add  995.00 

. 
 23 05 19 00-0127 EA 2" Threaded, Brass, Venturi Flowmeter .............................................................................................................................. 504.85 129.97 

    For Portable Venturi Flow Meter, Add  995.00 
. 

 23 05 19 00-0128 EA 2-1/2" Threaded, Brass, Venturi Flowmeter ........................................................................................................................ 695.08 184.27 
    For Portable Venturi Flow Meter, Add  995.00 

XXXXXXX 
. 
 23 05 19 00-0129  Butt Weld, Carbon Steel, Venturi Flowmeters (23 05 19 00-0121) 

. 

. 
 23 05 19 00-0130 EA 3" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 2,458.90 156.24 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  751.25 

. 
 23 05 19 00-0131 EA 4" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 3,451.52 187.48 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,076.79 

. 
 23 05 19 00-0132 EA 5" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 4,546.93 234.35 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,427.37 

. 
 23 05 19 00-0133 EA 6" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 5,347.10 312.47 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  1,652.75 

. 
 23 05 19 00-0134 EA 8" Butt Weld, Carbon Steel, Venturi Flowmeter ............................................................................................................... 7,976.25 374.97 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  2,529.21 

. 
 23 05 19 00-0135 EA 10" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 13,315.16 468.72 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  4,332.21 

. 
 23 05 19 00-0136 EA 12" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 20,112.12 683.33 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  6,560.91 

. 
 23 05 19 00-0137 EA 14" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 28,093.31 1,025.00 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  9,115.16 

. 
 23 05 19 00-0138 EA 16" Butt Weld, Carbon Steel, Venturi Flowmeter ........................................................................................................... 42,702.15 1,138.89 

    For Portable Venturi Flow Meter, Add  995.00 
    For Flanged Ends, Add  14,148.53 

XXXXXXX 
. 
 23 05 19 00-0139  Turbine Flowmeter (23 05 19) 

. 

. 
 23 05 19 00-0140 EA Saddle Mount Turbine Flowmeter .................................................................................................................................... 1,789.70 83.60 

XXXXXXX 
. 
 23 05 19 00-0141  Water Flow Switches (23 05 19) 

. 

. 
 23 05 19 00-0142 EA Flexible Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BF-1) .......................................................... 289.73 32.85 

. 
 23 05 19 00-0143 EA Rigid Paddle, Single Switch, Brass Body, Water Flow Switch (Taco IFS01BR-1) .............................................................. 300.47 32.85 

. 
 23 05 19 00-0144 EA Flexible Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BF-1) ......................................................... 391.14 32.85 

. 
 23 05 19 00-0145 EA Rigid Paddle, Double Switch, Brass Body, Water Flow Switch (Taco IFS02BR-1) ............................................................. 404.87 32.85 

. 
 23 05 19 00-0146 EA Flexible Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BF-1) ..................................... 314.20 32.85 

. 
 23 05 19 00-0147 EA Rigid Paddle, High Current Single Switch, Brass Body, Water Flow Switch (Taco IFSH1BR-1) ........................................ 326.72 32.85 

. 
 23 05 19 00-0148 EA Flexible Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BF-1) ................................... 415.61 32.85 

. 
 23 05 19 00-0149 EA Rigid Paddle, High Current Double Switch, Brass Body, Water Flow Switch (Taco IFSH2BR-1) ....................................... 428.13 32.85 

. 
 23 05 19 00-0150 EA Flexible Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SF-1) ..................................... 831.36 32.85 

. 
 23 05 19 00-0151 EA Rigid Paddle, Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS01SR-1) ......................................... 843.49 32.85 

. 
 23 05 19 00-0152 EA Flexible Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SF-1) .................................... 958.75 32.85 

. 
 23 05 19 00-0153 EA Rigid Paddle, Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFS02SR-1) ....................................... 975.44 32.85 

. 
 23 05 19 00-0154 EA Flexible Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SF-1) ............... 860.17 32.85 

. 
 23 05 19 00-0155 EA Rigid Paddle, High Current Single Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH1SR-1) ................... 876.85 32.85 

. 
 23 05 19 00-0156 EA Flexible Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SF-1) .............. 987.57 32.85 

. 
 23 05 19 00-0157 EA Rigid Paddle, High Current Double Switch, 316 Stainless Steel Body, Water Flow Switch (Taco IFSH2SR-1)............... 1,005.77 32.85 

XXXXXXX 
. 
 23 05 19 00-0158  Sight Glass (23 05 19) 

. 

. 
 23 05 19 00-0159  In-Line, 316L Stainless Steel Body, Sight Glass With Clamp (23 05 19 00-0158) 

. 

. 
 23 05 19 00-0160 EA 1" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R100) .................... 535.06 29.30 

. 
 23 05 19 00-0161 EA 1-1/2" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R150) .............. 621.59 42.89 

. 
 23 05 19 00-0162 EA 2" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R200) .................... 669.10 50.70 

. 
 23 05 19 00-0163 EA 2-1/2" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R250) .............. 847.63 60.39 

. 
 23 05 19 00-0164 EA 3" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R250) ................. 1,272.44 62.07 

. 
 23 05 19 00-0165 EA 4" In-Line, 316 L Stainless Steel Body, Borosilicate Glass, Sight Glass With Clamp (Dixon B54BMP-R400) ................. 1,543.93 91.58 

XXXXXXX 

NOT FOR BID
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. 
 23 05 23  General-Duty Valves For HVAC Piping (23 05) 

Note: Flanged valves exclude bolt and gasket sets. See CSI section 22 05 23 00-0000 for additonal valves, 23 21 13 23-0713 
for bolt and gasket sets. 

. 

. 
 23 05 23 00-0001  Gate Valves (23 05 23) 

. 

. 
 23 05 23 00-0002  Class 125 Threaded, Bronze Gate Valves (23 05 23 00-0001) 

Note: 125 psi steam, basic rating. 200 psi cold working pressure. 
. 
. 

 23 05 23 00-0003 EA 1/4" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 64.42 11.14 
    For 150 LB Rating, Add  3.20 
    For 200 LB Rating, Add  4.80 
    For 250 LB Rating, Add  8.00 
    For 300 LB Rating, Add  11.19 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 05 23 00-0004 EA 3/8" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 66.13 11.14 

    For 150 LB Rating, Add  3.20 
    For 200 LB Rating, Add  4.80 
    For 250 LB Rating, Add  8.00 
    For 300 LB Rating, Add  11.19 
    For Work In Restricted Working Space, Add  10.25 

. 
 23 05 23 00-0005 EA 1/2" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 67.93 11.14 

    For 150 LB Rating, Add  3.20 
    For 200 LB Rating, Add  4.80 
    For 250 LB Rating, Add  8.00 
    For 300 LB Rating, Add  11.19 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0006 EA 3/4" Diameter, 125 LB, Threaded Bronze Gate Valve .......................................................................................................... 86.60 12.26 

    For 150 LB Rating, Add  3.82 
    For 200 LB Rating, Add  5.72 
    For 250 LB Rating, Add  9.54 
    For 300 LB Rating, Add  13.36 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0007 EA 1" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 116.29 13.93 

    For 150 LB Rating, Add  5.77 
    For 200 LB Rating, Add  8.65 
    For 250 LB Rating, Add  14.41 
    For 300 LB Rating, Add  20.18 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0008 EA 1-1/4" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 152.01 14.82 

    For 150 LB Rating, Add  7.77 
    For 200 LB Rating, Add  11.66 
    For 250 LB Rating, Add  19.43 
    For 300 LB Rating, Add  27.21 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0009 EA 1-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 183.66 17.16 

    For 150 LB Rating, Add  9.80 
    For 200 LB Rating, Add  14.69 
    For 250 LB Rating, Add  24.49 
    For 300 LB Rating, Add  34.28 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0010 EA 2" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 235.12 20.27 

    For 150 LB Rating, Add  13.38 
    For 200 LB Rating, Add  20.07 
    For 250 LB Rating, Add  33.46 
    For 300 LB Rating, Add  46.84 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0011 EA 2-1/2" Diameter, 125 LB, Threaded Bronze Gate Valve ..................................................................................................... 518.49 27.40 

    For Chain Operated Type, Add  171.76 
    For 150 LB Rating, Add  38.17 
    For 200 LB Rating, Add  57.25 
    For 250 LB Rating, Add  95.42 
    For 300 LB Rating, Add  133.59 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0012 EA 3" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................... 614.10 31.81 

    For Chain Operated Type, Add  205.31 
    For 150 LB Rating, Add  45.63 
    For 200 LB Rating, Add  68.44 
    For 250 LB Rating, Add  114.06 
    For 300 LB Rating, Add  159.69 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0013 EA 4" Diameter, 125 LB, Threaded Bronze Gate Valve ........................................................................................................ 1,266.47 35.91 

    For Chain Operated Type, Add  489.11 
    For 150 LB Rating, Add  108.69 
    For 200 LB Rating, Add  163.04 
    For 250 LB Rating, Add  271.73 
    For 300 LB Rating, Add  380.42 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0014  Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

NOT FOR BID
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. 

. 
 23 05 23 00-0015 EA 1-1/2" Diameter, Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 274.62 17.16 

    For 150 LB Rating, Add  37.78 
    For 250 LB Rating, Add  66.12 
    For Chain Operated Type, Add  66.12 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0016 EA 2" Diameter, Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................................ 420.51 20.27 

    For 150 LB Rating, Add  63.84 
    For 250 LB Rating, Add  111.73 
    For Chain Operated Type, Add  111.73 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0017 EA 2-1/2" Diameter, Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve .................................. 616.91 27.40 

    For 150 LB Rating, Add  96.02 
    For 250 LB Rating, Add  168.04 
    For Chain Operated Type, Add  168.04 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0018 EA 3" Diameter, Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................................ 787.77 31.81 

    For 150 LB Rating, Add  125.98 
    For 250 LB Rating, Add  220.47 
    For Chain Operated Type, Add  220.47 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0019 EA 4" Diameter, Class 125 Non-Rising Stem, Threaded, Cast Iron Body, Bronze Trim Gate Valve ..................................... 1,875.24 35.91 

    For 150 LB Rating, Add  339.14 
    For 250 LB Rating, Add  593.49 
    For Chain Operated Type, Add  593.49 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0020  Class 125 Non-Rising Stem, Flanged, Cast  Iron Body, Bronze Trim Gate 

Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0021 EA 1-1/2" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .................................... 602.76 116.99 

    For 150 LB Rating, Add  132.29 
    For 250 LB Rating, Add  228.08 
    For 300 LB Rating, ASTM A182, Add  529.46 
    For Chain Operated Type, Add  228.08 
    For Work In Restricted Working Space, Add  43.98 

. 
 23 05 23 00-0022 EA 2" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................................... 662.78 148.53 

    For 150 LB Rating, Add  138.35 
    For 250 LB Rating, Add  238.54 
    For 300 LB Rating, ASTM A182, Add  569.93 
    For Chain Operated Type, Add  238.54 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0023 EA 2-1/2" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .................................... 758.96 148.78 

    For 150 LB Rating, Add  166.00 
    For 250 LB Rating, Add  286.20 
    For 300 LB Rating, ASTM A182, Add  665.68 
    For Chain Operated Type, Add  286.20 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0024 EA 3" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................................... 933.77 174.43 

    For 150 LB Rating, Add  207.48 
    For 250 LB Rating, Add  357.73 
    For 300 LB Rating, ASTM A182, Add  824.62 
    For Chain Operated Type, Add  357.73 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0025 EA 4" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ....................................... 1,320.45 292.42 

    For 150 LB Rating, Add  276.66 
    For 250 LB Rating, Add  477.00 
    For 300 LB Rating, ASTM A182, Add  1,137.23 
    For Chain Operated Type, Add  477.00 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0026 EA 5" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ....................................... 1,649.21 327.80 

    For 150 LB Rating, Add  359.63 
    For 250 LB Rating, Add  620.05 
    For 300 LB Rating, ASTM A182, Add  1,444.65 
    For Chain Operated Type, Add  620.05 
    For Work In Restricted Working Space, Add  122.74 

. 
 23 05 23 00-0027 EA 6" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ....................................... 1,983.01 364.23 

    For 150 LB Rating, Add  442.57 
    For 250 LB Rating, Add  763.05 
    For 300 LB Rating, ASTM A182, Add  1,754.56 
    For Chain Operated Type, Add  763.05 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0028 EA  8" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ....................................... 3,106.12 465.40 

    For 150 LB Rating, Add  733.12 
    For 250 LB Rating, Add  1,264.00 
    For 300 LB Rating, ASTM A182, Add  2,817.06 
    For Chain Operated Type, Add  1,264.00 
    For Work In Restricted Working Space, Add  173.44 

. 
 23 05 23 00-0029 EA 10" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve...................................... 4,046.82 566.57 

    For 150 LB Rating, Add  968.20 
    For 250 LB Rating, Add  1,669.31 
    For 300 LB Rating, ASTM A182, Add  3,692.72 
    For Chain Operated Type, Add  1,669.31 
    For Work In Restricted Working Space, Add  212.46 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

Common Work Results for HVAC 23 05 
General-Duty Valves For HVAC Piping 23 05 23 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 25 

. 
 23 05 23 00-0030 EA  12" Diameter, Class 125 Non-Rising Stem, Flanged, Cast Iron Body, Bronze Trim Gate Valve ..................................... 5,628.14 687.97 

    For 150 LB Rating, Add  1,383.22 
    For 250 LB Rating, Add  2,384.86 
    For 300 LB Rating, ASTM A182, Add  5,198.93 
    For Chain Operated Type, Add  2,384.86 
    For Work In Restricted Working Space, Add  257.53 

XXXXXXX 
. 
 23 05 23 00-0031  Class 125 Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure. 

. 

. 
 23 05 23 00-0032 EA 1-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................... 548.79 17.16 

    For 175 LB Rating, Add  231.54 
    For 250 LB Rating, Add  347.31 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0033 EA 2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ................................. 699.93 20.27 

    For 175 LB Rating, Add  299.32 
    For 250 LB Rating, Add  448.98 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0034 EA 2-1/2" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ........................... 811.85 27.40 

    For 175 LB Rating, Add  337.52 
    For 250 LB Rating, Add  506.28 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0035 EA 3" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve ................................. 902.69 31.81 

    For 175 LB Rating, Add  372.42 
    For 250 LB Rating, Add  558.63 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0036 EA 4" Diameter, 125 LB Outside Stem And Yoke, Threaded, Cast Iron Body, Bronze Trim Gate Valve .............................. 1,208.08 35.91 

    For 175 LB Rating, Add  514.26 
    For 250 LB Rating, Add  771.39 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0037  Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim 

Gate Valves (23 05 23 00-0001) 
Note: 125 psi steam, basic rating. 200 psi cold working pressure for up to 12". 100 psi steam, basic rating. 150 
psi cold working pressure for >12" to 24". 50 psi steam, basic rating. 150 psi cold working pressure for >24". 

. 

. 
 23 05 23 00-0038 EA 1-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 804.19 116.99 

    For 150 LB Rating, Add  98.64 
    For 175 LB Rating, Add  203.85 
    For 250 LB Rating, Add  427.43 
    For Chain Operated Type, Add  328.80 
    For Work In Restricted Working Space, Add  43.98 

. 
 23 05 23 00-0039 EA 2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................... 862.83 148.53 

    For 150 LB Rating, Add  101.57 
    For 175 LB Rating, Add  209.91 
    For 250 LB Rating, Add  440.13 
    For Chain Operated Type, Add  338.57 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0040 EA 2-1/2" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ......................... 885.79 148.78 

    For 150 LB Rating, Add  104.88 
    For 175 LB Rating, Add  216.76 
    For 250 LB Rating, Add  454.50 
    For Chain Operated Type, Add  349.62 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0041 EA 3" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................... 987.65 174.43 

    For 150 LB Rating, Add  115.40 
    For 175 LB Rating, Add  238.50 
    For 250 LB Rating, Add  500.07 
    For Chain Operated Type, Add  384.67 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0042 EA 4" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,299.46 292.42 

    For 150 LB Rating, Add  139.95 
    For 175 LB Rating, Add  289.23 
    For 250 LB Rating, Add  606.46 
    For Chain Operated Type, Add  466.51 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0043 EA 5" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,710.87 327.80 

    For 150 LB Rating, Add  195.26 
    For 175 LB Rating, Add  403.54 
    For 250 LB Rating, Add  846.14 
    For Chain Operated Type, Add  650.88 
    For Work In Restricted Working Space, Add  122.74 

. 
 23 05 23 00-0044 EA 6" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 1,943.56 364.23 

    For 150 LB Rating, Add  223.00 
    For 175 LB Rating, Add  460.86 
    For 250 LB Rating, Add  966.32 
    For Chain Operated Type, Add  743.33 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0045 EA 8" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ............................ 3,092.46 465.40 

    For 150 LB Rating, Add  377.15 
    For 175 LB Rating, Add  779.44 
    For 250 LB Rating, Add  1,634.31 
    For Chain Operated Type, Add  1,257.17 
    For Work In Restricted Working Space, Add  173.44 

NOT FOR BID
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. 
 23 05 23 00-0046 EA 10" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 4,577.74 566.57 

    For 150 LB Rating, Add  580.43 
    For 175 LB Rating, Add  1,199.56 
    For 250 LB Rating, Add  2,515.20 
    For Chain Operated Type, Add  1,934.77 
    For Work In Restricted Working Space, Add  212.46 

. 
 23 05 23 00-0047 EA 12" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve .......................... 5,762.75 687.97 

    For 150 LB Rating, Add  735.65 
    For 175 LB Rating, Add  1,520.34 
    For 250 LB Rating, Add  3,187.81 
    For Chain Operated Type, Add  2,452.16 
    For Work In Restricted Working Space, Add  257.53 

. 
 23 05 23 00-0048 EA 14" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 11,692.52 987.27 

    For 150 LB Rating, Add  1,568.76 
    For 175 LB Rating, Add  3,242.11 
    For 250 LB Rating, Add  6,797.98 
    For Work In Restricted Working Space, Add  370.23 

. 
 23 05 23 00-0049 EA 16" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 15,268.26 1,086.00 

    For 150 LB Rating, Add  2,086.61 
    For 175 LB Rating, Add  4,312.34 
    For 250 LB Rating, Add  9,041.99 
    For Work In Restricted Working Space, Add  407.25 

. 
 23 05 23 00-0050 EA 18" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 20,980.90 1,204.48 

    For 150 LB Rating, Add  2,921.30 
    For 175 LB Rating, Add  6,037.35 
    For 250 LB Rating, Add  12,658.95 
    For Work In Restricted Working Space, Add  451.68 

. 
 23 05 23 00-0051 EA 20" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 26,732.73 1,357.50 

    For 150 LB Rating, Add  3,755.38 
    For 175 LB Rating, Add  7,761.11 
    For 250 LB Rating, Add  16,273.30 
    For Work In Restricted Working Space, Add  509.06 

. 
 23 05 23 00-0052 EA 24" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 36,620.04 1,666.03 

    For 150 LB Rating, Add  5,180.63 
    For 175 LB Rating, Add  10,706.63 
    For 250 LB Rating, Add  22,449.38 
    For Work In Restricted Working Space, Add  624.76 

. 
 23 05 23 00-0053 EA 30" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 76,785.94 2,715.01 

    For 150 LB Rating, Add  11,008.83 
    For 175 LB Rating, Add  22,751.58 
    For 250 LB Rating, Add  47,704.92 
    For Work In Restricted Working Space, Add  1,018.13 

. 
 23 05 23 00-0054 EA 36" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ........................ 97,776.26 3,620.01 

    For 150 LB Rating, Add  13,987.69 
    For 175 LB Rating, Add  28,907.89 
    For 250 LB Rating, Add  60,613.31 
    For Work In Restricted Working Space, Add  1,357.50 

. 
 23 05 23 00-0055 EA 42" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................... 114,533.69 4,592.45 

    For 150 LB Rating, Add  16,318.97 
    For 175 LB Rating, Add  33,725.87 
    For 250 LB Rating, Add  70,715.53 
    For Work In Restricted Working Space, Add  1,722.17 

. 
 23 05 23 00-0056 EA 48" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................... 137,650.71 5,740.57 

    For 150 LB Rating, Add  19,571.25 
    For 175 LB Rating, Add  40,447.25 
    For 250 LB Rating, Add  84,808.75 
    For Work In Restricted Working Space, Add  2,152.71 

. 
 23 05 23 00-0057 EA 54" Diameter, Class 125 Outside Stem And Yoke, Flanged, Cast Iron Body, Bronze Trim Gate Valve ...................... 165,180.85 6,888.68 

    For 150 LB Rating, Add  23,485.50 
    For 175 LB Rating, Add  48,536.70 
    For 250 LB Rating, Add  101,770.50 
    For Work In Restricted Working Space, Add  2,583.26 

XXXXXXX 
. 
 23 05 23 00-0058  Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, 

Bolted Bonnet Gate Valves (23 05 23 00-0001) 
Note: 800 psig at 850 degrees F. 

. 

. 
 23 05 23 00-0059 EA  1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 165.15 11.14 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 05 23 00-0060 EA  1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 168.66 11.14 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0061 EA  3/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 198.96 12.26 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0062 EA  1" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 241.53 13.93 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0063 EA  1-1/4" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 369.36 14.82 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0064 EA  1-1/2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve .................................................................................................................................................................................. 436.92 17.16 
    For Work In Restricted Working Space, Add  25.71 

NOT FOR BID
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. 
 23 05 23 00-0065 EA  2" Diameter, Class 800 Outside Stem And Yoke, Threaded, Forged Steel, Chrome Trim, Bolted Bonnet Gate 

Valve ................................................................................................................................................................................. 549.60 20.27 
    For Work In Restricted Working Space, Add  30.39 

XXXXXXX 
. 
 23 05 23 00-0066  Ball Valves (23 05 23) 

. 

. 
 23 05 23 00-0067  Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass 

Body, Ball Valves (23 05 23 00-0066) 
Note: 125 LB WSP. 

. 

. 
 23 05 23 00-0068 EA 1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 50.29 11.14 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  6.45 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0069 EA 3/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ........................................... 70.50 12.26 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  9.93 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0070 EA 1" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve .............................................. 88.42 13.93 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  13.40 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0071 EA 1-1/4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 124.28 14.82 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  22.50 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0072 EA 1-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 149.57 17.16 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  28.74 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0073 EA 2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 181.28 20.27 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  36.00 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0074 EA 2-1/2" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ...................................... 514.30 27.40 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  169.87 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0075 EA 3" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 593.40 31.81 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  196.00 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0076 EA 4" Threaded Or Sweated, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................................ 773.37 35.91 

    For Extension Stems And Sleeves On Insulated Pipe, Add  2.63 
    For Full Port, Add  267.21 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0077  Screwed, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0078 EA 1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 59.89 11.14 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 05 23 00-0079 EA 1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 65.75 11.14 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0080 EA 3/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve .................................................................................................... 91.54 12.26 

    For Work In Restricted Working Space, Add  14.53 
. 

 23 05 23 00-0081 EA 1" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 116.59 13.93 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0082 EA 1-1/4" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 173.33 14.82 

    For Work In Restricted Working Space, Add  22.28 
. 

 23 05 23 00-0083 EA 1-1/2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ............................................................................................... 211.19 17.16 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0084 EA 2" Screwed, 150 LB, Full Port, Carbon Steel Ball Valve ..................................................................................................... 274.06 20.27 

    For Work In Restricted Working Space, Add  30.39 

XXXXXXX 
. 
 23 05 23 00-0085  Flanged, 150 LB, Full Port, Carbon Steel Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0086 EA 1-1/2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................ 489.10 116.99 

    For 150 LB Rating, Add  99.33 
    For 250 LB Rating, Add  171.25 
    For 300 LB Rating, ASTM A182, Add  415.80 
    For Chain Operated Type, Add  171.25 
    For Work In Restricted Working Space, Add  43.98 
    For Work In Restricted Working Space, Add  43.98 

. 
 23 05 23 00-0087 EA 2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ...................................................................................................... 610.60 148.53 

    For 150 LB Rating, Add  123.22 
    For 250 LB Rating, Add  212.45 
    For 300 LB Rating, ASTM A182, Add  517.75 
    For Chain Operated Type, Add  212.45 
    For Work In Restricted Working Space, Add  55.71 
    For Work In Restricted Working Space, Add  55.71 NOT FOR BID
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. 
 23 05 23 00-0088 EA 2-1/2" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................ 962.74 148.78 

    For 150 LB Rating, Add  225.09 
    For 250 LB Rating, Add  388.09 
    For 300 LB Rating, ASTM A182, Add  869.46 
    For Chain Operated Type, Add  388.09 
    For Work In Restricted Working Space, Add  55.97 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0089 EA 3" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 1,057.52 174.43 

    For 150 LB Rating, Add  243.37 
    For 250 LB Rating, Add  419.61 
    For 300 LB Rating, ASTM A182, Add  948.37 
    For Chain Operated Type, Add  419.61 
    For Work In Restricted Working Space, Add  65.49 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0090 EA 4" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 1,545.20 292.42 

    For Work In Restricted Working Space, Add  109.94 
. 

 23 05 23 00-0091 EA 6" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 3,652.91 364.23 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0092 EA  8" Flanged, 150 LB, Full Port, Carbon Steel Ball Valve ................................................................................................... 6,248.75 465.40 

    For Work In Restricted Working Space, Add  173.44 

XXXXXXX 
. 
 23 05 23 00-0093  Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0094 EA 1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 46.57 11.14 

    For True Union Socket Or Thread Type, Add  6.14 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0095 EA 3/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve .................................................................................................. 60.67 12.26 

    For True Union Socket Or Thread Type, Add  7.44 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0096 EA 1" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ..................................................................................................... 75.67 13.93 

    For True Union Socket Or Thread Type, Add  9.89 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0097 EA 1-1/4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................... 96.65 14.82 

    For True Union Socket Or Thread Type, Add  12.85 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0098 EA 1-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 124.63 17.16 

    For True Union Socket Or Thread Type, Add  20.07 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0099 EA 2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 150.89 20.27 

    For True Union Socket Or Thread Type, Add  25.16 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0100 EA 2-1/2" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ............................................................................................. 243.54 27.40 

    For True Union Socket Or Thread Type, Add  49.87 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0101 EA 3" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 339.32 31.81 

    For True Union Socket Or Thread Type, Add  80.88 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0102 EA 4" Socket, 150 PSI, Polyvinyl Chloride (PVC), Ball Valve ................................................................................................... 526.55 35.91 

    For True Union Socket Or Thread Type, Add  148.22 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0103  Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, 

Brass Body, Ball Valves (23 05 23 00-0066) 
. 
. 

 23 05 23 00-0104 EA 1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 91.81 16.71 
    For Full Port, Add  19.41 
    For Work In Restricted Working Space, Add  14.60 

. 
 23 05 23 00-0105 EA 3/8" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 94.37 16.71 

    For Full Port, Add  19.41 
    For Work In Restricted Working Space, Add  15.37 

. 
 23 05 23 00-0106 EA 1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................... 97.05 16.71 

    For Full Port, Add  19.41 
    For Work In Restricted Working Space, Add  16.17 

. 
 23 05 23 00-0107 EA 3/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ............................. 118.41 18.38 

    For Full Port, Add  20.58 
    For Work In Restricted Working Space, Add  21.80 

. 
 23 05 23 00-0108 EA 1" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve................................ 155.73 20.89 

    For Full Port, Add  30.49 
    For Work In Restricted Working Space, Add  26.39 

. 
 23 05 23 00-0109 EA 1-1/4" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 204.16 22.23 

    For Full Port, Add  41.73 
    For Work In Restricted Working Space, Add  33.43 

. 
 23 05 23 00-0110 EA 1-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 251.86 25.73 

    For Full Port, Add  55.49 
    For Work In Restricted Working Space, Add  38.57 

. 
 23 05 23 00-0111 EA 2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve................................ 352.60 30.42 

    For Full Port, Add  90.30 
    For Work In Restricted Working Space, Add  45.58 

. 
 23 05 23 00-0112 EA 2-1/2" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve ......................... 692.19 41.09 

    For Full Port, Add  219.14 
    For Work In Restricted Working Space, Add  61.56 

. 
 23 05 23 00-0113 EA 3" Threaded Or Sweated, 3-Way, 125 LB, Regular Port, Carbon Steel Trim, Brass Body, Ball Valve............................. 1,010.08 47.71 

    For Full Port, Add  347.98 
    For Work In Restricted Working Space, Add  71.04 
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XXXXXXX 
. 
 23 05 23 00-0114  Wye Strainer, Union With Two Pressure Ports, Ball Valves (23 05 23 00-0066) 

. 

. 
 23 05 23 00-0115 EA 1/2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve .......................................................................... 171.67 11.14 

. 
 23 05 23 00-0116 EA 3/4" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve .......................................................................... 220.08 14.48 

. 
 23 05 23 00-0117 EA 1" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ............................................................................. 283.85 17.83 

. 
 23 05 23 00-0118 EA 1-1/4" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ...................................................................... 387.72 24.51 

. 
 23 05 23 00-0119 EA 1-1/2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ...................................................................... 485.33 28.52 

. 
 23 05 23 00-0120 EA 2" Diameter, Wye Strainer, Union With Two Pressure Ports, Ball Valve ............................................................................. 641.20 33.43 

XXXXXXX 
. 
 23 05 23 00-0121  Plastic Ball Valves (23 05 23 00-0066) 

Note: Threaded or socket. 
. 
. 
 23 05 23 00-0122  Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl 

Chloride (PVC) Ball Valves (23 05 23 00-0121) 
. 
. 

 23 05 23 00-0123 EA 3/8" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 
Fisher Type 346) ................................................................................................................................................................. 71.47 11.14 

. 
 23 05 23 00-0124 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 

Fisher Type 346) ................................................................................................................................................................. 74.63 11.14 
. 

 23 05 23 00-0125 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 
Fisher Type 346) ................................................................................................................................................................. 94.36 12.26 

. 
 23 05 23 00-0126 EA 1" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 

Fisher Type 346) ............................................................................................................................................................... 122.90 13.93 
. 

 23 05 23 00-0127 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 
Fisher Type 346) ............................................................................................................................................................... 145.97 14.82 

. 
 23 05 23 00-0128 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 

Fisher Type 346) ............................................................................................................................................................... 177.04 17.16 
. 

 23 05 23 00-0129 EA 2" Ethylene Propylene Diene Monomer (EPDM) Liner And Seals, Polyvinyl Chloride (PVC) Ball Valve (George 
Fisher Type 346) ............................................................................................................................................................... 215.82 20.27 

XXXXXXX 
. 
 23 05 23 00-0130  Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valves (23 

05 23 00-0121) 
. 
. 

 23 05 23 00-0131 EA 3/8" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ........................ 107.97 11.14 
. 

 23 05 23 00-0132 EA 1/2" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve  (George Fisher Type 346) ....................... 109.47 11.14 
. 

 23 05 23 00-0133 EA 3/4" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ........................ 137.49 12.26 
. 

 23 05 23 00-0134 EA 1" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ........................... 169.78 13.93 
. 

 23 05 23 00-0135 EA 1-1/4" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ..................... 256.75 14.82 
. 

 23 05 23 00-0136 EA 1-1/2" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ..................... 284.77 17.16 
. 

 23 05 23 00-0137 EA 2" Viton Liner And Seals, Chlorinated Polyvinyl Chloride (CPVC) Ball Valve (George Fisher Type 346) ........................... 341.82 20.27 

XXXXXXX 
. 
 23 05 23 00-0138  Viton Liner And Seals, Polypropylene (PP) Ball Valves (23 05 23 00-0121) 

. 

. 
 23 05 23 00-0139 EA 3/8" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ...................................................... 120.41 11.14 

. 
 23 05 23 00-0140 EA 1/2" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ...................................................... 130.20 11.14 

. 
 23 05 23 00-0141 EA 3/4" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ...................................................... 149.10 12.26 

. 
 23 05 23 00-0142 EA 1" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ......................................................... 183.05 13.93 

. 
 23 05 23 00-0143 EA 1-1/4" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ................................................... 230.21 14.82 

. 
 23 05 23 00-0144 EA 1-1/2" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ................................................... 276.47 17.16 

. 
 23 05 23 00-0145 EA 2" Viton Liner And Seals, Polypropylene (PP) Ball Valve (George Fisher Type 346) ......................................................... 358.40 20.27 

XXXXXXX 
. 
 23 05 23 00-0146  Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valves (23 05 23 00-0121) 

. 

. 
 23 05 23 00-0147 EA 3/8" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ................................... 243.16 11.14 

. 
 23 05 23 00-0148 EA 1/2" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ................................... 259.59 11.14 

. 
 23 05 23 00-0149 EA 3/4" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ................................... 308.34 12.26 

. 
 23 05 23 00-0150 EA 1" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ...................................... 360.54 13.93 

. 
 23 05 23 00-0151 EA 1-1/4" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ................................ 439.22 14.82 

. 
 23 05 23 00-0152 EA 1-1/2" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ................................ 483.82 17.16 

. 
 23 05 23 00-0153 EA 2" Viton Liner And Seals, Polyvinylidene Fluoride (PVDF) Ball Valve (George Fisher Type 346) ...................................... 557.46 20.27 

XXXXXXX 
. 
 23 05 23 00-0154  Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, 

Polyvinyl Chloride (PVC) Ball Valves (23 05 23 00-0121) 
. 
. 

 23 05 23 00-0155 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 
(Hayward QIC Compact) ..................................................................................................................................................... 48.34 11.14 

. 
 23 05 23 00-0156 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 

(Hayward QIC Compact) ..................................................................................................................................................... 64.75 12.26 
. 

 23 05 23 00-0157 EA 1" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 
(Hayward QIC Compact) ..................................................................................................................................................... 78.55 13.93 

. 
 23 05 23 00-0158 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 

(Hayward QIC Compact) ................................................................................................................................................... 109.45 14.82 
. 

 23 05 23 00-0159 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 
(Hayward QIC Compact) ................................................................................................................................................... 120.88 17.16 

. 
 23 05 23 00-0160 EA 2" Ethylene Propylene Diene Monomer (EPDM) Seals And Teflon Seats, Polyvinyl Chloride (PVC) Ball Valve 

(Hayward QIC Compact) ................................................................................................................................................... 147.65 20.27 

XXXXXXX 
. 
 23 05 23 00-0161  Plastic, True Union, Ball Valves (23 05 23 00-0066) 

NOT FOR BID
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. 

. 
 23 05 23 00-0162  Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride 

(PVC) Or Chlorinated Polyvinyl Chloride (CPVC), True Union, Vertical Ball 
Valves (23 05 23 00-0161) 
Note: Socket or NPT connectors. 

. 

. 
 23 05 23 00-0163 EA 3/8" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 117.09 11.14 
. 

 23 05 23 00-0164 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 121.91 11.14 

. 
 23 05 23 00-0165 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 147.44 12.26 
. 

 23 05 23 00-0166 EA 1" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 181.39 13.93 

. 
 23 05 23 00-0167 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 218.60 14.82 
. 

 23 05 23 00-0168 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 251.59 17.16 

. 
 23 05 23 00-0169 EA 2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Vertical Ball Valve (George Fisher Type 343) ................................................................... 308.64 20.27 

XXXXXXX 
. 
 23 05 23 00-0170  Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride 

(PVC) Or Chlorinated Polyvinyl Chloride (CPVC), True Union, Horizontal 
Ball Valves (23 05 23 00-0161) 
Note: Socket or NPT connectors. 

. 

. 
 23 05 23 00-0171 EA 3/8" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 118.75 11.14 
. 

 23 05 23 00-0172 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 138.50 11.14 

. 
 23 05 23 00-0173 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 149.10 12.26 
. 

 23 05 23 00-0174 EA 1" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 181.39 13.93 

. 
 23 05 23 00-0175 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 215.28 14.82 
. 

 23 05 23 00-0176 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 
Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 249.93 17.16 

. 
 23 05 23 00-0177 EA 2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC) Or Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Horizontal Ball Valve (George Fisher Type 343) ............................................................... 308.64 20.27 

XXXXXXX 
. 
 23 05 23 00-0178  Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride 

(PVC), True Union, Ball Valves (23 05 23 00-0161) 
Note: Socket or NPT connectors. 

. 

. 
 23 05 23 00-0179 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve 

(George Fisher Type 560) ................................................................................................................................................... 63.85 11.14 
. 

 23 05 23 00-0180 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve 
(George Fisher Type 560) ................................................................................................................................................... 81.92 12.26 

. 
 23 05 23 00-0181 EA 1" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve (George 

Fisher Type 560) ................................................................................................................................................................. 98.45 13.93 
. 

 23 05 23 00-0182 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve 
(George Fisher Type 560) ................................................................................................................................................. 129.85 14.82 

. 
 23 05 23 00-0183 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve 

(George Fisher Type 560) ................................................................................................................................................. 152.06 17.16 
. 

 23 05 23 00-0184 EA 2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve (George 
Fisher Type 560) ............................................................................................................................................................... 209.11 20.27 

. 
 23 05 23 00-0185 EA 2-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve 

(George Fisher Type 560) ................................................................................................................................................. 292.74 27.40 
. 

 23 05 23 00-0186 EA 3" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve (George 
Fisher Type 560) ............................................................................................................................................................... 370.18 31.81 

. 
 23 05 23 00-0187 EA 4" Ethylene Propylene Diene Monomer (EPDM) Seals, Polyvinyl Chloride (PVC), True Union, Ball Valve (George 

Fisher Type 560) ............................................................................................................................................................... 527.91 35.91 

XXXXXXX 
. 
 23 05 23 00-0188  Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl 

Chloride (CPVC), True Union, Ball Valves (23 05 23 00-0161) 
Note: Socket or NPT connectors. 

. 

. 
 23 05 23 00-0189 EA 1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 

Valve (George Fisher Type 560) ......................................................................................................................................... 75.46 11.14 
. 

 23 05 23 00-0190 EA 3/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 
Valve (George Fisher Type 560) ......................................................................................................................................... 98.50 12.26 

. 
 23 05 23 00-0191 EA 1" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 

Valve (George Fisher Type 560) ....................................................................................................................................... 121.67 13.93 
. 

 23 05 23 00-0192 EA 1-1/4" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, 
Ball Valve (George Fisher Type 560)................................................................................................................................. 170.49 14.82 

. 
 23 05 23 00-0193 EA 1-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, 

Ball Valve (George Fisher Type 560)................................................................................................................................. 186.90 17.16 
. 

 23 05 23 00-0194 EA 2" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 
Valve (George Fisher Type 560) ....................................................................................................................................... 240.63 20.27 

. 
 23 05 23 00-0195 EA 2-1/2" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, 

Ball Valve (George Fisher Type 560)................................................................................................................................. 418.81 27.40 

NOT FOR BID
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. 
 23 05 23 00-0196 EA 3" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 

Valve (George Fisher Type 560) ....................................................................................................................................... 489.61 31.81 
. 

 23 05 23 00-0197 EA 4" Ethylene Propylene Diene Monomer (EPDM) Seals, Chlorinated Polyvinyl Chloride (CPVC), True Union, Ball 
Valve (George Fisher Type 560) ....................................................................................................................................... 760.14 35.91 

XXXXXXX 
. 
 23 05 23 00-0198  Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valves (23 05 23 00-0161) 

. 

. 
 23 05 23 00-0199  Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valves (23 05 23 

00-0198) 
. 
. 

 23 05 23 00-0200 EA 1/4" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ........................................................................... 61.88 11.14 
. 

 23 05 23 00-0201 EA 3/8" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ........................................................................... 63.59 11.14 
. 

 23 05 23 00-0202 EA 1/2" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ........................................................................... 65.09 11.14 
. 

 23 05 23 00-0203 EA 3/4" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ........................................................................... 82.91 12.26 
. 

 23 05 23 00-0204 EA 1" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve............................................................................ 101.52 13.93 
. 

 23 05 23 00-0205 EA 1-1/4" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ..................................................................... 123.94 14.82 
. 

 23 05 23 00-0206 EA 1-1/2" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ..................................................................... 149.23 17.16 
. 

 23 05 23 00-0207 EA 2" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve............................................................................ 190.87 20.27 
. 

 23 05 23 00-0208 EA 2-1/2" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ..................................................................... 358.26 27.40 
. 

 23 05 23 00-0209 EA 3" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve............................................................................ 398.38 31.81 
. 

 23 05 23 00-0210 EA 4" Socket, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve............................................................................ 553.62 35.91 

XXXXXXX 
. 
 23 05 23 00-0211  Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valves (23 05 

23 00-0198) 
. 
. 

 23 05 23 00-0212 EA 1/4" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ...................................................................... 61.88 11.14 
. 

 23 05 23 00-0213 EA 3/8" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ...................................................................... 63.59 11.14 
. 

 23 05 23 00-0214 EA 1/2" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ...................................................................... 65.09 11.14 
. 

 23 05 23 00-0215 EA 3/4" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ...................................................................... 82.91 12.26 
. 

 23 05 23 00-0216 EA 1" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ....................................................................... 101.52 13.93 
. 

 23 05 23 00-0217 EA 1-1/4" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ................................................................. 123.94 14.82 
. 

 23 05 23 00-0218 EA 1-1/2" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ................................................................. 149.23 17.16 
. 

 23 05 23 00-0219 EA 2" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ....................................................................... 190.87 20.27 
. 

 23 05 23 00-0220 EA 2-1/2" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ................................................................. 358.26 27.40 
. 

 23 05 23 00-0221 EA 3" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ....................................................................... 398.38 31.81 
. 

 23 05 23 00-0222 EA 4" Threaded, Viton Seal, Polyvinyl Chloride (PVC), True Union, Ball Valve ....................................................................... 553.62 35.91 

XXXXXXX 
. 
 23 05 23 00-0223  Globe Valves (23 05 23) 

. 

. 
 23 05 23 00-0224  Threaded Or Sweated, 125 LB, Bronze Body, Globe Valves (23 05 23 00-0223) 

. 

. 
 23 05 23 00-0225 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 72.36 11.14 

    For 150 LB Rating, Add  11.29 
    For 200 LB Rating, Add  13.84 
    For 250 LB Rating, Add  16.38 
    For 300 LB Rating, Add  20.03 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0226 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 68.85 11.14 

    For 150 LB Rating, Add  11.29 
    For 200 LB Rating, Add  13.84 
    For 250 LB Rating, Add  16.38 
    For 300 LB Rating, Add  20.03 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 05 23 00-0227 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 88.50 11.14 

    For 150 LB Rating, Add  16.85 
    For 200 LB Rating, Add  20.65 
    For 250 LB Rating, Add  24.46 
    For 300 LB Rating, Add  29.89 
    For Work In Restricted Working Space, Add  10.25 

. 
 23 05 23 00-0228 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve .......................................................................................... 90.30 11.14 

    For 150 LB Rating, Add  16.85 
    For 200 LB Rating, Add  20.65 
    For 250 LB Rating, Add  24.46 
    For 300 LB Rating, Add  29.89 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  74.17 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0229 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................ 107.35 11.70 

    For 150 LB Rating, Add  18.26 
    For 200 LB Rating, Add  22.39 
    For 250 LB Rating, Add  26.51 
    For 300 LB Rating, Add  32.40 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  84.18 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0230 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 138.26 11.70 

    For 150 LB Rating, Add  24.68 
    For 200 LB Rating, Add  30.26 
    For 250 LB Rating, Add  35.83 
    For 300 LB Rating, Add  43.79 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  111.04 
    For Work In Restricted Working Space, Add  17.59 NOT FOR BID
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. 
 23 05 23 00-0231 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 211.79 14.82 

    For 150 LB Rating, Add  42.63 
    For 200 LB Rating, Add  52.25 
    For 250 LB Rating, Add  61.88 
    For 300 LB Rating, Add  75.63 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  180.97 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0232 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 282.24 17.16 

    For 150 LB Rating, Add  60.92 
    For 200 LB Rating, Add  74.68 
    For 250 LB Rating, Add  88.44 
    For 300 LB Rating, Add  108.09 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  250.47 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0233 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ........................................................................................... 332.33 20.27 

    For 150 LB Rating, Add  71.62 
    For 200 LB Rating, Add  87.80 
    For 250 LB Rating, Add  103.97 
    For 300 LB Rating, Add  127.07 
    For 600 LB Rating, Forged Steel, Bolted Bonnet, Socket Weld, Add  294.66 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0234 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Globe Valve ..................................................................................... 369.74 27.40 

    For 150 LB Rating, Add  72.21 
    For 200 LB Rating, Add  88.51 
    For 250 LB Rating, Add  104.82 
    For 300 LB Rating, Add  128.11 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0235 EA 3" Globe Valve, Bronze, Threaded Or Soldered, 125 LB .................................................................................................... 679.72 31.81 

    For 150 LB Rating, Add  161.78 
    For 200 LB Rating, Add  198.31 
    For 250 LB Rating, Add  234.84 
    For 300 LB Rating, Add  287.03 
    For Work In Restricted Working Space, Add  47.36 

XXXXXXX 
. 
 23 05 23 00-0236  Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0223) 
. 
. 

 23 05 23 00-0237 EA 2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 507.21 20.27 
    For 150 LB Rating, Add  125.84 
    For 200 LB Rating, Add  154.25 
    For 250 LB Rating, Add  182.66 
    For 300 LB Rating, Add  223.26 
    For Chain Operated Type, Add  338.94 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0238 EA 2-1/2" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ...................................................................... 628.83 27.40 

    For 150 LB Rating, Add  152.53 
    For 200 LB Rating, Add  186.97 
    For 250 LB Rating, Add  221.41 
    For 300 LB Rating, Add  270.61 
    For Chain Operated Type, Add  410.84 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0239 EA 3" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 748.27 31.81 

    For 150 LB Rating, Add  183.03 
    For 200 LB Rating, Add  224.36 
    For 250 LB Rating, Add  265.69 
    For 300 LB Rating, Add  324.73 
    For Chain Operated Type, Add  493.00 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0240 EA 4" Threaded, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ............................................................................ 966.74 35.91 

    For 150 LB Rating, Add  244.04 
    For 200 LB Rating, Add  299.15 
    For 250 LB Rating, Add  354.25 
    For 300 LB Rating, Add  432.98 
    For Chain Operated Type, Add  657.34 
    For Work In Restricted Working Space, Add  53.85 

XXXXXXX 
. 
 23 05 23 00-0241  Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valves (23 05 23 00-

0223) 
. 
. 

 23 05 23 00-0242 EA 2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 576.50 148.53 
    For 150 LB Rating, Add  121.15 
    For 250 LB Rating, Add  175.86 
    For Chain Operated Type, Add  195.40 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0243 EA 2-1/2" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................ 662.97 148.78 

    For 150 LB Rating, Add  147.69 
    For 250 LB Rating, Add  214.38 
    For Chain Operated Type, Add  238.21 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0244 EA 3" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve .............................................................................. 790.00 174.43 

    For 150 LB Rating, Add  177.22 
    For 250 LB Rating, Add  257.26 
    For Chain Operated Type, Add  285.85 
    For Work In Restricted Working Space, Add  65.49 

NOT FOR BID
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. 
 23 05 23 00-0245 EA 4" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,128.70 292.42 

    For 150 LB Rating, Add  236.30 
    For 250 LB Rating, Add  343.01 
    For Chain Operated Type, Add  381.13 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0246 EA 5" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,469.13 327.80 

    For 150 LB Rating, Add  328.60 
    For 250 LB Rating, Add  477.00 
    For Chain Operated Type, Add  530.01 
    For Work In Restricted Working Space, Add  122.74 

. 
 23 05 23 00-0247 EA 6" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 1,796.81 364.23 

    For 150 LB Rating, Add  415.37 
    For 250 LB Rating, Add  602.96 
    For Chain Operated Type, Add  669.95 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0248 EA  8" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ........................................................................... 2,638.60 465.40 

    For 150 LB Rating, Add  638.75 
    For 250 LB Rating, Add  927.21 
    For Chain Operated Type, Add  1,030.24 
    For Work In Restricted Working Space, Add  173.44 

. 
 23 05 23 00-0249 EA 10" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 3,846.54 566.57 

    For 150 LB Rating, Add  972.89 
    For 250 LB Rating, Add  1,412.25 
    For Chain Operated Type, Add  1,569.17 
    For Work In Restricted Working Space, Add  212.46 

. 
 23 05 23 00-0250 EA 12" Flanged, 125 LB, Outside Stem And Yoke, Iron Body, Globe Valve ......................................................................... 6,797.03 687.97 

    For 150 LB Rating, Add  1,840.97 
    For 250 LB Rating, Add  2,672.37 
    For Chain Operated Type, Add  2,969.30 
    For Work In Restricted Working Space, Add  257.53 

XXXXXXX 
. 
 23 05 23 00-0251  Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valves (23 05 23 00-0223) 

. 

. 
 23 05 23 00-0252 EA  1/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 63.53 11.14 

    For 150 LB Rating, Add  8.55 
    For 200 LB Rating, Add  10.48 
    For 300 LB Rating, Add  15.17 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0253 EA  1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 60.02 11.14 

    For 150 LB Rating, Add  8.55 
    For 200 LB Rating, Add  10.48 
    For 300 LB Rating, Add  15.17 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 05 23 00-0254 EA  3/8" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 61.73 11.14 

    For 150 LB Rating, Add  8.55 
    For 200 LB Rating, Add  10.48 
    For 300 LB Rating, Add  15.17 
    For Work In Restricted Working Space, Add  10.25 

. 
 23 05 23 00-0255 EA  1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 65.37 11.14 

    For 150 LB Rating, Add  9.12 
    For 200 LB Rating, Add  11.18 
    For 300 LB Rating, Add  16.18 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0256 EA 3/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................ 89.23 11.70 

    For 150 LB Rating, Add  12.64 
    For 200 LB Rating, Add  15.50 
    For 300 LB Rating, Add  22.43 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0257 EA 1" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 112.17 11.70 

    For 150 LB Rating, Add  16.59 
    For 200 LB Rating, Add  20.34 
    For 300 LB Rating, Add  29.44 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0258 EA 1-1/4" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 153.80 14.82 

    For 150 LB Rating, Add  24.65 
    For 200 LB Rating, Add  30.22 
    For 300 LB Rating, Add  43.74 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0259 EA 1-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 178.42 17.16 

    For 150 LB Rating, Add  28.74 
    For 200 LB Rating, Add  35.23 
    For 300 LB Rating, Add  50.99 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0260 EA 2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 240.93 20.27 

    For 150 LB Rating, Add  43.29 
    For 200 LB Rating, Add  53.06 
    For 300 LB Rating, Add  76.80 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0261 EA 2-1/2" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ........................................................................... 400.45 29.75 

    For 150 LB Rating, Add  78.09 
    For 200 LB Rating, Add  95.72 
    For 300 LB Rating, Add  138.54 
    For Work In Restricted Working Space, Add  44.57 

NOT FOR BID
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. 
 23 05 23 00-0262 EA 3" Threaded Or Sweated, 125 LB, Bronze Body, Angle Globe Valve ................................................................................. 597.99 34.54 

    For 150 LB Rating, Add  132.24 
    For 200 LB Rating, Add  162.10 
    For 300 LB Rating, Add  234.62 
    For Work In Restricted Working Space, Add  51.42 

XXXXXXX 
. 
 23 05 23 00-0263  Flanged, 125 LB, Iron Body, Angle Globe Valves (23 05 23 00-0223) 

. 

. 
 23 05 23 00-0264 EA 2" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,191.17 148.53 

    For 250 LB Rating, Add  603.28 
    For Chain Operated Type, Add  392.13 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0265 EA 2-1/2" Flanged, 125 LB, Iron Body, Angle Globe Valve ................................................................................................... 1,375.70 148.78 

    For 250 LB Rating, Add  713.48 
    For Chain Operated Type, Add  463.76 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0266 EA 3" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 1,619.62 174.43 

    For 250 LB Rating, Add  840.79 
    For Chain Operated Type, Add  546.51 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0267 EA 4" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 2,367.93 292.42 

    For 250 LB Rating, Add  1,200.89 
    For Chain Operated Type, Add  780.58 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0268 EA 5" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 3,996.14 327.80 

    For 250 LB Rating, Add  2,152.21 
    For Chain Operated Type, Add  1,398.94 
    For Work In Restricted Working Space, Add  122.74 

. 
 23 05 23 00-0269 EA 6" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 4,043.93 364.23 

    For 250 LB Rating, Add  2,152.21 
    For Chain Operated Type, Add  1,398.94 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0270 EA  8" Flanged, 125 LB, Iron Body, Angle Globe Valve ......................................................................................................... 7,598.65 465.40 

    For 250 LB Rating, Add  4,212.31 
    For Chain Operated Type, Add  2,738.00 
    For Work In Restricted Working Space, Add  173.44 

XXXXXXX 
. 
 23 05 23 00-0271  Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted 

Bonnet, Forged Steel, Globe Valves (23 05 23 00-0223) 
Note: 800 PSIG at 850 degrees F. 

. 

. 
 23 05 23 00-0272 EA  1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 208.85 18.05 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 05 23 00-0273 EA  1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 212.36 18.05 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0274 EA  3/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve ................. 249.13 24.29 

    For Work In Restricted Working Space, Add  14.53 
. 

 23 05 23 00-0275 EA  1" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 307.88 29.30 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0276 EA  1-1/4" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 501.55 37.10 

    For Work In Restricted Working Space, Add  22.28 
. 

 23 05 23 00-0277 EA  1-1/2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .............. 602.00 42.89 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0278 EA  2" Class 800 Outside Stem And Yoke, Threaded, Chrome Trim, Bolted Bonnet, Forged Steel, Globe Valve .................... 766.48 50.70 

    For Work In Restricted Working Space, Add  30.39 

XXXXXXX 
. 
 23 05 23 00-0279  Triple Duty Valves (23 05 23) 

Note: Valves function as a shut-off, check valve and calibrated balancing valve. 
. 
. 
 23 05 23 00-0280  Straight Pattern, Triple Duty Valves (23 05 23 00-0279) 

Note: Bell & Gossett 3DX and 3DS-S Series. 
. 
. 

 23 05 23 00-0281 EA 1" Threaded, Straight Pattern, Triple Duty Valve ................................................................................................................ 304.47 11.70 
. 

 23 05 23 00-0282 EA 1-1/4" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 352.55 14.82 
. 

 23 05 23 00-0283 EA 1-1/2" Threaded, Straight Pattern, Triple Duty Valve .......................................................................................................... 382.57 17.16 
. 

 23 05 23 00-0284 EA 2" Flanged, Straight Pattern, Triple Duty Valve................................................................................................................... 992.88 148.53 
. 

 23 05 23 00-0285 EA 2-1/2" Flanged, Straight Pattern, Triple Duty Valve ......................................................................................................... 1,118.99 148.78 
. 

 23 05 23 00-0286 EA 3" Flanged, Straight Pattern, Triple Duty Valve................................................................................................................ 1,224.96 174.43 
. 

 23 05 23 00-0287 EA 4" Flanged, Straight Pattern, Triple Duty Valve................................................................................................................ 2,509.65 292.42 
. 

 23 05 23 00-0288 EA 5" Flanged, Straight Pattern Triple Duty Valve................................................................................................................. 2,937.35 327.80 
. 

 23 05 23 00-0289 EA 6" Flanged, Straight Pattern, Triple Duty Valve................................................................................................................ 3,908.30 364.23 
. 

 23 05 23 00-0290 EA 8" Flanged, Straight Pattern, Triple Duty Valve................................................................................................................ 5,263.48 465.40 
. 

 23 05 23 00-0291 EA 10" Flanged, Straight Pattern, Triple Duty Valve .............................................................................................................. 8,445.99 566.57 

XXXXXXX 
. 
 23 05 23 00-0292  Flanged, Angle Pattern, Triple Duty Valves (23 05 23 00-0279) 

Note: Bell & Gossett 3D-S Series. 
. 
. 

 23 05 23 00-0293 EA 2" Flanged, Angle Pattern, Triple Duty Valve ...................................................................................................................... 969.68 148.53 
. 

 23 05 23 00-0294 EA 2-1/2" Flanged, Angle Pattern, Triple Duty Valve ............................................................................................................. 1,091.16 148.78 
. 

 23 05 23 00-0295 EA 3" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 1,201.77 174.43 
. 

 23 05 23 00-0296 EA 4" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,449.34 292.42 
. 

 23 05 23 00-0297 EA 5" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 2,863.13 327.80 
. 

 23 05 23 00-0298 EA 6" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 3,212.45 364.23 
. 

 23 05 23 00-0299 EA 8" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................... 4,934.11 465.40 

NOT FOR BID
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. 
 23 05 23 00-0300 EA 10" Flanged, Angle Pattern, Triple Duty Valve ................................................................................................................. 6,595.04 566.57 

XXXXXXX 
. 
 23 05 23 00-0301  Balanced, Straight Pattern, Triple Duty Valves (23 05 23 00-0279) 

Note: Bell & Gossett 3DS-B Series. 
. 
. 

 23 05 23 00-0302 EA 3" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 1,122.91 174.43 
. 

 23 05 23 00-0303 EA 4" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,240.59 292.42 
. 

 23 05 23 00-0304 EA 5" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 2,626.54 327.80 
. 

 23 05 23 00-0305 EA 6" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 3,486.15 364.23 
. 

 23 05 23 00-0306 EA 8" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................... 4,688.25 465.40 
. 

 23 05 23 00-0307 EA 10" Flanged, Balanced, Straight Pattern, Triple Duty Valve ............................................................................................. 7,485.72 566.57 
. 

 23 05 23 00-0308 EA 12" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 11,268.43 687.97 
. 

 23 05 23 00-0309 EA 14" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 13,696.38 809.38 
. 

 23 05 23 00-0310 EA 16" Flanged, Balanced, Straight Pattern, Triple Duty Valve ........................................................................................... 17,159.99 890.32 

XXXXXXX 
. 
 23 05 23 00-0311  Grooved Straight Pattern, Triple Duty Valves (23 05 23 00-0279) 

Note: Bell & Gossett 3DS-G Series. 
. 
. 

 23 05 23 00-0312 EA 2" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,061.24 27.52 
. 

 23 05 23 00-0313 EA 2-1/2" Grooved, Straight Pattern, Triple Duty Valve ........................................................................................................ 1,264.97 32.83 
. 

 23 05 23 00-0314 EA 3" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 1,472.88 35.60 
. 

 23 05 23 00-0315 EA 4" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,447.03 38.37 
. 

 23 05 23 00-0316 EA 5" Grooved, Straight Pattern, Triple Duty Valve ............................................................................................................... 2,837.07 51.60 
. 

 23 05 23 00-0317 EA 6" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 3,782.48 66.17 
. 

 23 05 23 00-0318 EA 8" Grooved, Straight Pattern Triple Duty Valve ................................................................................................................ 5,144.80 83.98 
. 

 23 05 23 00-0319 EA 10" Grooved, Straight Pattern Triple Duty Valve .............................................................................................................. 8,120.65 94.09 
. 

 23 05 23 00-0320 EA 12" Grooved, Straight Pattern Triple Duty Valve ............................................................................................................ 12,895.30 114.73 

XXXXXXX 
. 
 23 05 23 00-0321  Plug Valves (23 05 23) 

. 

. 
 23 05 23 00-0322  Plug Valves, Lubricated, Semisteel Screwed, Wrench Operated (23 05 23 00-0321) 

Note: Includes wrench. 
. 
. 

 23 05 23 00-0323 EA 1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................... 293.99 11.14 
. 

 23 05 23 00-0324 EA 3/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................... 306.48 12.26 
. 

 23 05 23 00-0325 EA 1" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench .............................. 387.77 13.93 
. 

 23 05 23 00-0326 EA 1-1/4" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 463.97 14.82 
. 

 23 05 23 00-0327 EA 1-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 509.63 17.16 
. 

 23 05 23 00-0328 EA 2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench .............................. 601.56 20.27 
. 

 23 05 23 00-0329 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................ 903.02 27.40 
. 

 23 05 23 00-0330 EA 3" Diameter Plug Valve, Semi-Steel, Screwed Lubricated, 200 PSI, Wrench Operated, With Wrench ........................... 1,105.74 31.81 

XXXXXXX 
. 
 23 05 23 00-0331  Plug Valves, Lubricated, Semisteel Flanged (23 05 23 00-0321) 

Note: Wrench operated for 4", gear operated for 6" and 10". 
. 
. 

 23 05 23 00-0332 EA 2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 603.03 148.53 
. 

 23 05 23 00-0333 EA 2-1/2" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ........................................... 736.28 148.78 
. 

 23 05 23 00-0334 EA 3" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ................................................. 909.06 174.43 
. 

 23 05 23 00-0335 EA 4" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 1,301.84 292.42 
. 

 23 05 23 00-0336 EA 6" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 2,952.24 364.23 
. 

 23 05 23 00-0337 EA 8" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .............................................. 5,073.76 465.40 
. 

 23 05 23 00-0338 EA 10" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench ............................................ 8,199.96 566.57 
. 

 23 05 23 00-0339 EA 12" Diameter Plug Valve, Semi-Steel, Flanged, 175 PSI, Wrench Operated, With Wrench .......................................... 12,229.90 687.97 
. 

 23 05 23 00-0340 EA 14" Diameter Plug Valve, Semi-Steel, Flanged, 150 PSI, Wrench Operated, With Wrench .......................................... 20,015.77 987.27 
. 

 23 05 23 00-0341 EA 16" Diameter Plug Valve, Semi-Steel, Flanged, 150 PSI, Wrench Operated, With Wrench .......................................... 21,396.92 1,086.00 
. 

 23 05 23 00-0342 EA 18" Diameter Plug Valve, Semi-Steel, Flanged, 150 PSI, Wrench Operated, With Wrench .......................................... 25,758.59 1,204.48 
. 

 23 05 23 00-0343 EA 20" Diameter Plug Valve, Semi-Steel, Flanged, 150 PSI, Wrench Operated, With Wrench .......................................... 33,122.17 1,357.50 
. 

 23 05 23 00-0344 EA 24" Diameter Plug Valve, Semi-Steel, Flanged, 150 PSI, Wrench Operated, With Wrench .......................................... 41,570.42 1,666.03 

XXXXXXX 
. 
 23 05 23 00-0345  Plug Valves, Forged Steel, Screwed (23 05 23 00-0321) 

. 

. 
 23 05 23 00-0346 EA 1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,139.67 11.14 

. 
 23 05 23 00-0347 EA 3/4" Plug Valve, 1,500 LB, Forged Steel, Screwed .......................................................................................................... 1,346.08 12.26 

. 
 23 05 23 00-0348 EA 1" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 1,521.48 13.93 

. 
 23 05 23 00-0349 EA 1-1/4" Plug Valve, 1,500 LB, Forged Steel, Screwed....................................................................................................... 1,825.22 14.82 

. 
 23 05 23 00-0350 EA 1-1/2" Plug Valve, 1,500 LB, Forged Steel, Screwed....................................................................................................... 2,125.55 17.16 

. 
 23 05 23 00-0351 EA 2" Plug Valve, 1,500 LB, Forged Steel, Screwed ............................................................................................................. 2,797.13 20.27 

XXXXXXX 
. 
 23 05 23 00-0352  Plug Valves, Eccentric, Cast Iron Flanged (23 05 23 00-0321) 

. 

. 
 23 05 23 00-0353 EA 4" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,154.83 292.42 

. 
 23 05 23 00-0354 EA 6" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 1,808.78 364.23 

. 
 23 05 23 00-0355 EA 8" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ..................................................................................... 2,462.49 465.40 

. 
 23 05 23 00-0356 EA 10" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 3,497.25 566.57 

. 
 23 05 23 00-0357 EA 12" Diameter Plug Valve, Eccentric, Cast Iron, Flanged, 175 PSI ................................................................................... 4,518.55 687.97 

XXXXXXX 
. 
 23 05 23 00-0358  Foot Valves (23 05 23) 

. 

. 
 23 05 23 00-0359  Single Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0358) 

. 

. 
 23 05 23 00-0360 EA  1" Single Poppet Foot Valve, Metal To Metal Seat Construction .......................................................................................... 93.91 27.87 

NOT FOR BID
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. 
 23 05 23 00-0361 EA  1-1/4" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 106.91 31.21 

. 
 23 05 23 00-0362 EA  1-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 137.73 35.67 

. 
 23 05 23 00-0363 EA  2" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 182.08 40.13 

. 
 23 05 23 00-0364 EA  2-1/2" Single Poppet Foot Valve, Metal To Metal Seat Construction .................................................................................. 418.70 65.76 

. 
 23 05 23 00-0365 EA  3" Single Poppet Foot Valve, Metal To Metal Seat Construction ........................................................................................ 535.93 80.25 

XXXXXXX 
. 
 23 05 23 00-0366  Double Poppet Foot Valves, Metal To Metal Seat Construction (23 05 23 00-0358) 

. 

. 
 23 05 23 00-0367 EA  1" Double Poppet Foot Valve, Metal To Metal Seat Construction ......................................................................................... 93.91 27.87 

. 
 23 05 23 00-0368 EA  1-1/4" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 205.02 31.21 

. 
 23 05 23 00-0369 EA  1-1/2" Double Poppet Foot Valve, Metal To Metal Seat Construction ................................................................................. 194.33 35.67 

. 
 23 05 23 00-0370 EA  2" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 265.05 40.13 

. 
 23 05 23 00-0371 EA  3" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 521.58 65.76 

. 
 23 05 23 00-0372 EA  4" Double Poppet Foot Valve, Metal To Metal Seat Construction ....................................................................................... 710.49 79.14 

XXXXXXX 
. 
 23 05 23 00-0373  Float Valves (23 05 23) 

. 

. 
 23 05 23 00-0374  Float Valve Assembly For Maintaining Liquid Level In Tanks (23 05 23 00-0373) 

. 

. 
 23 05 23 00-0375  Single Seat, Bronze Construction (23 05 23 00-0374) 

Note: For storage tanks, reservoirs, cooling towers and filtration plants. 
. 
. 

 23 05 23 00-0376 EA  Inlet Size 1/2", Maximum PSI 100, Single Seat Float Valve ............................................................................................... 224.16 23.40 
. 

 23 05 23 00-0377 EA  Inlet Size 3/4", Maximum PSI 100, Single Seat Float Valve ............................................................................................... 256.81 27.86 
. 

 23 05 23 00-0378 EA  Inlet Size 1", Maximum PSI 100, Single Seat Float Valve .................................................................................................. 334.15 30.08 
. 

 23 05 23 00-0379 EA  Inlet Size 1-1/4", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 559.26 37.88 
. 

 23 05 23 00-0380 EA  Inlet Size 1-1/2", Maximum PSI 90, Single Seat Float Valve .............................................................................................. 570.40 43.45 

XXXXXXX 
. 
 23 05 23 00-0381  Double Seat, Bronze Construction (23 05 23 00-0374) 

Note: For hot or cold water or oil to open tanks. 
. 
. 

 23 05 23 00-0382 EA  Pipe Size 1/2" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,217.20 23.40 
. 

 23 05 23 00-0383 EA  Pipe Size 3/4" Maximum PSI 150, Double Seat Float Valve ............................................................................................ 1,226.12 27.86 
. 

 23 05 23 00-0384 EA  Pipe Size 1" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 1,415.67 30.08 
. 

 23 05 23 00-0385 EA  Pipe Size 1-1/4" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 1,564.27 37.88 
. 

 23 05 23 00-0386 EA  Pipe Size 1-1/2" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 1,788.21 43.45 
. 

 23 05 23 00-0387 EA  Pipe Size 2" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 2,346.46 51.25 
. 

 23 05 23 00-0388 EA Pipe Size 2-1/2" Maximum PSI 150, Double Seat Float Valve ........................................................................................ 2,727.34 68.74 
. 

 23 05 23 00-0389 EA Pipe Size 3" Maximum PSI 150, Double Seat Float Valve ............................................................................................... 3,280.89 79.00 

XXXXXXX 
. 
 23 05 23 00-0390  Float Valve Single Seated Balanced For Air Oil Or Water (23 05 23 00-0373) 

Note: Includes arm, ball and bracket. 
. 
. 
 23 05 23 00-0391  Brass Body Threaded Ends (23 05 23 00-0390) 

. 

. 
 23 05 23 00-0392 EA 1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 234.43 30.19 

. 
 23 05 23 00-0393 EA 3/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 265.12 33.54 

. 
 23 05 23 00-0394 EA 1" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 329.07 37.10 

. 
 23 05 23 00-0395 EA 1-1/4" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ............................................. 525.89 59.95 

. 
 23 05 23 00-0396 EA 1-1/2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket ............................................. 549.95 68.30 

. 
 23 05 23 00-0397 EA 2" Brass Body, Threaded Ends, Float Valve, Single Seated With Arm Ball And Bracket .................................................... 618.02 84.68 

XXXXXXX 
. 
 23 05 23 00-0398  Cast Iron Body Flanged (23 05 23 00-0390) 

. 

. 
 23 05 23 00-0399 EA 2-1/2" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ................................................. 7,666.02 148.78 

. 
 23 05 23 00-0400 EA 3" Cast Iron Body, Flanged, Float Valve, Single Seated With Arm Ball And Bracket ....................................................... 9,269.89 174.43 

XXXXXXX 
. 
 23 05 23 00-0401  Float Operated Valves (23 05 23 00-0373) 

. 

. 
 23 05 23 00-0402  For Condensate Receivers Tanks And Vessels (23 05 23 00-0401) 

Note: Cast iron body, self-contained, float in-line mount. 
. 
. 

 23 05 23 00-0403 EA 1" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .......................................................................... 849.32 52.36 

XXXXXXX 
. 
 23 05 23 00-0404  For Condensate Receivers Tanks And Vessels (23 05 23 00-0401) 

Note: Cast iron body, external float tank mount, flanged. 
. 
. 

 23 05 23 00-0405 EA 3/4" Inlet, Float Operated Valve, Single Seated With Arm Ball And Bracket .................................................................... 1,065.27 97.47 

XXXXXXX 
. 
 23 05 23 00-0406  Needle Valves (23 05 23) 

. 

. 
 23 05 23 00-0407  Bronze Needle Valve (23 05 23 00-0406) 

Note: For heating and cooling applications. 
. 
. 

 23 05 23 00-0408 EA 1/4" Needle Valve, Bronze .................................................................................................................................................. 116.28 11.14 
. 

 23 05 23 00-0409 EA 3/8" Needle Valve, Bronze .................................................................................................................................................. 129.81 11.14 
. 

 23 05 23 00-0410 EA 1/2" Needle Valve, Bronze .................................................................................................................................................. 142.09 11.14 
. 

 23 05 23 00-0411 EA 3/4" Needle Valve, Bronze .................................................................................................................................................. 216.08 12.26 
. 

 23 05 23 00-0412 EA 1" Needle Valve, Bronze ..................................................................................................................................................... 332.09 13.93 

XXXXXXX 
. 
 23 05 23 00-0413  Eccentric Valves With Taps (23 05 23) 

. 
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. 
 23 05 23 00-0414  Screwed Eccentric Valves With Taps (23 05 23 00-0413) 

. 

. 
 23 05 23 00-0415 EA 1/2" Diameter Eccentric Valves With Taps, Screwed.......................................................................................................... 498.72 11.14 

. 
 23 05 23 00-0416 EA 3/4" Diameter Eccentric Valves With Taps, Screwed.......................................................................................................... 518.33 12.26 

. 
 23 05 23 00-0417 EA 1" Diameter Eccentric Valves With Taps, Screwed ............................................................................................................ 656.69 13.93 

. 
 23 05 23 00-0418 EA 1-1/4" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 793.36 14.82 

. 
 23 05 23 00-0419 EA 1-1/2" Diameter Eccentric Valves With Taps, Screwed ...................................................................................................... 861.75 17.16 

. 
 23 05 23 00-0420 EA 2" Diameter Eccentric Valves With Taps, Screwed ......................................................................................................... 1,012.60 20.27 

. 
 23 05 23 00-0421 EA 2-1/2" Diameter Eccentric Valves With Taps, Screwed ................................................................................................... 1,546.49 27.40 

. 
 23 05 23 00-0422 EA 3" Diameter Eccentric Valves With Taps, Screwed ......................................................................................................... 1,887.91 31.81 

XXXXXXX 
. 
 23 05 23 00-0423  Flanged Eccentric Valves With Taps (23 05 23 00-0413) 

. 

. 
 23 05 23 00-0424 EA 2-1/2" Diameter Eccentric Valves With Taps, Flanged .................................................................................................... 1,859.67 148.78 

. 
 23 05 23 00-0425 EA 3" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 2,211.80 174.43 

. 
 23 05 23 00-0426 EA 4" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 2,893.91 292.42 

. 
 23 05 23 00-0427 EA 5" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 3,968.92 327.80 

. 
 23 05 23 00-0428 EA 6" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 5,084.65 364.23 

. 
 23 05 23 00-0429 EA 8" Diameter Eccentric Valves With Taps, Flanged........................................................................................................... 8,943.66 465.40 

. 
 23 05 23 00-0430 EA 10" Diameter Eccentric Valves With Taps, Flanged....................................................................................................... 12,633.53 566.57 

. 
 23 05 23 00-0431 EA 12" Diameter Eccentric Valves With Taps, Flanged....................................................................................................... 22,039.24 687.97 

XXXXXXX 
. 
 23 05 23 00-0432  Earthquake-Sensitive Gas Shut-Off Valve (23 05 23) 

. 

. 
 23 05 23 00-0433  0.5 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0432) 

. 

. 
 23 05 23 00-0434 EA 3/4" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve ....................................................................................... 162.80 12.26 

. 
 23 05 23 00-0435 EA 1" Diameter Threaded, 0.5 PSI Earthquake Gas Shutoff Valve .......................................................................................... 184.54 13.93 

XXXXXXX 
. 
 23 05 23 00-0436  7 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0432) 

. 

. 
 23 05 23 00-0437 EA 1-1/4" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 215.92 14.82 

. 
 23 05 23 00-0438 EA 1-1/2" Diameter Threaded, 7 PSI Earthquake Gas Shutoff Valve ....................................................................................... 290.30 17.16 

XXXXXXX 
. 
 23 05 23 00-0439  60 PSI Threaded Earthquake Gas Shutoff Valves (23 05 23 00-0432) 

. 

. 
 23 05 23 00-0440 EA 3/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 200.57 12.26 

. 
 23 05 23 00-0441 EA 1" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 210.77 13.93 

. 
 23 05 23 00-0442 EA 1-1/4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 236.91 14.82 

. 
 23 05 23 00-0443 EA 1-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 321.78 17.16 

. 
 23 05 23 00-0444 EA 2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................... 730.81 20.27 

. 
 23 05 23 00-0445 EA 2-1/2" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ..................................................................................... 870.76 27.29 

. 
 23 05 23 00-0446 EA 3" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,128.36 31.81 

. 
 23 05 23 00-0447 EA 4" Diameter Threaded, 60 PSI Earthquake Gas Shutoff Valve ........................................................................................ 1,307.46 35.91 

XXXXXXX 
. 
 23 05 23 00-0448  60 PSI Flanged Earthquake Gas Shutoff Valves (23 05 23 00-0432) 

. 

. 
 23 05 23 00-0449 EA 2" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,025.06 148.53 

. 
 23 05 23 00-0450 EA 3" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,262.26 174.43 

. 
 23 05 23 00-0451 EA 4" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 1,782.87 292.42 

. 
 23 05 23 00-0452 EA 6" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 2,922.53 364.23 

. 
 23 05 23 00-0453 EA 8" Flanged, 60 PSI Earthquake Gas Shutoff Valve .......................................................................................................... 7,817.61 465.40 

XXXXXXX 
. 
 23 05 23 00-0454  Emergency Shut-Off Valve With Fusible Link (23 05 23) 

. 

. 
 23 05 23 00-0455  Threaded, Fusible Brass Gate Valves (Morrison Bros. 939) (23 05 23 00-0454) 

Note: Brass globe/gate valve used to shut off product flow in the event of a fire. Fusible element in the handwheel 
automatically closes the valve when in contact with 165º F. 

. 

. 
 23 05 23 00-0456 EA 1/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 82.37 17.94 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 05 23 00-0457 EA 3/8" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ................................................................. 84.12 18.94 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 05 23 00-0458 EA 1/2" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 138.69 17.94 

    For Work In Restricted Working Space, Add  10.79 
. 

 23 05 23 00-0459 EA 3/4" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) ............................................................... 276.58 24.18 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0460 EA 1" Diameter Threaded, Fusible Brass Gate Valve (Morrison Bros. 939 Series) .................................................................. 705.43 29.30 

    For Work In Restricted Working Space, Add  17.59 

XXXXXXX 
. 
 23 05 23 00-0461  Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 

346-DI) (23 05 23 00-0454) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 23 05 23 00-0462 EA 1-1/2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ..................................... 532.46 17.16 

. 
 23 05 23 00-0463 EA 2" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 573.24 20.27 

. 
 23 05 23 00-0464 EA 3" Diameter Threaded, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ............................................ 964.47 31.81 

XXXXXXX 
NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 23 General-Duty Valves For HVAC Piping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 38  San Bernardino County 

. 
 23 05 23 00-0465  Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-

DI) (23 05 23 00-0454) 
Note: Ductile iron body, cap, seat and swing arm. Viton® encapsulated Teflon® o-ring, Teflon® gasket, and 
stainless steel spring. 

. 

. 
 23 05 23 00-0466 EA 2" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) .............................................. 667.16 148.53 

. 
 23 05 23 00-0467 EA 3" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 1,081.17 174.43 

. 
 23 05 23 00-0468 EA 4" Diameter Flanged, Ductile Iron Emergency Gas Shutoff Valves (Morrison Bros. 346-DI) ........................................... 2,464.32 292.42 

XXXXXXX 
. 
 23 05 23 00-0469  Check Valves (23 05 23) 

. 

. 
 23 05 23 00-0470  Iron Body Wafer Type Check Valve (23 05 23 00-0469) 

. 

. 
 23 05 23 00-0471  Single Disk Type (23 05 23 00-0470) 

. 

. 
 23 05 23 00-0472 EA 2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 469.28 148.59 

    For 150 LB Rating, Add  59.54 
    For 200 LB Rating, Add  70.88 
    For 300 LB Rating, Add  85.05 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  164.73 

. 
 23 05 23 00-0473 EA 2-1/2" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .............................................................................. 558.10 148.87 

    For 150 LB Rating, Add  78.00 
    For 200 LB Rating, Add  92.86 
    For 300 LB Rating, Add  111.43 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  204.48 

. 
 23 05 23 00-0474 EA 3" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ..................................................................................... 687.93 174.53 

    For 150 LB Rating, Add  98.60 
    For 200 LB Rating, Add  117.38 
    For 300 LB Rating, Add  140.85 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  254.96 

. 
 23 05 23 00-0475 EA 4" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,002.56 292.59 

    For 150 LB Rating, Add  133.54 
    For 200 LB Rating, Add  158.98 
    For 300 LB Rating, Add  190.77 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  359.49 

. 
 23 05 23 00-0476 EA 6" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 1,509.35 410.66 

    For 150 LB Rating, Add  209.17 
    For 200 LB Rating, Add  249.01 
    For 300 LB Rating, Add  298.81 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  550.88 

. 
 23 05 23 00-0477 EA 8" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 2,116.72 472.25 

    For 150 LB Rating, Add  320.99 
    For 200 LB Rating, Add  382.14 
    For 300 LB Rating, Add  458.56 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  805.48 

. 
 23 05 23 00-0478 EA 10" Check Valve, Single Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 3,165.28 574.92 

    For 150 LB Rating, Add  512.69 
    For 200 LB Rating, Add  610.35 
    For 300 LB Rating, Add  732.41 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,243.40 

XXXXXXX 
. 
 23 05 23 00-0479  Twin Disc Type (23 05 23 00-0470) 

. 

. 
 23 05 23 00-0480 EA 2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 642.67 148.59 

    For 150 LB Rating, Add  95.95 
    For 200 LB Rating, Add  114.22 
    For 300 LB Rating, Add  137.07 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  242.76 

. 
 23 05 23 00-0481 EA 2-1/2" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................. 734.98 148.87 

    For 150 LB Rating, Add  115.15 
    For 200 LB Rating, Add  137.08 
    For 300 LB Rating, Add  164.50 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  284.08 

. 
 23 05 23 00-0482 EA 3" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ....................................................................................... 858.19 174.53 

    For 150 LB Rating, Add  134.35 
    For 200 LB Rating, Add  159.94 
    For 300 LB Rating, Add  191.93 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  331.58 

. 
 23 05 23 00-0483 EA 4" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,179.11 292.59 

    For 150 LB Rating, Add  170.61 
    For 200 LB Rating, Add  203.11 
    For 300 LB Rating, Add  243.74 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  438.93 

. 
 23 05 23 00-0484 EA 6" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 1,823.41 410.66 

    For 150 LB Rating, Add  275.12 
    For 200 LB Rating, Add  327.53 
    For 300 LB Rating, Add  393.03 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  692.21 

. 
 23 05 23 00-0485 EA 8" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................... 2,587.39 472.25 

    For 150 LB Rating, Add  420.16 
    For 200 LB Rating, Add  500.19 
    For 300 LB Rating, Add  600.23 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,017.67 
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. 
 23 05 23 00-0486 EA 10" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 3,887.51 564.64 

    For 150 LB Rating, Add  665.40 
    For 200 LB Rating, Add  792.15 
    For 300 LB Rating, Add  950.57 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  1,569.65 

. 
 23 05 23 00-0487 EA 12" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 5,115.24 698.11 

    For 150 LB Rating, Add  891.49 
    For 200 LB Rating, Add  1,061.30 
    For 300 LB Rating, Add  1,273.56 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  2,084.35 

. 
 23 05 23 00-0488 EA 14" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB .................................................................................. 9,737.90 829.08 

    For 150 LB Rating, Add  1,812.82 
    For 200 LB Rating, Add  2,158.12 
    For 300 LB Rating, Add  2,589.74 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  4,105.70 

. 
 23 05 23 00-0489 EA 16" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 13,403.01 972.79 

    For 150 LB Rating, Add  2,559.27 
    For 200 LB Rating, Add  3,046.76 
    For 300 LB Rating, Add  3,656.11 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  5,727.36 

. 
 23 05 23 00-0490 EA 18" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 17,897.96 1,083.34 

    For 150 LB Rating, Add  3,474.84 
    For 200 LB Rating, Add  4,136.72 
    For 300 LB Rating, Add  4,964.06 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  7,716.31 

. 
 23 05 23 00-0491 EA 20" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 21,307.98 1,215.99 

    For 150 LB Rating, Add  4,155.48 
    For 200 LB Rating, Add  4,947.00 
    For 300 LB Rating, Add  5,936.40 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  9,208.60 

. 
 23 05 23 00-0492 EA 24" Check Valve, Twin Disc Type, Iron Body Wafer Type, 125 LB ................................................................................ 27,871.50 1,492.34 

    For 150 LB Rating, Add  5,460.16 
    For 200 LB Rating, Add  6,500.19 
    For 300 LB Rating, Add  7,800.23 
    For 300 LB Rating, Cast Steel, Weld End, Wedge, Add  12,074.49 

XXXXXXX 
. 
 23 05 23 00-0493  Lift Check Valves (23 05 23 00-0469) 

. 

. 
 23 05 23 00-0494  Bronze Body, Threaded, Vertical Lift Check Valves (23 05 23 00-0493) 

Note: Watts #600 series. 
. 
. 

 23 05 23 00-0495 EA  3/8" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 119.61 11.14 
. 

 23 05 23 00-0496 EA  1/2" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 126.58 11.14 
. 

 23 05 23 00-0497 EA 3/4" Lift Check Valve, Bronze, Threaded ............................................................................................................................ 161.32 11.70 
. 

 23 05 23 00-0498 EA 1" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 212.69 11.70 
. 

 23 05 23 00-0499 EA 1-1/4" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 295.09 14.82 
. 

 23 05 23 00-0500 EA 1-1/2" Lift Check Valve, Bronze, Threaded ......................................................................................................................... 359.12 17.16 
. 

 23 05 23 00-0501 EA 2" Lift Check Valve, Bronze, Threaded ............................................................................................................................... 512.38 20.27 

XXXXXXX 
. 
 23 05 23 00-0502  Bronze Body, Threaded, 300 LB, Lift Check Valves (23 05 23 00-0493) 

Note: Crane 366E. 
. 
. 

 23 05 23 00-0503 EA  1/2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 745.81 11.14 
. 

 23 05 23 00-0504 EA 3/4" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 905.79 11.70 
. 

 23 05 23 00-0505 EA 1" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 1,625.89 11.70 
. 

 23 05 23 00-0506 EA 1-1/4" Lift Check Valve, Bronze, Threaded, 300 LB ........................................................................................................ 2,167.01 14.82 
. 

 23 05 23 00-0507 EA 1-1/2" Lift Check Valve, Bronze, Threaded, 300 LB ........................................................................................................ 2,353.62 17.16 
. 

 23 05 23 00-0508 EA 2" Lift Check Valve, Bronze, Threaded, 300 LB ............................................................................................................... 3,023.70 20.27 

XXXXXXX 
. 
 23 05 23 00-0509  Iron Body, Flanged, 125 LB Vertical Lift Check Valves (23 05 23 00-0493) 

Note: Mueller 105MAP. 
. 
. 

 23 05 23 00-0510 EA 2" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,085.56 148.53 
. 

 23 05 23 00-0511 EA 2-1/2" Lift Check Valve, Iron Body, Flanged, 125 LB ....................................................................................................... 1,630.69 148.78 
. 

 23 05 23 00-0512 EA 3" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 1,775.41 174.43 
. 

 23 05 23 00-0513 EA 4" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 2,458.96 292.42 
. 

 23 05 23 00-0514 EA 5" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 3,100.90 327.80 
. 

 23 05 23 00-0515 EA 6" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 3,829.00 364.23 
. 

 23 05 23 00-0516 EA  8" Lift Check Valve, Iron Body, Flanged, 125 LB ............................................................................................................. 6,750.06 465.40 
. 

 23 05 23 00-0517 EA 10" Lift Check Valve, Iron Body, Flanged, 125 LB ........................................................................................................... 8,478.98 566.57 
. 

 23 05 23 00-0518 EA  12" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 13,786.81 687.97 
. 

 23 05 23 00-0519 EA 14" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 18,848.52 987.27 
. 

 23 05 23 00-0520 EA 16" Lift Check Valve, Iron Body, Flanged, 125 LB ......................................................................................................... 20,887.61 1,086.00 

XXXXXXX 
. 
 23 05 23 00-0521  Bronze Body Swing Check Valves (23 05 23 00-0469) 

. 

. 
 23 05 23 00-0522  Bronze Body, Threaded, Brazed Or Soldered Installation, 125 LB, Swing 

Check Valves (23 05 23 00-0521) 
. 
. 

 23 05 23 00-0523 EA  1/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 80.82 11.14 
    For 300 LB Rating, Add  17.50 
    For Work In Restricted Working Space, Add  10.79 

NOT FOR BID
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. 
 23 05 23 00-0524 EA  1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 77.31 11.14 

    For 300 LB Rating, Add  17.50 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 05 23 00-0525 EA  3/8" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 79.02 11.14 

    For 300 LB Rating, Add  17.50 
    For Work In Restricted Working Space, Add  10.25 

. 
 23 05 23 00-0526 EA  1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB .......................................................................... 82.57 11.14 

    For 300 LB Rating, Add  18.18 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0527 EA 3/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................ 104.93 11.70 

    For 300 LB Rating, Add  22.03 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0528 EA 1" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 135.35 11.70 

    For 300 LB Rating, Add  29.92 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0529 EA 1-1/4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 181.95 14.82 

    For 300 LB Rating, Add  41.99 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0530 EA 1-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 236.49 17.16 

    For 300 LB Rating, Add  58.80 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0531 EA 2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 295.15 20.27 

    For 300 LB Rating, Add  75.61 
    For Work In Restricted Working Space, Add  30.39 

. 
 23 05 23 00-0532 EA 2-1/2" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ..................................................................... 582.46 27.40 

    For 300 LB Rating, Add  173.80 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0533 EA 3" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 791.67 31.81 

    For 300 LB Rating, Add  247.19 
    For Work In Restricted Working Space, Add  47.36 

. 
 23 05 23 00-0534 EA 4" Swing Check Valve, Bronze, Threaded, Brazed Or Soldered, 125 LB ........................................................................... 896.80 35.91 

    For 300 LB Rating, Add  279.72 
    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 23 00-0535  125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves (23 05 23 00-0469) 

. 

. 
 23 05 23 00-0536 EA 1" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 516.82 83.56 

    For 150 LB Rating, Add  279.96 
    For 250 LB Rating, Add  535.22 
    For Work In Restricted Working Space, Add  31.53 

. 
 23 05 23 00-0537 EA 1-1/4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 574.69 97.49 

    For 150 LB Rating, Add  308.43 
    For 250 LB Rating, Add  589.65 
    For Work In Restricted Working Space, Add  36.33 

. 
 23 05 23 00-0538 EA 1-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 638.56 116.99 

    For 150 LB Rating, Add  334.53 
    For 250 LB Rating, Add  639.55 
    For Work In Restricted Working Space, Add  43.98 

. 
 23 05 23 00-0539 EA 2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 796.71 148.53 

    For 150 LB Rating, Add  415.49 
    For 250 LB Rating, Add  794.31 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0540 EA 2-1/2" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ............................................................................... 899.64 148.78 

    For 150 LB Rating, Add  484.89 
    For 250 LB Rating, Add  927.00 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0541 EA 3" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ..................................................................................... 993.22 174.43 

    For 150 LB Rating, Add  526.94 
    For 250 LB Rating, Add  1,007.38 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0542 EA 4" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 1,564.02 292.42 

    For 150 LB Rating, Add  814.35 
    For 250 LB Rating, Add  1,556.84 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0543 EA 5" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 2,167.39 327.80 

    For 150 LB Rating, Add  1,195.62 
    For 250 LB Rating, Add  2,285.75 
    For Work In Restricted Working Space, Add  122.74 

. 
 23 05 23 00-0544 EA 6" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 2,495.54 364.23 

    For 150 LB Rating, Add  1,386.27 
    For 250 LB Rating, Add  2,650.22 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0545 EA  8" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .................................................................................. 5,667.84 465.40 

    For 150 LB Rating, Add  3,461.00 
    For 250 LB Rating, Add  6,616.62 
    For Work In Restricted Working Space, Add  173.44 

. 
 23 05 23 00-0546 EA 10" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves ................................................................................ 7,636.38 566.57 

    For 150 LB Rating, Add  4,711.16 
    For 250 LB Rating, Add  9,006.63 
    For Work In Restricted Working Space, Add  212.46 

. 
 23 05 23 00-0547 EA  12" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 11,662.60 687.97 

    For 150 LB Rating, Add  7,346.84 
    For 250 LB Rating, Add  14,045.42 
    For Work In Restricted Working Space, Add  257.53 
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. 
 23 05 23 00-0548 EA 14" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 13,465.89 987.27 

    For 150 LB Rating, Add  8,317.62 
    For 250 LB Rating, Add  15,901.34 
    For Work In Restricted Working Space, Add  370.23 

. 
 23 05 23 00-0549 EA 16" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 19,173.03 1,086.00 

    For 150 LB Rating, Add  12,114.56 
    For 250 LB Rating, Add  23,160.19 
    For Work In Restricted Working Space, Add  407.25 

. 
 23 05 23 00-0550 EA 18" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 29,506.60 1,204.48 

    For 150 LB Rating, Add  19,040.69 
    For 250 LB Rating, Add  36,401.31 
    For Work In Restricted Working Space, Add  451.68 

. 
 23 05 23 00-0551 EA 20" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 40,669.59 1,357.50 

    For 150 LB Rating, Add  26,501.44 
    For 250 LB Rating, Add  50,664.52 
    For Work In Restricted Working Space, Add  509.06 

. 
 23 05 23 00-0552 EA 24" 125 LB Flanged, Iron Body, Bronze Trim, Swing Check Valves .............................................................................. 56,641.89 1,666.03 

    For 150 LB Rating, Add  37,100.36 
    For 250 LB Rating, Add  70,927.16 
    For Work In Restricted Working Space, Add  624.76 

XXXXXXX 
. 
 23 05 23 00-0553  Class 800 Forged Steel, Screwed, Chrome Trim, Bolted Bonnet, Piston 

Check, Swing Check Valves (23 05 23 00-0469) 
Note: 800 PSIG at 850 Degrees F. 

. 

. 
 23 05 23 00-0554 EA 1/2" Class 800, Threaded, Forged Steel Swing Check Valve ............................................................................................. 191.32 11.14 

    For Work In Restricted Working Space, Add  10.79 
. 

 23 05 23 00-0555 EA 3/4" 800, Threaded, Forged Steel Swing Check Valve ....................................................................................................... 224.85 12.26 
    For Work In Restricted Working Space, Add  14.53 

. 
 23 05 23 00-0556 EA 1" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 265.80 13.93 

    For Work In Restricted Working Space, Add  17.59 
. 

 23 05 23 00-0557 EA 1-1/4" Class 800, Threaded, Forged Steel Swing Check Valve .......................................................................................... 413.08 14.82 
    For Work In Restricted Working Space, Add  22.28 

. 
 23 05 23 00-0558 EA 1-1/2" 800, Threaded, Forged Steel Swing Check Valve .................................................................................................... 490.33 17.16 

    For Work In Restricted Working Space, Add  25.71 
. 

 23 05 23 00-0559 EA 2" Class 800, Threaded, Forged Steel Swing Check Valve ................................................................................................ 664.52 20.27 
    For Work In Restricted Working Space, Add  30.39 

XXXXXXX 
. 
 23 05 23 00-0560  Plastic Check Valve (23 05 23 00-0469) 

. 

. 
 23 05 23 00-0561  Polyvinyl Chloride (PVC) Check Valve (23 05 23 00-0560) 

. 

. 
 23 05 23 00-0562  Polyvinyl Chloride (PVC) "Y" Check Valve (23 05 23 00-0561) 

. 

. 
 23 05 23 00-0563 EA 1/2" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket ......................................................................... 93.97 11.14 

. 
 23 05 23 00-0564 EA 3/4" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket ....................................................................... 110.74 12.26 

. 
 23 05 23 00-0565 EA 1" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .......................................................................... 127.02 13.93 

. 
 23 05 23 00-0566 EA 1-1/4" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .................................................................... 181.77 14.82 

. 
 23 05 23 00-0567 EA 1-1/2" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .................................................................... 202.16 17.16 

. 
 23 05 23 00-0568 EA 2" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .......................................................................... 331.87 18.67 

. 
 23 05 23 00-0569 EA 2-1/2" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .................................................................... 424.45 27.40 

. 
 23 05 23 00-0570 EA 3" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .......................................................................... 464.40 31.81 

. 
 23 05 23 00-0571 EA 4" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Threaded Or Socket .......................................................................... 681.18 35.91 

. 
 23 05 23 00-0572 EA 3" Polyvinyl Chloride (PVC) "Y" Type Check Valve, Flanged ............................................................................................. 648.27 174.43 

XXXXXXX 
. 
 23 05 23 00-0573  Polyvinyl Chloride (PVC) True Union Ball Check Valve (23 05 23 00-0561) 

. 

. 
 23 05 23 00-0574  Valves (23 05 23 00-0573) 

. 

. 
 23 05 23 00-0575 EA 1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve ................................................................................................. 70.78 11.14 

. 
 23 05 23 00-0576 EA 3/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve ................................................................................................. 88.25 12.26 

. 
 23 05 23 00-0577 EA 1" Polyvinyl Chloride (PVC) True Union Ball Check Valve .................................................................................................. 108.40 13.93 

. 
 23 05 23 00-0578 EA 1-1/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve ........................................................................................... 140.63 14.82 

. 
 23 05 23 00-0579 EA 1-1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve ........................................................................................... 165.33 17.16 

. 
 23 05 23 00-0580 EA 2" Polyvinyl Chloride (PVC) True Union Ball Check Valve .................................................................................................. 245.61 20.27 

. 
 23 05 23 00-0581 EA 3" Polyvinyl Chloride (PVC) True Union Ball Check Valve .................................................................................................. 403.88 27.40 

. 
 23 05 23 00-0582 EA 4" Polyvinyl Chloride (PVC) True Union Ball Check Valve .................................................................................................. 693.64 31.81 

XXXXXXX 
. 
 23 05 23 00-0583  Foot Valve Screen (23 05 23 00-0573) 

Note: For use with PVC true union ball check valves above. 
. 
. 

 23 05 23 00-0584 EA 1/2" Foot Valve Screen Option ............................................................................................................................................. 59.16  
. 

 23 05 23 00-0585 EA 3/4" Foot Valve Screen Option ............................................................................................................................................. 70.74  
. 

 23 05 23 00-0586 EA 1" Foot Valve Screen Option ................................................................................................................................................ 81.97  
. 

 23 05 23 00-0587 EA 1-1/4" Foot Valve Screen Option ........................................................................................................................................ 123.75  
. 

 23 05 23 00-0588 EA 1-1/2" Foot Valve Screen Option ........................................................................................................................................ 136.92  
. 

 23 05 23 00-0589 EA 2" Foot Valve Screen Option .............................................................................................................................................. 148.15  
. 

 23 05 23 00-0590 EA 2-1/2" Foot Valve Screen Option ........................................................................................................................................ 176.76  
. 

 23 05 23 00-0591 EA 3" Foot Valve Screen Option .............................................................................................................................................. 205.38  
. 

 23 05 23 00-0592 EA 4" Foot Valve Screen Option .............................................................................................................................................. 249.26  

XXXXXXX 
. 
 23 05 23 00-0593  Hayward "True Check" With VITON Seals (23 05 23 00-0573) 

NOT FOR BID
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. 

. 
 23 05 23 00-0594 EA 1/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 63.96 11.14 

. 
 23 05 23 00-0595 EA 3/8" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 65.67 11.14 

. 
 23 05 23 00-0596 EA 1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 71.61 11.14 

. 
 23 05 23 00-0597 EA 3/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 88.17 12.26 

. 
 23 05 23 00-0598 EA 1" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 109.57 13.93 

. 
 23 05 23 00-0599 EA 1-1/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 140.55 14.82 

. 
 23 05 23 00-0600 EA 1-1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 170.31 17.16 

. 
 23 05 23 00-0601 EA 2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 214.09 20.27 

. 
 23 05 23 00-0602 EA 2-1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 398.90 27.40 

. 
 23 05 23 00-0603 EA 3" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 436.53 31.81 

. 
 23 05 23 00-0604 EA 4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 694.62 35.91 

XXXXXXX 
. 
 23 05 23 00-0605  Hayward "True Check" With Ethylene Propylene Diene Monomer (EPDM) 

Seals (23 05 23 00-0573) 
. 
. 

 23 05 23 00-0606 EA 1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 67.47 11.14 
. 

 23 05 23 00-0607 EA 3/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ............................................................... 84.10 12.26 
. 

 23 05 23 00-0608 EA 1" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 103.93 13.93 
. 

 23 05 23 00-0609 EA 1-1/4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 134.41 14.82 
. 

 23 05 23 00-0610 EA 1-1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 159.03 17.16 
. 

 23 05 23 00-0611 EA 2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 204.14 20.27 
. 

 23 05 23 00-0612 EA 2-1/2" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded ......................................................... 383.97 27.40 
. 

 23 05 23 00-0613 EA 3" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 424.09 31.81 
. 

 23 05 23 00-0614 EA 4" Polyvinyl Chloride (PVC) True Union Ball Check Valve, Socket Or Threaded................................................................ 675.54 35.91 

XXXXXXX 
. 
 23 05 23 00-0615  Polyvinyl Chloride (PVC) Check Valve, Ethylene Propylene Diene 

Monomer (EPDM) Housing, Flanged (23 05 23 00-0561) 
. 
. 

 23 05 23 00-0616 EA 1" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 
Housing ............................................................................................................................................................................. 341.10 66.86 

. 
 23 05 23 00-0617 EA 1-1/4" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 

Housing ............................................................................................................................................................................. 371.29 77.99 
. 

 23 05 23 00-0618 EA 1-1/2" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 
Housing ............................................................................................................................................................................. 407.14 97.49 

. 
 23 05 23 00-0619 EA 2" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 

Housing ............................................................................................................................................................................. 495.85 122.56 
. 

 23 05 23 00-0620 EA 2-1/2" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 
Housing ............................................................................................................................................................................. 599.69 123.20 

. 
 23 05 23 00-0621 EA 3" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 

Housing ............................................................................................................................................................................. 821.11 143.72 
. 

 23 05 23 00-0622 EA 4" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 
Housing .......................................................................................................................................................................... 1,131.60 243.82 

. 
 23 05 23 00-0623 EA 6" Thermoplastic Check Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) 

Housing .......................................................................................................................................................................... 1,858.17 410.66 

XXXXXXX 
. 
 23 05 23 00-0624  Swing Check Valves, 150 LB Polyvinyl Chloride (PVC) Socket Weld End 

Connections (23 05 23 00-0560) 
. 
. 

 23 05 23 00-0625 EA 1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 79.41 11.14 
    For Work In Restricted Working Space, Add  10.79 

. 
 23 05 23 00-0626 EA 3/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB .......................................................................... 91.90 12.26 

    For Work In Restricted Working Space, Add  14.53 
. 

 23 05 23 00-0627 EA 1" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 103.81 13.93 
    For Work In Restricted Working Space, Add  17.59 

. 
 23 05 23 00-0628 EA 1-1/4" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 121.32 14.82 

    For Work In Restricted Working Space, Add  22.28 
. 

 23 05 23 00-0629 EA 1-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 135.47 17.16 
    For Work In Restricted Working Space, Add  25.71 

. 
 23 05 23 00-0630 EA 2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 178.65 20.27 

    For Work In Restricted Working Space, Add  30.39 
. 

 23 05 23 00-0631 EA 2-1/2" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ..................................................................... 246.95 27.40 
    For Work In Restricted Working Space, Add  41.04 

. 
 23 05 23 00-0632 EA 3" Check Valve, Duplex Polyvinyl Chloride (PVC), Socket Weld, 150 LB ........................................................................... 300.78 31.81 

    For Work In Restricted Working Space, Add  47.36 

XXXXXXX 
. 
 23 05 23 00-0633  Polyvinyl Chloride (PVC) Body, Swing Check Valves (23 05 23 00-0560) 

. 

. 
 23 05 23 00-0634  Polyvinyl Chloride (PVC) Body, Swing Check Valves With Ethylene 

Propylene Diene Monomer (EPDM) Seals (23 05 23 00-0633) 
. 
. 

 23 05 23 00-0635 EA 3" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals ..................... 646.03 143.64 
    For Work In Restricted Working Space, Add  54.97 

. 
 23 05 23 00-0636 EA 4" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals ..................... 819.33 243.68 

    For Work In Restricted Working Space, Add  90.53 
. 

 23 05 23 00-0637 EA 6" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals .................. 1,327.27 303.52 
    For Work In Restricted Working Space, Add  124.98 

. 
 23 05 23 00-0638 EA 8" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals .................. 1,773.97 384.45 

    For Work In Restricted Working Space, Add  141.64 

XXXXXXX 
. 
 23 05 23 00-0639  Polyvinyl Chloride (PVC) Body, Swing Check Valves With Viton Seals (23 05 23 

00-0633) 

NOT FOR BID
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. 

. 
 23 05 23 00-0640 EA 3" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals .................................................................................... 765.46 143.64 

    For Work In Restricted Working Space, Add  54.97 
. 

 23 05 23 00-0641 EA 4" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals ................................................................................. 1,083.07 243.68 
    For Work In Restricted Working Space, Add  90.53 

. 
 23 05 23 00-0642 EA 6" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals ................................................................................. 1,577.09 303.52 

    For Work In Restricted Working Space, Add  124.98 
. 

 23 05 23 00-0643 EA 8" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals ................................................................................. 2,072.55 384.45 
    For Work In Restricted Working Space, Add  141.64 

XXXXXXX 
. 
 23 05 23 00-0644  Polyvinyl Chloride (PVC) Body, Swing Check Valves With Ethylene 

Propylene Diene Monomer (EPDM) Seals And Counter Weights (23 05 23 00-0633) 
. 
. 

 23 05 23 00-0645 EA 3" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals And 
Counter weights ................................................................................................................................................................. 796.98 143.64 

    For Work In Restricted Working Space, Add  54.97 
. 

 23 05 23 00-0646 EA 4" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals And 
Counter weights .............................................................................................................................................................. 1,085.56 243.68 

    For Work In Restricted Working Space, Add  90.53 
. 

 23 05 23 00-0647 EA 6" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals And 
Counter weights .............................................................................................................................................................. 1,466.61 303.52 

    For Work In Restricted Working Space, Add  124.98 
. 

 23 05 23 00-0648 EA 8" Polyvinyl Chloride (PVC) Swing Check Valve, With Ethylene Propylene Diene Monomer (EPDM) Seals And 
Counter weights .............................................................................................................................................................. 1,888.76 384.45 

    For Work In Restricted Working Space, Add  141.64 

XXXXXXX 
. 
 23 05 23 00-0649  Polyvinyl Chloride (PVC) Body, Swing Check Valves With Viton Seals And 

Counter Weights (23 05 23 00-0633) 
. 
. 

 23 05 23 00-0650 EA 3" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals And Counter Weights ................................................. 896.50 143.64 
    For Work In Restricted Working Space, Add  54.97 

. 
 23 05 23 00-0651 EA 4" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals And Counter Weights .............................................. 1,230.71 243.68 

    For Work In Restricted Working Space, Add  90.53 
. 

 23 05 23 00-0652 EA 6" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals And Counter Weights .............................................. 1,673.96 303.52 
    For Work In Restricted Working Space, Add  124.98 

. 
 23 05 23 00-0653 EA 8" Polyvinyl Chloride (PVC) Swing Check Valve, With Viton Seals And Counter Weights .............................................. 2,137.58 384.45 

    For Work In Restricted Working Space, Add  141.64 

XXXXXXX 
. 
 23 05 23 00-0654  Diaphragm Valves (23 05 23) 

. 

. 
 23 05 23 00-0655  Polytetrafluoroethylene (PTFE) Or Viton Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0654) 
. 
. 

 23 05 23 00-0656 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 282.32 33.34 

. 
 23 05 23 00-0657 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 363.36 36.94 
. 

 23 05 23 00-0658 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 392.61 45.66 

. 
 23 05 23 00-0659 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand 

Wheel Operated ................................................................................................................................................................ 624.29 68.23 
. 

 23 05 23 00-0660 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 1,012.15 82.08 

XXXXXXX 
. 
 23 05 23 00-0661  Polytetrafluoroethylene (PTFE) Or Viton Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0654) 
. 
. 

 23 05 23 00-0662 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 372.85 53.48 

. 
 23 05 23 00-0663 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 436.49 55.71 
. 

 23 05 23 00-0664 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................... 512.08 83.56 

. 
 23 05 23 00-0665 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................... 779.64 116.99 
. 

 23 05 23 00-0666 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 1,258.03 148.53 

. 
 23 05 23 00-0667 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 1,625.52 148.78 
. 

 23 05 23 00-0668 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 2,023.82 174.43 

. 
 23 05 23 00-0669 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 2,844.99 292.42 
. 

 23 05 23 00-0670 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 
Operated ........................................................................................................................................................................ 6,009.74 364.23 

. 
 23 05 23 00-0671 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Polytetrafluoroethylene (PTFE) or Viton Lined, Hand Wheel 

Operated ........................................................................................................................................................................ 9,383.56 465.40 

XXXXXXX 
. 
 23 05 23 00-0672  Ethylene Propylene Diene Monomer (EPDM) Lined, Threaded Cast Iron 

Diaphragm Valves (23 05 23 00-0654) 
. 
. 

 23 05 23 00-0673 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 170.05 33.34 

NOT FOR BID
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. 
 23 05 23 00-0674 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 224.48 36.94 
. 

 23 05 23 00-0675 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 253.73 45.66 

. 
 23 05 23 00-0676 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 435.17 68.23 
. 

 23 05 23 00-0677 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Threaded, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 571.88 82.08 

XXXXXXX 
. 
 23 05 23 00-0678  Ethylene Propylene Diene Monomer (EPDM) Lined, Flanged Cast Iron 

Diaphragm Valves (23 05 23 00-0654) 
. 
. 

 23 05 23 00-0679 EA 1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 244.50 53.48 

. 
 23 05 23 00-0680 EA 3/4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 284.71 55.71 
. 

 23 05 23 00-0681 EA 1" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 360.28 83.56 

. 
 23 05 23 00-0682 EA 1-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 572.95 116.99 
. 

 23 05 23 00-0683 EA 2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ................................................................................................................................................................ 776.76 148.53 

. 
 23 05 23 00-0684 EA 2-1/2" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ................................................................................................................................................................ 957.18 148.78 
. 

 23 05 23 00-0685 EA 3" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ............................................................................................................................................................. 1,167.91 174.43 

. 
 23 05 23 00-0686 EA 4" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ............................................................................................................................................................. 1,836.06 292.42 
. 

 23 05 23 00-0687 EA 6" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 
Wheel Operated ............................................................................................................................................................. 3,749.38 364.23 

. 
 23 05 23 00-0688 EA 8" Diaphragm Valve, Cast Iron, 150 LB, Flanged, Ethylene Propylene Diene Monomer (EPDM) Lined, Hand 

Wheel Operated ............................................................................................................................................................. 5,798.43 465.40 

XXXXXXX 
. 
 23 05 23 00-0689  125 LB, Hand Wheel Operated, Flanged Cast Iron Diaphragm Valves (23 05 23 00-

0654) 
. 
. 

 23 05 23 00-0690 EA 1" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................... 466.36 83.56 
. 

 23 05 23 00-0691 EA 1-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ......................................................................................................... 762.85 116.99 
. 

 23 05 23 00-0692 EA 2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 1,030.37 148.53 
. 

 23 05 23 00-0693 EA 2-1/2" Diaphragm Valve, Cast Iron, 125 LB, Flanged ...................................................................................................... 1,504.02 148.78 
. 

 23 05 23 00-0694 EA 3" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 1,657.94 174.43 
. 

 23 05 23 00-0695 EA 4" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 2,592.31 292.42 
. 

 23 05 23 00-0696 EA 6" Diaphragm Valve, Cast Iron, 125 LB, Flanged ............................................................................................................ 5,291.11 364.23 
. 

 23 05 23 00-0697 EA 8" Diaphragm Valve, Cast Iron, 125 LB, Flanged .......................................................................................................... 11,107.07 465.40 

XXXXXXX 
. 
 23 05 23 00-0698  Plastic Diaphragm Valves (23 05 23 00-0654) 

. 

. 
 23 05 23 00-0699  Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm 

Valves (23 05 23 00-0698) 
. 
. 

 23 05 23 00-0700 EA 1/2" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) ................. 187.72 33.34 
. 

 23 05 23 00-0701 EA 3/4" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) ................. 209.81 36.84 
. 

 23 05 23 00-0702 EA 1" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) .................... 265.39 45.66 
. 

 23 05 23 00-0703 EA 1-1/4" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) .............. 385.06 59.00 
. 

 23 05 23 00-0704 EA 1-1/2" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) .............. 405.46 68.34 
. 

 23 05 23 00-0705 EA 2" Polyvinyl Chloride (PVC), True Union Socket Connections, Diaphragm Valve (George Fisher Type 314) .................... 475.97 82.08 

XXXXXXX 
. 
 23 05 23 00-0706  Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, 

Diaphragm Valves (23 05 23 00-0698) 
. 
. 

 23 05 23 00-0707 EA 1/2" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 
Type 315) .......................................................................................................................................................................... 264.03 33.34 

. 
 23 05 23 00-0708 EA 3/4" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 

Type 315) .......................................................................................................................................................................... 287.78 36.84 
. 

 23 05 23 00-0709 EA 1" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 
Type 315) .......................................................................................................................................................................... 366.58 45.66 

. 
 23 05 23 00-0710 EA 1-1/4" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 

Type 315) .......................................................................................................................................................................... 474.63 59.00 
. 

 23 05 23 00-0711 EA 1-1/2" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 
Type 315) .......................................................................................................................................................................... 531.52 68.34 

. 
 23 05 23 00-0712 EA 2" Chlorinated Polyvinyl Chloride (CPVC), True Union Socket Connections, Diaphragm Valve (George Fisher 

Type 315) .......................................................................................................................................................................... 578.82 82.08 

XXXXXXX 
. 
 23 05 23 00-0713  Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valves (23 05 23 00-0698) 

. 

. 
 23 05 23 00-0714  Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valves (23 

05 23 00-0713) 
. 
. 

 23 05 23 00-0715 EA 1/2" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................................................... 131.13 33.34 
. 

 23 05 23 00-0716 EA 3/4" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................................................... 146.86 36.94 
. 

 23 05 23 00-0717 EA 1" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ...................................................................... 182.58 45.66 
. 

 23 05 23 00-0718 EA 1-1/4" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................................................ 257.36 59.00 
. 

 23 05 23 00-0719 EA 1-1/2" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................................................ 275.83 68.23 

NOT FOR BID
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. 
 23 05 23 00-0720 EA 2" Threaded, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ...................................................................... 329.34 82.08 

XXXXXXX 
. 
 23 05 23 00-0721  Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valves (23 05 23 

00-0713) 
. 
. 

 23 05 23 00-0722 EA 1/2" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ....................................................................... 131.13 33.34 
. 

 23 05 23 00-0723 EA 3/4" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ....................................................................... 146.86 36.94 
. 

 23 05 23 00-0724 EA 1" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .......................................................................... 182.88 45.66 
. 

 23 05 23 00-0725 EA 1-1/4" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .................................................................... 257.36 59.00 
. 

 23 05 23 00-0726 EA 1-1/2" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .................................................................... 275.83 68.23 
. 

 23 05 23 00-0727 EA 2" Socket, Viton Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .......................................................................... 329.34 82.08 

XXXXXXX 
. 
 23 05 23 00-0728  Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl 

Chloride (PVC) Diaphragm Valves (23 05 23 00-0698) 
. 
. 
 23 05 23 00-0729  Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, 

Polyvinyl Chloride (PVC) Diaphragm Valves (23 05 23 00-0728) 
. 
. 

 23 05 23 00-0730 EA 1/2" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 
Valve ................................................................................................................................................................................. 118.22 33.34 

. 
 23 05 23 00-0731 EA 3/4" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 

Valve ................................................................................................................................................................................. 131.89 36.94 
. 

 23 05 23 00-0732 EA 1" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 
Valve ................................................................................................................................................................................. 164.30 45.66 

. 
 23 05 23 00-0733 EA 1-1/4" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 

Valve ................................................................................................................................................................................. 229.49 59.00 
. 

 23 05 23 00-0734 EA 1-1/2" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 
Valve ................................................................................................................................................................................. 247.96 68.23 

. 
 23 05 23 00-0735 EA 2" Threaded, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 

Valve ................................................................................................................................................................................. 296.32 82.08 

XXXXXXX 
. 
 23 05 23 00-0736  Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl 

Chloride (PVC) Diaphragm Valves (23 05 23 00-0728) 
. 
. 

 23 05 23 00-0737 EA 1/2" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........ 118.22 33.34 
. 

 23 05 23 00-0738 EA 3/4" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........ 131.89 36.94 
. 

 23 05 23 00-0739 EA 1" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........... 164.30 45.66 
. 

 23 05 23 00-0740 EA 1-1/4" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 
Valve ................................................................................................................................................................................. 229.49 59.00 

. 
 23 05 23 00-0741 EA 1-1/2" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm 

Valve ................................................................................................................................................................................. 247.96 68.23 
. 

 23 05 23 00-0742 EA 2" Socket, Ethylene Propylene Diene Monomer (EPDM) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........... 296.32 82.08 

XXXXXXX 
. 
 23 05 23 00-0743  Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) 

Diaphragm Valves (23 05 23 00-0698) 
. 
. 
 23 05 23 00-0744  Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride 

(PVC) Diaphragm Valves (23 05 23 00-0743) 
. 
. 

 23 05 23 00-0745 EA 1/2" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .......................... 150.44 33.34 
. 

 23 05 23 00-0746 EA 3/4" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .......................... 162.96 36.94 
. 

 23 05 23 00-0747 EA 1" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ............................. 222.44 45.66 
. 

 23 05 23 00-0748 EA 1-1/4" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ....................... 296.61 59.00 
. 

 23 05 23 00-0749 EA 1-1/2" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ....................... 315.08 68.23 
. 

 23 05 23 00-0750 EA 2" Threaded, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ............................. 382.01 82.08 

XXXXXXX 
. 
 23 05 23 00-0751  Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride 

(PVC) Diaphragm Valves (23 05 23 00-0743) 
. 
. 

 23 05 23 00-0752 EA 1/2" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .............................. 150.44 33.34 
. 

 23 05 23 00-0753 EA 3/4" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve .............................. 162.96 36.94 
. 

 23 05 23 00-0754 EA 1" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................. 222.44 45.66 
. 

 23 05 23 00-0755 EA 1-1/4" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........................... 296.58 59.00 
. 

 23 05 23 00-0756 EA 1-1/2" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ........................... 315.08 68.23 
. 

 23 05 23 00-0757 EA 2" Socket, Polytetrafluoroethylene (PTFE) Diaphragm, Polyvinyl Chloride (PVC) Diaphragm Valve ................................. 382.01 82.08 

XXXXXXX 
. 
 23 05 23 00-0758  Solenoid Valves (23 05 23) 

. 

. 
 23 05 23 00-0759  Bronze Body Solenoid Valves, 150 PSI Maximum Water Pressure (23 05 23 00-0758) 

. 

. 
 23 05 23 00-0760 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 134.35 11.14 

. 
 23 05 23 00-0761 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 156.11 11.14 

. 
 23 05 23 00-0762 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 199.55 12.26 

. 
 23 05 23 00-0763 EA 1" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 295.32 13.93 

. 
 23 05 23 00-0764 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Water .................................................................................................................. 522.65 17.16 

. 
 23 05 23 00-0765 EA 2" Solenoid Valve, Bronze, 150 PSI, Water ........................................................................................................................ 821.69 20.27 

. 
 23 05 23 00-0766 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Water ............................................................................................................... 1,119.31 27.40 

. 
 23 05 23 00-0767 EA 3" Solenoid Valve, Bronze, 150 PSI, Water ..................................................................................................................... 1,627.81 31.81 

XXXXXXX 

NOT FOR BID
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. 
 23 05 23 00-0768  Flow Control Valves And Meters (23 05 23) 

. 

. 
 23 05 23 00-0769  Conditioned Water Balancing Valves (23 05 23 00-0768) 

Note: Working pressures up to 300 PSIG. Iron and bronze body construction (combination balancing, flow 
measuring and shut-off). Excludes portable read-out meter. 

. 

. 
 23 05 23 00-0770 EA 1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 169.79 56.85 

. 
 23 05 23 00-0771 EA 3/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 202.71 75.80 

. 
 23 05 23 00-0772 EA 1" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,352.46 86.61 

. 
 23 05 23 00-0773 EA 1-1/4" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,454.67 107.01 

. 
 23 05 23 00-0774 EA 1-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 1,557.65 113.70 

. 
 23 05 23 00-0775 EA 2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 1,665.33 129.97 

. 
 23 05 23 00-0776 EA 2-1/2" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 2,957.48 226.27 

. 
 23 05 23 00-0777 EA 3" NPT Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG ........................ 2,846.85 258.61 

. 
 23 05 23 00-0778 EA 3" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 2,567.91 174.53 

. 
 23 05 23 00-0779 EA 4" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 3,563.30 292.59 

. 
 23 05 23 00-0780 EA 6" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 5,559.84 369.59 

. 
 23 05 23 00-0781 EA 8" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .................. 7,501.82 472.25 

. 
 23 05 23 00-0782 EA 10" Flanged Flow Control Valve, Iron And Bronze, Water Balancing Valve With Pressures Up To 300 PSIG .............. 10,716.07 574.92 

XXXXXXX 
. 
 23 05 23 00-0783  Read Out Meters (23 05 23 00-0768) 

Note: For use with conditioned portable water balancing valves. 
. 
. 

 23 05 23 00-0784 EA  0.5 - 25% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,338.74  
. 

 23 05 23 00-0785 EA  0.5 - 50% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,811.71  
. 

 23 05 23 00-0786 EA  0.5 - 75% Accuracy Read Out Meter For Use With Portable Water Balancing Valve ...................................................... 1,811.71  
. 

 23 05 23 00-0787 EA  0.5 - 100% Accuracy Read Out Meter For Use With Portable Water Balancing Valve .................................................... 1,811.71  

XXXXXXX 
. 
 23 05 23 00-0788  Balancing Valves (23 05 23) 

. 

. 
 23 05 23 00-0789  Balancing Valves With Lever (23 05 23 00-0788) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0790 EA 1/2" Threaded Balancing Valve With Lever ........................................................................................................................ 339.05 35.11 

. 
 23 05 23 00-0791 EA 3/4" Threaded Balancing Valve With Lever ........................................................................................................................ 369.19 46.26 

. 
 23 05 23 00-0792 EA 1" Threaded Balancing Valve With Lever ........................................................................................................................... 559.30 52.95 

. 
 23 05 23 00-0793 EA 1-1/4" Threaded Balancing Valve With Lever ..................................................................................................................... 602.01 65.76 

. 
 23 05 23 00-0794 EA 1-1/2" Threaded Balancing Valve With Lever ..................................................................................................................... 632.19 69.66 

. 
 23 05 23 00-0795 EA 2" Threaded Balancing Valve With Lever ........................................................................................................................... 776.36 79.70 

. 
 23 05 23 00-0796 EA 2-1/2" Flanged Balancing Valve With Lever ..................................................................................................................... 1,041.86 148.87 

. 
 23 05 23 00-0797 EA 3" Flanged Balancing Valve With Lever ........................................................................................................................... 1,045.44 174.53 

. 
 23 05 23 00-0798 EA 4" Flanged Balancing Valve With Lever ........................................................................................................................... 1,306.44 292.59 

. 
 23 05 23 00-0799 EA 5" Flanged Balancing Valve With Lever ........................................................................................................................... 3,897.56 332.63 

. 
 23 05 23 00-0800 EA 6" Flanged Balancing Valve With Lever ........................................................................................................................... 1,920.30 369.59 

. 
 23 05 23 00-0801 EA 8" Flanged Balancing Valve With Lever ........................................................................................................................... 2,540.34 472.25 

XXXXXXX 
. 
 23 05 23 00-0802  Balancing Valves With Nut (23 05 23 00-0788) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0803 EA 4" Flanged Balancing Valve With Nut .............................................................................................................................. 1,306.44 292.59 

. 
 23 05 23 00-0804 EA 5" Flanged Balancing Valve With Nut .............................................................................................................................. 3,897.56 332.63 

. 
 23 05 23 00-0805 EA 6" Flanged Balancing Valve With Nut .............................................................................................................................. 1,920.30 369.59 

. 
 23 05 23 00-0806 EA 8" Flanged Balancing Valve With Nut .............................................................................................................................. 2,540.34 472.25 

XXXXXXX 
. 
 23 05 23 00-0807  Balancing Valves With Hand Wheel (23 05 23 00-0788) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0808 EA 4" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 1,781.55 292.59 

. 
 23 05 23 00-0809 EA 5" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 4,399.82 332.63 

. 
 23 05 23 00-0810 EA 6" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 2,423.60 369.59 

. 
 23 05 23 00-0811 EA 8" Flanged Balancing Valve With Hand Wheel ................................................................................................................ 3,433.13 472.25 

. 
 23 05 23 00-0812 EA 10" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 5,284.93 574.92 

. 
 23 05 23 00-0813 EA 12" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 6,928.56 469.04 

. 
 23 05 23 00-0814 EA 14" Flanged Balancing Valve With Hand Wheel .............................................................................................................. 9,060.16 884.35 

XXXXXXX 
. 
 23 05 23 00-0815  Balancing Valves With Chain Wheel (23 05 23 00-0788) 

Note: DeZurik PEC eccentric, non-lubricated plug valves, cast iron high temperature faced plug, nickel seats, 
buna vee packing, bronze bearings with integral gage taps and schrader fittings for metering connections. 

. 

. 
 23 05 23 00-0816 EA 4" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 2,054.09 292.59 

. 
 23 05 23 00-0817 EA 5" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 4,668.18 332.63 

. 
 23 05 23 00-0818 EA 6" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 2,690.92 369.59 

. 
 23 05 23 00-0819 EA 8" Flanged Balancing Valve With Chain Wheel ............................................................................................................... 3,762.05 472.25 

. 
 23 05 23 00-0820 EA 10" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 5,604.45 574.92 

. 
 23 05 23 00-0821 EA 12" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 7,525.07 468.71 

. 
 23 05 23 00-0822 EA 14" Flanged Balancing Valve With Chain Wheel ............................................................................................................. 9,600.01 884.35 

XXXXXXX 
. 
 23 05 23 00-0823  Calibrated Balancing Valves (23 05 23 00-0788) 

Note: Bell & Gossett CB Series. 
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. 

. 
 23 05 23 00-0824 EA 1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1/2S) ........................................................................................ 141.32 11.14 

. 
 23 05 23 00-0825 EA 3/4" Brazed Or Soldered Calibrated Balancing Valve (CB-3/4S) ........................................................................................ 165.64 12.26 

. 
 23 05 23 00-0826 EA 1" Brazed Or Soldered Calibrated Balancing Valve (CB-1S) .............................................................................................. 187.12 13.93 

. 
 23 05 23 00-0827 EA 1-1/4" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/4S) .................................................................................. 262.12 14.82 

. 
 23 05 23 00-0828 EA 1-1/2" Brazed Or Soldered Calibrated Balancing Valve (CB-1-1/2S) .................................................................................. 307.79 17.17 

. 
 23 05 23 00-0829 EA 2" Brazed Or Soldered Calibrated Balancing Valve (CB-2S) .............................................................................................. 413.82 20.28 

. 
 23 05 23 00-0830 EA 1" Threaded Calibrated Balancing Valve (CB-1) ................................................................................................................. 215.43 13.93 

. 
 23 05 23 00-0831 EA 1-1/4" Threaded Calibrated Balancing Valve (CB-1-1/4) .................................................................................................... 293.84 14.82 

. 
 23 05 23 00-0832 EA 1-1/2" Threaded Calibrated Balancing Valve (CB-1-1/2) .................................................................................................... 328.82 17.17 

. 
 23 05 23 00-0833 EA 2" Threaded Calibrated Balancing Valve (CB-2) ................................................................................................................. 443.38 20.28 

. 
 23 05 23 00-0834 EA 2-1/2" Threaded Calibrated Balancing Valve (CB-2-1/2) .................................................................................................... 624.17 29.76 

. 
 23 05 23 00-0835 EA 3" Threaded Calibrated Balancing Valve (CB-3) .............................................................................................................. 1,092.89 34.55 

. 
 23 05 23 00-0836 EA 2-1/2" Flanged Calibrated Balancing Valve (CB-2-1/2F) .................................................................................................. 1,029.20 161.63 

. 
 23 05 23 00-0837 EA 3" Flanged Calibrated Balancing Valve (CB-3F) .............................................................................................................. 1,794.28 189.49 

. 
 23 05 23 00-0838 EA 4" Flanged Calibrated Balancing Valve (CB-4F) .............................................................................................................. 2,690.80 317.68 

. 
 23 05 23 00-0839 EA 5" Flanged Calibrated Balancing Valve (CB-5F) .............................................................................................................. 3,718.17 361.15 

. 
 23 05 23 00-0840 EA 6" Flanged Calibrated Balancing Valve (CB-6F) .............................................................................................................. 4,713.48 401.28 

. 
 23 05 23 00-0841 EA 8" Flanged Calibrated Balancing Valve (CB-8F) .............................................................................................................. 7,470.50 512.74 

. 
 23 05 23 00-0842 EA 10" Flanged Calibrated Balancing Valve (CB-10F) ........................................................................................................ 12,274.27 619.05 

. 
 23 05 23 00-0843 EA 12" Flanged Calibrated Balancing Valve (CB-12F) ........................................................................................................ 25,981.60 751.70 

. 
 23 05 23 00-0844 EA 4" Grooved Calibrated Balancing Valve (CB-4G) ............................................................................................................ 3,108.83 38.37 

. 
 23 05 23 00-0845 EA 5" Grooved Calibrated Balancing Valve (CB-5G) ............................................................................................................ 3,608.93 51.60 

. 
 23 05 23 00-0846 EA 6" Grooved Calibrated Balancing Valve (CB-6G) ............................................................................................................ 4,776.94 66.17 

. 
 23 05 23 00-0847 EA 8" Grooved Calibrated Balancing Valve (CB-8G) ............................................................................................................ 8,961.11 83.98 

. 
 23 05 23 00-0848 EA 10" Grooved Calibrated Balancing Valve (CB-10G) ...................................................................................................... 14,303.75 94.09 

. 
 23 05 23 00-0849 EA 12" Grooved Calibrated Balancing Valve (CB-12G) ...................................................................................................... 29,492.69 114.73 

XXXXXXX 
. 
 23 05 23 00-0850  Butterfly Valves (23 05 23) 

. 

. 
 23 05 23 00-0851  Cast Iron Body, Iron Disc, 150 PSI, Wafer Type, Butterfly Valves (23 05 23 00-0850) 

Note: With on-off handle 
. 
. 

 23 05 23 00-0852 EA 2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 423.32 148.53 
    For 200 PSI, Add  114.06 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0853 EA 2-1/2" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ...................................................... 437.99 148.78 

    For 200 PSI, Add  120.69 
    For Work In Restricted Working Space, Add  55.97 

. 
 23 05 23 00-0854 EA 3" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 489.08 174.43 

    For 200 PSI, Add  129.97 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0855 EA 4" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 706.30 292.42 

    For 200 PSI, Add  163.13 
    For Work In Restricted Working Space, Add  109.94 

. 
 23 05 23 00-0856 EA 5" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ............................................................. 940.43 364.23 

    For 200 PSI, Add  232.09 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0857 EA 6" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type .......................................................... 1,097.14 404.69 

    For 200 PSI, Add  283.81 
    For Work In Restricted Working Space, Add  151.76 

. 
 23 05 23 00-0858 EA 8" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type .......................................................... 1,467.82 465.40 

    For 200 PSI, Add  427.05 
    For Work In Restricted Working Space, Add  173.44 

. 
 23 05 23 00-0859 EA 10" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 2,432.31 566.57 

    For 200 PSI, Add  827.57 
    For Work In Restricted Working Space, Add  212.46 

. 
 23 05 23 00-0860 EA 12" Butterfly Valve, Cast Iron, With Iron Disc, On Off Handle, 150 PSI Wafer Type ........................................................ 3,055.01 687.97 

    For 200 PSI, Add  1,054.36 
    For Work In Restricted Working Space, Add  257.53 

XXXXXXX 
. 
 23 05 23 00-0861  Cast Iron Body, Bronze Disc, Gear Operated, 200 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0850) 
. 
. 

 23 05 23 00-0862 EA 2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 837.77 148.53 
    For Work In Restricted Working Space, Add  55.71 

. 
 23 05 23 00-0863 EA 2-1/2" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ..................................................................... 844.15 148.78 

    For Work In Restricted Working Space, Add  55.97 
. 

 23 05 23 00-0864 EA 3" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................... 909.06 174.43 
    For Work In Restricted Working Space, Add  65.49 

. 
 23 05 23 00-0865 EA 4" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,145.62 292.42 

    For Work In Restricted Working Space, Add  109.94 
. 

 23 05 23 00-0866 EA 5" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,426.72 364.23 
    For Work In Restricted Working Space, Add  137.07 

. 
 23 05 23 00-0867 EA 6" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,580.51 404.69 

    For Work In Restricted Working Space, Add  151.76 
. 

 23 05 23 00-0868 EA 8" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ........................................................................ 1,970.68 465.40 
    For Work In Restricted Working Space, Add  173.44 

. 
 23 05 23 00-0869 EA 10" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 2,506.91 566.57 

    For Work In Restricted Working Space, Add  212.46 
. 

 23 05 23 00-0870 EA 12" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 200 PSI ...................................................................... 3,472.23 687.97 
    For Work In Restricted Working Space, Add  257.53 

XXXXXXX 

NOT FOR BID
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. 
 23 05 23 00-0871  Cast Iron Body, Bronze Disc, Gear Operated, 150 LB, Lug Type, Butterfly 

Valves (23 05 23 00-0850) 
. 
. 

 23 05 23 00-0872 EA 14" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 5,900.03 925.57 
    For 200 PSI, Add  1,679.74 
    For Work In Restricted Working Space, Add  370.23 

. 
 23 05 23 00-0873 EA 16" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI ...................................................................... 7,626.12 1,086.00 

    For 200 PSI, Add  2,256.70 
    For Work In Restricted Working Space, Add  407.25 

. 
 23 05 23 00-0874 EA 18" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 10,821.94 1,209.41 

    For 200 PSI, Add  3,352.90 
    For Work In Restricted Working Space, Add  452.50 

. 
 23 05 23 00-0875 EA 20" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 14,015.26 1,357.50 

    For 200 PSI, Add  4,434.62 
    For Work In Restricted Working Space, Add  509.06 

. 
 23 05 23 00-0876 EA 24" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 18,908.22 1,666.03 

    For 200 PSI, Add  6,055.11 
    For Work In Restricted Working Space, Add  626.54 

. 
 23 05 23 00-0877 EA 30" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 39,453.64 2,631.09 

    For 200 PSI, Add  12,997.79 
    For Work In Restricted Working Space, Add  1,004.60 

. 
 23 05 23 00-0878 EA 36" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 50,059.63 3,587.85 

    For 200 PSI, Add  16,514.57 
    For Work In Restricted Working Space, Add  1,255.75 

. 
 23 05 23 00-0879 EA 42" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 59,980.25 5,262.19 

    For 200 PSI, Add  19,274.58 
    For Work In Restricted Working Space, Add  1,931.92 

. 
 23 05 23 00-0880 EA 48" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 72,597.03 6,577.73 

    For 200 PSI, Add  23,121.13 
    For Work In Restricted Working Space, Add  2,511.50 

. 
 23 05 23 00-0881 EA 54" Butterfly Valve, Cast Iron, With Bronze Disc Gear Operated, 150 PSI .................................................................... 87,483.19 7,893.28 

    For 200 PSI, Add  27,726.70 
    For Work In Restricted Working Space, Add  3,139.37 

XXXXXXX 
. 
 23 05 23 00-0882  Plastic Butterfly Valves (23 05 23 00-0850) 

. 

. 
 23 05 23 00-0883  Polyvinyl Chloride (PVC) Butterfly Valves, With Operator (23 05 23 00-0882) 

. 

. 
 23 05 23 00-0884  Polyvinyl Chloride (PVC) Butterfly Valves, Ethylene Propylene Diene 

Monomer (EPDM) Liner And Seals (23 05 23 00-0883) 
. 
. 

 23 05 23 00-0885 EA 1-1/2" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And 
Seals .................................................................................................................................................................................. 232.54 97.49 

. 
 23 05 23 00-0886 EA 2" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ............. 266.18 122.56 

. 
 23 05 23 00-0887 EA 3" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ............. 306.00 143.64 

. 
 23 05 23 00-0888 EA 4" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ............. 444.16 243.68 

. 
 23 05 23 00-0889 EA 6" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ............. 631.20 303.52 

. 
 23 05 23 00-0890 EA 8" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ............. 854.93 384.45 

. 
 23 05 23 00-0891 EA 10" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ........ 1,350.59 455.27 

. 
 23 05 23 00-0892 EA 12" Butterfly Valve, Polyvinyl Chloride (PVC) With Ethylene Propylene Diene Monomer (EPDM) Liner And Seals ........ 1,759.58 556.45 

XXXXXXX 
. 
 23 05 23 00-0893  Polyvinyl Chloride (PVC) Butterfly Valves, Viton Liner And Seals (23 05 23 00-0883) 

. 

. 
 23 05 23 00-0894 EA 1-1/2" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ...................................................................... 353.26 97.49 

. 
 23 05 23 00-0895 EA 2" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ............................................................................ 386.90 122.56 

. 
 23 05 23 00-0896 EA 3" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ............................................................................ 449.42 143.64 

. 
 23 05 23 00-0897 EA 4" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ............................................................................ 624.73 243.68 

. 
 23 05 23 00-0898 EA 6" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ............................................................................ 945.89 303.52 

. 
 23 05 23 00-0899 EA 8" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ......................................................................... 1,366.69 384.45 

. 
 23 05 23 00-0900 EA 10" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ....................................................................... 2,526.81 455.27 

. 
 23 05 23 00-0901 EA 12" Butterfly Valve, Polyvinyl Chloride (PVC) With Viton Liner And Seals ....................................................................... 3,359.86 556.45 

XXXXXXX 
. 
 23 05 23 00-0902  Polyvinyl Chloride (PVC)/Polypropylene Butterfly Valves, With Operator (23 05 23 

00-0882) 
. 
. 
 23 05 23 00-0903  Polyvinyl Chloride (PVC)/Polypropylene Butterfly Valves, Ethylene 

Propylene Diene Monomer (EPDM) Liner And Seals (23 05 23 00-0902) 
. 
. 

 23 05 23 00-0904 EA 2" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 
Liner And Seals ................................................................................................................................................................. 276.70 122.56 

. 
 23 05 23 00-0905 EA 2-1/2" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 

Liner And Seals ................................................................................................................................................................. 284.42 123.13 
. 

 23 05 23 00-0906 EA 3" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 
Liner And Seals ................................................................................................................................................................. 313.48 143.64 

. 
 23 05 23 00-0907 EA 4" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 

Liner And Seals ................................................................................................................................................................. 442.58 243.68 
. 

 23 05 23 00-0908 EA 6" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 
Liner And Seals ................................................................................................................................................................. 625.03 303.52 

. 
 23 05 23 00-0909 EA 8" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 

Liner And Seals ................................................................................................................................................................. 940.53 384.45 
. 

 23 05 23 00-0910 EA 10" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 
Liner And Seals .............................................................................................................................................................. 1,481.86 455.27 

. 
 23 05 23 00-0911 EA 12" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Ethylene Propylene Diene Monomer (EPDM) 

Liner And Seals .............................................................................................................................................................. 1,906.78 556.45 

NOT FOR BID
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XXXXXXX 
. 
 23 05 23 00-0912  Polyvinyl Chloride (PVC)/Polypropylene Butterfly Valves, Viton Liner And 

Seals (23 05 23 00-0902) 
. 
. 

 23 05 23 00-0913 EA 2" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals .................................................... 342.81 50.70 
. 

 23 05 23 00-0914 EA 2-1/2" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals .............................................. 374.66 61.28 
. 

 23 05 23 00-0915 EA 3" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals .................................................... 393.11 68.34 
. 

 23 05 23 00-0916 EA 4" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals .................................................... 459.82 78.90 
. 

 23 05 23 00-0917 EA 6" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals .................................................... 737.68 128.26 
. 

 23 05 23 00-0918 EA 8" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals ................................................. 1,586.39 205.21 
. 

 23 05 23 00-0919 EA 10" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals ............................................... 2,369.49 227.78 
. 

 23 05 23 00-0920 EA 12" Butterfly Valve, Polyvinyl Chloride (PVC)/Polypropylene With Viton Liner And Seals ............................................... 3,329.76 256.51 

XXXXXXX 
. 
 23 05 23 00-0921  Polyvinylidene Fluoride (PVDF) Butterfly Valves, With Operator (23 05 23 00-0882) 

. 

. 
 23 05 23 00-0922  Polyvinylidene Fluoride (PVDF) Butterfly Valves, Viton Liner And Seals (23 05 23 

00-0921) 
. 
. 

 23 05 23 00-0923 EA 2" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals ................................................................. 944.24 122.56 
. 

 23 05 23 00-0924 EA 2-1/2" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals ........................................................... 980.82 123.13 
. 

 23 05 23 00-0925 EA 3" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals .............................................................. 1,070.01 143.64 
. 

 23 05 23 00-0926 EA 4" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals .............................................................. 1,505.97 243.68 
. 

 23 05 23 00-0927 EA 6" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals .............................................................. 2,711.32 303.52 
. 

 23 05 23 00-0928 EA 8" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals .............................................................. 5,277.41 384.45 
. 

 23 05 23 00-0929 EA 10" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals ............................................................ 7,844.24 455.27 
. 

 23 05 23 00-0930 EA 12" Butterfly Valve, Polyvinylidene Fluoride (PVDF) With Viton Liner And Seals ............................................................ 9,775.94 556.45 

XXXXXXX 
. 
 23 05 29  Hangers and Supports for HVAC Piping and Equipment (23 05) 

. 

. 
 23 05 29 00-0001  Hangers And Supports (23 05 29) 

. 

. 
 23 05 29 00-0002  Clevis Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0003  Steel Clevis Hanger (Cooper B-Line B3100) (23 05 29 00-0002) 

Note: Type 1. 
. 
. 

 23 05 29 00-0004 EA 1/2" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 20.37 9.23 
    For Work In Restricted Working Space, Add  5.54 

. 
 23 05 29 00-0005 EA 3/4" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................. 22.42 10.26 

    For Work In Restricted Working Space, Add  6.16 
. 

 23 05 29 00-0006 EA 1" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 23.58 10.26 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0007 EA 1-1/4" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 24.46 11.10 

    For Work In Restricted Working Space, Add  6.66 
. 

 23 05 29 00-0008 EA 1-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 24.71 11.10 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 05 29 00-0009 EA 2" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 25.81 11.29 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 05 29 00-0010 EA 2-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 28.35 11.70 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 05 29 00-0011 EA 3" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 30.28 12.31 

    For Work In Restricted Working Space, Add  7.24 
. 

 23 05 29 00-0012 EA 3-1/2" Steel Clevis Hanger (Cooper B-Line B3100) .............................................................................................................. 31.64 13.52 
    For Work In Restricted Working Space, Add  7.73 

. 
 23 05 29 00-0013 EA 4" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 34.75 14.37 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 05 29 00-0014 EA 5" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 44.60 17.19 
    For Work In Restricted Working Space, Add  10.31 

. 
 23 05 29 00-0015 EA 6" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 53.67 20.52 

    For Work In Restricted Working Space, Add  12.31 
. 

 23 05 29 00-0016 EA 8" Steel Clevis Hanger (Cooper B-Line B3100) .................................................................................................................... 72.22 25.66 
    For Work In Restricted Working Space, Add  15.39 

. 
 23 05 29 00-0017 EA 10" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 105.69 34.89 

    For Work In Restricted Working Space, Add  20.52 
. 

 23 05 29 00-0018 EA 12" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 123.93 38.47 
    For Work In Restricted Working Space, Add  23.09 

. 
 23 05 29 00-0019 EA 14" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 154.41 43.10 

    For Work In Restricted Working Space, Add  26.47 
. 

 23 05 29 00-0020 EA 16" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 192.42 51.30 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 05 29 00-0021 EA 18" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 239.82 64.13 

    For Work In Restricted Working Space, Add  38.48 
. 

 23 05 29 00-0022 EA 20" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 388.34 76.96 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 05 29 00-0023 EA 24" Steel Clevis Hanger (Cooper B-Line B3100) ................................................................................................................ 593.65 89.78 

    For Work In Restricted Working Space, Add  53.87 

XXXXXXX 
. 
 23 05 29 00-0024  Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0025 EA 1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ..................................................................................... 25.43 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0026 EA 3/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ..................................................................................... 27.48 10.26 
    For Work In Restricted Working Space, Add  6.16 

NOT FOR BID
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. 
 23 05 29 00-0027 EA 1" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 28.74 10.26 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0028 EA 1-1/4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 29.74 11.10 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 05 29 00-0029 EA 1-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 30.38 11.10 

    For Work In Restricted Working Space, Add  6.66 
. 

 23 05 29 00-0030 EA 2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 31.16 11.29 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 29 00-0031 EA 2-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 34.88 11.70 

    For Work In Restricted Working Space, Add  7.04 
. 

 23 05 29 00-0032 EA 3" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 36.59 12.31 
    For Work In Restricted Working Space, Add  7.24 

. 
 23 05 29 00-0033 EA 3-1/2" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) .................................................................................. 41.03 14.37 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 05 29 00-0034 EA 4" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 45.30 14.37 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 05 29 00-0035 EA 5" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 74.34 17.19 

    For Work In Restricted Working Space, Add  10.31 
. 

 23 05 29 00-0036 EA 6" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ......................................................................................... 92.14 20.52 
    For Work In Restricted Working Space, Add  12.31 

. 
 23 05 29 00-0037 EA 8" Steel Clevis Hanger, Plastic Coated (Cooper B-Line B3100C) ....................................................................................... 109.72 25.66 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 23 05 29 00-0038  Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0039 EA 1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 20.19 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0040 EA 3/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................... 22.28 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0041 EA 1" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 23.54 10.26 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0042 EA 1-1/4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 24.18 11.10 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 05 29 00-0043 EA 1-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 24.32 11.10 

    For Work In Restricted Working Space, Add  6.66 
. 

 23 05 29 00-0044 EA 2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 25.02 11.29 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 29 00-0045 EA 2-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 27.31 11.70 

    For Work In Restricted Working Space, Add  7.04 
. 

 23 05 29 00-0046 EA 3" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 28.52 12.31 
    For Work In Restricted Working Space, Add  7.24 

. 
 23 05 29 00-0047 EA 3-1/2" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) ............................................................................................ 32.14 14.37 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 05 29 00-0048 EA 4" Steel Clevis Hanger, Light Duty (Cooper B-Line B3104) .................................................................................................. 33.14 14.37 
    For Work In Restricted Working Space, Add  8.21 

XXXXXXX 
. 
 23 05 29 00-0049  Extended Steel Clevis Hanger (Cooper B-Line B3108) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0050 EA 3/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................. 28.60 10.26 

    For Work In Restricted Working Space, Add  6.16 
. 

 23 05 29 00-0051 EA 1" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 29.75 10.26 
    For Work In Restricted Working Space, Add  6.48 

. 
 23 05 29 00-0052 EA 1-1/4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 30.35 11.10 

    For Work In Restricted Working Space, Add  6.66 
. 

 23 05 29 00-0053 EA 1-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 31.35 11.10 
    For Work In Restricted Working Space, Add  6.66 

. 
 23 05 29 00-0054 EA 2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 33.64 11.29 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 05 29 00-0055 EA 2-1/2" Steel Extended Clevis Hanger (Cooper B-Line B3108) .............................................................................................. 36.07 11.70 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 05 29 00-0056 EA 3" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 37.85 12.31 

    For Work In Restricted Working Space, Add  7.24 
. 

 23 05 29 00-0057 EA 4" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 45.44 14.37 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 05 29 00-0058 EA 5" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 57.34 17.19 

    For Work In Restricted Working Space, Add  10.31 
. 

 23 05 29 00-0059 EA 6" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................... 70.75 20.52 
    For Work In Restricted Working Space, Add  12.31 

. 
 23 05 29 00-0060 EA 8" Steel Extended Clevis Hanger (Cooper B-Line B3108) .................................................................................................. 100.24 25.66 

    For Work In Restricted Working Space, Add  15.39 
. 

 23 05 29 00-0061 EA 10" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 140.78 34.89 
    For Work In Restricted Working Space, Add  20.52 

. 
 23 05 29 00-0062 EA 12" Steel Extended Clevis Hanger (Cooper B-Line B3108) ................................................................................................ 158.13 38.47 

    For Work In Restricted Working Space, Add  23.09 

XXXXXXX 
. 
 23 05 29 00-0063  Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) (23 05 29 00-0002) 

. 

. 
 23 05 29 00-0064 EA 2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 34.82 11.29 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 05 29 00-0065 EA 2-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 37.18 11.70 
    For Work In Restricted Working Space, Add  7.04 

. 
 23 05 29 00-0066 EA 3" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 39.11 12.31 

    For Work In Restricted Working Space, Add  7.24 

NOT FOR BID
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. 
 23 05 29 00-0067 EA 3-1/2" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ............................................................................................... 43.29 14.37 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 05 29 00-0068 EA 4" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 45.80 14.37 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 05 29 00-0069 EA 5" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 56.87 17.19 

    For Work In Restricted Working Space, Add  10.31 
. 

 23 05 29 00-0070 EA 6" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 66.37 20.52 
    For Work In Restricted Working Space, Add  12.31 

. 
 23 05 29 00-0071 EA 8" Steel Clevis Hanger, Flat Top (Cooper B-Line B3109) ..................................................................................................... 88.12 25.66 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 23 05 29 00-0072  Adjustable Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0073  Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) (23 05 29 00-0072) 

Note: Type 5. 
. 
. 

 23 05 29 00-0074 EA  1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 18.61 8.09 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 05 29 00-0075 EA  3/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ............................................................................................. 20.39 8.97 

    For Work In Restricted Working Space, Add  5.39 
. 

 23 05 29 00-0076 EA  1" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 22.36 9.98 
    For Work In Restricted Working Space, Add  5.98 

. 
 23 05 29 00-0077 EA  1-1/4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 24.67 11.08 

    For Work In Restricted Working Space, Add  6.65 
. 

 23 05 29 00-0078 EA  1-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 25.93 11.63 
    For Work In Restricted Working Space, Add  6.98 

. 
 23 05 29 00-0079 EA  2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 27.78 12.19 

    For Work In Restricted Working Space, Add  7.31 
. 

 23 05 29 00-0080 EA  2-1/2" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) .......................................................................................... 32.02 12.74 
    For Work In Restricted Working Space, Add  7.65 

. 
 23 05 29 00-0081 EA  3" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 33.45 13.30 

    For Work In Restricted Working Space, Add  7.98 
. 

 23 05 29 00-0082 EA  4" Steel J-Hanger Hanger With Bolt (Cooper B-Line B3690) ................................................................................................ 39.90 14.96 
    For Work In Restricted Working Space, Add  8.98 

XXXXXXX 
. 
 23 05 29 00-0083  Adjustable Swivel Steel Ring (Cooper B-Line B3170) (23 05 29 00-0072) 

Note: Type 10. 
. 
. 

 23 05 29 00-0084 EA  1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 21.64 10.26 
    For Work In Restricted Working Space, Add  6.16 
    For 304 Stainless Steel, Add  7.39 
    For 316 Stainless Steel, Add  9.52 

. 
 23 05 29 00-0085 EA  3/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................... 22.82 10.26 

    For Work In Restricted Working Space, Add  6.48 
    For 304 Stainless Steel, Add  8.05 
    For 316 Stainless Steel, Add  10.37 

. 
 23 05 29 00-0086 EA  1" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 24.02 11.29 

    For Work In Restricted Working Space, Add  6.84 
    For 304 Stainless Steel, Add  8.05 
    For 316 Stainless Steel, Add  10.37 

. 
 23 05 29 00-0087 EA  1-1/4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 25.50 12.31 

    For Work In Restricted Working Space, Add  7.24 
    For 304 Stainless Steel, Add  8.98 
    For 316 Stainless Steel, Add  11.56 

. 
 23 05 29 00-0088 EA  1-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 28.72 14.37 

    For Work In Restricted Working Space, Add  8.21 
    For 304 Stainless Steel, Add  8.98 
    For 316 Stainless Steel, Add  11.56 

. 
 23 05 29 00-0089 EA  2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 30.75 14.37 

    For Work In Restricted Working Space, Add  8.79 
    For 304 Stainless Steel, Add  9.50 
    For 316 Stainless Steel, Add  12.24 

. 
 23 05 29 00-0090 EA  2-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 33.91 15.39 

    For Work In Restricted Working Space, Add  9.47 
    For 304 Stainless Steel, Add  15.44 
    For 316 Stainless Steel, Add  19.89 

. 
 23 05 29 00-0091 EA  3" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 36.64 17.44 

    For Work In Restricted Working Space, Add  10.26 
    For 304 Stainless Steel, Add  16.10 
    For 316 Stainless Steel, Add  20.74 

. 
 23 05 29 00-0092 EA  3-1/2" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ................................................................................................ 40.72 18.72 

    For Work In Restricted Working Space, Add  11.24 
    For 304 Stainless Steel, Add  21.58 
    For 316 Stainless Steel, Add  27.80 

. 
 23 05 29 00-0093 EA  4" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 44.31 20.52 

    For Work In Restricted Working Space, Add  12.31 
    For 304 Stainless Steel, Add  21.58 
    For 316 Stainless Steel, Add  27.80 

. 
 23 05 29 00-0094 EA 5" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 52.95 23.09 

    For Work In Restricted Working Space, Add  13.85 
    For 304 Stainless Steel, Add  44.75 
    For 316 Stainless Steel, Add  57.63 
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. 
 23 05 29 00-0095 EA 6" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 58.19 25.66 

    For Work In Restricted Working Space, Add  15.39 
    For 304 Stainless Steel, Add  45.47 
    For 316 Stainless Steel, Add  58.57 

. 
 23 05 29 00-0096 EA 8" Adjustable Swivel Steel Ring (Cooper B-Line B3170) ...................................................................................................... 69.74 30.78 

    For Work In Restricted Working Space, Add  18.47 
    For 304 Stainless Steel, Add  53.99 
    For 316 Stainless Steel, Add  69.53 

XXXXXXX 
. 
 23 05 29 00-0097  Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) (23 05 29 00-0072) 

. 

. 
 23 05 29 00-0098 EA 1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 24.09 10.26 

    For Work In Restricted Working Space, Add  6.16 
    For 304 Stainless Steel, Add  23.56 
    For 316 Stainless Steel, Add  30.35 

. 
 23 05 29 00-0099 EA 3/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................... 25.17 10.26 

    For Work In Restricted Working Space, Add  6.48 
    For 304 Stainless Steel, Add  23.56 
    For 316 Stainless Steel, Add  30.35 

. 
 23 05 29 00-0100 EA 1" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 26.37 11.29 

    For Work In Restricted Working Space, Add  6.84 
    For 304 Stainless Steel, Add  23.56 
    For 316 Stainless Steel, Add  30.35 

. 
 23 05 29 00-0101 EA 1-1/4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 27.71 12.31 

    For Work In Restricted Working Space, Add  7.24 
    For 304 Stainless Steel, Add  23.56 
    For 316 Stainless Steel, Add  30.35 

. 
 23 05 29 00-0102 EA 1-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 31.23 14.37 

    For Work In Restricted Working Space, Add  8.21 
    For 304 Stainless Steel, Add  25.54 
    For 316 Stainless Steel, Add  32.90 

. 
 23 05 29 00-0103 EA 2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 33.18 14.37 

    For Work In Restricted Working Space, Add  8.79 
    For 304 Stainless Steel, Add  25.54 
    For 316 Stainless Steel, Add  32.90 

. 
 23 05 29 00-0104 EA 2-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 41.72 15.39 

    For Work In Restricted Working Space, Add  9.47 
    For 304 Stainless Steel, Add  66.99 
    For 316 Stainless Steel, Add  86.28 

. 
 23 05 29 00-0105 EA 3" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 46.77 17.44 

    For Work In Restricted Working Space, Add  10.26 
    For 304 Stainless Steel, Add  82.96 
    For 316 Stainless Steel, Add  106.85 

. 
 23 05 29 00-0106 EA 3-1/2" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) ............................................................................ 51.01 18.72 

    For Work In Restricted Working Space, Add  11.24 
    For 304 Stainless Steel, Add  89.50 
    For 316 Stainless Steel, Add  115.26 

. 
 23 05 29 00-0107 EA 4" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 57.55 20.52 

    For Work In Restricted Working Space, Add  12.31 
    For 304 Stainless Steel, Add  108.97 
    For 316 Stainless Steel, Add  140.34 

. 
 23 05 29 00-0108 EA 5" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 62.91 23.09 

    For Work In Restricted Working Space, Add  13.85 
    For 304 Stainless Steel, Add  110.48 
    For 316 Stainless Steel, Add  142.29 

. 
 23 05 29 00-0109 EA 6" Copper Tubing Adjustable Swivel Ring (Cooper B-Line B3170CT) .................................................................................. 75.53 25.66 

    For Work In Restricted Working Space, Add  15.39 
    For 304 Stainless Steel, Add  159.92 
    For 316 Stainless Steel, Add  205.96 

XXXXXXX 
. 
 23 05 29 00-0110  Roller Hangers (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0111  Single Pipe Roll (Cooper B-Line B3114) (23 05 29 00-0110) 

Note: Excludes rod and nuts. Type 41. 
. 
. 

 23 05 29 00-0112 EA  2" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 32.25 8.22 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  4.93 
. 

 23 05 29 00-0113 EA  2-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 35.49 9.24 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0114 EA  3" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 39.50 10.78 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  6.47 
. 

 23 05 29 00-0115 EA  3-1/2" Single Pipe Roll (Cooper B-Line B3114) .................................................................................................................... 45.45 12.32 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  7.39 
. 

 23 05 29 00-0116 EA  4" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 62.78 13.86 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  8.32 
. 

 23 05 29 00-0117 EA  5" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 56.06 15.40 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  9.24 
. 

 23 05 29 00-0118 EA  6" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 69.76 18.48 
Note: Excludes rod and nuts. 

    For Work In Restricted Working Space, Add  11.09 
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. 
 23 05 29 00-0119 EA  8" Single Pipe Roll (Cooper B-Line B3114) .......................................................................................................................... 94.00 21.56 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  12.94 

. 
 23 05 29 00-0120 EA  10" Single Pipe Roll (Cooper B-Line B3114) ...................................................................................................................... 111.44 25.67 

Note: Excludes rod and nuts. 
    For Work In Restricted Working Space, Add  15.40 

XXXXXXX 
. 
 23 05 29 00-0121  Adjustable Clevis Roller Hanger (Cooper B-Line B3110) (23 05 29 00-0110) 

Note: Type 43. 
. 
. 

 23 05 29 00-0122 EA  2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 48.07 14.49 
    For Work In Restricted Working Space, Add  8.36 
    For 304 Stainless Steel, Add  133.32 
    For 316 Stainless Steel, Add  171.70 

. 
 23 05 29 00-0123 EA  2-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 50.07 14.93 

    For Work In Restricted Working Space, Add  8.96 
    For 304 Stainless Steel, Add  133.32 
    For 316 Stainless Steel, Add  171.70 

. 
 23 05 29 00-0124 EA  3" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 54.38 15.61 

    For Work In Restricted Working Space, Add  9.56 
    For 304 Stainless Steel, Add  148.70 
    For 316 Stainless Steel, Add  191.51 

. 
 23 05 29 00-0125 EA  3-1/2" Steel Clevis Roller Hanger (Cooper B-Line B3110) .................................................................................................... 63.44 16.72 

    For Work In Restricted Working Space, Add  10.03 
    For 304 Stainless Steel, Add  198.00 
    For 316 Stainless Steel, Add  255.00 

. 
 23 05 29 00-0126 EA  4" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 67.16 18.95 

    For Work In Restricted Working Space, Add  11.15 
    For 304 Stainless Steel, Add  198.00 
    For 316 Stainless Steel, Add  255.00 

. 
 23 05 29 00-0127 EA  5" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 75.82 20.39 

    For Work In Restricted Working Space, Add  12.24 
    For 304 Stainless Steel, Add  231.13 
    For 316 Stainless Steel, Add  297.67 

. 
 23 05 29 00-0128 EA  6" Steel Clevis Roller Hanger (Cooper B-Line B3110) .......................................................................................................... 88.08 22.30 

    For Work In Restricted Working Space, Add  13.38 
    For 304 Stainless Steel, Add  287.03 
    For 316 Stainless Steel, Add  369.67 

. 
 23 05 29 00-0129 EA  8" Steel Clevis Roller Hanger (Cooper B-Line B3110) ........................................................................................................ 120.82 27.87 

    For Work In Restricted Working Space, Add  16.72 
    For 304 Stainless Steel, Add  429.59 
    For 316 Stainless Steel, Add  553.27 

. 
 23 05 29 00-0130 EA  10" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 151.86 37.90 

    For Work In Restricted Working Space, Add  22.29 
    For 304 Stainless Steel, Add  511.83 
    For 316 Stainless Steel, Add  659.18 

. 
 23 05 29 00-0131 EA  12" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 197.60 41.79 

    For Work In Restricted Working Space, Add  25.08 
    For 304 Stainless Steel, Add  752.40 
    For 316 Stainless Steel, Add  969.00 

. 
 23 05 29 00-0132 EA  14" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 411.77 47.93 

    For Work In Restricted Working Space, Add  28.76 
    For 304 Stainless Steel, Add  2,085.01 
    For 316 Stainless Steel, Add  2,685.24 

. 
 23 05 29 00-0133 EA  16" Steel Clevis Roller Hanger (Cooper B-Line B3110) ...................................................................................................... 516.99 55.73 

    For Work In Restricted Working Space, Add  33.44 
    For 304 Stainless Steel, Add  2,676.43 
    For 316 Stainless Steel, Add  3,446.92 

XXXXXXX 
. 
 23 05 29 00-0134  Roller Chair (Cooper B-Line B3120) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0135 EA 2" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 46.74 14.49 

    For Work In Restricted Working Space, Add  8.36 
. 

 23 05 29 00-0136 EA 2-1/2" Steel Roller Chair (Cooper B-Line B3120) ................................................................................................................. 50.36 14.93 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0137 EA 3" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 52.81 15.61 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0138 EA 3-1/2" Steel Roller Chair (Cooper B-Line B3120) ................................................................................................................. 60.14 16.72 
    For Work In Restricted Working Space, Add  10.03 

. 
 23 05 29 00-0139 EA 4" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 67.01 18.95 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-0140 EA 5" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 73.24 20.39 
    For Work In Restricted Working Space, Add  12.24 

. 
 23 05 29 00-0141 EA 6" Steel Roller Chair (Cooper B-Line B3120) ........................................................................................................................ 89.77 22.30 

    For Work In Restricted Working Space, Add  13.38 
. 

 23 05 29 00-0142 EA 8" Steel Roller Chair (Cooper B-Line B3120) ...................................................................................................................... 116.80 27.87 
    For Work In Restricted Working Space, Add  16.72 

. 
 23 05 29 00-0143 EA 10" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 150.92 37.90 

    For Work In Restricted Working Space, Add  22.29 
. 

 23 05 29 00-0144 EA 12" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 195.16 41.79 
    For Work In Restricted Working Space, Add  25.08 

. 
 23 05 29 00-0145 EA 14" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 212.88 47.93 

    For Work In Restricted Working Space, Add  28.76 
. 

 23 05 29 00-0146 EA 16" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 256.72 55.73 
    For Work In Restricted Working Space, Add  33.44 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 29 Hangers and Supports for HVAC Piping and Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 54  San Bernardino County 

. 
 23 05 29 00-0147 EA 18" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 346.16 69.66 

    For Work In Restricted Working Space, Add  41.80 
. 

 23 05 29 00-0148 EA 20" Steel Roller Chair (Cooper B-Line B3120) .................................................................................................................... 428.39 83.60 
    For Work In Restricted Working Space, Add  50.16 

XXXXXXX 
. 
 23 05 29 00-0149  Adjustable Roller Support (Cooper B-Line B3122) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0150 EA 2" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 52.95 14.49 

    For Work In Restricted Working Space, Add  8.36 
. 

 23 05 29 00-0151 EA 2-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 59.55 14.93 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0152 EA 3" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 62.60 15.61 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0153 EA 3-1/2" Steel Adjustable Roller Support (Cooper B-Line B3122) ............................................................................................ 66.13 16.72 
    For Work In Restricted Working Space, Add  10.03 

. 
 23 05 29 00-0154 EA 4" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 79.57 18.95 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-0155 EA 5" Steel Adjustable Roller Support (Cooper B-Line B3122) .................................................................................................. 90.25 20.39 
    For Work In Restricted Working Space, Add  12.24 

. 
 23 05 29 00-0156 EA 6" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 105.13 22.30 

    For Work In Restricted Working Space, Add  13.38 
. 

 23 05 29 00-0157 EA 8" Steel Adjustable Roller Support (Cooper B-Line B3122) ................................................................................................ 148.42 27.87 
    For Work In Restricted Working Space, Add  16.72 

. 
 23 05 29 00-0158 EA 10" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 185.01 37.90 

    For Work In Restricted Working Space, Add  22.29 
. 

 23 05 29 00-0159 EA 12" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 214.04 41.79 
    For Work In Restricted Working Space, Add  25.08 

. 
 23 05 29 00-0160 EA 14" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 303.23 47.93 

    For Work In Restricted Working Space, Add  28.76 
. 

 23 05 29 00-0161 EA 16" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 363.58 55.73 
    For Work In Restricted Working Space, Add  33.44 

. 
 23 05 29 00-0162 EA 18" Steel Adjustable Roller Support (Cooper B-Line B3122) .............................................................................................. 412.65 69.66 

    For Work In Restricted Working Space, Add  41.80 

XXXXXXX 
. 
 23 05 29 00-0163  Adjustable Double Roller Support (Cooper B-Line B3122A) (23 05 29 00-0110) 

. 

. 
 23 05 29 00-0164 EA 2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 53.31 14.49 

    For Work In Restricted Working Space, Add  8.36 
. 

 23 05 29 00-0165 EA 2-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 59.87 14.93 
    For Work In Restricted Working Space, Add  8.96 

. 
 23 05 29 00-0166 EA 3" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 63.14 15.61 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0167 EA 3-1/2" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................. 65.66 16.72 
    For Work In Restricted Working Space, Add  10.03 

. 
 23 05 29 00-0168 EA 4" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 83.20 18.95 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-0169 EA 5" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................... 94.52 20.39 
    For Work In Restricted Working Space, Add  12.24 

. 
 23 05 29 00-0170 EA 6" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................. 110.22 22.30 

    For Work In Restricted Working Space, Add  13.38 
. 

 23 05 29 00-0171 EA 8" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ................................................................................. 156.31 27.87 
    For Work In Restricted Working Space, Add  16.72 

. 
 23 05 29 00-0172 EA 10" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 194.48 37.90 

    For Work In Restricted Working Space, Add  22.29 
. 

 23 05 29 00-0173 EA 12" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 225.12 41.79 
    For Work In Restricted Working Space, Add  25.08 

. 
 23 05 29 00-0174 EA 14" Steel Adjustable Double Roller Support (Cooper B-Line B3122A) ............................................................................... 320.96 47.93 

    For Work In Restricted Working Space, Add  28.76 

XXXXXXX 
. 
 23 05 29 00-0175  Pipe And Riser Clamps (23 05 29 00-0001) 

Note: Includes bolts and weldless eye nuts. 
. 
. 
 23 05 29 00-0176  Steel Pipe Clamp (Cooper B-Line B3140) (23 05 29 00-0175) 

Note: Type 4. 
. 
. 

 23 05 29 00-0177 EA  1/2" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 18.00 6.65 
    For Work In Restricted Working Space, Add  3.99 

. 
 23 05 29 00-0178 EA  3/4" Steel Pipe Clamp (Cooper B-Line B3140) ..................................................................................................................... 18.22 6.76 

    For Work In Restricted Working Space, Add  4.06 
. 

 23 05 29 00-0179 EA  1" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 18.48 6.87 
    For Work In Restricted Working Space, Add  4.12 

. 
 23 05 29 00-0180 EA  1-1/4" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.13 6.98 

    For Work In Restricted Working Space, Add  4.19 
. 

 23 05 29 00-0181 EA  1-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 20.35 7.09 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 05 29 00-0182 EA  2" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 21.66 7.20 

    For Work In Restricted Working Space, Add  4.32 
. 

 23 05 29 00-0183 EA  2-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 22.53 7.42 
    For Work In Restricted Working Space, Add  4.46 

. 
 23 05 29 00-0184 EA  3" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 23.87 7.64 

    For Work In Restricted Working Space, Add  4.59 
. 

 23 05 29 00-0185 EA  3-1/2" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................. 27.64 7.76 
    For Work In Restricted Working Space, Add  4.65 

NOT FOR BID
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. 
 23 05 29 00-0186 EA  4" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 32.07 9.98 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0187 EA  5" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 45.97 13.30 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0188 EA  6" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 62.95 16.62 

    For Work In Restricted Working Space, Add  9.97 
. 

 23 05 29 00-0189 EA  8" Steel Pipe Clamp (Cooper B-Line B3140) ........................................................................................................................ 74.09 19.39 
    For Work In Restricted Working Space, Add  11.63 

. 
 23 05 29 00-0190 EA  10" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 107.98 22.16 

    For Work In Restricted Working Space, Add  13.30 
. 

 23 05 29 00-0191 EA  12" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 147.21 24.38 
    For Work In Restricted Working Space, Add  14.63 

. 
 23 05 29 00-0192 EA  14" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 237.98 26.59 

    For Work In Restricted Working Space, Add  15.95 
. 

 23 05 29 00-0193 EA  16" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 257.96 28.81 
    For Work In Restricted Working Space, Add  17.29 

. 
 23 05 29 00-0194 EA  18" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 418.94 31.02 

    For Work In Restricted Working Space, Add  18.62 
. 

 23 05 29 00-0195 EA  20" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 484.44 33.24 
    For Work In Restricted Working Space, Add  19.94 

. 
 23 05 29 00-0196 EA  24" Steel Pipe Clamp (Cooper B-Line B3140) .................................................................................................................... 631.33 36.57 

    For Work In Restricted Working Space, Add  21.94 

XXXXXXX 
. 
 23 05 29 00-0197  Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0198 EA 3" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 36.82 7.18 

    For Work In Restricted Working Space, Add  4.28 
. 

 23 05 29 00-0199 EA 4" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 48.41 7.18 
    For Work In Restricted Working Space, Add  4.28 

. 
 23 05 29 00-0200 EA 5" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 53.15 7.44 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0201 EA 6" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 84.96 7.70 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 05 29 00-0202 EA 8" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ...................................................................................... 92.44 8.21 

    For Work In Restricted Working Space, Add  4.92 
. 

 23 05 29 00-0203 EA 10" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 158.38 8.21 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0204 EA 12" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 256.39 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0205 EA 14" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 325.31 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0206 EA 16" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) .................................................................................. 353.72 12.31 

    For Work In Restricted Working Space, Add  7.39 
. 

 23 05 29 00-0207 EA 18" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,100.23 14.37 
    For Work In Restricted Working Space, Add  8.62 

. 
 23 05 29 00-0208 EA 20" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,264.69 15.39 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 05 29 00-0209 EA 24" Two Bolt Steel Heavy Duty Pipe Clamp (Cooper B-Line B3142) ............................................................................... 1,619.97 16.41 
    For Work In Restricted Working Space, Add  9.85 

XXXXXXX 
. 
 23 05 29 00-0210  Steel Riser Clamp (Cooper B-Line B3373) (23 05 29 00-0175) 

Note: Type 8. 
. 
. 

 23 05 29 00-0211 EA 1/2" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 18.19 6.16 
    For Work In Restricted Working Space, Add  3.69 

. 
 23 05 29 00-0212 EA 3/4" Steel Riser Clamp (Cooper B-Line B3373) .................................................................................................................... 18.95 6.26 

    For Work In Restricted Working Space, Add  3.76 
. 

 23 05 29 00-0213 EA 1" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 19.23 6.36 
    For Work In Restricted Working Space, Add  3.82 

. 
 23 05 29 00-0214 EA 1-1/4" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 20.79 6.46 

    For Work In Restricted Working Space, Add  3.88 
. 

 23 05 29 00-0215 EA 1-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 21.60 6.57 
    For Work In Restricted Working Space, Add  3.94 

. 
 23 05 29 00-0216 EA 2" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 22.13 6.67 

    For Work In Restricted Working Space, Add  4.00 
. 

 23 05 29 00-0217 EA 2-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 23.07 6.87 
    For Work In Restricted Working Space, Add  4.12 

. 
 23 05 29 00-0218 EA 3" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 24.46 7.08 

    For Work In Restricted Working Space, Add  4.25 
. 

 23 05 29 00-0219 EA 3-1/2" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................. 26.90 7.18 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 05 29 00-0220 EA 4" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 32.65 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0221 EA 5" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 42.21 12.31 
    For Work In Restricted Working Space, Add  7.39 

. 
 23 05 29 00-0222 EA 6" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 53.53 15.39 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 05 29 00-0223 EA 8" Steel Riser Clamp (Cooper B-Line B3373) ....................................................................................................................... 73.16 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 23 05 29 00-0224 EA 10" Steel Riser Clamp (Cooper B-Line B3373) ..................................................................................................................... 96.16 20.52 

    For Work In Restricted Working Space, Add  12.31 
. 

 23 05 29 00-0225 EA 12" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 116.33 22.57 
    For Work In Restricted Working Space, Add  13.54 
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. 
 23 05 29 00-0226 EA 14" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 156.36 24.63 

    For Work In Restricted Working Space, Add  14.78 
. 

 23 05 29 00-0227 EA 16" Steel Riser Clamp (Cooper B-Line B3373) ................................................................................................................... 297.87 26.67 
    For Work In Restricted Working Space, Add  16.01 

XXXXXXX 
. 
 23 05 29 00-0228  Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0229 EA 1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 32.19 6.16 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0230 EA 3/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................ 32.69 6.26 
    For Work In Restricted Working Space, Add  3.76 

. 
 23 05 29 00-0231 EA 1" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 34.04 6.36 

    For Work In Restricted Working Space, Add  3.82 
. 

 23 05 29 00-0232 EA 1-1/4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 36.40 6.46 
    For Work In Restricted Working Space, Add  3.88 

. 
 23 05 29 00-0233 EA 1-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 41.12 6.57 

    For Work In Restricted Working Space, Add  3.94 
. 

 23 05 29 00-0234 EA 2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 43.70 6.67 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 05 29 00-0235 EA 2-1/2" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ..................................................................................... 47.29 6.87 

    For Work In Restricted Working Space, Add  4.12 
. 

 23 05 29 00-0236 EA 3" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 51.98 7.08 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 05 29 00-0237 EA 4" Steel Riser Clamp, Plastic Coated (Cooper B-Line B3373C) ........................................................................................... 70.40 9.23 

    For Work In Restricted Working Space, Add  5.54 

XXXXXXX 
. 
 23 05 29 00-0238  Two Bolt Steel Underground Clamp (Cooper B-Line B3132) (23 05 29 00-0175) 

Note: Type 42 
. 
. 

 23 05 29 00-0239 EA  4" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 72.60 7.18 
    For Work In Restricted Working Space, Add  4.28 

. 
 23 05 29 00-0240 EA  6" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 77.07 7.70 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 05 29 00-0241 EA  8" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)............................................................................................ 84.63 8.21 
    For Work In Restricted Working Space, Add  4.92 

. 
 23 05 29 00-0242 EA  10" Two Bolt Steel Underground Clamp (Cooper B-Line B3132).......................................................................................... 90.35 8.21 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0243 EA  12" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 109.33 9.23 
    For Work In Restricted Working Space, Add  5.54 

. 
 23 05 29 00-0244 EA  14" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 340.01 10.26 

    For Work In Restricted Working Space, Add  6.16 
. 

 23 05 29 00-0245 EA  16" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 455.55 12.31 
    For Work In Restricted Working Space, Add  7.39 

. 
 23 05 29 00-0246 EA  18" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 542.83 14.37 

    For Work In Restricted Working Space, Add  8.62 
. 

 23 05 29 00-0247 EA  20" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)........................................................................................ 790.90 15.39 
    For Work In Restricted Working Space, Add  9.23 

. 
 23 05 29 00-0248 EA  24" Two Bolt Steel Underground Clamp (Cooper B-Line B3132)..................................................................................... 1,090.20 16.41 

    For Work In Restricted Working Space, Add  9.85 

XXXXXXX 
. 
 23 05 29 00-0249  Four Bolt Steel Underground Clamp (Cooper B-Line B3134) (23 05 29 00-0175) 

. 

. 
 23 05 29 00-0250 EA 4" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 67.00 7.18 

    For Work In Restricted Working Space, Add  4.28 
. 

 23 05 29 00-0251 EA 6" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ........................................................................................... 72.26 7.70 
    For Work In Restricted Working Space, Add  4.65 

. 
 23 05 29 00-0252 EA 8" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ......................................................................................... 126.42 8.21 

    For Work In Restricted Working Space, Add  4.92 
. 

 23 05 29 00-0253 EA 10" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 140.59 8.21 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0254 EA 12" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 201.96 9.23 

    For Work In Restricted Working Space, Add  5.54 
. 

 23 05 29 00-0255 EA 14" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 309.78 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0256 EA 16" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 415.58 12.31 

    For Work In Restricted Working Space, Add  7.39 
. 

 23 05 29 00-0257 EA 18" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 494.63 14.37 
    For Work In Restricted Working Space, Add  8.62 

. 
 23 05 29 00-0258 EA 20" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 723.22 15.39 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 05 29 00-0259 EA 24" Four Bolt Steel Underground Clamp (Cooper B-Line B3134) ....................................................................................... 990.01 16.41 
    For Work In Restricted Working Space, Add  9.85 

XXXXXXX 
. 
 23 05 29 00-0260  Split Pipe Clamps And Rings (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0261  Adjustable Split Ring Swivel Hanger (Cooper B-Line B3171) (23 05 29 00-0260) 

Note: Type 6. 
. 
. 

 23 05 29 00-0262 EA  3/4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................ 30.15 9.42 
    For Work In Restricted Working Space, Add  5.65 

. 
 23 05 29 00-0263 EA  1" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 31.92 9.98 

    For Work In Restricted Working Space, Add  5.98 
. 

 23 05 29 00-0264 EA  1-1/4" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 34.72 11.08 
    For Work In Restricted Working Space, Add  6.65 
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. 
 23 05 29 00-0265 EA  1-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 37.41 11.63 

    For Work In Restricted Working Space, Add  6.98 
. 

 23 05 29 00-0266 EA  2" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 40.41 12.19 
    For Work In Restricted Working Space, Add  7.31 

. 
 23 05 29 00-0267 EA  2-1/2" Adjustable Swivel Ring (Cooper B-Line B3171) ......................................................................................................... 49.93 12.74 

    For Work In Restricted Working Space, Add  7.65 
. 

 23 05 29 00-0268 EA  3" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 54.79 13.30 
    For Work In Restricted Working Space, Add  7.98 

. 
 23 05 29 00-0269 EA  4" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 72.95 14.96 

    For Work In Restricted Working Space, Add  8.98 
. 

 23 05 29 00-0270 EA  5" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................... 92.75 18.84 
    For Work In Restricted Working Space, Add  11.30 

. 
 23 05 29 00-0271 EA  6" Adjustable Swivel Ring (Cooper B-Line B3171) ............................................................................................................. 124.05 22.16 

    For Work In Restricted Working Space, Add  13.30 

XXXXXXX 
. 
 23 05 29 00-0272  Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) (23 05 29 00-

0260) 
Note: Type 11. 

. 

. 
 23 05 29 00-0273 EA  1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 19.57 7.80 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0274 EA  3/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ........................................................................... 20.65 7.80 
    For Work In Restricted Working Space, Add  4.99 

. 
 23 05 29 00-0275 EA  1" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 22.73 10.03 

    For Work In Restricted Working Space, Add  5.57 
. 

 23 05 29 00-0276 EA  1-1/4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 24.72 10.03 
    For Work In Restricted Working Space, Add  5.87 

. 
 23 05 29 00-0277 EA  1-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 27.61 10.03 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0278 EA  2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 32.30 11.14 
    For Work In Restricted Working Space, Add  6.69 

. 
 23 05 29 00-0279 EA  2-1/2" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R) ....................................................................... 43.20 11.14 

    For Work In Restricted Working Space, Add  6.96 
. 

 23 05 29 00-0280 EA  3" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 48.05 12.26 
    For Work In Restricted Working Space, Add  7.27 

. 
 23 05 29 00-0281 EA  4" Extension Split Pipe Clamp, Malleable Iron (Cooper B-Line B3198R).............................................................................. 51.15 13.38 

    For Work In Restricted Working Space, Add  7.96 

XXXXXXX 
. 
 23 05 29 00-0282  Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) (23 05 29 00-0260) 

Note: Type 12. 
. 
. 

 23 05 29 00-0283 EA  1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 19.57 7.80 
    For Work In Restricted Working Space, Add  4.77 

. 
 23 05 29 00-0284 EA  3/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) ....................................................................................... 20.65 8.36 

    For Work In Restricted Working Space, Add  4.99 
. 

 23 05 29 00-0285 EA  1" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 22.73 9.47 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0286 EA 1-1/4" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 24.72 10.03 

    For Work In Restricted Working Space, Add  5.87 
. 

 23 05 29 00-0287 EA 1-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 27.61 10.03 
    For Work In Restricted Working Space, Add  6.08 

. 
 23 05 29 00-0288 EA 2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 32.30 11.14 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 05 29 00-0289 EA 2-1/2" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H).................................................................................... 43.20 11.70 
    For Work In Restricted Working Space, Add  6.96 

. 
 23 05 29 00-0290 EA  3" Hinged Extension Split Pipe Clamp (Cooper B-Line B3198H) .......................................................................................... 48.05 12.26 

    For Work In Restricted Working Space, Add  7.27 

XXXXXXX 
. 
 23 05 29 00-0291  Pipe Straps (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0292  Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B-3180) (23 

05 29 00-0291) 
. 
. 

 23 05 29 00-0293 EA  1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................... 13.31 5.57 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 05 29 00-0294 EA  3/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................... 13.89 6.69 

    For Work In Restricted Working Space, Add  3.52 
. 

 23 05 29 00-0295 EA  1" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 14.55 6.69 
    For Work In Restricted Working Space, Add  3.71 

. 
 23 05 29 00-0296 EA  1-1/4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 15.37 6.69 

    For Work In Restricted Working Space, Add  3.93 
. 

 23 05 29 00-0297 EA  1-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 16.27 7.80 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0298 EA  2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 18.71 7.80 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0299 EA  2-1/2" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ................................................................ 22.87 7.80 
    For Work In Restricted Working Space, Add  4.77 

. 
 23 05 29 00-0300 EA  3" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 29.32 7.80 

    For Work In Restricted Working Space, Add  5.14 
. 

 23 05 29 00-0301 EA 4" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 34.72 10.03 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 05 29 00-0302 EA 6" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 42.50 11.14 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 05 29 00-0303 EA 8" Standard Two Hole Pipe Strap, Galvanized Steel (Cooper B-Line B3180) ...................................................................... 52.98 12.26 
    For Work In Restricted Working Space, Add  7.35 
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XXXXXXX 
. 
 23 05 29 00-0304  Two Hole Copper-Clad Pipe Straps (23 05 29 00-0291) 

. 

. 
 23 05 29 00-0305 EA  1/2" Two Hole Copper-Clad Pipe Strap .................................................................................................................................. 6.21  

    For Work In Restricted Working Space, Add  1.67 
. 

 23 05 29 00-0306 EA  3/4" Two Hole Copper-Clad Pipe Strap .................................................................................................................................. 6.60  
    For Work In Restricted Working Space, Add  1.76 

. 
 23 05 29 00-0307 EA  1" Two Hole Copper-Clad Pipe Strap ..................................................................................................................................... 7.43  

    For Work In Restricted Working Space, Add  1.84 
. 

 23 05 29 00-0308 EA 1-1/4" Two Hole Copper-Clad Pipe Strap ............................................................................................................................... 8.31  
    For Work In Restricted Working Space, Add  1.92 

. 
 23 05 29 00-0309 EA 1-1/2" Two Hole Copper-Clad Pipe Strap ............................................................................................................................... 8.95  

    For Work In Restricted Working Space, Add  2.01 
. 

 23 05 29 00-0310 EA 2" Two Hole Copper-Clad Pipe Strap ..................................................................................................................................... 9.71  
    For Work In Restricted Working Space, Add  2.17 

XXXXXXX 
. 
 23 05 29 00-0311  One Hole Galvanized Steel Pipe Straps (23 05 29 00-0291) 

. 

. 
 23 05 29 00-0312 EA  1/2" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 2.81  

    For Work In Restricted Working Space, Add  0.56 
. 

 23 05 29 00-0313 EA  3/4" One Hole Galvanized Steel Pipe Strap (Anvil 185D) ....................................................................................................... 3.36  
    For Work In Restricted Working Space, Add  0.60 

. 
 23 05 29 00-0314 EA  1" One Hole Galvanized Steel Pipe Strap (Anvil 185D) .......................................................................................................... 3.61  

    For Work In Restricted Working Space, Add  0.65 
. 

 23 05 29 00-0315 EA  1-1/4" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 3.87  
    For Work In Restricted Working Space, Add  0.70 

. 
 23 05 29 00-0316 EA  1-1/2" Galvanized Steel Strap, 1 Hole .................................................................................................................................... 4.16  

    For Work In Restricted Working Space, Add  0.76 
. 

 23 05 29 00-0317 EA  2" Galvanized Steel Strap, 1 Hole ........................................................................................................................................... 4.65  
    For Work In Restricted Working Space, Add  0.84 

XXXXXXX 
. 
 23 05 29 00-0318  Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B-2400 

Or Tripac 2STR) (23 05 29 00-0291) 
Note: Designed for supporting pipe runs from strut supports. 

. 

. 
 23 05 29 00-0319 EA 1/2" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-1/2ZN) ....................................................... 45.15 17.83 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 05 29 00-0320 EA 3/4" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-3/4ZN) ....................................................... 48.91 19.50 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  11.70 

. 
 23 05 29 00-0321 EA 1" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-1ZN) ............................................................. 52.83 21.17 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  12.70 

. 
 23 05 29 00-0322 EA 1-1/4" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-11/4ZN) .................................................. 56.78 22.84 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  13.70 

. 
 23 05 29 00-0323 EA 1-1/2" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-11/2ZN) .................................................. 61.66 24.51 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  14.71 

. 
 23 05 29 00-0324 EA 2" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-2ZN) ............................................................. 70.64 26.74 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  16.04 

. 
 23 05 29 00-0325 EA 2-1/2" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-21/2ZN) .................................................. 78.04 29.53 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  17.72 

. 
 23 05 29 00-0326 EA 3" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-3ZN) ............................................................. 85.50 32.86 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  19.72 

. 
 23 05 29 00-0327 EA 3-1/2" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-31/2ZN) .................................................. 86.25 32.86 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  19.72 

. 
 23 05 29 00-0328 EA 4" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-4ZN) ........................................................... 100.16 38.44 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  23.06 

. 
 23 05 29 00-0329 EA 5" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-5ZN) ........................................................... 119.59 44.57 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  26.41 

. 
 23 05 29 00-0330 EA 6" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-6ZN) ........................................................... 134.57 49.58 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 05 29 00-0331 EA 8" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-8AN) ........................................................... 162.56 60.17 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  36.10 

. 
 23 05 29 00-0332 EA 10" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-10AN) ....................................................... 193.15 70.19 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  42.12 

. 
 23 05 29 00-0333 EA 12" Standard Two Hole Pipe Strap, Zinc Coated Steel (Cooper B-Line B2400-12AN) ....................................................... 219.30 77.99 

Note: Designed for supporting pipe runs from strut supports. 
    For Work In Restricted Working Space, Add  46.80 

XXXXXXX 
. 
 23 05 29 00-0334  Standard Two Hole Pipe Strap, Stainless Steel (Cooper B-Line B-2400) (23 05 

29 00-0291) 

NOT FOR BID
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. 

. 
 23 05 29 00-0335 EA 1/2" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-1/2SS4) ................................................... 63.57 17.83 

    For Work In Restricted Working Space, Add  10.70 
. 

 23 05 29 00-0336 EA 3/4" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-3/4SS4) ................................................... 68.12 20.05 
    For Work In Restricted Working Space, Add  11.70 

. 
 23 05 29 00-0337 EA 1" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-1SS4) ......................................................... 71.52 21.17 

    For Work In Restricted Working Space, Add  12.70 
. 

 23 05 29 00-0338 EA 1-1/4" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-11/4SS4) .............................................. 82.68 23.40 
    For Work In Restricted Working Space, Add  13.70 

. 
 23 05 29 00-0339 EA 1-1/2" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-11/2SS4) .............................................. 81.87 24.51 

    For Work In Restricted Working Space, Add  14.71 
. 

 23 05 29 00-0340 EA 2" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-2SS4) ....................................................... 100.98 26.74 
    For Work In Restricted Working Space, Add  16.04 

. 
 23 05 29 00-0341 EA 2-1/2" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-21/2SS4) .............................................. 96.46 24.51 

    For Work In Restricted Working Space, Add  14.37 
. 

 23 05 29 00-0342 EA 3" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-3SS4) ....................................................... 116.43 33.43 
    For Work In Restricted Working Space, Add  19.72 

. 
 23 05 29 00-0343 EA 3-1/2" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-31/2SS4) ............................................ 128.66 35.65 

    For Work In Restricted Working Space, Add  21.39 
. 

 23 05 29 00-0344 EA 4" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-4SS4) ....................................................... 144.01 39.00 
    For Work In Restricted Working Space, Add  23.06 

. 
 23 05 29 00-0345 EA 5" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-5SS4) ....................................................... 185.53 44.57 

    For Work In Restricted Working Space, Add  26.41 
. 

 23 05 29 00-0346 EA 6" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-6SS4) ....................................................... 203.42 50.14 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 05 29 00-0347 EA 8" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-8SS4) ....................................................... 253.87 60.17 

    For Work In Restricted Working Space, Add  36.10 
. 

 23 05 29 00-0348 EA 10" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-10SS4) ................................................... 294.53 70.19 
    For Work In Restricted Working Space, Add  42.12 

. 
 23 05 29 00-0349 EA 12" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-12SS4) ................................................... 533.17 77.99 

    For Work In Restricted Working Space, Add  46.80 
. 

 23 05 29 00-0350 EA 14" Standard Two Hole Pipe Strap, 304 Stainless Steel (Cooper B-Line B2400-14SS4) ................................................... 391.23 85.79 
    For Work In Restricted Working Space, Add  51.47 

XXXXXXX 
. 
 23 05 29 00-0351  Pipe and Equipment Support Brackets (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0352  Pipe and Equipment Supports, Light Duty Welded Steel Bracket (Cooper B-

Line B3068) (23 05 29 00-0351) 
Note: Up to 750# load. 

. 

. 
 23 05 29 00-0353 EA 9" x 9" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ............................................................... 121.63 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  19.40 

. 
 23 05 29 00-0354 EA 13" x 13" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 123.40 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  19.75 

. 
 23 05 29 00-0355 EA 19" x 19" Light Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3068) ........................................................... 130.42 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  21.16 

XXXXXXX 
. 
 23 05 29 00-0356  Pipe and Equipment Supports, Medium Duty Welded Steel Bracket 

(Cooper B-Line B3066) (23 05 29 00-0351) 
Note: Up to 1500# load. 

. 

. 
 23 05 29 00-0357 EA 12" Wide x 18" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 293.02 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  53.68 

. 
 23 05 29 00-0358 EA 18" Wide x 24" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 343.48 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  63.77 

. 
 23 05 29 00-0359 EA 24" Wide x 30" Deep Medium Duty Welded Steel Bracket, Wall Mounted (Cooper B-Line B3066) .................................... 446.36 12.31 

    For Work In Restricted Working Space, Add  7.39 
    For Galvanized, Add  84.35 

XXXXXXX 
. 
 23 05 29 00-0360  Pipe Alignment Guide (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0361  Pipe Alignment Guide, 1" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0362 EA 1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1/2) ................................................................. 555.90 19.50 

. 
 23 05 29 00-0363 EA 3/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3/4) ................................................................. 556.92 20.01 

. 
 23 05 29 00-0364 EA 1" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1) ....................................................................... 557.95 20.52 

. 
 23 05 29 00-0365 EA 1-1/4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/4) ........................................................... 558.98 21.03 

. 
 23 05 29 00-0366 EA 1-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-1-1/2) ........................................................... 610.36 21.54 

. 
 23 05 29 00-0367 EA 2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2) ....................................................................... 622.29 23.60 

. 
 23 05 29 00-0368 EA 2-1/2" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-2-1/2) ........................................................... 623.83 24.37 

. 
 23 05 29 00-0369 EA 3" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-3) ....................................................................... 625.36 25.14 

. 
 23 05 29 00-0370 EA 4" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-4) ....................................................................... 661.85 26.67 

. 
 23 05 29 00-0371 EA 5" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-5) ....................................................................... 771.02 33.86 

. 
 23 05 29 00-0372 EA 6" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-6) ....................................................................... 785.38 41.04 

. 
 23 05 29 00-0373 EA 8" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-8) ....................................................................... 883.73 51.30 

. 
 23 05 29 00-0374 EA 10" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-10) ................................................................ 1,643.65 61.56 

. 
 23 05 29 00-0375 EA 12" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-12) ................................................................ 2,504.85 82.08 

. 
 23 05 29 00-0376 EA 14" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-14) ................................................................ 3,081.91 102.60 

. 
 23 05 29 00-0377 EA 16" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-16) ................................................................ 3,710.72 114.91 

NOT FOR BID
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. 
 23 05 29 00-0378 EA 18" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-18) ................................................................ 4,001.06 128.26 

. 
 23 05 29 00-0379 EA 20" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-20) ................................................................ 4,249.18 146.73 

. 
 23 05 29 00-0380 EA 24" Diameter Pipe Alignment Guide, 1" Insulation (Cooper B-Line B3281-24) ................................................................ 5,362.79 153.91 

XXXXXXX 
. 
 23 05 29 00-0381  Pipe Alignment Guide, 1-1/2" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0382 EA 1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1/2) ........................................................... 556.92 20.01 

. 
 23 05 29 00-0383 EA 3/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3/4) ........................................................... 608.30 20.52 

. 
 23 05 29 00-0384 EA 1" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1) ................................................................. 609.33 21.03 

. 
 23 05 29 00-0385 EA 1-1/4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/4)..................................................... 610.36 21.54 

. 
 23 05 29 00-0386 EA 1-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-1-1/2)..................................................... 611.38 22.06 

. 
 23 05 29 00-0387 EA 2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2) ................................................................. 623.32 24.11 

. 
 23 05 29 00-0388 EA 2-1/2" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-2-1/2)..................................................... 624.85 24.88 

. 
 23 05 29 00-0389 EA 3" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-3) ................................................................. 659.79 25.66 

. 
 23 05 29 00-0390 EA 4" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-4) ................................................................. 662.87 27.19 

. 
 23 05 29 00-0391 EA 5" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-5) ................................................................. 772.56 34.63 

. 
 23 05 29 00-0392 EA 6" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-6) ................................................................. 787.44 42.07 

. 
 23 05 29 00-0393 EA 8" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-8) ................................................................. 886.30 52.58 

. 
 23 05 29 00-0394 EA 10" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-10) .......................................................... 1,646.72 63.10 

. 
 23 05 29 00-0395 EA 12" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-12) .......................................................... 2,508.95 84.14 

. 
 23 05 29 00-0396 EA 14" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-14) .......................................................... 3,087.04 105.17 

. 
 23 05 29 00-0397 EA 16" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-16) .......................................................... 3,716.88 118.00 

. 
 23 05 29 00-0398 EA 18" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-18) .......................................................... 4,007.22 131.34 

. 
 23 05 29 00-0399 EA 20" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-20) .......................................................... 4,256.37 150.31 

. 
 23 05 29 00-0400 EA 24" Diameter Pipe Alignment Guide, 1-1/2" Insulation (Cooper B-Line B3282-24) .......................................................... 5,370.49 157.76 

XXXXXXX 
. 
 23 05 29 00-0401  Pipe Alignment Guide, 2" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0402 EA 1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1/2) ................................................................. 608.30 20.52 

. 
 23 05 29 00-0403 EA 3/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3/4) ................................................................. 617.16 21.03 

. 
 23 05 29 00-0404 EA 1" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1) ....................................................................... 618.19 21.54 

. 
 23 05 29 00-0405 EA 1-1/4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/4) ........................................................... 619.21 22.06 

. 
 23 05 29 00-0406 EA 1-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-1-1/2) ........................................................... 620.23 22.57 

. 
 23 05 29 00-0407 EA 2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2) ....................................................................... 657.74 24.63 

. 
 23 05 29 00-0408 EA 2-1/2" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-2-1/2) ........................................................... 659.79 25.66 

. 
 23 05 29 00-0409 EA 3" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-3) ....................................................................... 661.07 26.29 

. 
 23 05 29 00-0410 EA 4" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-4) ....................................................................... 758.71 27.70 

. 
 23 05 29 00-0411 EA 5" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-5) ....................................................................... 774.10 35.40 

. 
 23 05 29 00-0412 EA 6" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-6) ....................................................................... 867.32 43.10 

. 
 23 05 29 00-0413 EA 8" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-8) ....................................................................... 975.06 53.87 

. 
 23 05 29 00-0414 EA 10" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-10) ................................................................ 1,649.80 64.64 

. 
 23 05 29 00-0415 EA 12" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-12) ................................................................ 2,513.05 86.19 

. 
 23 05 29 00-0416 EA 14" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-14) ................................................................ 3,092.17 107.74 

. 
 23 05 29 00-0417 EA 16" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-16) ................................................................ 3,722.80 120.96 

. 
 23 05 29 00-0418 EA 18" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-18) ................................................................ 4,013.89 134.66 

. 
 23 05 29 00-0419 EA 20" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-20) ................................................................ 4,263.54 153.91 

. 
 23 05 29 00-0420 EA 24" Diameter Pipe Alignment Guide, 2" Insulation (Cooper B-Line B3283-24) ................................................................ 5,378.19 161.60 

XXXXXXX 
. 
 23 05 29 00-0421  Pipe Alignment Guide, 2-1/2" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0422 EA 1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1/2) ........................................................... 617.16 21.03 

. 
 23 05 29 00-0423 EA 3/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3/4) ........................................................... 651.59 21.54 

. 
 23 05 29 00-0424 EA 1" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1) ................................................................. 652.61 22.06 

. 
 23 05 29 00-0425 EA 1-1/4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/4)..................................................... 653.63 22.57 

. 
 23 05 29 00-0426 EA 1-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-1-1/2)..................................................... 654.66 23.09 

. 
 23 05 29 00-0427 EA 2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2) ................................................................. 658.76 25.14 

. 
 23 05 29 00-0428 EA 2-1/2" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-2-1/2)..................................................... 661.07 26.29 

. 
 23 05 29 00-0429 EA 3" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-3) ................................................................. 757.17 26.93 

. 
 23 05 29 00-0430 EA 4" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-4) ................................................................. 759.73 28.21 

. 
 23 05 29 00-0431 EA 5" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-5) ................................................................. 852.96 35.91 

. 
 23 05 29 00-0432 EA 6" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-6) ................................................................. 869.37 44.12 

. 
 23 05 29 00-0433 EA 8" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-8) .............................................................. 1,630.82 55.15 

. 
 23 05 29 00-0434 EA 10" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-10) .......................................................... 2,473.04 66.18 

. 
 23 05 29 00-0435 EA 12" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-12) .......................................................... 3,053.18 88.24 

. 
 23 05 29 00-0436 EA 14" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-14) .......................................................... 3,097.83 110.30 

. 
 23 05 29 00-0437 EA 16" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-16) .......................................................... 3,729.19 124.15 

. 
 23 05 29 00-0438 EA 18" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-18) .......................................................... 4,020.56 138.00 

. 
 23 05 29 00-0439 EA 20" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-20) .......................................................... 4,271.24 157.76 

. 
 23 05 29 00-0440 EA 24" Diameter Pipe Alignment Guide, 2-1/2" Insulation (Cooper B-Line B3284-24) .......................................................... 5,386.39 165.71 

XXXXXXX 
. 
 23 05 29 00-0441  Pipe Alignment Guide, 3" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0442 EA 1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1/2) ................................................................. 651.59 21.54 

. 
 23 05 29 00-0443 EA 3/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3/4) ................................................................. 652.61 22.06 

. 
 23 05 29 00-0444 EA 1" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1) ....................................................................... 653.63 22.57 

. 
 23 05 29 00-0445 EA 1-1/4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/4) ........................................................... 654.66 23.09 

. 
 23 05 29 00-0446 EA 1-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-1-1/2) ........................................................... 655.69 23.60 

. 
 23 05 29 00-0447 EA 2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2) ....................................................................... 754.60 25.66 

. 
 23 05 29 00-0448 EA 2-1/2" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-2-1/2) ........................................................... 757.17 26.93 

. 
 23 05 29 00-0449 EA 3" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-3) ....................................................................... 758.71 27.70 

NOT FOR BID
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. 
 23 05 29 00-0450 EA 4" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-4) ....................................................................... 839.00 28.93 

. 
 23 05 29 00-0451 EA 5" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-5) ....................................................................... 855.00 36.94 

. 
 23 05 29 00-0452 EA 6" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-6) ....................................................................... 957.62 45.14 

. 
 23 05 29 00-0453 EA 8" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-8) .................................................................... 1,633.39 56.43 

. 
 23 05 29 00-0454 EA 10" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-10) ................................................................ 2,476.12 67.72 

. 
 23 05 29 00-0455 EA 12" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-12) ................................................................ 3,057.28 90.30 

. 
 23 05 29 00-0456 EA 14" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-14) ................................................................ 3,102.96 112.87 

. 
 23 05 29 00-0457 EA 16" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-16) ................................................................ 3,735.34 127.23 

. 
 23 05 29 00-0458 EA 18" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-18) ................................................................ 4,026.72 141.08 

. 
 23 05 29 00-0459 EA 20" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-20) ................................................................ 4,278.94 161.60 

. 
 23 05 29 00-0460 EA 24" Diameter Pipe Alignment Guide, 3" Insulation (Cooper B-Line B3285-24) ................................................................ 5,394.60 169.81 

XXXXXXX 
. 
 23 05 29 00-0461  Pipe Alignment Guide, 3-1/2" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0462 EA 1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1/2) ........................................................... 652.61 22.06 

. 
 23 05 29 00-0463 EA 3/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3/4) ........................................................... 748.44 22.57 

. 
 23 05 29 00-0464 EA 1" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1) ................................................................. 749.47 23.09 

. 
 23 05 29 00-0465 EA 1-1/4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/4) .................................................... 750.50 23.60 

. 
 23 05 29 00-0466 EA 1-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-1-1/2) .................................................... 751.53 24.11 

. 
 23 05 29 00-0467 EA 2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2) ................................................................. 755.88 26.29 

. 
 23 05 29 00-0468 EA 2-1/2" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-2-1/2) .................................................... 758.50 27.60 

. 
 23 05 29 00-0469 EA 3" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-3) ................................................................. 837.92 28.40 

. 
 23 05 29 00-0470 EA 4" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-4) ................................................................. 840.64 29.76 

. 
 23 05 29 00-0471 EA 5" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-5) ................................................................. 943.25 37.97 

. 
 23 05 29 00-0472 EA 6" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-6) .............................................................. 1,612.86 46.17 

. 
 23 05 29 00-0473 EA 8" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-8) .............................................................. 2,456.11 57.72 

. 
 23 05 29 00-0474 EA 10" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-10) .......................................................... 3,016.06 69.41 

. 
 23 05 29 00-0475 EA 12" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-12) .......................................................... 3,665.56 92.34 

. 
 23 05 29 00-0476 EA 14" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-14) .......................................................... 3,712.25 115.69 

. 
 23 05 29 00-0477 EA 16" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-16) .......................................................... 4,017.59 130.31 

. 
 23 05 29 00-0478 EA 18" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-18) .......................................................... 4,245.07 144.67 

. 
 23 05 29 00-0479 EA 20" Diameter Pipe Alignment Guide, 3-1/2" Insulation (Cooper B-Line B3286-20) .......................................................... 5,385.36 165.20 

XXXXXXX 
. 
 23 05 29 00-0480  Pipe Alignment Guide, 4" Insulation (23 05 29 00-0360) 

. 

. 
 23 05 29 00-0481 EA 1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1/2) ................................................................. 748.44 22.57 

. 
 23 05 29 00-0482 EA 3/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3/4) ................................................................. 749.47 23.09 

. 
 23 05 29 00-0483 EA 1" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1) ....................................................................... 750.50 23.60 

. 
 23 05 29 00-0484 EA 1-1/4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/4) ........................................................... 751.53 24.11 

. 
 23 05 29 00-0485 EA 1-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-1-1/2) ........................................................... 752.55 24.63 

. 
 23 05 29 00-0486 EA 2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2) ....................................................................... 835.00 26.93 

. 
 23 05 29 00-0487 EA 2-1/2" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-2-1/2) ........................................................... 837.56 28.21 

. 
 23 05 29 00-0488 EA 3" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-3) ....................................................................... 839.30 29.09 

. 
 23 05 29 00-0489 EA 4" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-4) ....................................................................... 928.37 30.52 

. 
 23 05 29 00-0490 EA 5" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-5) .................................................................... 1,598.50 38.99 

. 
 23 05 29 00-0491 EA 6" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-6) .................................................................... 1,614.92 47.20 

. 
 23 05 29 00-0492 EA 8" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-8) .................................................................... 2,458.68 59.00 

. 
 23 05 29 00-0493 EA 10" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-10) ................................................................ 3,019.85 71.31 

. 
 23 05 29 00-0494 EA 12" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-12) ................................................................ 3,670.19 94.65 

. 
 23 05 29 00-0495 EA 14" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-14) ................................................................ 3,980.55 118.00 

. 
 23 05 29 00-0496 EA 16" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-16) ................................................................ 4,222.50 133.38 

. 
 23 05 29 00-0497 EA 18" Diameter Pipe Alignment Guide, 4" Insulation (Cooper B-Line B3287-18) ................................................................ 5,352.53 148.78 

XXXXXXX 
. 
 23 05 29 00-0498  Sway Bracing For No Hub Pipe (23 05 29 00-0001) 

. 

. 
 23 05 29 00-0499 EA  1-1/2" Sway Bracing ........................................................................................................................................................... 153.81 13.54 

    For Work In Restricted Working Space, Add  8.10 
. 

 23 05 29 00-0500 EA  2" Sway Bracing ................................................................................................................................................................. 158.32 14.26 
    For Work In Restricted Working Space, Add  8.55 

. 
 23 05 29 00-0501 EA  3" Sway Bracing ................................................................................................................................................................. 163.85 15.08 

    For Work In Restricted Working Space, Add  9.05 
. 

 23 05 29 00-0502 EA  4" Sway Bracing ................................................................................................................................................................. 185.99 17.13 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 05 29 00-0503 EA  6" Sway Bracing ................................................................................................................................................................. 272.65 25.66 

    For Work In Restricted Working Space, Add  15.39 
. 

 23 05 29 00-0504 EA  8" Sway Bracing ................................................................................................................................................................. 300.51 32.01 
    For Work In Restricted Working Space, Add  19.24 

. 
 23 05 29 00-0505 EA  10" Sway Bracing ............................................................................................................................................................... 336.02 42.79 

    For Work In Restricted Working Space, Add  25.65 

XXXXXXX 
. 
 23 05 29 00-0506  Pipe Stand With Adjustable Saddle (Cooper B-Line B3088T-18 Base, 

B3093 Adjustable Pipe Saddle) (23 05 29 00-0001) 
Note: Heights listed is total for base and adjustable saddle 

. 

. 
 23 05 29 00-0507 EA 23" to 28" High Pipe Stand With Adjustable Saddle For 1-1/4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 332.40 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0508 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 1-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 339.82 11.29 
    For Work In Restricted Working Space, Add  6.77 
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. 
 23 05 29 00-0509 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 682.74 12.83 
    For Work In Restricted Working Space, Add  7.70 

. 
 23 05 29 00-0510 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 2-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 831.20 14.37 
    For Work In Restricted Working Space, Add  8.62 

. 
 23 05 29 00-0511 EA 24" to 29" High Pipe Stand With Adjustable Saddle For 3" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 841.64 15.90 
    For Work In Restricted Working Space, Add  9.54 

. 
 23 05 29 00-0512 EA 25" to 29" High Pipe Stand With Adjustable Saddle For 3-1/2" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) .................................................................................................................................................... 926.63 17.96 
    For Work In Restricted Working Space, Add  10.77 

. 
 23 05 29 00-0513 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 4" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,104.08 19.50 
    For Work In Restricted Working Space, Add  11.70 

. 
 23 05 29 00-0514 EA 25" to 30" High Pipe Stand With Adjustable Saddle For 5" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,116.85 21.03 
    For Work In Restricted Working Space, Add  12.62 

. 
 23 05 29 00-0515 EA 26" to 31" High Pipe Stand With Adjustable Saddle For 6" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,133.16 23.09 
    For Work In Restricted Working Space, Add  13.85 

. 
 23 05 29 00-0516 EA 28" to 33" High Pipe Stand With Adjustable Saddle For 8" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,180.36 25.14 
    For Work In Restricted Working Space, Add  15.08 

. 
 23 05 29 00-0517 EA 29" to 34" High Pipe Stand With Adjustable Saddle For 10" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,265.40 27.70 
    For Work In Restricted Working Space, Add  16.62 

. 
 23 05 29 00-0518 EA 30" to 35" High Pipe Stand With Adjustable Saddle For 12" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,302.98 30.78 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 05 29 00-0519 EA 32" to 37" High Pipe Stand With Adjustable Saddle For 14" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,588.36 33.86 
    For Work In Restricted Working Space, Add  20.32 

. 
 23 05 29 00-0520 EA 33" to 38" High Pipe Stand With Adjustable Saddle For 16" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 1,734.11 37.97 
    For Work In Restricted Working Space, Add  22.78 

. 
 23 05 29 00-0521 EA 35" to 40" High Pipe Stand With Adjustable Saddle For 18" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 2,448.21 42.07 
    For Work In Restricted Working Space, Add  25.24 

. 
 23 05 29 00-0522 EA 36" to 41" High Pipe Stand With Adjustable Saddle For 20" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 3,026.16 46.17 
    For Work In Restricted Working Space, Add  27.70 

. 
 23 05 29 00-0523 EA 39" to 44" High Pipe Stand With Adjustable Saddle For 24" Pipe (Cooper B-Line B3088T-18 Base, With B3093 

Adjustable Pipe Saddle) ................................................................................................................................................. 3,641.28 50.27 
    For Work In Restricted Working Space, Add  30.17 

XXXXXXX 
. 
 23 05 29 00-0524  Channel Mounted Cushion Clamp (23 05 29 00-0001) 

Note: Includes fastening into channel. 
. 
. 

 23 05 29 00-0525 EA 1/2" Channel Mounted Cushion Clamp For 3/8" Pipe (Cooper B-Line BVT050) ................................................................... 12.67 4.62 
. 

 23 05 29 00-0526 EA 5/8" Channel Mounted Cushion Clamp For 1/2" Pipe (Cooper B-Line BVT062) ................................................................... 13.35 5.13 
. 

 23 05 29 00-0527 EA 7/8" Channel Mounted Cushion Clamp For 3/4" Pipe (Cooper B-Line BVT087) ................................................................... 14.85 5.39 
. 

 23 05 29 00-0528 EA 1-1/8" Channel Mounted Cushion Clamp For 1" Pipe (Cooper B-Line BVT112) ................................................................... 15.94 5.64 
. 

 23 05 29 00-0529 EA 1-3/8" Channel Mounted Cushion Clamp For 1-1/4" Pipe (Cooper B-Line BVT137) ............................................................ 17.83 6.16 
. 

 23 05 29 00-0530 EA 1-5/8" Channel Mounted Cushion Clamp For 1-1/2" Pipe (Cooper B-Line BVT162) ............................................................ 20.03 6.41 
. 

 23 05 29 00-0531 EA 2-1/8" Channel Mounted Cushion Clamp For 2" Pipe (Cooper B-Line BVT212) ................................................................... 25.65 6.67 
. 

 23 05 29 00-0532 EA 2-5/8" Channel Mounted Cushion Clamp For 2-1/2" Pipe (Cooper B-Line BVT262) ............................................................ 28.41 7.18 
. 

 23 05 29 00-0533 EA 3-1/8" Channel Mounted Cushion Clamp For 3" Pipe (Cooper B-Line BVT312) ................................................................... 35.06 8.21 
. 

 23 05 29 00-0534 EA 4-1/8" Channel Mounted Cushion Clamp For 4" Pipe (Cooper B-Line BVT412) ................................................................... 53.93 9.23 

XXXXXXX 
. 
 23 05 29 00-0535  Galvanized Steel Cushion Tube Clamp (KMC) (23 05 29 00-0001) 

Note: Excludes fastening bolt and drilling if necessary. 
. 
. 

 23 05 29 00-0536 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/8" Pipe ....................................................................... 3.91  
Note: 19/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0537 EA 1/2" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/8" Pipe ....................................................................... 4.05  

Note: 23/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0538 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1/2" Pipe ....................................................................... 4.14  
Note: 23/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0539 EA 5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1/2" Pipe ....................................................................... 4.36  

Note: 27/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0540 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3/4" Pipe ....................................................................... 4.09  
Note: 27/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0541 EA 7/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3/4" Pipe ....................................................................... 4.50  

Note: 31/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0542 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1" Pipe ....................................................................... 4.25  
Note: 31/32" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0543 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1" Pipe ....................................................................... 4.74  

Note: 1-1/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0544 EA 1-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1" Pipe .......................................................................... 4.77  
Note: 1-5/32" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0545 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/4" Pipe ................................................................ 4.47  

Note: 1-3/32" Center To Center Length, 9/32" Hole Diameter For Screw 

NOT FOR BID
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. 
 23 05 29 00-0546 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/4" Pipe ................................................................ 4.70  

Note: 1-7/32" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0547 EA 1-3/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/4" Pipe ................................................................... 5.40  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0548 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 1-1/2" Pipe ................................................................ 4.72  

Note: 1-5/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0549 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 1-1/2" Pipe ................................................................ 5.17  
Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0550 EA 1-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 1-1/2" Pipe ................................................................... 5.92  

Note: 1-13/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0551 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2" Pipe ...................................................................... 5.98  
Note: 1-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0552 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2" Pipe ...................................................................... 6.39  

Note: 1-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0553 EA 2-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2" Pipe ......................................................................... 7.20  
Note: 1-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0554 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 2-1/2" Pipe ................................................................ 7.45  

Note: 1-11/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0555 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 2-1/2" Pipe ................................................................ 8.66  
Note: 1-13/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0556 EA 2-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 2-1/2" Pipe ................................................................... 8.75  

Note: 1-15/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0557 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3" Pipe ...................................................................... 7.69  
Note: 1-15/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0558 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3" Pipe ...................................................................... 8.66  

Note: 2-1/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0559 EA 3-1/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3" Pipe ......................................................................... 9.25  
Note: 2-3/16" Center To Center Length, 17/32" Hole Diameter For Screw 

. 
 23 05 29 00-0560 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 3-1/2" Pipe ................................................................ 8.01  

Note: 2-3/16" Center To Center Length, 9/32" Hole Diameter For Screw 
. 

 23 05 29 00-0561 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 3-1/2" Pipe ................................................................ 8.60  
Note: 2-5/16" Center To Center Length, 13/32" Hole Diameter For Screw 

. 
 23 05 29 00-0562 EA 3-5/8" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 3-1/2" Pipe ................................................................. 10.87  

Note: 2-7/16" Center To Center Length, 17/32" Hole Diameter For Screw 
. 

 23 05 29 00-0563 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1/2" Width For 4" Pipe ............................................................................. 7.94  
Note: 2-7/16" Center To Center Length, 9/32" Hole Diameter For Screw 

. 
 23 05 29 00-0564 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 3/4" Width For 4" Pipe ............................................................................. 8.80  

Note: 2-9/16" Center To Center Length, 13/32" Hole Diameter For Screw 
. 

 23 05 29 00-0565 EA 4" Vinyl Coated Galvanized Cushion Tube Clamp, 1" Width For 4" Pipe .............................................................................. 11.36  
Note: 2-11/16" Center To Center Length, 17/32" Hole Diameter For Screw 

XXXXXXX 
. 
 23 05 29 00-0566  Rooftop Pipe Supports (23 05 29 00-0001) 

Note: Excludes pipe/conduit clamps and straps. 
. 
. 
 23 05 29 00-0567  Rooftop Support Base (23 05 29 00-0566) 

. 

. 
 23 05 29 00-0568 EA 4" x 6" x 4.8" Rooftop Support Base (Cooper B-Line Dura-Blok DBM) ................................................................................. 41.97 8.36 

. 
 23 05 29 00-0569 EA 4" x 6" x 9.6" Rooftop Support Base (Cooper B-Line Dura-Blok DBP).................................................................................. 58.73 11.14 

XXXXXXX 
. 
 23 05 29 00-0570  Rooftop Support Base With 14 Gauge Galvanized Channel (23 05 29 00-0566) 

. 

. 
 23 05 29 00-0571 EA 5" x 6" x 4.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB5) ........................ 48.26 8.36 

. 
 23 05 29 00-0572 EA 5" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB10) ...................... 68.95 11.14 

. 
 23 05 29 00-0573 EA 5" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB20) .................. 130.63 13.93 

. 
 23 05 29 00-0574 EA 5" x 6" x 30.8" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB30) .................. 181.81 16.71 

. 
 23 05 29 00-0575 EA 5" x 6" x 41.4" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB40) .................. 253.59 19.50 

. 
 23 05 29 00-0576 EA 5" x 6" x 52" Rooftop Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB48) ..................... 266.58 22.29 

XXXXXXX 
. 
 23 05 29 00-0577  Rooftop Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0566) 

. 

. 
 23 05 29 00-0578 EA 6-7/16" x 6" x 9.6" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB610) ............ 85.65 11.14 

. 
 23 05 29 00-0579 EA 6-7/16" x 6" x 20.2" Support Base With 14 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB620) ..................... 138.08 13.93 

. 
 23 05 29 00-0580 EA 6-7/16" x 6" x 30.8" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB630) ........ 184.79 16.71 

. 
 23 05 29 00-0581 EA 6-7/16" x 6" x 41.4" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB640) ........ 253.75 19.50 

. 
 23 05 29 00-0582 EA 6-7/16" x 6" x 52" Rooftop Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok DB648) ........... 288.08 16.71 

XXXXXXX 
. 
 23 05 29 00-0583  Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (23 05 29 00-0566) 

. 

. 
 23 05 29 00-0584 EA 5-5/8" x 6" x 28" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-28) ........................................................................................................................................................................... 144.42 16.71 
. 

 23 05 29 00-0585 EA 5-5/8" x 6" x 36" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-36) ........................................................................................................................................................................... 164.25 19.50 

. 
 23 05 29 00-0586 EA 5-5/8" x 6" x 42" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-42) ........................................................................................................................................................................... 169.76 22.29 
. 

 23 05 29 00-0587 EA 5-5/8" x 6" x 50" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 
DB10-50) ........................................................................................................................................................................... 185.48 25.07 

. 
 23 05 29 00-0588 EA 5-5/8" x 6" x 60" Rooftop Bridge Support Base With 12 Gauge Galvanized Channel (Cooper B-Line Dura-Blok 

DB10-60) ........................................................................................................................................................................... 239.49 27.86 

XXXXXXX 
. 
 23 05 29 00-0589  Rooftop Pipe Support Base And Rod (23 05 29 00-0566) 

. 

. 
 23 05 29 00-0590 EA 9.69" To 11.19" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1/2CT) ............................. 105.42 11.14 

. 
 23 05 29 00-0591 EA 9.84" To 11.34" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-3/4CT) ............................. 105.42 11.14 

NOT FOR BID
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. 
 23 05 29 00-0592 EA 9.95" To 11.45" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1CT) ................................ 106.05 11.14 

. 
 23 05 29 00-0593 EA 10.13" To 11.63" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/4CT) ........................ 112.26 13.93 

. 
 23 05 29 00-0594 EA 10.28" To 11.78" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-1-1/2CT) ........................ 107.69 13.93 

. 
 23 05 29 00-0595 EA 10.53" To 12.03" Height Rooftop Pipe Support Base And Rod (Cooper B-Line Dura-Blok DBM-2CT)............................... 113.55 13.93 

XXXXXXX 
. 
 23 05 29 00-0596  Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed 

Height Roller Assembly (23 05 29 00-0566) 
. 
. 

 23 05 29 00-0597 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR2-3 1/2) ............................................................................................................................. 135.34 11.14 

. 
 23 05 29 00-0598 EA 7.09" x 6" x 9.6" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR4-6) .................................................................................................................................. 151.75 11.14 
. 

 23 05 29 00-0599 EA 8.34" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR8-10)................................................................................................................................. 199.26 13.93 

. 
 23 05 29 00-0600 EA 9.38" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 

(Cooper B-Line Dura-Blok DBR12-14)............................................................................................................................... 266.32 13.93 
. 

 23 05 29 00-0601 EA 9.78" x 6" x 20.2" Rooftop Support Base With 14 Gauge Galvanized Channel And Fixed Height Roller Assembly 
(Cooper B-Line Dura-Blok DBR16-20)............................................................................................................................... 365.92 13.93 

XXXXXXX 
. 
 23 05 29 00-0602  Rooftop Support Base And Adjustable Height Roller Assembly (23 05 29 00-0566) 

Note: Includes base, two zinc all threaded rod risers and pipe roller. 
. 
. 

 23 05 29 00-0603 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Roller Assembly (Cooper B-Line Dura-
Blok DBR10-12) ................................................................................................................................................................. 167.15 16.71 

XXXXXXX 
. 
 23 05 29 00-0604  Rooftop Support Base And Adjustable Height Channel Assembly (23 05 29 00-0566) 

Note: Includes base, two zinc all threaded rod and 14 gauge slotted channel. 
. 
. 

 23 05 29 00-0605 EA Up To 8" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line Dura-
Blok DBE10-8) ................................................................................................................................................................... 107.99 13.93 

. 
 23 05 29 00-0606 EA Up To 12" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 

Dura-Blok DBE10-12) ........................................................................................................................................................ 148.40 16.71 
. 

 23 05 29 00-0607 EA Up To 16" Height, 6" x 9.6" Rooftop Support Base And Adjustable Height Channel Assembly (Cooper B-Line 
Dura-Blok DBE10-16) ........................................................................................................................................................ 165.02 19.50 

XXXXXXX 
. 
 23 05 29 00-0608  Rooftop Support Bases With Channel Support And Risers Assembly (23 05 29 00-

0566) 
Note: Includes two support bases, two 12 gauge galvanized channel risers and one 12 gauge galvanized channel 
support. Dimensions are "overall" (height x width x length). 

. 

. 
 23 05 29 00-0609 EA 23" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2318DS) ............................................................................................................................................................... 411.80 22.29 
. 

 23 05 29 00-0610 EA 29" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2918DS) ............................................................................................................................................................... 416.52 22.29 

. 
 23 05 29 00-0611 EA 41" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4118DS) ............................................................................................................................................................... 433.08 22.29 
. 

 23 05 29 00-0612 EA 53" x 25-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5318DS) ............................................................................................................................................................... 471.09 22.29 

. 
 23 05 29 00-0613 EA 23" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2324DS) ............................................................................................................................................................... 403.38 22.29 
. 

 23 05 29 00-0614 EA 29" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2924DS) ............................................................................................................................................................... 419.22 22.29 

. 
 23 05 29 00-0615 EA 41" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4124DS) ............................................................................................................................................................... 435.78 22.29 
. 

 23 05 29 00-0616 EA 53" x 31-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5324DS) ............................................................................................................................................................... 473.77 22.29 

. 
 23 05 29 00-0617 EA 23" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2336DS) ............................................................................................................................................................... 422.21 22.29 
. 

 23 05 29 00-0618 EA 29" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2936DS) ............................................................................................................................................................... 427.74 22.29 

. 
 23 05 29 00-0619 EA 41" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4136DS) ............................................................................................................................................................... 443.97 22.29 
. 

 23 05 29 00-0620 EA 53" x 43-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5336DS) ............................................................................................................................................................... 482.14 22.29 

. 
 23 05 29 00-0621 EA 23" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB2348DS) ............................................................................................................................................................... 441.45 22.29 
. 

 23 05 29 00-0622 EA 29" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB2948DS) ............................................................................................................................................................... 446.49 22.29 

. 
 23 05 29 00-0623 EA 41" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-

Blok DB4148DS) ............................................................................................................................................................... 462.73 22.29 
. 

 23 05 29 00-0624 EA 53" x 55-5/8" x 20.2" Rooftop Support Bases With Channel Support And Risers Assembly (Cooper B-Line Dura-
Blok DB5348DS) ............................................................................................................................................................... 500.89 22.29 

XXXXXXX 
. 
 23 05 29 00-0625  Threaded Rod, Accessories And Attachments (23 05 29) 

. 

. 
 23 05 29 00-0626  Threaded Rod And Rod Accessories (23 05 29 00-0625) 

. 

. 
 23 05 29 00-0627  Threaded Rod (23 05 29 00-0626) 

Note: Fully threaded. 
. 
. 

 23 05 29 00-0628 LF 3/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 5.10 0.70 
    For Work In Restricted Working Space, Add  0.42 
    For Galvanized, Add  1.48 
    For Zinc Plated, Add  1.06 
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. 
 23 05 29 00-0629 LF 1/2" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................... 7.38 0.75 

    For Work In Restricted Working Space, Add  0.44 
    For Galvanized, Add  2.36 
    For Zinc Plated, Add  1.68 

. 
 23 05 29 00-0630 LF 5/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 10.68 0.77 

    For Work In Restricted Working Space, Add  0.46 
    For Galvanized, Add  3.66 
    For Zinc Plated, Add  2.60 

. 
 23 05 29 00-0631 LF 3/4" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 18.18 0.80 

    For Work In Restricted Working Space, Add  0.47 
    For Galvanized, Add  6.64 
    For Zinc Plated, Add  4.73 

. 
 23 05 29 00-0632 LF 7/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ............................................................................................. 19.88 0.82 

    For Work In Restricted Working Space, Add  0.49 
    For Galvanized, Add  7.30 
    For Zinc Plated, Add  5.20 

. 
 23 05 29 00-0633 LF 1" Diameter, Plain Finish Steel, Low Carbon Threaded Rod ................................................................................................ 27.46 0.93 

    For Work In Restricted Working Space, Add  0.56 
    For Galvanized, Add  10.24 
    For Zinc Plated, Add  7.30 

. 
 23 05 29 00-0634 LF 1-1/8" Diameter, Plain Finish Steel, Low Carbon Threaded Rod .......................................................................................... 34.37 1.03 

    For Work In Restricted Working Space, Add  0.62 
    For Galvanized, Add  12.92 
    For Zinc Plated, Add  9.21 

XXXXXXX 
. 
 23 05 29 00-0635  Rod Couplings (23 05 29 00-0626) 

. 

. 
 23 05 29 00-0636 EA 3/8" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 8.66  

    For Work In Restricted Working Space, Add  2.05 
. 

 23 05 29 00-0637 EA 1/2" Diameter, Threaded Rod Coupling Nut ........................................................................................................................... 9.87  
    For Work In Restricted Working Space, Add  2.28 

. 
 23 05 29 00-0638 EA 5/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 12.59  

    For Work In Restricted Working Space, Add  2.57 
. 

 23 05 29 00-0639 EA 3/4" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 15.64  
    For Work In Restricted Working Space, Add  2.80 

. 
 23 05 29 00-0640 EA 7/8" Diameter, Threaded Rod Coupling Nut ......................................................................................................................... 23.82  

    For Work In Restricted Working Space, Add  3.08 
. 

 23 05 29 00-0641 EA 1" Diameter, Threaded Rod Coupling Nut ............................................................................................................................ 28.28  
    For Work In Restricted Working Space, Add  3.62 

. 
 23 05 29 00-0642 EA 1-1/8" Diameter, Threaded Rod Coupling Nut ...................................................................................................................... 56.59  

    For Work In Restricted Working Space, Add  4.10 

XXXXXXX 
. 
 23 05 29 00-0643  Flat Washers (23 05 29 00-0626) 

Note: Zinc plated. 
. 
. 

 23 05 29 00-0644 EA 3/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.62 0.22 
    For Work In Restricted Working Space, Add  0.14 
    For Galvanized, Add  0.04 

. 
 23 05 29 00-0645 EA 1/2" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 0.86 0.22 

    For Work In Restricted Working Space, Add  0.16 
    For Galvanized, Add  0.09 

. 
 23 05 29 00-0646 EA 5/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.27 0.33 

    For Work In Restricted Working Space, Add  0.18 
    For Galvanized, Add  0.17 

. 
 23 05 29 00-0647 EA 3/4" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 1.75 0.33 

    For Work In Restricted Working Space, Add  0.24 
    For Galvanized, Add  0.24 

. 
 23 05 29 00-0648 EA 7/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ......................................................................................... 2.06 0.44 

    For Work In Restricted Working Space, Add  0.28 
    For Galvanized, Add  0.28 

. 
 23 05 29 00-0649 EA 1" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ............................................................................................ 2.42 0.44 

    For Work In Restricted Working Space, Add  0.31 
    For Galvanized, Add  0.35 

. 
 23 05 29 00-0650 EA  1-1/8" Inside Diameter, Zinc Plated Steel, Low Carbon Flat Washer ...................................................................................... 2.73 0.55 

    For Work In Restricted Working Space, Add  0.35 
    For Galvanized, Add  0.39 

XXXXXXX 
. 
 23 05 29 00-0651  Hex Nuts (23 05 29 00-0626) 

Note: Grade 2 and zinc plated. 
. 
. 

 23 05 29 00-0652 EA 3/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.76 0.28 
    For Work In Restricted Working Space, Add  0.19 
    For Galvanized, Add  0.03 

. 
 23 05 29 00-0653 EA 1/2" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 0.99 0.28 

    For Work In Restricted Working Space, Add  0.21 
    For Galvanized, Add  0.07 

. 
 23 05 29 00-0654 EA 5/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.40 0.28 

    For Work In Restricted Working Space, Add  0.22 
    For Galvanized, Add  0.17 

. 
 23 05 29 00-0655 EA 3/4" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 1.67 0.55 

    For Work In Restricted Working Space, Add  0.23 
    For Galvanized, Add  0.22 

. 
 23 05 29 00-0656 EA 7/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................ 2.50 0.55 

    For Work In Restricted Working Space, Add  0.25 
    For Galvanized, Add  0.42 

NOT FOR BID
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. 
 23 05 29 00-0657 EA 1" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ............................................................................................... 3.20 0.55 

    For Work In Restricted Working Space, Add  0.28 
    For Galvanized, Add  0.57 

. 
 23 05 29 00-0658 EA 1-1/8" Diameter, Zinc Plated Steel, Low Carbon/Grade 2 Hex Nut ......................................................................................... 5.33 0.55 

    For Work In Restricted Working Space, Add  0.31 
    For Galvanized, Add  1.08 

XXXXXXX 
. 
 23 05 29 00-0659  Turnbuckle (Cooper B-Line B3202) (23 05 29 00-0626) 

Note: Type 13. 
. 
. 

 23 05 29 00-0660 EA  3/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 26.93 5.57 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 05 29 00-0661 EA  1/2" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 32.01 6.12 

    For Work In Restricted Working Space, Add  3.71 
. 

 23 05 29 00-0662 EA  5/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 34.45 6.69 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0663 EA  3/4" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 43.41 7.80 

    For Work In Restricted Working Space, Add  4.78 
. 

 23 05 29 00-0664 EA  7/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................... 56.26 8.36 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0665 EA  1" Turnbuckle (Cooper B-Line B3202) .................................................................................................................................. 69.86 8.92 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 05 29 00-0666 EA  1-1/8" Turnbuckle (Cooper B-Line B3202) ............................................................................................................................ 97.00 10.04 
    For Work In Restricted Working Space, Add  8.36 

XXXXXXX 
. 
 23 05 29 00-0667  Swivel Turnbuckle (Cooper B-Line B3224) (23 05 29 00-0626) 

Note: Type 15. 
. 
. 

 23 05 29 00-0668 EA  3/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 16.95 5.57 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 05 29 00-0669 EA  1/2" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 19.63 6.24 

    For Work In Restricted Working Space, Add  3.71 
. 

 23 05 29 00-0670 EA  5/8" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 26.10 6.91 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0671 EA  3/4" Swivel Turnbuckle (Cooper B-Line B3224) .................................................................................................................... 31.56 7.91 

    For Work In Restricted Working Space, Add  4.78 

XXXXXXX 
. 
 23 05 29 00-0672  Forged Steel Clevis (Cooper B-Line B3201) (23 05 29 00-0626) 

Note: Type 14. 
. 
. 

 23 05 29 00-0673 EA  3-9/16" Forged Steel Clevis With Pin, 3/8" To 5/8" Rod Size (Cooper B-Line B3201) .......................................................... 90.20 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0674 EA  4" Forged Steel Clevis With Pin, 3/4" To 7/8" Rod Size (Cooper B-Line B3201) ................................................................ 133.31 10.77 

    For Work In Restricted Working Space, Add  6.48 
. 

 23 05 29 00-0675 EA  5-1/16" Forged Steel Clevis With Pin, 1" Rod Size (Cooper B-Line B3201) ....................................................................... 144.19 11.29 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 05 29 00-0676 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/8" Rod Size (Cooper B-Line B3201) ................................................................. 150.14 12.31 

    For Work In Restricted Working Space, Add  7.24 
. 

 23 05 29 00-0677 EA  5-1/16" Forged Steel Clevis With Pin, 1-1/4" Rod Size (Cooper B-Line B3201) ................................................................. 157.97 13.86 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 05 29 00-0678 EA  6" Forged Steel Clevis With Pin, 1-1/2" Rod Size (Cooper B-Line B3201) ......................................................................... 263.51 17.96 

    For Work In Restricted Working Space, Add  10.77 
. 

 23 05 29 00-0679 EA  5-15/16" Forged Steel Clevis With Pin, 1-3/4" Rod Size (Cooper B-Line B3201) ............................................................... 285.94 20.52 
    For Work In Restricted Working Space, Add  12.31 

. 
 23 05 29 00-0680 EA  7" Forged Steel Clevis With Pin, 2" Rod Size (Cooper B-Line B3201)................................................................................ 337.02 25.66 

    For Work In Restricted Working Space, Add  15.39 

XXXXXXX 
. 
 23 05 29 00-0681  Welded Eye Rod (Cooper B-Line B3211) (23 05 29 00-0626) 

. 

. 
 23 05 29 00-0682 EA 3/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 26.76 6.01 

    For Work In Restricted Working Space, Add  3.62 
. 

 23 05 29 00-0683 EA 3/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 27.62 6.12 
    For Work In Restricted Working Space, Add  3.69 

. 
 23 05 29 00-0684 EA 3/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 28.48 6.24 

    For Work In Restricted Working Space, Add  3.76 
. 

 23 05 29 00-0685 EA 3/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 28.71 6.36 
    For Work In Restricted Working Space, Add  3.83 

. 
 23 05 29 00-0686 EA 3/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 30.44 6.58 

    For Work In Restricted Working Space, Add  3.97 
. 

 23 05 29 00-0687 EA 3/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 32.44 7.02 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0688 EA 3/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 33.76 7.35 

    For Work In Restricted Working Space, Add  4.39 
. 

 23 05 29 00-0689 EA 3/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 36.38 7.68 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 05 29 00-0690 EA 3/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 38.34 8.03 

    For Work In Restricted Working Space, Add  4.81 
. 

 23 05 29 00-0691 EA 3/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 40.32 8.36 
    For Work In Restricted Working Space, Add  5.01 

. 
 23 05 29 00-0692 EA 1/2" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 35.68 6.69 

    For Work In Restricted Working Space, Add  4.01 
. 

 23 05 29 00-0693 EA 1/2" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 36.56 6.80 
    For Work In Restricted Working Space, Add  4.08 
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. 
 23 05 29 00-0694 EA 1/2" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 37.46 6.91 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 05 29 00-0695 EA 1/2" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 38.34 7.02 
    For Work In Restricted Working Space, Add  4.23 

. 
 23 05 29 00-0696 EA 1/2" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 40.10 7.24 

    For Work In Restricted Working Space, Add  4.38 
. 

 23 05 29 00-0697 EA 1/2" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 43.40 7.69 
    For Work In Restricted Working Space, Add  4.60 

. 
 23 05 29 00-0698 EA 1/2" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 46.06 8.03 

    For Work In Restricted Working Space, Add  4.82 
. 

 23 05 29 00-0699 EA 1/2" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 49.35 8.36 
    For Work In Restricted Working Space, Add  5.05 

. 
 23 05 29 00-0700 EA 1/2" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 51.98 8.81 

    For Work In Restricted Working Space, Add  5.27 
. 

 23 05 29 00-0701 EA 1/2" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 54.65 9.14 
    For Work In Restricted Working Space, Add  5.49 

. 
 23 05 29 00-0702 EA 5/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 48.12 7.47 

    For Work In Restricted Working Space, Add  4.49 
. 

 23 05 29 00-0703 EA 5/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 49.63 7.58 
    For Work In Restricted Working Space, Add  4.56 

. 
 23 05 29 00-0704 EA 5/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 51.19 7.69 

    For Work In Restricted Working Space, Add  4.64 
. 

 23 05 29 00-0705 EA 5/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 52.08 7.91 
    For Work In Restricted Working Space, Add  4.72 

. 
 23 05 29 00-0706 EA 5/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 54.50 8.14 

    For Work In Restricted Working Space, Add  4.87 
. 

 23 05 29 00-0707 EA 5/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 58.46 8.47 
    For Work In Restricted Working Space, Add  5.10 

. 
 23 05 29 00-0708 EA 5/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 62.40 8.92 

    For Work In Restricted Working Space, Add  5.33 
. 

 23 05 29 00-0709 EA 5/8" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 65.73 9.25 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0710 EA 5/8" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 69.69 9.69 

    For Work In Restricted Working Space, Add  5.80 
. 

 23 05 29 00-0711 EA 5/8" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 73.63 10.04 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 05 29 00-0712 EA 3/4" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 59.08 8.47 

    For Work In Restricted Working Space, Add  5.10 
. 

 23 05 29 00-0713 EA 3/4" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 61.26 8.58 
    For Work In Restricted Working Space, Add  5.18 

. 
 23 05 29 00-0714 EA 3/4" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 62.79 8.81 

    For Work In Restricted Working Space, Add  5.26 
. 

 23 05 29 00-0715 EA 3/4" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 64.97 8.92 
    For Work In Restricted Working Space, Add  5.34 

. 
 23 05 29 00-0716 EA 3/4" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 68.69 9.14 

    For Work In Restricted Working Space, Add  5.50 
. 

 23 05 29 00-0717 EA 3/4" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 73.92 9.58 
    For Work In Restricted Working Space, Add  5.73 

. 
 23 05 29 00-0718 EA 3/4" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 79.18 9.92 

    For Work In Restricted Working Space, Add  5.97 
. 

 23 05 29 00-0719 EA 3/4" Diameter x 36" Length Shank, Welded Eye Rod ........................................................................................................... 85.09 10.37 
    For Work In Restricted Working Space, Add  6.21 

. 
 23 05 29 00-0720 EA 3/4" Diameter x 42" Length Shank, Welded Eye Rod ........................................................................................................... 90.96 10.70 

    For Work In Restricted Working Space, Add  6.44 
. 

 23 05 29 00-0721 EA 3/4" Diameter x 48" Length Shank, Welded Eye Rod ........................................................................................................... 96.22 11.14 
    For Work In Restricted Working Space, Add  6.68 

. 
 23 05 29 00-0722 EA 7/8" Diameter x 8" Length Shank, Welded Eye Rod ............................................................................................................. 70.72 9.81 

    For Work In Restricted Working Space, Add  5.92 
. 

 23 05 29 00-0723 EA 7/8" Diameter x 10" Length Shank, Welded Eye Rod ........................................................................................................... 73.54 10.04 
    For Work In Restricted Working Space, Add  6.00 

. 
 23 05 29 00-0724 EA 7/8" Diameter x 12" Length Shank, Welded Eye Rod ........................................................................................................... 75.73 10.15 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0725 EA 7/8" Diameter x 14" Length Shank, Welded Eye Rod ........................................................................................................... 77.91 10.26 
    For Work In Restricted Working Space, Add  6.16 

. 
 23 05 29 00-0726 EA 7/8" Diameter x 18" Length Shank, Welded Eye Rod ........................................................................................................... 82.31 10.59 

    For Work In Restricted Working Space, Add  6.33 
. 

 23 05 29 00-0727 EA 7/8" Diameter x 24" Length Shank, Welded Eye Rod ........................................................................................................... 89.49 10.92 
    For Work In Restricted Working Space, Add  6.57 

. 
 23 05 29 00-0728 EA 7/8" Diameter x 30" Length Shank, Welded Eye Rod ........................................................................................................... 96.05 11.37 

    For Work In Restricted Working Space, Add  6.82 
. 

 23 05 29 00-0729 EA 7/8" Diameter x 36" Length Shank, Welded Eye Rod ......................................................................................................... 103.25 11.82 
    For Work In Restricted Working Space, Add  7.07 

. 
 23 05 29 00-0730 EA 7/8" Diameter x 42" Length Shank, Welded Eye Rod ......................................................................................................... 109.82 12.15 

    For Work In Restricted Working Space, Add  7.32 
. 

 23 05 29 00-0731 EA 7/8" Diameter x 48" Length Shank, Welded Eye Rod ......................................................................................................... 116.37 12.59 
    For Work In Restricted Working Space, Add  7.56 

. 
 23 05 29 00-0732 EA 1" Diameter x 8" Length Shank, Welded Eye Rod ................................................................................................................ 88.56 11.82 

    For Work In Restricted Working Space, Add  7.06 
. 

 23 05 29 00-0733 EA 1" Diameter x 10" Length Shank, Welded Eye Rod .............................................................................................................. 91.42 11.93 
    For Work In Restricted Working Space, Add  7.15 

. 
 23 05 29 00-0734 EA 1" Diameter x 12" Length Shank, Welded Eye Rod .............................................................................................................. 94.28 12.04 

    For Work In Restricted Working Space, Add  7.25 
. 

 23 05 29 00-0735 EA 1" Diameter x 14" Length Shank, Welded Eye Rod .............................................................................................................. 97.14 12.26 
    For Work In Restricted Working Space, Add  7.34 
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. 
 23 05 29 00-0736 EA 1" Diameter x 18" Length Shank, Welded Eye Rod ............................................................................................................ 102.84 12.59 

    For Work In Restricted Working Space, Add  7.52 
. 

 23 05 29 00-0737 EA 1" Diameter x 24" Length Shank, Welded Eye Rod ............................................................................................................ 111.44 13.04 
    For Work In Restricted Working Space, Add  7.80 

. 
 23 05 29 00-0738 EA 1" Diameter x 30" Length Shank, Welded Eye Rod ............................................................................................................ 120.03 13.49 

    For Work In Restricted Working Space, Add  8.08 
. 

 23 05 29 00-0739 EA 1" Diameter x 36" Length Shank, Welded Eye Rod ............................................................................................................ 129.21 13.93 
    For Work In Restricted Working Space, Add  8.36 

. 
 23 05 29 00-0740 EA 1" Diameter x 42" Length Shank, Welded Eye Rod ............................................................................................................ 137.79 14.38 

    For Work In Restricted Working Space, Add  8.64 
. 

 23 05 29 00-0741 EA 1" Diameter x 48" Length Shank, Welded Eye Rod ............................................................................................................ 146.38 14.82 
    For Work In Restricted Working Space, Add  8.92 

XXXXXXX 
. 
 23 05 29 00-0742  Welded Linked Eye Rod (Cooper B-Line B3211X) (23 05 29 00-0626) 

. 

. 
 23 05 29 00-0743 EA 3/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 55.84 8.14 

    For Work In Restricted Working Space, Add  4.91 
. 

 23 05 29 00-0744 EA 3/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 57.34 8.36 
    For Work In Restricted Working Space, Add  5.04 

. 
 23 05 29 00-0745 EA 3/8" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 58.86 8.69 

    For Work In Restricted Working Space, Add  5.18 
. 

 23 05 29 00-0746 EA 3/8" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 59.56 9.02 
    For Work In Restricted Working Space, Add  5.39 

. 
 23 05 29 00-0747 EA 3/8" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 62.35 9.36 

    For Work In Restricted Working Space, Add  5.60 
. 

 23 05 29 00-0748 EA 3/8" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 65.91 10.03 
    For Work In Restricted Working Space, Add  6.02 

. 
 23 05 29 00-0749 EA 3/8" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 68.34 10.70 

    For Work In Restricted Working Space, Add  6.44 
. 

 23 05 29 00-0750 EA 3/8" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 72.94 11.47 
    For Work In Restricted Working Space, Add  6.85 

. 
 23 05 29 00-0751 EA 1/2" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 72.13 9.03 

    For Work In Restricted Working Space, Add  5.42 
. 

 23 05 29 00-0752 EA 1/2" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 73.67 9.25 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0753 EA 1/2" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 75.27 9.47 

    For Work In Restricted Working Space, Add  5.72 
. 

 23 05 29 00-0754 EA 1/2" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 77.07 9.92 
    For Work In Restricted Working Space, Add  5.94 

. 
 23 05 29 00-0755 EA 1/2" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 79.90 10.26 

    For Work In Restricted Working Space, Add  6.16 
. 

 23 05 29 00-0756 EA 1/2" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 85.65 11.03 
    For Work In Restricted Working Space, Add  6.61 

. 
 23 05 29 00-0757 EA 1/2" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 90.33 11.71 

    For Work In Restricted Working Space, Add  7.05 
. 

 23 05 29 00-0758 EA 1/2" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 96.07 12.48 
    For Work In Restricted Working Space, Add  7.49 

. 
 23 05 29 00-0759 EA 5/8" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 96.50 10.04 

    For Work In Restricted Working Space, Add  6.05 
. 

 23 05 29 00-0760 EA 5/8" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 99.11 10.37 
    For Work In Restricted Working Space, Add  6.20 

. 
 23 05 29 00-0761 EA 5/8" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 101.77 10.59 

    For Work In Restricted Working Space, Add  6.36 
. 

 23 05 29 00-0762 EA 5/8" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 103.61 11.03 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 05 29 00-0763 EA 5/8" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 107.57 11.37 

    For Work In Restricted Working Space, Add  6.82 
. 

 23 05 29 00-0764 EA 5/8" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 114.41 12.15 
    For Work In Restricted Working Space, Add  7.28 

. 
 23 05 29 00-0765 EA 5/8" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 121.25 12.93 

    For Work In Restricted Working Space, Add  7.74 
. 

 23 05 29 00-0766 EA 5/8" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 127.05 13.71 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 05 29 00-0767 EA 3/4" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 121.99 11.37 

    For Work In Restricted Working Space, Add  6.85 
. 

 23 05 29 00-0768 EA 3/4" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 125.75 11.71 
    For Work In Restricted Working Space, Add  7.01 

. 
 23 05 29 00-0769 EA 3/4" Diameter x 24" Length Shank, Linked Welded Eye Rod .............................................................................................. 128.38 11.93 

    For Work In Restricted Working Space, Add  7.17 
. 

 23 05 29 00-0770 EA 3/4" Diameter x 30" Length Shank, Linked Welded Eye Rod .............................................................................................. 132.35 12.37 
    For Work In Restricted Working Space, Add  7.40 

. 
 23 05 29 00-0771 EA 3/4" Diameter x 36" Length Shank, Linked Welded Eye Rod .............................................................................................. 138.46 12.71 

    For Work In Restricted Working Space, Add  7.64 
. 

 23 05 29 00-0772 EA 3/4" Diameter x 48" Length Shank, Linked Welded Eye Rod .............................................................................................. 147.45 13.49 
    For Work In Restricted Working Space, Add  8.12 

. 
 23 05 29 00-0773 EA 3/4" Diameter x 60" Length Shank, Linked Welded Eye Rod .............................................................................................. 156.48 14.27 

    For Work In Restricted Working Space, Add  8.59 
. 

 23 05 29 00-0774 EA 3/4" Diameter x 72" Length Shank, Linked Welded Eye Rod .............................................................................................. 166.58 15.16 
    For Work In Restricted Working Space, Add  9.07 

. 
 23 05 29 00-0775 EA 7/8" Diameter x 16" Length Shank, Linked Welded Eye Rod .............................................................................................. 146.52 13.15 

    For Work In Restricted Working Space, Add  7.92 
. 

 23 05 29 00-0776 EA 7/8" Diameter x 20" Length Shank, Linked Welded Eye Rod .............................................................................................. 151.33 13.49 
    For Work In Restricted Working Space, Add  8.09 
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. 
 23 05 29 00-0777 EA 7/8" Diameter x 24" Length Shank, Linked Welded Eye Rod.............................................................................................. 155.07 13.71 

    For Work In Restricted Working Space, Add  8.25 
. 

 23 05 29 00-0778 EA 7/8" Diameter x 30" Length Shank, Linked Welded Eye Rod.............................................................................................. 159.07 14.16 
    For Work In Restricted Working Space, Add  8.50 

. 
 23 05 29 00-0779 EA 7/8" Diameter x 36" Length Shank, Linked Welded Eye Rod.............................................................................................. 166.30 14.60 

    For Work In Restricted Working Space, Add  8.75 
. 

 23 05 29 00-0780 EA 7/8" Diameter x 48" Length Shank, Linked Welded Eye Rod.............................................................................................. 178.56 15.39 
    For Work In Restricted Working Space, Add  9.24 

. 
 23 05 29 00-0781 EA 7/8" Diameter x 60" Length Shank, Linked Welded Eye Rod.............................................................................................. 189.76 16.27 

    For Work In Restricted Working Space, Add  9.73 
. 

 23 05 29 00-0782 EA 7/8" Diameter x 72" Length Shank, Linked Welded Eye Rod.............................................................................................. 202.03 17.06 
    For Work In Restricted Working Space, Add  10.23 

. 
 23 05 29 00-0783 EA 1" Diameter x 16" Length Shank, Linked Welded Eye Rod ................................................................................................ 186.62 15.72 

    For Work In Restricted Working Space, Add  9.44 
. 

 23 05 29 00-0784 EA 1" Diameter x 20" Length Shank, Linked Welded Eye Rod ................................................................................................ 191.50 16.05 
    For Work In Restricted Working Space, Add  9.62 

. 
 23 05 29 00-0785 EA 1" Diameter x 24" Length Shank, Linked Welded Eye Rod ................................................................................................ 196.37 16.38 

    For Work In Restricted Working Space, Add  9.81 
. 

 23 05 29 00-0786 EA 1" Diameter x 30" Length Shank, Linked Welded Eye Rod ................................................................................................ 201.56 16.83 
    For Work In Restricted Working Space, Add  10.09 

. 
 23 05 29 00-0787 EA 1" Diameter x 36" Length Shank, Linked Welded Eye Rod ................................................................................................ 210.94 17.28 

    For Work In Restricted Working Space, Add  10.37 
. 

 23 05 29 00-0788 EA 1" Diameter x 48" Length Shank, Linked Welded Eye Rod ................................................................................................ 225.57 18.17 
    For Work In Restricted Working Space, Add  10.92 

. 
 23 05 29 00-0789 EA 1" Diameter x 60" Length Shank, Linked Welded Eye Rod ................................................................................................ 240.21 19.17 

    For Work In Restricted Working Space, Add  11.48 
. 

 23 05 29 00-0790 EA 1" Diameter x 72" Length Shank, Linked Welded Eye Rod ................................................................................................ 255.81 20.06 
    For Work In Restricted Working Space, Add  12.04 

XXXXXXX 
. 
 23 05 29 00-0791  Attachments (23 05 29 00-0625) 

. 

. 
 23 05 29 00-0792  Welded Beam Attachments (B-Line B-3083) (23 05 29 00-0791) 

Note: Type 22. 
. 
. 

 23 05 29 00-0793 EA  3/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 48.56 10.41 
    For Work In Restricted Working Space, Add  6.25 

. 
 23 05 29 00-0794 EA  1/2" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 51.84 10.94 

    For Work In Restricted Working Space, Add  6.58 
. 

 23 05 29 00-0795 EA  5/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 55.22 11.56 
    For Work In Restricted Working Space, Add  6.95 

. 
 23 05 29 00-0796 EA  3/4" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 70.95 12.30 

    For Work In Restricted Working Space, Add  7.35 
. 

 23 05 29 00-0797 EA  7/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) .................................................................................... 85.47 13.02 
    For Work In Restricted Working Space, Add  7.81 

. 
 23 05 29 00-0798 EA  1" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ..................................................................................... 120.50 14.89 

    For Work In Restricted Working Space, Add  8.93 
. 

 23 05 29 00-0799 EA 1-1/8" Rod Size, Welded Beam Attachment With Pin (B-Line B-3083) ............................................................................... 171.74 15.62 
    For Work In Restricted Working Space, Add  9.38 

XXXXXXX 
. 
 23 05 29 00-0800  C-Clamp Style Beam Clamps (B-Line B-3034) (23 05 29 00-0791) 

Note: Type 23. Top or bottom flange mount. 
. 
. 

 23 05 29 00-0801 EA  3/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 17.32 5.68 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0802 EA  1/2" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 20.73 7.24 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0803 EA  5/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 23.56 7.80 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0804 EA  3/4" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 30.40 8.36 

    For Work In Restricted Working Space, Add  5.15 
. 

 23 05 29 00-0805 EA  7/8" Rod Size, C-Clamp Style Beam Clamp (B-Line B-3034) ............................................................................................... 44.32 8.92 
    For Work In Restricted Working Space, Add  5.57 

XXXXXXX 
. 
 23 05 29 00-0806  Bottom Mount I-Beam Clamps (B-Line B-3055) (23 05 29 00-0791) 

Note: Type 21. For attaching threaded rod centered under beam flanges. 
. 
. 

 23 05 29 00-0807 EA  3/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 48.35 7.80 
    For Work In Restricted Working Space, Add  5.57 

. 
 23 05 29 00-0808 EA  1/2" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ........................................................ 71.29 10.04 

    For Work In Restricted Working Space, Add  6.08 
. 

 23 05 29 00-0809 EA  5/8" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 102.09 11.14 
    For Work In Restricted Working Space, Add  6.69 

. 
 23 05 29 00-0810 EA  3/4" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ...................................................... 122.25 12.26 

    For Work In Restricted Working Space, Add  7.43 
. 

 23 05 29 00-0811 EA  1" Rod Size, Up To 6" Flange Width, Bottom Mount I-Beam Clamp (B-Line B-3055) ......................................................... 297.03 13.38 
    For Work In Restricted Working Space, Add  8.36 

XXXXXXX 
. 
 23 05 29 00-0812  Steel U-Bolts (B-Line B-3188) (23 05 29 00-0791) 

Note: Type 24. Includes plate and nuts. 
. 
. 

 23 05 29 00-0813 EA  1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 14.12 2.79 
    For Work In Restricted Working Space, Add  3.34 

. 
 23 05 29 00-0814 EA  3/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................ 15.33 3.34 

    For Work In Restricted Working Space, Add  3.52 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 05 Common Work Results for HVAC 
23 05 29 Hangers and Supports for HVAC Piping and Equipment 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 70  San Bernardino County 

. 
 23 05 29 00-0815 EA  1" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 16.51 3.34 

    For Work In Restricted Working Space, Add  3.71 
. 

 23 05 29 00-0816 EA  1-1/4" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 18.80 3.34 
    For Work In Restricted Working Space, Add  3.93 

. 
 23 05 29 00-0817 EA  1-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 19.41 3.90 

    For Work In Restricted Working Space, Add  4.18 
. 

 23 05 29 00-0818 EA  2" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 20.78 3.90 
    For Work In Restricted Working Space, Add  4.46 

. 
 23 05 29 00-0819 EA  2-1/2" Pipe Size, Steel U-Bolt (B-Line B-3188) ..................................................................................................................... 30.09 3.90 

    For Work In Restricted Working Space, Add  4.77 
. 

 23 05 29 00-0820 EA  3" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 33.19 4.46 
    For Work In Restricted Working Space, Add  5.14 

. 
 23 05 29 00-0821 EA  4" Pipe Size, Steel U-Bolt (B-Line B-3188) ........................................................................................................................... 40.17 5.02 

    For Work In Restricted Working Space, Add  5.57 

XXXXXXX 
. 
 23 05 29 00-0822  Copper Standoff Brackets With Flange (23 05 29 00-0791) 

Note: Installed in wood, concrete, concrete block or steel. 
. 
. 

 23 05 29 00-0823 EA  Clamp Size 1/2", Copper Standoff Brackets With Flange ..................................................................................................... 33.66 15.94 
    For Work In Restricted Working Space, Add  9.56 

. 
 23 05 29 00-0824 EA  Clamp Size 3/4", Copper Standoff Brackets With Flange ..................................................................................................... 33.77 15.94 

    For Work In Restricted Working Space, Add  9.56 
. 

 23 05 29 00-0825 EA  Clamp Size 1", Copper Standoff Brackets With Flange ........................................................................................................ 33.88 15.94 
    For Work In Restricted Working Space, Add  9.56 

. 
 23 05 29 00-0826 EA  Clamp Size 1 1/4", Copper Standoff Brackets With Flange .................................................................................................. 36.02 16.95 

    For Work In Restricted Working Space, Add  10.13 
. 

 23 05 29 00-0827 EA  Clamp Size 1 1/2", Copper Standoff Brackets With Flange .................................................................................................. 36.24 16.95 
    For Work In Restricted Working Space, Add  10.13 

XXXXXXX 
. 
 23 05 29 00-0828  Malleable Iron Eye Sockets (B-Line B-3222) (23 05 29 00-0791) 

Note: Type 16. 
. 
. 

 23 05 29 00-0829 EA  3/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 10.89 1.67 
    For Work In Restricted Working Space, Add  1.01 

. 
 23 05 29 00-0830 EA  1/2" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 13.88 2.23 

    For Work In Restricted Working Space, Add  1.34 
. 

 23 05 29 00-0831 EA  5/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 23.84 2.23 
    For Work In Restricted Working Space, Add  1.35 

. 
 23 05 29 00-0832 EA  3/4" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 33.61 2.23 

    For Work In Restricted Working Space, Add  1.34 
. 

 23 05 29 00-0833 EA  7/8" Rod Size, Malleable Iron Eye Socket ............................................................................................................................ 36.29 2.79 
    For Work In Restricted Working Space, Add  1.67 

XXXXXXX 
. 
 23 05 29 00-0834  Steel Weldless Eye Nuts (B-Line B-3200) (23 05 29 00-0791) 

Note: Type 17. 
. 
. 

 23 05 29 00-0835 EA  3/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 35.45 1.67 
    For Work In Restricted Working Space, Add  1.01 

. 
 23 05 29 00-0836 EA  1/2" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 36.53 2.23 

    For Work In Restricted Working Space, Add  1.34 
. 

 23 05 29 00-0837 EA  5/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 36.57 2.23 
    For Work In Restricted Working Space, Add  1.35 

. 
 23 05 29 00-0838 EA  3/4" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 36.53 2.23 

    For Work In Restricted Working Space, Add  1.34 
. 

 23 05 29 00-0839 EA 7/8" Rod Size, Steel Weldless Eye Nut ................................................................................................................................. 71.20 2.45 
    For Work In Restricted Working Space, Add  1.51 

. 
 23 05 29 00-0840 EA  1" Rod Size, Steel Weldless Eye Nut .................................................................................................................................... 71.75 2.79 

    For Work In Restricted Working Space, Add  1.67 

XXXXXXX 
. 
 23 05 29 00-0841  Top Mount I-Beam Clamps (B-Line B-3042) (23 05 29 00-0791) 

Note: For attaching threaded rod to either side of an I-beam. 
. 
. 

 23 05 29 00-0842 EA  3/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 24.03 5.20 
    For Work In Restricted Working Space, Add  3.12 

. 
 23 05 29 00-0843 EA  1/2" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 28.91 5.73 

    For Work In Restricted Working Space, Add  3.45 
. 

 23 05 29 00-0844 EA  5/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 35.03 6.25 
    For Work In Restricted Working Space, Add  3.79 

. 
 23 05 29 00-0845 EA  3/4" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 48.15 6.77 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 05 29 00-0846 EA  7/8" Rod Size, Up To 6" Flange Width, Top Mount I-Beam Clamp ....................................................................................... 73.90 7.82 
    For Work In Restricted Working Space, Add  4.69 

. 
 23 05 29 00-0847 EA  3/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 25.29 5.20 

    For Work In Restricted Working Space, Add  3.12 
. 

 23 05 29 00-0848 EA  1/2" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 30.70 5.73 
    For Work In Restricted Working Space, Add  3.45 

. 
 23 05 29 00-0849 EA  5/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 35.03 6.25 

    For Work In Restricted Working Space, Add  3.79 
. 

 23 05 29 00-0850 EA  3/4" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 52.85 6.77 
    For Work In Restricted Working Space, Add  3.98 

. 
 23 05 29 00-0851 EA  7/8" Rod Size, >6" To 8" Flange Width, Top Mount I-Beam Clamp ...................................................................................... 81.93 7.82 

    For Work In Restricted Working Space, Add  4.69 
. 

 23 05 29 00-0852 EA  3/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 28.23 5.20 
    For Work In Restricted Working Space, Add  3.12 
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. 
 23 05 29 00-0853 EA  1/2" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 34.01 5.73 

    For Work In Restricted Working Space, Add  3.45 
. 

 23 05 29 00-0854 EA  5/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 42.77 6.25 
    For Work In Restricted Working Space, Add  3.79 

. 
 23 05 29 00-0855 EA  3/4" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 61.64 6.77 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 05 29 00-0856 EA  7/8" Rod Size, >8" To 12" Flange Width, Top Mount I-Beam Clamp .................................................................................... 99.11 7.82 
    For Work In Restricted Working Space, Add  4.69 

XXXXXXX 
. 
 23 05 29 00-0857  Side Beam Brackets (B-Line B-3062) (23 05 29 00-0791) 

Note: Type 34. 
. 
. 

 23 05 29 00-0858 EA  3/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 19.41 7.24 
    For Work In Restricted Working Space, Add  4.18 

. 
 23 05 29 00-0859 EA  1/2" Rod Size, Side Beam Bracket ....................................................................................................................................... 23.00 7.24 

    For Work In Restricted Working Space, Add  4.46 
. 

 23 05 29 00-0860 EA  5/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 29.80 7.80 
    For Work In Restricted Working Space, Add  4.78 

. 
 23 05 29 00-0861 EA  3/4" Rod Size, Side Beam Bracket ....................................................................................................................................... 53.04 8.36 

    For Work In Restricted Working Space, Add  5.15 
. 

 23 05 29 00-0862 EA  7/8" Rod Size, Side Beam Bracket ....................................................................................................................................... 62.11 9.47 
    For Work In Restricted Working Space, Add  5.57 

XXXXXXX 
. 
 23 05 29 00-0863  Hex Lag Bolts (23 05 29 00-0791) 

Note: Also known as coach screws. 
. 
. 

 23 05 29 00-0864 EA  3/8" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 3.57  
    For Work In Restricted Working Space, Add  0.70 

. 
 23 05 29 00-0865 EA  3/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 3.24  

    For Work In Restricted Working Space, Add  0.72 
. 

 23 05 29 00-0866 EA  3/8" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 3.71  
    For Work In Restricted Working Space, Add  0.75 

. 
 23 05 29 00-0867 EA  3/8" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 4.57  

    For Work In Restricted Working Space, Add  0.77 
. 

 23 05 29 00-0868 EA  3/8" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 4.89  
    For Work In Restricted Working Space, Add  0.80 

. 
 23 05 29 00-0869 EA  3/8" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 7.82  

    For Work In Restricted Working Space, Add  0.84 
. 

 23 05 29 00-0870 EA  1/2" x 3-1/2" Long, Hex Lag Bolt ............................................................................................................................................. 5.20  
    For Work In Restricted Working Space, Add  0.84 

. 
 23 05 29 00-0871 EA  1/2" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 4.53  

    For Work In Restricted Working Space, Add  0.87 
. 

 23 05 29 00-0872 EA  1/2" x 6" Long, Hex Lag Bolt ................................................................................................................................................... 5.37  
    For Work In Restricted Working Space, Add  0.91 

. 
 23 05 29 00-0873 EA  1/2" x 8" Long, Hex Lag Bolt ................................................................................................................................................... 6.30  

    For Work In Restricted Working Space, Add  0.95 
. 

 23 05 29 00-0874 EA  1/2" x 10" Long, Hex Lag Bolt ................................................................................................................................................. 7.54  
    For Work In Restricted Working Space, Add  0.99 

. 
 23 05 29 00-0875 EA  1/2" x 12" Long, Hex Lag Bolt ................................................................................................................................................. 8.11  

    For Work In Restricted Working Space, Add  1.04 
. 

 23 05 29 00-0876 EA  5/8" x 4" Long, Hex Lag Bolt ................................................................................................................................................... 7.78  
    For Work In Restricted Working Space, Add  0.93 

. 
 23 05 29 00-0877 EA  3/4" x 5" Long, Hex Lag Bolt ................................................................................................................................................... 9.47  

    For Work In Restricted Working Space, Add  0.95 

XXXXXXX 
. 
 23 05 29 00-0878  Hanger Strap (23 05 29 00-0625) 

. 

. 
 23 05 29 00-0879 LF 3/4" Wide x 0.025" Thick Galvanized Hanger Strap ................................................................................................................ 5.41  

XXXXXXX 
. 
 23 05 29 00-0880  Shields And Saddles (23 05 29) 

. 

. 
 23 05 29 00-0881  Insulation Protection Shield (23 05 29 00-0880) 

Note: Type 40. 
. 
. 
 23 05 29 00-0882  Insulation Protection Shield (Cooper B-Line B3151) (23 05 29 00-0881) 

. 

. 
 23 05 29 00-0883 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 15.48 2.68 

    For Work In Restricted Working Space, Add  2.68 
. 

 23 05 29 00-0884 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 15.71 2.71 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0885 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ................................. 16.09 2.74 

    For Work In Restricted Working Space, Add  2.74 
. 

 23 05 29 00-0886 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 16.83 2.77 
    For Work In Restricted Working Space, Add  2.78 

. 
 23 05 29 00-0887 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 18.59 2.84 

    For Work In Restricted Working Space, Add  2.84 
. 

 23 05 29 00-0888 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3151) ....................................... 22.63 2.91 
    For Work In Restricted Working Space, Add  2.91 

. 
 23 05 29 00-0889 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ....................................... 26.29 2.97 

    For Work In Restricted Working Space, Add  2.98 
. 

 23 05 29 00-0890 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 18" Length (Cooper B-Line B3151) ..................................... 32.09 3.04 
    For Work In Restricted Working Space, Add  3.05 

. 
 23 05 29 00-0891 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 41.12 3.07 

    For Work In Restricted Working Space, Add  3.08 

NOT FOR BID
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. 
 23 05 29 00-0892 EA 14" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 44.76 3.11 

    For Work In Restricted Working Space, Add  3.11 
. 

 23 05 29 00-0893 EA 16" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 61.50 3.14 
    For Work In Restricted Working Space, Add  3.14 

. 
 23 05 29 00-0894 EA 18" Outside Diameter, 14 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ..................................... 69.06 3.17 

    For Work In Restricted Working Space, Add  3.18 
. 

 23 05 29 00-0895 EA 20" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 127.84 3.21 
    For Work In Restricted Working Space, Add  3.21 

. 
 23 05 29 00-0896 EA 24" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 138.94 3.27 

    For Work In Restricted Working Space, Add  3.28 
. 

 23 05 29 00-0897 EA 30" Outside Diameter, 12 Gauge Insulation Protection Shield, 24" Length (Cooper B-Line B3151) ................................... 167.87 3.35 
    For Work In Restricted Working Space, Add  3.34 

XXXXXXX 
. 
 23 05 29 00-0898  Insulation Protection Shield (Cooper B-Line B3154) (23 05 29 00-0881) 

. 

. 
 23 05 29 00-0899 EA 1-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 13.68 2.68 

    For Work In Restricted Working Space, Add  2.68 
. 

 23 05 29 00-0900 EA 2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 13.87 2.71 
    For Work In Restricted Working Space, Add  2.71 

. 
 23 05 29 00-0901 EA 2-1/2" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ................................... 14.18 2.74 

    For Work In Restricted Working Space, Add  2.74 
. 

 23 05 29 00-0902 EA 3" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 14.75 2.77 
    For Work In Restricted Working Space, Add  2.78 

. 
 23 05 29 00-0903 EA 4" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 16.09 2.84 

    For Work In Restricted Working Space, Add  2.84 
. 

 23 05 29 00-0904 EA 6" Outside Diameter, 18 Gauge Insulation Protection Shield, 8" Length (Cooper B-Line B3154) ......................................... 19.07 2.91 
    For Work In Restricted Working Space, Add  2.91 

. 
 23 05 29 00-0905 EA 8" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ....................................... 20.49 2.97 

    For Work In Restricted Working Space, Add  2.98 
. 

 23 05 29 00-0906 EA 10" Outside Diameter, 16 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 26.06 3.04 
    For Work In Restricted Working Space, Add  3.05 

. 
 23 05 29 00-0907 EA 12" Outside Diameter, 14 Gauge Insulation Protection Shield, 12" Length (Cooper B-Line B3154) ..................................... 31.21 3.07 

    For Work In Restricted Working Space, Add  3.08 

XXXXXXX 
. 
 23 05 29 00-0908  Pipe Covering Protection Saddle (23 05 29 00-0880) 

Note: Sizes are pipe sizes. 
. 
. 
 23 05 29 00-0909  Saddle, For 1" Insulation (Cooper B-Line B3160) (23 05 29 00-0908) 

. 

. 
 23 05 29 00-0910 EA  3/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .................................................................................................. 23.76 3.68 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0911 EA  1" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 23.86 3.72 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 05 29 00-0912 EA  1-1/4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 23.96 3.75 

    For Work In Restricted Working Space, Add  3.75 
. 

 23 05 29 00-0913 EA  1-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 25.13 3.82 
    For Work In Restricted Working Space, Add  3.81 

. 
 23 05 29 00-0914 EA  2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 25.24 3.85 

    For Work In Restricted Working Space, Add  3.84 
. 

 23 05 29 00-0915 EA  2-1/2" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) .............................................................................................. 26.07 3.91 
    For Work In Restricted Working Space, Add  3.91 

. 
 23 05 29 00-0916 EA  3" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 28.98 3.97 

    For Work In Restricted Working Space, Add  3.97 
. 

 23 05 29 00-0917 EA  4" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 32.53 4.03 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 05 29 00-0918 EA 6" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 36.56 4.15 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 05 29 00-0919 EA 8" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ..................................................................................................... 44.49 4.32 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 05 29 00-0920 EA 10" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 49.73 4.38 

    For Work In Restricted Working Space, Add  4.38 
. 

 23 05 29 00-0921 EA 12" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 58.93 4.38 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0922 EA 14" Pipe Saddle, For 1" Insulation (Cooper B-Line B3160) ................................................................................................... 64.33 4.53 

    For Work In Restricted Working Space, Add  4.53 

XXXXXXX 
. 
 23 05 29 00-0923  Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) (23 05 29 00-0908) 

. 

. 
 23 05 29 00-0924 EA 3/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................... 26.81 3.68 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 05 29 00-0925 EA 1" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 26.91 3.72 
    For Work In Restricted Working Space, Add  3.72 

. 
 23 05 29 00-0926 EA 1-1/4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 27.01 3.75 

    For Work In Restricted Working Space, Add  3.75 
. 

 23 05 29 00-0927 EA  1-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 27.97 3.82 
    For Work In Restricted Working Space, Add  3.81 

. 
 23 05 29 00-0928 EA  2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 30.20 3.85 

    For Work In Restricted Working Space, Add  3.84 
. 

 23 05 29 00-0929 EA  2-1/2" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ........................................................................................ 32.53 3.91 
    For Work In Restricted Working Space, Add  3.91 

. 
 23 05 29 00-0930 EA  3" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 33.08 3.97 

    For Work In Restricted Working Space, Add  3.97 
. 

 23 05 29 00-0931 EA  4" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 37.57 3.97 
    For Work In Restricted Working Space, Add  4.03 
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. 
 23 05 29 00-0932 EA  6" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 42.26 4.15 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 05 29 00-0933 EA  8" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) .............................................................................................. 50.08 4.32 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 05 29 00-0934 EA  10" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 56.34 4.38 

    For Work In Restricted Working Space, Add  4.38 
. 

 23 05 29 00-0935 EA  12" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 67.08 4.47 
    For Work In Restricted Working Space, Add  4.47 

. 
 23 05 29 00-0936 EA 14" Pipe Saddle, For 1-1/2" Insulation (Cooper B-Line B3161) ............................................................................................ 73.48 4.53 

    For Work In Restricted Working Space, Add  4.53 

XXXXXXX 
. 
 23 05 29 00-0937  Saddle, For 2" Insulation (Cooper B-Line B3162) (23 05 29 00-0908) 

. 

. 
 23 05 29 00-0938 EA 3/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................. 28.68 3.88 

    For Work In Restricted Working Space, Add  3.88 
. 

 23 05 29 00-0939 EA 1" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 28.78 3.91 
    For Work In Restricted Working Space, Add  3.91 

. 
 23 05 29 00-0940 EA 1-1/4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 30.31 3.94 

    For Work In Restricted Working Space, Add  3.94 
. 

 23 05 29 00-0941 EA 1-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 31.23 4.00 
    For Work In Restricted Working Space, Add  4.00 

. 
 23 05 29 00-0942 EA 2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 32.06 4.03 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 05 29 00-0943 EA  2-1/2" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .............................................................................................. 32.27 4.10 
    For Work In Restricted Working Space, Add  4.10 

. 
 23 05 29 00-0944 EA  3" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 34.11 4.16 

    For Work In Restricted Working Space, Add  4.16 
. 

 23 05 29 00-0945 EA  4" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 35.97 4.22 
    For Work In Restricted Working Space, Add  4.22 

. 
 23 05 29 00-0946 EA  6" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 45.92 4.37 

    For Work In Restricted Working Space, Add  4.38 
. 

 23 05 29 00-0947 EA  8" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................... 52.08 4.53 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 05 29 00-0948 EA  10" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 54.69 4.59 

    For Work In Restricted Working Space, Add  4.59 
. 

 23 05 29 00-0949 EA  12" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 73.92 4.69 
    For Work In Restricted Working Space, Add  4.69 

. 
 23 05 29 00-0950 EA  14" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 81.89 4.76 

    For Work In Restricted Working Space, Add  4.75 
. 

 23 05 29 00-0951 EA  16" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 90.07 4.88 
    For Work In Restricted Working Space, Add  4.87 

. 
 23 05 29 00-0952 EA 18" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) .................................................................................................. 98.25 5.00 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0953 EA 20" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................ 107.79 5.12 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 05 29 00-0954 EA 24" Pipe Saddle, For 2" Insulation (Cooper B-Line B3162) ................................................................................................ 123.49 5.25 

    For Work In Restricted Working Space, Add  5.25 

XXXXXXX 
. 
 23 05 29 00-0955  Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) (23 05 29 00-0908) 

. 

. 
 23 05 29 00-0956 EA 1-1/4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 32.16 4.03 

    For Work In Restricted Working Space, Add  4.03 
. 

 23 05 29 00-0957 EA 1-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 33.97 4.09 
    For Work In Restricted Working Space, Add  4.10 

. 
 23 05 29 00-0958 EA 2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 34.87 4.13 

    For Work In Restricted Working Space, Add  4.13 
. 

 23 05 29 00-0959 EA 2-1/2" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ........................................................................................ 35.87 4.19 
    For Work In Restricted Working Space, Add  4.19 

. 
 23 05 29 00-0960 EA  3" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 36.19 4.27 

    For Work In Restricted Working Space, Add  4.28 
. 

 23 05 29 00-0961 EA  4" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 42.13 4.34 
    For Work In Restricted Working Space, Add  4.34 

. 
 23 05 29 00-0962 EA  6" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 48.29 4.47 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0963 EA  8" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .............................................................................................. 56.33 4.63 
    For Work In Restricted Working Space, Add  4.63 

. 
 23 05 29 00-0964 EA  10" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 60.40 4.71 

    For Work In Restricted Working Space, Add  4.72 
. 

 23 05 29 00-0965 EA  12" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 75.83 4.80 
    For Work In Restricted Working Space, Add  4.81 

. 
 23 05 29 00-0966 EA  14" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) ............................................................................................ 90.14 4.88 

    For Work In Restricted Working Space, Add  4.87 
. 

 23 05 29 00-0967 EA  16" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 104.66 4.99 
    For Work In Restricted Working Space, Add  5.00 

. 
 23 05 29 00-0968 EA  18" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 111.21 5.11 

    For Work In Restricted Working Space, Add  5.12 
. 

 23 05 29 00-0969 EA 20" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 118.50 5.25 
    For Work In Restricted Working Space, Add  5.25 

. 
 23 05 29 00-0970 EA 24" Pipe Saddle, For 2-1/2" Insulation (Cooper B-Line B3163) .......................................................................................... 125.78 5.37 

    For Work In Restricted Working Space, Add  5.37 

XXXXXXX 
. 
 23 05 29 00-0971  Saddle, For 3" Insulation (Cooper B-Line B3164) (23 05 29 00-0908) 

NOT FOR BID
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. 

. 
 23 05 29 00-0972 EA 2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 36.08 4.22 

    For Work In Restricted Working Space, Add  4.22 
. 

 23 05 29 00-0973 EA 2-1/2" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) .............................................................................................. 39.42 4.31 
    For Work In Restricted Working Space, Add  4.31 

. 
 23 05 29 00-0974 EA 3" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 41.15 4.37 

    For Work In Restricted Working Space, Add  4.38 
. 

 23 05 29 00-0975 EA 4" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 42.86 4.44 
    For Work In Restricted Working Space, Add  4.44 

. 
 23 05 29 00-0976 EA 6" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 49.34 4.57 

    For Work In Restricted Working Space, Add  4.56 
. 

 23 05 29 00-0977 EA 8" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ..................................................................................................... 62.08 4.74 
    For Work In Restricted Working Space, Add  4.75 

. 
 23 05 29 00-0978 EA 10" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................... 67.35 4.81 

    For Work In Restricted Working Space, Add  4.81 
. 

 23 05 29 00-0979 EA 12" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................... 87.96 4.92 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 05 29 00-0980 EA 14" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 105.21 4.99 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 05 29 00-0981 EA 16" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 122.48 5.10 
    For Work In Restricted Working Space, Add  5.09 

. 
 23 05 29 00-0982 EA 18" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 124.82 5.24 

    For Work In Restricted Working Space, Add  5.25 
. 

 23 05 29 00-0983 EA 20" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 127.05 5.36 
    For Work In Restricted Working Space, Add  5.37 

. 
 23 05 29 00-0984 EA 24" Pipe Saddle, For 3" Insulation (Cooper B-Line B3164) ................................................................................................. 161.59 5.50 

    For Work In Restricted Working Space, Add  5.50 

XXXXXXX 
. 
 23 05 29 00-0985  Saddle, For 4" Insulation (Cooper B-Line B3165) (23 05 29 00-0908) 

. 

. 
 23 05 29 00-0986 EA 2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 40.78 4.33 

    For Work In Restricted Working Space, Add  4.31 
. 

 23 05 29 00-0987 EA 2-1/2" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) .............................................................................................. 44.74 4.40 
    For Work In Restricted Working Space, Add  4.41 

. 
 23 05 29 00-0988 EA 3" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 46.76 4.47 

    For Work In Restricted Working Space, Add  4.47 
. 

 23 05 29 00-0989 EA 4" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 48.88 4.53 
    For Work In Restricted Working Space, Add  4.53 

. 
 23 05 29 00-0990 EA 6" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 59.87 4.67 

    For Work In Restricted Working Space, Add  4.69 
. 

 23 05 29 00-0991 EA 8" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ..................................................................................................... 70.85 4.85 
    For Work In Restricted Working Space, Add  4.84 

. 
 23 05 29 00-0992 EA 10" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................... 73.27 4.93 

    For Work In Restricted Working Space, Add  4.94 
. 

 23 05 29 00-0993 EA 12" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................... 94.01 5.03 
    For Work In Restricted Working Space, Add  5.03 

. 
 23 05 29 00-0994 EA 14" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 114.39 5.09 

    For Work In Restricted Working Space, Add  5.09 
. 

 23 05 29 00-0995 EA 16" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 134.98 5.23 
    For Work In Restricted Working Space, Add  5.22 

. 
 23 05 29 00-0996 EA 18" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 165.37 5.35 

    For Work In Restricted Working Space, Add  5.34 
. 

 23 05 29 00-0997 EA 20" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 195.60 5.49 
    For Work In Restricted Working Space, Add  5.50 

. 
 23 05 29 00-0998 EA 24" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 209.32 5.63 

    For Work In Restricted Working Space, Add  5.63 
. 

 23 05 29 00-0999 EA 30" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 220.32 5.77 
    For Work In Restricted Working Space, Add  5.78 

. 
 23 05 29 00-1000 EA 36" Pipe Saddle, For 4" Insulation (Cooper B-Line B3165) ................................................................................................. 228.46 5.91 

    For Work In Restricted Working Space, Add  5.90 

XXXXXXX 
. 
 23 05 29 00-1001  Adjustable Pipe Saddle Support (Cooper B-Line B3096) (23 05 29 00-0880) 

. 

. 
 23 05 29 00-1002 EA  2" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................. 92.24 13.93 

. 
 23 05 29 00-1003 EA  3" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ................................................................................................. 97.73 16.16 

. 
 23 05 29 00-1004 EA  4" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 118.80 18.39 

. 
 23 05 29 00-1005 EA  5" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 123.85 20.06 

. 
 23 05 29 00-1006 EA  6" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 137.42 22.30 

. 
 23 05 29 00-1007 EA  8" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................... 156.17 27.87 

. 
 23 05 29 00-1008 EA  10" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 204.21 37.34 

. 
 23 05 29 00-1009 EA  12" Adjustable Pipe Saddle Support (Cooper B-Line B3096) ............................................................................................. 252.13 55.73 

XXXXXXX 
. 
 23 05 29 00-1010  Pipe Stanchion Support (Cooper B-Line B3090) (23 05 29 00-0880) 

. 

. 
 23 05 29 00-1011 EA  2-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 114.24 13.93 

. 
 23 05 29 00-1012 EA  3" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 118.22 16.16 

. 
 23 05 29 00-1013 EA  3-1/2" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ................................................................................... 126.66 17.28 

. 
 23 05 29 00-1014 EA  4" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 129.27 18.39 

. 
 23 05 29 00-1015 EA  5" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 135.90 20.06 

. 
 23 05 29 00-1016 EA  6" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 144.06 22.30 

. 
 23 05 29 00-1017 EA  8" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ......................................................................................... 182.94 27.87 

. 
 23 05 29 00-1018 EA  10" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 246.80 37.34 

. 
 23 05 29 00-1019 EA  12" Pipe Stanchion Support With U-Bolt (Cooper B-Line B3090) ....................................................................................... 322.64 55.73 

NOT FOR BID
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XXXXXXX 
. 
 23 05 29 00-1020  Pipe Saddle Support (Cooper B-Line B3095) (23 05 29 00-0880) 

. 

. 
 23 05 29 00-1021 EA  2-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 58.48 13.93 

. 
 23 05 29 00-1022 EA  3" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 62.46 16.16 

. 
 23 05 29 00-1023 EA  3-1/2" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................. 94.33 17.28 

. 
 23 05 29 00-1024 EA  4" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................... 96.94 18.39 

. 
 23 05 29 00-1025 EA  5" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 106.59 20.06 

. 
 23 05 29 00-1026 EA  6" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 118.15 22.30 

. 
 23 05 29 00-1027 EA  8" Pipe Saddle Support (Cooper B-Line B3095) ................................................................................................................. 135.46 27.87 

. 
 23 05 29 00-1028 EA  10" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 157.92 37.34 

. 
 23 05 29 00-1029 EA  12" Pipe Saddle Support (Cooper B-Line B3095) ............................................................................................................... 199.28 55.73 

XXXXXXX 
. 
 23 05 29 00-1030  360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate (23 05 

29 00-0880) 
Note: Insert is for use as isolated protective insulation at hangers. 

. 

. 
 23 05 29 00-1031  1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1032 EA  1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 15.89 6.99 
. 

 23 05 29 00-1033 EA  3/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 16.19 6.99 
. 

 23 05 29 00-1034 EA  1" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 16.27 6.99 
. 

 23 05 29 00-1035 EA  1-1/4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 16.57 6.99 
. 

 23 05 29 00-1036 EA  1-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.72 7.42 
. 

 23 05 29 00-1037 EA  2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 18.51 7.64 
. 

 23 05 29 00-1038 EA  2-1/2" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 19.44 7.96 
. 

 23 05 29 00-1039 EA  3" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.46 8.28 
. 

 23 05 29 00-1040 EA  4" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 22.26 8.60 
. 

 23 05 29 00-1041 EA  6" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 23.77 7.42 
. 

 23 05 29 00-1042 EA  8" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 36.74 9.68 
. 

 23 05 29 00-1043 EA  10" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 43.44 11.40 
. 

 23 05 29 00-1044 EA  12" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 49.52 13.23 
. 

 23 05 29 00-1045 EA  14" Diameter Pipe, 1" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 55.81 13.66 

XXXXXXX 
. 
 23 05 29 00-1046  1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1047 EA  1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 13.70 5.27 
. 

 23 05 29 00-1048 EA  3/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 15.19 5.27 
. 

 23 05 29 00-1049 EA  1" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 15.54 5.38 
. 

 23 05 29 00-1050 EA  1-1/4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 16.07 5.49 
. 

 23 05 29 00-1051 EA  1-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 16.57 5.49 
. 

 23 05 29 00-1052 EA  2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 17.45 5.70 
. 

 23 05 29 00-1053 EA  2-1/2" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .................... 18.47 5.91 
. 

 23 05 29 00-1054 EA  3" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 18.98 6.02 
. 

 23 05 29 00-1055 EA  4" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 20.92 6.56 
. 

 23 05 29 00-1056 EA  6" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 31.01 11.29 
. 

 23 05 29 00-1057 EA  8" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 28.23 8.50 
. 

 23 05 29 00-1058 EA  10" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 34.21 10.00 
. 

 23 05 29 00-1059 EA  12" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 38.83 11.50 
. 

 23 05 29 00-1060 EA  14" Diameter Pipe, 1-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 45.83 13.87 

XXXXXXX 
. 
 23 05 29 00-1061  2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1062 EA  1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 19.15 6.02 
. 

 23 05 29 00-1063 EA  3/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 19.39 6.02 
. 

 23 05 29 00-1064 EA  1" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 20.06 6.14 
. 

 23 05 29 00-1065 EA  1-1/4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 20.65 6.24 
. 

 23 05 29 00-1066 EA  1-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 21.27 6.35 
. 

 23 05 29 00-1067 EA  2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 22.09 6.56 
. 

 23 05 29 00-1068 EA  2-1/2" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.27 6.78 
. 

 23 05 29 00-1069 EA  3" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 24.38 6.99 
. 

 23 05 29 00-1070 EA  4" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 26.86 7.42 
. 

 23 05 29 00-1071 EA  6" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 30.74 8.39 
. 

 23 05 29 00-1072 EA  8" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 47.67 14.31 
. 

 23 05 29 00-1073 EA  10" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 52.08 16.56 
. 

 23 05 29 00-1074 EA  12" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 60.06 19.57 
. 

 23 05 29 00-1075 EA  14" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 67.34 21.94 
. 

 23 05 29 00-1076 EA  16" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 75.19 24.74 
. 

 23 05 29 00-1077 EA  18" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 86.11 29.04 
. 

 23 05 29 00-1078 EA  20" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 95.62 32.27 
. 

 23 05 29 00-1079 EA  24" Diameter Pipe, 2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 108.02 36.57 

XXXXXXX 
. 
 23 05 29 00-1080  2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1081 EA  1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 21.93 6.99 
. 

 23 05 29 00-1082 EA  3/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 22.20 6.99 

NOT FOR BID
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. 
 23 05 29 00-1083 EA  1" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 23.02 7.10 

. 
 23 05 29 00-1084 EA  1-1/4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 23.63 7.20 

. 
 23 05 29 00-1085 EA  1-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 24.26 7.20 

. 
 23 05 29 00-1086 EA  2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 25.25 7.53 

. 
 23 05 29 00-1087 EA  2-1/2" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 26.60 7.75 

. 
 23 05 29 00-1088 EA  3" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.86 8.07 

. 
 23 05 29 00-1089 EA  4" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.66 8.50 

. 
 23 05 29 00-1090 EA  6" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 35.13 9.68 

. 
 23 05 29 00-1091 EA  8" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 46.15 10.76 

. 
 23 05 29 00-1092 EA  10" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 54.96 12.37 

. 
 23 05 29 00-1093 EA  12" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 62.94 15.38 

. 
 23 05 29 00-1094 EA  14" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 70.96 16.88 

. 
 23 05 29 00-1095 EA  16" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 84.12 21.52 

. 
 23 05 29 00-1096 EA  18" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 90.26 22.59 

. 
 23 05 29 00-1097 EA  20" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 102.51 25.82 

. 
 23 05 29 00-1098 EA  24" Diameter Pipe, 2-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 120.87 31.19 

XXXXXXX 
. 
 23 05 29 00-1099  3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1100 EA 1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 48.17 7.20 
. 

 23 05 29 00-1101 EA 3/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 57.35 7.53 
. 

 23 05 29 00-1102 EA 1" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 59.67 7.53 
. 

 23 05 29 00-1103 EA 1-1/4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 61.14 7.75 
. 

 23 05 29 00-1104 EA 1-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 62.87 7.96 
. 

 23 05 29 00-1105 EA 2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 64.82 8.07 
. 

 23 05 29 00-1106 EA 2-1/2" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 68.27 8.28 
. 

 23 05 29 00-1107 EA 3" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 71.28 8.82 
. 

 23 05 29 00-1108 EA 4" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 78.65 9.15 
. 

 23 05 29 00-1109 EA 6" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 89.99 11.18 
. 

 23 05 29 00-1110 EA 8" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 116.80 12.26 
. 

 23 05 29 00-1111 EA 10" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 139.01 12.91 
. 

 23 05 29 00-1112 EA 12" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 159.36 16.67 
. 

 23 05 29 00-1113 EA 14" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 179.52 17.75 
. 

 23 05 29 00-1114 EA 16" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 214.60 23.66 
. 

 23 05 29 00-1115 EA 18" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 231.02 25.82 
. 

 23 05 29 00-1116 EA 20" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 261.67 27.97 
. 

 23 05 29 00-1117 EA 24" Diameter Pipe, 3" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 307.40 34.42 

XXXXXXX 
. 
 23 05 29 00-1118  3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With 

Calcium Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1119 EA  1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 21.93 6.99 
. 

 23 05 29 00-1120 EA  3/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................ 26.49 8.50 
. 

 23 05 29 00-1121 EA  1" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 27.66 8.50 
. 

 23 05 29 00-1122 EA  1-1/4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 28.34 8.60 
. 

 23 05 29 00-1123 EA  1-1/2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ..................... 29.18 8.71 
. 

 23 05 29 00-1124 EA  2" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 30.25 9.04 
. 

 23 05 29 00-1125 EA  2-1/2" Diameter Pipe, 3-1/2" 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 31.89 9.36 
. 

 23 05 29 00-1126 EA  3" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 33.31 9.68 
. 

 23 05 29 00-1127 EA  4" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 36.83 10.22 
. 

 23 05 29 00-1128 EA  6" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 42.15 11.62 
. 

 23 05 29 00-1129 EA  8" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 55.34 12.91 
. 

 23 05 29 00-1130 EA  10" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 65.95 14.84 
. 

 23 05 29 00-1131 EA  12" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 75.51 18.51 
. 

 23 05 29 00-1132 EA  14" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ......................... 85.16 20.22 
. 

 23 05 29 00-1133 EA  16" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 100.95 25.82 
. 

 23 05 29 00-1134 EA  18" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 108.31 27.11 
. 

 23 05 29 00-1135 EA  20" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 123.07 30.98 
. 

 23 05 29 00-1136 EA  24" Diameter Pipe, 3-1/2" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ....................... 145.04 37.44 

XXXXXXX 
. 
 23 05 29 00-1137  4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium 

Silicate (23 05 29 00-1030) 
. 
. 

 23 05 29 00-1138 EA  1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 29.56 9.47 
. 

 23 05 29 00-1139 EA  3/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate .............................. 29.94 9.47 
. 

 23 05 29 00-1140 EA  1" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 31.05 9.57 
. 

 23 05 29 00-1141 EA  1-1/4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 31.95 9.68 
. 

 23 05 29 00-1142 EA  1-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 32.63 9.68 
. 

 23 05 29 00-1143 EA  2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 34.43 10.33 
. 

 23 05 29 00-1144 EA  2-1/2" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ........................... 35.86 10.44 
. 

 23 05 29 00-1145 EA  3" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 37.62 10.86 
. 

 23 05 29 00-1146 EA  4" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 41.40 11.50 
. 

 23 05 29 00-1147 EA  6" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 47.39 13.02 
. 

 23 05 29 00-1148 EA  8" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ................................. 61.45 14.09 
. 

 23 05 29 00-1149 EA  10" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 74.21 16.78 
. 

 23 05 29 00-1150 EA  12" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 84.98 20.86 
. 

 23 05 29 00-1151 EA  14" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................... 95.83 22.70 
. 

 23 05 29 00-1152 EA  16" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 113.63 29.04 
. 

 23 05 29 00-1153 EA  18" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 121.80 30.44 

NOT FOR BID
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. 
 23 05 29 00-1154 EA  20" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 136.84 34.86 

. 
 23 05 29 00-1155 EA  24" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 163.20 42.17 

. 
 23 05 29 00-1156 EA  26" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 186.11 49.59 

. 
 23 05 29 00-1157 EA  28" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 211.75 58.52 

. 
 23 05 29 00-1158 EA  30" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 239.54 69.17 

. 
 23 05 29 00-1159 EA  42" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 342.53 106.82 

. 
 23 05 29 00-1160 EA  44" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 368.89 117.57 

. 
 23 05 29 00-1161 EA  46" Diameter Pipe, 4" Thick 360 Degree Thermal Hanger Shield, Pre-Insulated With Calcium Silicate ............................. 393.02 126.92 

XXXXXXX 
. 
 23 05 29 00-1162  Equipment Housekeeping Pads (23 05 29) 

See CSI section 03 31 13 00-0089 for Concrete Equipment Pads. 
. 
. 
 23 05 29 00-1163  Molded Plastic Condenser Pad (23 05 29 00-1162) 

. 

. 
 23 05 29 00-1164 EA  30" Round Molded Plastic Pad ........................................................................................................................................... 146.69 13.93 

. 
 23 05 29 00-1165 EA  30" Octagon Molded Plastic Pad ........................................................................................................................................ 154.50 13.93 

. 
 23 05 29 00-1166 EA  30" x 30" Molded Plastic Pad .............................................................................................................................................. 146.69 13.93 

. 
 23 05 29 00-1167 EA  36" x 36" Molded Plastic Pad .............................................................................................................................................. 193.52 13.93 

. 
 23 05 29 00-1168 EA  36" x 48" Molded Plastic Pad .............................................................................................................................................. 281.15 13.93 

XXXXXXX 
. 
 23 05 29 00-1169  Inertia Base (23 05 29 00-1162) 

Note: Includes spring isolators. 
. 
. 

 23 05 29 00-1170 EA  Up To 12 SF Inertia Base, 8" Thick With Spring Base ..................................................................................................... 3,936.19  
. 

 23 05 29 00-1171 EA  >12 To 16 SF Inertia Base, 8" Thick With Spring Base ................................................................................................... 4,762.80  
. 

 23 05 29 00-1172 EA  >16 To 20 SF Inertia Base, 8" Thick With Spring Base ................................................................................................... 5,455.91  
. 

 23 05 29 00-1173 EA  >20 To 24 SF Inertia Base, 8" Thick With Spring Base ................................................................................................... 6,238.03  

XXXXXXX 
. 
 23 05 29 00-1174  Hanger Assemblies (23 05 29) 

Note: Includes hanger, rod, nuts, washers, clamps, upper attachment, etc. Not for use where detail is available. 
. 
. 

 23 05 29 00-1175 EA 1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 54.17 17.33 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.15 
. 

 23 05 29 00-1176 EA 3/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................... 56.23 18.36 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  11.77 
. 

 23 05 29 00-1177 EA 1" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 57.96 19.48 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.27 
. 

 23 05 29 00-1178 EA 1-1/4" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 58.87 19.51 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.45 
. 

 23 05 29 00-1179 EA 1-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 59.12 19.51 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.45 
. 

 23 05 29 00-1180 EA 2" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 60.22 19.66 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  12.63 
. 

 23 05 29 00-1181 EA 2-1/2" Standard Duty Clevis Pipe Hanger Assembly ............................................................................................................ 73.06 21.28 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  13.00 
. 

 23 05 29 00-1182 EA 3" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 74.98 21.89 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  13.20 
. 

 23 05 29 00-1183 EA 4" Standard Duty Clevis Pipe Hanger Assembly .................................................................................................................. 93.69 24.71 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  14.58 
. 

 23 05 29 00-1184 EA 6" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 143.21 31.93 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  19.16 
. 

 23 05 29 00-1185 EA 8" Standard Duty Clevis Pipe Hanger Assembly ................................................................................................................ 161.72 37.04 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  22.22 
. 

 23 05 29 00-1186 EA 10" Standard Duty Clevis Pipe Hanger Assembly .............................................................................................................. 216.29 47.05 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  27.88 
. 

 23 05 29 00-1187 EA 12" Standard Duty Clevis Pipe Hanger Assembly .............................................................................................................. 234.50 50.63 
Note: Includes hanger, rod, nuts, washers and clamp. 

    For Work In Restricted Working Space, Add  30.43 

XXXXXXX 
. 
 23 05 29 00-1188  Steel Shapes For Hanger Devices (23 05 29) 

. 

. 
 23 05 29 00-1189  Angle Iron For Hanger Devices (23 05 29 00-1188) 

. 

. 
 23 05 29 00-1190 LF 1/2" x 1/2" x 1/8" Angle Iron For Hanger Devices ................................................................................................................... 2.72 1.62 

. 
 23 05 29 00-1191 LF 3/4" x 3/4" x 1/8" Angle Iron For Hanger Devices ................................................................................................................... 3.58 2.03 

. 
 23 05 29 00-1192 LF 1" x 1" x 1/8" Angle Iron For Hanger Devices ......................................................................................................................... 4.43 2.42 

. 
 23 05 29 00-1193 LF 1-1/4" x 1-1/4" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 6.22 3.01 

. 
 23 05 29 00-1194 LF 1-1/2" x 1-1/2" x 3/16" Angle Iron For Hanger Devices ........................................................................................................... 6.99 3.24 

. 
 23 05 29 00-1195 LF 2" x 2" x 1/4" Angle Iron For Hanger Devices ......................................................................................................................... 9.60 3.63 

. 
 23 05 29 00-1196 LF 2-1/2" x 2-1/2" x 1/4" Angle Iron For Hanger Devices ........................................................................................................... 11.98 4.43 

. 
 23 05 29 00-1197 LF 3" x 2" x 3/8" Angle Iron For Hanger Devices ....................................................................................................................... 15.69 5.19 

. 
 23 05 29 00-1198 LF 3" x 3" x 3/8" Angle Iron For Hanger Devices ....................................................................................................................... 18.78 6.07 

NOT FOR BID
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XXXXXXX 
. 
 23 05 29 00-1199  Channels For Hanger Devices (23 05 29 00-1188) 

. 

. 
 23 05 29 00-1200 LF  C2 x 1.78, 2" Wide Channels For Hanger Devices ................................................................................................................. 8.25 4.23 

. 
 23 05 29 00-1201 LF  C3 x 4.1, 3" Wide Channels For Hanger Devices ................................................................................................................. 14.22 6.08 

. 
 23 05 29 00-1202 LF  C4 x 5.4, 4" Wide Channels For Hanger Devices ................................................................................................................. 17.78 7.31 

. 
 23 05 29 00-1203 LF  C5 x 6.7 - 5" Wide Channels For Hanger Devices ................................................................................................................ 21.33 8.52 

. 
 23 05 29 00-1204 LF  C6 x 8.2 - 6" Wide Channels For Hanger Devices ................................................................................................................ 25.84 10.23 

. 
 23 05 29 00-1205 LF  C7 x 9.8 - 7" Wide Channels For Hanger Devices ................................................................................................................ 30.82 12.17 

. 
 23 05 29 00-1206 LF  C8 x 11.5 - 8" Wide Channels For Hanger Devices .............................................................................................................. 34.97 13.39 

XXXXXXX 
. 
 23 05 29 00-1207  Structural Bar Tees For Hanger Devices (23 05 29 00-1188) 

. 

. 
 23 05 29 00-1208 LF  3/4" x 3/4" x 1/8" Structural Bar Tee For Hanger Devices ....................................................................................................... 9.07 5.95 

. 
 23 05 29 00-1209 LF  1" x 1" x 1/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 10.91 7.04 

. 
 23 05 29 00-1210 LF  1-1/2" x 1-1/2" x 1/4" Structural Bar Tee For Hanger Devices .............................................................................................. 15.77 8.12 

. 
 23 05 29 00-1211 LF  2" x 2" x 1/4" Structural Bar Tee For Hanger Devices ........................................................................................................... 20.33 10.82 

. 
 23 05 29 00-1212 LF  2-1/2" x 2-1/2" x 3/8" Structural Bar Tee For Hanger Devices .............................................................................................. 27.98 12.99 

. 
 23 05 29 00-1213 LF  3" x 3" x 3/8" Structural Bar Tee For Hanger Devices ........................................................................................................... 35.07 16.77 

XXXXXXX 
. 
 23 05 29 00-1214  Structural Zees For Hanger Devices (23 05 29 00-1188) 

. 

. 
 23 05 29 00-1215 LF  1-1/4" x 1-3/4" x 1-3/4" Structural Zee For Hanger Devices .................................................................................................. 15.79 8.12 

. 
 23 05 29 00-1216 LF  2-11/16" x 3" x 2-11/16" Structural Zee For Hanger Devices ................................................................................................ 19.13 8.12 

. 
 23 05 29 00-1217 LF  3-1/16" x 4" x 3-1/16" Structural Zee For Hanger Devices .................................................................................................... 28.11 8.12 

. 
 23 05 29 00-1218 LF  3-1/4" x 5" x 3-1/4" Structural Zee For Hanger Devices ........................................................................................................ 35.64 8.12 

. 
 23 05 29 00-1219 LF  3-1/2" x 6" x 3-1/2" Structural Zee For Hanger Devices ........................................................................................................ 43.57 8.12 

XXXXXXX 
. 
 23 05 29 00-1220  Junior I-beams For Hanger Devices (23 05 29 00-1188) 

. 

. 
 23 05 29 00-1221 LF  3" I-beam (Junior) For Hanger Devices ................................................................................................................................ 19.52 11.90 

. 
 23 05 29 00-1222 LF  4" I-beam (Junior) For Hanger Devices ................................................................................................................................ 22.50 12.99 

. 
 23 05 29 00-1223 LF  5" I-beam (Junior) For Hanger Devices ................................................................................................................................ 26.05 14.07 

. 
 23 05 29 00-1224 LF  6" I-beam (Junior) For Hanger Devices ................................................................................................................................ 28.50 15.69 

. 
 23 05 29 00-1225 LF  7" I-beam (Junior) For Hanger Devices ................................................................................................................................ 34.02 16.77 

. 
 23 05 29 00-1226 LF  8" I-beam (Junior) For Hanger Devices ................................................................................................................................ 36.85 17.85 

XXXXXXX 
. 
 23 05 33  Heat Tracing for HVAC Piping (23 05) 

See CSI section 23 83 13 00-0000 for heat tracing cables. 
. 
. 
 23 05 48  Vibration and Seismic Controls for HVAC (23 05) 

. 

. 
 23 05 48 13  Vibration Controls for HVAC (23 05 48) 

. 

. 
 23 05 48 13-0001  Unhoused Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, cast top, base plate and pad. For use with floor mounted equipment only. 
. 
. 

 23 05 48 13-0002 EA  60 LB Unhoused Steel Spring Isolator ................................................................................................................................ 101.34 31.20 
. 

 23 05 48 13-0003 EA  115 LB Unhoused Steel Spring Isolator .............................................................................................................................. 107.66 31.20 
. 

 23 05 48 13-0004 EA  1,130 LB Unhoused Steel Spring Isolator ........................................................................................................................... 128.60 31.20 

XXXXXXX 
. 
 23 05 48 13-0005  Housed Stable Steel Spring Isolators (23 05 48 13) 

Note: Includes leveling adjustment, top plate, base plate and pad. For use with floor mounted equipment only. 
Mason Industries, Inc. 

. 

. 
 23 05 48 13-0006 EA  To 770 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection ................................................................. 383.05 31.20 

. 
 23 05 48 13-0007 EA To 1,040 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 432.46 31.20 

. 
 23 05 48 13-0008 EA To 1,600 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 457.16 31.20 

. 
 23 05 48 13-0009 EA To 2,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 555.98 31.20 

. 
 23 05 48 13-0010 EA To 3,250 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 1" Deflection .............................................................. 580.68 31.20 

. 
 23 05 48 13-0011 EA To 730 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 426.28 31.20 

. 
 23 05 48 13-0012 EA To 930 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection ................................................................. 469.52 31.20 

. 
 23 05 48 13-0013 EA To 1,440 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 500.40 31.20 

. 
 23 05 48 13-0014 EA To 1,860 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 642.44 31.20 

. 
 23 05 48 13-0015 EA To 2,880 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 698.03 31.20 

. 
 23 05 48 13-0016 EA To 3,720 LB Housed Hot Dipped Galvanized Steel Spring Isolator, 2" Deflection .............................................................. 827.72 31.20 

XXXXXXX 
. 
 23 05 48 13-0017  Vibration Isolators (23 05 48 13) 

. 

. 
 23 05 48 13-0018  Spring And Rubber Hanger For 1" Deflection (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0019 EA 50 To 500 LB Rated Spring And Rubber Hanger For Vibration Isolation With 3/4" Max Rod Size ..................................... 132.81 20.06 

. 
 23 05 48 13-0020 EA 600 To 1,000 LB Rated Spring And Rubber Hanger For Vibration Isolation With 7/8" Max Rod Size ................................ 278.31 22.30 

XXXXXXX 
. 
 23 05 48 13-0021  Rubber-In-Shear Isolator Hanger (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0022 EA  45-340 LB Rubber In Shear Hanger 0.38" Deflection With <1/2" Rod Size .......................................................................... 74.12 16.72 

. 
 23 05 48 13-0023 EA  130-700 LB Rubber In Shear Hanger 0.43" Deflection With <3/4" Rod Size ........................................................................ 95.98 20.06 

XXXXXXX 

NOT FOR BID
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. 
 23 05 48 13-0024  Spring Hanger For 1" Deflection (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0025 EA  50 To 1,000 LB Rubber In Shear Hanger For 1" Deflection With <3/4" Rod Size ................................................................. 84.12 20.06 

XXXXXXX 
. 
 23 05 48 13-0026  Rubber-In-Shear Vibration Isolator (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0027 EA  45 To 340 LB Rubber In Shear Vibration Isolation With 0.38" Deflection ........................................................................... 154.83 37.90 

. 
 23 05 48 13-0028 EA  130 To 700 LB Rubber In Shear Vibration Isolation With 0.43" Deflection ......................................................................... 210.72 37.90 

. 
 23 05 48 13-0029 EA  550 To 1,920 LB Rubber In Shear Vibration Isolation With 0.48" Deflection ...................................................................... 402.52 37.90 

XXXXXXX 
. 
 23 05 48 13-0030  Two-Piece Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support aluminum construction 1/2" adjusting and leveling bolt 1" deflection. 
. 
. 

 23 05 48 13-0031 EA  50 To 1,000 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ...................................................................... 131.28 37.90 
. 

 23 05 48 13-0032 EA  >1,000 To 1,600 LB Rated Load 2-Piece Isolator Spring Type Vibration Isolator ............................................................... 135.44 37.90 

XXXXXXX 
. 
 23 05 48 13-0033  Open Double Spring Type Vibration Isolator (23 05 48 13-0017) 

Note: For equipment support 1" deflection neoprene pad and 5/8" stud bolt. 
. 
. 

 23 05 48 13-0034 EA  150 To 450 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ............................................................. 101.59 18.95 
. 

 23 05 48 13-0035 EA  500 To 1,000 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator .......................................................... 101.59 18.95 
. 

 23 05 48 13-0036 EA  1,100 To 1,600 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 115.47 18.95 
. 

 23 05 48 13-0037 EA  1,700 To 2,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 115.47 18.95 
. 

 23 05 48 13-0038 EA  2,500 To 3,400 LB Rated Load Open Isolator, Double Spring Type Vibration Isolator ....................................................... 178.27 18.95 

XXXXXXX 
. 
 23 05 48 13-0039  Isolation Pads (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0040  Laminated Neoprene And Cork Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0041 EA  2" x 2", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 6.89 2.79 

. 
 23 05 48 13-0042 EA  3" x 3", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................... 8.97 2.90 

. 
 23 05 48 13-0043 EA  4" x 4", 1" Thick Laminated Neoprene And Cork Isolation Pad ............................................................................................. 11.38 3.01 

. 
 23 05 48 13-0044 EA  12" x 12", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 46.87 3.46 

. 
 23 05 48 13-0045 EA  18" x 18", 1" Thick Laminated Neoprene And Cork Isolation Pad ......................................................................................... 90.33 3.90 

XXXXXXX 
. 
 23 05 48 13-0046  Neoprene And Steel Plate Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0047 EA 6" x 4", 5/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ................................................................................... 194.28 2.79 

. 
 23 05 48 13-0048 EA 6" x 4", 7/8" Thick Steel Plate And Ribbed Neoprene Isolation Pad ................................................................................... 215.20 2.79 

XXXXXXX 
. 
 23 05 48 13-0049  Neoprene Isolation Pad (23 05 48 13-0039) 

. 

. 
 23 05 48 13-0050 EA  2" x 2", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 6.38 2.79 

. 
 23 05 48 13-0051 EA  3" x 3", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 7.34 2.79 

. 
 23 05 48 13-0052 EA  4" x 4", 3/8" Thick Ribbed Neoprene Isolation Pad ................................................................................................................. 8.88 2.79 

. 
 23 05 48 13-0053 EA  12" x 12", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 46.10 3.35 

. 
 23 05 48 13-0054 EA  18" x 18", 3/8" Thick Ribbed Neoprene Isolation Pad ........................................................................................................... 84.84 3.90 

XXXXXXX 
. 
 23 05 48 13-0055  Miscellaneous Piping Isolators (23 05 48 13-0017) 

. 

. 
 23 05 48 13-0056 EA Vibration Isolator, 2" Deflector ............................................................................................................................................ 969.70 33.44 

Note: M.M. Sausse Model # RMXA. 

XXXXXXX 
. 
 23 05 48 13-0057  Threaded Flexible Bronze Hose Connectors (23 05 48 13) 

Note: Includes hex threaded nipple ends. 
. 
. 

 23 05 48 13-0058 EA  3/8" Diameter x 9" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................... 71.83 17.83 

. 
 23 05 48 13-0059 EA  1/2" Diameter x 10" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................... 84.33 24.52 
. 

 23 05 48 13-0060 EA  3/4" Diameter x 11" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 103.49 30.10 

. 
 23 05 48 13-0061 EA  1" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 120.47 35.67 
. 

 23 05 48 13-0062 EA  1-1/4" Diameter x 12" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 138.17 46.81 

. 
 23 05 48 13-0063 EA  1-1/2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 155.66 49.82 
. 

 23 05 48 13-0064 EA 2" Diameter x 14" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 
Ends .................................................................................................................................................................................. 208.24 59.07 

. 
 23 05 48 13-0065 EA 2-1/2" Diameter x 16" Flexible Hose Connection, For Vibration Isolation, Bronze Hose With Hex Threaded Nipple 

Ends .................................................................................................................................................................................. 287.08 92.07 

XXXXXXX 
. 
 23 05 48 13-0066  Weld End Flexible Hose Connectors (23 05 48 13) 

. 

. 
 23 05 48 13-0067 EA 1/2" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 256.91 63.98 

. 
 23 05 48 13-0068 EA 3/4" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................ 300.67 70.22 

. 
 23 05 48 13-0069 EA 1" Diameter x 10" Flexible Hose Connection, Weld Ends ................................................................................................... 339.67 74.35 

. 
 23 05 48 13-0070 EA 1-1/4" Diameter x 11" Flexible Hose Connection, Weld Ends ............................................................................................. 379.60 84.72 

. 
 23 05 48 13-0071 EA 1-1/2" Diameter x 12" Flexible Hose Connection, Weld Ends ............................................................................................. 431.17 91.40 

. 
 23 05 48 13-0072 EA 2" Diameter x 14" Flexible Hose Connection, Weld Ends ................................................................................................... 540.77 118.93 
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. 
 23 05 48 13-0073 EA 2-1/2" Diameter x 16" Flexible Hose Connection, Weld Ends ............................................................................................. 818.02 133.76 

. 
 23 05 48 13-0074 EA 3" Diameter x 16" Flexible Hose Connection, Weld Ends ................................................................................................ 1,012.17 150.48 

. 
 23 05 48 13-0075 EA 4" Diameter x 18" Flexible Hose Connection, Weld Ends ................................................................................................ 1,398.44 222.93 

XXXXXXX 
. 
 23 05 48 13-0076  Flanged Flexible Hose Connectors (23 05 48 13) 

. 

. 
 23 05 48 13-0077  Flanged Flexible Molded Rubber Hose Connectors (23 05 48 13-0076) 

Note: With helical wire reinforcement 150 PSI. 
. 
. 

 23 05 48 13-0078 EA 1-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 217.95 83.60 
. 

 23 05 48 13-0079 EA 2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 235.91 92.85 
. 

 23 05 48 13-0080 EA 2-1/2" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ........................................... 384.97 185.48 
. 

 23 05 48 13-0081 EA 3" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 533.92 275.88 
. 

 23 05 48 13-0082 EA 4" Diameter x 12" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 695.46 356.13 
. 

 23 05 48 13-0083 EA 6" Diameter x 18" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ................................................. 881.22 370.36 
. 

 23 05 48 13-0084 EA 8" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI .............................................. 1,070.32 423.00 
. 

 23 05 48 13-0085 EA 10" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 1,384.62 503.40 
. 

 23 05 48 13-0086 EA 12" Diameter x 24" Molded Rubber Connectors With Helical Wire Reinforcement 150 PSI ............................................ 3,373.06 629.61 

XXXXXXX 
. 
 23 05 48 13-0087  Flanged Flexible Corrugated Stainless Steel Hose Connectors (23 05 48 13-0076) 

Note: With braided metal wire. 
. 
. 

 23 05 48 13-0088 EA 1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 170.07 76.02 
. 

 23 05 48 13-0089 EA 1" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 166.23 104.56 
. 

 23 05 48 13-0090 EA 1-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 
Isolation ............................................................................................................................................................................. 317.29 139.33 

. 
 23 05 48 13-0091 EA 2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 412.76 208.99 

. 
 23 05 48 13-0092 EA 2-1/2" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration 

Isolation ............................................................................................................................................................................. 444.07 229.95 
. 

 23 05 48 13-0093 EA 3" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 516.42 278.44 
. 

 23 05 48 13-0094 EA 4" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 661.21 356.46 
. 

 23 05 48 13-0095 EA 4" Diameter x 30" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,193.66 491.78 
. 

 23 05 48 13-0096 EA 4" Diameter x 36" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,366.49 576.50 
. 

 23 05 48 13-0097 EA 6" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........... 910.48 443.54 
. 

 23 05 48 13-0098 EA 6" Diameter x 36" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,724.44 555.54 
. 

 23 05 48 13-0099 EA 8" Diameter x 12" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ........ 1,482.99 592.57 
. 

 23 05 48 13-0100 EA 10" Diameter x 13" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ...... 1,745.02 685.22 
. 

 23 05 48 13-0101 EA 12" Diameter x 14" Metal Wire Braid Connector, Over Corrugated Stainless Steel, 150 PSI For Vibration Isolation ...... 2,240.59 740.72 

XXXXXXX 
. 
 23 05 48 13-0102  Flanged Flexible Molded Teflon Hose Connectors (23 05 48 13-0076) 

Note: 150 PSI. 
. 
. 

 23 05 48 13-0103 EA 2-1/2" Diameter x 3-3/16" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration 
Isolation ............................................................................................................................................................................. 942.66 161.63 

. 
 23 05 48 13-0104 EA 3" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,057.54 189.50 

. 
 23 05 48 13-0105 EA 4" Diameter x 3-5/8" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation ............ 1,603.71 318.48 

. 
 23 05 48 13-0106 EA 6" Diameter x 4" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 1,948.87 370.36 

. 
 23 05 48 13-0107 EA 8" Diameter x 6" Molded Teflon Connectors With Stainless Steel Flanges, 150 PSI, For Vibration Isolation .................. 2,559.87 454.31 

XXXXXXX 
. 
 23 05 48 13-0108  Flexible Hose Connectors Braided Metal Hose Type (23 05 48 13) 

. 

. 
 23 05 48 13-0109  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0108) 

Note: MPT connection. 
. 
. 

 23 05 48 13-0110 EA  1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 37.21 2.23 
. 

 23 05 48 13-0111 EA  1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 44.46 2.23 
. 

 23 05 48 13-0112 EA 1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 49.49 2.90 
. 

 23 05 48 13-0113 EA  1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 60.17 2.90 
. 

 23 05 48 13-0114 EA  3/4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 49.80 2.68 
. 

 23 05 48 13-0115 EA  3/4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 60.15 2.68 
. 

 23 05 48 13-0116 EA  3/4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 68.85 3.45 
. 

 23 05 48 13-0117 EA  3/4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................ 84.96 3.45 
. 

 23 05 48 13-0118 EA  1" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 67.93 3.12 
. 

 23 05 48 13-0119 EA  1" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 74.28 3.12 
. 

 23 05 48 13-0120 EA  1" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................... 88.29 4.12 
. 

 23 05 48 13-0121 EA  1" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 111.85 4.12 
. 

 23 05 48 13-0122 EA  1" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 135.23 4.12 
. 

 23 05 48 13-0123 EA  1" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 158.69 4.12 
. 

 23 05 48 13-0124 EA  1-1/4" Or 1-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ............. 96.76 4.00 
. 

 23 05 48 13-0125 EA  1-1/4" Or 1-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 106.64 4.00 
. 

 23 05 48 13-0126 EA  1-1/4" Or 1-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 136.78 4.00 
. 

 23 05 48 13-0127 EA  1-1/4" Or 1-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 190.17 5.33 
. 

 23 05 48 13-0128 EA  1-1/4" Or 1-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 220.54 5.33 
. 

 23 05 48 13-0129 EA  1-1/4" Or 1-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........... 260.95 5.33 
. 

 23 05 48 13-0130 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 132.44 4.83 
. 

 23 05 48 13-0131 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 153.11 4.83 
. 

 23 05 48 13-0132 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 193.13 4.83 
. 

 23 05 48 13-0133 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 257.58 6.46 
. 

 23 05 48 13-0134 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 318.58 6.46 
. 

 23 05 48 13-0135 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 379.52 6.46 
. 

 23 05 48 13-0136 EA  2-1/2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 183.87 6.06 
. 

 23 05 48 13-0137 EA  2-1/2" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 209.32 5.74 
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. 
 23 05 48 13-0138 EA  2-1/2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 235.03 5.74 

. 
 23 05 48 13-0139 EA  2-1/2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 289.85 7.70 

. 
 23 05 48 13-0140 EA  2-1/2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 341.56 7.70 

. 
 23 05 48 13-0141 EA  2-1/2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ........................... 391.65 7.70 

. 
 23 05 48 13-0142 EA  3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 289.88 7.70 

. 
 23 05 48 13-0143 EA  3" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 324.22 7.70 

. 
 23 05 48 13-0144 EA  3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............................. 1,558.28 7.70 

. 
 23 05 48 13-0145 EA  3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection .............................. 1,874.48 10.26 

. 
 23 05 48 13-0146 EA  3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 502.03 10.26 

. 
 23 05 48 13-0147 EA  3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 569.61 10.26 

. 
 23 05 48 13-0148 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 530.54 9.11 

. 
 23 05 48 13-0149 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 570.66 9.11 

. 
 23 05 48 13-0150 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 610.79 9.11 

. 
 23 05 48 13-0151 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 698.43 12.14 

. 
 23 05 48 13-0152 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 778.38 12.14 

. 
 23 05 48 13-0153 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, MPT Connection ................................. 860.04 12.14 

XXXXXXX 
. 
 23 05 48 13-0154  Braided Stainless Steel Flexible Hose Connectors (23 05 48 13-0108) 

Note: Over braided carbon steel connection. 
. 
. 

 23 05 48 13-0155 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 157.78 4.90 

. 
 23 05 48 13-0156 EA  2" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 190.61 4.90 
. 

 23 05 48 13-0157 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 222.83 4.90 

. 
 23 05 48 13-0158 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 291.65 6.56 
. 

 23 05 48 13-0159 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 356.95 6.56 

. 
 23 05 48 13-0160 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 422.18 6.56 
. 

 23 05 48 13-0161 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 178.85 5.74 

. 
 23 05 48 13-0162 EA  2-1/2" Or 3" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 213.16 5.74 
. 

 23 05 48 13-0163 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 247.63 5.74 

. 
 23 05 48 13-0164 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 320.81 7.70 
. 

 23 05 48 13-0165 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 389.47 7.70 

. 
 23 05 48 13-0166 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 457.18 7.70 
. 

 23 05 48 13-0167 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 189.83 7.70 

. 
 23 05 48 13-0168 EA  4" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 229.14 7.90 
. 

 23 05 48 13-0169 LF 4" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 269.01 7.70 

. 
 23 05 48 13-0170 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 356.27 10.26 
. 

 23 05 48 13-0171 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 435.58 10.26 

. 
 23 05 48 13-0172 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 517.14 10.26 
. 

 23 05 48 13-0173 EA  6" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 382.79 15.00 

. 
 23 05 48 13-0174 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 564.59 15.10 
. 

 23 05 48 13-0175 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 757.15 19.90 

. 
 23 05 48 13-0176 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 939.02 19.90 
. 

 23 05 48 13-0177 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,120.84 19.90 

. 
 23 05 48 13-0178 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded .......................................................................................................................................................... 664.21 18.54 
. 

 23 05 48 13-0179 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 801.75 18.54 

. 
 23 05 48 13-0180 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,086.89 24.11 
. 

 23 05 48 13-0181 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,359.75 24.11 

. 
 23 05 48 13-0182 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,632.53 24.11 
. 

 23 05 48 13-0183 EA  10" Diameter x 18" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded .......................................................................................................................................................... 711.77 23.18 

. 
 23 05 48 13-0184 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,055.64 23.18 
. 

 23 05 48 13-0185 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,413.85 30.18 

. 
 23 05 48 13-0186 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,758.93 30.18 
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. 
 23 05 48 13-0187 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,102.54 30.18 
. 

 23 05 48 13-0188 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 1,410.76 28.02 

. 
 23 05 48 13-0189 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 1,839.90 28.02 
. 

 23 05 48 13-0190 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 2,302.00 37.70 

. 
 23 05 48 13-0191 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 

Connection, Welded ....................................................................................................................................................... 2,734.91 37.70 
. 

 23 05 48 13-0192 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Stainless Steel Over Braided Carbon Steel 
Connection, Welded ....................................................................................................................................................... 3,169.84 37.70 

XXXXXXX 
. 
 23 05 48 13-0193  Braided Metal Hose Type Flexible Bronze Hose Connectors (23 05 48 13-0108) 

Note: Flanged end connection (carbon steel ends). 
. 
. 

 23 05 48 13-0194 EA  2" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) .......................................................................................................................................................... 690.85 4.83 

. 
 23 05 48 13-0195 EA  2" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,145.04 136.77 
. 

 23 05 48 13-0196 EA  2" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,439.48 136.77 

. 
 23 05 48 13-0197 EA  2" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,733.91 136.77 
. 

 23 05 48 13-0198 EA  2" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,028.47 136.77 

. 
 23 05 48 13-0199 EA  2-1/2" Or 3" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) ....................................................................................................................................... 989.19 174.43 
. 

 23 05 48 13-0200 EA  2-1/2" Or 3" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) .................................................................................................................................... 1,299.46 174.43 

. 
 23 05 48 13-0201 EA  2-1/2" Or 3" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) .................................................................................................................................... 1,609.84 174.43 
. 

 23 05 48 13-0202 EA  2-1/2" Or 3" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 
Connection (Carbon Steel Ends) .................................................................................................................................... 1,920.35 174.43 

. 
 23 05 48 13-0203 EA  2-1/2" Or 3" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End 

Connection (Carbon Steel Ends) .................................................................................................................................... 2,225.42 174.43 
. 

 23 05 48 13-0204 EA  4" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 1,316.09 292.42 

. 
 23 05 48 13-0205 EA  4" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 1,678.25 293.16 
. 

 23 05 48 13-0206 EA  4" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,046.30 292.42 

. 
 23 05 48 13-0207 EA  4" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,457.80 292.42 
. 

 23 05 48 13-0208 EA  4" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,772.23 292.42 

. 
 23 05 48 13-0209 EA  6" Diameter x 12" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 2,139.03 374.97 
. 

 23 05 48 13-0210 EA  6" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 2,959.60 374.97 

. 
 23 05 48 13-0211 EA  6" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 3,780.63 376.31 
. 

 23 05 48 13-0212 EA  6" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 4,601.31 374.97 

. 
 23 05 48 13-0213 EA  6" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 5,421.88 374.97 
. 

 23 05 48 13-0214 EA  8" Diameter x 18" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 3,757.96 473.89 

. 
 23 05 48 13-0215 EA  8" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 4,378.73 473.89 
. 

 23 05 48 13-0216 EA  8" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 5,609.52 473.89 

. 
 23 05 48 13-0217 EA  8" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 6,840.78 473.89 
. 

 23 05 48 13-0218 EA  8" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 8,071.46 473.89 

. 
 23 05 48 13-0219 EA  10" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 6,369.56 576.92 
. 

 23 05 48 13-0220 EA  10" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 7,916.18 576.92 

. 
 23 05 48 13-0221 EA  10" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ....................................................................................................................................................... 9,473.19 576.92 
. 

 23 05 48 13-0222 EA  10" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ..................................................................................................................................................... 11,026.85 576.92 

. 
 23 05 48 13-0223 EA  10" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ..................................................................................................................................................... 12,282.49 576.92 
. 

 23 05 48 13-0224 EA  12" Diameter x 24" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ....................................................................................................................................................... 8,742.26 700.55 

. 
 23 05 48 13-0225 EA  12" Diameter x 36" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ..................................................................................................................................................... 10,704.88 700.55 
. 

 23 05 48 13-0226 EA  12" Diameter x 48" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 
(Carbon Steel Ends) ..................................................................................................................................................... 12,667.38 700.55 

. 
 23 05 48 13-0227 EA  12" Diameter x 60" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ..................................................................................................................................................... 14,629.88 700.55 
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. 
 23 05 48 13-0228 EA  12" Diameter x 72" Long, Flexible Hose Connectors, Braided Metal Hose, Bronze, Flanged End Connection 

(Carbon Steel Ends) ..................................................................................................................................................... 16,592.49 700.55 

XXXXXXX 
. 
 23 05 53  Identification for HVAC Piping and Equipment (23 05) 

. 

. 
 23 05 53 00-0001  Systems Identification (23 05 53) 

. 

. 
 23 05 53 00-0002  Pipe Marker Snap-On Type Plastic (23 05 53 00-0001) 

Note: Outside diameters of insulation where necessary. 
. 
. 

 23 05 53 00-0003 EA 1/2" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 20.05  
. 

 23 05 53 00-0004 EA 3/4" Outside Diameter Snap-On Plastic Marker .................................................................................................................... 20.33  
. 

 23 05 53 00-0005 EA 1" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 20.48  
. 

 23 05 53 00-0006 EA 1-1/4" Outside Diameter Snap-On Plastic Marker ................................................................................................................ 20.80  
. 

 23 05 53 00-0007 EA 1-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................ 24.26  
. 

 23 05 53 00-0008 EA 2" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 24.76  
. 

 23 05 53 00-0009 EA 2-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................ 39.75  
. 

 23 05 53 00-0010 EA 3" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 40.16  
. 

 23 05 53 00-0011 EA 3-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................ 40.58  
. 

 23 05 53 00-0012 EA 4" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 40.81  
. 

 23 05 53 00-0013 EA 4-1/2" Outside Diameter Snap-On Plastic Marker ................................................................................................................ 41.05  
. 

 23 05 53 00-0014 EA 5" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 41.29  
. 

 23 05 53 00-0015 EA 6" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 43.28  
. 

 23 05 53 00-0016 EA 7" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 43.55  
. 

 23 05 53 00-0017 EA 8" Outside Diameter Snap-On Plastic Marker ....................................................................................................................... 53.84  
. 

 23 05 53 00-0018 EA 10" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 55.61  
. 

 23 05 53 00-0019 EA 12" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 64.00  
. 

 23 05 53 00-0020 EA 14" Outside Diameter Snap-On Plastic Marker ..................................................................................................................... 73.42  

XXXXXXX 
. 
 23 05 53 00-0021  Pipe Markers Pressure-Sensitive (23 05 53 00-0001) 

Note: Outside diameter includes insulation where necessary. 
. 
. 

 23 05 53 00-0022 EA  1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 13.37  
. 

 23 05 53 00-0023 EA  3/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation .................................................. 13.92  
. 

 23 05 53 00-0024 EA  1" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 15.05  
. 

 23 05 53 00-0025 EA  1-1/4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 15.26  
. 

 23 05 53 00-0026 EA  1-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 16.39  
. 

 23 05 53 00-0027 EA  2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 16.73  
. 

 23 05 53 00-0028 EA  2-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 19.06  
. 

 23 05 53 00-0029 EA  3" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 19.50  
. 

 23 05 53 00-0030 EA  3-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 19.83  
. 

 23 05 53 00-0031 EA  4" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 20.18  
. 

 23 05 53 00-0032 EA 4-1/2" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ............................................... 20.87  
. 

 23 05 53 00-0033 EA  5" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 21.62  
. 

 23 05 53 00-0034 EA 6" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 22.27  
. 

 23 05 53 00-0035 EA  7" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 22.92  
. 

 23 05 53 00-0036 EA  8" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ..................................................... 25.49  
. 

 23 05 53 00-0037 EA  10" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 26.72  
. 

 23 05 53 00-0038 EA 12" Outside Diameter Press-Sensitive Marker Stick-on With Arrow Tape Over Insulation ................................................... 31.33  

XXXXXXX 
. 
 23 05 53 00-0039  Valve Identification Tag (23 05 53 00-0001) 

Note: Includes beaded chain and/or "S" hook. 
. 
. 

 23 05 53 00-0040 EA 2" Diameter Identification Tag, Brass.................................................................................................................................... 11.75  
. 

 23 05 53 00-0041 EA 1-1/2" Diameter Identification Tag, Plastic ............................................................................................................................ 11.00  
. 

 23 05 53 00-0042 EA 1-1/2" Diameter Identification Tag, Brass ............................................................................................................................. 10.77  

XXXXXXX 
. 
 23 05 53 00-0043  Medical Pipe Labels Pressure-Sensitive (23 05 53 00-0001) 

. 

. 
 23 05 53 00-0044 LF 3" Wide, Vinyl Medical Gas Pipe Pressure Sensitive Stick-On Label ................................................................................... 21.59  

Note: To be wrapped around pipe insulation per location 

XXXXXXX 
. 
 23 05 66  Anti-Microbial Ultraviolet Emitters for HVAC Ducts and 

Equipment (23 05) 
. 
. 
 23 05 66 00-0001  Double Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 

. 

. 
 23 05 66 00-0002 EA 18" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-181-VO) .................................................. 1,037.87 82.04 

Note: Includes tube. 
. 

 23 05 66 00-0003 EA 24" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-241-VO) .................................................. 1,083.40 86.10 
Note: Includes tube. 

. 
 23 05 66 00-0004 EA 30" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-301-VO) .................................................. 1,086.03 89.79 

Note: Includes tube. 
. 

 23 05 66 00-0005 EA 36" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-361-VO) .................................................. 1,136.77 94.34 
Note: Includes tube. 

. 
 23 05 66 00-0006 EA 42" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-421-VO) .................................................. 1,230.54 98.39 

Note: Includes tube. 
. 

 23 05 66 00-0007 EA 62" Double Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire DE-621-VO) .................................................. 1,128.30 101.47 
Note: Includes tube. 

XXXXXXX 
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. 
 23 05 66 00-0008  Single Ended Ultraviolet HVAC Microbial Control Fixtures (23 05 66) 

. 

. 
 23 05 66 00-0009 EA 12" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-121-VO) ...................................................... 868.34 56.82 

Note: Includes tube. 
. 

 23 05 66 00-0010 EA 16" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-161-VO) ...................................................... 879.73 61.49 
Note: Includes tube. 

. 
 23 05 66 00-0011 EA 20" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-201-VO) ...................................................... 901.63 65.18 

Note: Includes tube. 
. 

 23 05 66 00-0012 EA 24" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-241-VO) ...................................................... 912.29 70.10 
Note: Includes tube. 

. 
 23 05 66 00-0013 EA 30" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-301-VO) ...................................................... 934.93 73.79 

Note: Includes tube. 
. 

 23 05 66 00-0014 EA 36" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-361-VO) ...................................................... 951.58 77.49 
Note: Includes tube. 

. 
 23 05 66 00-0015 EA 42" Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SE-421-VO) ...................................................... 973.48 82.40 

Note: Includes tube. 
. 

 23 05 66 00-0016 EA 12" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-121-VO) ................................... 990.62 56.82 
Note: Includes tube. 

. 
 23 05 66 00-0017 EA 16" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-161-VO) ................................ 1,002.01 61.49 

Note: Includes tube. 
. 

 23 05 66 00-0018 EA 20" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-201-VO) ................................ 1,023.91 65.18 
Note: Includes tube. 

. 
 23 05 66 00-0019 EA 24" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-241-VO) ................................ 1,034.57 70.10 

Note: Includes tube. 
. 

 23 05 66 00-0020 EA 30" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-301-VO) ................................ 1,057.21 73.79 
Note: Includes tube. 

. 
 23 05 66 00-0021 EA 36" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-361-VO) ................................ 1,073.86 77.49 

Note: Includes tube. 
. 

 23 05 66 00-0022 EA 42" NEMA 4X Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire SEN-421-VO) ................................ 1,095.76 82.40 
Note: Includes tube. 

. 
 23 05 66 00-0023 EA 16" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-161-VO) ........................ 688.32 61.49 

Note: Includes tube. 
. 

 23 05 66 00-0024 EA 20" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-201-VO) ........................ 710.22 65.18 
Note: Includes tube. 

. 
 23 05 66 00-0025 EA 24" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-241-VO) ........................ 720.88 70.10 

Note: Includes tube. 
. 

 23 05 66 00-0026 EA 30" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-301-VO) ........................ 743.52 73.79 
Note: Includes tube. 

. 
 23 05 66 00-0027 EA 36" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-361-VO) ........................ 760.17 77.49 

Note: Includes tube. 
. 

 23 05 66 00-0028 EA 42" Residential Type Single Ended Ultraviolet HVAC Microbial Control Fixture (Steril-Aire RSE-421-VO) ........................ 782.07 82.40 
Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0029  Fan Coil Unit Ultraviolet Microbial Control Fixtures (23 05 66) 

. 

. 
 23 05 66 00-0030 EA 16" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 636.09 78.71 

Note: Includes tube. 
. 

 23 05 66 00-0031 EA 20" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 649.84 82.40 
Note: Includes tube. 

. 
 23 05 66 00-0032 EA 24" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 663.58 86.10 

Note: Includes tube. 
. 

 23 05 66 00-0033 EA 30" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 682.25 89.79 
Note: Includes tube. 

. 
 23 05 66 00-0034 EA 36" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 706.54 94.34 

Note: Includes tube. 
. 

 23 05 66 00-0035 EA 42" Fan Coil Unit Ultraviolet Microbial Control Fixture (Steril-Aire) ..................................................................................... 727.88 98.39 
Note: Includes tube. 

XXXXXXX 
. 
 23 05 66 00-0036  Ultraviolet HVAC Microbial Control Replacement Parts (23 05 66) 

. 

. 
 23 05 66 00-0037 EA 18" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-16-VO) ................................. 168.16  

. 
 23 05 66 00-0038 EA 24" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-22-VO) ................................. 176.84  

. 
 23 05 66 00-0039 EA 30" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-28-VO) ................................. 201.28  

. 
 23 05 66 00-0040 EA 36" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-34-VO) ................................. 232.75  

. 
 23 05 66 00-0041 EA 42" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-40-VO) ................................. 264.92  

. 
 23 05 66 00-0042 EA 62" Double Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTD-60-VO) ................................. 261.51  

. 
 23 05 66 00-0043 EA 12" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-12-VO) ................................... 121.56  

. 
 23 05 66 00-0044 EA 16" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-16-VO) ................................... 128.04  

. 
 23 05 66 00-0045 EA 20" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-20-VO) ................................... 145.01  

. 
 23 05 66 00-0046 EA 24" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-24-VO) ................................... 150.75  

. 
 23 05 66 00-0047 EA 30" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-30-VO) ................................... 168.48  

. 
 23 05 66 00-0048 EA 36" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-36-VO) ................................... 180.21  

. 
 23 05 66 00-0049 EA 42" Single Ended Ultraviolet HVAC Microbial Control Tube Replacement (Steril-Aire GTS-42-VO) ................................... 197.19  

. 
 23 05 66 00-0050 EA Removal And Replacement Of Power Supply For Ultraviolet Microbial Control Fixture (Steril-Aire) .................................. 494.67  

XXXXXXX 
. 
 23 05 66 00-0051  Ultraviolet HVAC Microbial Control Mounting Accessories (23 05 66) 

. 

. 
 23 05 66 00-0052 EA Two Spring Clip, 61" Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006610) .............................. 697.76  

Note: Includes 61" emitter, power supply, wires and connectors. 
. 

 23 05 66 00-0053 EA Two Spring Clip, 61" Sleeved Emitter Kit  For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 11006620) ................ 894.96  
Note: Includes 61" emitter, power supply, wires and connectors. 

. 
 23 05 66 00-0054 EA Two Spring Clip, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-1) ........................... 403.74  

Note: Includes power supply, wires and connectors. Excludes emitter. 
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. 
 23 05 66 00-0055 EA Two Short Hook Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-2) ............................ 427.89  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0056 EA Flat Plate For Metal, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-3) ..................... 556.25  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0057 EA Flat Plate For Plastic, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-4) ................... 344.26  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0058 EA Insert Lamp Holder, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-5) ...................... 373.95  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0059 EA 16" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-6) .............................. 485.86  

Note: Includes power supply, wires and connectors. Excludes emitter. 
. 

 23 05 66 00-0060 EA 12" U-Bracket, Air Handler Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 10000166-7) .............................. 479.01  
Note: Includes power supply, wires and connectors. Excludes emitter. 

. 
 23 05 66 00-0061 LF 30 x 30 mm Framing Structure For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000101) .................................. 18.01  

. 
 23 05 66 00-0062 EA Vertical Support Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000111) .................................................... 60.48  

. 
 23 05 66 00-0063 EA Joint Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000112) ...................................................................... 20.57  

. 
 23 05 66 00-0064 EA Emitter Mounting Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000113) .................................................. 19.37  

. 
 23 05 66 00-0065 EA Foundation Bracket FB 8WA For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000104) ..................................... 55.59  

. 
 23 05 66 00-0066 EA Slider Assembly Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000114) .................................................... 67.23  

. 
 23 05 66 00-0067 EA Splice Kit For Horizontal Rows For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000108) .................................. 59.61  

. 
 23 05 66 00-0068 EA Gusset Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000115) .................................................................. 48.19  

. 
 23 05 66 00-0069 EA ISO  "A" Bracket Hanger For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 15000109) ............................................ 45.47  

. 
 23 05 66 00-0070 EA DE Boot Kit UV Resistant For 1 DE Fixture For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000223) ............... 24.16  

. 
 23 05 66 00-0071 EA DE Wiring Kit For Up To 65" (DE Bank Install) For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000603) .......... 51.24  

. 
 23 05 66 00-0072 EA Cleaning Kit For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 90000100) ............................................................... 24.26  

. 
 23 05 66 00-0073 EA 480 To 220 Volt AC / 180 VA Step-Down Transformer For Ultraviolet HVAC Microbial Control Tube (Steril-Aire 

90000503) ........................................................................................................................................................................... 97.79  
. 

 23 05 66 00-0074 EA Interlock Switch (16 Amps At 125 Volt, 10 Amperes At 250 Volt Maximum Ampacity) For Ultraviolet HVAC 
Microbial Control Tube (Steril-Aire 90000120)................................................................................................................... 102.90  

XXXXXXX 
. 
 23 05 66 00-0075  Ultraviolet Duct Disinfection Unit (eLEDLights) (23 05 66) 

. 

. 
 23 05 66 00-0076 EA Two 12" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V12-P1) ............................... 1,432.37 113.77 

. 
 23 05 66 00-0077 EA Two 18" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V18-P1) ............................... 1,602.53 119.92 

. 
 23 05 66 00-0078 EA Two 24" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V24-P1) ............................... 1,662.53 129.14 

. 
 23 05 66 00-0079 EA Two 30" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V30-P1) ............................... 1,739.14 138.36 

. 
 23 05 66 00-0080 EA Two 36" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V36-P1) ............................... 1,790.83 147.59 

. 
 23 05 66 00-0081 EA Two 48" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD2L120V48-P1) ............................... 2,160.43 153.73 

. 
 23 05 66 00-0082 EA Four 18" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD4L120V18-P1) .............................. 2,165.90 119.92 

. 
 23 05 66 00-0083 EA Four 24" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD4L120V24-P1) .............................. 2,250.82 129.14 

. 
 23 05 66 00-0084 EA Four 30" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD4L120V30-P1) .............................. 2,601.64 138.36 

. 
 23 05 66 00-0085 EA Four 36" Lamps, Duct Mounted, UVC Air Duct Disinfection Unit (eLEDLights UVAD4L120V36-P1) .............................. 2,703.18 147.59 

XXXXXXX 
. 
 23 05 66 00-0086  Ultraviolet Germicidal Airborne Duct System (Fresh-Aire UV) (23 05 66) 

Note: Includes 2 Year Warranty 
. 
. 

 23 05 66 00-0087 EA Two 18" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-218D-HO) ...... 1,033.83 119.92 
. 

 23 05 66 00-0088 EA Four 18" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-218Q-HO) ..... 1,737.83 119.92 
. 

 23 05 66 00-0089 EA Six 18" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-218H-HO) ........ 2,442.77 119.92 
. 

 23 05 66 00-0090 EA Two 24" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-224D-HO) ...... 1,063.66 129.14 
. 

 23 05 66 00-0091 EA Four 24" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-224Q-HO) ..... 1,777.12 129.14 
. 

 23 05 66 00-0092 EA Six 24" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-224H-HO) ........ 2,491.54 129.14 
. 

 23 05 66 00-0093 EA Two 32" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-232D-HO) ...... 1,091.58 138.36 
. 

 23 05 66 00-0094 EA Four 32" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-232Q-HO) ..... 1,816.42 138.36 
. 

 23 05 66 00-0095 EA Six 32" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-232H-HO) ........ 2,540.31 138.36 
. 

 23 05 66 00-0096 EA Two 46" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-246D-HO) ...... 1,208.55 153.73 
. 

 23 05 66 00-0097 EA Four 46" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-246Q-HO) ..... 2,002.56 153.73 
. 

 23 05 66 00-0098 EA Six 46" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-246H-HO) ........ 2,796.56 153.73 
. 

 23 05 66 00-0099 EA Two 60" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-260D-HO) ...... 1,412.69 169.11 
. 

 23 05 66 00-0100 EA Four 60" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-260Q-HO) ..... 2,381.04 169.11 
. 

 23 05 66 00-0101 EA Six 60" Lamps, Duct Mounted, High Output Airborne Disinfection System (Fresh-Aire UV TUVC-ADS-260H-HO) ........ 3,348.44 169.11 

XXXXXXX 
. 
 23 05 93  Testing, Adjusting, and Balancing for HVAC (23 05) 

Note: Includes all necessary testing, startup, and checkout.  Use these tasks for testing, startup, and checkout of existing 
systems or for third party testing and report when required. 

. 

. 
 23 05 93 00-0001  Heating And Ventilating Equipment (23 05 93) 

. 

. 
 23 05 93 00-0002 EA  Balancing Centrifugal Fans ................................................................................................................................................. 474.01  

    For Testing Of Unit Without Balancing, Deduct  -237.01 
. 

 23 05 93 00-0003 EA Balancing Heating And Ventilating Units ............................................................................................................................ 592.27  
    For Testing Of Unit Without Balancing, Deduct  -296.14 

. 
 23 05 93 00-0004 EA Balancing In Line Fan ......................................................................................................................................................... 533.25  

    For Testing Of Unit Without Balancing, Deduct  -266.63 
. 

 23 05 93 00-0005 EA  Balancing Propeller And Wall Fan ...................................................................................................................................... 118.50  
    For Testing Of Unit Without Balancing, Deduct  -59.25 

. 
 23 05 93 00-0006 EA  Balancing Roof Exhaust Fan .............................................................................................................................................. 355.48  

    For Testing Of Unit Without Balancing, Deduct  -177.74 
. 

 23 05 93 00-0007 EA  Balancing Wall Fan ............................................................................................................................................................... 88.85  
    For Testing Of Unit Without Balancing, Deduct  -44.43 

. 
 23 05 93 00-0008 EA  Balancing Fan Section Exhaust .......................................................................................................................................... 473.24  

    For Testing Of Unit Without Balancing, Deduct  -236.62 

XXXXXXX 
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. 
 23 05 93 00-0009  Air Conditioning Equipment (23 05 93) 

. 

. 
 23 05 93 00-0010 EA  Balancing Constant Volume Air Handling Unit .................................................................................................................... 821.31  

    For Testing Of Unit Without Balancing, Deduct  -410.66 
. 

 23 05 93 00-0011 EA  Balancing Package A/C Unit ............................................................................................................................................... 307.99  
    For Testing Of Unit Without Balancing, Deduct  -154.00 

. 
 23 05 93 00-0012 EA Balancing Rooftop Heat And Cool Unit ............................................................................................................................... 410.66  

    For Testing Of Unit Without Balancing, Deduct  -205.33 
. 

 23 05 93 00-0013 EA  Balancing Variable Volume Air Handling Unit .................................................................................................................. 1,437.28  
    For Testing Of Unit Without Balancing, Deduct  -718.64 

XXXXXXX 
. 
 23 05 93 00-0014  Registers, Diffusers, Terminal Air Units And Dampers (23 05 93) 

. 

. 
 23 05 93 00-0015 EA Balancing HVAC Duct System, Ceiling Height To 12' Supply, Return, Exhaust, Register And Diffuser ............................... 88.87  

    For Testing Of Unit Without Balancing, Deduct  -44.44 
. 

 23 05 93 00-0016 EA Balancing HVAC Duct System, Ceiling Height >12' Supply, Return, Exhaust, Register And Diffuser ................................ 148.13  
    For Testing Of Unit Without Balancing, Deduct  -74.07 

. 
 23 05 93 00-0017 EA Balancing HVAC Duct System, Floor Height Supply, Return, Exhaust, Register And Diffuser ............................................. 77.02  

    For Testing Of Unit Without Balancing, Deduct  -38.51 
. 

 23 05 93 00-0018 EA Balance Variable Air Volume Box ......................................................................................................................................... 83.45  
    For Testing Of Unit Without Balancing, Deduct  -41.73 

. 
 23 05 93 00-0019 EA  Balance Constant Volume Box ............................................................................................................................................. 83.45  

    For Testing Of Unit Without Balancing, Deduct  -41.73 
. 

 23 05 93 00-0020 EA Balance Fan Powered Box ................................................................................................................................................... 94.80  
    For Testing Of Unit Without Balancing, Deduct  -47.40 

. 
 23 05 93 00-0021 EA  Balance Lab Fume Hood .................................................................................................................................................... 385.14  

    For Testing Of Unit Without Balancing, Deduct  -192.57 
. 

 23 05 93 00-0022 EA  Balance General Hood........................................................................................................................................................ 296.25  
    For Testing Of Unit Without Balancing, Deduct  -148.13 

. 
 23 05 93 00-0023 EA  Balance Induction Unit ........................................................................................................................................................ 177.76  

    For Testing Of Unit Without Balancing, Deduct  -88.88 
. 

 23 05 93 00-0024 EA  Balance Moduline - Master ................................................................................................................................................... 71.08  
    For Testing Of Unit Without Balancing, Deduct  -35.54 

. 
 23 05 93 00-0025 EA  Balance Moduline - Slave ..................................................................................................................................................... 35.55  

    For Testing Of Unit Without Balancing, Deduct  -17.78 
. 

 23 05 93 00-0026 EA  Balance Dampers ................................................................................................................................................................. 33.01  
    For Testing Of Unit Without Balancing, Deduct  -16.51 

. 
 23 05 93 00-0027 EA  Balance Regenerators ........................................................................................................................................................ 473.24  

    For Testing Of Unit Without Balancing, Deduct  -236.62 

XXXXXXX 
. 
 23 05 93 00-0028  Water Balancing Of Components (23 05 93) 

. 

. 
 23 05 93 00-0029 EA  Water Balance, Air Cool Condenser ................................................................................................................................... 564.70  

    For Testing Of Unit Without Balancing, Deduct  -282.35 
. 

 23 05 93 00-0030 EA  Water Balance, Cabinet Heater ............................................................................................................................................ 71.87  
    For Testing Of Unit Without Balancing, Deduct  -35.94 

. 
 23 05 93 00-0031 EA  Water Balance, Chiller, Air Cooled ..................................................................................................................................... 615.93  

    For Testing Of Unit Without Balancing, Deduct  -307.97 
. 

 23 05 93 00-0032 EA  Water Balance, Chiller, Water Cooled ................................................................................................................................ 821.31  
    For Testing Of Unit Without Balancing, Deduct  -410.66 

. 
 23 05 93 00-0033 EA  Water Balance, Cooling Tower ........................................................................................................................................... 410.66  

    For Testing Of Unit Without Balancing, Deduct  -205.33 
. 

 23 05 93 00-0034 EA Water Balance, Fan Coil And Vent ..................................................................................................................................... 102.73  
    For Testing Of Unit Without Balancing, Deduct  -51.37 

. 
 23 05 93 00-0035 EA Water Balance, Fin Tube And Radiant Panel ..................................................................................................................... 102.66  

    For Testing Of Unit Without Balancing, Deduct  -51.33 
. 

 23 05 93 00-0036 EA Water Balance, Main And Duct Re-Heat Coil ..................................................................................................................... 112.93  
    For Testing Of Unit Without Balancing, Deduct  -56.47 

. 
 23 05 93 00-0037 EA  Water Balance, Pumps ....................................................................................................................................................... 308.01  

    For Testing Of Unit Without Balancing, Deduct  -154.01 
. 

 23 05 93 00-0038 EA  Water Balance, Unit Heater .................................................................................................................................................. 71.87  
    For Testing Of Unit Without Balancing, Deduct  -35.94 

. 
 23 05 93 00-0039 EA  Water Balancing, Converter ................................................................................................................................................ 308.12  

    For Testing Of Unit Without Balancing, Deduct  -154.06 
. 

 23 05 93 00-0040 EA Water Balancing, Cocks And Valves .................................................................................................................................... 51.32  
    For Testing Of Unit Without Balancing, Deduct  -25.66 

. 
 23 05 93 00-0041 EA  Water Balance, Convector .................................................................................................................................................... 61.59  

    For Testing Of Unit Without Balancing, Deduct  -30.80 
. 

 23 05 93 00-0042 EA Water Balancing, Backflow Preventer Or Reduced Pressure Zone Valves .......................................................................... 77.00  
    For Testing Of Unit Without Balancing, Deduct  -38.50 

. 
 23 05 93 00-0043 EA Water Balance, Boiler, Up To 500 MBH.............................................................................................................................. 667.31  

    For Testing Of Unit Without Balancing, Deduct  -333.66 
. 

 23 05 93 00-0044 EA >500 To 1,000 MBH, Water Balance, Boiler .................................................................................................................... 1,231.96  
    For Testing Of Unit Without Balancing, Deduct  -615.98 

. 
 23 05 93 00-0045 EA >1,000 MBH, Water Balance, Boiler ................................................................................................................................ 2,258.59  

    For Testing Of Unit Without Balancing, Deduct  -1,129.30 

XXXXXXX 
. 
 23 05 93 00-0046  Non-Destructive Testing (23 05 93) 

. 

. 
 23 05 93 00-0047  X-Ray Welds, Non-Destructive Testing (23 05 93 00-0046) 

. 

. 
 23 05 93 00-0048  Minimum Charge For X-Ray Welds (23 05 93 00-0047) 
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. 

. 
 23 05 93 00-0049 EA X-Ray Welds Minimum Set-Up Charge .............................................................................................................................. 874.47  

Note: For projects where the total charges are less than the minimum set-up charge, use this task exclusively. 
This task should not be used in conjunction with any other tasks in this section. 

XXXXXXX 
. 
 23 05 93 00-0050  Piping, X-Ray Welds, Non-Destructive Testing (23 05 93 00-0047) 

. 

. 
 23 05 93 00-0051 EA  Up To 3/4" Piping, X-Ray Welds, Non-Destructive Testing ................................................................................................... 86.76  

. 
 23 05 93 00-0052 EA  1" Piping, X-Ray Welds, Non-Destructive Testing ................................................................................................................ 98.63  

. 
 23 05 93 00-0053 EA  1-1/4" - 1-1/2" Piping, X-Ray Welds, Non-Destructive Testing............................................................................................ 110.50  

. 
 23 05 93 00-0054 EA 2" Piping, X-Ray Welds, Non-Destructive Testing .............................................................................................................. 116.82  

. 
 23 05 93 00-0055 EA  3" Piping, X-Ray Welds, Non-Destructive Testing .............................................................................................................. 123.11  

. 
 23 05 93 00-0056 EA 4" Piping, X-Ray Welds, Non-Destructive Testing .............................................................................................................. 130.14  

. 
 23 05 93 00-0057 EA 6" Piping, X-Ray Welds, Non-Destructive Testing .............................................................................................................. 142.73  

. 
 23 05 93 00-0058 EA  8" Piping, X-Ray Welds, Non-Destructive Testing .............................................................................................................. 155.34  

. 
 23 05 93 00-0059 EA 10" Piping, X-Ray Welds, Non-Destructive Testing ............................................................................................................ 162.37  

. 
 23 05 93 00-0060 EA 12" Piping, X-Ray Welds, Non-Destructive Testing ............................................................................................................ 169.40  

XXXXXXX 
. 
 23 05 93 00-0061  Liquid Penetration Of Welds, Non-Destructive Testing (23 05 93 00-0046) 

. 

. 
 23 05 93 00-0062  Piping, Liquid Penetration Of Welds, Non-Destructive Testing (23 05 93 00-0061) 

. 

. 
 23 05 93 00-0063 EA  Up To 3/4" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ......................................................................... 116.16  

. 
 23 05 93 00-0064 EA  1" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 121.74  

. 
 23 05 93 00-0065 EA  1-1/4" - 1-1/2" Piping, Liquid Penetration Of Welds, Non-Destructive Testing .................................................................... 127.31  

. 
 23 05 93 00-0066 EA  2" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 130.09  

. 
 23 05 93 00-0067 EA 3" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 134.28  

. 
 23 05 93 00-0068 EA 4" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 138.46  

. 
 23 05 93 00-0069 EA 6" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 146.82  

. 
 23 05 93 00-0070 EA 8" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ....................................................................................... 155.17  

. 
 23 05 93 00-0071 EA 10" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ..................................................................................... 163.54  

. 
 23 05 93 00-0072 EA 12" Piping, Liquid Penetration Of Welds, Non-Destructive Testing ..................................................................................... 171.90  

XXXXXXX 
. 
 23 05 93 00-0073  Hydrostatic Testing (23 05 93 00-0046) 

Note: Includes flushing and restoring of system. 
. 
. 
 23 05 93 00-0074  Piping, Hydrostatic Testing (23 05 93 00-0073) 

. 

. 
 23 05 93 00-0075 EA  Up To 100', Up To 1-1/2" Piping, Hydrostatic Testing ......................................................................................................... 733.33  

. 
 23 05 93 00-0076 EA  >100' To 250', Up To 1-1/2" Piping, Hydrostatic Testing ................................................................................................. 1,047.60  

. 
 23 05 93 00-0077 EA  >250' To 500', Up To 1-1/2" Piping, Hydrostatic Testing ................................................................................................. 1,255.23  

. 
 23 05 93 00-0078 EA >500' To 1,000', Up To 1-1/2" Piping, Hydrostatic Testing .............................................................................................. 1,671.98  

. 
 23 05 93 00-0079 EA  >1,000' To 2,000', Up To 1-1/2" Piping, Hydrostatic Testing............................................................................................ 2,533.30  

. 
 23 05 93 00-0080 EA  Up To 100', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................................ 975.03  

. 
 23 05 93 00-0081 EA  >100' To 250', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,393.31  

. 
 23 05 93 00-0082 EA  >250' To 500', >1-1/2" To 4" Piping, Hydrostatic Testing ................................................................................................. 1,658.71  

. 
 23 05 93 00-0083 EA >500' To 1,000', >1-1/2" To 4" Piping, Hydrostatic Testing .............................................................................................. 2,173.55  

. 
 23 05 93 00-0084 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Hydrostatic Testing ........................................................................................... 3,288.21  

. 
 23 05 93 00-0085 EA Up To 100', >4" To 10" Piping, Hydrostatic Testing ......................................................................................................... 1,270.70  

. 
 23 05 93 00-0086 EA >100' To 250', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,811.31  

. 
 23 05 93 00-0087 EA >250' To 500', >4" To 10" Piping, Hydrostatic Testing ..................................................................................................... 1,911.06  

. 
 23 05 93 00-0088 EA >500' To 1,000', >4" To 10" Piping, Hydrostatic Testing .................................................................................................. 2,503.64  

. 
 23 05 93 00-0089 EA >1,000' To 2,000', >4" To 10" Piping, Hydrostatic Testing ............................................................................................... 3,787.53  

. 
 23 05 93 00-0090 EA Up To 100', >10" To 14" Piping, Hydrostatic Testing ....................................................................................................... 1,649.69  

. 
 23 05 93 00-0091 EA >100' To 250', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,351.91  

. 
 23 05 93 00-0092 EA >250' To 500', >10" To 14" Piping, Hydrostatic Testing ................................................................................................... 2,484.86  

. 
 23 05 93 00-0093 EA >500' To 1,000', >10" To 14" Piping, Hydrostatic Testing ................................................................................................ 3,259.16  

. 
 23 05 93 00-0094 EA >1,000' To 2,000', >10" To 14" Piping, Hydrostatic Testing ............................................................................................. 4,938.13  

XXXXXXX 
. 
 23 05 93 00-0095  Pneumatic Testing (23 05 93 00-0046) 

Note: Includes soaping joints flushing and restoring of system. Can be used for gas or smoke test. 
. 
. 
 23 05 93 00-0096  Piping, Pneumatic Testing (23 05 93 00-0095) 

. 

. 
 23 05 93 00-0097 EA Up To 100', Up To 1-1/2" Piping, Pneumatic Testing .......................................................................................................... 834.49  

Note: Includes soaping joints. 
. 

 23 05 93 00-0098 EA  >100' To 250', Up To 1-1/2" Piping, Pneumatic Testing .................................................................................................. 1,190.50  
Note: Includes soaping joints. 

. 
 23 05 93 00-0099 EA >250'  To 500', Up To 1-1/2" Piping, Pneumatic Testing ................................................................................................. 1,286.60  

Note: Includes soaping joints. 
. 

 23 05 93 00-0100 EA >500' To 1,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................... 1,648.73  
Note: Includes soaping joints. 

. 
 23 05 93 00-0101 EA >1,000' To 2,000', Up To 1-1/2" Piping, Pneumatic Testing ............................................................................................ 2,579.85  

Note: Includes soaping joints. 
. 

 23 05 93 00-0102 EA Up To 100', >1-1/2" To 4" Piping, Pneumatic Testing ...................................................................................................... 1,088.86  
Note: Includes soaping joints. 

. 
 23 05 93 00-0103 EA >100' To 250', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,545.86  

Note: Includes soaping joints. 
. 

 23 05 93 00-0104 EA >250' To 500', >1-1/2" To 4" Piping, Pneumatic Testing .................................................................................................. 1,672.41  
Note: Includes soaping joints. 

. 
 23 05 93 00-0105 EA >500' To 1,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................... 2,143.67  

Note: Includes soaping joints. 
. 

 23 05 93 00-0106 EA >1,000' To 2,000', >1-1/2" To 4" Piping, Pneumatic Testing ............................................................................................ 3,353.09  
Note: Includes soaping joints. 
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. 
 23 05 93 00-0107 EA Up To 100', >4" To 10" Piping, Pneumatic Testing .......................................................................................................... 1,311.42  

Note: Includes soaping joints. 
. 

 23 05 93 00-0108 EA >100' To 250', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 1,850.41  
Note: Includes soaping joints. 

. 
 23 05 93 00-0109 EA >250' To 500', >4" To 10" Piping, Pneumatic Testing ...................................................................................................... 2,093.77  

Note: Includes soaping joints. 
. 

 23 05 93 00-0110 EA >500' To 1,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................... 2,676.48  
Note: Includes soaping joints. 

. 
 23 05 93 00-0111 EA >1,000' To 2,000', >4" To 10" Piping, Pneumatic Testing ................................................................................................ 4,192.52  

Note: Includes soaping joints. 
. 

 23 05 93 00-0112 EA Up To 100', >10" To 14" Piping, Pneumatic Testing ........................................................................................................ 1,707.67  
Note: Includes soaping joints. 

. 
 23 05 93 00-0113 EA >100' To 250', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,405.77  

Note: Includes soaping joints. 
. 

 23 05 93 00-0114 EA >250' To 500', >10" To 14" Piping, Pneumatic Testing .................................................................................................... 2,722.89  
Note: Includes soaping joints. 

. 
 23 05 93 00-0115 EA >500' To 1,000', >10" To 14" Piping, Pneumatic Testing ................................................................................................. 3,480.43  

Note: Includes soaping joints. 
. 

 23 05 93 00-0116 EA >1,000' To 2,000', >10" To 14" Piping, Pneumatic Testing .............................................................................................. 5,459.69  
Note: Includes soaping joints. 

XXXXXXX 
. 
 23 05 93 00-0117  EPA Testing Of Sludge (23 05 93) 

. 

. 
 23 05 93 00-0118 EA Flashpoint And Lead Test For Lead ................................................................................................................................. 1,019.08  

. 
 23 05 93 00-0119 EA  Air Test/Combustion Gas Level ............................................................................................................................................ 97.98  

. 
 23 05 93 00-0120 EA  Toxicity Test For Heavy Metals ........................................................................................................................................ 1,565.01  

. 
 23 05 93 00-0121 EA  Aboveground Tank Water Settlement Test Including Water ............................................................................................ 1,186.46  

XXXXXXX 
. 
 23 07  HVAC Insulation (23) 

. 

. 
 23 07 13  Duct Insulation (23 07) 

Note: Based on SF surface area of duct to receive insulation. 
. 
. 
 23 07 13 00-0001  FSK Fiber Glass Duct Wrap Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing lapped and joints sealed vapor tight. 
. 
. 
 23 07 13 00-0002  Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0003 SF  1" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 3.79 2.16 

    For Plain Blanket, With No Facing, Deduct  -0.37 
    For Work In Restricted Working Space, Add  0.86 

. 
 23 07 13 00-0004 SF 1-1/2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 4.41 2.16 

    For Plain Blanket, With No Facing, Deduct  -0.42 
    For Work In Restricted Working Space, Add  1.01 

. 
 23 07 13 00-0005 SF 2" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.98 3.22 

    For Plain Blanket, With No Facing, Deduct  -0.46 
    For Work In Restricted Working Space, Add  1.15 

. 
 23 07 13 00-0006 SF 3" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 5.91 3.77 

    For Plain Blanket, With No Facing, Deduct  -0.57 
    For Work In Restricted Working Space, Add  1.35 

. 
 23 07 13 00-0007 SF 4" Thick, Type 75 (0.75 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 7.08 4.09 

    For Plain Blanket, With No Facing, Deduct  -0.90 
    For Work In Restricted Working Space, Add  1.45 

XXXXXXX 
. 
 23 07 13 00-0008  Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0009 SF 1" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 4.64 3.22 

    For Plain Blanket, With No Facing, Deduct  -0.42 
    For Work In Restricted Working Space, Add  1.08 

. 
 23 07 13 00-0010 SF 1-1/2" Thick, Type 100 (1.0 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 5.42 3.77 

    For Plain Blanket, With No Facing, Deduct  -0.51 
    For Work In Restricted Working Space, Add  1.24 

. 
 23 07 13 00-0011 SF 2" Thick, Type 100 (1.0 LB/CF) Fiber Glass FSK Duct Wrap Insulation ................................................................................. 6.40 4.30 

    For Plain Blanket, With No Facing, Deduct  -0.60 
    For Work In Restricted Working Space, Add  1.47 

XXXXXXX 
. 
 23 07 13 00-0012  Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation (23 07 13 00-0001) 

. 

. 
 23 07 13 00-0013 SF  1" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 6.10 4.30 

    For Plain Blanket, With No Facing, Deduct  -0.71 
    For Work In Restricted Working Space, Add  1.30 

. 
 23 07 13 00-0014 SF 1-1/2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ........................................................................... 8.04 4.84 

    For Plain Blanket, With No Facing, Deduct  -1.24 
    For Work In Restricted Working Space, Add  1.48 

. 
 23 07 13 00-0015 SF  2" Thick, Type 150 (1.5 LB/CF) FSK Fiber Glass Duct Wrap Insulation ................................................................................. 9.39 5.38 

    For Plain Blanket, With No Facing, Deduct  -1.46 
    For Work In Restricted Working Space, Add  1.72 

XXXXXXX 
. 
 23 07 13 00-0016  3 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fasteners. 
. 
NOT FOR BID
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. 
 23 07 13 00-0017 SF  1" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 10.20 5.81 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  23.38 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  17.36 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  14.30 
    For Work In Restricted Working Space, Add  2.87 

. 
 23 07 13 00-0018 SF  1-1/2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 13.14 7.07 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  28.95 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  21.86 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  17.91 
    For Work In Restricted Working Space, Add  3.49 

. 
 23 07 13 00-0019 SF  2" Thick, 3 LB/CF FSK Rigid Fiber Glass Board Insulation ................................................................................................... 16.41 8.54 

    For 8 Oz Canvas On Duct, Applied Over Deadening Felt And Finished, Add  35.32 
    For Finishing Cement 1/2" Thick Over 1" Wire Mesh, Add  26.93 
    For Non-Metallic Weatherproof Paste, 2 LB, Add  22.00 
    For Work In Restricted Working Space, Add  4.21 

XXXXXXX 
. 
 23 07 13 00-0020  4.253 LB/CF FSK Rigid Fiber Glass Board Insulation (23 07 13) 

Note: Foil-scrim kraft (FSK) facing, sealed vapor tight and attached to ducts with mechanical fastener. 
. 
. 

 23 07 13 00-0021 SF  1" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 11.47 6.40 
    For Work In Restricted Working Space, Add  3.15 

. 
 23 07 13 00-0022 SF 1-1/2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ..................................................................................... 14.93 7.78 

    For Work In Restricted Working Space, Add  3.83 
. 

 23 07 13 00-0023 SF  2" Thick, 4.253 LB/CF FSK Rigid Fiber Glass Board Insulation ............................................................................................ 19.21 9.39 
    For Work In Restricted Working Space, Add  4.63 

XXXXXXX 
. 
 23 07 13 00-0024  Sheet Flexible Elastomeric Insulation (23 07 13) 

. 

. 
 23 07 13 00-0025 SF 3/8" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................... 8.89 2.90 

. 
 23 07 13 00-0026 SF 1/2" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................... 9.51 3.06 

. 
 23 07 13 00-0027 SF 3/4" Thick, Sheet Flexible Elastomeric Insulation ................................................................................................................. 12.52 3.22 

. 
 23 07 13 00-0028 SF 1" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 14.45 3.38 

. 
 23 07 13 00-0029 SF 1-1/2" Thick, Sheet Flexible Elastomeric Insulation .............................................................................................................. 20.08 3.71 

. 
 23 07 13 00-0030 SF 2" Thick, Sheet Flexible Elastomeric Insulation .................................................................................................................... 23.77 4.03 

XXXXXXX 
. 
 23 07 13 00-0031  Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation (23 07 13) 

Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0032 SF 1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 13.25 3.06 

. 
 23 07 13 00-0033 SF 3/4" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................................................. 14.58 3.22 

. 
 23 07 13 00-0034 SF 1" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 16.25 3.38 

. 
 23 07 13 00-0035 SF 1-1/2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ............................................................... 25.46 3.71 

. 
 23 07 13 00-0036 SF 2" Thick, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ..................................................................... 30.19 4.03 

XXXXXXX 
. 
 23 07 13 00-0037  Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric 

Insulation (23 07 13) 
Note: Jacketing is a 3-ply laminate consisting of a PVC core, 0.012" thick aluminum foil jacketing and UV-
protective Mylar film. 

. 

. 
 23 07 13 00-0038 SF 1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 15.91 3.06 

. 
 23 07 13 00-0039 SF 3/4" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation .................................... 17.24 3.22 

. 
 23 07 13 00-0040 SF 1" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ....................................... 19.38 3.38 

. 
 23 07 13 00-0041 SF 1-1/2" Thick, Adhesive Backed, Aluminum Foil/Mylar Film, Multi-Layer Sheet Elastomeric Insulation ................................. 28.55 3.71 

XXXXXXX 
. 
 23 07 16  HVAC Equipment Insulation (23 07) 

. 

. 
 23 07 16 00-0001  Calcium Silicate Block Insulation (23 07 16) 

. 

. 
 23 07 16 00-0002 SF 1" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 17.41 6.98 

    For Work In Restricted Working Space, Add  4.19 
. 

 23 07 16 00-0003 SF 1-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 20.88 7.86 
    For Work In Restricted Working Space, Add  4.72 

. 
 23 07 16 00-0004 SF  2" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 25.08 9.06 

    For Work In Restricted Working Space, Add  5.46 
. 

 23 07 16 00-0005 SF 2-1/2" Thick, Calcium Silicate Block Insulation ..................................................................................................................... 29.90 10.64 
    For Work In Restricted Working Space, Add  6.39 

. 
 23 07 16 00-0006 SF 3" Thick, Calcium Silicate Block Insulation ........................................................................................................................... 36.52 13.10 

    For Work In Restricted Working Space, Add  7.86 

XXXXXXX 
. 
 23 07 19  HVAC Piping Insulation (23 07) 

See CSI section 22 07 19 00-0000 for pipe insulation. 
. 
. 
 23 07 19 00-0001  Calcium Silicate Pipe Insulation (23 07 19) 

Note: Includes adhesive. Excludes fittings (a location requiring purchase of an insulation fitting or cutting and fitting 
straight sections, excludes couplings, plugs, etc.). For fittings/valves up to 3" add 2 LF for each fitting/valve or 3 LF 
for each flanged/grooved joint. For fittings/valves >3" add 3 LF for each fitting/valve or 4 LF for each 
flanged/grooved joint. See CSI section 22 07 19 00-0594 for protective jacketing. 

. 

. 
 23 07 19 00-0002  1" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0003 LF 1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 13.41 3.54 

    For Work In Restricted Working Space, Add  2.65 

NOT FOR BID
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. 
 23 07 19 00-0004 LF 3/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ...................................................................................................... 13.41 3.54 

    For Work In Restricted Working Space, Add  2.65 
. 

 23 07 19 00-0005 LF 1" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 13.34 3.59 
    For Work In Restricted Working Space, Add  2.69 

. 
 23 07 19 00-0006 LF 1-1/4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 13.54 3.64 

    For Work In Restricted Working Space, Add  2.73 
. 

 23 07 19 00-0007 LF 1-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 13.71 3.69 
    For Work In Restricted Working Space, Add  2.77 

. 
 23 07 19 00-0008 LF 2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 14.65 3.79 

    For Work In Restricted Working Space, Add  2.84 
. 

 23 07 19 00-0009 LF 2-1/2" Diameter Pipe, 1" Thick Calcium Silicate Insulation ................................................................................................... 15.33 3.95 
    For Work In Restricted Working Space, Add  2.96 

. 
 23 07 19 00-0010 LF 3" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 15.99 4.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 23 07 19 00-0011 LF 4" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 18.23 4.35 
    For Work In Restricted Working Space, Add  3.26 

. 
 23 07 19 00-0012 LF 6" Diameter Pipe, 1" Thick Calcium Silicate Insulation ......................................................................................................... 20.31 4.92 

    For Work In Restricted Working Space, Add  3.68 

XXXXXXX 
. 
 23 07 19 00-0013  1-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0014 LF 1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 14.03 3.69 

    For Work In Restricted Working Space, Add  2.76 
. 

 23 07 19 00-0015 LF 3/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................ 14.11 3.69 
    For Work In Restricted Working Space, Add  2.76 

. 
 23 07 19 00-0016 LF 1" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 15.10 3.90 

    For Work In Restricted Working Space, Add  2.93 
. 

 23 07 19 00-0017 LF 1-1/4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 15.70 3.98 
    For Work In Restricted Working Space, Add  2.98 

. 
 23 07 19 00-0018 LF 1-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 16.31 4.05 

    For Work In Restricted Working Space, Add  3.04 
. 

 23 07 19 00-0019 LF 2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 17.50 4.27 
    For Work In Restricted Working Space, Add  3.20 

. 
 23 07 19 00-0020 LF 2-1/2" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ............................................................................................. 18.31 4.34 

    For Work In Restricted Working Space, Add  3.26 
. 

 23 07 19 00-0021 LF 3" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 19.01 4.49 
    For Work In Restricted Working Space, Add  3.37 

. 
 23 07 19 00-0022 LF 4" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 21.15 4.86 

    For Work In Restricted Working Space, Add  3.64 
. 

 23 07 19 00-0023 LF 6" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 24.54 5.67 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 07 19 00-0024 LF 8" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................... 28.70 5.98 

    For Work In Restricted Working Space, Add  4.49 
. 

 23 07 19 00-0025 LF 10" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 36.09 7.16 
    For Work In Restricted Working Space, Add  5.37 

. 
 23 07 19 00-0026 LF 12" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 42.42 8.34 

    For Work In Restricted Working Space, Add  6.26 
. 

 23 07 19 00-0027 LF 14" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 47.23 9.15 
    For Work In Restricted Working Space, Add  6.86 

. 
 23 07 19 00-0028 LF 16" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 56.38 11.64 

    For Work In Restricted Working Space, Add  8.73 
. 

 23 07 19 00-0029 LF 18" Diameter Pipe, 1-1/2" Thick Calcium Silicate Insulation ................................................................................................. 60.71 12.22 
    For Work In Restricted Working Space, Add  9.16 

XXXXXXX 
. 
 23 07 19 00-0030  2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0031 LF 1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 17.73 4.05 

    For Work In Restricted Working Space, Add  3.03 
. 

 23 07 19 00-0032 LF 3/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ...................................................................................................... 18.14 4.05 
    For Work In Restricted Working Space, Add  3.03 

. 
 23 07 19 00-0033 LF 1" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 18.71 4.10 

    For Work In Restricted Working Space, Add  3.08 
. 

 23 07 19 00-0034 LF 1-1/4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 19.45 4.15 
    For Work In Restricted Working Space, Add  3.11 

. 
 23 07 19 00-0035 LF 1-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 19.96 4.20 

    For Work In Restricted Working Space, Add  3.15 
. 

 23 07 19 00-0036 LF 2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 20.81 4.35 
    For Work In Restricted Working Space, Add  3.26 

. 
 23 07 19 00-0037 LF 2-1/2" Diameter Pipe, 2" Thick Calcium Silicate Insulation ................................................................................................... 23.22 4.50 

    For Work In Restricted Working Space, Add  3.38 
. 

 23 07 19 00-0038 LF 3" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 23.65 4.66 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 07 19 00-0039 LF 4" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 26.16 4.92 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 07 19 00-0040 LF 6" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 32.05 5.90 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 07 19 00-0041 LF 8" Diameter Pipe, 2" Thick Calcium Silicate Insulation ......................................................................................................... 36.17 6.23 

    For Work In Restricted Working Space, Add  4.67 
. 

 23 07 19 00-0042 LF 10" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 44.51 7.45 
    For Work In Restricted Working Space, Add  5.59 

. 
 23 07 19 00-0043 LF 12" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 51.07 8.93 

    For Work In Restricted Working Space, Add  6.69 
. 

 23 07 19 00-0044 LF 14" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 62.75 12.45 
    For Work In Restricted Working Space, Add  9.34 

NOT FOR BID
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. 
 23 07 19 00-0045 LF 16" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 65.99 12.45 

    For Work In Restricted Working Space, Add  9.34 
. 

 23 07 19 00-0046 LF 18" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 70.71 13.08 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 07 19 00-0047 LF 20" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 84.19 14.94 

    For Work In Restricted Working Space, Add  11.21 
. 

 23 07 19 00-0048 LF 24" Diameter Pipe, 2" Thick Calcium Silicate Insulation ....................................................................................................... 98.13 18.05 
    For Work In Restricted Working Space, Add  13.54 

XXXXXXX 
. 
 23 07 19 00-0049  2-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0050 LF 1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 21.25 4.66 

    For Work In Restricted Working Space, Add  3.50 
. 

 23 07 19 00-0051 LF 3/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................ 21.68 4.66 
    For Work In Restricted Working Space, Add  3.50 

. 
 23 07 19 00-0052 LF 1" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 22.07 4.74 

    For Work In Restricted Working Space, Add  3.56 
. 

 23 07 19 00-0053 LF 1-1/4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 22.28 4.78 
    For Work In Restricted Working Space, Add  3.59 

. 
 23 07 19 00-0054 LF 1-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 22.84 4.82 

    For Work In Restricted Working Space, Add  3.61 
. 

 23 07 19 00-0055 LF 2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 23.80 5.02 
    For Work In Restricted Working Space, Add  3.76 

. 
 23 07 19 00-0056 LF 2-1/2" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................. 26.70 5.19 

    For Work In Restricted Working Space, Add  3.89 
. 

 23 07 19 00-0057 LF 3" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 27.16 5.37 
    For Work In Restricted Working Space, Add  4.03 

. 
 23 07 19 00-0058 LF 4" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 31.29 5.66 

    For Work In Restricted Working Space, Add  4.25 
. 

 23 07 19 00-0059 LF 6" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 38.89 6.43 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 07 19 00-0060 LF 8" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................... 44.36 7.17 

    For Work In Restricted Working Space, Add  5.38 
. 

 23 07 19 00-0061 LF 10" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 52.94 8.27 
    For Work In Restricted Working Space, Add  6.20 

. 
 23 07 19 00-0062 LF 12" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 61.69 10.28 

    For Work In Restricted Working Space, Add  7.71 
. 

 23 07 19 00-0063 LF 14" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 68.23 11.22 
    For Work In Restricted Working Space, Add  8.42 

. 
 23 07 19 00-0064 LF 16" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 82.91 14.35 

    For Work In Restricted Working Space, Add  10.76 
. 

 23 07 19 00-0065 LF 18" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ................................................................................................. 87.56 15.06 
    For Work In Restricted Working Space, Add  11.30 

. 
 23 07 19 00-0066 LF 20" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 101.54 17.22 

    For Work In Restricted Working Space, Add  12.91 
. 

 23 07 19 00-0067 LF 24" Diameter Pipe, 2-1/2" Thick Calcium Silicate Insulation ............................................................................................... 119.37 20.79 
    For Work In Restricted Working Space, Add  15.60 

XXXXXXX 
. 
 23 07 19 00-0068  3" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0069 LF 1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 26.72 5.17 

    For Work In Restricted Working Space, Add  3.87 
. 

 23 07 19 00-0070 LF 3/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ...................................................................................................... 26.82 5.17 
    For Work In Restricted Working Space, Add  3.87 

. 
 23 07 19 00-0071 LF 1" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 27.06 5.22 

    For Work In Restricted Working Space, Add  3.92 
. 

 23 07 19 00-0072 LF 1-1/4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 27.35 5.25 
    For Work In Restricted Working Space, Add  3.94 

. 
 23 07 19 00-0073 LF 1-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 27.60 5.31 

    For Work In Restricted Working Space, Add  3.98 
. 

 23 07 19 00-0074 LF 2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 28.54 5.51 
    For Work In Restricted Working Space, Add  4.13 

. 
 23 07 19 00-0075 LF 2-1/2" Diameter Pipe, 3" Thick Calcium Silicate Insulation ................................................................................................... 31.62 5.69 

    For Work In Restricted Working Space, Add  4.27 
. 

 23 07 19 00-0076 LF 3" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 32.27 5.90 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 07 19 00-0077 LF 4" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 37.95 6.23 

    For Work In Restricted Working Space, Add  4.67 
. 

 23 07 19 00-0078 LF 6" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 44.97 7.07 
    For Work In Restricted Working Space, Add  5.30 

. 
 23 07 19 00-0079 LF 8" Diameter Pipe, 3" Thick Calcium Silicate Insulation ......................................................................................................... 52.22 7.88 

    For Work In Restricted Working Space, Add  5.91 
. 

 23 07 19 00-0080 LF 10" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 61.99 9.10 
    For Work In Restricted Working Space, Add  6.82 

. 
 23 07 19 00-0081 LF 12" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 71.69 11.30 

    For Work In Restricted Working Space, Add  8.48 
. 

 23 07 19 00-0082 LF 14" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 79.55 12.34 
    For Work In Restricted Working Space, Add  9.26 

. 
 23 07 19 00-0083 LF 16" Diameter Pipe, 3" Thick Calcium Silicate Insulation ....................................................................................................... 93.23 15.78 

    For Work In Restricted Working Space, Add  11.83 
. 

 23 07 19 00-0084 LF 18" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 100.49 16.56 
    For Work In Restricted Working Space, Add  12.42 

. 
 23 07 19 00-0085 LF 20" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 117.61 18.94 

    For Work In Restricted Working Space, Add  14.21 

NOT FOR BID
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. 
 23 07 19 00-0086 LF 24" Diameter Pipe, 3" Thick Calcium Silicate Insulation ..................................................................................................... 139.17 22.88 

    For Work In Restricted Working Space, Add  17.16 

XXXXXXX 
. 
 23 07 19 00-0087  3-1/2" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0088 LF 1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 33.96 5.66 

    For Work In Restricted Working Space, Add  4.25 
. 

 23 07 19 00-0089 LF 3/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................ 35.21 5.66 
    For Work In Restricted Working Space, Add  4.25 

. 
 23 07 19 00-0090 LF 1" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 35.30 5.69 

    For Work In Restricted Working Space, Add  4.27 
. 

 23 07 19 00-0091 LF 1-1/4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 35.40 5.73 
    For Work In Restricted Working Space, Add  4.30 

. 
 23 07 19 00-0092 LF 1-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 36.50 5.80 

    For Work In Restricted Working Space, Add  4.36 
. 

 23 07 19 00-0093 LF 2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 38.71 6.00 
    For Work In Restricted Working Space, Add  4.50 

. 
 23 07 19 00-0094 LF 2-1/2" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................. 42.00 6.22 

    For Work In Restricted Working Space, Add  4.66 
. 

 23 07 19 00-0095 LF 3" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 43.49 6.44 
    For Work In Restricted Working Space, Add  4.82 

. 
 23 07 19 00-0096 LF 4" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 49.49 6.80 

    For Work In Restricted Working Space, Add  5.10 
. 

 23 07 19 00-0097 LF 6" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 55.22 7.72 
    For Work In Restricted Working Space, Add  5.79 

. 
 23 07 19 00-0098 LF 8" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................... 67.17 8.59 

    For Work In Restricted Working Space, Add  6.45 
. 

 23 07 19 00-0099 LF 10" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 81.57 9.92 
    For Work In Restricted Working Space, Add  7.44 

. 
 23 07 19 00-0100 LF 12" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ................................................................................................. 98.79 12.33 

    For Work In Restricted Working Space, Add  9.25 
. 

 23 07 19 00-0101 LF 14" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 104.13 13.47 
    For Work In Restricted Working Space, Add  10.10 

. 
 23 07 19 00-0102 LF 16" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 121.58 17.21 

    For Work In Restricted Working Space, Add  12.91 
. 

 23 07 19 00-0103 LF 18" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 139.47 18.07 
    For Work In Restricted Working Space, Add  13.55 

. 
 23 07 19 00-0104 LF 20" Diameter Pipe, 3-1/2" Thick Calcium Silicate Insulation ............................................................................................... 150.64 20.67 

    For Work In Restricted Working Space, Add  15.50 

XXXXXXX 
. 
 23 07 19 00-0105  4" Thick, Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0106 LF 1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 42.33 6.29 

    For Work In Restricted Working Space, Add  4.72 
. 

 23 07 19 00-0107 LF 3/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ...................................................................................................... 42.37 6.29 
    For Work In Restricted Working Space, Add  4.72 

. 
 23 07 19 00-0108 LF 1" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 42.64 6.40 

    For Work In Restricted Working Space, Add  4.80 
. 

 23 07 19 00-0109 LF 1-1/4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 43.80 6.47 
    For Work In Restricted Working Space, Add  4.85 

. 
 23 07 19 00-0110 LF 1-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 46.36 6.67 

    For Work In Restricted Working Space, Add  5.00 
. 

 23 07 19 00-0111 LF 2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 47.34 6.88 
    For Work In Restricted Working Space, Add  5.16 

. 
 23 07 19 00-0112 LF 2-1/2" Diameter Pipe, 4" Thick Calcium Silicate Insulation ................................................................................................... 51.64 6.98 

    For Work In Restricted Working Space, Add  5.24 
. 

 23 07 19 00-0113 LF 3" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 53.13 7.24 
    For Work In Restricted Working Space, Add  5.43 

. 
 23 07 19 00-0114 LF 4" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 60.26 7.65 

    For Work In Restricted Working Space, Add  5.73 
. 

 23 07 19 00-0115 LF 6" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 69.69 8.67 
    For Work In Restricted Working Space, Add  6.51 

. 
 23 07 19 00-0116 LF 8" Diameter Pipe, 4" Thick Calcium Silicate Insulation ......................................................................................................... 82.96 9.67 

    For Work In Restricted Working Space, Add  7.25 
. 

 23 07 19 00-0117 LF 10" Diameter Pipe, 4" Thick Calcium Silicate Insulation ....................................................................................................... 95.54 11.17 
    For Work In Restricted Working Space, Add  8.38 

. 
 23 07 19 00-0118 LF 12" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 108.91 13.87 

    For Work In Restricted Working Space, Add  10.41 
. 

 23 07 19 00-0119 LF 14" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 115.88 15.16 
    For Work In Restricted Working Space, Add  11.37 

. 
 23 07 19 00-0120 LF 16" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 137.37 19.38 

    For Work In Restricted Working Space, Add  14.54 
. 

 23 07 19 00-0121 LF 18" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 146.05 20.31 
    For Work In Restricted Working Space, Add  15.23 

. 
 23 07 19 00-0122 LF 20" Diameter Pipe, 4" Thick Calcium Silicate Insulation ..................................................................................................... 161.72 23.24 

    For Work In Restricted Working Space, Add  17.43 

XXXXXXX 
. 
 23 07 19 00-0123  Weather-Protective Coating For Calcium Silicate Pipe Insulation (23 07 19 00-0001) 

. 

. 
 23 07 19 00-0124 SF 1/4" Thick (Two 1/8" Coats), Weatherproof Coating Over Glass Cloth Mesh (Insulkote ET) .................................................. 5.69  

    For Work In Restricted Working Space, Add  1.00 

XXXXXXX 

NOT FOR BID
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. 
 23 08  Commissioning of HVAC (23) 

See CSI section 23 05 93 00-0000 for testing and balancing. 
. 
. 
 23 09  Instrumentation and Control for HVAC (23) 

. 

. 
 23 09 23  Direct-Digital Control System for HVAC (23 09) 

. 

. 
 23 09 23 11  Control Valves (23 09 23) 

. 

. 
 23 09 23 11-0001  Valves With Actuator (23 09 23 11) 

. 

. 
 23 09 23 11-0002 EA 1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G215+NV24-MFT US) ................................................................. 816.86 14.38 

. 
 23 09 23 11-0003 EA 3/4" 2-Way Bronze Globe Valve With Actuator (Belimo G220+NV24-MFT US) ................................................................. 842.17 19.39 

. 
 23 09 23 11-0004 EA 1" 2-Way Bronze Globe Valve With Actuator (Belimo B225+NV24-MFT US) ..................................................................... 920.43 23.47 

. 
 23 09 23 11-0005 EA 1-1/4" 2-Way Bronze Globe Valve With Actuator (Belimo B232+NV24-MFT US)............................................................ 1,002.02 29.72 

. 
 23 09 23 11-0006 EA 1-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G240+NV24-MFT US) ........................................................... 1,141.15 34.30 

. 
 23 09 23 11-0007 EA 2" 2-Way Bronze Globe Valve With Actuator (Belimo G250+NV24-MFT US) ................................................................. 1,288.68 40.53 

. 
 23 09 23 11-0008 EA 2-1/2" 2-Way Bronze Globe Valve With Actuator (Belimo G665+GMX24-MFTX1).......................................................... 2,407.08 81.07 

. 
 23 09 23 11-0009 EA 3" 2-Way Bronze Globe Valve With Actuator (Belimo G680+GMX24-MFTX1) ................................................................ 2,605.43 94.86 

. 
 23 09 23 11-0010 EA 4" 2-Way Bronze Globe Valve With Actuator (Belimo G6100C+GMX24-MFTX1) ........................................................... 3,510.27 139.33 

. 
 23 09 23 11-0011 EA 5" 2-Way Bronze Globe Valve With Actuator (Belimo G6125C+GMX24-MFTX1) ........................................................... 5,165.44 201.36 

. 
 23 09 23 11-0012 EA 6" 2-Way Bronze Globe Valve With Actuator (Belimo G6150C+GMX24-MFTX1) ........................................................... 5,721.55 222.93 

. 
 23 09 23 11-0013 EA 1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G315+NV24-MFT US) ................................................................. 875.28 21.57 

. 
 23 09 23 11-0014 EA 3/4" 3-Way Bronze Globe Valve With Actuator (Belimo G320+NV24-MFT US) ................................................................. 898.29 29.08 

. 
 23 09 23 11-0015 EA 1" 3-Way Bronze Globe Valve With Actuator (Belimo G325+NV24-MFT US) .................................................................... 971.04 35.20 

. 
 23 09 23 11-0016 EA 1-1/4" 3-Way Bronze Globe Valve With Actuator (Belimo G332+NV24-MFT US) ........................................................... 1,073.26 44.59 

. 
 23 09 23 11-0017 EA 1-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G340+NV24-MFT US) ........................................................... 1,381.90 51.45 

. 
 23 09 23 11-0018 EA 2" 3-Way Bronze Globe Valve With Actuator (Belimo G350+NV24-MFT US) ................................................................. 1,530.81 60.80 

. 
 23 09 23 11-0019 EA 2-1/2" 3-Way Bronze Globe Valve With Actuator (Belimo G765+GMX24-MFTX1).......................................................... 2,695.67 121.60 

. 
 23 09 23 11-0020 EA 3" 3-Way Bronze Globe Valve With Actuator (Belimo G780+GMX24-MFTX1) ................................................................ 2,958.07 142.30 

. 
 23 09 23 11-0021 EA 4" 3-Way Bronze Globe Valve With Actuator (Belimo G7100+2*GMX24-MFTX1) .......................................................... 4,303.53 208.99 

. 
 23 09 23 11-0022 EA 5" 3-Way Bronze Globe Valve With Actuator (Belimo G7125+2*GMX24-MFTX1) .......................................................... 6,242.76 302.03 

. 
 23 09 23 11-0023 EA 6" 3-Way Bronze Globe Valve With Actuator (Belimo G7150+2*GMX24-MFTX1) .......................................................... 6,940.74 334.40 

. 
 23 09 23 11-0024 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE215N-35+ZONE24NC) ...................................................... 132.80 14.38 

. 
 23 09 23 11-0025 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE220N-50+ZONE24NC) ...................................................... 156.17 19.39 

. 
 23 09 23 11-0026 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE225N-80+ZONE24NC) ......................................................... 196.93 23.47 

. 
 23 09 23 11-0027 EA 1/2" Two Way Brass Zone Valve With Actuator (Belimo ZONE315N-35+ZONE24NC) ...................................................... 161.65 21.57 

. 
 23 09 23 11-0028 EA 3/4" Two Way Brass Zone Valve With Actuator (Belimo ZONE320N-50+ZONE24NC) ...................................................... 188.18 29.08 

. 
 23 09 23 11-0029 EA 1" Two Way Brass Zone Valve With Actuator (Belimo ZONE325N-80+ZONE24NC) ......................................................... 235.58 35.20 

. 
 23 09 23 11-0030 EA 1/2" 2-Way Brass Ball Valve With Actuator (Belimo B215B+LRB24-3) .............................................................................. 222.88 14.38 

. 
 23 09 23 11-0031 EA 3/4" 2-Way Brass Ball Valve With Actuator (Belimo B220B+LRB24-3) .............................................................................. 263.76 19.39 

. 
 23 09 23 11-0032 EA 1" 2-Way Brass Ball Valve With Actuator (Belimo B225+LRB24-3) .................................................................................... 299.74 23.47 

. 
 23 09 23 11-0033 EA 1-1/4" 2-Way Brass Ball Valve With Actuator (Belimo B232+ARB24-3) ............................................................................. 390.15 29.72 

. 
 23 09 23 11-0034 EA 1-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B240+ARB24-3) ............................................................................. 402.87 34.30 

. 
 23 09 23 11-0035 EA 2" 2-Way Brass Ball Valve With Actuator (Belimo B250+ARB24-3) ................................................................................... 513.86 40.53 

. 
 23 09 23 11-0036 EA 2-1/2" 2-Way Brass Ball Valve With Actuator (Belimo B265+ARB24-3) .......................................................................... 1,105.06 81.07 

. 
 23 09 23 11-0037 EA 3" 2-Way Brass Ball Valve With Actuator (Belimo B280+ARB24-3) ................................................................................ 1,297.50 94.86 

. 
 23 09 23 11-0038 EA 1/2" 3-Way Brass Ball Valve With Actuator (Belimo B315B+LRB24-3) .............................................................................. 269.24 21.57 

. 
 23 09 23 11-0039 EA 3/4" 3-Way Brass Ball Valve With Actuator (Belimo B320B+LRB24-3) .............................................................................. 310.54 29.08 

. 
 23 09 23 11-0040 EA 1" 3-Way Brass Ball Valve With Actuator (Belimo B325+LRB24-3) .................................................................................... 401.26 35.20 

. 
 23 09 23 11-0041 EA 1-1/4" 3-Way Brass Ball Valve With Actuator (Belimo B331+ARB24-3) ............................................................................. 570.40 44.59 

. 
 23 09 23 11-0042 EA 1-1/2" 3-Way Brass Ball Valve With Actuator (Belimo B341+ARB24-3) ............................................................................. 600.43 51.45 

. 
 23 09 23 11-0043 EA 2" 3-Way Brass Ball Valve With Actuator (Belimo B352+ARB24-3) ................................................................................... 797.21 60.80 

. 
 23 09 23 11-0044 EA 2" 2-Way Butterfly Valve With Actuator (Belimo F650HD+AMB24-3X1) ............................................................................. 646.01 74.31 

. 
 23 09 23 11-0045 EA 2-1/2" 2-Way Butterfly Valve With Actuator (Belimo F665HD+AMB24-3X1) ...................................................................... 677.72 81.07 

. 
 23 09 23 11-0046 EA 3" 2-Way Butterfly Valve With Actuator (Belimo F680HD+GMB24-3X1) ............................................................................ 893.35 94.86 

. 
 23 09 23 11-0047 EA 4" 2-Way Butterfly Valve With Actuator (Belimo F6100HD+2*GMB24-3X1) .................................................................... 1,361.09 159.24 

. 
 23 09 23 11-0048 EA 5" 2-Way Butterfly Valve With Actuator (Belimo F6125HD+SY2-24) ............................................................................... 2,764.56 201.36 

. 
 23 09 23 11-0049 EA 6" 2-Way Butterfly Valve With Actuator (Belimo F6150HD+SY3-24) ............................................................................... 2,914.53 222.93 

. 
 23 09 23 11-0050 EA 8" 2-Way Butterfly Valve With Actuator (Belimo F6200HD+SY4-24) ............................................................................... 3,974.54 254.78 

. 
 23 09 23 11-0051 EA 10" 2-Way Butterfly Valve With Actuator (Belimo F6250HD+SY4-24) ............................................................................. 4,876.52 312.11 

. 
 23 09 23 11-0052 EA 12" 2-Way Butterfly Valve With Actuator (Belimo F6300HS+SY4-24) ............................................................................. 6,028.23 378.31 

. 
 23 09 23 11-0053 EA 14" 2-Way Butterfly Valve With Actuator (Belimo F6350HD+SY5-24) ............................................................................. 6,693.43 445.86 

. 
 23 09 23 11-0054 EA 16" 2-Way Butterfly Valve With Actuator (Belimo F6400HD+SY6-110) ........................................................................... 8,872.67 490.45 

. 
 23 09 23 11-0055 EA 18" 2-Way Butterfly Valve With Actuator (Belimo F6450HD+SY8-110) ......................................................................... 10,763.83 544.84 

. 
 23 09 23 11-0056 EA 2" 3-Way Butterfly Valve With Actuator (Belimo F750HD+AMB24-3X1) .......................................................................... 1,199.13 111.47 

. 
 23 09 23 11-0057 EA 2-1/2" 3-Way Butterfly Valve With Actuator (Belimo F765HD+GMB24-3X1) ................................................................... 1,414.59 121.60 

. 
 23 09 23 11-0058 EA 3" 3-Way Butterfly Valve With Actuator (Belimo F780HD+2*GMB24-3X1) ...................................................................... 1,748.01 142.30 

. 
 23 09 23 11-0059 EA 4" 3-Way Butterfly Valve With Actuator (Belimo F7100HD+2*GMB24-3X1) .................................................................... 2,230.49 238.85 

. 
 23 09 23 11-0060 EA 5" 3-Way Butterfly Valve With Actuator (Belimo F7125HD+SY3-24) ............................................................................... 4,608.34 302.03 

. 
 23 09 23 11-0061 EA 6" 3-Way Butterfly Valve With Actuator (Belimo F7150HD+SY3-24) ............................................................................... 4,766.60 334.40 

. 
 23 09 23 11-0062 EA 8" 3-Way Butterfly Valve With Actuator (Belimo F7200HD+SY4-24) ............................................................................... 6,017.32 382.21 

. 
 23 09 23 11-0063 EA 10" 3-Way Butterfly Valve With Actuator (Belimo F7250HD+SY4-24) ............................................................................. 7,973.20 468.15 

. 
 23 09 23 11-0064 EA 12" 3-Way Butterfly Valve With Actuator (Belimo F7300HD+SY5-24) ............................................................................. 9,691.73 567.46 

. 
 23 09 23 11-0065 EA 14" 3-Way Butterfly Valve With Actuator (Belimo F7350HD+SY6-110) ......................................................................... 15,171.25 668.79 

. 
 23 09 23 11-0066 EA 16" 3-Way Butterfly Valve With Actuator (Belimo F7400HD+SY7-110) ......................................................................... 16,918.93 735.67 

. 
 23 09 23 11-0067 EA 18" 3-Way Butterfly Valve With Actuator (Belimo F7450HD+SY8-110) ......................................................................... 26,108.25 817.27 

XXXXXXX 
. 
 23 09 23 11-0068  Valve Actuators (23 09 23 11) 

NOT FOR BID
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. 

. 
 23 09 23 11-0069 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-T) ................................................................... 441.07 92.09 
. 

 23 09 23 11-0070 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 95 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3) ....................................................................................... 448.13 92.09 

. 
 23 09 23 11-0071 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, Terminal Strip, 90 Seconds Run Time, 45 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-SR-T) ................................................................................ 565.69 92.09 
. 

 23 09 23 11-0072 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 90 Seconds Run Time, 45 IN-
LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-3-S) ................................................................... 506.80 92.09 

. 
 23 09 23 11-0073 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRX24-SR) ........................................................................................................... 517.11 92.09 
. 

 23 09 23 11-0074 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 150 Seconds Run Time, 45 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo LRX24-MFT) ................................................................................. 584.80 92.09 

. 
 23 09 23 11-0075 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRQX24-1) ........................................................................................................... 725.13 92.09 
. 

 23 09 23 11-0076 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 150 Seconds Run Time, 45 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo LRX24-MFT95) ............................................................................................. 741.40 92.09 

. 
 23 09 23 11-0077 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, 2.5 Seconds Run Time, 35 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo LRQX24-MFT) ............................................................................... 780.61 92.09 
. 

 23 09 23 11-0078 EA 120 Volt AC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo LRX120-3) .................................................................................................... 549.07 92.09 

. 
 23 09 23 11-0079 EA 120 Volt AC Power Supply, 2-10 Volt DC Control Input, 90 Seconds Run Time, 45 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo LRX120-SR) ......................................................................................................... 631.36 92.09 
. 

 23 09 23 11-0080 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Terminal Strip, 300, 150, Or 90 Seconds Run 
Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-T) ............................................. 551.26 92.09 

. 
 23 09 23 11-0081 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3) ...................................................................... 561.59 92.09 
. 

 23 09 23 11-0082 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARB24-3-5-14) .............................................................................. 565.46 92.09 

. 
 23 09 23 11-0083 EA 24 Volt AC/DC Power Supply, On/Off/Floating Point Control Input, Auxiliary Switch, 300, 150, Or 90 Seconds Run 

Time, 180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-3-S) ............................................. 635.71 92.09 
. 

 23 09 23 11-0084 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 
Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T) ................................................................................ 666.01 92.09 

. 
 23 09 23 11-0085 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR) ................................................................................... 682.11 92.09 
. 

 23 09 23 11-0086 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, Variable Run Time (90 To 350 Seconds), 
180 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT) ..................................................... 678.91 92.09 

. 
 23 09 23 11-0087 EA 24 Volt AC/DC Power Supply, Phasecut Control Input, 95 Seconds Run Time, 180 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo ARX24-PC) .......................................................................................................... 689.21 92.09 
. 

 23 09 23 11-0088 EA 24 Volt AC/DC Power Supply, 0-135 Ohms Control Input, 90 Seconds Run Time, 180 IN-LB, Direct Coupled, 
Non-Spring Return, Valve Actuator (Belimo ARX24-MFT95) ............................................................................................ 688.56 92.09 

. 
 23 09 23 11-0089 EA 24 Volt AC/DC Power Supply, 2-10 Volt DC Control Input, NEMA 4X, 90 Seconds Run Time, 180 IN-LB, Direct 

Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-SR-T N4)........................................................................... 755.41 92.09 
. 

 23 09 23 11-0090 EA 24 Volt AC/DC Power Supply, Proportional/Multi-Function Control Input, NEMA 4X, Variable Run Time (75 To 350 
Seconds), 160 IN-LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX24-MFT-T N4) ........................... 924.49 92.09 

. 
 23 09 23 11-0091 EA 100-240 Volt AC Power Supply, On/Off/Floating Point Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-

LB, Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-3) .................................................................... 600.90 92.09 
. 

 23 09 23 11-0092 EA 100-240 Volt AC Power Supply, 2-10 Volt DC Control Input, 300, 150, Or 90 Seconds Run Time, 180 IN-LB, 
Direct Coupled, Non-Spring Return, Valve Actuator (Belimo ARX120-SR) ....................................................................... 724.68 92.09 

. 
 23 09 23 11-0093 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 15 Seconds Run Time, 801 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY2-24) ............................................................................................................. 1,695.39 92.09 
. 

 23 09 23 11-0094 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 1,335 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY3-24) ............................................................................................................. 1,906.80 92.09 

. 
 23 09 23 11-0095 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 16 Seconds Run Time, 3,560 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY4-24) ............................................................................................................. 2,298.05 92.09 
. 

 23 09 23 11-0096 EA 24 Volt AC/DC Power Supply, On/Off Control Input, 22 Seconds Run Time, 4,450 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY5-24) ............................................................................................................. 2,609.38 92.09 

. 
 23 09 23 11-0097 EA 120 Volt AC Power Supply, On/Off Control Input, 28 Seconds Run Time, 5,785 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY6-110) ........................................................................................................... 3,097.32 92.09 
. 

 23 09 23 11-0098 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 8,900 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY7-110) ........................................................................................................... 3,656.82 92.09 

. 
 23 09 23 11-0099 EA 120 Volt AC Power Supply, On/Off Control Input, 46 Seconds Run Time, 13,350 IN-LB, Direct Coupled, Non-

Spring Return, Valve Actuator (Belimo SY8-110) ........................................................................................................... 4,943.38 92.09 
. 

 23 09 23 11-0100 EA 120 Volt AC Power Supply, On/Off Control Input, 58 Seconds Run Time, 17,800 IN-LB, Direct Coupled, Non-
Spring Return, Valve Actuator (Belimo SY9-110) ........................................................................................................... 6,044.94 92.09 

XXXXXXX 
. 
 23 09 23 12  Control Dampers (23 09 23) 

. 

. 
 23 09 23 12-0001  Rectangular Volume Control Dampers (Ruskin) (23 09 23 12) 

Note: Excludes actuators. 
. 
. 
 23 09 23 12-0002  Rectangular Volume Control Dampers (Ruskin CD36) (23 09 23 12-0001) 

. 

. 
 23 09 23 12-0003 EA 8" x 8" Volume Control Damper (Ruskin CD36) .................................................................................................................. 153.13 44.44 

. 
 23 09 23 12-0004 EA 8" x 12" Volume Control Damper (Ruskin CD36) ................................................................................................................ 162.31 44.44 

. 
 23 09 23 12-0005 EA 8" x 16" Volume Control Damper (Ruskin CD36) ................................................................................................................ 173.40 44.44 

. 
 23 09 23 12-0006 EA 8" x 20" Volume Control Damper (Ruskin CD36) ................................................................................................................ 228.66 59.25 

. 
 23 09 23 12-0007 EA 8" x 24" Volume Control Damper (Ruskin CD36) ................................................................................................................ 245.11 59.25 

. 
 23 09 23 12-0008 EA 8" x 28" Volume Control Damper (Ruskin CD36) ................................................................................................................ 254.29 59.25 

. 
 23 09 23 12-0009 EA 8" x 32" Volume Control Damper (Ruskin CD36) ................................................................................................................ 278.38 59.25 

. 
 23 09 23 12-0010 EA 8" x 36" Volume Control Damper (Ruskin CD36) ................................................................................................................ 331.73 74.07 

. 
 23 09 23 12-0011 EA 12" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 162.31 44.44 

. 
 23 09 23 12-0012 EA 12" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 167.66 44.44 

. 
 23 09 23 12-0013 EA 12" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 208.39 59.25 

. 
 23 09 23 12-0014 EA 12" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 234.01 59.25 
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. 
 23 09 23 12-0015 EA 12" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 280.47 74.07 

. 
 23 09 23 12-0016 EA 12" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 289.65 74.07 

. 
 23 09 23 12-0017 EA 12" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 313.37 74.07 

. 
 23 09 23 12-0018 EA 12" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 366.70 88.87 

. 
 23 09 23 12-0019 EA 16" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 173.40 44.44 

. 
 23 09 23 12-0020 EA 16" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 215.65 59.25 

. 
 23 09 23 12-0021 EA 16" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 216.04 59.25 

. 
 23 09 23 12-0022 EA 16" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 269.38 74.07 

. 
 23 09 23 12-0023 EA 16" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 287.74 74.07 

. 
 23 09 23 12-0024 EA 16" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 329.98 88.87 

. 
 23 09 23 12-0025 EA 16" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 350.25 88.87 

. 
 23 09 23 12-0026 EA 16" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 372.44 88.87 

. 
 23 09 23 12-0027 EA 20" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 228.66 59.25 

. 
 23 09 23 12-0028 EA 20" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 204.94 59.25 

. 
 23 09 23 12-0029 EA 20" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 251.02 74.07 

. 
 23 09 23 12-0030 EA 20" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 274.74 74.07 

. 
 23 09 23 12-0031 EA 20" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 319.27 88.87 

. 
 23 09 23 12-0032 EA 20" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 341.07 88.87 

. 
 23 09 23 12-0033 EA 20" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 389.45 103.69 

. 
 23 09 23 12-0034 EA 20" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 409.34 103.69 

. 
 23 09 23 12-0035 EA 24" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 204.94 59.25 

. 
 23 09 23 12-0036 EA 24" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 239.93 74.07 

. 
 23 09 23 12-0037 EA 24" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 256.38 74.07 

. 
 23 09 23 12-0038 EA 24" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 311.62 88.87 

. 
 23 09 23 12-0039 EA 24" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 328.45 88.87 

. 
 23 09 23 12-0040 EA 24" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 377.97 103.69 

. 
 23 09 23 12-0041 EA 24" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 402.07 103.69 

. 
 23 09 23 12-0042 EA 24" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 420.43 103.69 

. 
 23 09 23 12-0043 EA 28" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 208.39 59.25 

. 
 23 09 23 12-0044 EA 28" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 243.75 74.07 

. 
 23 09 23 12-0045 EA 28" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 287.91 88.87 

. 
 23 09 23 12-0046 EA 28" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 317.36 88.87 

. 
 23 09 23 12-0047 EA 28" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 361.53 103.69 

. 
 23 09 23 12-0048 EA 28" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 383.71 103.69 

. 
 23 09 23 12-0049 EA 28" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 403.98 103.69 

. 
 23 09 23 12-0050 EA 28" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 431.52 103.69 

. 
 23 09 23 12-0051 EA 32" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 210.30 59.25 

. 
 23 09 23 12-0052 EA 32" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 245.28 74.07 

. 
 23 09 23 12-0053 EA 32" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 293.26 88.87 

. 
 23 09 23 12-0054 EA 32" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 348.90 103.69 

. 
 23 09 23 12-0055 EA 32" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 370.70 103.69 

. 
 23 09 23 12-0056 EA 32" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 390.98 103.69 

. 
 23 09 23 12-0057 EA 32" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 413.16 103.69 

. 
 23 09 23 12-0058 EA 32" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 468.41 118.50 

. 
 23 09 23 12-0059 EA 36" x 8" Volume Control Damper (Ruskin CD36) ................................................................................................................ 247.20 74.07 

. 
 23 09 23 12-0060 EA 36" x 12" Volume Control Damper (Ruskin CD36) .............................................................................................................. 282.55 88.87 

. 
 23 09 23 12-0061 EA 36" x 16" Volume Control Damper (Ruskin CD36) .............................................................................................................. 299.00 88.87 

. 
 23 09 23 12-0062 EA 36" x 20" Volume Control Damper (Ruskin CD36) .............................................................................................................. 354.26 103.69 

. 
 23 09 23 12-0063 EA 36" x 24" Volume Control Damper (Ruskin CD36) .............................................................................................................. 377.97 103.69 

. 
 23 09 23 12-0064 EA 36" x 28" Volume Control Damper (Ruskin CD36) .............................................................................................................. 402.07 103.69 

. 
 23 09 23 12-0065 EA 36" x 32" Volume Control Damper (Ruskin CD36) .............................................................................................................. 450.05 118.50 

. 
 23 09 23 12-0066 EA 36" x 36" Volume Control Damper (Ruskin CD36) .............................................................................................................. 475.68 118.50 

. 
 23 09 23 12-0067 EA 36" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 497.86 118.50 

. 
 23 09 23 12-0068 EA 36" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 521.58 118.50 

. 
 23 09 23 12-0069 EA 36" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 541.85 118.50 

. 
 23 09 23 12-0070 EA 36" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 565.56 118.50 

. 
 23 09 23 12-0071 EA 36" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 589.66 118.50 

. 
 23 09 23 12-0072 EA 36" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 609.55 118.50 

. 
 23 09 23 12-0073 EA 36" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 637.09 118.50 

. 
 23 09 23 12-0074 EA 36" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 688.90 133.31 

. 
 23 09 23 12-0075 EA 36" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 729.45 133.31 

. 
 23 09 23 12-0076 EA 36" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 853.38 133.31 

. 
 23 09 23 12-0077 EA 36" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 853.38 133.31 

. 
 23 09 23 12-0078 EA 36" x 84" Volume Control Damper (Ruskin CD36) .............................................................................................................. 906.93 133.31 

. 
 23 09 23 12-0079 EA 40" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 507.04 118.50 

. 
 23 09 23 12-0080 EA 40" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 530.76 118.50 

. 
 23 09 23 12-0081 EA 40" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 554.47 118.50 

. 
 23 09 23 12-0082 EA 40" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 580.48 118.50 

. 
 23 09 23 12-0083 EA 40" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 602.28 118.50 

. 
 23 09 23 12-0084 EA 40" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 652.18 133.31 

. 
 23 09 23 12-0085 EA 40" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 679.72 133.31 

. 
 23 09 23 12-0086 EA 40" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 705.35 133.31 

. 
 23 09 23 12-0087 EA 40" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 743.98 133.31 

. 
 23 09 23 12-0088 EA 40" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 874.03 133.31 

. 
 23 09 23 12-0089 EA 40" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 874.03 133.31 

. 
 23 09 23 12-0090 EA 40" x 84" Volume Control Damper (Ruskin CD36) .............................................................................................................. 927.58 133.31 

. 
 23 09 23 12-0091 EA 44" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 517.75 118.50 

. 
 23 09 23 12-0092 EA 44" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 541.85 118.50 

. 
 23 09 23 12-0093 EA 44" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 565.56 118.50 

. 
 23 09 23 12-0094 EA 44" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 591.19 118.50 

. 
 23 09 23 12-0095 EA 44" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 643.00 133.31 
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. 
 23 09 23 12-0096 EA 44" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 668.63 133.31 

. 
 23 09 23 12-0097 EA 44" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 692.73 133.31 

. 
 23 09 23 12-0098 EA 44" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 721.80 133.31 

. 
 23 09 23 12-0099 EA 44" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 760.43 133.31 

. 
 23 09 23 12-0100 EA 44" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 898.51 133.31 

. 
 23 09 23 12-0101 EA 44" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 898.51 133.31 

. 
 23 09 23 12-0102 EA 44" x 84" Volume Control Damper (Ruskin CD36) .............................................................................................................. 982.06 148.13 

. 
 23 09 23 12-0103 EA 40" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 507.04 118.50 

. 
 23 09 23 12-0104 EA 40" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 530.76 118.50 

. 
 23 09 23 12-0105 EA 40" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 554.47 118.50 

. 
 23 09 23 12-0106 EA 40" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 580.48 118.50 

. 
 23 09 23 12-0107 EA 40" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 602.28 118.50 

. 
 23 09 23 12-0108 EA 40" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 652.18 133.31 

. 
 23 09 23 12-0109 EA 40" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 679.72 133.31 

. 
 23 09 23 12-0110 EA 40" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 705.35 133.31 

. 
 23 09 23 12-0111 EA 40" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 743.98 133.31 

. 
 23 09 23 12-0112 EA 40" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 874.03 133.31 

. 
 23 09 23 12-0113 EA 40" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 874.03 133.31 

. 
 23 09 23 12-0114 EA 40" x 84" Volume Control Damper (Ruskin CD36) .............................................................................................................. 927.58 133.31 

. 
 23 09 23 12-0115 EA 44" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 517.75 118.50 

. 
 23 09 23 12-0116 EA 44" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 541.85 118.50 

. 
 23 09 23 12-0117 EA 44" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 565.56 118.50 

. 
 23 09 23 12-0118 EA 44" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 591.19 118.50 

. 
 23 09 23 12-0119 EA 44" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 643.00 133.31 

. 
 23 09 23 12-0120 EA 44" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 668.63 133.31 

. 
 23 09 23 12-0121 EA 44" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 692.73 133.31 

. 
 23 09 23 12-0122 EA 44" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 721.80 133.31 

. 
 23 09 23 12-0123 EA 44" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 760.43 133.31 

. 
 23 09 23 12-0124 EA 44" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 898.51 133.31 

. 
 23 09 23 12-0125 EA 44" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 898.51 133.31 

. 
 23 09 23 12-0126 EA 44" x 84" Volume Control Damper (Ruskin CD36) .............................................................................................................. 982.06 148.13 

. 
 23 09 23 12-0127 EA 48" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 528.84 118.50 

. 
 23 09 23 12-0128 EA 48" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 552.94 118.50 

. 
 23 09 23 12-0129 EA 48" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 578.57 118.50 

. 
 23 09 23 12-0130 EA 48" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 633.82 133.31 

. 
 23 09 23 12-0131 EA 48" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 657.54 133.31 

. 
 23 09 23 12-0132 EA 48" x 60" Volume Control Damper (Ruskin CD36) .............................................................................................................. 679.72 133.31 

. 
 23 09 23 12-0133 EA 48" x 64" Volume Control Damper (Ruskin CD36) .............................................................................................................. 707.26 133.31 

. 
 23 09 23 12-0134 EA 48" x 68" Volume Control Damper (Ruskin CD36) .............................................................................................................. 734.80 133.31 

. 
 23 09 23 12-0135 EA 48" x 72" Volume Control Damper (Ruskin CD36) .............................................................................................................. 778.79 133.31 

. 
 23 09 23 12-0136 EA 48" x 76" Volume Control Damper (Ruskin CD36) .............................................................................................................. 952.99 148.13 

. 
 23 09 23 12-0137 EA 48" x 80" Volume Control Damper (Ruskin CD36) .............................................................................................................. 952.99 148.13 

. 
 23 09 23 12-0138 EA 48" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,006.92 148.13 

. 
 23 09 23 12-0139 EA 52" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 787.79 118.50 

. 
 23 09 23 12-0140 EA 52" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 824.51 118.50 

. 
 23 09 23 12-0141 EA 52" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 911.13 133.31 

. 
 23 09 23 12-0142 EA 52" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 962.39 133.31 

. 
 23 09 23 12-0143 EA 52" x 56" Volume Control Damper (Ruskin CD36) .............................................................................................................. 999.11 133.31 

. 
 23 09 23 12-0144 EA 52" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,041.56 133.31 

. 
 23 09 23 12-0145 EA 52" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,096.64 133.31 

. 
 23 09 23 12-0146 EA 52" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,155.16 133.31 

. 
 23 09 23 12-0147 EA 52" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,254.78 148.13 

. 
 23 09 23 12-0148 EA 52" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,386.74 148.13 

. 
 23 09 23 12-0149 EA 52" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,387.12 148.13 

. 
 23 09 23 12-0150 EA 52" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,469.36 148.13 

. 
 23 09 23 12-0151 EA 56" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 795.06 118.50 

. 
 23 09 23 12-0152 EA 56" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 867.15 133.31 

. 
 23 09 23 12-0153 EA 56" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 922.22 133.31 

. 
 23 09 23 12-0154 EA 56" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 968.12 133.31 

. 
 23 09 23 12-0155 EA 56" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,010.20 133.31 

. 
 23 09 23 12-0156 EA 56" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,058.01 133.31 

. 
 23 09 23 12-0157 EA 56" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,111.18 133.31 

. 
 23 09 23 12-0158 EA 56" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,206.97 148.13 

. 
 23 09 23 12-0159 EA 56" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,280.41 148.13 

. 
 23 09 23 12-0160 EA 56" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,386.74 148.13 

. 
 23 09 23 12-0161 EA 56" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,386.74 148.13 

. 
 23 09 23 12-0162 EA 56" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,469.36 148.13 

. 
 23 09 23 12-0163 EA 60" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 835.78 133.31 

. 
 23 09 23 12-0164 EA 60" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 883.59 133.31 

. 
 23 09 23 12-0165 EA 60" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 936.76 133.31 

. 
 23 09 23 12-0166 EA 60" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 984.57 133.31 

. 
 23 09 23 12-0167 EA 60" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,035.83 133.31 

. 
 23 09 23 12-0168 EA 60" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,074.46 133.31 

. 
 23 09 23 12-0169 EA 60" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,157.24 148.13 

. 
 23 09 23 12-0170 EA 60" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,221.50 148.13 

. 
 23 09 23 12-0171 EA 60" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,306.03 148.13 

. 
 23 09 23 12-0172 EA 60" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,428.05 148.13 

. 
 23 09 23 12-0173 EA 60" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,428.05 148.13 

. 
 23 09 23 12-0174 EA 60" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,535.53 148.13 

. 
 23 09 23 12-0175 EA 64" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 846.87 133.31 

. 
 23 09 23 12-0176 EA 64" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 900.04 133.31 
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. 
 23 09 23 12-0177 EA 64" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 951.29 133.31 

. 
 23 09 23 12-0178 EA 64" x 52" Volume Control Damper (Ruskin CD36) .............................................................................................................. 997.19 133.31 

. 
 23 09 23 12-0179 EA 64" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,048.83 133.31 

. 
 23 09 23 12-0180 EA 64" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,120.52 148.13 

. 
 23 09 23 12-0181 EA 64" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,172.16 148.13 

. 
 23 09 23 12-0182 EA 64" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,234.51 148.13 

. 
 23 09 23 12-0183 EA 64" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,331.66 148.13 

. 
 23 09 23 12-0184 EA 64" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,428.05 148.13 

. 
 23 09 23 12-0185 EA 64" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,428.05 148.13 

. 
 23 09 23 12-0186 EA 64" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,565.16 162.94 

. 
 23 09 23 12-0187 EA 66" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 856.05 133.31 

. 
 23 09 23 12-0188 EA 66" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 911.13 133.31 

. 
 23 09 23 12-0189 EA 66" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 960.47 133.31 

. 
 23 09 23 12-0190 EA 66" x 52" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,010.20 133.31 

. 
 23 09 23 12-0191 EA 66" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,092.99 148.13 

. 
 23 09 23 12-0192 EA 66" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,136.97 148.13 

. 
 23 09 23 12-0193 EA 66" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,193.96 148.13 

. 
 23 09 23 12-0194 EA 66" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,250.95 148.13 

. 
 23 09 23 12-0195 EA 66" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,346.58 148.13 

. 
 23 09 23 12-0196 EA 66" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,469.36 148.13 

. 
 23 09 23 12-0197 EA 66" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,498.99 162.94 

. 
 23 09 23 12-0198 EA 66" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,606.47 162.94 

. 
 23 09 23 12-0199 EA 72" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 866.76 133.31 

. 
 23 09 23 12-0200 EA 72" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 922.22 133.31 

. 
 23 09 23 12-0201 EA 72" x 48" Volume Control Damper (Ruskin CD36) .............................................................................................................. 968.12 133.31 

. 
 23 09 23 12-0202 EA 72" x 52" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,052.82 148.13 

. 
 23 09 23 12-0203 EA 72" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,107.90 148.13 

. 
 23 09 23 12-0204 EA 72" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,153.80 148.13 

. 
 23 09 23 12-0205 EA 72" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,218.06 148.13 

. 
 23 09 23 12-0206 EA 72" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,267.40 148.13 

. 
 23 09 23 12-0207 EA 72" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,361.11 148.13 

. 
 23 09 23 12-0208 EA 72" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,498.99 162.94 

. 
 23 09 23 12-0209 EA 72" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,498.99 162.94 

. 
 23 09 23 12-0210 EA 72" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,606.47 162.94 

. 
 23 09 23 12-0211 EA 76" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 877.86 133.31 

. 
 23 09 23 12-0212 EA 76" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 931.40 133.31 

. 
 23 09 23 12-0213 EA 76" x 48" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,012.28 148.13 

. 
 23 09 23 12-0214 EA 76" x 52" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,067.36 148.13 

. 
 23 09 23 12-0215 EA 76" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,122.44 148.13 

. 
 23 09 23 12-0216 EA 76" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,168.34 148.13 

. 
 23 09 23 12-0217 EA 76" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,232.60 148.13 

. 
 23 09 23 12-0218 EA 76" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,294.94 148.13 

. 
 23 09 23 12-0219 EA 76" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,407.19 162.94 

. 
 23 09 23 12-0220 EA 76" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,540.30 162.94 

. 
 23 09 23 12-0221 EA 76" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,540.30 162.94 

. 
 23 09 23 12-0222 EA 76" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,647.78 162.94 

. 
 23 09 23 12-0223 EA 80" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 888.95 133.31 

. 
 23 09 23 12-0224 EA 80" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 942.11 133.31 

. 
 23 09 23 12-0225 EA 80" x 48" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,026.81 148.13 

. 
 23 09 23 12-0226 EA 80" x 52" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,087.63 148.13 

. 
 23 09 23 12-0227 EA 80" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,136.97 148.13 

. 
 23 09 23 12-0228 EA 80" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,182.87 148.13 

. 
 23 09 23 12-0229 EA 80" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,247.13 148.13 

. 
 23 09 23 12-0230 EA 80" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,335.66 162.94 

. 
 23 09 23 12-0231 EA 80" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,423.64 162.94 

. 
 23 09 23 12-0232 EA 80" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,540.30 162.94 

. 
 23 09 23 12-0233 EA 80" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,540.30 162.94 

. 
 23 09 23 12-0234 EA 80" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,647.78 162.94 

. 
 23 09 23 12-0235 EA 84" x 40" Volume Control Damper (Ruskin CD36) .............................................................................................................. 896.22 133.31 

. 
 23 09 23 12-0236 EA 84" x 44" Volume Control Damper (Ruskin CD36) .............................................................................................................. 980.91 148.13 

. 
 23 09 23 12-0237 EA 84" x 48" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,041.73 148.13 

. 
 23 09 23 12-0238 EA 84" x 52" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,107.90 148.13 

. 
 23 09 23 12-0239 EA 84" x 56" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,148.06 148.13 

. 
 23 09 23 12-0240 EA 84" x 60" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,197.79 148.13 

. 
 23 09 23 12-0241 EA 84" x 64" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,291.68 162.94 

. 
 23 09 23 12-0242 EA 84" x 68" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,355.94 162.94 

. 
 23 09 23 12-0243 EA 84" x 72" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,440.47 162.94 

. 
 23 09 23 12-0244 EA 84" x 76" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,590.02 162.94 

. 
 23 09 23 12-0245 EA 84" x 80" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,590.02 162.94 

. 
 23 09 23 12-0246 EA 84" x 84" Volume Control Damper (Ruskin CD36) ........................................................................................................... 1,697.50 162.94 

XXXXXXX 
. 
 23 09 23 12-0247  Low Leakage Rectangular Volume Control Dampers (Ruskin CD50) (23 09 23 12-

0001) 
. 
. 

 23 09 23 12-0248 EA 8" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ........................................................................................... 244.20 44.44 
. 

 23 09 23 12-0249 EA 8" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 299.13 44.44 
. 

 23 09 23 12-0250 EA 8" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 337.02 44.44 
. 

 23 09 23 12-0251 EA 8" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 372.33 59.25 
. 

 23 09 23 12-0252 EA 8" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 412.11 59.25 
. 

 23 09 23 12-0253 EA 8" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 448.10 59.25 
. 

 23 09 23 12-0254 EA 8" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 453.78 59.25 
. 

 23 09 23 12-0255 EA 8" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 521.30 74.07 
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. 
 23 09 23 12-0256 EA 12" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 244.20 44.44 

. 
 23 09 23 12-0257 EA 12" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 299.13 44.44 

. 
 23 09 23 12-0258 EA 12" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 366.65 59.25 

. 
 23 09 23 12-0259 EA 12" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 372.33 59.25 

. 
 23 09 23 12-0260 EA 12" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 441.74 74.07 

. 
 23 09 23 12-0261 EA 12" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 477.73 74.07 

. 
 23 09 23 12-0262 EA 12" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 483.41 74.07 

. 
 23 09 23 12-0263 EA 12" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 550.92 88.87 

. 
 23 09 23 12-0264 EA 16" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 251.78 44.44 

. 
 23 09 23 12-0265 EA 16" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 342.02 59.25 

. 
 23 09 23 12-0266 EA 16" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 385.59 59.25 

. 
 23 09 23 12-0267 EA 16" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 419.01 74.07 

. 
 23 09 23 12-0268 EA 16" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 462.58 74.07 

. 
 23 09 23 12-0269 EA 16" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 530.08 88.87 

. 
 23 09 23 12-0270 EA 16" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 535.76 88.87 

. 
 23 09 23 12-0271 EA 16" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 583.12 88.87 

. 
 23 09 23 12-0272 EA 20" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 296.56 59.25 

. 
 23 09 23 12-0273 EA 20" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 366.65 59.25 

. 
 23 09 23 12-0274 EA 20" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 441.74 74.07 

. 
 23 09 23 12-0275 EA 20" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 447.42 74.07 

. 
 23 09 23 12-0276 EA 20" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 514.93 88.87 

. 
 23 09 23 12-0277 EA 20" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 564.18 88.87 

. 
 23 09 23 12-0278 EA 20" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 607.07 103.69 

. 
 23 09 23 12-0279 EA 20" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 644.95 103.69 

. 
 23 09 23 12-0280 EA 24" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 311.71 59.25 

. 
 23 09 23 12-0281 EA 24" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 411.43 74.07 

. 
 23 09 23 12-0282 EA 24" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 456.89 74.07 

. 
 23 09 23 12-0283 EA 24" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 494.09 88.87 

. 
 23 09 23 12-0284 EA 24" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 545.24 88.87 

. 
 23 09 23 12-0285 EA 24" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 622.22 103.69 

. 
 23 09 23 12-0286 EA 24" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 631.69 103.69 

. 
 23 09 23 12-0287 EA 24" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 679.05 103.69 

. 
 23 09 23 12-0288 EA 28" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 319.29 59.25 

. 
 23 09 23 12-0289 EA 28" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 424.69 74.07 

. 
 23 09 23 12-0290 EA 28" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 503.56 88.87 

. 
 23 09 23 12-0291 EA 28" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 513.03 88.87 

. 
 23 09 23 12-0292 EA 28" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 597.60 103.69 

. 
 23 09 23 12-0293 EA 28" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 646.85 103.69 

. 
 23 09 23 12-0294 EA 28" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 650.64 103.69 

. 
 23 09 23 12-0295 EA 28" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 711.25 103.69 

. 
 23 09 23 12-0296 EA 32" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 336.34 59.25 

. 
 23 09 23 12-0297 EA 32" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 445.53 74.07 

. 
 23 09 23 12-0298 EA 32" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 535.76 88.87 

. 
 23 09 23 12-0299 EA 32" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 571.08 103.69 

. 
 23 09 23 12-0300 EA 32" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 631.69 103.69 

. 
 23 09 23 12-0301 EA 32" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 677.16 103.69 

. 
 23 09 23 12-0302 EA 32" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 688.52 103.69 

. 
 23 09 23 12-0303 EA 32" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 773.07 118.50 

. 
 23 09 23 12-0304 EA 36" x 8" Low Leakage Volume Control Damper (Ruskin CD50) ......................................................................................... 383.02 74.07 

. 
 23 09 23 12-0305 EA 36" x 12" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 492.20 88.87 

. 
 23 09 23 12-0306 EA 36" x 16" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 550.92 88.87 

. 
 23 09 23 12-0307 EA 36" x 20" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 586.23 103.69 

. 
 23 09 23 12-0308 EA 36" x 24" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 650.64 103.69 

. 
 23 09 23 12-0309 EA 36" x 28" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 713.15 103.69 

. 
 23 09 23 12-0310 EA 36" x 32" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 746.55 118.50 

. 
 23 09 23 12-0311 EA 36" x 36" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 809.07 118.50 

. 
 23 09 23 12-0312 EA 36" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 864.00 118.50 

. 
 23 09 23 12-0313 EA 36" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 877.26 118.50 

. 
 23 09 23 12-0314 EA 36" x 48" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 941.66 118.50 

. 
 23 09 23 12-0315 EA 36" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,000.39 118.50 

. 
 23 09 23 12-0316 EA 36" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,013.64 118.50 

. 
 23 09 23 12-0317 EA 36" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,068.58 118.50 

. 
 23 09 23 12-0318 EA 36" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,125.41 118.50 

. 
 23 09 23 12-0319 EA 36" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,166.40 133.31 

. 
 23 09 23 12-0320 EA 36" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,225.12 133.31 

. 
 23 09 23 12-0321 EA 36" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,646.12 133.31 

. 
 23 09 23 12-0322 EA 36" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,646.12 133.31 

. 
 23 09 23 12-0323 EA 36" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,675.01 133.31 

. 
 23 09 23 12-0324 EA 40" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 903.78 118.50 

. 
 23 09 23 12-0325 EA 40" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 915.14 118.50 

. 
 23 09 23 12-0326 EA 40" x 48" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 977.65 118.50 

. 
 23 09 23 12-0327 EA 40" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,045.85 118.50 

. 
 23 09 23 12-0328 EA 40" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,051.53 118.50 

. 
 23 09 23 12-0329 EA 40" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,143.67 133.31 

. 
 23 09 23 12-0330 EA 40" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,208.08 133.31 

. 
 23 09 23 12-0331 EA 40" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,225.12 133.31 

. 
 23 09 23 12-0332 EA 40" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,289.53 133.31 

. 
 23 09 23 12-0333 EA 40" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,733.73 133.31 

. 
 23 09 23 12-0334 EA 40" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,733.73 133.31 

. 
 23 09 23 12-0335 EA 40" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,758.36 133.31 

. 
 23 09 23 12-0336 EA 44" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 935.98 118.50 

NOT FOR BID
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. 
 23 09 23 12-0337 EA 44" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 953.03 118.50 

. 
 23 09 23 12-0338 EA 44" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,017.43 118.50 

. 
 23 09 23 12-0339 EA 44" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,093.20 118.50 

. 
 23 09 23 12-0340 EA 44" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,128.52 133.31 

. 
 23 09 23 12-0341 EA 44" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,192.92 133.31 

. 
 23 09 23 12-0342 EA 44" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,264.90 133.31 

. 
 23 09 23 12-0343 EA 44" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,281.95 133.31 

. 
 23 09 23 12-0344 EA 44" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,344.46 133.31 

. 
 23 09 23 12-0345 EA 44" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,804.29 133.31 

. 
 23 09 23 12-0346 EA 44" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,804.29 133.31 

. 
 23 09 23 12-0347 EA 44" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,871.32 148.13 

. 
 23 09 23 12-0348 EA 40" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 903.78 118.50 

. 
 23 09 23 12-0349 EA 40" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 915.14 118.50 

. 
 23 09 23 12-0350 EA 40" x 48" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 977.65 118.50 

. 
 23 09 23 12-0351 EA 40" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,045.85 118.50 

. 
 23 09 23 12-0352 EA 40" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,051.53 118.50 

. 
 23 09 23 12-0353 EA 40" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,143.67 133.31 

. 
 23 09 23 12-0354 EA 40" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,208.08 133.31 

. 
 23 09 23 12-0355 EA 40" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,225.12 133.31 

. 
 23 09 23 12-0356 EA 40" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,289.53 133.31 

. 
 23 09 23 12-0357 EA 40" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,733.73 133.31 

. 
 23 09 23 12-0358 EA 40" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,733.73 133.31 

. 
 23 09 23 12-0359 EA 40" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,758.36 133.31 

. 
 23 09 23 12-0360 EA 44" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 935.98 118.50 

. 
 23 09 23 12-0361 EA 44" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 953.03 118.50 

. 
 23 09 23 12-0362 EA 44" x 48" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 977.65 118.50 

. 
 23 09 23 12-0363 EA 44" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,045.85 118.50 

. 
 23 09 23 12-0364 EA 44" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,128.52 133.31 

. 
 23 09 23 12-0365 EA 44" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,192.92 133.31 

. 
 23 09 23 12-0366 EA 44" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,264.90 133.31 

. 
 23 09 23 12-0367 EA 44" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,281.95 133.31 

. 
 23 09 23 12-0368 EA 44" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,344.46 133.31 

. 
 23 09 23 12-0369 EA 44" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,804.29 133.31 

. 
 23 09 23 12-0370 EA 44" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,804.29 133.31 

. 
 23 09 23 12-0371 EA 44" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,871.32 148.13 

. 
 23 09 23 12-0372 EA 48" x 40" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 971.97 118.50 

. 
 23 09 23 12-0373 EA 48" x 44" Low Leakage Volume Control Damper (Ruskin CD50) ....................................................................................... 987.13 118.50 

. 
 23 09 23 12-0374 EA 48" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,061.00 118.50 

. 
 23 09 23 12-0375 EA 48" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,166.40 133.31 

. 
 23 09 23 12-0376 EA 48" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,181.56 133.31 

. 
 23 09 23 12-0377 EA 48" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,244.07 133.31 

. 
 23 09 23 12-0378 EA 48" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,316.05 133.31 

. 
 23 09 23 12-0379 EA 48" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,329.31 133.31 

. 
 23 09 23 12-0380 EA 48" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,399.40 133.31 

. 
 23 09 23 12-0381 EA 48" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,913.00 148.13 

. 
 23 09 23 12-0382 EA 48" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,913.00 148.13 

. 
 23 09 23 12-0383 EA 48" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,946.62 148.13 

. 
 23 09 23 12-0384 EA 52" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,085.63 118.50 

. 
 23 09 23 12-0385 EA 52" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,100.78 118.50 

. 
 23 09 23 12-0386 EA 52" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,211.86 133.31 

. 
 23 09 23 12-0387 EA 52" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,302.79 133.31 

. 
 23 09 23 12-0388 EA 52" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,317.94 133.31 

. 
 23 09 23 12-0389 EA 52" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,389.92 133.31 

. 
 23 09 23 12-0390 EA 52" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,467.59 133.31 

. 
 23 09 23 12-0391 EA 52" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,497.90 133.31 

. 
 23 09 23 12-0392 EA 52" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,624.12 148.13 

. 
 23 09 23 12-0393 EA 52" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,713.32 148.13 

. 
 23 09 23 12-0394 EA 52" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,713.32 148.13 

. 
 23 09 23 12-0395 EA 52" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,813.24 148.13 

. 
 23 09 23 12-0396 EA 56" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,125.41 118.50 

. 
 23 09 23 12-0397 EA 56" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,173.98 133.31 

. 
 23 09 23 12-0398 EA 56" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,255.43 133.31 

. 
 23 09 23 12-0399 EA 56" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,359.62 133.31 

. 
 23 09 23 12-0400 EA 56" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,376.66 133.31 

. 
 23 09 23 12-0401 EA 56" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,454.33 133.31 

. 
 23 09 23 12-0402 EA 56" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,535.78 133.31 

. 
 23 09 23 12-0403 EA 56" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,593.82 148.13 

. 
 23 09 23 12-0404 EA 56" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,673.37 148.13 

. 
 23 09 23 12-0405 EA 56" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,713.32 148.13 

. 
 23 09 23 12-0406 EA 56" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,713.32 148.13 

. 
 23 09 23 12-0407 EA 56" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,813.24 148.13 

. 
 23 09 23 12-0408 EA 60" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,196.71 133.31 

. 
 23 09 23 12-0409 EA 60" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,211.86 133.31 

. 
 23 09 23 12-0410 EA 60" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,308.47 133.31 

. 
 23 09 23 12-0411 EA 60" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,405.08 133.31 

. 
 23 09 23 12-0412 EA 60" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,424.02 133.31 

. 
 23 09 23 12-0413 EA 60" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,505.47 133.31 

. 
 23 09 23 12-0414 EA 60" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,624.12 148.13 

. 
 23 09 23 12-0415 EA 60" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,643.07 148.13 

. 
 23 09 23 12-0416 EA 60" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,739.67 148.13 

. 
 23 09 23 12-0417 EA 60" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,921.69 148.13 
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. 
 23 09 23 12-0418 EA 60" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,921.69 148.13 

. 
 23 09 23 12-0419 EA 60" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,954.84 148.13 

. 
 23 09 23 12-0420 EA 64" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,581.24 133.31 

. 
 23 09 23 12-0421 EA 64" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,598.29 133.31 

. 
 23 09 23 12-0422 EA 64" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,751.73 133.31 

. 
 23 09 23 12-0423 EA 64" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,850.23 133.31 

. 
 23 09 23 12-0424 EA 64" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,884.32 133.31 

. 
 23 09 23 12-0425 EA 64" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,023.81 148.13 

. 
 23 09 23 12-0426 EA 64" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,145.04 148.13 

. 
 23 09 23 12-0427 EA 64" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,175.35 148.13 

. 
 23 09 23 12-0428 EA 64" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,275.75 148.13 

. 
 23 09 23 12-0429 EA 64" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,921.69 148.13 

. 
 23 09 23 12-0430 EA 64" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,921.69 148.13 

. 
 23 09 23 12-0431 EA 64" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,984.47 162.94 

. 
 23 09 23 12-0432 EA 66" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,617.23 133.31 

. 
 23 09 23 12-0433 EA 66" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,636.18 133.31 

. 
 23 09 23 12-0434 EA 66" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,782.03 133.31 

. 
 23 09 23 12-0435 EA 66" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,899.48 133.31 

. 
 23 09 23 12-0436 EA 66" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,957.51 148.13 

. 
 23 09 23 12-0437 EA 66" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,073.06 148.13 

. 
 23 09 23 12-0438 EA 66" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,198.08 148.13 

. 
 23 09 23 12-0439 EA 66" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,226.50 148.13 

. 
 23 09 23 12-0440 EA 66" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,353.41 148.13 

. 
 23 09 23 12-0441 EA 66" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,055.23 148.13 

. 
 23 09 23 12-0442 EA 66" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,084.86 162.94 

. 
 23 09 23 12-0443 EA 66" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,143.11 162.94 

. 
 23 09 23 12-0444 EA 72" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,649.44 133.31 

. 
 23 09 23 12-0445 EA 72" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,674.06 133.31 

. 
 23 09 23 12-0446 EA 72" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,816.13 133.31 

. 
 23 09 23 12-0447 EA 72" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,976.46 148.13 

. 
 23 09 23 12-0448 EA 72" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,002.97 148.13 

. 
 23 09 23 12-0449 EA 72" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,124.21 148.13 

. 
 23 09 23 12-0450 EA 72" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,251.12 148.13 

. 
 23 09 23 12-0451 EA 72" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,275.75 148.13 

. 
 23 09 23 12-0452 EA 72" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,408.35 148.13 

. 
 23 09 23 12-0453 EA 72" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,084.86 162.94 

. 
 23 09 23 12-0454 EA 72" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,084.86 162.94 

. 
 23 09 23 12-0455 EA 72" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,143.11 162.94 

. 
 23 09 23 12-0456 EA 76" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,689.22 133.31 

. 
 23 09 23 12-0457 EA 76" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,715.74 133.31 

. 
 23 09 23 12-0458 EA 76" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,887.43 148.13 

. 
 23 09 23 12-0459 EA 76" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,025.71 148.13 

. 
 23 09 23 12-0460 EA 76" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,042.75 148.13 

. 
 23 09 23 12-0461 EA 76" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,175.35 148.13 

. 
 23 09 23 12-0462 EA 76" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,309.84 148.13 

. 
 23 09 23 12-0463 EA 76" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,342.05 148.13 

. 
 23 09 23 12-0464 EA 76" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,506.17 162.94 

. 
 23 09 23 12-0465 EA 76" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,259.61 162.94 

. 
 23 09 23 12-0466 EA 76" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,259.61 162.94 

. 
 23 09 23 12-0467 EA 76" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,309.81 162.94 

. 
 23 09 23 12-0468 EA 80" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,732.78 133.31 

. 
 23 09 23 12-0469 EA 80" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,757.41 133.31 

. 
 23 09 23 12-0470 EA 80" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,927.20 148.13 

. 
 23 09 23 12-0471 EA 80" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,073.06 148.13 

. 
 23 09 23 12-0472 EA 80" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,086.32 148.13 

. 
 23 09 23 12-0473 EA 80" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,226.50 148.13 

. 
 23 09 23 12-0474 EA 80" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,368.57 148.13 

. 
 23 09 23 12-0475 EA 80" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,437.98 162.94 

. 
 23 09 23 12-0476 EA 80" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,576.26 162.94 

. 
 23 09 23 12-0477 EA 80" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,259.61 162.94 

. 
 23 09 23 12-0478 EA 80" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,259.61 162.94 

. 
 23 09 23 12-0479 EA 80" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,309.81 162.94 

. 
 23 09 23 12-0480 EA 84" x 40" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,768.77 133.31 

. 
 23 09 23 12-0481 EA 84" x 44" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,815.44 148.13 

. 
 23 09 23 12-0482 EA 84" x 48" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 1,959.41 148.13 

. 
 23 09 23 12-0483 EA 84" x 52" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,122.31 148.13 

. 
 23 09 23 12-0484 EA 84" x 56" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,129.89 148.13 

. 
 23 09 23 12-0485 EA 84" x 60" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,262.49 148.13 

. 
 23 09 23 12-0486 EA 84" x 64" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,443.66 162.94 

. 
 23 09 23 12-0487 EA 84" x 68" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,485.33 162.94 

. 
 23 09 23 12-0488 EA 84" x 72" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 2,625.51 162.94 

. 
 23 09 23 12-0489 EA 84" x 76" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,401.20 162.94 

. 
 23 09 23 12-0490 EA 84" x 80" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,401.20 162.94 

. 
 23 09 23 12-0491 EA 84" x 84" Low Leakage Volume Control Damper (Ruskin CD50) .................................................................................... 3,476.50 162.94 

XXXXXXX 
. 
 23 09 23 12-0492  Rectangular Volume Control Dampers (TAMCO) (23 09 23 12) 

Note: Excludes actuators. 
. 
. 
 23 09 23 12-0493  Air-Foil Control Damper (TAMCO Series 1000) (23 09 23 12-0492) 

. 

. 
 23 09 23 12-0494 EA 12" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 227.35 44.44 

. 
 23 09 23 12-0495 EA 12" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 273.03 59.25 
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. 
 23 09 23 12-0496 EA 12" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 289.10 59.25 

. 
 23 09 23 12-0497 EA 12" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 352.84 74.07 

. 
 23 09 23 12-0498 EA 12" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 362.62 74.07 

. 
 23 09 23 12-0499 EA 12" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 372.39 74.07 

. 
 23 09 23 12-0500 EA 12" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 418.02 88.87 

. 
 23 09 23 12-0501 EA 16" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 258.93 59.25 

. 
 23 09 23 12-0502 EA 16" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 260.88 59.25 

. 
 23 09 23 12-0503 EA 16" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 326.10 74.07 

. 
 23 09 23 12-0504 EA 16" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 361.70 74.07 

. 
 23 09 23 12-0505 EA 16" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 405.30 88.87 

. 
 23 09 23 12-0506 EA 16" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 437.80 88.87 

. 
 23 09 23 12-0507 EA 16" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 470.31 88.87 

. 
 23 09 23 12-0508 EA 20" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 294.04 59.25 

. 
 23 09 23 12-0509 EA 20" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 326.10 74.07 

. 
 23 09 23 12-0510 EA 20" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 351.30 74.07 

. 
 23 09 23 12-0511 EA 20" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 421.55 88.87 

. 
 23 09 23 12-0512 EA 20" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 462.18 88.87 

. 
 23 09 23 12-0513 EA 20" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 532.45 103.69 

. 
 23 09 23 12-0514 EA 20" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 573.08 103.69 

. 
 23 09 23 12-0515 EA 24" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 294.41 74.07 

. 
 23 09 23 12-0516 EA 24" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 343.17 74.07 

. 
 23 09 23 12-0517 EA 24" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 406.92 88.87 

. 
 23 09 23 12-0518 EA 24" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 452.76 88.87 

. 
 23 09 23 12-0519 EA 24" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 528.22 103.69 

. 
 23 09 23 12-0520 EA 24" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 574.06 103.69 

. 
 23 09 23 12-0521 EA 24" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 619.89 103.69 

. 
 23 09 23 12-0522 EA 28" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 324.60 74.07 

. 
 23 09 23 12-0523 EA 28" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 402.34 88.87 

. 
 23 09 23 12-0524 EA 28" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 445.11 88.87 

. 
 23 09 23 12-0525 EA 28" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 528.22 103.69 

. 
 23 09 23 12-0526 EA 28" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 581.70 103.69 

. 
 23 09 23 12-0527 EA 28" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 635.16 103.69 

. 
 23 09 23 12-0528 EA 28" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 688.64 103.69 

. 
 23 09 23 12-0529 EA 32" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 350.27 74.07 

. 
 23 09 23 12-0530 EA 32" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 435.03 88.87 

. 
 23 09 23 12-0531 EA 32" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 513.67 103.69 

. 
 23 09 23 12-0532 EA 32" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 574.91 103.69 

. 
 23 09 23 12-0533 EA 32" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 636.18 103.69 

. 
 23 09 23 12-0534 EA 32" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 697.44 103.69 

. 
 23 09 23 12-0535 EA 32" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 788.32 118.50 

. 
 23 09 23 12-0536 EA 36" x 12" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 384.49 88.87 

. 
 23 09 23 12-0537 EA 36" x 16" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 453.40 88.87 

. 
 23 09 23 12-0538 EA 36" x 20" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 551.96 103.69 

. 
 23 09 23 12-0539 EA 36" x 24" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 590.97 103.69 

. 
 23 09 23 12-0540 EA 36" x 28" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 654.88 103.69 

. 
 23 09 23 12-0541 EA 36" x 32" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 748.43 118.50 

. 
 23 09 23 12-0542 EA 36" x 36" Aluminum, Air-Foil Control Damper (TAMCO Series 1000) ................................................................................. 812.37 118.50 

XXXXXXX 
. 
 23 09 23 12-0543  Ultra Low Leakage, Air-Foil Control Damper (TAMCO Series 1500) (23 09 23 12-

0492) 
. 
. 

 23 09 23 12-0544 EA 12" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 233.20 44.44 
. 

 23 09 23 12-0545 EA 12" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 279.52 59.25 
. 

 23 09 23 12-0546 EA 12" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 296.24 59.25 
. 

 23 09 23 12-0547 EA 12" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 361.41 74.07 
. 

 23 09 23 12-0548 EA 12" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 371.51 74.07 
. 

 23 09 23 12-0549 EA 12" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 381.59 74.07 
. 

 23 09 23 12-0550 EA 12" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 427.89 88.87 
. 

 23 09 23 12-0551 EA 16" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 264.78 59.25 
. 

 23 09 23 12-0552 EA 16" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 266.73 59.25 
. 

 23 09 23 12-0553 EA 16" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 333.42 74.07 
. 

 23 09 23 12-0554 EA 16" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 370.48 74.07 
. 

 23 09 23 12-0555 EA 16" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 414.39 88.87 
. 

 23 09 23 12-0556 EA 16" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 448.21 88.87 
. 

 23 09 23 12-0557 EA 16" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 482.01 88.87 
. 

 23 09 23 12-0558 EA 20" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 301.35 59.25 
. 

 23 09 23 12-0559 EA 20" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 333.42 74.07 
. 

 23 09 23 12-0560 EA 20" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 359.42 74.07 
. 

 23 09 23 12-0561 EA 20" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 431.30 88.87 
. 

 23 09 23 12-0562 EA 20" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 473.57 88.87 
. 

 23 09 23 12-0563 EA 20" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 545.44 103.69 
. 

 23 09 23 12-0564 EA 20" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 587.71 103.69 
. 

 23 09 23 12-0565 EA 24" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 300.26 74.07 
. 

 23 09 23 12-0566 EA 24" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 350.97 74.07 
. 

 23 09 23 12-0567 EA 24" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 418.29 88.87 
. 

 23 09 23 12-0568 EA 24" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 466.41 88.87 
. 

 23 09 23 12-0569 EA 24" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 544.16 103.69 
. 

 23 09 23 12-0570 EA 24" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 592.25 103.69 
. 

 23 09 23 12-0571 EA 24" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 640.37 103.69 
. 

 23 09 23 12-0572 EA 28" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 333.36 74.07 
. 

 23 09 23 12-0573 EA 28" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 413.49 88.87 
. 

 23 09 23 12-0574 EA 28" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 458.39 88.87 

NOT FOR BID
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. 
 23 09 23 12-0575 EA 28" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 544.16 103.69 

. 
 23 09 23 12-0576 EA 28" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 600.27 103.69 

. 
 23 09 23 12-0577 EA 28" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 656.40 103.69 

. 
 23 09 23 12-0578 EA 28" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 712.53 103.69 

. 
 23 09 23 12-0579 EA 32" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 359.81 74.07 

. 
 23 09 23 12-0580 EA 32" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 447.16 88.87 

. 
 23 09 23 12-0581 EA 32" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 528.10 103.69 

. 
 23 09 23 12-0582 EA 32" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 592.25 103.69 

. 
 23 09 23 12-0583 EA 32" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 656.40 103.69 

. 
 23 09 23 12-0584 EA 32" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 720.55 103.69 

. 
 23 09 23 12-0585 EA 32" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 814.32 118.50 

. 
 23 09 23 12-0586 EA 36" x 12" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 394.24 88.87 

. 
 23 09 23 12-0587 EA 36" x 16" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 466.41 88.87 

. 
 23 09 23 12-0588 EA 36" x 20" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 568.20 103.69 

. 
 23 09 23 12-0589 EA 36" x 24" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 640.37 103.69 

. 
 23 09 23 12-0590 EA 36" x 28" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 712.53 103.69 

. 
 23 09 23 12-0591 EA 36" x 32" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 814.32 118.50 

. 
 23 09 23 12-0592 EA 36" x 36" Ultra Low Leakage, Aluminum, Air-Foil Control Damper (TAMCO Series 1500) ................................................. 886.48 118.50 

XXXXXXX 
. 
 23 09 23 12-0593  Thermally Insulated Damper (TAMCO Series 9000) (23 09 23 12-0492) 

. 

. 
 23 09 23 12-0594 EA 12" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 272.21 44.44 

. 
 23 09 23 12-0595 EA 12" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 322.80 59.25 

. 
 23 09 23 12-0596 EA 12" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 343.77 59.25 

. 
 23 09 23 12-0597 EA 12" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 418.46 74.07 

. 
 23 09 23 12-0598 EA 12" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 430.74 74.07 

. 
 23 09 23 12-0599 EA 12" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 443.03 74.07 

. 
 23 09 23 12-0600 EA 12" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 493.71 88.87 

. 
 23 09 23 12-0601 EA 16" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 303.79 59.25 

. 
 23 09 23 12-0602 EA 16" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 305.74 59.25 

. 
 23 09 23 12-0603 EA 16" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 382.18 74.07 

. 
 23 09 23 12-0604 EA 16" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 428.99 74.07 

. 
 23 09 23 12-0605 EA 16" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 475.07 88.87 

. 
 23 09 23 12-0606 EA 16" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 517.55 88.87 

. 
 23 09 23 12-0607 EA 16" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 560.03 88.87 

. 
 23 09 23 12-0608 EA 20" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 350.11 59.25 

. 
 23 09 23 12-0609 EA 20" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 382.18 74.07 

. 
 23 09 23 12-0610 EA 20" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 413.60 74.07 

. 
 23 09 23 12-0611 EA 20" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 496.31 88.87 

. 
 23 09 23 12-0612 EA 20" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 549.42 88.87 

. 
 23 09 23 12-0613 EA 20" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 632.14 103.69 

. 
 23 09 23 12-0614 EA 20" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 685.23 103.69 

. 
 23 09 23 12-0615 EA 24" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 339.27 74.07 

. 
 23 09 23 12-0616 EA 24" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 402.99 74.07 

. 
 23 09 23 12-0617 EA 24" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 483.32 88.87 

. 
 23 09 23 12-0618 EA 24" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 544.43 88.87 

. 
 23 09 23 12-0619 EA 24" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 635.16 103.69 

. 
 23 09 23 12-0620 EA 24" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 696.29 103.69 

. 
 23 09 23 12-0621 EA 24" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 757.39 103.69 

. 
 23 09 23 12-0622 EA 28" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 383.41 74.07 

. 
 23 09 23 12-0623 EA 28" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 477.19 88.87 

. 
 23 09 23 12-0624 EA 28" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 534.24 88.87 

. 
 23 09 23 12-0625 EA 28" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 635.16 103.69 

. 
 23 09 23 12-0626 EA 28" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 706.47 103.69 

. 
 23 09 23 12-0627 EA 28" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 777.76 103.69 

. 
 23 09 23 12-0628 EA 28" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 849.06 103.69 

. 
 23 09 23 12-0629 EA 32" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 417.03 74.07 

. 
 23 09 23 12-0630 EA 32" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 519.99 88.87 

. 
 23 09 23 12-0631 EA 32" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 614.80 103.69 

. 
 23 09 23 12-0632 EA 32" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 696.29 103.69 

. 
 23 09 23 12-0633 EA 32" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 777.76 103.69 

. 
 23 09 23 12-0634 EA 32" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 859.24 103.69 

. 
 23 09 23 12-0635 EA 32" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 970.35 118.50 

. 
 23 09 23 12-0636 EA 36" x 12" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 452.76 88.87 

. 
 23 09 23 12-0637 EA 36" x 16" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 544.43 88.87 

. 
 23 09 23 12-0638 EA 36" x 20" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 665.72 103.69 

. 
 23 09 23 12-0639 EA 36" x 24" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 756.09 103.69 

. 
 23 09 23 12-0640 EA 36" x 28" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 847.54 103.69 

. 
 23 09 23 12-0641 EA 36" x 32" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ......................................................................... 968.61 118.50 

. 
 23 09 23 12-0642 EA 36" x 36" Aluminum, Thermally Insulated Damper (TAMCO Series 9000) ...................................................................... 1,060.07 118.50 

XXXXXXX 
. 
 23 09 23 12-0643  Thermally Broken Frame Damper (TAMCO Series 9000 BF) (23 09 23 12-0492) 

. 

. 
 23 09 23 12-0644 EA 12" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 305.36 44.44 

. 
 23 09 23 12-0645 EA 12" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 359.59 59.25 

. 
 23 09 23 12-0646 EA 12" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 384.18 59.25 

. 
 23 09 23 12-0647 EA 12" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 466.94 74.07 

. 
 23 09 23 12-0648 EA 12" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 481.10 74.07 

. 
 23 09 23 12-0649 EA 12" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 495.26 74.07 

. 
 23 09 23 12-0650 EA 12" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 549.67 88.87 

. 
 23 09 23 12-0651 EA 16" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 336.94 59.25 

NOT FOR BID
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. 
 23 09 23 12-0652 EA 16" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 338.90 59.25 

. 
 23 09 23 12-0653 EA 16" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 423.62 74.07 

. 
 23 09 23 12-0654 EA 16" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 478.72 74.07 

. 
 23 09 23 12-0655 EA 16" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 526.66 88.87 

. 
 23 09 23 12-0656 EA 16" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 576.49 88.87 

. 
 23 09 23 12-0657 EA 16" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 626.34 88.87 

. 
 23 09 23 12-0658 EA 20" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 391.56 59.25 

. 
 23 09 23 12-0659 EA 20" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 423.62 74.07 

. 
 23 09 23 12-0660 EA 20" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 459.65 74.07 

. 
 23 09 23 12-0661 EA 20" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 551.58 88.87 

. 
 23 09 23 12-0662 EA 20" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 613.88 88.87 

. 
 23 09 23 12-0663 EA 20" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 705.82 103.69 

. 
 23 09 23 12-0664 EA 20" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 768.12 103.69 

. 
 23 09 23 12-0665 EA 24" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 372.43 74.07 

. 
 23 09 23 12-0666 EA 24" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 447.18 74.07 

. 
 23 09 23 12-0667 EA 24" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 522.33 88.87 

. 
 23 09 23 12-0668 EA 24" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 591.23 88.87 

. 
 23 09 23 12-0669 EA 24" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 689.77 103.69 

. 
 23 09 23 12-0670 EA 24" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 758.70 103.69 

. 
 23 09 23 12-0671 EA 24" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 827.61 103.69 

. 
 23 09 23 12-0672 EA 28" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 413.44 74.07 

. 
 23 09 23 12-0673 EA 28" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 515.42 88.87 

. 
 23 09 23 12-0674 EA 28" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 579.75 88.87 

. 
 23 09 23 12-0675 EA 28" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 689.77 103.69 

. 
 23 09 23 12-0676 EA 28" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 770.19 103.69 

. 
 23 09 23 12-0677 EA 28" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 850.58 103.69 

. 
 23 09 23 12-0678 EA 28" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 930.98 103.69 

. 
 23 09 23 12-0679 EA 32" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 451.36 74.07 

. 
 23 09 23 12-0680 EA 32" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 563.68 88.87 

. 
 23 09 23 12-0681 EA 32" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 666.82 103.69 

. 
 23 09 23 12-0682 EA 32" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 758.70 103.69 

. 
 23 09 23 12-0683 EA 32" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 850.58 103.69 

. 
 23 09 23 12-0684 EA 32" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 942.47 103.69 

. 
 23 09 23 12-0685 EA 32" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ......................................................... 1,063.97 118.50 

. 
 23 09 23 12-0686 EA 36" x 12" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 487.86 88.87 

. 
 23 09 23 12-0687 EA 36" x 16" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 591.23 88.87 

. 
 23 09 23 12-0688 EA 36" x 20" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 724.24 103.69 

. 
 23 09 23 12-0689 EA 36" x 24" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 826.30 103.69 

. 
 23 09 23 12-0690 EA 36" x 28" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ............................................................ 929.46 103.69 

. 
 23 09 23 12-0691 EA 36" x 32" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ......................................................... 1,062.23 118.50 

. 
 23 09 23 12-0692 EA 36" x 36" Aluminum, Thermally Broken Frame Damper (TAMCO Series 9000 BF) ......................................................... 1,165.39 118.50 

XXXXXXX 
. 
 23 09 23 12-0693  Rectangular Galvanized Volume Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0694 EA 8" x 8" Low Leakage Volume Control Damper (Johnson Controls VOPSN-008X008) ........................................................ 208.55 36.74 
. 

 23 09 23 12-0695 EA 10" x 10" Low Leakage Volume Control Damper (Johnson Controls VOPSN-010X010) .................................................... 235.38 40.29 
. 

 23 09 23 12-0696 EA 12" x 12" Low Leakage Volume Control Damper (Johnson Controls VOPSN-012X012) .................................................... 263.36 44.44 
. 

 23 09 23 12-0697 EA 14" x 14" Low Leakage Volume Control Damper (Johnson Controls VOPSN-014X014) .................................................... 304.29 52.14 
. 

 23 09 23 12-0698 EA 16" x 16" Low Leakage Volume Control Damper (Johnson Controls VOPSN-016X016) .................................................... 344.04 59.25 
. 

 23 09 23 12-0699 EA 18" x 18" Low Leakage Volume Control Damper (Johnson Controls VOPSN-018X018) .................................................... 346.08 66.66 
. 

 23 09 23 12-0700 EA 20" x 20" Low Leakage Volume Control Damper (Johnson Controls VOPSN-020X020) .................................................... 426.89 74.07 
. 

 23 09 23 12-0701 EA 24" x 24" Low Leakage Volume Control Damper (Johnson Controls VOPSN-024X024) .................................................... 509.69 88.87 
. 

 23 09 23 12-0702 EA 32" x 32" Low Leakage Volume Control Damper (Johnson Controls VOPSN-032X032) .................................................... 657.42 103.69 
. 

 23 09 23 12-0703 EA 48" x 48" Low Leakage Volume Control Damper (Johnson Controls VOPSN-048X048) .................................................... 985.98 118.50 
. 

 23 09 23 12-0704 EA 60" x 60" Low Leakage Volume Control Damper (Johnson Controls VOPSN-060X060) ................................................. 1,831.63 133.31 
. 

 23 09 23 12-0705 EA 72" x 72" Low Leakage Volume Control Damper (Johnson Controls VOPSN-072X072) ................................................. 2,332.56 148.13 

XXXXXXX 
. 
 23 09 23 12-0706  Round Galvanized Control Dampers (23 09 23 12) 

Note: Excludes actuators. 
. 
. 

 23 09 23 12-0707 EA 6" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG06) .................................................... 201.04 41.48 
. 

 23 09 23 12-0708 EA 8" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG08) .................................................... 207.07 44.44 
. 

 23 09 23 12-0709 EA 10" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG10) .................................................. 216.53 44.44 
. 

 23 09 23 12-0710 EA 12" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG12) .................................................. 240.09 50.37 
. 

 23 09 23 12-0711 EA 14" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG14) .................................................. 275.19 50.37 
. 

 23 09 23 12-0712 EA 16" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG16) .................................................. 297.23 59.25 
. 

 23 09 23 12-0713 EA 18" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG18) .................................................. 399.80 62.37 
. 

 23 09 23 12-0714 EA 20" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG20) .................................................. 418.19 64.64 
. 

 23 09 23 12-0715 EA 22" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG22) .................................................. 443.39 69.69 
. 

 23 09 23 12-0716 EA 24" Diameter Round Low Leakage Volume Control Damper (Johnson Controls RCG24) .................................................. 469.13 74.73 

XXXXXXX 
. 
 23 09 23 12-0717  Remote Damper Control (23 09 23 12) 

. 

. 
 23 09 23 12-0718 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-275B)................................. 282.30  

    For Each 10' Flexible Casing And Wire, Add  41.36 
. 

 23 09 23 12-0719 EA Remote Cable Control Concealed Ceiling Regulator For Damper (Young Regulator Co. 270-301B)................................. 290.77  
    For Each 10' Flexible Casing And Wire, Add  41.36 

XXXXXXX 
. 
 23 09 23 12-0720  Control Damper Actuators (23 09 23 12) 

NOT FOR BID
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. 

. 
 23 09 23 12-0721 EA 44 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 

Damper Actuator (Belimo LMB24-SR) ............................................................................................................................... 517.80 97.90 
. 

 23 09 23 12-0722 EA 90 IN-LB, 24 Volt AC/DC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 
Damper Actuator (Belimo NMB24-SR) .............................................................................................................................. 562.26 97.90 

. 
 23 09 23 12-0723 EA 90 IN-LB, 2 Position, 24 To 240 Volt AC Spring Return Direct Coupled Control Damper Actuator (Belimo NFBUP) ......... 635.10 97.90 

. 
 23 09 23 12-0724 EA 175 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 

Damper Actuator (Belimo AMB24-SR) .............................................................................................................................. 669.90 97.90 
. 

 23 09 23 12-0725 EA 90 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Spring Return Direct Coupled Control Damper 
Actuator (Belimo NFB24-SR) ............................................................................................................................................. 690.55 97.90 

. 
 23 09 23 12-0726 EA 360 IN-LB, 24 Volt AC, 4-20mA, 2-10 Volt DC, Proportional Control, Non-Spring Return Direct Coupled Control 

Damper Actuator (Belimo GMB24-SR) .............................................................................................................................. 771.76 97.90 

XXXXXXX 
. 
 23 09 23 13  Energy Meters (23 09 23) 

. 

. 
 23 09 23 13-0001  Surge Protectors (23 09 23 13) 

. 

. 
 23 09 23 13-0002 EA Surge Protector, T100's, Summit, BCU, UPCM, PCM, TCM (Transtector TR2255) ........................................................... 354.96 9.86 

. 
 23 09 23 13-0003 EA Surge Protector, 1AC Outlet (Transtector TR2251) ............................................................................................................ 267.80 9.86 

. 
 23 09 23 13-0004 EA Surge Protector, 2 AC Outlets (Transtector TR2254) ......................................................................................................... 417.77 9.86 

. 
 23 09 23 13-0005 EA Surge Protector, DB-15 Connection (Transtector TR2259-DLP15) .................................................................................... 225.24 9.86 

. 
 23 09 23 13-0006 EA Surge Protector, DB-25 Connection (Transtector TR2259-DLP25) .................................................................................... 225.24 9.86 

. 
 23 09 23 13-0007 EA Surge Protector, DB-9 Connection (Transtector TR2259-DLP9) ........................................................................................ 225.24 9.86 

. 
 23 09 23 13-0008 EA Surge Protector, Individual Wire Connection (Transtector TR2258) ................................................................................... 326.59 9.86 

. 
 23 09 23 13-0009 EA Surge Protector, Trane Communication Links (Transtector TR2257) ................................................................................. 200.92 9.86 

XXXXXXX 
. 
 23 09 23 14  Flow Instruments (23 09 23) 

. 

. 
 23 09 23 14-0001  Water Flow Meters (23 09 23 14) 

. 

. 
 23 09 23 14-0002 EA Insertion Electromagnetic Water Flow Meter (Onicon F-3500) ........................................................................................ 5,292.22 98.50 

Note: Excludes pipe fittings. 

XXXXXXX 
. 
 23 09 23 14-0003  Air Flow Monitoring Stations (23 09 23 14) 

. 

. 
 23 09 23 14-0004 EA Analog Transmitter, 2 Point, 3 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 4,155.94 113.76 

Note: 10' cable, 36" x 24" typical duct size. 
. 

 23 09 23 14-0005 EA Analog Transmitter, 3 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 5,975.96 113.76 
Note: 10' cable, 48" x 36" typical duct size. 

. 
 23 09 23 14-0006 EA Analog Transmitter, 4 Point, 4 Sensor Air Flow Monitoring Station (Ebtron GTA116) ..................................................... 7,442.37 113.76 

Note: 10' cable, 60" x 48" typical duct size. 

XXXXXXX 
. 
 23 09 23 16  Gas Instruments (23 09 23) 

. 

. 
 23 09 23 16-0001  Gas Sensors (23 09 23 16) 

. 

. 
 23 09 23 16-0002 EA 6-1/4" x 6-1/8" CO2 Sensor, 0-2,000 ppm (Kele WCO-1B) .............................................................................................. 2,203.49 59.13 

. 
 23 09 23 16-0003 EA Wall Mounted CO2 Sensor, 0-2,000 ppm With LCD Display (Kele CD-AW-LCD) .............................................................. 972.33 39.42 

. 
 23 09 23 16-0004 EA CO Monitor/Transmitter, 0 To 250 ppm (Kele GMT-CO-S2) ............................................................................................ 1,750.31 59.13 

Note: Solid state sensor. 
. 

 23 09 23 16-0005 EA CO2 Transmitter, Duct Mount, No Display, 0-10 Volt DC Out, 24 Volt AC/Volt DC, 0-10 Or 4-20mA, 0-2,000 ppm 
Range With CD-AD Duct Probe Assembly (CDE CD-AD-LCD; CD-AD) ........................................................................... 947.46 70.96 

XXXXXXX 
. 
 23 09 23 19  Moisture Instruments (23 09 23) 

. 

. 
 23 09 23 19-0001  Relative Humidity Sensors (23 09 23 19) 

. 

. 
 23 09 23 19-0002 EA 3% Duct Mounted RH Sensor (Kele HD30K) ...................................................................................................................... 588.14 70.96 

. 
 23 09 23 19-0003 EA 10K Ohm Thermistor 3% Duct Mounted RH Sensor (Kele HD30K-T3) .............................................................................. 604.33 70.96 

. 
 23 09 23 19-0004 EA 3% RH Outdoor Air Sensor (Kele HO30K) .......................................................................................................................... 682.92 98.55 

. 
 23 09 23 19-0005 EA 2% Surface Mounted RH Transmitter (Kele HW20K) ......................................................................................................... 534.04 39.42 

XXXXXXX 
. 
 23 09 23 21  Motion Instruments (23 09 23) 

. 

. 
 23 09 23 21-0001  Peco Motion Sensors (23 09 23 21) 

. 

. 
 23 09 23 21-0002 EA Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SA200-001) ............................................................. 194.58 27.71 

. 
 23 09 23 21-0003 EA Wall/Ceiling Mount Passive Infrared, 24 Volt, Slave Motion Sensor (Peco SB200-001) ..................................................... 190.72 27.71 

. 
 23 09 23 21-0004 EA Wall/Ceiling Passive Infrared, 24 Volt, Master Motion Sensor (Peco SD200-001) ............................................................. 255.51 27.71 

. 
 23 09 23 21-0005 EA Wall/Ceiling Mount, Passive Infrared, 24 Volt, Master Time Sensor (Peco SD200-002) .................................................... 226.92 27.71 

. 
 23 09 23 21-0006 EA Door Switch Occupancy Sensor (Peco SE200-001) ............................................................................................................. 69.79 27.71 

. 
 23 09 23 21-0007 EA Window Switch Occupancy Sensor (Peco SE200-002) ........................................................................................................ 64.47 27.71 

. 
 23 09 23 21-0008 EA Power Pack And Controller (Peco SF200-001) ................................................................................................................... 119.26 27.71 

XXXXXXX 
. 
 23 09 23 23  Pressure Instruments (23 09 23) 

. 

. 
 23 09 23 23-0001  Pressure Sensors (23 09 23 23) 

. 

. 
 23 09 23 23-0002 EA 0 To 0.5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-005) ..................................................... 785.21 83.22 

. 
 23 09 23 23-0003 EA 0 To 5" W.C., Differential Pressure Transmitters With NEMA 1 Case (Kele T30-050) ........................................................ 698.24 83.22 

. 
 23 09 23 23-0004 EA 0.05 To 12" W.C., Adjustable Differential Pressure Switches (Kele AFS-222).................................................................... 277.43 83.22 

. 
 23 09 23 23-0005 EA 0.05 To 2" W.C., Adjustable Differential Pressure Switches (Kele AFS-262) ..................................................................... 287.53 83.22 

. 
 23 09 23 23-0006 EA 0.4 To 2" W.C., Manual Reset Adjustable Differential Pressure Switches (Kele AFS-460) ................................................ 307.31 83.22 

NOT FOR BID
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. 
 23 09 23 23-0007 EA 0.05 To 12" W.C., 1/8" NPT, Adjustable Differential Pressure Switches (Kele AFS-145) ................................................... 284.60 83.22 

. 
 23 09 23 23-0008 EA 0 To 100 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P210D-BVA) ....... 2,903.38 83.22 

Note: Excludes pipe fittings. 
. 

 23 09 23 23-0009 EA 0 To 60 psid, Bypass Valve Assembly Option, Water Differential Pressure Transmitter (Kele 360C-P160D-BVA) ......... 2,903.38 83.22 
Note: Excludes pipe fittings. 

. 
 23 09 23 23-0010 EA Magnahelic Gauge .............................................................................................................................................................. 754.76 50.87 

XXXXXXX 
. 
 23 09 23 27  Temperature Instruments (23 09 23) 

. 

. 
 23 09 23 27-0001  Air Temperature Sensors (23 09 23 27) 

. 

. 
 23 09 23 27-0002 EA 10K Ohm Thermistor Duct Temperature Sensor (Kele ST-D24) ........................................................................................ 215.19 70.96 

. 
 23 09 23 27-0003 EA 10K Ohm Thermistor Duct Temperature Sensor, 1/2" LB Conduit Fitting (Kele ST-D24-XCO) .......................................... 302.16 70.96 

. 
 23 09 23 27-0004 EA 10K Ohm Thermistor Duct Temperature Sensor With Greenfield Fitting (Kele ST-D24-XG) .............................................. 225.19 70.96 

. 
 23 09 23 27-0005 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing (Kele ST-D24-XH) ............................................ 235.45 70.96 

. 
 23 09 23 27-0006 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 18" Probe (Kele ST-D24-XH-XL18) ................. 238.87 70.96 

. 
 23 09 23 27-0007 EA 10K Ohm Thermistor Duct Temperature Sensor With Handibox Housing, 6" Probe (Kele ST-D24-XH-XL6) ..................... 235.49 70.96 

. 
 23 09 23 27-0008 EA 10K Ohm Thermistor Duct Temperature Sensor With Non-Metallic Handibox Housing (Kele ST-D24-XHP) ..................... 237.31 70.96 

. 
 23 09 23 27-0009 EA 10K Ohm Thermistor Duct Temperature Sensor With 4" Probe (Kele ST-D24-XL4) .......................................................... 254.59 70.96 

. 
 23 09 23 27-0010 EA 10K Ohm Thermistor Duct Temperature Sensor With Weatherproof Housing (Kele ST-D24-XW) ..................................... 269.68 70.96 

. 
 23 09 23 27-0011 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor (Kele ST-O24) ............................................................................. 326.33 98.55 

. 
 23 09 23 27-0012 EA 10K Ohm Thermistor Outdoor Air Temperature Sensor With 25' Lead (Kele ST-O24-XC25) ............................................. 337.95 98.55 

. 
 23 09 23 27-0013 EA Delta Style Surface Mounted 10K Ohm Thermistor Room Temperature Sensor (Kele BA/10K3-R-N-DF) ......................... 147.68 39.42 

. 
 23 09 23 27-0014 EA Delta Style Surface Mounted AD592 Room Temperature Sensor (Kele BA/592-10K-R) ................................................... 151.95 39.42 

. 
 23 09 23 27-0015 EA Stainless Steel Plate 1K Ohm Room Temperature Sensor (Kele BA/1K8-SP) ................................................................... 140.73 39.42 

XXXXXXX 
. 
 23 09 23 27-0016  Water Temperature Sensors (23 09 23 27) 

. 

. 
 23 09 23 27-0017 EA 5" Immersion 20K Ohm Water Temp Sensor (Honeywell C7041D2001) ............................................................................ 173.53 76.26 

. 
 23 09 23 27-0018 EA Strap-On 20K Ohm Water Temp Sensor (Honeywell C7041K2005) .................................................................................. 393.31 76.26 

XXXXXXX 
. 
 23 09 23 27-0019  Peco Thermostats (23 09 23 27) 

. 

. 
 23 09 23 27-0020 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat With Humidification/Dehumidification Control (Peco 

T12532-IAQ) ...................................................................................................................................................................... 407.60 18.48 
. 

 23 09 23 27-0021 EA 3 Heating Stage, 2 Cooling Stage Programmable Thermostat (Peco T12532-001) ........................................................... 363.28 18.48 

XXXXXXX 
. 
 23 09 23 53  Proprietary Control Systems (23 09 23) 

. 

. 
 23 09 23 53-0001  EMCS General Costs (23 09 23 53) 

. 

. 
 23 09 23 53-0002  EMCS System Design Services (23 09 23 53-0001) 

Note: Hourly labor rates for use with Site Inspection, Project Management, Engineering, Design, Programming, 
Training and Technical Support. 

. 

. 
 23 09 23 53-0003 HR EMCS Site Inspection Of Existing Facilities ........................................................................................................................ 304.89  

. 
 23 09 23 53-0004 HR EMCS Engineering Project Management ........................................................................................................................... 304.89  

. 
 23 09 23 53-0005 HR EMCS System Engineering, Schematic Design And Layout .............................................................................................. 323.37  

. 
 23 09 23 53-0006 HR EMCS System Software Programming And Graphics Programming .................................................................................. 323.37  

. 
 23 09 23 53-0007 HR EMCS Graphics Picture Creation ....................................................................................................................................... 207.95  

. 
 23 09 23 53-0008 HR EMCS System Controls Training ........................................................................................................................................ 304.89  

. 
 23 09 23 53-0009 HR EMCS On Site System Diagnostics Field Technician ......................................................................................................... 304.89  

. 
 23 09 23 53-0010 HR EMCS Remote Technical Support Using Phone Or Internet .............................................................................................. 254.14  

. 
 23 09 23 53-0011 HR EMCS Travel Time (All Personnel) ..................................................................................................................................... 263.38  

XXXXXXX 
. 
 23 09 23 53-0012  Field Tests, Checkout And Commissioning (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, 
electric coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 
point. Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0013 PNT EMCS Field Test ................................................................................................................................................................. 161.75  

Note: Priced per point. 
. 

 23 09 23 53-0014 PNT EMCS Field Checkout And Startup ..................................................................................................................................... 161.75  
Note: Priced per point. 

. 
 23 09 23 53-0015 PNT EMCS Field Commissioning ............................................................................................................................................... 161.75  

Note: Priced per point. 
. 

 23 09 23 53-0016 EA EMCS Field Balance Support ............................................................................................................................................. 138.58  
Note: Priced per controller. 

XXXXXXX 
. 
 23 09 23 53-0017  EMCS System Engineering/Submittal Design And Layout (23 09 23 53-0001) 

Note: A point is defined as any transmitter, switch, actuator, sensor or device (starter, VFD, controller, fan, electric 
coil, actuator, valve, etc.) that is monitored or controlled by the EMCS system. Most devices count as 1 point. 
Actuators, valves and thermostats count as 2 points. 

. 

. 
 23 09 23 53-0018 PNT EMCS System Engineering/Submittal Design And Layout ................................................................................................... 53.95  

Note: Priced per point. 

XXXXXXX 
. 
 23 09 23 53-0019  Alerton Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0020 EA 50 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-SMALL) ................................................................ 9,815.21  

. 
 23 09 23 53-0021 EA 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-MEDIUM) ......................................................... 12,610.71  

. 
 23 09 23 53-0022 EA Dashboard Option, 150 Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-MEDIUM) ...................... 31,919.04  

NOT FOR BID
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. 
 23 09 23 53-0023 EA Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-LARGE) ................................................... 23,943.86  

. 
 23 09 23 53-0024 EA Dashboard Option, Unlimited Devices, 1 WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-D-LARGE) ................ 61,721.01  

. 
 23 09 23 53-0025 EA Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 (Alerton ABS-3-

ENTERPRISE) ............................................................................................................................................................. 48,674.46  
. 

 23 09 23 53-0026 EA Dashboard Option, Unlimited Devices, SQL Derver Interface, Unlimited WEBtalk VM, Alerton Building Suite 3 
(Alerton ABS-3-D-ENTERPRISE) ................................................................................................................................. 74,313.38  

. 
 23 09 23 53-0027 EA Alerton Building Suite Tech License (Alerton ABS-3-TECH) ........................................................................................... 2,063.08  

. 
 23 09 23 53-0028 EA Enterprise Edition With SQL Server Support, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-ENT1) .......................... 28,191.69  

. 
 23 09 23 53-0029 EA Unlimited Controllers, Unlimited Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-LRG) ........................... 20,623.66  

. 
 23 09 23 53-0030 EA 150 Controllers, 3 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-MED) ................................................ 12,551.96  

. 
 23 09 23 53-0031 EA 50 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-SM) ....................................................... 7,754.24  

. 
 23 09 23 53-0032 EA 10 Controllers, 1 Workstation, Envision for BACtalk v2.6 (Alerton ENV-BT-2.6-XS) ....................................................... 2,993.55  

. 
 23 09 23 53-0033 EA 1 Ethernet, 1 MS/TP, BACtalk Control Module (Alerton 715000100) ............................................................................... 5,339.94 295.66 

. 
 23 09 23 53-0034 EA Foreign Protocol Converter For P1 Systems, BACtalk Control Module (Alerton BCM-FPCS) ......................................... 7,882.74 394.21 

. 
 23 09 23 53-0035 EA Modbus Gateway, BACtalk Control Module (Alerton BCM-MDBS) .................................................................................. 7,780.32 394.21 

. 
 23 09 23 53-0036 EA V.90/56K Modem, BACtalk Control Module (Alerton BCM-MDM) .................................................................................... 2,863.43 295.66 

. 
 23 09 23 53-0037 EA 1 MS/TP, BACtalk Control Module (Alerton 715000300) ................................................................................................. 3,463.67 295.66 

. 
 23 09 23 53-0038 EA Power Supply, BACtalk Control Module (Alerton BCM-PWS) .......................................................................................... 2,678.73 295.66 

. 
 23 09 23 53-0039 EA 1 TUX Trunk, BACtalk Control Module (Alerton BCM-TUX) ............................................................................................ 3,326.00 295.66 

. 
 23 09 23 53-0040 EA Web Server And Configurator CD, BACtalk Control Module (Alerton BCM-WEB) ........................................................... 7,833.23 295.66 

. 
 23 09 23 53-0041 EA BACtalk Field Level Gateway For Modbus (Alerton FLG-MODBUS) ............................................................................... 3,612.24 394.21 

. 
 23 09 23 53-0042 EA EXP BACnet Controller (Alerton VLX) ............................................................................................................................. 7,933.85 788.41 

. 
 23 09 23 53-0043 EA VLX BACnet High Performance Controller (Alerton VLX-PLATINUM) ............................................................................. 9,247.67 788.41 

. 
 23 09 23 53-0044 EA Multiple Segment MS/TP Repeater (Alerton MSTP-REP) ............................................................................................... 1,218.81 87.78 

. 
 23 09 23 53-0045 EA 4 Inputs, 2 Flow Transducers, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV Controller (Alerton VAV-

DD) ................................................................................................................................................................................. 2,338.75 295.66 
. 

 23 09 23 53-0046 EA 4 Inputs, 2 Flow Transducers, 3 Binary Triac Outputs, 4 Ground-Switching Binary Triac Outputs, Dual-Duct VAV 
Controller (Alerton VAV-DD7) ......................................................................................................................................... 2,477.27 295.66 

. 
 23 09 23 53-0047 EA 4 Inputs, 1 Flow Transducers, 3 Hot-Switching Binary Triac Outputs, 2 Ground-Switching Binary Triac Outputs, 

Single-Duct VAV Controller (Alerton VAV-SD) ............................................................................................................... 1,998.76 295.66 
. 

 23 09 23 53-0048 EA 4 Universal Inputs, 5 Binary Outputs, 2 Analog Outputs, Single-Duct VAV Controller (Alerton VAV-SD2A) .................... 2,191.85 295.66 
. 

 23 09 23 53-0049 EA 5 Universal Inputs, 6 Binary Outputs, Integral Honeywell Actuator, Single-Duct VAV Controller (Alerton VAViH-
SD) ................................................................................................................................................................................. 2,183.45 295.66 

. 
 23 09 23 53-0050 EA 11 Inputs, 8 Binary Triac Outputs, 8 Analog Outputs, BACtalk Field Controller For Central Plant Systems (Alerton 

VLC-1188) ...................................................................................................................................................................... 3,291.58 295.66 
. 

 23 09 23 53-0051 EA 16 Inputs, BACtalk Field Controller (Alerton VLC-1600) .................................................................................................. 2,528.48 295.66 
. 

 23 09 23 53-0052 EA 16 Inputs, 16 Binary Triac Outputs, BACtalk Field Controller (Alerton VLC-16160) ......................................................... 3,792.75 394.21 
. 

 23 09 23 53-0053 EA 4 Universal Inputs, 4 Binary Outputs, 4 Analog Outputs, Field Controller (Alerton VLC-444) .......................................... 1,679.79 197.11 
. 

 23 09 23 53-0054 EA 5 Inputs, 5 Binary Outputs, BACtalk Field Controller (Alerton VLC-550) ......................................................................... 1,624.37 197.11 
. 

 23 09 23 53-0055 EA 6 Inputs, 2 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-651R) ..................... 2,204.43 295.66 
. 

 23 09 23 53-0056 EA 6 Inputs, 3 Binary Triac Outputs, 3 Isolated Relay Outputs, BACtalk Field Controller (Alerton VLC-660R) ..................... 2,204.43 295.66 
. 

 23 09 23 53-0057 EA 8 Inputs, 5 Binary Triac Outputs, 3 Analog Outputs, BACtalk Field Controller (Alerton VLC-853) ................................... 2,651.88 295.66 
. 

 23 09 23 53-0058 EA 16 Universal Inputs, 8 Binary Outputs, 8 Analog Outputs, Field Controller (Alerton VLCA-1688) .................................... 5,262.70 394.21 
. 

 23 09 23 53-0059 EA 2 Fixed Inputs, 3 Universal Inputs, 6 Binary Outputs, 2 Analog Outputs, VisualLogic Display Controller (Alerton 
VLD-362) ........................................................................................................................................................................ 2,284.18 295.66 

. 
 23 09 23 53-0060 EA Wireless Door Contact Sensor (Alerton AL-OC-DS) ........................................................................................................... 155.00 11.09 

. 
 23 09 23 53-0061 EA One-Speed BACtalk Microset Wall Sensor (Alerton MS-1010-BT) ..................................................................................... 252.72 11.09 

. 
 23 09 23 53-0062 EA One-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1010H-BT) ........................................................ 648.95 11.09 

. 
 23 09 23 53-0063 EA Three-Speed BACtalk Microset Wall Sensor (Alerton MS-1030-BT) .................................................................................. 648.95 11.09 

. 
 23 09 23 53-0064 EA Three-Speed BACtalk Microset Wall Sensor With RH Sensor (Alerton MS-1030H-BT) ..................................................... 504.58 11.09 

. 
 23 09 23 53-0065 EA BACnet-Compliant Wall Sensor (Alerton TS-1050-BT) ....................................................................................................... 168.78 11.09 

. 
 23 09 23 53-0066 EA Wireless Temperature And Humidity Sensor (Alerton WTS-1000-KIT) ............................................................................... 685.06 11.09 

. 
 23 09 23 53-0067 EA Wireless Temperature And Humidity Sensor With Temperature Adjustment Knob And Manual Override (Alerton 

WTS-1050-KIT) ................................................................................................................................................................. 769.02 11.09 
. 

 23 09 23 53-0068 EA 10 12-Bit Inputs, 12 Binary Triac Outputs Expansion Module (Alerton EXP-10-12-0) ..................................................... 3,283.19 295.66 
. 

 23 09 23 53-0069 EA 10 12-Bit Inputs, 4 Binary Triac Outputs Expansion Module (Alerton EXP-10-4-8) ......................................................... 3,489.69 295.66 
. 

 23 09 23 53-0070 EA 22 12-Bit Inputs Expansion Module (Alerton EXP-22-0-0) ............................................................................................... 3,311.73 295.66 
. 

 23 09 23 53-0071 EA 50 Devices, Ascent Compass 1 Software, Small License (Alerton Compass-1-SM) ..................................................... 10,633.93  
. 

 23 09 23 53-0072 EA Global Controller Base Unit (Alerton ACM) ...................................................................................................................... 5,796.79 295.66 
. 

 23 09 23 53-0073 EA External Battery Pack For ACM (Alerton ACM-BATT) ..................................................................................................... 1,259.17 164.46 
. 

 23 09 23 53-0074 EA Licenses The ACM For Capacity Of 32 Directly Connected Devices (Alerton ACM032) ................................................. 1,040.11  
. 

 23 09 23 53-0075 EA Microset 4 Wall Sensor (Alerton MS4-THC) .................................................................................................................... 1,190.49 11.09 

XXXXXXX 
. 
 23 09 23 53-0076  Automated Logic Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0077 EA 0 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0100) ............ 3,700.13 295.66 

. 
 23 09 23 53-0078 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M0320) .......... 8,280.35 886.97 

. 
 23 09 23 53-0079 EA 2 Digital Outputs, 2 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M220nx) .......... 2,555.02 295.66 

. 
 23 09 23 53-0080 EA 4 Digital Outputs, 10 Universal Inputs, 6 Analog Outputs Standalone Control Module (Automated Logic M4106nx) ...... 5,389.28 394.21 

. 
 23 09 23 53-0081 EA 8 Digital Outputs, 10 Universal Inputs, 2 Analog Outputs Standalone Control Module (Automated Logic M8102nx) ...... 5,303.82 394.21 

. 
 23 09 23 53-0082 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M16160) ...... 8,556.69 788.41 

. 
 23 09 23 53-0083 EA 8 Digital Outputs, 8 Universal Inputs, 0 Analog Outputs Standalone Control Module (Automated Logic M880nx) .......... 4,748.36 394.21 

. 
 23 09 23 53-0084 EA 0 Digital Outputs, 32 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX0320) .......... 4,759.78 295.66 

. 
 23 09 23 53-0085 EA 16 Digital Outputs, 16 Universal Inputs, 0 Analog Outputs Expander Control Module (Automated Logic MX16160) ...... 8,043.96 788.41 

. 
 23 09 23 53-0086 EA No Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 

HVAC Equipment (Automated Logic RC642) ................................................................................................................. 1,931.10 197.11 
. 

 23 09 23 53-0087 EA With Display, Interior Wall Mounted, Standalone Controller For Heat Pumps, Fan Coil Units And Other Packaged 
HVAC Equipment (Automated Logic RC642D) ............................................................................................................... 2,064.37 197.11 

. 
 23 09 23 53-0088 EA 3 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 

(Automated Logic ZN341+)............................................................................................................................................. 2,790.78 197.11 
. 

 23 09 23 53-0089 EA 1 Digital Outputs, 4 Universal Inputs, 1 Analog Outputs Controller For Pressure Independent VAV Applications 
(Automated Logic ZN141+)............................................................................................................................................. 2,694.64 197.11 
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. 
 23 09 23 53-0090 EA Air Flow Sensor And Damper Actuator Accessory For ZN341V+ Or ZN141V+ (Automated Logic ZASF) ....................... 2,332.83 295.66 

. 
 23 09 23 53-0091 EA Unlimited Points, Front End Software For Building Control (Automated Logic WC) ...................................................... 14,151.29  

. 
 23 09 23 53-0092 EA 500 Point, Front End Software For Building Control (Automated Logic WC500) ............................................................. 8,938.47  

. 
 23 09 23 53-0093 EA Enterprise Integration Option, Front End Software For Building Control (Automated Logic WC-ENTERPRISE) .......... 11,667.52  

XXXXXXX 
. 
 23 09 23 53-0094  Cypress Envirosystems Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0095  Wireless Pneumatic Thermostat (23 09 23 53-0094) 

Note: Wireless pneumatic thermostats, hub and repeaters must be installed by installers certified by the 
manufacturer. 

. 

. 
 23 09 23 53-0096 EA Two-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T2DP) .............................. 551.51 12.32 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.38 
    For >200, Deduct  -56.71 

. 
 23 09 23 53-0097 EA Two-Pipe Reverse Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T2RP) .......................... 551.51 12.32 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.38 
    For >200, Deduct  -56.71 

. 
 23 09 23 53-0098 EA Single-Pipe Direct Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T1DP) ........................... 551.51 12.32 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.38 
    For >200, Deduct  -56.71 

. 
 23 09 23 53-0099 EA Single-Pipe Indirect Acting Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T1RP) ........................ 551.51 12.32 

Note: One for every thermostat to be retrofitted. 
    For >50 To 200, Deduct  -28.38 
    For >200, Deduct  -56.71 

. 
 23 09 23 53-0100 EA Two-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T2DP-

DB) .................................................................................................................................................................................... 627.53 12.32 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.61 
    For >200, Deduct  -65.16 

. 
 23 09 23 53-0101 EA Two-Pipe Reverse Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-T2RP-

DB) .................................................................................................................................................................................... 627.53 12.32 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.61 
    For >200, Deduct  -65.16 

. 
 23 09 23 53-0102 EA Single-Pipe Direct Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-800-T1DP-

DB) .................................................................................................................................................................................... 627.53 12.32 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.61 
    For >200, Deduct  -65.16 

. 
 23 09 23 53-0103 EA Single-Pipe Indirect Acting Deadband Wireless Pneumatic Thermostat (Cypress Envirosystems WPT-LoRa-

T1RP-DB) .......................................................................................................................................................................... 627.53 12.32 
Note: One for every thermostat to be retrofitted. 

    For >50 To 200, Deduct  -32.61 
    For >200, Deduct  -65.16 

. 
 23 09 23 53-0104 EA Wireless Pneumatic Thermostat Blank Cover (Cypress Envirosystems WPT-800-MCOV) .................................................. 44.92 12.32 

Note: Optional cover. 
    For >50 To 200, Deduct  -1.81 
    For >200, Deduct  -3.62 

. 
 23 09 23 53-0105 EA Green Box Controller (Cypress Envirosystems GBC-830-COM) ..................................................................................... 4,964.10 12.32 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -248.61 
    For >2, Deduct  -496.77 

. 
 23 09 23 53-0106 EA WPT USB Hub (Cypress Envirosystems WPT-800-HUSB) ................................................................................................ 478.82 12.32 

Note: One unit for up to 100 thermostats. 
    For 2, Deduct  -25.94 
    For >2, Deduct  -51.83 

. 
 23 09 23 53-0107 EA WPT Repeater (Cypress Envirosystems WPT-800-RWAL) ................................................................................................ 832.14 12.32 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -42.84 
    For >10, Deduct  -85.61 

. 
 23 09 23 53-0108 EA 24 Volt, WPT Repeater (Cypress Envirosystems WPT-800-RWAL24V) ......................................................................... 1,019.24 12.32 

Note: One unit for up to 15 thermostats. 
    For >5 To 10, Deduct  -49.82 
    For >10, Deduct  -99.55 

XXXXXXX 
. 
 23 09 23 53-0109  Delta Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0110  Software (23 09 23 53-0109) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0111 EA Orca Software Unlimited Points License (Delta Controls DOW333-USB) ....................................................................... 2,497.12  
. 

 23 09 23 53-0112 EA Orca Graphics Module, Delta Controls Orca View With Graphics Creation Capabilities (Delta Controls DOW333-I-
USB) ............................................................................................................................................................................... 4,226.04  

. 
 23 09 23 53-0113 EA Orca Historical Module, Delta Controls Historian Package With Unlimited Archiving Trend Logs (Delta Controls 

DHS330-HL-USB) .......................................................................................................................................................... 9,156.42  
. 

 23 09 23 53-0114 EA Web Server Unlimited Points License, Delta Controls Web Server Front End (Delta Controls DWS330-L-USB) ......... 14,470.90  
. 

 23 09 23 53-0115 EA Web Server Limited Points (Maximum I/O 2500) License, Delta Controls Web Server Front End (Delta Controls 
DWS330-M-USB) ........................................................................................................................................................... 7,427.50  

. 
 23 09 23 53-0116 EA Web Server Limited Points (Maximum I/O 250) License, Delta Controls Web Server Front End (Delta Controls 

DWS330-S-USB) ............................................................................................................................................................ 2,497.12  
. 

 23 09 23 53-0117 EA 100 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.01) .......... 6,018.82  
. 

 23 09 23 53-0118 EA 1,000 User Energy Portal, Data Collection Controller, Web PC Server Program License (Delta Controls EP-2.02) ....... 7,427.50  
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. 
 23 09 23 53-0119 EA KW Meter With H8163-2400-4-3 Series, With 3, 2,400 Amperes CT's And BACnet MS/TP Interface (Delta 

Controls H8186-CB) ....................................................................................................................................................... 2,619.86 123.19 
. 

 23 09 23 53-0120 EA Delta Controls Touch Screen (Delta Controls DHMI-7-I) ................................................................................................. 2,866.64  

XXXXXXX 
. 
 23 09 23 53-0121  EMCS Central Equipment And Controllers (23 09 23 53-0109) 

. 

. 
 23 09 23 53-0122 EA Fully Programmable, Native BACnet Building Controller (Delta Controls DSC-1616E + DFM1616) ............................... 8,988.67 492.75 

Note: Includes 32 Universal Inputs/32 Analog Or Binary Outputs HOA's, Twisted-Pair Ethernet Port, BACnet IP, 
BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 99 Devices), SubLAN (Net2) BACnet 
MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS, Serial RS-232 BACnet PTP, Real-Time Clock 
With Lithium Battery And SRAM Backup 

. 
 23 09 23 53-0123 EA Fully Programmable, Native BACnet Building Controller, 16 Universal Inputs/16 Analog Or Binary Outputs HOA'S, 

Twisted-Pair Ethernet Port, BACnet IP, BACnet Over Ethernet, Main LAN RS-485 BACnet MS/TP (Maximum Of 
99 Devices), Sublan (Net2) BACnet MS/TP (Maximum 99 Devices) Or Delta LINKnet At 76,800 BPS (Maximum 
12 Devices On LINKnet, With 2 DFM Devices) Serial RS-232 BACnet PTP, Real-Time Clock With Lithium 
Battery And SRAM Backup (Delta Controls DSC-1616E) ............................................................................................... 6,734.78 492.75 

. 
 23 09 23 53-0124 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ....................................................................................................................................................... 4,857.71 492.75 

. 
 23 09 23 53-0125 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 11 Universal Inputs, 8 Analog Or Binary Outputs (Delta Controls DAC-1180) ...... 4,857.71 492.75 
. 

 23 09 23 53-0126 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 
Using The BACnet MS/TP Protocol, 11 Universal Inputs, 4 Analog Output Or 6 Binary (Triac) Outputs (Delta 
Controls DAC-1146) ....................................................................................................................................................... 4,857.71 492.75 

. 
 23 09 23 53-0127 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 4,514.45 492.75 

. 
 23 09 23 53-0128 EA VAV Controllers Are Native BACnet Application Controllers That Are Fully Programmable, Communicate On A 

RS-485 LAN Using The MS/TP BACnet Protocol, 3 Universal Inputs, 4 Binary Outputs, Actuator Position 
Feedback, Supports 4 BACstat Network Sensors On LINKnet For Room Sensing And Control Or 2 Delta Field 
Modules On LINKnet For I/O Expansion (Delta Controls DVC-304AF) .......................................................................... 1,608.86 246.38 

. 
 23 09 23 53-0129 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................ 1,457.43 246.38 

. 
 23 09 23 53-0130 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 6 Universal Inputs, 3 Binary (Triac) Outputs And 3 Analog Outputs (Delta 
Controls DAC-633 R3) .................................................................................................................................................... 1,557.90 246.38 

. 
 23 09 23 53-0131 EA Fully Programmable, Native BACnet Advanced Application Controller That Communicates On A RS-485 LAN 

Using The BACnet MS/TP Protocol, 4 Binary Triac Outputs (24 Volt AC), 3 Binary Relay Outputs For Fan Speed 
Control, 240 Volt AC, 1 HP (60 LRA/10 FLA) LED Status Indication Of Each Output (Delta Controls DFC-304R3-
240) ................................................................................................................................................................................ 1,457.43 246.38 

. 
 23 09 23 53-0132 EA Remotely Expandable I/O To Delta's BACnet Controllers, 16 Universal Inputs, 16 Analog Outputs (Delta Controls 

DFM-1616) ..................................................................................................................................................................... 3,485.79 307.97 
. 

 23 09 23 53-0133 EA Remotely Expandable I/O To Delta's BACnet Controllers, 4 Universal Inputs, 4 Analog Outputs (Delta Controls 
DFM-440) .......................................................................................................................................................................... 862.00 123.19 

. 
 23 09 23 53-0134 EA Remotely Expandable I/O To Delta's BACnet™ Controllers, 4 Universal Inputs, 4 Binary Triac Outputs (Delta 

Controls DFM-404) ............................................................................................................................................................ 925.85 123.19 
. 

 23 09 23 53-0135 EA Remotely Expandable I/O To Delta's BACnet™ Controllers, 16 Universal Inputs (Delta Controls DFM-1600)................ 1,091.44 123.19 

XXXXXXX 
. 
 23 09 23 53-0136  Network, VAV And Special Sensors (23 09 23 53-0109) 

. 

. 
 23 09 23 53-0137 EA BACnet MS/TP VAV Network Room Temperature Sensor With LCD Display (Delta Controls DNS-24) ............................ 288.62 39.42 

. 
 23 09 23 53-0138 EA BACnet MS/TP VAV Network Temperature And Humidity Sensor With LCD Display (Delta Controls DNS-H24) .............. 392.61 44.35 

. 
 23 09 23 53-0139 EA Programmable BACnet MS/TP Thermostat With 8 Button Keypad And LCD Display For DX Unit, Fan Coils And 

RTU (Delta Controls DAC-T305-G2B) ............................................................................................................................... 777.53 18.48 

XXXXXXX 
. 
 23 09 23 53-0140  Honeywell Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0141  EMCS Central Equipment And Controllers (23 09 23 53-0140) 

. 

. 
 23 09 23 53-0142  EMCS Network Area Controllers (BACnet Or Lon) (23 09 23 53-0141) 

Note: Includes loading software, software license, loading data base and mounting on wall. 
. 
. 

 23 09 23 53-0143 EA Network Area Java Controller Supporting 126 Devices (Honeywell WC2003B2004) .................................................... 12,529.02 600.55 
Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 minimum RS-232 serial ports, 1 
minimum RS-485 electrically isolated ports, 1 LonWorks port (supports 126 devices), and web user interface 
software. 

. 
 23 09 23 53-0144 EA Network Area Java Controller Supporting 27 Devices (Honeywell WC2003B1022) ........................................................ 8,502.51 600.55 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-232 port, 1 RS-485 port, 1 LonWorks 
port with driver, Lon tunnel service, BACnet driver, wind river VxWorks OS with Jeode java virtual machine, 
Niagara control engine and web user interface software (supports 27 device). 

. 
 23 09 23 53-0145 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201) ................................................................. 6,461.29 600.55 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Supports up to 10 
devices. 

. 
 23 09 23 53-0146 EA Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-EZ) ........................................................... 8,085.63 600.55 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, 1 RS-232 serial port, 1 RS-485 serial 
port, NDIO port, 2 communication card option slots, BACnet IP Client, and BACnet MS/TP. Includes WEB user 
interface and Enterprise connectivity pack. 

. 
 23 09 23 53-0147 EA Niagara Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LN) .............................................. 6,405.37 600.55 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485 communications. Includes Niagara network ethernet 
communication between stations. 
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. 
 23 09 23 53-0148 EA Web UI Network Area Java Controller Supporting 10 Devices (Honeywell WEB-201-LU) .............................................. 6,405.37 600.55 

Note: Includes 128 MB RAM / 64 MB Flash, 2 10/100 Mb ethernet ports, factory installed LON card, NDIO port 
and MODBus TCP driver. Excludes RS232 and RS485. 

. 
 23 09 23 53-0149 EA 16 Point BACnet IP Network Area Java Controller (Honeywell WEB-216-B) .................................................................. 6,967.15 600.55 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0150 EA 16 Point Web UI And BACnet IP Network Area Java Controller (Honeywell WEB-216-BU) ............................................ 7,556.89 600.55 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0151 EA 16 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ...................................................................... 6,967.15 600.55 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0152 EA 16 Point Web UI And Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 7,556.89 600.55 

Note: Includes 16 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0153 EA 34 Point BACnet IP Network Area Java Controller (Honeywell WEB-234-B) .................................................................. 7,561.98 600.55 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0154 EA 34 Point Web UI and BACnet IP Network Area Java Controller (Honeywell WEB-234-BU.) ........................................... 8,151.72 600.55 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0155 EA 34 Point Niagara Network Area Java Controller (Honeywell WEB-216-N) ...................................................................... 7,561.98 600.55 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this controller. 

. 
 23 09 23 53-0156 EA 34 Point Web UI and Niagara Network Area Java Controller (Honeywell WEB-216-NU) ................................................ 8,151.72 600.55 

Note: Includes 34 IO point equipment controller consisting of a controller, one IO-16 module and BACnet IP client 
communications. Includes 64 MB RAM / 64 MB Flash, 2 10/100 MB ethernet ports, NDIO port and 2 
communication card option slots. Excludes RS232 and RS485. The LON card is not an option on this. 

. 
 23 09 23 53-0157 EA Network Area Java Controller Supporting 27 Devices (Controller Only) (Honeywell WEB-403-AX) ................................ 8,057.66 600.55 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks 
FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. Excludes UI 
service and Enterprise connectivity service. 

. 
 23 09 23 53-0158 EA Unrestricted Network Area Java Controller Supporting 27 Devices (Controller Only) .................................................... 10,027.71 600.55 

Note: Unrestricted limit on connected devices. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 
RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C 
(SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. Honeywell WEB-403-EXP-AX. As 
with other WEBs controllers, capacity is limited by the characteristics of the application including size and 
complexity. 

. 
 23 09 23 53-0159 EA Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EZ) ....................................... 10,635.24 600.55 

Note: Includes controller plus User Interface Station Pack and Enterprise Connectivity Station Pack bundled as 
an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 1 RS-485 port, 1 RS-232 
port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse input), 4 form C (SPDT) relay outputs. 
Excludes UI service and Enterprise connectivity service. 

. 
 23 09 23 53-0160 EA Expanded Easy Pack Network Area Java Controller Supporting 27 Devices (Honeywell WEB-403-EXP-EZ) .............. 12,605.28 600.55 

Note: Unrestricted limit on connected devices. Includes controller plus User Interface Station Pack and Enterprise 
Connectivity Station Pack bundled as an "easy-order" bundle. Includes 128 MB RAM / 32 MB Flash, 10/100 MB 
ethernet port, 1 RS-485 port, 1 RS-232 port, 1 LonWorks FTT 10 port, 6 universal inputs (analog or contact/pulse 
input), 4 form C (SPDT) relay outputs. Excludes UI service and Enterprise connectivity service. As with other 
WEBs controllers, capacity is limited by the characteristics of the application including size and complexity. 

. 
 23 09 23 53-0161 EA Network Area Java Controller Supporting 124 Devices (Controller Only) (Honeywell WEB-545-AX) ............................ 10,663.20 600.55 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other WEBs controllers, capacity is limited by the characteristics of the application. Unit is supplied 
with a steel, wall mountable enclosure, and 120 volt power supply. Excludes UI service and Enterprise 
connectivity service. 

. 
 23 09 23 53-0162 EA Easy Pack Network Area Java Controller Supporting 124 Devices (Honeywell WEB-545-EZ) ..................................... 14,417.72 600.55 

Note: Includes 128 MB RAM / 32 MB Flash, 10/100 MB ethernet port, 4 RS-485 port, 2 RS-232 port, 1 LonWorks 
port. As with other JACEs, capacity is limited by the characteristics of the application. Unit is supplied with a 
steel, wall mountable enclosure, and 120 volt power supply. Includes WEB-545-AX plus User Interface Station 
Pack (UI-SP-5XX) and Enterprise Connectivity Station Pack (EC-SP-5XX) bundled as an "easy-order" bundle. 

XXXXXXX 
. 
 23 09 23 53-0163  EMCS Network Interfaces (23 09 23 53-0141) 

Note: Includes installation, start-up and tech labor. 
. 
. 

 23 09 23 53-0164 EA Serial LonTalk Adapter For LonWorks Bus And A PC (Honeywell Q7760A2001) ........................................................... 1,819.18 166.31 
Note: For desktop computer. 

. 
 23 09 23 53-0165 EA Serial LonTalk Card For LonWorks Bus And A PC (Honeywell Q7752B2009) ................................................................ 1,545.92 110.87 

Note: For laptop computer. 
. 

 23 09 23 53-0166 EA FTT-10 To FTT-10 Router (Honeywell Q7751A2010) ..................................................................................................... 1,970.47 207.95 
. 

 23 09 23 53-0167 EA 4FTT-10 To TP/FTT-1250 Multi Port Router (Honeywell Q7751J2002) .......................................................................... 3,026.67 300.34 
. 

 23 09 23 53-0168 EA Two Way Lon Repeater (Honeywell Q7740A1008) ......................................................................................................... 1,554.85 300.34 
. 

 23 09 23 53-0169 EA FTT Termination Module For Network Bus (Honeywell 209541B) ...................................................................................... 111.29 36.96 

XXXXXXX 
. 
 23 09 23 53-0170  DDC Application Specific Controller Assemblies (23 09 23 53-0141) 

Note: Includes submittal generation, installation, field test, checkout and start-up. Includes control enclosure, 
transformer, terminal strip and ancillary devices. (For example, fan coil unit include valves, actuators with 
controller and thermostat; VAVs include controller, thermostat and hot water valve if VAV has reheat coil). 
Excludes graphics and database generation. Excludes discharge air sensor. 

. 

. 
 23 09 23 53-0171 EA Up To 10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies .................................. 2,876.59 679.12 
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. 
 23 09 23 53-0172 EA >10 Factory Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ........................................... 2,414.63 401.94 

. 
 23 09 23 53-0173 EA Up To 10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ....................................... 3,070.62 795.53 

. 
 23 09 23 53-0174 EA >10 Field Installed Cooling Only Or Electric Reheat VAV Or FPB Controller Assemblies ............................................... 2,608.66 518.36 

. 
 23 09 23 53-0175 EA Up To 10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ....................................... 3,396.49 831.61 

. 
 23 09 23 53-0176 EA >10 Factory Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ................................................ 3,049.95 623.10 

. 
 23 09 23 53-0177 EA Up To 10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies ............................................ 3,604.34 956.34 

. 
 23 09 23 53-0178 EA >10 Field Installed Steam Or Hot Water Heating VAV Or FPB Controller Assemblies .................................................... 3,230.05 731.87 

. 
 23 09 23 53-0179 EA Up To 10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ........ 2,541.51 679.02 

. 
 23 09 23 53-0180 EA >10 Factory Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ................. 2,079.55 401.94 

. 
 23 09 23 53-0181 EA Up To 10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ............ 2,795.66 831.61 

. 
 23 09 23 53-0182 EA >10 Field Installed Application Specific Heat Pump Or Gas Heat With DX Cooling Controller Assemblies ..................... 2,333.58 554.36 

. 
 23 09 23 53-0183 EA Up To 10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies ..................................................... 3,405.78 690.21 

. 
 23 09 23 53-0184 EA >10 Factory Installed Application Specific Fan Coil Unit Controller Assemblies .............................................................. 2,934.58 564.20 

. 
 23 09 23 53-0185 EA Up To 10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .......................................................... 3,659.92 956.32 

. 
 23 09 23 53-0186 EA >10 Field Installed Application Specific Fan Coil Unit Controller Assemblies .................................................................. 3,188.60 635.65 

. 
 23 09 23 53-0187 EA Up To 10 Factory Installed Application Specific Unit Ventilator Controller Assemblies .................................................... 4,313.90 956.32 

. 
 23 09 23 53-0188 EA >10 Factory Installed Application Specific Unit Ventilator Controller Assemblies ............................................................ 3,893.58 611.02 

. 
 23 09 23 53-0189 EA Up To 10 Field Installed Application Specific Unit Ventilator Controller Assemblies ........................................................ 4,822.19 956.32 

. 
 23 09 23 53-0190 EA >10 Field Installed Application Specific Unit Ventilator Controller Assemblies ................................................................ 4,401.74 715.73 

XXXXXXX 
. 
 23 09 23 53-0191  DDC Programmable Controller Assemblies (23 09 23 53-0141) 

Note: Includes installation, field test, checkout and start-up. Includes control enclosure, transformer and terminal 
strip only. Excludes ancillary devices. Excludes submittal generation/system engineering and database 
generation. See CSI section 23 09 23 53-0198 for additional components. 

. 

. 
 23 09 23 53-0192 EA 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ......................................................................... 2,915.73 734.58 

. 
 23 09 23 53-0193 EA Oversized Enclosure 3 AO, 6 UI, 8 DO And 4 DI Small Programmable Controller Assemblies ....................................... 3,397.71 734.58 

. 
 23 09 23 53-0194 EA 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ..................................................................... 4,570.64 863.93 

. 
 23 09 23 53-0195 EA Oversized Enclosure 6 AO, 8 AI, 8 DO And 8 DI Medium Programmable Controller Assemblies ................................... 5,052.62 863.93 

. 
 23 09 23 53-0196 EA 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ................................................................. 8,375.56 1,011.76 

. 
 23 09 23 53-0197 EA Oversized Enclosure 10 AO, 16 AI, 16 DO And 16 DI Large Programmable Controller Assemblies ............................... 8,932.72 1,011.76 

XXXXXXX 
. 
 23 09 23 53-0198  EMCS Optional DDC Controller Hardware (23 09 23 53-0141) 

Note: Used to expand the capacity of DDC programmable controller assemblies. 
. 
. 

 23 09 23 53-0199 EA 6 DO (Repay), 3 AI, 3 DI AHU Controller (Honeywell W7750A2005) ................................................................................. 579.57  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0200 EA 6 AI, 5 DI, 8 DO (Triac) AHU Controller (Honeywell W7750B2011) .................................................................................... 669.81  

Note: For constant volume single zone and heat pump AHUs. 
. 

 23 09 23 53-0201 EA 3 AO, 6 AI, 5 DI, 5 DO (Triac) AHU Controller (Honeywell W7750C2001) ......................................................................... 701.59  
Note: For constant volume single zone and heat pump AHUs. 

. 
 23 09 23 53-0202 EA VAV Controller Compatible Printed Wiring Board (Honeywell W7751B2010) ..................................................................... 662.19  

. 
 23 09 23 53-0203 EA VAV Controller With Internally Wired Subbase (Honeywell W7751D2016) ........................................................................ 672.36  

. 
 23 09 23 53-0204 EA VAV Controller With Externally Wired Subbase (Honeywell W7751F2011)........................................................................ 657.10  

. 
 23 09 23 53-0205 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751H2025) ................................................................. 565.59  

. 
 23 09 23 53-0206 EA VAV Controller With Premounted ML6161 Actuator (Honeywell W7751J2004) ................................................................. 491.88  

. 
 23 09 23 53-0207 EA Fan Coil Unit Controller With Electric Reheat Relay (Honeywell W7752F2002) ................................................................. 720.65  

. 
 23 09 23 53-0208 EA Fan Coil Unit Controller Without Electric Reheat Relay (Honeywell W7752G2000) ........................................................... 644.39  

. 
 23 09 23 53-0209 EA Unit Ventilator Controller With Heating, Cooling, Actuator And Fan Control (Honeywell W7753A2002) ............................ 711.76  

. 
 23 09 23 53-0210 EA Building Manager, Monitor And Control HVAC Equipment (Honeywell W7760A2011) .................................................... 1,511.21  

. 
 23 09 23 53-0211 EA Plant Controller, Monitor And Control HVAC Equipment (Honeywell W7760C2017) ....................................................... 1,879.80  

. 
 23 09 23 53-0212 EA Remote IO Device For Ancillary Point Monitoring And Control (Honeywell W7761A2002) ................................................. 939.27  

. 
 23 09 23 53-0213 EA Remote IO, UUKL-UL 864 Approved (Honeywell W7761A2010) ....................................................................................... 925.28  

. 
 23 09 23 53-0214 EA Hydronic Controller Without Wall Module (Honeywell W7762B1027) ................................................................................. 453.75  

. 
 23 09 23 53-0215 EA Hydronic Controller With Built-in Wall Module (Honeywell W7763C1016) .......................................................................... 516.02  

. 
 23 09 23 53-0216 EA IO Module, 24 Volt AC Without Overrides (Honeywell XFC3A06001) ................................................................................ 953.25  

. 
 23 09 23 53-0217 EA IO Module, 24 Volt AC With Overrides (Honeywell XFC3D06001) .................................................................................. 1,019.34  

. 
 23 09 23 53-0218 EA AI Module (Honeywell XFL521B) ........................................................................................................................................ 638.04  

. 
 23 09 23 53-0219 EA AO Module (Honeywell XFL522B) ...................................................................................................................................... 638.04  

. 
 23 09 23 53-0220 EA DI Module (Honeywell XFL523B) ........................................................................................................................................ 638.04  

. 
 23 09 23 53-0221 EA DO Module (Honeywell XFL524B) ...................................................................................................................................... 638.04  

. 
 23 09 23 53-0222 EA Distributed IO, Lonwork Bus Connector Module With Endplate (Honeywell XSL511) ........................................................ 113.12  

. 
 23 09 23 53-0223 EA Distributed IO, Terminal Block For AI, AO And DI Modules (Honeywell XSL513) .............................................................. 213.53  

. 
 23 09 23 53-0224 EA Distributed IO, Terminal Block For DO Modules (Honeywell XSL514) ............................................................................... 209.71  

. 
 23 09 23 53-0225 EA Lon Analog IO Module, 24 Volt AC/DC, 10 Digital Inputs (Honeywell XIO-10DI) ................................................................ 641.85  

. 
 23 09 23 53-0226 EA Lon Hub (Honeywell XIO-HUB) ............................................................................................................................................ 95.32  

. 
 23 09 23 53-0227 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Outputs (Honeywell XIO-4AO) ........................................................................... 641.85  

. 
 23 09 23 53-0228 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Inputs (Honeywell XIO-4DI) ................................................................................. 591.01  

. 
 23 09 23 53-0229 EA Lon Digital IO, 24 Volt AC/DC, 4 Digital Outputs (Honeywell XIO-4DO) ............................................................................. 591.01  

. 
 23 09 23 53-0230 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog Inputs (Honeywell XIO-4NTC) ........................................................................... 622.79  

. 
 23 09 23 53-0231 EA Lon Analog IO, 24 Volt AC/DC, 4 Analog PT1000 Inputs (Honeywell XIO-4PT1000) ......................................................... 622.79  

. 
 23 09 23 53-0232 EA Lon Analog IO, 24 Volt AC/DC, 8 Analog Inputs (Honeywell XIO-8AI) ............................................................................... 896.05  

. 
 23 09 23 53-0233 EA 16 Point IO Module For Network Area Controllers (Honeywell WEB-IO-16) .................................................................... 1,057.47  

Note: Includes 8 universal inputs, 4 relay outputs, and 4 analog outputs. 
. 

 23 09 23 53-0234 EA 34 Point IO Module For Network Area Controllers (Honeywell W7750A2005) ................................................................ 2,247.12  
Note: Includes 16 universal inputs, 10 relay outputs, and 8 analog outputs. 

XXXXXXX 
. 
 23 09 23 53-0235  EMCS Software (23 09 23 53-0140) 

. 

. 
 23 09 23 53-0236  Software Packages And License (23 09 23 53-0235) 

Note: Includes installation on equipment. 

NOT FOR BID
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. 

. 
 23 09 23 53-0237 EA On Board Programming Tool For Network Area Controllers (Honeywell WP-AX-WEB) ..................................................... 716.84  

Note: Requires UI services to be installed on NAC. 
. 

 23 09 23 53-0238 EA Software Upgrade To Provide Unrestricted Connected Device Limit (Honeywell WEB-403-EXUP-AX) .......................... 2,715.23  
Note: Upgrade existing network area controller. As with other WEBs controllers, capacity is limited by the 
characteristics of the application including size and complexity. 

. 
 23 09 23 53-0239 EA WEBStation-AX Software For Windows (Honeywell WEB-S-AX) .................................................................................... 8,007.27  

Note: Includes Archon database. WEBs controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes one copy of WP-AX (WEBPro-AX). 

. 
 23 09 23 53-0240 EA Small Building WEBStation-AX Based Software (Honeywell WEB-S-AX-SBS) ............................................................... 4,766.23  

Note: For up to 3 NAC controllers. NAC controllers must have Enterprise Connectivity Station Pack (EC-SP). 
Includes Archon database. 

. 
 23 09 23 53-0241 EA Upgrade Small Building To Large Building Software ....................................................................................................... 5,384.32  

Note: Upgrade WEB-S-AX-SBS to WEB-S-AX. 
. 

 23 09 23 53-0242 EA Additional Copy Of WEBPro-AX (Honeywell WEB-S-AX-W) ........................................................................................... 3,760.87  
Note: One copy is included with WEB-S-AX and WEBStation-AX. 

. 
 23 09 23 53-0243 EA WEBs Energy Suite (WES) Base Software (Honeywell WES-BASE-AX) ........................................................................ 6,741.35  

Note: Includes license for 10 points of E² Profiler and 2 licensed meters of Cost Profiler. Limit of one WES-BASE 
per WEBStation-AX Supervisor. Additional E² Profiler point requirements or Cost Profiler meter requirements may 
use one or any combination of point/meter bundles. One WES-BASE required per WES project. 

. 
 23 09 23 53-0244 EA Perpetual License One Meter Point Bundle Of A Cost Profiler Meter And Two E² Profiler Points (Honeywell WES-

CP-AX) .............................................................................................................................................................................. 837.58  
Note: Can be combined with the required single instance of VES-BASE as well as with any combination of other 
EP points and CP meters. 

. 
 23 09 23 53-0245 EA Perpetual License For One Point Of E² Profiler (Honeywell WES-E2-AX) .......................................................................... 538.89  

Note: Can be combined with the required single instance of VES-BASE as well as with any number of other EP 
Points and Cost Profiler meters. 

. 
 23 09 23 53-0246 EA Perpetual License For An Unlimited Bundle Of E2 Points And CP Meters .................................................................... 36,741.92  

Note: Sold on a per server basis. Purchase of this product must be accompanied by VES-M1-ENT-AX 
maintenance. The first year price of maintenance is included with VES-ENT-AX. 

. 
 23 09 23 53-0247 EA Annual Maintenance For Enterprise WEBs-AX Energy Suite (Honeywell WES-M1-ENT-AX) ....................................... 33,507.83  

Note: The first year cost of VES-M1-ENT-AX is included with VES-ENT-AX. After the first year VES-M1-ENT-AX 
maintenance fee will be invoiced annually. 

. 
 23 09 23 53-0248 EA Standard WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX) ..................................... 12,768.42  

. 
 23 09 23 53-0249 EA Small WEBStation-AX Supervisor Bundled With WES-BASE-AX (Honeywell WES-S-AX-SBS)..................................... 9,527.38  

. 
 23 09 23 53-0250 EA Add 500 Modbus TCP Points To WEBStation With WS-OSD Option (Honeywell WS-MTCP-500) ................................. 2,754.25  

. 
 23 09 23 53-0251 EA Add 500 OPC Points To WEBStation With WS-OSD Option (Honeywell WS-OPC-500) ................................................ 2,754.25  

. 
 23 09 23 53-0252 EA Vykon Oracle Driver For Support Of Oracle Database (Honeywell WS-ORCL) ............................................................ 19,064.92  

Note: Excludes Oracle. 
. 

 23 09 23 53-0253 EA Open System Driver Option (Honeywell WS-SNMP-500) ................................................................................................ 2,541.99  
Note: Adds 25 points each of BACnet IP, OPC (client), Modbus TCP and SNMP to a standard WEBStation. Can 
be purchase with the WS or added later. Web Supervisor required to purchase this option. 

. 
 23 09 23 53-0254 EA Add 500 SNMP Points To WEBStation With WS-OSD Option (Honeywell WS-SNMP-500) ........................................... 2,754.25  

. 
 23 09 23 53-0255 EA WEBStation Software WS-1 And First Copy Of WEBPro Software (Honeywell ZW2000A1003)..................................... 7,202.73  

Note: For a single Honeywell WEB NP controller. Excludes software keys for the additional nodes. 
. 

 23 09 23 53-0256 EA WEBStation Additional Node (Honeywell ZW2000B1002) .............................................................................................. 2,754.25  
. 

 23 09 23 53-0257 EA WEBStation Software And 20 Pack Of Node Software Keys (Honeywell ZW2000C1001) ............................................ 46,180.33  
. 

 23 09 23 53-0258 EA WEBStation Software And 50 Pack Of Node Software Keys (Honeywell ZW2000D1000) ............................................ 84,733.42  
. 

 23 09 23 53-0259 EA WEBStation Software And 100 Pack Of Node Software Keys (Honeywell ZW2000E1009) ........................................ 148,283.17  
. 

 23 09 23 53-0260 EA Master WEBStation Software For Monitoring Multiple WEBStations (Honeywell ZW2000F1008) .................................. 7,625.97  
. 

 23 09 23 53-0261 EA Additional Master WEBStation Software Licenses (Honeywell ZW200G1007) ............................................................... 3,812.98  
. 

 23 09 23 53-0262 EA Additional Copies Of Workplace Pro WP-1 (Web Pro) (Honeywell ZW2001A1001) ........................................................ 2,977.93  
. 

 23 09 23 53-0263 EA Upgrade Existing NAC To Provide Unrestricted Connected Device Limit (Honeywell WC2003B1055) ........................... 3,287.18  
Note: As with other WEBs, capacity is limited by the characteristics of the application including size and 
complexity. 

XXXXXXX 
. 
 23 09 23 53-0264  Initial Database Generation (23 09 23 53-0235) 

. 

. 
 23 09 23 53-0265 PNT Database Generation For Central Plant ................................................................................................................................ 82.66  

. 
 23 09 23 53-0266 PNT Database Generation For Programmable Controller ............................................................................................................ 82.66  

Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 
. 

 23 09 23 53-0267 EA Database Generation For Application Specific Controller ..................................................................................................... 82.66  
Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0268 EA Replication Of Database Generation For Application Specific Controller ............................................................................. 57.53  

Note: Price per copy made. 
. 

 23 09 23 53-0269 EA Database Generation For Remote IO Modules, Sensors, Etcetera ...................................................................................... 57.53  

XXXXXXX 
. 
 23 09 23 53-0270  Application Software Programs (23 09 23 53-0235) 

. 

. 
 23 09 23 53-0271 EA Basic Application Program Package ................................................................................................................................ 3,449.30  

Note: One per project. Includes program inputs, command priorities, alarms, trends for analog and digital points, 
energy totalization, schedules, calendars, special events, occupied and unoccupied setpoints, ventilation and 
recirculation modes, hot water reset program, chilled water reset program, condenser water reset program, and 
fail-over logic. 

. 
 23 09 23 53-0272 EA Optimum Start/Stop Program.............................................................................................................................................. 115.31  

Note: Priced per controller requiring optimum start programming. 
. 

 23 09 23 53-0273 EA Duty Cycling Program ........................................................................................................................................................... 54.45  
. 

 23 09 23 53-0274 EA Hot Deck/Cold Deck Reset Application Program ............................................................................................................. 5,925.77  
. 

 23 09 23 53-0275 EA Boiler Optimization Program ............................................................................................................................................ 7,765.35  
. 

 23 09 23 53-0276 EA Chiller Optimization Program ......................................................................................................................................... 10,518.96  
. 

 23 09 23 53-0277 EA Lighting Control Program ................................................................................................................................................. 5,076.05  
. 

 23 09 23 53-0278 EA Demand Limiting Program .................................................................................................................................................. 101.14  
Note: Priced per controller requiring optimum start programming. 

. 
 23 09 23 53-0279 EA Email Alarm Server Configuration .................................................................................................................................... 3,915.95  

NOT FOR BID
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XXXXXXX 
. 
 23 09 23 53-0280  Color Graphics Generation (23 09 23 53-0235) 

Note: Priced per page. 
. 
. 

 23 09 23 53-0281 EA Single Site Home Page Graphics Page With HTML Navigation Code ............................................................................. 2,066.89  
. 

 23 09 23 53-0282 EA Multi Site Home Page Graphics Page With HTML Navigation Code ............................................................................... 3,669.68  
. 

 23 09 23 53-0283 EA Color Graphics Page For Central Plant............................................................................................................................... 939.07  
. 

 23 09 23 53-0284 EA Color Graphics Page For Building Floor Plan ..................................................................................................................... 867.13  
. 

 23 09 23 53-0285 EA Replication Of Color Graphics Page For Central Plant ....................................................................................................... 471.07  
. 

 23 09 23 53-0286 EA Color Graphics Page For Programmable Controller ........................................................................................................ 1,056.47  
Note: For VAV AHU, large CV AHU, or heat exchanger, etc. 

. 
 23 09 23 53-0287 EA Replication Of Color Graphics Page For Programmable Controller .................................................................................... 225.93  

Note: Priced per copy made. 
. 

 23 09 23 53-0288 EA Color Graphics Page For Application Specific Controller .................................................................................................... 977.14  
Note: Price per each VAV box, fan coil unit, unit ventilator or small CV AHU. Task used for the first piece of each 
equipment. 

. 
 23 09 23 53-0289 EA Replication Of Color Graphics Page For Application Specific Cont ...................................................................................... 97.69  

Note: Priced per copy made. 

XXXXXXX 
. 
 23 09 23 53-0290  Sensors, Actuators And Control Devices (23 09 23 53-0140) 

Note: Includes installation, startup, checkout and miscellaneous parts for installation. Excludes conduit, wire and 
cable. Excludes engineering and programming labor. Each device is considered one control point. No 
engineering or programming time required for replacement parts. 

. 

. 
 23 09 23 53-0291  Special Sensors (23 09 23 53-0290) 

. 

. 
 23 09 23 53-0292 EA Dewpoint Sensor (Honeywell C7232B1014) .................................................................................................................... 2,244.27 76.26 

. 
 23 09 23 53-0293 EA Enthalpy Sensor -25 To 125 F ......................................................................................................................................... 2,342.49 76.26 

. 
 23 09 23 53-0294 EA Outdoor Mounted Temperature And Humidity Transmitter (Honeywell H7635C1002) .................................................... 1,039.97 152.51 

. 
 23 09 23 53-0295 EA Freezestat (Honeywell L482A1004) .................................................................................................................................... 711.36 254.14 

. 
 23 09 23 53-0296 EA Wall Mounted Occupancy Sensor ....................................................................................................................................... 516.30 76.26 

. 
 23 09 23 53-0297 EA Ceiling Mounted Occupancy Sensor ................................................................................................................................... 408.03 76.26 

. 
 23 09 23 53-0298 EA I/P Positioner With Gauge ................................................................................................................................................... 480.94 76.26 

. 
 23 09 23 53-0299 EA Non-Communicating Duct Mounted Smoke Detector With Sampling Tube ........................................................................ 575.51 76.26 

. 
 23 09 23 53-0300 EA EP Transducer .................................................................................................................................................................... 480.94 50.87 

. 
 23 09 23 53-0301 EA Electric Heat Sequencer ..................................................................................................................................................... 760.97 101.63 

XXXXXXX 
. 
 23 09 23 53-0302  Meters (23 09 23 53-0290) 

. 

. 
 23 09 23 53-0303 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer .................................................................. 4,907.32 609.79 

. 
 23 09 23 53-0304 EA 208 - 480 Volt, Up To 2,400 Amperes, KW/KWh Meter/Current Transformer With LON interface .................................. 7,108.34 711.42 

. 
 23 09 23 53-0305 EA 1 To 300 Amperes, Current Transformer For KW Meter .................................................................................................. 1,696.14 254.14 

. 
 23 09 23 53-0306 EA 300 To 800 Amperes, Current Transformer For KW Meter .............................................................................................. 1,949.19 254.14 

. 
 23 09 23 53-0307 EA 800 To 2,400 Amperes, Current Transformer For KW Meter ........................................................................................... 2,434.48 254.14 

XXXXXXX 
. 
 23 09 23 53-0308  Direct Coupled Actuators (23 09 23 53-0290) 

. 

. 
 23 09 23 53-0309 EA 44 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4105A1002) ............... 654.55 97.76 

. 
 23 09 23 53-0310 EA 88 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4110A1200) ............... 725.84 97.76 

. 
 23 09 23 53-0311 EA 175 IN-LB, 2 Position, 120 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS4120A1209) ............. 848.41 97.76 

. 
 23 09 23 53-0312 EA 44 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8105A1008) ................. 612.83 97.76 

. 
 23 09 23 53-0313 EA 88 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8110A1206) ................. 689.50 97.76 

. 
 23 09 23 53-0314 EA 175 IN-LB, 2 Position, 24 Volt AC Spring Return Direct Coupled Damper Actuator (Honeywell MS8120A1205) ............... 765.42 97.76 

. 
 23 09 23 53-0315 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator .......... 693.69 97.76 

. 
 23 09 23 53-0316 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 

(Honeywell MS7510A2206) ............................................................................................................................................... 803.01 97.76 
. 

 23 09 23 53-0317 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Spring Return Direct Coupled Damper Actuator 
(Honeywell MS7520A2205) ............................................................................................................................................... 921.01 97.76 

. 
 23 09 23 53-0318 EA 44 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 

Actuator (Honeywell MN7505A2209)................................................................................................................................. 555.96 97.76 
. 

 23 09 23 53-0319 EA 88 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC Or Floating Control, Non- Spring Return Direct Coupled Damper 
Actuator (Honeywell MN7510A2209)................................................................................................................................. 614.17 97.76 

. 
 23 09 23 53-0320 EA 175 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 

(Honeywell MN6120A1200) ............................................................................................................................................... 731.11 97.76 
. 

 23 09 23 53-0321 EA 175 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 
MN7220A2007) ................................................................................................................................................................. 786.16 97.76 

. 
 23 09 23 53-0322 EA 300 IN-LB, 24 Volt AC, 4-20 mA, Floating Control, Non-Spring Return Direct Coupled Damper Actuator 

(Honeywell MN6134A10030) ............................................................................................................................................. 785.47 97.76 
. 

 23 09 23 53-0323 EA 300 IN-LB, 24 Volt AC, 4-20mA, 0-10 Volt DC, Non-Spring Return Direct Coupled Damper Actuator (Honeywell 
MN7234A2008) ................................................................................................................................................................. 936.43 97.76 

. 
 23 09 23 53-0324 EA Pneumatic Spring Return Damper Actuator Without Positive Positioner (Honeywell MP909E1018) .................................. 579.81 97.76 

. 
 23 09 23 53-0325 EA Pneumatic Spring Return Damper Actuator With Positive Positioner (Honeywell MP909H1368) .................................... 1,029.10 97.76 

. 
 23 09 23 53-0326 EA Foot Mount Kit With Damper Linkage And Connectors For Direct Coupled Actuator ......................................................... 432.12 97.76 

. 
 23 09 23 53-0327 EA Direct Coupled Damper Actuator Enclosure For Outdoor Use ............................................................................................ 665.43 97.76 

XXXXXXX 
. 
 23 09 23 53-0328  Thermostats (23 09 23 53-0140) 

. 

. 
 23 09 23 53-0329  Electric And Electronic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as one control point. 

. 

. 
 23 09 23 53-0330 EA Line Voltage 120 Volt, Heat/Cool Thermostat (Honeywell T651A3018) ............................................................................. 225.46 18.48 

. 
 23 09 23 53-0331 EA Electronic Non-Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell TH5320) ................. 243.52 18.48 

NOT FOR BID
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. 
 23 09 23 53-0332 EA Electronic Programmable Heating/Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell TH6110) ............... 223.45 18.48 

. 
 23 09 23 53-0333 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH6220) ............................................................................................................................................................................ 250.95 18.48 
. 

 23 09 23 53-0334 EA Electronic Programmable Three Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 
TH6320) ............................................................................................................................................................................ 271.62 18.48 

. 
 23 09 23 53-0335 EA Electronic Programmable Two Heating/Two Cooling Heat Pump Or Conventional Unit Thermostat (Honeywell 

TH8321) ............................................................................................................................................................................ 404.10 18.48 
. 

 23 09 23 53-0336 EA Humidity Control Electronic Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat (Honeywell 
T7351F) ............................................................................................................................................................................. 592.77 18.48 

. 
 23 09 23 53-0337 EA Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit Thermostat 

(Honeywell T7350H) .......................................................................................................................................................... 965.86 18.48 
. 

 23 09 23 53-0338 EA Modulating Lon Communicating Humidity Control Programmable Heat/Cool Heat Pump Or Conventional Unit 
Thermostat (Honeywell T7350M) ................................................................................................................................... 1,030.68 18.48 

XXXXXXX 
. 
 23 09 23 53-0339  Pneumatic Thermostats (23 09 23 53-0328) 

Note: Includes installation, startup and checkout labor. Excludes engineering and programming labor. Each 
thermostat counts as two control point. 

. 

. 
 23 09 23 53-0340 EA Pneumatic Thermostat (Honeywell TP970B2182) .............................................................................................................. 317.29 18.48 

XXXXXXX 
. 
 23 09 23 53-0341  Thermostats Guards (23 09 23 53-0328) 

. 

. 
 23 09 23 53-0342 EA 9-3/4" x 7-1/4" x 3-3/8" Universal Thermostat Guard (Honeywell TG512A1009) .................................................................. 76.00 18.48 

. 
 23 09 23 53-0343 EA 7-1/2" x 6-1/2" x 2-15/16" Universal Thermostat Guard (Honeywell TG511) ........................................................................ 91.05 18.48 

. 
 23 09 23 53-0344 EA 5-7/8" x 5-7/8" x 2-1/2" Deep Universal Thermostat Guard (Honeywell TG510) ................................................................... 85.63 18.48 

XXXXXXX 
. 
 23 09 23 53-0345  Johnson Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0346  Software (23 09 23 53-0345) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0347 EA 5 Concurrent User Application And Data Server (Johnson Controls MS-ADS05U-0) .................................................... 20,407.21  
. 

 23 09 23 53-0348 EA 10 Concurrent User External Application And Data Server (Johnson Controls MS-ADX10U-0) .................................... 24,138.09  
. 

 23 09 23 53-0349 EA N2 Controllers Commissioning And Download Software (Johnson Controls MW-MTOOL-0) ......................................... 1,172.92  
. 

 23 09 23 53-0350 EA N2 Controllers Download Cable Kit (Johnson Controls AS-CBLPRO-2) ......................................................................... 1,787.78  
. 

 23 09 23 53-0351 EA BACnet FEU Controllers Commissioning And Download Software (Johnson Controls MS-CCTSWO-0) ....................... 3,182.58  
. 

 23 09 23 53-0352 EA BACnet Controllers Download Bluetooth Converter (Johnson Controls MS-BTCVT-0) ................................................... 1,183.33  
. 

 23 09 23 53-0353 EA New User FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 
CommPro BACnet) Software (Johnson Controls LP-FXTPRO-0 ) ................................................................................. 1,176.36  

. 
 23 09 23 53-0354 EA Upgrade FX Tools Pro CD-Rom (FX Builder, FX Builder Expres, FX CommPro N2, FX CommPro LON, FX 

CommPro BACnet) Software (Johnson Controls LP-FXTPRO-6 ) .................................................................................... 415.81  

XXXXXXX 
. 
 23 09 23 53-0355  Supervisory Controllers (23 09 23 53-0345) 

. 

. 
 23 09 23 53-0356 EA NAE With 1 RS-485, Support For 50 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 

Controls MS-NAE3510-2) ............................................................................................................................................... 8,755.01 492.75 
. 

 23 09 23 53-0357 EA NAE With 1 RS-485, Support For 100 Devices (Either N2 Or BACnet MS/TP) Supervisory Controllers (Johnson 
Controls MS-NAE4511-2) ............................................................................................................................................. 13,675.39 492.75 

. 
 23 09 23 53-0358 EA NAE With 2 RS-485, Support For 200 Devices (N2 Or BACnet MS/TP) Supervisory Controllers (Johnson Controls 

MS-NAE5511-1) ........................................................................................................................................................... 18,606.68 492.75 
. 

 23 09 23 53-0359 EA NCE, 33 Points, Network Control Engine, 32 N2 Device Support Supervisory Controllers (Johnson Controls MS-
NCE2510-0).................................................................................................................................................................... 6,859.70 492.75 

XXXXXXX 
. 
 23 09 23 53-0360  Controllers (23 09 23 53-0345) 

. 

. 
 23 09 23 53-0361 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus With 

Mounting Base (Johnson Controls MS-FEU1610-0) ....................................................................................................... 1,015.62 123.19 
. 

 23 09 23 53-0362 EA 10 Point Field Equipment Controller With 2 UI, 1 BI, 3 BO, 4 CO, 24 Volt AC And Sensor Actuator Bus, Mounting 
Base And Integral Display (Johnson Controls MS-FEU1620-0) ..................................................................................... 1,343.70 246.38 

. 
 23 09 23 53-0363 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 

Mounting Base (Johnson Controls MS-FEU2610-0) ....................................................................................................... 1,738.47 246.38 
. 

 23 09 23 53-0364 EA 17 Point Field Equipment Controller With 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC, Sensor Actuator Bus And 
Integral Display (Johnson Controls MS-FEU2620-0) ...................................................................................................... 2,066.55 246.38 

. 
 23 09 23 53-0365 EA BACnet MS/TP 4-Point I/O Module With 4 BI, Field Controller Bus And Sensor Actuator Bus Support (Johnson 

Controls MS-IOM1710-0) .................................................................................................................................................. 827.39 123.19 
. 

 23 09 23 53-0366 EA BACnet MS/TP 6 Point I/O Module With 2 UI, 2 UO, 2 BO, Field Controller Bus And Sensor Actuator Bus Support 
(Johnson Controls MS-IOM2710-0) ................................................................................................................................... 911.05 123.19 

. 
 23 09 23 53-0367 EA BACnet MS/TP 12 Point I/O Module with 4 UI, 4 UO, 4 BO, Field Controller Bus And Sensor Actuator Bus 

Support (Johnson Controls MS-IOM3710-0) .................................................................................................................. 1,036.54 123.19 
. 

 23 09 23 53-0368 EA 17 Point I/O Module with 6 UI, 2 BI, 3 BO, 2 AO, 4 CO, 24 Volt AC And Sensor Actuator Bus With Mounting Base 
(Johnson Controls MS-IOU4710-0) ................................................................................................................................ 1,053.27 123.19 

. 
 23 09 23 53-0369 EA BACnet MS/TP Rooftop Controller For Stand-Alone And Networked Zoning Systems (Johnson Controls 

TEC2664Z-2) .................................................................................................................................................................. 2,151.91 246.38 
. 

 23 09 23 53-0370 EA 32-bit, Integrated VAV Controller/Actuator/DPT, 3 UI, 3 BO, and 2 CO; 24 Volt AC; Field Controller Bus And 
Sensor Actuator Bus (Johnson Controls MS-VMA1630-0) ............................................................................................. 1,030.85 123.19 

. 
 23 09 23 53-0371 EA 32-bit, Integrated VAV Controller/Actuator/Pressure Sensor - DPT, 3 UI and 3 BO, 2 CO, 24 Volt AC, and Sensor 

Actuator Bus (Johnson Controls MS-VMA1930-0) ......................................................................................................... 1,507.97 123.19 
Note: Includes 6-pin Sensor Port for use with TE-7xx Series Non-Communicating Sensors and two Ethernet 
Ports for BACnet/IP Communications 

XXXXXXX 
. 
 23 09 23 53-0372  Master FX Controllers (23 09 23 53-0345) 

NOT FOR BID
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. 

. 
 23 09 23 53-0373 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X00-000C) ............................................................................................ 2,727.48 246.38 
. 

 23 09 23 53-0374 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X01-000C) ............................................................................................ 2,925.73 246.38 

. 
 23 09 23 53-0375 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X02-000C) ............................................................................................ 3,024.25 246.38 
. 

 23 09 23 53-0376 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card Without Display, Extended Temperature Range 
Master Controllers (Johnson Controls LP-FX16X03-000C) ............................................................................................ 2,964.38 246.38 

. 
 23 09 23 53-0377 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card Without Display, Extended Temperature Range 

Master Controllers (Johnson Controls LP-FX16X04-000C) ............................................................................................ 2,870.81 246.38 
. 

 23 09 23 53-0378 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card Without Display, Extended Temperature 
Range Master Controllers (Johnson Controls LP-FX16X11-000C) ................................................................................ 2,885.81 246.38 

. 
 23 09 23 53-0379 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card Without Display, Extended Temperature 

Range Master Controllers (Johnson Controls LP-FX16X14-000C) ................................................................................ 2,870.81 246.38 
. 

 23 09 23 53-0380 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, No Communication Card With Integral Display, Extended Temperature Range 
Master Controllers (Johnson Controls  LP-FX16X50-000C) ........................................................................................... 2,925.95 246.38 

. 
 23 09 23 53-0381 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, N2 Open Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X51-000C) ............................................................................... 3,097.16 246.38 
. 

 23 09 23 53-0382 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, LON Communication Card With Integral Display, Extended Temperature Range 
Master Controllers (Johnson Controls  LP-FX16X52-000C) ........................................................................................... 3,211.31 246.38 

. 
 23 09 23 53-0383 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, RS-232 Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X53-000C) ............................................................................... 3,154.23 246.38 
. 

 23 09 23 53-0384 EA 6 AI, 8 DI, 4 AO, 9 DO, 9 Relays, BACnet Communications Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X54-000C) ............................................................................... 3,037.40 246.38 

. 
 23 09 23 53-0385 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, No Communication Card With Integral Display, Extended Temperature 

Range Master Controllers (Johnson Controls  LP-FX16X60-000C) ............................................................................... 2,925.95 246.38 
. 

 23 09 23 53-0386 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, N2 Communication Card With Integral Display, Extended Temperature 
Range Master Controllers (Johnson Controls  LP-FX16X61-000C) ............................................................................... 3,097.16 246.38 

. 
 23 09 23 53-0387 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, LON Communication Card With Integral Display, Extended 

Temperature Range Master Controllers (Johnson Controls  LP-FX16X62-000C) .......................................................... 3,211.31 246.38 
. 

 23 09 23 53-0388 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, RS-232 Communication Card With Integral Display, Extended 
Temperature Range Master Controllers (Johnson Controls  LP-FX16X63-000C) .......................................................... 3,154.23 246.38 

. 
 23 09 23 53-0389 EA 6 AI, 8 DI, 4 AO, 9 DO, 4 Relays, 5 Triac, BACnet Communications Card With Integral Display, Extended 

Temperature Range Master Controllers (Johnson Controls  LP-FX16X64-000C) .......................................................... 3,037.40 246.38 
. 

 23 09 23 53-0390 EA N2 Open Communication Card For FX16 (Johnson Controls LP-NET151-010C) .............................................................. 325.42 61.59 
. 

 23 09 23 53-0391 EA LON Communication Card For FX15 and FX16 (Johnson Controls LP-NET152-010C) ..................................................... 465.88 61.59 
. 

 23 09 23 53-0392 EA RS-232 Communication Card For FX16 (Johnson Controls LP-NET163-000C) ................................................................. 364.84 61.59 
. 

 23 09 23 53-0393 EA BACnet Communications Card For FX16 (Johnson Controls LP-NET164-000C) ............................................................... 325.42 61.59 
. 

 23 09 23 53-0394 EA Remote Medium User Interface For FX16 (Johnson Controls LP-DIS60P20-0C) .............................................................. 902.02 61.59 
. 

 23 09 23 53-0395 EA Facility Explorer Extension I/O Module (Johnson Controls LP-XT91D00-000C) ................................................................. 829.77 61.59 
. 

 23 09 23 53-0396 EA 5 UI, 4 BI, 3 AO, 6 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X01-000C) ........................................... 846.69 61.59 
. 

 23 09 23 53-0397 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO Expansion I/O Module (Johnson Controls LP-XM07X11-000C) ........................ 846.69 61.59 
. 

 23 09 23 53-0398 EA 5 UI, 4 BI, 3 AO, 6 Relay DO (Manual Overrides For 2 AO And 4 Relay DO) Expansion I/O Module (Johnson 
Controls LP-XM07X51-000C) ............................................................................................................................................ 931.19 61.59 

. 
 23 09 23 53-0399 EA 5 UI, 4 BI, 3 AO, 2 Triac DO, 4 Relay DO (Manual Overrides For 2 AO, 2 Triac DO, And 2 Relay DO) Expansion 

I/O Module (Johnson Controls LP-XM07X61-000C) .......................................................................................................... 931.19 61.59 
. 

 23 09 23 53-0400 EA 6 UI, 12 BI, 4 AO, 9 Relay DO Expansion I/O Module (Johnson Controls LP-XM14X01-000C) ...................................... 1,174.14 61.59 
. 

 23 09 23 53-0401 EA 6 UI, 12 BI, 4 AO, 4 Triac DO Expansion I/O Module (Johnson Controls LP-XM14X11-000C) ....................................... 1,174.14 61.59 
. 

 23 09 23 53-0402 EA 6 UI, 12 BI, 4 AO, 9 Relay DO (Manual Overrides For 3 AO And 7 Relay DO) Expansion I/O Module (Johnson 
Controls LP-XM14X51-000C) ......................................................................................................................................... 1,311.46 61.59 

. 
 23 09 23 53-0403 EA 6 UI, 12 BI, 4 AO, 4 Triac DO, 5 Relay DO (Manual Overrides For 3 AO, 2 Triac DO, And 5 Relay DO) Expansion 

I/O Module (Johnson Controls LP-XM14X61-000C) ....................................................................................................... 1,311.46 61.59 

XXXXXXX 
. 
 23 09 23 53-0404  VAV, Network And Special Sensors (23 09 23 53-0345) 

. 

. 
 23 09 23 53-0405 EA 3" x 4-1/2", Surface Or Box Mounted, LCD RH Display, 3% RH Accuracy, Occupancy Override, Adjustable 

Temperature Setpoint BACnet Temperature And Humidity Sensor (Johnson Controls NS-BHR7001-0) .......................... 619.92 39.42 
. 

 23 09 23 53-0406 EA 3" x 4-1/2", Surface Or Box Mounted, Addressing Switch BACnet Temperature Sensor (Johnson Controls NS-
BTN7003-0) ....................................................................................................................................................................... 205.07 39.42 

. 
 23 09 23 53-0407 EA 3" x 4-1/2", Surface Or Box Mounted, 3% RH Accuracy, BACnet Temperature And Humidity Sensor (Johnson 

Controls NS-BHN7001-0) .................................................................................................................................................. 478.98 39.42 
. 

 23 09 23 53-0408 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, 2% RH Accuracy, Occupancy Override, Adjustable 
Temperature Setpoint Addressing Switch BACnet Temperature And Humidity Sensor (Johnson Controls NS-
BPB7003-0) ....................................................................................................................................................................... 718.20 39.42 

. 
 23 09 23 53-0409 EA 3" x 4-1/2", Surface Or Box Mounted, LCD Display, Occupancy Override, Adjustable Temperature Setpoint, 

BACnet Temperature Sensor (Johnson Controls NS-BTB7001-0) .................................................................................... 236.13 39.42 
. 

 23 09 23 53-0410 EA 3" x 4-1/2", Surface Or Box Mounted CO2 Sensor, 0 To 2,000 ppm (Johnson Controls NS-BCN7004-0) ......................... 650.75 39.42 

XXXXXXX 
. 
 23 09 23 53-0411  Sensors - Hard Wired Type (23 09 23 53-0345) 

. 

. 
 23 09 23 53-0412 EA Duct Mount Temperature Sensor, Platinum RT, With Handi-Box (Johnson Controls TFDCR00) ....................................... 196.13 70.96 

. 
 23 09 23 53-0413 EA Well Insertion Temperature Sensor, With Stainless 4-1/2" Well (Johnson Controls TIGB1C0) .......................................... 169.55 39.42 

. 
 23 09 23 53-0414 EA BACnet MS/TP Networked, Single Stage Thermostat (Johnson Controls TEC2601-2) ...................................................... 481.73 18.48 

Note: For fan coil units, unit heaters and single stage packaged heating/cooling equipment. 
. 

 23 09 23 53-0415 EA BACnet MS/TP Networked Two Outputs, Dehumidification Capability And Three Speed Fan Control Thermostat 
(Johnson Controls TEC2616-2) ......................................................................................................................................... 653.42 18.48 

Note: For two or four pipe fan coils, cabinet unit heaters or other equipment using on/off, floating, or proportional 
0 to 10 Volt DC control input, three speeds of fan control, and dehumidification capability. 

. 
 23 09 23 53-0416 EA BACnet MS/TP Networked Thermostats With Two Outputs (Johnson Controls TEC2627VVT-2) ...................................... 482.68 18.48 

Note: For VVT systems. 
. 

 23 09 23 53-0417 EA BACnet MS/TP Zone Controller For Proportional Zone Damper, On/Off Or Proportional Reheat Control (Johnson 
Controls TEC2647Z-2) ....................................................................................................................................................... 635.43 39.42 
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. 
 23 09 23 53-0418 EA BACnet Zone Controller With Occupancy Sensor For Proportional Zone Damper, On/Off Or Proportional Reheat 

Control (Johnson Controls TEC2647Z-2+PIR) .................................................................................................................. 784.02 39.42 

XXXXXXX 
. 
 23 09 23 53-0419  Melink Intelli-Hood IH3 Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0420  Kitchen Ventilation Controllers (23 09 23 53-0419) 

. 

. 
 23 09 23 53-0421 EA Fully Programmable Kitchen Ventilation Controller (Melink Intelli-Hood 2SYS-3001) .................................................... 10,191.22 492.75 

Note: RS-485 communication protocol supports up to 39 Hood Controllers, 10 graphical user interface devices, 
10 auxiliary power supplies, and 10 auxiliary light controllers. Modbus VFD communications interface for support 
of up to 64 variable frequency drives, programmable I/O points. Includes 3 digital inputs, 4 digital outputs, 1 
analog output, and 1 analog input. BACnet over TCP/IP Interface, Real-Time Clock with battery back-up. 

. 
 23 09 23 53-0422 EA Graphical User Interface (Melink Intelli-Hood 2KPD-3001) .............................................................................................. 1,945.49 101.63 

Note: Full color 2.5" display and programming interface device.  RS-485 communication protocol for interface 
with main controller. 

. 
 23 09 23 53-0423 EA Hood Controller (Melink Intelli-Hood 2SEN-3001) ........................................................................................................... 3,150.99 410.22 

Note: 6 point field I/O device, RS-485 communication protocol, supports up to 4 field temperature sensors and 1 
optic sensor system. 

XXXXXXX 
. 
 23 09 23 53-0424  Kitchen Ventilation Sensors (23 09 23 53-0419) 

. 

. 
 23 09 23 53-0425 EA Duct Mount Stainless Steel RTD (Melink Intelli-Hood 2SEN-3005-Q) ................................................................................ 571.24 70.96 

Note: Includes UL listed mounting compression fitting, stainless steel probe protection sleeve, RJ-45 
communication connector. 

. 
 23 09 23 53-0426 EA Optic Sensor System For Detection Of Cooking Effluent (Melink Intelli-Hood 2SEN-3004-28) ....................................... 4,923.44 394.21 

Note: Includes air purge unit, infrared emitter/receiver with stainless steel housings.  Auto-calibration, 0.2 second 
response time, conformal-coated circuit boards, purge pipe assembly complete with UL listed compression 
fittings, communication interface cables and blower box assembly. 

XXXXXXX 
. 
 23 09 23 53-0427  Siemens Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0428 EA Concealed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-

1083) ................................................................................................................................................................................. 464.36 18.48 
. 

 23 09 23 53-0429 EA Exposed Temperature Set Point Adjustment, Electric Line Voltage Heating/Cooling Thermostat (Siemens 134-
1085) ................................................................................................................................................................................. 326.82 18.48 

. 
 23 09 23 53-0430 EA SPST/Manual Reset, 1" To 12" Set Point Range, Differential Static Pressure Airflow Switch (Siemens 141-0575) ........... 333.88 83.22 

. 
 23 09 23 53-0431 EA -0.5" To 0.5" WG, Low Differential Pressure Transmitter (Siemens 141-0591) .................................................................. 509.78 83.22 

. 
 23 09 23 53-0432 EA Spring Clip Mounting Kit For Thermostat (Siemens 182-685) .............................................................................................. 78.74 12.32 

. 
 23 09 23 53-0433 EA Two Position, Pneumatic Circuit, RL243 Switching Relay (Siemens 243-0001) ................................................................. 263.17 123.19 

. 
 23 09 23 53-0434 EA 3/4" Two Way, Normally Closed, 6.3 Cv, FxF, Brass Trim, Floating, Spring Return Actuator, Globe Valve And 

Actuator Assembly (Siemens 260-02012) ......................................................................................................................... 424.71 19.39 
. 

 23 09 23 53-0435 EA 1" Three Way, 10 Cv, FxF, Stainless Steel Trim. Floating, Spring Return Actuator, Globe Valve And Actuator 
Assembly (Siemens 266-02079) ........................................................................................................................................ 748.76 35.20 

. 
 23 09 23 53-0436 EA 1" Three Way, 10 Cv, FxF, Brass Trim, 0 To 10 Volt DC, 4 To 20 mA Electronic Spring Return Actuator, Globe 

Valve And Actuator Assembly (Siemens 274-03203) ..................................................................................................... 1,520.05 35.20 
. 

 23 09 23 53-0437 EA 1-1/4" Two Way, 16 Cv, FxF, Stainless Steel Trim, 0 To 10 Volt DC Electronic Spring Return Actuator, Globe 
Valve And Actuator Assembly (Siemens 298-03006) ..................................................................................................... 1,280.40 44.59 

. 
 23 09 23 53-0438 EA 36" Rigid Probe, 4 To 20 mA, 20 To 120 Degree F Range, Duct Averaging Sensor (Siemens 535-490-36)...................... 335.26 70.96 

. 
 23 09 23 53-0439 EA -58 To 122 Degree F Range, Outside Air Temperature Sensor (Siemens 536-768) .......................................................... 283.24 39.42 

. 
 23 09 23 53-0440 EA Unit Conditioner Controller With Secure Mode (Siemens 540-110C) ................................................................................. 619.81 58.15 

. 
 23 09 23 53-0441 EA 9-Pin, Female To RJ-11 Cable (Siemens 540-143) ............................................................................................................ 112.99 6.16 

. 
 23 09 23 53-0442 EA Terminal Box Controller, Electronic Output, For Trane (Siemens 540-800) ..................................................................... 1,000.87 118.26 

. 
 23 09 23 53-0443 EA MMI Extension Cable (Siemens 545-712) .......................................................................................................................... 182.86 6.16 

. 
 23 09 23 53-0444 EA Remote Pressure Transmitter (Siemens 547-003) .......................................................................................................... 1,497.87 39.42 

. 
 23 09 23 53-0445 EA Cooling Only, GDE, BACnet Actuating Terminal Equipment Controller (Siemens 550-400) .............................................. 917.66 29.56 

. 
 23 09 23 53-0446 EA BACnet Unit Conditioner Fan Coil Controller (Siemens 550-433) ....................................................................................... 794.25 78.84 

. 
 23 09 23 53-0447 EA Door Lock And Key Assembly (Siemens 567-225) ............................................................................................................... 43.50 24.63 

. 
 23 09 23 53-0448 EA Insight Advanced Software Package (Siemens 571-010-381-USB) .............................................................................. 15,210.53  

Note: Includes one user license and one sentinel key. 
. 

 23 09 23 53-0449 EA BACnet Client Option For Insight Advanced Software Package (Siemens 571-188).......................................................... 532.19  
. 

 23 09 23 53-0450 EA Soft Controller Option For Insight Advanced Software Package (Siemens 571-620) ...................................................... 3,343.91  
. 

 23 09 23 53-0451 EA 1" Steam, Normally Open, 10 Cv, Stainless Steel Trim, Class 250 Globe Valve (Siemens 599-03059) ............................ 498.59 11.71 
. 

 23 09 23 53-0452 EA 2" Steam, Normally Open, 40 Cv, Stainless Steel Trim, Class 250 Glove Valve (Siemens 599-03062) .......................... 1,052.46 20.28 
. 

 23 09 23 53-0453 EA Firefinder XLS Driver, Modular Equipment Controller With RS-485 BLN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion 
Support, HOA-Ready (Siemens 986-83481C) ................................................................................................................ 9,990.18 49.28 

. 
 23 09 23 53-0454 EA SiPass Driver, Modular Equipment Controller With RS-485 ALN, 8 DI, 8 DO, 8 AI, 8 AO, Point Expansion Support, 

Modem With HOA (Siemens 986-83482F) ................................................................................................................... 11,770.83 49.28 
. 

 23 09 23 53-0455 EA 7" x 13-7/16" x 3-3/4" Weather Shield (Siemens ASK75.3U) .............................................................................................. 182.36 18.48 
. 

 23 09 23 53-0456 EA Two Position, 24 Volt AC/Volt DC, Standard Cabling, Dual Auxiallary Switches, Electronic Damper Actuator With 
Spring Return (Siemens GMA126.1U) .............................................................................................................................. 449.25 47.40 

. 
 23 09 23 53-0457 EA Modulating, 0 To 10 Volt DC, 24 Volt AC/Volt DC, Standard Cabling, Electronic Damper Actuator With Spring 

Return (Siemens GMA161.1U) .......................................................................................................................................... 480.13 47.40 
. 

 23 09 23 53-0458 EA License To Enable 4 TX-I/O Modules On the Island Bus And FLN Support On Models PXC36-E.A And PXC36-
PE.A (Siemens LSM-36.A) ............................................................................................................................................. 4,420.08  

. 
 23 09 23 53-0459 EA License To Enable FLN Support On PXC-16 or PXC-24 "F" Models (Siemens LSM-FLN) ................................................ 892.53  

. 
 23 09 23 53-0460 EA License To Enable FLN Support On Models PXC36-E.A And PXC36-PE.A (Siemens LSM-FLN36.A) .......................... 2,872.53  

. 
 23 09 23 53-0461 EA License To Enable BACnet Field Panel Web Server (PXC-36) Or Web Services (PXC-16/24) (Siemens LSM-

FPWEB) ......................................................................................................................................................................... 2,056.33  
. 

 23 09 23 53-0462 EA License To Enable 4 TX-I/O Modules On the Island Bus On Models PXC36-E.A And PXC36-PE.A (Siemens 
LSM-IB36.A) ................................................................................................................................................................... 1,767.72  

. 
 23 09 23 53-0463 EA License To Enable SNMP Agent License To Enable SNMP Agent (Siemens LSM-SNMP) ............................................ 5,226.18  

. 
 23 09 23 53-0464 EA 16-Switch HOA Upgrade Kit (Siemens PXA16-M) .............................................................................................................. 830.95 2.46 

. 
 23 09 23 53-0465 EA 16-Switch HOA Upgrade Kit (Extended Temp, UL 916) With HMI Cable (Siemens PXA16-MR) ....................................... 927.39 9.86 

NOT FOR BID
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. 
 23 09 23 53-0466 EA 8-Switch HOA Upgrade Kit (Siemens PXA8-M) .................................................................................................................. 469.83 2.46 

. 
 23 09 23 53-0467 EA 18" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC18) ............................................................................... 462.00 68.99 

. 
 23 09 23 53-0468 EA 19" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC19) ............................................................................... 808.61 68.99 

. 
 23 09 23 53-0469 EA 34" NEMA Type 1 Enclosure (Utility Cabinet) (Siemens PXA-ENC34) ............................................................................ 1,135.17 78.84 

. 
 23 09 23 53-0470 EA Serial Cable Required For HOA Or PXM10T/S Connection To Non-Rooftop Variants Of The 16-Point And 24-

Point Compact Series (Siemens PXA-HMI.CABLEP5) ........................................................................................................ 41.34 12.32 
. 

 23 09 23 53-0471 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB115V192VA) .................................. 818.67 30.80 
. 

 23 09 23 53-0472 EA 115 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB115V384VA) ............................... 1,314.67 30.80 
. 

 23 09 23 53-0473 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 192 VA PX Series Service Box (Siemens PXA-SB230V192VA) ............................... 1,001.41 30.80 
. 

 23 09 23 53-0474 EA 230 Volt, 24 Volt AC, 50/60 Hertz, 384 VA PX Series Service Box (Siemens PXA-SB230V384VA) ............................... 1,523.53 30.80 
. 

 23 09 23 53-0475 EA PXC Modular, BACnet/IP Or MS/TP ALN, P1 Or MS/TP FLN, PXX-485.3 Is Also Required As The Connection To 
The FLN Devices (Siemens PXC00-E96.A) ................................................................................................................... 4,459.32 61.59 

. 
 23 09 23 53-0476 EA PXC Modular Series For BACnet Networks, TX-I/O Module, 96 Node (Siemens PXC100-E96.A) .................................. 5,768.66 61.59 

. 
 23 09 23 53-0477 EA Peer To Peer, TX-I/O, 96 Node, APOGEE Automation System, Programmable Controller - Modular (Siemens 

PXC100-PE96.A) ............................................................................................................................................................ 6,572.53 61.59 
. 

 23 09 23 53-0478 EA 16 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC16.2-E.A) ................................................. 1,805.85 61.59 
. 

 23 09 23 53-0479 EA 16 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC16.2-EF.A) ................ 2,159.93 61.59 
. 

 23 09 23 53-0480 EA 16 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC16.2-M.A) ...................................................... 1,925.32 61.59 
. 

 23 09 23 53-0481 EA 24 Point, BACnet/IP ALN Compact Programmable Controller (Siemens PXC24.2-E.A) ................................................. 2,634.65 61.59 
. 

 23 09 23 53-0482 EA 24 Point, BACnet/IP ALN, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-EF.A) ................ 2,879.14 61.59 
. 

 23 09 23 53-0483 EA 24 Point, BACnet/IP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-ER.A) ................................ 2,818.48 61.59 
. 

 23 09 23 53-0484 EA 24 Point, BACnet/IP ALN, Rooftop, P1 Or MS/TP FLN Compact Programmable Controller (Siemens PXC24.2-
ERF.A) ............................................................................................................................................................................ 3,037.54 61.59 

. 
 23 09 23 53-0485 EA 24 Point, MS/TP ALN Compact Programmable Controller (Siemens PXC24.2-M.A) ...................................................... 2,812.96 61.59 

. 
 23 09 23 53-0486 EA 24 Point, MS/TP ALN, Rooftop Compact Programmable Controller (Siemens PXC24.2-MR.A) ..................................... 3,036.05 61.59 

. 
 23 09 23 53-0487 EA 36 Point, BACnet/IP Or MS/TP ALN Compact Programmable Controller (Siemens PXC36-E.A) ................................... 3,914.25 61.59 

. 
 23 09 23 53-0488 EA 36 Point, BACnet/IP or MS/TP ALN, Island Bus, P1 Or MS/TP FLN Compact Programmable Controller (Siemens 

PXC36-EF.A) .................................................................................................................................................................. 7,813.62 61.59 
. 

 23 09 23 53-0489 EA License To Enable The Island Bus On PXC00-E96.A and PXC00-PE96.A (Siemens PXF-TXIO.A) ............................... 1,326.06  
. 

 23 09 23 53-0490 EA Controller Mounted Operator Display Module With Point Monitor And Optional Blue Backlight (Siemens PXM10S) ......... 526.95 30.80 
. 

 23 09 23 53-0491 EA Controller Mounted Operator Display Module (Siemens PXM10T) ..................................................................................... 383.76 30.80 
. 

 23 09 23 53-0492 EA Provides FLN Support For The PXC Modular (Siemens PXX-485.3) ................................................................................. 874.59 24.63 
Note: Includes Three RS-485 P1 FLN Connections Or One MS/TP FLN Connection, Maximum Of 96 Devices 
Supported 

. 
 23 09 23 53-0493 EA Full Feature With Display, Override And Temperature Setpoint Adjustment, Room Temperature Sensor, 10K Ohm 

Type III Thermistor (Siemens QAA22SS.FWSN) .............................................................................................................. 296.25 30.80 
. 

 23 09 23 53-0494 EA Digital Temperature Room Unit for TEC, Sensing, Setpoint, Override, Display, No Logo (Siemens 
QAA2280.FWNC) .............................................................................................................................................................. 288.51 39.42 

. 
 23 09 23 53-0495 EA 4" Platinum, 1,000 Ohm, 385 Alpha Probe, Immersion Temperature Sensor (Siemens QAE2012.010) ............................ 143.50 30.80 

. 
 23 09 23 53-0496 EA 8" Platinum, 1,000 Ohm, 385 Alpha Probe, Duct Temperature Sensor (Siemens QAM2012.020) ..................................... 106.89 30.80 

. 
 23 09 23 53-0497 EA 24' Flexible Averaging Probe (Siemens QAM2012.750) ..................................................................................................... 315.94 61.59 

. 
 23 09 23 53-0498 EA 2 Meter Flexible Duct Temperature Sensor With Four Mounting Clamps (Siemens QAM2120.200) .................................. 201.85 46.19 

. 
 23 09 23 53-0499 EA 10 HP, 240 Volt, NEMA 2 Variable Frequency Drive (Siemens SED2-7.5/22X) .............................................................. 3,554.94 396.92 

. 
 23 09 23 53-0500 EA Two Sets, Address Keys 1 - 12, Accessory For TX-I/O Module (Siemens TXA1.K12) ......................................................... 37.59 12.32 

. 
 23 09 23 53-0501 EA Labels For HOA And TX-I/O Modules (Siemens TXA1.LLT-P100) ......................................................................................... 0.87  

. 
 23 09 23 53-0502 EA 16 Digital Input Module (Siemens TXM1.16D) .................................................................................................................... 656.82 12.32 

. 
 23 09 23 53-0503 EA 6 Digital Output Relay Points, Manual Override, Digital Output Module (Siemens TXM1.6R-M) ........................................ 994.65 12.32 

. 
 23 09 23 53-0504 EA 8 Universal Points, Local Override/Identification, Digital Output Module (Siemens TXM1.8X-ML) .................................. 1,597.54 24.63 

. 
 23 09 23 53-0505 EA 1.2 A, 4A Fuse, Power Supply (Siemens TXS1.12F4) ........................................................................................................ 488.08 7.39 

XXXXXXX 
. 
 23 09 23 53-0506  Trane Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0507  Software (23 09 23 53-0506) 

Note: Excludes programming, set-up and commissioning of application. 
. 
. 

 23 09 23 53-0508 EA Summit + Building Management Package (Trane 40201152) ......................................................................................... 7,550.84  
. 

 23 09 23 53-0509 EA Summit Current Version Software (Trane 40201111) ...................................................................................................... 4,261.95  
. 

 23 09 23 53-0510 EA Summit Customer Upgrade Package, Currently V10-V16 To V17 (Trane 40201113) ..................................................... 1,030.93  
. 

 23 09 23 53-0511 EA Rover Service Software And Hardware, Complete Kit (Trane X1365150001) ................................................................. 4,236.14  
. 

 23 09 23 53-0512 EA Tracer SC With -X1365152401 - BACnet (2 Pack) (Trane BMSC000AAA011000) ....................................................... 11,716.99  

XXXXXXX 
. 
 23 09 23 53-0513  EMCS Central Equipment And Controllers (23 09 23 53-0506) 

. 

. 
 23 09 23 53-0514 EA Summit BTMX Operator Display Upgrade (Trane 40201224) .......................................................................................... 6,477.37 492.75 

. 
 23 09 23 53-0515 EA Summit BTMX Retrofit Kit For BMTS And BMTW BCU (Trane 49500531) ................................................................... 14,844.23 492.75 

. 
 23 09 23 53-0516 EA Summit BTMX Retrofit Kit For Tracer 100 (Trane 49500532) ........................................................................................ 14,844.23 492.75 

. 
 23 09 23 53-0517 EA Summit BTMX, 120 Volt, (Trane BMTX-001-A-A-B0-00) ............................................................................................... 13,027.49 492.75 

. 
 23 09 23 53-0518 EA Summit BTMX, 120 Volt, With Display (Trane BMTX-001-A-A-B0-10) .......................................................................... 15,139.80 492.75 

. 
 23 09 23 53-0519 EA Summit CCP Upgrade ROM Kit (Trane 40201095) ............................................................................................................ 228.35 30.80 

. 
 23 09 23 53-0520 EA Summit Comm5 Repeater (Trane 49500457) .................................................................................................................. 1,760.81 246.38 

. 
 23 09 23 53-0521 EA AHU Controller MP580/581 E Board Only (Trane 40201157) .......................................................................................... 3,003.00 307.97 

. 
 23 09 23 53-0522 EA AHU Controller MP581 120 Volt AC With Enclosure And Display (Trane BMTM000AAC01) .......................................... 3,855.74 369.57 

. 
 23 09 23 53-0523 EA AHU Controller MP581 120 Volt AC With Enclosure, No Display (Trane BMTM000AAC00) ........................................... 3,016.25 369.57 

. 
 23 09 23 53-0524 EA AHU Controller MP581 Operator Door Display (Trane 40201156) .................................................................................. 2,542.62 369.57 

. 
 23 09 23 53-0525 EA AHU Controller MP581 Portable, Rugged, With Case (Trane 49500491) ....................................................................... 2,539.95 369.57 

. 
 23 09 23 53-0526 EA Controller MP503 I/O Module With Metal Enclosure (Trane 49500590) .......................................................................... 1,150.40 123.19 

. 
 23 09 23 53-0527 EA Controller MP503 I/O Module With Plastic Cover (Trane 49500490) ............................................................................... 1,046.04 123.19 

. 
 23 09 23 53-0528 EA Controller MP581 EX2 Expansion Module With Metal Enclosure (Trane 49500500) ...................................................... 1,883.50 246.38 

. 
 23 09 23 53-0529 EA Controller MP581 EX2 Expansion Module With Plastic Cover (Trane 49500499) ........................................................... 1,796.96 246.38 

. 
 23 09 23 53-0530 EA 2 Position, FCU Controller ZN511 Zone With Metal Enclosure (Trane 49500569) .......................................................... 1,007.82 123.19 

. 
 23 09 23 53-0531 EA 2 Position, FCU Controller ZN511 Zone With Plastic Cover (Trane 4950-0469) ................................................................ 882.17 123.19 

. 
 23 09 23 53-0532 EA 4 Position, FCU Controller ZN517 Zone With Metal Enclosure (Trane 49500596) .......................................................... 1,317.02 123.19 
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. 
 23 09 23 53-0533 EA 4 Position, FCU Controller ZN517 Zone With Plastic Cover (Trane 49500496) .............................................................. 1,192.04 123.19 

. 
 23 09 23 53-0534 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 4950049) ................................................................ 1,019.01 123.19 

. 
 23 09 23 53-0535 EA Modulating FCU Controller ZN520 Zone With Plastic Cover (Trane 49500496) ................................................................. 971.00 123.19 

. 
 23 09 23 53-0536 EA Modulating Tri ST FCU Controller ZN521 Zone With Metal Cover (Trane 49500570) ..................................................... 1,118.37 123.19 

. 
 23 09 23 53-0537 EA Modulating Tri ST FCU Controller ZN521 Zone With Plastic Cover (Trane 49500470) ................................................... 1,019.01 123.19 

. 
 23 09 23 53-0538 EA DDC VAV Retrofit Kit (Trane VRTODD01) ...................................................................................................................... 1,410.65 246.38 

. 
 23 09 23 53-0539 EA DDC VAV Retrofit Kit With Belimo Actuator (Trane VRTODD01BLMO) .......................................................................... 1,534.24 246.38 

XXXXXXX 
. 
 23 09 23 53-0540  Network, VAV And Special Sensors (23 09 23 53-0506) 

. 

. 
 23 09 23 53-0541 EA Digital Display Zone Sensor (Trane X13790464010) .......................................................................................................... 240.93 39.42 

. 
 23 09 23 53-0542 EA Single Setpoint Wall Mounted Zone Temperature Sensor (Trane X13511529010) ............................................................ 159.99 39.42 

. 
 23 09 23 53-0543 EA Wall Mounted Zone Temperature-Only Sensor (Trane X13511528010) ............................................................................ 146.33 39.42 

. 
 23 09 23 53-0544 EA Ceiling Mount Zone Occupancy Sensor (Trane X13790421-01) ........................................................................................ 297.13 44.35 

. 
 23 09 23 53-0545 EA Zone LCD O/C Setpoint, 3 Speed Fan (Trane 41901121) .................................................................................................. 178.65 39.42 

. 
 23 09 23 53-0546 EA Zone Sensor LCD O/C Setpoint (Trane 41901120) ............................................................................................................ 178.65 39.42 

. 
 23 09 23 53-0547 EA Duct CO2 Sensor, 0 To 2,000 ppm (Trane X13790423010) ............................................................................................... 626.96 70.96 

. 
 23 09 23 53-0548 EA Room CO2 Sensor, 0 To 2,000 ppm (Trane X13790422010) ............................................................................................ 575.42 39.42 

. 
 23 09 23 53-0549 EA Transformer 120/24 40 VA (Trane X13550284010) ............................................................................................................ 139.51 39.42 

. 
 23 09 23 53-0550 EA Transformer 24 Volt AC Wall Plug-In (Trane 35803005) .................................................................................................... 134.63 39.42 

. 
 23 09 23 53-0551 EA Transformer UL Listed 120 Volt AC, 40 VA (Trane 35812022) ........................................................................................... 126.83 39.42 

. 
 23 09 23 53-0552 EA Controller UC400 VAV Kit With Enclosure, And Belimo (Trane 5189454010) ................................................................. 1,584.53 246.38 

. 
 23 09 23 53-0553 EA Controller UC400 VAV Kit With Enclosure, No Actuator (Trane 5189456010) ................................................................ 1,517.86 246.38 

. 
 23 09 23 53-0554 EA Controller UC400 XM32 Module (4 Relay) (Trane X13651563010) ................................................................................. 1,378.73 246.38 

. 
 23 09 23 53-0555 EA Controller UC400 XM70 (8UI,6UI/AO,4R,1P) (Trane X13651568010) ............................................................................ 2,464.87 369.57 

. 
 23 09 23 53-0556 EA Controller UC400 XM30 I/O Module (4 UI/AO) (Trane X13651537010) .......................................................................... 1,378.73 246.38 

. 
 23 09 23 53-0557 EA Controller UC210 VAV With Belimo Actuator (Trane BMUC210AAA0B00011) ............................................................... 1,449.30 246.38 

. 
 23 09 23 53-0558 EA Controller UC210 VAV Without Actuator (Trane BMUC210AAA0100011) ...................................................................... 1,454.79 246.38 

. 
 23 09 23 53-0559 EA Controller Optional Metal Enclosure, UC210 (Trane 501898) ............................................................................................ 524.58 245.33 

. 
 23 09 23 53-0560 EA Controller UC400 PM014 24 Volt AC To 1.4 Amperes, 24 Volt DC (Trane X1365153801) ................................................ 759.45 245.33 

. 
 23 09 23 53-0561 EA Controller Tracer UC600 Controller (Trane BMUC600AAA0100011) .............................................................................. 2,760.36 369.57 

. 
 23 09 23 53-0562 EA Controller UC600 Tracer TD7 Display (Trane X13651571010) ....................................................................................... 2,653.09 369.57 

. 
 23 09 23 53-0563 EA Controller UC600 TD7 Mounting Bracket (Trane X05010511010)...................................................................................... 163.89 49.10 

. 
 23 09 23 53-0564 EA Controller UC400 13" DIN Rail Enclosure, 120 Volt (Trane X13651559010) ...................................................................... 593.55 49.10 

. 
 23 09 23 53-0565 EA SC 24" DIN Rail Enclosure, 120 Volt (Trane X13651552010) ......................................................................................... 2,826.67 369.57 

. 
 23 09 23 53-0566 EA BACnet Term (2 Pack) (Trane X1365152401) .................................................................................................................... 260.03 88.32 

. 
 23 09 23 53-0567 EA Tracer ES Add License (Trane X40250125010) .............................................................................................................. 3,388.98  

. 
 23 09 23 53-0568 EA Kit - Tracer TU For Controls (Trane X4509151201) ......................................................................................................... 5,193.10 492.75 

. 
 23 09 23 53-0569 EA Kit - Tracer TU Complete (Trane X4509151301) ............................................................................................................. 6,827.54 492.75 

. 
 23 09 23 53-0570 EA Tracer TU Adapter Wired/Wireless (Trane X13651529010) ............................................................................................... 673.51 88.32 

. 
 23 09 23 53-0571 EA Sensor Wireless Zone Sensor, Fahrenheit (Trane X13790492010) ................................................................................... 385.83 88.32 

. 
 23 09 23 53-0572 EA Sensor Wireless Display Sensor ( Trane X13790822010) .................................................................................................. 436.54 88.32 

. 
 23 09 23 53-0573 EA Sensor Wireless Receiver, 100mW (Trane X13790854010) .............................................................................................. 390.70 88.32 

. 
 23 09 23 53-0574 EA Sensor Wireless Comm Interface (WCI) Indoor, 100mW (Trane X13790901010).............................................................. 531.00 88.32 

. 
 23 09 23 53-0575 EA Sensor Wireless Comm Interface (WCI) Outdoor, 100mW (Trane X13790941010) ........................................................... 578.77 88.32 

XXXXXXX 
. 
 23 09 23 53-0576  Control Sensors, Meters, Relays, Power Supplies, Valves, Dampers And 

Actuators (23 09 23 53) 
. 
. 
 23 09 23 53-0577  Room Pressure Monitoring (23 09 23 53-0576) 

. 

. 
 23 09 23 53-0578 EA Hospital Room Pressure Monitor With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 

Rated Cable (TSI 8640-PM) ........................................................................................................................................... 3,434.98 59.25 
. 

 23 09 23 53-0579 EA Hospital Room Pressure Controller With Digital Interface Monitor, Through Wall Sensor Transformer And Plenum 
Rated Cable (TSI 8630-PC) ........................................................................................................................................... 5,551.96 59.25 

Note: Excludes dampers and actuators. 
. 

 23 09 23 53-0580 EA Hospital Room Pressure Status Remote Visual Display (TSI 8694-4) ................................................................................ 431.45 35.55 
. 

 23 09 23 53-0581 EA Hospital Room Pressure Status Remote Negative/Neutral Key Switch (TSI 8694-7) ......................................................... 499.01 35.55 

XXXXXXX 
. 
 23 09 23 53-0582  Current Switches And Current Sensors (23 09 23 53-0576) 

. 

. 
 23 09 23 53-0583 EA Up To 20 Amperes, 0 To 5 Volt DC, Current Sensor (Senva C-1203) ................................................................................ 149.26 39.42 

. 
 23 09 23 53-0584 EA Up To 20 Amperes, 4-20mA, Current Sensor (Senva C-1205) ........................................................................................... 155.11 39.42 

. 
 23 09 23 53-0585 EA 0.5 To 135 Amperes Range, Split Core, VFD Current Switch (Senva C-2350VFD-L) ........................................................ 240.93 39.42 

. 
 23 09 23 53-0586 EA 0.15 To 100 Amperes Range, Split Core, Current Switch With NC Command Relay (Senva C-2300 And CR4-24) .......... 141.46 39.42 

. 
 23 09 23 53-0587 EA 0 To 50/100/200 Amperes (Selectable), 4-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970HCA) ........ 439.87 39.42 

. 
 23 09 23 53-0588 EA 0 To 20/40/80 Amperes (Selectable), 0-20mA, 0 To 5 Volt DC, Split Core, DC Current Sensor (Veris H970LCC) ............ 279.69 39.42 

. 
 23 09 23 53-0589 EA 1 To 135 Amperes, N.O. Contact, 1 Ampere At 110 Volt, Current Switch (Veris H709) ..................................................... 212.82 39.42 

. 
 23 09 23 53-0590 EA 0 To 10/20/40 Amperes, 4-20mA Analog Output, Solid Core, Loop Powered, Current Switch (Veris H721) ...................... 212.82 39.42 

. 
 23 09 23 53-0591 EA Energy Meter H8163 Series, With BACnet Output (Veris H8186-CB-BAC) ..................................................................... 5,761.65 197.11 

. 
 23 09 23 53-0592 EA 100 Amperes, Modbus RTU, Power Transducer (Veris H8035-0100-2) .......................................................................... 1,465.20 39.42 

Note: 3 phase networked transducer. 
. 

 23 09 23 53-0593 EA 2,400 Amperes, Three Current Switches, Pulse Output, Phase Loss Alarm Output, Energy Meter (Veris H8163-
2400-4-3) ........................................................................................................................................................................ 2,228.39 39.42 

. 
 23 09 23 53-0594 EA Up To 20 Amperes, 0-5 Volt DC, Current Transducer (Kele 4CTV).................................................................................... 228.52 39.42 

. 
 23 09 23 53-0595 EA Solid Core Fixed Setpoint Digital Output Current Switch (Veris H-800) .............................................................................. 338.60 104.72 

. 
 23 09 23 53-0596 EA Split Core Fixed Setpoint Digital Output Current Switch (Veris H-900) ............................................................................... 339.07 104.72 

. 
 23 09 23 53-0597 EA Solid Core Adjustable Setpoint Digital Output Current Sensor (Veris H-708) ..................................................................... 362.47 104.72 

. 
 23 09 23 53-0598 EA Split Core Adjustable Setpoint Digital Output Current Sensor (Veris H-908) ...................................................................... 368.32 104.72 

. 
 23 09 23 53-0599 EA Solid And Split Core Adjustable Setpoint Digital Output VFD Current Switch (Veris H-904) .............................................. 401.48 104.72 

. 
 23 09 23 53-0600 EA Toggle Switch ..................................................................................................................................................................... 138.02 49.28 
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. 
 23 09 23 53-0601 EA Maintained Pushbutton Switch ............................................................................................................................................ 147.58 49.28 

. 
 23 09 23 53-0602 EA Manual Time Switch............................................................................................................................................................ 237.66 49.28 

. 
 23 09 23 53-0603 EA Emergency Stop Switch ...................................................................................................................................................... 398.74 49.28 

. 
 23 09 23 53-0604 EA Float Switch ........................................................................................................................................................................ 382.04 49.28 

. 
 23 09 23 53-0605 EA Break Glass Switch .......................................................................................................................................................... 1,259.91 49.28 

. 
 23 09 23 53-0606 EA Boiler E-Stop Switch ........................................................................................................................................................... 768.30 49.28 

XXXXXXX 
. 
 23 09 23 53-0607  Relays (23 09 23 53-0576) 

. 

. 
 23 09 23 53-0608 EA DPDT, 24 Volt AC, Blade, Standard Relay (Kele RH2B-UAC24V) ..................................................................................... 122.93 39.42 

. 
 23 09 23 53-0609 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Multi-Voltage Relay Module (Kele PAM-1) .......................................................... 134.93 39.42 

. 
 23 09 23 53-0610 EA SPDT, 24 Volt AC/Volt DC, 120 Volt AC Power Relay (Kele RIB2401B) ............................................................................ 191.18 49.28 

Note: Box type. 
. 

 23 09 23 53-0611 EA Motor Starter Interface, 300msec Pulse (Kele PIL-2).......................................................................................................... 242.53 39.42 
. 

 23 09 23 53-0612 EA DP Relay Socket, DIN Rail Mounted (Kele SH2B-05)......................................................................................................... 114.23 39.42 
. 

 23 09 23 53-0613 EA SP Relay Socket, DIN Rail Mounted (Kele SH1B-05) ......................................................................................................... 112.48 39.42 
. 

 23 09 23 53-0614 EA SPDT, 24 Volt AC, Blade, Standard Relay (Kele RH1B-UAC24V) ..................................................................................... 122.93 39.42 
. 

 23 09 23 53-0615 EA DPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH2B-ULAC24V) ........................................................................... 128.41 39.42 
. 

 23 09 23 53-0616 EA SPDT, 24 Volt AC, Blade, Indicator Light Relay (Kele RH1B-ULAC24V) ........................................................................... 129.91 39.42 
. 

 23 09 23 53-0617 EA SPDT Pilot Relay, Universal (Kele RIBU1C) ....................................................................................................................... 140.65 49.28 
Note: Box type. 

. 
 23 09 23 53-0618 EA SPST Pilot Relay With HOA Switch (Kele RIBU1S) ........................................................................................................... 189.60 49.28 

Note: Box type. 
. 

 23 09 23 53-0619 EA SPDT 3 Phase Line Voltage Monitor, .1-5 Minute Delay On Break Timer (ICM400) .......................................................... 340.58 49.28 
. 

 23 09 23 53-0620 EA SPDT 3-Phase Line Voltage Monitor, 0-10 Minute Delay On Break Timer (ICM450) ......................................................... 338.42 49.28 

XXXXXXX 
. 
 23 09 23 53-0621  Transformers (23 09 23 53-0576) 

. 

. 
 23 09 23 53-0622 EA 50 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X050CBA) ............................. 147.97 39.42 

. 
 23 09 23 53-0623 EA 75 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X075CAB) .................................................... 161.59 39.42 

. 
 23 09 23 53-0624 EA 75 VA, 120/208/240/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X075CBA) ............................. 161.59 39.42 

. 
 23 09 23 53-0625 EA 100 VA, 120-24 Volt AC, CB Foot And Dual Hub Control Transformer (Veris X100CAB) .................................................. 173.91 39.42 

. 
 23 09 23 53-0626 EA 100 VA, 120/240/277/480-24 Volt AC, CB Foot And Single Hub Control Transformer (Veris X100CBA) ........................... 181.50 39.42 

XXXXXXX 
. 
 23 09 23 53-0627  Power Supplies (23 09 23 53-0576) 

. 

. 
 23 09 23 53-0628 EA Solid Core Current Operated Switch, Terminals, Adjustable Trip, 0.5-150A, SPST (Kele RIBXKTA) ................................. 224.57 39.42 

. 
 23 09 23 53-0629 EA AC/DC Power Supply, 1.2 Amperes At 24 Volt Output (Kele DCPA-1.2) ............................................................................ 262.34 39.42 

. 
 23 09 23 53-0630 EA DC Power Supply, 5 Volt DC And 24 Volt DC Output (Kele DCP-524) ............................................................................... 245.32 39.42 

. 
 23 09 23 53-0631 EA DC Power Supply, 24 Volt DC, DIN Rail Mounted (Kele DCP-250-D) ................................................................................ 253.37 39.42 

. 
 23 09 23 53-0632 EA DC Power Supply, 24 Volt DC, Hub Mounted (Kele DCP-250-H) ....................................................................................... 246.20 39.42 

. 
 23 09 23 53-0633 EA DC Power Supply, 24 Volt DC, Panel Mounted (Kele DCP-250-P) .................................................................................... 258.21 39.42 

. 
 23 09 23 53-0634 EA DC Power Supply, 24 Volt AC In To Custom DC Out, At 1.5 Amperes (Kele DCP-1.5-W-C) ............................................. 192.09 39.42 

XXXXXXX 
. 
 23 09 23 53-0635  Carrier Sensors And Controls (23 09 23 53) 

. 

. 
 23 09 23 53-0636 EA Touch Screen Controller, Supports 512 ID Units (Carrier BMS-CT5120UL) .................................................................... 6,100.41 164.09 

. 
 23 09 23 53-0637 EA Wired Remote Controller (Carrier RBC-AMS54E-UL)......................................................................................................... 382.33 39.42 

. 
 23 09 23 53-0638 EA Remote Sensor (Carrier TCB-TC41UL) .............................................................................................................................. 330.10 39.42 

. 
 23 09 23 53-0639 EA VRF Start-up Assistance (Carrier VRFSA) ...................................................................................................................... 2,374.05  

. 
 23 09 23 53-0640 EA 2 Speed VFD Display Kit (Carrier CRDISKIT001A00) ........................................................................................................ 527.09 61.59 

XXXXXXX 
. 
 23 09 43  Pneumatic Control System For HVAC (23 09) 

. 

. 
 23 09 43 00-0001  Pneumatic Tubing For HVAC Instrumentation and Control Devices (23 09 43) 

. 

. 
 23 09 43 00-0002  Polyurethane Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0003 LF  1/4" Outside Diameter x 1/32" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 2.40 0.92 

. 
 23 09 43 00-0004 LF 5/32" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ......................................................................... 3.08 0.95 

. 
 23 09 43 00-0005 LF  3/8" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 4.07 0.98 

. 
 23 09 43 00-0006 LF 1/2" Outside Diameter x 1/16" Thick Wall Polyurethane Pneumatic Tubing ........................................................................... 5.19 1.01 

XXXXXXX 
. 
 23 09 43 00-0007  Fire Resistant Polyethylene Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0008 LF  1/4" Outside Diameter x .040" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.13 0.92 

. 
 23 09 43 00-0009 LF 5/32" Outside Diameter x .030" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ................................................... 2.29 0.95 

. 
 23 09 43 00-0010 LF  3/8" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 2.64 0.98 

. 
 23 09 43 00-0011 LF  1/2" Outside Diameter x .062" Thick Wall Fire Resistant Polyethylene Pneumatic Tubing ..................................................... 3.32 1.01 

XXXXXXX 
. 
 23 09 43 00-0012  Nylon Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0013 LF  1/8" Outside Diameter x .016" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 2.55 0.89 

. 
 23 09 43 00-0014 LF  1/4" Outside Diameter x .035" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 3.42 0.92 

. 
 23 09 43 00-0015 LF  3/8" Outside Diameter x .050" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 5.23 0.98 

. 
 23 09 43 00-0016 LF 1/2" Outside Diameter x .062" Thick Wall Nylon Pneumatic Tubing ....................................................................................... 6.74 1.01 

XXXXXXX 
. 
 23 09 43 00-0017  Flexible Vinyl Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0018 LF  1/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 2.49 0.92 
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. 
 23 09 43 00-0019 LF  3/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.10 0.98 

. 
 23 09 43 00-0020 LF  1/2" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 4.96 1.01 

. 
 23 09 43 00-0021 LF  5/8" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 6.08 1.03 

. 
 23 09 43 00-0022 LF  3/4" Outside Diameter Flexible Vinyl Pneumatic Tubing ......................................................................................................... 6.89 1.06 

. 
 23 09 43 00-0023 LF  1" Outside Diameter Flexible Vinyl Pneumatic Tubing ............................................................................................................ 9.51 1.09 

XXXXXXX 
. 
 23 09 43 00-0024  Braided Vinyl Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0025 LF  5/8" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 3.40 1.03 

. 
 23 09 43 00-0026 LF  3/4" Outside Diameter Braided Vinyl Pneumatic Tubing ......................................................................................................... 3.97 1.06 

. 
 23 09 43 00-0027 LF  1" Outside Diameter Braided Vinyl Pneumatic Tubing ............................................................................................................ 5.01 1.09 

XXXXXXX 
. 
 23 09 43 00-0028  Copper Pneumatic Tubing (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0029 LF 1/4" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 5.10 1.99 

. 
 23 09 43 00-0030 LF 3/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 6.22 2.29 

. 
 23 09 43 00-0031 LF 1/2" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 7.22 2.63 

. 
 23 09 43 00-0032 LF 5/8" Outside Diameter Copper Pneumatic Tubing .................................................................................................................. 8.92 3.03 

. 
 23 09 43 00-0033 LF 3/4" Outside Diameter Copper Pneumatic Tubing ................................................................................................................ 10.14 3.48 

XXXXXXX 
. 
 23 09 43 00-0034  Brass Couplings (23 09 43 00-0001) 

. 

. 
 23 09 43 00-0035  Straight Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0036 EA  1/4" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.85 5.02 
. 

 23 09 43 00-0037 EA  3/8" x 1/4" Straight Brass Coupling ....................................................................................................................................... 10.99 5.02 
. 

 23 09 43 00-0038 EA  3/8" x 3/8" Straight Brass Coupling ....................................................................................................................................... 11.12 5.02 

XXXXXXX 
. 
 23 09 43 00-0039  Elbow Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0040 EA  1/4" x 1/4" Elbow Brass Coupling ......................................................................................................................................... 11.60 5.02 
. 

 23 09 43 00-0041 EA  3/8" x 3/8" Elbow Brass Coupling ......................................................................................................................................... 12.05 5.02 

XXXXXXX 
. 
 23 09 43 00-0042  Tee Brass Couplings (23 09 43 00-0034) 

Note: Barb x Barb 
. 
. 

 23 09 43 00-0043 EA  1/4" x 1/4" x 1/4" Tee Brass Coupling ................................................................................................................................... 17.67 7.80 
. 

 23 09 43 00-0044 EA  3/8" x 3/8" x 1/4" Tee Brass Coupling ................................................................................................................................... 20.40 8.36 
. 

 23 09 43 00-0045 EA  3/8" x 3/8" x 3/8" Tee Brass Coupling ................................................................................................................................... 19.92 8.36 

XXXXXXX 
. 
 23 10  Facility Fuel Systems (23) 

. 

. 
 23 11  Facility Fuel Piping (23 10) 

. 

. 
 23 11 23  Facility Natural-Gas Piping (23 11) 

See CSI section 23 21 13 23-0001 for threaded black steel pipe, 33 52 16 00-0000 for underground MDPE and HDPE pipe. 
. 
. 
 23 11 23 00-0001  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Piping (23 11 23) 

. 

. 
 23 11 23 00-0002  Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0001) 

Note: Includes UV resistant polyethylene jacket. Excludes fittings and pipe hangers. 
. 
. 

 23 11 23 00-0003 LF 3/8" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 6.18 1.95 
. 

 23 11 23 00-0004 LF 1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 6.81 2.12 
. 

 23 11 23 00-0005 LF 3/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ....................................................................................... 8.18 2.29 
. 

 23 11 23 00-0006 LF 1" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................................ 10.37 2.42 
. 

 23 11 23 00-0007 LF 1-1/4" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................. 12.25 2.55 
. 

 23 11 23 00-0008 LF 1-1/2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................................. 18.74 2.65 
. 

 23 11 23 00-0009 LF 2" Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................................ 25.46 2.82 

XXXXXXX 
. 
 23 11 23 00-0010  Fittings And Accessories For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0001) 
. 
. 
 23 11 23 00-0011  Male Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0012 EA  3/8" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 29.43  
. 

 23 11 23 00-0013 EA 3/8" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 29.43  
. 

 23 11 23 00-0014 EA 1/2" x 3/8", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 31.55  
. 

 23 11 23 00-0015 EA 1/2" x 1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 31.55  
. 

 23 11 23 00-0016 EA 3/4" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 38.08  
. 

 23 11 23 00-0017 EA 1" x 3/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................. 52.74  
. 

 23 11 23 00-0018 EA 1" x 1", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe.................... 52.74  
. 

 23 11 23 00-0019 EA 1-1/4" x 1-1/4", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 90.30  

. 
 23 11 23 00-0020 EA 1-1/2" x 1-1/2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 166.15  
. 

 23 11 23 00-0021 EA 2" x 2", (CSST x Threaded) Male Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe.................. 269.73  

XXXXXXX 
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. 
 23 11 23 00-0022  Female Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0023 EA  3/8" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 28.47  

. 
 23 11 23 00-0024 EA 1/2" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 31.55  
. 

 23 11 23 00-0025 EA 1/2" x 3/8", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 31.55  

. 
 23 11 23 00-0026 EA 3/4" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 38.08  
. 

 23 11 23 00-0027 EA 3/4" x 1/2", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 38.08  

. 
 23 11 23 00-0028 EA 1" x 3/4", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 50.38  

. 
 23 11 23 00-0029 EA 1" x 1", (CSST x Threaded) Female Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 50.38  

XXXXXXX 
. 
 23 11 23 00-0030  Reducing Adaptors For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0031 EA  3/4" x 1/2", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 38.65  

. 
 23 11 23 00-0032 EA 1" x 3/4", (CSST x Threaded) Reducing Adaptor For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 51.24  

XXXXXXX 
. 
 23 11 23 00-0033  Couplings For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0034 EA  3/8" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 39.88  
. 

 23 11 23 00-0035 EA 1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 44.28  
. 

 23 11 23 00-0036 EA 3/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................ 55.79  
. 

 23 11 23 00-0037 EA 1" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................... 80.36  
. 

 23 11 23 00-0038 EA 1-1/4" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 151.36  
. 

 23 11 23 00-0039 EA 1-1/2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................... 296.48  
. 

 23 11 23 00-0040 EA 2" Coupling For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................................. 493.06  

XXXXXXX 
. 
 23 11 23 00-0041  Tees For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe (23 11 

23 00-0010) 
. 
. 

 23 11 23 00-0042 EA  1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 55.05  
. 

 23 11 23 00-0043 EA 3/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................................ 89.42  
. 

 23 11 23 00-0044 EA 1" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 142.47  
. 

 23 11 23 00-0045 EA 1-1/4" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................. 246.20  
. 

 23 11 23 00-0046 EA 1-1/2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................................. 264.76  
. 

 23 11 23 00-0047 EA 2" Tee For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................................................................... 304.18  

XXXXXXX 
. 
 23 11 23 00-0048  Indoor Termination Fittings For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0049 EA  3/8" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 35.70  

. 
 23 11 23 00-0050 EA 1/2" x 1/2", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 36.87  
. 

 23 11 23 00-0051 EA 3/4" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 40.14  

. 
 23 11 23 00-0052 EA 1" x 3/4", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 54.31  
. 

 23 11 23 00-0053 EA 1" x 1", (CSST x Threaded) Indoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 55.12  

XXXXXXX 
. 
 23 11 23 00-0054  Outdoor Termination Fittings For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0055 EA  3/8" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................ 39.44  

. 
 23 11 23 00-0056 EA 1/2" x 1/2", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................ 40.46  
. 

 23 11 23 00-0057 EA 3/4" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe ................................................................................................................................................................ 47.76  

. 
 23 11 23 00-0058 EA 1" x 3/4", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe .............................................................................................................................................................................. 56.44  
. 

 23 11 23 00-0059 EA 1" x 1", (CSST x Threaded) Outdoor Termination Fitting For Corrugated Stainless Steel Tubing (CSST), Flexible 
Gas Pipe .............................................................................................................................................................................. 56.44  

XXXXXXX 
. 
 23 11 23 00-0060  Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0061 EA  3/8" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 60.64  
. 

 23 11 23 00-0062 EA 1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 62.18  
. 

 23 11 23 00-0063 EA 3/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .......... 65.30  
. 

 23 11 23 00-0064 EA 1" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 105.52  
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. 
 23 11 23 00-0065 EA 1-1/4" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 109.60  
. 

 23 11 23 00-0066 EA 1-1/2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ................................................................................................................................................................................... 159.44  

. 
 23 11 23 00-0067 EA 2" Indoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........... 199.03  

XXXXXXX 
. 
 23 11 23 00-0068  Outdoor Floor Flange Termination Assembly For Corrugated Stainless 

Steel Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0069 EA  3/8" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 64.27  

. 
 23 11 23 00-0070 EA 1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ..................................................................................................................................................................................... 65.75  
. 

 23 11 23 00-0071 EA 3/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ..................................................................................................................................................................................... 72.78  

. 
 23 11 23 00-0072 EA 1" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........ 134.11  

. 
 23 11 23 00-0073 EA 1-1/4" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe ................................................................................................................................................................................... 138.42  
. 

 23 11 23 00-0074 EA 1-1/2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 
Pipe ................................................................................................................................................................................... 191.58  

. 
 23 11 23 00-0075 EA 2" Outdoor Floor Flange Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........ 242.56  

XXXXXXX 
. 
 23 11 23 00-0076  Indoor Bracket Termination Assembly For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0077 EA  1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 37.66  
. 

 23 11 23 00-0078 EA 3/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 40.70  
. 

 23 11 23 00-0079 EA 1" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 62.46  
. 

 23 11 23 00-0080 EA 1-1/4" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............... 96.83  
. 

 23 11 23 00-0081 EA 1-1/2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............. 189.40  
. 

 23 11 23 00-0082 EA 2" Indoor Bracket Termination Assembly For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................... 302.37  

XXXXXXX 
. 
 23 11 23 00-0083  Stub-Outs For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting plate. 

. 

. 
 23 11 23 00-0084 EA  1/2" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 32.45  

. 
 23 11 23 00-0085 EA 3/4" Appliance Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............................................... 35.41  

. 
 23 11 23 00-0086 EA 1/2" Fireplace Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................................................ 32.49  

. 
 23 11 23 00-0087 EA 1/2" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................................................... 32.60  

. 
 23 11 23 00-0088 EA 3/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................................................... 33.96  

. 
 23 11 23 00-0089 EA 1" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................................................ 40.54  

. 
 23 11 23 00-0090 EA 1-1/4" Meter Stub-Out For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................................................. 48.98  

XXXXXXX 
. 
 23 11 23 00-0091  Flush Mount Gas Valve Kits For Corrugated Stainless Steel Tubing 

(CSST), Flexible Gas Pipe (23 11 23 00-0010) 
Note: Includes flush fitting plastic valve box and 90 degree brass shut-off valve. 

. 

. 
 23 11 23 00-0092 EA  1/2" x 1/2", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe ................................................................................................................................................................ 92.09 20.52 
. 

 23 11 23 00-0093 EA 3/4" x 3/4", (CSST x Threaded) Flush Mount Gas Valve Kit For Corrugated Stainless Steel Tubing (CSST), 
Flexible Gas Pipe .............................................................................................................................................................. 104.30 21.54 

XXXXXXX 
. 
 23 11 23 00-0094  Shut-Off Valves For Corrugated Stainless Steel Tubing (CSST), Flexible 

Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0095 EA  3/8" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 65.55 17.96 
. 

 23 11 23 00-0096 EA 1/2" x 1/2", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 76.19 21.34 
. 

 23 11 23 00-0097 EA 3/4" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 93.58 25.66 
. 

 23 11 23 00-0098 EA 1" x 3/4", (CSST x Threaded) Shut-Off Valve For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe............. 116.73 34.27 

XXXXXXX 
. 
 23 11 23 00-0099  Manifolds For Corrugated Stainless Steel Tubing (CSST), Flexible Gas 

Pipe (23 11 23 00-0010) 
Note: Includes mounting hardware. 

. 

. 
 23 11 23 00-0100 EA  1/2" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 80.62 21.34 

. 
 23 11 23 00-0101 EA 3/4" Inlet, Three 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ......................... 91.26 25.66 

. 
 23 11 23 00-0102 EA 1/2" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 86.60 21.34 

. 
 23 11 23 00-0103 EA 3/4" Inlet, Four 1/2" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ........................... 95.14 25.66 

. 
 23 11 23 00-0104 EA 2" x 1-1/2" Inlet, Four 1" Outlets, Manifold For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ................. 178.98 64.13 

XXXXXXX 
. 
 23 11 23 00-0105  Pressure Regulators For Corrugated Stainless Steel Tubing (CSST), 

Flexible Gas Pipe (23 11 23 00-0010) 
. 
. 

 23 11 23 00-0106 EA  1/2" Port, 250 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 85.45 21.34 
. 

 23 11 23 00-0107 EA 1/2" Port, 355 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................... 85.45 21.34 
. 

 23 11 23 00-0108 EA 1/2" Port, 425 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 121.23 21.34 
. 

 23 11 23 00-0109 EA 3/4" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 129.77 25.66 
. 

 23 11 23 00-0110 EA 3/4" Port, 810 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe .................. 129.77 25.66 
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. 
 23 11 23 00-0111 EA 1" Port, 550 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ..................... 146.87 34.27 

. 
 23 11 23 00-0112 EA 1-1/4" Port, 1,000 MBTU Pressure Regulator For Corrugated Stainless Steel Tubing (CSST), Flexible Gas Pipe ............ 221.71 38.47 

. 
 23 11 23 00-0113 EA 1/2" Port, 200 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 114.90 21.34 
. 

 23 11 23 00-0114 EA 3/4" Port, 425 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 
Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 291.78 25.66 

. 
 23 11 23 00-0115 EA 1-1/4" Port, 900 MBTU Pressure Regulator With Over Pressure Protection Device For Corrugated Stainless Steel 

Tubing (CSST), Flexible Gas Pipe ..................................................................................................................................... 713.43 38.47 

XXXXXXX 
. 
 23 11 23 00-0116  Polymer Coated Stainless Steel, Flexible Gas Appliance Connectors (Brass 

Craft) (23 11 23) 
. 
. 
 23 11 23 00-0117  3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0118 EA 12" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0119 EA 18" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0120 EA 24" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0121 EA 30" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0122 EA 36" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0123 EA 48" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0124 EA 60" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC11-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0125 EA 72" Length, 3/4" MIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC11-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0126  3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0127 EA 12" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0128 EA 18" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0129 EA 24" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0130 EA 30" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0131 EA 36" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0132 EA 48" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0133 EA 60" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC14-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0134 EA 72" Length, 3/4" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC14-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0135  3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0136 EA 12" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0137 EA 18" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0138 EA 24" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0139 EA 30" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0140 EA 36" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0141 EA 48" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0142 EA 60" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC15-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0143 EA 72" Length, 3/4" MIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC15-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0144  3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0145 EA 12" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0146 EA 18" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0147 EA 24" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-24) ................................................................................................................................... 66.95 16.41 
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. 
 23 11 23 00-0148 EA 30" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0149 EA 36" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0150 EA 48" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0151 EA 60" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC21-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0152 EA 72" Length, 3/4" FIP x 3/4" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC21-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0153  3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0154 EA 12" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-12) ................................................................................................................................... 50.59 15.39 

. 
 23 11 23 00-0155 EA 18" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-18) ................................................................................................................................... 56.39 16.41 
. 

 23 11 23 00-0156 EA 24" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0157 EA 30" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-30) ................................................................................................................................... 65.23 17.44 
. 

 23 11 23 00-0158 EA 36" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0159 EA 48" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0160 EA 60" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC22-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0161 EA 72" Length, 3/4" FIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC22-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0162  3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0163 EA 12" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0164 EA 24" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-24) ................................................................................................................................... 61.90 16.41 
. 

 23 11 23 00-0165 EA 30" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-30) ................................................................................................................................... 58.12 17.44 

. 
 23 11 23 00-0166 EA 36" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-36) ................................................................................................................................... 61.71 17.44 
. 

 23 11 23 00-0167 EA 48" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-48) ................................................................................................................................... 69.94 18.47 

. 
 23 11 23 00-0168 EA 60" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC23-60) ................................................................................................................................... 89.26 18.47 
. 

 23 11 23 00-0169 EA 72" Length, 3/4" FIP Elbow x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC23-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0170  3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0171 EA 12" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0172 EA 18" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0173 EA 24" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0174 EA 30" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0175 EA 36" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0176 EA 48" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0177 EA 60" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC24-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0178 EA 72" Length, 3/4" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC24-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0179  3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0180 EA 12" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0181 EA 18" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0182 EA 24" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0183 EA 30" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0184 EA 36" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-36) ................................................................................................................................... 61.71 17.44 

NOT FOR BID
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. 
 23 11 23 00-0185 EA 48" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0186 EA 60" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC25-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0187 EA 72" Length, 3/4" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC25-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0188  3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0189 EA 18" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-18) ................................................................................................................................... 56.39 16.41 

. 
 23 11 23 00-0190 EA 24" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-24) ................................................................................................................................... 55.31 16.41 
. 

 23 11 23 00-0191 EA 30" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-30) ................................................................................................................................... 65.23 17.44 

. 
 23 11 23 00-0192 EA 36" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC34-36) ................................................................................................................................... 69.58 17.44 
. 

 23 11 23 00-0193 EA 48" Length, 3/4" FIP Elbow x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC34-48) ................................................................................................................................... 79.92 18.47 

XXXXXXX 
. 
 23 11 23 00-0194  1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0195 EA 12" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0196 EA 18" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0197 EA 24" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-24) ................................................................................................................................... 50.66 16.41 

. 
 23 11 23 00-0198 EA 30" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0199 EA 36" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-36) ................................................................................................................................... 56.14 17.44 

. 
 23 11 23 00-0200 EA 48" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-48) ................................................................................................................................... 71.64 18.47 
. 

 23 11 23 00-0201 EA 60" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC44-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0202 EA 72" Length, 1/2" MIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC44-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0203  1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0204 EA 12" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0205 EA 18" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-18) ................................................................................................................................... 47.02 16.41 
. 

 23 11 23 00-0206 EA 24" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-24) ................................................................................................................................... 48.09 16.41 

. 
 23 11 23 00-0207 EA 30" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0208 EA 36" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-36) ................................................................................................................................... 61.71 17.44 

. 
 23 11 23 00-0209 EA 48" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-48) ................................................................................................................................... 62.67 18.47 
. 

 23 11 23 00-0210 EA 60" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC54-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0211 EA 72" Length, 1/2" FIP x 1/2" MIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC54-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 
. 
 23 11 23 00-0212  1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0213 EA 12" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-12) ................................................................................................................................... 46.10 15.39 

. 
 23 11 23 00-0214 EA 18" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-18) ................................................................................................................................... 50.81 16.41 
. 

 23 11 23 00-0215 EA 24" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-24) ................................................................................................................................... 55.31 16.41 

. 
 23 11 23 00-0216 EA 30" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-30) ................................................................................................................................... 58.12 17.44 
. 

 23 11 23 00-0217 EA 36" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-36) ................................................................................................................................... 52.27 17.44 

. 
 23 11 23 00-0218 EA 48" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-48) ................................................................................................................................... 69.94 18.47 
. 

 23 11 23 00-0219 EA 60" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC55-60) ................................................................................................................................... 77.40 18.47 

. 
 23 11 23 00-0220 EA 72" Length, 1/2" FIP x 1/2" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC55-72) ................................................................................................................................... 84.78 19.50 

XXXXXXX 

NOT FOR BID
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. 
 23 11 23 00-0221  3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, 

Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0222 EA 12" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-12) ................................................................................................................................... 62.08 15.39 

. 
 23 11 23 00-0223 EA 18" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-18) ................................................................................................................................... 66.76 16.41 
. 

 23 11 23 00-0224 EA 24" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-24) ................................................................................................................................... 71.26 16.41 

. 
 23 11 23 00-0225 EA 30" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-30) ................................................................................................................................... 74.04 17.44 
. 

 23 11 23 00-0226 EA 36" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-36) ................................................................................................................................... 77.79 17.44 

. 
 23 11 23 00-0227 EA 48" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-48) ................................................................................................................................... 85.52 18.47 
. 

 23 11 23 00-0228 EA 60" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC1J-60) ................................................................................................................................... 93.62 18.47 

. 
 23 11 23 00-0229 EA 72" Length, 3/4" MIP x 3/4" FIP, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC1J-72) ................................................................................................................................. 101.02 19.50 

XXXXXXX 
. 
 23 11 23 00-0230  3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0231 EA 12" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-12) ................................................................................................................................... 72.34 20.52 

. 
 23 11 23 00-0232 EA 18" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-18) ................................................................................................................................... 77.02 21.54 
. 

 23 11 23 00-0233 EA 24" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-24) ................................................................................................................................... 81.53 21.54 

. 
 23 11 23 00-0234 EA 30" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-30) ................................................................................................................................... 84.30 22.57 
. 

 23 11 23 00-0235 EA 36" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-36) ................................................................................................................................... 88.04 22.57 

. 
 23 11 23 00-0236 EA 48" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-48) ................................................................................................................................... 95.78 23.60 
. 

 23 11 23 00-0237 EA 60" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 
Connector (Brass Craft CSSC2J-60) ................................................................................................................................. 103.88 23.60 

. 
 23 11 23 00-0238 EA 72" Length, 3/4" FIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas Appliance 

Connector (Brass Craft CSSC2J-72) ................................................................................................................................. 111.28 24.63 

XXXXXXX 
. 
 23 11 23 00-0239  3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless 

Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0240 EA 12" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) .................................................................................................................. 72.34 20.52 

. 
 23 11 23 00-0241 EA 18" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) .................................................................................................................. 77.02 21.54 
. 

 23 11 23 00-0242 EA 24" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) .................................................................................................................. 81.53 21.54 

. 
 23 11 23 00-0243 EA 30" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) .................................................................................................................. 84.30 22.57 
. 

 23 11 23 00-0244 EA 36" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) .................................................................................................................. 88.04 22.57 

. 
 23 11 23 00-0245 EA 48" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) .................................................................................................................. 95.78 23.60 
. 

 23 11 23 00-0246 EA 60" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................ 103.88 23.60 

. 
 23 11 23 00-0247 EA 72" Length, 3/4" MIP x 3/4" FIP Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-72) ................................................................................................................ 111.28 24.63 

XXXXXXX 
. 
 23 11 23 00-0248  3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0249 EA 12" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-12) .................................................................................................................. 85.33 20.52 

. 
 23 11 23 00-0250 EA 18" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-18) .................................................................................................................. 90.01 21.54 
. 

 23 11 23 00-0251 EA 24" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-24) .................................................................................................................. 94.52 21.54 

. 
 23 11 23 00-0252 EA 30" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-30) .................................................................................................................. 97.29 22.57 
. 

 23 11 23 00-0253 EA 36" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-36) ................................................................................................................ 101.05 22.57 

. 
 23 11 23 00-0254 EA 48" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4J-48) ................................................................................................................ 108.77 23.60 
. 

 23 11 23 00-0255 EA 60" Length, 3/4" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4J-60) ................................................................................................................ 116.88 23.60 

XXXXXXX 
. 
 23 11 23 00-0256  3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 

NOT FOR BID
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. 

. 
 23 11 23 00-0257 EA 12" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-12) .................................................................................................................. 85.33 20.52 
. 

 23 11 23 00-0258 EA 18" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-18) .................................................................................................................. 90.01 21.54 

. 
 23 11 23 00-0259 EA 24" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-24) .................................................................................................................. 94.52 21.54 
. 

 23 11 23 00-0260 EA 36" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-36) ................................................................................................................ 101.05 22.57 

. 
 23 11 23 00-0261 EA 48" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC2P-48) ................................................................................................................ 108.77 23.60 
. 

 23 11 23 00-0262 EA 60" Length, 3/4" FIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC2P-60) ................................................................................................................ 116.88 23.60 

XXXXXXX 
. 
 23 11 23 00-0263  1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0264 EA 12" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-12) .................................................................................................................. 85.33 20.52 

. 
 23 11 23 00-0265 EA 18" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-18) .................................................................................................................. 90.01 21.54 
. 

 23 11 23 00-0266 EA 24" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-24) .................................................................................................................. 94.52 21.54 

. 
 23 11 23 00-0267 EA 30" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-30) .................................................................................................................. 97.29 22.57 
. 

 23 11 23 00-0268 EA 36" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-36) ................................................................................................................ 101.05 22.57 

. 
 23 11 23 00-0269 EA 48" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-48) ................................................................................................................ 108.77 23.60 
. 

 23 11 23 00-0270 EA 60" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4P-60) ................................................................................................................ 116.88 23.60 

. 
 23 11 23 00-0271 EA 72" Length, 1/2" MIP x 3/4" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4P-72) ................................................................................................................ 124.27 24.63 

XXXXXXX 
. 
 23 11 23 00-0272  1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0273 EA 12" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-12) .................................................................................................................. 68.92 20.52 

. 
 23 11 23 00-0274 EA 18" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-18) .................................................................................................................. 73.62 21.54 
. 

 23 11 23 00-0275 EA 24" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-24) .................................................................................................................. 78.15 21.54 

. 
 23 11 23 00-0276 EA 30" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-30) .................................................................................................................. 80.89 22.57 
. 

 23 11 23 00-0277 EA 36" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-36) .................................................................................................................. 84.63 22.57 

. 
 23 11 23 00-0278 EA 48" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC4K-48) .................................................................................................................. 92.35 23.60 
. 

 23 11 23 00-0279 EA 72" Length, 1/2" MIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC4K-72) ................................................................................................................ 107.82 24.63 

XXXXXXX 
. 
 23 11 23 00-0280  1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated 

Stainless Steel, Flexible Gas Appliance Connector (Brass Craft) (23 11 23 00-0116) 
. 
. 

 23 11 23 00-0281 EA 18" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 
Appliance Connector (Brass Craft CSSC5K-18) .................................................................................................................. 82.86 21.54 

. 
 23 11 23 00-0282 EA 24" Length, 1/2" FIP x 1/2" FIP Angle Ball Valve, 1/2" Diameter, Polymer Coated Stainless Steel, Flexible Gas 

Appliance Connector (Brass Craft CSSC5K-24) .................................................................................................................. 88.41 21.54 

XXXXXXX 
. 
 23 11 23 00-0283  Quarter-Turn, Gas Ball Valve (23 11 23) 

. 

. 
 23 11 23 00-0284 EA 3/8" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top™ T-3000 102-102) ..................... 41.62 10.92 

. 
 23 11 23 00-0285 EA 1/2" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-103) ........................ 41.58 11.14 

. 
 23 11 23 00-0286 EA 3/4" FIP x FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-104) ........................ 60.16 12.26 

. 
 23 11 23 00-0287 EA 3/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-112) ............... 41.23 10.92 

. 
 23 11 23 00-0288 EA 1/2" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-113) ............... 43.45 11.14 

. 
 23 11 23 00-0289 EA 1/2" Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-118) ............... 48.95 11.14 

. 
 23 11 23 00-0290 EA 5/8" Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-121) ............... 52.85 11.70 

. 
 23 11 23 00-0291 EA 5/8" (7/8" -14) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-114) .............................................................................................................................................................................. 55.65 11.70 
. 

 23 11 23 00-0292 EA 5/8" (15/16" -16) Flare x 3/4" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-115) .............................................................................................................................................................................. 55.65 11.70 

. 
 23 11 23 00-0293 EA 3/8" Flare x Flare, 175 PSI,  Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-312) .................. 43.32 10.92 

. 
 23 11 23 00-0294 EA 1/2" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-313) ................... 45.54 11.14 

. 
 23 11 23 00-0295 EA 5/8" Flare x Flare, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 102-314) ................... 57.12 11.70 

. 
 23 11 23 00-0296 EA 1/2" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-413) .............................................................................................................................................................................. 45.82 11.14 
. 

 23 11 23 00-0297 EA 3/4" FIP x 1/8" Texas Pattern, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 
102-414) .............................................................................................................................................................................. 61.74 12.26 

. 
 23 11 23 00-0298 EA 3/8" (9/16" -24) Flare x 1/2" FIP, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3000 

102-119) .............................................................................................................................................................................. 43.21 10.92 
. 

 23 11 23 00-0299 EA 3/8" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-612) ......................... 40.95 10.92 

NOT FOR BID
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. 
 23 11 23 00-0300 EA 1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-613) ........................ 41.57 11.14 

. 
 23 11 23 00-0301 EA 3/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-614) ........................ 57.14 12.26 

. 
 23 11 23 00-0302 EA 1" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-615)............................ 78.09 13.93 

. 
 23 11 23 00-0303 EA 1-1/4" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-616) ................... 112.84 14.48 

. 
 23 11 23 00-0304 EA 1-1/2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-617) ................... 134.37 16.71 

. 
 23 11 23 00-0305 EA 2" T-Handle, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3001 102-618).......................... 166.29 20.05 

. 
 23 11 23 00-0306 EA 1/2" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-713) ......................... 42.78 11.14 

. 
 23 11 23 00-0307 EA 3/4" Flathead, 175 PSI, Forged Brass, Quarter-Turn, Gas Ball Valve (Legend Blue Top T-3002 102-714) ......................... 56.77 12.26 

XXXXXXX 
. 
 23 11 23 00-0308  Gas Stops (23 11 23) 

. 

. 
 23 11 23 00-0309  Brass/Bronze Gas Stops (23 11 23 00-0308) 

Note: Flat or square head 
. 
. 

 23 11 23 00-0310 EA 3/8" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 52.99 11.14 
. 

 23 11 23 00-0311 EA 1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 52.81 11.14 
. 

 23 11 23 00-0312 EA 3/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) ................................................................................. 69.14 12.26 
. 

 23 11 23 00-0313 EA 1" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................... 98.50 13.93 
. 

 23 11 23 00-0314 EA 1-1/4" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596)............................................................................ 131.55 14.82 
. 

 23 11 23 00-0315 EA 1-1/2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596)............................................................................ 166.83 17.16 
. 

 23 11 23 00-0316 EA 2" Threaded, Flat Head, Bronze Gas Valve (A.Y. McDonald 10596) .................................................................................. 233.78 20.27 

XXXXXXX 
. 
 23 11 23 00-0317  Iron Body Gas Stops (23 11 23 00-0308) 

. 

. 
 23 11 23 00-0318 EA 1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 72.89 11.14 

. 
 23 11 23 00-0319 EA 3/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ...................................................... 88.89 12.26 

. 
 23 11 23 00-0320 EA 1" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 110.41 13.93 

. 
 23 11 23 00-0321 EA 1-1/4" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 143.12 14.82 

. 
 23 11 23 00-0322 EA 1-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 181.37 17.16 

. 
 23 11 23 00-0323 EA 2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 237.08 20.27 

. 
 23 11 23 00-0324 EA 2-1/2" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ................................................. 468.16 27.40 

. 
 23 11 23 00-0325 EA 3" Threaded, Bronze Flat Head Plug, Iron Body Gas Valve (A.Y. McDonald 10685B) ....................................................... 631.85 31.81 

XXXXXXX 
. 
 23 11 23 00-0326  Bronze Body Solenoid Valves, 150 PSI Gas (23 11 23) 

. 

. 
 23 11 23 00-0327 EA 1/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 194.78 11.14 

. 
 23 11 23 00-0328 EA 1/2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 227.37 11.14 

. 
 23 11 23 00-0329 EA 3/4" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 289.16 12.26 

. 
 23 11 23 00-0330 EA 1" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................... 435.68 13.93 

. 
 23 11 23 00-0331 EA 1-1/2" Solenoid Valve, Bronze, 150 PSI, Gas ..................................................................................................................... 781.78 17.16 

. 
 23 11 23 00-0332 EA 2" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 1,336.70 20.27 

. 
 23 11 23 00-0333 EA 2-1/2" Solenoid Valve, Bronze, 150 PSI, Gas .................................................................................................................. 1,654.48 27.40 

. 
 23 11 23 00-0334 EA 3" Solenoid Valve, Bronze, 150 PSI, Gas ........................................................................................................................ 2,499.58 31.81 

XXXXXXX 
. 
 23 11 26  Facility Liquefied-Petroleum Gas Piping (23 11) 

. 

. 
 23 11 26 00-0001  Fiberglass Reinforced Plastic Pipe And Fittings (23 11 26) 

. 

. 
 23 11 26 00-0002  Fiberglass Reinforced Plastic Pipe (23 11 26 00-0001) 

Note: For double containment fiberglass pipe, select both outer containment pipe size and inner containment 
pipe size (add modifier for use as inner pipe). 

. 

. 
 23 11 26 00-0003 LF  2" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 20.71 7.39 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -8.27 
. 

 23 11 26 00-0004 LF  3" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 24.82 8.83 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.93 

. 
 23 11 26 00-0005 LF  4" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 32.81 13.03 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -14.63 
. 

 23 11 26 00-0006 LF  5" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 38.56 14.98 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -16.47 

. 
 23 11 26 00-0007 LF  6" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 45.01 16.73 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -18.85 
. 

 23 11 26 00-0008 LF  8" Fiberglass Reinforced Plastic Pipe ................................................................................................................................... 62.27 20.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -22.85 

. 
 23 11 26 00-0009 LF  10" Fiberglass Reinforced Plastic Pipe ................................................................................................................................. 82.74 24.18 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -27.24 
. 

 23 11 26 00-0010 LF  12" Fiberglass Reinforced Plastic Pipe ............................................................................................................................... 240.91 30.45 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -34.27 

XXXXXXX 
. 
 23 11 26 00-0011  Fiberglass Reinforced Plastic Fittings (23 11 26 00-0001) 

. 

. 
 23 11 26 00-0012  Fiberglass Reinforced Plastic Flanged 90 Degree Elbows (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0013 EA  2" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 158.48 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0014 EA  3" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 186.96 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0015 EA  4" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 223.98 102.60 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -115.35 
. 

 23 11 26 00-0016 EA  5" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 278.98 120.29 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -132.70 

. 
 23 11 26 00-0017 EA  6" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 336.24 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 

NOT FOR BID
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. 
 23 11 26 00-0018 EA  8" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................... 482.02 168.65 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -189.70 
. 

 23 11 26 00-0019 EA  10" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow ............................................................................................. 619.55 203.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 

. 
 23 11 26 00-0020 EA  12" Fiberglass Reinforced Plastic Flanged 90 Degree Elbow .......................................................................................... 1,770.14 251.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

XXXXXXX 
. 
 23 11 26 00-0021  Fiberglass Reinforced Plastic Flanged 45 Degree Elbows (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0022 EA  2" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 158.84 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0023 EA  3" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 187.07 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0024 EA 4" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 224.32 102.71 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -115.43 
. 

 23 11 26 00-0025 EA 5" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 281.64 122.00 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -134.67 

. 
 23 11 26 00-0026 EA  6" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 336.10 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 
. 

 23 11 26 00-0027 EA  8" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow ............................................................................................... 482.02 168.65 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -189.70 

. 
 23 11 26 00-0028 EA  10" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow .......................................................................................... 1,335.52 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0029 EA  12" Fiberglass Reinforced Plastic Flanged 45 Degree Elbow .......................................................................................... 1,770.14 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

XXXXXXX 
. 
 23 11 26 00-0030  Fiberglass Reinforced Plastic Flanged Tees (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0031 EA  2" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 379.79 110.40 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -124.12 
. 

 23 11 26 00-0032 EA  3" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 471.99 132.97 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -149.48 

. 
 23 11 26 00-0033 EA  4" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 535.57 154.01 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -173.17 
. 

 23 11 26 00-0034 EA  5" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 689.09 182.94 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -202.09 

. 
 23 11 26 00-0035 EA  6" Fiberglass Reinforced Plastic Flanged Tee .................................................................................................................... 839.10 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0036 EA  8" Fiberglass Reinforced Plastic Flanged Tee ................................................................................................................. 1,057.51 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

. 
 23 11 26 00-0037 EA  10" Fiberglass Reinforced Plastic Flanged Tee ............................................................................................................... 1,745.97 304.73 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -342.68 
. 

 23 11 26 00-0038 EA  12" Fiberglass Reinforced Plastic Flanged Tee ............................................................................................................... 2,353.94 370.50 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -416.59 

XXXXXXX 
. 
 23 11 26 00-0039  Fiberglass Reinforced Plastic Flanged Wyes (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0040 EA  2" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 524.85 110.40 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -124.12 
. 

 23 11 26 00-0041 EA  3" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 679.36 132.77 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -149.30 

. 
 23 11 26 00-0042 EA  4" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 799.28 154.01 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -173.15 
. 

 23 11 26 00-0043 EA  5" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................... 913.63 182.94 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -202.09 

. 
 23 11 26 00-0044 EA  6" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................ 1,024.51 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0045 EA  8" Fiberglass Reinforced Plastic Flanged Wye ................................................................................................................ 1,350.73 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

. 
 23 11 26 00-0046 EA  10" Fiberglass Reinforced Plastic Flanged Wye .............................................................................................................. 2,115.81 304.73 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -342.68 
. 

 23 11 26 00-0047 EA  12" Fiberglass Reinforced Plastic Flanged Wye .............................................................................................................. 2,757.09 370.50 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -416.59 

XXXXXXX 
. 
 23 11 26 00-0048  Fiberglass Reinforced Plastic Flanged Concentric Reducers (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0049 EA  2" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 291.92 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0050 EA  3" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 382.76 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0051 EA  4" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 416.09 102.71 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -115.43 
. 

 23 11 26 00-0052 EA  5" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 482.54 122.00 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -134.67 

. 
 23 11 26 00-0053 EA  6" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 546.06 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 
. 

 23 11 26 00-0054 EA  8" Fiberglass Reinforced Plastic Flanged Concentric Reducer ........................................................................................... 732.04 168.65 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -189.70 

. 
 23 11 26 00-0055 EA  10" Fiberglass Reinforced Plastic Flanged Concentric Reducer ......................................................................................... 942.37 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0056 EA  12" Fiberglass Reinforced Plastic Flanged Concentric Reducer ...................................................................................... 1,301.66 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

NOT FOR BID
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XXXXXXX 
. 
 23 11 26 00-0057  Fiberglass Reinforced Plastic Bell x Male Or Female Adapters (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0058 EA  2" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 227.09 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0059 EA  3" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 258.95 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0060 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 292.40 102.71 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -115.43 
. 

 23 11 26 00-0061 EA  4" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 361.39 122.00 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -134.67 

. 
 23 11 26 00-0062 EA  6" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 427.51 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 
. 

 23 11 26 00-0063 EA  8" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ....................................................................................... 405.39 168.65 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -189.70 

. 
 23 11 26 00-0064 EA  10" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ..................................................................................... 523.68 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0065 EA  12" Fiberglass Reinforced Plastic Bell x Male Or Female Adapter ..................................................................................... 854.07 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

XXXXXXX 
. 
 23 11 26 00-0066  Fiberglass Reinforced Plastic Nipples (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0067 EA  2" x 6" Fiberglass Reinforced Plastic Nipple ......................................................................................................................... 45.48 8.83 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -9.93 
. 

 23 11 26 00-0068 EA  2" x 12" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 90.88 17.64 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -19.81 

. 
 23 11 26 00-0069 EA  3" x 8" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 161.19 13.54 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -15.23 
. 

 23 11 26 00-0070 EA  3" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 185.95 18.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -21.27 

. 
 23 11 26 00-0071 EA  4" x 8" Fiberglass Reinforced Plastic Nipple ....................................................................................................................... 175.44 13.45 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -15.18 
. 

 23 11 26 00-0072 EA  4" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 209.42 20.24 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -22.76 

. 
 23 11 26 00-0073 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 261.46 22.66 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -25.04 
. 

 23 11 26 00-0074 EA  6" x 12" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 313.44 24.28 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -27.35 

. 
 23 11 26 00-0075 EA  8" x 18" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 158.54 28.33 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -31.87 
. 

 23 11 26 00-0076 EA  8" x 24" Fiberglass Reinforced Plastic Nipple ..................................................................................................................... 215.39 40.47 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -45.50 

. 
 23 11 26 00-0077 EA  10" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 274.91 28.83 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -32.39 
. 

 23 11 26 00-0078 EA  10" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 412.70 43.10 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -48.51 

. 
 23 11 26 00-0079 EA  12" x 18" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 322.83 29.75 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -33.41 
. 

 23 11 26 00-0080 EA  12" x 24" Fiberglass Reinforced Plastic Nipple ................................................................................................................... 419.85 44.52 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -50.12 

XXXXXXX 
. 
 23 11 26 00-0081  Fiberglass Reinforced Plastic Sleeve Couplings (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0082 EA  2" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 139.94 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0083 EA  3" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 168.45 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0084 EA  4" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 194.50 102.71 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -115.43 
. 

 23 11 26 00-0085 EA  5" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 235.68 122.00 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -134.67 

. 
 23 11 26 00-0086 EA  6" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 273.97 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 
. 

 23 11 26 00-0087 EA  8" Fiberglass Reinforced Plastic Sleeve Coupling .............................................................................................................. 357.99 168.65 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -189.70 

. 
 23 11 26 00-0088 EA  10" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 464.58 203.16 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 
. 

 23 11 26 00-0089 EA  12" Fiberglass Reinforced Plastic Sleeve Coupling ............................................................................................................ 566.34 251.92 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

XXXXXXX 
. 
 23 11 26 00-0090  Fiberglass Reinforced Plastic Flanges (23 11 26 00-0011) 

. 

. 
 23 11 26 00-0091 EA  2" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 143.64 73.57 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -82.75 
. 

 23 11 26 00-0092 EA  3" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 173.35 88.34 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -99.30 

. 
 23 11 26 00-0093 EA  4" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 206.89 101.07 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -113.62 
. 

 23 11 26 00-0094 EA  5" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 251.32 120.29 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -132.79 

. 
 23 11 26 00-0095 EA  6" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 295.46 134.96 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -151.76 

NOT FOR BID
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. 
 23 11 26 00-0096 EA  8" Fiberglass Reinforced Plastic Flange ............................................................................................................................. 368.67 161.47 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -181.59 
. 

 23 11 26 00-0097 EA  10" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 498.01 203.16 
    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -228.45 

. 
 23 11 26 00-0098 EA  12" Fiberglass Reinforced Plastic Flange ........................................................................................................................... 700.06 251.92 

    For Use As Inner Pipe In Double Wall Pipe System, Deduct  -283.28 

XXXXXXX 
. 
 23 11 26 00-0099  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing And Fittings (23 11 26) 
. 
. 
 23 11 26 00-0100  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing (23 11 26 00-0099) 
. 
. 

 23 11 26 00-0101 LF  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................... 140.24 31.70 
. 

 23 11 26 00-0102 LF  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................... 167.26 37.56 
. 

 23 11 26 00-0103 LF  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................... 210.64 55.41 
. 

 23 11 26 00-0104 LF  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................... 298.22 71.83 
. 

 23 11 26 00-0105 LF  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................... 435.30 87.01 
. 

 23 11 26 00-0106 LF  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................. 599.53 103.20 
. 

 23 11 26 00-0107 LF  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing ............................................. 766.67 130.21 

XXXXXXX 
. 
 23 11 26 00-0108  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Fittings (23 11 26 00-0099) 
. 
. 
 23 11 26 00-0109  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 90 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0110 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 2,555.51 392.36 

. 
 23 11 26 00-0111 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 2,935.69 470.95 
. 

 23 11 26 00-0112 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow .............................................................................................................................................................................. 3,688.09 547.29 

. 
 23 11 26 00-0113 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow .............................................................................................................................................................................. 6,550.15 719.64 
. 

 23 11 26 00-0114 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow ............................................................................................................................................................................ 10,710.13 899.72 

. 
 23 11 26 00-0115 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 

Elbow ............................................................................................................................................................................ 14,492.38 1,082.44 
. 

 23 11 26 00-0116 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 90 Degree 
Elbow ............................................................................................................................................................................ 19,392.11 1,340.43 

XXXXXXX 
. 
 23 11 26 00-0117  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged 45 Degree Elbows (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0118 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 2,559.79 392.36 

. 
 23 11 26 00-0119 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 2,928.18 470.95 
. 

 23 11 26 00-0120 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow .............................................................................................................................................................................. 3,682.20 547.29 

. 
 23 11 26 00-0121 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow .............................................................................................................................................................................. 6,515.48 719.64 
. 

 23 11 26 00-0122 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow ............................................................................................................................................................................ 10,659.93 899.72 

. 
 23 11 26 00-0123 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 

Elbow ............................................................................................................................................................................ 14,424.12 1,082.95 
. 

 23 11 26 00-0124 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged 45 Degree 
Elbow ............................................................................................................................................................................ 19,303.48 1,343.47 

XXXXXXX 
. 
 23 11 26 00-0125  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Tees (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0126 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 3,543.30 588.54 
. 

 23 11 26 00-0127 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 4,449.28 709.31 
. 

 23 11 26 00-0128 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 5,014.55 821.35 
. 

 23 11 26 00-0129 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ....................... 8,261.03 1,083.45 
. 

 23 11 26 00-0130 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ..................... 10,455.03 1,343.47 
. 

 23 11 26 00-0131 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ................... 18,439.48 1,623.31 
. 

 23 11 26 00-0132 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Tee ................... 25,282.05 1,968.21 

XXXXXXX 
. 
 23 11 26 00-0133  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Wyes (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0134 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 5,344.42 588.54 
. 

 23 11 26 00-0135 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 7,025.86 708.49 
. 

 23 11 26 00-0136 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye ...................... 8,289.17 821.35 
. 

 23 11 26 00-0137 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................... 10,563.20 1,083.45 
. 

 23 11 26 00-0138 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................... 14,095.81 1,343.47 
. 

 23 11 26 00-0139 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................. 23,031.67 1,623.31 

NOT FOR BID
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. 
 23 11 26 00-0140 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Wye .................. 30,287.81 1,968.21 

XXXXXXX 
. 
 23 11 26 00-0141  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanged Concentric Reducers (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0142 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 2,842.92 392.36 

. 
 23 11 26 00-0143 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 3,814.65 470.95 
. 

 23 11 26 00-0144 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 4,075.92 547.29 

. 
 23 11 26 00-0145 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 5,346.75 719.64 
. 

 23 11 26 00-0146 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer .......................................................................................................................................................................... 7,297.85 899.72 

. 
 23 11 26 00-0147 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 

Reducer .......................................................................................................................................................................... 9,541.83 1,082.44 
. 

 23 11 26 00-0148 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flanged Concentric 
Reducer ........................................................................................................................................................................ 13,481.95 1,340.43 

XXXXXXX 
. 
 23 11 26 00-0149  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Bell x Male Or Female Adapters (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0150 EA  2" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 2,037.98 392.36 

. 
 23 11 26 00-0151 EA  3" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 2,277.40 470.95 
. 

 23 11 26 00-0152 EA  4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 2,540.15 547.29 

. 
 23 11 26 00-0153 EA  6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 3,874.73 719.64 
. 

 23 11 26 00-0154 EA  8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 3,242.00 899.72 

. 
 23 11 26 00-0155 EA  10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 

Adapter ........................................................................................................................................................................... 4,343.04 1,082.44 
. 

 23 11 26 00-0156 EA  12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Bell x Male Or Female 
Adapter ........................................................................................................................................................................... 7,924.43 1,340.43 

XXXXXXX 
. 
 23 11 26 00-0157  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Nipples (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0158 EA  2" x 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ............................. 470.86 47.10 
. 

 23 11 26 00-0159 EA  2" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................... 941.35 93.98 
. 

 23 11 26 00-0160 EA  3" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple .......................... 1,857.59 72.23 
. 

 23 11 26 00-0161 EA  3" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................ 2,108.00 100.87 
. 

 23 11 26 00-0162 EA  4" x 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple .......................... 2,035.04 71.94 
. 

 23 11 26 00-0163 EA  4" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................ 2,385.44 107.95 
. 

 23 11 26 00-0164 EA  6" x 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................ 3,633.62 129.71 
. 

 23 11 26 00-0165 EA  8" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................ 1,667.53 151.16 
. 

 23 11 26 00-0166 EA  8" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ........................ 2,244.72 215.80 
. 

 23 11 26 00-0167 EA 10" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 3,107.66 153.58 
. 

 23 11 26 00-0168 EA 10" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 4,666.05 230.06 
. 

 23 11 26 00-0169 EA 12" x 18" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 3,692.97 158.44 
. 

 23 11 26 00-0170 EA 12" x 24" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Nipple ...................... 4,739.83 237.65 

XXXXXXX 
. 
 23 11 26 00-0171  Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary 

Containment Casing Flanges (23 11 26 00-0108) 
. 
. 

 23 11 26 00-0172 EA 4" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................ 1,495.73 538.85 
. 

 23 11 26 00-0173 EA 6" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................ 2,235.19 719.64 
. 

 23 11 26 00-0174 EA 8" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange ................................ 2,862.75 861.39 
. 

 23 11 26 00-0175 EA 10" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange .............................. 4,024.35 1,082.44 
. 

 23 11 26 00-0176 EA 12" Fiberglass Reinforced Carrier Pipe With Coated Steel Secondary Containment Casing Flange .............................. 6,012.16 1,340.43 

XXXXXXX 
. 
 23 12  Facility Fuel Pumps (23 10) 

. 

. 
 23 12 13  Facility Fuel-Oil Pumps (23 12) 

. 

. 
 23 12 13 00-0001  Cast Iron Internal Gear Rotary Pump (23 12 13) 

Note: Heavy duty type with relief valve, 1150 RPM drip-proof motor, common base plate. For viscosity to 20 
centipoise; diesel oil, and light oil. 

. 

. 
 23 12 13 00-0002  10 GPM 1" Discharge (23 12 13 00-0001) 

. 

. 
 23 12 13 00-0003 EA  10 GPM Cast Iron Rotary Pump, 20 PSI 1/2 HP With 1" Discharge ................................................................................ 1,460.72 297.72 

. 
 23 12 13 00-0004 EA  10 GPM Cast Iron Rotary Pump, 40 PSI 3/4 HP With 1" Discharge ................................................................................ 1,533.48 360.34 

. 
 23 12 13 00-0005 EA  10 GPM Cast Iron Rotary Pump, 60 PSI 1 HP With 1" Discharge ................................................................................... 1,679.50 428.11 

XXXXXXX 
. 
 23 12 13 00-0006  25 GPM 1-1/4" Discharge (23 12 13 00-0001) 

. 

. 
 23 12 13 00-0007 EA  25 GPM Cast Iron Rotary Pump, 20 PSI 1 HP With 1-1/4" Discharge ............................................................................. 1,575.36 297.72 

NOT FOR BID
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. 
 23 12 13 00-0008 EA  25 GPM Cast Iron Rotary Pump, 40 PSI 1.5 HP With 1-1/4" Discharge .......................................................................... 1,659.30 360.34 

. 
 23 12 13 00-0009 EA  25 GPM Cast Iron Rotary Pump, 60 PSI 2 HP With 1-1/4" Discharge ............................................................................. 1,743.05 428.11 

XXXXXXX 
. 
 23 12 13 00-0010  Pump, Fuel Oil, 2 Stage 3450 RPM 100 PSI (23 12 13) 

. 

. 
 23 12 13 00-0011 EA  1/4 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,098.50 166.82 

. 
 23 12 13 00-0012 EA  1/3 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,290.35 186.85 

. 
 23 12 13 00-0013 EA  1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,411.45 209.43 

. 
 23 12 13 00-0014 EA  3/4 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 1,540.79 236.13 

. 
 23 12 13 00-0015 EA  1 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,158.52 262.82 

. 
 23 12 13 00-0016 EA  1-1/2 HP Pump Fuel Oil/Diesel ........................................................................................................................................ 2,636.55 294.13 

. 
 23 12 13 00-0017 EA  2 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 2,922.27 329.55 

. 
 23 12 13 00-0018 EA  3 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 3,558.88 368.56 

. 
 23 12 13 00-0019 EA  5 HP Pump Fuel Oil/Diesel .............................................................................................................................................. 4,192.43 413.22 

. 
 23 12 13 00-0020 EA  7.5 HP Pump Fuel Oil/Diesel ........................................................................................................................................... 4,694.11 463.53 

. 
 23 12 13 00-0021 EA  10 HP Pump Fuel Oil/Diesel ............................................................................................................................................ 5,262.90 519.57 

XXXXXXX 
. 
 23 12 23  Facility Natural-Gas Pumps (23 12) 

. 

. 
 23 12 23 00-0001  Natural Gas Booster Pump (23 12 23) 

. 

. 
 23 12 23 00-0002 EA  Natural Gas Booster Pump, 3/4" Outlet Size ................................................................................................................... 1,195.83 154.00 

. 
 23 12 23 00-0003 EA  Natural Gas Booster Pump, 1" Outlet Size ...................................................................................................................... 1,420.98 171.96 

. 
 23 12 23 00-0004 EA  Natural Gas Booster Pump, 1-1/4" Outlet Size ................................................................................................................ 1,596.45 179.66 

. 
 23 12 23 00-0005 EA  Natural Gas Booster Pump, 1-1/2" Outlet Size ................................................................................................................ 1,815.58 187.36 

. 
 23 12 23 00-0006 EA  Natural Gas Booster Pump, 2" Outlet Size ...................................................................................................................... 2,058.74 192.49 

XXXXXXX 
. 
 23 13  Facility Fuel-Storage Tanks (23 10) 

. 

. 
 23 13 13  Facility Underground Fuel-Oil, Storage Tanks (23 13) 

. 

. 
 23 13 13 13  Double-Wall Steel, Underground Fuel-Oil, Storage Tanks (23 13 13) 

. 

. 
 23 13 13 13-0001  Coated Underground Double Wall Storage Tanks (23 13 13 13) 

Note: Includes setting in place with hold down bars and manway and 4" NPT connections as follows: up to 1000 
gallon, 4 each: all others 6 each. Excludes excavation, pad, plastic lining, pumps and piping. 

. 

. 
 23 13 13 13-0002 EA  250 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................ 16,052.97 729.30 

. 
 23 13 13 13-0003 EA  550 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ............................ 17,347.68 729.30 

. 
 23 13 13 13-0004 EA  1,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 25,077.99 911.58 

. 
 23 13 13 13-0005 EA  2,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 34,307.90 1,780.52 

. 
 23 13 13 13-0006 EA  3,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 54,664.85 2,289.11 

. 
 23 13 13 13-0007 EA  4,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 60,892.94 2,629.11 

. 
 23 13 13 13-0008 EA  5,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 65,689.45 3,476.25 

. 
 23 13 13 13-0009 EA  6,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 67,918.89 3,732.35 

. 
 23 13 13 13-0010 EA  8,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ......................... 82,903.24 4,409.30 

. 
 23 13 13 13-0011 EA  10,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ....................... 96,014.99 5,085.80 

. 
 23 13 13 13-0012 EA  12,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 122,887.52 5,592.81 

. 
 23 13 13 13-0013 EA  14,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 145,669.39 6,790.57 

. 
 23 13 13 13-0014 EA  15,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 150,453.30 7,206.55 

. 
 23 13 13 13-0015 EA  20,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 184,427.53 11,431.09 

. 
 23 13 13 13-0016 EA  25,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 226,600.13 14,823.33 

. 
 23 13 13 13-0017 EA  30,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 267,021.78 16,960.58 

. 
 23 13 13 13-0018 EA  40,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 343,675.45 18,232.63 

. 
 23 13 13 13-0019 EA  48,000 Gallon Underground Double Wall Steel Storage Tank, Coated, In Place With Hold Down Bars ..................... 466,005.71 18,700.17 

XXXXXXX 
. 
 23 13 13 23  Glass-Fiber-Reinforced-Plastic, Underground Fuel-Oil, Storage Tanks (23 13 13) 

. 

. 
 23 13 13 23-0001  Underground Fiberglass Storage Tanks (23 13 13 23) 

. 

. 
 23 13 13 23-0002  Single Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0003 EA 550 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................... 4,098.12 729.30 

. 
 23 13 13 23-0004 EA 1,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 5,147.86 911.58 

. 
 23 13 13 23-0005 EA 2,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 6,692.75 1,127.87 

. 
 23 13 13 23-0006 EA 2,500 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 7,599.39 1,373.81 

. 
 23 13 13 23-0007 EA 3,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ............................................................ 8,501.89 1,611.26 

. 
 23 13 13 23-0008 EA 4,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps .......................................................... 10,340.28 2,120.07 

. 
 23 13 13 23-0009 EA 5,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps .......................................................... 12,315.92 3,222.51 

. 
 23 13 13 23-0010 EA 6,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps .......................................................... 13,922.95 4,070.54 

. 
 23 13 13 23-0011 EA 8,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps .......................................................... 16,705.85 4,579.36 

. 
 23 13 13 23-0012 EA 10,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 18,802.06 5,427.38 

. 
 23 13 13 23-0013 EA 12,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 24,229.53 6,445.02 

. 
 23 13 13 23-0014 EA 15,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 29,789.10 8,056.28 

. 
 23 13 13 23-0015 EA 20,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 37,596.29 10,769.97 

. 
 23 13 13 23-0016 EA 25,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 56,209.45 13,398.86 

. 
 23 13 13 23-0017 EA 30,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 68,893.38 16,112.56 

. 
 23 13 13 23-0018 EA 40,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ........................................................ 98,354.38 23,320.80 

. 
 23 13 13 23-0019 EA 50,000 Gallon Single Wall Fiberglass Tank Including Fittings And Anchor Straps ...................................................... 140,081.84 29,681.03 

NOT FOR BID
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XXXXXXX 
. 
 23 13 13 23-0020  Double Wall Fiberglass Underground Storage Tanks (23 13 13 23-0001) 

Note: Includes setting in place with hold down bars, fittings, bumper pads, flow channels, monitoring fitting, tank 
bottom deflector gauge plates, manway, anchor straps and 4" NPT tank mounted fitting connections as follows: 
550 gallon or 1,000 gallon, 4 each: all others 6 each. Excludes excavation and backfill. 

. 

. 
 23 13 13 23-0021 EA 550 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps .............................................................. 7,914.73 729.30 

. 
 23 13 13 23-0022 EA 1,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 10,432.25 911.58 

. 
 23 13 13 23-0023 EA 2,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 12,507.89 1,102.44 

. 
 23 13 13 23-0024 EA 3,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 16,261.11 1,611.36 

. 
 23 13 13 23-0025 EA 4,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 18,261.15 2,120.07 

. 
 23 13 13 23-0026 EA 5,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 21,023.49 3,222.51 

. 
 23 13 13 23-0027 EA 6,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 23,406.44 4,070.54 

. 
 23 13 13 23-0028 EA 8,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ......................................................... 28,775.76 4,579.36 

. 
 23 13 13 23-0029 EA 10,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 30,871.96 5,427.38 

. 
 23 13 13 23-0030 EA 12,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 37,377.11 6,445.02 

. 
 23 13 13 23-0031 EA 15,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 51,396.38 8,056.28 

. 
 23 13 13 23-0032 EA 20,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 63,675.90 10,769.97 

. 
 23 13 13 23-0033 EA 30,000 Gallon Double Wall Fiberglass Tank Including Fittings And Anchor Straps ....................................................... 98,421.54 16,112.56 

XXXXXXX 
. 
 23 13 13 23-0034  Underground Storage Tank Pump Enclosures (23 13 13 23) 

. 

. 
 23 13 13 23-0035 EA  Secondary Containment Collar ........................................................................................................................................ 3,936.14  

. 
 23 13 13 23-0036 EA  Turbine Enclosure With Lid 4' Long x 42" Diameter ......................................................................................................... 3,936.14  

. 
 23 13 13 23-0037 EA  Fitting Kit For Turbine Enclosure ........................................................................................................................................ 787.23  

. 
 23 13 13 23-0038 EA Grommet Kits For Plumbing And Electrical ...................................................................................................................... 1,574.46  

. 
 23 13 13 23-0039 EA  Turbine Electrical Coupling Kit ......................................................................................................................................... 1,968.07  

XXXXXXX 
. 
 23 13 23  Facility Aboveground Fuel-Oil, Storage Tanks (23 13) 

. 

. 
 23 13 23 13  Vertical, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 

. 

. 
 23 13 23 13-0001  Vertical Rectangular Double Wall Steel Fuel Day Tank (23 13 23 13) 

Note: Includes day tank with standard equipment, pump, pump control, level control, backup level control, level 
alarms, alarm outputs. 

. 

. 
 23 13 23 13-0002 EA 10 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,170.95 133.76 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0003 EA 15 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,257.53 140.45 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0004 EA 25 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,365.11 150.48 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0005 EA 50 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,568.68 160.51 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0006 EA 60 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 1,749.56 167.20 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0007 EA 75 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................... 2,062.43 200.64 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0008 EA 100 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 2,776.46 234.08 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0009 EA 150 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 3,514.50 267.51 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0010 EA 200 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 4,509.67 300.95 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0011 EA 275 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 5,026.55 334.40 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0012 EA 300 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 5,751.75 401.28 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0013 EA 350 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 6,442.66 468.15 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0014 EA 400 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,154.13 535.04 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0015 EA 450 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 7,940.17 568.48 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0016 EA 500 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 8,731.34 601.91 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0017 EA 550 Gallon Double Wall Steel Day Tank (Tramont TRX) ................................................................................................. 9,630.52 635.35 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0018 EA 600 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 10,416.56 668.79 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0019 EA 700 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 11,599.51 802.55 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0020 EA 800 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 12,511.55 869.43 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0021 EA 900 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................... 13,730.51 1,003.19 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0022 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont TRX) ............................................................................................ 14,954.60 1,136.95 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0023 EA 10 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 1,421.24 133.76 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0024 EA 15 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 1,509.53 140.45 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0025 EA 25 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 1,617.11 150.48 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

NOT FOR BID
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. 
 23 13 23 13-0026 EA 50 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 1,818.97 160.51 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0027 EA 60 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 1,999.85 167.20 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0028 EA 75 Gallon Double Wall Steel Day Tank (Tramont UTRX) ................................................................................................ 2,314.44 200.64 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0029 EA 100 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 3,052.47 234.08 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0030 EA 150 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 3,790.51 267.51 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0031 EA 200 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 4,785.68 300.95 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0032 EA 275 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 5,302.56 334.40 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0033 EA 300 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 6,027.75 401.28 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0034 EA 350 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 6,718.66 468.15 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0035 EA 400 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 7,430.14 535.04 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0036 EA 450 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 8,216.18 568.48 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0037 EA 500 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 9,007.35 601.91 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0038 EA 550 Gallon Double Wall Steel Day Tank (Tramont UTRX) .............................................................................................. 9,908.24 635.35 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0039 EA 600 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................ 10,694.28 668.79 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0040 EA 700 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................ 11,875.51 802.55 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0041 EA 800 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................ 12,787.55 869.43 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0042 EA 900 Gallon Double Wall Steel Day Tank (Tramont UTRX) ............................................................................................ 14,006.51 1,003.19 

Note: Includes rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0043 EA 1,000 Gallon Double Wall Steel Day Tank (Tramont UTRX) ......................................................................................... 15,230.61 1,136.95 
Note: Includes rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0044 EA 10 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 2,369.26 133.76 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0045 EA 15 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 2,447.27 140.45 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0046 EA 25 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 2,517.13 150.48 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0047 EA 50 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 2,787.56 160.51 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0048 EA 60 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 2,889.58 167.20 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0049 EA 75 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ................................................................................ 3,192.17 200.64 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0050 EA 100 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 3,842.77 234.08 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0051 EA 150 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 4,851.67 267.51 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0052 EA 200 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 5,455.97 300.95 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0053 EA 275 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 7,135.17 334.40 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0054 EA 300 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 8,062.65 401.28 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0055 EA 350 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 8,619.85 468.15 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0056 EA 400 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) .............................................................................. 9,379.32 535.04 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0057 EA 450 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 10,129.36 568.48 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0058 EA 500 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 11,119.39 601.91 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0059 EA 550 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 11,529.99 635.35 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0060 EA 600 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 11,897.73 668.79 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0061 EA 700 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 13,606.98 802.55 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0062 EA 800 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 15,268.17 869.43 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0063 EA 900 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ............................................................................ 17,080.29 1,003.19 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0064 EA 1,000 Gallon Double Wall Steel Day Tank With Pump (Tramont TRE) ......................................................................... 18,921.54 1,136.95 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0065 EA 10 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 3,500.71 133.76 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0066 EA 15 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 3,578.72 140.45 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0067 EA 25 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 3,648.58 150.48 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

NOT FOR BID
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. 
 23 13 23 13-0068 EA 50 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 3,919.01 160.51 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0069 EA 60 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 4,021.03 167.20 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0070 EA 75 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .............................................................................. 4,323.62 200.64 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0071 EA 100 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 4,974.22 234.08 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0072 EA 150 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 5,983.12 267.51 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0073 EA 200 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 6,662.86 300.95 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0074 EA 275 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 7,872.32 334.40 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0075 EA 300 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 8,799.81 401.28 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0076 EA 350 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ............................................................................ 9,358.72 468.15 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0077 EA 400 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 10,116.48 535.04 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0078 EA 450 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 10,868.23 568.48 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0079 EA 500 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 11,856.55 601.91 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0080 EA 550 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 12,267.14 635.35 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0081 EA 600 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 12,634.89 668.79 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0082 EA 700 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 14,344.14 802.55 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0083 EA 800 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 16,007.05 869.43 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0084 EA 900 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) .......................................................................... 17,817.45 1,003.19 

Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 
. 

 23 13 23 13-0085 EA 1,000 Gallon Double Wall Steel Day Tank With Pump (Tramont UTRE) ....................................................................... 19,658.69 1,136.95 
Note: Includes pump, motor control float switch, rust-inhibitor coated interior and gray painted exterior. 

. 
 23 13 23 13-0086 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,133.29 133.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0087 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,219.87 140.45 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0088 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,291.45 150.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0089 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,570.45 160.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0090 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,720.47 167.20 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0091 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ................................................ 4,995.64 200.64 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0092 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) .............................................. 5,671.95 234.08 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0093 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) .............................................. 6,728.85 267.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0094 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) .............................................. 7,355.44 300.95 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0095 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) .............................................. 9,099.78 334.40 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0096 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 10,075.26 401.28 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0097 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 10,579.31 468.15 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0098 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 11,441.65 535.04 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0099 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 12,349.40 568.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0100 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 13,262.29 601.91 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0101 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 13,722.60 635.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 
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. 
 23 13 23 13-0102 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 14,064.63 668.79 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0103 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 15,851.02 802.55 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0104 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 17,592.79 869.43 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0105 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ............................................ 19,485.48 1,003.19 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0106 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont TRS) ......................................... 21,403.87 1,136.95 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0107 EA 10 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 5,264.75 133.76 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0108 EA 15 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 5,351.33 140.45 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0109 EA 25 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 5,422.90 150.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0110 EA 50 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 5,701.90 160.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0111 EA 60 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 5,851.92 167.20 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0112 EA 75 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ............................................. 6,123.66 200.64 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0113 EA 100 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ........................................... 6,803.40 234.08 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0114 EA 150 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ........................................... 7,860.30 267.51 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0115 EA 200 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ........................................... 8,486.89 300.95 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0116 EA 275 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ........................................... 9,836.93 334.40 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0117 EA 300 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 10,812.42 401.28 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0118 EA 350 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 11,487.90 468.15 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0119 EA 400 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 12,178.80 535.04 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0120 EA 450 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 13,086.56 568.48 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0121 EA 500 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 13,999.45 601.91 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0122 EA 550 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 14,459.76 635.35 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0123 EA 600 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 14,803.51 668.79 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0124 EA 700 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 16,588.18 802.55 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0125 EA 800 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 18,329.95 869.43 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0126 EA 900 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ......................................... 20,222.64 1,003.19 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0127 EA 1,000 Gallon Double Wall Steel Day Tank With Pump And Control Module (Tramont UTRS) ...................................... 22,141.03 1,136.95 

Note: Includes pump, motor control float switch, electronic control module, rust-inhibitor coated interior and gray 
painted exterior. 

. 
 23 13 23 13-0128 EA 150% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,159.77 133.76 

. 
 23 13 23 13-0129 EA 150% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,256.91 140.45 

. 
 23 13 23 13-0130 EA 150% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,364.15 150.48 

. 
 23 13 23 13-0131 EA 150% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,559.63 160.51 

. 
 23 13 23 13-0132 EA 150% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,075.41 167.20 

. 
 23 13 23 13-0133 EA 150% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,131.14 200.64 

. 
 23 13 23 13-0134 EA 150% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,680.19 234.08 
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. 
 23 13 23 13-0135 EA 150% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,317.49 267.51 

. 
 23 13 23 13-0136 EA 150% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,359.84 300.95 

. 
 23 13 23 13-0137 EA 150% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,479.13 334.40 

. 
 23 13 23 13-0138 EA 150% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,577.23 401.28 

. 
 23 13 23 13-0139 EA 150% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 7,066.60 468.15 

. 
 23 13 23 13-0140 EA 150% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,558.23 535.04 

. 
 23 13 23 13-0141 EA 150% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,299.63 568.48 

. 
 23 13 23 13-0142 EA 150% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 9,043.28 601.91 

. 
 23 13 23 13-0143 EA 150% Containment Double Wall Open Top Basin For 550 Gallon Tank .......................................................................... 9,689.65 635.35 

. 
 23 13 23 13-0144 EA 150% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,342.78 668.79 

. 
 23 13 23 13-0145 EA 150% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 11,701.68 802.55 

. 
 23 13 23 13-0146 EA 150% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 12,989.84 869.43 

. 
 23 13 23 13-0147 EA 150% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 14,425.70 1,003.19 

. 
 23 13 23 13-0148 EA 150% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 15,811.76 1,136.95 

. 
 23 13 23 13-0149 EA 200% Containment Double Wall Open Top Basin For 10 Gallon Tank ............................................................................ 1,222.97 140.45 

. 
 23 13 23 13-0150 EA 200% Containment Double Wall Open Top Basin For 15 Gallon Tank ............................................................................ 1,330.46 150.48 

. 
 23 13 23 13-0151 EA 200% Containment Double Wall Open Top Basin For 25 Gallon Tank ............................................................................ 1,442.71 160.51 

. 
 23 13 23 13-0152 EA 200% Containment Double Wall Open Top Basin For 50 Gallon Tank ............................................................................ 1,642.57 167.20 

. 
 23 13 23 13-0153 EA 200% Containment Double Wall Open Top Basin For 60 Gallon Tank ............................................................................ 2,230.96 200.64 

. 
 23 13 23 13-0154 EA 200% Containment Double Wall Open Top Basin For 75 Gallon Tank ............................................................................ 2,286.69 234.08 

. 
 23 13 23 13-0155 EA 200% Containment Double Wall Open Top Basin For 100 Gallon Tank .......................................................................... 2,863.15 267.51 

. 
 23 13 23 13-0156 EA 200% Containment Double Wall Open Top Basin For 150 Gallon Tank .......................................................................... 3,532.75 300.95 

. 
 23 13 23 13-0157 EA 200% Containment Double Wall Open Top Basin For 200 Gallon Tank .......................................................................... 4,629.92 334.40 

. 
 23 13 23 13-0158 EA 200% Containment Double Wall Open Top Basin For 275 Gallon Tank .......................................................................... 5,808.31 367.84 

. 
 23 13 23 13-0159 EA 200% Containment Double Wall Open Top Basin For 300 Gallon Tank .......................................................................... 6,961.20 434.71 

. 
 23 13 23 13-0160 EA 200% Containment Double Wall Open Top Basin For 350 Gallon Tank .......................................................................... 7,471.57 501.59 

. 
 23 13 23 13-0161 EA 200% Containment Double Wall Open Top Basin For 400 Gallon Tank .......................................................................... 7,984.33 568.48 

. 
 23 13 23 13-0162 EA 200% Containment Double Wall Open Top Basin For 450 Gallon Tank .......................................................................... 8,763.81 601.91 

. 
 23 13 23 13-0163 EA 200% Containment Double Wall Open Top Basin For 500 Gallon Tank .......................................................................... 9,545.68 635.35 

. 
 23 13 23 13-0164 EA 200% Containment Double Wall Open Top Basin For 550 Gallon Tank ........................................................................ 10,224.87 668.79 

. 
 23 13 23 13-0165 EA 200% Containment Double Wall Open Top Basin For 600 Gallon Tank ........................................................................ 10,966.91 735.68 

. 
 23 13 23 13-0166 EA 200% Containment Double Wall Open Top Basin For 700 Gallon Tank ........................................................................ 12,388.92 869.43 

. 
 23 13 23 13-0167 EA 200% Containment Double Wall Open Top Basin For 800 Gallon Tank ........................................................................ 13,853.94 1,003.19 

. 
 23 13 23 13-0168 EA 200% Containment Double Wall Open Top Basin For 900 Gallon Tank ........................................................................ 15,357.17 1,136.95 

. 
 23 13 23 13-0169 EA 200% Containment Double Wall Open Top Basin For 1,000 Gallon Tank ..................................................................... 16,807.85 1,270.70 

. 
 23 13 23 13-0170 EA 150% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,338.54 133.76 

. 
 23 13 23 13-0171 EA 150% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,458.31 140.45 

. 
 23 13 23 13-0172 EA 150% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,579.12 150.48 

. 
 23 13 23 13-0173 EA 150% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,819.86 160.51 

. 
 23 13 23 13-0174 EA 150% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 2,432.95 167.20 

. 
 23 13 23 13-0175 EA 150% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 2,488.68 200.64 

. 
 23 13 23 13-0176 EA 150% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ....................................................................... 3,119.19 234.08 

. 
 23 13 23 13-0177 EA 150% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ....................................................................... 3,862.85 267.51 

. 
 23 13 23 13-0178 EA 150% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ....................................................................... 5,090.14 300.95 

. 
 23 13 23 13-0179 EA 150% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ....................................................................... 6,465.76 334.40 

. 
 23 13 23 13-0180 EA 150% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ....................................................................... 7,765.25 401.28 

. 
 23 13 23 13-0181 EA 150% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ....................................................................... 8,324.78 468.15 

. 
 23 13 23 13-0182 EA 150% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ....................................................................... 8,888.82 535.04 

. 
 23 13 23 13-0183 EA 150% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ....................................................................... 9,772.78 568.48 

. 
 23 13 23 13-0184 EA 150% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ..................................................................... 10,658.99 601.91 

. 
 23 13 23 13-0185 EA 150% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ..................................................................... 11,411.70 635.35 

. 
 23 13 23 13-0186 EA 150% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ..................................................................... 12,182.52 668.79 

. 
 23 13 23 13-0187 EA 150% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ..................................................................... 13,779.03 802.55 

. 
 23 13 23 13-0188 EA 150% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ..................................................................... 15,307.05 869.43 

. 
 23 13 23 13-0189 EA 150% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ..................................................................... 16,980.51 1,003.19 

. 
 23 13 23 13-0190 EA 150% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank .................................................................. 18,604.18 1,136.95 

. 
 23 13 23 13-0191 EA 200% Containment Double Wall Sealed Top Basin For 10 Gallon Tank ......................................................................... 1,411.67 140.45 

. 
 23 13 23 13-0192 EA 200% Containment Double Wall Sealed Top Basin For 15 Gallon Tank ......................................................................... 1,543.04 150.48 

. 
 23 13 23 13-0193 EA 200% Containment Double Wall Sealed Top Basin For 25 Gallon Tank ......................................................................... 1,669.63 160.51 

. 
 23 13 23 13-0194 EA 200% Containment Double Wall Sealed Top Basin For 50 Gallon Tank ......................................................................... 1,917.26 167.20 

. 
 23 13 23 13-0195 EA 200% Containment Double Wall Sealed Top Basin For 60 Gallon Tank ......................................................................... 2,608.37 200.64 

. 
 23 13 23 13-0196 EA 200% Containment Double Wall Sealed Top Basin For 75 Gallon Tank ......................................................................... 2,664.10 234.08 

. 
 23 13 23 13-0197 EA 200% Containment Double Wall Sealed Top Basin For 100 Gallon Tank ....................................................................... 3,326.54 267.51 

. 
 23 13 23 13-0198 EA 200% Containment Double Wall Sealed Top Basin For 150 Gallon Tank ....................................................................... 4,108.41 300.95 

. 
 23 13 23 13-0199 EA 200% Containment Double Wall Sealed Top Basin For 200 Gallon Tank ....................................................................... 5,400.79 334.40 

. 
 23 13 23 13-0200 EA 200% Containment Double Wall Sealed Top Basin For 275 Gallon Tank ....................................................................... 6,849.74 367.84 

. 
 23 13 23 13-0201 EA 200% Containment Double Wall Sealed Top Basin For 300 Gallon Tank ....................................................................... 8,215.23 434.71 

. 
 23 13 23 13-0202 EA 200% Containment Double Wall Sealed Top Basin For 350 Gallon Tank ....................................................................... 8,799.65 501.59 

. 
 23 13 23 13-0203 EA 200% Containment Double Wall Sealed Top Basin For 400 Gallon Tank ....................................................................... 9,388.84 568.48 

. 
 23 13 23 13-0204 EA 200% Containment Double Wall Sealed Top Basin For 450 Gallon Tank ..................................................................... 10,318.80 601.91 

. 
 23 13 23 13-0205 EA 200% Containment Double Wall Sealed Top Basin For 500 Gallon Tank ..................................................................... 11,251.16 635.35 

. 
 23 13 23 13-0206 EA 200% Containment Double Wall Sealed Top Basin For 550 Gallon Tank ..................................................................... 12,042.59 668.79 

. 
 23 13 23 13-0207 EA 200% Containment Double Wall Sealed Top Basin For 600 Gallon Tank ..................................................................... 12,908.86 735.68 

. 
 23 13 23 13-0208 EA 200% Containment Double Wall Sealed Top Basin For 700 Gallon Tank ..................................................................... 14,581.67 869.43 

. 
 23 13 23 13-0209 EA 200% Containment Double Wall Sealed Top Basin For 800 Gallon Tank ..................................................................... 16,299.88 1,003.19 

. 
 23 13 23 13-0210 EA 200% Containment Double Wall Sealed Top Basin For 900 Gallon Tank ..................................................................... 18,053.92 1,136.95 

. 
 23 13 23 13-0211 EA 200% Containment Double Wall Sealed Top Basin For 1,000 Gallon Tank .................................................................. 19,755.40 1,270.70 

XXXXXXX 
. 
 23 13 23 16  Horizontal, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 
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. 

. 
 23 13 23 16-0001  Single Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, pad, foundation excavation and backfill. 

. 

. 
 23 13 23 16-0002 EA 300 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 4,869.19 726.98 

. 
 23 13 23 16-0003 EA 550 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................... 5,853.24 880.02 

. 
 23 13 23 16-0004 EA 1,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ........................ 7,924.38 1,234.12 

. 
 23 13 23 16-0005 EA 1,500 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 10,246.73 1,542.65 

. 
 23 13 23 16-0006 EA 2,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 12,306.37 2,083.77 

. 
 23 13 23 16-0007 EA 3,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 18,599.72 2,145.06 

. 
 23 13 23 16-0008 EA 5,000 Gallon, Steel Storage Tank, With 3/16" Shell, Aboveground With Supports, Coating And Fittings ...................... 27,061.09 2,652.07 

. 
 23 13 23 16-0009 EA 8,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ........................ 37,187.56 3,038.77 

. 
 23 13 23 16-0010 EA 10,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 44,335.93 3,315.01 

. 
 23 13 23 16-0011 EA 12,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 51,474.66 3,646.52 

. 
 23 13 23 16-0012 EA 15,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 56,982.13 4,051.65 

. 
 23 13 23 16-0013 EA 20,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 71,169.47 5,209.27 

. 
 23 13 23 16-0014 EA 30,000 Gallon, Steel Storage Tank, With 1/4" Shell, Aboveground With Supports, Coating And Fittings ...................... 97,264.90 6,077.55 

XXXXXXX 
. 
 23 13 23 16-0015  Double Wall Aboveground Storage Tanks (23 13 23 16) 

Note: Includes cradles, supports, coating, fittings, and 4" NPT connections as follows: up to 1000 gallon, 4 each: 
all others 6 each. Excludes pumps, piping, pad, foundation excavation and backfill. 

. 

. 
 23 13 23 16-0016 EA 300 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings...... 7,740.24 907.11 

. 
 23 13 23 16-0017 EA 550 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And Fittings...... 9,300.48 1,097.71 

. 
 23 13 23 16-0018 EA 1,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 12,414.34 1,542.65 
. 

 23 13 23 16-0019 EA 1,500 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 16,285.70 1,928.32 

. 
 23 13 23 16-0020 EA 2,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 20,947.48 2,604.69 
. 

 23 13 23 16-0021 EA 3,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 29,876.01 2,681.24 

. 
 23 13 23 16-0022 EA 5,000 Gallon, Steel Storage Tank, Double Wall, With 3/16" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 43,728.17 3,303.01 
. 

 23 13 23 16-0023 EA 8,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 60,473.43 3,798.50 

. 
 23 13 23 16-0024 EA 10,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 72,280.30 4,143.81 
. 

 23 13 23 16-0025 EA 12,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings .......................................................................................................................................................................... 84,038.34 4,558.10 

. 
 23 13 23 16-0026 EA 15,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings .......................................................................................................................................................................... 93,021.02 5,064.66 
. 

 23 13 23 16-0027 EA 20,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 
Fittings ........................................................................................................................................................................ 116,093.08 6,511.62 

. 
 23 13 23 16-0028 EA 30,000 Gallon, Steel Storage Tank, Double Wall, With 1/4" Shell, Aboveground With Supports, Coating And 

Fittings ........................................................................................................................................................................ 159,277.74 7,596.87 

XXXXXXX 
. 
 23 13 23 16-0029  Horizontal Rectangular Double Wall Aboveground Fuel Day Tanks (23 13 23 16) 

Note: Includes solenoid valve. Excludes piping and concrete pad. 
. 
. 

 23 13 23 16-0030 EA 550 Gallon, Double Wall, Aboveground Horizontal Fuel Storage Tank ......................................................................... 15,097.98 1,097.71 
. 

 23 13 23 16-0031 EA 750 Gallon, Double Wall, Aboveground Horizontal Fuel Storage Tank ......................................................................... 15,979.95 1,272.68 
. 

 23 13 23 16-0032 EA 1,000 Gallon, Double Wall, Aboveground Horizontal Fuel Storage Tank....................................................................... 17,953.90 1,542.65 
. 

 23 13 23 16-0033 EA 1,500 Gallon, Double Wall, Aboveground Horizontal Fuel Storage Tank....................................................................... 21,479.59 1,928.32 
. 

 23 13 23 16-0034 EA 2,000 Gallon, Double Wall, Aboveground Horizontal Fuel Storage Tank....................................................................... 27,509.11 2,604.69 
Note: Includes 2" solenoid valve. 

XXXXXXX 
. 
 23 13 23 19  Containment-Dike, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 

. 

. 
 23 13 23 19-0001  Secondary Containment For Above Ground Tanks (23 13 23 19) 

. 

. 
 23 13 23 19-0002 EA  Steel Dike For 550 Gallon Tank, Uncoated ...................................................................................................................... 6,615.94  

. 
 23 13 23 19-0003 EA  Steel Dike For 1,000 Gallon Tank, Uncoated ................................................................................................................... 7,991.79  

. 
 23 13 23 19-0004 EA  Steel Dike For 2,000 Gallon Tank, Uncoated ................................................................................................................. 17,526.13  

. 
 23 13 23 19-0005 EA  Steel Dike For 3,000 Gallon Tank, Uncoated ................................................................................................................. 19,165.32  

. 
 23 13 23 19-0006 EA  Steel Dike For 5,000 Gallon Tank, Uncoated ................................................................................................................. 27,269.27  

. 
 23 13 23 19-0007 EA  Steel Dike For 6,000 Gallon Tank, Uncoated ................................................................................................................. 30,552.30  

. 
 23 13 23 19-0008 EA  Steel Dike For 8,000 Gallon Tank, Uncoated ................................................................................................................. 40,349.96  

. 
 23 13 23 19-0009 EA  Steel Dike For 10,000 Gallon Tank, Uncoated ............................................................................................................... 47,338.37  

. 
 23 13 23 19-0010 EA  Steel Dike For 12,000 Gallon Tank, Uncoated ............................................................................................................... 53,799.99  

. 
 23 13 23 19-0011 EA  Steel Dike For 15,000 Gallon Tank, Uncoated ............................................................................................................... 65,501.74  

. 
 23 13 23 19-0012 EA  Steel Dike For 20,000 Gallon Tank, Uncoated ............................................................................................................... 83,878.74  

XXXXXXX 
. 
 23 13 23 26  Concrete-Vaulted, Steel, Aboveground Fuel-Oil, Storage Tanks (23 13 23) 

. 

. 
 23 13 23 26-0001  Aboveground Concrete Vaulted Storage Tanks (23 13 23 26) 

Note: Includes setting in place with stand, NPT openings for an emergency vent, regular vent, gauge, fill with an 
internal 5 gallon minimum overfill containment, supply and return and leak detection. All tanks that are 2000 
gallon and larger shall have a ladder for access. Excludes excavation, pad, pumps and piping. 

. 

. 
 23 13 23 26-0002 EA 500 Gallon Concrete Vaulted Storage Tank .................................................................................................................. 36,461.91 1,577.22 

    For Low Profile Tanks, Add  13,704.46 

NOT FOR BID
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. 
 23 13 23 26-0003 EA 1,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 46,008.05 1,780.52 

    For Low Profile Tanks, Add  17,409.44 
. 

 23 13 23 26-0004 EA 2,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................... 82,063.29 2,120.07 
    For Low Profile Tanks, Add  31,642.02 

. 
 23 13 23 26-0005 EA 4,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................. 129,471.43 4,663.14 

. 
 23 13 23 26-0006 EA 5,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................. 148,032.25 5,092.92 

. 
 23 13 23 26-0007 EA 6,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................. 166,681.99 5,499.98 

. 
 23 13 23 26-0008 EA 8,000 Gallon Concrete Vaulted Storage Tank ............................................................................................................. 185,309.75 5,968.20 

. 
 23 13 23 26-0009 EA 10,000 Gallon Concrete Vaulted Storage Tank ........................................................................................................... 203,930.25 6,352.87 

XXXXXXX 
. 
 23 13 33  Facility Fuel-Oil, Storage Tank Accessories (23 13) 

. 

. 
 23 13 33 00-0001  EPA Requirements (23 13 33) 

. 

. 
 23 13 33 00-0002 EA  Fill Pipe Spill Containment Manhole (5 Gallon) ............................................................................................................... 2,341.36  

. 
 23 13 33 00-0003 EA  Over-Fill Prevention Valve ............................................................................................................................................... 1,420.20  

. 
 23 13 33 00-0004 EA  Tank Manway With Cover, Fiberglass ............................................................................................................................. 4,626.15  

. 
 23 13 33 00-0005 EA  Tank Manway With Cover, Steel ...................................................................................................................................... 6,071.94  

. 
 23 13 33 00-0006 EA  Vent Fill Alarm (Whistle Vent) ............................................................................................................................................. 217.39  

. 
 23 13 33 00-0007 EA  Reservoir Sensor, Liquid Level ........................................................................................................................................... 708.60  

. 
 23 13 33 00-0008 EA  Manhole Spill Containment .............................................................................................................................................. 2,609.92 260.25 

. 
 23 13 33 00-0009 EA  Fill Adapter, 4" .................................................................................................................................................................... 456.46 173.53 

. 
 23 13 33 00-0010 EA  Fill Cap, 4" .......................................................................................................................................................................... 322.79 65.06 

. 
 23 13 33 00-0011 EA  2" Vent Cap ........................................................................................................................................................................ 184.56 43.41 

. 
 23 13 33 00-0012 EA  4" x 2" Extractor Fitting ....................................................................................................................................................... 803.62 65.06 

. 
 23 13 33 00-0013 EA  Float Vent Valve ................................................................................................................................................................. 400.49 130.13 

. 
 23 13 33 00-0014 EA  Vapor Hose Adapter ........................................................................................................................................................... 716.10 86.72 

. 
 23 13 33 00-0015 EA  Dust Cap ............................................................................................................................................................................. 287.30 47.37 

. 
 23 13 33 00-0016 EA  1" Double Poppet Foot Valve .............................................................................................................................................. 462.10 74.33 

. 
 23 13 33 00-0017 EA  10' Wood Gage Stick ............................................................................................................................................................ 44.83  

. 
 23 13 33 00-0018 EA  1-1/4" Tank Filled Breather, NPT ........................................................................................................................................ 293.55  

. 
 23 13 33 00-0019 EA  1-1/2" Tank Filled Breather, Bayonet .................................................................................................................................. 412.35  

. 
 23 13 33 00-0020 EA 2" Cast Iron Combination Fill Cap And Vent ......................................................................................................................... 92.00  

. 
 23 13 33 00-0021 EA 3" Cast Iron Combination Fill Cap And Vent ....................................................................................................................... 127.02  

. 
 23 13 33 00-0022 EA 4" Cast Iron Combination Fill Cap And Vent ....................................................................................................................... 204.92  

. 
 23 13 33 00-0023 EA Pressure And Vacuum Control Vent ................................................................................................................................ 1,979.28  

. 
 23 13 33 00-0024 EA  1/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 1,877.12  

. 
 23 13 33 00-0025 EA  1/3 HP Fuel/Diesel Pump Set .......................................................................................................................................... 2,224.19  

. 
 23 13 33 00-0026 EA  1/2 HP Fuel/Diesel Pump Set .......................................................................................................................................... 2,422.18  

. 
 23 13 33 00-0027 EA  3/4 HP Fuel/Diesel Pump Set .......................................................................................................................................... 2,653.49  

. 
 23 13 33 00-0028 EA  1 HP Fuel/Diesel Pump Set ............................................................................................................................................. 3,822.31  

. 
 23 13 33 00-0029 EA  1-1/2 HP Fuel/Diesel Pump Set ....................................................................................................................................... 4,729.96  

. 
 23 13 33 00-0030 EA  2 HP Fuel/Diesel Pump Set ............................................................................................................................................. 5,235.22  

. 
 23 13 33 00-0031 EA  3 HP Fuel/Diesel Pump Set ............................................................................................................................................. 6,446.51  

. 
 23 13 33 00-0032 EA  5 HP Fuel/Diesel Pump Set ............................................................................................................................................. 7,639.18  

. 
 23 13 33 00-0033 EA  7.5 HP Fuel/Diesel Pump Set .......................................................................................................................................... 8,550.93  

. 
 23 13 33 00-0034 EA  10 HP Fuel/Diesel Pump Set ........................................................................................................................................... 9,881.40  

XXXXXXX 
. 
 23 13 33 00-0035  Tank Bulkhead Fittings (23 13 33) 

. 

. 
 23 13 33 00-0036  Tank Bulkhead Fittings (23 13 33 00-0035) 

. 

. 
 23 13 33 00-0037  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Socket x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0038 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 62.88  
. 

 23 13 33 00-0039 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ......................................................................................... 70.46  
. 

 23 13 33 00-0040 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ............................................................................................ 77.52  
. 

 23 13 33 00-0041 EA  1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ..................................................................................... 95.81  
. 

 23 13 33 00-0042 EA  1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread ..................................................................................... 98.03  
. 

 23 13 33 00-0043 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 133.74  
. 

 23 13 33 00-0044 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 222.47  
. 

 23 13 33 00-0045 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Socket x Thread .......................................................................................... 405.38  

XXXXXXX 
. 
 23 13 33 00-0046  Polyvinyl Chloride (PVC) Tank Bulkhead Fittings, Thread x Threaded 

Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0047 EA  1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................ 75.54  
. 

 23 13 33 00-0048 EA  3/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................ 83.07  
. 

 23 13 33 00-0049 EA  1" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ........................................................................................... 90.64  
. 

 23 13 33 00-0050 EA 1-1/4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ................................................................................... 116.18  
. 

 23 13 33 00-0051 EA 1-1/2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ................................................................................... 123.74  
. 

 23 13 33 00-0052 EA  2" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 157.04  
. 

 23 13 33 00-0053 EA  3" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 253.53  
. 

 23 13 33 00-0054 EA  4" Polyvinyl Chloride (PVC) Bulkhead Fitting, Thread x Thread ......................................................................................... 449.51  

XXXXXXX 
. 
 23 13 33 00-0055  Chlorinated Polyvinyl Chloride (CPVC) Tank Bulkhead Fittings, Socket x 

Threaded Connection (23 13 33 00-0036) 
. 
. 

 23 13 33 00-0056 EA  1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 78.42  
. 

 23 13 33 00-0057 EA  3/4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread ................................................................... 91.35  

NOT FOR BID
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. 
 23 13 33 00-0058 EA  1" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 103.75  

. 
 23 13 33 00-0059 EA  1-1/2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .............................................................. 136.35  

. 
 23 13 33 00-0060 EA  2" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 183.22  

. 
 23 13 33 00-0061 EA  3" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 295.76  

. 
 23 13 33 00-0062 EA  4" Chlorinated Polyvinyl Chloride (CPVC) Bulkhead Fitting, Socket x Thread .................................................................... 475.74  

XXXXXXX 
. 
 23 13 33 00-0063  Polypropylene Tank Bulkhead Fitting Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0064 EA  1/2" Polypropylene Bulkhead Fitting, Thread x Thread ......................................................................................................... 94.47  
. 

 23 13 33 00-0065 EA  3/4" Polypropylene Bulkhead Fitting, Thread x Thread ....................................................................................................... 112.69  
. 

 23 13 33 00-0066 EA  1" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 141.09  
. 

 23 13 33 00-0067 EA  1-1/4" Polypropylene Bulkhead Fitting, Thread x Thread .................................................................................................... 174.40  
. 

 23 13 33 00-0068 EA  1-1/2" Polypropylene Bulkhead Fitting, Thread x Thread .................................................................................................... 176.62  
. 

 23 13 33 00-0069 EA  2" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 260.38  
. 

 23 13 33 00-0070 EA  3" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 482.06  
. 

 23 13 33 00-0071 EA  4" Polypropylene Bulkhead Fitting, Thread x Thread .......................................................................................................... 878.49  

XXXXXXX 
. 
 23 13 33 00-0072  Polyethylene Tank Bulkhead Fittings Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0073 EA  3/4" Polyethylene Bulkhead Fitting, Thread x Thread ........................................................................................................... 79.67  
. 

 23 13 33 00-0074 EA  1" Polyethylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 106.01  
. 

 23 13 33 00-0075 EA  1-1/4" Polyethylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 108.25  
. 

 23 13 33 00-0076 EA  1-1/2" Polyethylene Bulkhead Fitting, Thread x Thread ...................................................................................................... 110.47  
. 

 23 13 33 00-0077 EA  2" Polyethylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 160.90  
. 

 23 13 33 00-0078 EA  3" Polyethylene Bulkhead Fitting, Thread x Thread ............................................................................................................ 207.09  

XXXXXXX 
. 
 23 13 33 00-0079  TFE Teflon Tank Bulkhead Fittings, Thread x Threaded Connection (23 13 33 00-

0036) 
. 
. 

 23 13 33 00-0080 EA  1/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 402.07  
. 

 23 13 33 00-0081 EA  1/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 459.75  
. 

 23 13 33 00-0082 EA  3/8" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 567.53  
. 

 23 13 33 00-0083 EA  1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 655.84  
. 

 23 13 33 00-0084 EA  3/4" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 756.36  
. 

 23 13 33 00-0085 EA  1" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................... 955.48  
. 

 23 13 33 00-0086 EA  1-1/2" TFE Teflon Bulkhead Fitting, Thread x Thread ...................................................................................................... 1,243.46  
. 

 23 13 33 00-0087 EA  2" TFE Teflon Bulkhead Fitting, Thread x Thread ............................................................................................................ 1,374.48  

XXXXXXX 
. 
 23 13 33 00-0088  Self-Aligning Bulkhead Fittings (23 13 33 00-0035) 

. 

. 
 23 13 33 00-0089 EA 3/4" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting .............................................................................................. 407.32  

. 
 23 13 33 00-0090 EA 1" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 406.30  

. 
 23 13 33 00-0091 EA 1-1/2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting........................................................................................... 598.14  

. 
 23 13 33 00-0092 EA 2" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 609.47  

. 
 23 13 33 00-0093 EA 3" Self-Aligning Polyvinyl Chloride (PVC) Bulkhead Fitting ................................................................................................. 828.61  

XXXXXXX 
. 
 23 20  HVAC Piping and Pumps (23) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the fittings, 
valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in conjunction with pipe (LF) 
demolition tasks. 

. 

. 
 23 21  Hydronic Piping and Pumps (23 20) 

. 

. 
 23 21 13  Hydronic Piping (23 21) 

Note: The demolition price for only the length of pipe (LF) shall be used for lengths (LF) of pipe removal which exclude the 
fittings, valves, and insulation. The demolition price for individual fittings, valves, and insulation shall not be used in 
conjunction with pipe (LF) demolition tasks. 

. 

. 
 23 21 13 23  Aboveground Hydronic Piping (23 21 13) 

. 

. 
 23 21 13 23-0001  Threaded Black Steel Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-0002  Threaded Black Steel Pipe Assemblies (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled. Includes all hangers and all fittings (couplings, 
elbows, tees and reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 
Includes cutting and threading to length where necessary. 

. 

. 
 23 21 13 23-0003 LF 1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 22.31 4.10 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  5.77 
    For Work In Restricted Working Space, Add  4.24 

. 
 23 21 13 23-0004 LF 3/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................ 24.82 4.41 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  6.57 
    For Work In Restricted Working Space, Add  4.43 

. 
 23 21 13 23-0005 LF 1" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 28.03 4.83 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  7.60 
    For Work In Restricted Working Space, Add  4.68 

NOT FOR BID
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. 
 23 21 13 23-0006 LF 1-1/4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 34.56 5.03 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  9.75 
    For Work In Restricted Working Space, Add  5.04 

. 
 23 21 13 23-0007 LF 1-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 37.33 5.96 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  10.71 
    For Work In Restricted Working Space, Add  5.12 

. 
 23 21 13 23-0008 LF 2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 45.42 7.18 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  13.28 
    For Work In Restricted Working Space, Add  5.76 

. 
 23 21 13 23-0009 LF 2-1/2" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ............................................. 68.52 8.51 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  20.85 
    For Work In Restricted Working Space, Add  7.15 

. 
 23 21 13 23-0010 LF 3" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................... 87.68 11.39 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  26.89 
    For Work In Restricted Working Space, Add  8.76 

. 
 23 21 13 23-0011 LF 4" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 129.98 13.45 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  41.61 
    For Work In Restricted Working Space, Add  9.72 

. 
 23 21 13 23-0012 LF 5" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 213.01 17.20 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  70.51 
    For Work In Restricted Working Space, Add  11.58 

. 
 23 21 13 23-0013 LF 6" Schedule 40 Threaded Black Steel Pipe With 150 LB Malleable Iron Fitting Assembly ................................................. 256.70 20.34 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Schedule 80 Pipe With 300 LB Malleable Iron Fittings, Add  85.41 
    For Work In Restricted Working Space, Add  13.12 

XXXXXXX 
. 
 23 21 13 23-0014  Threaded Black Steel Pipe And Fittings (23 21 13 23-0001) 

Note: ASTM A-53 pipe and A-105 fittings. Threaded and coupled, schedule 40. Excludes hangers, elbow, tee, or 
reducer fittings. 

. 

. 
 23 21 13 23-0015  Threaded And Coupled, Black Steel Piping (23 21 13 23-0014) 

Note: ASTM A-53. Includes coupling. Includes cutting and threading to length where necessary. 
. 
. 

 23 21 13 23-0016 LF 3/8" Schedule 40, Threaded And Coupled, Black Steel Pipe .................................................................................................. 8.31 2.57 
    For Schedule 80 Pipe, Add  1.93 
    For Work In Restricted Working Space, Add  1.55 

. 
 23 21 13 23-0017 LF 1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 11.45 4.10 

    For Schedule 80 Pipe, Add  2.98 
    For Work In Restricted Working Space, Add  1.87 

. 
 23 21 13 23-0018 LF 3/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................ 13.40 4.41 

    For Schedule 80 Pipe, Add  3.71 
    For Work In Restricted Working Space, Add  1.99 

. 
 23 21 13 23-0019 LF 1" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 16.21 4.83 

    For Schedule 80 Pipe, Add  4.79 
    For Work In Restricted Working Space, Add  2.15 

. 
 23 21 13 23-0020 LF 1-1/4" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 19.69 5.03 

    For Schedule 80 Pipe, Add  6.20 
    For Work In Restricted Working Space, Add  2.28 

. 
 23 21 13 23-0021 LF 1-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 23.38 5.96 

    For Schedule 80 Pipe, Add  7.40 
    For Work In Restricted Working Space, Add  2.68 

. 
 23 21 13 23-0022 LF 2" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 29.74 7.18 

    For Schedule 80 Pipe, Add  9.60 
    For Work In Restricted Working Space, Add  3.24 

. 
 23 21 13 23-0023 LF 2-1/2" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................ 42.75 8.51 

    For Schedule 80 Pipe, Add  14.75 
    For Work In Restricted Working Space, Add  3.85 

. 
 23 21 13 23-0024 LF 3" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 56.29 11.39 

    For Schedule 80 Pipe, Add  19.35 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0025 LF 4" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................... 78.81 13.45 

    For Schedule 80 Pipe, Add  28.38 
    For Work In Restricted Working Space, Add  6.07 

. 
 23 21 13 23-0026 LF 5" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................. 103.58 17.20 

    For Schedule 80 Pipe, Add  37.60 
    For Work In Restricted Working Space, Add  7.73 

. 
 23 21 13 23-0027 LF 6" Schedule 40, Threaded And Coupled, Black Steel Pipe................................................................................................. 133.10 20.34 

    For Schedule 80 Pipe, Add  49.23 
    For Work In Restricted Working Space, Add  9.14 

NOT FOR BID
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. 
 23 21 13 23-0028 LF 8" Schedule 40, Threaded And Coupled, Black Steel Pipe ................................................................................................. 189.04 24.58 

    For Schedule 80 Pipe, Add  72.19 
    For Work In Restricted Working Space, Add  11.04 

. 
 23 21 13 23-0029 LF 10" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 260.45 29.95 

    For Schedule 80 Pipe, Add  101.47 
    For Work In Restricted Working Space, Add  13.49 

. 
 23 21 13 23-0030 LF 12" Schedule 40, Threaded And Coupled, Black Steel Pipe ............................................................................................... 348.75 39.36 

    For Schedule 80 Pipe, Add  136.28 
    For Work In Restricted Working Space, Add  17.71 

XXXXXXX 
. 
 23 21 13 23-0031  Black Malleable Iron 90 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0032 EA 3/8", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 32.34 15.19 

    For 300 LB Rating, Add  24.26 
    For Standard Weight Cast Iron Fittings, Add  0.15 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0033 EA 1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 33.98 18.26 

    For 300 LB Rating, Add  17.53 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0034 EA 3/4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................ 38.61 20.42 

    For 300 LB Rating, Add  20.99 
    For Standard Weight Cast Iron Fittings, Add  0.13 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 21 13 23-0035 EA 1", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................... 48.05 22.77 

    For 300 LB Rating, Add  35.29 
    For Standard Weight Cast Iron Fittings, Add  0.22 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0036 EA 1-1/4", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 61.55 25.86 

    For 300 LB Rating, Add  57.14 
    For Standard Weight Cast Iron Fittings, Add  0.37 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-0037 EA 1-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ........................................................................................................ 73.71 29.14 

    For 300 LB Rating, Add  74.74 
    For Standard Weight Cast Iron Fittings, Add  0.48 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-0038 EA 2", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 107.29 37.04 

    For 300 LB Rating, Add  127.72 
    For Standard Weight Cast Iron Fittings, Add  0.83 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0039 EA 2-1/2", 150 LB, Black Malleable Iron 90 Degree Elbow ...................................................................................................... 197.53 54.79 

    For 300 LB Rating, Add  282.00 
    For Standard Weight Cast Iron Fittings, Add  1.85 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0040 EA 3", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 276.94 72.03 

    For 300 LB Rating, Add  411.94 
    For Standard Weight Cast Iron Fittings, Add  2.70 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-0041 EA 4", 150 LB, Black Malleable Iron 90 Degree Elbow ............................................................................................................. 480.91 78.71 

    For 300 LB Rating, Add  877.99 
    For Standard Weight Cast Iron Fittings, Add  5.81 
    For Work In Restricted Working Space, Add  35.41 

. 
 23 21 13 23-0042 EA  5", 150 LB, Black Malleable Iron 90 Degree Elbow .......................................................................................................... 1,183.54 82.15 

    For 300 LB Rating, Add  2,552.30 
    For Standard Weight Cast Iron Fittings, Add  16.97 
    For Work In Restricted Working Space, Add  36.95 

. 
 23 21 13 23-0043 EA  6", 150 LB, Black Malleable Iron 90 Degree Elbow .......................................................................................................... 1,353.66 85.89 

    For 300 LB Rating, Add  2,947.46 
    For Standard Weight Cast Iron Fittings, Add  19.60 
    For Work In Restricted Working Space, Add  38.63 

XXXXXXX 
. 
 23 21 13 23-0044  Black Malleable Iron Reducing 90 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0045 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 37.67 16.73 

    For 300 LB Rating, Add  31.72 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  7.52 

. 
 23 21 13 23-0046 EA  3/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 41.96 19.29 

    For 300 LB Rating, Add  32.84 
    For Standard Weight Cast Iron Fittings, Add  0.21 
    For Work In Restricted Working Space, Add  8.70 

. 
 23 21 13 23-0047 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 44.83 17.86 

    For 300 LB Rating, Add  45.07 
    For Standard Weight Cast Iron Fittings, Add  0.29 
    For Work In Restricted Working Space, Add  8.02 

. 
 23 21 13 23-0048 EA  1" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 49.07 21.64 

    For 300 LB Rating, Add  41.91 
    For Standard Weight Cast Iron Fittings, Add  0.27 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0049 EA  1" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 48.74 20.52 

    For 300 LB Rating, Add  44.95 
    For Standard Weight Cast Iron Fittings, Add  0.29 
    For Work In Restricted Working Space, Add  9.23 
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. 
 23 21 13 23-0050 EA 1" x 3/8", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................... 63.86 18.98 

    For 300 LB Rating, Add  86.55 
    For Standard Weight Cast Iron Fittings, Add  0.57 
    For Work In Restricted Working Space, Add  8.55 

. 
 23 21 13 23-0051 EA  1-1/4" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 64.43 24.31 

    For 300 LB Rating, Add  69.32 
    For Standard Weight Cast Iron Fittings, Add  0.45 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0052 EA  1-1/4" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 65.89 23.09 

    For 300 LB Rating, Add  77.01 
    For Standard Weight Cast Iron Fittings, Add  0.50 
    For Work In Restricted Working Space, Add  10.40 

. 
 23 21 13 23-0053 EA  1-1/4" x 1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 69.51 22.06 

    For 300 LB Rating, Add  89.51 
    For Standard Weight Cast Iron Fittings, Add  0.58 
    For Work In Restricted Working Space, Add  9.91 

. 
 23 21 13 23-0054 EA  1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ........................................................................... 80.65 27.50 

    For 300 LB Rating, Add  97.20 
    For Standard Weight Cast Iron Fittings, Add  0.63 
    For Work In Restricted Working Space, Add  12.35 

. 
 23 21 13 23-0055 EA  1-1/2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ................................................................................. 78.40 25.96 

    For 300 LB Rating, Add  97.06 
    For Standard Weight Cast Iron Fittings, Add  0.63 
    For Work In Restricted Working Space, Add  11.68 

. 
 23 21 13 23-0056 EA  1-1/2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .............................................................................. 82.31 24.73 

    For 300 LB Rating, Add  110.64 
    For Standard Weight Cast Iron Fittings, Add  0.72 
    For Work In Restricted Working Space, Add  11.14 

. 
 23 21 13 23-0057 EA  2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 106.74 33.04 

    For 300 LB Rating, Add  140.21 
    For Standard Weight Cast Iron Fittings, Add  0.91 
    For Work In Restricted Working Space, Add  14.87 

. 
 23 21 13 23-0058 EA  2" x 1-1/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 112.08 31.40 

    For 300 LB Rating, Add  158.80 
    For Standard Weight Cast Iron Fittings, Add  1.04 
    For Work In Restricted Working Space, Add  14.13 

. 
 23 21 13 23-0059 EA  2" x 1", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 109.82 29.86 

    For 300 LB Rating, Add  158.67 
    For Standard Weight Cast Iron Fittings, Add  1.04 
    For Work In Restricted Working Space, Add  13.45 

. 
 23 21 13 23-0060 EA  2" x 3/4", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow .................................................................................. 111.95 28.73 

    For 300 LB Rating, Add  167.94 
    For Standard Weight Cast Iron Fittings, Add  1.10 
    For Work In Restricted Working Space, Add  12.92 

. 
 23 21 13 23-0061 EA  2-1/2" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 225.70 45.87 

    For 300 LB Rating, Add  380.76 
    For Standard Weight Cast Iron Fittings, Add  2.51 
    For Work In Restricted Working Space, Add  20.63 

. 
 23 21 13 23-0062 EA  2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ......................................................................... 229.05 41.97 

    For 300 LB Rating, Add  402.58 
    For Standard Weight Cast Iron Fittings, Add  2.66 
    For Work In Restricted Working Space, Add  18.86 

. 
 23 21 13 23-0063 EA  3" x 2-1/2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ............................................................................... 388.73 63.41 

    For 300 LB Rating, Add  710.56 
    For Standard Weight Cast Iron Fittings, Add  4.70 
    For Work In Restricted Working Space, Add  28.51 

. 
 23 21 13 23-0064 EA  3" x 2", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 335.43 54.48 

    For 300 LB Rating, Add  613.78 
    For Standard Weight Cast Iron Fittings, Add  4.06 
    For Work In Restricted Working Space, Add  24.52 

. 
 23 21 13 23-0065 EA  4" x 3", 150 LB, Black Malleable Iron Reducing 90 Degree Elbow ..................................................................................... 614.19 74.87 

    For 300 LB Rating, Add  1,211.34 
    For Standard Weight Cast Iron Fittings, Add  8.03 
    For Work In Restricted Working Space, Add  33.68 

XXXXXXX 
. 
 23 21 13 23-0066  Black Malleable Iron 45 Degree Elbows (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0067 EA 3/8", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 37.17 15.19 

    For 300 LB Rating, Add  35.86 
    For Standard Weight Cast Iron Fittings, Add  0.23 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0068 EA 1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 38.29 18.26 

    For 300 LB Rating, Add  27.87 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0069 EA 3/4", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................... 44.13 20.42 

    For 300 LB Rating, Add  34.24 
    For Standard Weight Cast Iron Fittings, Add  0.22 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 21 13 23-0070 EA 1", 150 LB, Black Malleable Iron 45 Degree Elbow .............................................................................................................. 51.20 22.77 

    For 300 LB Rating, Add  42.85 
    For Standard Weight Cast Iron Fittings, Add  0.27 
    For Work In Restricted Working Space, Add  10.26 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 144  San Bernardino County 

. 
 23 21 13 23-0071 EA 1-1/4", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 68.79 25.86 

    For 300 LB Rating, Add  74.51 
    For Standard Weight Cast Iron Fittings, Add  0.48 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-0072 EA 1-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ........................................................................................................ 80.87 29.14 

    For 300 LB Rating, Add  91.92 
    For Standard Weight Cast Iron Fittings, Add  0.60 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-0073 EA 2", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 111.72 37.04 

    For 300 LB Rating, Add  138.35 
    For Standard Weight Cast Iron Fittings, Add  0.90 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0074 EA 2-1/2", 150 LB, Black Malleable Iron 45 Degree Elbow ...................................................................................................... 244.88 54.79 

    For 300 LB Rating, Add  395.64 
    For Standard Weight Cast Iron Fittings, Add  2.60 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0075 EA 3", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 319.46 72.03 

    For 300 LB Rating, Add  513.98 
    For Standard Weight Cast Iron Fittings, Add  3.38 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-0076 EA 4", 150 LB, Black Malleable Iron 45 Degree Elbow ............................................................................................................. 532.69 78.71 

    For 300 LB Rating, Add  1,002.27 
    For Standard Weight Cast Iron Fittings, Add  6.63 
    For Work In Restricted Working Space, Add  35.41 

. 
 23 21 13 23-0077 EA  5", 150 LB, Black Malleable Iron 45 Degree Elbow .......................................................................................................... 1,761.10 82.15 

    For 300 LB Rating, Add  3,938.45 
    For Standard Weight Cast Iron Fittings, Add  26.21 
    For Work In Restricted Working Space, Add  36.95 

. 
 23 21 13 23-0078 EA  6", 150 LB, Black Malleable Iron 45 Degree Elbow .......................................................................................................... 1,804.56 85.89 

    For 300 LB Rating, Add  4,029.62 
    For Standard Weight Cast Iron Fittings, Add  26.81 
    For Work In Restricted Working Space, Add  38.63 

XXXXXXX 
. 
 23 21 13 23-0079  Black Malleable Iron Tees (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0080 EA 3/8", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 42.35 18.77 

    For 300 LB Rating, Add  34.95 
    For Standard Weight Cast Iron Fittings, Add  0.22 
    For Work In Restricted Working Space, Add  8.55 

. 
 23 21 13 23-0081 EA 1/2", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 43.04 22.77 

    For 300 LB Rating, Add  23.27 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0082 EA 3/4", 150 LB, Black Malleable Iron Tee ................................................................................................................................. 52.14 26.37 

    For 300 LB Rating, Add  32.80 
    For Standard Weight Cast Iron Fittings, Add  0.20 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 21 13 23-0083 EA 1", 150 LB, Black Malleable Iron Tee .................................................................................................................................... 68.36 31.09 

    For 300 LB Rating, Add  54.95 
    For Standard Weight Cast Iron Fittings, Add  0.35 
    For Work In Restricted Working Space, Add  13.99 

. 
 23 21 13 23-0084 EA 1-1/4", 150 LB, Black Malleable Iron Tee .............................................................................................................................. 90.64 37.04 

    For 300 LB Rating, Add  87.76 
    For Standard Weight Cast Iron Fittings, Add  0.56 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0085 EA 1-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 109.94 44.12 

    For 300 LB Rating, Add  108.97 
    For Standard Weight Cast Iron Fittings, Add  0.70 
    For Work In Restricted Working Space, Add  19.86 

. 
 23 21 13 23-0086 EA 2", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 156.65 54.79 

    For 300 LB Rating, Add  183.89 
    For Standard Weight Cast Iron Fittings, Add  1.19 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0087 EA 2-1/2", 150 LB, Black Malleable Iron Tee ............................................................................................................................ 268.77 72.03 

    For 300 LB Rating, Add  392.33 
    For Standard Weight Cast Iron Fittings, Add  2.57 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-0088 EA 3", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 365.06 85.57 

    For 300 LB Rating, Add  576.02 
    For Standard Weight Cast Iron Fittings, Add  3.79 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-0089 EA 4", 150 LB, Black Malleable Iron Tee .................................................................................................................................. 721.46 99.46 

    For 300 LB Rating, Add  1,382.61 
    For Standard Weight Cast Iron Fittings, Add  9.16 
    For Work In Restricted Working Space, Add  44.73 

. 
 23 21 13 23-0090 EA  5", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 1,911.49 118.07 

    For 300 LB Rating, Add  4,173.28 
    For Standard Weight Cast Iron Fittings, Add  27.75 
    For Work In Restricted Working Space, Add  53.12 

. 
 23 21 13 23-0091 EA  6", 150 LB, Black Malleable Iron Tee ............................................................................................................................... 2,063.70 134.96 

    For 300 LB Rating, Add  4,479.40 
    For Standard Weight Cast Iron Fittings, Add  29.78 
    For Work In Restricted Working Space, Add  60.70 

XXXXXXX 
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. 
 23 21 13 23-0092  Black Malleable Iron Reducing Tees (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0093 EA  1/2", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 49.24 22.77 

    For 300 LB Rating, Add  38.15 
    For Standard Weight Cast Iron Fittings, Add  0.24 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0094 EA  3/4", 150 LB, Black Malleable Iron Reducing Tee ................................................................................................................. 59.08 26.37 

    For 300 LB Rating, Add  49.46 
    For Standard Weight Cast Iron Fittings, Add  0.31 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 21 13 23-0095 EA  1", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................... 71.38 31.09 

    For 300 LB Rating, Add  62.20 
    For Standard Weight Cast Iron Fittings, Add  0.40 
    For Work In Restricted Working Space, Add  13.99 

. 
 23 21 13 23-0096 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Tee ........................................................................................................... 104.12 37.04 

    For 300 LB Rating, Add  120.11 
    For Standard Weight Cast Iron Fittings, Add  0.78 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0097 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Tee ........................................................................................................... 120.10 44.12 

    For 300 LB Rating, Add  133.36 
    For Standard Weight Cast Iron Fittings, Add  0.86 
    For Work In Restricted Working Space, Add  19.86 

. 
 23 21 13 23-0098 EA  2", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 160.34 54.79 

    For 300 LB Rating, Add  192.75 
    For Standard Weight Cast Iron Fittings, Add  1.25 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0099 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Tee ........................................................................................................... 351.86 72.03 

    For 300 LB Rating, Add  591.74 
    For Standard Weight Cast Iron Fittings, Add  3.90 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-0100 EA  3", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 407.58 85.57 

    For 300 LB Rating, Add  678.06 
    For Standard Weight Cast Iron Fittings, Add  4.47 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-0101 EA  4", 150 LB, Black Malleable Iron Reducing Tee .................................................................................................................. 826.50 99.46 

    For 300 LB Rating, Add  1,634.71 
    For Standard Weight Cast Iron Fittings, Add  10.84 
    For Work In Restricted Working Space, Add  44.73 

. 
 23 21 13 23-0102 EA  5", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,748.27 118.07 

    For 300 LB Rating, Add  3,781.55 
    For Standard Weight Cast Iron Fittings, Add  25.14 
    For Work In Restricted Working Space, Add  53.12 

. 
 23 21 13 23-0103 EA  6", 150 LB, Black Malleable Iron Reducing Tee ............................................................................................................... 1,984.47 134.96 

    For 300 LB Rating, Add  4,289.25 
    For Standard Weight Cast Iron Fittings, Add  28.51 
    For Work In Restricted Working Space, Add  60.70 

XXXXXXX 
. 
 23 21 13 23-0104  Black Malleable Iron Couplings (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0105 EA 3/8", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 34.67 15.19 

    For 300 LB Rating, Add  29.86 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0106 EA 1/2", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 36.50 18.26 

    For 300 LB Rating, Add  23.58 
    For Standard Weight Cast Iron Fittings, Add  0.15 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0107 EA 3/4", 150 LB, Black Malleable Iron Coupling ......................................................................................................................... 41.33 20.42 

    For 300 LB Rating, Add  27.52 
    For Standard Weight Cast Iron Fittings, Add  0.17 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 21 13 23-0108 EA 1", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 50.23 22.77 

    For 300 LB Rating, Add  40.52 
    For Standard Weight Cast Iron Fittings, Add  0.26 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0109 EA 1-1/4", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 59.47 25.86 

    For 300 LB Rating, Add  52.15 
    For Standard Weight Cast Iron Fittings, Add  0.33 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-0110 EA 1-1/2", 150 LB, Black Malleable Iron Coupling ...................................................................................................................... 71.71 29.14 

    For 300 LB Rating, Add  69.94 
    For Standard Weight Cast Iron Fittings, Add  0.45 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-0111 EA 2", 150 LB, Black Malleable Iron Coupling ............................................................................................................................ 97.03 37.04 

    For 300 LB Rating, Add  103.10 
    For Standard Weight Cast Iron Fittings, Add  0.67 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0112 EA 2-1/2", 150 LB, Black Malleable Iron Coupling .................................................................................................................... 196.79 54.79 

    For 300 LB Rating, Add  280.23 
    For Standard Weight Cast Iron Fittings, Add  1.84 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0113 EA 3", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 263.09 72.03 

    For 300 LB Rating, Add  378.70 
    For Standard Weight Cast Iron Fittings, Add  2.48 
    For Work In Restricted Working Space, Add  32.40 
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. 
 23 21 13 23-0114 EA 4", 150 LB, Black Malleable Iron Coupling .......................................................................................................................... 430.37 78.71 

    For 300 LB Rating, Add  756.70 
    For Standard Weight Cast Iron Fittings, Add  5.00 
    For Work In Restricted Working Space, Add  35.41 

. 
 23 21 13 23-0115 EA  5", 150 LB, Black Malleable Iron Coupling ....................................................................................................................... 1,002.65 82.15 

    For 300 LB Rating, Add  2,118.17 
    For Standard Weight Cast Iron Fittings, Add  14.07 
    For Work In Restricted Working Space, Add  36.95 

. 
 23 21 13 23-0116 EA  6", 150 LB, Black Malleable Iron Coupling ....................................................................................................................... 1,130.73 85.89 

    For 300 LB Rating, Add  2,412.43 
    For Standard Weight Cast Iron Fittings, Add  16.03 
    For Work In Restricted Working Space, Add  38.63 

XXXXXXX 
. 
 23 21 13 23-0117  Black Malleable Iron Reducing Couplings (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0118 EA  1/2", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 38.71 18.26 

    For 300 LB Rating, Add  28.88 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0119 EA  3/4", 150 LB, Black Malleable Iron Reducing Coupling ......................................................................................................... 42.65 20.42 

    For 300 LB Rating, Add  30.69 
    For Standard Weight Cast Iron Fittings, Add  0.19 
    For Work In Restricted Working Space, Add  9.19 

. 
 23 21 13 23-0120 EA  1", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 52.91 22.77 

    For 300 LB Rating, Add  46.96 
    For Standard Weight Cast Iron Fittings, Add  0.30 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0121 EA  1-1/4", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 62.77 25.86 

    For 300 LB Rating, Add  60.07 
    For Standard Weight Cast Iron Fittings, Add  0.38 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-0122 EA  1-1/2", 150 LB, Black Malleable Iron Reducing Coupling ...................................................................................................... 74.06 29.14 

    For 300 LB Rating, Add  75.58 
    For Standard Weight Cast Iron Fittings, Add  0.49 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-0123 EA  2", 150 LB, Black Malleable Iron Reducing Coupling ............................................................................................................ 99.51 37.04 

    For 300 LB Rating, Add  109.05 
    For Standard Weight Cast Iron Fittings, Add  0.70 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0124 EA  2-1/2", 150 LB, Black Malleable Iron Reducing Coupling .................................................................................................... 212.27 54.79 

    For 300 LB Rating, Add  317.38 
    For Standard Weight Cast Iron Fittings, Add  2.08 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0125 EA  3", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 266.26 72.03 

    For 300 LB Rating, Add  386.30 
    For Standard Weight Cast Iron Fittings, Add  2.53 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-0126 EA  4", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 435.25 78.71 

    For 300 LB Rating, Add  768.41 
    For Standard Weight Cast Iron Fittings, Add  5.08 
    For Work In Restricted Working Space, Add  35.41 

. 
 23 21 13 23-0127 EA  5", 150 LB, Black Malleable Iron Reducing Coupling .......................................................................................................... 836.17 82.15 

    For 300 LB Rating, Add  1,718.61 
    For Standard Weight Cast Iron Fittings, Add  11.41 
    For Work In Restricted Working Space, Add  36.95 

. 
 23 21 13 23-0128 EA  6", 150 LB, Black Malleable Iron Reducing Coupling ....................................................................................................... 1,044.56 85.89 

    For 300 LB Rating, Add  2,205.62 
    For Standard Weight Cast Iron Fittings, Add  14.65 
    For Work In Restricted Working Space, Add  38.63 

XXXXXXX 
. 
 23 21 13 23-0129  Black Malleable Iron Caps (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0130 EA  1/2", 150 LB, Black Malleable Iron Cap ................................................................................................................................ 19.00 8.10 

    For 300 LB Rating, Add  16.79 
    For Standard Weight Cast Iron Fittings, Add  0.11 
    For Work In Restricted Working Space, Add  3.69 

. 
 23 21 13 23-0131 EA  3/4", 150 LB, Black Malleable Iron Cap ................................................................................................................................ 22.82 9.13 

    For 300 LB Rating, Add  22.52 
    For Standard Weight Cast Iron Fittings, Add  0.14 
    For Work In Restricted Working Space, Add  4.13 

. 
 23 21 13 23-0132 EA  1", 150 LB, Black Malleable Iron Cap ................................................................................................................................... 26.34 10.16 

    For 300 LB Rating, Add  27.20 
    For Standard Weight Cast Iron Fittings, Add  0.18 
    For Work In Restricted Working Space, Add  4.62 

. 
 23 21 13 23-0133 EA  1-1/4", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 31.84 11.49 

    For 300 LB Rating, Add  35.65 
    For Standard Weight Cast Iron Fittings, Add  0.23 
    For Work In Restricted Working Space, Add  5.23 

. 
 23 21 13 23-0134 EA  1-1/2", 150 LB, Black Malleable Iron Cap ............................................................................................................................. 39.47 12.93 

    For 300 LB Rating, Add  48.75 
    For Standard Weight Cast Iron Fittings, Add  0.32 
    For Work In Restricted Working Space, Add  5.90 
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. 
 23 21 13 23-0135 EA  2", 150 LB, Black Malleable Iron Cap ................................................................................................................................... 53.89 16.52 

    For 300 LB Rating, Add  70.95 
    For Standard Weight Cast Iron Fittings, Add  0.46 
    For Work In Restricted Working Space, Add  7.49 

. 
 23 21 13 23-0136 EA  2-1/2", 150 LB, Black Malleable Iron Cap ........................................................................................................................... 103.34 24.42 

    For 300 LB Rating, Add  161.58 
    For Standard Weight Cast Iron Fittings, Add  1.06 
    For Work In Restricted Working Space, Add  11.08 

. 
 23 21 13 23-0137 EA  3", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 146.51 32.11 

    For 300 LB Rating, Add  237.90 
    For Standard Weight Cast Iron Fittings, Add  1.57 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-0138 EA  4", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 221.01 35.11 

    For 300 LB Rating, Add  406.15 
    For Standard Weight Cast Iron Fittings, Add  2.69 
    For Work In Restricted Working Space, Add  15.93 

. 
 23 21 13 23-0139 EA 5", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 455.59 36.62 

    For 300 LB Rating, Add  963.73 
    For Standard Weight Cast Iron Fittings, Add  6.40 
    For Work In Restricted Working Space, Add  16.63 

. 
 23 21 13 23-0140 EA 6", 150 LB, Black Malleable Iron Cap ................................................................................................................................. 791.48 38.25 

    For 300 LB Rating, Add  1,763.97 
    For Standard Weight Cast Iron Fittings, Add  11.74 
    For Work In Restricted Working Space, Add  17.38 

XXXXXXX 
. 
 23 21 13 23-0141  Black Malleable Iron Unions (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0142 EA 3/8", 150 LB, Black Malleable Iron Union .............................................................................................................................. 54.86 15.19 

    For Work In Restricted Working Space, Add  6.84 
. 

 23 21 13 23-0143 EA 1/2", 150 LB, Black Malleable Iron Union .............................................................................................................................. 63.21 22.77 
    For Work In Restricted Working Space, Add  10.26 

. 
 23 21 13 23-0144 EA 3/4", 150 LB, Black Malleable Iron Union .............................................................................................................................. 72.81 26.37 

    For Work In Restricted Working Space, Add  11.84 
. 

 23 21 13 23-0145 EA 1", 150 LB, Black Malleable Iron Union................................................................................................................................. 90.11 31.09 
    For Work In Restricted Working Space, Add  13.99 

. 
 23 21 13 23-0146 EA 1-1/4", 150 LB, Black Malleable Iron Union ........................................................................................................................ 117.82 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-0147 EA 1-1/2", 150 LB, Black Malleable Iron Union ........................................................................................................................ 143.93 44.12 
    For Work In Restricted Working Space, Add  19.86 

. 
 23 21 13 23-0148 EA 2", 150 LB, Black Malleable Iron Union............................................................................................................................... 172.48 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-0149 EA 2-1/2", 150 LB, Black Malleable Iron Union ........................................................................................................................ 390.50 80.75 
    For Work In Restricted Working Space, Add  36.35 

. 
 23 21 13 23-0150 EA 3", 150 LB, Black Malleable Iron Union............................................................................................................................... 483.66 106.20 

    For Work In Restricted Working Space, Add  47.83 
. 

 23 21 13 23-0151 EA 3/8", 250 LB, Black Malleable Iron Union .............................................................................................................................. 65.17 15.19 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0152 EA 1/2", 250 LB, Black Malleable Iron Union .............................................................................................................................. 82.81 22.77 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 21 13 23-0153 EA 3/4", 250 LB, Black Malleable Iron Union .............................................................................................................................. 87.28 26.37 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 21 13 23-0154 EA 1", 250 LB, Black Malleable Iron Union............................................................................................................................... 105.30 31.09 

    For Work In Restricted Working Space, Add  13.99 
. 

 23 21 13 23-0155 EA 1-1/4", 250 LB, Black Malleable Iron Union ........................................................................................................................ 153.89 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0156 EA 1-1/2", 250 LB, Black Malleable Iron Union ........................................................................................................................ 179.52 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-0157 EA 2", 250 LB, Black Malleable Iron Union............................................................................................................................... 227.46 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0158 EA 2-1/2", 250 LB, Black Malleable Iron Union ........................................................................................................................ 576.86 80.75 

    For Work In Restricted Working Space, Add  36.35 
. 

 23 21 13 23-0159 EA 3", 250 LB, Black Malleable Iron Union............................................................................................................................... 692.74 106.20 
    For Work In Restricted Working Space, Add  47.83 

. 
 23 21 13 23-0160 EA 4", 250 LB, Black Malleable Iron Union............................................................................................................................ 1,119.54 116.14 

    For Work In Restricted Working Space, Add  52.27 
. 

 23 21 13 23-0161 EA 3/8", 300 LB, Black Malleable Iron Union .............................................................................................................................. 91.55 15.19 
    For Work In Restricted Working Space, Add  6.84 

. 
 23 21 13 23-0162 EA 1/2", 300 LB, Black Malleable Iron Union .............................................................................................................................. 89.82 22.77 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 21 13 23-0163 EA 3/4", 300 LB, Black Malleable Iron Union ............................................................................................................................ 101.05 26.37 
    For Work In Restricted Working Space, Add  11.84 

. 
 23 21 13 23-0164 EA 1", 300 LB, Black Malleable Iron Union............................................................................................................................... 127.05 31.09 

    For Work In Restricted Working Space, Add  13.99 
. 

 23 21 13 23-0165 EA 1-1/4", 300 LB, Black Malleable Iron Union ........................................................................................................................ 186.62 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-0166 EA 1-1/2", 300 LB, Black Malleable Iron Union ........................................................................................................................ 203.55 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-0167 EA 2", 300 LB, Black Malleable Iron Union............................................................................................................................... 252.21 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-0168 EA 2-1/2", 300 LB, Black Malleable Iron Union ........................................................................................................................ 669.69 80.75 

    For Work In Restricted Working Space, Add  36.35 
. 

 23 21 13 23-0169 EA 3", 300 LB, Black Malleable Iron Union............................................................................................................................... 869.04 106.20 
    For Work In Restricted Working Space, Add  47.83 

. 
 23 21 13 23-0170 EA 4", 300 LB, Black Malleable Iron Union............................................................................................................................ 2,426.48 116.14 

    For Work In Restricted Working Space, Add  52.27 
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XXXXXXX 
. 
 23 21 13 23-0171  Black Steel Nipples (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0172 EA 3/8" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 19.91 9.74 

    For Schedule 80 Nipples, Add  2.63 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0173 EA 1/2" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 19.09 9.74 

    For Schedule 80 Nipples, Add  2.22 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0174 EA 3/4" x Close, Schedule 40 Black Steel Nipple ....................................................................................................................... 19.75 9.74 

    For Schedule 80 Nipples, Add  2.55 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0175 EA 1" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 23.17 10.57 

    For Schedule 80 Nipples, Add  3.69 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0176 EA 1-1/4" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 26.45 11.39 

    For Schedule 80 Nipples, Add  4.68 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0177 EA 1-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 28.75 11.39 

    For Schedule 80 Nipples, Add  5.83 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0178 EA 2" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 37.93 14.67 

    For Schedule 80 Nipples, Add  7.93 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0179 EA 2-1/2" x Close, Schedule 40 Black Steel Nipple .................................................................................................................... 77.02 18.26 

    For Schedule 80 Nipples, Add  24.83 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0180 EA 3" x Close, Schedule 40 Black Steel Nipple .......................................................................................................................... 92.11 22.06 

    For Schedule 80 Nipples, Add  29.51 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0181 EA 4" x Close, Schedule 40 Black Steel Nipple ........................................................................................................................ 129.34 27.01 

    For Schedule 80 Nipples, Add  44.44 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0182 EA 3/8" x 1-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 20.62 9.74 

    For Schedule 80 Nipples, Add  2.98 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0183 EA 1/2" x 1-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 19.09 9.74 

    For Schedule 80 Nipples, Add  2.22 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0184 EA 3/4" x 1-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 20.13 9.74 

    For Schedule 80 Nipples, Add  2.74 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0185 EA 3/8" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 20.62 9.74 

    For Schedule 80 Nipples, Add  2.98 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0186 EA 1/2" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 19.09 9.74 

    For Schedule 80 Nipples, Add  2.22 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0187 EA 3/4" x 2" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 20.13 9.74 

    For Schedule 80 Nipples, Add  2.74 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0188 EA 1" x 2" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 23.88 10.57 

    For Schedule 80 Nipples, Add  4.05 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0189 EA 1-1/4" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 27.71 11.39 

    For Schedule 80 Nipples, Add  5.31 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0190 EA 1-1/2" x 2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 29.68 11.39 

    For Schedule 80 Nipples, Add  6.29 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0191 EA 3/8" x 2-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 22.32 9.74 

    For Schedule 80 Nipples, Add  3.83 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0192 EA 1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 19.91 9.74 

    For Schedule 80 Nipples, Add  2.63 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0193 EA 3/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple............................................................................................................. 20.84 9.74 

    For Schedule 80 Nipples, Add  3.09 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0194 EA 1" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 24.38 10.57 

    For Schedule 80 Nipples, Add  4.30 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0195 EA 1-1/4" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 28.37 11.39 

    For Schedule 80 Nipples, Add  5.64 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0196 EA 1-1/2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 31.16 11.39 

    For Schedule 80 Nipples, Add  7.03 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0197 EA 2" x 2-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 40.28 14.67 

    For Schedule 80 Nipples, Add  9.11 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0198 EA 3/8" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.32 9.74 

    For Schedule 80 Nipples, Add  3.83 
    For Work In Restricted Working Space, Add  4.40 
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. 
 23 21 13 23-0199 EA 1/2" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 19.91 9.74 

    For Schedule 80 Nipples, Add  2.63 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0200 EA 3/4" x 3" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 20.84 9.74 

    For Schedule 80 Nipples, Add  3.09 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0201 EA 1" x 3" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 24.38 10.57 

    For Schedule 80 Nipples, Add  4.30 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0202 EA 1-1/4" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 28.37 11.39 

    For Schedule 80 Nipples, Add  5.64 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0203 EA 1-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 31.16 11.39 

    For Schedule 80 Nipples, Add  7.03 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0204 EA 2" x 3" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 40.28 14.67 

    For Schedule 80 Nipples, Add  9.11 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0205 EA 2-1/2" x 3" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 78.33 18.26 

    For Schedule 80 Nipples, Add  25.49 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0206 EA 3" x 3" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 97.25 22.06 

    For Schedule 80 Nipples, Add  32.08 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0207 EA 3/8" x 3-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 23.68 9.74 

    For Schedule 80 Nipples, Add  4.51 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0208 EA 1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................ 20.95 9.74 

    For Schedule 80 Nipples, Add  3.15 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0209 EA 3/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................ 22.32 9.74 

    For Schedule 80 Nipples, Add  3.83 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0210 EA 1" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 26.40 10.57 

    For Schedule 80 Nipples, Add  5.31 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0211 EA 1-1/4" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 30.44 11.39 

    For Schedule 80 Nipples, Add  6.67 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0212 EA 1-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 32.85 11.39 

    For Schedule 80 Nipples, Add  7.88 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0213 EA 2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................... 44.11 14.67 

    For Schedule 80 Nipples, Add  11.02 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0214 EA 2-1/2" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ......................................................................................................... 87.30 18.26 

    For Schedule 80 Nipples, Add  29.97 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0215 EA 3" x 3-1/2"  Long, Schedule 40 Black Steel Nipple ............................................................................................................. 109.07 22.06 

    For Schedule 80 Nipples, Add  37.99 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0216 EA 3/8" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 23.68 9.74 

    For Schedule 80 Nipples, Add  4.51 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0217 EA  1/2" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 20.95 9.74 

    For Schedule 80 Nipples, Add  3.15 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0218 EA  3/4" x 4" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.32 9.74 

    For Schedule 80 Nipples, Add  3.83 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0219 EA  1" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 26.40 10.57 

    For Schedule 80 Nipples, Add  5.31 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0220 EA  1-1/4" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 30.44 11.39 

    For Schedule 80 Nipples, Add  6.67 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0221 EA  1-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 32.85 11.39 

    For Schedule 80 Nipples, Add  7.88 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0222 EA  2" x 4" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 44.11 14.67 

    For Schedule 80 Nipples, Add  11.02 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0223 EA  2-1/2" x 4" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 87.30 18.26 

    For Schedule 80 Nipples, Add  29.97 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0224 EA  3" x 4" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 109.07 22.06 

    For Schedule 80 Nipples, Add  37.99 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0225 EA  4" x 4" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 143.29 27.01 

    For Schedule 80 Nipples, Add  51.41 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0226 EA 3/8" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 27.68 9.74 

    For Schedule 80 Nipples, Add  6.51 
    For Work In Restricted Working Space, Add  4.40 
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. 
 23 21 13 23-0227 EA 1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 22.04 9.74 

    For Schedule 80 Nipples, Add  3.69 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0228 EA 3/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple ............................................................................................................. 24.29 9.74 

    For Schedule 80 Nipples, Add  4.82 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0229 EA 1" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 28.37 10.57 

    For Schedule 80 Nipples, Add  6.29 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0230 EA 1-1/4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 33.07 11.39 

    For Schedule 80 Nipples, Add  7.99 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0231 EA 1-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 36.35 11.39 

    For Schedule 80 Nipples, Add  9.63 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0232 EA 2" x 4-1/2" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 47.45 14.67 

    For Schedule 80 Nipples, Add  12.69 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0233 EA 2-1/2" x 4-1/2" Long, Schedule 40 Black Steel Nipple .......................................................................................................... 93.21 18.26 

    For Schedule 80 Nipples, Add  32.93 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0234 EA 3" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 116.89 22.06 

    For Schedule 80 Nipples, Add  41.90 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0235 EA 4" x 4-1/2" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 157.95 27.01 

    For Schedule 80 Nipples, Add  58.74 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0236 EA 3/8" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 27.68 9.74 

    For Schedule 80 Nipples, Add  6.51 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0237 EA 1/2" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.04 9.74 

    For Schedule 80 Nipples, Add  3.69 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0238 EA 3/4" x 5" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 24.29 9.74 

    For Schedule 80 Nipples, Add  4.82 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0239 EA 1" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 28.37 10.57 

    For Schedule 80 Nipples, Add  6.29 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0240 EA 1-1/4" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 33.07 11.39 

    For Schedule 80 Nipples, Add  7.99 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0241 EA 1-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 36.35 11.39 

    For Schedule 80 Nipples, Add  9.63 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0242 EA 2" x 5" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 47.45 14.67 

    For Schedule 80 Nipples, Add  12.69 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0243 EA 2-1/2" x 5" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 93.21 18.26 

    For Schedule 80 Nipples, Add  32.93 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0244 EA 3" x 5" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 116.89 22.06 

    For Schedule 80 Nipples, Add  41.90 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0245 EA 4" x 5" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 157.95 27.01 

    For Schedule 80 Nipples, Add  58.74 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0246 EA 3/8" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 29.15 9.74 

    For Schedule 80 Nipples, Add  7.25 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0247 EA 1/2" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 22.92 9.74 

    For Schedule 80 Nipples, Add  4.13 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0248 EA 3/4" x 6" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 25.60 9.74 

    For Schedule 80 Nipples, Add  5.47 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0249 EA 1" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 30.67 10.57 

    For Schedule 80 Nipples, Add  7.44 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0250 EA 1-1/4" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 36.02 11.39 

    For Schedule 80 Nipples, Add  9.46 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0251 EA 1-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 39.20 11.39 

    For Schedule 80 Nipples, Add  11.05 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0252 EA 2" x 6" Long, Schedule 40 Black Steel Nipple ....................................................................................................................... 51.82 14.67 

    For Schedule 80 Nipples, Add  14.88 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0253 EA 2-1/2" x 6" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 96.00 18.26 

    For Schedule 80 Nipples, Add  34.32 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0254 EA 3" x 6" Long, Schedule 40 Black Steel Nipple ..................................................................................................................... 124.16 22.06 

    For Schedule 80 Nipples, Add  45.53 
    For Work In Restricted Working Space, Add  9.93 
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. 
 23 21 13 23-0255 EA 4" x 6" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 166.04 27.01 

    For Schedule 80 Nipples, Add  62.79 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0256 EA 3/8" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 40.09 9.74 

    For Schedule 80 Nipples, Add  12.72 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0257 EA 1/2" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 29.54 9.74 

    For Schedule 80 Nipples, Add  7.44 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0258 EA 3/4" x 8" Long, Schedule 40 Black Steel Nipple .................................................................................................................... 32.87 9.74 

    For Schedule 80 Nipples, Add  9.11 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0259 EA 1" x 8" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 40.13 10.57 

    For Schedule 80 Nipples, Add  12.17 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0260 EA 1-1/4" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 47.67 11.39 

    For Schedule 80 Nipples, Add  15.29 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0261 EA 1-1/2" x 8" Long, Schedule 40 Black Steel Nipple ................................................................................................................ 52.16 11.39 

    For Schedule 80 Nipples, Add  17.53 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0262 EA 2" x 8" Long, Schedule 40 Black Steel Nipple....................................................................................................................... 71.95 14.67 

    For Schedule 80 Nipples, Add  24.94 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0263 EA 2-1/2" x 8" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 114.70 18.26 

    For Schedule 80 Nipples, Add  43.67 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0264 EA 3" x 8" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 155.94 22.06 

    For Schedule 80 Nipples, Add  61.42 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0265 EA 4" x 8" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 185.40 27.01 

    For Schedule 80 Nipples, Add  72.47 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0266 EA 3/8" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 43.21 9.74 

    For Schedule 80 Nipples, Add  14.28 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0267 EA 1/2" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 32.54 9.74 

    For Schedule 80 Nipples, Add  8.94 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0268 EA 3/4" x 10" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 35.83 9.74 

    For Schedule 80 Nipples, Add  10.59 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0269 EA 1" x 10" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 44.23 10.57 

    For Schedule 80 Nipples, Add  14.22 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0270 EA 1-1/4" x 10" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 53.74 11.39 

    For Schedule 80 Nipples, Add  18.32 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0271 EA 1-1/2" x 10" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 58.12 11.39 

    For Schedule 80 Nipples, Add  20.51 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0272 EA 2" x 10" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 80.70 14.67 

    For Schedule 80 Nipples, Add  29.32 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-0273 EA 2-1/2" x 10" Long, Schedule 40 Black Steel Nipple ............................................................................................................ 125.47 18.26 

    For Schedule 80 Nipples, Add  49.06 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0274 EA 3" x 10" Long, Schedule 40 Black Steel Nipple................................................................................................................... 171.08 22.06 

    For Schedule 80 Nipples, Add  68.99 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0275 EA 4" x 10" Long, Schedule 40 Black Steel Nipple................................................................................................................... 205.53 27.01 

    For Schedule 80 Nipples, Add  82.53 
    For Work In Restricted Working Space, Add  12.14 

. 
 23 21 13 23-0276 EA 3/8" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 47.15 9.74 

    For Schedule 80 Nipples, Add  16.25 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0277 EA 1/2" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 35.88 9.74 

    For Schedule 80 Nipples, Add  10.61 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0278 EA 3/4" x 12" Long, Schedule 40 Black Steel Nipple .................................................................................................................. 38.18 9.74 

    For Schedule 80 Nipples, Add  11.76 
    For Work In Restricted Working Space, Add  4.40 

. 
 23 21 13 23-0279 EA 1" x 12" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 48.44 10.57 

    For Schedule 80 Nipples, Add  16.33 
    For Work In Restricted Working Space, Add  4.74 

. 
 23 21 13 23-0280 EA 1-1/4" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 58.66 11.39 

    For Schedule 80 Nipples, Add  20.78 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0281 EA 1-1/2" x 12" Long, Schedule 40 Black Steel Nipple .............................................................................................................. 64.35 11.39 

    For Schedule 80 Nipples, Add  23.63 
    For Work In Restricted Working Space, Add  5.13 

. 
 23 21 13 23-0282 EA 2" x 12" Long, Schedule 40 Black Steel Nipple..................................................................................................................... 89.56 14.67 

    For Schedule 80 Nipples, Add  33.75 
    For Work In Restricted Working Space, Add  6.62 
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. 
 23 21 13 23-0283 EA 2-1/2" x 12" Long, Schedule 40 Black Steel Nipple ............................................................................................................ 136.52 18.26 

    For Schedule 80 Nipples, Add  54.58 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-0284 EA 3" x 12" Long, Schedule 40 Black Steel Nipple ................................................................................................................... 186.23 22.06 

    For Schedule 80 Nipples, Add  76.57 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-0285 EA 4" x 12" Long, Schedule 40 Black Steel Nipple ................................................................................................................... 233.97 27.01 

    For Schedule 80 Nipples, Add  96.75 
    For Work In Restricted Working Space, Add  12.14 

XXXXXXX 
. 
 23 21 13 23-0286  Black Malleable Iron Bushing (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0287 EA 1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 35.24 16.73 

    For Work In Restricted Working Space, Add  7.52 
. 

 23 21 13 23-0288 EA 3/4" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 41.58 17.96 
    For Work In Restricted Working Space, Add  8.08 

. 
 23 21 13 23-0289 EA 3/4" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 43.64 19.29 

    For Work In Restricted Working Space, Add  8.70 
. 

 23 21 13 23-0290 EA 1" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 48.92 19.19 
    For Work In Restricted Working Space, Add  8.62 

. 
 23 21 13 23-0291 EA 1" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 45.87 20.52 

    For Work In Restricted Working Space, Add  9.23 
. 

 23 21 13 23-0292 EA 1" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 47.51 21.64 
    For Work In Restricted Working Space, Add  9.73 

. 
 23 21 13 23-0293 EA 1-1/4" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 53.63 20.63 

    For Work In Restricted Working Space, Add  9.30 
. 

 23 21 13 23-0294 EA 1-1/4" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 54.67 22.06 
    For Work In Restricted Working Space, Add  9.91 

. 
 23 21 13 23-0295 EA 1-1/4" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 54.14 23.09 

    For Work In Restricted Working Space, Add  10.40 
. 

 23 21 13 23-0296 EA 1-1/4" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 55.93 24.31 
    For Work In Restricted Working Space, Add  10.94 

. 
 23 21 13 23-0297 EA 1-1/2" x 3/8", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 63.33 22.37 

    For Work In Restricted Working Space, Add  10.04 
. 

 23 21 13 23-0298 EA 1-1/2" x 1/2", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 60.14 23.70 
    For Work In Restricted Working Space, Add  10.65 

. 
 23 21 13 23-0299 EA 1-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ............................................................................................................. 61.77 24.73 

    For Work In Restricted Working Space, Add  11.14 
. 

 23 21 13 23-0300 EA 1-1/2" x 1", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 60.56 25.96 
    For Work In Restricted Working Space, Add  11.68 

. 
 23 21 13 23-0301 EA 1-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing .......................................................................................................... 65.88 27.50 

    For Work In Restricted Working Space, Add  12.35 
. 

 23 21 13 23-0302 EA 2" x 3/8", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 81.55 26.27 
    For Work In Restricted Working Space, Add  11.81 

. 
 23 21 13 23-0303 EA 2" x 1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 78.61 27.60 

    For Work In Restricted Working Space, Add  12.43 
. 

 23 21 13 23-0304 EA 2" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................... 74.51 28.73 
    For Work In Restricted Working Space, Add  12.92 

. 
 23 21 13 23-0305 EA 2" x 1", 150 LB, Black Malleable Iron Bushing ...................................................................................................................... 74.31 29.86 

    For Work In Restricted Working Space, Add  13.45 
. 

 23 21 13 23-0306 EA 2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 76.57 31.40 
    For Work In Restricted Working Space, Add  14.13 

. 
 23 21 13 23-0307 EA 2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ................................................................................................................ 82.36 33.04 

    For Work In Restricted Working Space, Add  14.87 
. 

 23 21 13 23-0308 EA 2-1/2" x 3/4", 150 LB, Black Malleable Iron Bushing ........................................................................................................... 109.92 37.56 
    For Work In Restricted Working Space, Add  16.91 

. 
 23 21 13 23-0309 EA 2-1/2" x 1", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 111.70 38.79 

    For Work In Restricted Working Space, Add  17.44 
. 

 23 21 13 23-0310 EA 2-1/2" x 1-1/4", 150 LB, Black Malleable Iron Bushing ........................................................................................................ 113.96 40.23 
    For Work In Restricted Working Space, Add  18.12 

. 
 23 21 13 23-0311 EA 2-1/2" x 1-1/2", 150 LB, Black Malleable Iron Bushing ........................................................................................................ 112.78 41.97 

    For Work In Restricted Working Space, Add  18.86 
. 

 23 21 13 23-0312 EA 2-1/2" x 2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 118.27 45.87 
    For Work In Restricted Working Space, Add  20.63 

. 
 23 21 13 23-0313 EA 3" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 143.40 46.17 

    For Work In Restricted Working Space, Add  20.80 
. 

 23 21 13 23-0314 EA 3" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 145.18 47.40 
    For Work In Restricted Working Space, Add  21.33 

. 
 23 21 13 23-0315 EA 3" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 147.44 48.94 

    For Work In Restricted Working Space, Add  22.01 
. 

 23 21 13 23-0316 EA 3" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 148.48 50.58 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 21 13 23-0317 EA 3" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 149.61 54.48 

    For Work In Restricted Working Space, Add  24.52 
. 

 23 21 13 23-0318 EA 3" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 163.94 63.41 
    For Work In Restricted Working Space, Add  28.51 

. 
 23 21 13 23-0319 EA 4" x 3/4", 150 LB, Black Malleable Iron Bushing ................................................................................................................. 216.21 49.37 

    For Work In Restricted Working Space, Add  22.24 
. 

 23 21 13 23-0320 EA 4" x 1", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 217.97 50.59 
    For Work In Restricted Working Space, Add  22.76 

. 
 23 21 13 23-0321 EA 4" x 1-1/4", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 220.20 52.10 

    For Work In Restricted Working Space, Add  23.43 
. 

 23 21 13 23-0322 EA 4" x 1-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 222.63 53.73 
    For Work In Restricted Working Space, Add  24.16 

NOT FOR BID
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. 
 23 21 13 23-0323 EA 4" x 2", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 220.82 57.57 

    For Work In Restricted Working Space, Add  25.91 
. 

 23 21 13 23-0324 EA 4" x 2-1/2", 150 LB, Black Malleable Iron Bushing .............................................................................................................. 233.95 66.37 
    For Work In Restricted Working Space, Add  29.85 

. 
 23 21 13 23-0325 EA 4" x 3", 150 LB, Black Malleable Iron Bushing .................................................................................................................... 246.73 74.87 

    For Work In Restricted Working Space, Add  33.68 

XXXXXXX 
. 
 23 21 13 23-0326  Black Malleable Iron Square Head Plugs (23 21 13 23-0014) 

. 

. 
 23 21 13 23-0327 EA 3/8", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 16.87 6.06 

    For Work In Restricted Working Space, Add  2.74 
. 

 23 21 13 23-0328 EA  1/2", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 19.21 7.29 
    For Work In Restricted Working Space, Add  3.28 

. 
 23 21 13 23-0329 EA  3/4", 150 LB, Black Malleable Iron Square Head Plug .......................................................................................................... 20.52 8.21 

    For Work In Restricted Working Space, Add  3.68 
. 

 23 21 13 23-0330 EA  1", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 24.08 9.13 
    For Work In Restricted Working Space, Add  4.10 

. 
 23 21 13 23-0331 EA  1-1/4", 150 LB, Black Malleable Iron Square Head Plug....................................................................................................... 28.60 10.36 

    For Work In Restricted Working Space, Add  4.65 
. 

 23 21 13 23-0332 EA  1-1/2", 150 LB, Black Malleable Iron Square Head Plug....................................................................................................... 35.74 11.60 
    For Work In Restricted Working Space, Add  5.24 

. 
 23 21 13 23-0333 EA  2", 150 LB, Black Malleable Iron Square Head Plug ............................................................................................................. 48.17 14.77 

    For Work In Restricted Working Space, Add  6.65 
. 

 23 21 13 23-0334 EA  2-1/2", 150 LB, Black Malleable Iron Square Head Plug....................................................................................................... 80.13 21.86 
    For Work In Restricted Working Space, Add  9.85 

. 
 23 21 13 23-0335 EA  3", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 108.15 28.83 

    For Work In Restricted Working Space, Add  12.96 
. 

 23 21 13 23-0336 EA  4", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 183.42 31.46 
    For Work In Restricted Working Space, Add  14.16 

. 
 23 21 13 23-0337 EA  5", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 341.84 32.88 

    For Work In Restricted Working Space, Add  14.78 
. 

 23 21 13 23-0338 EA  6", 150 LB, Black Malleable Iron Square Head Plug ........................................................................................................... 413.90 34.29 
    For Work In Restricted Working Space, Add  15.45 

XXXXXXX 
. 
 23 21 13 23-0339  125 LB Black Cast Iron Screwed Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0340 EA 3/4", 125 LB, Black Cast Iron Flange .................................................................................................................................. 209.86 41.04 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 21 13 23-0341 EA  1", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 163.88 46.37 

    For Work In Restricted Working Space, Add  20.87 
. 

 23 21 13 23-0342 EA  1-1/4", 125 LB, Black Cast Iron Flange ............................................................................................................................... 184.85 48.02 
    For Work In Restricted Working Space, Add  21.60 

. 
 23 21 13 23-0343 EA  1-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 182.61 52.23 

    For Work In Restricted Working Space, Add  23.50 
. 

 23 21 13 23-0344 EA  2", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 185.82 54.48 
    For Work In Restricted Working Space, Add  24.53 

. 
 23 21 13 23-0345 EA  2-1/2", 125 LB, Black Cast Iron Flange ............................................................................................................................... 216.30 63.10 

    For Work In Restricted Working Space, Add  28.37 
. 

 23 21 13 23-0346 EA  3", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 276.83 80.03 
    For Work In Restricted Working Space, Add  36.00 

. 
 23 21 13 23-0347 EA  4", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 373.23 107.95 

    For Work In Restricted Working Space, Add  48.56 
. 

 23 21 13 23-0348 EA  5", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 491.28 128.59 
    For Work In Restricted Working Space, Add  57.81 

. 
 23 21 13 23-0349 EA  6", 125 LB, Black Cast Iron Flange ..................................................................................................................................... 559.13 147.61 

    For Work In Restricted Working Space, Add  66.40 

XXXXXXX 
. 
 23 21 13 23-0350  150 LB, Black Malleable Iron Flanges (23 21 13 23-0014) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0351 EA 1/2", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 89.02 37.45 
    For Work In Restricted Working Space, Add  16.87 

. 
 23 21 13 23-0352 EA  3/4", 150 LB, Black Malleable Iron Flange ............................................................................................................................ 96.91 41.04 

    For Work In Restricted Working Space, Add  18.47 
. 

 23 21 13 23-0353 EA  1", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 115.48 46.37 
    For Work In Restricted Working Space, Add  20.87 

. 
 23 21 13 23-0354 EA  1-1/4", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 121.10 48.02 

    For Work In Restricted Working Space, Add  21.60 
. 

 23 21 13 23-0355 EA  1-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 131.89 52.23 
    For Work In Restricted Working Space, Add  23.50 

. 
 23 21 13 23-0356 EA  2", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 151.61 54.48 

    For Work In Restricted Working Space, Add  24.52 
. 

 23 21 13 23-0357 EA  2-1/2", 150 LB, Black Malleable Iron Flange ....................................................................................................................... 204.11 63.10 
    For Work In Restricted Working Space, Add  28.37 

. 
 23 21 13 23-0358 EA  3", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 258.44 80.03 

    For Work In Restricted Working Space, Add  35.99 
. 

 23 21 13 23-0359 EA  4", 150 LB, Black Malleable Iron Flange ............................................................................................................................. 397.03 107.95 
    For Work In Restricted Working Space, Add  48.55 

XXXXXXX 
. 
 23 21 13 23-0360  Cut And Thread Existing In-Place Black Steel Pipe (23 21 13 23-0014) 

Note: For use when connecting pipe to an existing in-place system. 

NOT FOR BID
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. 

. 
 23 21 13 23-0361 EA 1/2", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 33.43  

    For Work In Restricted Working Space, Add  10.03 
. 

 23 21 13 23-0362 EA 3/4", Cut And Thread Existing In Place Black Steel Pipe ...................................................................................................... 36.77  
    For Work In Restricted Working Space, Add  11.03 

. 
 23 21 13 23-0363 EA 1", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 40.12  

    For Work In Restricted Working Space, Add  12.04 
. 

 23 21 13 23-0364 EA 1-1/4", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 43.45  
    For Work In Restricted Working Space, Add  13.04 

. 
 23 21 13 23-0365 EA 1-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 45.68  

    For Work In Restricted Working Space, Add  13.70 
. 

 23 21 13 23-0366 EA 2", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 47.91  
    For Work In Restricted Working Space, Add  14.37 

. 
 23 21 13 23-0367 EA 2-1/2", Cut And Thread Existing In Place Black Steel Pipe ................................................................................................... 50.14  

    For Work In Restricted Working Space, Add  15.04 
. 

 23 21 13 23-0368 EA 3", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 52.36  
    For Work In Restricted Working Space, Add  15.71 

. 
 23 21 13 23-0369 EA 4", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 54.60  

    For Work In Restricted Working Space, Add  16.38 
. 

 23 21 13 23-0370 EA 6", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 59.05  
    For Work In Restricted Working Space, Add  17.72 

. 
 23 21 13 23-0371 EA 8", Cut And Thread Existing In Place Black Steel Pipe ......................................................................................................... 63.50  

    For Work In Restricted Working Space, Add  19.05 
. 

 23 21 13 23-0372 EA 10", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 69.08  
    For Work In Restricted Working Space, Add  20.72 

. 
 23 21 13 23-0373 EA 12", Cut And Thread Existing In Place Black Steel Pipe ....................................................................................................... 73.53  

    For Work In Restricted Working Space, Add  22.06 

XXXXXXX 
. 
 23 21 13 23-0374  Welded Black Steel Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-0375  Welded Plain End Black Steel Pipe Assemblies (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Includes all hangers and all fittings (couplings, elbows, tees and 
reducer fittings). All hangers are complete assemblies. Not for use where detail is available. 

. 

. 
 23 21 13 23-0376 LF 3/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................ 29.12 7.82 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  5.71 
. 

 23 21 13 23-0377 LF 1" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 33.05 8.34 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  6.40 
. 

 23 21 13 23-0378 LF 1-1/4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 41.25 8.86 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.34 
. 

 23 21 13 23-0379 LF 1-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 45.82 8.86 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  7.67 
. 

 23 21 13 23-0380 LF 2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 52.70 8.86 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  8.88 
. 

 23 21 13 23-0381 LF 2-1/2" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly..................................................................... 60.97 8.86 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.30 
. 

 23 21 13 23-0382 LF 3" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ........................................................................... 76.72 8.64 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  10.87 
. 

 23 21 13 23-0383 LF 4" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 108.39 11.13 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  13.81 
. 

 23 21 13 23-0384 LF 6" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 156.78 16.59 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  15.90 
. 

 23 21 13 23-0385 LF 8" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ......................................................................... 236.81 20.60 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  23.59 
. 

 23 21 13 23-0386 LF 10" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 321.77 25.76 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  28.13 
. 

 23 21 13 23-0387 LF 12" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 411.51 31.12 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  32.51 
. 

 23 21 13 23-0388 LF 14" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 424.67 40.59 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  36.26 

NOT FOR BID
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. 
 23 21 13 23-0389 LF 16" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 488.41 51.51 

Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  40.52 
. 

 23 21 13 23-0390 LF 18" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 634.46 63.77 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  44.46 
. 

 23 21 13 23-0391 LF 20" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 784.40 78.81 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  50.90 
. 

 23 21 13 23-0392 LF 24" Schedule 40 Welded Plain End Black Steel Pipe And Fitting Assembly ....................................................................... 980.40 89.32 
Note: Includes all hangers and all fittings (couplings, elbows, tees and reducer fittings). All hangers are complete 
assemblies. Not for use where detail is available. 

    For Work In Restricted Working Space, Add  55.96 

XXXXXXX 
. 
 23 21 13 23-0393  Welded Black Steel Pipe And Fittings (23 21 13 23-0374) 

Note: ASTM A-53 pipe and A-234 WPB fittings. Excludes hangers or fittings. 
. 
. 
 23 21 13 23-0394  Welded Plain End (A-53) Black Steel Piping (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0395 LF 3/4" Schedule 40, Welded Plain End Black Steel Pipe ......................................................................................................... 14.26 4.16 

    For Schedule 80 Pipe, Add  2.44 
    For Work In Restricted Working Space, Add  2.50 

. 
 23 21 13 23-0396 LF 1" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 18.27 5.21 

    For Schedule 80 Pipe, Add  3.13 
    For Work In Restricted Working Space, Add  3.12 

. 
 23 21 13 23-0397 LF 1-1/4" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 24.04 6.25 

    For Schedule 80 Pipe, Add  4.18 
    For Work In Restricted Working Space, Add  3.75 

. 
 23 21 13 23-0398 LF 1-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 29.91 7.29 

    For Schedule 80 Pipe, Add  5.25 
    For Work In Restricted Working Space, Add  4.38 

. 
 23 21 13 23-0399 LF 2" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 35.62 8.64 

    For Schedule 80 Pipe, Add  6.26 
    For Work In Restricted Working Space, Add  5.19 

. 
 23 21 13 23-0400 LF 2-1/2" Schedule 40, Welded Plain End Black Steel Pipe ...................................................................................................... 40.96 9.79 

    For Schedule 80 Pipe, Add  10.91 
    For Work In Restricted Working Space, Add  5.87 

. 
 23 21 13 23-0401 LF 3" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 54.99 10.52 

    For Schedule 80 Pipe, Add  15.56 
    For Work In Restricted Working Space, Add  6.31 

. 
 23 21 13 23-0402 LF 4" Schedule 40, Welded Plain End Black Steel Pipe ............................................................................................................ 80.45 13.02 

    For Schedule 80 Pipe, Add  23.60 
    For Work In Restricted Working Space, Add  7.81 

. 
 23 21 13 23-0403 LF 6" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 123.49 21.09 

    For Schedule 80 Pipe, Add  37.57 
    For Work In Restricted Working Space, Add  9.69 

. 
 23 21 13 23-0404 LF 8" Schedule 40, Welded Plain End Black Steel Pipe .......................................................................................................... 181.80 22.15 

    For Schedule 80 Pipe, Add  55.88 
    For Schedule 30 Pipe, Deduct  -31.93 
    For Work In Restricted Working Space, Add  13.29 

. 
 23 21 13 23-0405 LF 10" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 247.99 26.68 

    For Schedule 80 Pipe, Add  77.46 
    For Schedule 30 Pipe, Deduct  -44.26 
    For Work In Restricted Working Space, Add  16.01 

. 
 23 21 13 23-0406 LF 12" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 321.87 32.25 

    For Schedule 80 Pipe, Add  101.37 
    For Schedule 30 Pipe, Deduct  -57.93 
    For Work In Restricted Working Space, Add  19.35 

. 
 23 21 13 23-0407 LF 14" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 302.68 34.00 

    For Schedule 80 Pipe, Add  94.04 
    For Schedule 30 Pipe, Deduct  -53.74 
    For Schedule 20 Pipe, Deduct  -95.74 
    For Work In Restricted Working Space, Add  20.40 

. 
 23 21 13 23-0408 LF 16" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 335.47 36.57 

    For Schedule 80 Pipe, Add  104.62 
    For Schedule 30 Pipe, Deduct  -59.78 
    For Schedule 20 Pipe, Deduct  -106.44 
    For Work In Restricted Working Space, Add  21.94 

. 
 23 21 13 23-0409 LF 18" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 442.69 39.56 

    For Schedule 80 Pipe, Add  141.10 
    For Schedule 30 Pipe, Deduct  -80.63 
    For Schedule 20 Pipe, Deduct  -143.07 
    For Work In Restricted Working Space, Add  23.74 

. 
 23 21 13 23-0410 LF 20" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 521.67 47.39 

    For Schedule 80 Pipe, Add  166.00 
    For Work In Restricted Working Space, Add  28.43 

. 
 23 21 13 23-0411 LF 24" Schedule 40, Welded Plain End Black Steel Pipe ........................................................................................................ 660.48 54.50 

    For Schedule 80 Pipe, Add  212.09 
    For Work In Restricted Working Space, Add  32.70 

XXXXXXX 
. 
 23 21 13 23-0412  Welded Plain End (A-106) Seamless Carbon Steel Piping (23 21 13 23-0393) 

NOT FOR BID
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. 

. 
 23 21 13 23-0413 LF 1/4" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................ 10.78 2.92 

    For Work In Restricted Working Space, Add  1.75 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  2.71 

. 
 23 21 13 23-0414 LF 1/2" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................ 10.89 3.23 

    For Work In Restricted Working Space, Add  1.91 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  2.63 

. 
 23 21 13 23-0415 LF 3/4" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................ 13.75 4.16 

    For Work In Restricted Working Space, Add  2.50 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  3.25 

. 
 23 21 13 23-0416 LF 1" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................... 16.84 5.21 

    For Work In Restricted Working Space, Add  3.12 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  3.94 

. 
 23 21 13 23-0417 LF 1-1/4" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe .................................................................... 21.31 6.25 

    For Work In Restricted Working Space, Add  3.75 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  5.13 

. 
 23 21 13 23-0418 LF 1-1/2" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe .................................................................... 24.89 7.29 

    For Work In Restricted Working Space, Add  4.38 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  6.00 

. 
 23 21 13 23-0419 LF 2" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................... 29.57 8.64 

    For Work In Restricted Working Space, Add  5.19 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  7.14 

. 
 23 21 13 23-0420 LF 2-1/2" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe .................................................................... 39.22 9.79 

    For Work In Restricted Working Space, Add  5.87 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  13.94 

. 
 23 21 13 23-0421 LF 3" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................... 45.08 10.52 

    For Work In Restricted Working Space, Add  6.31 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  16.62 

. 
 23 21 13 23-0422 LF 4" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................... 56.04 13.02 

    For Work In Restricted Working Space, Add  7.81 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  20.71 

. 
 23 21 13 23-0423 LF 6" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ........................................................................... 88.17 21.14 

    For Work In Restricted Working Space, Add  9.69 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  36.14 

. 
 23 21 13 23-0424 LF 8" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ......................................................................... 128.40 22.15 

    For Work In Restricted Working Space, Add  13.29 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  53.74 

. 
 23 21 13 23-0425 LF 10" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 173.31 26.68 

    For Work In Restricted Working Space, Add  16.01 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  75.17 

. 
 23 21 13 23-0426 LF 12" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 211.34 32.25 

    For Work In Restricted Working Space, Add  19.35 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  91.91 

. 
 23 21 13 23-0427 LF 14" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 248.59 34.00 

    For Work In Restricted Working Space, Add  20.40 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  111.33 

. 
 23 21 13 23-0428 LF 16" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 287.47 36.57 

    For Work In Restricted Working Space, Add  21.94 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  131.00 

. 
 23 21 13 23-0429 LF 18" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 349.52 39.56 

    For Work In Restricted Working Space, Add  23.74 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  163.29 

. 
 23 21 13 23-0430 LF 20" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 421.24 47.39 

    For Work In Restricted Working Space, Add  28.43 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  197.03 

. 
 23 21 13 23-0431 LF 24" Schedule 40, Welded Plain End (A-106) Seamless, Carbon Steel Pipe ....................................................................... 531.95 54.50 

    For Work In Restricted Working Space, Add  32.70 
    For Schedule 80 (A-106) Carbon Steel Pipe, Add  253.20 

XXXXXXX 
. 
 23 21 13 23-0432  Welded Plain End Black Steel 90 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0433 EA 3/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 118.80 65.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  25.36 
    For Work In Restricted Working Space, Add  29.36 

. 
 23 21 13 23-0434 EA 1" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 123.94 68.72 

    For Schedule 80 Or Extra Heavy Fittings, Add  26.37 
    For Work In Restricted Working Space, Add  30.90 

. 
 23 21 13 23-0435 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 138.36 78.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  29.18 
    For Work In Restricted Working Space, Add  35.23 

. 
 23 21 13 23-0436 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 147.63 84.48 

    For Schedule 80 Or Extra Heavy Fittings, Add  30.99 
    For Work In Restricted Working Space, Add  38.01 

. 
 23 21 13 23-0437 EA 2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 185.73 109.92 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.42 
    For Work In Restricted Working Space, Add  49.44 

. 
 23 21 13 23-0438 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ......................................................................... 233.91 137.43 

    For Schedule 80 Or Extra Heavy Fittings, Add  48.54 
    For Work In Restricted Working Space, Add  61.80 

. 
 23 21 13 23-0439 EA 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 244.40 140.83 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.16 
    For Work In Restricted Working Space, Add  63.32 

. 
 23 21 13 23-0440 EA 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 419.96 243.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  87.68 
    For Work In Restricted Working Space, Add  109.44 

NOT FOR BID
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. 
 23 21 13 23-0441 EA 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................... 737.68 401.53 

    For Schedule 80 Or Extra Heavy Fittings, Add  158.09 
    For Work In Restricted Working Space, Add  180.62 

. 
 23 21 13 23-0442 EA 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ............................................................................ 1,088.73 558.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  238.73 
    For Work In Restricted Working Space, Add  251.11 

. 
 23 21 13 23-0443 EA 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,418.75 638.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  325.18 
    For Work In Restricted Working Space, Add  286.99 

. 
 23 21 13 23-0444 EA 12" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 1,921.75 834.89 

    For Schedule 80 Or Extra Heavy Fittings, Add  445.10 
    For Work In Restricted Working Space, Add  375.50 

. 
 23 21 13 23-0445 EA 14" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,386.50 986.84 

    For Schedule 80 Or Extra Heavy Fittings, Add  560.60 
    For Work In Restricted Working Space, Add  443.86 

. 
 23 21 13 23-0446 EA 16" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 2,969.09 1,152.40 

    For Schedule 80 Or Extra Heavy Fittings, Add  709.32 
    For Work In Restricted Working Space, Add  518.30 

. 
 23 21 13 23-0447 EA 18" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 3,524.25 1,284.98 

    For Schedule 80 Or Extra Heavy Fittings, Add  855.00 
    For Work In Restricted Working Space, Add  577.94 

. 
 23 21 13 23-0448 EA 20" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 4,508.53 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,125.75 
    For Work In Restricted Working Space, Add  648.04 

. 
 23 21 13 23-0449 EA 24" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow .......................................................................... 5,301.26 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,356.00 
    For Work In Restricted Working Space, Add  669.64 

XXXXXXX 
. 
 23 21 13 23-0450  Welded Plain End Black Steel Reducing 90 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0451 EA 4" x 3" 90 Standard Weight, Welded Plain End Black Steel Reducing 90 Degree Elbow ................................................... 592.36 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  139.33 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0452 EA 6" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,039.00 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  249.21 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0453 EA 6" x 3" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,115.09 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  272.03 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0454 EA 8" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,773.23 558.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  444.08 
    For Work In Restricted Working Space, Add  251.11 

. 
 23 21 13 23-0455 EA 8" x 4" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ..................................................................... 1,954.66 558.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  498.51 
    For Work In Restricted Working Space, Add  251.11 

. 
 23 21 13 23-0456 EA 10" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,453.06 638.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  635.47 
    For Work In Restricted Working Space, Add  286.99 

. 
 23 21 13 23-0457 EA 10" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 2,453.06 638.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  635.47 
    For Work In Restricted Working Space, Add  286.99 

. 
 23 21 13 23-0458 EA 12" x 10" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................. 4,053.84 850.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,082.22 
    For Work In Restricted Working Space, Add  382.65 

. 
 23 21 13 23-0459 EA 12" x 8" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,053.84 850.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,082.22 
    For Work In Restricted Working Space, Add  382.65 

. 
 23 21 13 23-0460 EA 12" x 6" Standard Weight, Welded Plain End Black Steel 90 Degree Elbow ................................................................... 4,547.35 850.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,230.28 
    For Work In Restricted Working Space, Add  382.65 

XXXXXXX 
. 
 23 21 13 23-0461  Welded Plain End Black Steel 45 Degree Elbows (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0462 EA 3/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................ 105.14 59.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  22.25 
    For Work In Restricted Working Space, Add  26.56 

. 
 23 21 13 23-0463 EA 1" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 108.27 61.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  22.86 
    For Work In Restricted Working Space, Add  27.50 

. 
 23 21 13 23-0464 EA 1-1/4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 121.81 70.20 

    For Schedule 80 Or Extra Heavy Fittings, Add  25.50 
    For Work In Restricted Working Space, Add  31.56 

. 
 23 21 13 23-0465 EA 1-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 130.14 75.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  27.12 
    For Work In Restricted Working Space, Add  34.06 

. 
 23 21 13 23-0466 EA 2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 163.48 97.90 

    For Schedule 80 Or Extra Heavy Fittings, Add  33.62 
    For Work In Restricted Working Space, Add  44.06 

. 
 23 21 13 23-0467 EA 2-1/2" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ......................................................................... 203.70 123.01 

    For Schedule 80 Or Extra Heavy Fittings, Add  41.75 
    For Work In Restricted Working Space, Add  55.31 

. 
 23 21 13 23-0468 EA 3" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 235.38 140.71 

    For Schedule 80 Or Extra Heavy Fittings, Add  48.46 
    For Work In Restricted Working Space, Add  63.31 

NOT FOR BID
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. 
 23 21 13 23-0469 EA 4" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 404.97 243.21 

    For Schedule 80 Or Extra Heavy Fittings, Add  83.20 
    For Work In Restricted Working Space, Add  109.41 

. 
 23 21 13 23-0470 EA 6" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................... 700.40 401.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  146.98 
    For Work In Restricted Working Space, Add  180.41 

. 
 23 21 13 23-0471 EA 8" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow ............................................................................ 1,020.81 558.27 

    For Schedule 80 Or Extra Heavy Fittings, Add  218.35 
    For Work In Restricted Working Space, Add  251.11 

. 
 23 21 13 23-0472 EA 10" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,294.05 638.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  287.77 
    For Work In Restricted Working Space, Add  286.99 

. 
 23 21 13 23-0473 EA 12" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 1,738.59 833.34 

    For Schedule 80 Or Extra Heavy Fittings, Add  390.40 
    For Work In Restricted Working Space, Add  374.80 

. 
 23 21 13 23-0474 EA 14" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,143.72 988.18 

    For Schedule 80 Or Extra Heavy Fittings, Add  487.56 
    For Work In Restricted Working Space, Add  444.45 

. 
 23 21 13 23-0475 EA 16" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 2,632.31 1,151.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  608.48 
    For Work In Restricted Working Space, Add  517.76 

. 
 23 21 13 23-0476 EA 18" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,090.87 1,283.44 

    For Schedule 80 Or Extra Heavy Fittings, Add  725.21 
    For Work In Restricted Working Space, Add  577.28 

. 
 23 21 13 23-0477 EA 20" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 3,874.81 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  935.63 
    For Work In Restricted Working Space, Add  648.04 

. 
 23 21 13 23-0478 EA 24" Standard Weight, Welded Plain End Black Steel 45 Degree Elbow .......................................................................... 4,473.05 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,107.54 
    For Work In Restricted Working Space, Add  669.64 

XXXXXXX 
. 
 23 21 13 23-0479  Welded Plain End Black Steel Tee (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0480 EA 3/4" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 216.83 111.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.55 
    For Work In Restricted Working Space, Add  50.00 

. 
 23 21 13 23-0481 EA 1" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 216.77 111.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.54 
    For Work In Restricted Working Space, Add  49.98 

. 
 23 21 13 23-0482 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 245.80 123.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.28 
    For Work In Restricted Working Space, Add  55.60 

. 
 23 21 13 23-0483 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 268.79 138.94 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.76 
    For Work In Restricted Working Space, Add  62.50 

. 
 23 21 13 23-0484 EA 2" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 331.60 185.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  70.28 
    For Work In Restricted Working Space, Add  83.43 

. 
 23 21 13 23-0485 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Tee .............................................................................................. 378.94 208.42 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.87 
    For Work In Restricted Working Space, Add  93.75 

. 
 23 21 13 23-0486 EA 3" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 452.70 253.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  96.00 
    For Work In Restricted Working Space, Add  113.74 

. 
 23 21 13 23-0487 EA 4" Standard Weight, Welded Plain End Black Steel Tee .................................................................................................... 650.55 365.71 

    For Schedule 80 Or Extra Heavy Fittings, Add  137.60 
    For Work In Restricted Working Space, Add  164.46 

. 
 23 21 13 23-0488 EA 6" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 1,092.00 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  232.50 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0489 EA 8" Standard Weight, Welded Plain End Black Steel Tee ................................................................................................. 1,620.39 850.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  352.19 
    For Work In Restricted Working Space, Add  382.65 

. 
 23 21 13 23-0490 EA 10" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 2,066.35 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  463.66 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0491 EA 12" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 2,792.75 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  636.93 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0492 EA 14" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 3,646.17 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  859.48 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0493 EA 16" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 4,388.04 1,786.59 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,035.16 
    For Work In Restricted Working Space, Add  803.57 

. 
 23 21 13 23-0494 EA 18" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 5,768.57 1,985.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,418.07 
    For Work In Restricted Working Space, Add  892.85 

. 
 23 21 13 23-0495 EA 20" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 7,659.29 2,233.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,946.23 
    For Work In Restricted Working Space, Add  1,004.46 

. 
 23 21 13 23-0496 EA 24" Standard Weight, Welded Plain End Black Steel Tee ............................................................................................... 8,864.12 2,405.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,280.63 
    For Work In Restricted Working Space, Add  1,081.72 

XXXXXXX 

NOT FOR BID
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. 
 23 21 13 23-0497  Welded Plain End Black Steel Reducing Tees (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0498 EA 3/4" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 211.62 107.70 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.53 
    For Work In Restricted Working Space, Add  48.44 

. 
 23 21 13 23-0499 EA 1" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 216.77 111.14 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.54 
    For Work In Restricted Working Space, Add  49.98 

. 
 23 21 13 23-0500 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 242.60 123.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  53.32 
    For Work In Restricted Working Space, Add  55.60 

. 
 23 21 13 23-0501 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 265.59 138.94 

    For Schedule 80 Or Extra Heavy Fittings, Add  57.80 
    For Work In Restricted Working Space, Add  62.50 

. 
 23 21 13 23-0502 EA 2" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 338.82 185.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  72.43 
    For Work In Restricted Working Space, Add  83.46 

. 
 23 21 13 23-0503 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Reducing Tee .............................................................................. 379.07 208.52 

    For Schedule 80 Or Extra Heavy Fittings, Add  80.90 
    For Work In Restricted Working Space, Add  93.78 

. 
 23 21 13 23-0504 EA 3" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 453.04 253.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  96.10 
    For Work In Restricted Working Space, Add  113.74 

. 
 23 21 13 23-0505 EA 4" Standard Weight, Welded Plain End Black Steel Reducing Tee .................................................................................... 651.02 365.71 

    For Schedule 80 Or Extra Heavy Fittings, Add  137.74 
    For Work In Restricted Working Space, Add  164.46 

. 
 23 21 13 23-0506 EA 6" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 1,092.81 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  232.74 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0507 EA 8" Standard Weight, Welded Plain End Black Steel Reducing Tee ................................................................................. 1,621.94 850.75 

    For Schedule 80 Or Extra Heavy Fittings, Add  352.65 
    For Work In Restricted Working Space, Add  382.65 

. 
 23 21 13 23-0508 EA 10" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 2,068.99 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  464.45 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0509 EA 12" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 2,796.74 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  638.13 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0510 EA 14" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 3,652.60 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  861.41 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0511 EA 16" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 4,395.82 1,786.59 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,037.50 
    For Work In Restricted Working Space, Add  803.57 

. 
 23 21 13 23-0512 EA 18" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 5,781.29 1,985.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,421.89 
    For Work In Restricted Working Space, Add  892.85 

. 
 23 21 13 23-0513 EA 20" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 7,782.87 2,233.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,983.30 
    For Work In Restricted Working Space, Add  1,004.46 

. 
 23 21 13 23-0514 EA 24" Standard Weight, Welded Plain End Black Steel Reducing Tee ............................................................................... 9,416.10 2,405.08 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,446.23 
    For Work In Restricted Working Space, Add  1,081.72 

XXXXXXX 
. 
 23 21 13 23-0515  Welded Plain End Black Steel Eccentric Reducers (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0516 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 160.71 67.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.55 
    For Work In Restricted Working Space, Add  30.47 

. 
 23 21 13 23-0517 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 170.59 74.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  39.48 
    For Work In Restricted Working Space, Add  33.43 

. 
 23 21 13 23-0518 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 168.00 72.60 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.97 
    For Work In Restricted Working Space, Add  32.65 

. 
 23 21 13 23-0519 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ........................................................... 182.57 82.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  41.81 
    For Work In Restricted Working Space, Add  37.02 

. 
 23 21 13 23-0520 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................. 175.27 77.46 

    For Schedule 80 Or Extra Heavy Fittings, Add  40.39 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 21 13 23-0521 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 172.68 75.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  39.88 
    For Work In Restricted Working Space, Add  34.06 

. 
 23 21 13 23-0522 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 183.20 98.28 

    For Schedule 80 Or Extra Heavy Fittings, Add  39.49 
    For Work In Restricted Working Space, Add  44.21 

. 
 23 21 13 23-0523 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 200.72 95.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  45.23 
    For Work In Restricted Working Space, Add  42.80 

. 
 23 21 13 23-0524 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 193.42 90.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  43.81 
    For Work In Restricted Working Space, Add  40.61 

NOT FOR BID
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. 
 23 21 13 23-0525 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 229.02 125.03 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.02 
    For Work In Restricted Working Space, Add  56.24 

. 
 23 21 13 23-0526 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 216.92 112.17 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.42 
    For Work In Restricted Working Space, Add  50.46 

. 
 23 21 13 23-0527 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ......................................................... 251.64 109.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  58.33 
    For Work In Restricted Working Space, Add  49.05 

. 
 23 21 13 23-0528 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 255.94 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  54.69 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0529 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 259.16 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  55.65 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0530 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 265.97 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  57.70 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0531 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 424.95 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  89.11 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0532 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................... 428.17 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  90.08 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0533 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 437.85 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  92.98 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0534 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 717.74 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  152.83 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0535 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ..................................................................... 787.26 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  173.68 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0536 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,061.96 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  223.49 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0537 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .................................................................. 1,191.31 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  262.29 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0538 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 1,246.18 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  264.49 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0539 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 1,401.69 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  311.14 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0540 EA 10" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 1,606.29 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  372.52 
    For Concentric Reducers, Deduct  -180.71 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0541 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 1,592.33 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  344.03 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0542 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 1,774.00 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  398.53 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0543 EA 12" x 6" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 2,081.09 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  490.65 
    For Concentric Reducers, Deduct  -258.56 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0544 EA 12" x 4" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ................................................................. 1,587.19 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  342.48 
    For Concentric Reducers, Deduct  -100.52 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0545 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,048.49 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  458.30 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0546 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,144.16 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  487.00 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0547 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 3,097.96 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  773.14 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0548 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,531.19 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  583.58 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0549 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 2,812.83 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  668.07 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0550 EA 16" x 10" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 2,922.47 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  700.96 
    For Concentric Reducers, Deduct  -399.48 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0551 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 4,157.59 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,071.50 
    For Work In Restricted Working Space, Add  502.23 
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. 
 23 21 13 23-0552 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 4,772.20 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,255.88 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0553 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 3,457.23 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  836.28 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0554 EA 18" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 2,190.10 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  456.14 
    For Concentric Reducers, Deduct  -88.59 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0555 EA 18" x 12" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 3,605.22 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  880.67 
    For Concentric Reducers, Deduct  -541.43 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0556 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 3,823.43 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  946.14 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0557 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ................................................................ 5,668.21 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,499.57 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0558 EA 20" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 4,099.33 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,002.99 
    For Concentric Reducers, Deduct  -620.55 
    For Work In Restricted Working Space, Add  648.04 

. 
 23 21 13 23-0559 EA 20" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 4,094.32 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,001.48 
    For Concentric Reducers, Deduct  -618.94 
    For Work In Restricted Working Space, Add  648.04 

. 
 23 21 13 23-0560 EA 20" x 14" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 6,534.81 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,733.63 
    For Concentric Reducers, Deduct  -1,399.90 
    For Work In Restricted Working Space, Add  648.04 

. 
 23 21 13 23-0561 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 7,513.71 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,027.30 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0562 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 8,982.12 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,467.82 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0563 EA 24" x 20" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 4,774.75 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,198.05 
    For Concentric Reducers, Deduct  -813.64 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0564 EA 24" x 18" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 5,070.61 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,286.81 
    For Concentric Reducers, Deduct  -908.31 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0565 EA 24" x 16" Standard Weight, Welded Plain End Black Steel Eccentric Reducer ............................................................... 6,445.21 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,699.19 
    For Concentric Reducers, Deduct  -1,348.19 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0566 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer .............................................................. 9,003.23 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  2,466.60 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0567 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Eccentric Reducer ............................................................ 10,921.28 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  3,042.01 
    For Work In Restricted Working Space, Add  669.64 

XXXXXXX 
. 
 23 21 13 23-0568  Welded Plain End Black Steel Concentric Reducers (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0569 EA 1" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 145.22 67.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  32.90 
    For Work In Restricted Working Space, Add  30.47 

. 
 23 21 13 23-0570 EA 1-/4" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 155.10 74.33 

    For Schedule 80 Or Extra Heavy Fittings, Add  34.83 
    For Work In Restricted Working Space, Add  33.43 

. 
 23 21 13 23-0571 EA 1-/4" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 152.51 72.60 

    For Schedule 80 Or Extra Heavy Fittings, Add  34.32 
    For Work In Restricted Working Space, Add  32.65 

. 
 23 21 13 23-0572 EA 1-/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ......................................................... 167.08 82.31 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.17 
    For Work In Restricted Working Space, Add  37.02 

. 
 23 21 13 23-0573 EA 1-/2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................... 159.78 77.46 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.74 
    For Work In Restricted Working Space, Add  34.83 

. 
 23 21 13 23-0574 EA 1-/2" x 3/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 157.19 75.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  35.24 
    For Work In Restricted Working Space, Add  34.06 

. 
 23 21 13 23-0575 EA 2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 175.30 98.28 

    For Schedule 80 Or Extra Heavy Fittings, Add  37.12 
    For Work In Restricted Working Space, Add  44.21 

. 
 23 21 13 23-0576 EA 2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 170.62 95.16 

    For Schedule 80 Or Extra Heavy Fittings, Add  36.20 
    For Work In Restricted Working Space, Add  42.80 

NOT FOR BID
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. 
 23 21 13 23-0577 EA 2" x 1" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 174.08 90.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  38.01 
    For Work In Restricted Working Space, Add  40.61 

. 
 23 21 13 23-0578 EA 2-1/2" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 223.29 125.03 

    For Schedule 80 Or Extra Heavy Fittings, Add  47.30 
    For Work In Restricted Working Space, Add  56.24 

. 
 23 21 13 23-0579 EA 2-1/2" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 213.70 112.17 

    For Schedule 80 Or Extra Heavy Fittings, Add  46.45 
    For Work In Restricted Working Space, Add  50.46 

. 
 23 21 13 23-0580 EA 2-1/2" x 1-1/4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ....................................................... 224.40 109.05 

    For Schedule 80 Or Extra Heavy Fittings, Add  50.15 
    For Work In Restricted Working Space, Add  49.05 

. 
 23 21 13 23-0581 EA 3" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 239.46 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  49.74 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0582 EA 3" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 241.61 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  50.39 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0583 EA 3" x 1-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 246.27 140.30 

    For Schedule 80 Or Extra Heavy Fittings, Add  51.79 
    For Work In Restricted Working Space, Add  63.13 

. 
 23 21 13 23-0584 EA 4" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 402.74 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  82.45 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0585 EA 4" x 2-1/2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................. 410.98 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  84.92 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0586 EA 4" x 2" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 410.98 243.73 

    For Schedule 80 Or Extra Heavy Fittings, Add  84.92 
    For Work In Restricted Working Space, Add  109.64 

. 
 23 21 13 23-0587 EA 6" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 673.33 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  139.50 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0588 EA 6" x 3" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................... 689.80 396.95 

    For Schedule 80 Or Extra Heavy Fittings, Add  144.44 
    For Work In Restricted Working Space, Add  178.56 

. 
 23 21 13 23-0589 EA 8" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 1,008.21 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  207.36 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0590 EA 8" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ................................................................ 1,037.60 604.12 

    For Schedule 80 Or Extra Heavy Fittings, Add  216.18 
    For Work In Restricted Working Space, Add  271.72 

. 
 23 21 13 23-0591 EA 10" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,240.45 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  262.77 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0592 EA 10" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,228.27 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  259.12 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0593 EA 10" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,381.63 694.74 

    For Schedule 80 Or Extra Heavy Fittings, Add  305.12 
    For Work In Restricted Working Space, Add  312.47 

. 
 23 21 13 23-0594 EA 12" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,518.88 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  321.99 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0595 EA 12" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,555.70 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  333.04 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0596 EA 12" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,569.04 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  337.04 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0597 EA 12" x 4" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 1,959.96 849.10 

    For Schedule 80 Or Extra Heavy Fittings, Add  454.32 
    For Work In Restricted Working Space, Add  381.92 

. 
 23 21 13 23-0598 EA 14" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,857.86 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  401.11 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0599 EA 14" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 1,994.38 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  442.07 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0600 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,112.98 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  477.65 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0601 EA 14" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,571.36 992.51 

    For Schedule 80 Or Extra Heavy Fittings, Add  615.16 
    For Work In Restricted Working Space, Add  446.42 

. 
 23 21 13 23-0602 EA 16" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,321.22 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  520.59 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0603 EA 16" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,321.22 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  520.59 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0604 EA 16" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,389.30 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  541.01 
    For Work In Restricted Working Space, Add  502.23 
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. 
 23 21 13 23-0605 EA 16" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 2,615.39 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  608.84 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0606 EA 16" x 6" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 3,551.76 1,116.64 

    For Schedule 80 Or Extra Heavy Fittings, Add  889.75 
    For Work In Restricted Working Space, Add  502.23 

. 
 23 21 13 23-0607 EA 18" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,620.21 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  585.17 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0608 EA 18" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,794.71 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  637.52 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0609 EA 18" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 2,867.81 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  659.45 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0610 EA 18" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,066.66 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  719.11 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0611 EA 18" x 8" Standard Weight, Welded Plain End, Black Steel Concentric Reducer .............................................................. 5,351.94 1,276.13 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,404.69 
    For Work In Restricted Working Space, Add  573.98 

. 
 23 21 13 23-0612 EA 20" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,373.37 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  785.20 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0613 EA 20" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,373.37 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  785.20 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0614 EA 20" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,423.18 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  800.14 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0615 EA 20" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,718.07 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  888.61 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0616 EA 20" x 10" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 4,231.17 1,440.76 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,042.54 
    For Work In Restricted Working Space, Add  648.03 

. 
 23 21 13 23-0617 EA 24" x 20" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,604.49 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  846.97 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0618 EA 24" x 18" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,635.65 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  856.32 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0619 EA 24" x 16" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 3,696.56 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  874.59 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0620 EA 24" x 14" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,106.90 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,297.70 
    For Work In Restricted Working Space, Add  669.64 

. 
 23 21 13 23-0621 EA 24" x 12" Standard Weight, Welded Plain End, Black Steel Concentric Reducer ............................................................ 5,385.31 1,488.86 

    For Schedule 80 Or Extra Heavy Fittings, Add  1,381.22 
    For Work In Restricted Working Space, Add  669.64 

XXXXXXX 
. 
 23 21 13 23-0622  Welded Plain End Black Steel Caps (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0623 EA 1" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 62.71 34.79 

    For Schedule 80 Fittings, Add  12.30 
    For Work In Restricted Working Space, Add  15.62 

. 
 23 21 13 23-0624 EA 1-1/4" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 68.58 38.23 

    For Schedule 80 Fittings, Add  13.41 
    For Work In Restricted Working Space, Add  17.18 

. 
 23 21 13 23-0625 EA 1-1/2" Standard Weight, Welded Plain End Black Steel Cap ................................................................................................ 71.33 39.58 

    For Schedule 80 Fittings, Add  13.98 
    For Work In Restricted Working Space, Add  17.81 

. 
 23 21 13 23-0626 EA 2" Standard Weight, Welded Plain End Black Steel Cap ...................................................................................................... 88.61 50.73 

    For Schedule 80 Fittings, Add  17.08 
    For Work In Restricted Working Space, Add  22.82 

. 
 23 21 13 23-0627 EA 2-1/2" Standard Weight, Welded Plain End Black Steel Cap .............................................................................................. 104.82 61.14 

    For Schedule 80 Fittings, Add  19.99 
    For Work In Restricted Working Space, Add  27.50 

. 
 23 21 13 23-0628 EA 3" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 123.03 70.52 

    For Schedule 80 Fittings, Add  23.69 
    For Work In Restricted Working Space, Add  31.73 

. 
 23 21 13 23-0629 EA 4" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 205.73 121.86 

    For Schedule 80 Fittings, Add  38.88 
    For Work In Restricted Working Space, Add  54.82 

. 
 23 21 13 23-0630 EA 6" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 345.57 201.34 

    For Schedule 80 Fittings, Add  65.93 
    For Work In Restricted Working Space, Add  90.57 

. 
 23 21 13 23-0631 EA 8" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................... 488.67 282.27 

    For Schedule 80 Fittings, Add  93.71 
    For Work In Restricted Working Space, Add  126.94 

. 
 23 21 13 23-0632 EA 10" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 649.12 356.33 

    For Schedule 80 Fittings, Add  127.97 
    For Work In Restricted Working Space, Add  160.25 

NOT FOR BID
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. 
 23 21 13 23-0633 EA 12" Standard Weight, Welded Plain End Black Steel Cap .................................................................................................. 766.67 415.48 

    For Schedule 80 Fittings, Add  152.14 
    For Work In Restricted Working Space, Add  186.88 

. 
 23 21 13 23-0634 EA 14" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,014.27 496.26 

    For Schedule 80 Fittings, Add  211.27 
    For Work In Restricted Working Space, Add  223.22 

. 
 23 21 13 23-0635 EA 16" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,177.93 576.30 

    For Schedule 80 Fittings, Add  245.37 
    For Work In Restricted Working Space, Add  259.22 

. 
 23 21 13 23-0636 EA 18" Standard Weight, Welded Plain End Black Steel Cap ............................................................................................... 1,317.63 638.12 

    For Schedule 80 Fittings, Add  275.71 
    For Work In Restricted Working Space, Add  286.99 

XXXXXXX 
. 
 23 21 13 23-0637  150 LB, Welded Plain End Black Steel Neck Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0638 EA 2", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 153.75 78.54 
    For 300 LB Rating, Add  37.56 
    For Work In Restricted Working Space, Add  35.33 

. 
 23 21 13 23-0639 EA 2-1/2", 150 LB, Welded Plain End Black Steel Neck Flange ............................................................................................... 182.92 98.02 

    For 300 LB Rating, Add  40.63 
    For Work In Restricted Working Space, Add  44.08 

. 
 23 21 13 23-0640 EA 3", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 204.05 112.07 

    For 300 LB Rating, Add  42.88 
    For Work In Restricted Working Space, Add  50.40 

. 
 23 21 13 23-0641 EA 4", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 267.54 147.80 

    For 300 LB Rating, Add  55.41 
    For Work In Restricted Working Space, Add  66.49 

. 
 23 21 13 23-0642 EA 6", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 406.66 224.15 

    For 300 LB Rating, Add  84.74 
    For Work In Restricted Working Space, Add  100.80 

. 
 23 21 13 23-0643 EA 8", 150 LB, Welded Plain End Black Steel Neck Flange ..................................................................................................... 472.63 241.48 

    For 300 LB Rating, Add  115.47 
    For Work In Restricted Working Space, Add  108.59 

. 
 23 21 13 23-0644 EA 10" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 615.68 302.78 

    For 300 LB Rating, Add  160.85 
    For Work In Restricted Working Space, Add  136.20 

. 
 23 21 13 23-0645 EA 12" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 750.86 343.58 

    For 300 LB Rating, Add  219.11 
    For Work In Restricted Working Space, Add  154.53 

. 
 23 21 13 23-0646 EA 14" , 150 LB, Welded Plain End Black Steel Neck Flange .................................................................................................. 980.81 415.48 

    For 300 LB Rating, Add  315.93 
    For Work In Restricted Working Space, Add  186.88 

. 
 23 21 13 23-0647 EA 16", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,283.09 482.86 

    For 300 LB Rating, Add  467.42 
    For Work In Restricted Working Space, Add  217.18 

. 
 23 21 13 23-0648 EA 18", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 1,587.94 541.37 

    For 300 LB Rating, Add  628.61 
    For Work In Restricted Working Space, Add  243.50 

. 
 23 21 13 23-0649 EA 20", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,013.39 687.15 

    For 300 LB Rating, Add  796.40 
    For Work In Restricted Working Space, Add  309.06 

. 
 23 21 13 23-0650 EA 24", 150 LB, Welded Plain End Black Steel Neck Flange ................................................................................................ 2,283.56 744.43 

    For 300 LB Rating, Add  934.44 
    For Work In Restricted Working Space, Add  334.82 

XXXXXXX 
. 
 23 21 13 23-0651  150 LB, Welded Black Steel Slip-On Flanges (23 21 13 23-0393) 

Note: Excludes bolt and gasket sets See CSI section 23 21 13 23-0713 for Class 150 steel bolt and gasket set. 
. 
. 

 23 21 13 23-0652 EA 2", 150 LB, Welded Black Steel Slip-On Flanges ................................................................................................................ 118.53 78.54 
    For 300 LB Rating, Add  32.15 
    For Work In Restricted Working Space, Add  28.12 

. 
 23 21 13 23-0653 EA 2-1/2", 150 LB, Welded Black Steel Slip-On Flange ........................................................................................................... 146.41 98.02 

    For 300 LB Rating, Add  40.68 
    For Work In Restricted Working Space, Add  34.37 

. 
 23 21 13 23-0654 EA 3", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 172.86 112.07 

    For 300 LB Rating, Add  47.93 
    For Work In Restricted Working Space, Add  40.62 

. 
 23 21 13 23-0655 EA 4", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 228.18 147.80 

    For 300 LB Rating, Add  64.59 
    For Work In Restricted Working Space, Add  53.12 

. 
 23 21 13 23-0656 EA 6", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 339.06 224.15 

    For 300 LB Rating, Add  98.14 
    For Work In Restricted Working Space, Add  78.12 

. 
 23 21 13 23-0657 EA 8", 150 LB, Welded Black Steel Slip-On Flange ................................................................................................................. 449.34 241.48 

    For 300 LB Rating, Add  142.32 
    For Work In Restricted Working Space, Add  98.90 

. 
 23 21 13 23-0658 EA 10", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 618.68 302.78 

    For 300 LB Rating, Add  229.21 
    For Work In Restricted Working Space, Add  123.62 

. 
 23 21 13 23-0659 EA 12", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................... 820.47 343.58 

    For 300 LB Rating, Add  345.29 
    For Work In Restricted Working Space, Add  148.35 

NOT FOR BID
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. 
 23 21 13 23-0660 EA 14", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,053.16 415.48 

    For 300 LB Rating, Add  489.19 
    For Work In Restricted Working Space, Add  173.08 

. 
 23 21 13 23-0661 EA 16", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,279.95 482.86 

    For 300 LB Rating, Add  644.16 
    For Work In Restricted Working Space, Add  191.62 

. 
 23 21 13 23-0662 EA 18", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,419.51 541.37 

    For 300 LB Rating, Add  720.62 
    For Work In Restricted Working Space, Add  210.17 

. 
 23 21 13 23-0663 EA 20", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,579.57 687.15 

    For 300 LB Rating, Add  815.54 
    For Work In Restricted Working Space, Add  228.71 

. 
 23 21 13 23-0664 EA 24", 150 LB, Welded Black Steel Slip-On Flange ............................................................................................................ 1,804.20 744.43 

    For 300 LB Rating, Add  919.42 
    For Work In Restricted Working Space, Add  265.80 

XXXXXXX 
. 
 23 21 13 23-0665  150 LB, Forged Steel Blind Flanges (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0666 EA 2", 150 LB, Forged Steel Blind Flange .................................................................................................................................. 76.05 27.87 

    For 300 LB Rating, Add  22.11 
    For 600 LB Rating, Add  57.13 
    For Work In Restricted Working Space, Add  16.72 

. 
 23 21 13 23-0667 EA 2-1/2", 150 LB, Forged Steel Blind Flange ............................................................................................................................ 99.83 33.44 

    For 300 LB Rating, Add  33.38 
    For 600 LB Rating, Add  89.11 
    For Work In Restricted Working Space, Add  20.06 

. 
 23 21 13 23-0668 EA 3", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 123.25 44.59 

    For 300 LB Rating, Add  36.63 
    For 600 LB Rating, Add  95.17 
    For Work In Restricted Working Space, Add  26.75 

. 
 23 21 13 23-0669 EA 4", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 158.45 55.73 

    For 300 LB Rating, Add  49.29 
    For 600 LB Rating, Add  129.47 
    For Work In Restricted Working Space, Add  33.44 

. 
 23 21 13 23-0670 EA 6", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 216.08 72.46 

    For 300 LB Rating, Add  72.16 
    For 600 LB Rating, Add  192.57 
    For Work In Restricted Working Space, Add  43.47 

. 
 23 21 13 23-0671 EA 8", 150 LB, Forged Steel Blind Flange ................................................................................................................................ 280.12 83.60 

    For 300 LB Rating, Add  107.89 
    For 600 LB Rating, Add  296.09 
    For Work In Restricted Working Space, Add  50.16 

. 
 23 21 13 23-0672 EA 10", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 421.14 100.31 

    For 300 LB Rating, Add  197.47 
    For 600 LB Rating, Add  559.30 
    For Work In Restricted Working Space, Add  60.19 

. 
 23 21 13 23-0673 EA 12", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 546.17 117.04 

    For 300 LB Rating, Add  274.25 
    For 600 LB Rating, Add  784.13 
    For Work In Restricted Working Space, Add  70.22 

. 
 23 21 13 23-0674 EA 14", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 910.09 133.76 

    For 300 LB Rating, Add  542.15 
    For Work In Restricted Working Space, Add  80.25 

. 
 23 21 13 23-0675 EA 16", 150 LB, Forged Steel Blind Flange .............................................................................................................................. 978.27 150.48 

    For 300 LB Rating, Add  573.46 
    For Work In Restricted Working Space, Add  90.29 

. 
 23 21 13 23-0676 EA 18", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,103.50 183.91 

    For 300 LB Rating, Add  627.15 
    For Work In Restricted Working Space, Add  110.35 

. 
 23 21 13 23-0677 EA 20", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,408.52 200.64 

    For 300 LB Rating, Add  847.93 
    For Work In Restricted Working Space, Add  120.38 

. 
 23 21 13 23-0678 EA 24", 150 LB, Forged Steel Blind Flange ........................................................................................................................... 1,910.18 234.08 

    For 300 LB Rating, Add  1,202.78 
    For Work In Restricted Working Space, Add  140.45 

XXXXXXX 
. 
 23 21 13 23-0679  3,000 LB, Forge Steel Thread-O-Lets (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0680 EA 1/2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 72.06  

    For Work In Restricted Working Space, Add  19.69 
. 

 23 21 13 23-0681 EA 3/4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................ 76.30  
    For Work In Restricted Working Space, Add  20.62 

. 
 23 21 13 23-0682 EA 1", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................... 81.39  

    For Work In Restricted Working Space, Add  21.87 
. 

 23 21 13 23-0683 EA 1-1/4", 3,000 LB, Forge Steel Thread-O-Let ......................................................................................................................... 90.15  
    For Work In Restricted Working Space, Add  23.44 

. 
 23 21 13 23-0684 EA 1-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 101.16  

    For Work In Restricted Working Space, Add  26.56 
. 

 23 21 13 23-0685 EA 2", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 130.77  
    For Work In Restricted Working Space, Add  34.72 

. 
 23 21 13 23-0686 EA 2-1/2", 3,000 LB, Forge Steel Thread-O-Let ....................................................................................................................... 203.38  

    For Work In Restricted Working Space, Add  44.64 
. 

 23 21 13 23-0687 EA 3", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 280.53  
    For Work In Restricted Working Space, Add  62.50 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 166  San Bernardino County 

. 
 23 21 13 23-0688 EA 4", 3,000 LB, Forge Steel Thread-O-Let ............................................................................................................................. 373.25  

    For Work In Restricted Working Space, Add  78.12 

XXXXXXX 
. 
 23 21 13 23-0689  3,000 LB, Forge Steel Weld-O-Lets (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0690 EA 1/2", 3,000 LB, Forge Steel Weld-O-Let ............................................................................................................................... 91.84  

    For Work In Restricted Working Space, Add  22.72 
. 

 23 21 13 23-0691 EA 3/4", 3,000 LB, Forge Steel Weld-O-Let ............................................................................................................................... 98.29  
    For Work In Restricted Working Space, Add  23.81 

. 
 23 21 13 23-0692 EA 1", 3,000 LB, Forge Steel Weld-O-Let ................................................................................................................................ 104.54  

    For Work In Restricted Working Space, Add  25.00 
. 

 23 21 13 23-0693 EA 1-1/4", 3,000 LB, Forge Steel Weld-O-Let .......................................................................................................................... 122.68  
    For Work In Restricted Working Space, Add  27.78 

. 
 23 21 13 23-0694 EA 1-1/2", 3,000 LB, Forge Steel Weld-O-Let .......................................................................................................................... 135.73  

    For Work In Restricted Working Space, Add  31.25 
. 

 23 21 13 23-0695 EA 2", 3,000 LB, Forge Steel Weld-O-Let ................................................................................................................................ 181.46  
    For Work In Restricted Working Space, Add  41.65 

. 
 23 21 13 23-0696 EA 2-1/2", 3,000 LB, Forge Steel Weld-O-Let .......................................................................................................................... 303.16  

    For Work In Restricted Working Space, Add  50.00 
. 

 23 21 13 23-0697 EA 3", 3,000 LB, Forge Steel Weld-O-Let ................................................................................................................................ 399.31  
    For Work In Restricted Working Space, Add  65.62 

. 
 23 21 13 23-0698 EA 4", 3,000 LB, Forge Steel Weld-O-Let ................................................................................................................................ 560.03  

    For Work In Restricted Working Space, Add  83.34 
. 

 23 21 13 23-0699 EA 6", 3,000 LB, Forge Steel Weld-O-Let ................................................................................................................................ 790.99  
    For Work In Restricted Working Space, Add  124.99 

. 
 23 21 13 23-0700 EA 8", 3,000 LB, Forge Steel Weld-O-Let ............................................................................................................................. 1,263.81  

    For Work In Restricted Working Space, Add  166.64 
. 

 23 21 13 23-0701 EA 10", 3,000 LB, Forge Steel Weld-O-Let ........................................................................................................................... 1,648.09  
    For Work In Restricted Working Space, Add  192.30 

. 
 23 21 13 23-0702 EA 12", 3,000 LB, Forge Steel Weld-O-Let ........................................................................................................................... 2,670.42  

    For Work In Restricted Working Space, Add  227.27 

XXXXXXX 
. 
 23 21 13 23-0703  3,000 LB, Forge Steel Sock-O-Lets (23 21 13 23-0393) 

. 

. 
 23 21 13 23-0704 EA 1/2", 3,000 LB, Forge Steel Sock-O-Let .............................................................................................................................. 105.88  

    For Work In Restricted Working Space, Add  27.16 
. 

 23 21 13 23-0705 EA 3/4", 3,000 LB, Forge Steel Sock-O-Let .............................................................................................................................. 112.93  
    For Work In Restricted Working Space, Add  28.47 

. 
 23 21 13 23-0706 EA 1", 3,000 LB, Forge Steel Sock-O-Let ................................................................................................................................. 120.84  

    For Work In Restricted Working Space, Add  30.19 
. 

 23 21 13 23-0707 EA 1-1/4", 3,000 LB, Forge Steel Sock-O-Let .......................................................................................................................... 136.49  
    For Work In Restricted Working Space, Add  32.34 

. 
 23 21 13 23-0708 EA 1-1/2", 3,000 LB, Forge Steel Sock-O-Let .......................................................................................................................... 152.28  

    For Work In Restricted Working Space, Add  36.65 
. 

 23 21 13 23-0709 EA 2", 3,000 LB, Forge Steel Sock-O-Let ................................................................................................................................. 197.28  
    For Work In Restricted Working Space, Add  47.90 

. 
 23 21 13 23-0710 EA 2-1/2", 3,000 LB, Forge Steel Sock-O-Let .......................................................................................................................... 335.42  

    For Work In Restricted Working Space, Add  61.59 
. 

 23 21 13 23-0711 EA 3", 3,000 LB, Forge Steel Sock-O-Let ................................................................................................................................. 459.63  
    For Work In Restricted Working Space, Add  86.24 

. 
 23 21 13 23-0712 EA 4", 3,000 LB, Forge Steel Sock-O-Let ................................................................................................................................. 628.38  

    For Work In Restricted Working Space, Add  107.80 

XXXXXXX 
. 
 23 21 13 23-0713  Class 150 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0714 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ....................................................................... 16.02  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  4.49 
    For Hot Dip Galvanized, Add  6.41 
    For Advanced Fluoropolymer (Blue Coating), Add  11.21 

. 
 23 21 13 23-0715 EA 2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 20.33  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  5.69 
    For Hot Dip Galvanized, Add  8.13 
    For Advanced Fluoropolymer (Blue Coating), Add  14.23 

. 
 23 21 13 23-0716 EA 2-1/2" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .................................................................................... 20.56  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  5.76 
    For Hot Dip Galvanized, Add  8.22 
    For Advanced Fluoropolymer (Blue Coating), Add  14.39 

. 
 23 21 13 23-0717 EA 3" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 20.66  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  5.78 
    For Hot Dip Galvanized, Add  8.26 
    For Advanced Fluoropolymer (Blue Coating), Add  14.46 

. 
 23 21 13 23-0718 EA 4" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 47.10  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  13.19 
    For Hot Dip Galvanized, Add  18.84 
    For Advanced Fluoropolymer (Blue Coating), Add  32.97 

NOT FOR BID
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. 
 23 21 13 23-0719 EA 5" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 65.90  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  18.45 
    For Hot Dip Galvanized, Add  26.36 
    For Advanced Fluoropolymer (Blue Coating), Add  46.13 

. 
 23 21 13 23-0720 EA 6" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 72.76  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  20.37 
    For Hot Dip Galvanized, Add  29.10 
    For Advanced Fluoropolymer (Blue Coating), Add  50.93 

. 
 23 21 13 23-0721 EA 8" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set .......................................................................................... 80.12  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  22.43 
    For Hot Dip Galvanized, Add  32.05 
    For Advanced Fluoropolymer (Blue Coating), Add  56.08 

. 
 23 21 13 23-0722 EA 10" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 175.76  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  49.21 
    For Hot Dip Galvanized, Add  70.30 
    For Advanced Fluoropolymer (Blue Coating), Add  123.03 

. 
 23 21 13 23-0723 EA 12" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 180.05  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  50.41 
    For Hot Dip Galvanized, Add  72.02 
    For Advanced Fluoropolymer (Blue Coating), Add  126.04 

. 
 23 21 13 23-0724 EA 14" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 202.05  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  56.57 
    For Hot Dip Galvanized, Add  80.82 
    For Advanced Fluoropolymer (Blue Coating), Add  141.44 

. 
 23 21 13 23-0725 EA 16" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 333.64  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  93.42 
    For Hot Dip Galvanized, Add  133.46 
    For Advanced Fluoropolymer (Blue Coating), Add  233.55 

. 
 23 21 13 23-0726 EA 18" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 479.24  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  134.19 
    For Hot Dip Galvanized, Add  191.70 
    For Advanced Fluoropolymer (Blue Coating), Add  335.47 

. 
 23 21 13 23-0727 EA 20" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 605.67  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  169.59 
    For Hot Dip Galvanized, Add  242.27 
    For Advanced Fluoropolymer (Blue Coating), Add  423.97 

. 
 23 21 13 23-0728 EA 24" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ...................................................................................... 861.49  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  241.22 
    For Hot Dip Galvanized, Add  344.60 
    For Advanced Fluoropolymer (Blue Coating), Add  603.04 

. 
 23 21 13 23-0729 EA 30" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,359.35  

Note: Includes rubber gasket, and twenty-eight (28) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  380.62 
    For Hot Dip Galvanized, Add  543.74 
    For Advanced Fluoropolymer (Blue Coating), Add  951.55 

. 
 23 21 13 23-0730 EA 36" Pipe Diameter, Class 150 Steel Flange, Bolt And Gasket Set ................................................................................... 1,912.06  

Note: Includes rubber gasket, and thirty-two (32) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  535.38 
    For Hot Dip Galvanized, Add  764.82 
    For Advanced Fluoropolymer (Blue Coating), Add  1,338.44 

XXXXXXX 
. 
 23 21 13 23-0731  Class 300 Flange, Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0732 EA 3/4" To 1-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ....................................................................... 25.72  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  7.20 
    For Hot Dip Galvanized, Add  10.29 
    For Advanced Fluoropolymer (Blue Coating), Add  18.00 

. 
 23 21 13 23-0733 EA 2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 47.13  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  13.20 
    For Hot Dip Galvanized, Add  18.85 
    For Advanced Fluoropolymer (Blue Coating), Add  32.99 

. 
 23 21 13 23-0734 EA 2-1/2" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 73.32  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  20.53 
    For Hot Dip Galvanized, Add  29.33 
    For Advanced Fluoropolymer (Blue Coating), Add  51.32 

. 
 23 21 13 23-0735 EA 3" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 79.66  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  22.30 
    For Hot Dip Galvanized, Add  31.86 
    For Advanced Fluoropolymer (Blue Coating), Add  55.76 

NOT FOR BID
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. 
 23 21 13 23-0736 EA 4" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 84.23  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  23.58 
    For Hot Dip Galvanized, Add  33.69 
    For Advanced Fluoropolymer (Blue Coating), Add  58.96 

. 
 23 21 13 23-0737 EA 5" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set .......................................................................................... 93.06  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  26.06 
    For Hot Dip Galvanized, Add  37.22 
    For Advanced Fluoropolymer (Blue Coating), Add  65.14 

. 
 23 21 13 23-0738 EA 6" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 131.41  

Note: Includes rubber gasket, and twelve (12) 3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  36.79 
    For Hot Dip Galvanized, Add  52.56 
    For Advanced Fluoropolymer (Blue Coating), Add  91.99 

. 
 23 21 13 23-0739 EA 8" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ........................................................................................ 203.08  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  56.86 
    For Hot Dip Galvanized, Add  81.23 
    For Advanced Fluoropolymer (Blue Coating), Add  142.16 

. 
 23 21 13 23-0740 EA 10" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 366.91  

Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 
    For Zinc Plated, Add  102.73 
    For Hot Dip Galvanized, Add  146.76 
    For Advanced Fluoropolymer (Blue Coating), Add  256.84 

. 
 23 21 13 23-0741 EA 12" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 526.86  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  147.52 
    For Hot Dip Galvanized, Add  210.74 
    For Advanced Fluoropolymer (Blue Coating), Add  368.80 

. 
 23 21 13 23-0742 EA 14" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 719.37  

Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 
    For Zinc Plated, Add  201.42 
    For Hot Dip Galvanized, Add  287.75 
    For Advanced Fluoropolymer (Blue Coating), Add  503.56 

. 
 23 21 13 23-0743 EA 16" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ...................................................................................... 989.96  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  277.19 
    For Hot Dip Galvanized, Add  395.98 
    For Advanced Fluoropolymer (Blue Coating), Add  692.97 

. 
 23 21 13 23-0744 EA 18" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,273.22  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  356.50 
    For Hot Dip Galvanized, Add  509.29 
    For Advanced Fluoropolymer (Blue Coating), Add  891.25 

. 
 23 21 13 23-0745 EA 20" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,352.97  

Note: Includes rubber gasket, and twenty-four (24) 1-1/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  378.83 
    For Hot Dip Galvanized, Add  541.19 
    For Advanced Fluoropolymer (Blue Coating), Add  947.08 

. 
 23 21 13 23-0746 EA 24" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 1,718.93  

Note: Includes rubber gasket, and twenty-four (24) 1-1/2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  481.30 
    For Hot Dip Galvanized, Add  687.57 
    For Advanced Fluoropolymer (Blue Coating), Add  1,203.25 

. 
 23 21 13 23-0747 EA 30" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 2,707.71  

Note: Includes rubber gasket, and twenty-eight (28) 1-3/4" diameter bolts with washers and nut. 
    For Zinc Plated, Add  758.16 
    For Hot Dip Galvanized, Add  1,083.08 
    For Advanced Fluoropolymer (Blue Coating), Add  1,895.40 

. 
 23 21 13 23-0748 EA 36" Pipe Diameter, Class 300 Steel Flange, Bolt And Gasket Set ................................................................................... 4,002.82  

Note: Includes rubber gasket, and thirty-two (32) 2" diameter bolts with washers and nut. 
    For Zinc Plated, Add  1,120.79 
    For Hot Dip Galvanized, Add  1,601.13 
    For Advanced Fluoropolymer (Blue Coating), Add  2,801.97 

XXXXXXX 
. 
 23 21 13 23-0749  Class 150 Flange, Stainless Steel Bolt And Gasket Sets (23 21 13 23-0393) 

Note: Used between weld neck or slip-on flanges and valves, or equipment with bolt connections, or between two 
bolted valves. Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. 

. 

. 
 23 21 13 23-0750 EA 3/4" To 1-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................ 16.02  

Note: Includes rubber gasket, and four (4) 1/2" diameter bolts with washers and nut. 
. 

 23 21 13 23-0751 EA 2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 57.99  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0752 EA 2-1/2" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .................................................................... 58.10  

Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0753 EA 3" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set .......................................................................... 58.20  
Note: Includes rubber gasket, and four (4) 5/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0754 EA 4" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 123.96  

Note: Includes rubber gasket, and eight (8) 5/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0755 EA 5" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 156.12  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 

. 
 23 21 13 23-0756 EA 6" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 177.62  

Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
. 

 23 21 13 23-0757 EA 8" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ........................................................................ 179.12  
Note: Includes rubber gasket, and eight (8) 3/4" diameter bolts with washers and nut. 
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. 
 23 21 13 23-0758 EA 10" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 459.97  

Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0759 EA 12" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 462.80  
Note: Includes rubber gasket, and twelve (12) 7/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0760 EA 14" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 698.97  

Note: Includes rubber gasket, and twelve (12) 1" diameter bolts with washers and nut. 
. 

 23 21 13 23-0761 EA 16" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ...................................................................... 930.74  
Note: Includes rubber gasket, and sixteen (16) 1" diameter bolts with washers and nut. 

. 
 23 21 13 23-0762 EA 18" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 2,410.02  

Note: Includes rubber gasket, and sixteen (16) 1-1/8" diameter bolts with washers and nut. 
. 

 23 21 13 23-0763 EA 20" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 2,793.10  
Note: Includes rubber gasket, and twenty (20) 1-1/8" diameter bolts with washers and nut. 

. 
 23 21 13 23-0764 EA 24" Pipe Diameter, Class 150 Flange, Stainless Steel Bolt And Gasket Set ................................................................... 3,225.47  

Note: Includes rubber gasket, and twenty (20) 1-1/4" diameter bolts with washers and nut. 

XXXXXXX 
. 
 23 21 13 23-0765  150 LB, Rubber Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB rubber gasket and rebolting. 
. 
. 

 23 21 13 23-0766 EA 1/2", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 31.41  
    For 300 LB Rating Gasket Set, Add  0.21 
    For Work In Restricted Working Space, Add  9.24 

. 
 23 21 13 23-0767 EA 3/4", 150 LB, Rubber Flange Gasket Replacement .............................................................................................................. 33.66  

    For 300 LB Rating Gasket Set, Add  0.28 
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0768 EA 1", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 37.35  

    For 300 LB Rating Gasket Set, Add  0.50 
    For Work In Restricted Working Space, Add  10.78 

. 
 23 21 13 23-0769 EA 1-1/4", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 40.63  

    For 300 LB Rating Gasket Set, Add  0.57 
    For Work In Restricted Working Space, Add  11.70 

. 
 23 21 13 23-0770 EA 1-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 45.15  

    For 300 LB Rating Gasket Set, Add  0.71 
    For Work In Restricted Working Space, Add  12.94 

. 
 23 21 13 23-0771 EA 2", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 50.07  

    For 300 LB Rating Gasket Set, Add  0.99 
    For Work In Restricted Working Space, Add  14.17 

. 
 23 21 13 23-0772 EA 2-1/2", 150 LB, Rubber Flange Gasket Replacement ........................................................................................................... 59.29  

    For 300 LB Rating Gasket Set, Add  1.35 
    For Work In Restricted Working Space, Add  16.63 

. 
 23 21 13 23-0773 EA 3", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 62.98  

    For 300 LB Rating Gasket Set, Add  1.56 
    For Work In Restricted Working Space, Add  17.56 

. 
 23 21 13 23-0774 EA 4", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 84.30  

    For 300 LB Rating Gasket Set, Add  2.56 
    For Work In Restricted Working Space, Add  23.10 

. 
 23 21 13 23-0775 EA 5", 150 LB, Rubber Flange Gasket Replacement ................................................................................................................. 97.43  

    For 300 LB Rating Gasket Set, Add  2.84 
    For Work In Restricted Working Space, Add  26.80 

. 
 23 21 13 23-0776 EA 6", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 112.18  

    For 300 LB Rating Gasket Set, Add  3.69 
    For Work In Restricted Working Space, Add  30.49 

. 
 23 21 13 23-0777 EA 8", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................... 138.60  

    For 300 LB Rating Gasket Set, Add  5.39 
    For Work In Restricted Working Space, Add  36.96 

. 
 23 21 13 23-0778 EA 10", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 153.30  

    For 300 LB Rating Gasket Set, Add  7.66 
    For Work In Restricted Working Space, Add  39.42 

. 
 23 21 13 23-0779 EA 12", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 176.83  

    For 300 LB Rating Gasket Set, Add  9.79 
    For Work In Restricted Working Space, Add  44.66 

. 
 23 21 13 23-0780 EA 14", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 187.44  

    For 300 LB Rating Gasket Set, Add  11.70 
    For Work In Restricted Working Space, Add  46.20 

. 
 23 21 13 23-0781 EA 16", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 242.62  

    For 300 LB Rating Gasket Set, Add  13.05 
    For Work In Restricted Working Space, Add  61.60 

. 
 23 21 13 23-0782 EA 18", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 263.74  

    For 300 LB Rating Gasket Set, Add  13.62 
    For Work In Restricted Working Space, Add  67.45 

. 
 23 21 13 23-0783 EA 20", 150 LB, Rubber Flange Gasket Replacement ............................................................................................................. 315.83  

    For 300 LB Rating Gasket Set, Add  14.61 
    For Work In Restricted Working Space, Add  82.23 

XXXXXXX 
. 
 23 21 13 23-0784  Cut And Prepare For Welding Existing In-Place Black Steel Pipe (23 21 13 23-0393) 

Note: For use when connecting pipe to an existing in-place system. 
. 
. 

 23 21 13 23-0785 EA 1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 22.29  
    For Work In Restricted Working Space, Add  6.69 

. 
 23 21 13 23-0786 EA 3/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................ 24.07  

    For Work In Restricted Working Space, Add  7.22 
. 

 23 21 13 23-0787 EA 1", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 27.07  
    For Work In Restricted Working Space, Add  8.12 

. 
 23 21 13 23-0788 EA 1-1/4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 28.41  

    For Work In Restricted Working Space, Add  8.52 
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. 
 23 21 13 23-0789 EA 1-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 30.08  

    For Work In Restricted Working Space, Add  9.02 
. 

 23 21 13 23-0790 EA 2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 32.31  
    For Work In Restricted Working Space, Add  9.69 

. 
 23 21 13 23-0791 EA 2-1/2", Cut And Prepare For Welding Existing In Place Black Steel Pipe ............................................................................. 34.55  

    For Work In Restricted Working Space, Add  10.37 
. 

 23 21 13 23-0792 EA 3", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 37.88  
    For Work In Restricted Working Space, Add  11.36 

. 
 23 21 13 23-0793 EA 4", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 41.22  

    For Work In Restricted Working Space, Add  12.37 
. 

 23 21 13 23-0794 EA 6", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 44.57  
    For Work In Restricted Working Space, Add  13.37 

. 
 23 21 13 23-0795 EA 8", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................... 47.91  

    For Work In Restricted Working Space, Add  14.37 
. 

 23 21 13 23-0796 EA 10", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 52.37  
    For Work In Restricted Working Space, Add  15.71 

. 
 23 21 13 23-0797 EA 12", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 56.82  

    For Work In Restricted Working Space, Add  17.05 
. 

 23 21 13 23-0798 EA 14", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 61.28  
    For Work In Restricted Working Space, Add  18.38 

. 
 23 21 13 23-0799 EA 16", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 65.74  

    For Work In Restricted Working Space, Add  19.72 
. 

 23 21 13 23-0800 EA 18", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 69.08  
    For Work In Restricted Working Space, Add  20.72 

. 
 23 21 13 23-0801 EA 20", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 72.42  

    For Work In Restricted Working Space, Add  21.73 
. 

 23 21 13 23-0802 EA 24", Cut And Prepare For Welding Existing In Place Black Steel Pipe ................................................................................. 76.88  
    For Work In Restricted Working Space, Add  23.06 

XXXXXXX 
. 
 23 21 13 23-0803  Welded Plain End Electric Resistance Black Steel Pipe (23 21 13 23-0393) 

Note: ASTM A-135. 
. 
. 

 23 21 13 23-0804 LF 2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 31.21 11.46 
    For Work In Restricted Working Space, Add  5.63 

. 
 23 21 13 23-0805 LF 2-1/2" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 

Fittings ................................................................................................................................................................................. 37.88 12.50 
    For Work In Restricted Working Space, Add  5.63 

. 
 23 21 13 23-0806 LF 3" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 41.96 12.30 

    For Work In Restricted Working Space, Add  5.51 
. 

 23 21 13 23-0807 LF 4" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 51.89 15.62 
    For Work In Restricted Working Space, Add  7.02 

. 
 23 21 13 23-0808 LF 6" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or Fittings .............. 89.83 23.12 

    For Work In Restricted Working Space, Add  10.40 
. 

 23 21 13 23-0809 LF 8.322" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 120.11 28.12 

    For Work In Restricted Working Space, Add  12.67 
. 

 23 21 13 23-0810 LF 10.365" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 168.23 35.03 

    For Work In Restricted Working Space, Add  15.76 
. 

 23 21 13 23-0811 LF 12.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 204.81 42.24 

    For Work In Restricted Working Space, Add  18.99 
. 

 23 21 13 23-0812 LF 14.375" Electric Resistance Weld Black Pipe, Plain End Schedule 40 ASTM A-135, Not Including Hangers Or 
Fittings ............................................................................................................................................................................... 259.73 54.81 

    For Work In Restricted Working Space, Add  24.66 

XXXXXXX 
. 
 23 21 13 23-0813  150 LB, Spiral Wound Metal Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (1/8" thick carbon 
steel outer ring with spiral wound 304 stainless steel inner ring) and rebolting. 

. 

. 
 23 21 13 23-0814 EA 1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................... 34.90  

    For 300 Lb., Add  0.31 
    For Work In Restricted Working Space, Add  9.24 

. 
 23 21 13 23-0815 EA 3/4", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................... 37.01  

    For 300 Lb., Add  0.31 
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0816 EA 1", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 40.13  

    For 300 Lb., Add  0.32 
    For Work In Restricted Working Space, Add  10.78 

. 
 23 21 13 23-0817 EA 1-1/4", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 43.85  

    For 300 Lb., Add  0.36 
    For Work In Restricted Working Space, Add  11.70 

. 
 23 21 13 23-0818 EA 1-1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 48.06  

    For 300 Lb., Add  0.37 
    For Work In Restricted Working Space, Add  12.94 

. 
 23 21 13 23-0819 EA 2", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 52.40  

    For 300 Lb., Add  0.39 
    For Work In Restricted Working Space, Add  14.17 

. 
 23 21 13 23-0820 EA 2-1/2", 150 LB, Spiral Wound Metal Flange Gasket Replacement ........................................................................................ 61.06  

    For 300 Lb., Add  0.42 
    For Work In Restricted Working Space, Add  16.63 

. 
 23 21 13 23-0821 EA 3", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 64.59  

    For 300 Lb., Add  0.46 
    For Work In Restricted Working Space, Add  17.56 
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. 
 23 21 13 23-0822 EA 4", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 84.76  

    For 300 Lb., Add  0.58 
    For Work In Restricted Working Space, Add  23.10 

. 
 23 21 13 23-0823 EA 5", 150 LB, Spiral Wound Metal Flange Gasket Replacement .............................................................................................. 98.89  

    For 300 Lb., Add  0.72 
    For Work In Restricted Working Space, Add  26.79 

. 
 23 21 13 23-0824 EA 6", 150 LB, Spiral Wound Metal Flange Gasket Replacement ............................................................................................ 112.29  

    For 300 Lb., Add  0.80 
    For Work In Restricted Working Space, Add  30.50 

. 
 23 21 13 23-0825 EA 8", 150 LB, Spiral Wound Metal Flange Gasket Replacement ............................................................................................ 135.92  

    For 300 Lb., Add  0.95 
    For Work In Restricted Working Space, Add  36.97 

. 
 23 21 13 23-0826 EA 10", 150 LB, Spiral Wound Metal Flange Gasket Replacement .......................................................................................... 148.92  

    For 300 Lb., Add  1.31 
    For Work In Restricted Working Space, Add  39.42 

. 
 23 21 13 23-0827 EA 12", 150 LB, Spiral Wound Metal Flange Gasket Replacement .......................................................................................... 175.26  

    For 300 Lb., Add  1.98 
    For Work In Restricted Working Space, Add  44.66 

XXXXXXX 
. 
 23 21 13 23-0828  150 LB, Flexible Graphite Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (flexible graphite 
outer ring with 316 stainless steel inner ring) and rebolting. 

. 

. 
 23 21 13 23-0829 EA 1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................... 31.62  

    For Work In Restricted Working Space, Add  9.24 
. 

 23 21 13 23-0830 EA 3/4", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................... 34.21  
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0831 EA 1", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 37.49  

    For Work In Restricted Working Space, Add  10.78 
. 

 23 21 13 23-0832 EA 1-1/4", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 41.23  
    For Work In Restricted Working Space, Add  11.70 

. 
 23 21 13 23-0833 EA 1-1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 45.49  

    For Work In Restricted Working Space, Add  12.94 
. 

 23 21 13 23-0834 EA 2", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 50.34  
    For Work In Restricted Working Space, Add  14.17 

. 
 23 21 13 23-0835 EA 2-1/2", 150 LB, Flexible Graphite Flange Gasket Replacement ............................................................................................ 59.64  

    For Work In Restricted Working Space, Add  16.63 
. 

 23 21 13 23-0836 EA 3", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 62.94  
    For Work In Restricted Working Space, Add  17.56 

. 
 23 21 13 23-0837 EA 4", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 84.16  

    For Work In Restricted Working Space, Add  23.10 
. 

 23 21 13 23-0838 EA 5", 150 LB, Flexible Graphite Flange Gasket Replacement .................................................................................................. 97.84  
    For Work In Restricted Working Space, Add  26.79 

. 
 23 21 13 23-0839 EA 6", 150 LB, Flexible Graphite Flange Gasket Replacement ................................................................................................ 111.16  

    For Work In Restricted Working Space, Add  30.50 
. 

 23 21 13 23-0840 EA 8", 150 LB, Flexible Graphite Flange Gasket Replacement ................................................................................................ 139.21  
    For Work In Restricted Working Space, Add  36.97 

. 
 23 21 13 23-0841 EA 10", 150 LB, Flexible Graphite Flange Gasket Replacement .............................................................................................. 154.62  

    For Work In Restricted Working Space, Add  39.42 
. 

 23 21 13 23-0842 EA 12", 150 LB, Flexible Graphite Flange Gasket Replacement .............................................................................................. 177.59  
    For Work In Restricted Working Space, Add  44.66 

XXXXXXX 
. 
 23 21 13 23-0843  150 LB, Teflon, Spiral Wound, Flange Gasket Replacement (23 21 13 23-0393) 

Note: Includes unbolting, removal of old gaskets, new 150 LB spiral wound metal flange gasket (teflon outer ring 
with 304 stainless steel inner ring) and rebolting. 

. 

. 
 23 21 13 23-0844 EA 1/2", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................ 51.11  

    For Work In Restricted Working Space, Add  9.24 
. 

 23 21 13 23-0845 EA 3/4", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................ 54.55  
    For Work In Restricted Working Space, Add  9.86 

. 
 23 21 13 23-0846 EA 1", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................... 59.04  

    For Work In Restricted Working Space, Add  10.78 
. 

 23 21 13 23-0847 EA 1-1/4", Teflon, Spiral Wound, Flange Gasket Replacement .................................................................................................. 67.00  
    For Work In Restricted Working Space, Add  11.70 

. 
 23 21 13 23-0848 EA 1-1/2", Teflon, Spiral Wound, Flange Gasket Replacement .................................................................................................. 72.04  

    For Work In Restricted Working Space, Add  12.94 
. 

 23 21 13 23-0849 EA 2", Teflon, Spiral Wound, Flange Gasket Replacement ........................................................................................................ 78.56  
    For Work In Restricted Working Space, Add  14.17 

. 
 23 21 13 23-0850 EA 2-1/2", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ..................................................................................... 91.25  

    For Work In Restricted Working Space, Add  16.63 
. 

 23 21 13 23-0851 EA 3", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 103.96  
    For Work In Restricted Working Space, Add  17.56 

. 
 23 21 13 23-0852 EA 4", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 131.11  

    For Work In Restricted Working Space, Add  23.10 
. 

 23 21 13 23-0853 EA 5", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 156.71  
    For Work In Restricted Working Space, Add  26.79 

. 
 23 21 13 23-0854 EA 6", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 206.11  

    For Work In Restricted Working Space, Add  30.50 
. 

 23 21 13 23-0855 EA 8", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ......................................................................................... 226.38  
    For Work In Restricted Working Space, Add  36.97 

. 
 23 21 13 23-0856 EA 10", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ....................................................................................... 258.32  

    For Work In Restricted Working Space, Add  39.42 
. 

 23 21 13 23-0857 EA 12", 150 LB Teflon, Spiral Wound, Flange Gasket Replacement ....................................................................................... 340.55  
    For Work In Restricted Working Space, Add  44.66 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-0858  Flanged Steel Fittings (23 21 13 23) 

See CSI section 23 21 13 23-0394 for steel pipe, 23 21 13 23-0637 for welded neck flange ends. 
. 
. 
 23 21 13 23-0859  Flanged Steel Fittings, Standard Weight (23 21 13 23-0858) 

Note: Flanged equipment, flanged fittings and flanged valves exclude bolt and gasket sets. See CSI section 23 
21 13 23-0713 for Class 150 steel bolt and gasket set. 

. 

. 
 23 21 13 23-0860  Flanged Steel, 90 Degree Elbows (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0861 EA 2" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 385.81 47.91 

    For Galvanized Fittings, Add  251.18 
    For Extra Heavy Weight Fittings, Add  376.78 

. 
 23 21 13 23-0862 EA 2-1/2" Standard Weight, Flanged Steel, 90 Degree Elbow ................................................................................................. 430.30 53.36 

    For Galvanized Fittings, Add  280.22 
    For Extra Heavy Weight Fittings, Add  420.32 

. 
 23 21 13 23-0863 EA 3" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 429.05 58.90 

    For Galvanized Fittings, Add  272.65 
    For Extra Heavy Weight Fittings, Add  408.97 

. 
 23 21 13 23-0864 EA 4" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 542.81 68.44 

    For Galvanized Fittings, Add  352.17 
    For Extra Heavy Weight Fittings, Add  528.25 

. 
 23 21 13 23-0865 EA 5" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 753.93 76.64 

    For Galvanized Fittings, Add  511.21 
    For Extra Heavy Weight Fittings, Add  766.81 

. 
 23 21 13 23-0866 EA 6" Standard Weight, Flanged Steel, 90 Degree Elbow ....................................................................................................... 799.22 88.96 

    For Galvanized Fittings, Add  532.67 
    For Extra Heavy Weight Fittings, Add  799.01 

. 
 23 21 13 23-0867 EA  8" Standard Weight, Flanged Steel, 90 Degree Elbow .................................................................................................... 1,010.33 98.50 

    For Galvanized Fittings, Add  690.06 
    For Extra Heavy Weight Fittings, Add  1,035.10 

XXXXXXX 
. 
 23 21 13 23-0868  Flanged Steel, Reducing 90 Degree Elbows (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0869 EA 2-1/2" x 2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 710.21 50.69 

    For Galvanized Fittings, Add  507.42 
    For Extra Heavy Weight Fittings, Add  761.14 

. 
 23 21 13 23-0870 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow .......................................................................... 740.51 56.13 

    For Galvanized Fittings, Add  525.10 
    For Extra Heavy Weight Fittings, Add  787.64 

. 
 23 21 13 23-0871 EA 4" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ................................................................................ 920.62 63.61 

    For Galvanized Fittings, Add  660.15 
    For Extra Heavy Weight Fittings, Add  990.23 

. 
 23 21 13 23-0872 EA 5" x 3" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,136.61 67.72 

    For Galvanized Fittings, Add  828.03 
    For Extra Heavy Weight Fittings, Add  1,242.05 

. 
 23 21 13 23-0873 EA 6" x 4" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,295.05 78.70 

    For Galvanized Fittings, Add  941.64 
    For Extra Heavy Weight Fittings, Add  1,412.46 

. 
 23 21 13 23-0874 EA  8" x 6" Standard Weight, Flanged Steel, Reducing 90 Degree Elbow ............................................................................. 1,802.00 93.78 

    For Galvanized Fittings, Add  1,329.14 
    For Extra Heavy Weight Fittings, Add  1,993.72 

XXXXXXX 
. 
 23 21 13 23-0875  Flanged Steel, 45 Degree Elbows (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0876 EA 2" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 499.42 47.91 

    For Galvanized Fittings, Add  342.07 
    For Extra Heavy Weight Fittings, Add  513.11 

. 
 23 21 13 23-0877 EA 2-1/2" Standard Weight, Flanged Steel, 45 Degree Elbow ................................................................................................. 521.82 53.36 

    For Galvanized Fittings, Add  353.43 
    For Extra Heavy Weight Fittings, Add  530.15 

. 
 23 21 13 23-0878 EA 3" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 542.65 58.90 

    For Galvanized Fittings, Add  363.53 
    For Extra Heavy Weight Fittings, Add  545.29 

. 
 23 21 13 23-0879 EA 4" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 675.35 68.44 

    For Galvanized Fittings, Add  458.20 
    For Extra Heavy Weight Fittings, Add  687.30 

. 
 23 21 13 23-0880 EA 5" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 968.52 76.64 

    For Galvanized Fittings, Add  682.88 
    For Extra Heavy Weight Fittings, Add  1,024.32 

. 
 23 21 13 23-0881 EA 6" Standard Weight, Flanged Steel, 45 Degree Elbow ....................................................................................................... 947.53 88.96 

    For Galvanized Fittings, Add  651.32 
    For Extra Heavy Weight Fittings, Add  976.98 

. 
 23 21 13 23-0882 EA  8" Standard Weight, Flanged Steel, 45 Degree Elbow .................................................................................................... 1,115.95 98.50 

    For Galvanized Fittings, Add  774.56 
    For Extra Heavy Weight Fittings, Add  1,161.84 

XXXXXXX 
. 
 23 21 13 23-0883  Flanged Steel, Tees (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0884 EA 2" Standard Weight, Flanged Steel, Tee ............................................................................................................................. 497.45 71.83 

    For Galvanized Fittings, Add  311.78 
    For Extra Heavy Weight Fittings, Add  467.66 

. 
 23 21 13 23-0885 EA 2-1/2" Standard Weight, Flanged Steel, Tee....................................................................................................................... 639.14 80.03 

    For Galvanized Fittings, Add  415.28 
    For Extra Heavy Weight Fittings, Add  622.92 

NOT FOR BID
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. 
 23 21 13 23-0886 EA 3" Standard Weight, Flanged Steel, Tee............................................................................................................................. 586.78 88.24 

    For Galvanized Fittings, Add  363.54 
    For Extra Heavy Weight Fittings, Add  545.30 

. 
 23 21 13 23-0887 EA 4" Standard Weight, Flanged Steel, Tee............................................................................................................................. 832.34 102.71 

    For Galvanized Fittings, Add  542.75 
    For Extra Heavy Weight Fittings, Add  814.13 

. 
 23 21 13 23-0888 EA 5" Standard Weight, Flanged Steel, Tee.......................................................................................................................... 1,226.93 115.02 

    For Galvanized Fittings, Add  843.65 
    For Extra Heavy Weight Fittings, Add  1,265.47 

. 
 23 21 13 23-0889 EA 6" Standard Weight, Flanged Steel, Tee.......................................................................................................................... 1,495.66 133.49 

    For Galvanized Fittings, Add  1,036.47 
    For Extra Heavy Weight Fittings, Add  1,554.71 

. 
 23 21 13 23-0890 EA  8" Standard Weight, Flanged Steel, Tee.......................................................................................................................... 1,657.77 154.63 

    For Galvanized Fittings, Add  1,140.71 
    For Extra Heavy Weight Fittings, Add  1,711.07 

XXXXXXX 
. 
 23 21 13 23-0891  Flanged Steel, Reducing Tees (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0892 EA 2-1/2" Standard Weight, Flanged Steel, Reducing Tee ...................................................................................................... 777.04 77.37 

    For Galvanized Fittings, Add  528.88 
    For Extra Heavy Weight Fittings, Add  793.32 

. 
 23 21 13 23-0893 EA 3" Standard Weight, Flanged Steel, Reducing Tee ............................................................................................................ 896.65 85.57 

    For Galvanized Fittings, Add  614.71 
    For Extra Heavy Weight Fittings, Add  922.07 

. 
 23 21 13 23-0894 EA 4" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 1,530.36 97.88 

    For Galvanized Fittings, Add  1,106.91 
    For Extra Heavy Weight Fittings, Add  1,660.37 

. 
 23 21 13 23-0895 EA 5" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 1,655.48 110.91 

    For Galvanized Fittings, Add  1,191.41 
    For Extra Heavy Weight Fittings, Add  1,787.11 

. 
 23 21 13 23-0896 EA 6" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 2,077.95 127.33 

    For Galvanized Fittings, Add  1,509.69 
    For Extra Heavy Weight Fittings, Add  2,264.53 

. 
 23 21 13 23-0897 EA  8" Standard Weight, Flanged Steel, Reducing Tee ......................................................................................................... 2,590.62 143.03 

    For Galvanized Fittings, Add  1,900.94 
    For Extra Heavy Weight Fittings, Add  2,851.42 

XXXXXXX 
. 
 23 21 13 23-0898  Flanged Steel, Concentric Reducers (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0899 EA 3" x 2-1/2" Standard Weight, Flanged Steel, Concentric Reducer ...................................................................................... 731.04 56.13 

    For Galvanized Fittings, Add  517.52 
    For Extra Heavy Weight Fittings, Add  776.28 

. 
 23 21 13 23-0900 EA 4" x 3" Standard Weight, Flanged Steel, Concentric Reducer ............................................................................................ 830.69 63.61 

    For Galvanized Fittings, Add  588.21 
    For Extra Heavy Weight Fittings, Add  882.31 

. 
 23 21 13 23-0901 EA 5" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,227.43 72.54 

    For Galvanized Fittings, Add  894.94 
    For Extra Heavy Weight Fittings, Add  1,342.40 

. 
 23 21 13 23-0902 EA 6" x 4" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,353.43 78.70 

    For Galvanized Fittings, Add  988.34 
    For Extra Heavy Weight Fittings, Add  1,482.52 

. 
 23 21 13 23-0903 EA  8" x 6" Standard Weight, Flanged Steel, Concentric Reducer ......................................................................................... 1,585.84 93.78 

    For Galvanized Fittings, Add  1,156.22 
    For Extra Heavy Weight Fittings, Add  1,734.32 

XXXXXXX 
. 
 23 21 13 23-0904  Flanged Steel, Eccentric Reducers (23 21 13 23-0859) 

. 

. 
 23 21 13 23-0905 EA 4" x 3" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................... 790.93 63.61 

    For Galvanized Fittings, Add  556.40 
    For Extra Heavy Weight Fittings, Add  834.60 

. 
 23 21 13 23-0906 EA 5" x 4" Standard Weight, Flanged Steel, Eccentric Reducer............................................................................................ 1,071.86 72.54 

    For Galvanized Fittings, Add  770.48 
    For Extra Heavy Weight Fittings, Add  1,155.72 

XXXXXXX 
. 
 23 21 13 23-0907  Plain End Couplings And Fittings (23 21 13 23) 

Note: For use on standard weight steel pipe (Schedule 40), but may be used on lightwall steel or other metallic 
pipe such as aluminum or stainless steel. 

. 

. 
 23 21 13 23-0908  Plain End Piping System Couplings (23 21 13 23-0907) 

. 

. 
 23 21 13 23-0909  Plainlock Plain End Piping System Couplings (23 21 13 23-0908) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0910 EA 1" Plainlock Plain End Piping System Coupling .................................................................................................................. 171.85 6.16 
    For Galvanized Fittings, Add  32.52 

. 
 23 21 13 23-0911 EA 1-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 175.44 8.51 

    For Galvanized Fittings, Add  32.52 
. 

 23 21 13 23-0912 EA 2" Plainlock Plain End Piping System Coupling .................................................................................................................. 179.60 11.29 
    For Galvanized Fittings, Add  32.52 

. 
 23 21 13 23-0913 EA 2-1/2" Plainlock Plain End Piping System Coupling ............................................................................................................ 183.14 13.64 

    For Galvanized Fittings, Add  32.52 
. 

 23 21 13 23-0914 EA 3" Plainlock Plain End Piping System Coupling .................................................................................................................. 216.54 16.41 
    For Galvanized Fittings, Add  38.38 

. 
 23 21 13 23-0915 EA 4" Plainlock Plain End Piping System Coupling .................................................................................................................. 298.73 21.86 

    For Galvanized Fittings, Add  53.18 

NOT FOR BID
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. 
 23 21 13 23-0916 EA 6" Plainlock Plain End Piping System Coupling .................................................................................................................. 502.35 35.60 

    For Galvanized Fittings, Add  89.80 

XXXXXXX 
. 
 23 21 13 23-0917  Roust-A-Bout Plain End Piping System Couplings (23 21 13 23-0908) 

Note: Ductile iron body with gasket, bolts and nuts. 
. 
. 

 23 21 13 23-0918 EA 1-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 207.03 8.51 
    For Galvanized Fittings, Add  48.55 

. 
 23 21 13 23-0919 EA 2" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 211.19 11.29 

    For Galvanized Fittings, Add  48.55 
. 

 23 21 13 23-0920 EA 2-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 214.74 13.74 
    For Galvanized Fittings, Add  48.55 

. 
 23 21 13 23-0921 EA 3" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 312.29 16.41 

    For Galvanized Fittings, Add  71.92 
. 

 23 21 13 23-0922 EA 3-1/2" Roust-A-Bout Plain End Piping System Coupling ..................................................................................................... 361.67 19.19 
    For Galvanized Fittings, Add  83.23 

. 
 23 21 13 23-0923 EA 4" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 365.73 21.86 

    For Galvanized Fittings, Add  83.23 
. 

 23 21 13 23-0924 EA 5" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 516.68 27.40 
    For Galvanized Fittings, Add  118.90 

. 
 23 21 13 23-0925 EA 6" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................... 634.26 35.60 

    For Galvanized Fittings, Add  145.22 
. 

 23 21 13 23-0926 EA 8" Roust-A-Bout Plain End Piping System Coupling ........................................................................................................ 1,093.69 42.48 
    For Galvanized Fittings, Add  257.51 

. 
 23 21 13 23-0927 EA 10" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,415.48 50.27 

    For Galvanized Fittings, Add  335.01 
. 

 23 21 13 23-0928 EA 12" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 1,770.76 59.51 
    For Galvanized Fittings, Add  420.37 

. 
 23 21 13 23-0929 EA 14" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 2,486.38 65.77 

    For Galvanized Fittings, Add  596.93 
. 

 23 21 13 23-0930 EA 16" Roust-A-Bout Plain End Piping System Coupling ...................................................................................................... 3,381.32 74.39 
    For Galvanized Fittings, Add  817.45 

XXXXXXX 
. 
 23 21 13 23-0931  Plain End Piping System Fittings (23 21 13 23-0907) 

Note: Cast ductile iron bodies. 
. 
. 
 23 21 13 23-0932  Plain End Piping System, 90 Degree Elbows (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0933 EA 1" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 170.28 11.19 

    For Galvanized Fittings, Add  30.70 
. 

 23 21 13 23-0934 EA 1-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 178.90 16.93 
    For Galvanized Fittings, Add  30.70 

. 
 23 21 13 23-0935 EA 2" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 187.05 22.37 

    For Galvanized Fittings, Add  30.70 
. 

 23 21 13 23-0936 EA 2-1/2" Plain End Piping System, 90 Degree Elbow ............................................................................................................. 194.36 27.30 
    For Galvanized Fittings, Add  30.70 

. 
 23 21 13 23-0937 EA 3" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 233.90 33.04 

    For Galvanized Fittings, Add  36.88 
. 

 23 21 13 23-0938 EA 4" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 334.16 43.50 
    For Galvanized Fittings, Add  53.78 

. 
 23 21 13 23-0939 EA 5" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,012.42 54.48 

    For Galvanized Fittings, Add  186.15 
. 

 23 21 13 23-0940 EA 6" Plain End Piping System, 90 Degree Elbow ................................................................................................................... 846.97 71.31 
    For Galvanized Fittings, Add  148.02 

. 
 23 21 13 23-0941 EA 8" Plain End Piping System, 90 Degree Elbow ................................................................................................................ 1,690.11 84.65 

    For Galvanized Fittings, Add  312.62 
. 

 23 21 13 23-0942 EA 10" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,112.89 98.91 
    For Galvanized Fittings, Add  392.92 

. 
 23 21 13 23-0943 EA  12" Plain End Piping System, 90 Degree Elbow .............................................................................................................. 2,679.53 118.81 

    For Galvanized Fittings, Add  500.28 

XXXXXXX 
. 
 23 21 13 23-0944  Plain End Piping System, 45 Degree Elbows (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0945 EA 1" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 170.28 11.19 

    For Galvanized Fittings, Add  30.70 
. 

 23 21 13 23-0946 EA 1-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 178.90 16.93 
    For Galvanized Fittings, Add  30.70 

. 
 23 21 13 23-0947 EA 2" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 187.05 22.37 

    For Galvanized Fittings, Add  30.70 
. 

 23 21 13 23-0948 EA 2-1/2" Plain End Piping System, 45 Degree Elbow ............................................................................................................. 194.36 27.30 
    For Galvanized Fittings, Add  30.70 

. 
 23 21 13 23-0949 EA 3" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 233.90 33.04 

    For Galvanized Fittings, Add  36.88 
. 

 23 21 13 23-0950 EA 4" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 334.16 43.50 
    For Galvanized Fittings, Add  53.78 

. 
 23 21 13 23-0951 EA 5" Plain End Piping System, 45 Degree Elbow ................................................................................................................ 1,012.42 54.48 

    For Galvanized Fittings, Add  186.15 
. 

 23 21 13 23-0952 EA 6" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 849.81 71.31 
    For Galvanized Fittings, Add  148.59 

. 
 23 21 13 23-0953 EA 8" Plain End Piping System, 45 Degree Elbow ................................................................................................................... 985.87 84.65 

    For Galvanized Fittings, Add  171.78 
. 

 23 21 13 23-0954 EA 10" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,346.90 98.91 
    For Galvanized Fittings, Add  239.72 
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. 
 23 21 13 23-0955 EA  12" Plain End Piping System, 45 Degree Elbow .............................................................................................................. 1,726.61 118.81 

    For Galvanized Fittings, Add  309.69 

XXXXXXX 
. 
 23 21 13 23-0956  Plain End Piping System, Tees (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0957 EA 1" Plain End Piping System, Tee ........................................................................................................................................ 232.11 16.93 

    For Galvanized Fittings, Add  41.34 
. 

 23 21 13 23-0958 EA 1-1/2" Plain End Piping System, Tee .................................................................................................................................. 244.83 25.44 
    For Galvanized Fittings, Add  41.34 

. 
 23 21 13 23-0959 EA 2" Plain End Piping System, Tee ........................................................................................................................................ 256.05 32.94 

    For Galvanized Fittings, Add  41.34 
. 

 23 21 13 23-0960 EA  2-1/2" Plain End Piping System, Tee .................................................................................................................................. 267.22 40.33 
    For Galvanized Fittings, Add  41.34 

. 
 23 21 13 23-0961 EA  3" Plain End Piping System, Tee ........................................................................................................................................ 371.85 49.56 

    For Galvanized Fittings, Add  59.50 
. 

 23 21 13 23-0962 EA  4" Plain End Piping System, Tee ........................................................................................................................................ 509.79 64.13 
    For Galvanized Fittings, Add  82.74 

. 
 23 21 13 23-0963 EA  5" Plain End Piping System, Tee ..................................................................................................................................... 1,034.56 83.83 

    For Galvanized Fittings, Add  181.76 
. 

 23 21 13 23-0964 EA  6" Plain End Piping System, Tee ..................................................................................................................................... 1,279.03 104.97 
    For Galvanized Fittings, Add  224.33 

. 
 23 21 13 23-0965 EA  8" Plain End Piping System, Tee ..................................................................................................................................... 1,745.59 127.64 

    For Galvanized Fittings, Add  310.83 
. 

 23 21 13 23-0966 EA  10" Plain End Piping System, Tee ................................................................................................................................... 2,596.41 148.78 
    For Galvanized Fittings, Add  474.67 

. 
 23 21 13 23-0967 EA  12" Plain End Piping System, Tee ................................................................................................................................... 3,477.81 178.23 

    For Galvanized Fittings, Add  642.12 

XXXXXXX 
. 
 23 21 13 23-0968  Plain End Piping System, Reducing Tees (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0969 EA  1-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 449.49 27.30 

    For Galvanized Fittings, Add  81.72 
. 

 23 21 13 23-0970 EA  2" Plain End Piping System, Reducing Tee ........................................................................................................................ 457.93 32.94 
    For Galvanized Fittings, Add  81.72 

. 
 23 21 13 23-0971 EA  2-1/2" Plain End Piping System, Reducing Tee .................................................................................................................. 469.10 40.33 

    For Galvanized Fittings, Add  81.72 
. 

 23 21 13 23-0972 EA  3" Plain End Piping System, Reducing Tee ........................................................................................................................ 482.96 49.56 
    For Galvanized Fittings, Add  81.72 

. 
 23 21 13 23-0973 EA  4" Plain End Piping System, Reducing Tee ........................................................................................................................ 699.29 64.13 

    For Galvanized Fittings, Add  120.64 
. 

 23 21 13 23-0974 EA  6" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,181.71 104.97 
    For Galvanized Fittings, Add  204.87 

. 
 23 21 13 23-0975 EA  8" Plain End Piping System, Reducing Tee ..................................................................................................................... 1,540.43 127.64 

    For Galvanized Fittings, Add  269.80 
. 

 23 21 13 23-0976 EA  10" Plain End Piping System, Reducing Tee ................................................................................................................... 2,302.76 148.78 
    For Galvanized Fittings, Add  415.94 

. 
 23 21 13 23-0977 EA  12" Plain End Piping System, Reducing Tee ................................................................................................................... 3,393.78 178.23 

    For Galvanized Fittings, Add  625.32 

XXXXXXX 
. 
 23 21 13 23-0978  Plain End Piping System, Wyes (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0979 EA  2" Plain End Piping System, Wye ....................................................................................................................................... 654.83 32.94 

    For Galvanized Fittings, Add  121.10 
. 

 23 21 13 23-0980 EA  2-1/2" Plain End Piping System, Wye ................................................................................................................................. 666.00 40.33 
    For Galvanized Fittings, Add  121.10 

. 
 23 21 13 23-0981 EA  3" Plain End Piping System, Wye ....................................................................................................................................... 754.98 49.56 

    For Galvanized Fittings, Add  136.12 
. 

 23 21 13 23-0982 EA  4" Plain End Piping System, Wye .................................................................................................................................... 1,106.33 64.13 
    For Galvanized Fittings, Add  202.05 

. 
 23 21 13 23-0983 EA  5" Plain End Piping System, Wye .................................................................................................................................... 1,355.10 83.83 

    For Galvanized Fittings, Add  245.87 
. 

 23 21 13 23-0984 EA  6" Plain End Piping System, Wye .................................................................................................................................... 1,850.24 104.97 
    For Galvanized Fittings, Add  338.57 

. 
 23 21 13 23-0985 EA  8" Plain End Piping System, Wye .................................................................................................................................... 2,383.81 127.64 

    For Galvanized Fittings, Add  438.48 
. 

 23 21 13 23-0986 EA  10" Plain End Piping System, Wye .................................................................................................................................. 3,456.00 148.78 
    For Galvanized Fittings, Add  646.59 

. 
 23 21 13 23-0987 EA  12" Plain End Piping System, Wye .................................................................................................................................. 5,251.06 178.23 

    For Galvanized Fittings, Add  996.77 

XXXXXXX 
. 
 23 21 13 23-0988  Plain End Piping System, Laterals (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0989 EA  2" Plain End Piping System, Lateral ................................................................................................................................... 697.65 32.94 

    For Galvanized Fittings, Add  129.66 
. 

 23 21 13 23-0990 EA  2-1/2" Plain End Piping System, Lateral ............................................................................................................................. 708.82 40.33 
    For Galvanized Fittings, Add  129.66 

. 
 23 21 13 23-0991 EA  3" Plain End Piping System, Lateral ................................................................................................................................... 797.52 49.56 

    For Galvanized Fittings, Add  144.63 
. 

 23 21 13 23-0992 EA  4" Plain End Piping System, Lateral ................................................................................................................................ 1,187.57 64.13 
    For Galvanized Fittings, Add  218.30 

. 
 23 21 13 23-0993 EA  5" Plain End Piping System, Lateral ................................................................................................................................ 1,548.58 83.83 

    For Galvanized Fittings, Add  284.57 

NOT FOR BID
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. 
 23 21 13 23-0994 EA  6" Plain End Piping System, Lateral ................................................................................................................................ 1,974.73 104.97 

    For Galvanized Fittings, Add  363.47 
. 

 23 21 13 23-0995 EA  8" Plain End Piping System, Lateral ................................................................................................................................ 2,841.07 127.64 
    For Galvanized Fittings, Add  529.93 

. 
 23 21 13 23-0996 EA  10" Plain End Piping System, Lateral .............................................................................................................................. 3,963.34 148.78 

    For Galvanized Fittings, Add  748.06 
. 

 23 21 13 23-0997 EA  12" Plain End Piping System, Lateral .............................................................................................................................. 5,326.46 178.23 
    For Galvanized Fittings, Add  1,011.85 

XXXXXXX 
. 
 23 21 13 23-0998  Plain End Piping System, Crosses (23 21 13 23-0931) 

. 

. 
 23 21 13 23-0999 EA  2" Plain End Piping System, Cross ..................................................................................................................................... 777.87 49.36 

    For Galvanized Fittings, Add  87.99 
. 

 23 21 13 23-1000 EA  2-1/2" Plain End Piping System, Cross ............................................................................................................................... 794.59 60.43 
    For Galvanized Fittings, Add  87.99 

. 
 23 21 13 23-1001 EA  3" Plain End Piping System, Cross ..................................................................................................................................... 928.02 74.39 

    For Galvanized Fittings, Add  102.06 
. 

 23 21 13 23-1002 EA  4" Plain End Piping System, Cross .................................................................................................................................. 1,265.77 96.14 
    For Galvanized Fittings, Add  140.21 

. 
 23 21 13 23-1003 EA  5" Plain End Piping System, Cross .................................................................................................................................. 1,781.75 125.80 

    For Galvanized Fittings, Add  199.14 
. 

 23 21 13 23-1004 EA  6" Plain End Piping System, Cross .................................................................................................................................. 2,338.93 156.98 
    For Galvanized Fittings, Add  262.95 

. 
 23 21 13 23-1005 EA  8" Plain End Piping System, Cross .................................................................................................................................. 2,983.74 190.13 

    For Galvanized Fittings, Add  337.34 
. 

 23 21 13 23-1006 EA  10" Plain End Piping System, Cross ................................................................................................................................ 4,270.74 222.24 
    For Galvanized Fittings, Add  492.20 

. 
 23 21 13 23-1007 EA  12" Plain End Piping System, Cross ................................................................................................................................ 6,078.51 267.38 

    For Galvanized Fittings, Add  709.71 

XXXXXXX 
. 
 23 21 13 23-1008  Plain End Piping System, Adapter Nipples (23 21 13 23-0931) 

Note: Plain to threaded, plain to beveled or plain to grooved. 
. 
. 

 23 21 13 23-1009 EA  1" Plain End Piping System, Adapter Nipple ......................................................................................................................... 73.85 6.16 
    For Galvanized Fittings, Add  16.15 

. 
 23 21 13 23-1010 EA  1-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 79.22 8.51 

    For Galvanized Fittings, Add  16.60 
. 

 23 21 13 23-1011 EA  2" Plain End Piping System, Adapter Nipple ......................................................................................................................... 83.27 11.29 
    For Galvanized Fittings, Add  16.60 

. 
 23 21 13 23-1012 EA  2-1/2" Plain End Piping System, Adapter Nipple ................................................................................................................... 98.30 13.64 

    For Galvanized Fittings, Add  19.45 
. 

 23 21 13 23-1013 EA  3" Plain End Piping System, Adapter Nipple ....................................................................................................................... 120.74 16.41 
    For Galvanized Fittings, Add  24.03 

. 
 23 21 13 23-1014 EA  4" Plain End Piping System, Adapter Nipple ....................................................................................................................... 193.55 21.86 

    For Galvanized Fittings, Add  40.18 
. 

 23 21 13 23-1015 EA  6" Plain End Piping System, Adapter Nipple ....................................................................................................................... 475.69 27.40 
    For Galvanized Fittings, Add  108.66 

XXXXXXX 
. 
 23 21 13 23-1016  Plain End Piping System, Reducing (Swaged) Nipples (23 21 13 23-0931) 

. 

. 
 23 21 13 23-1017 EA 1-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 239.21 14.67 

    For Galvanized Fittings, Add  54.29 
. 

 23 21 13 23-1018 EA 2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 243.33 17.44 
    For Galvanized Fittings, Add  54.29 

. 
 23 21 13 23-1019 EA 2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 247.47 20.21 

    For Galvanized Fittings, Add  54.29 
. 

 23 21 13 23-1020 EA 2-1/2" x 1" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 246.46 19.60 
    For Galvanized Fittings, Add  54.29 

. 
 23 21 13 23-1021 EA 2-1/2" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple................................................................................. 250.50 22.27 

    For Galvanized Fittings, Add  54.29 
. 

 23 21 13 23-1022 EA 2-1/2" x 2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 254.59 24.93 
    For Galvanized Fittings, Add  54.29 

. 
 23 21 13 23-1023 EA 3" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 298.26 22.57 

    For Galvanized Fittings, Add  66.12 
. 

 23 21 13 23-1024 EA 3" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 301.90 24.93 
    For Galvanized Fittings, Add  66.12 

. 
 23 21 13 23-1025 EA 3" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 244.98 27.70 

    For Galvanized Fittings, Add  50.85 
. 

 23 21 13 23-1026 EA 3" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 252.92 33.04 
    For Galvanized Fittings, Add  50.85 

. 
 23 21 13 23-1027 EA 3-1/2" x 3" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 296.55 35.60 

    For Galvanized Fittings, Add  60.81 
. 

 23 21 13 23-1028 EA 4" x 1" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 413.94 28.01 
    For Galvanized Fittings, Add  92.97 

. 
 23 21 13 23-1029 EA 4" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 417.54 30.47 

    For Galvanized Fittings, Add  92.97 
. 

 23 21 13 23-1030 EA 4" x 2" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 331.42 33.24 
    For Galvanized Fittings, Add  70.40 

. 
 23 21 13 23-1031 EA 4" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 334.94 35.60 

    For Galvanized Fittings, Add  70.40 
. 

 23 21 13 23-1032 EA 4" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 339.13 38.37 
    For Galvanized Fittings, Add  70.40 

. 
 23 21 13 23-1033 EA 4" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple ....................................................................................... 343.13 41.04 

    For Galvanized Fittings, Add  70.40 

NOT FOR BID
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. 
 23 21 13 23-1034 EA 5" x 2" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,093.61 38.68 

    For Galvanized Fittings, Add  258.90 
. 

 23 21 13 23-1035 EA 5" x 3" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 864.93 43.71 
    For Galvanized Fittings, Add  199.83 

. 
 23 21 13 23-1036 EA 5" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 731.69 49.36 

    For Galvanized Fittings, Add  164.44 
. 

 23 21 13 23-1037 EA 6" x 1" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 2,035.79 41.76 
    For Galvanized Fittings, Add  493.31 

. 
 23 21 13 23-1038 EA 6" x 1-1/2" Plain End Piping System, Reducing (Swaged) Nipple .................................................................................... 2,039.33 44.12 

    For Galvanized Fittings, Add  493.31 
. 

 23 21 13 23-1039 EA 6" x 2" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,529.73 46.89 
    For Galvanized Fittings, Add  364.87 

. 
 23 21 13 23-1040 EA 6" x 2-1/2" Plain End Piping System, Reducing (Swaged) Nipple .................................................................................... 1,533.38 49.36 

    For Galvanized Fittings, Add  364.87 
. 

 23 21 13 23-1041 EA 6" x 3" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,023.81 52.02 
    For Galvanized Fittings, Add  236.46 

. 
 23 21 13 23-1042 EA 6" x 3-1/2" Plain End Piping System, Reducing (Swaged) Nipple .................................................................................... 1,027.54 54.48 

    For Galvanized Fittings, Add  236.46 
. 

 23 21 13 23-1043 EA 6" x 4" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 803.40 57.46 
    For Galvanized Fittings, Add  179.33 

. 
 23 21 13 23-1044 EA 6" x 5" Plain End Piping System, Reducing (Swaged) Nipple ............................................................................................. 916.77 62.90 

    For Galvanized Fittings, Add  205.62 
. 

 23 21 13 23-1045 EA 8" x 3" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,228.84 58.80 
    For Galvanized Fittings, Add  285.17 

. 
 23 21 13 23-1046 EA 8" x 4" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,237.12 64.33 

    For Galvanized Fittings, Add  285.17 
. 

 23 21 13 23-1047 EA 8" x 5" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,402.38 69.87 
    For Galvanized Fittings, Add  324.42 

. 
 23 21 13 23-1048 EA 8" x 6" Plain End Piping System, Reducing (Swaged) Nipple .......................................................................................... 1,571.74 78.08 

    For Galvanized Fittings, Add  363.65 

XXXXXXX 
. 
 23 21 13 23-1049  Plain End Piping System, Bull Plugs (23 21 13 23-0931) 

. 

. 
 23 21 13 23-1050 EA  1" Plain End Piping System, Bull Plug ................................................................................................................................ 343.00 6.16 

    For Galvanized Fittings, Add  100.13 
. 

 23 21 13 23-1051 EA  1-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 346.60 8.51 
    For Galvanized Fittings, Add  100.13 

. 
 23 21 13 23-1052 EA  2" Plain End Piping System, Bull Plug ................................................................................................................................ 350.65 11.29 

    For Galvanized Fittings, Add  100.13 
. 

 23 21 13 23-1053 EA  2-1/2" Plain End Piping System, Bull Plug .......................................................................................................................... 354.29 13.64 
    For Galvanized Fittings, Add  100.13 

. 
 23 21 13 23-1054 EA  3" Plain End Piping System, Bull Plug ................................................................................................................................ 513.89 16.41 

    For Galvanized Fittings, Add  146.78 
. 

 23 21 13 23-1055 EA  4" Plain End Piping System, Bull Plug ................................................................................................................................ 664.79 21.86 
    For Galvanized Fittings, Add  189.59 

. 
 23 21 13 23-1056 EA  5" Plain End Piping System, Bull Plug ............................................................................................................................. 1,157.85 27.40 

    For Galvanized Fittings, Add  335.05 
. 

 23 21 13 23-1057 EA  6" Plain End Piping System, Bull Plug ............................................................................................................................. 1,542.92 35.60 
    For Galvanized Fittings, Add  446.87 

. 
 23 21 13 23-1058 EA  8" Plain End Piping System, Bull Plug ............................................................................................................................. 2,864.04 42.37 

    For Galvanized Fittings, Add  840.13 
. 

 23 21 13 23-1059 EA  10" Plain End Piping System, Bull Plug ........................................................................................................................... 5,158.09 49.56 
    For Galvanized Fittings, Add  1,525.12 

. 
 23 21 13 23-1060 EA  12" Plain End Piping System, Bull Plug ........................................................................................................................... 7,907.13 59.51 

    For Galvanized Fittings, Add  2,345.36 

XXXXXXX 
. 
 23 21 13 23-1061  Carbon Steel Piping Systems (23 21 13 23) 

. 

. 
 23 21 13 23-1062  Class 3,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-1061) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1063  90 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1064 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 48.09 20.31 

. 
 23 21 13 23-1065 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 54.24 22.67 

. 
 23 21 13 23-1066 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 75.27 25.34 

. 
 23 21 13 23-1067 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 112.51 28.73 

. 
 23 21 13 23-1068 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 129.37 32.32 

. 
 23 21 13 23-1069 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 180.39 41.14 

. 
 23 21 13 23-1070 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 392.53 60.84 

. 
 23 21 13 23-1071 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 569.78 80.03 

. 
 23 21 13 23-1072 EA 4" 90 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................ 1,086.29 87.52 

XXXXXXX 
. 
 23 21 13 23-1073  45 Degree Elbows, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1074 EA 1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 55.88 20.31 

. 
 23 21 13 23-1075 EA 3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 66.04 22.67 

. 
 23 21 13 23-1076 EA 1" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................. 78.89 25.34 

. 
 23 21 13 23-1077 EA 1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 117.11 28.73 

. 
 23 21 13 23-1078 EA 1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 140.37 32.32 

. 
 23 21 13 23-1079 EA 2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 180.16 41.14 

. 
 23 21 13 23-1080 EA 2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ......................................................................................... 459.84 60.84 

. 
 23 21 13 23-1081 EA 3" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................... 626.73 80.03 

NOT FOR BID
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. 
 23 21 13 23-1082 EA 4" 45 Degree Elbow, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................ 1,061.65 87.52 

XXXXXXX 
. 
 23 21 13 23-1083  Straight Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1084 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 58.10 25.34 

. 
 23 21 13 23-1085 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................................... 72.87 29.24 

. 
 23 21 13 23-1086 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 103.18 34.57 

. 
 23 21 13 23-1087 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 145.37 41.14 

. 
 23 21 13 23-1088 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 177.38 49.04 

. 
 23 21 13 23-1089 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 241.93 60.84 

. 
 23 21 13 23-1090 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 482.86 80.03 

. 
 23 21 13 23-1091 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................... 687.35 95.01 

. 
 23 21 13 23-1092 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 1,445.72 110.48 

XXXXXXX 
. 
 23 21 13 23-1093  Reducing Tees, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1094 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 60.24 25.34 

. 
 23 21 13 23-1095 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................. 75.07 29.24 

. 
 23 21 13 23-1096 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 105.82 34.57 

. 
 23 21 13 23-1097 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 151.63 41.14 

. 
 23 21 13 23-1098 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 184.72 49.04 

. 
 23 21 13 23-1099 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 253.19 60.84 

. 
 23 21 13 23-1100 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 509.63 80.03 

. 
 23 21 13 23-1101 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................... 725.88 95.01 

. 
 23 21 13 23-1102 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 1,308.60 110.48 

XXXXXXX 
. 
 23 21 13 23-1103  Straight Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1104 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 38.48 20.31 

. 
 23 21 13 23-1105 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 43.60 22.67 

. 
 23 21 13 23-1106 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 52.67 25.34 

. 
 23 21 13 23-1107 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 61.52 28.73 

. 
 23 21 13 23-1108 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 73.39 32.32 

. 
 23 21 13 23-1109 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................ 98.00 41.14 

. 
 23 21 13 23-1110 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket, Weld, 3,000 LB ....................................................................................... 182.65 60.84 

. 
 23 21 13 23-1111 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 246.11 80.03 

. 
 23 21 13 23-1112 EA 4" Coupling, Straight, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................. 382.73 87.52 

XXXXXXX 
. 
 23 21 13 23-1113  Reducing Couplings, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1114 EA 1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 42.83 20.31 

. 
 23 21 13 23-1115 EA 3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB .......................................................................................... 48.37 22.67 

. 
 23 21 13 23-1116 EA 1" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ............................................................................................. 60.31 25.34 

. 
 23 21 13 23-1117 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 70.75 28.73 

. 
 23 21 13 23-1118 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ....................................................................................... 87.07 32.32 

. 
 23 21 13 23-1119 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 112.62 41.14 

. 
 23 21 13 23-1120 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ..................................................................................... 214.86 60.84 

. 
 23 21 13 23-1121 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 310.91 80.03 

. 
 23 21 13 23-1122 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................... 517.42 87.52 

XXXXXXX 
. 
 23 21 13 23-1123  Caps, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1124 EA  1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 27.02 9.54 

. 
 23 21 13 23-1125 EA  3/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................... 31.95 10.16 

. 
 23 21 13 23-1126 EA  1" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 37.80 11.70 

. 
 23 21 13 23-1127 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 45.43 12.73 

. 
 23 21 13 23-1128 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 55.12 12.73 

. 
 23 21 13 23-1129 EA  2" Cap, Carbon Steel, Socket Weld, 3,000 LB ...................................................................................................................... 71.65 16.31 

. 
 23 21 13 23-1130 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 3,000 LB .............................................................................................................. 141.39 20.31 

. 
 23 21 13 23-1131 EA  3" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 211.64 24.53 

. 
 23 21 13 23-1132 EA  4" Cap, Carbon Steel, Socket Weld, 3,000 LB .................................................................................................................... 317.60 29.95 

XXXXXXX 
. 
 23 21 13 23-1133  Black Cast Iron Square Head Plug (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1134 EA 1/2" Square Head Plug, Black, Cast Iron .............................................................................................................................. 14.85 8.10 

. 
 23 21 13 23-1135 EA 3/4" Square Head Plug, Black, Cast Iron .............................................................................................................................. 18.99 8.10 

. 
 23 21 13 23-1136 EA 1" Square Head Plug, Black, Cast Iron ................................................................................................................................. 26.08 12.31 

. 
 23 21 13 23-1137 EA 1-1/4" Square Head Plug, Black, Cast Iron ........................................................................................................................... 26.91 12.31 

. 
 23 21 13 23-1138 EA 1-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 30.35 12.31 

. 
 23 21 13 23-1139 EA 2" Square Head Plug, Black, Cast Iron ................................................................................................................................. 40.03 16.31 

. 
 23 21 13 23-1140 EA 2-1/2" Square Head Plug, Black, Cast Iron ........................................................................................................................... 52.89 20.31 

. 
 23 21 13 23-1141 EA 3" Square Head Plug, Black, Cast Iron ................................................................................................................................. 72.88 24.53 

. 
 23 21 13 23-1142 EA  4" Square Head Plug, Black, Cast Iron ................................................................................................................................. 87.33 29.95 

XXXXXXX 
. 
 23 21 13 23-1143  Unions, 3,000 LB Carbon Steel Socket Weld (23 21 13 23-1062) 

. 

. 
 23 21 13 23-1144 EA  1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 83.28 25.34 

. 
 23 21 13 23-1145 EA  3/4" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................ 90.31 29.24 

. 
 23 21 13 23-1146 EA  1" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 119.74 34.57 

. 
 23 21 13 23-1147 EA  1-1/4" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 155.36 41.14 

NOT FOR BID
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. 
 23 21 13 23-1148 EA  1-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 187.94 49.04 

. 
 23 21 13 23-1149 EA  2" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 235.77 60.84 

. 
 23 21 13 23-1150 EA  2-1/2" Union, Carbon Steel, Socket Weld, 3,000 LB ........................................................................................................... 469.30 66.07 

. 
 23 21 13 23-1151 EA  3" Union, Carbon Steel, Socket Weld, 3,000 LB ................................................................................................................. 644.67 80.03 

XXXXXXX 
. 
 23 21 13 23-1152  Class 6,000 LB Carbon Steel Socket Weld Fittings (23 21 13 23-1061) 

Note: ASTM A105 
. 
. 
 23 21 13 23-1153  90 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1154 EA 1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 57.48 20.31 

. 
 23 21 13 23-1155 EA 3/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 64.98 22.67 

. 
 23 21 13 23-1156 EA 1" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................. 95.07 25.34 

. 
 23 21 13 23-1157 EA 1-1/4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 149.42 28.73 

. 
 23 21 13 23-1158 EA 1-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 172.31 32.32 

. 
 23 21 13 23-1159 EA 2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 243.47 41.14 

. 
 23 21 13 23-1160 EA 2-1/2" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 552.56 60.84 

. 
 23 21 13 23-1161 EA 3" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 808.65 80.03 

. 
 23 21 13 23-1162 EA  4" 90 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................ 1,593.57 87.52 

XXXXXXX 
. 
 23 21 13 23-1163  45 Degree Elbow, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1164 EA  1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 70.31 20.31 

. 
 23 21 13 23-1165 EA  3/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 84.16 22.67 

. 
 23 21 13 23-1166 EA  1" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 102.05 25.34 

. 
 23 21 13 23-1167 EA  1-1/4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 159.05 28.73 

. 
 23 21 13 23-1168 EA  1-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 192.39 32.32 

. 
 23 21 13 23-1169 EA  2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 247.28 41.14 

. 
 23 21 13 23-1170 EA  2-1/2" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ......................................................................................... 668.57 60.84 

. 
 23 21 13 23-1171 EA  3" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................... 913.65 80.03 

. 
 23 21 13 23-1172 EA  4" 45 Degree Elbow, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................ 1,588.50 87.52 

XXXXXXX 
. 
 23 21 13 23-1173  Straight Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1174 EA 1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 76.71 25.34 

. 
 23 21 13 23-1175 EA 3/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................................... 99.75 29.24 

. 
 23 21 13 23-1176 EA 1" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 150.74 34.57 

. 
 23 21 13 23-1177 EA 1-1/4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 222.93 41.14 

. 
 23 21 13 23-1178 EA 1-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 273.55 49.04 

. 
 23 21 13 23-1179 EA 2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................... 381.53 60.84 

. 
 23 21 13 23-1180 EA 2-1/2" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 818.94 80.03 

. 
 23 21 13 23-1181 EA 3" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 1,191.99 95.01 

. 
 23 21 13 23-1182 EA  4" Tee, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 2,631.31 110.48 

XXXXXXX 
. 
 23 21 13 23-1183  Reducing Tees, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1184 EA 1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 60.24 25.34 

. 
 23 21 13 23-1185 EA 3/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................. 75.07 29.24 

. 
 23 21 13 23-1186 EA 1" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 105.82 34.57 

. 
 23 21 13 23-1187 EA 1-1/4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 151.63 41.14 

. 
 23 21 13 23-1188 EA 1-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 184.72 49.04 

. 
 23 21 13 23-1189 EA 2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 253.19 60.84 

. 
 23 21 13 23-1190 EA 2-1/2" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 509.63 80.03 

. 
 23 21 13 23-1191 EA 3" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................... 725.88 95.01 

. 
 23 21 13 23-1192 EA  4" Tee, Reducing, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 1,308.60 110.48 

XXXXXXX 
. 
 23 21 13 23-1193  Straight Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1194 EA 1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 42.39 20.31 

. 
 23 21 13 23-1195 EA 3/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 48.23 22.67 

. 
 23 21 13 23-1196 EA 1" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................ 59.77 25.34 

. 
 23 21 13 23-1197 EA 1-1/4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 70.47 28.73 

. 
 23 21 13 23-1198 EA 1-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 85.42 32.32 

. 
 23 21 13 23-1199 EA 2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 115.58 41.14 

. 
 23 21 13 23-1200 EA 2-1/2" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................ 226.87 60.84 

. 
 23 21 13 23-1201 EA 3" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 307.10 80.03 

. 
 23 21 13 23-1202 EA  4" Coupling, Straight, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................. 504.40 87.52 

XXXXXXX 
. 
 23 21 13 23-1203  Reducing Couplings, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1204 EA  1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 48.80 20.31 

. 
 23 21 13 23-1205 EA  3/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB .......................................................................................... 55.26 22.67 

. 
 23 21 13 23-1206 EA  1" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ............................................................................................. 71.02 25.34 

. 
 23 21 13 23-1207 EA 1-1/4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ....................................................................................... 84.05 28.73 

. 
 23 21 13 23-1208 EA 1-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 105.58 32.32 

. 
 23 21 13 23-1209 EA 2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 137.10 41.14 

. 
 23 21 13 23-1210 EA 2-1/2" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ..................................................................................... 274.21 60.84 

. 
 23 21 13 23-1211 EA 3" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 402.54 80.03 

. 
 23 21 13 23-1212 EA  4" Coupling, Reducing, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................... 702.83 87.52 

XXXXXXX 

NOT FOR BID
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. 
 23 21 13 23-1213  Caps, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1214 EA  1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 35.59 9.54 

. 
 23 21 13 23-1215 EA  3/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................... 43.18 10.16 

. 
 23 21 13 23-1216 EA  1" Cap, Carbon Steel, Socket Weld, 6,000 LB ...................................................................................................................... 51.40 11.70 

. 
 23 21 13 23-1217 EA  1-1/4" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 63.16 12.73 

. 
 23 21 13 23-1218 EA  1-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................ 79.36 12.73 

. 
 23 21 13 23-1219 EA  2" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 103.27 16.31 

. 
 23 21 13 23-1220 EA  2-1/2" Cap, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 215.88 20.31 

. 
 23 21 13 23-1221 EA  3" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 328.99 24.53 

. 
 23 21 13 23-1222 EA  4" Cap, Carbon Steel, Socket Weld, 6,000 LB .................................................................................................................... 500.57 29.95 

XXXXXXX 
. 
 23 21 13 23-1223  Black Cast Iron Square Head Plug (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1224 EA  1/2" Square Head Plug, Black Cast Iron ............................................................................................................................... 14.87 8.10 

. 
 23 21 13 23-1225 EA  3/4" Square Head Plug, Black Cast Iron ............................................................................................................................... 19.03 8.10 

. 
 23 21 13 23-1226 EA  1" Square Head Plug, Black Cast Iron .................................................................................................................................. 26.12 12.31 

. 
 23 21 13 23-1227 EA  1-1/4" Square Head Plug, Black Cast Iron ............................................................................................................................ 26.95 12.31 

. 
 23 21 13 23-1228 EA  1-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 30.40 12.31 

. 
 23 21 13 23-1229 EA  2" Square Head Plug, Black Cast Iron .................................................................................................................................. 40.10 16.31 

. 
 23 21 13 23-1230 EA  2-1/2" Square Head Plug, Black Cast Iron ............................................................................................................................ 53.00 20.31 

. 
 23 21 13 23-1231 EA  3" Square Head Plug, Black Cast Iron .................................................................................................................................. 73.06 24.53 

. 
 23 21 13 23-1232 EA  4" Square Head Plug, Black Cast Iron .................................................................................................................................. 87.55 29.95 

XXXXXXX 
. 
 23 21 13 23-1233  Unions, 6,000 LB Carbon Steel Socket Weld (23 21 13 23-1152) 

. 

. 
 23 21 13 23-1234 EA  1/2" Union, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 110.97 25.34 

. 
 23 21 13 23-1235 EA  3/4" Union, Carbon Steel, Socket Weld, 6,000 LB .............................................................................................................. 118.73 29.24 

. 
 23 21 13 23-1236 EA  1" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 161.27 34.57 

. 
 23 21 13 23-1237 EA  1-1/4" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 212.68 41.14 

. 
 23 21 13 23-1238 EA  1-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 257.89 49.04 

. 
 23 21 13 23-1239 EA  2" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 324.18 60.84 

. 
 23 21 13 23-1240 EA  2-1/2" Union, Carbon Steel, Socket Weld, 6,000 LB ........................................................................................................... 695.65 66.07 

. 
 23 21 13 23-1241 EA  3" Union, Carbon Steel, Socket Weld, 6,000 LB ................................................................................................................. 965.50 80.03 

XXXXXXX 
. 
 23 21 13 23-1242  Carbon Steel, Seamless Piping System (23 21 13 23-1061) 

Note: ASTM A106 Excludes hangers or fittings. Demolition Note applies to all pipe demolition. 
. 
. 
 23 21 13 23-1243  Schedule 40, Carbon Steel, Seamless Piping (23 21 13 23-1242) 

Note: ASTM A106 Excludes hangers, elbow, tee, or reducer fittings. 
. 
. 

 23 21 13 23-1244 LF 1/4" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe ..................................................................................... 12.26 3.80 
    For Schedule 80, Add  2.36 

. 
 23 21 13 23-1245 LF 1/2" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe ..................................................................................... 12.22 4.10 

    For Schedule 80, Add  2.16 
    For Schedule 160, Add  9.00 

. 
 23 21 13 23-1246 LF 3/4" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe ..................................................................................... 13.97 4.41 

    For Schedule 80, Add  2.65 
    For Schedule 160, Add  11.03 

. 
 23 21 13 23-1247 LF 1" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe ........................................................................................ 14.74 4.83 

    For Schedule 80, Add  2.73 
    For Schedule 160, Add  11.36 

. 
 23 21 13 23-1248 LF 1-1/2" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe .................................................................................. 21.20 5.96 

    For Schedule 80, Add  4.42 
    For Schedule 160, Add  18.42 

. 
 23 21 13 23-1249 LF 2" Schedule 40, Threaded (A-106) Seamless, Carbon Steel Pipe ........................................................................................ 25.49 7.18 

    For Schedule 80, Add  5.29 
    For Schedule 160, Add  22.04 

XXXXXXX 
. 
 23 21 13 23-1250  90 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1251 EA  1/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 34.61 15.60 

. 
 23 21 13 23-1252 EA  1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 42.67 18.26 

. 
 23 21 13 23-1253 EA  3/4" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 47.62 20.42 

. 
 23 21 13 23-1254 EA  1" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 55.61 22.77 

. 
 23 21 13 23-1255 EA  1-1/2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 98.94 29.14 

. 
 23 21 13 23-1256 EA  2" 90 Degree Elbow, 2,000 LB, Screwed Carbon Steel ...................................................................................................... 125.23 37.04 

. 
 23 21 13 23-1257 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 38.16 15.60 

. 
 23 21 13 23-1258 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 44.00 18.26 

. 
 23 21 13 23-1259 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 52.01 20.42 

. 
 23 21 13 23-1260 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 65.17 22.77 

. 
 23 21 13 23-1261 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 121.77 29.14 

. 
 23 21 13 23-1262 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 150.45 37.04 

. 
 23 21 13 23-1263 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 56.42 18.26 

. 
 23 21 13 23-1264 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 67.66 20.42 

. 
 23 21 13 23-1265 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 81.61 22.77 

. 
 23 21 13 23-1266 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 167.96 29.14 

. 
 23 21 13 23-1267 EA  2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 272.95 37.04 

XXXXXXX 
. 
 23 21 13 23-1268  45 Degree Elbows, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1269 EA  1/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 41.77 15.60 

NOT FOR BID
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. 
 23 21 13 23-1270 EA  1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 45.53 18.26 

. 
 23 21 13 23-1271 EA  3/4" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ..................................................................................................... 51.33 20.42 

. 
 23 21 13 23-1272 EA  1" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ........................................................................................................ 58.42 22.77 

. 
 23 21 13 23-1273 EA  1-1/2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel .................................................................................................. 89.82 29.14 

. 
 23 21 13 23-1274 EA  2" 45 Degree Elbow, 2,000 LB, Screwed Carbon Steel ...................................................................................................... 139.29 37.04 

. 
 23 21 13 23-1275 EA  1/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 42.35 15.60 

. 
 23 21 13 23-1276 EA  1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 48.79 18.26 

. 
 23 21 13 23-1277 EA  3/4" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 55.08 20.42 

. 
 23 21 13 23-1278 EA  1" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 68.19 22.77 

. 
 23 21 13 23-1279 EA  1-1/2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 118.24 29.14 

. 
 23 21 13 23-1280 EA  2" 45 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 158.33 37.04 

. 
 23 21 13 23-1281 EA  1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 65.01 18.26 

. 
 23 21 13 23-1282 EA  3/4" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 83.14 20.42 

. 
 23 21 13 23-1283 EA  1" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 87.42 22.77 

. 
 23 21 13 23-1284 EA  1-1/2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 200.90 29.14 

. 
 23 21 13 23-1285 EA  2" 45 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 275.13 37.04 

XXXXXXX 
. 
 23 21 13 23-1286  Straight Tees, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1287 EA  1/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 46.49 21.64 

. 
 23 21 13 23-1288 EA  1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 54.03 22.77 

. 
 23 21 13 23-1289 EA  3/4" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................ 66.50 26.37 

. 
 23 21 13 23-1290 EA  1" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................... 83.61 31.09 

. 
 23 21 13 23-1291 EA  1-1/2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ....................................................................................................... 143.97 44.12 

. 
 23 21 13 23-1292 EA  2" Tee, Straight, 2,000 LB, Screwed Carbon Steel ............................................................................................................. 178.49 54.79 

. 
 23 21 13 23-1293 EA  1/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 49.53 21.64 

. 
 23 21 13 23-1294 EA  1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 56.01 22.77 

. 
 23 21 13 23-1295 EA  3/4" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................ 73.11 26.37 

. 
 23 21 13 23-1296 EA  1" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................... 89.27 31.09 

. 
 23 21 13 23-1297 EA  1-1/2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 163.56 44.12 

. 
 23 21 13 23-1298 EA  2" Tee, Straight, 3,000 LB, Screwed Carbon Steel ............................................................................................................. 210.90 54.79 

. 
 23 21 13 23-1299 EA  1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 70.91 22.77 

. 
 23 21 13 23-1300 EA  3/4" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................ 89.13 26.37 

. 
 23 21 13 23-1301 EA  1" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 128.87 31.09 

. 
 23 21 13 23-1302 EA  1-1/2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 208.54 44.12 

. 
 23 21 13 23-1303 EA  2" Tee, Straight, 6,000 LB, Screwed Carbon Steel ............................................................................................................. 354.32 54.79 

XXXXXXX 
. 
 23 21 13 23-1304  Crosses, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1305 EA  1/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 75.71 27.40 

. 
 23 21 13 23-1306 EA  1/2" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 92.12 30.78 

. 
 23 21 13 23-1307 EA  3/4" Cross, 2,000 LB, Screwed Carbon Steel ....................................................................................................................... 99.54 32.83 

. 
 23 21 13 23-1308 EA  1" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 124.80 39.60 

. 
 23 21 13 23-1309 EA  1-1/2" Cross, 2,000 LB, Screwed Carbon Steel .................................................................................................................. 240.70 55.41 

. 
 23 21 13 23-1310 EA  2" Cross, 2,000 LB, Screwed Carbon Steel ........................................................................................................................ 316.21 68.44 

. 
 23 21 13 23-1311 EA  1/2" Cross, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 95.85 30.78 

. 
 23 21 13 23-1312 EA  3/4" Cross, 3,000 LB, Screwed Carbon Steel ..................................................................................................................... 120.95 32.83 

. 
 23 21 13 23-1313 EA  1" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 143.54 39.60 

. 
 23 21 13 23-1314 EA  1-1/2" Cross, 3,000 LB, Screwed Carbon Steel .................................................................................................................. 267.74 55.41 

. 
 23 21 13 23-1315 EA  2" Cross, 3,000 LB, Screwed Carbon Steel ........................................................................................................................ 365.57 68.44 

. 
 23 21 13 23-1316 EA  1/2" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 165.61 30.78 

. 
 23 21 13 23-1317 EA  3/4" Cross, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 311.38 32.83 

. 
 23 21 13 23-1318 EA  1" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 436.97 39.60 

. 
 23 21 13 23-1319 EA  1-1/2" Cross, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 704.07 55.41 

. 
 23 21 13 23-1320 EA  2" Cross, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 757.92 68.44 

XXXXXXX 
. 
 23 21 13 23-1321  Straight Couplings, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1322 EA  1/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 29.79 15.60 

. 
 23 21 13 23-1323 EA  1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 33.55 18.26 

. 
 23 21 13 23-1324 EA  3/4" Coupling, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................... 39.15 20.42 

. 
 23 21 13 23-1325 EA  1" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 47.02 22.77 

. 
 23 21 13 23-1326 EA 1-1/2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ................................................................................................. 75.92 29.14 

. 
 23 21 13 23-1327 EA  2" Coupling, Straight, 3,000 LB, Screwed Carbon Steel ....................................................................................................... 96.30 37.04 

. 
 23 21 13 23-1328 EA  1/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 38.73 15.60 

. 
 23 21 13 23-1329 EA  1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 39.21 18.26 

. 
 23 21 13 23-1330 EA  3/4" Coupling, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................... 43.50 20.42 

. 
 23 21 13 23-1331 EA  1" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ....................................................................................................... 52.81 22.77 

. 
 23 21 13 23-1332 EA 1-1/2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ................................................................................................. 84.77 29.14 

. 
 23 21 13 23-1333 EA  2" Coupling, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 128.62 37.04 

XXXXXXX 
. 
 23 21 13 23-1334  Reducing Couplings, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1335 EA  1/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 31.03 16.63 

. 
 23 21 13 23-1336 EA  1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 36.48 18.26 

. 
 23 21 13 23-1337 EA  3/4" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel ................................................................................................. 43.63 20.42 

. 
 23 21 13 23-1338 EA  1" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................... 53.23 22.77 

. 
 23 21 13 23-1339 EA 1-1/2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .............................................................................................. 77.53 29.14 

. 
 23 21 13 23-1340 EA  2" Coupling, Reducing, 3,000 LB, Screwed Carbon Steel .................................................................................................. 105.02 37.04 

. 
 23 21 13 23-1341 EA  1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................... 150.99 18.26 

NOT FOR BID
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. 
 23 21 13 23-1342 EA  3/4" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................... 154.26 20.42 

. 
 23 21 13 23-1343 EA  1" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 182.19 22.77 

. 
 23 21 13 23-1344 EA 1-1/2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel ............................................................................................ 268.27 29.14 

. 
 23 21 13 23-1345 EA  2" Coupling, Reducing, 6,000 LB, Screwed Carbon Steel .................................................................................................. 393.72 37.04 

XXXXXXX 
. 
 23 21 13 23-1346  Caps, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1347 EA  1/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 15.76 6.97 

. 
 23 21 13 23-1348 EA  1/2" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 18.01 8.10 

. 
 23 21 13 23-1349 EA  3/4" Cap, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 21.77 9.13 

. 
 23 21 13 23-1350 EA  1" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 27.64 10.16 

. 
 23 21 13 23-1351 EA  1-1/2" Cap, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 39.22 12.93 

. 
 23 21 13 23-1352 EA  2" Cap, 3,000 LB, Screwed Carbon Steel ............................................................................................................................. 55.39 16.52 

. 
 23 21 13 23-1353 EA  1/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 26.49 6.97 

. 
 23 21 13 23-1354 EA  1/2" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 24.89 8.10 

. 
 23 21 13 23-1355 EA 3/4" Cap, 6,000 LB, Screwed Carbon Steel .......................................................................................................................... 32.97 9.13 

. 
 23 21 13 23-1356 EA  1" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 35.82 10.16 

. 
 23 21 13 23-1357 EA  1-1/2" Cap, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 72.56 12.93 

. 
 23 21 13 23-1358 EA  2" Cap, 6,000 LB, Screwed Carbon Steel ............................................................................................................................. 87.86 16.52 

XXXXXXX 
. 
 23 21 13 23-1359  Nipples, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1360 EA  1/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 18.59 9.34 

. 
 23 21 13 23-1361 EA  1/2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 18.73 9.74 

. 
 23 21 13 23-1362 EA  3/4" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................ 18.47 9.74 

. 
 23 21 13 23-1363 EA  1" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 21.22 10.57 

. 
 23 21 13 23-1364 EA  1-1/2" Nipple, 2" Long, Screwed Carbon Steel ..................................................................................................................... 25.30 11.39 

. 
 23 21 13 23-1365 EA  2" Nipple, 2" Long, Screwed Carbon Steel ........................................................................................................................... 28.25 14.67 

. 
 23 21 13 23-1366 EA  1/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 20.64 9.34 

. 
 23 21 13 23-1367 EA  1/2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 20.36 9.74 

. 
 23 21 13 23-1368 EA  3/4" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................ 20.30 9.74 

. 
 23 21 13 23-1369 EA  1" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 23.70 10.57 

. 
 23 21 13 23-1370 EA  1-1/2" Nipple, 4" Long, Screwed Carbon Steel ..................................................................................................................... 29.72 11.39 

. 
 23 21 13 23-1371 EA  2" Nipple, 4" Long, Screwed Carbon Steel ........................................................................................................................... 34.72 14.67 

. 
 23 21 13 23-1372 EA  1/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 25.54 9.34 

. 
 23 21 13 23-1373 EA  1/2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 22.94 9.74 

. 
 23 21 13 23-1374 EA  3/4" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................ 23.18 9.74 

. 
 23 21 13 23-1375 EA  1" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 27.26 10.57 

. 
 23 21 13 23-1376 EA  1-1/2" Nipple, 6" Long, Screwed Carbon Steel ..................................................................................................................... 35.76 11.39 

. 
 23 21 13 23-1377 EA  2" Nipple, 6" Long, Screwed Carbon Steel ........................................................................................................................... 40.07 14.67 

XXXXXXX 
. 
 23 21 13 23-1378  Unions, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1379 EA  1/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 38.04 22.67 

. 
 23 21 13 23-1380 EA  1/2" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 37.70 22.77 

. 
 23 21 13 23-1381 EA  3/4" Union, 3,000 LB, Screwed Carbon Steel ....................................................................................................................... 43.06 26.37 

. 
 23 21 13 23-1382 EA  1" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 51.89 31.09 

. 
 23 21 13 23-1383 EA  1-1/2" Union, 3,000 LB, Screwed Carbon Steel .................................................................................................................... 75.05 44.12 

. 
 23 21 13 23-1384 EA  2" Union, 3,000 LB, Screwed Carbon Steel .......................................................................................................................... 93.27 54.79 

. 
 23 21 13 23-1385 EA  1/4" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 85.53 22.67 

. 
 23 21 13 23-1386 EA  1/2" Union, 6,000 LB, Screwed Carbon Steel ....................................................................................................................... 95.12 22.77 

. 
 23 21 13 23-1387 EA  3/4" Union, 6,000 LB, Screwed Carbon Steel ..................................................................................................................... 112.60 26.37 

. 
 23 21 13 23-1388 EA  1" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 137.59 31.09 

. 
 23 21 13 23-1389 EA  1-1/2" Union, 6,000 LB, Screwed Carbon Steel .................................................................................................................. 250.27 44.12 

. 
 23 21 13 23-1390 EA  2" Union, 6,000 LB, Screwed Carbon Steel ........................................................................................................................ 308.93 54.79 

XXXXXXX 
. 
 23 21 13 23-1391  Weld Neck Flanges, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1392 EA  1/2" Flange, 150 LB, Screwed Carbon Steel ........................................................................................................................ 88.84 42.37 

. 
 23 21 13 23-1393 EA  3/4" Flange, 150 LB, Screwed Carbon Steel ........................................................................................................................ 92.72 44.43 

. 
 23 21 13 23-1394 EA  1" Flange, 150 LB, Screwed Carbon Steel ........................................................................................................................... 95.61 46.37 

. 
 23 21 13 23-1395 EA  1-1/2" Flange, 150 LB, Screwed Carbon Steel ................................................................................................................... 105.30 52.23 

. 
 23 21 13 23-1396 EA  2" Flange, 150 LB, Screwed Carbon Steel ......................................................................................................................... 108.71 54.48 

. 
 23 21 13 23-1397 EA  1/2" Flange, 300 LB, Screwed Carbon Steel ........................................................................................................................ 90.44 42.37 

    For Ring Type Joint, Add  26.86 
    For Blind Flange, Deduct  -30.80 

. 
 23 21 13 23-1398 EA  3/4" Flange, 300 LB, Screwed Carbon Steel ........................................................................................................................ 94.43 44.43 

    For Ring Type Joint, Add  27.77 
    For Blind Flange, Deduct  -32.22 

. 
 23 21 13 23-1399 EA  1" Flange, 300 LB, Screwed Carbon Steel ........................................................................................................................... 98.19 46.37 

    For Ring Type Joint, Add  28.64 
    For Blind Flange, Deduct  -33.55 

. 
 23 21 13 23-1400 EA  1-1/2" Flange, 300 LB, Screwed Carbon Steel ................................................................................................................... 111.47 52.23 

    For Ring Type Joint, Add  33.14 
    For Blind Flange, Deduct  -37.96 

. 
 23 21 13 23-1401 EA  2" Flange, 300 LB, Screwed Carbon Steel ......................................................................................................................... 114.88 54.48 

    For Ring Type Joint, Add  33.14 
    For Blind Flange, Deduct  -39.32 

. 
 23 21 13 23-1402 EA  1/2" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 101.01 42.37 

    For Ring Type Joint, Add  37.43 
    For Blind Flange, Deduct  -32.92 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

HVAC Piping and Pumps 23 20 
Hydronic Piping and Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 183 

. 
 23 21 13 23-1403 EA  3/4" Flange, 600 LB, Screwed Carbon Steel ...................................................................................................................... 104.09 44.43 

    For Ring Type Joint, Add  37.43 
    For Blind Flange, Deduct  -34.15 

. 
 23 21 13 23-1404 EA  1" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 108.68 46.37 

    For Ring Type Joint, Add  39.13 
    For Blind Flange, Deduct  -35.65 

. 
 23 21 13 23-1405 EA  1-1/2" Flange, 600 LB, Screwed Carbon Steel ................................................................................................................... 124.46 52.23 

    For Ring Type Joint, Add  46.13 
    For Blind Flange, Deduct  -40.56 

. 
 23 21 13 23-1406 EA  2" Flange, 600 LB, Screwed Carbon Steel ......................................................................................................................... 124.68 54.48 

    For Ring Type Joint, Add  42.94 
    For Blind Flange, Deduct  -41.28 

XXXXXXX 
. 
 23 21 13 23-1407  Square Head Plugs, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1408 EA  1/4" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 6.69 2.87 

. 
 23 21 13 23-1409 EA  1/2" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 7.99 3.39 

. 
 23 21 13 23-1410 EA  3/4" Square Head Plug, Screwed Carbon Steel ..................................................................................................................... 9.42 3.90 

. 
 23 21 13 23-1411 EA  1" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 13.67 5.74 

. 
 23 21 13 23-1412 EA  1-1/2" Square Head Plug, Screwed Carbon Steel ................................................................................................................ 19.91 5.74 

. 
 23 21 13 23-1413 EA  2" Square Head Plug, Screwed Carbon Steel ...................................................................................................................... 30.03 7.49 

XXXXXXX 
. 
 23 21 13 23-1414  Hex Head Plugs, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1415 EA  1/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 6.07 2.87 

. 
 23 21 13 23-1416 EA  1/2" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 7.42 3.39 

. 
 23 21 13 23-1417 EA  3/4" Hex Head Plug, Screwed Carbon Steel ........................................................................................................................... 9.05 3.90 

. 
 23 21 13 23-1418 EA  1" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 13.34 5.74 

. 
 23 21 13 23-1419 EA  1-1/2" Hex Head Plug, Screwed Carbon Steel ..................................................................................................................... 18.53 5.74 

. 
 23 21 13 23-1420 EA  2" Hex Head Plug, Screwed Carbon Steel ............................................................................................................................ 31.00 7.49 

XXXXXXX 
. 
 23 21 13 23-1421  Round Head Plugs, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1422 EA  1/4" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 8.09 2.87 

. 
 23 21 13 23-1423 EA  1/2" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 8.08 3.39 

. 
 23 21 13 23-1424 EA  3/4" Round Head Plug, Screwed Carbon Steel ...................................................................................................................... 9.16 3.90 

. 
 23 21 13 23-1425 EA  1" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 13.90 5.74 

. 
 23 21 13 23-1426 EA  1-1/2" Round Head Plug, Screwed Carbon Steel ................................................................................................................. 21.64 5.74 

. 
 23 21 13 23-1427 EA  2" Round Head Plug, Screwed Carbon Steel ....................................................................................................................... 30.63 7.49 

XXXXXXX 
. 
 23 21 13 23-1428  Hexagon Bushings, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1429 EA  1/4" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 6.53 2.87 

. 
 23 21 13 23-1430 EA  1/2" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 7.39 3.39 

. 
 23 21 13 23-1431 EA  3/4" Hex Bushing, Screwed Carbon Steel .............................................................................................................................. 8.89 3.90 

. 
 23 21 13 23-1432 EA  1" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 13.79 5.74 

. 
 23 21 13 23-1433 EA  1-1/2" Hex Bushing, Screwed Carbon Steel ......................................................................................................................... 18.42 5.74 

. 
 23 21 13 23-1434 EA  2" Hex Bushing, Screwed Carbon Steel ............................................................................................................................... 29.56 7.49 

XXXXXXX 
. 
 23 21 13 23-1435  90 Degree Street Elbows, Screwed Carbon Steel (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1436 EA  1/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 45.97 15.60 

. 
 23 21 13 23-1437 EA  1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 51.58 18.26 

. 
 23 21 13 23-1438 EA  3/4" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 61.78 20.42 

. 
 23 21 13 23-1439 EA  1" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 74.04 22.77 

. 
 23 21 13 23-1440 EA  1-1/2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ................................................................................................ 128.94 29.14 

. 
 23 21 13 23-1441 EA  2" 90 Degree Elbow, 3,000 LB, Screwed Carbon Steel ...................................................................................................... 177.25 37.04 

. 
 23 21 13 23-1442 EA  1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 84.04 18.26 

. 
 23 21 13 23-1443 EA  3/4" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................... 127.77 20.42 

. 
 23 21 13 23-1444 EA  1" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ...................................................................................................... 184.47 22.77 

. 
 23 21 13 23-1445 EA  1-1/2" 90 Degree Elbow, 6,000 LB, Screwed Carbon Steel ................................................................................................ 432.72 29.14 

XXXXXXX 
. 
 23 21 13 23-1446  Screwed Carbon Steel Laterals (23 21 13 23-1242) 

. 

. 
 23 21 13 23-1447 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 257.77 22.77 

. 
 23 21 13 23-1448 EA  3/4" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 311.64 26.37 

. 
 23 21 13 23-1449 EA  1" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 382.96 31.09 

. 
 23 21 13 23-1450 EA  1-1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel .................................................................................................. 486.13 44.12 

. 
 23 21 13 23-1451 EA  2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ........................................................................................................ 607.02 54.79 

. 
 23 21 13 23-1452 EA  1/2" Lateral, Straight, 3,000 LB, Screwed Carbon Steel ..................................................................................................... 333.60 22.77 

. 
 23 21 13 23-1453 EA  3/4" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ..................................................................................................... 424.40 26.37 

. 
 23 21 13 23-1454 EA  1" Lateral, Straight, 6,000 LB, Screwed Carbon Steel ........................................................................................................ 503.53 31.09 

. 
 23 21 13 23-1455 EA  1-1/2" Lateral, Straight, 6,000 LB, Screwed Carbon Steel .................................................................................................. 707.80 44.12 

XXXXXXX 
. 
 23 21 13 23-1456  Grooved-Joint Pipe (23 21 13 23) 

Note: Includes grooving of pipe. Excludes hangers, elbow, tee, reducer fitting or couplings. 
. 
. 
 23 21 13 23-1457  Schedule 10 Black Grooved Pipe (23 21 13 23-1456) 

. 

. 
 23 21 13 23-1458 LF  2" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 35.94 13.03 

. 
 23 21 13 23-1459 LF 2-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 48.12 17.86 

NOT FOR BID
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. 
 23 21 13 23-1460 LF 3" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 54.32 19.80 

. 
 23 21 13 23-1461 LF 3-1/2" Black Schedule 10 Grooved Pipe ............................................................................................................................... 62.35 20.52 

. 
 23 21 13 23-1462 LF 4" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 65.72 22.27 

. 
 23 21 13 23-1463 LF 5" Black Schedule 10 Grooved Pipe ..................................................................................................................................... 97.72 27.30 

. 
 23 21 13 23-1464 LF 6" Black Schedule 10 Grooved Pipe ................................................................................................................................... 121.72 38.79 

. 
 23 21 13 23-1465 LF 8" Black Schedule 10 Grooved Pipe ................................................................................................................................... 177.51 43.50 

. 
 23 21 13 23-1466 LF 10" Black Schedule 10 Grooved Pipe ................................................................................................................................. 224.99 52.43 

. 
 23 21 13 23-1467 LF 12" Black Schedule 10 Grooved Pipe ................................................................................................................................. 260.81 59.41 

XXXXXXX 
. 
 23 21 13 23-1468  Schedule 40 Black Grooved Pipe (23 21 13 23-1456) 

. 

. 
 23 21 13 23-1469 LF  3/4" Black Schedule 40 Grooved Pipe .................................................................................................................................. 21.47 7.90 

. 
 23 21 13 23-1470 LF  1" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 24.26 8.93 

. 
 23 21 13 23-1471 LF  1-1/4" Black Schedule 40 Grooved Pipe ............................................................................................................................... 28.12 9.64 

. 
 23 21 13 23-1472 LF  1-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 32.00 10.98 

. 
 23 21 13 23-1473 LF  2" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 40.17 13.96 

. 
 23 21 13 23-1474 LF  2-1/2" Black Schedule 40 Grooved Pipe ............................................................................................................................... 56.34 19.09 

. 
 23 21 13 23-1475 LF  3" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 67.40 21.76 

. 
 23 21 13 23-1476 LF  4" Black Schedule 40 Grooved Pipe ..................................................................................................................................... 85.68 24.21 

. 
 23 21 13 23-1477 LF  5" Black Schedule 40 Grooved Pipe ................................................................................................................................... 122.56 29.44 

. 
 23 21 13 23-1478 LF  6" Black Schedule 40 Grooved Pipe ................................................................................................................................... 161.55 42.48 

. 
 23 21 13 23-1479 LF  8" Black Schedule 40 Grooved Pipe ................................................................................................................................... 224.13 48.13 

. 
 23 21 13 23-1480 LF  10" Black Schedule 40 Grooved Pipe ................................................................................................................................. 319.49 57.46 

. 
 23 21 13 23-1481 LF  12" Black Schedule 40 Grooved Pipe ................................................................................................................................. 378.36 65.97 

. 
 23 21 13 23-1482 LF  14" Black Schedule 40 Grooved Pipe ................................................................................................................................. 497.09 89.17 

. 
 23 21 13 23-1483 LF  16" Black Schedule 40 Grooved Pipe ................................................................................................................................. 574.93 104.86 

. 
 23 21 13 23-1484 LF  18" Black Schedule 40 Grooved Pipe ................................................................................................................................. 717.11 127.33 

. 
 23 21 13 23-1485 LF  20" Black Schedule 40 Grooved Pipe ................................................................................................................................. 824.87 148.47 

. 
 23 21 13 23-1486 LF  24" Black Schedule 40 Grooved Pipe .............................................................................................................................. 1,097.27 178.23 

XXXXXXX 
. 
 23 21 13 23-1487  Schedule 80 Black Grooved Pipe (23 21 13 23-1456) 

. 

. 
 23 21 13 23-1488 LF  3/4" Black Schedule 80 Grooved Pipe .................................................................................................................................. 23.55 8.62 

. 
 23 21 13 23-1489 LF  1" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 26.60 9.13 

. 
 23 21 13 23-1490 LF  1-1/4" Black Schedule 80 Grooved Pipe ............................................................................................................................... 31.94 10.16 

. 
 23 21 13 23-1491 LF  1-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 36.55 11.39 

. 
 23 21 13 23-1492 LF  2" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 47.34 14.67 

. 
 23 21 13 23-1493 LF  2-1/2" Black Schedule 80 Grooved Pipe ............................................................................................................................... 67.32 20.21 

. 
 23 21 13 23-1494 LF  3" Black Schedule 80 Grooved Pipe ..................................................................................................................................... 81.90 22.67 

. 
 23 21 13 23-1495 LF  4" Black Schedule 80 Grooved Pipe ................................................................................................................................... 107.32 24.73 

. 
 23 21 13 23-1496 LF  5" Black Schedule 80 Grooved Pipe ................................................................................................................................... 171.85 31.09 

. 
 23 21 13 23-1497 LF  6" Black Schedule 80 Grooved Pipe ................................................................................................................................... 218.96 44.53 

. 
 23 21 13 23-1498 LF  8" Black Schedule 80 Grooved Pipe ................................................................................................................................... 346.30 50.89 

. 
 23 21 13 23-1499 LF  10" Black Schedule 80 Grooved Pipe ................................................................................................................................. 433.27 61.46 

. 
 23 21 13 23-1500 LF  12" Black Schedule 80 Grooved Pipe ................................................................................................................................. 445.11 74.29 

XXXXXXX 
. 
 23 21 13 23-1501  Schedule 40 Galvanized Grooved Pipe (23 21 13 23-1456) 

. 

. 
 23 21 13 23-1502 LF  3/4" Galvanized Schedule 40 Grooved Pipe ......................................................................................................................... 19.35 7.90 

. 
 23 21 13 23-1503 LF  1" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 22.54 8.93 

. 
 23 21 13 23-1504 LF  1-1/4" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 25.24 9.64 

. 
 23 21 13 23-1505 LF  1-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 28.74 10.98 

. 
 23 21 13 23-1506 LF  2" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 36.30 13.96 

. 
 23 21 13 23-1507 LF  2-1/2" Galvanized Schedule 40 Grooved Pipe ...................................................................................................................... 51.05 19.09 

. 
 23 21 13 23-1508 LF  3" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 61.01 21.76 

. 
 23 21 13 23-1509 LF  4" Galvanized Schedule 40 Grooved Pipe ............................................................................................................................ 76.56 24.21 

. 
 23 21 13 23-1510 LF  5" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 109.67 29.44 

. 
 23 21 13 23-1511 LF  6" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 146.64 42.48 

. 
 23 21 13 23-1512 LF  8" Galvanized Schedule 40 Grooved Pipe .......................................................................................................................... 198.55 48.13 

. 
 23 21 13 23-1513 LF  10" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 284.72 57.46 

. 
 23 21 13 23-1514 LF  12" Galvanized Schedule 40 Grooved Pipe ........................................................................................................................ 337.18 65.97 

XXXXXXX 
. 
 23 21 13 23-1515  Schedule 80 Galvanized Grooved Pipe (23 21 13 23-1456) 

. 

. 
 23 21 13 23-1516 LF  3/4" Galvanized Schedule 80 Grooved Pipe ......................................................................................................................... 20.72 8.62 

. 
 23 21 13 23-1517 LF  1" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 27.95 9.13 

. 
 23 21 13 23-1518 LF  1-1/4" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 27.86 10.16 

. 
 23 21 13 23-1519 LF  1-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 36.93 12.11 

. 
 23 21 13 23-1520 LF  2" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 41.33 14.67 

. 
 23 21 13 23-1521 LF  2-1/2" Galvanized Schedule 80 Grooved Pipe ...................................................................................................................... 58.82 20.21 

. 
 23 21 13 23-1522 LF  3" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 71.46 22.67 

. 
 23 21 13 23-1523 LF  4" Galvanized Schedule 80 Grooved Pipe ............................................................................................................................ 91.72 24.73 

. 
 23 21 13 23-1524 LF  5" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 140.95 31.09 

. 
 23 21 13 23-1525 LF  6" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 180.76 44.53 

. 
 23 21 13 23-1526 LF  8" Galvanized Schedule 80 Grooved Pipe .......................................................................................................................... 277.52 50.89 

. 
 23 21 13 23-1527 LF  10" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 329.90 61.46 

. 
 23 21 13 23-1528 LF  12" Galvanized Schedule 80 Grooved Pipe ........................................................................................................................ 358.95 74.29 

XXXXXXX 
NOT FOR BID
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. 
 23 21 13 23-1529  Painted Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-1530  Grooved Elbows (23 21 13 23-1529) 

. 

. 
 23 21 13 23-1531  90 Degree Grooved Elbows (23 21 13 23-1530) 

Note: Victaulic No. 10 
. 
. 

 23 21 13 23-1532 EA  3/4", Ductile Iron, Grooved 90 Degree Elbow ....................................................................................................................... 89.88 11.19 
    For Galvanized Fittings, Add  24.13 

. 
 23 21 13 23-1533 EA  1", Ductile Iron, Grooved 90 Degree Elbow .......................................................................................................................... 89.88 11.19 

    For Galvanized Fittings, Add  24.13 
. 

 23 21 13 23-1534 EA  1-1/4", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................... 94.07 13.96 
    For Galvanized Fittings, Add  24.13 

. 
 23 21 13 23-1535 EA  1-1/2", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................... 98.51 16.93 

    For Galvanized Fittings, Add  24.13 
. 

 23 21 13 23-1536 EA  2", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 106.65 22.37 
    For Galvanized Fittings, Add  24.13 

. 
 23 21 13 23-1537 EA  2-1/2", Ductile Iron, Grooved 90 Degree Elbow .................................................................................................................. 113.96 27.30 

    For Galvanized Fittings, Add  24.13 
. 

 23 21 13 23-1538 EA  3", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 179.39 33.04 
    For Galvanized Fittings, Add  42.86 

. 
 23 21 13 23-1539 EA  4", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 206.82 43.61 

    For Galvanized Fittings, Add  46.68 
. 

 23 21 13 23-1540 EA  5", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 426.04 54.48 
    For Galvanized Fittings, Add  113.64 

. 
 23 21 13 23-1541 EA  6", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 507.07 71.31 

    For Galvanized Fittings, Add  132.06 
. 

 23 21 13 23-1542 EA  8", Ductile Iron, Grooved 90 Degree Elbow ........................................................................................................................ 969.50 84.86 
    For Galvanized Fittings, Add  277.95 

. 
 23 21 13 23-1543 EA  10", Ductile Iron, Grooved 90 Degree Elbow ................................................................................................................... 1,460.71 99.01 

    For Galvanized Fittings, Add  433.05 
. 

 23 21 13 23-1544 EA  12", Ductile Iron, Grooved 90 Degree Elbow ................................................................................................................... 2,281.47 118.81 
    For Galvanized Fittings, Add  694.10 

. 
 23 21 13 23-1545 EA  14", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 4,575.30 134.10 

    For Galvanized Fittings, Add  1,443.48 
. 

 23 21 13 23-1546 EA  16", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 5,946.32 148.47 
    For Galvanized Fittings, Add  1,888.81 

. 
 23 21 13 23-1547 EA  18", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 7,502.46 162.21 

    For Galvanized Fittings, Add  2,395.57 
. 

 23 21 13 23-1548 EA  20", Steel, Grooved 90 Degree Elbow ............................................................................................................................. 9,792.43 168.68 
    For Galvanized Fittings, Add  3,148.02 

. 
 23 21 13 23-1549 EA  24", Steel, Grooved 90 Degree Elbow ........................................................................................................................... 14,026.47 199.47 

    For Galvanized Fittings, Add  4,530.08 

XXXXXXX 
. 
 23 21 13 23-1550  45 Degree Grooved Elbows (23 21 13 23-1530) 

Note: Victaulic No. 11 
. 
. 

 23 21 13 23-1551 EA  3/4", Ductile Iron, Grooved 45 Degree Elbow ....................................................................................................................... 89.83 11.19 
    For Galvanized Fittings, Add  17.53 

. 
 23 21 13 23-1552 EA 1", Ductile Iron, Grooved 45 Degree Elbow .......................................................................................................................... 89.83 11.19 

    For Galvanized Fittings, Add  17.53 
. 

 23 21 13 23-1553 EA  1-1/4", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................... 94.02 13.96 
    For Galvanized Fittings, Add  17.53 

. 
 23 21 13 23-1554 EA  1-1/2", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................... 98.46 16.93 

    For Galvanized Fittings, Add  17.53 
. 

 23 21 13 23-1555 EA  2", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 106.60 22.37 
    For Galvanized Fittings, Add  17.53 

. 
 23 21 13 23-1556 EA  2-1/2", Ductile Iron, Grooved 45 Degree Elbow .................................................................................................................. 113.91 27.30 

    For Galvanized Fittings, Add  17.53 
. 

 23 21 13 23-1557 EA  3", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 179.34 33.04 
    For Galvanized Fittings, Add  31.16 

. 
 23 21 13 23-1558 EA  4", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 206.82 43.61 

    For Galvanized Fittings, Add  33.95 
. 

 23 21 13 23-1559 EA  5", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 426.04 54.48 
    For Galvanized Fittings, Add  82.64 

. 
 23 21 13 23-1560 EA  6", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 507.07 71.31 

    For Galvanized Fittings, Add  96.05 
. 

 23 21 13 23-1561 EA  8", Ductile Iron, Grooved 45 Degree Elbow ........................................................................................................................ 969.50 84.86 
    For Galvanized Fittings, Add  202.14 

. 
 23 21 13 23-1562 EA  10", Ductile Iron, Grooved 45 Degree Elbow ................................................................................................................... 1,460.71 99.01 

    For Galvanized Fittings, Add  314.94 
. 

 23 21 13 23-1563 EA  12", Ductile Iron, Grooved 45 Degree Elbow ................................................................................................................... 2,281.47 118.81 
    For Galvanized Fittings, Add  504.80 

. 
 23 21 13 23-1564 EA  14", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 4,575.30 134.10 

    For Galvanized Fittings, Add  1,049.81 
. 

 23 21 13 23-1565 EA  16", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 5,946.32 148.47 
    For Galvanized Fittings, Add  1,373.68 

. 
 23 21 13 23-1566 EA  18", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 7,502.46 162.21 

    For Galvanized Fittings, Add  1,742.23 
. 

 23 21 13 23-1567 EA  20", Steel, Grooved 45 Degree Elbow ............................................................................................................................. 9,792.88 168.99 
    For Galvanized Fittings, Add  2,289.47 

. 
 23 21 13 23-1568 EA  24", Steel, Grooved 45 Degree Elbow ........................................................................................................................... 14,026.47 199.47 

    For Galvanized Fittings, Add  3,294.60 

XXXXXXX 

NOT FOR BID
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. 
 23 21 13 23-1569  22-1/2 Degree Grooved Elbows (23 21 13 23-1530) 

Note: Victaulic No. 12 
. 
. 

 23 21 13 23-1570 EA  1", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................... 94.64 11.19 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1571 EA  1-1/4", Ductile Iron, Grooved 22-1/2 Degree Elbow .............................................................................................................. 98.83 13.96 

    For Galvanized Fittings, Add  18.69 
. 

 23 21 13 23-1572 EA  1-1/2", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................ 103.27 16.93 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1573 EA  2", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 111.41 22.37 

    For Galvanized Fittings, Add  18.69 
. 

 23 21 13 23-1574 EA  2-1/2", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................ 118.72 27.30 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1575 EA  3", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 163.41 33.04 

    For Galvanized Fittings, Add  27.34 
. 

 23 21 13 23-1576 EA  4", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 218.08 43.61 
    For Galvanized Fittings, Add  36.65 

. 
 23 21 13 23-1577 EA  5", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 555.28 54.48 

    For Galvanized Fittings, Add  113.66 
. 

 23 21 13 23-1578 EA  6", Ductile Iron, Grooved 22-1/2 Degree Elbow .................................................................................................................. 539.52 71.31 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-1579 EA  8", Ductile Iron, Grooved 22-1/2 Degree Elbow ............................................................................................................... 1,032.47 84.86 

    For Galvanized Fittings, Add  217.26 
. 

 23 21 13 23-1580 EA  10", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 1,391.22 99.01 
    For Galvanized Fittings, Add  298.26 

. 
 23 21 13 23-1581 EA  12", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 1,858.26 118.81 

    For Galvanized Fittings, Add  403.23 
. 

 23 21 13 23-1582 EA  14", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 2,141.68 134.10 
    For Galvanized Fittings, Add  465.74 

. 
 23 21 13 23-1583 EA  16", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 2,550.10 148.47 

    For Galvanized Fittings, Add  558.59 
. 

 23 21 13 23-1584 EA  18", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 3,061.89 162.21 
    For Galvanized Fittings, Add  676.50 

. 
 23 21 13 23-1585 EA  20", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 3,585.45 168.68 

    For Galvanized Fittings, Add  799.80 
. 

 23 21 13 23-1586 EA  24", Steel, Grooved 22-1/2 Degree Elbow ....................................................................................................................... 4,777.10 199.47 
    For Galvanized Fittings, Add  1,074.75 

XXXXXXX 
. 
 23 21 13 23-1587  11-1/4 Degree Grooved Elbows (23 21 13 23-1530) 

Note: Victaulic No. 13 
. 
. 

 23 21 13 23-1588 EA  1", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................... 94.64 11.19 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1589 EA  1-1/4", Ductile Iron, Grooved 11-1/4 Degree Elbow .............................................................................................................. 98.83 13.96 

    For Galvanized Fittings, Add  18.69 
. 

 23 21 13 23-1590 EA  1-1/2", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................ 103.27 16.93 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1591 EA  2", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 111.41 22.37 

    For Galvanized Fittings, Add  18.69 
. 

 23 21 13 23-1592 EA  2-1/2", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................ 118.72 27.30 
    For Galvanized Fittings, Add  18.69 

. 
 23 21 13 23-1593 EA  3", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 163.40 33.04 

    For Galvanized Fittings, Add  27.33 
. 

 23 21 13 23-1594 EA  4", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 218.07 43.61 
    For Galvanized Fittings, Add  36.65 

. 
 23 21 13 23-1595 EA  5", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 555.26 54.48 

    For Galvanized Fittings, Add  113.66 
. 

 23 21 13 23-1596 EA  6", Ductile Iron, Grooved 11-1/4 Degree Elbow .................................................................................................................. 539.50 71.31 
    For Galvanized Fittings, Add  103.83 

. 
 23 21 13 23-1597 EA  8", Ductile Iron, Grooved 11-1/4 Degree Elbow ............................................................................................................... 1,032.41 84.86 

    For Galvanized Fittings, Add  217.24 
. 

 23 21 13 23-1598 EA  10", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 1,391.15 99.01 
    For Galvanized Fittings, Add  298.25 

. 
 23 21 13 23-1599 EA  12", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 1,858.16 118.81 

    For Galvanized Fittings, Add  403.20 
. 

 23 21 13 23-1600 EA  14", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 2,141.58 134.10 
    For Galvanized Fittings, Add  465.71 

. 
 23 21 13 23-1601 EA  16", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 2,550.01 148.57 

    For Galvanized Fittings, Add  558.56 
. 

 23 21 13 23-1602 EA  18", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 3,061.71 162.21 
    For Galvanized Fittings, Add  676.46 

. 
 23 21 13 23-1603 EA  20", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 3,585.27 168.68 

    For Galvanized Fittings, Add  799.75 
. 

 23 21 13 23-1604 EA  24", Steel, Grooved 11-1/4 Degree Elbow ....................................................................................................................... 4,776.86 199.47 
    For Galvanized Fittings, Add  1,074.70 

XXXXXXX 
. 
 23 21 13 23-1605  90 Degree Grooved Long Radius Elbows (23 21 13 23-1530) 

Note: Victaulic No. 100 
. 
. 

 23 21 13 23-1606 EA  2", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 200.69 22.37 
    For Galvanized Fittings, Add  40.12 

. 
 23 21 13 23-1607 EA  2-1/2", Ductile Iron, Grooved 90 Degree Long Radius Elbow ............................................................................................. 525.84 27.30 

    For Galvanized Fittings, Add  116.40 
. 

 23 21 13 23-1608 EA 3", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 216.66 33.04 
    For Galvanized Fittings, Add  40.12 

NOT FOR BID
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. 
 23 21 13 23-1609 EA  4", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 315.74 43.61 

    For Galvanized Fittings, Add  60.09 
. 

 23 21 13 23-1610 EA  5", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................ 1,365.05 54.48 
    For Galvanized Fittings, Add  308.01 

. 
 23 21 13 23-1611 EA  6", Ductile Iron, Grooved 90 Degree Long Radius Elbow ................................................................................................... 839.35 71.31 

    For Galvanized Fittings, Add  175.79 
. 

 23 21 13 23-1612 EA  8", Ductile Iron, Grooved, 90 Degree Long Radius Elbow ............................................................................................... 1,884.18 84.86 
    For Galvanized Fittings, Add  421.67 

. 
 23 21 13 23-1613 EA  10", Ductile Iron, Grooved 90 Degree Long Radius Elbow .............................................................................................. 3,791.32 99.01 

    For Galvanized Fittings, Add  874.29 
. 

 23 21 13 23-1614 EA  12", Ductile Iron, Grooved 90 Degree Long Radius Elbow .............................................................................................. 4,522.26 118.81 
    For Galvanized Fittings, Add  1,042.59 

XXXXXXX 
. 
 23 21 13 23-1615  Grooved Tees, Wyes And Crosses (23 21 13 23-1529) 

. 

. 
 23 21 13 23-1616  Grooved Tees (23 21 13 23-1615) 

Note: Victaulic No. 20 
. 
. 

 23 21 13 23-1617 EA  3/4", Ductile Iron, Grooved Tee .......................................................................................................................................... 133.78 14.67 
    For Galvanized Fittings, Add  33.52 

. 
 23 21 13 23-1618 EA  1", Ductile Iron, Grooved Tee ............................................................................................................................................. 137.12 16.93 

    For Galvanized Fittings, Add  33.52 
. 

 23 21 13 23-1619 EA  1-1/4", Ductile Iron, Grooved Tee ....................................................................................................................................... 142.77 20.73 
    For Galvanized Fittings, Add  33.52 

. 
 23 21 13 23-1620 EA  1-1/2", Ductile Iron, Grooved Tee ....................................................................................................................................... 149.82 25.44 

    For Galvanized Fittings, Add  33.52 
. 

 23 21 13 23-1621 EA  2", Ductile Iron, Grooved Tee ............................................................................................................................................. 161.04 32.94 
    For Galvanized Fittings, Add  33.52 

. 
 23 21 13 23-1622 EA  2-1/2", Ductile Iron, Grooved Tee ....................................................................................................................................... 172.23 40.33 

    For Galvanized Fittings, Add  33.52 
. 

 23 21 13 23-1623 EA  3", Ductile Iron, Grooved Tee ............................................................................................................................................. 230.76 49.56 
    For Galvanized Fittings, Add  46.95 

. 
 23 21 13 23-1624 EA  4", Ductile Iron, Grooved Tee ............................................................................................................................................. 336.17 64.13 

    For Galvanized Fittings, Add  72.02 
. 

 23 21 13 23-1625 EA  5", Ductile Iron, Grooved Tee ............................................................................................................................................. 688.89 83.83 
    For Galvanized Fittings, Add  168.96 

. 
 23 21 13 23-1626 EA  6", Ductile Iron, Grooved Tee ............................................................................................................................................. 808.10 104.86 

    For Galvanized Fittings, Add  195.28 
. 

 23 21 13 23-1627 EA  8", Ductile Iron, Grooved Tee .......................................................................................................................................... 1,612.73 127.33 
    For Galvanized Fittings, Add  426.56 

. 
 23 21 13 23-1628 EA  10", Ductile Iron, Grooved Tee ........................................................................................................................................ 2,761.72 148.47 

    For Galvanized Fittings, Add  761.72 
. 

 23 21 13 23-1629 EA  12", Ductile Iron, Grooved Tee ........................................................................................................................................ 3,821.89 178.23 
    For Galvanized Fittings, Add  1,066.41 

. 
 23 21 13 23-1630 EA  14", Steel, Grooved Tee .................................................................................................................................................. 4,174.73 198.03 

    For Galvanized Fittings, Add  1,163.35 
. 

 23 21 13 23-1631 EA  16", Steel, Grooved Tee .................................................................................................................................................. 5,238.21 199.15 
    For Galvanized Fittings, Add  1,481.89 

. 
 23 21 13 23-1632 EA  18", Steel, Grooved Tee .................................................................................................................................................. 6,515.41 219.68 

    For Galvanized Fittings, Add  1,855.82 
. 

 23 21 13 23-1633 EA  20", Steel, Grooved Tee .................................................................................................................................................. 9,198.15 223.17 
    For Galvanized Fittings, Add  2,659.09 

. 
 23 21 13 23-1634 EA  24", Steel, Grooved Tee ................................................................................................................................................ 14,029.68 274.16 

    For Galvanized Fittings, Add  4,085.58 

XXXXXXX 
. 
 23 21 13 23-1635  Grooved Wyes (90 Degree True Wye) (23 21 13 23-1615) 

Note: Victaulic No. 33 
. 
. 

 23 21 13 23-1636 EA  1", Steel, Grooved Wye ...................................................................................................................................................... 496.77 16.93 
    For Galvanized Fittings, Add  75.42 

. 
 23 21 13 23-1637 EA  1-1/4", Steel, Grooved Wye ................................................................................................................................................ 502.42 20.73 

    For Galvanized Fittings, Add  75.42 
. 

 23 21 13 23-1638 EA  1-1/2", Steel, Grooved Wye ................................................................................................................................................ 509.47 25.44 
    For Galvanized Fittings, Add  75.42 

. 
 23 21 13 23-1639 EA  2", Steel, Grooved Wye ...................................................................................................................................................... 520.69 32.94 

    For Galvanized Fittings, Add  75.42 
. 

 23 21 13 23-1640 EA  2-1/2", Steel, Grooved Wye ................................................................................................................................................ 531.88 40.33 
    For Galvanized Fittings, Add  75.42 

. 
 23 21 13 23-1641 EA  3", Steel, Grooved Wye ...................................................................................................................................................... 637.72 49.56 

    For Galvanized Fittings, Add  90.15 
. 

 23 21 13 23-1642 EA  4", Steel, Grooved Wye ...................................................................................................................................................... 834.13 64.13 
    For Galvanized Fittings, Add  118.08 

. 
 23 21 13 23-1643 EA  5", Steel, Grooved Wye ................................................................................................................................................... 1,183.53 83.83 

    For Galvanized Fittings, Add  169.26 
. 

 23 21 13 23-1644 EA  6", Steel, Grooved Wye ................................................................................................................................................... 1,466.04 104.86 
    For Galvanized Fittings, Add  209.42 

. 
 23 21 13 23-1645 EA  8", Steel, Grooved Wye ................................................................................................................................................... 2,075.98 127.33 

    For Galvanized Fittings, Add  301.62 
. 

 23 21 13 23-1646 EA  10", Steel, Grooved Wye ................................................................................................................................................. 3,476.35 148.47 
    For Galvanized Fittings, Add  520.59 

. 
 23 21 13 23-1647 EA  12", Steel, Grooved Wye ................................................................................................................................................. 3,861.77 178.23 

    For Galvanized Fittings, Add  575.13 
. 

 23 21 13 23-1648 EA  14", Steel, Grooved Wye ................................................................................................................................................. 4,401.49 198.03 
    For Galvanized Fittings, Add  656.74 

NOT FOR BID
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. 
 23 21 13 23-1649 EA  16", Steel, Grooved Wye ................................................................................................................................................. 5,629.62 198.95 

    For Galvanized Fittings, Add  853.02 
. 

 23 21 13 23-1650 EA  18", Steel, Grooved Wye ................................................................................................................................................. 6,428.13 219.88 
    For Galvanized Fittings, Add  975.75 

. 
 23 21 13 23-1651 EA  20", Steel, Grooved Wye ................................................................................................................................................. 9,178.80 222.75 

    For Galvanized Fittings, Add  1,415.17 
. 

 23 21 13 23-1652 EA  24", Steel, Grooved Wye ............................................................................................................................................... 14,162.26 274.16 
    For Galvanized Fittings, Add  2,200.19 

XXXXXXX 
. 
 23 21 13 23-1653  Grooved Crosses (23 21 13 23-1615) 

Note: Victaulic No. 35 
. 
. 

 23 21 13 23-1654 EA  3/4", Steel, Grooved Cross ................................................................................................................................................. 338.27 22.06 
    For Galvanized Fittings, Add  45.78 

. 
 23 21 13 23-1655 EA  1", Steel, Grooved Cross .................................................................................................................................................... 343.28 25.44 

    For Galvanized Fittings, Add  45.78 
. 

 23 21 13 23-1656 EA  1-1/4", Steel, Grooved Cross .............................................................................................................................................. 414.90 31.09 
    For Galvanized Fittings, Add  55.25 

. 
 23 21 13 23-1657 EA  1-1/2", Steel, Grooved Cross .............................................................................................................................................. 454.04 38.17 

    For Galvanized Fittings, Add  59.53 
. 

 23 21 13 23-1658 EA  2", Steel, Grooved Cross .................................................................................................................................................... 298.26 49.36 
    For Galvanized Fittings, Add  33.65 

. 
 23 21 13 23-1659 EA  2-1/2", Steel, Grooved Cross .............................................................................................................................................. 315.07 60.54 

    For Galvanized Fittings, Add  33.65 
. 

 23 21 13 23-1660 EA  3", Steel, Grooved Cross .................................................................................................................................................... 514.45 74.29 
    For Galvanized Fittings, Add  60.46 

. 
 23 21 13 23-1661 EA  4", Steel, Grooved Cross .................................................................................................................................................... 815.10 96.14 

    For Galvanized Fittings, Add  100.64 
. 

 23 21 13 23-1662 EA  5", Steel, Grooved Cross ................................................................................................................................................. 1,559.17 125.69 
    For Galvanized Fittings, Add  205.60 

. 
 23 21 13 23-1663 EA  6", Steel, Grooved Cross ................................................................................................................................................. 1,999.25 157.30 

    For Galvanized Fittings, Add  264.52 
. 

 23 21 13 23-1664 EA  8", Steel, Grooved Cross ................................................................................................................................................. 2,608.81 190.95 
    For Galvanized Fittings, Add  348.38 

. 
 23 21 13 23-1665 EA  10", Steel, Grooved Cross ............................................................................................................................................... 4,295.18 222.75 

    For Galvanized Fittings, Add  594.18 
. 

 23 21 13 23-1666 EA  12", Steel, Grooved Cross ............................................................................................................................................... 6,117.10 267.38 
    For Galvanized Fittings, Add  857.45 

. 
 23 21 13 23-1667 EA  14", Steel, Grooved Cross ............................................................................................................................................... 6,367.72 297.04 

    For Galvanized Fittings, Add  888.36 
. 

 23 21 13 23-1668 EA  16", Steel, Grooved Cross ............................................................................................................................................... 8,195.33 298.78 
    For Galvanized Fittings, Add  1,162.11 

. 
 23 21 13 23-1669 EA  18", Steel, Grooved Cross ............................................................................................................................................... 9,990.48 329.47 

    For Galvanized Fittings, Add  1,424.48 
. 

 23 21 13 23-1670 EA  20", Steel, Grooved Cross ............................................................................................................................................. 13,955.57 334.60 
    For Galvanized Fittings, Add  2,018.08 

. 
 23 21 13 23-1671 EA  24", Steel, Grooved Cross ............................................................................................................................................. 21,386.44 411.24 

    For Galvanized Fittings, Add  3,115.47 

XXXXXXX 
. 
 23 21 13 23-1672  Grooved Reducing Tees (23 21 13 23-1615) 

Note: Victaulic No. 25 
. 
. 

 23 21 13 23-1673 EA  1", Steel, Grooved Reducing Tee ....................................................................................................................................... 240.96 16.93 
    For Galvanized Fittings, Add  43.11 

. 
 23 21 13 23-1674 EA  1-1/4", Steel, Grooved Reducing Tee ................................................................................................................................. 253.38 20.73 

    For Galvanized Fittings, Add  44.47 
. 

 23 21 13 23-1675 EA  1-1/2", Steel, Grooved Reducing Tee ................................................................................................................................. 265.97 25.44 
    For Galvanized Fittings, Add  45.57 

. 
 23 21 13 23-1676 EA  2", Steel, Grooved Reducing Tee ....................................................................................................................................... 316.09 32.94 

    For Galvanized Fittings, Add  53.35 
. 

 23 21 13 23-1677 EA  2-1/2", Steel, Grooved Reducing Tee ................................................................................................................................. 354.73 40.33 
    For Galvanized Fittings, Add  58.84 

. 
 23 21 13 23-1678 EA  3", Steel, Grooved Reducing Tee ....................................................................................................................................... 396.31 49.56 

    For Galvanized Fittings, Add  64.41 
. 

 23 21 13 23-1679 EA  4", Steel, Grooved Reducing Tee ....................................................................................................................................... 530.43 64.13 
    For Galvanized Fittings, Add  86.86 

. 
 23 21 13 23-1680 EA  5", Steel, Grooved Reducing Tee ....................................................................................................................................... 699.17 83.83 

    For Galvanized Fittings, Add  114.70 
. 

 23 21 13 23-1681 EA  6", Steel, Grooved Reducing Tee ....................................................................................................................................... 963.93 104.86 
    For Galvanized Fittings, Add  161.35 

. 
 23 21 13 23-1682 EA  8", Steel, Grooved Reducing Tee .................................................................................................................................... 1,522.00 127.33 

    For Galvanized Fittings, Add  266.23 
. 

 23 21 13 23-1683 EA  10", Steel, Grooved Reducing Tee .................................................................................................................................. 2,185.04 148.47 
    For Galvanized Fittings, Add  392.48 

. 
 23 21 13 23-1684 EA  12", Steel, Grooved Reducing Tee .................................................................................................................................. 3,162.04 178.23 

    For Galvanized Fittings, Add  578.97 
. 

 23 21 13 23-1685 EA  14", Steel, Grooved Reducing Tee .................................................................................................................................. 3,584.80 198.03 
    For Galvanized Fittings, Add  657.58 

. 
 23 21 13 23-1686 EA  16", Steel, Grooved Reducing Tee .................................................................................................................................. 4,569.54 199.15 

    For Galvanized Fittings, Add  854.18 
. 

 23 21 13 23-1687 EA  18", Steel, Grooved Reducing Tee .................................................................................................................................. 5,557.96 219.68 
    For Galvanized Fittings, Add  1,045.74 

. 
 23 21 13 23-1688 EA  20", Steel, Grooved Reducing Tee .................................................................................................................................. 7,812.38 223.07 

    For Galvanized Fittings, Add  1,495.59 
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. 
 23 21 13 23-1689 EA  24", Steel, Grooved Reducing Tee ................................................................................................................................ 12,456.51 274.16 

    For Galvanized Fittings, Add  2,409.09 

XXXXXXX 
. 
 23 21 13 23-1690  Grooved 45 Degree Lateral Wyes (23 21 13 23-1615) 

Note: Victaulic No. 30 
. 
. 

 23 21 13 23-1691 EA  3/4", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 468.45 14.67 
    For Galvanized Fittings, Add  80.35 

. 
 23 21 13 23-1692 EA  1", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 471.79 16.93 

    For Galvanized Fittings, Add  80.35 
. 

 23 21 13 23-1693 EA  1-1/4", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 477.44 20.73 
    For Galvanized Fittings, Add  80.35 

. 
 23 21 13 23-1694 EA  1-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 484.49 25.44 

    For Galvanized Fittings, Add  80.35 
. 

 23 21 13 23-1695 EA  2", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 495.71 32.94 
    For Galvanized Fittings, Add  80.35 

. 
 23 21 13 23-1696 EA  2-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 506.90 40.33 

    For Galvanized Fittings, Add  80.35 
. 

 23 21 13 23-1697 EA  3", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 459.90 49.56 
    For Galvanized Fittings, Add  69.42 

. 
 23 21 13 23-1698 EA  3-1/2", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................. 738.99 57.15 

    For Galvanized Fittings, Add  117.61 
. 

 23 21 13 23-1699 EA  4", Steel, Grooved,  45 Degree Lateral Wye ....................................................................................................................... 856.66 64.13 
    For Galvanized Fittings, Add  136.90 

. 
 23 21 13 23-1700 EA  5", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 1,237.19 83.83 

    For Galvanized Fittings, Add  200.07 
. 

 23 21 13 23-1701 EA  6", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 1,948.02 104.86 
    For Galvanized Fittings, Add  322.35 

. 
 23 21 13 23-1702 EA  8", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................... 2,770.32 127.33 

    For Galvanized Fittings, Add  464.30 
. 

 23 21 13 23-1703 EA  10", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 3,863.51 148.47 
    For Galvanized Fittings, Add  655.35 

. 
 23 21 13 23-1704 EA  12", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 4,669.16 178.23 

    For Galvanized Fittings, Add  792.35 
. 

 23 21 13 23-1705 EA  14", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 6,721.83 198.03 
    For Galvanized Fittings, Add  1,156.49 

. 
 23 21 13 23-1706 EA  16", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 8,325.10 199.15 

    For Galvanized Fittings, Add  1,444.77 
. 

 23 21 13 23-1707 EA  18", Steel, Grooved,  45 Degree Lateral Wye .................................................................................................................. 9,301.91 219.68 
    For Galvanized Fittings, Add  1,615.07 

. 
 23 21 13 23-1708 EA  20", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................ 13,944.42 223.07 

    For Galvanized Fittings, Add  2,449.80 
. 

 23 21 13 23-1709 EA  24", Steel, Grooved,  45 Degree Lateral Wye ................................................................................................................ 21,559.98 274.16 
    For Galvanized Fittings, Add  3,806.80 

XXXXXXX 
. 
 23 21 13 23-1710  Grooved 45 Degree Lateral Reducing Wyes (23 21 13 23-1615) 

Note: Victaulic No. 30R 
. 
. 

 23 21 13 23-1711 EA  3", Steel, Grooved 45 Degree Lateral Reducing Wye ......................................................................................................... 459.90 49.56 
    For Galvanized Fittings, Add  50.13 

. 
 23 21 13 23-1712 EA  4", Steel, Grooved 45 Degree Lateral Reducing Wye ......................................................................................................... 856.66 64.13 

    For Galvanized Fittings, Add  98.87 
. 

 23 21 13 23-1713 EA  5", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 1,237.19 83.83 
    For Galvanized Fittings, Add  144.50 

. 
 23 21 13 23-1714 EA  6", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 1,593.25 104.86 

    For Galvanized Fittings, Add  186.69 
. 

 23 21 13 23-1715 EA  8", Steel, Grooved 45 Degree Lateral Reducing Wye ...................................................................................................... 2,263.96 127.33 
    For Galvanized Fittings, Add  269.50 

. 
 23 21 13 23-1716 EA  10", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 2,761.62 148.47 

    For Galvanized Fittings, Add  330.06 
. 

 23 21 13 23-1717 EA  12", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 3,352.67 178.23 
    For Galvanized Fittings, Add  401.11 

. 
 23 21 13 23-1718 EA  14", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 3,753.39 198.03 

    For Galvanized Fittings, Add  449.35 
. 

 23 21 13 23-1719 EA  16", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 4,766.46 199.15 
    For Galvanized Fittings, Add  580.82 

. 
 23 21 13 23-1720 EA  18", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................... 7,189.65 219.68 

    For Galvanized Fittings, Add  891.85 
. 

 23 21 13 23-1721 EA  20", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................. 10,376.22 223.07 
    For Galvanized Fittings, Add  1,305.43 

. 
 23 21 13 23-1722 EA  24", Steel, Grooved 45 Degree Lateral Reducing Wye .................................................................................................. 16,669.11 274.16 

    For Galvanized Fittings, Add  2,113.54 

XXXXXXX 
. 
 23 21 13 23-1723  Mechanical-T Outlet (23 21 13 23-1615) 

Note: Includes making opening in pipe. Grooved or treaded branch outlets. Victaulic Styles 920 or 921. 
. 
. 

 23 21 13 23-1724 EA 2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 148.11 36.94 
    For Galvanized Fittings, Add  18.41 

. 
 23 21 13 23-1725 EA 2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 148.11 36.94 

    For Galvanized Fittings, Add  18.41 
. 

 23 21 13 23-1726 EA 2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 159.69 36.94 
    For Galvanized Fittings, Add  21.28 

. 
 23 21 13 23-1727 EA 2" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 159.69 36.94 

. 
 23 21 13 23-1728 EA 2-1/2" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................ 157.35 41.56 

NOT FOR BID
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. 
 23 21 13 23-1729 EA 2-1/2" x 1" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 157.35 41.56 

. 
 23 21 13 23-1730 EA 2-1/2" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ..................................................................................... 187.94 41.56 

. 
 23 21 13 23-1731 EA 3" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 177.82 46.17 

. 
 23 21 13 23-1732 EA 3" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 177.82 46.17 

. 
 23 21 13 23-1733 EA 3" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 202.46 46.17 

. 
 23 21 13 23-1734 EA 3" x 1-1/2" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 202.46 46.17 

. 
 23 21 13 23-1735 EA 3" x 2" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 219.33 46.17 

. 
 23 21 13 23-1736 EA 4" x 3/4" Mechanical-T Outlet With Threaded Branch Outlet .............................................................................................. 232.12 61.56 

. 
 23 21 13 23-1737 EA 4" x 1" Mechanical-T Outlet With Threaded Branch Outlet ................................................................................................. 232.12 61.56 

. 
 23 21 13 23-1738 EA 4" x 1-1/4" Mechanical-T Outlet With Threaded Branch Outlet ........................................................................................... 251.36 61.56 

. 
 23 21 13 23-1739 EA 4" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 256.76 61.56 

. 
 23 21 13 23-1740 EA 4" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 256.76 61.56 

. 
 23 21 13 23-1741 EA 4" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 262.16 61.56 

. 
 23 21 13 23-1742 EA 4" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 272.50 61.56 

. 
 23 21 13 23-1743 EA 5" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 333.41 84.65 

. 
 23 21 13 23-1744 EA 5" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 333.41 84.65 

. 
 23 21 13 23-1745 EA 5" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 342.74 84.65 

. 
 23 21 13 23-1746 EA 5" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 354.44 84.65 

. 
 23 21 13 23-1747 EA 6" x 1-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 383.40 107.74 

. 
 23 21 13 23-1748 EA 6" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 383.40 107.74 

. 
 23 21 13 23-1749 EA 6" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 397.13 107.74 

. 
 23 21 13 23-1750 EA 6" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 408.71 107.74 

. 
 23 21 13 23-1751 EA 6" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 429.29 107.74 

. 
 23 21 13 23-1752 EA 8" x 2" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 582.41 142.62 

. 
 23 21 13 23-1753 EA 8" x 2-1/2" Mechanical-T Outlet With Threaded Or Grooved Outlet .................................................................................... 582.41 142.62 

. 
 23 21 13 23-1754 EA 8" x 3" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 598.95 142.62 

. 
 23 21 13 23-1755 EA 8" x 4" Mechanical-T Outlet With Threaded Or Grooved Outlet .......................................................................................... 608.73 142.62 

XXXXXXX 
. 
 23 21 13 23-1756  Installation-Ready™ Grooved Fittings (23 21 13 23-1529) 

. 

. 
 23 21 13 23-1757  Installation-Ready™ 90 Degree Grooved Elbows (23 21 13 23-1756) 

Note: Victaulic No. 101 
. 
. 

 23 21 13 23-1758 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 262.91 10.16 
    For Galvanized Fittings, Add  81.68 
    For Galvanized Fittings, Add  63.37 

. 
 23 21 13 23-1759 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 273.27 12.19 

    For Galvanized Fittings, Add  84.08 
    For Galvanized Fittings, Add  65.23 

. 
 23 21 13 23-1760 EA 2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ....................................................................................... 281.25 16.25 

    For Galvanized Fittings, Add  84.68 
    For Galvanized Fittings, Add  65.69 

. 
 23 21 13 23-1761 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 90 Degree Elbow ................................................................................. 340.18 20.31 

    For Galvanized Fittings, Add  102.10 
    For Galvanized Fittings, Add  79.21 

XXXXXXX 
. 
 23 21 13 23-1762  Installation-Ready™ 45 Degree Grooved Elbows (23 21 13 23-1756) 

Note: Victaulic No. 103 
. 
. 

 23 21 13 23-1763 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 262.91 10.16 
    For Galvanized Fittings, Add  59.40 
    For Galvanized Fittings, Add  63.37 

. 
 23 21 13 23-1764 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 273.27 12.19 

    For Galvanized Fittings, Add  61.15 
    For Galvanized Fittings, Add  65.23 

. 
 23 21 13 23-1765 EA 2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ....................................................................................... 281.25 16.25 

    For Galvanized Fittings, Add  61.59 
    For Galvanized Fittings, Add  65.69 

. 
 23 21 13 23-1766 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ 45 Degree Elbow ................................................................................. 340.18 20.31 

    For Galvanized Fittings, Add  74.26 
    For Galvanized Fittings, Add  79.21 

XXXXXXX 
. 
 23 21 13 23-1767  Installation-Ready™ Grooved Tees (23 21 13 23-1756) 

Note: Victaulic No. 102 
. 
. 

 23 21 13 23-1768 EA 1-1/4" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 402.72 13.54 
    For Galvanized Fittings, Add  114.66 
    For Galvanized Fittings, Add  97.84 

. 
 23 21 13 23-1769 EA 1-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 419.57 16.25 

    For Galvanized Fittings, Add  118.48 
    For Galvanized Fittings, Add  101.10 

. 
 23 21 13 23-1770 EA 2" Ductile Iron, Grooved, Installation-Ready™ Tee ............................................................................................................ 433.23 21.67 

    For Galvanized Fittings, Add  120.12 
    For Galvanized Fittings, Add  102.50 

. 
 23 21 13 23-1771 EA 2-1/2" Ductile Iron, Grooved, Installation-Ready™ Tee ...................................................................................................... 503.31 27.09 

    For Galvanized Fittings, Add  138.68 
    For Galvanized Fittings, Add  118.34 

XXXXXXX 
. 
 23 21 13 23-1772  Grooved Fittings (23 21 13 23-1529) 

. 

. 
 23 21 13 23-1773  Flanged Adapter Nipple, Grooved (23 21 13 23-1772) 

Note: Victaulic No. 41 and 45 

NOT FOR BID
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. 

. 
 23 21 13 23-1774 EA 1" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 332.62 12.31 

    For Galvanized Fittings, Add  56.55 
    For 300 LB Rating, Add  47.12 

. 
 23 21 13 23-1775 EA 1-1/4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 334.68 13.64 

    For Galvanized Fittings, Add  56.55 
    For 300 LB Rating, Add  47.12 

. 
 23 21 13 23-1776 EA 1-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 339.81 17.13 

    For Galvanized Fittings, Add  56.55 
    For 300 LB Rating, Add  47.12 

. 
 23 21 13 23-1777 EA 2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 350.60 24.31 

    For Galvanized Fittings, Add  56.55 
    For 300 LB Rating, Add  47.12 

. 
 23 21 13 23-1778 EA 2-1/2" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .................................................................... 358.31 29.44 

    For Galvanized Fittings, Add  56.55 
    For 300 LB Rating, Add  47.12 

. 
 23 21 13 23-1779 EA 3" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 454.68 35.20 

    For Galvanized Fittings, Add  72.36 
    For 300 LB Rating, Add  60.30 

. 
 23 21 13 23-1780 EA 4" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 550.44 47.40 

    For Galvanized Fittings, Add  86.29 
    For 300 LB Rating, Add  71.91 

. 
 23 21 13 23-1781 EA 5" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 771.02 57.36 

    For Galvanized Fittings, Add  123.31 
    For 300 LB Rating, Add  102.75 

. 
 23 21 13 23-1782 EA 6" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 .......................................................................... 897.75 77.47 

    For Galvanized Fittings, Add  140.68 
    For 300 LB Rating, Add  117.24 

. 
 23 21 13 23-1783 EA 8" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................................... 1,236.02 104.86 

    For Galvanized Fittings, Add  194.19 
    For 300 LB Rating, Add  161.83 

. 
 23 21 13 23-1784 EA 10" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 1,951.38 127.33 

    For Galvanized Fittings, Add  316.89 
    For 300 LB Rating, Add  264.08 

. 
 23 21 13 23-1785 EA 12" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 2,629.83 148.47 

    For Galvanized Fittings, Add  433.29 
    For 300 LB Rating, Add  361.08 

. 
 23 21 13 23-1786 EA 14" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 3,105.91 178.23 

    For Galvanized Fittings, Add  510.97 
    For 300 LB Rating, Add  425.81 

. 
 23 21 13 23-1787 EA 16" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 4,668.55 198.03 

    For Galvanized Fittings, Add  786.90 
    For 300 LB Rating, Add  655.75 

. 
 23 21 13 23-1788 EA 18" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,580.22 297.04 

    For Galvanized Fittings, Add  924.28 
    For 300 LB Rating, Add  770.23 

. 
 23 21 13 23-1789 EA 20" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 5,886.61 356.45 

    For Galvanized Fittings, Add  963.40 
    For 300 LB Rating, Add  802.83 

. 
 23 21 13 23-1790 EA 24" Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ..................................................................... 9,827.00 396.05 

    For Galvanized Fittings, Add  1,661.98 
    For 300 LB Rating, Add  1,384.98 

XXXXXXX 
. 
 23 21 13 23-1791  Grooved Concentric Reducers (23 21 13 23-1772) 

Note: Victaulic No. 50 
. 
. 

 23 21 13 23-1792 EA  1-1/4" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 353.55 12.31 
    For Galvanized Fittings, Add  14.74 

. 
 23 21 13 23-1793 EA  1-1/4" x 1", Grooved Concentric Reducer ........................................................................................................................... 369.68 13.03 

    For Galvanized Fittings, Add  15.41 
. 

 23 21 13 23-1794 EA  1-1/2" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 416.52 14.06 
    For Galvanized Fittings, Add  47.54 

. 
 23 21 13 23-1795 EA  1-1/2" x 1", Grooved Concentric Reducer ........................................................................................................................... 106.75 14.67 

    For Galvanized Fittings, Add  10.18 
. 

 23 21 13 23-1796 EA  1-1/2" x 1-1/4", Grooved Concentric Reducer ..................................................................................................................... 350.89 15.39 
    For Galvanized Fittings, Add  39.40 

. 
 23 21 13 23-1797 EA  2" x 3/4", Grooved Concentric Reducer .............................................................................................................................. 109.83 16.73 

    For Galvanized Fittings, Add  10.18 
. 

 23 21 13 23-1798 EA  2" x 1", Grooved Concentric Reducer ................................................................................................................................. 110.85 17.44 
    For Galvanized Fittings, Add  10.18 

. 
 23 21 13 23-1799 EA  2" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 120.38 18.16 

    For Galvanized Fittings, Add  11.20 
. 

 23 21 13 23-1800 EA  2" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 115.02 20.21 
    For Galvanized Fittings, Add  10.18 

. 
 23 21 13 23-1801 EA  2-1/2" x 3/4", Grooved Concentric Reducer ........................................................................................................................ 717.59 18.88 

    For Galvanized Fittings, Add  82.85 
. 

 23 21 13 23-1802 EA  2-1/2" x 1", Grooved Concentric Reducer ........................................................................................................................... 570.02 19.60 
    For Galvanized Fittings, Add  64.99 

. 
 23 21 13 23-1803 EA  2-1/2" x 1-1/4", Grooved Concentric Reducer ..................................................................................................................... 519.80 20.21 

    For Galvanized Fittings, Add  58.83 
. 

 23 21 13 23-1804 EA  2-1/2" x 1-1/2", Grooved Concentric Reducer ..................................................................................................................... 118.03 22.27 
    For Galvanized Fittings, Add  10.18 

. 
 23 21 13 23-1805 EA  2-1/2" x 2", Grooved Concentric Reducer ........................................................................................................................... 122.13 24.93 

    For Galvanized Fittings, Add  10.18 
. 

 23 21 13 23-1806 EA  3" x 3/4", Grooved Concentric Reducer .............................................................................................................................. 726.64 21.96 
    For Galvanized Fittings, Add  105.45 
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. 
 23 21 13 23-1807 EA  3" x 1", Grooved Concentric Reducer ................................................................................................................................. 127.35 22.57 

    For Galvanized Fittings, Add  14.22 
. 

 23 21 13 23-1808 EA  3" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 572.21 23.29 
    For Galvanized Fittings, Add  81.68 

. 
 23 21 13 23-1809 EA  3" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 536.75 24.93 

    For Galvanized Fittings, Add  75.90 
. 

 23 21 13 23-1810 EA  3" x 2", Grooved Concentric Reducer ................................................................................................................................. 115.85 27.70 
    For Galvanized Fittings, Add  11.29 

. 
 23 21 13 23-1811 EA  3" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................... 151.88 33.04 

    For Galvanized Fittings, Add  15.56 
. 

 23 21 13 23-1812 EA  3-1/2" x 3", Grooved Concentric Reducer ........................................................................................................................... 162.44 35.60 
    For Galvanized Fittings, Add  16.58 

. 
 23 21 13 23-1813 EA  4" x 1", Grooved Concentric Reducer ................................................................................................................................. 154.51 28.01 

    For Galvanized Fittings, Add  19.28 
. 

 23 21 13 23-1814 EA  4" x 1-1/4", Grooved Concentric Reducer ........................................................................................................................... 931.97 28.73 
    For Galvanized Fittings, Add  152.44 

. 
 23 21 13 23-1815 EA  4" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................... 725.22 30.47 

    For Galvanized Fittings, Add  116.54 
. 

 23 21 13 23-1816 EA  4" x 2", Grooved Concentric Reducer ................................................................................................................................. 148.67 33.24 
    For Galvanized Fittings, Add  16.96 

. 
 23 21 13 23-1817 EA  4" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................... 177.33 35.60 

    For Galvanized Fittings, Add  21.26 
. 

 23 21 13 23-1818 EA  4" x 3", Grooved Concentric Reducer ................................................................................................................................. 181.43 38.37 
    For Galvanized Fittings, Add  21.26 

. 
 23 21 13 23-1819 EA  4" x 3-1/2", Grooved Concentric Reducer ........................................................................................................................... 185.53 41.04 

    For Galvanized Fittings, Add  21.26 
. 

 23 21 13 23-1820 EA  5" x 2", Grooved Concentric Reducer .............................................................................................................................. 1,308.89 38.68 
    For Galvanized Fittings, Add  214.53 

. 
 23 21 13 23-1821 EA  5" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................ 1,032.11 41.04 

    For Galvanized Fittings, Add  166.45 
. 

 23 21 13 23-1822 EA  5" x 3", Grooved Concentric Reducer ................................................................................................................................. 210.78 43.81 
    For Galvanized Fittings, Add  24.89 

. 
 23 21 13 23-1823 EA  5" x 4", Grooved Concentric Reducer ................................................................................................................................. 247.18 49.25 

    For Galvanized Fittings, Add  29.72 
. 

 23 21 13 23-1824 EA  6" x 1", Grooved Concentric Reducer ................................................................................................................................. 293.07 41.76 
    For Galvanized Fittings, Add  43.01 

. 
 23 21 13 23-1825 EA  6" x 1-1/2", Grooved Concentric Reducer ........................................................................................................................ 1,381.42 44.12 

    For Galvanized Fittings, Add  245.42 
. 

 23 21 13 23-1826 EA  6" x 2", Grooved Concentric Reducer ................................................................................................................................. 300.74 46.89 
    For Galvanized Fittings, Add  43.01 

. 
 23 21 13 23-1827 EA  6" x 2-1/2", Grooved Concentric Reducer ........................................................................................................................ 1,396.62 49.25 

    For Galvanized Fittings, Add  246.82 
. 

 23 21 13 23-1828 EA  6" x 3", Grooved Concentric Reducer ................................................................................................................................. 308.46 52.02 
    For Galvanized Fittings, Add  43.01 

. 
 23 21 13 23-1829 EA  6" x 4", Grooved Concentric Reducer ................................................................................................................................. 286.91 57.46 

    For Galvanized Fittings, Add  37.45 
. 

 23 21 13 23-1830 EA  6" x 5", Grooved Concentric Reducer ................................................................................................................................. 391.33 63.00 
    For Galvanized Fittings, Add  55.41 

. 
 23 21 13 23-1831 EA  8" x 3", Grooved Concentric Reducer ................................................................................................................................. 500.06 58.90 

    For Galvanized Fittings, Add  76.85 
. 

 23 21 13 23-1832 EA  8" x 4", Grooved Concentric Reducer ................................................................................................................................. 508.25 64.33 
    For Galvanized Fittings, Add  76.85 

. 
 23 21 13 23-1833 EA  8" x 5", Grooved Concentric Reducer ................................................................................................................................. 516.48 69.77 

    For Galvanized Fittings, Add  76.85 
. 

 23 21 13 23-1834 EA  8" x 6", Grooved Concentric Reducer ................................................................................................................................. 642.13 77.98 
    For Galvanized Fittings, Add  97.99 

. 
 23 21 13 23-1835 EA  10" x 4", Grooved Concentric Reducer ............................................................................................................................ 1,087.74 71.51 

    For Galvanized Fittings, Add  182.96 
. 

 23 21 13 23-1836 EA  10" x 5", Grooved Concentric Reducer ............................................................................................................................ 2,276.82 76.96 
    For Galvanized Fittings, Add  403.31 

. 
 23 21 13 23-1837 EA  10" x 6", Grooved Concentric Reducer ............................................................................................................................ 1,199.98 85.16 

    For Galvanized Fittings, Add  200.08 
. 

 23 21 13 23-1838 EA  10" x 8", Grooved Concentric Reducer ............................................................................................................................ 1,210.22 92.04 
    For Galvanized Fittings, Add  200.08 

. 
 23 21 13 23-1839 EA  12" x 4", Grooved Concentric Reducer ............................................................................................................................ 3,367.90 81.47 

    For Galvanized Fittings, Add  486.87 
. 

 23 21 13 23-1840 EA  12" x 6", Grooved Concentric Reducer ............................................................................................................................ 1,421.46 95.11 
    For Galvanized Fittings, Add  191.83 

. 
 23 21 13 23-1841 EA  12" x 8", Grooved Concentric Reducer ............................................................................................................................ 2,073.92 101.99 

    For Galvanized Fittings, Add  288.16 
. 

 23 21 13 23-1842 EA  12" x 10", Grooved Concentric Reducer .......................................................................................................................... 2,084.76 109.17 
    For Galvanized Fittings, Add  288.16 

. 
 23 21 13 23-1843 EA  14" x 6", Grooved Concentric Reducer ............................................................................................................................ 6,671.83 102.50 

    For Galvanized Fittings, Add  200.11 
. 

 23 21 13 23-1844 EA  14" x 8", Grooved Concentric Reducer ............................................................................................................................ 3,989.91 109.37 
    For Galvanized Fittings, Add  117.46 

. 
 23 21 13 23-1845 EA  14" x 10", Grooved Concentric Reducer .......................................................................................................................... 3,405.11 116.56 

    For Galvanized Fittings, Add  99.17 
. 

 23 21 13 23-1846 EA  14" x 12", Grooved Concentric Reducer .......................................................................................................................... 3,419.96 126.41 
    For Galvanized Fittings, Add  99.17 

. 
 23 21 13 23-1847 EA  16" x 8", Grooved Concentric Reducer ............................................................................................................................ 6,069.72 116.66 

    For Galvanized Fittings, Add  180.97 
. 

 23 21 13 23-1848 EA  16" x 10", Grooved Concentric Reducer .......................................................................................................................... 5,635.78 123.84 
    For Galvanized Fittings, Add  167.32 
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. 
 23 21 13 23-1849 EA  16" x 12", Grooved Concentric Reducer .......................................................................................................................... 5,214.72 133.80 

    For Galvanized Fittings, Add  153.93 
. 

 23 21 13 23-1850 EA  16" x 14", Grooved Concentric Reducer .......................................................................................................................... 5,225.80 141.18 
    For Galvanized Fittings, Add  153.93 

. 
 23 21 13 23-1851 EA  18" x 10", Grooved Concentric Reducer .......................................................................................................................... 7,891.84 130.71 

    For Galvanized Fittings, Add  236.26 
. 

 23 21 13 23-1852 EA  18" x 12", Grooved Concentric Reducer .......................................................................................................................... 7,149.79 140.57 
    For Galvanized Fittings, Add  213.03 

. 
 23 21 13 23-1853 EA  18" x 14", Grooved Concentric Reducer .......................................................................................................................... 6,503.75 147.96 

    For Galvanized Fittings, Add  192.85 
. 

 23 21 13 23-1854 EA  18" x 16", Grooved Concentric Reducer .......................................................................................................................... 6,514.83 155.44 
    For Galvanized Fittings, Add  192.85 

. 
 23 21 13 23-1855 EA  20" x 10", Grooved Concentric Reducer .......................................................................................................................... 8,684.42 134.10 

    For Galvanized Fittings, Add  260.44 
. 

 23 21 13 23-1856 EA  20" x 12", Grooved Concentric Reducer .......................................................................................................................... 7,448.62 144.06 
    For Galvanized Fittings, Add  222.04 

. 
 23 21 13 23-1857 EA  20" x 14", Grooved Concentric Reducer .......................................................................................................................... 7,459.71 151.44 

    For Galvanized Fittings, Add  222.04 
. 

 23 21 13 23-1858 EA  20" x 16", Grooved Concentric Reducer .......................................................................................................................... 6,654.61 158.73 
    For Galvanized Fittings, Add  196.99 

. 
 23 21 13 23-1859 EA  20" x 18", Grooved Concentric Reducer .......................................................................................................................... 7,090.90 165.60 

    For Galvanized Fittings, Add  210.07 
. 

 23 21 13 23-1860 EA  24" x 10", Grooved Concentric Reducer ........................................................................................................................ 19,127.70 149.18 
    For Galvanized Fittings, Add  580.35 

. 
 23 21 13 23-1861 EA  24" x 12", Grooved Concentric Reducer ........................................................................................................................ 18,686.11 159.14 

    For Galvanized Fittings, Add  566.34 
. 

 23 21 13 23-1862 EA  24" x 14", Grooved Concentric Reducer ........................................................................................................................ 16,288.28 166.43 
    For Galvanized Fittings, Add  492.39 

. 
 23 21 13 23-1863 EA  24" x 16", Grooved Concentric Reducer ........................................................................................................................ 16,299.43 173.91 

    For Galvanized Fittings, Add  492.39 
. 

 23 21 13 23-1864 EA  24" x 18", Grooved Concentric Reducer ........................................................................................................................ 13,960.85 180.68 
    For Galvanized Fittings, Add  420.28 

. 
 23 21 13 23-1865 EA  24" x 20", Grooved Concentric Reducer ........................................................................................................................ 12,753.45 184.17 

    For Galvanized Fittings, Add  383.05 

XXXXXXX 
. 
 23 21 13 23-1866  Grooved Eccentric Reducers (23 21 13 23-1772) 

Note: Victaulic No. 51 
. 
. 

 23 21 13 23-1867 EA  1-1/2" x 3/4", Grooved Eccentric Reducer .......................................................................................................................... 430.17 14.06 
    For Galvanized Fittings, Add  49.18 

. 
 23 21 13 23-1868 EA  1-1/2" x 1", Grooved Eccentric Reducer ............................................................................................................................. 391.37 14.67 

    For Galvanized Fittings, Add  44.39 
. 

 23 21 13 23-1869 EA  1-1/2" x 1-1/4", Grooved Eccentric Reducer ....................................................................................................................... 384.34 15.39 
    For Galvanized Fittings, Add  43.42 

. 
 23 21 13 23-1870 EA  2" x 3/4", Grooved Eccentric Reducer ................................................................................................................................ 820.15 16.73 

    For Galvanized Fittings, Add  95.56 
. 

 23 21 13 23-1871 EA  2" x 1", Grooved Eccentric Reducer ................................................................................................................................... 433.96 17.44 
    For Galvanized Fittings, Add  49.02 

. 
 23 21 13 23-1872 EA  2" x 1-1/4", Grooved Eccentric Reducer ............................................................................................................................. 474.26 18.16 

    For Galvanized Fittings, Add  53.74 
. 

 23 21 13 23-1873 EA  2" x 1-1/2", Grooved Eccentric Reducer ............................................................................................................................. 404.56 20.21 
    For Galvanized Fittings, Add  44.98 

. 
 23 21 13 23-1874 EA  2-1/2" x 3/4", Grooved Eccentric Reducer ....................................................................................................................... 1,066.09 18.88 

    For Galvanized Fittings, Add  124.74 
. 

 23 21 13 23-1875 EA  2-1/2" x 1", Grooved Eccentric Reducer ............................................................................................................................. 996.16 19.60 
    For Galvanized Fittings, Add  116.22 

. 
 23 21 13 23-1876 EA  2-1/2" x 1-1/4", Grooved Eccentric Reducer ....................................................................................................................... 591.85 20.21 

    For Galvanized Fittings, Add  67.49 
. 

 23 21 13 23-1877 EA  2-1/2" x 1-1/2", Grooved Eccentric Reducer ....................................................................................................................... 478.28 22.27 
    For Galvanized Fittings, Add  53.48 

. 
 23 21 13 23-1878 EA  2-1/2" x 2", Grooved Eccentric Reducer ............................................................................................................................. 216.67 24.93 

    For Galvanized Fittings, Add  21.54 
. 

 23 21 13 23-1879 EA  3" x 1", Grooved Eccentric Reducer ................................................................................................................................ 1,070.93 22.57 
    For Galvanized Fittings, Add  124.66 

. 
 23 21 13 23-1880 EA  3" x 1-1/4", Grooved Eccentric Reducer ............................................................................................................................. 973.74 23.29 

    For Galvanized Fittings, Add  112.85 
. 

 23 21 13 23-1881 EA  3" x 1-1/2", Grooved Eccentric Reducer ............................................................................................................................. 552.08 24.93 
    For Galvanized Fittings, Add  61.86 

. 
 23 21 13 23-1882 EA  3" x 2", Grooved Eccentric Reducer ................................................................................................................................... 247.53 27.70 

    For Galvanized Fittings, Add  24.76 
. 

 23 21 13 23-1883 EA  3" x 2-1/2", Grooved Eccentric Reducer ............................................................................................................................. 255.48 33.04 
    For Galvanized Fittings, Add  24.76 

. 
 23 21 13 23-1884 EA  3-1/2" x 3", Grooved Eccentric Reducer .......................................................................................................................... 1,192.84 35.60 

    For Galvanized Fittings, Add  136.97 
. 

 23 21 13 23-1885 EA  4" x 1", Grooved Eccentric Reducer ................................................................................................................................ 2,144.26 28.01 
    For Galvanized Fittings, Add  360.53 

. 
 23 21 13 23-1886 EA  4" x 1-1/2", Grooved Eccentric Reducer .......................................................................................................................... 1,317.05 30.47 

    For Galvanized Fittings, Add  218.04 
. 

 23 21 13 23-1887 EA  4" x 2", Grooved Eccentric Reducer ................................................................................................................................... 301.61 33.24 
    For Galvanized Fittings, Add  43.19 

. 
 23 21 13 23-1888 EA  4" x 2-1/2", Grooved Eccentric Reducer ............................................................................................................................. 305.21 35.60 

    For Galvanized Fittings, Add  43.19 
. 

 23 21 13 23-1889 EA  4" x 3", Grooved Eccentric Reducer ................................................................................................................................... 309.31 38.37 
    For Galvanized Fittings, Add  43.19 

NOT FOR BID
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. 
 23 21 13 23-1890 EA  5" x 2", Grooved Eccentric Reducer................................................................................................................................. 1,459.93 38.68 

    For Galvanized Fittings, Add  240.43 
. 

 23 21 13 23-1891 EA  5" x 2-1/2", Grooved Eccentric Reducer .......................................................................................................................... 1,255.98 41.04 
    For Galvanized Fittings, Add  204.84 

. 
 23 21 13 23-1892 EA  5" x 3", Grooved Eccentric Reducer................................................................................................................................. 1,219.36 43.81 

    For Galvanized Fittings, Add  197.86 
. 

 23 21 13 23-1893 EA  5" x 4", Grooved Eccentric Reducer.................................................................................................................................... 416.90 49.25 
    For Galvanized Fittings, Add  58.83 

. 
 23 21 13 23-1894 EA  6" x 1", Grooved Eccentric Reducer................................................................................................................................. 2,241.99 41.76 

    For Galvanized Fittings, Add  406.67 
. 

 23 21 13 23-1895 EA  6" x 2", Grooved Eccentric Reducer................................................................................................................................. 2,057.79 46.89 
    For Galvanized Fittings, Add  370.87 

. 
 23 21 13 23-1896 EA  6" x 2-1/2", Grooved Eccentric Reducer .......................................................................................................................... 2,440.55 49.25 

    For Galvanized Fittings, Add  441.62 
. 

 23 21 13 23-1897 EA  6" x 3", Grooved Eccentric Reducer.................................................................................................................................... 534.68 52.02 
    For Galvanized Fittings, Add  85.22 

. 
 23 21 13 23-1898 EA  6" x 4", Grooved Eccentric Reducer.................................................................................................................................... 485.94 57.46 

    For Galvanized Fittings, Add  74.59 
. 

 23 21 13 23-1899 EA  6" x 5", Grooved Eccentric Reducer.................................................................................................................................... 573.92 63.00 
    For Galvanized Fittings, Add  89.48 

. 
 23 21 13 23-1900 EA  8" x 3", Grooved Eccentric Reducer................................................................................................................................. 2,397.52 58.90 

    For Galvanized Fittings, Add  430.91 
. 

 23 21 13 23-1901 EA  8" x 4", Grooved Eccentric Reducer................................................................................................................................. 2,114.60 64.33 
    For Galvanized Fittings, Add  376.59 

. 
 23 21 13 23-1902 EA  8" x 5", Grooved Eccentric Reducer................................................................................................................................. 1,983.65 69.77 

    For Galvanized Fittings, Add  350.62 
. 

 23 21 13 23-1903 EA  8" x 6", Grooved Eccentric Reducer.................................................................................................................................... 927.53 77.98 
    For Galvanized Fittings, Add  151.25 

. 
 23 21 13 23-1904 EA  10" x 4", Grooved Eccentric Reducer ............................................................................................................................... 3,810.63 71.51 

    For Galvanized Fittings, Add  691.05 
. 

 23 21 13 23-1905 EA  10" x 5", Grooved Eccentric Reducer ............................................................................................................................... 3,604.59 76.96 
    For Galvanized Fittings, Add  651.08 

. 
 23 21 13 23-1906 EA  10" x 6", Grooved Eccentric Reducer ............................................................................................................................... 2,758.89 85.16 

    For Galvanized Fittings, Add  490.97 
. 

 23 21 13 23-1907 EA  10" x 8", Grooved Eccentric Reducer ............................................................................................................................... 2,364.92 92.04 
    For Galvanized Fittings, Add  415.55 

. 
 23 21 13 23-1908 EA  12" x 4", Grooved Eccentric Reducer ............................................................................................................................... 3,887.80 81.47 

    For Galvanized Fittings, Add  568.25 
. 

 23 21 13 23-1909 EA  12" x 6", Grooved Eccentric Reducer ............................................................................................................................... 3,657.57 95.11 
    For Galvanized Fittings, Add  530.41 

. 
 23 21 13 23-1910 EA  12" x 8", Grooved Eccentric Reducer ............................................................................................................................... 3,577.90 101.99 

    For Galvanized Fittings, Add  516.84 
. 

 23 21 13 23-1911 EA  12" x 10", Grooved Eccentric Reducer ............................................................................................................................. 3,231.51 109.17 
    For Galvanized Fittings, Add  462.93 

. 
 23 21 13 23-1912 EA  14" x 6", Grooved Eccentric Reducer ............................................................................................................................... 9,022.61 102.50 

    For Galvanized Fittings, Add  272.28 
. 

 23 21 13 23-1913 EA  14" x 8", Grooved Eccentric Reducer ............................................................................................................................... 5,834.11 109.37 
    For Galvanized Fittings, Add  174.07 

. 
 23 21 13 23-1914 EA  14" x 10", Grooved Eccentric Reducer ............................................................................................................................. 5,572.31 116.56 

    For Galvanized Fittings, Add  165.71 
. 

 23 21 13 23-1915 EA  14" x 12", Grooved Eccentric Reducer ............................................................................................................................. 5,587.16 126.41 
    For Galvanized Fittings, Add  165.71 

. 
 23 21 13 23-1916 EA  16" x 8", Grooved Eccentric Reducer ............................................................................................................................... 9,969.57 116.66 

    For Galvanized Fittings, Add  300.69 
. 

 23 21 13 23-1917 EA  16" x 10", Grooved Eccentric Reducer ............................................................................................................................. 9,236.69 123.84 
    For Galvanized Fittings, Add  277.86 

. 
 23 21 13 23-1918 EA  16" x 12", Grooved Eccentric Reducer ............................................................................................................................. 8,705.21 133.80 

    For Galvanized Fittings, Add  261.09 
. 

 23 21 13 23-1919 EA  16" x 14", Grooved Eccentric Reducer ............................................................................................................................. 8,716.29 141.18 
    For Galvanized Fittings, Add  261.09 

. 
 23 21 13 23-1920 EA  18" x 10", Grooved Eccentric Reducer ........................................................................................................................... 12,506.15 130.71 

    For Galvanized Fittings, Add  377.92 
. 

 23 21 13 23-1921 EA  18" x 12", Grooved Eccentric Reducer ........................................................................................................................... 11,770.03 140.57 
    For Galvanized Fittings, Add  354.87 

. 
 23 21 13 23-1922 EA  18" x 14", Grooved Eccentric Reducer ........................................................................................................................... 10,724.02 147.96 

    For Galvanized Fittings, Add  322.42 
. 

 23 21 13 23-1923 EA  18" x 16", Grooved Eccentric Reducer ........................................................................................................................... 10,735.10 155.44 
    For Galvanized Fittings, Add  322.42 

. 
 23 21 13 23-1924 EA  20" x 10", Grooved Eccentric Reducer ........................................................................................................................... 16,422.93 134.10 

    For Galvanized Fittings, Add  498.01 
. 

 23 21 13 23-1925 EA  20" x 12", Grooved Eccentric Reducer ........................................................................................................................... 12,215.08 144.06 
    For Galvanized Fittings, Add  368.37 

. 
 23 21 13 23-1926 EA  20" x 14", Grooved Eccentric Reducer ........................................................................................................................... 11,476.03 151.44 

    For Galvanized Fittings, Add  345.34 
. 

 23 21 13 23-1927 EA  20" x 16", Grooved Eccentric Reducer ........................................................................................................................... 11,304.94 158.73 
    For Galvanized Fittings, Add  339.76 

. 
 23 21 13 23-1928 EA  20" x 18", Grooved Eccentric Reducer ........................................................................................................................... 10,891.30 165.60 

    For Galvanized Fittings, Add  326.74 
. 

 23 21 13 23-1929 EA  24" x 12", Grooved Eccentric Reducer ........................................................................................................................... 23,721.86 159.14 
    For Galvanized Fittings, Add  720.94 

. 
 23 21 13 23-1930 EA  24" x 14", Grooved Eccentric Reducer ........................................................................................................................... 20,263.99 166.43 

    For Galvanized Fittings, Add  614.44 
. 

 23 21 13 23-1931 EA  24" x 16", Grooved Eccentric Reducer ........................................................................................................................... 20,275.14 173.91 
    For Galvanized Fittings, Add  614.44 
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. 
 23 21 13 23-1932 EA  24" x 18", Grooved Eccentric Reducer .......................................................................................................................... 19,149.20 180.68 

    For Galvanized Fittings, Add  579.56 
. 

 23 21 13 23-1933 EA  24" x 20", Grooved Eccentric Reducer .......................................................................................................................... 17,503.58 184.17 
    For Galvanized Fittings, Add  528.88 

XXXXXXX 
. 
 23 21 13 23-1934  Grooved, Close Nipple (23 21 13 23-1772) 

Note: Victaulic No. 143 
. 
. 

 23 21 13 23-1935 EA 1-1/4" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 61.17 13.54 
    For Galvanized Fittings, Add  7.32 
    For 300 LB Rating, Add  6.10 
    For Galvanized Fittings, Add  10.41 

. 
 23 21 13 23-1936 EA 1-1/2" Ductile Iron, Grooved, Close Nipple ........................................................................................................................... 69.95 16.93 

    For Galvanized Fittings, Add  7.97 
    For 300 LB Rating, Add  6.64 
    For Galvanized Fittings, Add  11.34 

. 
 23 21 13 23-1937 EA 2" Ductile Iron, Grooved, Close Nipple ................................................................................................................................. 87.25 22.35 

    For Galvanized Fittings, Add  9.61 
    For 300 LB Rating, Add  8.01 
    For Galvanized Fittings, Add  13.67 

. 
 23 21 13 23-1938 EA 2-1/2" Ductile Iron, Grooved, Close Nipple ......................................................................................................................... 104.13 27.09 

    For Galvanized Fittings, Add  11.36 
    For 300 LB Rating, Add  9.46 
    For Galvanized Fittings, Add  16.15 

XXXXXXX 
. 
 23 21 13 23-1939  Grooved Caps (23 21 13 23-1772) 

Note: Victaulic No. 60 
. 
. 

 23 21 13 23-1940 EA 1" Carbon Steel Grooved Cap ............................................................................................................................................ 141.75 4.20 
. 

 23 21 13 23-1941 EA 1-1/4" Carbon Steel Grooved Cap ...................................................................................................................................... 143.81 5.23 
. 

 23 21 13 23-1942 EA 1-1/2" Carbon Steel Grooved Cap ...................................................................................................................................... 146.07 6.36 
. 

 23 21 13 23-1943 EA 2" Carbon Steel Grooved Cap ............................................................................................................................................ 150.07 8.41 
. 

 23 21 13 23-1944 EA 2-1/2" Carbon Steel Grooved Cap ...................................................................................................................................... 153.76 10.26 
. 

 23 21 13 23-1945 EA 3" Carbon Steel Grooved Cap ............................................................................................................................................ 158.07 12.41 
. 

 23 21 13 23-1946 EA 4" Carbon Steel Grooved Cap ............................................................................................................................................ 174.79 16.41 
. 

 23 21 13 23-1947 EA 5" Carbon Steel Grooved Cap ............................................................................................................................................ 367.31 20.42 
. 

 23 21 13 23-1948 EA 6" Carbon Steel Grooved Cap ............................................................................................................................................ 379.48 26.78 
. 

 23 21 13 23-1949 EA 8" Carbon Steel Grooved Cap ............................................................................................................................................ 683.54 31.81 
. 

 23 21 13 23-1950 EA 10" Carbon Steel Grooved Cap ....................................................................................................................................... 1,155.34 37.14 
. 

 23 21 13 23-1951 EA 12" Carbon Steel Grooved Cap ....................................................................................................................................... 1,979.40 44.53 

XXXXXXX 
. 
 23 21 13 23-1952  Grooved Couplings (23 21 13 23-1529) 

. 

. 
 23 21 13 23-1953  Flexible Grooved Coupling (23 21 13 23-1952) 

Note: Victaulic Style 77 
. 
. 

 23 21 13 23-1954 EA  3/4" Grooved Standard Coupling .......................................................................................................................................... 25.36 5.54 
    For Galvanized Fittings, Add  4.75 

. 
 23 21 13 23-1955 EA  1" Grooved Standard Coupling ............................................................................................................................................. 25.36 5.54 

    For Galvanized Fittings, Add  4.75 
. 

 23 21 13 23-1956 EA  1-1/4" Grooved Standard Coupling ....................................................................................................................................... 33.06 6.97 
    For Galvanized Fittings, Add  6.32 

. 
 23 21 13 23-1957 EA  1-1/2" Grooved Standard Coupling ....................................................................................................................................... 37.20 8.31 

    For Galvanized Fittings, Add  6.91 
. 

 23 21 13 23-1958 EA  2" Grooved Standard Coupling ............................................................................................................................................. 42.85 11.19 
    For Galvanized Fittings, Add  7.30 

. 
 23 21 13 23-1959 EA  2-1/2" Grooved Standard Coupling ....................................................................................................................................... 51.65 13.64 

    For Galvanized Fittings, Add  8.74 
. 

 23 21 13 23-1960 EA  3" Grooved Standard Coupling ............................................................................................................................................. 55.61 16.31 
    For Galvanized Fittings, Add  8.74 

. 
 23 21 13 23-1961 EA  3-1/2" Grooved Standard Coupling ....................................................................................................................................... 78.97 19.09 

    For Galvanized Fittings, Add  14.08 
. 

 23 21 13 23-1962 EA  4" Grooved Standard Coupling ............................................................................................................................................. 82.98 21.76 
    For Galvanized Fittings, Add  14.08 

. 
 23 21 13 23-1963 EA  5" Grooved Standard Coupling ........................................................................................................................................... 117.96 27.30 

    For Galvanized Fittings, Add  21.59 
. 

 23 21 13 23-1964 EA  6" Grooved Standard Coupling ........................................................................................................................................... 144.60 35.60 
    For Galvanized Fittings, Add  25.52 

. 
 23 21 13 23-1965 EA  8" Grooved Standard Coupling ........................................................................................................................................... 212.21 42.48 

    For Galvanized Fittings, Add  41.61 
. 

 23 21 13 23-1966 EA  10" Grooved Standard Coupling ......................................................................................................................................... 323.29 50.89 
    For Galvanized Fittings, Add  69.15 

. 
 23 21 13 23-1967 EA  12" Grooved Standard Coupling ......................................................................................................................................... 364.67 55.71 

    For Galvanized Fittings, Add  78.73 
. 

 23 21 13 23-1968 EA  14" Grooved Standard Coupling ......................................................................................................................................... 452.91 74.29 
    For Galvanized Fittings, Add  95.64 

. 
 23 21 13 23-1969 EA  16" Grooved Standard Coupling ......................................................................................................................................... 581.64 89.17 

    For Galvanized Fittings, Add  125.45 
. 

 23 21 13 23-1970 EA  18" Grooved Standard Coupling ......................................................................................................................................... 673.17 99.01 
    For Galvanized Fittings, Add  146.92 

. 
 23 21 13 23-1971 EA  20" Grooved Standard Coupling ......................................................................................................................................... 992.47 111.43 

    For Galvanized Fittings, Add  231.13 
. 

 23 21 13 23-1972 EA  24" Grooved Standard Coupling ...................................................................................................................................... 1,110.79 137.08 
    For Galvanized Fittings, Add  253.47 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-1973  Zero-Flex® Rigid Coupling (23 21 13 23-1952) 

Note: Victaulic Style 07 
. 
. 

 23 21 13 23-1974 EA  1" Grooved Rigid Coupling.................................................................................................................................................... 31.99 5.54 
    For Galvanized Fittings, Add  5.78 

. 
 23 21 13 23-1975 EA  1-1/4" Grooved Rigid Coupling ............................................................................................................................................. 34.09 6.97 

    For Galvanized Fittings, Add  5.78 
. 

 23 21 13 23-1976 EA  1-1/2" Grooved Rigid Coupling ............................................................................................................................................. 36.13 8.31 
    For Galvanized Fittings, Add  5.78 

. 
 23 21 13 23-1977 EA  2" Grooved Rigid Coupling.................................................................................................................................................... 40.98 11.19 

    For Galvanized Fittings, Add  5.93 
. 

 23 21 13 23-1978 EA  2-1/2" Grooved Rigid Coupling ............................................................................................................................................. 48.35 13.64 
    For Galvanized Fittings, Add  6.84 

. 
 23 21 13 23-1979 EA  3" Grooved Rigid Coupling.................................................................................................................................................... 52.31 16.31 

    For Galvanized Fittings, Add  6.84 
. 

 23 21 13 23-1980 EA  3-1/2" Grooved Rigid Coupling ............................................................................................................................................. 61.29 19.09 
    For Galvanized Fittings, Add  7.99 

. 
 23 21 13 23-1981 EA  4" Grooved Rigid Coupling.................................................................................................................................................... 78.91 21.76 

    For Galvanized Fittings, Add  11.33 
. 

 23 21 13 23-1982 EA  5" Grooved Rigid Coupling.................................................................................................................................................. 100.89 27.30 
    For Galvanized Fittings, Add  14.71 

. 
 23 21 13 23-1983 EA 6" Grooved Rigid Coupling.................................................................................................................................................. 133.69 35.60 

    For Galvanized Fittings, Add  19.66 
. 

 23 21 13 23-1984 EA  8" Grooved Rigid Coupling.................................................................................................................................................. 190.05 42.48 
    For Galvanized Fittings, Add  30.98 

. 
 23 21 13 23-1985 EA  10" Grooved Rigid Coupling................................................................................................................................................ 302.88 50.89 

    For Galvanized Fittings, Add  55.50 
. 

 23 21 13 23-1986 EA  12" Grooved Rigid Coupling................................................................................................................................................ 337.00 55.71 
    For Galvanized Fittings, Add  62.11 

. 
 23 21 13 23-1987 EA  14" Grooved Rigid Coupling................................................................................................................................................ 442.54 74.29 

    For Galvanized Fittings, Add  81.14 
. 

 23 21 13 23-1988 EA  16" Grooved Rigid Coupling................................................................................................................................................ 565.56 89.17 
    For Galvanized Fittings, Add  105.83 

. 
 23 21 13 23-1989 EA  18" Grooved Rigid Coupling................................................................................................................................................ 647.80 99.01 

    For Galvanized Fittings, Add  122.34 
. 

 23 21 13 23-1990 EA  20" Grooved Rigid Coupling................................................................................................................................................ 761.51 111.43 
    For Galvanized Fittings, Add  145.65 

. 
 23 21 13 23-1991 EA  24" Grooved Rigid Coupling............................................................................................................................................. 1,081.22 137.08 

    For Galvanized Fittings, Add  214.54 

XXXXXXX 
. 
 23 21 13 23-1992  Large Diameter Grooved Coupling (23 21 13 23-1952) 

Note: Victaulic Style 770 
. 
. 

 23 21 13 23-1993 EA  28" Grooved Coupling ...................................................................................................................................................... 1,091.63 27.30 
    For Galvanized Fittings, Add  147.11 

. 
 23 21 13 23-1994 EA  30" Grooved Coupling ...................................................................................................................................................... 1,263.22 35.60 

    For Galvanized Fittings, Add  169.37 
. 

 23 21 13 23-1995 EA  32" Grooved Coupling ...................................................................................................................................................... 1,875.34 42.48 
    For Galvanized Fittings, Add  253.64 

. 
 23 21 13 23-1996 EA  36" Grooved Coupling ...................................................................................................................................................... 2,490.00 50.89 

    For Galvanized Fittings, Add  337.91 
. 

 23 21 13 23-1997 EA  42" Grooved Coupling ...................................................................................................................................................... 4,964.90 55.71 
    For Galvanized Fittings, Add  683.40 

XXXXXXX 
. 
 23 21 13 23-1998  Flexible Coupling (23 21 13 23-1952) 

Note: Victaulic Style 75 
. 
. 

 23 21 13 23-1999 EA  1-1/2" Grooved Flexible Coupling ......................................................................................................................................... 33.98 8.31 
    For Galvanized Fittings, Add  5.49 

. 
 23 21 13 23-2000 EA  2" Grooved Flexible Coupling ............................................................................................................................................... 38.78 11.19 

    For Galvanized Fittings, Add  5.63 
. 

 23 21 13 23-2001 EA  2-1/2" Grooved Flexible Coupling ......................................................................................................................................... 45.95 13.64 
    For Galvanized Fittings, Add  6.53 

. 
 23 21 13 23-2002 EA  3" Grooved Flexible Coupling ............................................................................................................................................... 54.06 16.31 

    For Galvanized Fittings, Add  7.60 
. 

 23 21 13 23-2003 EA  3-1/2" Grooved Flexible Coupling ......................................................................................................................................... 70.70 19.09 
    For Galvanized Fittings, Add  10.76 

. 
 23 21 13 23-2004 EA  4" Grooved Flexible Coupling ............................................................................................................................................... 74.71 21.76 

    For Galvanized Fittings, Add  10.76 
. 

 23 21 13 23-2005 EA  5" Grooved Flexible Coupling ............................................................................................................................................. 101.49 27.30 
    For Galvanized Fittings, Add  15.52 

. 
 23 21 13 23-2006 EA  6" Grooved Flexible Coupling ............................................................................................................................................. 126.48 35.60 

    For Galvanized Fittings, Add  18.70 
. 

 23 21 13 23-2007 EA  8" Grooved Flexible Coupling ............................................................................................................................................. 178.44 42.48 
    For Galvanized Fittings, Add  29.39 

XXXXXXX 
. 
 23 21 13 23-2008  Installation-Ready™ Coupling (23 21 13 23-1952) 

Note: Victaulic Style 009N 
. 
. 

 23 21 13 23-2009 EA 1-1/4" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 79.46 5.18 
    For Galvanized Fittings, Add  18.33 

. 
 23 21 13 23-2010 EA 1-1/2" Ductile Iron, Installation-Ready™ Coupling ................................................................................................................ 82.47 6.20 

    For Galvanized Fittings, Add  18.71 

NOT FOR BID
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. 
 23 21 13 23-2011 EA 2" Ductile Iron, Installation-Ready™ Coupling ...................................................................................................................... 95.29 8.33 

    For Galvanized Fittings, Add  21.16 
. 

 23 21 13 23-2012 EA 2-1/2" Ductile Iron, Installation-Ready™ Coupling .............................................................................................................. 110.52 10.09 
    For Galvanized Fittings, Add  24.38 

. 
 23 21 13 23-2013 EA 3" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 126.13 12.12 

    For Galvanized Fittings, Add  27.59 
. 

 23 21 13 23-2014 EA 4" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 175.85 16.18 
    For Galvanized Fittings, Add  38.74 

. 
 23 21 13 23-2015 EA 5" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 278.20 20.24 

    For Galvanized Fittings, Add  63.37 
. 

 23 21 13 23-2016 EA 6" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 335.87 26.48 
    For Galvanized Fittings, Add  75.71 

. 
 23 21 13 23-2017 EA 8" Ductile Iron, Installation-Ready™ Coupling .................................................................................................................... 541.83 31.49 

    For Galvanized Fittings, Add  126.49 

XXXXXXX 
. 
 23 21 13 23-2018  Grooved Strainers And Suction Diffusers (23 21 13 23-1529) 

. 

. 
 23 21 13 23-2019  Grooved Wye Strainers (23 21 13 23-2018) 

Note: Victaulic Style 732 
. 
. 

 23 21 13 23-2020 EA 2" Grooved Wye Strainer ................................................................................................................................................. 2,518.48 22.57 
. 

 23 21 13 23-2021 EA 2-1/2" Grooved Wye Strainer ........................................................................................................................................... 2,651.05 27.40 
. 

 23 21 13 23-2022 EA 3" Grooved Wye Strainer ................................................................................................................................................. 2,981.20 32.83 
. 

 23 21 13 23-2023 EA 4" Grooved Wye Strainer ................................................................................................................................................. 3,383.84 43.81 
. 

 23 21 13 23-2024 EA 5" Grooved Wye Strainer ................................................................................................................................................. 4,888.76 54.79 
. 

 23 21 13 23-2025 EA 6" Grooved Wye Strainer ................................................................................................................................................. 5,325.55 71.21 
. 

 23 21 13 23-2026 EA 8" Grooved Wye Strainer ................................................................................................................................................. 8,127.71 84.86 
. 

 23 21 13 23-2027 EA 10" Grooved Wye Strainer ............................................................................................................................................. 13,009.57 99.21 
. 

 23 21 13 23-2028 EA 12" Grooved Wye Strainer ............................................................................................................................................. 22,645.46 119.13 

XXXXXXX 
. 
 23 21 13 23-2029  Grooved Tee Type Strainers (23 21 13 23-2018) 

Note: Victaulic Style 730 
. 
. 

 23 21 13 23-2030 EA 1-1/2" Grooved Tee Type Strainer ................................................................................................................................... 1,942.99 17.13 
. 

 23 21 13 23-2031 EA 2" Grooved Tee Type Strainer ......................................................................................................................................... 2,487.81 22.57 
. 

 23 21 13 23-2032 EA 2-1/2" Grooved Tee Type Strainer ................................................................................................................................... 2,619.17 27.40 
. 

 23 21 13 23-2033 EA 3" Grooved Tee Type Strainer ......................................................................................................................................... 2,945.19 32.83 
. 

 23 21 13 23-2034 EA 4" Grooved Tee Type Strainer ......................................................................................................................................... 3,343.01 43.81 
. 

 23 21 13 23-2035 EA 5" Grooved Tee Type Strainer ......................................................................................................................................... 4,829.32 54.79 
. 

 23 21 13 23-2036 EA 6" Grooved Tee Type Strainer ......................................................................................................................................... 5,261.46 71.21 
. 

 23 21 13 23-2037 EA 8" Grooved Tee Type Strainer ......................................................................................................................................... 8,028.47 84.86 
. 

 23 21 13 23-2038 EA 10" Grooved Tee Type Strainer ..................................................................................................................................... 11,753.57 99.21 
. 

 23 21 13 23-2039 EA 12" Grooved Tee Type Strainer ..................................................................................................................................... 15,117.07 119.13 
. 

 23 21 13 23-2040 EA 14" Grooved Tee Type Strainer ..................................................................................................................................... 53,448.67 134.10 
. 

 23 21 13 23-2041 EA 16" Grooved Tee Type Strainer ..................................................................................................................................... 66,401.55 148.47 
. 

 23 21 13 23-2042 EA 18" Grooved Tee Type Strainer ..................................................................................................................................... 87,287.74 162.21 

XXXXXXX 
. 
 23 21 13 23-2043  Grooved Suction Diffuser (23 21 13 23-2018) 

Note: Victaulic Style 731 
. 
. 

 23 21 13 23-2044 EA 2-1/2" Grooved x 2" Flanged Suction Diffuser ................................................................................................................. 5,133.44 25.34 
. 

 23 21 13 23-2045 EA 3" Grooved x 2" Flanged Suction Diffuser ....................................................................................................................... 5,449.40 28.01 
. 

 23 21 13 23-2046 EA 3" Grooved x 2-1/2" Flanged Suction Diffuser ................................................................................................................. 3,936.38 32.83 
. 

 23 21 13 23-2047 EA 3" Grooved x 3" Flanged Suction Diffuser ....................................................................................................................... 3,991.91 35.60 
. 

 23 21 13 23-2048 EA 4" Grooved x 2-1/2" Flanged Suction Diffuser ................................................................................................................. 4,324.27 35.60 
. 

 23 21 13 23-2049 EA 4" Grooved x 3" Flanged Suction Diffuser ....................................................................................................................... 4,665.37 38.37 
. 

 23 21 13 23-2050 EA 4" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 5,394.15 38.37 
. 

 23 21 13 23-2051 EA 5" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 6,022.37 49.25 
. 

 23 21 13 23-2052 EA 5" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 6,328.33 52.02 
. 

 23 21 13 23-2053 EA 6" Grooved x 4" Flanged Suction Diffuser ....................................................................................................................... 6,428.54 57.46 
. 

 23 21 13 23-2054 EA 6" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 7,681.38 63.00 
. 

 23 21 13 23-2055 EA 6" Grooved x 6" Flanged Suction Diffuser ....................................................................................................................... 7,978.17 67.10 
. 

 23 21 13 23-2056 EA 8" Grooved x 5" Flanged Suction Diffuser ....................................................................................................................... 8,186.10 69.77 
. 

 23 21 13 23-2057 EA 8" Grooved x 6" Flanged Suction Diffuser ....................................................................................................................... 8,638.79 77.98 
. 

 23 21 13 23-2058 EA 8" Grooved x 8" Flanged Suction Diffuser ..................................................................................................................... 14,792.22 84.86 
. 

 23 21 13 23-2059 EA 10" Grooved x 8" Flanged Suction Diffuser.................................................................................................................... 16,685.59 91.73 
. 

 23 21 13 23-2060 EA 10" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 20,082.58 95.11 
. 

 23 21 13 23-2061 EA 12" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 23,766.42 109.48 
. 

 23 21 13 23-2062 EA 12" Grooved x 12" Flanged Suction Diffuser.................................................................................................................. 33,004.44 116.36 
. 

 23 21 13 23-2063 EA 14" Grooved x 10" Flanged Suction Diffuser.................................................................................................................. 30,728.50 116.36 
. 

 23 21 13 23-2064 EA 14" Grooved x 12" Flanged Suction Diffuser.................................................................................................................. 34,320.27 126.61 
. 

 23 21 13 23-2065 EA 14" Grooved x 14" Flanged Suction Diffuser.................................................................................................................. 41,647.89 134.10 
. 

 23 21 13 23-2066 EA 16" Grooved x 14" Flanged Suction Diffuser.................................................................................................................. 42,875.85 140.98 

XXXXXXX 
. 
 23 21 13 23-2067  Grooved Steel Valves (23 21 13 23-1529) 

. 

. 
 23 21 13 23-2068  Grooved Butterfly Valves With Standard Trim (23 21 13 23-2067) 

. 

. 
 23 21 13 23-2069 EA  1-1/2" Butterfly Valve, Grooved, With Standard Trim .......................................................................................................... 288.98 11.19 

. 
 23 21 13 23-2070 EA  2" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 294.27 14.67 

. 
 23 21 13 23-2071 EA  3" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 483.12 21.76 

. 
 23 21 13 23-2072 EA  4" Butterfly Valve, Grooved, With Standard Trim ................................................................................................................ 648.99 28.63 

NOT FOR BID
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. 
 23 21 13 23-2073 EA  6" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,418.39 46.89 

. 
 23 21 13 23-2074 EA  8" Butterfly Valve, Grooved, With Standard Trim ............................................................................................................. 1,965.53 65.97 

. 
 23 21 13 23-2075 EA  10" Butterfly Valve, Grooved, With Standard Trim ........................................................................................................... 2,952.90 89.17 

XXXXXXX 
. 
 23 21 13 23-2076  Grooved Butterfly Valves With Stainless Steel Trim (23 21 13 23-2067) 

. 

. 
 23 21 13 23-2077 EA  1-1/2" Butterfly Valve, Grooved, With Stainless Steel Trim ................................................................................................. 434.80 11.19 

. 
 23 21 13 23-2078 EA  2" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 440.09 14.67 

. 
 23 21 13 23-2079 EA  3" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 680.79 21.76 

. 
 23 21 13 23-2080 EA  4" Butterfly Valve, Grooved, With Stainless Steel Trim ....................................................................................................... 866.11 28.63 

. 
 23 21 13 23-2081 EA  6" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 1,658.19 46.89 

. 
 23 21 13 23-2082 EA  8" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................... 2,756.23 65.97 

. 
 23 21 13 23-2083 EA  10" Butterfly Valve, Grooved, With Stainless Steel Trim .................................................................................................. 4,346.34 89.17 

XXXXXXX 
. 
 23 21 13 23-2084  Grooved Ball Valves With Standard Trim And Handle (23 21 13 23-2067) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-2085 EA 1-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 243.65 10.98 
. 

 23 21 13 23-2086 EA 2" Ball Valve, Grooved, With Standard Trim ....................................................................................................................... 278.91 15.08 
. 

 23 21 13 23-2087 EA 2-1/2" Ball Valve, Grooved, With Standard Trim ................................................................................................................. 638.32 18.47 
. 

 23 21 13 23-2088 EA 3" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,047.67 21.86 
. 

 23 21 13 23-2089 EA 4" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 1,632.05 28.73 
. 

 23 21 13 23-2090 EA 6" Ball Valve, Grooved, With Standard Trim .................................................................................................................... 5,079.02 47.20 

XXXXXXX 
. 
 23 21 13 23-2091  Grooved Ball Valves With Stainless Steel Trim And Handle (23 21 13 23-2067) 

Note: Victaulic No. 721 
. 
. 

 23 21 13 23-2092 EA 1-1/2" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................ 259.62 10.98 
. 

 23 21 13 23-2093 EA 2" Ball Valve, Grooved, With Stainless Steel Trim .............................................................................................................. 444.70 15.08 
. 

 23 21 13 23-2094 EA 2-1/2" Ball Valve, Grooved, With Stainless Steel Trim ..................................................................................................... 1,161.09 18.47 
. 

 23 21 13 23-2095 EA 3" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 1,501.72 21.86 
. 

 23 21 13 23-2096 EA 4" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 2,051.64 28.73 
. 

 23 21 13 23-2097 EA 6" Ball Valve, Grooved, With Stainless Steel Trim ........................................................................................................... 5,598.95 47.20 

XXXXXXX 
. 
 23 21 13 23-2098  Grooved Check Valves (23 21 13 23-2067) 

Note: Victaulic No. 712 
. 
. 

 23 21 13 23-2099 EA 2" Check Valve, Grooved .................................................................................................................................................... 370.18 15.08 
. 

 23 21 13 23-2100 EA 2-1/2" Check Valve, Grooved .............................................................................................................................................. 601.46 18.47 
. 

 23 21 13 23-2101 EA 3" Check Valve, Grooved .................................................................................................................................................... 700.78 21.86 
. 

 23 21 13 23-2102 EA 4" Check Valve, Grooved .................................................................................................................................................... 993.56 28.73 

XXXXXXX 
. 
 23 21 13 23-2103  Grooved Vic-Check Check Valves (23 21 13 23-2067) 

Note: Victaulic No. 716 
. 
. 

 23 21 13 23-2104 EA 2-1/2" "Vic-Check" Check Valve, Grooved .......................................................................................................................... 480.22 18.47 
. 

 23 21 13 23-2105 EA 3" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 485.21 21.86 
. 

 23 21 13 23-2106 EA 4" "Vic-Check" Check Valve, Grooved ................................................................................................................................ 607.92 28.73 
. 

 23 21 13 23-2107 EA 6" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,186.08 47.20 
. 

 23 21 13 23-2108 EA 8" "Vic-Check" Check Valve, Grooved ............................................................................................................................. 1,622.82 65.67 
. 

 23 21 13 23-2109 EA 10" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 4,545.64 88.96 
. 

 23 21 13 23-2110 EA 12" "Vic-Check" Check Valve, Grooved ........................................................................................................................... 5,383.14 102.71 

XXXXXXX 
. 
 23 21 13 23-2111  Grooved Plug Valves With Lever Operator (23 21 13 23-2067) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2112 EA 3" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 1,040.13 21.86 
. 

 23 21 13 23-2113 EA 4" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 1,151.59 28.73 
. 

 23 21 13 23-2114 EA 6" Balancing Plug Valve, Grooved, With Lever Handle .................................................................................................... 2,058.61 47.20 

XXXXXXX 
. 
 23 21 13 23-2115  Grooved Plug Valve With Gear Operator (23 21 13 23-2067) 

Note: Victaulic No. 377 
. 
. 

 23 21 13 23-2116 EA 3" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,852.62 21.86 
. 

 23 21 13 23-2117 EA 4" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 1,964.16 28.73 
. 

 23 21 13 23-2118 EA 6" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 2,871.18 47.20 
. 

 23 21 13 23-2119 EA 8" Balancing Plug Valve, Grooved, With Gear Operator .................................................................................................. 3,839.17 65.67 
. 

 23 21 13 23-2120 EA 10" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 6,032.60 88.96 
. 

 23 21 13 23-2121 EA 12" Balancing Plug Valve, Grooved, With Gear Operator ................................................................................................ 8,746.81 102.71 

XXXXXXX 
. 
 23 21 13 23-2122  Prepare Pipe For Groove (23 21 13 23-1529) 

. 

. 
 23 21 13 23-2123  Cut Grooved Pipe (23 21 13 23-2122) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2124 EA Cut 3/4" Groove Pipe ............................................................................................................................................................ 10.75  

. 
 23 21 13 23-2125 EA Cut 1" Groove Pipe ............................................................................................................................................................... 11.67  

. 
 23 21 13 23-2126 EA Cut 1-1/4" Groove Pipe ......................................................................................................................................................... 13.18  

. 
 23 21 13 23-2127 EA Cut 1-1/2" Groove Pipe ......................................................................................................................................................... 14.33  

. 
 23 21 13 23-2128 EA Cut 2" Groove Pipe ............................................................................................................................................................... 15.71  

NOT FOR BID
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. 
 23 21 13 23-2129 EA Cut 2-1/2" Groove Pipe ......................................................................................................................................................... 17.02  

. 
 23 21 13 23-2130 EA Cut 3" Groove Pipe ............................................................................................................................................................... 18.57  

. 
 23 21 13 23-2131 EA Cut 3-1/2" Groove Pipe ......................................................................................................................................................... 19.69  

. 
 23 21 13 23-2132 EA Cut 4" Groove Pipe ............................................................................................................................................................... 20.95  

. 
 23 21 13 23-2133 EA Cut 5" Groove Pipe ............................................................................................................................................................... 22.69  

. 
 23 21 13 23-2134 EA Cut 6" Groove Pipe ............................................................................................................................................................... 23.34  

. 
 23 21 13 23-2135 EA Cut 8" Groove Pipe ............................................................................................................................................................... 30.26  

. 
 23 21 13 23-2136 EA Cut 10" Groove Pipe ............................................................................................................................................................. 43.00  

. 
 23 21 13 23-2137 EA Cut 12" Groove Pipe ............................................................................................................................................................. 54.46  

. 
 23 21 13 23-2138 EA Cut 14" Groove Pipe ............................................................................................................................................................. 81.69  

. 
 23 21 13 23-2139 EA Cut 16" Groove Pipe ............................................................................................................................................................. 85.99  

. 
 23 21 13 23-2140 EA Cut 18" Groove Pipe ............................................................................................................................................................. 90.77  

. 
 23 21 13 23-2141 EA Cut 20" Groove Pipe ............................................................................................................................................................. 96.11  

. 
 23 21 13 23-2142 EA Cut 24" Groove Pipe ........................................................................................................................................................... 108.92  

XXXXXXX 
. 
 23 21 13 23-2143  Roll Grooved Pipe (23 21 13 23-2122) 

Note: For use where connecting ungrooved pipe with grooved pipe, coupling to grooved pipe, or for field groove 
preparation on existing cut pipe. 

. 

. 
 23 21 13 23-2144 EA Roll 3/4" Groove ..................................................................................................................................................................... 6.15  

. 
 23 21 13 23-2145 EA Roll 1" Groove ........................................................................................................................................................................ 7.16  

. 
 23 21 13 23-2146 EA Roll 1-1/4" Groove .................................................................................................................................................................. 8.17  

. 
 23 21 13 23-2147 EA Roll 1-1/2" Groove .................................................................................................................................................................. 9.18  

. 
 23 21 13 23-2148 EA Roll 2" Groove ...................................................................................................................................................................... 14.09  

. 
 23 21 13 23-2149 EA Roll 2-1/2" Groove ................................................................................................................................................................ 14.85  

. 
 23 21 13 23-2150 EA Roll 3" Groove ...................................................................................................................................................................... 16.33  

. 
 23 21 13 23-2151 EA Roll 3-1/2" Groove ................................................................................................................................................................ 17.38  

. 
 23 21 13 23-2152 EA Roll 4" Groove ...................................................................................................................................................................... 18.99  

. 
 23 21 13 23-2153 EA Roll 5" Groove ...................................................................................................................................................................... 19.45  

. 
 23 21 13 23-2154 EA Roll 6" Groove ...................................................................................................................................................................... 20.43  

. 
 23 21 13 23-2155 EA Roll 8" Groove ...................................................................................................................................................................... 24.76  

. 
 23 21 13 23-2156 EA Roll 10" Groove .................................................................................................................................................................... 28.17  

. 
 23 21 13 23-2157 EA Roll 12" Groove .................................................................................................................................................................... 35.52  

. 
 23 21 13 23-2158 EA Roll 14" Groove .................................................................................................................................................................... 54.46  

. 
 23 21 13 23-2159 EA Roll 16" Groove .................................................................................................................................................................... 58.35  

. 
 23 21 13 23-2160 EA Roll 18" Groove .................................................................................................................................................................... 60.51  

. 
 23 21 13 23-2161 EA Roll 20" Groove .................................................................................................................................................................... 65.36  

. 
 23 21 13 23-2162 EA Roll 24" Groove .................................................................................................................................................................... 71.04  

XXXXXXX 
. 
 23 21 13 23-2163  Standard Gaskets (23 21 13 23-2122) 

Note: For use on replacement of existing gaskets. 
. 
. 

 23 21 13 23-2164 EA 3/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ......................................... 16.52  
. 

 23 21 13 23-2165 EA 1" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 17.38  
. 

 23 21 13 23-2166 EA 1-1/4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 18.29  
. 

 23 21 13 23-2167 EA 1-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 20.11  
. 

 23 21 13 23-2168 EA 2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 20.72  
. 

 23 21 13 23-2169 EA 2-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 23.99  
. 

 23 21 13 23-2170 EA 3" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 26.38  
. 

 23 21 13 23-2171 EA 3-1/2" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ...................................... 32.10  
. 

 23 21 13 23-2172 EA 4" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 32.60  
. 

 23 21 13 23-2173 EA 5" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 39.95  
. 

 23 21 13 23-2174 EA 6" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 42.88  
. 

 23 21 13 23-2175 EA 8" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ............................................ 57.87  
. 

 23 21 13 23-2176 EA 10" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 72.00  
. 

 23 21 13 23-2177 EA 12" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" .......................................... 85.41  
. 

 23 21 13 23-2178 EA 14" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 119.76  
. 

 23 21 13 23-2179 EA 16" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 157.65  
. 

 23 21 13 23-2180 EA 18" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 185.38  
. 

 23 21 13 23-2181 EA 20" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 270.84  
. 

 23 21 13 23-2182 EA 24" Grooved Standard Gasket, Ethylene Propylene Diene Monomer (EPDM) "E" Or Nitrile "T" ........................................ 368.52  

XXXXXXX 
. 
 23 21 13 23-2183  Copper Grooved-Joint Pipe Fittings (23 21 13 23) 

Note: Couplings are not included with fittings. 
. 
. 
 23 21 13 23-2184  Grooved Fittings (23 21 13 23-2183) 

. 

. 
 23 21 13 23-2185  Grooved 90 Degree Elbows (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2186 EA  2" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 147.11 16.73 

. 
 23 21 13 23-2187 EA  2-1/2" Copper 90 Degree Elbow, Grooved ......................................................................................................................... 163.75 20.42 

. 
 23 21 13 23-2188 EA  3" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 221.69 24.73 

. 
 23 21 13 23-2189 EA  4" Copper 90 Degree Elbow, Grooved ................................................................................................................................ 460.56 32.63 

. 
 23 21 13 23-2190 EA  5" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 1,201.89 40.84 

. 
 23 21 13 23-2191 EA  6" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 1,894.54 53.46 

. 
 23 21 13 23-2192 EA  8" Copper 90 Degree Elbow, Grooved ............................................................................................................................. 3,483.21 63.61 

XXXXXXX 
. 
 23 21 13 23-2193  Grooved 45 Degree Elbows (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2194 EA  2" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 147.11 16.73 

. 
 23 21 13 23-2195 EA  2-1/2" Copper 45 Degree Elbow, Grooved ......................................................................................................................... 163.75 20.42 

. 
 23 21 13 23-2196 EA  3" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 221.69 24.73 

NOT FOR BID
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. 
 23 21 13 23-2197 EA  4" Copper 45 Degree Elbow, Grooved ................................................................................................................................ 460.56 32.63 

. 
 23 21 13 23-2198 EA  5" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 1,201.89 40.84 

. 
 23 21 13 23-2199 EA  6" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 1,894.54 53.46 

. 
 23 21 13 23-2200 EA  8" Copper 45 Degree Elbow, Grooved ............................................................................................................................. 3,483.21 63.61 

XXXXXXX 
. 
 23 21 13 23-2201  Grooved Tees (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2202 EA  2" Copper Tee, Grooved ..................................................................................................................................................... 235.51 24.63 

. 
 23 21 13 23-2203 EA  2-1/2" Copper Tee, Grooved ............................................................................................................................................... 258.10 30.27 

. 
 23 21 13 23-2204 EA  3" Copper Tee, Grooved ..................................................................................................................................................... 368.32 37.14 

. 
 23 21 13 23-2205 EA  4" Copper Tee, Grooved ..................................................................................................................................................... 740.75 48.02 

. 
 23 21 13 23-2206 EA  5" Copper Tee, Grooved .................................................................................................................................................. 2,962.39 62.80 

. 
 23 21 13 23-2207 EA  6" Copper Tee, Grooved .................................................................................................................................................. 2,385.67 78.60 

. 
 23 21 13 23-2208 EA  8" Copper Tee, Grooved .................................................................................................................................................. 4,170.19 95.43 

XXXXXXX 
. 
 23 21 13 23-2209  Grooved Reducing Tees (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2210 EA  2-1/2" Copper Tee, Reducing, Grooved .............................................................................................................................. 355.07 30.27 

. 
 23 21 13 23-2211 EA  3" Copper Tee, Reducing, Grooved .................................................................................................................................... 574.21 37.14 

. 
 23 21 13 23-2212 EA  4" Copper Tee, Reducing, Grooved .................................................................................................................................... 943.01 48.13 

. 
 23 21 13 23-2213 EA  5" Copper Tee, Reducing, Grooved ................................................................................................................................. 2,710.46 62.90 

. 
 23 21 13 23-2214 EA  6" Copper Tee, Reducing, Grooved ................................................................................................................................. 3,312.95 78.60 

XXXXXXX 
. 
 23 21 13 23-2215  Grooved X Cup Reducing Tees (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2216 EA  2" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 287.37 24.63 

. 
 23 21 13 23-2217 EA  2-1/2" Copper Tee, Reducing, Grooved X Cup ................................................................................................................... 356.12 30.27 

. 
 23 21 13 23-2218 EA  3" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 620.88 37.14 

. 
 23 21 13 23-2219 EA  4" Copper Tee, Reducing, Grooved X Cup ......................................................................................................................... 943.01 48.02 

XXXXXXX 
. 
 23 21 13 23-2220  Grooved Flanged Adapter Nipples (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2221 EA 2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 526.44 18.16 

. 
 23 21 13 23-2222 EA 2-1/2" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ....................................................... 554.40 22.06 

. 
 23 21 13 23-2223 EA 3" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 587.24 26.37 

. 
 23 21 13 23-2224 EA 4" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 657.04 35.50 

. 
 23 21 13 23-2225 EA 5" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 873.72 42.99 

. 
 23 21 13 23-2226 EA 6" Copper Flanged Adapter Nipples With Groove Gasket, ANSI CL 125 And 150 ............................................................. 973.34 58.07 

XXXXXXX 
. 
 23 21 13 23-2227  Grooved Concentric Reducers (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2228 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved .............................................................................................................. 200.28 18.67 

. 
 23 21 13 23-2229 EA  3" x 2" Copper Concentric Reducer, Grooved .................................................................................................................... 204.40 20.83 

. 
 23 21 13 23-2230 EA  3" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 212.35 24.73 

. 
 23 21 13 23-2231 EA  4" x 2" Copper Concentric Reducer, Grooved .................................................................................................................... 382.74 24.93 

. 
 23 21 13 23-2232 EA  4" x 2-1/2" Copper Concentric Reducer, Grooved .............................................................................................................. 386.34 26.67 

. 
 23 21 13 23-2233 EA  4" x 3" Copper Concentric Reducer, Grooved .................................................................................................................... 390.44 28.73 

. 
 23 21 13 23-2234 EA  5" x 3" Copper Concentric Reducer, Grooved ................................................................................................................. 1,002.29 32.83 

. 
 23 21 13 23-2235 EA  5" x 4" Copper Concentric Reducer, Grooved ................................................................................................................. 1,010.50 36.94 

. 
 23 21 13 23-2236 EA  6" x 3" Copper Concentric Reducer, Grooved ................................................................................................................. 1,091.88 38.99 

. 
 23 21 13 23-2237 EA  6" x 4" Copper Concentric Reducer, Grooved ................................................................................................................. 1,100.09 43.10 

. 
 23 21 13 23-2238 EA  6" x 5" Copper Concentric Reducer, Grooved ................................................................................................................. 1,108.30 47.20 

. 
 23 21 13 23-2239 EA  8" x 6" Copper Concentric Reducer, Grooved ................................................................................................................. 1,896.35 58.48 

XXXXXXX 
. 
 23 21 13 23-2240  Grooved X Cup Concentric Reducers (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2241 EA  2" x 1" Copper Concentric Reducer, Grooved X Cup.......................................................................................................... 161.01 13.13 

. 
 23 21 13 23-2242 EA  2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 162.04 13.64 

. 
 23 21 13 23-2243 EA  2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 165.18 15.19 

. 
 23 21 13 23-2244 EA  2-1/2" x 1" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 194.24 14.67 

. 
 23 21 13 23-2245 EA 2-1/2" x 1-1/4" Copper Concentric Reducer, Grooved X Cup ............................................................................................. 195.26 15.19 

. 
 23 21 13 23-2246 EA 2-1/2" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ............................................................................................. 198.27 16.73 

. 
 23 21 13 23-2247 EA  2-1/2" x 2" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 202.37 18.67 

. 
 23 21 13 23-2248 EA  3" x 1-1/2" Copper Concentric Reducer, Grooved X Cup ................................................................................................... 242.28 18.67 

. 
 23 21 13 23-2249 EA  3" x 2" Copper Concentric Reducer, Grooved X Cup.......................................................................................................... 246.40 20.83 

. 
 23 21 13 23-2250 EA  4" x 2" Copper Concentric Reducer, Grooved X Cup.......................................................................................................... 429.93 24.83 

XXXXXXX 
. 
 23 21 13 23-2251  Grooved Standard Couplings (23 21 13 23-2184) 

. 

. 
 23 21 13 23-2252 EA  2" Copper Standard Coupling, Grooved ............................................................................................................................... 55.93 8.41 

. 
 23 21 13 23-2253 EA  2-1/2" Copper Standard Coupling, Grooved ......................................................................................................................... 65.31 10.26 

. 
 23 21 13 23-2254 EA  3" Copper Standard Coupling, Grooved ............................................................................................................................... 73.79 12.21 

. 
 23 21 13 23-2255 EA  4" Copper Standard Coupling, Grooved ............................................................................................................................. 108.29 16.41 

. 
 23 21 13 23-2256 EA  5" Copper Standard Coupling, Grooved ............................................................................................................................. 169.48 20.42 

. 
 23 21 13 23-2257 EA  6" Copper Standard Coupling, Grooved ............................................................................................................................. 223.34 26.67 

. 
 23 21 13 23-2258 EA  8" Copper Standard Coupling, Grooved ............................................................................................................................. 328.11 31.81 

XXXXXXX 
. 
 23 21 13 23-2259  Grooved Caps (23 21 13 23-2184) 
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. 

. 
 23 21 13 23-2260 EA  2" Copper Cap, Grooved ...................................................................................................................................................... 95.07 8.41 

. 
 23 21 13 23-2261 EA  2-1/2" Copper Cap, Grooved .............................................................................................................................................. 136.61 10.26 

. 
 23 21 13 23-2262 EA  3" Copper Cap, Grooved .................................................................................................................................................... 168.56 12.21 

. 
 23 21 13 23-2263 EA  4" Copper Cap, Grooved .................................................................................................................................................... 248.94 16.31 

. 
 23 21 13 23-2264 EA  5" Copper Cap, Grooved .................................................................................................................................................... 424.30 20.42 

. 
 23 21 13 23-2265 EA  6" Copper Cap, Grooved .................................................................................................................................................... 494.78 26.67 

XXXXXXX 
. 
 23 21 13 23-2266  Grooved Valves (23 21 13 23-2183) 

. 

. 
 23 21 13 23-2267  Grooved Butterfly Valves, Standard Trim, Without Operator (23 21 13 23-2266) 

Note: Copper body. 
. 
. 

 23 21 13 23-2268 EA  2" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 477.56 10.98 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2269 EA  3" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 542.87 16.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2270 EA  4" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 717.62 21.44 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2271 EA  6" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ............................................................ 957.04 35.20 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2272 EA  8" Butterfly Valve, Grooved, With Standard Trim, Without Operator, Copper Body ......................................................... 1,054.18 49.46 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2273  Grooved Butterfly Valves, Standard Trim, With Operator (23 21 13 23-2266) 

Note: Copper body. 
. 
. 

 23 21 13 23-2274 EA  2" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 583.62 10.98 
    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2275 EA  3" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 649.00 16.31 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2276 EA  4" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body ................................................................. 823.75 21.44 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2277 EA  6" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,063.24 35.20 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

. 
 23 21 13 23-2278 EA  8" Butterfly Valve, Grooved, With Standard Trim, With Operator, Copper Body .............................................................. 1,160.31 49.46 

    For Chain Wheel, Add  43.45 
    For Valve Bracket Insulation, Add  38.20 

XXXXXXX 
. 
 23 21 13 23-2279  Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23) 

Note: Socket or back weld. 
. 
. 
 23 21 13 23-2280  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2279) 

Note: ASTM D1785 with D2466 fittings. 
. 
. 
 23 21 13 23-2281  Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2282 LF  1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.12 2.93 

    For Work In Restricted Working Space, Add  1.32 
. 

 23 21 13 23-2283 LF  3/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 6.43 3.67 
    For Work In Restricted Working Space, Add  1.65 

. 
 23 21 13 23-2284 LF  1" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 7.20 3.91 

    For Work In Restricted Working Space, Add  1.76 
. 

 23 21 13 23-2285 LF  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 8.07 4.20 
    For Work In Restricted Working Space, Add  1.90 

. 
 23 21 13 23-2286 LF  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 8.42 4.28 

    For Work In Restricted Working Space, Add  1.92 
. 

 23 21 13 23-2287 LF  2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 10.42 5.12 
    For Work In Restricted Working Space, Add  2.31 

. 
 23 21 13 23-2288 LF  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 13.44 6.09 

    For Work In Restricted Working Space, Add  2.74 
. 

 23 21 13 23-2289 LF  3" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 16.64 7.36 
    For Work In Restricted Working Space, Add  3.31 

. 
 23 21 13 23-2290 LF  4" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 24.63 11.03 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2291 LF  6" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 36.16 14.71 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-2292 LF  8" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 47.71 17.53 

    For Work In Restricted Working Space, Add  7.89 
. 

 23 21 13 23-2293 LF  10" Schedule 40 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................... 94.87 19.59 
    For Work In Restricted Working Space, Add  8.80 

XXXXXXX 
. 
 23 21 13 23-2294  Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2295 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 17.38 11.08 

    For Work In Restricted Working Space, Add  4.97 

NOT FOR BID
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. 
 23 21 13 23-2296 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 23.24 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2297 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 29.44 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-2298 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 42.54 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2299 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 47.74 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2300 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 61.87 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-2301 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ....................................................................................... 101.56 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2302 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 131.39 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2303 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 170.05 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2304 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 246.65 97.78 

    For Work In Restricted Working Space, Add  43.97 
. 

 23 21 13 23-2305 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 428.68 114.10 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 21 13 23-2306 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 641.11 170.11 

    For Work In Restricted Working Space, Add  76.49 

XXXXXXX 
. 
 23 21 13 23-2307  Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2308 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 17.80 11.08 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2309 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 24.07 14.67 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-2310 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 30.61 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2311 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 43.29 25.86 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-2312 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 49.40 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2313 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 62.95 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2314 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 101.56 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-2315 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 138.39 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-2316 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 182.79 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 23 21 13 23-2317 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 247.82 97.78 
    For Work In Restricted Working Space, Add  43.97 

. 
 23 21 13 23-2318 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 414.61 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2319 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 641.11 170.11 
    For Work In Restricted Working Space, Add  76.49 

XXXXXXX 
. 
 23 21 13 23-2320  Schedule 40 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2321 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 28.36 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2322 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 34.18 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-2323 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 45.74 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2324 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 58.79 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2325 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 70.27 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-2326 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Tees ..................................................................................................................... 87.99 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2327 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 127.65 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2328 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 153.99 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2329 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 217.63 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2330 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 377.84 147.14 
    For Work In Restricted Working Space, Add  66.20 

. 
 23 21 13 23-2331 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Tees ................................................................................................................... 638.26 182.54 

    For Work In Restricted Working Space, Add  82.08 
. 

 23 21 13 23-2332 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Tees.............................................................................................................. 1,835.77 272.72 
    For Work In Restricted Working Space, Add  122.67 

XXXXXXX 
. 
 23 21 13 23-2333  Schedule 40 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2334 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 35.77 22.77 

    For Work In Restricted Working Space, Add  10.26 
. 

 23 21 13 23-2335 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 43.07 27.60 
    For Work In Restricted Working Space, Add  12.41 

NOT FOR BID
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. 
 23 21 13 23-2336 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 57.85 36.43 

    For Work In Restricted Working Space, Add  16.37 
. 

 23 21 13 23-2337 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 74.55 46.27 
    For Work In Restricted Working Space, Add  20.80 

. 
 23 21 13 23-2338 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ......................................................................................................... 89.14 55.20 

    For Work In Restricted Working Space, Add  24.83 
. 

 23 21 13 23-2339 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 111.87 68.44 
    For Work In Restricted Working Space, Add  30.78 

. 
 23 21 13 23-2340 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 165.81 90.09 

    For Work In Restricted Working Space, Add  40.50 
. 

 23 21 13 23-2341 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 200.64 106.91 
    For Work In Restricted Working Space, Add  48.10 

. 
 23 21 13 23-2342 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 286.85 142.62 

    For Work In Restricted Working Space, Add  64.13 
. 

 23 21 13 23-2343 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 522.10 183.87 
    For Work In Restricted Working Space, Add  82.71 

. 
 23 21 13 23-2344 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 913.45 227.98 

    For Work In Restricted Working Space, Add  102.55 
. 

 23 21 13 23-2345 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 2,748.15 341.05 
    For Work In Restricted Working Space, Add  153.42 

XXXXXXX 
. 
 23 21 13 23-2346  Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2347 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 17.92 11.29 

    For Work In Restricted Working Space, Add  5.15 
. 

 23 21 13 23-2348 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 23.55 14.47 
    For Work In Restricted Working Space, Add  6.59 

. 
 23 21 13 23-2349 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 31.44 19.39 

    For Work In Restricted Working Space, Add  8.81 
. 

 23 21 13 23-2350 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 38.77 24.11 
    For Work In Restricted Working Space, Add  10.98 

. 
 23 21 13 23-2351 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 47.72 29.04 

    For Work In Restricted Working Space, Add  13.22 
. 

 23 21 13 23-2352 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ........................................................................................... 66.96 40.33 
    For Work In Restricted Working Space, Add  18.34 

. 
 23 21 13 23-2353 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 93.22 55.71 

    For Work In Restricted Working Space, Add  25.34 
. 

 23 21 13 23-2354 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 124.74 69.26 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 21 13 23-2355 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 171.18 80.64 

    For Work In Restricted Working Space, Add  36.65 
. 

 23 21 13 23-2356 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 423.09 93.17 
    For Work In Restricted Working Space, Add  42.35 

. 
 23 21 13 23-2357 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 502.32 124.97 

    For Work In Restricted Working Space, Add  56.80 

XXXXXXX 
. 
 23 21 13 23-2358  Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2359 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 18.30 11.08 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2360 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 23.82 14.67 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-2361 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 29.52 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2362 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 42.04 25.86 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-2363 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 47.49 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2364 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 60.70 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2365 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 89.66 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-2366 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 116.74 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-2367 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 147.99 85.57 

    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 23 21 13 23-2368  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2280) 
. 
. 

 23 21 13 23-2369 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 18.88 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 23 21 13 23-2370 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 24.40 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2371 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 30.69 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-2372 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 42.71 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2373 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters....................................................... 48.99 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2374 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 62.04 37.04 

    For Work In Restricted Working Space, Add  16.64 

NOT FOR BID
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. 
 23 21 13 23-2375 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 91.15 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-2376 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 121.32 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-2377 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 145.33 85.57 

    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 23 21 13 23-2378  Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2280) 
. 
. 

 23 21 13 23-2379 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 17.38 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 23 21 13 23-2380 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 23.15 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2381 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 28.61 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-2382 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 40.71 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2383 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 45.99 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2384 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 58.62 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-2385 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 95.81 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2386 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 126.48 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2387 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 158.81 85.57 
    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 23 21 13 23-2388  Schedule 40 Polyvinyl Chloride (PVC) P-Traps (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2389 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) P-Traps ............................................................................................................. 28.65 15.08 

    For Work In Restricted Working Space, Add  6.77 

XXXXXXX 
. 
 23 21 13 23-2390  Schedule 40 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2391 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 17.05 11.08 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2392 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 22.74 14.67 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-2393 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 28.61 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2394 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 40.38 25.86 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-2395 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 45.49 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2396 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ............................................................................................................. 58.29 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2397 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 88.41 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-2398 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 117.91 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-2399 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 142.66 85.57 

    For Work In Restricted Working Space, Add  38.48 
. 

 23 21 13 23-2400 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 192.20 97.78 
    For Work In Restricted Working Space, Add  43.97 

. 
 23 21 13 23-2401 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Couplings ........................................................................................................... 256.26 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2402 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Couplings ......................................................................................................... 574.58 122.30 
    For Work In Restricted Working Space, Add  54.99 

XXXXXXX 
. 
 23 21 13 23-2403  Schedule 40 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2404 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 35.79 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2405 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 47.17 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-2406 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 59.39 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2407 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 93.76 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2408 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 106.15 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-2409 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 135.94 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2410 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 205.74 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2411 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 231.83 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2412 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 376.39 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2413 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 495.87 147.14 
    For Work In Restricted Working Space, Add  66.17 

NOT FOR BID
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. 
 23 21 13 23-2414 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 727.68 182.43 

    For Work In Restricted Working Space, Add  82.04 
. 

 23 21 13 23-2415 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Unions .......................................................................................................... 1,088.24 226.45 
    For Work In Restricted Working Space, Add  101.87 

XXXXXXX 
. 
 23 21 13 23-2416  Schedule 40 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2417 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................... 8.23 5.00 

    For Work In Restricted Working Space, Add  2.27 
. 

 23 21 13 23-2418 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 10.77 6.57 
    For Work In Restricted Working Space, Add  2.98 

. 
 23 21 13 23-2419 EA  1" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 13.64 8.10 

    For Work In Restricted Working Space, Add  3.69 
. 

 23 21 13 23-2420 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 19.51 11.65 
    For Work In Restricted Working Space, Add  5.30 

. 
 23 21 13 23-2421 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 21.65 12.93 

    For Work In Restricted Working Space, Add  5.90 
. 

 23 21 13 23-2422 EA  2" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 27.36 16.52 
    For Work In Restricted Working Space, Add  7.49 

. 
 23 21 13 23-2423 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 44.85 24.42 

    For Work In Restricted Working Space, Add  11.08 
. 

 23 21 13 23-2424 EA  3" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 57.17 32.11 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 21 13 23-2425 EA  4" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 77.37 38.07 

    For Work In Restricted Working Space, Add  17.32 
. 

 23 21 13 23-2426 EA  6" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 113.00 43.50 
    For Work In Restricted Working Space, Add  19.79 

. 
 23 21 13 23-2427 EA  8" Schedule 40 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 234.31 50.79 

    For Work In Restricted Working Space, Add  23.09 
. 

 23 21 13 23-2428 EA  10" Schedule 40 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 696.93 75.73 
    For Work In Restricted Working Space, Add  34.42 

XXXXXXX 
. 
 23 21 13 23-2429  Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2280) 

. 

. 
 23 21 13 23-2430 EA  1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Socket Weld Flanges ........................................................................... 44.09 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2431 EA  3/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 58.74 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-2432 EA  1" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 72.21 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2433 EA  1-1/4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 84.85 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2434 EA  1-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 96.24 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-2435 EA  2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 122.04 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2436 EA  2-1/2" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 169.69 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2437 EA  3" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 196.36 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2438 EA  4" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 257.26 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2439 EA  6" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 356.17 147.14 
    For Work In Restricted Working Space, Add  66.17 

. 
 23 21 13 23-2440 EA  8" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 579.41 182.43 

    For Work In Restricted Working Space, Add  82.04 
. 

 23 21 13 23-2441 EA  10" Schedule 40 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 1,028.59 226.14 
    For Work In Restricted Working Space, Add  101.71 

XXXXXXX 
. 
 23 21 13 23-2442  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe And Fittings (23 21 13 23-2279) 

Note: ASTM D1785 with D2467 fittings. 
. 
. 
 23 21 13 23-2443  Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2444 LF  1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 5.33 2.97 

    For Work In Restricted Working Space, Add  1.32 
. 

 23 21 13 23-2445 LF  3/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ..................................................................................................... 6.68 3.70 
    For Work In Restricted Working Space, Add  1.65 

. 
 23 21 13 23-2446 LF  1" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ........................................................................................................ 8.35 4.41 

    For Work In Restricted Working Space, Add  1.98 
. 

 23 21 13 23-2447 LF  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 10.09 5.13 
    For Work In Restricted Working Space, Add  2.32 

. 
 23 21 13 23-2448 LF  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 11.64 5.84 

    For Work In Restricted Working Space, Add  2.64 
. 

 23 21 13 23-2449 LF  2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 15.14 7.39 
    For Work In Restricted Working Space, Add  3.31 

. 
 23 21 13 23-2450 LF  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................................ 18.26 8.10 

    For Work In Restricted Working Space, Add  3.64 
. 

 23 21 13 23-2451 LF  3" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 21.37 8.83 
    For Work In Restricted Working Space, Add  3.97 

. 
 23 21 13 23-2452 LF  4" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 28.48 11.08 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2453 LF  6" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 44.75 14.67 
    For Work In Restricted Working Space, Add  6.62 
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. 
 23 21 13 23-2454 LF  8" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe ...................................................................................................... 60.87 17.54 

    For Work In Restricted Working Space, Add  7.89 
. 

 23 21 13 23-2455 LF  10" Schedule 80 Polyvinyl Chloride (PVC) Pressure Pipe .................................................................................................. 134.81 18.88 
    For Work In Restricted Working Space, Add  8.50 

XXXXXXX 
. 
 23 21 13 23-2456  Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2457 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 19.55 11.08 

    For Work In Restricted Working Space, Add  4.97 
    For Threaded Fittings, Add  2.48 

. 
 23 21 13 23-2458 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................ 25.98 14.67 

    For Work In Restricted Working Space, Add  6.62 
    For Threaded Fittings, Add  3.31 

. 
 23 21 13 23-2459 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 33.69 18.26 

    For Work In Restricted Working Space, Add  8.21 
    For Threaded Fittings, Add  4.10 

. 
 23 21 13 23-2460 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 47.12 25.86 

    For Work In Restricted Working Space, Add  11.61 
    For Threaded Fittings, Add  5.81 

. 
 23 21 13 23-2461 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ......................................................................................... 52.65 29.14 

    For Work In Restricted Working Space, Add  13.10 
    For Threaded Fittings, Add  6.55 

. 
 23 21 13 23-2462 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................... 66.37 37.04 

    For Work In Restricted Working Space, Add  16.64 
    For Threaded Fittings, Add  8.32 

. 
 23 21 13 23-2463 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ....................................................................................... 107.64 54.79 

    For Work In Restricted Working Space, Add  24.62 
    For Threaded Fittings, Add  12.31 

. 
 23 21 13 23-2464 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 136.72 72.03 

    For Work In Restricted Working Space, Add  32.40 
    For Threaded Fittings, Add  16.20 

. 
 23 21 13 23-2465 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 171.88 85.57 

    For Work In Restricted Working Space, Add  38.48 
    For Threaded Fittings, Add  19.24 

. 
 23 21 13 23-2466 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 304.18 97.78 

    For Work In Restricted Working Space, Add  43.97 
    For Threaded Fittings, Add  21.99 

. 
 23 21 13 23-2467 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ............................................................................................. 513.60 114.10 

    For Work In Restricted Working Space, Add  51.30 
    For Threaded Fittings, Add  25.65 

. 
 23 21 13 23-2468 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 90 Degree Elbows ........................................................................................... 641.11 170.11 

    For Work In Restricted Working Space, Add  76.49 
    For Threaded Fittings, Add  38.25 

XXXXXXX 
. 
 23 21 13 23-2469  Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2470 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 22.29 11.08 

    For Work In Restricted Working Space, Add  4.97 
    For Threaded Fittings, Add  2.48 

. 
 23 21 13 23-2471 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................ 30.81 14.67 

    For Work In Restricted Working Space, Add  6.62 
    For Threaded Fittings, Add  3.31 

. 
 23 21 13 23-2472 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 40.51 18.26 

    For Work In Restricted Working Space, Add  8.21 
    For Threaded Fittings, Add  4.10 

. 
 23 21 13 23-2473 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 55.53 25.86 

    For Work In Restricted Working Space, Add  11.61 
    For Threaded Fittings, Add  5.81 

. 
 23 21 13 23-2474 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ......................................................................................... 63.47 29.14 

    For Work In Restricted Working Space, Add  13.10 
    For Threaded Fittings, Add  6.55 

. 
 23 21 13 23-2475 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................... 81.19 37.04 

    For Work In Restricted Working Space, Add  16.64 
    For Threaded Fittings, Add  8.32 

. 
 23 21 13 23-2476 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ....................................................................................... 136.20 54.79 

    For Work In Restricted Working Space, Add  24.62 
    For Threaded Fittings, Add  12.31 

. 
 23 21 13 23-2477 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 173.86 72.03 

    For Work In Restricted Working Space, Add  32.40 
    For Threaded Fittings, Add  16.20 

. 
 23 21 13 23-2478 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 246.90 85.57 

    For Work In Restricted Working Space, Add  38.48 
    For Threaded Fittings, Add  19.24 

. 
 23 21 13 23-2479 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 295.95 97.78 

    For Work In Restricted Working Space, Add  43.97 
    For Threaded Fittings, Add  21.99 

. 
 23 21 13 23-2480 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ............................................................................................. 494.88 114.10 

    For Work In Restricted Working Space, Add  51.30 
    For Threaded Fittings, Add  25.65 

. 
 23 21 13 23-2481 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 45 Degree Elbows ........................................................................................... 620.07 170.11 

    For Work In Restricted Working Space, Add  76.49 
    For Threaded Fittings, Add  38.25 

XXXXXXX 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

HVAC Piping and Pumps 23 20 
Hydronic Piping and Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 207 

. 
 23 21 13 23-2482  Schedule 80 Polyvinyl Chloride (PVC) Tees (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2483 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................. 34.56 17.34 

    For Work In Restricted Working Space, Add  7.79 
    For Threaded Fittings, Add  3.90 

. 
 23 21 13 23-2484 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Tees ................................................................................................................. 42.09 22.06 

    For Work In Restricted Working Space, Add  9.93 
    For Threaded Fittings, Add  4.97 

. 
 23 21 13 23-2485 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................... 54.90 29.14 

    For Work In Restricted Working Space, Add  13.10 
    For Threaded Fittings, Add  6.55 

. 
 23 21 13 23-2486 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 86.52 37.04 

    For Work In Restricted Working Space, Add  16.64 
    For Threaded Fittings, Add  8.32 

. 
 23 21 13 23-2487 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees .............................................................................................................. 97.25 44.12 

    For Work In Restricted Working Space, Add  19.86 
    For Threaded Fittings, Add  9.93 

. 
 23 21 13 23-2488 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 120.96 54.79 

    For Work In Restricted Working Space, Add  24.62 
    For Threaded Fittings, Add  12.31 

. 
 23 21 13 23-2489 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................ 150.30 72.03 

    For Work In Restricted Working Space, Add  32.40 
    For Threaded Fittings, Add  16.20 

. 
 23 21 13 23-2490 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 181.05 85.57 

    For Work In Restricted Working Space, Add  38.48 
    For Threaded Fittings, Add  19.24 

. 
 23 21 13 23-2491 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 232.20 114.10 

    For Work In Restricted Working Space, Add  51.30 
    For Threaded Fittings, Add  25.65 

. 
 23 21 13 23-2492 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 429.72 147.14 

    For Work In Restricted Working Space, Add  66.20 
    For Threaded Fittings, Add  33.10 

. 
 23 21 13 23-2493 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Tees .................................................................................................................. 758.51 182.54 

    For Work In Restricted Working Space, Add  82.08 
    For Threaded Fittings, Add  41.04 

. 
 23 21 13 23-2494 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Tees ............................................................................................................. 1,835.87 272.72 

    For Work In Restricted Working Space, Add  122.67 
    For Threaded Fittings, Add  61.34 

XXXXXXX 
. 
 23 21 13 23-2495  Schedule 80 Polyvinyl Chloride (PVC) Crosses (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2496 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 45.91 21.64 

    For Work In Restricted Working Space, Add  9.74 
    For Threaded Fittings, Add  4.87 

. 
 23 21 13 23-2497 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................ 55.46 27.60 

    For Work In Restricted Working Space, Add  12.41 
    For Threaded Fittings, Add  6.21 

. 
 23 21 13 23-2498 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................... 72.20 36.43 

    For Work In Restricted Working Space, Add  16.37 
    For Threaded Fittings, Add  8.19 

. 
 23 21 13 23-2499 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 118.01 46.27 

    For Work In Restricted Working Space, Add  20.80 
    For Threaded Fittings, Add  10.40 

. 
 23 21 13 23-2500 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 131.43 55.20 

    For Work In Restricted Working Space, Add  24.83 
    For Threaded Fittings, Add  12.41 

. 
 23 21 13 23-2501 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 163.55 68.44 

    For Work In Restricted Working Space, Add  30.78 
    For Threaded Fittings, Add  15.39 

. 
 23 21 13 23-2502 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Crosses ....................................................................................................... 201.32 90.09 

    For Work In Restricted Working Space, Add  40.50 
    For Threaded Fittings, Add  20.25 

. 
 23 21 13 23-2503 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 243.07 106.91 

    For Work In Restricted Working Space, Add  48.10 
    For Threaded Fittings, Add  24.05 

. 
 23 21 13 23-2504 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 309.69 142.62 

    For Work In Restricted Working Space, Add  64.13 
    For Threaded Fittings, Add  32.06 

. 
 23 21 13 23-2505 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Crosses ............................................................................................................. 603.43 183.87 

    For Work In Restricted Working Space, Add  82.71 
    For Threaded Fittings, Add  41.36 

. 
 23 21 13 23-2506 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Crosses .......................................................................................................... 1,101.95 227.98 

    For Work In Restricted Working Space, Add  102.55 
    For Threaded Fittings, Add  51.27 

. 
 23 21 13 23-2507 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Crosses ........................................................................................................ 2,748.30 341.05 

    For Work In Restricted Working Space, Add  153.42 
    For Threaded Fittings, Add  76.71 

XXXXXXX 
. 
 23 21 13 23-2508  Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2509 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................... 23.82 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2510 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 32.44 18.26 
    For Work In Restricted Working Space, Add  8.21 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 21 Hydronic Piping and Pumps 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 208  San Bernardino County 

. 
 23 21 13 23-2511 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 46.70 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2512 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ............................................................................................ 54.57 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2513 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .................................................................................................. 71.03 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-2514 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .......................................................................................... 109.05 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2515 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 150.87 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2516 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 187.70 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2517 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 212.51 97.78 

    For Work In Restricted Working Space, Add  43.97 
. 

 23 21 13 23-2518 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts ................................................................................................ 317.36 114.10 
    For Work In Restricted Working Space, Add  51.30 

. 
 23 21 13 23-2519 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Reducing Inserts .............................................................................................. 511.68 132.47 

    For Work In Restricted Working Space, Add  59.60 

XXXXXXX 
. 
 23 21 13 23-2520  Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2521 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 17.13 11.08 

    For Work In Restricted Working Space, Add  4.97 
. 

 23 21 13 23-2522 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts .............................................................................. 25.32 14.67 
    For Work In Restricted Working Space, Add  6.62 

. 
 23 21 13 23-2523 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 32.44 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2524 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 49.03 25.86 
    For Work In Restricted Working Space, Add  11.61 

. 
 23 21 13 23-2525 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ........................................................................... 56.65 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2526 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ................................................................................. 71.36 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2527 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ......................................................................... 115.71 54.79 

    For Work In Restricted Working Space, Add  24.62 
. 

 23 21 13 23-2528 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 170.27 72.03 
    For Work In Restricted Working Space, Add  32.40 

. 
 23 21 13 23-2529 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Threaded Reducing Inserts ............................................................................... 224.00 85.57 

    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 23 21 13 23-2530  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male 

Adapters (23 21 13 23-2442) 
. 
. 

 23 21 13 23-2531 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 23.63 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 23 21 13 23-2532 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters .......................................................... 29.90 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2533 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 41.01 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-2534 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 54.70 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2535 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ....................................................... 66.64 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2536 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ............................................................. 85.43 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-2537 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ..................................................... 116.21 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2538 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 145.88 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2539 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Male Adapters ........................................................... 195.61 85.57 
    For Work In Restricted Working Space, Add  38.48 

XXXXXXX 
. 
 23 21 13 23-2540  Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female 

Adapters (23 21 13 23-2442) 
. 
. 

 23 21 13 23-2541 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 21.71 11.08 
    For Work In Restricted Working Space, Add  4.97 

. 
 23 21 13 23-2542 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ...................................................... 29.73 14.67 

    For Work In Restricted Working Space, Add  6.62 
. 

 23 21 13 23-2543 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 38.68 18.26 
    For Work In Restricted Working Space, Add  8.21 

. 
 23 21 13 23-2544 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 57.11 25.86 

    For Work In Restricted Working Space, Add  11.61 
. 

 23 21 13 23-2545 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters .................................................. 66.22 29.14 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 21 13 23-2546 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ......................................................... 94.75 37.04 

    For Work In Restricted Working Space, Add  16.64 
. 

 23 21 13 23-2547 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ................................................ 144.19 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2548 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 177.93 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2549 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Socket Weld X Threaded Female Adapters ....................................................... 248.47 85.57 
    For Work In Restricted Working Space, Add  38.48 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-2550  Schedule 80 Polyvinyl Chloride (PVC) Couplings (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2551 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings.......................................................................................................... 22.04 11.08 

    For Work In Restricted Working Space, Add  4.97 
    For Threaded Fittings, Add  2.48 

. 
 23 21 13 23-2552 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings.......................................................................................................... 29.48 14.67 

    For Work In Restricted Working Space, Add  6.62 
    For Threaded Fittings, Add  3.31 

. 
 23 21 13 23-2553 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................ 35.02 18.26 

    For Work In Restricted Working Space, Add  8.21 
    For Threaded Fittings, Add  4.10 

. 
 23 21 13 23-2554 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 50.45 25.86 

    For Work In Restricted Working Space, Add  11.61 
    For Threaded Fittings, Add  5.81 

. 
 23 21 13 23-2555 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ...................................................................................................... 56.31 29.14 

    For Work In Restricted Working Space, Add  13.10 
    For Threaded Fittings, Add  6.55 

. 
 23 21 13 23-2556 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Couplings ............................................................................................................ 68.95 37.04 

    For Work In Restricted Working Space, Add  16.64 
    For Threaded Fittings, Add  8.32 

. 
 23 21 13 23-2557 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Couplings .................................................................................................... 115.46 54.79 

    For Work In Restricted Working Space, Add  24.62 
    For Threaded Fittings, Add  12.31 

. 
 23 21 13 23-2558 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 146.38 72.03 

    For Work In Restricted Working Space, Add  32.40 
    For Threaded Fittings, Add  16.20 

. 
 23 21 13 23-2559 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 176.38 85.57 

    For Work In Restricted Working Space, Add  38.48 
    For Threaded Fittings, Add  19.24 

. 
 23 21 13 23-2560 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 250.06 97.78 

    For Work In Restricted Working Space, Add  43.97 
    For Threaded Fittings, Add  21.99 

. 
 23 21 13 23-2561 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Couplings .......................................................................................................... 311.87 114.10 

    For Work In Restricted Working Space, Add  51.30 
    For Threaded Fittings, Add  25.65 

. 
 23 21 13 23-2562 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Couplings ........................................................................................................ 599.55 122.30 

    For Work In Restricted Working Space, Add  54.99 
    For Threaded Fittings, Add  27.50 

XXXXXXX 
. 
 23 21 13 23-2563  Schedule 80 Polyvinyl Chloride (PVC) Unions (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2564 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 39.68 18.26 

    For Work In Restricted Working Space, Add  8.21 
. 

 23 21 13 23-2565 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Unions .............................................................................................................. 47.34 22.06 
    For Work In Restricted Working Space, Add  9.93 

. 
 23 21 13 23-2566 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Unions ................................................................................................................. 59.89 29.14 

    For Work In Restricted Working Space, Add  13.10 
. 

 23 21 13 23-2567 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Unions ........................................................................................................... 96.09 37.04 
    For Work In Restricted Working Space, Add  16.64 

. 
 23 21 13 23-2568 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 118.47 44.12 

    For Work In Restricted Working Space, Add  19.86 
. 

 23 21 13 23-2569 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 152.93 54.79 
    For Work In Restricted Working Space, Add  24.62 

. 
 23 21 13 23-2570 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Unions ......................................................................................................... 239.91 72.03 

    For Work In Restricted Working Space, Add  32.40 
. 

 23 21 13 23-2571 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 298.29 85.57 
    For Work In Restricted Working Space, Add  38.48 

. 
 23 21 13 23-2572 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 376.89 114.10 

    For Work In Restricted Working Space, Add  51.30 
. 

 23 21 13 23-2573 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 495.87 147.14 
    For Work In Restricted Working Space, Add  66.17 

. 
 23 21 13 23-2574 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Unions ............................................................................................................... 727.68 182.43 

    For Work In Restricted Working Space, Add  82.04 
. 

 23 21 13 23-2575 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Unions .......................................................................................................... 1,087.70 226.14 
    For Work In Restricted Working Space, Add  101.71 

XXXXXXX 
. 
 23 21 13 23-2576  Schedule 80 Polyvinyl Chloride (PVC) Threaded Unions (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2577 EA 1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 41.67 22.80 

. 
 23 21 13 23-2578 EA 3/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ............................................................................................. 49.96 26.37 

. 
 23 21 13 23-2579 EA 1", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ................................................................................................ 60.68 31.09 

. 
 23 21 13 23-2580 EA 1-1/4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ......................................................................................... 82.17 37.04 

. 
 23 21 13 23-2581 EA 1-1/2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union ......................................................................................... 99.11 44.12 

. 
 23 21 13 23-2582 EA 2", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 132.34 54.79 

. 
 23 21 13 23-2583 EA 3", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 286.50 106.20 

. 
 23 21 13 23-2584 EA 4", Scheduler 80, Polyvinyl Chloride (PVC) Threaded Union .............................................................................................. 310.12 117.79 

XXXXXXX 
. 
 23 21 13 23-2585  Schedule 80 Polyvinyl Chloride (PVC) Caps (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2586 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 15.19 4.93 

    For Work In Restricted Working Space, Add  2.24 
    For Threaded Fittings, Add  1.12 

NOT FOR BID
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. 
 23 21 13 23-2587 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................. 18.10 6.57 

    For Work In Restricted Working Space, Add  2.98 
    For Threaded Fittings, Add  1.49 

. 
 23 21 13 23-2588 EA  1" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 26.80 8.10 

    For Work In Restricted Working Space, Add  3.69 
    For Threaded Fittings, Add  1.85 

. 
 23 21 13 23-2589 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 34.90 11.49 

    For Work In Restricted Working Space, Add  5.23 
    For Threaded Fittings, Add  2.61 

. 
 23 21 13 23-2590 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 37.13 12.93 

    For Work In Restricted Working Space, Add  5.90 
    For Threaded Fittings, Add  2.95 

. 
 23 21 13 23-2591 EA  2" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................... 51.17 16.52 

    For Work In Restricted Working Space, Add  7.49 
    For Threaded Fittings, Add  3.74 

. 
 23 21 13 23-2592 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) Caps .............................................................................................................. 90.80 24.42 

    For Work In Restricted Working Space, Add  11.08 
    For Threaded Fittings, Add  5.54 

. 
 23 21 13 23-2593 EA  3" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 114.45 32.11 

    For Work In Restricted Working Space, Add  14.58 
    For Threaded Fittings, Add  7.29 

. 
 23 21 13 23-2594 EA  4" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 163.62 38.07 

    For Work In Restricted Working Space, Add  17.32 
    For Threaded Fittings, Add  8.66 

. 
 23 21 13 23-2595 EA  6" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 329.04 43.50 

    For Work In Restricted Working Space, Add  19.79 
    For Threaded Fittings, Add  9.89 

. 
 23 21 13 23-2596 EA  8" Schedule 80 Polyvinyl Chloride (PVC) Caps .................................................................................................................. 438.36 50.79 

    For Work In Restricted Working Space, Add  23.09 
    For Threaded Fittings, Add  11.54 

. 
 23 21 13 23-2597 EA  10" Schedule 80 Polyvinyl Chloride (PVC) Caps ................................................................................................................ 780.18 75.73 

    For Work In Restricted Working Space, Add  34.42 
    For Threaded Fittings, Add  17.21 

XXXXXXX 
. 
 23 21 13 23-2598  Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges (23 21 13 23-2442) 

. 

. 
 23 21 13 23-2599 EA  1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 51.25 18.26 

    For Work In Restricted Working Space, Add  8.21 
    For Threaded Fittings, Add  4.10 

. 
 23 21 13 23-2600 EA  3/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................ 58.74 22.06 

    For Work In Restricted Working Space, Add  9.93 
    For Threaded Fittings, Add  4.97 

. 
 23 21 13 23-2601 EA  1" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................... 72.22 29.14 

    For Work In Restricted Working Space, Add  13.10 
    For Threaded Fittings, Add  6.55 

. 
 23 21 13 23-2602 EA  1-1/4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 84.85 37.04 

    For Work In Restricted Working Space, Add  16.64 
    For Threaded Fittings, Add  8.32 

. 
 23 21 13 23-2603 EA  1-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................. 96.24 44.12 

    For Work In Restricted Working Space, Add  19.86 
    For Threaded Fittings, Add  9.93 

. 
 23 21 13 23-2604 EA  2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 122.04 54.79 

    For Work In Restricted Working Space, Add  24.62 
    For Threaded Fittings, Add  12.31 

. 
 23 21 13 23-2605 EA  2-1/2" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ........................................................................................... 169.69 72.03 

    For Work In Restricted Working Space, Add  32.40 
    For Threaded Fittings, Add  16.20 

. 
 23 21 13 23-2606 EA  3" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 196.36 85.57 

    For Work In Restricted Working Space, Add  38.48 
    For Threaded Fittings, Add  19.24 

. 
 23 21 13 23-2607 EA  4" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 257.26 114.10 

    For Work In Restricted Working Space, Add  51.30 
    For Threaded Fittings, Add  25.65 

. 
 23 21 13 23-2608 EA  6" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 356.18 147.14 

    For Work In Restricted Working Space, Add  66.17 
    For Threaded Fittings, Add  33.08 

. 
 23 21 13 23-2609 EA  8" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ................................................................................................. 579.42 182.43 

    For Work In Restricted Working Space, Add  82.04 
    For Threaded Fittings, Add  41.02 

. 
 23 21 13 23-2610 EA  10" Schedule 80 Polyvinyl Chloride (PVC) 150 LB Flanges ............................................................................................ 1,028.59 226.14 

    For Work In Restricted Working Space, Add  101.71 
    For Threaded Fittings, Add  50.85 

XXXXXXX 
. 
 23 21 13 23-2611  Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe (23 21 13 23-2279) 

Note: In place pipe. 
. 
. 

 23 21 13 23-2612 EA 1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 5.57  
    For Work In Restricted Working Space, Add  1.67 

. 
 23 21 13 23-2613 EA 3/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................ 6.01  

    For Work In Restricted Working Space, Add  1.80 
. 

 23 21 13 23-2614 EA 1", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................... 6.77  
    For Work In Restricted Working Space, Add  2.03 

. 
 23 21 13 23-2615 EA 1-1/4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 7.10  

    For Work In Restricted Working Space, Add  2.13 

NOT FOR BID
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. 
 23 21 13 23-2616 EA 1-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 7.52  

    For Work In Restricted Working Space, Add  2.26 
. 

 23 21 13 23-2617 EA 2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................... 8.28  
    For Work In Restricted Working Space, Add  2.48 

. 
 23 21 13 23-2618 EA 2-1/2", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................. 8.91  

    For Work In Restricted Working Space, Add  2.67 
. 

 23 21 13 23-2619 EA 3", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 10.52  
    For Work In Restricted Working Space, Add  3.16 

. 
 23 21 13 23-2620 EA 4", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 14.20  

    For Work In Restricted Working Space, Add  4.26 
. 

 23 21 13 23-2621 EA 6", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 20.30  
    For Work In Restricted Working Space, Add  6.09 

. 
 23 21 13 23-2622 EA 8", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ................................................................................. 27.07  

    For Work In Restricted Working Space, Add  8.12 
. 

 23 21 13 23-2623 EA 10", Cut And Prepare Existing Polyvinyl Chloride (PVC) Pressure Pipe ............................................................................... 33.10  
    For Work In Restricted Working Space, Add  9.93 

XXXXXXX 
. 
 23 21 13 23-2624  Polyvinylidene Fluoride (PVDF), Socket Weld (23 21 13 23) 

. 

. 
 23 21 13 23-2625  Pipe (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2626 LF 1/2" Pipe Schedule 40 Polyvinylidene Fluoride (PVDF) Socket Weld ................................................................................... 34.58 2.97 

. 
 23 21 13 23-2627 LF 3/4" Pipe Schedule 40 Polyvinylidene Fluoride (PVDF) Socket Weld ................................................................................... 46.27 3.70 

. 
 23 21 13 23-2628 LF 1" Pipe Schedule 40 Polyvinylidene Fluoride (PVDF) Socket Weld ...................................................................................... 65.26 3.90 

. 
 23 21 13 23-2629 LF 1-1/2" Schedule 40 Polyvinylidene Fluoride (PVDF) Socket Weld ........................................................................................ 91.24 4.31 

. 
 23 21 13 23-2630 LF 2" Pipe Schedule 40 Polyvinylidene Fluoride (PVDF) Socket Weld .................................................................................... 115.61 5.13 

XXXXXXX 
. 
 23 21 13 23-2631  90 Degree Elbows (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2632 EA 1/2" 90 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................. 47.51 10.98 

. 
 23 21 13 23-2633 EA 3/4" 90 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................. 63.44 14.67 

. 
 23 21 13 23-2634 EA 1" 90 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................. 106.20 18.26 

. 
 23 21 13 23-2635 EA 1-1/2" 90 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................................ 184.86 29.14 

. 
 23 21 13 23-2636 EA 2" 90 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................. 241.21 37.04 

XXXXXXX 
. 
 23 21 13 23-2637  45 Degree Elbows (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2638 EA 1/2" 45 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................. 55.32 11.08 

. 
 23 21 13 23-2639 EA 3/4" 45 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................. 74.44 14.67 

. 
 23 21 13 23-2640 EA 1" 45 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................. 106.20 18.26 

. 
 23 21 13 23-2641 EA 1-1/2" 45 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................................ 158.53 29.14 

. 
 23 21 13 23-2642 EA 2" 45 Degree Elbow, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................. 234.27 37.04 

XXXXXXX 
. 
 23 21 13 23-2643  Tees (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2644 EA 1/2" Tee, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................................... 88.70 18.26 

. 
 23 21 13 23-2645 EA 3/4" Tee, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................................... 98.20 22.06 

. 
 23 21 13 23-2646 EA 1" Tee, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................................... 142.90 29.14 

. 
 23 21 13 23-2647 EA 1-1/2" Tee, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld.............................................................................. 236.03 44.12 

. 
 23 21 13 23-2648 EA 2" Tee, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................................... 349.43 54.79 

XXXXXXX 
. 
 23 21 13 23-2649  Reducing Tees (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2650 EA 3/4" x 1/2" Reducing Tees, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................... 101.08 20.52 

. 
 23 21 13 23-2651 EA 1" x 1/2" Reducing Insert, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ....................................................... 142.66 23.91 

. 
 23 21 13 23-2652 EA 1" x 3/4" Reducing Insert, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ....................................................... 145.75 25.96 

. 
 23 21 13 23-2653 EA 1-1/2" x 1" Reducing Tees, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................... 252.16 36.94 

. 
 23 21 13 23-2654 EA 2" x 1-1/2" Reducing Tees, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................... 379.13 49.25 

XXXXXXX 
. 
 23 21 13 23-2655  Socket Weld Reducing Couplings (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2656 EA 3/4" x 1/2" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................. 53.92 13.03 

. 
 23 21 13 23-2657 EA 1" x 1/2" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................... 69.44 15.08 

. 
 23 21 13 23-2658 EA 1" x 3/4" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................... 76.28 17.13 

. 
 23 21 13 23-2659 EA 1-1/2" x 1/2" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................... 117.58 20.52 

. 
 23 21 13 23-2660 EA 1-1/2" x 3/4" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................... 125.58 22.57 

. 
 23 21 13 23-2661 EA 1-1/2" x 1" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................. 127.63 23.91 

. 
 23 21 13 23-2662 EA 2" x 1-1/2" Reducing Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................. 179.90 33.56 

XXXXXXX 
. 
 23 21 13 23-2663  Male Adapters, Socket Weld X Male Thread (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2664 EA 1/2" Male Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................... 77.89 11.08 

. 
 23 21 13 23-2665 EA 3/4" Male Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................... 99.32 14.67 

. 
 23 21 13 23-2666 EA 1" Male Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................................... 114.16 18.26 

. 
 23 21 13 23-2667 EA 1-1/2" Male Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................. 145.51 29.14 

. 
 23 21 13 23-2668 EA 2" Male Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................................... 198.05 36.94 

XXXXXXX 
. 
 23 21 13 23-2669  Female Adapters, Socket Weld X Female Thread (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2670 EA 1/2" Female Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................... 77.89 11.08 

NOT FOR BID
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. 
 23 21 13 23-2671 EA 3/4" Female Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................ 99.61 14.67 

. 
 23 21 13 23-2672 EA 1" Female Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld................................................................. 114.16 18.26 

. 
 23 21 13 23-2673 EA 1-1/2" Female Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .......................................................... 145.51 29.14 

. 
 23 21 13 23-2674 EA 2" Female Adapter, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld................................................................. 198.10 37.04 

XXXXXXX 
. 
 23 21 13 23-2675  Socket Weld Couplings (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2676 EA 1/2" Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................................................... 38.25 11.08 

. 
 23 21 13 23-2677 EA 3/4" Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ........................................................................... 48.98 14.67 

. 
 23 21 13 23-2678 EA 1" Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................................. 63.53 18.26 

. 
 23 21 13 23-2679 EA 1-1/2" Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ...................................................................... 118.89 29.14 

. 
 23 21 13 23-2680 EA 2" Coupling, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................................ 163.96 37.04 

XXXXXXX 
. 
 23 21 13 23-2681  Socket Weld Unions (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2682 EA 1/2" Union, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................................. 161.90 18.26 

. 
 23 21 13 23-2683 EA 3/4" Union, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .............................................................................. 193.97 22.06 

. 
 23 21 13 23-2684 EA 1" Union, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................................. 280.05 29.14 

. 
 23 21 13 23-2685 EA 1-1/2" Union, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .......................................................................... 492.96 44.12 

. 
 23 21 13 23-2686 EA 2" Union, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................................. 607.22 54.79 

XXXXXXX 
. 
 23 21 13 23-2687  Caps (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2688 EA 1/2" Cap, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................................. 29.74 5.52 

. 
 23 21 13 23-2689 EA 3/4" Cap, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld .................................................................................. 42.13 7.35 

. 
 23 21 13 23-2690 EA 1" Cap, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ..................................................................................... 52.99 9.09 

. 
 23 21 13 23-2691 EA 1-1/2" Cap, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................................... 94.17 14.54 

. 
 23 21 13 23-2692 EA 2" Cap, Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................................... 134.18 18.45 

XXXXXXX 
. 
 23 21 13 23-2693  150 LB Socket Weld Flanges (23 21 13 23-2624) 

. 

. 
 23 21 13 23-2694 EA 1/2" Flange, 150 LB Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................ 108.66 18.47 

. 
 23 21 13 23-2695 EA 3/4" Flange,  150 LB Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................... 137.26 21.86 

. 
 23 21 13 23-2696 EA 1" Flange, 150 LB Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................... 180.80 29.44 

. 
 23 21 13 23-2697 EA 1-1/2" Flange, 150 LB Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ............................................................. 260.04 44.53 

. 
 23 21 13 23-2698 EA 2" Flange, 150 LB Polyvinylidene Fluoride (PVDF) Schedule 40 Socket Weld ................................................................... 414.82 54.79 

XXXXXXX 
. 
 23 21 13 23-2699  Polyethylene Pipe And Fittings (23 21 13 23) 

. 

. 
 23 21 13 23-2700  Small Diameter Tubing (23 21 13 23-2699) 

. 

. 
 23 21 13 23-2701  Tubing (23 21 13 23-2700) 

. 

. 
 23 21 13 23-2702 LF  1/4" Polyethylene Tubing ........................................................................................................................................................ 3.37  

    For Work In Restricted Working Space, Add  0.93 
. 

 23 21 13 23-2703 LF  5/16" Polyethylene Tubing ...................................................................................................................................................... 3.68  
    For Work In Restricted Working Space, Add  0.95 

. 
 23 21 13 23-2704 LF  3/8" Polyethylene Tubing ........................................................................................................................................................ 3.89  

    For Work In Restricted Working Space, Add  0.97 
. 

 23 21 13 23-2705 LF  1/2" Polyethylene Tubing ........................................................................................................................................................ 3.98  
    For Work In Restricted Working Space, Add  1.04 

XXXXXXX 
. 
 23 21 13 23-2706  Chrome Plated Pipe (23 21 13 23) 

. 

. 
 23 21 13 23-2707  Chrome Plated Nipples (23 21 13 23-2706) 

. 

. 
 23 21 13 23-2708  Close (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2709 EA 1/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 19.93 8.91 

. 
 23 21 13 23-2710 EA 3/8" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 19.04 9.69 

. 
 23 21 13 23-2711 EA 1/2" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 23.69 11.14 

. 
 23 21 13 23-2712 EA 3/4" Diameter Chrome Plated Nipple, Close ......................................................................................................................... 31.09 14.15 

. 
 23 21 13 23-2713 EA 1" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 41.64 18.60 

. 
 23 21 13 23-2714 EA 1-1/4" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 58.99 25.96 

. 
 23 21 13 23-2715 EA 1-1/2" Diameter Chrome Plated Nipple, Close ...................................................................................................................... 72.01 30.42 

. 
 23 21 13 23-2716 EA 2" Diameter Chrome Plated Nipple, Close ............................................................................................................................ 92.84 37.88 

XXXXXXX 
. 
 23 21 13 23-2717  1-1/2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2718 EA 1/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 21.30 9.25 

. 
 23 21 13 23-2719 EA 3/8" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 20.11 10.03 

. 
 23 21 13 23-2720 EA 1/2" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 24.27 11.47 

. 
 23 21 13 23-2721 EA 3/4" Diameter, 1-1/2" Length, Chrome Plated Nipple ............................................................................................................ 32.20 14.48 

XXXXXXX 
. 
 23 21 13 23-2722  2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2723 EA 1/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 22.16 9.69 

. 
 23 21 13 23-2724 EA 3/8" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 20.80 10.36 

. 
 23 21 13 23-2725 EA 1/2" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 26.16 11.92 

. 
 23 21 13 23-2726 EA 3/4" Diameter, 2" Length, Chrome Plated Nipple .................................................................................................................. 33.80 14.82 

. 
 23 21 13 23-2727 EA 1" Diameter, 2" Length, Chrome Plated Nipple ..................................................................................................................... 44.05 19.28 
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. 
 23 21 13 23-2728 EA 1-1/4" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 62.93 26.74 

. 
 23 21 13 23-2729 EA 1-1/2" Diameter, 2" Length, Chrome Plated Nipple ............................................................................................................... 76.58 31.20 

XXXXXXX 
. 
 23 21 13 23-2730  2-1/2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2731 EA 1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 23.43 10.03 

. 
 23 21 13 23-2732 EA 3/8" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 21.56 10.81 

. 
 23 21 13 23-2733 EA 1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 27.29 12.26 

. 
 23 21 13 23-2734 EA 3/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................ 34.61 15.27 

. 
 23 21 13 23-2735 EA 1" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................... 45.30 19.72 

. 
 23 21 13 23-2736 EA 1-1/4" Diameter, 2-1/2" Length, Chrome Plated Nipple ........................................................................................................ 66.76 27.07 

. 
 23 21 13 23-2737 EA 1-1/2" Diameter, 2-1/2" Length, Chrome Plated Nipple ........................................................................................................ 81.68 31.53 

. 
 23 21 13 23-2738 EA 2" Diameter, 2-1/2" Length, Chrome Plated Nipple ............................................................................................................. 103.94 39.00 

XXXXXXX 
. 
 23 21 13 23-2739  3" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2740 EA 1/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 24.41 10.36 

. 
 23 21 13 23-2741 EA 3/8" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 22.85 11.14 

. 
 23 21 13 23-2742 EA 1/2" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 26.95 11.92 

. 
 23 21 13 23-2743 EA 3/4" Diameter, 3" Length, Chrome Plated Nipple .................................................................................................................. 37.39 15.60 

. 
 23 21 13 23-2744 EA 1" Diameter, 3" Length, Chrome Plated Nipple ..................................................................................................................... 50.99 20.05 

. 
 23 21 13 23-2745 EA 1-1/4" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 70.92 27.52 

. 
 23 21 13 23-2746 EA 1-1/2" Diameter, 3" Length, Chrome Plated Nipple ............................................................................................................... 93.70 31.98 

. 
 23 21 13 23-2747 EA 2" Diameter, 3" Length, Chrome Plated Nipple ................................................................................................................... 113.36 39.44 

XXXXXXX 
. 
 23 21 13 23-2748  3-1/2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2749 EA 1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 25.53 10.81 

. 
 23 21 13 23-2750 EA 3/8" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 25.06 11.47 

. 
 23 21 13 23-2751 EA 1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 29.70 13.03 

. 
 23 21 13 23-2752 EA 3/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................ 41.51 15.93 

. 
 23 21 13 23-2753 EA 1" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................... 53.17 20.38 

. 
 23 21 13 23-2754 EA 1-1/4" Diameter, 3-1/2" Length, Chrome Plated Nipple ........................................................................................................ 79.12 27.86 

. 
 23 21 13 23-2755 EA 1-1/2" Diameter, 3-1/2" Length, Chrome Plated Nipple ........................................................................................................ 97.30 32.31 

. 
 23 21 13 23-2756 EA 2" Diameter, 3-1/2" Length, Chrome Plated Nipple ............................................................................................................. 120.86 39.77 

XXXXXXX 
. 
 23 21 13 23-2757  4" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2758 EA 1/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 26.64 11.14 

. 
 23 21 13 23-2759 EA 3/8" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 25.69 11.92 

. 
 23 21 13 23-2760 EA 1/2" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 29.98 12.59 

. 
 23 21 13 23-2761 EA 3/4" Diameter, 4" Length, Chrome Plated Nipple .................................................................................................................. 43.13 16.38 

. 
 23 21 13 23-2762 EA 1" Diameter, 4" Length, Chrome Plated Nipple ..................................................................................................................... 55.26 20.84 

. 
 23 21 13 23-2763 EA 1-1/4" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................... 85.35 28.19 

. 
 23 21 13 23-2764 EA 1-1/2" Diameter, 4" Length, Chrome Plated Nipple ............................................................................................................. 104.69 32.64 

. 
 23 21 13 23-2765 EA 2" Diameter, 4" Length, Chrome Plated Nipple ................................................................................................................... 130.01 40.12 

XXXXXXX 
. 
 23 21 13 23-2766  4-1/2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2767 EA 1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 27.62 11.47 

. 
 23 21 13 23-2768 EA 3/8" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 27.89 12.26 

. 
 23 21 13 23-2769 EA 1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 32.89 13.71 

. 
 23 21 13 23-2770 EA 3/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................ 44.98 16.71 

. 
 23 21 13 23-2771 EA 1" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................... 62.48 21.17 

. 
 23 21 13 23-2772 EA 1-1/4" Diameter, 4-1/2" Length, Chrome Plated Nipple ........................................................................................................ 91.34 28.63 

. 
 23 21 13 23-2773 EA 1-1/2" Diameter, 4-1/2" Length, Chrome Plated Nipple ...................................................................................................... 107.99 33.10 

. 
 23 21 13 23-2774 EA 2" Diameter, 4-1/2" Length, Chrome Plated Nipple ............................................................................................................. 138.43 40.56 

XXXXXXX 
. 
 23 21 13 23-2775  5" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2776 EA 1/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 31.04 11.92 

. 
 23 21 13 23-2777 EA 3/8" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 29.27 12.59 

. 
 23 21 13 23-2778 EA 1/2" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 34.08 14.15 

. 
 23 21 13 23-2779 EA 3/4" Diameter, 5" Length, Chrome Plated Nipple .................................................................................................................. 46.76 17.05 

. 
 23 21 13 23-2780 EA 1" Diameter, 5" Length, Chrome Plated Nipple ..................................................................................................................... 66.86 21.50 

. 
 23 21 13 23-2781 EA 1-1/4" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................... 96.77 28.97 

. 
 23 21 13 23-2782 EA 1-1/2" Diameter, 5" Length, Chrome Plated Nipple ............................................................................................................. 115.42 33.43 

. 
 23 21 13 23-2783 EA 2" Diameter, 5" Length, Chrome Plated Nipple ................................................................................................................... 143.86 40.89 

XXXXXXX 
. 
 23 21 13 23-2784  5-1/2" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2785 EA 1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 32.04 12.26 

. 
 23 21 13 23-2786 EA 3/8" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 30.35 13.03 

. 
 23 21 13 23-2787 EA 1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 37.48 14.48 

. 
 23 21 13 23-2788 EA 3/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................ 48.53 17.49 

. 
 23 21 13 23-2789 EA 1" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................... 69.14 21.95 

. 
 23 21 13 23-2790 EA 1-1/4" Diameter, 5-1/2" Length, Chrome Plated Nipple ...................................................................................................... 103.36 29.30 

. 
 23 21 13 23-2791 EA 1-1/2" Diameter, 5-1/2" Length, Chrome Plated Nipple ...................................................................................................... 121.34 33.76 

. 
 23 21 13 23-2792 EA 2" Diameter, 5-1/2" Length, Chrome Plated Nipple ............................................................................................................. 150.78 41.22 

NOT FOR BID
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XXXXXXX 
. 
 23 21 13 23-2793  6" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2794 EA 1/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 33.24 12.59 

. 
 23 21 13 23-2795 EA 3/8" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 30.94 13.38 

. 
 23 21 13 23-2796 EA 1/2" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 38.58 14.82 

. 
 23 21 13 23-2797 EA 3/4" Diameter, 6" Length, Chrome Plated Nipple .................................................................................................................. 49.98 17.83 

. 
 23 21 13 23-2798 EA 1" Diameter, 6" Length, Chrome Plated Nipple ..................................................................................................................... 76.14 22.29 

. 
 23 21 13 23-2799 EA 1-1/4" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 107.41 29.75 

. 
 23 21 13 23-2800 EA 1-1/2" Diameter, 6" Length, Chrome Plated Nipple ............................................................................................................. 130.46 34.20 

. 
 23 21 13 23-2801 EA 2" Diameter, 6" Length, Chrome Plated Nipple ................................................................................................................... 157.12 41.67 

XXXXXXX 
. 
 23 21 13 23-2802  8" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2803 EA 3/8" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 37.13 14.15 

. 
 23 21 13 23-2804 EA 1/2" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 55.50 15.60 

. 
 23 21 13 23-2805 EA 3/4" Diameter, 8" Length, Chrome Plated Nipple .................................................................................................................. 67.52 18.60 

. 
 23 21 13 23-2806 EA 1" Diameter, 8" Length, Chrome Plated Nipple ..................................................................................................................... 89.94 23.06 

. 
 23 21 13 23-2807 EA 1-1/4" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 129.35 30.42 

. 
 23 21 13 23-2808 EA 1-1/2" Diameter, 8" Length, Chrome Plated Nipple ............................................................................................................. 159.18 34.88 

. 
 23 21 13 23-2809 EA 2" Diameter, 8" Length, Chrome Plated Nipple ................................................................................................................... 196.22 42.34 

XXXXXXX 
. 
 23 21 13 23-2810  10" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2811 EA 3/8" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 43.09 14.15 

. 
 23 21 13 23-2812 EA 1/2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 63.01 15.60 

. 
 23 21 13 23-2813 EA 3/4" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................ 76.22 18.60 

. 
 23 21 13 23-2814 EA 1" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 103.11 23.06 

. 
 23 21 13 23-2815 EA 1-1/4" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 157.54 30.42 

. 
 23 21 13 23-2816 EA 1-1/2" Diameter, 10" Length, Chrome Plated Nipple ........................................................................................................... 180.65 34.88 

. 
 23 21 13 23-2817 EA 2" Diameter, 10" Length, Chrome Plated Nipple ................................................................................................................. 230.54 42.34 

XXXXXXX 
. 
 23 21 13 23-2818  12" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2819 EA 3/8" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 48.10 15.60 

. 
 23 21 13 23-2820 EA 1/2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 65.96 16.38 

. 
 23 21 13 23-2821 EA 3/4" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................ 84.34 19.28 

. 
 23 21 13 23-2822 EA 1" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 121.34 24.51 

. 
 23 21 13 23-2823 EA 1-1/4" Diameter, 12" Length, Chrome Plated Nipple ........................................................................................................... 177.02 31.98 

. 
 23 21 13 23-2824 EA 2" Diameter, 12" Length, Chrome Plated Nipple ................................................................................................................. 260.24 43.90 

XXXXXXX 
. 
 23 21 13 23-2825  18" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2826 EA 3/8" Diameter, 18" Length, Chrome Plated Nipple ................................................................................................................ 61.76 16.38 

XXXXXXX 
. 
 23 21 13 23-2827  24" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2828 EA 3/8" Diameter, 24" Length, Chrome Plated Nipple ................................................................................................................ 74.85 17.05 

XXXXXXX 
. 
 23 21 13 23-2829  30" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2830 EA 3/8" Diameter, 30" Length, Chrome Plated Nipple ................................................................................................................ 83.16 17.83 

XXXXXXX 
. 
 23 21 13 23-2831  36" Nipples (23 21 13 23-2707) 

. 

. 
 23 21 13 23-2832 EA 3/8" Diameter, 36" Length, Chrome Plated Nipple ................................................................................................................ 91.48 18.60 

XXXXXXX 
. 
 23 21 13 23-2833  Chrome Plated Fittings (23 21 13 23-2706) 

. 

. 
 23 21 13 23-2834  Chrome Plated 90 Degree Elbows (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2835 EA 1/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 25.63 10.36 

. 
 23 21 13 23-2836 EA 3/8" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 26.10 11.14 

. 
 23 21 13 23-2837 EA 1/2" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 29.43 11.92 

. 
 23 21 13 23-2838 EA 3/4" 90 Degree Elbow, Chrome Plated ................................................................................................................................. 37.52 15.60 

. 
 23 21 13 23-2839 EA 1" 90 Degree Elbow, Chrome Plated .................................................................................................................................... 51.04 20.05 

. 
 23 21 13 23-2840 EA 1-1/4" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 78.80 27.52 

. 
 23 21 13 23-2841 EA 1-1/2" 90 Degree Elbow, Chrome Plated .............................................................................................................................. 94.76 31.98 

. 
 23 21 13 23-2842 EA 2" 90 Degree Elbow, Chrome Plated .................................................................................................................................. 130.10 39.44 

XXXXXXX 
. 
 23 21 13 23-2843  Chrome Plated Street 90 Degree Elbows (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2844 EA 1/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 29.84 10.36 

. 
 23 21 13 23-2845 EA 3/8" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 30.71 11.14 

. 
 23 21 13 23-2846 EA 1/2" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 32.64 11.92 

. 
 23 21 13 23-2847 EA 3/4" Street 90 Degree Elbow, Chrome Plated ....................................................................................................................... 42.25 15.60 

. 
 23 21 13 23-2848 EA 1" Street 90 Degree Elbow, Chrome Plated .......................................................................................................................... 59.77 20.05 

. 
 23 21 13 23-2849 EA 1-1/4" Street 90 Degree Elbow, Chrome Plated.................................................................................................................... 87.75 27.52 

. 
 23 21 13 23-2850 EA 1-1/2" Street 90 Degree Elbow, Chrome Plated.................................................................................................................. 107.29 31.98 
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. 
 23 21 13 23-2851 EA 2" Street 90 Degree Elbow, Chrome Plated ........................................................................................................................ 159.58 39.44 

XXXXXXX 
. 
 23 21 13 23-2852  Chrome Plated 45 Degree Elbows (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2853 EA 1/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 26.56 10.36 

. 
 23 21 13 23-2854 EA 3/8" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 27.43 11.14 

. 
 23 21 13 23-2855 EA 1/2" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 30.38 11.92 

. 
 23 21 13 23-2856 EA 3/4" 45 Degree Elbow, Chrome Plated ................................................................................................................................. 41.13 15.60 

. 
 23 21 13 23-2857 EA 1" 45 Degree Elbow, Chrome Plated .................................................................................................................................... 55.08 20.05 

. 
 23 21 13 23-2858 EA 1-1/4" 45 Degree Elbow, Chrome Plated .............................................................................................................................. 83.66 27.52 

. 
 23 21 13 23-2859 EA 1-1/2" 45 Degree Elbow, Chrome Plated ............................................................................................................................ 101.25 31.98 

. 
 23 21 13 23-2860 EA 2" 45 Degree Elbow, Chrome Plated .................................................................................................................................. 147.94 39.44 

XXXXXXX 
. 
 23 21 13 23-2861  Chrome Plated Street 45 Degree Elbows (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2862 EA 1/2" Street 45 Degree Elbow, Chrome Plated ....................................................................................................................... 36.16 11.92 

XXXXXXX 
. 
 23 21 13 23-2863  Chrome Plated Couplings (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2864 EA 1/4" Coupling, Chrome Plated .............................................................................................................................................. 25.06 10.36 

. 
 23 21 13 23-2865 EA 3/8" Coupling, Chrome Plated .............................................................................................................................................. 26.17 11.14 

. 
 23 21 13 23-2866 EA 1/2" Coupling, Chrome Plated .............................................................................................................................................. 29.67 11.92 

. 
 23 21 13 23-2867 EA 3/4" Coupling, Chrome Plated .............................................................................................................................................. 37.61 15.60 

. 
 23 21 13 23-2868 EA 1" Coupling, Chrome Plated ................................................................................................................................................. 49.05 20.05 

. 
 23 21 13 23-2869 EA 1-1/4" Coupling, Chrome Plated ........................................................................................................................................... 71.54 27.52 

. 
 23 21 13 23-2870 EA 1-1/2" Coupling, Chrome Plated ........................................................................................................................................... 88.67 31.98 

. 
 23 21 13 23-2871 EA 2" Coupling, Chrome Plated ............................................................................................................................................... 122.67 39.44 

XXXXXXX 
. 
 23 21 13 23-2872  Chrome Plated Unions (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2873 EA 1/4" Union, Chrome Plated ................................................................................................................................................... 40.67 11.92 

. 
 23 21 13 23-2874 EA 3/8" Union, Chrome Plated ................................................................................................................................................... 41.81 12.59 

. 
 23 21 13 23-2875 EA 1/2" Union, Chrome Plated ................................................................................................................................................... 50.64 14.15 

. 
 23 21 13 23-2876 EA 3/4" Union, Chrome Plated ................................................................................................................................................... 62.70 18.60 

. 
 23 21 13 23-2877 EA 1" Union, Chrome Plated ...................................................................................................................................................... 79.27 23.73 

. 
 23 21 13 23-2878 EA 1-1/4" Union, Chrome Plated .............................................................................................................................................. 129.13 31.98 

. 
 23 21 13 23-2879 EA 1-1/2" Union, Chrome Plated .............................................................................................................................................. 160.95 37.88 

. 
 23 21 13 23-2880 EA 2" Union, Chrome Plated .................................................................................................................................................... 210.34 46.13 

XXXXXXX 
. 
 23 21 13 23-2881  Chrome Plated Caps (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2882 EA 1/4" Cap, Chrome Plated ...................................................................................................................................................... 17.02 5.24 

. 
 23 21 13 23-2883 EA 3/8" Cap, Chrome Plated ...................................................................................................................................................... 17.57 5.57 

. 
 23 21 13 23-2884 EA 1/2" Cap, Chrome Plated ...................................................................................................................................................... 20.11 5.90 

. 
 23 21 13 23-2885 EA 3/4" Cap, Chrome Plated ...................................................................................................................................................... 25.05 7.80 

. 
 23 21 13 23-2886 EA 1" Cap, Chrome Plated ......................................................................................................................................................... 29.71 10.03 

. 
 23 21 13 23-2887 EA 1-1/4" Cap, Chrome Plated ................................................................................................................................................... 43.94 13.71 

. 
 23 21 13 23-2888 EA 1-1/2" Cap, Chrome Plated ................................................................................................................................................... 58.08 15.93 

. 
 23 21 13 23-2889 EA 2" Cap, Chrome Plated ......................................................................................................................................................... 85.15 20.84 

XXXXXXX 
. 
 23 21 13 23-2890  Chrome Plated Plugs (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2891 EA 1/4" Plug, Chrome Plated ..................................................................................................................................................... 13.81 5.24 

. 
 23 21 13 23-2892 EA 3/8" Plug, Chrome Plated ..................................................................................................................................................... 14.36 5.57 

. 
 23 21 13 23-2893 EA 1/2" Plug, Chrome Plated ..................................................................................................................................................... 16.73 5.90 

. 
 23 21 13 23-2894 EA 3/4" Plug, Chrome Plated ..................................................................................................................................................... 22.65 7.80 

. 
 23 21 13 23-2895 EA 1" Plug, Chrome Plated ........................................................................................................................................................ 27.88 10.03 

. 
 23 21 13 23-2896 EA 1-1/4" Plug, Chrome Plated .................................................................................................................................................. 37.61 13.71 

. 
 23 21 13 23-2897 EA 1-1/2" Plug, Chrome Plated .................................................................................................................................................. 46.51 15.93 

. 
 23 21 13 23-2898 EA 2" Plug, Chrome Plated ........................................................................................................................................................ 65.02 20.84 

XXXXXXX 
. 
 23 21 13 23-2899  Chrome Plated Tees (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2900 EA 1/4" Chrome Plated Tee ....................................................................................................................................................... 35.50 15.60 

. 
 23 21 13 23-2901 EA 3/8" Chrome Plated Tee ....................................................................................................................................................... 37.72 17.05 

. 
 23 21 13 23-2902 EA 1/2" Chrome Plated Tee ....................................................................................................................................................... 42.10 18.60 

. 
 23 21 13 23-2903 EA 3/4" Chrome Plated Tee ....................................................................................................................................................... 52.44 23.06 

. 
 23 21 13 23-2904 EA 1" Chrome Plated Tee .......................................................................................................................................................... 74.85 29.75 

. 
 23 21 13 23-2905 EA 1-1/4" Chrome Plated Tee .................................................................................................................................................. 103.19 40.89 

. 
 23 21 13 23-2906 EA 1-1/2" Chrome Plated Tee .................................................................................................................................................. 132.56 47.58 

. 
 23 21 13 23-2907 EA 2" Chrome Plated Tee ........................................................................................................................................................ 182.49 58.72 

XXXXXXX 
. 
 23 21 13 23-2908  Chrome Plated Reducing 90 Degree Elbows (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2909 EA 1/2" x 3/8" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 39.95 18.60 

. 
 23 21 13 23-2910 EA 3/4" x 1/2" Reducing 90 Degree Elbow, Chrome Plated ....................................................................................................... 46.64 23.06 

XXXXXXX 
. 
 23 21 13 23-2911  Chrome Plated Bell Reducers (23 21 13 23-2833) 
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. 

. 
 23 21 13 23-2912 EA 1/2" x 3/8" Bell Reducer, Chrome Plated .............................................................................................................................. 43.83 18.60 

. 
 23 21 13 23-2913 EA 3/4" x 1/2" Bell Reducer, Chrome Plated .............................................................................................................................. 53.32 23.06 

. 
 23 21 13 23-2914 EA 1" x 1/2" Bell Reducer, Chrome Plated ................................................................................................................................. 67.70 29.75 

XXXXXXX 
. 
 23 21 13 23-2915  Chrome Plated Reducing Tees (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2916 EA 3/4" x 1/2" Reducing Tee, Chrome Plated ............................................................................................................................ 58.24 23.06 

XXXXXXX 
. 
 23 21 13 23-2917  Chrome Plated Bushings (23 21 13 23-2833) 

. 

. 
 23 21 13 23-2918 EA 3/8" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 13.72 5.24 

. 
 23 21 13 23-2919 EA 1/2" x 1/4" Bushing, Chrome Plated ...................................................................................................................................... 14.77 5.57 

. 
 23 21 13 23-2920 EA 1/2" x 3/8" Bushing, Chrome Plated ...................................................................................................................................... 15.33 5.90 

. 
 23 21 13 23-2921 EA 3/4" x 1/2" Bushing, Chrome Plated ...................................................................................................................................... 19.46 7.80 

. 
 23 21 13 23-2922 EA 1" x 3/4" Bushing, Chrome Plated ......................................................................................................................................... 28.49 10.03 

. 
 23 21 13 23-2923 EA 1-1/4" x 1" Bushing, Chrome Plated...................................................................................................................................... 41.77 13.71 

XXXXXXX 
. 
 23 21 16  Hydronic Piping Specialties (23 21) 

. 

. 
 23 21 16 00-0001  Air Vents (23 21 16) 

. 

. 
 23 21 16 00-0002  Screwed Ends, Cast Iron, Automatic Air Vents (23 21 16 00-0001) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0003 EA  1/2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 382.13 32.32 
. 

 23 21 16 00-0004 EA  3/4" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 466.12 42.91 
. 

 23 21 16 00-0005 EA  1" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 1,095.99 44.59 
. 

 23 21 16 00-0006 EA  1-1/4" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 1,623.50 68.89 
. 

 23 21 16 00-0007 EA  1-1/2" NPT, Cast Iron, Automatic Air Vent ....................................................................................................................... 2,732.50 74.13 
. 

 23 21 16 00-0008 EA  2" NPT, Cast Iron, Automatic Air Vent ............................................................................................................................. 3,129.65 97.76 

XXXXXXX 
. 
 23 21 16 00-0009  Forged Steel, Stainless Steel Internals, Automatic Air Vents (23 21 16 00-0001) 

Note: With guided free floating lever. 
. 
. 

 23 21 16 00-0010 EA  1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 2,694.43 37.34 
. 

 23 21 16 00-0011 EA  3/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................ 3,379.97 42.91 
. 

 23 21 16 00-0012 EA  1" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................... 4,038.41 44.59 
. 

 23 21 16 00-0013 EA  1-1/4" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 6,629.66 69.11 
. 

 23 21 16 00-0014 EA  1-1/2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ......................................................................... 7,661.37 74.13 
. 

 23 21 16 00-0015 EA  2" NPT, Forged Steel, Stainless Steel Internals, Automatic Air Vent ............................................................................. 11,272.48 97.53 

XXXXXXX 
. 
 23 21 16 00-0016  Automatic Air Vent (23 21 16 00-0001) 

. 

. 
 23 21 16 00-0017 EA 3/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR).............................................................................................. 244.22 42.91 

. 
 23 21 16 00-0018 EA 1" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................ 267.74 44.59 

. 
 23 21 16 00-0019 EA 1-1/4" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .......................................................................................... 378.30 68.89 

. 
 23 21 16 00-0020 EA 1-1/2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) .......................................................................................... 469.28 74.13 

. 
 23 21 16 00-0021 EA 2" NPT, Brass, Automatic Air Eliminator (Spirotherm VJR) ................................................................................................ 601.22 79.87 

XXXXXXX 
. 
 23 21 16 00-0022  Manual Air Vent (23 21 16 00-0001) 

. 

. 
 23 21 16 00-0023 EA  Manual Air Vent .................................................................................................................................................................... 77.24 40.24 

XXXXXXX 
. 
 23 21 16 00-0024  Air Release Valves (23 21 16 00-0001) 

. 

. 
 23 21 16 00-0025  Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) (23 21 16 00-

0024) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0026 EA 1/2" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50)................................................................. 196.44 16.72 

. 
 23 21 16 00-0027 EA 3/4" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50)................................................................. 200.90 18.95 

. 
 23 21 16 00-0028 EA 1" NPT, Simple Lever, Cast Iron, Clean Water Air Release Valves (Apco 50) ................................................................... 209.81 23.41 

XXXXXXX 
. 
 23 21 16 00-0029  Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) (23 

21 16 00-0024) 
Note: Up to 175 psi. Stainless steel float. 

. 

. 
 23 21 16 00-0030 EA 1" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200A) ......................................................... 808.51 23.41 

. 
 23 21 16 00-0031 EA 2" NPT, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) ........................................................... 968.81 40.69 

. 
 23 21 16 00-0032 EA 3" Flanged, Cast Iron, Compound Lever, Clean Water Air Release Valves (Apco 200) .................................................. 1,269.93 94.86 

XXXXXXX 
. 
 23 21 16 00-0033  Cast Iron, Air/Vacuum Valves (23 21 16 00-0024) 

Note: Up to 150 psi. Stainless steel float. 
. 
. 

 23 21 16 00-0034 EA 1/2" NPT, Cast Iron, Air/Vacuum Valve (Apco 141) ............................................................................................................ 390.49 16.72 
. 

 23 21 16 00-0035 EA 1" NPT, Cast Iron, Air/Vacuum Valve (Apco 142) ............................................................................................................... 481.48 23.41 
. 

 23 21 16 00-0036 EA 2" NPT, Cast Iron, Air/Vacuum Valve (Apco 144) ............................................................................................................... 831.69 40.69 
. 

 23 21 16 00-0037 EA 3" Flanged, Cast Iron, Air/Vacuum Valve (Apco 146) ...................................................................................................... 1,207.83 94.86 
. 

 23 21 16 00-0038 EA 4" Flanged, Cast Iron, Air/Vacuum Valve (Apco 152) ...................................................................................................... 1,888.56 159.24 
. 

 23 21 16 00-0039 EA 6" Flanged, Cast Iron, Air/Vacuum Valve (Apco 153) ...................................................................................................... 2,877.80 201.36 

XXXXXXX 
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. 
 23 21 16 00-0040  Ductile Iron, Combination Air Release And Vacuum Valves, Single Body 

Double Orifice (23 21 16 00-0024) 
Note: Up to 150 psi. Stainless Steel float. 

. 

. 
 23 21 16 00-0041 EA 1" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 143C) ................ 698.81 23.41 

. 
 23 21 16 00-0042 EA 2" NPT, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 145C) ............. 1,072.31 40.69 

. 
 23 21 16 00-0043 EA 3" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 147C) ....... 1,971.09 94.86 

. 
 23 21 16 00-0044 EA 4" Flanged, Ductile Iron, Combination Air Release And Vacuum Valves, Single Body Double Orifice (Apco 149C) ....... 2,553.49 159.24 

XXXXXXX 
. 
 23 21 16 00-0045  Vent Valves (23 21 16) 

. 

. 
 23 21 16 00-0046 EA  1/8", 1.5 PSIG Operating Pressure, Non-Vacuum Adjustable Angle Radiator Steam Vent Valve (Hoffman 1A) .................. 80.28 16.72 

. 
 23 21 16 00-0047 EA 1/2" x 3/4", 35 PSIG Operating Pressure, Straight Steam Unit Heater Air Vent Valve (Hoffman 74) .................................. 197.84 17.98 

. 
 23 21 16 00-0048 EA  1/2" x 3/4", 3 PSIG Operating Pressure, Non-Vacuum Main Steam Air Vent Valve (Hoffman 75)...................................... 188.45 17.98 

. 
 23 21 16 00-0049 EA  1/2" x 3/4", 10 PSIG Operating Pressure, Non Vacuum Straight Non-Vacuum Main Steam Air Vent Valve 

(Hoffman 75H) ................................................................................................................................................................... 195.02 17.98 
. 

 23 21 16 00-0050 EA 3/4", 150 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 78) .......................................................... 252.54 17.98 
. 

 23 21 16 00-0051 EA  1/2" x 3/4", 75 PSIG Operating Pressure, Straight Water Main Vent Valve (Hoffman 79) .................................................. 185.87 17.98 

XXXXXXX 
. 
 23 21 16 00-0052  Threaded Inlet, Drip-Pan Elbow (23 21 16) 

. 

. 
 23 21 16 00-0053  Cast Iron, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0052) 

. 

. 
 23 21 16 00-0054 EA  2-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 282.50 28.12 

    For Flanged Inlet, Add  116.35 
. 

 23 21 16 00-0055 EA  3" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 318.08 33.33 
    For Flanged Inlet, Add  124.90 

. 
 23 21 16 00-0056 EA  3-1/2" Cast Iron, Threaded Inlet, Drip-Pan Elbow ............................................................................................................... 403.26 38.54 

    For Flanged Inlet, Add  168.50 
. 

 23 21 16 00-0057 EA  4" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 612.53 43.75 
    For Flanged Inlet, Add  296.47 

. 
 23 21 16 00-0058 EA  5" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 690.28 52.08 

    For Flanged Inlet, Add  327.73 
. 

 23 21 16 00-0059 EA  6" Cast Iron, Threaded Inlet, Drip-Pan Elbow ..................................................................................................................... 964.73 65.62 
    For Flanged Inlet, Add  478.94 

. 
 23 21 16 00-0060 EA  8" Cast Iron, Threaded Inlet, Drip-Pan Elbow .................................................................................................................. 2,221.39 86.45 

    For Flanged Inlet, Add  1,274.46 

XXXXXXX 
. 
 23 21 16 00-0061  Cast Steel, Threaded Inlet, Drip-Pan Elbow (23 21 16 00-0052) 

. 

. 
 23 21 16 00-0062 EA  2-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow .......................................................................................................... 1,254.99 28.12 

    For Flanged Inlet, Add  777.64 
. 

 23 21 16 00-0063 EA  3" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 1,520.12 33.33 
    For Flanged Inlet, Add  942.29 

. 
 23 21 16 00-0064 EA  3-1/2" Cast Steel, Threaded Inlet, Drip-Pan Elbow .......................................................................................................... 2,220.65 38.54 

    For Flanged Inlet, Add  1,404.33 
. 

 23 21 16 00-0065 EA  4" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 2,241.73 43.75 
    For Flanged Inlet, Add  1,404.33 

. 
 23 21 16 00-0066 EA  5" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 3,289.61 52.08 

    For Flanged Inlet, Add  2,095.28 
. 

 23 21 16 00-0067 EA  6" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 3,341.69 65.62 
    For Flanged Inlet, Add  2,095.28 

. 
 23 21 16 00-0068 EA  8" Cast Steel, Threaded Inlet, Drip-Pan Elbow ................................................................................................................ 5,638.52 86.45 

    For Flanged Inlet, Add  3,598.10 

XXXXXXX 
. 
 23 21 16 00-0069  Y-Type Strainers (23 21 16) 

. 

. 
 23 21 16 00-0070  Screwed Ends, 250 LB, Iron Body, Y-Type Strainers (23 21 16 00-0069) 

. 

. 
 23 21 16 00-0071 EA 1/4" Or 3/8" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .......................................................................................... 79.20 12.48 

    For Galvanized Body, Add  21.77 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 21 16 00-0072 EA 1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ...................................................................................................... 79.75 12.71 

    For Galvanized Body, Add  21.77 
    For Work In Restricted Working Space, Add  10.87 

. 
 23 21 16 00-0073 EA 3/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer .................................................................................................... 101.01 17.17 

    For Galvanized Body, Add  25.98 
    For Work In Restricted Working Space, Add  14.72 

. 
 23 21 16 00-0074 EA 1" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 128.73 20.51 

    For Galvanized Body, Add  35.11 
    For Work In Restricted Working Space, Add  17.56 

. 
 23 21 16 00-0075 EA 1-1/4" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 168.65 25.36 

    For Galvanized Body, Add  48.10 
    For Work In Restricted Working Space, Add  21.74 

. 
 23 21 16 00-0076 EA 1-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 193.88 27.31 

    For Galvanized Body, Add  57.93 
    For Work In Restricted Working Space, Add  23.41 

. 
 23 21 16 00-0077 EA 2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 267.51 31.21 

    For Galvanized Body, Add  89.17 
    For Work In Restricted Working Space, Add  26.75 

. 
 23 21 16 00-0078 EA 2-1/2" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ................................................................................................. 512.39 39.01 

    For Galvanized Body, Add  200.46 
    For Work In Restricted Working Space, Add  33.44 
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. 
 23 21 16 00-0079 EA 3" Screwed Ends, 250 LB, Iron Body, Y-Type Strainer ....................................................................................................... 663.13 48.82 

    For Galvanized Body, Add  261.90 
    For Work In Restricted Working Space, Add  41.80 

XXXXXXX 
. 
 23 21 16 00-0080  Flanged, 125 LB, Iron Body , Y-Type Strainers (23 21 16 00-0069) 

. 

. 
 23 21 16 00-0081 EA 1-1/2" Flanged, 125 LB, Iron Body, Y-Type Strainer ........................................................................................................... 407.38 117.04 

    For Galvanized Body, Add  130.36 
    For Work In Restricted Working Space, Add  44.00 

. 
 23 21 16 00-0082 EA 2" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 467.92 148.59 

    For Galvanized Body, Add  141.07 
    For Work In Restricted Working Space, Add  55.73 

. 
 23 21 16 00-0083 EA  3" Flanged, 125 LB, Iron Body, Y-Type Strainer ................................................................................................................. 909.77 189.50 

    For Galvanized Body, Add  336.31 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0084 EA 4" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,161.37 317.68 

    For Galvanized Body, Add  381.64 
    For Work In Restricted Working Space, Add  119.43 

. 
 23 21 16 00-0085 EA 5" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,253.31 319.99 

    For Galvanized Body, Add  426.97 
    For Work In Restricted Working Space, Add  119.81 

. 
 23 21 16 00-0086 EA 6" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 1,506.56 355.55 

    For Galvanized Body, Add  530.27 
    For Work In Restricted Working Space, Add  133.81 

. 
 23 21 16 00-0087 EA 8" Flanged, 125 LB, Iron Body, Y-Type Strainer .............................................................................................................. 2,653.09 454.31 

    For Galvanized Body, Add  1,044.37 
    For Work In Restricted Working Space, Add  169.31 

. 
 23 21 16 00-0088 EA 10" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 5,346.74 553.07 

    For Galvanized Body, Add  2,327.71 
    For Work In Restricted Working Space, Add  207.40 

. 
 23 21 16 00-0089 EA 12" Flanged, 125 LB, Iron Body, Y-Type Strainer ............................................................................................................ 5,828.22 493.81 

    For Galvanized Body, Add  2,420.30 
    For Work In Restricted Working Space, Add  296.29 

XXXXXXX 
. 
 23 21 16 00-0090  Screwed Ends, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: With screwed cap (4" size has bolted cap). 
. 
. 

 23 21 16 00-0091 EA 1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 70.32 12.71 
    For 300 LB Rating, Add  57.97 
    For Work In Restricted Working Space, Add  10.87 

. 
 23 21 16 00-0092 EA 3/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ................................................................................................. 93.38 17.17 

    For 300 LB Rating, Add  75.36 
    For Work In Restricted Working Space, Add  14.72 

. 
 23 21 16 00-0093 EA 1" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 114.36 20.51 

    For 300 LB Rating, Add  94.93 
    For Work In Restricted Working Space, Add  17.56 

. 
 23 21 16 00-0094 EA 1-1/4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 156.35 25.36 

    For 300 LB Rating, Add  142.61 
    For Work In Restricted Working Space, Add  21.74 

. 
 23 21 16 00-0095 EA 1-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 186.99 27.31 

    For 300 LB Rating, Add  185.23 
    For Work In Restricted Working Space, Add  23.41 

. 
 23 21 16 00-0096 EA 2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 251.41 31.21 

    For 300 LB Rating, Add  275.81 
    For Work In Restricted Working Space, Add  26.75 

. 
 23 21 16 00-0097 EA 2-1/2" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ........................................................................................... 354.88 39.01 

    For 300 LB Rating, Add  413.80 
    For Work In Restricted Working Space, Add  33.44 

. 
 23 21 16 00-0098 EA 3" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer .................................................................................................. 644.00 48.82 

    For 300 LB Rating, Add  857.94 
    For Work In Restricted Working Space, Add  41.80 

. 
 23 21 16 00-0099 EA 4" Screwed Ends, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................... 1,124.99 58.52 

    For 300 LB Rating, Add  1,628.24 
    For Work In Restricted Working Space, Add  50.16 

XXXXXXX 
. 
 23 21 16 00-0100  Flanged, 150 LB, Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: With bolted cap. 
. 
. 

 23 21 16 00-0101 EA 2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 609.42 148.59 
    For 300 LB Rating, Add  254.18 
    For Work In Restricted Working Space, Add  55.73 

. 
 23 21 16 00-0102 EA 2-1/2" Flanged, 150 LB, Bronze Body, Y-Type Strainer ...................................................................................................... 634.28 161.63 

    For 300 LB Rating, Add  258.97 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0103 EA 3" Flanged, 150 LB, Bronze Body, Y-Type Strainer ............................................................................................................ 731.41 189.50 

    For 300 LB Rating, Add  296.55 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0104 EA 4" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 1,599.03 317.68 

    For 300 LB Rating, Add  720.56 
    For Work In Restricted Working Space, Add  119.43 

. 
 23 21 16 00-0105 EA 6" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 2,266.44 355.55 

    For 300 LB Rating, Add  1,092.25 
    For Work In Restricted Working Space, Add  133.81 
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. 
 23 21 16 00-0106 EA 8" Flanged, 150 LB, Bronze Body, Y-Type Strainer ......................................................................................................... 3,671.05 454.31 

    For 300 LB Rating, Add  1,864.01 
    For Work In Restricted Working Space, Add  169.31 

. 
 23 21 16 00-0107 EA 10" Flanged, 150 LB, Bronze Body, Y-Type Strainer ..................................................................................................... 11,841.66 553.07 

    For 300 LB Rating, Add  6,690.20 
    For Work In Restricted Working Space, Add  207.40 

XXXXXXX 
. 
 23 21 16 00-0108  Polyvinyl Chloride (PVC) Body, Y-Type Strainers (23 21 16 00-0069) 

. 

. 
 23 21 16 00-0109  Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainers (23 21 16 

00-0108) 
. 
. 

 23 21 16 00-0110 EA 1/2" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer ....................................................................... 153.95 12.26 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 21 16 00-0111 EA 3/4" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer ....................................................................... 180.10 16.82 

    For Work In Restricted Working Space, Add  14.37 
. 

 23 21 16 00-0112 EA 1" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .......................................................................... 210.02 22.84 
    For Work In Restricted Working Space, Add  19.72 

. 
 23 21 16 00-0113 EA 1-1/4" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .................................................................... 335.10 24.51 

    For Work In Restricted Working Space, Add  21.06 
. 

 23 21 16 00-0114 EA 1-1/2" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .................................................................... 338.35 26.52 
    For Work In Restricted Working Space, Add  22.73 

. 
 23 21 16 00-0115 EA 2" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .......................................................................... 396.98 30.08 

    For Work In Restricted Working Space, Add  25.74 
. 

 23 21 16 00-0116 EA 2-1/2" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .................................................................... 852.10 39.00 
    For Work In Restricted Working Space, Add  33.43 

. 
 23 21 16 00-0117 EA 3" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .......................................................................... 833.66 48.80 

    For Work In Restricted Working Space, Add  41.78 
. 

 23 21 16 00-0118 EA 4" Threaded Or Socket, Polyvinyl Chloride (PVC) Body, Y-Type Strainer ....................................................................... 1,364.64 51.92 
    For Work In Restricted Working Space, Add  44.45 

XXXXXXX 
. 
 23 21 16 00-0119  Flanged, Polyvinyl Chloride (PVC) Body, Y-Type Strainers (23 21 16 00-0108) 

. 

. 
 23 21 16 00-0120 EA 2" Flanged, Polyvinyl Chloride (PVC) Body, Y-Type Strainer ............................................................................................. 656.20 69.64 

    For Work In Restricted Working Space, Add  41.78 
. 

 23 21 16 00-0121 EA 2-1/2" Flanged, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .................................................................................... 1,310.62 90.81 
    For Work In Restricted Working Space, Add  54.48 

. 
 23 21 16 00-0122 EA 3" Flanged, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .......................................................................................... 1,309.51 189.41 

    For Work In Restricted Working Space, Add  71.12 
. 

 23 21 16 00-0123 EA 4" Flanged, Polyvinyl Chloride (PVC) Body, Y-Type Strainer .......................................................................................... 2,126.17 317.55 
    For Work In Restricted Working Space, Add  119.38 

XXXXXXX 
. 
 23 21 16 00-0124  Class 125, Crimped Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

Note: Nibco® 
. 
. 

 23 21 16 00-0125 EA 1/2" Class 125, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 177.78 11.14 
    For Work In Restricted Working Space, Add  7.52 

. 
 23 21 16 00-0126 EA 3/4" Class 125, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 206.04 12.26 

    For Work In Restricted Working Space, Add  8.57 
. 

 23 21 16 00-0127 EA 1" Class 125, Crimped Bronze Body, Y-Type Strainer........................................................................................................ 294.66 13.93 
    For Work In Restricted Working Space, Add  10.24 

. 
 23 21 16 00-0128 EA 1-1/4" Class 125, Crimped Bronze Body, Y-Type Strainer ................................................................................................. 396.75 14.82 

    For Work In Restricted Working Space, Add  11.28 
. 

 23 21 16 00-0129 EA 1-1/2" Class 125, Crimped Bronze Body, Y-Type Strainer ................................................................................................. 478.39 17.16 
    For Work In Restricted Working Space, Add  12.53 

. 
 23 21 16 00-0130 EA 2" Class 125, Crimped Bronze Body, Y-Type Strainer........................................................................................................ 710.89 20.27 

    For Work In Restricted Working Space, Add  15.04 

XXXXXXX 
. 
 23 21 16 00-0131  250 PSI, Crimped Bronze Body, Y-Type Strainers (23 21 16 00-0069) 

. 

. 
 23 21 16 00-0132 EA 1/2" 250 PSI, Crimped Bronze Body, Y-Type Strainer .......................................................................................................... 74.43 11.14 

. 
 23 21 16 00-0133 EA 3/4" 250 PSI, Crimped Bronze Body, Y-Type Strainer .......................................................................................................... 90.78 12.26 

. 
 23 21 16 00-0134 EA 1" 250 PSI, Crimped Bronze Body, Y-Type Strainer ........................................................................................................... 132.83 13.93 

. 
 23 21 16 00-0135 EA 1-1/4" 250 PSI, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 162.25 14.82 

. 
 23 21 16 00-0136 EA 1-1/2" 250 PSI, Crimped Bronze Body, Y-Type Strainer ..................................................................................................... 193.52 17.16 

. 
 23 21 16 00-0137 EA 2" 250 PSI, Crimped Bronze Body, Y-Type Strainer ........................................................................................................... 254.01 20.27 

XXXXXXX 
. 
 23 21 16 00-0138  Cast Iron Body, Suction Diffusers (23 21 16) 

Note: 175 PSI, steel inlet vanes, steel orifice cylinder and 16 mesh bronze startup strainer. 
. 
. 

 23 21 16 00-0139 EA 2" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 535.57 43.92 
    For Work In Restricted Working Space, Add  21.50 

. 
 23 21 16 00-0140 EA 2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 562.07 48.71 

    For Work In Restricted Working Space, Add  23.89 
. 

 23 21 16 00-0141 EA 2-1/2" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 570.72 51.16 
    For Work In Restricted Working Space, Add  25.09 

. 
 23 21 16 00-0142 EA 2-1/2" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .................................................................................. 1,074.78 161.63 

    For Work In Restricted Working Space, Add  60.80 
. 

 23 21 16 00-0143 EA 3" x 1-1/2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ................................................................................. 588.86 59.52 
    For Work In Restricted Working Space, Add  29.14 

. 
 23 21 16 00-0144 EA 3" x 2" Screwed Ends, 175 LB, Cast Iron Body, Suction Diffuser ....................................................................................... 667.72 59.52 

    For Work In Restricted Working Space, Add  29.14 
. 

 23 21 16 00-0145 EA 3" x 2-1/2" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ........................................................................................ 1,124.51 175.93 
    For Work In Restricted Working Space, Add  65.97 

NOT FOR BID
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. 
 23 21 16 00-0146 EA 3" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,146.40 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0147 EA 4" x 3" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,389.23 254.10 
    For Work In Restricted Working Space, Add  95.29 

. 
 23 21 16 00-0148 EA 4" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,632.05 317.68 

    For Work In Restricted Working Space, Add  119.43 
. 

 23 21 16 00-0149 EA 6" x 4" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 1,874.57 319.50 
    For Work In Restricted Working Space, Add  119.81 

. 
 23 21 16 00-0150 EA 6" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,269.13 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0151 EA 8" x 6" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 2,559.11 454.31 
    For Work In Restricted Working Space, Add  169.31 

. 
 23 21 16 00-0152 EA 8" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .............................................................................................. 3,992.55 454.31 

    For Work In Restricted Working Space, Add  169.31 
. 

 23 21 16 00-0153 EA 10" x 8" Flanged, 175 LB, Cast Iron Body, Suction Diffuser ............................................................................................ 4,555.58 553.07 
    For Work In Restricted Working Space, Add  207.40 

. 
 23 21 16 00-0154 EA 10" x 10" Flanged, 175 LB, Cast Iron Body, Suction Diffuser .......................................................................................... 5,339.57 553.07 

    For Work In Restricted Working Space, Add  207.40 

XXXXXXX 
. 
 23 21 16 00-0155  Duplex Strainers (23 21 16) 

. 

. 
 23 21 16 00-0156  Iron Body, Duplex Strainers (23 21 16 00-0155) 

. 

. 
 23 21 16 00-0157  Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-

0156) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0158 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ......................................................................... 925.16 27.76 

    For Work In Restricted Working Space, Add  16.67 
. 

 23 21 16 00-0159 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ......................................................................... 1,032.84 31.77 
    For Work In Restricted Working Space, Add  19.08 

. 
 23 21 16 00-0160 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,401.70 37.34 

    For Work In Restricted Working Space, Add  22.39 
. 

 23 21 16 00-0161 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 1,766.24 40.69 
    For Work In Restricted Working Space, Add  24.41 

. 
 23 21 16 00-0162 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ......................................................................... 2,368.66 49.60 

    For Work In Restricted Working Space, Add  29.86 
. 

 23 21 16 00-0163 EA 2-1/2" Screwed Ends, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................... 2,980.45 63.54 
    For Work In Restricted Working Space, Add  38.11 

XXXXXXX 
. 
 23 21 16 00-0164  Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainers (23 21 16 00-0156) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0165 EA 2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 3,220.36 148.59 
    For Work In Restricted Working Space, Add  55.73 

. 
 23 21 16 00-0166 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ............................................................................. 3,327.83 161.63 

    For Work In Restricted Working Space, Add  60.80 
. 

 23 21 16 00-0167 EA 3" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 4,268.17 189.50 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0168 EA 4" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................... 6,693.64 281.47 

    For Work In Restricted Working Space, Add  105.82 
. 

 23 21 16 00-0169 EA 6" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................. 13,127.85 355.55 
    For Work In Restricted Working Space, Add  133.81 

. 
 23 21 16 00-0170 EA 8" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer .................................................................................. 25,022.18 454.31 

    For Work In Restricted Working Space, Add  169.31 
. 

 23 21 16 00-0171 EA 10" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 34,569.93 553.07 
    For Work In Restricted Working Space, Add  207.40 

. 
 23 21 16 00-0172 EA 12" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 39,078.10 697.27 

    For Work In Restricted Working Space, Add  418.49 
. 

 23 21 16 00-0173 EA 14" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 46,642.22 790.10 
    For Work In Restricted Working Space, Add  296.29 

. 
 23 21 16 00-0174 EA 16" Flanged, 125 LB, Bronze Diverter, Iron Body, Duplex Strainer ................................................................................ 58,335.79 869.11 

    For Work In Restricted Working Space, Add  325.92 

XXXXXXX 
. 
 23 21 16 00-0175  Bronze Body, Duplex Strainers (23 21 16 00-0155) 

. 

. 
 23 21 16 00-0176  Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainers (23 21 

16 00-0175) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0177 EA 3/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer .................................................................. 1,731.36 27.87 

    For Work In Restricted Working Space, Add  16.67 
. 

 23 21 16 00-0178 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 1,920.57 31.77 
    For Work In Restricted Working Space, Add  19.08 

. 
 23 21 16 00-0179 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 2,814.82 37.34 

    For Work In Restricted Working Space, Add  22.39 
. 

 23 21 16 00-0180 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ............................................................... 3,704.75 40.69 
    For Work In Restricted Working Space, Add  24.41 

. 
 23 21 16 00-0181 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ..................................................................... 4,787.27 49.60 

    For Work In Restricted Working Space, Add  29.86 
. 

 23 21 16 00-0182 EA 2-1/2" Screwed, 125 LB, Bronze Diverter, Bronze Body Duplex Strainer ........................................................................ 5,879.16 63.54 
    For Work In Restricted Working Space, Add  38.11 

XXXXXXX 
NOT FOR BID
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. 
 23 21 16 00-0183  Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainers (23 21 16 00-0175) 

Note: With brass or stainless steel basket. 
. 
. 

 23 21 16 00-0184 EA 2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 6,707.86 148.59 
    For Work In Restricted Working Space, Add  55.73 

. 
 23 21 16 00-0185 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ........................................................................ 6,905.91 161.63 

    For Work In Restricted Working Space, Add  60.80 
. 

 23 21 16 00-0186 EA 3" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer .............................................................................. 9,476.78 189.50 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0187 EA 4" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................ 14,936.82 281.47 

    For Work In Restricted Working Space, Add  105.82 
. 

 23 21 16 00-0188 EA 6" Flanged, 125 LB, Bronze Diverter, Bronze Body, Duplex Strainer ............................................................................ 32,512.93 355.55 
    For Work In Restricted Working Space, Add  133.81 

XXXXXXX 
. 
 23 21 16 00-0189  Cast Steel Body, Duplex Strainers (23 21 16 00-0155) 

. 

. 
 23 21 16 00-0190  Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers 

(23 21 16 00-0189) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0191 EA 1" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 2,701.20 31.77 

    For Work In Restricted Working Space, Add  19.08 
. 

 23 21 16 00-0192 EA 1-1/4" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 3,327.68 37.34 
    For Work In Restricted Working Space, Add  22.39 

. 
 23 21 16 00-0193 EA 1-1/2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................... 3,949.87 40.69 

    For Work In Restricted Working Space, Add  24.41 
. 

 23 21 16 00-0194 EA 2" Screwed Ends, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ............................................................... 6,693.54 49.60 
    For Work In Restricted Working Space, Add  29.86 

XXXXXXX 
. 
 23 21 16 00-0195  Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainers (23 21 16 00-

0189) 
Note: With brass or stainless steel basket. 

. 

. 
 23 21 16 00-0196 EA 2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 6,823.76 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0197 EA 2-1/2" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ................................................................... 7,500.04 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0198 EA 3" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ......................................................................... 9,864.43 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0199 EA 4" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 14,463.92 281.47 
    For Work In Restricted Working Space, Add  105.82 

. 
 23 21 16 00-0200 EA 6" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 24,712.01 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0201 EA 8" Flanged, 125 LB, Bronze Diverter, Cast Steel Body, Duplex Strainer ....................................................................... 48,217.14 454.31 
    For Work In Restricted Working Space, Add  169.31 

XXXXXXX 
. 
 23 21 16 00-0202  Stainless Steel Body, Duplex Strainers (23 21 16 00-0155) 

. 

. 
 23 21 16 00-0203  Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, 

Duplex Strainers (23 21 16 00-0202) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0204 EA  1" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer............................................ 6,487.48 31.77 

    For Work In Restricted Working Space, Add  19.08 
. 

 23 21 16 00-0205 EA  1-1/4" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 8,199.66 37.34 
    For Work In Restricted Working Space, Add  22.39 

. 
 23 21 16 00-0206 EA  1-1/2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer ..................................... 9,895.65 40.69 

    For Work In Restricted Working Space, Add  24.41 
. 

 23 21 16 00-0207 EA  2" Screwed Ends, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer.......................................... 15,861.84 49.60 
    For Work In Restricted Working Space, Add  29.86 

XXXXXXX 
. 
 23 21 16 00-0208  Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex 

Strainers (23 21 16 00-0202) 
Note: With stainless steel basket. 

. 

. 
 23 21 16 00-0209 EA  2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 16,602.38 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0210 EA  2-1/2" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer.............................................. 17,451.99 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0211 EA  3" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 27,360.24 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0212 EA  4" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 33,423.84 281.47 
    For Work In Restricted Working Space, Add  105.82 

. 
 23 21 16 00-0213 EA  6" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................... 58,736.85 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0214 EA  8" Flanged, 125 LB, Stainless Steel Diverter, Stainless Steel Body, Duplex Strainer .................................................. 108,580.83 454.31 
    For Work In Restricted Working Space, Add  169.31 

XXXXXXX 
. 
 23 21 16 00-0215  Pressure Regulating Valve (23 21 16) 

. 

. 
 23 21 16 00-0216  Screwed Ends, Iron Body, Water Pressure Reducing Valves (23 21 16 00-0215) 

Note: For building services, 25 - 75 PSI, up to 300 Lbs. rating 
. 
. 

 23 21 16 00-0217 EA  1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 225.63 13.93 
    For Work In Restricted Working Space, Add  16.71 

NOT FOR BID
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. 
 23 21 16 00-0218 EA  3/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 278.47 15.60 

    For Work In Restricted Working Space, Add  18.57 
. 

 23 21 16 00-0219 EA  1" Screwed Ends, Iron Construction, Water Pressure Reducing Valve .............................................................................. 367.48 16.71 
    For Work In Restricted Working Space, Add  19.66 

. 
 23 21 16 00-0220 EA  1-1/4" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 632.40 18.72 

    For Work In Restricted Working Space, Add  22.28 
. 

 23 21 16 00-0221 EA  1-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................ 859.04 22.29 
    For Work In Restricted Working Space, Add  26.74 

. 
 23 21 16 00-0222 EA  2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 1,230.51 34.17 

    For Work In Restricted Working Space, Add  41.04 
. 

 23 21 16 00-0223 EA  2-1/2" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ..................................................................... 1,338.24 38.47 
    For Work In Restricted Working Space, Add  46.17 

. 
 23 21 16 00-0224 EA  3" Screwed Ends, Iron Construction, Water Pressure Reducing Valve ........................................................................... 1,470.34 111.33 

    For Work In Restricted Working Space, Add  51.30 

XXXXXXX 
. 
 23 21 16 00-0225  Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0215) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 
 23 21 16 00-0226  Screwed Ends, Cast Iron Body, Steam Pressure Regulator And Reducer (23 

21 16 00-0225) 
. 
. 

 23 21 16 00-0227 EA 1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 380.83 18.73 
    For Work In Restricted Working Space, Add  22.44 

. 
 23 21 16 00-0228 EA 3/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 476.36 26.53 

    For Work In Restricted Working Space, Add  31.85 
. 

 23 21 16 00-0229 EA 1" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................... 612.60 32.32 
    For Work In Restricted Working Space, Add  38.89 

. 
 23 21 16 00-0230 EA 1-1/4" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ..................................................... 820.63 39.24 

    For Work In Restricted Working Space, Add  45.19 
. 

 23 21 16 00-0231 EA 1-1/2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................. 1,102.91 44.59 
    For Work In Restricted Working Space, Add  51.44 

. 
 23 21 16 00-0232 EA 2" Screwed Ends, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ........................................................ 1,289.85 62.49 

    For Work In Restricted Working Space, Add  62.50 

XXXXXXX 
. 
 23 21 16 00-0233  Flanged, Cast Iron Body, Steam Pressure Regulator And Reducer (23 21 16 00-0225) 

Note: Single seated, spring loaded, direct acting diaphragm valve. 
. 
. 

 23 21 16 00-0234 EA 2-1/2" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ............................................................ 2,985.12 151.03 
    For Work In Restricted Working Space, Add  56.81 

. 
 23 21 16 00-0235 EA 3" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 3,712.36 177.07 

    For Work In Restricted Working Space, Add  66.49 
. 

 23 21 16 00-0236 EA 4" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer .................................................................. 4,771.59 296.85 
    For Work In Restricted Working Space, Add  111.60 

. 
 23 21 16 00-0237 EA 6" Flanged, Cast Iron Body, Steam Pressure Regulator Valve And Reducer ................................................................ 11,915.34 364.23 

    For Work In Restricted Working Space, Add  137.07 

XXXXXXX 
. 
 23 21 16 00-0238  Cast Iron Body, Externally Piloted, Steam Pressure Regulating And 

Reducing Valves (23 21 16 00-0215) 
. 
. 
 23 21 16 00-0239  Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure 

Regulating And Reducing Valves (23 21 16 00-0238) 
. 
. 

 23 21 16 00-0240 EA 1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,165.98 13.60 
    For Work In Restricted Working Space, Add  20.40 

. 
 23 21 16 00-0241 EA 3/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve .................... 2,211.48 13.60 

    For Work In Restricted Working Space, Add  20.40 
. 

 23 21 16 00-0242 EA 1" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 2,355.71 17.17 
    For Work In Restricted Working Space, Add  25.75 

. 
 23 21 16 00-0243 EA 1-1/4" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 2,768.37 21.84 

    For Work In Restricted Working Space, Add  32.77 
. 

 23 21 16 00-0244 EA 1-1/2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................. 3,169.32 25.19 
    For Work In Restricted Working Space, Add  37.79 

. 
 23 21 16 00-0245 EA 2" Screwed Ends, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ....................... 3,929.71 29.65 

    For Work In Restricted Working Space, Add  44.48 

XXXXXXX 
. 
 23 21 16 00-0246  Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating 

And Reducing Valves (23 21 16 00-0238) 
. 
. 

 23 21 16 00-0247 EA 2-1/2" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ........................... 4,855.52 151.03 
    For Work In Restricted Working Space, Add  56.81 

. 
 23 21 16 00-0248 EA 3" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 5,989.84 177.07 

    For Work In Restricted Working Space, Add  66.49 
. 

 23 21 16 00-0249 EA 4" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ................................. 9,072.36 296.85 
    For Work In Restricted Working Space, Add  111.60 

. 
 23 21 16 00-0250 EA 6" Flanged, Cast Iron Body, Externally Piloted, Steam Pressure Regulating And Reducing Valve ............................... 19,975.84 364.23 

    For Work In Restricted Working Space, Add  137.07 

XXXXXXX 
. 
 23 21 16 00-0251  Screwed Ends, Cast Iron Body, Air Pressure Reducing Valves (23 21 16 00-0215) 

. 

. 
 23 21 16 00-0252 EA  1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 253.57 14.48 

. 
 23 21 16 00-0253 EA  3/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 314.08 16.04 

. 
 23 21 16 00-0254 EA  1" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ....................................................................................... 417.13 17.05 

. 
 23 21 16 00-0255 EA  1-1/4" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 724.17 19.39 
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. 
 23 21 16 00-0256 EA  1-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve ................................................................................. 985.60 23.17 

. 
 23 21 16 00-0257 EA  2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,410.34 35.50 

. 
 23 21 16 00-0258 EA  2-1/2" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .............................................................................. 1,527.85 38.68 

. 
 23 21 16 00-0259 EA  3" Screwed Ends, Cast Iron Body, Air Pressure Reducing Valve .................................................................................... 1,683.99 44.53 

XXXXXXX 
. 
 23 21 16 00-0260  Screwed Ends, Bronze Body, Water Pressure Reducing Valves (23 21 16 00-0215) 

Note: For building services, bronze construction, pressure adjustment, union and strainer, factory set at 45 PSI 
(Watts 25AUB). 

. 

. 
 23 21 16 00-0261 EA 1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 206.61 13.93 

. 
 23 21 16 00-0262 EA 3/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 226.96 15.60 

. 
 23 21 16 00-0263 EA 1" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ..................................................................................... 283.71 17.27 

. 
 23 21 16 00-0264 EA 1-1/4" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 684.46 18.72 

. 
 23 21 16 00-0265 EA 1-1/2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve ............................................................................... 740.57 22.29 

. 
 23 21 16 00-0266 EA 2" Screwed Ends, Bronze Body, Water Pressure Reducing Valve .................................................................................. 1,164.23 34.17 

XXXXXXX 
. 
 23 21 16 00-0267  Plastic Pressure Regulator (23 21 16 00-0215) 

. 

. 
 23 21 16 00-0268  Polyvinyl Chloride (PVC) Pressure Regulator Valves (23 21 16 00-0267) 

. 

. 
 23 21 16 00-0269 EA 1/4" Polyvinyl Chloride (PVC) Pressure Regulator Valve .................................................................................................... 271.31 16.71 

. 
 23 21 16 00-0270 EA 1/2" Polyvinyl Chloride (PVC) Pressure Regulator Valve .................................................................................................... 300.22 23.17 

. 
 23 21 16 00-0271 EA 3/4" Polyvinyl Chloride (PVC) Pressure Regulator Valve .................................................................................................... 533.44 27.86 

. 
 23 21 16 00-0272 EA 1" Polyvinyl Chloride (PVC) Pressure Regulator Valve....................................................................................................... 601.78 37.21 

. 
 23 21 16 00-0273 EA 1-1/2" Polyvinyl Chloride (PVC) Pressure Regulator Valve ................................................................................................ 711.15 44.57 

. 
 23 21 16 00-0274 EA 2" Polyvinyl Chloride (PVC) Pressure Regulator Valve....................................................................................................... 870.80 69.64 

XXXXXXX 
. 
 23 21 16 00-0275  Polypropylene Pressure Regulator Valves (23 21 16 00-0267) 

. 

. 
 23 21 16 00-0276 EA 1/4" Polypropylene Pressure Regulator Valve .................................................................................................................... 345.95 16.71 

. 
 23 21 16 00-0277 EA 1/2" Polypropylene Pressure Regulator Valve .................................................................................................................... 424.63 23.40 

. 
 23 21 16 00-0278 EA 3/4" Polypropylene Pressure Regulator Valve .................................................................................................................... 651.88 27.86 

. 
 23 21 16 00-0279 EA 1" Polypropylene Pressure Regulator Valve ....................................................................................................................... 770.98 37.21 

. 
 23 21 16 00-0280 EA 1-1/2" Polypropylene Pressure Regulator Valve ................................................................................................................. 900.25 44.57 

. 
 23 21 16 00-0281 EA 2" Polypropylene Pressure Regulator Valve .................................................................................................................... 1,113.65 69.64 

XXXXXXX 
. 
 23 21 16 00-0282  Teflon (PTFE) Pressure Regulator Valves (23 21 16 00-0267) 

. 

. 
 23 21 16 00-0283 EA 1/4" Teflon (PTFE) Pressure Regulator Valve .................................................................................................................... 739.09 16.71 

. 
 23 21 16 00-0284 EA 1/2" Teflon (PTFE) Pressure Regulator Valve .................................................................................................................... 847.62 23.17 

. 
 23 21 16 00-0285 EA 3/4" Teflon Pressure Regulator Valve .............................................................................................................................. 1,429.20 27.86 

. 
 23 21 16 00-0286 EA 1" Teflon (PTFE) Pressure Regulator Valve .................................................................................................................... 1,975.26 37.21 

. 
 23 21 16 00-0287 EA 1-1/2" Teflon (PTFE) Pressure Regulator Valve .............................................................................................................. 2,383.22 44.57 

. 
 23 21 16 00-0288 EA 2" Teflon (PTFE) Pressure Regulator Valve .................................................................................................................... 3,334.12 69.64 

XXXXXXX 
. 
 23 21 16 00-0289  Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valves (23 21 16 00-0267) 

. 

. 
 23 21 16 00-0290 EA 1/4" Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valve .............................................................................. 242.05 16.71 

. 
 23 21 16 00-0291 EA 1/2" Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valve .............................................................................. 277.47 23.17 

. 
 23 21 16 00-0292 EA 3/4" Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valve .............................................................................. 446.64 27.86 

. 
 23 21 16 00-0293 EA 1" Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valve ................................................................................. 530.52 37.10 

. 
 23 21 16 00-0294 EA 1-1/2" Polyvinyl Chloride (PVC), Viton Seals, Pressure Regulator Valve ........................................................................... 617.48 44.57 

XXXXXXX 
. 
 23 21 16 00-0295  Dual Unit Reducing And Relief Valve (23 21 16) 

. 

. 
 23 21 16 00-0296 EA 1/2" Dual Unit Reducing And Relief Valve .......................................................................................................................... 232.49 34.00 

XXXXXXX 
. 
 23 21 16 00-0297  Safety Relief Valve (23 21 16) 

Note: Used in water heater and hot water storage tank applications. 
. 
. 
 23 21 16 00-0298  Threaded Inlet, Bronze Body Safety Valves (23 21 16 00-0297) 

Note: Variable set points to 150 psig pressure, 210 Degree F temperature range. 
. 
. 

 23 21 16 00-0299 EA 1/2" x 1/2" Threaded Inlet, Bronze Body Safety Valve .......................................................................................................... 81.83 13.93 
. 

 23 21 16 00-0300 EA 3/4" x 3/4" Threaded Inlet, Bronze Body Safety Valve ........................................................................................................ 116.28 15.32 
. 

 23 21 16 00-0301 EA 1" x 1" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 170.51 18.66 
. 

 23 21 16 00-0302 EA 1-1/4" x 1-1/4" Threaded Inlet, Bronze Body Safety Valve ................................................................................................. 223.67 19.78 
. 

 23 21 16 00-0303 EA 1-1/2" x 1-1/2" Threaded Inlet, Bronze Body Safety Valve ................................................................................................. 308.56 26.46 
. 

 23 21 16 00-0304 EA 2" x 2" Threaded Inlet, Bronze Body Safety Valve .............................................................................................................. 417.07 31.20 
. 

 23 21 16 00-0305 EA 2-1/2" x 2-1/2" Threaded Inlet, Bronze Body Safety Valve ................................................................................................. 470.27 39.00 

XXXXXXX 
. 
 23 21 16 00-0306  Plastic Pressure Relief Valves (23 21 16 00-0297) 

. 

. 
 23 21 16 00-0307  Polyvinyl Chloride (PVC) Pressure Relief Valves (23 21 16 00-0306) 

. 

. 
 23 21 16 00-0308 EA 1/4" Polyvinyl Chloride (PVC) Pressure Relief Valve .......................................................................................................... 223.20 16.71 

. 
 23 21 16 00-0309 EA 1/2" Polyvinyl Chloride (PVC) Pressure Relief Valve .......................................................................................................... 245.48 23.40 

. 
 23 21 16 00-0310 EA 3/4" Polyvinyl Chloride (PVC) Pressure Relief Valve .......................................................................................................... 462.12 27.86 

. 
 23 21 16 00-0311 EA 1" Polyvinyl Chloride (PVC) Pressure Relief Valve ............................................................................................................. 547.04 37.33 

. 
 23 21 16 00-0312 EA 1-1/2" Polyvinyl Chloride (PVC) Pressure Relief Valve ....................................................................................................... 711.15 44.57 

. 
 23 21 16 00-0313 EA 2" Polyvinyl Chloride (PVC) Pressure Relief Valve ............................................................................................................. 885.73 69.64 

NOT FOR BID
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XXXXXXX 
. 
 23 21 16 00-0314  Polypropylene Pressure Relief Valves (23 21 16 00-0306) 

. 

. 
 23 21 16 00-0315 EA 1/4" Polypropylene Pressure Relief Valve .......................................................................................................................... 256.38 16.71 

. 
 23 21 16 00-0316 EA 1/2" Polypropylene Pressure Relief Valve .......................................................................................................................... 295.24 23.17 

. 
 23 21 16 00-0317 EA 3/4" Polypropylene Pressure Relief Valve .......................................................................................................................... 578.23 27.86 

. 
 23 21 16 00-0318 EA 1" Polypropylene Pressure Relief Valve ............................................................................................................................. 671.45 37.21 

. 
 23 21 16 00-0319 EA 1-1/2" Polypropylene Pressure Relief Valve .................................................................................................................... 1,183.91 44.57 

. 
 23 21 16 00-0320 EA 2" Polypropylene Pressure Relief Valve .......................................................................................................................... 1,449.72 69.64 

XXXXXXX 
. 
 23 21 16 00-0321  Teflon (PTFE) Pressure Relief Valves (23 21 16 00-0306) 

. 

. 
 23 21 16 00-0322 EA 1/4" Teflon (PTFE) Pressure Relief Valve ........................................................................................................................... 455.43 16.71 

. 
 23 21 16 00-0323 EA 1/2" Teflon (PTFE) Pressure Relief Valve ........................................................................................................................... 502.59 23.17 

. 
 23 21 16 00-0324 EA 3/4" Teflon (PTFE) Pressure Relief Valve ........................................................................................................................... 951.46 27.86 

. 
 23 21 16 00-0325 EA 1" Teflon (PTFE) Pressure Relief Valve ........................................................................................................................... 1,119.32 37.21 

. 
 23 21 16 00-0326 EA 1-1/2" Teflon (PTFE) Pressure Relief Valve .................................................................................................................... 1,830.84 44.57 

. 
 23 21 16 00-0327 EA 2" Teflon (PTFE) Pressure Relief Valve ........................................................................................................................... 2,362.06 69.64 

XXXXXXX 
. 
 23 21 16 00-0328  Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valves (23 21 16 00-0306) 

. 

. 
 23 21 16 00-0329 EA 1/2" Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valve .................................................................................... 231.64 23.17 

. 
 23 21 16 00-0330 EA 3/4" Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valve .................................................................................... 264.34 27.86 

. 
 23 21 16 00-0331 EA 1" Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valve ....................................................................................... 321.91 37.10 

. 
 23 21 16 00-0332 EA 1-1/2" Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valve ................................................................................. 412.77 44.57 

. 
 23 21 16 00-0333 EA 2" Polyvinyl Chloride (PVC), Vitron Seals, Pressure Relief Valve ....................................................................................... 522.40 69.64 

XXXXXXX 
. 
 23 21 16 00-0334  Threaded, Bronze Body, Temperature And Pressure Relief Valves (23 21 16) 

. 

. 
 23 21 16 00-0335 EA 1/2" x 1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ...................................................................... 94.77 28.41 

    For Cast Iron Body, Add  60.44 
. 

 23 21 16 00-0336 EA 3/4" x 3/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve .................................................................... 123.06 34.09 
    For Cast Iron Body, Add  84.19 

. 
 23 21 16 00-0337 EA 1" x 1" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 181.55 45.46 

    For Cast Iron Body, Add  134.09 
. 

 23 21 16 00-0338 EA 1-1/4" x 1-1/4" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 307.57 48.69 
    For Cast Iron Body, Add  284.98 

. 
 23 21 16 00-0339 EA 1-1/2" x 1-1/2" Threaded, Bronze Body, Temperature And Pressure Relief Valve ............................................................. 525.21 54.60 

    For Cast Iron Body, Add  545.14 
. 

 23 21 16 00-0340 EA 2" x 2" Threaded, Bronze Body, Temperature And Pressure Relief Valve .......................................................................... 603.14 78.50 
    For Cast Iron Body, Add  593.60 

XXXXXXX 
. 
 23 21 16 00-0341  Thermostatic Radiator Valves (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0342 EA 1/2" Straight Thermostatic Radiator Valve (Danfoss 013G8015) .......................................................................................... 83.76 17.98 
. 

 23 21 16 00-0343 EA 3/4" Straight Thermostatic Radiator Valve (Danfoss 013G8020) ........................................................................................ 102.12 24.23 
. 

 23 21 16 00-0344 EA 1" Straight Thermostatic Radiator Valve (Danfoss 013G8025) ........................................................................................... 135.73 29.34 
. 

 23 21 16 00-0345 EA 1-1/4" Straight Thermostatic Radiator Valve (Danfoss 013G8032) ..................................................................................... 209.91 37.16 
. 

 23 21 16 00-0346 EA 1/2" Angle Thermostatic Radiator Valve (Danfoss 013G8014) ............................................................................................. 83.76 17.98 
. 

 23 21 16 00-0347 EA 3/4" Angle Thermostatic Radiator Valve (Danfoss 013G8019) ........................................................................................... 102.12 24.23 
. 

 23 21 16 00-0348 EA 1" Angle Thermostatic Radiator Valve (Danfoss 013G8024) .............................................................................................. 135.73 29.34 
. 

 23 21 16 00-0349 EA 1-1/4" Angle Thermostatic Radiator Valve (Danfoss 013G8031) ........................................................................................ 209.91 37.16 
. 

 23 21 16 00-0350 EA Tamper Resistant Valve Mounted Dial And Sensor Thermostatic Operator (Danfoss 013G8240) ....................................... 85.23 13.93 
. 

 23 21 16 00-0351 EA Tamper Resistant Valve Mounted Dial With Remote Sensor Thermostatic Operator (Danfoss 013G2922) ....................... 143.07 19.51 

XXXXXXX 
. 
 23 21 16 00-0352  Radiator Trap Repair Kits (23 21 16) 

Note: For hot water or two pipe low pressure steam. 
. 
. 

 23 21 16 00-0353 EA 1/2" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1031) ........................................... 150.07  
. 

 23 21 16 00-0354 EA 3/4" Trap (Spirax-Sarco TH-125), Straight, Radiator Trap Repair Kit (Spirax-Sarco SH1032) ........................................... 187.62  
. 

 23 21 16 00-0355 EA 1/2" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1026) ............................................... 190.78  
. 

 23 21 16 00-0356 EA 3/4" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1027) ............................................... 216.72  
. 

 23 21 16 00-0357 EA 1" Trap (Spirax-Sarco TH-125), Angle, Radiator Trap Repair Kit (Spirax-Sarco SH1028) .................................................. 516.11  

XXXXXXX 
. 
 23 21 16 00-0358  Horizontal Steel Expansion Tanks (23 21 16) 

Note: ASME Code Stamp. 150 PSI with glass gauge and cocks. 
. 
. 

 23 21 16 00-0359 EA 10 Gallon Horizontal Steel Expansion Tank ........................................................................................................................ 828.40 111.47 
. 

 23 21 16 00-0360 EA 15 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,186.87 139.33 
. 

 23 21 16 00-0361 EA 30 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,568.09 167.20 
. 

 23 21 16 00-0362 EA 40 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 1,802.88 195.07 
. 

 23 21 16 00-0363 EA 60 Gallon Horizontal Steel Expansion Tank ..................................................................................................................... 2,096.01 197.52 

XXXXXXX 
. 
 23 21 16 00-0364  Horizontal Diaphragm Type (Bladder) Steel Expansion Tanks (23 21 16) 

Note: ASME. Precharged with working pressure 125 psi. Armstrong AX Series. 
. 
. 

 23 21 16 00-0365 EA 7.8 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank......................................................................... 1,583.78 83.60 
. 

 23 21 16 00-0366 EA 10.9 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 1,652.81 97.53 
. 

 23 21 16 00-0367 EA 21.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,467.66 111.47 
. 

 23 21 16 00-0368 EA 33.6 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ....................................................................... 2,568.18 125.39 
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. 
 23 21 16 00-0369 EA 44.4 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 3,484.74 139.33 

. 
 23 21 16 00-0370 EA 55.7 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 3,674.84 153.26 

. 
 23 21 16 00-0371 EA 68.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 4,371.04 167.20 

. 
 23 21 16 00-0372 EA 77.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 4,677.38 181.13 

. 
 23 21 16 00-0373 EA 90.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank ...................................................................... 5,155.64 195.07 

. 
 23 21 16 00-0374 EA 110.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 5,298.55 222.93 

. 
 23 21 16 00-0375 EA 132.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 6,649.78 250.80 

. 
 23 21 16 00-0376 EA 158.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 7,625.68 278.67 

. 
 23 21 16 00-0377 EA 211.0 Gallon Horizontal Diaphragm Type (Bladder) Steel Expansion Tank .................................................................... 8,851.04 334.40 

XXXXXXX 
. 
 23 21 16 00-0378  Vertical Diaphragm Type (Bladder) Steel Expansion Tanks (Armstrong AX) 

(23 21 16) 
Note: ASME. Precharged with working pressure 125 psi 

. 

. 
 23 21 16 00-0379 EA 8.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ............................................................................. 1,806.56 83.60 

. 
 23 21 16 00-0380 EA 11.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 1,863.48 97.53 

. 
 23 21 16 00-0381 EA 22.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,671.07 111.47 

. 
 23 21 16 00-0382 EA 34.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 2,851.49 125.39 

. 
 23 21 16 00-0383 EA 44.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,627.60 139.33 

. 
 23 21 16 00-0384 EA 56.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 3,815.28 153.26 

. 
 23 21 16 00-0385 EA 67.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 4,654.36 167.20 

. 
 23 21 16 00-0386 EA 77.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,030.92 181.13 

. 
 23 21 16 00-0387 EA 91.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ........................................................................... 5,564.88 195.07 

. 
 23 21 16 00-0388 EA 111.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 5,700.52 222.93 

. 
 23 21 16 00-0389 EA 132.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 7,015.43 250.80 

. 
 23 21 16 00-0390 EA 158.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 8,141.46 278.67 

. 
 23 21 16 00-0391 EA 211.0 Gallon Vertical Diaphragm Type (Bladder) Steel Expansion Tank ......................................................................... 9,376.50 334.40 

XXXXXXX 
. 
 23 21 16 00-0392  Diaphragm Type (Residential Style) Steel Expansion Tanks (23 21 16) 

. 

. 
 23 21 16 00-0393 EA 2.1 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-5-M1) ................................................ 102.66 10.26 

. 
 23 21 16 00-0394 EA 4.5 Gallon Diaphragm Type (Residential Style) Steel Expansion Tank (Watts DET-12-M1) .............................................. 147.95 10.26 

XXXXXXX 
. 
 23 21 16 00-0395  Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) 

Expansion Tanks (23 21 16) 
. 
. 

 23 21 16 00-0396 EA  15 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,189.16 334.51 
. 

 23 21 16 00-0397 EA  20 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,242.07 334.51 
. 

 23 21 16 00-0398 EA  30 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,294.98 334.51 
. 

 23 21 16 00-0399 EA  40 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,432.52 334.51 
. 

 23 21 16 00-0400 EA  47 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 1,702.66 445.75 
. 

 23 21 16 00-0401 EA  60 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,019.34 445.98 
. 

 23 21 16 00-0402 EA  80 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,082.18 445.98 
. 

 23 21 16 00-0403 EA  87 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ......................... 2,145.03 445.98 
. 

 23 21 16 00-0404 EA  120 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 2,731.38 557.32 
. 

 23 21 16 00-0405 EA  187 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ....................... 8,059.55 557.32 
. 

 23 21 16 00-0406 EA  264 Gallon Vertical Diaphragm Type (Bladder) Fiberglass Reinforced Polyester (FRP) Expansion Tank ..................... 10,258.71 668.57 

XXXXXXX 
. 
 23 21 16 00-0407  ASME Construction Compression Tanks (23 21 16) 

Note: With gauge glass taps, 125 PSI, 240 degree F tanks below are sized by capacity and diameter and height. 
. 
. 

 23 21 16 00-0408 EA 15 Gallon, 13" x 34-1/2" ASME Construction Compression Tank .................................................................................... 1,164.28 196.18 
    For Galvanized Steel Tanks, Add  433.52 

. 
 23 21 16 00-0409 EA 24 Gallon, 13" x 51" ASME Construction Compression Tank .......................................................................................... 1,186.34 201.75 

    For Galvanized Steel Tanks, Add  439.91 
. 

 23 21 16 00-0410 EA 30 Gallon, 13" x 61-1/2" ASME Construction Compression Tank .................................................................................... 1,298.38 208.44 
    For Galvanized Steel Tanks, Add  490.91 

. 
 23 21 16 00-0411 EA 40 Gallon, 16-1/4" x 53" ASME Construction Compression Tank .................................................................................... 1,425.37 216.25 

    For Galvanized Steel Tanks, Add  548.28 
. 

 23 21 16 00-0412 EA 60 Gallon, 16-1/4" x 76-1/2" ASME Construction Compression Tank .............................................................................. 1,671.60 228.50 
    For Galvanized Steel Tanks, Add  663.03 

. 
 23 21 16 00-0413 EA 80 Gallon, 20-1/4" x 68" ASME Construction Compression Tank .................................................................................... 1,736.64 237.42 

    For Galvanized Steel Tanks, Add  688.54 
. 

 23 21 16 00-0414 EA 100 Gallon, 20-1/4" x 82" ASME Construction Compression Tank .................................................................................. 2,163.46 258.60 
    For Galvanized Steel Tanks, Add  886.18 

. 
 23 21 16 00-0415 EA 120 Gallon, 24-1/4" x 71-1/2" ASME Construction Compression Tank ............................................................................ 2,358.71 277.55 

    For Galvanized Steel Tanks, Add  969.04 
. 

 23 21 16 00-0416 EA 144 Gallon, 24-1/4" x 83-1/2" ASME Construction Compression Tank ............................................................................ 2,946.83 313.22 
    For Galvanized Steel Tanks, Add  1,236.26 

. 
 23 21 16 00-0417 EA 180 Gallon, 30" x 60" ASME Construction Compression Tank ........................................................................................ 3,756.89 358.92 

    For Galvanized Steel Tanks, Add  1,606.58 
. 

 23 21 16 00-0418 EA 202 Gallon, 30" x 72" ASME Construction Compression Tank ........................................................................................ 4,512.17 397.93 
    For Galvanized Steel Tanks, Add  1,954.83 

. 
 23 21 16 00-0419 EA 230 Gallon, 30" x 84" ASME Construction Compression Tank ........................................................................................ 4,935.11 432.48 

    For Galvanized Steel Tanks, Add  2,139.72 
. 

 23 21 16 00-0420 EA 280 Gallon, 30" x 96" ASME Construction Compression Tank ........................................................................................ 6,260.87 474.84 
    For Galvanized Steel Tanks, Add  2,770.87 

. 
 23 21 16 00-0421 EA 306 Gallon, 30" x 108" ASME Construction Compression Tank ...................................................................................... 6,452.96 507.17 

    For Galvanized Steel Tanks, Add  2,842.12 
. 

 23 21 16 00-0422 EA 340 Gallon, 36" x 84" ASME Construction Compression Tank ........................................................................................ 8,355.67 545.06 
    For Galvanized Steel Tanks, Add  3,765.00 
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. 
 23 21 16 00-0423 EA 550 Gallon, 36" x 96" ASME Construction Compression Tank ...................................................................................... 14,015.40 639.81 

    For Galvanized Steel Tanks, Add  6,523.07 

XXXXXXX 
. 
 23 21 16 00-0424  Compression Tank Air Fittings (23 21 16) 

. 

. 
 23 21 16 00-0425 EA  9" To 24" Diameter Compression Tank Air Fittings ............................................................................................................. 432.24 31.21 

. 
 23 21 16 00-0426 EA >100 Gallon Compression Tank Air Fittings .................................................................................................................... 1,515.50 36.79 

XXXXXXX 
. 
 23 21 16 00-0427  Vortex Air Separators With Strainer (23 21 16) 

Note: Separators are priced by capacity in gallons per minute and by boiler connection sizes and types. 
. 
. 

 23 21 16 00-0428 EA  2" Threaded, 56 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2N) ................................................... 1,852.40 237.42 
    For 300 PSIG, Add  223.92 

. 
 23 21 16 00-0429 EA  2-1/2" Threaded, 90 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-2-1/2N) ....................................... 2,303.17 271.98 

    For 300 PSIG, Add  283.55 
. 

 23 21 16 00-0430 EA  3" Threaded, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3N) ................................................. 3,593.96 319.91 
    For 300 PSIG, Add  466.40 

. 
 23 21 16 00-0431 EA 3" Flanged, 190 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-3F) .................................................... 3,843.47 338.79 

    For 300 PSIG, Add  499.52 
. 

 23 21 16 00-0432 EA  4" Flanged, 300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-4F) .................................................... 4,950.91 451.72 
    For 300 PSIG, Add  639.97 

. 
 23 21 16 00-0433 EA  5" Flanged, 500 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-5F) .................................................... 6,263.50 537.27 

    For 300 PSIG, Add  817.52 
. 

 23 21 16 00-0434 EA  6" Flanged, 700 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-6F) .................................................... 7,449.60 608.37 
    For 300 PSIG, Add  979.17 

. 
 23 21 16 00-0435 EA  8" Flanged, 1,300 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-8F) ............................................... 10,805.13 729.86 

    For 300 PSIG, Add  1,454.85 
. 

 23 21 16 00-0436 EA  10" Flanged, 2,000 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-10F) ........................................... 16,821.29 829.61 
    For 300 PSIG, Add  2,334.65 

. 
 23 21 16 00-0437 EA  12" Flanged, 2,750 GPM, 125 PSI, With Strainer, Vortex Air Separator (Rolairtrol R-12F) ........................................... 22,719.55 1,073.55 

    For 300 PSIG, Add  3,163.93 
. 

 23 21 16 00-0438 EA 14" Flanged, 3400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-14F) ............................................................ 47,930.30 1,303.66 
    For 300 PSIG, Add  6,893.26 

. 
 23 21 16 00-0439 EA 16" Flanged, 4400 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 59,200.75 1,564.40 

    For 300 PSIG, Add  8,524.57 
. 

 23 21 16 00-0440 EA 18" Flanged, 5200 GPM With Strainer, Vortex Air Separator (Rolairtrol R-16F) ............................................................ 77,381.00 1,825.13 
    For 300 PSIG, Add  11,192.35 

. 
 23 21 16 00-0441 EA 20" Flanged, 6300 GPM With Strainer, Vortex Air Separator (Rolairtrol R-20F) ............................................................ 90,570.62 2,085.87 

    For 300 PSIG, Add  13,111.53 

XXXXXXX 
. 
 23 21 16 00-0442  Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0443 EA  2" Threaded, 56 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2N) ........................................................................ 1,560.90 237.42 
    For 300 PSIG, Add  180.20 

. 
 23 21 16 00-0444 EA  2-1/2" Threaded, 90 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-2-1/2N) ............................................................ 1,985.17 271.98 

    For 300 PSIG, Add  235.85 
. 

 23 21 16 00-0445 EA  3" Threaded, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3N) ...................................................................... 3,514.46 319.91 
    For 300 PSIG, Add  454.47 

. 
 23 21 16 00-0446 EA 3" Flanged, 190 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-3F) ......................................................................... 3,145.64 338.79 

    For 300 PSIG, Add  394.85 
. 

 23 21 16 00-0447 EA  4" Flanged, 300 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-4F) ......................................................................... 4,217.75 451.72 
    For 300 PSIG, Add  530.00 

. 
 23 21 16 00-0448 EA  5" Flanged, 530 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-5F) ......................................................................... 5,495.00 537.27 

    For 300 PSIG, Add  702.25 
. 

 23 21 16 00-0449 EA  6" Flanged, 850 GPM, 125 PSI, Vortex Air Separator (Rolairtrol RL-6F) ......................................................................... 6,407.27 608.37 
    For 300 PSIG, Add  822.82 

. 
 23 21 16 00-0450 EA  8" Flanged, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8F) ...................................................................................... 8,579.13 729.86 

    For 300 PSIG, Add  1,120.95 
. 

 23 21 16 00-0451 EA  10" Flanged, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10F) ................................................................................ 12,060.13 829.61 
    For 300 PSIG, Add  1,620.47 

. 
 23 21 16 00-0452 EA  12" Flanged, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12F) ................................................................................ 18,719.15 1,073.55 

    For 300 PSIG, Add  2,563.87 
. 

 23 21 16 00-0453 EA 14" Flanged, 6,100 GPM Vortex Air Separator (Rolairtrol RL-14F) ................................................................................ 32,209.69 1,303.66 
    For 300 PSIG, Add  4,535.17 

. 
 23 21 16 00-0454 EA 16" Flanged, 8,000 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 40,863.07 1,564.40 

    For 300 PSIG, Add  5,773.91 
. 

 23 21 16 00-0455 EA 18" Flanged, 9,700 GPM Vortex Air Separator (Rolairtrol RL-16F) ................................................................................ 54,808.75 1,825.13 
    For 300 PSIG, Add  7,806.51 

. 
 23 21 16 00-0456 EA 20" Flanged, 12,000 GPM Vortex Air Separator (Rolairtrol RL-20F) .............................................................................. 75,220.76 2,085.87 

    For 300 PSIG, Add  10,809.05 
. 

 23 21 16 00-0457 EA 22" Flanged, 15,000 GPM Vortex Air Separator (Rolairtrol RL-22F) .............................................................................. 92,250.57 2,346.60 
    For 300 PSIG, Add  13,304.27 

. 
 23 21 16 00-0458 EA 24" Flanged, 17,000 GPM Vortex Air Separator (Rolairtrol RL-24F) ............................................................................ 109,280.39 2,607.33 

    For 300 PSIG, Add  15,799.48 

XXXXXXX 
. 
 23 21 16 00-0459  Grooved, With Strainer, Vortex Air Separators (23 21 16) 

. 

. 
 23 21 16 00-0460 EA 3" Grooved, 190 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-3G).................................................................. 3,387.49 271.03 

. 
 23 21 16 00-0461 EA  4" Grooved, 300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-4G).................................................................. 4,813.68 361.15 

. 
 23 21 16 00-0462 EA  5" Grooved, 500 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-5G).................................................................. 6,100.81 429.41 

. 
 23 21 16 00-0463 EA  6" Grooved, 700 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-6G).................................................................. 7,265.18 486.71 

. 
 23 21 16 00-0464 EA  8" Grooved, 1,300 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-8G) ............................................................. 10,566.23 584.05 
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. 
 23 21 16 00-0465 EA  10" Grooved, 2,000 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-10G) ........................................................ 17,258.87 663.69 

. 
 23 21 16 00-0466 EA  12" Grooved, 2,750 GPM, With Strainer, Vortex Air Separator (Rolairtrol R-12G) ........................................................ 26,374.38 858.94 

XXXXXXX 
. 
 23 21 16 00-0467  Grooved Vortex Air Separators (23 21 16) 

Note: Without system strainer. 
. 
. 

 23 21 16 00-0468 EA 3" Grooved, 190 GPM Vortex Air Separator (Rolairtrol RL-3G) ....................................................................................... 2,663.16 271.03 
. 

 23 21 16 00-0469 EA  4" Grooved, 300 GPM Vortex Air Separator (Rolairtrol RL-4G) ....................................................................................... 4,080.52 361.15 
. 

 23 21 16 00-0470 EA  5" Grooved, 530 GPM Vortex Air Separator (Rolairtrol RL-5G) ....................................................................................... 5,332.31 429.41 
. 

 23 21 16 00-0471 EA  6" Grooved, 850 GPM Vortex Air Separator (Rolairtrol RL-6G) ....................................................................................... 6,222.85 486.71 
. 

 23 21 16 00-0472 EA  8" Grooved, 1,900 GPM Vortex Air Separator (Rolairtrol RL-8G) .................................................................................... 8,357.90 584.05 
. 

 23 21 16 00-0473 EA  10" Grooved, 3,600 GPM Vortex Air Separator (Rolairtrol RL-10G) .............................................................................. 12,427.04 663.69 
. 

 23 21 16 00-0474 EA  12" Grooved, 4,800 GPM Vortex Air Separator (Rolairtrol RL-12G) .............................................................................. 20,802.19 858.94 

XXXXXXX 
. 
 23 21 16 00-0475  Removable Head, Air Eliminator And Dirt Separator (23 21 16) 

Note: Spirovent VDN. 
. 
. 

 23 21 16 00-0476 EA 2", 45 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ..................................................... 3,606.56 237.42 
. 

 23 21 16 00-0477 EA 2-1/2", 70 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ............................................... 3,906.09 271.98 
. 

 23 21 16 00-0478 EA 3", 95 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ..................................................... 5,213.09 319.91 
. 

 23 21 16 00-0479 EA 4", 170 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................... 5,965.38 490.45 
. 

 23 21 16 00-0480 EA 5", 260 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................... 8,708.38 606.37 
. 

 23 21 16 00-0481 EA 6", 375 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................. 11,202.16 686.63 
. 

 23 21 16 00-0482 EA 8", 625 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN) ................................................. 17,479.45 154.94 
. 

 23 21 16 00-0483 EA 10", 950 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN)................................................ 25,793.22 936.31 
. 

 23 21 16 00-0484 EA 12", 1,400 GPM, Removable Head, Air Eliminator And Dirt Separator (Spirotherm VDN)............................................. 33,337.67 1,211.63 

XXXXXXX 
. 
 23 21 16 00-0485  Swivel Joints (23 21 16) 

. 

. 
 23 21 16 00-0486  Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) (23 21 16 00-0485) 

Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 
. 
. 

 23 21 16 00-0487 EA 1" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 357.16 29.31 
. 

 23 21 16 00-0488 EA 1-1/2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................ 513.14 42.91 
. 

 23 21 16 00-0489 EA 2" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 720.37 50.16 
. 

 23 21 16 00-0490 EA 3" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................... 1,073.41 85.83 
. 

 23 21 16 00-0491 EA 4" Threaded, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ................................................................... 1,362.10 97.53 
    For Stainless Steel, Add  1,750.55 

. 
 23 21 16 00-0492 EA 2" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,001.39 148.59 

    For Stainless Steel, Add  1,223.42 
. 

 23 21 16 00-0493 EA 3" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,353.94 118.54 
. 

 23 21 16 00-0494 EA 4" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 1,718.91 317.68 
. 

 23 21 16 00-0495 EA 6" Flanged, Carbon Steel, Straight Through Swivel Joint (Dixon Style 20) ...................................................................... 3,202.41 401.28 

XXXXXXX 
. 
 23 21 16 00-0496  Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) (23 21 16 

00-0485) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0497 EA 1" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 455.34 29.31 

    For Stainless Steel, Add  595.02 
. 

 23 21 16 00-0498 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................ 559.51 42.91 
    For Stainless Steel, Add  710.64 

. 
 23 21 16 00-0499 EA 2" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ...................................................... 754.77 50.16 

    For Stainless Steel, Add  980.16 
. 

 23 21 16 00-0500 EA 3" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,212.53 85.83 
    For Stainless Steel, Add  1,561.58 

. 
 23 21 16 00-0501 EA 4" Threaded, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ................................................... 1,589.32 97.53 

    For Stainless Steel, Add  2,091.38 
. 

 23 21 16 00-0502 EA 2" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ..................................................... 1,032.83 148.59 
    For Stainless Steel, Add  1,270.58 

. 
 23 21 16 00-0503 EA 3" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ..................................................... 1,534.03 118.54 

    For Stainless Steel, Add  1,945.31 
. 

 23 21 16 00-0504 EA 4" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ..................................................... 1,926.81 317.68 
    For Stainless Steel, Add  2,293.08 

. 
 23 21 16 00-0505 EA 6" Flanged, Carbon Steel, Single Swivel/Single Elbow Swivel Joint (Dixon Style 30) ..................................................... 3,345.98 401.28 

    For Stainless Steel, Add  4,263.89 

XXXXXXX 
. 
 23 21 16 00-0506  Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) (23 21 

16 00-0485) 
Note: Includes BUNA-N Seat. For oil, gasoline, water, air, gas, and chemicals. 

. 

. 
 23 21 16 00-0507 EA 1" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 536.36 29.31 

    For Stainless Steel, Add  716.55 
. 

 23 21 16 00-0508 EA 1-1/2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ............................................... 621.34 42.91 
    For Stainless Steel, Add  803.39 

. 
 23 21 16 00-0509 EA 2" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) ..................................................... 910.18 50.16 

    For Stainless Steel, Add  1,213.28 
. 

 23 21 16 00-0510 EA 3" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,399.56 85.83 
    For Stainless Steel, Add  1,842.12 

. 
 23 21 16 00-0511 EA 4" Threaded, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................. 1,651.15 97.53 

    For Stainless Steel, Add  2,184.12 
. 

 23 21 16 00-0512 EA 2" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,187.41 148.59 
    For Stainless Steel, Add  1,502.45 

NOT FOR BID
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. 
 23 21 16 00-0513 EA 3" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 1,725.69 118.54 

    For Stainless Steel, Add  2,232.80 
. 

 23 21 16 00-0514 EA 4" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 2,124.66 317.68 
    For Stainless Steel, Add  2,589.86 

. 
 23 21 16 00-0515 EA 6" Flanged, Carbon Steel, Single Swivel/Double Elbow Swivel Joint (Dixon Style 40) .................................................... 3,771.05 401.28 

    For Stainless Steel, Add  4,901.49 

XXXXXXX 
. 
 23 21 16 00-0516  Ball Joints (23 21 16) 

. 

. 
 23 21 16 00-0517 EA 1" Steel Threaded Ball Joint (Hyspan BB-33004-16-11) .................................................................................................. 1,164.61  

. 
 23 21 16 00-0518 EA 2" Steel Threaded Ball Joint (Hyspan BB-33001-32-11) .................................................................................................. 1,697.01  

. 
 23 21 16 00-0519 EA 3" Steel Threaded Ball Joint (Hyspan BB-41533-48-21 ) ................................................................................................. 2,919.76  

. 
 23 21 16 00-0520 EA 8" Steel Welding Type Ball Joint (Hyspan BB-41533-68-21) ........................................................................................... 9,222.42  

. 
 23 21 16 00-0521 EA 10" Steel Welding Type Ball Joint (Hyspan BB-41533-70-21) ....................................................................................... 10,762.02  

. 
 23 21 16 00-0522 EA 3" Steel Flanged Ball Joint (Hyspan BB-41533-48-21) .................................................................................................... 2,731.12 174.43 

. 
 23 21 16 00-0523 EA 4" Steel Flanged Ball Joint (Hyspan BB-41533-64-21) .................................................................................................... 4,228.30 292.42 

. 
 23 21 16 00-0524 EA 6" Steel Flanged Ball Joint (Hyspan BB-31533-66-11) .................................................................................................... 5,083.31 364.23 

. 
 23 21 16 00-0525 EA 8" Steel Flanged Ball Joint (Hyspan BB-41533-68-21) .................................................................................................... 8,461.01 465.40 

. 
 23 21 16 00-0526 EA 10" Steel Flanged Ball Joint (Hyspan BB-31533-70-11) .................................................................................................. 9,919.24 566.57 

. 
 23 21 16 00-0527 EA 4" Stainless Steel Flanged Ball Joint (Hyspan BB-31524-64) ........................................................................................ 16,505.34 292.42 

. 
 23 21 16 00-0528 EA 6" Stainless Ball Flanged Joint (Hyspan BB-31524-66-24) ............................................................................................ 24,932.71 364.23 

. 
 23 21 16 00-0529 EA 6" Carbon Steel Flanged Ball Joint (Hyspan BB-41528-66-21)........................................................................................ 7,525.67 364.23 

. 
 23 21 16 00-0530 EA 8" Carbon Steel Flanged Ball Joint (Hyspan BB-41528-68-21)........................................................................................ 9,690.02 465.40 

. 
 23 21 16 00-0531 EA 12" Carbon Steel Flanged Ball Joint (Hyspan BB-41533-72-21) .................................................................................... 16,799.03  

XXXXXXX 
. 
 23 21 16 00-0532  Basket Strainers (23 21 16) 

. 

. 
 23 21 16 00-0533  Bronze Body Basket Strainers (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0534  Screwed Ends, Bronze Body Basket Strainers (23 21 16 00-0533) 

. 

. 
 23 21 16 00-0535 EA  1/2" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 321.42 22.30 

    For Work In Restricted Working Space, Add  13.27 
. 

 23 21 16 00-0536 EA  3/4" Screwed Ends, Bronze Body Basket Strainer .............................................................................................................. 379.89 26.20 
    For Work In Restricted Working Space, Add  15.59 

. 
 23 21 16 00-0537 EA  1" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 440.57 31.21 

    For Work In Restricted Working Space, Add  18.58 
. 

 23 21 16 00-0538 EA  1-1/4" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 549.14 34.55 
    For Work In Restricted Working Space, Add  20.71 

. 
 23 21 16 00-0539 EA  1-1/2" Screwed Ends, Bronze Body Basket Strainer .......................................................................................................... 648.63 39.01 

    For Work In Restricted Working Space, Add  23.39 
. 

 23 21 16 00-0540 EA  2" Screwed Ends, Bronze Body Basket Strainer................................................................................................................. 967.93 44.59 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0541 EA  2-1/2" Screwed Ends, Bronze Body Basket Strainer ....................................................................................................... 1,369.64 59.64 

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 16 00-0542 EA  3" Screwed Ends, Bronze Body Basket Strainer.............................................................................................................. 1,929.44 63.54 
    For Work In Restricted Working Space, Add  38.04 

XXXXXXX 
. 
 23 21 16 00-0543  Flanged, Bronze Body Basket Strainers (23 21 16 00-0533) 

. 

. 
 23 21 16 00-0544 EA  2" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 1,517.37 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0545 EA  2-1/2" Flanged, Bronze Body Basket Strainer.................................................................................................................. 2,286.10 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0546 EA  3" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 2,592.36 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0547 EA  4" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 4,383.81 317.68 
    For Work In Restricted Working Space, Add  119.43 

. 
 23 21 16 00-0548 EA  6" Flanged, Bronze Body Basket Strainer ........................................................................................................................ 8,326.87 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0549 EA  8" Flanged, Bronze Body Basket Strainer ...................................................................................................................... 15,193.76 454.31 
    For Work In Restricted Working Space, Add  169.31 

XXXXXXX 
. 
 23 21 16 00-0550  Iron Body Basket Strainers (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0551  Screwed Ends, Iron Body Basket Strainers (23 21 16 00-0550) 

. 

. 
 23 21 16 00-0552 EA  1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 369.50 22.30 

    For Work In Restricted Working Space, Add  13.27 
. 

 23 21 16 00-0553 EA  3/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 416.03 26.20 
    For Work In Restricted Working Space, Add  15.59 

. 
 23 21 16 00-0554 EA  1" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 491.64 31.21 

    For Work In Restricted Working Space, Add  18.58 
. 

 23 21 16 00-0555 EA  1-1/4" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 644.97 34.55 
    For Work In Restricted Working Space, Add  20.71 

. 
 23 21 16 00-0556 EA  1-1/2" Screwed Ends, Iron Body Basket Strainer ................................................................................................................ 707.59 39.01 

    For Work In Restricted Working Space, Add  23.39 
. 

 23 21 16 00-0557 EA  2" Screwed Ends, Iron Body Basket Strainer ...................................................................................................................... 841.25 44.59 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0558 EA  2-1/2" Screwed Ends, Iron Body Basket Strainer ............................................................................................................. 1,193.84 59.64 

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 16 00-0559 EA  3" Screwed Ends, Iron Body Basket Strainer ................................................................................................................... 1,350.29 63.54 
    For Work In Restricted Working Space, Add  38.04 

NOT FOR BID
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XXXXXXX 
. 
 23 21 16 00-0560  Flanged, Iron Body Basket Strainers (23 21 16 00-0550) 

. 

. 
 23 21 16 00-0561 EA  2" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,311.13 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0562 EA  2-1/2" Flanged, Iron Body Basket Strainer ....................................................................................................................... 1,719.43 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0563 EA  3" Flanged, Iron Body Basket Strainer ............................................................................................................................. 1,851.79 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0564 EA  4" Flanged, Iron Body Basket Strainer ............................................................................................................................. 2,828.19 317.68 
    For Work In Restricted Working Space, Add  119.43 

. 
 23 21 16 00-0565 EA  6" Flanged, Iron Body Basket Strainer ............................................................................................................................. 5,175.74 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0566 EA  8" Flanged, Iron Body Basket Strainer ............................................................................................................................. 9,289.88 454.31 
    For Work In Restricted Working Space, Add  169.31 

. 
 23 21 16 00-0567 EA  10" Flanged, Iron Body Basket Strainer ......................................................................................................................... 13,820.38 553.07 

    For Work In Restricted Working Space, Add  207.40 
. 

 23 21 16 00-0568 EA  12" Flanged, Iron Body Basket Strainer ......................................................................................................................... 16,969.84 697.27 
    For Work In Restricted Working Space, Add  418.32 

. 
 23 21 16 00-0569 EA  14" Flanged, Iron Body Basket Strainer ......................................................................................................................... 20,640.43 790.10 

    For Work In Restricted Working Space, Add  296.29 
. 

 23 21 16 00-0570 EA  16" Flanged, Iron Body Basket Strainer ......................................................................................................................... 21,636.20 869.11 
    For Work In Restricted Working Space, Add  325.92 

XXXXXXX 
. 
 23 21 16 00-0571  Cast Steel Body Basket Strainers (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0572  Screwed Ends, Cast Steel Body Basket Strainers (23 21 16 00-0571) 

. 

. 
 23 21 16 00-0573 EA  1" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 1,847.17 31.21 

    For Work In Restricted Working Space, Add  18.58 
. 

 23 21 16 00-0574 EA  1-1/4" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 2,451.88 34.55 
    For Work In Restricted Working Space, Add  20.71 

. 
 23 21 16 00-0575 EA  1-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 2,763.35 39.01 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0576 EA  2" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 3,909.37 44.59 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0577 EA  2-1/2" Screwed Ends, Cast Steel Body Basket Strainer .................................................................................................. 5,490.40 59.64 

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 16 00-0578 EA  3" Screwed Ends, Cast Steel Body Basket Strainer ........................................................................................................ 7,161.88 63.54 
    For Work In Restricted Working Space, Add  38.05 

XXXXXXX 
. 
 23 21 16 00-0579  Flanged, Cast Steel Body Basket Strainers (23 21 16 00-0571) 

. 

. 
 23 21 16 00-0580 EA  2" Flanged, Cast Steel Body Basket Strainer .................................................................................................................. 5,745.74 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0581 EA  2-1/2" Flanged, Cast Steel Body Basket Strainer ............................................................................................................ 8,334.58 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0582 EA  3" Flanged, Cast Steel Body Basket Strainer .................................................................................................................. 9,125.54 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0583 EA  4" Flanged, Cast Steel Body Basket Strainer ................................................................................................................ 12,879.64 317.68 
    For Work In Restricted Working Space, Add  119.43 

. 
 23 21 16 00-0584 EA  6" Flanged, Cast Steel Body Basket Strainer ................................................................................................................ 22,950.63 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0585 EA  8" Flanged, Cast Steel Body Basket Strainer ................................................................................................................ 37,441.66 454.31 
    For Work In Restricted Working Space, Add  169.31 

XXXXXXX 
. 
 23 21 16 00-0586  Stainless Steel Body Basket Strainers (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0587  Screwed Ends, Stainless Steel Body Basket Strainers (23 21 16 00-0586) 

. 

. 
 23 21 16 00-0588 EA  1" Screwed Ends, Stainless Steel Body Basket Strainer .................................................................................................... 564.65 31.21 

    For Work In Restricted Working Space, Add  18.58 
. 

 23 21 16 00-0589 EA  1-1/4" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 813.16 34.55 
    For Work In Restricted Working Space, Add  20.71 

. 
 23 21 16 00-0590 EA  1-1/2" Screwed Ends, Stainless Steel Body Basket Strainer .............................................................................................. 839.48 39.01 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0591 EA  2" Screwed Ends, Stainless Steel Body Basket Strainer ................................................................................................. 1,241.53 44.59 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0592 EA  2-1/2" Screwed Ends, Stainless Steel Body Basket Strainer ........................................................................................... 1,754.63 59.64 

    For Work In Restricted Working Space, Add  35.87 
. 

 23 21 16 00-0593 EA  3" Screwed Ends, Stainless Steel Body Basket Strainer ................................................................................................. 2,478.66 63.54 
    For Work In Restricted Working Space, Add  38.05 

XXXXXXX 
. 
 23 21 16 00-0594  Flanged, Stainless Steel Body Basket Strainers (23 21 16 00-0586) 

. 

. 
 23 21 16 00-0595 EA  2" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 1,900.50 148.59 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 21 16 00-0596 EA  2-1/2" Flanged, Stainless Steel Body Basket Strainer ..................................................................................................... 2,873.05 161.63 
    For Work In Restricted Working Space, Add  60.80 

. 
 23 21 16 00-0597 EA  3" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 3,253.48 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0598 EA  4" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 5,499.95 317.68 
    For Work In Restricted Working Space, Add  119.43 

NOT FOR BID
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. 
 23 21 16 00-0599 EA  6" Flanged, Stainless Steel Body Basket Strainer ........................................................................................................... 8,409.89 355.55 

    For Work In Restricted Working Space, Add  133.81 
. 

 23 21 16 00-0600 EA  8" Flanged, Stainless Steel Body Basket Strainer ......................................................................................................... 14,600.68 454.31 
    For Work In Restricted Working Space, Add  169.31 

XXXXXXX 
. 
 23 21 16 00-0601  Plastic Basket Strainers (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0602  Screwed Or Socket Ends, Simplex, Plastic Basket Strainers (23 21 16 00-0601) 

. 

. 
 23 21 16 00-0603  Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket 

Strainers (23 21 16 00-0602) 
. 
. 

 23 21 16 00-0604 EA 1/2" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................... 520.01 15.61 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 21 16 00-0605 EA 3/4" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................... 527.75 18.17 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 21 16 00-0606 EA 1" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer .............................................................. 537.71 21.62 
    For Work In Restricted Working Space, Add  18.58 

. 
 23 21 16 00-0607 EA 1-1/2" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................ 895.76 27.31 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0608 EA 2" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer .............................................................. 922.52 31.21 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0609 EA 3" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................... 2,014.53 44.59 

    For Work In Restricted Working Space, Add  38.05 
. 

 23 21 16 00-0610 EA 4" Screwed Or Socket Ends, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................... 2,666.96 58.52 
    For Work In Restricted Working Space, Add  50.15 

XXXXXXX 
. 
 23 21 16 00-0611  Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) 

Basket Strainers (23 21 16 00-0602) 
. 
. 

 23 21 16 00-0612 EA 1/2" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ...................................... 817.18 15.61 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 21 16 00-0613 EA 3/4" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ...................................... 824.92 18.17 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 21 16 00-0614 EA 1" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer......................................... 834.88 21.62 
    For Work In Restricted Working Space, Add  18.58 

. 
 23 21 16 00-0615 EA 1-1/2" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ............................... 1,454.16 27.31 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0616 EA 2" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer...................................... 1,492.42 31.21 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0617 EA 3" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer......................................... 625.07 44.59 

    For Work In Restricted Working Space, Add  38.05 
. 

 23 21 16 00-0618 EA 4" Screwed Or Socket Ends, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer...................................... 4,050.76 58.52 
    For Work In Restricted Working Space, Add  50.15 

XXXXXXX 
. 
 23 21 16 00-0619  Flanged, Simplex, Plastic Basket Strainers (23 21 16 00-0601) 

. 

. 
 23 21 16 00-0620  Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainers (23 21 16 00-0619) 

. 

. 
 23 21 16 00-0621 EA 1" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ......................................................................................... 740.23 97.53 

    For Work In Restricted Working Space, Add  58.50 
. 

 23 21 16 00-0622 EA 1-1/2" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ................................................................................ 1,197.64 111.47 
    For Work In Restricted Working Space, Add  66.88 

. 
 23 21 16 00-0623 EA 2" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 1,252.41 129.86 

    For Work In Restricted Working Space, Add  77.91 
. 

 23 21 16 00-0624 EA 3" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 2,502.92 189.50 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0625 EA 4" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 3,353.09 317.68 

    For Work In Restricted Working Space, Add  119.43 
. 

 23 21 16 00-0626 EA 6" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 6,806.87 401.28 
    For Work In Restricted Working Space, Add  151.02 

. 
 23 21 16 00-0627 EA 8" Flanged, Simplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 8,943.85 512.74 

    For Work In Restricted Working Space, Add  191.08 

XXXXXXX 
. 
 23 21 16 00-0628  Flanged, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainers 

(23 21 16 00-0619) 
. 
. 

 23 21 16 00-0629 EA 1-1/2" Flanged, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer .......................................................... 1,771.52 111.47 
    For Work In Restricted Working Space, Add  66.88 

. 
 23 21 16 00-0630 EA 2" Flanged, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer................................................................. 1,840.61 129.86 

    For Work In Restricted Working Space, Add  77.91 
. 

 23 21 16 00-0631 EA 3" Flanged, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer................................................................. 3,980.71 189.50 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0632 EA 4" Flanged, Simplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer................................................................. 4,984.61 317.68 

    For Work In Restricted Working Space, Add  119.43 

XXXXXXX 
. 
 23 21 16 00-0633  Screwed Or Socket Ends, Duplex, Plastic Basket Strainers (23 21 16 00-0601) 

. 

. 
 23 21 16 00-0634  Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket 

Strainers (23 21 16 00-0633) 
. 
. 

 23 21 16 00-0635 EA 1/2" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer .......................................................... 2,302.27 15.61 
    For Work In Restricted Working Space, Add  13.27 

NOT FOR BID
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. 
 23 21 16 00-0636 EA 3/4" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer .......................................................... 2,310.01 18.17 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 21 16 00-0637 EA 1" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ............................................................. 2,319.97 21.62 
    For Work In Restricted Working Space, Add  18.58 

. 
 23 21 16 00-0638 EA 1-1/2" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ....................................................... 3,593.58 27.31 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0639 EA 2" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ............................................................. 3,604.91 31.21 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0640 EA 3" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ............................................................. 8,065.98 44.59 

    For Work In Restricted Working Space, Add  38.05 
. 

 23 21 16 00-0641 EA 4" Screwed Or Socket Ends, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................... 10,639.54 58.52 
    For Work In Restricted Working Space, Add  50.15 

XXXXXXX 
. 
 23 21 16 00-0642  Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) 

Basket Strainers (23 21 16 00-0633) 
. 
. 

 23 21 16 00-0643 EA 1/2" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer .................................... 3,585.79 15.61 
    For Work In Restricted Working Space, Add  13.27 

. 
 23 21 16 00-0644 EA 3/4" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer .................................... 3,593.53 18.17 

    For Work In Restricted Working Space, Add  15.59 
. 

 23 21 16 00-0645 EA 1" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ....................................... 3,603.49 21.62 
    For Work In Restricted Working Space, Add  18.58 

. 
 23 21 16 00-0646 EA 1-1/2" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ................................. 5,601.68 27.31 

    For Work In Restricted Working Space, Add  23.38 
. 

 23 21 16 00-0647 EA 2" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ....................................... 5,613.01 31.21 
    For Work In Restricted Working Space, Add  26.78 

. 
 23 21 16 00-0648 EA 3" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ..................................... 10,961.57 44.59 

    For Work In Restricted Working Space, Add  38.05 
. 

 23 21 16 00-0649 EA 4" Screwed Or Socket Ends, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ..................................... 16,490.66 58.52 
    For Work In Restricted Working Space, Add  50.15 

XXXXXXX 
. 
 23 21 16 00-0650  Flanged, Duplex, Plastic Basket Strainers (23 21 16 00-0601) 

. 

. 
 23 21 16 00-0651  Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainers (23 21 16 00-0650) 

. 

. 
 23 21 16 00-0652 EA 1/2" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ..................................................................................... 2,393.09 41.79 

    For Work In Restricted Working Space, Add  25.08 
. 

 23 21 16 00-0653 EA 3/4" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ..................................................................................... 2,420.95 55.73 
    For Work In Restricted Working Space, Add  33.44 

. 
 23 21 16 00-0654 EA 1" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................................................ 2,504.49 97.53 

    For Work In Restricted Working Space, Add  58.50 
. 

 23 21 16 00-0655 EA 1-1/2" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer .................................................................................. 3,872.31 111.47 
    For Work In Restricted Working Space, Add  66.88 

. 
 23 21 16 00-0656 EA 2" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................................................ 3,909.08 129.86 

    For Work In Restricted Working Space, Add  77.91 
. 

 23 21 16 00-0657 EA 3" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ........................................................................................ 8,459.20 189.50 
    For Work In Restricted Working Space, Add  71.15 

. 
 23 21 16 00-0658 EA 4" Flanged, Duplex, Polyvinyl Chloride (PVC) Basket Strainer ...................................................................................... 11,227.94 317.68 

    For Work In Restricted Working Space, Add  119.43 

XXXXXXX 
. 
 23 21 16 00-0659  Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainers (23 

21 16 00-0650) 
. 
. 

 23 21 16 00-0660 EA 1/2" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ............................................................... 3,700.55 41.79 
    For Work In Restricted Working Space, Add  25.07 

. 
 23 21 16 00-0661 EA 3/4" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ............................................................... 3,728.39 55.73 

    For Work In Restricted Working Space, Add  33.43 
. 

 23 21 16 00-0662 EA 1" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer .................................................................. 3,811.98 97.53 
    For Work In Restricted Working Space, Add  58.50 

. 
 23 21 16 00-0663 EA 1-1/2" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ............................................................ 5,945.98 111.47 

    For Work In Restricted Working Space, Add  66.88 
. 

 23 21 16 00-0664 EA 2" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer .................................................................. 5,982.75 129.86 
    For Work In Restricted Working Space, Add  77.91 

. 
 23 21 16 00-0665 EA 3" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ................................................................ 13,425.76 189.50 

    For Work In Restricted Working Space, Add  71.15 
. 

 23 21 16 00-0666 EA 4" Flanged, Duplex, Chlorinated Polyvinyl Chloride (CPVC) Basket Strainer ................................................................ 17,429.89 317.68 
    For Work In Restricted Working Space, Add  119.43 

XXXXXXX 
. 
 23 21 16 00-0667  Plastic Strainer Baskets (23 21 16 00-0532) 

. 

. 
 23 21 16 00-0668  Polyvinyl Chloride (PVC) Strainer Baskets (23 21 16 00-0667) 

. 

. 
 23 21 16 00-0669 EA 1/2", 3/4" Or 1" Polyvinyl Chloride (PVC) Strainer Basket .................................................................................................. 200.86  

. 
 23 21 16 00-0670 EA 1-1/2", Or 2" Polyvinyl Chloride (PVC) Strainer Basket ...................................................................................................... 246.38  

. 
 23 21 16 00-0671 EA 3" Polyvinyl Chloride (PVC) Strainer Basket ....................................................................................................................... 552.94  

. 
 23 21 16 00-0672 EA 4" Polyvinyl Chloride (PVC) Strainer Basket ....................................................................................................................... 627.52  

XXXXXXX 
. 
 23 21 16 00-0673  Chlorinated Polyvinyl Chloride (CPVC) Strainer Baskets (23 21 16 00-0667) 

. 

. 
 23 21 16 00-0674 EA 1/2", 3/4" Or 1" Chlorinated Polyvinyl Chloride (CPVC) Strainer Basket ............................................................................. 309.72  

. 
 23 21 16 00-0675 EA 1-1/2" Or 2" Chlorinated Polyvinyl Chloride (CPVC) Strainer Basket .................................................................................. 387.82  

. 
 23 21 16 00-0676 EA 3" Chlorinated Polyvinyl Chloride (CPVC) Strainer Basket ................................................................................................. 861.82  

. 
 23 21 16 00-0677 EA 4" Chlorinated Polyvinyl Chloride (CPVC) Strainer Basket ................................................................................................. 956.09  

NOT FOR BID
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XXXXXXX 
. 
 23 21 23  Hydronic Pumps (23 21) 

. 

. 
 23 21 23 13  In-Line Centrifugal Hydronic Pumps (23 21 23) 

. 

. 
 23 21 23 13-0001  Cast Iron Single Stage In-Line Centrifugal Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 3550 RPM TEFC motor. Includes packed stuffing boxes and ductile 
iron case. 

. 

. 
 23 21 23 13-0002 EA 3 HP, 50 GPM At 100' Head, Single Stage Cast Iron In-Line Circulating Pump .............................................................. 6,124.15 297.72 

    For Mechanical Seal, Add  418.51 
    For Cast Steel Case, Add  941.66 

. 
 23 21 23 13-0003 EA 5 HP, 75 GPM At 100' Head, Single Stage Cast Iron In-Line Circulating Pump .............................................................. 6,688.88 360.34 

    For Mechanical Seal, Add  448.66 
    For Cast Steel Case, Add  1,009.48 

. 
 23 21 23 13-0004 EA 7-1/2 HP, 100 GPM At 150' Head, Single Stage Cast Iron In-Line Circulating Pump ...................................................... 7,731.99 428.11 

    For Mechanical Seal, Add  515.90 
    For Cast Steel Case, Add  1,160.77 

. 
 23 21 23 13-0005 EA 10 HP, 125 GPM At 150' Head, Single Stage Cast Iron In-Line Circulating Pump .......................................................... 8,664.79 570.80 

    For Mechanical Seal, Add  556.30 
    For Cast Steel Case, Add  1,251.67 

. 
 23 21 23 13-0006 EA 15 HP, 150 GPM At 200' Head, Single Stage Cast Iron In-Line Circulating Pump .......................................................... 9,931.72 622.14 

    For Mechanical Seal, Add  645.21 
    For Cast Steel Case, Add  1,451.72 

. 
 23 21 23 13-0007 EA 30 HP, 200 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 14,834.76 684.76 

    For Mechanical Seal, Add  1,022.52 
    For Cast Steel Case, Add  2,300.67 

. 
 23 21 23 13-0008 EA 40 HP, 250 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 17,434.65 855.19 

    For Mechanical Seal, Add  1,189.45 
    For Cast Steel Case, Add  2,676.25 

. 
 23 21 23 13-0009 EA 50 HP, 300 GPM At 300' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 24,243.18 977.35 

    For Mechanical Seal, Add  1,704.80 
    For Cast Steel Case, Add  3,835.79 

. 
 23 21 23 13-0010 EA 75 HP, 400 GPM At 400' Head, Single Stage Cast Iron In-Line Circulating Pump ........................................................ 30,824.43 1,024.17 

    For Mechanical Seal, Add  2,220.14 
    For Cast Steel Case, Add  4,995.33 

. 
 23 21 23 13-0011 EA 100 HP, 600 GPM At 400' Head, Single Stage Cast Iron In-Line Circulating Pump ...................................................... 33,667.48 1,316.51 

    For Mechanical Seal, Add  2,377.36 
    For Cast Steel Case, Add  5,349.05 

XXXXXXX 
. 
 23 21 23 13-0012  Cast Iron, Single Stage, Vertical In-Line, Close Coupled, Pump (23 21 23 13) 

Note: For general service, 125 LB flanged, 1,800 RPM TEFC motor. 
. 
. 

 23 21 23 13-0013 EA 1/2 HP, 1-1/2" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump .................................................... 2,067.36 170.94 
. 

 23 21 23 13-0014 EA 3/4 HP, 2" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump .......................................................... 3,645.38 195.37 
. 

 23 21 23 13-0015 EA 1 HP, 3" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 3,962.49 218.78 
. 

 23 21 23 13-0016 EA 1-1/2 HP, 3" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 4,167.68 237.87 
. 

 23 21 23 13-0017 EA 2 HP, 4" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 5,444.35 260.46 
. 

 23 21 23 13-0018 EA 3 HP, 5" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 5,600.68 287.87 
. 

 23 21 23 13-0019 EA 5 HP, 6" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ............................................................. 6,404.15 341.87 
. 

 23 21 23 13-0020 EA 7-1/2 HP, 6" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 7,455.11 420.82 
. 

 23 21 23 13-0021 EA 10 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ........................................................... 9,583.08 455.82 
. 

 23 21 23 13-0022 EA 15 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 11,193.06 482.62 
. 

 23 21 23 13-0023 EA 20 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 14,367.05 512.80 
. 

 23 21 23 13-0024 EA 25 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 15,158.40 529.95 
. 

 23 21 23 13-0025 EA 30 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 15,949.76 546.99 
. 

 23 21 23 13-0026 EA 40 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 18,928.54 586.11 
. 

 23 21 23 13-0027 EA 50 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 20,538.44 695.04 
. 

 23 21 23 13-0028 EA 60 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 22,748.74 1,003.90 
. 

 23 21 23 13-0029 EA 75 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ......................................................... 27,046.06 2,007.79 
. 

 23 21 23 13-0030 EA 100 HP, 8" Suction And Discharge, Single Stage Cast Iron Vertical In-Line Pump ....................................................... 31,113.41 2,409.35 

XXXXXXX 
. 
 23 21 23 16  Base-Mounted, Centrifugal Hydronic Pumps (23 21 23) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 16-0001  Single Stage, Cast Iron, Horizontal End Suction, Base Mounted Centrifugal 

Pump (23 21 23 16) 
Note: 1800 RPM, welded steel baseplate, internally flushed mechanical seal, bronze wear ring, galvanized drip 
pan, and 3 phase 230/460V premium efficiency motor. Bell & Gossett 1510 Series. 

. 

. 
 23 21 23 16-0002 EA  5 HP, 50 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/4 BC, BF, 184T) ...................... 6,372.64 325.44 

. 
 23 21 23 16-0003 EA 7.5 HP, 100 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 1-1/2 BC, BF, 213T) ................. 7,154.50 325.85 

. 
 23 21 23 16-0004 EA  10 HP, 225 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 215T) ........................... 9,438.80 428.11 

. 
 23 21 23 16-0005 EA  15 HP, 250 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 2 E, BF, 254T) ......................... 10,327.52 526.66 

. 
 23 21 23 16-0006 EA  15 HP, 300 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 G, BF, 254T) ......................... 11,577.25 526.66 

. 
 23 21 23 16-0007 EA  20 HP, 350 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 3 E, BF, 256T) ......................... 11,245.48 570.80 

. 
 23 21 23 16-0008 EA 20 HP, 500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 256T) ......................... 11,956.00 570.80 

. 
 23 21 23 16-0009 EA  25 HP, 600 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 4 E, BF, 284T) ......................... 13,064.44 598.53 

. 
 23 21 23 16-0010 EA  30 HP, 750 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 286T) ......................... 14,523.11 760.74 

. 
 23 21 23 16-0011 EA  40 HP, 1,050 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 5 E, BF, 324T) ...................... 15,355.92 855.19 

. 
 23 21 23 16-0012 EA  60 HP, 1,500 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 6 E, BF, 364T) ...................... 23,613.66 2,110.67 

. 
 23 21 23 16-0013 EA  75 HP, 2,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 365T) ...................... 34,288.47 2,532.35 

. 
 23 21 23 16-0014 EA  100 HP, 3,000 GPM At 100' Head Single Stage Cast Iron Centrifugal Pump (B&G 1510, 8 G, BF, 404TS) ................. 38,856.53 3,165.43 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

HVAC Piping and Pumps 23 20 
Hydronic Piping and Pumps 23 21 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 233 

XXXXXXX 
. 
 23 21 23 16-0015  Single Stage, Vertical Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0016 EA  1-1/2 HP, 40 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 6,120.07 239.20 

    For 300 LB Flanges, Add  1,422.18 
. 

 23 21 23 16-0017 EA  2 HP, 50 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ................................................................ 7,802.35 256.66 
    For 300 LB Flanges, Add  1,854.34 

. 
 23 21 23 16-0018 EA  3 HP, 90 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ................................................................ 9,780.85 274.11 

    For 300 LB Flanges, Add  2,331.14 
. 

 23 21 23 16-0019 EA  5 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ............................................................ 11,406.65 325.44 
    For 300 LB Flanges, Add  2,705.00 

. 
 23 21 23 16-0020 EA 7-1/2 HP, 150 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ...................................................... 11,988.19 325.85 

    For 300 LB Flanges, Add  2,843.05 
. 

 23 21 23 16-0021 EA  10 HP, 200 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 12,524.90 428.11 
    For 300 LB Flanges, Add  2,938.73 

. 
 23 21 23 16-0022 EA  10 HP, 225 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 12,805.02 428.11 

    For 300 LB Flanges, Add  3,008.76 
. 

 23 21 23 16-0023 EA  10 HP, 250 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 13,425.50 428.11 
    For 300 LB Flanges, Add  3,163.88 

. 
 23 21 23 16-0024 EA  15 HP, 300 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 15,583.22 526.66 

    For 300 LB Flanges, Add  3,658.89 
. 

 23 21 23 16-0025 EA  17-1/2 HP, 350 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .................................................... 15,823.97 526.25 
    For 300 LB Flanges, Add  3,709.52 

. 
 23 21 23 16-0026 EA  20 HP, 500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 16,680.62 570.80 

    For 300 LB Flanges, Add  3,913.50 
. 

 23 21 23 16-0027 EA  25 HP, 600 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 18,304.66 598.53 
    For 300 LB Flanges, Add  4,299.00 

. 
 23 21 23 16-0028 EA  30 HP, 750 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case .......................................................... 20,225.57 760.74 

    For 300 LB Flanges, Add  4,714.18 
. 

 23 21 23 16-0029 EA  40 HP, 1,050 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 22,944.52 855.19 
    For 300 LB Flanges, Add  5,351.14 

. 
 23 21 23 16-0030 EA  60 HP, 1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 35,904.20 2,110.67 

    For 300 LB Flanges, Add  7,958.59 
. 

 23 21 23 16-0031 EA  75 HP, 2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ....................................................... 42,702.99 2,532.35 
    For 300 LB Flanges, Add  9,454.79 

. 
 23 21 23 16-0032 EA  100 HP, 3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Vertical Split Case ..................................................... 52,081.68 3,165.43 

    For 300 LB Flanges, Add  11,494.23 

XXXXXXX 
. 
 23 21 23 16-0033  Single Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, 

Base Mounted Centrifugal Pump (23 21 23 16) 
Note: 125 LB flanged, 1750 RPM drip-proof motor, common base plate 100' head. Standard seal and motor. For 
general service. 

. 

. 
 23 21 23 16-0034 EA  1-1/2 HP, 40 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 5,879.38 239.20 

    For 300 LB Flanges, Add  1,362.01 
. 

 23 21 23 16-0035 EA  2 HP, 50 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ............................................................ 6,035.48 256.66 
    For 300 LB Flanges, Add  1,393.36 

. 
 23 21 23 16-0036 EA  3 HP, 90 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ............................................................ 6,191.71 274.11 

    For 300 LB Flanges, Add  1,424.73 
. 

 23 21 23 16-0037 EA  5 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case .......................................................... 6,725.75 280.27 
    For 300 LB Flanges, Add  1,555.21 

. 
 23 21 23 16-0038 EA  7-1/2 HP, 100 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case .................................................. 10,972.67 325.44 

    For 300 LB Flanges, Add  2,596.51 
. 

 23 21 23 16-0039 EA  10 HP, 250 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 13,292.52 428.11 
    For 300 LB Flanges, Add  3,156.68 

. 
 23 21 23 16-0040 EA  15 HP, 350 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 14,946.85 461.98 

    For 300 LB Flanges, Add  3,544.22 
. 

 23 21 23 16-0041 EA  20 HP, 500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 15,806.58 513.31 
    For 300 LB Flanges, Add  3,714.73 

. 
 23 21 23 16-0042 EA  25 HP, 750 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ...................................................... 17,603.32 512.58 

    For 300 LB Flanges, Add  4,170.38 
. 

 23 21 23 16-0043 EA  40 HP, 1,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 19,721.90 658.74 
    For 300 LB Flanges, Add  4,634.19 

. 
 23 21 23 16-0044 EA  50 HP, 1,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 25,134.12 844.49 

    For 300 LB Flanges, Add  5,876.55 
. 

 23 21 23 16-0045 EA  75 HP, 2,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................... 32,079.27 1,054.76 
    For 300 LB Flanges, Add  7,511.09 

. 
 23 21 23 16-0046 EA  3,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case, 100 HP ................................................. 40,342.17 1,266.17 

    For 300 LB Flanges, Add  9,475.07 
. 

 23 21 23 16-0047 EA  150 HP, 3,500 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................. 47,810.17 1,406.35 
    For 300 LB Flanges, Add  11,274.24 

. 
 23 21 23 16-0048 EA  200 HP, 4,000 GPM Cast Iron Centrifugal Pump, Single Stage, Horizontal Split Case ................................................. 55,025.92 1,808.82 

    For 300 LB Flanges, Add  12,884.37 

XXXXXXX 
. 
 23 21 23 16-0049  Two Stage, Horizontal Split Case, Cast Iron, Horizontal End Suction, Base 

Mounted Centrifugal Pump (23 21 23 16) 
Note: 3500 RPM drip-proof motor, common base plate 500' head. Packed stuffing box and boiler feed water 
service. 

NOT FOR BID
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. 

. 
 23 21 23 16-0050 EA  40 HP, 100 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 37,391.15 526.66 

    For 300 LB Flanges, Add  9,110.87 
. 

 23 21 23 16-0051 EA  50 HP, 200 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 40,364.97 570.80 
    For 300 LB Flanges, Add  9,834.59 

. 
 23 21 23 16-0052 EA  75 HP, 300 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ......................................................... 53,901.98 774.23 

    For 300 LB Flanges, Add  13,120.98 
. 

 23 21 23 16-0053 EA  100 HP, 400 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ....................................................... 62,935.91 1,063.85 
    For 300 LB Flanges, Add  15,246.52 

. 
 23 21 23 16-0054 EA  200 HP, 800 GPM Cast Iron Centrifugal Pump, Two Stage, Horizontal Split Case ....................................................... 87,325.18 1,418.46 

    For 300 LB Flanges, Add  21,181.35 

XXXXXXX 
. 
 23 21 23 16-0055  Cast Iron Close Coupling Pumps (23 21 23 16) 

. 

. 
 23 21 23 16-0056  Foot Mounted Cast Iron Close Coupled Pumps (23 21 23 16-0055) 

. 

. 
 23 21 23 16-0057 EA 3 HP, 90 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 1-1/2 AC, BF, 

182JM) ............................................................................................................................................................................ 5,701.02 307.99 
. 

 23 21 23 16-0058 EA  3 HP, 150 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 AB, 
BF, 182JM) ..................................................................................................................................................................... 6,212.14 307.99 

. 
 23 21 23 16-0059 EA  5 HP, 225 GPM At 50' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 2-1/2 BB, 

BF, 184JM) ..................................................................................................................................................................... 6,912.20 325.11 
. 

 23 21 23 16-0060 EA  5 HP, 350 GPM At 25' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 
184JM) ............................................................................................................................................................................ 7,364.35 325.11 

. 
 23 21 23 16-0061 EA  7.5 HP, 350 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 4 AC, BF, 

213JM) ............................................................................................................................................................................ 8,471.63 341.87 
. 

 23 21 23 16-0062 EA  10 HP, 600 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 5 A, BF, 
215JM) .......................................................................................................................................................................... 10,038.79 411.52 

. 
 23 21 23 16-0063 EA  15 HP, 1,000 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

254JP) .......................................................................................................................................................................... 13,186.93 506.95 
. 

 23 21 23 16-0064 EA  20 HP, 1,350 GPM At 30' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 
256JP) .......................................................................................................................................................................... 14,115.26 548.69 

. 
 23 21 23 16-0065 EA  25 HP, 1,550 GPM At 40' Head, Foot Mounted, Close Coupled Cast Iron Centrifugal Pump (B&G 1531, 6 BC, BF, 

284JP) .......................................................................................................................................................................... 16,358.81 592.57 

XXXXXXX 
. 
 23 21 23 16-0066  Pumps, Polypropylene Body, Housing And Impeller, 115/230 Volt (23 21 23 16) 

. 

. 
 23 21 23 16-0067 EA  1/3 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,430.22 159.06 

. 
 23 21 23 16-0068 EA  1/2 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,525.87 168.65 

. 
 23 21 23 16-0069 EA  3/4 HP, Centrifugal Pump, Polypropylene Body .............................................................................................................. 1,781.26 179.57 

XXXXXXX 
. 
 23 21 23 16-0070  Multi Stage, Stainless Steel, Horizontal End Suction, Base Mounted 

Centrifugal Pump (23 21 23 16) 
Note: 3500RPM, 3 phase 208 to 240/480 Volt. (Goulds EHM) 

. 

. 
 23 21 23 16-0071 EA 2 HP, 30 GPM At 140' Head, Stainless Steel Booster Pump (Goulds 5HM05N15T6PBQE) ........................................... 2,670.32 307.99 

XXXXXXX 
. 
 23 21 23 16-0072  Multi Stage, Stainless Steel, Vertical Centrifugal Pump (23 21 23 16) 

Note: Suction And Discharge Ports On The Same Level 
. 
. 

 23 21 23 16-0073 EA 7.5 HP, 90.3 GPM @ 206' Head, Multi Stage, Stainless Steel, Vertical Centrifugal Pump (Grundfos CRN15-4) ............ 9,055.00 438.37 
. 

 23 21 23 16-0074 EA 15 HP, 159 GPM @ 250' Head, Multi Stage, Stainless Steel, Vertical Centrifugal Pump (Grundfos CRN32-4) ............ 12,411.97 542.06 
. 

 23 21 23 16-0075 EA 25 HP, 239 GPM @ 212' Head, Multi Stage, Stainless Steel, Vertical Centrifugal Pump (Grundfos CRN64-2) ............ 15,204.99 683.74 

XXXXXXX 
. 
 23 21 23 23  Vertical-Turbine Hydronic Pumps (23 21 23) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 21 23 23-0001  Cast Iron, Bronze Fitted Vertical Turbine Wet Sump Pumps (23 21 23 23) 

Note: For water supply, cooling towers and process liquids. Multi-stage 1750 RPM drip-proof motor. For 1' to 5' 
sump depth. 

. 

. 
 23 21 23 23-0002 EA  2 HP, 50 GPM Cast Iron Turbine Pump, 3" Discharge 100' Head, 10 Stage ................................................................. 11,919.84 760.74 

    For Each Extra Column Assembly <60", Add  999.22 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  431.17 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  311.97 

. 
 23 21 23 23-0003 EA  3 HP, 100 GPM Cast Iron Turbine Pump, 4" Discharge 100' Head, 7 Stage ................................................................. 13,762.66 855.19 

    For Each Extra Column Assembly <60", Add  1,147.01 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  504.51 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  366.88 

. 
 23 21 23 23-0004 EA  15 HP, 250 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 5 Stage ............................................................... 16,659.67 844.49 

    For Each Extra Column Assembly <60", Add  1,393.34 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  605.82 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  439.23 

. 
 23 21 23 23-0005 EA  25 HP, 500 GPM Cast Iron Turbine Pump, 6" Discharge 150' Head, 3 Stage ............................................................... 19,653.68 974.51 

    For Each Extra Column Assembly <60", Add  1,634.91 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  723.53 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  527.00 

. 
 23 21 23 23-0006 EA  50 HP, 1,000 GPM Cast Iron Turbine Pump, 8" Discharge 150' Head, 2 Stage ............................................................ 24,217.46 1,054.76 

    For Each Extra Column Assembly <60", Add  2,005.23 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  900.87 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  658.69 

. 
 23 21 23 23-0007 EA  100 HP, 2,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 3 Stage ........................................................ 31,853.02 1,266.17 

    For Each Extra Column Assembly <60", Add  2,629.64 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,192.72 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  874.19 

NOT FOR BID
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. 
 23 21 23 23-0008 EA  150 HP, 3,000 GPM Cast Iron Turbine Pump, 10" Discharge 150' Head, 2 Stage ........................................................ 38,120.89 1,582.72 

    For Each Extra Column Assembly <60", Add  3,151.42 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  1,423.09 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,041.88 

. 
 23 21 23 23-0009 EA  200 HP, 4,000 GPM Cast Iron Turbine Pump, 12" Discharge 150' Head, 2 Stage ........................................................ 61,095.68 1,808.82 

    For Each Extra Column Assembly <60", Add  5,003.94 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  2,327.55 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  1,716.59 

. 
 23 21 23 23-0010 EA  250 HP, 6,000 GPM Cast Iron Turbine Pump, 14" Discharge 150' Head, 2 Stage ........................................................ 80,126.38 2,110.67 

    For Each Extra Column Assembly <60", Add  6,545.77 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  3,069.39 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  2,268.13 

. 
 23 21 23 23-0011 EA  300 HP, 10,000 GPM Cast Iron Turbine Pump, 18" Discharge 100' Head, 2 Stage .................................................... 112,196.12 2,532.35 

    For Each Extra Column Assembly <60", Add  9,138.48 
    For Basket Strainer, Galvanized. Steel Pipe Sizes 3" To 8", Add  4,325.05 
    For Basket Strainer, Galvanized Steel Pipe Sizes 10" And Larger, Add  3,203.09 

XXXXXXX 
. 
 23 21 29  Automatic Condensate Pump Units (23 21) 

. 

. 
 23 21 29 00-0001  Automatic Shallow Pan Condensate Pump (23 21 29) 

. 

. 
 23 21 29 00-0002 EA  1/150 HP, 205 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 1-ABS) .............................................. 213.99 33.36 

. 
 23 21 29 00-0003 EA  1/40 HP, 300 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 2-ABS) ................................................ 232.40 33.36 

. 
 23 21 29 00-0004 EA  1/12 HP, 310 GPH (Max) Automatic Shallow Pan Condensate Pump (Little Giant 3-ABS) ................................................ 363.87 38.49 

XXXXXXX 
. 
 23 21 29 00-0005  Automatic Condensate Pump With Tank (23 21 29) 

. 

. 
 23 21 29 00-0006 EA 1/20 HP Automatic Condensate Pump With Tank (Hartell KT-15-1UL) .............................................................................. 116.54 25.67 

. 
 23 21 29 00-0007 EA 1/30 HP Automatic Condensate Pump With Tank (Little Giant VCMX-20) ......................................................................... 124.41 25.67 

. 
 23 21 29 00-0008 EA  1/50 HP, 200 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-14ULS) .............. 207.96 33.36 

. 
 23 21 29 00-0009 EA  1/18 HP, 270 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-24ULS) .............. 224.25 38.49 

. 
 23 21 29 00-0010 EA  1/5 HP, 450 GPH (Max) Automatic Condensate Removal Pump With Safety Switch (Little Giant VCL-45ULS) 

Condensate Pump ............................................................................................................................................................. 416.99 43.64 

XXXXXXX 
. 
 23 22  Steam and Condensate Piping and Pumps (23 20) 

. 

. 
 23 22 16  Steam and Condensate Heating Piping Specialties (23 22) 

. 

. 
 23 22 16 00-0001  High Temperature Safety Relief Valve (23 22 16) 

Note: Used in steam or water boiler, heating systems and unfired pressure vessel applications. 
. 
. 
 23 22 16 00-0002  Cast Iron Body Safety Valve, Steam Or Water (23 22 16 00-0001) 

Note: Variable set points to 500 psig pressure, 400 Degree F temperature range. 
. 
. 
 23 22 16 00-0003  Threaded (23 22 16 00-0002) 

. 

. 
 23 22 16 00-0004 EA 3/4" x 1" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 498.15 16.71 

. 
 23 22 16 00-0005 EA 1" x 1-1/4" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 520.92 19.78 

. 
 23 22 16 00-0006 EA 1-1/4" x 1-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water .................................................................. 574.04 25.07 

. 
 23 22 16 00-0007 EA 1-1/2" x 2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 708.59 27.86 

. 
 23 22 16 00-0008 EA 2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................ 907.43 34.26 

. 
 23 22 16 00-0009 EA 2-1/2" x 2-1/2" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ............................................................... 1,410.57 39.00 

. 
 23 22 16 00-0010 EA 3" x 3" Threaded Cast Iron Body Safety Relief Valve, Steam or Water ........................................................................... 1,528.20 44.85 

XXXXXXX 
. 
 23 22 16 00-0011  Flanged (23 22 16 00-0002) 

. 

. 
 23 22 16 00-0012 EA 1-1/2" x 2-1/2" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ................................................................. 3,523.40 116.99 

. 
 23 22 16 00-0013 EA 2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 4,099.49 175.86 

. 
 23 22 16 00-0014 EA 2-1/2" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 4,531.19 161.94 

. 
 23 22 16 00-0015 EA 2-1/2" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ....................................................................... 5,501.23 233.90 

. 
 23 22 16 00-0016 EA 3" x 3" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 5,876.22 174.43 

. 
 23 22 16 00-0017 EA 3" x 4" Flanged Cast Iron Body Safety Relief Valve, Steam or Water .............................................................................. 6,902.25 233.90 

. 
 23 22 16 00-0018 EA 4" x 6" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 11,554.55 331.92 

. 
 23 22 16 00-0019 EA 6" x 8" Flanged Cast Iron Body Safety Relief Valve, Steam or Water ............................................................................ 23,001.71 370.70 

XXXXXXX 
. 
 23 22 16 00-0020  Bronze Body Safety Valve, Threaded, Steam (23 22 16 00-0001) 

Note: Variable set points to 250 psig pressure, 400 Degree F temperature range. Valve also can be set for Air or 
Gas with variable set points to 300 psig pressure. 

. 

. 
 23 22 16 00-0021 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 542.63 15.32 

. 
 23 22 16 00-0022 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 555.62 16.71 

. 
 23 22 16 00-0023 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................................ 650.58 18.38 

. 
 23 22 16 00-0024 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .......................................................................................... 718.54 19.78 

. 
 23 22 16 00-0025 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 831.50 22.29 

. 
 23 22 16 00-0026 EA 1-1/4" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 835.06 25.07 

. 
 23 22 16 00-0027 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Steam .................................................................................... 939.64 26.46 

. 
 23 22 16 00-0028 EA 1-1/2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,024.22 27.86 

. 
 23 22 16 00-0029 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Steam ............................................................................................. 1,423.85 31.20 

. 
 23 22 16 00-0030 EA 2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ....................................................................................... 1,556.06 34.26 

. 
 23 22 16 00-0031 EA 2-1/2" x 2-1/2" Threaded Bronze Body Safety Relief Valve, Steam ................................................................................. 1,857.13 39.00 

XXXXXXX 

NOT FOR BID
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. 
 23 22 16 00-0032  Bronze Body Safety Valve, Threaded, Water (23 22 16 00-0001) 

Note: Variable set points to 160 psig pressure, 250 Degree F temperature range. 
. 
. 

 23 22 16 00-0033 EA 3/4" x 3/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 253.39 15.32 
. 

 23 22 16 00-0034 EA 3/4" x 1" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 288.95 16.71 
. 

 23 22 16 00-0035 EA 1" x 1" Threaded Bronze Body Safety Relief Valve, Water ................................................................................................. 401.43 18.38 
. 

 23 22 16 00-0036 EA 1" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ........................................................................................... 442.11 19.78 
. 

 23 22 16 00-0037 EA 1-1/4" x 1-1/4" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 641.08 22.29 
. 

 23 22 16 00-0038 EA 1-1/2" x 1-1/2" Threaded Bronze Body Safety Relief Valve, Water ..................................................................................... 865.71 26.46 
. 

 23 22 16 00-0039 EA 2" x 2" Threaded Bronze Body Safety Relief Valve, Water .............................................................................................. 1,264.61 31.20 

XXXXXXX 
. 
 23 22 16 00-0040  Steam Temperature Regulator, Iron Body (23 22 16) 

. 

. 
 23 22 16 00-0041  Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
Note: Up to 150 PSI. 

. 

. 
 23 22 16 00-0042 EA  1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,344.97 16.04 

. 
 23 22 16 00-0043 EA  3/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .............. 1,414.62 21.61 

. 
 23 22 16 00-0044 EA  1" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 1,877.57 26.63 

. 
 23 22 16 00-0045 EA  1-1/4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,072.71 33.65 

. 
 23 22 16 00-0046 EA  1-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 2,126.29 38.66 

. 
 23 22 16 00-0047 EA  2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 2,512.95 42.07 

. 
 23 22 16 00-0048 EA  2-1/2" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,196.22 77.06 

. 
 23 22 16 00-0049 EA  3" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 4,158.57 84.03 

. 
 23 22 16 00-0050 EA  4" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ................. 6,083.46 196.70 

. 
 23 22 16 00-0051 EA  6" Single Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 10,133.41 230.86 

XXXXXXX 
. 
 23 22 16 00-0052  Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0053 EA  1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 1,994.80 16.04 
. 

 23 22 16 00-0054 EA  3/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body .......... 2,065.45 21.61 
. 

 23 22 16 00-0055 EA  1" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 2,157.04 26.63 
. 

 23 22 16 00-0056 EA  1-1/4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,581.88 33.65 
. 

 23 22 16 00-0057 EA  1-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 2,765.64 38.66 
. 

 23 22 16 00-0058 EA  2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 3,140.78 42.07 
. 

 23 22 16 00-0059 EA  2-1/2" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ....... 4,811.81 77.06 
. 

 23 22 16 00-0060 EA  3" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 5,761.33 84.03 
. 

 23 22 16 00-0061 EA  4" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 7,962.40 196.70 
. 

 23 22 16 00-0062 EA  6" Single Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 12,874.96 230.86 

XXXXXXX 
. 
 23 22 16 00-0063  Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0064 EA  1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 2,719.34 16.04 
. 

 23 22 16 00-0065 EA  3/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............ 2,758.37 21.61 
. 

 23 22 16 00-0066 EA  1" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 3,018.43 26.63 
. 

 23 22 16 00-0067 EA  1-1/4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,286.32 33.65 
. 

 23 22 16 00-0068 EA  1-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 3,404.99 38.66 
. 

 23 22 16 00-0069 EA  2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 3,841.41 42.07 
. 

 23 22 16 00-0070 EA  2-1/2" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 7,108.85 77.06 
. 

 23 22 16 00-0071 EA  3" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............... 8,163.37 84.03 
. 

 23 22 16 00-0072 EA  4" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 10,314.25 196.70 
. 

 23 22 16 00-0073 EA  6" Double Seated Spring Loaded Direct Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ............. 14,473.51 230.86 

XXXXXXX 
. 
 23 22 16 00-0074  Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam 

Temperature Regulator, Iron Body (23 22 16 00-0040) 
. 
. 

 23 22 16 00-0075 EA  1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 3,485.03 16.04 
. 

 23 22 16 00-0076 EA  3/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........ 3,520.24 21.61 
. 

 23 22 16 00-0077 EA  1" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 3,822.39 26.63 
. 

 23 22 16 00-0078 EA  1-1/4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 3,983.06 33.65 
. 

 23 22 16 00-0079 EA  1-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 4,136.20 38.66 
. 

 23 22 16 00-0080 EA  2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 4,503.72 42.07 
. 

 23 22 16 00-0081 EA  2-1/2" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ..... 7,491.69 77.06 
. 

 23 22 16 00-0082 EA  3" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ........... 8,581.84 84.03 
. 

 23 22 16 00-0083 EA  4" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 10,732.73 196.70 
. 

 23 22 16 00-0084 EA  6" Double Seated Spring Loaded Reverse Acting Diaphragm Valve, Steam Temperature Regulator, Iron Body ......... 14,891.99 230.86 

XXXXXXX 
. 
 23 22 16 00-0085  Steam Traps (23 22 16) 

. 

. 
 23 22 16 00-0086  Inverted Bucket Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0087 EA 1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 325.80 33.44 

    For Work In Restricted Working Space, Add  20.06 
. 

 23 22 16 00-0088 EA 3/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 328.58 34.83 
    For Work In Restricted Working Space, Add  20.90 

. 
 23 22 16 00-0089 EA 1" 250 PSI Inverted Bucket Cast Iron Steam Trap .............................................................................................................. 491.11 37.12 

    For Work In Restricted Working Space, Add  22.29 

NOT FOR BID
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. 
 23 22 16 00-0090 EA 1-1/4" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................ 795.99 50.66 

    For Work In Restricted Working Space, Add  30.40 
. 

 23 22 16 00-0091 EA 1-1/2" 250 PSI Inverted Bucket Cast Iron Steam Trap ..................................................................................................... 1,187.32 62.42 
    For Work In Restricted Working Space, Add  37.15 

. 
 23 22 16 00-0092 EA 2" 250 PSI Inverted Bucket Cast Iron Steam Trap ........................................................................................................... 1,512.74 92.89 

    For Work In Restricted Working Space, Add  55.73 

XXXXXXX 
. 
 23 22 16 00-0093  Float And Thermostatic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0094 EA 3/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 344.47 34.83 

    For Work In Restricted Working Space, Add  20.90 
. 

 23 22 16 00-0095 EA 1" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 455.31 37.15 
    For Work In Restricted Working Space, Add  22.29 

. 
 23 22 16 00-0096 EA 1-1/4" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 562.33 50.66 

    For Work In Restricted Working Space, Add  30.40 
. 

 23 22 16 00-0097 EA 1-1/2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 825.45 61.92 
    For Work In Restricted Working Space, Add  37.16 

. 
 23 22 16 00-0098 EA 2" 15 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,396.16 92.85 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 22 16 00-0099 EA 3/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 440.14 34.83 
    For Work In Restricted Working Space, Add  20.90 

. 
 23 22 16 00-0100 EA 1" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 478.47 37.12 

    For Work In Restricted Working Space, Add  22.29 
. 

 23 22 16 00-0101 EA 1-1/4" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 625.47 50.66 
    For Work In Restricted Working Space, Add  30.40 

. 
 23 22 16 00-0102 EA 1-1/2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 978.27 61.87 

    For Work In Restricted Working Space, Add  37.16 
. 

 23 22 16 00-0103 EA 2" 30 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,537.20 92.88 
    For Work In Restricted Working Space, Add  55.73 

. 
 23 22 16 00-0104 EA 3/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 572.76 34.83 

    For Work In Restricted Working Space, Add  20.90 
. 

 23 22 16 00-0105 EA 1" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................... 638.45 37.15 
    For Work In Restricted Working Space, Add  22.29 

. 
 23 22 16 00-0106 EA 1-1/4" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ............................................................................. 972.81 50.66 

    For Work In Restricted Working Space, Add  30.40 
. 

 23 22 16 00-0107 EA 1-1/2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap .......................................................................... 1,169.63 61.87 
    For Work In Restricted Working Space, Add  37.16 

. 
 23 22 16 00-0108 EA 2" 75 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................ 1,935.04 92.89 

    For Work In Restricted Working Space, Add  55.73 
. 

 23 22 16 00-0109 EA 3/4" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 581.18 34.83 
    For Work In Restricted Working Space, Add  20.90 

. 
 23 22 16 00-0110 EA 1" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap ................................................................................. 638.45 37.15 

    For Work In Restricted Working Space, Add  22.29 
. 

 23 22 16 00-0111 EA 1-1/4" 150 PSI Max Pressure Float And Thermostatic Steam Trap .................................................................................... 972.81 50.66 
    For Work In Restricted Working Space, Add  30.40 

. 
 23 22 16 00-0112 EA 1-1/2" 150 PSI Max Pressure Float And Thermostatic Steam Trap ................................................................................. 1,169.63 61.87 

    For Work In Restricted Working Space, Add  37.16 
. 

 23 22 16 00-0113 EA 2" 150 PSI Maximum Pressure Float And Thermostatic Steam Trap .............................................................................. 1,935.04 92.88 
    For Work In Restricted Working Space, Add  55.73 

XXXXXXX 
. 
 23 22 16 00-0114  Thermostatic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0115 EA 1/2" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 164.54 33.44 

    For Work In Restricted Working Space, Add  20.06 
. 

 23 22 16 00-0116 EA 3/4" 25 PSI Maximum Pressure Thermostatic Steam Trap ................................................................................................. 278.04 34.83 
    For Work In Restricted Working Space, Add  20.90 

. 
 23 22 16 00-0117 EA 1" 25 PSI Maximum Pressure Thermostatic Steam Trap .................................................................................................... 344.23 37.12 

    For Work In Restricted Working Space, Add  22.29 

XXXXXXX 
. 
 23 22 16 00-0118  Thermodynamic Steam Traps (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0119 EA 3/8" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 369.31 30.10 

. 
 23 22 16 00-0120 EA 1/2" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 525.78 33.44 

. 
 23 22 16 00-0121 EA 3/4" 600 PSI Maximum Pressure Thermodynamic Steam Trap .......................................................................................... 652.74 34.83 

. 
 23 22 16 00-0122 EA 1" 600 PSI Maximum Pressure Thermodynamic Steam Trap ............................................................................................. 876.31 37.12 

XXXXXXX 
. 
 23 22 16 00-0123  Steam Moisture Separator (23 22 16 00-0085) 

. 

. 
 23 22 16 00-0124 EA 1/2" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 792.53 55.73 

. 
 23 22 16 00-0125 EA 3/4" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 836.53 75.24 

. 
 23 22 16 00-0126 EA 1" Steam Moisture Separator, Threaded (Spirax Sarco S1) ............................................................................................ 1,008.61 84.72 

. 
 23 22 16 00-0127 EA 1-1/2" Steam Moisture Separator, Threaded (Spirax Sarco S2) ...................................................................................... 1,603.76 96.97 

. 
 23 22 16 00-0128 EA 2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 1,957.50 148.59 

. 
 23 22 16 00-0129 EA 2-1/2" Steam Moisture Separator, Flanged (Spirax Sarco S3) ........................................................................................ 2,958.19 161.63 

. 
 23 22 16 00-0130 EA 3" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 3,373.97 189.49 

. 
 23 22 16 00-0131 EA 4" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 4,665.55 317.68 

. 
 23 22 16 00-0132 EA 6" Steam Moisture Separator, Flanged (Spirax Sarco S3) ............................................................................................... 9,157.01 401.28 

XXXXXXX 
. 
 23 22 16 00-0133  Steam/Condensate Meter (23 22 16) 

Note: Meter shall be of the rotary volumetric type and sized on the maximum estimated steam demand. 

NOT FOR BID
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. 

. 
 23 22 16 00-0134 EA  1" Steam/Condensate Meter ............................................................................................................................................ 9,680.04 92.34 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0135 EA  2" Steam/Condensate Meter .......................................................................................................................................... 10,917.31 108.51 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0136 EA  2-1/2" Steam/Condensate Meter .................................................................................................................................... 11,560.06 134.66 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0137 EA  3" Steam/Condensate Meter .......................................................................................................................................... 12,224.36 177.00 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0138 EA  4" Steam/Condensate Meter .......................................................................................................................................... 13,705.45 274.98 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0139 EA  6" Steam/Condensate Meter .......................................................................................................................................... 23,596.23 347.83 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0140 EA  8" Steam/Condensate Meter .......................................................................................................................................... 24,359.96 439.15 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0141 EA  10" Steam/Condensate Meter ........................................................................................................................................ 25,404.10 538.68 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0142 EA  12" Steam/Condensate Meter ........................................................................................................................................ 26,537.34 654.11 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0143 EA  14" Steam/Condensate Meter ........................................................................................................................................ 28,177.12 769.53 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

. 
 23 22 16 00-0144 EA  16" Steam/Condensate Meter ........................................................................................................................................ 29,123.99 846.49 

    For Steam Meter Pressure-Compensated Counter, Add  1,220.00 
    For Contactor Used For Dial Counter, Add  567.00 
    For Wall Or Panel Mounted Remote Totalizer With Contactor, Add  905.00 
    For Direct Reading Pressure Gauge, Add  79.82 
    For Direct Reading Thermometer, Stainless Steel Case With Trim, Add  64.52 

XXXXXXX 
. 
 23 22 23  Steam Condensate Pumps (23 22) 

. 

. 
 23 22 23 13  Electric-Driven Steam Condensate Pumps (23 22 23) 

. 

. 
 23 22 23 13-0001  Simplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch. 
. 
. 
 23 22 23 13-0002  20 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0003 EA 3 To 6 GPM Simplex Condensate Pump And 1/3 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 20 

PSI Discharge Pressure ................................................................................................................................................. 1,892.20 522.56 
. 

 23 22 23 13-0004 EA 9 To 12 GPM Simplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 
20 PSI Discharge Pressure ............................................................................................................................................ 2,407.94 536.93 

. 
 23 22 23 13-0005 EA 15 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 2,520.23 572.86 
. 

 23 22 23 13-0006 EA 22.5 GPM Simplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 2,766.53 579.02 

. 
 23 22 23 13-0007 EA 30 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,088.39 630.35 

NOT FOR BID
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. 
 23 22 23 13-0008 EA 37.5 GPM Simplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 4,489.66 630.35 
. 

 23 22 23 13-0009 EA 45 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 4,569.74 673.47 

. 
 23 22 23 13-0010 EA 60 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,554.19 704.27 
. 

 23 22 23 13-0011 EA 75 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,614.86 735.07 

XXXXXXX 
. 
 23 22 23 13-0012  30 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0013 EA 3 To 6 GPM Simplex Condensate Pump And 1/2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 2,164.76 558.48 
. 

 23 22 23 13-0014 EA 9 To 12 GPM Simplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 
30 PSI Discharge Pressure ............................................................................................................................................ 2,794.03 572.86 

. 
 23 22 23 13-0015 EA 15 GPM Simplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 2,903.91 610.85 
. 

 23 22 23 13-0016 EA 22.5 GPM Simplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 3,350.51 660.12 

. 
 23 22 23 13-0017 EA 30 To 37.5 GPM Simplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 4,569.74 674.50 
. 

 23 22 23 13-0018 EA 45 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,696.94 698.11 

. 
 23 22 23 13-0019 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 4,842.44 735.07 
. 

 23 22 23 13-0020 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 5,605.48 782.29 

XXXXXXX 
. 
 23 22 23 13-0021  40 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0022 EA 3 To 6 GPM Simplex Condensate Pump And 1 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 2,415.96 640.61 
. 

 23 22 23 13-0023 EA 9 To 15 GPM Simplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 3,028.51 691.95 

. 
 23 22 23 13-0024 EA 22.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 3,533.36 683.74 
. 

 23 22 23 13-0025 EA 30 To 37.5 GPM Simplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float 
Switch, 40 PSI Discharge Pressure ................................................................................................................................ 4,674.68 698.11 

. 
 23 22 23 13-0026 EA 45 GPM Simplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 4,776.53 727.89 
. 

 23 22 23 13-0027 EA 60 GPM Simplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 5,614.86 735.07 

. 
 23 22 23 13-0028 EA 75 GPM Simplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 5,700.09 782.29 

XXXXXXX 
. 
 23 22 23 13-0029  50 PSI Discharge Pressure (23 22 23 13-0001) 

. 

. 
 23 22 23 13-0030 EA 3 To 6 GPM Simplex Condensate Pump And 2 HP Motor With 6 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 4,463.64 694.00 
. 

 23 22 23 13-0031 EA 9 To 15 GPM Simplex Condensate Pump And 2 HP Motor With 13.6 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 3,268.69 708.38 

. 
 23 22 23 13-0032 EA 22.5 GPM Simplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 

Discharge Pressure ........................................................................................................................................................ 3,738.72 713.51 
. 

 23 22 23 13-0033 EA 30 To 45 GPM Simplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ................................................................................................................................................. 4,860.63 776.13 

. 
 23 22 23 13-0034 EA 60 To 75 GPM Simplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 7,600.86 836.71 

XXXXXXX 
. 
 23 22 23 13-0035  Duplex Condensate Pumps And Motors (23 22 23 13) 

Note: Cast iron receiver, float switch, alternator assembly. 
. 
. 
 23 22 23 13-0036  20 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0037 EA 9 To 12 GPM Duplex Condensate Pump And 1/3 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 

PSI Discharge Pressure ................................................................................................................................................. 3,093.78 701.19 
. 

 23 22 23 13-0038 EA 15 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,283.19 769.97 

. 
 23 22 23 13-0039 EA 22.5 GPM Duplex Condensate Pump And 1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 3,576.23 776.13 
. 

 23 22 23 13-0040 EA 30 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 3,992.51 845.94 

. 
 23 22 23 13-0041 EA 37.5 GPM Duplex Condensate Pump And 3/4 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 5,505.08 845.94 
. 

 23 22 23 13-0042 EA 45 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 5,619.12 911.65 

. 
 23 22 23 13-0043 EA 60 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 

Discharge Pressure ........................................................................................................................................................ 6,633.44 951.69 
. 

 23 22 23 13-0044 EA 75 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 20 PSI 
Discharge Pressure ........................................................................................................................................................ 6,802.14 998.91 

XXXXXXX 
. 
 23 22 23 13-0045  30 PSI Discharge Pressure (23 22 23 13-0035) 

NOT FOR BID
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. 

. 
 23 22 23 13-0046 EA 9 To 12 GPM Duplex Condensate Pump And 1/2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 

PSI Discharge Pressure ................................................................................................................................................. 3,981.73 755.60 
. 

 23 22 23 13-0047 EA 15 GPM Duplex Condensate Pump And 3/4 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 4,175.31 825.41 

. 
 23 22 23 13-0048 EA 22.5 GPM Duplex Condensate Pump And 1 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 4,618.04 804.88 
. 

 23 22 23 13-0049 EA 30 To 37.5 GPM Duplex Condensate Pump And 1 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 
PSI Discharge Pressure ................................................................................................................................................. 5,619.12 911.65 

. 
 23 22 23 13-0050 EA 45 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 5,780.64 945.52 
. 

 23 22 23 13-0051 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 
Discharge Pressure ........................................................................................................................................................ 6,579.54 998.91 

. 
 23 22 23 13-0052 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 30 PSI 

Discharge Pressure ........................................................................................................................................................ 6,909.93 1,070.78 

XXXXXXX 
. 
 23 22 23 13-0053  40 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0054 EA 9 To 15 GPM Duplex Condensate Pump And 1 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 40 

PSI Discharge Pressure ................................................................................................................................................. 4,333.89 891.12 
. 

 23 22 23 13-0055 EA 22.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 40 
PSI Discharge Pressure ................................................................................................................................................. 4,777.33 931.16 

. 
 23 22 23 13-0056 EA 30 To 37.5 GPM Duplex Condensate Pump And 1-1/2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 

40 PSI Discharge Pressure ............................................................................................................................................ 5,794.00 945.52 
. 

 23 22 23 13-0057 EA 45 GPM Duplex Condensate Pump And 2 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 5,963.81 992.75 

. 
 23 22 23 13-0058 EA 60 GPM Duplex Condensate Pump And 2 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 

Discharge Pressure ........................................................................................................................................................ 6,803.26 998.91 
. 

 23 22 23 13-0059 EA 75 GPM Duplex Condensate Pump And 3 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 40 PSI 
Discharge Pressure ........................................................................................................................................................ 6,936.65 1,070.78 

XXXXXXX 
. 
 23 22 23 13-0060  50 PSI Discharge Pressure (23 22 23 13-0035) 

. 

. 
 23 22 23 13-0061 EA 9 To 15 GPM Duplex Condensate Pump And 2 HP Motor With 13.5 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 4,518.65 891.12 
. 

 23 22 23 13-0062 EA 22.5 GPM Duplex Condensate Pump And 2 HP Motor With 21 Gallon Cast Iron Receiver, Float Switch, 50 PSI 
Discharge Pressure ........................................................................................................................................................ 4,880.37 979.40 

. 
 23 22 23 13-0063 EA 30 To 45 GPM Duplex Condensate Pump And 3 HP Motor With 36 Gallon Cast Iron Receiver, Float Switch, 50 

PSI Discharge Pressure ................................................................................................................................................. 6,098.31 1,063.59 
. 

 23 22 23 13-0064 EA 60 To 75 GPM Duplex Condensate Pump And 5 HP Motor With 50 Gallon Cast Iron Receiver, Float Switch, 50 
PSI Discharge Pressure ............................................................................................................................................... 10,477.87 1,151.88 

XXXXXXX 
. 
 23 23  Refrigerant Piping (23 20) 

. 

. 
 23 23 13  Refrigerant Piping Valves (23 23) 

. 

. 
 23 23 13 00-0001  Ball Valves (23 23 13) 

. 

. 
 23 23 13 00-0002  Refrigeration Ball Valves, Sweat, 1400 Series (23 23 13 00-0001) 

. 

. 
 23 23 13 00-0003 EA 3/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 45.97 11.14 

. 
 23 23 13 00-0004 EA 1/2" Refrigeration Ball Valve, Sweated ................................................................................................................................. 47.77 11.14 

. 
 23 23 13 00-0005 EA 5/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 65.06 11.14 

. 
 23 23 13 00-0006 EA 7/8" Refrigeration Ball Valve, Sweated ................................................................................................................................. 87.08 12.26 

. 
 23 23 13 00-0007 EA 1-1/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 122.71 13.93 

. 
 23 23 13 00-0008 EA 1-5/8" Refrigeration Ball Valve, Sweated ............................................................................................................................ 200.65 17.16 

XXXXXXX 
. 
 23 23 13 00-0009  Shut-Off Valves (23 23 13) 

. 

. 
 23 23 13 00-0010  Packless (23 23 13 00-0009) 

. 

. 
 23 23 13 00-0011 EA  1/2" Refrigeration Valve, Packless ........................................................................................................................................ 63.04 11.60 

. 
 23 23 13 00-0012 EA  5/8" Refrigeration Valve, Packless ........................................................................................................................................ 79.11 12.71 

. 
 23 23 13 00-0013 EA  7/8" Refrigeration Valve, Packless ...................................................................................................................................... 163.55 17.39 

XXXXXXX 
. 
 23 23 13 00-0014  Packed (23 23 13 00-0009) 

. 

. 
 23 23 13 00-0015 EA  1-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 291.46 25.30 

. 
 23 23 13 00-0016 EA  1 3/8" Refrigeration Valve, Packed ..................................................................................................................................... 390.12 30.98 

. 
 23 23 13 00-0017 EA  1-5/8" Refrigeration Valve, Packed ..................................................................................................................................... 475.68 34.89 

. 
 23 23 13 00-0018 EA  2-1/8" Refrigeration Valve, Packed ..................................................................................................................................... 681.24 39.79 

. 
 23 23 13 00-0019 EA  2-5/8" Refrigeration Valve, Packed .................................................................................................................................. 1,123.15 111.47 

. 
 23 23 13 00-0020 EA  3-1/8" Refrigeration Valve, Packed .................................................................................................................................. 1,474.93 139.33 

. 
 23 23 13 00-0021 EA  4-1/8" Refrigeration Valve, Packed .................................................................................................................................. 2,099.33 185.81 

XXXXXXX 
. 
 23 23 13 00-0022  Check Valves (23 23 13) 

. 

. 
 23 23 13 00-0023 EA 5/8" Check Valve, Refrigeration ............................................................................................................................................ 79.17 11.14 

. 
 23 23 13 00-0024 EA 7/8" Check Valve, Refrigeration .......................................................................................................................................... 255.03 12.26 

. 
 23 23 13 00-0025 EA 1-1/8" Check Valve, Refrigeration ....................................................................................................................................... 295.59 13.93 

. 
 23 23 13 00-0026 EA 1 3/8" Check Valve, Refrigeration ....................................................................................................................................... 398.45 14.82 

. 
 23 23 13 00-0027 EA 1-5/8" Check Valve, Refrigeration ....................................................................................................................................... 525.53 17.17 

. 
 23 23 13 00-0028 EA 2-1/8" Check Valve, Refrigeration ....................................................................................................................................... 781.26 20.28 

NOT FOR BID
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. 
 23 23 13 00-0029 EA 2-5/8" Check Valve, Refrigeration .................................................................................................................................... 1,093.26 29.76 

. 
 23 23 13 00-0030 EA 3-1/8" Check Valve, Refrigeration .................................................................................................................................... 1,448.24 39.01 

XXXXXXX 
. 
 23 23 13 00-0031  Solenoid Valves (23 23 13) 

. 

. 
 23 23 13 00-0032  Solenoid Valve, 24 Volt Coil (23 23 13 00-0031) 

. 

. 
 23 23 13 00-0033 EA 1/2" Solenoid Valve, Refrigeration ...................................................................................................................................... 217.87 11.14 

. 
 23 23 13 00-0034 EA 5/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 223.16 11.14 

. 
 23 23 13 00-0035 EA 3/4" Solenoid Valve, Refrigeration ...................................................................................................................................... 275.67 12.26 

. 
 23 23 13 00-0036 EA 7/8" Solenoid Valve, Refrigeration ...................................................................................................................................... 275.67 12.26 

. 
 23 23 13 00-0037 EA 1-1/8" Solenoid Valve, Refrigeration ................................................................................................................................... 386.48 13.93 

. 
 23 23 13 00-0038 EA 1 3/8" Solenoid Valve, Refrigeration ................................................................................................................................... 621.55 14.82 

. 
 23 23 13 00-0039 EA 1-5/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,147.17 17.17 

. 
 23 23 13 00-0040 EA 2-1/8" Solenoid Valve, Refrigeration ................................................................................................................................ 1,162.75 20.28 

XXXXXXX 
. 
 23 23 16  Refrigerant Piping Specialties (23 23) 

. 

. 
 23 23 16 00-0001  Soft Refrigeration Copper Tubing (23 23 16) 

Note: Based on outside diameter. Nitrogenized. Lengths up to 100' See CSI section 22 07 19 00-0375 for flexible 
elastomeric insulation (insulation on suction line only). 

. 

. 
 23 23 16 00-0002 LF  1/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 4.73 2.65 

. 
 23 23 16 00-0003 LF  3/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 4.97 2.72 

. 
 23 23 16 00-0004 LF  1/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.20 2.80 

. 
 23 23 16 00-0005 LF  5/16" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 5.61 2.84 

. 
 23 23 16 00-0006 LF  3/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 5.79 2.89 

. 
 23 23 16 00-0007 LF  1/2" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 6.55 3.03 

. 
 23 23 16 00-0008 LF  5/8" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 7.25 3.06 

. 
 23 23 16 00-0009 LF  3/4" Outside Diameter Soft Refrigeration Copper Tubing ....................................................................................................... 7.97 3.17 

. 
 23 23 16 00-0010 LF  7/8" Outside Diameter Soft Refrigeration Copper Tubing ..................................................................................................... 10.35 3.72 

. 
 23 23 16 00-0011 LF  1-1/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 13.25 4.27 

. 
 23 23 16 00-0012 LF  1-3/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 19.36 5.05 

. 
 23 23 16 00-0013 LF  1-5/8" Outside Diameter Soft Refrigeration Copper Tubing .................................................................................................. 23.43 5.65 

XXXXXXX 
. 
 23 23 16 00-0014  Refrigeration Copper Tubing Assembly (23 23 16) 

Note: Based on outside diameter. Nitrogenized. Includes pipe, 1/2" thick flexible elastomeric foam insulation, 
coupling fittings and fastener straps. See CSI section 22 07 19 00-0375 for flexible elastomeric insulation 
(insulation on suction line only). 

. 

. 
 23 23 16 00-0015 LF 1/4" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................... 8.24 3.00 

. 
 23 23 16 00-0016 LF 5/16" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................. 8.63 3.04 

. 
 23 23 16 00-0017 LF 3/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................... 8.77 3.12 

. 
 23 23 16 00-0018 LF 1/2" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................... 9.78 3.35 

. 
 23 23 16 00-0019 LF 5/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................. 10.66 3.35 

. 
 23 23 16 00-0020 LF 3/4" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................. 12.22 3.90 

. 
 23 23 16 00-0021 LF 7/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation ................................................. 14.35 4.12 

. 
 23 23 16 00-0022 LF 1-1/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation .............................................. 18.30 5.02 

. 
 23 23 16 00-0023 LF 1-3/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation .............................................. 24.90 5.79 

. 
 23 23 16 00-0024 LF 1-5/8" Outside Diameter, Soft Refrigeration Copper Tubing With 1/2" Elastomeric Insulation .............................................. 29.47 6.25 

XXXXXXX 
. 
 23 23 16 00-0025  Type L Drawn, ACR Copper Tubing (23 23 16) 

Note: Nitrogenized. Lengths up to 20'. See CSI section 22 07 19 00-0375 for flexible elastomeric insulation 
(insulation on suction line only). 

. 

. 
 23 23 16 00-0026 LF  3/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 6.41 3.12 

    For Medical Applications "Oxygen Clean", Add  0.56 
. 

 23 23 16 00-0027 LF  1/2" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 7.28 3.12 
    For Medical Applications "Oxygen Clean", Add  0.60 

. 
 23 23 16 00-0028 LF  5/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................... 7.82 3.12 

    For Medical Applications "Oxygen Clean", Add  0.63 
. 

 23 23 16 00-0029 LF  3/4" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 11.29 4.69 
    For Medical Applications "Oxygen Clean", Add  0.91 

. 
 23 23 16 00-0030 LF  7/8" Outside Diameter Type L Drawn, ACR Copper Tubing ................................................................................................. 12.34 5.02 

    For Medical Applications "Oxygen Clean", Add  0.99 
. 

 23 23 16 00-0031 LF  1-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 14.51 5.02 
    For Medical Applications "Oxygen Clean", Add  1.10 

. 
 23 23 16 00-0032 LF  1-3/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 18.14 5.79 

    For Medical Applications "Oxygen Clean", Add  1.35 
. 

 23 23 16 00-0033 LF  1-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 22.04 6.69 
    For Medical Applications "Oxygen Clean", Add  1.60 

. 
 23 23 16 00-0034 LF  2-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 31.38 8.36 

    For Medical Applications "Oxygen Clean", Add  2.20 
. 

 23 23 16 00-0035 LF  2-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 47.05 12.59 
    For Medical Applications "Oxygen Clean", Add  3.30 

. 
 23 23 16 00-0036 LF  3-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 61.01 15.61 

    For Medical Applications "Oxygen Clean", Add  4.22 
. 

 23 23 16 00-0037 LF  3-5/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 76.96 18.49 
    For Medical Applications "Oxygen Clean", Add  5.24 

. 
 23 23 16 00-0038 LF  4-1/8" Outside Diameter Type L Drawn, ACR Copper Tubing .............................................................................................. 95.26 22.30 

    For Medical Applications "Oxygen Clean", Add  6.44 

XXXXXXX 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 20 HVAC Piping and Pumps 
23 23 Refrigerant Piping 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 242  San Bernardino County 

. 
 23 23 16 00-0039  Refrigeration Fittings (23 23 16) 

. 

. 
 23 23 16 00-0040  Brass Flare Fittings (23 23 16 00-0039) 

. 

. 
 23 23 16 00-0041  Brass Flare Unions (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0042 EA  3/8" Brass Flare Union .......................................................................................................................................................... 26.46 12.04 

. 
 23 23 16 00-0043 EA  1/2" Brass Flare Union .......................................................................................................................................................... 26.46 12.04 

. 
 23 23 16 00-0044 EA  5/8" Brass Flare Union .......................................................................................................................................................... 28.64 12.04 

XXXXXXX 
. 
 23 23 16 00-0045  90 Degree Elbow Brass Flare Unions (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0046 EA  3/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 27.78 12.04 

. 
 23 23 16 00-0047 EA  1/2" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 27.78 12.04 

. 
 23 23 16 00-0048 EA  5/8" 90 Degree Brass Flare Elbow Union ............................................................................................................................. 35.10 12.04 

XXXXXXX 
. 
 23 23 16 00-0049  Brass Flare Tees (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0050 EA  3/8" Brass Flare Tee ............................................................................................................................................................. 42.57 20.05 

. 
 23 23 16 00-0051 EA  1/2" Brass Flare Tee ............................................................................................................................................................. 45.83 20.05 

. 
 23 23 16 00-0052 EA  5/8" Brass Flare Tee ............................................................................................................................................................. 63.58 20.05 

XXXXXXX 
. 
 23 23 16 00-0053  Male Connector, Half Brass Flare Unions (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0054 EA  3/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 20.46 12.04 

. 
 23 23 16 00-0055 EA  1/2" Brass Flare Male Connector, Half Union ....................................................................................................................... 22.64 12.04 

. 
 23 23 16 00-0056 EA  5/8" Brass Flare Male Connector, Half Union ....................................................................................................................... 25.75 12.04 

XXXXXXX 
. 
 23 23 16 00-0057  Female Connector, Half Brass Flare Unions (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0058 EA  3/8" Brass Flare Female Connector, Half Union ................................................................................................................... 23.27 12.04 

. 
 23 23 16 00-0059 EA  1/2" Brass Flare Female Connector, Half Union ................................................................................................................... 26.23 12.04 

. 
 23 23 16 00-0060 EA  5/8" Brass Flare Female Connector, Half Union ................................................................................................................... 26.23 12.04 

XXXXXXX 
. 
 23 23 16 00-0061  Long Forged Nuts (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0062 EA  3/8" Brass Long Forged Nut.................................................................................................................................................. 21.79 12.04 

. 
 23 23 16 00-0063 EA  1/2" Brass Long Forged Nut.................................................................................................................................................. 22.64 12.04 

. 
 23 23 16 00-0064 EA  5/8" Brass Long Forged Nut.................................................................................................................................................. 32.13 12.04 

XXXXXXX 
. 
 23 23 16 00-0065  Short Forged Nuts (23 23 16 00-0040) 

. 

. 
 23 23 16 00-0066 EA  3/8" Brass Short Forged Nut ................................................................................................................................................. 20.55 12.04 

. 
 23 23 16 00-0067 EA  1/2" Brass Short Forged Nut ................................................................................................................................................. 22.52 12.04 

. 
 23 23 16 00-0068 EA  5/8" Brass Short Forged Nut ................................................................................................................................................. 22.93 12.04 

XXXXXXX 
. 
 23 23 16 00-0069  ACR Wrought Copper Fittings (23 23 16 00-0039) 

Note: Soldered. 
. 
. 
 23 23 16 00-0070  ACR Wrought Copper Coupling (23 23 16 00-0069) 

Note: C x C 
. 
. 

 23 23 16 00-0071 EA  1/4" ACR Wrought Copper Coupling ..................................................................................................................................... 19.95 12.04 
. 

 23 23 16 00-0072 EA  3/8" ACR Wrought Copper Coupling ..................................................................................................................................... 19.60 12.04 
. 

 23 23 16 00-0073 EA  1/2" ACR Wrought Copper Coupling ..................................................................................................................................... 20.12 12.04 
. 

 23 23 16 00-0074 EA  5/8" ACR Wrought Copper Coupling ..................................................................................................................................... 20.69 12.59 
. 

 23 23 16 00-0075 EA  3/4" ACR Wrought Copper Coupling ..................................................................................................................................... 29.66 16.60 
. 

 23 23 16 00-0076 EA  7/8" ACR Wrought Copper Coupling ..................................................................................................................................... 29.11 17.06 
. 

 23 23 16 00-0077 EA  1-1/8" ACR Wrought Copper Coupling ................................................................................................................................. 38.84 21.18 
. 

 23 23 16 00-0078 EA  1-3/8" ACR Wrought Copper Coupling ................................................................................................................................. 55.98 28.98 
. 

 23 23 16 00-0079 EA  1-5/8" ACR Wrought Copper Coupling ................................................................................................................................. 67.56 34.00 
. 

 23 23 16 00-0080 EA  2-1/8" ACR Wrought Copper Coupling ................................................................................................................................. 89.39 41.24 
. 

 23 23 16 00-0081 EA  2-5/8" ACR Wrought Copper Coupling ............................................................................................................................... 156.07 62.64 
. 

 23 23 16 00-0082 EA  3-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 208.26 82.37 
. 

 23 23 16 00-0083 EA  4-1/8" ACR Wrought Copper Coupling ............................................................................................................................... 339.37 97.87 

XXXXXXX 
. 
 23 23 16 00-0084  ACR Wrought Copper Short Radius 90 Degree Elbows (23 23 16 00-0069) 

Note: C x C 
. 
. 

 23 23 16 00-0085 EA  1/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 24.64 12.04 
. 

 23 23 16 00-0086 EA  3/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 24.99 12.04 
. 

 23 23 16 00-0087 EA  1/2" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 24.64 12.04 
. 

 23 23 16 00-0088 EA  5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 26.78 12.59 
. 

 23 23 16 00-0089 EA  3/4" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 39.23 16.60 
. 

 23 23 16 00-0090 EA  7/8" ACR Wrought Copper Short Radius 90 Degree Elbow .................................................................................................. 39.72 17.06 
. 

 23 23 16 00-0091 EA  1-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 50.68 21.18 
. 

 23 23 16 00-0092 EA  1 3/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................... 62.80 28.98 
. 

 23 23 16 00-0093 EA  1-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow .............................................................................................. 81.17 34.00 
. 

 23 23 16 00-0094 EA  2-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 116.73 41.24 
. 

 23 23 16 00-0095 EA  2-5/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 203.85 62.64 
. 

 23 23 16 00-0096 EA  3-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 261.70 82.37 

NOT FOR BID
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. 
 23 23 16 00-0097 EA  4-1/8" ACR Wrought Copper Short Radius 90 Degree Elbow ............................................................................................ 500.37 97.87 

XXXXXXX 
. 
 23 23 16 00-0098  ACR Wrought Copper Long Radius 90 Degree Elbows (23 23 16 00-0069) 

Note: C x C 
. 
. 

 23 23 16 00-0099 EA 1/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 30.50 12.04 
. 

 23 23 16 00-0100 EA 3/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 27.40 12.04 
. 

 23 23 16 00-0101 EA 1/2" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 29.86 12.04 
. 

 23 23 16 00-0102 EA 5/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 29.60 12.59 
. 

 23 23 16 00-0103 EA 3/4" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 35.78 16.60 
. 

 23 23 16 00-0104 EA 7/8" ACR Wrought Copper Long Radius 90 Degree Elbow .................................................................................................. 39.35 17.06 
. 

 23 23 16 00-0105 EA 1-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 53.93 21.18 
. 

 23 23 16 00-0106 EA 1-3/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 79.51 28.98 
. 

 23 23 16 00-0107 EA 1-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................... 99.41 34.00 
. 

 23 23 16 00-0108 EA 2-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 189.11 41.24 
. 

 23 23 16 00-0109 EA 2-5/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 295.47 62.64 
. 

 23 23 16 00-0110 EA 3-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 390.44 82.37 
. 

 23 23 16 00-0111 EA 4-1/8" ACR Wrought Copper Long Radius 90 Degree Elbow ............................................................................................. 861.72 97.87 

XXXXXXX 
. 
 23 23 16 00-0112  ACR Wrought Copper 45 Degree Elbow (23 23 16 00-0069) 

Note: C x C 
. 
. 

 23 23 16 00-0113 EA  1/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 34.76 12.04 
. 

 23 23 16 00-0114 EA  3/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 30.50 12.04 
. 

 23 23 16 00-0115 EA  1/2" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 28.69 12.04 
. 

 23 23 16 00-0116 EA 5/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 23.24 12.59 
. 

 23 23 16 00-0117 EA 3/4" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 43.76 16.60 
. 

 23 23 16 00-0118 EA 7/8" ACR Wrought Copper 45 Degree Elbow ....................................................................................................................... 33.08 17.06 
. 

 23 23 16 00-0119 EA 1-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 50.64 21.18 
. 

 23 23 16 00-0120 EA 1-3/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 68.81 28.98 
. 

 23 23 16 00-0121 EA 1-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................... 81.55 34.00 
. 

 23 23 16 00-0122 EA 2-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 112.76 41.24 
. 

 23 23 16 00-0123 EA 2-5/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 202.52 62.64 
. 

 23 23 16 00-0124 EA 3-1/8" ACR Wrought Copper 45 Degree Elbow .................................................................................................................. 275.12 82.37 
. 

 23 23 16 00-0125 EA 4-1/8" ACR Wrought Copper45 Degree Elbow ................................................................................................................... 469.69 97.87 

XXXXXXX 
. 
 23 23 16 00-0126  ACR Wrought Copper Tee (23 23 16 00-0069) 

Note: C x C x C 
. 
. 

 23 23 16 00-0127 EA  1/4" ACR Wrought Copper Tee ............................................................................................................................................ 43.40 20.05 
. 

 23 23 16 00-0128 EA  3/8" ACR Wrought Copper Tee ............................................................................................................................................ 44.15 20.05 
. 

 23 23 16 00-0129 EA  1/2" ACR Wrought Copper Tee ............................................................................................................................................ 41.37 20.05 
. 

 23 23 16 00-0130 EA  5/8" ACR Wrought Copper Tee ............................................................................................................................................ 41.85 25.30 
. 

 23 23 16 00-0131 EA  3/4" ACR Wrought Copper Tee ............................................................................................................................................ 63.64 25.30 
. 

 23 23 16 00-0132 EA  7/8" ACR Wrought Copper Tee ............................................................................................................................................ 48.10 25.63 
. 

 23 23 16 00-0133 EA  1-1/8" ACR Wrought Copper Tee ......................................................................................................................................... 80.88 34.00 
. 

 23 23 16 00-0134 EA  1-3/8" ACR Wrought Copper Tee ....................................................................................................................................... 102.17 41.24 
. 

 23 23 16 00-0135 EA  1-5/8" ACR Wrought Copper Tee ....................................................................................................................................... 135.64 48.93 
. 

 23 23 16 00-0136 EA  2-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 194.94 65.21 
. 

 23 23 16 00-0137 EA  2-5/8" ACR Wrought Copper Tee ....................................................................................................................................... 409.38 142.34 
. 

 23 23 16 00-0138 EA  3-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 515.92 156.50 
. 

 23 23 16 00-0139 EA  4-1/8" ACR Wrought Copper Tee ....................................................................................................................................... 941.43 173.89 

XXXXXXX 
. 
 23 23 16 00-0140  ACR Wrought Copper Male Adapter (23 23 16 00-0069) 

Note: C x M 
. 
. 

 23 23 16 00-0141 EA  1/4" ACR Wrought Copper Male Adapter ............................................................................................................................. 38.99 12.04 
. 

 23 23 16 00-0142 EA  3/8" ACR Wrought Copper Male Adapter ............................................................................................................................. 45.80 12.04 
. 

 23 23 16 00-0143 EA  1/2" ACR Wrought Copper Male Adapter ............................................................................................................................. 34.49 12.04 

XXXXXXX 
. 
 23 23 16 00-0144  ACR Wrought Copper Female Adapter (23 23 16 00-0069) 

Note: C x F 
. 
. 

 23 23 16 00-0145 EA  1/4" ACR Wrought Copper Female Adapter ......................................................................................................................... 36.32 12.04 
. 

 23 23 16 00-0146 EA  3/8" ACR Wrought Copper Female Adapter ......................................................................................................................... 32.41 12.04 
. 

 23 23 16 00-0147 EA  1/2" ACR Wrought Copper Female Adapter ......................................................................................................................... 33.89 12.04 

XXXXXXX 
. 
 23 23 16 00-0148  ACR Wrought Copper Cap (23 23 16 00-0069) 

Note: C 
. 
. 

 23 23 16 00-0149 EA  1/4" ACR Wrought Copper Cap ............................................................................................................................................ 15.27 8.03 
. 

 23 23 16 00-0150 EA  3/8" ACR Wrought Copper Cap ............................................................................................................................................ 14.04 8.03 
. 

 23 23 16 00-0151 EA  1/2" ACR Wrought Copper Cap ............................................................................................................................................ 15.24 8.03 

XXXXXXX 
. 
 23 23 16 00-0152  ACR Wrought Copper P-Trap (23 23 16 00-0069) 

. 

. 
 23 23 16 00-0153 EA  5/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 108.77 10.26 

. 
 23 23 16 00-0154 EA  3/4" ACR Wrought Copper P-Trap ...................................................................................................................................... 150.09 11.29 

. 
 23 23 16 00-0155 EA  7/8" ACR Wrought Copper P-Trap ...................................................................................................................................... 127.61 11.29 

. 
 23 23 16 00-0156 EA  1-1/8" ACR Wrought Copper P-Trap................................................................................................................................... 176.66 12.32 

. 
 23 23 16 00-0157 EA  1-3/8" ACR Wrought Copper P-Trap................................................................................................................................... 308.63 12.32 

NOT FOR BID
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. 
 23 23 16 00-0158 EA  1-5/8" ACR Wrought Copper P-Trap ................................................................................................................................... 440.95 13.35 

. 
 23 23 16 00-0159 EA  2-1/8" ACR Wrought Copper P-Trap ................................................................................................................................... 815.83 14.38 

XXXXXXX 
. 
 23 23 16 00-0160  Sight Glass With Moisture And Liquid Indicator, Solder Connection (23 23 16) 

. 

. 
 23 23 16 00-0161 EA 1/4" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 58.50 15.40 

. 
 23 23 16 00-0162 EA 3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 71.07 18.48 

. 
 23 23 16 00-0163 EA 1/2" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 85.96 22.58 

. 
 23 23 16 00-0164 EA 5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ................................................. 94.32 25.67 

. 
 23 23 16 00-0165 EA 7/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ............................................... 127.66 32.85 

. 
 23 23 16 00-0166 EA 1-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 147.25 40.04 

. 
 23 23 16 00-0167 EA 1-3/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 229.76 47.23 

. 
 23 23 16 00-0168 EA 1-5/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 282.16 64.68 

. 
 23 23 16 00-0169 EA 2-1/8" Outside Diameter Sight Glass With Moisture And Liquid Indicator, Solder Connection ........................................... 346.15 80.07 

XXXXXXX 
. 
 23 23 16 00-0170  Filter Driers, Solder Connections (23 23 16) 

. 

. 
 23 23 16 00-0171  Replaceable Core Type Filter Driers, Solder Connections (23 23 16 00-0170) 

. 

. 
 23 23 16 00-0172 EA  5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 540.63 9.24 

. 
 23 23 16 00-0173 EA  7/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................... 541.24 11.29 

. 
 23 23 16 00-0174 EA  1-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 690.92 11.29 

. 
 23 23 16 00-0175 EA  1-3/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 685.78 12.32 

. 
 23 23 16 00-0176 EA  1-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 761.97 13.35 

. 
 23 23 16 00-0177 EA  2-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 853.74 14.38 

. 
 23 23 16 00-0178 EA  2-5/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ............................................................ 996.77 15.40 

. 
 23 23 16 00-0179 EA  3-1/8" Outside Diameter Replaceable Core Type Filter Drier, Solder Connections ......................................................... 1,244.34 15.40 

XXXXXXX 
. 
 23 23 16 00-0180  Sealed In-Line Filter Driers, Solder Connections (23 23 16 00-0170) 

. 

. 
 23 23 16 00-0181 EA 1/4" Outside Diameter, 1/4 To 1 Ton, Sealed In-Line Filter Drier, Solder Connections ......................................................... 84.15 9.24 

. 
 23 23 16 00-0182 EA 3/8" Outside Diameter, 1/2 To 2 Ton, Sealed In-Line Filter Drier, Solder Connections ....................................................... 107.51 9.24 

. 
 23 23 16 00-0183 EA 1/2" Outside Diameter, 1 To 7 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 137.36 10.26 

. 
 23 23 16 00-0184 EA 1/2" Outside Diameter, 2 To 7-1/2 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................... 159.34 10.26 

. 
 23 23 16 00-0185 EA 5/8" Outside Diameter, 2 To 10 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 175.05 10.26 

. 
 23 23 16 00-0186 EA 5/8" Outside Diameter, 4 To 8 Ton, Sealed In-Line Filter Drier, Solder Connections .......................................................... 203.43 10.26 

. 
 23 23 16 00-0187 EA 7/8" Outside Diameter, 5 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ........................................................ 228.81 11.29 

. 
 23 23 16 00-0188 EA 7/8" Outside Diameter, 7-1/2 To 20 Ton, Sealed In-Line Filter Drier, Solder Connections ................................................. 341.31 11.29 

. 
 23 23 16 00-0189 EA 1-1/8" Outside Diameter, 15 To 25 Ton, Sealed In-Line Filter Drier, Solder Connections .................................................. 370.73 11.29 

XXXXXXX 
. 
 23 23 16 00-0190  Bi-Flow Filter Driers, Solder Connections (23 23 16 00-0170) 

. 

. 
 23 23 16 00-0191 EA 1/4" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 119.37 9.24 

. 
 23 23 16 00-0192 EA 3/8" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 132.58 9.24 

. 
 23 23 16 00-0193 EA 1/2" Outside Diameter, 1 To 3-1/2 Ton, Bi-Flow Filter Drier, Solder Connections ............................................................... 157.87 10.26 

. 
 23 23 16 00-0194 EA 3/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 142.52 9.24 

. 
 23 23 16 00-0195 EA 1/2" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 178.38 10.26 

. 
 23 23 16 00-0196 EA 5/8" Outside Diameter, 1 To 8 Ton, Bi-Flow Filter Drier, Solder Connections ..................................................................... 206.95 10.26 

XXXXXXX 
. 
 23 23 16 00-0197  Refrigerant Compressor Discharge Mufflers (23 23 16) 

. 

. 
 23 23 16 00-0198 EA 3/8" Outside Diameter, 2 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 106.97 9.24 

. 
 23 23 16 00-0199 EA 1/2" Outside Diameter, 3 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 118.09 9.24 

. 
 23 23 16 00-0200 EA 5/8" Outside Diameter, 5 Ton, Refrigerant Compressor Discharge Muffler ........................................................................ 142.46 9.24 

. 
 23 23 16 00-0201 EA 7/8" Outside Diameter, 7-1/2 To 10 Ton, Refrigerant Compressor Discharge Muffler ........................................................ 190.77 11.29 

. 
 23 23 16 00-0202 EA 1-1/8" Outside Diameter, 10 To 15 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 248.71 11.29 

. 
 23 23 16 00-0203 EA 1-3/8" Outside Diameter, 15 To 25 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 295.39 12.32 

. 
 23 23 16 00-0204 EA 1-5/8" Outside Diameter, 25 To 50 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 374.55 13.35 

. 
 23 23 16 00-0205 EA 2-1/8" Outside Diameter, 50 To 75 Ton, Refrigerant Compressor Discharge Muffler ......................................................... 698.16 14.38 

. 
 23 23 16 00-0206 EA 2-5/8" Outside Diameter, 75 To 100 Ton, Refrigerant Compressor Discharge Muffler ....................................................... 778.55 15.40 

. 
 23 23 16 00-0207 EA 3-1/8" Outside Diameter, 100 To 125 Ton, Refrigerant Compressor Discharge Muffler ..................................................... 963.20 15.40 

XXXXXXX 
. 
 23 23 16 00-0208  Expansion Valves And Vibration Absorbers (23 23 16) 

. 

. 
 23 23 16 00-0209  Thermostatic Expansion Valves (23 23 16 00-0208) 

Note: Outside diameter pipe sizes. Sporlan TP-S. 
. 
. 

 23 23 16 00-0210 EA  3/8" In x 5/8" Out, 1/2 To 3 Ton, Thermostatic Expansion Valve ........................................................................................ 232.45 9.24 
. 

 23 23 16 00-0211 EA  1/2" In x 7/8" Out, 4 To 5 Ton, Thermostatic Expansion Valve ........................................................................................... 323.80 10.26 
. 

 23 23 16 00-0212 EA  5/8" In x 7/8" Out, 6 To 8 Ton, Thermostatic Expansion Valve ........................................................................................... 554.29 10.26 
. 

 23 23 16 00-0213 EA  7/8" In x 1-1/8" Out, 7 To 12 Ton, Thermostatic Expansion Valve ...................................................................................... 656.88 11.29 
. 

 23 23 16 00-0214 EA  7/8" In x 1-3/8" Out, 15 To 20 Ton, Thermostatic Expansion Valve .................................................................................... 708.21 11.29 

XXXXXXX 
. 
 23 23 16 00-0215  Electric Expansion Valves (23 23 16 00-0208) 

Note: Sporlan SEI or SEH. 
. 
. 

 23 23 16 00-0216 EA 1/2 To 11 Ton Electric Expansion Valve ............................................................................................................................. 569.45 12.83 
Note: Sporlan SEI. 

. 
 23 23 16 00-0217 EA 25 Ton Electric Expansion Valve ........................................................................................................................................ 660.28 13.35 

Note: Sporlan SEI. 

NOT FOR BID
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. 
 23 23 16 00-0218 EA 50 Ton Electric Expansion Valve ........................................................................................................................................ 751.63 13.86 

Note: Sporlan SEI. 
. 

 23 23 16 00-0219 EA 100 Ton Electric Expansion Valve ...................................................................................................................................... 881.60 13.86 
Note: Sporlan SEH. 

. 
 23 23 16 00-0220 EA 175 Ton Electric Expansion Valve ...................................................................................................................................... 993.25 14.38 

Note: Sporlan SEH. 

XXXXXXX 
. 
 23 23 16 00-0221  Braided Stainless Steel Over Copper Vibration Absorber (23 23 16 00-0208) 

. 

. 
 23 23 16 00-0222 EA  1/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 61.62 13.35 

. 
 23 23 16 00-0223 EA  3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 61.60 15.40 

. 
 23 23 16 00-0224 EA  1/2" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 79.98 19.51 

. 
 23 23 16 00-0225 EA  5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ................................................................. 85.92 23.61 

. 
 23 23 16 00-0226 EA  3/4" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................... 101.07 28.74 

. 
 23 23 16 00-0227 EA  7/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ............................................................... 117.09 32.85 

. 
 23 23 16 00-0228 EA  1-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 166.15 12.32 

. 
 23 23 16 00-0229 EA  1-3/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 235.37 13.35 

. 
 23 23 16 00-0230 EA  1-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 295.63 13.35 

. 
 23 23 16 00-0231 EA  2-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 406.57 14.38 

. 
 23 23 16 00-0232 EA  2-5/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 696.24 15.40 

. 
 23 23 16 00-0233 EA  3-1/8" Outside Diameter Braided Stainless Steel Over Copper Vibration Absorber ........................................................... 913.32 15.40 

XXXXXXX 
. 
 23 23 16 00-0234  Accumulator, Refrigerant Suction Line (23 23 16) 

. 

. 
 23 23 16 00-0235 EA  3/4" Accumulator, Refrigeration Suction Line ..................................................................................................................... 195.39 46.71 

. 
 23 23 16 00-0236 EA  7/8" Accumulator, Refrigeration Suction Line ..................................................................................................................... 264.63 64.16 

. 
 23 23 16 00-0237 EA  1-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 313.77 85.52 

. 
 23 23 16 00-0238 EA  1 3/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 445.70 102.66 

. 
 23 23 16 00-0239 EA  1-5/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 616.93 128.33 

. 
 23 23 16 00-0240 EA  2-1/8" Accumulator, Refrigeration Suction Line .................................................................................................................. 942.99 171.14 

XXXXXXX 
. 
 23 23 16 00-0241  Special Chemicals/Component (23 23 16) 

. 

. 
 23 23 16 00-0242 GAL Special Chemical, Inhibited Propylene Glycol, 100% ........................................................................................................... 41.18  

. 
 23 23 16 00-0243 GAL Removal And Storage For Reuse Of Inhibited Propylene Glycol ............................................................................................ 7.96  

. 
 23 23 16 00-0244 GAL Special Chemical, Inhibited Ethylene Glycol, 100% .............................................................................................................. 27.95  

. 
 23 23 16 00-0245 EA Internal Coil/Refrigerant Piping Flush ................................................................................................................................. 339.46  

Note: Up to 10 ton AC system. 

XXXXXXX 
. 
 23 23 16 00-0246  Copper Refrigeration Line Sets, Pre-Insulated (23 23 16) 

Note: Includes fasteners and insulation on suction line only 
. 
. 

 23 23 16 00-0247 LF 5/16" Outside Diameter Liquid, And 5/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ................... 14.59 0.86 
. 

 23 23 16 00-0248 LF 5/16" Outside Diameter Liquid, And 3/4" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ................... 15.41 0.86 
. 

 23 23 16 00-0249 LF 3/8" Outside Diameter Liquid, And 5/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ..................... 13.73 0.87 
. 

 23 23 16 00-0250 LF 3/8" Outside Diameter Liquid, And 3/4" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ..................... 16.21 0.88 
. 

 23 23 16 00-0251 LF 3/8" Outside Diameter Liquid, And 7/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ..................... 19.62 0.91 
. 

 23 23 16 00-0252 LF 3/8" Outside Diameter Liquid, And 1-1/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation .................. 23.12 0.96 
. 

 23 23 16 00-0253 LF 1/2" Outside Diameter Liquid, And 3/4" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ..................... 17.10 0.91 
. 

 23 23 16 00-0254 LF 1/2" Outside Diameter Liquid, And 7/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation ..................... 21.73 0.97 
. 

 23 23 16 00-0255 LF 1/2" Outside Diameter Liquid, And 1-1/8" Outside Diameter Suction, Refrigerant Line Set With 1/2" Insulation .................. 26.34 1.03 

XXXXXXX 
. 
 23 23 16 00-0256  Triple Copper Refrigeration Line Sets (23 23 16) 

Note: Includes fasteners and insulation 
. 
. 

 23 23 16 00-0257 LF 1-3/8" / 1-1/8" / 3/4" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 
Elastomeric Insulation ......................................................................................................................................................... 55.59 8.43 

. 
 23 23 16 00-0258 LF 1-1/8" / 7/8" / 3/4" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 

Elastomeric Insulation ......................................................................................................................................................... 45.36 7.55 
. 

 23 23 16 00-0259 LF 1-1/8" / 7/8" / 5/8" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 
Elastomeric Insulation ......................................................................................................................................................... 43.80 7.27 

. 
 23 23 16 00-0260 LF 1-1/8" / 3/4" / 1/2" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 

Elastomeric Insulation ......................................................................................................................................................... 40.93 7.12 
. 

 23 23 16 00-0261 LF 7/8" / 3/4" / 1/2" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 
Elastomeric Insulation ......................................................................................................................................................... 36.25 6.60 

. 
 23 23 16 00-0262 LF 5/8" / 1/2" / 3/8" Outside Diameter, Soft Refrigeration Copper Tubing Triple Copper Pipe Assembly, With 1/2" 

Elastomeric Insulation ......................................................................................................................................................... 29.28 5.76 

XXXXXXX 
. 
 23 23 23  Refrigerants (23 23) 

. 

. 
 23 23 23 00-0001  Refrigerant (23 23 23) 

. 

. 
 23 23 23 00-0002 LB R-113 Refrigerant ................................................................................................................................................................. 49.68  

. 
 23 23 23 00-0003 LB R-123 Refrigerant ................................................................................................................................................................. 36.44  

. 
 23 23 23 00-0004 LB R-134A Refrigerant ............................................................................................................................................................... 12.99  

. 
 23 23 23 00-0005 LB R-404A Refrigerant ............................................................................................................................................................... 23.24  

. 
 23 23 23 00-0006 LB R-407C Refrigerant ............................................................................................................................................................... 22.99  

. 
 23 23 23 00-0007 LB R-408A Refrigerant ............................................................................................................................................................... 52.41  

. 
 23 23 23 00-0008 LB R-410A Refrigerant ............................................................................................................................................................... 22.53  

. 
 23 23 23 00-0009 LB R-500 Refrigerant ................................................................................................................................................................. 44.53  

. 
 23 23 23 00-0010 LB R-507 Refrigerant ................................................................................................................................................................. 14.33  

NOT FOR BID
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XXXXXXX 
. 
 23 25  HVAC Water Treatment (23 20) 

. 

. 
 23 25 13  Water Treatment for Closed-Loop Hydronic Systems (23 25) 

. 

. 
 23 25 13 00-0001  Polyethylene Chemical Storage Tanks (23 25 13) 

. 

. 
 23 25 13 00-0002 EA  15 Gallon Chemical Storage Tank, Polyethylene ................................................................................................................ 502.30 85.71 

XXXXXXX 
. 
 23 25 13 00-0003  Gas Chlorinator (23 25 13) 

. 

. 
 23 25 13 00-0004 EA Gas Chlorinator, Wall Or Cylinder Mounted (10 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,130.10 389.96 
    For Booster Pump, Add  438.94 

. 
 23 25 13 00-0005 EA Gas Chlorinator, Wall Or Cylinder Mounted (25 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,291.10 445.68 
    For Booster Pump, Add  501.74 

. 
 23 25 13 00-0006 EA Gas Chlorinator, Wall Or Cylinder Mounted (50 PPD) With Metering Tube And Rate Valve Metering Tube Supply 

Indicator, Rate Valve, And Diffuser-Ejector Unit ............................................................................................................. 1,786.02 337.60 
    For Booster Pump, Add  614.69 

XXXXXXX 
. 
 23 25 13 00-0007  Bypass Shot Feeders (23 25 13) 

Note: Includes up to 4 ports (in, out, fill and drain). Excludes valves. 
. 
. 
 23 25 13 00-0008  In Line Mount, 125 PSIG (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0009 EA  1.7 Gallon Bypass Shot Chemical Feeder In Line Mount, 125 PSIG ............................................................................... 1,026.12 290.53 

XXXXXXX 
. 
 23 25 13 00-0010  Floor Mount, 175 PSIG (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0011 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................... 1,508.71 437.34 

. 
 23 25 13 00-0012 EA  12 Gallon Bypass Shot Chemical Feeder, Floor Mount, 175 PSIG .................................................................................. 1,989.08 579.02 

XXXXXXX 
. 
 23 25 13 00-0013  Floor Mount, 150 LB ASME Code (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0014 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................... 1,508.71 437.34 

. 
 23 25 13 00-0015 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 150 LB ASME Code ................................................................. 1,989.08 579.02 

XXXXXXX 
. 
 23 25 13 00-0016  Floor Mount, 300 LB ASME Code (23 25 13 00-0007) 

. 

. 
 23 25 13 00-0017 EA  5 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................... 1,893.42 437.34 

. 
 23 25 13 00-0018 EA  10 Gallon Bypass Shot Chemical Feeder, Floor Mount, 300 LB ASME Code ................................................................. 2,388.55 579.02 

XXXXXXX 
. 
 23 30  HVAC Air Distribution (23) 

. 

. 
 23 31  HVAC Ducts and Casings (23 30) 

Note: Excludes angle iron, threaded rod, anchor bolts or other external supporting devices other than normal sheet metal straps. See 
CSI section 05 12 23 00-0423 for angle iron, 23 05 29 00-0001 for threaded rod. 

. 

. 
 23 31 13  Metal Ducts (23 31) 

. 

. 
 23 31 13 13  Rectangular Metal Ducts (23 31 13) 

. 

. 
 23 31 13 13-0001  Steel Sheet Metal Duct (23 31 13 13) 

Note: Includes all fittings, transitions, collars, straps, support straps, fabrication, installation and sealing the joints 
by tape, mastic, or spray on sealer. Duct Sealing: Class-C requires sealing transverse joints; Class-B requires 
sealing all transverse joint and longitudinal seams; Class-A  requires sealing all transverse joints longitudinal 
seams and duct wall penetrations. 

. 

. 
 23 31 13 13-0002  Galvanized Steel Sheet Metal Ductwork And Sealant (23 31 13 13-0001) 

Note: SMACNA weight for galvanized steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.906 LB/SF; 
24 gauge - 1.156 LB/SF; 22 gauge - 1.406 LB/SF; 20 gauge - 1.656 LB/SF; 18 gauge - 2.156 LB/SF; 16 gauge - 
2.656 LB/SF 

. 

. 
 23 31 13 13-0003 LB Seal Class C, Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork ................................................................. 12.08 3.18 

    For Polyvinyl Chloride (PVC) Coated, Add  0.46 
    For Up To 200, Add  4.31 
    For >200 To 500, Add  2.75 
    For >500 To 1,000, Add  1.85 
    For >1,000 To 2,000, Add  1.04 
    For >2,000 To 5,000, Add  0.46 
    For Work In Restricted Working Space, Add  2.93 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.17 
    For Elevated Installation >20' To 25', Add  1.47 
    For Elevated Installation >25' To 30', Add  2.05 
    For Elevated Installation >30' To 35', Add  2.35 
    For Elevated Installation >35' To 40', Add  2.93 
    For Elevated Installation >40', Add  3.23 NOT FOR BID
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. 
 23 31 13 13-0004 LB Seal Class B, Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork.................................................................. 13.79 3.18 

    For Polyvinyl Chloride (PVC) Coated, Add  0.51 
    For Up To 200, Add  4.90 
    For >200 To 500, Add  3.12 
    For >500 To 1,000, Add  2.11 
    For >1,000 To 2,000, Add  1.18 
    For >2,000 To 5,000, Add  0.53 
    For Work In Restricted Working Space, Add  3.38 
    For Elevated Installation >10' To 15', Add  0.68 
    For Elevated Installation >15' To 20', Add  1.35 
    For Elevated Installation >20' To 25', Add  1.69 
    For Elevated Installation >25' To 30', Add  2.36 
    For Elevated Installation >30' To 35', Add  2.70 
    For Elevated Installation >35' To 40', Add  3.38 
    For Elevated Installation >40', Add  3.71 

. 
 23 31 13 13-0005 LB Seal Class A, Rectangular Or Square, Galvanized Steel Sheet Metal Ductwork.................................................................. 16.47 3.18 

    For Polyvinyl Chloride (PVC) Coated, Add  0.56 
    For Up To 200, Add  5.78 
    For >200 To 500, Add  3.66 
    For >500 To 1,000, Add  2.50 
    For >1,000 To 2,000, Add  1.40 
    For >2,000 To 5,000, Add  0.63 
    For Work In Restricted Working Space, Add  4.11 
    For Elevated Installation >10' To 15', Add  0.82 
    For Elevated Installation >15' To 20', Add  1.64 
    For Elevated Installation >20' To 25', Add  2.05 
    For Elevated Installation >25' To 30', Add  2.87 
    For Elevated Installation >30' To 35', Add  3.29 
    For Elevated Installation >35' To 40', Add  4.11 
    For Elevated Installation >40', Add  4.52 

XXXXXXX 
. 
 23 31 13 13-0006  Alloy 3003-H14, Aluminum Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for aluminum ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.224 LB/SF; 24 
gauge - 0.282 LB/SF; 22 gauge - 0.352 LB/SF; 20 gauge - 0.451 LB/SF; 18 gauge - 0.563 LB/SF; 16 gauge - 
0.718 LB/SF; 14 gauge – 0.901 LB/SF; 12 gauge – 0.141 LB/SF 

. 

. 
 23 31 13 13-0007 LB Seal Class C, Alloy 3003-H14, Aluminum Sheet Metal Ductwork ......................................................................................... 23.46 3.18 

    For Work In Restricted Working Space, Add  5.80 
    For Up To 200, Add  8.28 
    For >200 To 500, Add  5.26 
    For >500 To 1,000, Add  3.57 
    For >1,000 To 2,000, Add  2.00 
    For >2,000 To 5,000, Add  0.90 
    For Elevated Installation >10' To 15', Add  1.16 
    For Elevated Installation >15' To 20', Add  2.32 
    For Elevated Installation >20' To 25', Add  2.90 
    For Elevated Installation >25' To 30', Add  4.06 
    For Elevated Installation >30' To 35', Add  4.64 
    For Elevated Installation >35' To 40', Add  5.80 
    For Elevated Installation >40', Add  6.38 

. 
 23 31 13 13-0008 LB Seal Class B, Alloy 3003-H14, Aluminum Sheet Metal Ductwork ......................................................................................... 26.60 3.18 

    For Work In Restricted Working Space, Add  6.67 
    For Up To 200, Add  9.29 
    For >200 To 500, Add  5.88 
    For >500 To 1,000, Add  4.03 
    For >1,000 To 2,000, Add  2.26 
    For >2,000 To 5,000, Add  1.02 
    For Elevated Installation >10' To 15', Add  1.33 
    For Elevated Installation >15' To 20', Add  2.67 
    For Elevated Installation >20' To 25', Add  3.33 
    For Elevated Installation >25' To 30', Add  4.67 
    For Elevated Installation >30' To 35', Add  5.34 
    For Elevated Installation >35' To 40', Add  6.67 
    For Elevated Installation >40', Add  7.34 

. 
 23 31 13 13-0009 LB Seal Class A, Alloy 3003-H14, Aluminum Sheet Metal Ductwork ......................................................................................... 31.67 3.18 

    For Work In Restricted Working Space, Add  8.12 
    For Up To 200, Add  10.88 
    For >200 To 500, Add  6.85 
    For >500 To 1,000, Add  4.76 
    For >1,000 To 2,000, Add  2.67 
    For >2,000 To 5,000, Add  1.22 
    For Elevated Installation >10' To 15', Add  1.62 
    For Elevated Installation >15' To 20', Add  3.25 
    For Elevated Installation >20' To 25', Add  4.06 
    For Elevated Installation >25' To 30', Add  5.68 
    For Elevated Installation >30' To 35', Add  6.49 
    For Elevated Installation >35' To 40', Add  8.12 
    For Elevated Installation >40', Add  8.93 

XXXXXXX 
. 
 23 31 13 13-0010  Type 304, Stainless Steel Sheet Metal Ductwork (23 31 13 13-0001) 

Note: SMACNA weight for stainless steel ductwork LB/SF (surface areas) by gauge: 26 gauge - 0.748 LB/SF; 24 
gauge - 0.987 LB/SF; 22 gauge – 1.231 LB/SF; 20 gauge - 1.491 LB/SF; 18 gauge - 2.016 LB/SF; 16 gauge - 
2.499 LB/SF; 14 gauge – 3.154 LB/SF; 12 gauge – 4.427 LB/SF 

NOT FOR BID
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. 

. 
 23 31 13 13-0011 LB Seal Class C, Type 304, Stainless Steel Sheet Metal Ductwork ........................................................................................... 17.37 4.23 

    For Work In Restricted Working Space, Add  3.56 
    For Welded Seams, Add  6.21 
    For Up To 200, Add  6.86 
    For >200 To 500, Add  4.50 
    For >500 To 1,000, Add  2.82 
    For >1,000 To 2,000, Add  1.55 
    For >2,000 To 5,000, Add  0.64 
    For Elevated Installation >10' To 15', Add  0.71 
    For Elevated Installation >15' To 20', Add  1.43 
    For Elevated Installation >20' To 25', Add  1.78 
    For Elevated Installation >25' To 30', Add  2.49 
    For Elevated Installation >30' To 35', Add  2.85 
    For Elevated Installation >35' To 40', Add  3.56 
    For Elevated Installation >40', Add  3.92 

. 
 23 31 13 13-0012 LB Seal Class B, Type 304, Stainless Steel Sheet Metal Ductwork ........................................................................................... 20.06 4.23 

    For Work In Restricted Working Space, Add  4.30 
    For Welded Seams, Add  7.45 
    For Up To 200, Add  7.74 
    For >200 To 500, Add  5.04 
    For >500 To 1,000, Add  3.21 
    For >1,000 To 2,000, Add  1.78 
    For >2,000 To 5,000, Add  0.75 
    For Elevated Installation >10' To 15', Add  0.86 
    For Elevated Installation >15' To 20', Add  1.72 
    For Elevated Installation >20' To 25', Add  2.15 
    For Elevated Installation >25' To 30', Add  3.01 
    For Elevated Installation >30' To 35', Add  3.44 
    For Elevated Installation >35' To 40', Add  4.30 
    For Elevated Installation >40', Add  4.73 

. 
 23 31 13 13-0013 LB Seal Class A, Type 304, Stainless Steel Sheet Metal Ductwork ........................................................................................... 22.59 4.23 

    For Work In Restricted Working Space, Add  4.99 
    For Welded Seams, Add  8.61 
    For Up To 200, Add  8.57 
    For >200 To 500, Add  5.56 
    For >500 To 1,000, Add  3.58 
    For >1,000 To 2,000, Add  1.99 
    For >2,000 To 5,000, Add  0.84 
    For Elevated Installation >10' To 15', Add  1.00 
    For Elevated Installation >15' To 20', Add  1.99 
    For Elevated Installation >20' To 25', Add  2.49 
    For Elevated Installation >25' To 30', Add  3.49 
    For Elevated Installation >30' To 35', Add  3.99 
    For Elevated Installation >35' To 40', Add  4.99 
    For Elevated Installation >40', Add  5.48 

XXXXXXX 
. 
 23 31 13 13-0014  Galvanized Steel Sheet Metal Ductwork By LF (23 31 13 13-0001) 

Note: Ductwork includes collars, straps, support straps, etc. Shop fabricated ductwork is designed and fabricated 
in shop with machines, delivered to site and installed. For fittings add the following equivalent lengths: 0.75' for 
duct end cap; 1.5' for tap-in; 2.5' for 45 degree elbows; 3' for 90 degree elbows, transition, taper, register box; 4' 
for 45 degree reducing elbow, offset, turning vanes installed in elbows; 5' for 90 degree reducing elbow, 135 
degree angle gooseneck, boots; and 6' for transition/reducer. 

. 

. 
 23 31 13 13-0015  30 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0016 LF 4" x 4", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 12.74 6.53 

    For Seal Class B, Add  1.63 
    For Seal Class A, Add  3.48 
    For Work In Restricted Working Space, Add  3.27 

. 
 23 31 13 13-0017 LF 4" x 6", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 15.91 8.16 

    For Seal Class B, Add  2.04 
    For Seal Class A, Add  4.36 
    For Work In Restricted Working Space, Add  4.08 

. 
 23 31 13 13-0018 LF 4" x 8", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 19.11 9.80 

    For Seal Class B, Add  2.45 
    For Seal Class A, Add  5.23 
    For Work In Restricted Working Space, Add  4.90 

. 
 23 31 13 13-0019 LF 4" x 10", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 22.28 11.43 

    For Seal Class B, Add  2.86 
    For Seal Class A, Add  6.10 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0020 LF 4" x 12", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 25.48 13.07 

    For Seal Class B, Add  3.27 
    For Seal Class A, Add  6.97 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 31 13 13-0021 LF 4" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 28.65 14.70 

    For Seal Class B, Add  3.67 
    For Seal Class A, Add  7.84 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 31 13 13-0022 LF 4" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 31.83 16.33 

    For Seal Class B, Add  4.08 
    For Seal Class A, Add  8.71 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0023 LF 6" x 6", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 19.11 9.80 

    For Seal Class B, Add  2.45 
    For Seal Class A, Add  5.23 
    For Work In Restricted Working Space, Add  4.90 
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. 
 23 31 13 13-0024 LF 6" x 8", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 22.28 11.43 

    For Seal Class B, Add  2.86 
    For Seal Class A, Add  6.10 
    For Work In Restricted Working Space, Add  5.72 

. 
 23 31 13 13-0025 LF 6" x 10", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 25.48 13.07 

    For Seal Class B, Add  3.27 
    For Seal Class A, Add  6.97 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 31 13 13-0026 LF 6" x 12", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 28.65 14.70 

    For Seal Class B, Add  3.67 
    For Seal Class A, Add  7.84 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 31 13 13-0027 LF 6" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 31.83 16.33 

    For Seal Class B, Add  4.08 
    For Seal Class A, Add  8.71 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0028 LF 6" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 35.02 17.97 

    For Seal Class B, Add  4.49 
    For Seal Class A, Add  9.58 
    For Work In Restricted Working Space, Add  8.98 

. 
 23 31 13 13-0029 LF 8" x 8", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 25.48 13.07 

    For Seal Class B, Add  3.27 
    For Seal Class A, Add  6.97 
    For Work In Restricted Working Space, Add  6.53 

. 
 23 31 13 13-0030 LF 8" x 10", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 28.65 14.70 

    For Seal Class B, Add  3.67 
    For Seal Class A, Add  7.84 
    For Work In Restricted Working Space, Add  7.35 

. 
 23 31 13 13-0031 LF 8" x 12", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 31.83 16.33 

    For Seal Class B, Add  4.08 
    For Seal Class A, Add  8.71 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0032 LF 8" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 35.02 17.97 

    For Seal Class B, Add  4.49 
    For Seal Class A, Add  9.58 
    For Work In Restricted Working Space, Add  8.98 

. 
 23 31 13 13-0033 LF 8" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 38.19 19.59 

    For Seal Class B, Add  4.90 
    For Seal Class A, Add  10.45 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 31 13 13-0034 LF 8" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 41.40 21.23 

    For Seal Class B, Add  5.31 
    For Seal Class A, Add  11.32 
    For Work In Restricted Working Space, Add  10.62 

. 
 23 31 13 13-0035 LF 8" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 44.57 22.87 

    For Seal Class B, Add  5.72 
    For Seal Class A, Add  12.20 
    For Work In Restricted Working Space, Add  11.43 

. 
 23 31 13 13-0036 LF 8" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 47.75 24.49 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.06 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0037 LF 8" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 50.92 26.13 

    For Seal Class B, Add  6.53 
    For Seal Class A, Add  13.93 
    For Work In Restricted Working Space, Add  13.06 

. 
 23 31 13 13-0038 LF 10" x 10", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 31.83 16.33 

    For Seal Class B, Add  4.08 
    For Seal Class A, Add  8.71 
    For Work In Restricted Working Space, Add  8.17 

. 
 23 31 13 13-0039 LF 10" x 12", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 35.02 17.97 

    For Seal Class B, Add  4.49 
    For Seal Class A, Add  9.58 
    For Work In Restricted Working Space, Add  8.98 

. 
 23 31 13 13-0040 LF 10" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 38.19 19.59 

    For Seal Class B, Add  4.90 
    For Seal Class A, Add  10.45 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 31 13 13-0041 LF 10" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 41.40 21.23 

    For Seal Class B, Add  5.31 
    For Seal Class A, Add  11.32 
    For Work In Restricted Working Space, Add  10.62 

. 
 23 31 13 13-0042 LF 10" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 44.57 22.87 

    For Seal Class B, Add  5.72 
    For Seal Class A, Add  12.20 
    For Work In Restricted Working Space, Add  11.43 

. 
 23 31 13 13-0043 LF 10" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 47.75 24.49 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.06 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0044 LF 10" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 50.92 26.13 

    For Seal Class B, Add  6.53 
    For Seal Class A, Add  13.93 
    For Work In Restricted Working Space, Add  13.06 

NOT FOR BID
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. 
 23 31 13 13-0045 LF 10" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 54.13 27.76 

    For Seal Class B, Add  6.94 
    For Seal Class A, Add  14.81 
    For Work In Restricted Working Space, Add  13.88 

. 
 23 31 13 13-0046 LF 12" x 12", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 38.19 19.59 

    For Seal Class B, Add  4.90 
    For Seal Class A, Add  10.45 
    For Work In Restricted Working Space, Add  9.80 

. 
 23 31 13 13-0047 LF 12" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 41.40 21.23 

    For Seal Class B, Add  5.31 
    For Seal Class A, Add  11.32 
    For Work In Restricted Working Space, Add  10.62 

. 
 23 31 13 13-0048 LF 12" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 44.57 22.87 

    For Seal Class B, Add  5.72 
    For Seal Class A, Add  12.20 
    For Work In Restricted Working Space, Add  11.43 

. 
 23 31 13 13-0049 LF 12" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 47.75 24.49 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.06 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0050 LF 12" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 50.92 26.13 

    For Seal Class B, Add  6.53 
    For Seal Class A, Add  13.93 
    For Work In Restricted Working Space, Add  13.06 

. 
 23 31 13 13-0051 LF 12" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 54.13 27.76 

    For Seal Class B, Add  6.94 
    For Seal Class A, Add  14.81 
    For Work In Restricted Working Space, Add  13.88 

. 
 23 31 13 13-0052 LF 12" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.31 29.39 

    For Seal Class B, Add  7.35 
    For Seal Class A, Add  15.68 
    For Work In Restricted Working Space, Add  14.70 

. 
 23 31 13 13-0053 LF 14" x 14", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 44.57 22.87 

    For Seal Class B, Add  5.72 
    For Seal Class A, Add  12.20 
    For Work In Restricted Working Space, Add  11.43 

. 
 23 31 13 13-0054 LF 14" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 47.75 24.49 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.06 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0055 LF 14" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 50.92 26.13 

    For Seal Class B, Add  6.53 
    For Seal Class A, Add  13.93 
    For Work In Restricted Working Space, Add  13.06 

. 
 23 31 13 13-0056 LF 14" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 54.13 27.76 

    For Seal Class B, Add  6.94 
    For Seal Class A, Add  14.81 
    For Work In Restricted Working Space, Add  13.88 

. 
 23 31 13 13-0057 LF 14" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.31 29.39 

    For Seal Class B, Add  7.35 
    For Seal Class A, Add  15.68 
    For Work In Restricted Working Space, Add  14.70 

. 
 23 31 13 13-0058 LF 14" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.50 31.03 

    For Seal Class B, Add  7.76 
    For Seal Class A, Add  16.55 
    For Work In Restricted Working Space, Add  15.52 

. 
 23 31 13 13-0059 LF 16" x 16", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 50.92 26.13 

    For Seal Class B, Add  6.53 
    For Seal Class A, Add  13.93 
    For Work In Restricted Working Space, Add  13.06 

. 
 23 31 13 13-0060 LF 16" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 54.13 27.76 

    For Seal Class B, Add  6.94 
    For Seal Class A, Add  14.81 
    For Work In Restricted Working Space, Add  13.88 

. 
 23 31 13 13-0061 LF 16" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.31 29.39 

    For Seal Class B, Add  7.35 
    For Seal Class A, Add  15.68 
    For Work In Restricted Working Space, Add  14.70 

. 
 23 31 13 13-0062 LF 16" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.50 31.03 

    For Seal Class B, Add  7.76 
    For Seal Class A, Add  16.55 
    For Work In Restricted Working Space, Add  15.52 

. 
 23 31 13 13-0063 LF 16" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 63.67 32.66 

    For Seal Class B, Add  8.16 
    For Seal Class A, Add  17.42 
    For Work In Restricted Working Space, Add  16.33 

. 
 23 31 13 13-0064 LF 18" x 18", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.31 29.39 

    For Seal Class B, Add  7.35 
    For Seal Class A, Add  15.68 
    For Work In Restricted Working Space, Add  14.70 

. 
 23 31 13 13-0065 LF 18" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.50 31.03 

    For Seal Class B, Add  7.76 
    For Seal Class A, Add  16.55 
    For Work In Restricted Working Space, Add  15.52 

NOT FOR BID
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. 
 23 31 13 13-0066 LF 18" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 63.67 32.66 

    For Seal Class B, Add  8.16 
    For Seal Class A, Add  17.42 
    For Work In Restricted Working Space, Add  16.33 

. 
 23 31 13 13-0067 LF 18" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 66.84 34.30 

    For Seal Class B, Add  8.57 
    For Seal Class A, Add  18.29 
    For Work In Restricted Working Space, Add  17.15 

. 
 23 31 13 13-0068 LF 20" x 20", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 63.67 32.66 

    For Seal Class B, Add  8.16 
    For Seal Class A, Add  17.42 
    For Work In Restricted Working Space, Add  16.33 

. 
 23 31 13 13-0069 LF 20" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 66.84 34.30 

    For Seal Class B, Add  8.57 
    For Seal Class A, Add  18.29 
    For Work In Restricted Working Space, Add  17.15 

. 
 23 31 13 13-0070 LF 20" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.03 35.92 

    For Seal Class B, Add  8.98 
    For Seal Class A, Add  19.16 
    For Work In Restricted Working Space, Add  17.96 

. 
 23 31 13 13-0071 LF 22" x 22", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.03 35.92 

    For Seal Class B, Add  8.98 
    For Seal Class A, Add  19.16 
    For Work In Restricted Working Space, Add  17.96 

. 
 23 31 13 13-0072 LF 22" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 73.21 37.56 

    For Seal Class B, Add  9.39 
    For Seal Class A, Add  20.03 
    For Work In Restricted Working Space, Add  18.78 

. 
 23 31 13 13-0073 LF 24" x 24", 30 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 76.42 39.20 

    For Seal Class B, Add  9.80 
    For Seal Class A, Add  20.91 
    For Work In Restricted Working Space, Add  19.60 

XXXXXXX 
. 
 23 31 13 13-0074  28 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0075 LF 4" x 4", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 15.15 7.78 

    For Seal Class B, Add  1.94 
    For Seal Class A, Add  4.15 
    For Work In Restricted Working Space, Add  3.89 

. 
 23 31 13 13-0076 LF 4" x 6", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 18.96 9.72 

    For Seal Class B, Add  2.43 
    For Seal Class A, Add  5.18 
    For Work In Restricted Working Space, Add  4.86 

. 
 23 31 13 13-0077 LF 4" x 8", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 22.75 11.66 

    For Seal Class B, Add  2.92 
    For Seal Class A, Add  6.22 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 31 13 13-0078 LF 4" x 10", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 26.52 13.61 

    For Seal Class B, Add  3.40 
    For Seal Class A, Add  7.26 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 31 13 13-0079 LF 4" x 12", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 30.32 15.56 

    For Seal Class B, Add  3.89 
    For Seal Class A, Add  8.29 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 31 13 13-0080 LF 4" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 34.11 17.49 

    For Seal Class B, Add  4.37 
    For Seal Class A, Add  9.33 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 31 13 13-0081 LF 4" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 37.90 19.45 

    For Seal Class B, Add  4.86 
    For Seal Class A, Add  10.37 
    For Work In Restricted Working Space, Add  9.72 

. 
 23 31 13 13-0082 LF 6" x 6", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 22.75 11.66 

    For Seal Class B, Add  2.92 
    For Seal Class A, Add  6.22 
    For Work In Restricted Working Space, Add  5.84 

. 
 23 31 13 13-0083 LF 6" x 8", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 26.52 13.61 

    For Seal Class B, Add  3.40 
    For Seal Class A, Add  7.26 
    For Work In Restricted Working Space, Add  6.80 

. 
 23 31 13 13-0084 LF 6" x 10", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 30.32 15.56 

    For Seal Class B, Add  3.89 
    For Seal Class A, Add  8.29 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 31 13 13-0085 LF 6" x 12", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 34.11 17.49 

    For Seal Class B, Add  4.37 
    For Seal Class A, Add  9.33 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 31 13 13-0086 LF 6" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 37.90 19.45 

    For Seal Class B, Add  4.86 
    For Seal Class A, Add  10.37 
    For Work In Restricted Working Space, Add  9.72 

NOT FOR BID
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. 
 23 31 13 13-0087 LF 6" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 41.70 21.39 

    For Seal Class B, Add  5.35 
    For Seal Class A, Add  11.41 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 31 13 13-0088 LF 8" x 8", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 30.32 15.56 

    For Seal Class B, Add  3.89 
    For Seal Class A, Add  8.29 
    For Work In Restricted Working Space, Add  7.78 

. 
 23 31 13 13-0089 LF 8" x 10", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 34.11 17.49 

    For Seal Class B, Add  4.37 
    For Seal Class A, Add  9.33 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 31 13 13-0090 LF 8" x 12", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 37.90 19.45 

    For Seal Class B, Add  4.86 
    For Seal Class A, Add  10.37 
    For Work In Restricted Working Space, Add  9.72 

. 
 23 31 13 13-0091 LF 8" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 41.70 21.39 

    For Seal Class B, Add  5.35 
    For Seal Class A, Add  11.41 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 31 13 13-0092 LF 8" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 45.47 23.33 

    For Seal Class B, Add  5.83 
    For Seal Class A, Add  12.44 
    For Work In Restricted Working Space, Add  11.66 

. 
 23 31 13 13-0093 LF 8" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 49.26 25.27 

    For Seal Class B, Add  6.32 
    For Seal Class A, Add  13.48 
    For Work In Restricted Working Space, Add  12.64 

. 
 23 31 13 13-0094 LF 8" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 53.07 27.22 

    For Seal Class B, Add  6.81 
    For Seal Class A, Add  14.52 
    For Work In Restricted Working Space, Add  13.61 

. 
 23 31 13 13-0095 LF 8" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 56.84 29.16 

    For Seal Class B, Add  7.29 
    For Seal Class A, Add  15.55 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0096 LF 8" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 60.65 31.11 

    For Seal Class B, Add  7.78 
    For Seal Class A, Add  16.59 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 31 13 13-0097 LF 10" x 10", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 37.90 19.45 

    For Seal Class B, Add  4.86 
    For Seal Class A, Add  10.37 
    For Work In Restricted Working Space, Add  9.72 

. 
 23 31 13 13-0098 LF 10" x 12", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 41.70 21.39 

    For Seal Class B, Add  5.35 
    For Seal Class A, Add  11.41 
    For Work In Restricted Working Space, Add  10.70 

. 
 23 31 13 13-0099 LF 10" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 45.47 23.33 

    For Seal Class B, Add  5.83 
    For Seal Class A, Add  12.44 
    For Work In Restricted Working Space, Add  11.66 

. 
 23 31 13 13-0100 LF 10" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 49.26 25.27 

    For Seal Class B, Add  6.32 
    For Seal Class A, Add  13.48 
    For Work In Restricted Working Space, Add  12.64 

. 
 23 31 13 13-0101 LF 10" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 53.07 27.22 

    For Seal Class B, Add  6.81 
    For Seal Class A, Add  14.52 
    For Work In Restricted Working Space, Add  13.61 

. 
 23 31 13 13-0102 LF 10" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 56.84 29.16 

    For Seal Class B, Add  7.29 
    For Seal Class A, Add  15.55 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0103 LF 10" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.65 31.11 

    For Seal Class B, Add  7.78 
    For Seal Class A, Add  16.59 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 31 13 13-0104 LF 10" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 64.45 33.06 

    For Seal Class B, Add  8.27 
    For Seal Class A, Add  17.63 
    For Work In Restricted Working Space, Add  16.53 

. 
 23 31 13 13-0105 LF 12" x 12", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 45.47 23.33 

    For Seal Class B, Add  5.83 
    For Seal Class A, Add  12.44 
    For Work In Restricted Working Space, Add  11.66 

. 
 23 31 13 13-0106 LF 12" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 49.26 25.27 

    For Seal Class B, Add  6.32 
    For Seal Class A, Add  13.48 
    For Work In Restricted Working Space, Add  12.64 

. 
 23 31 13 13-0107 LF 12" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 53.07 27.22 

    For Seal Class B, Add  6.81 
    For Seal Class A, Add  14.52 
    For Work In Restricted Working Space, Add  13.61 

NOT FOR BID
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. 
 23 31 13 13-0108 LF 12" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 56.84 29.16 

    For Seal Class B, Add  7.29 
    For Seal Class A, Add  15.55 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0109 LF 12" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.65 31.11 

    For Seal Class B, Add  7.78 
    For Seal Class A, Add  16.59 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 31 13 13-0110 LF 12" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 64.45 33.06 

    For Seal Class B, Add  8.27 
    For Seal Class A, Add  17.63 
    For Work In Restricted Working Space, Add  16.53 

. 
 23 31 13 13-0111 LF 12" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 68.22 34.99 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0112 LF 14" x 14", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 53.07 27.22 

    For Seal Class B, Add  6.81 
    For Seal Class A, Add  14.52 
    For Work In Restricted Working Space, Add  13.61 

. 
 23 31 13 13-0113 LF 14" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 56.84 29.16 

    For Seal Class B, Add  7.29 
    For Seal Class A, Add  15.55 
    For Work In Restricted Working Space, Add  14.58 

. 
 23 31 13 13-0114 LF 14" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.65 31.11 

    For Seal Class B, Add  7.78 
    For Seal Class A, Add  16.59 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 31 13 13-0115 LF 14" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 64.45 33.06 

    For Seal Class B, Add  8.27 
    For Seal Class A, Add  17.63 
    For Work In Restricted Working Space, Add  16.53 

. 
 23 31 13 13-0116 LF 14" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 68.22 34.99 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0117 LF 14" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 72.03 36.94 

    For Seal Class B, Add  9.24 
    For Seal Class A, Add  19.70 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 31 13 13-0118 LF 16" x 16", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 60.65 31.11 

    For Seal Class B, Add  7.78 
    For Seal Class A, Add  16.59 
    For Work In Restricted Working Space, Add  15.55 

. 
 23 31 13 13-0119 LF 16" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 64.45 33.06 

    For Seal Class B, Add  8.27 
    For Seal Class A, Add  17.63 
    For Work In Restricted Working Space, Add  16.53 

. 
 23 31 13 13-0120 LF 16" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 68.22 34.99 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0121 LF 16" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 72.03 36.94 

    For Seal Class B, Add  9.24 
    For Seal Class A, Add  19.70 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 31 13 13-0122 LF 16" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 75.80 38.88 

    For Seal Class B, Add  9.72 
    For Seal Class A, Add  20.74 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0123 LF 18" x 18", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 68.22 34.99 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0124 LF 18" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 72.03 36.94 

    For Seal Class B, Add  9.24 
    For Seal Class A, Add  19.70 
    For Work In Restricted Working Space, Add  18.47 

. 
 23 31 13 13-0125 LF 18" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 75.80 38.88 

    For Seal Class B, Add  9.72 
    For Seal Class A, Add  20.74 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0126 LF 18" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.59 40.83 

    For Seal Class B, Add  10.21 
    For Seal Class A, Add  21.78 
    For Work In Restricted Working Space, Add  20.42 

. 
 23 31 13 13-0127 LF 20" x 20", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 75.80 38.88 

    For Seal Class B, Add  9.72 
    For Seal Class A, Add  20.74 
    For Work In Restricted Working Space, Add  19.44 

. 
 23 31 13 13-0128 LF 20" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.59 40.83 

    For Seal Class B, Add  10.21 
    For Seal Class A, Add  21.78 
    For Work In Restricted Working Space, Add  20.42 

NOT FOR BID
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. 
 23 31 13 13-0129 LF 20" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 83.39 42.77 

    For Seal Class B, Add  10.69 
    For Seal Class A, Add  22.81 
    For Work In Restricted Working Space, Add  21.39 

. 
 23 31 13 13-0130 LF 22" x 22", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 83.39 42.77 

    For Seal Class B, Add  10.69 
    For Seal Class A, Add  22.81 
    For Work In Restricted Working Space, Add  21.39 

. 
 23 31 13 13-0131 LF 22" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 87.17 44.72 

    For Seal Class B, Add  11.18 
    For Seal Class A, Add  23.85 
    For Work In Restricted Working Space, Add  22.36 

. 
 23 31 13 13-0132 LF 24" x 24", 28 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 90.96 46.67 

    For Seal Class B, Add  11.67 
    For Seal Class A, Add  24.89 
    For Work In Restricted Working Space, Add  23.33 

XXXXXXX 
. 
 23 31 13 13-0133  26 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0134 LF 4" x 4", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 17.59 9.01 

    For Seal Class B, Add  2.26 
    For Seal Class A, Add  4.81 
    For Work In Restricted Working Space, Add  4.51 

. 
 23 31 13 13-0135 LF 4" x 6", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 21.99 11.27 

    For Seal Class B, Add  2.82 
    For Seal Class A, Add  6.02 
    For Work In Restricted Working Space, Add  5.64 

. 
 23 31 13 13-0136 LF 4" x 8", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 26.38 13.54 

    For Seal Class B, Add  3.38 
    For Seal Class A, Add  7.22 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0137 LF 4" x 10", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 30.77 15.79 

    For Seal Class B, Add  3.95 
    For Seal Class A, Add  8.42 
    For Work In Restricted Working Space, Add  7.89 

. 
 23 31 13 13-0138 LF 4" x 12", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 35.17 18.05 

    For Seal Class B, Add  4.51 
    For Seal Class A, Add  9.62 
    For Work In Restricted Working Space, Add  9.02 

. 
 23 31 13 13-0139 LF 4" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 39.56 20.30 

    For Seal Class B, Add  5.07 
    For Seal Class A, Add  10.82 
    For Work In Restricted Working Space, Add  10.15 

. 
 23 31 13 13-0140 LF 4" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 43.96 22.55 

    For Seal Class B, Add  5.64 
    For Seal Class A, Add  12.03 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 31 13 13-0141 LF 6" x 6", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 26.38 13.54 

    For Seal Class B, Add  3.38 
    For Seal Class A, Add  7.22 
    For Work In Restricted Working Space, Add  6.77 

. 
 23 31 13 13-0142 LF 6" x 8", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 30.77 15.79 

    For Seal Class B, Add  3.95 
    For Seal Class A, Add  8.42 
    For Work In Restricted Working Space, Add  7.89 

. 
 23 31 13 13-0143 LF 6" x 10", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 35.17 18.05 

    For Seal Class B, Add  4.51 
    For Seal Class A, Add  9.62 
    For Work In Restricted Working Space, Add  9.02 

. 
 23 31 13 13-0144 LF 6" x 12", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 39.56 20.30 

    For Seal Class B, Add  5.07 
    For Seal Class A, Add  10.82 
    For Work In Restricted Working Space, Add  10.15 

. 
 23 31 13 13-0145 LF 6" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 43.96 22.55 

    For Seal Class B, Add  5.64 
    For Seal Class A, Add  12.03 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 31 13 13-0146 LF 6" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 48.37 24.81 

    For Seal Class B, Add  6.20 
    For Seal Class A, Add  13.23 
    For Work In Restricted Working Space, Add  12.41 

. 
 23 31 13 13-0147 LF 8" x 8", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 35.17 18.05 

    For Seal Class B, Add  4.51 
    For Seal Class A, Add  9.62 
    For Work In Restricted Working Space, Add  9.02 

. 
 23 31 13 13-0148 LF 8" x 10", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 39.56 20.30 

    For Seal Class B, Add  5.07 
    For Seal Class A, Add  10.82 
    For Work In Restricted Working Space, Add  10.15 

. 
 23 31 13 13-0149 LF 8" x 12", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 43.97 22.55 

    For Seal Class B, Add  5.64 
    For Seal Class A, Add  12.03 
    For Work In Restricted Working Space, Add  11.28 

NOT FOR BID
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. 
 23 31 13 13-0150 LF 8" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 48.37 24.81 

    For Seal Class B, Add  6.20 
    For Seal Class A, Add  13.23 
    For Work In Restricted Working Space, Add  12.41 

. 
 23 31 13 13-0151 LF 8" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 52.78 27.06 

    For Seal Class B, Add  6.77 
    For Seal Class A, Add  14.44 
    For Work In Restricted Working Space, Add  13.54 

. 
 23 31 13 13-0152 LF 8" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 57.16 29.32 

    For Seal Class B, Add  7.33 
    For Seal Class A, Add  15.64 
    For Work In Restricted Working Space, Add  14.66 

. 
 23 31 13 13-0153 LF 8" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 61.55 31.58 

    For Seal Class B, Add  7.89 
    For Seal Class A, Add  16.84 
    For Work In Restricted Working Space, Add  15.79 

. 
 23 31 13 13-0154 LF 8" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 65.97 33.82 

    For Seal Class B, Add  8.46 
    For Seal Class A, Add  18.04 
    For Work In Restricted Working Space, Add  16.92 

. 
 23 31 13 13-0155 LF 8" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 70.35 36.08 

    For Seal Class B, Add  9.02 
    For Seal Class A, Add  19.24 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 31 13 13-0156 LF 10" x 10", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 43.97 22.55 

    For Seal Class B, Add  5.64 
    For Seal Class A, Add  12.03 
    For Work In Restricted Working Space, Add  11.28 

. 
 23 31 13 13-0157 LF 10" x 12", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 48.37 24.81 

    For Seal Class B, Add  6.20 
    For Seal Class A, Add  13.23 
    For Work In Restricted Working Space, Add  12.41 

. 
 23 31 13 13-0158 LF 10" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 52.78 27.06 

    For Seal Class B, Add  6.77 
    For Seal Class A, Add  14.44 
    For Work In Restricted Working Space, Add  13.54 

. 
 23 31 13 13-0159 LF 10" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.16 29.32 

    For Seal Class B, Add  7.33 
    For Seal Class A, Add  15.64 
    For Work In Restricted Working Space, Add  14.66 

. 
 23 31 13 13-0160 LF 10" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 61.55 31.58 

    For Seal Class B, Add  7.89 
    For Seal Class A, Add  16.84 
    For Work In Restricted Working Space, Add  15.79 

. 
 23 31 13 13-0161 LF 10" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 65.97 33.82 

    For Seal Class B, Add  8.46 
    For Seal Class A, Add  18.04 
    For Work In Restricted Working Space, Add  16.92 

. 
 23 31 13 13-0162 LF 10" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.35 36.08 

    For Seal Class B, Add  9.02 
    For Seal Class A, Add  19.24 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 31 13 13-0163 LF 10" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 74.75 38.35 

    For Seal Class B, Add  9.59 
    For Seal Class A, Add  20.45 
    For Work In Restricted Working Space, Add  19.17 

. 
 23 31 13 13-0164 LF 12" x 12", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 52.77 27.06 

    For Seal Class B, Add  6.77 
    For Seal Class A, Add  14.44 
    For Work In Restricted Working Space, Add  13.54 

. 
 23 31 13 13-0165 LF 12" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 57.16 29.32 

    For Seal Class B, Add  7.33 
    For Seal Class A, Add  15.64 
    For Work In Restricted Working Space, Add  14.66 

. 
 23 31 13 13-0166 LF 12" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 61.55 31.58 

    For Seal Class B, Add  7.89 
    For Seal Class A, Add  16.84 
    For Work In Restricted Working Space, Add  15.79 

. 
 23 31 13 13-0167 LF 12" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 65.97 33.82 

    For Seal Class B, Add  8.46 
    For Seal Class A, Add  18.04 
    For Work In Restricted Working Space, Add  16.92 

. 
 23 31 13 13-0168 LF 12" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.35 36.08 

    For Seal Class B, Add  9.02 
    For Seal Class A, Add  19.24 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 31 13 13-0169 LF 12" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 74.75 38.35 

    For Seal Class B, Add  9.59 
    For Seal Class A, Add  20.45 
    For Work In Restricted Working Space, Add  19.17 

. 
 23 31 13 13-0170 LF 12" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.14 40.60 

    For Seal Class B, Add  10.15 
    For Seal Class A, Add  21.65 
    For Work In Restricted Working Space, Add  20.30 

NOT FOR BID
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. 
 23 31 13 13-0171 LF 14" x 14", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 61.55 31.58 

    For Seal Class B, Add  7.89 
    For Seal Class A, Add  16.84 
    For Work In Restricted Working Space, Add  15.79 

. 
 23 31 13 13-0172 LF 14" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 65.97 33.82 

    For Seal Class B, Add  8.46 
    For Seal Class A, Add  18.04 
    For Work In Restricted Working Space, Add  16.92 

. 
 23 31 13 13-0173 LF 14" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.35 36.08 

    For Seal Class B, Add  9.02 
    For Seal Class A, Add  19.24 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 31 13 13-0174 LF 14" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 74.75 38.35 

    For Seal Class B, Add  9.59 
    For Seal Class A, Add  20.45 
    For Work In Restricted Working Space, Add  19.17 

. 
 23 31 13 13-0175 LF 14" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.14 40.60 

    For Seal Class B, Add  10.15 
    For Seal Class A, Add  21.65 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 31 13 13-0176 LF 14" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 83.55 42.86 

    For Seal Class B, Add  10.71 
    For Seal Class A, Add  22.85 
    For Work In Restricted Working Space, Add  21.43 

. 
 23 31 13 13-0177 LF 16" x 16", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 70.35 36.08 

    For Seal Class B, Add  9.02 
    For Seal Class A, Add  19.24 
    For Work In Restricted Working Space, Add  18.04 

. 
 23 31 13 13-0178 LF 16" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 74.75 38.35 

    For Seal Class B, Add  9.59 
    For Seal Class A, Add  20.45 
    For Work In Restricted Working Space, Add  19.17 

. 
 23 31 13 13-0179 LF 16" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.14 40.60 

    For Seal Class B, Add  10.15 
    For Seal Class A, Add  21.65 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 31 13 13-0180 LF 16" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 83.55 42.86 

    For Seal Class B, Add  10.71 
    For Seal Class A, Add  22.85 
    For Work In Restricted Working Space, Add  21.43 

. 
 23 31 13 13-0181 LF 16" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 87.94 45.12 

    For Seal Class B, Add  11.28 
    For Seal Class A, Add  24.06 
    For Work In Restricted Working Space, Add  22.55 

. 
 23 31 13 13-0182 LF 18" x 18", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.14 40.60 

    For Seal Class B, Add  10.15 
    For Seal Class A, Add  21.65 
    For Work In Restricted Working Space, Add  20.30 

. 
 23 31 13 13-0183 LF 18" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 83.55 42.86 

    For Seal Class B, Add  10.71 
    For Seal Class A, Add  22.85 
    For Work In Restricted Working Space, Add  21.43 

. 
 23 31 13 13-0184 LF 18" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 87.94 45.12 

    For Seal Class B, Add  11.28 
    For Seal Class A, Add  24.06 
    For Work In Restricted Working Space, Add  22.55 

. 
 23 31 13 13-0185 LF 18" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 92.33 47.36 

    For Seal Class B, Add  11.84 
    For Seal Class A, Add  25.26 
    For Work In Restricted Working Space, Add  23.68 

. 
 23 31 13 13-0186 LF 20" x 20", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 87.94 45.12 

    For Seal Class B, Add  11.28 
    For Seal Class A, Add  24.06 
    For Work In Restricted Working Space, Add  22.55 

. 
 23 31 13 13-0187 LF 20" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 92.33 47.36 

    For Seal Class B, Add  11.84 
    For Seal Class A, Add  25.26 
    For Work In Restricted Working Space, Add  23.68 

. 
 23 31 13 13-0188 LF 20" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 96.72 49.62 

    For Seal Class B, Add  12.41 
    For Seal Class A, Add  26.46 
    For Work In Restricted Working Space, Add  24.81 

. 
 23 31 13 13-0189 LF 22" x 22", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 96.72 49.62 

    For Seal Class B, Add  12.41 
    For Seal Class A, Add  26.46 
    For Work In Restricted Working Space, Add  24.81 

. 
 23 31 13 13-0190 LF 22" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 101.13 51.87 

    For Seal Class B, Add  12.97 
    For Seal Class A, Add  27.66 
    For Work In Restricted Working Space, Add  25.94 

. 
 23 31 13 13-0191 LF 24" x 24", 26 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 105.53 54.13 

    For Seal Class B, Add  13.53 
    For Seal Class A, Add  28.87 
    For Work In Restricted Working Space, Add  27.07 

XXXXXXX 

NOT FOR BID
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. 
 23 31 13 13-0192  24 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0193 LF 4" x 4", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 26.59 14.00 

    For Seal Class B, Add  3.50 
    For Seal Class A, Add  7.47 
    For Work In Restricted Working Space, Add  7.00 

. 
 23 31 13 13-0194 LF 4" x 6", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 33.24 17.49 

    For Seal Class B, Add  4.38 
    For Seal Class A, Add  9.33 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 31 13 13-0195 LF 4" x 8", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 39.88 21.00 

    For Seal Class B, Add  5.25 
    For Seal Class A, Add  11.20 
    For Work In Restricted Working Space, Add  10.50 

. 
 23 31 13 13-0196 LF 4" x 10", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 46.53 24.50 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.07 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0197 LF 4" x 12", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 53.18 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0198 LF 4" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 59.82 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0199 LF 4" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 66.48 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0200 LF 6" x 6", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 39.88 21.00 

    For Seal Class B, Add  5.25 
    For Seal Class A, Add  11.20 
    For Work In Restricted Working Space, Add  10.50 

. 
 23 31 13 13-0201 LF 6" x 8", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 46.53 24.50 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.07 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0202 LF 6" x 10", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 53.18 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0203 LF 6" x 12", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 59.82 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0204 LF 6" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 66.48 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0205 LF 6" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 73.12 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0206 LF 8" x 8", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 53.18 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0207 LF 8" x 10", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 59.82 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0208 LF 8" x 12", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 66.48 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0209 LF 8" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 73.12 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0210 LF 8" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 79.77 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0211 LF 8" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 86.41 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0212 LF 8" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 93.06 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0213 LF 8" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 99.71 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

NOT FOR BID
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. 
 23 31 13 13-0214 LF 8" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 106.36 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0215 LF 10" x 10", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 66.48 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0216 LF 10" x 12", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 73.12 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0217 LF 10" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.77 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0218 LF 10" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 86.41 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0219 LF 10" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 93.06 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0220 LF 10" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 99.71 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0221 LF 10" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 106.36 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0222 LF 10" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 113.00 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0223 LF 10" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 119.66 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0224 LF 10" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 126.30 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0225 LF 10" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0226 LF 12" x 12", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 79.77 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0227 LF 12" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 86.41 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0228 LF 12" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 93.06 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0229 LF 12" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 99.71 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0230 LF 12" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 106.36 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0231 LF 12" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 113.00 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0232 LF 12" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 119.66 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0233 LF 12" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 126.30 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0234 LF 12" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

NOT FOR BID
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. 
 23 31 13 13-0235 LF 12" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 139.59 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0236 LF 14" x 14", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 93.06 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0237 LF 14" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 99.71 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0238 LF 14" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 106.36 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0239 LF 14" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 113.00 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0240 LF 14" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 119.66 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0241 LF 14" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 126.30 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0242 LF 14" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0243 LF 14" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 139.59 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0244 LF 14" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.24 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0245 LF 16" x 16", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 106.36 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0246 LF 16" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 113.00 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0247 LF 16" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 119.66 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0248 LF 16" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 126.30 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0249 LF 16" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0250 LF 16" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 139.59 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0251 LF 16" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.24 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0252 LF 16" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.89 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0253 LF 18" x 18", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 119.66 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0254 LF 18" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 126.30 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0255 LF 18" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

NOT FOR BID
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. 
 23 31 13 13-0256 LF 18" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 139.59 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0257 LF 18" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.24 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0258 LF 18" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.89 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0259 LF 18" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 159.54 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0260 LF 20" x 20", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 132.94 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0261 LF 20" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 139.59 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0262 LF 20" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.24 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0263 LF 20" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.89 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0264 LF 20" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 159.54 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0265 LF 20" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 166.18 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0266 LF 22" x 22", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.24 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0267 LF 22" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.89 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0268 LF 22" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 159.54 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0269 LF 22" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 166.18 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0270 LF 22" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 172.84 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0271 LF 24" x 24", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 159.54 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0272 LF 24" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 166.18 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0273 LF 24" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 172.84 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0274 LF 24" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 179.48 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0275 LF 26" x 26", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 172.84 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0276 LF 26" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 179.48 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

NOT FOR BID
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. 
 23 31 13 13-0277 LF 26" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 186.11 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0278 LF 28" x 28", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 186.11 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0279 LF 28" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.77 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0280 LF 30" x 30", 24 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 199.42 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

XXXXXXX 
. 
 23 31 13 13-0281  22 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0282 LF 4" x 4", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 27.30 14.00 

    For Seal Class B, Add  3.50 
    For Seal Class A, Add  7.47 
    For Work In Restricted Working Space, Add  7.00 

. 
 23 31 13 13-0283 LF 4" x 6", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 34.12 17.49 

    For Seal Class B, Add  4.38 
    For Seal Class A, Add  9.33 
    For Work In Restricted Working Space, Add  8.75 

. 
 23 31 13 13-0284 LF 4" x 8", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 40.94 21.00 

    For Seal Class B, Add  5.25 
    For Seal Class A, Add  11.20 
    For Work In Restricted Working Space, Add  10.50 

. 
 23 31 13 13-0285 LF 4" x 10", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 47.76 24.50 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.07 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0286 LF 4" x 12", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 54.59 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0287 LF 4" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 61.41 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0288 LF 4" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 68.24 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0289 LF 6" x 6", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 40.94 21.00 

    For Seal Class B, Add  5.25 
    For Seal Class A, Add  11.20 
    For Work In Restricted Working Space, Add  10.50 

. 
 23 31 13 13-0290 LF 6" x 8", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 47.76 24.50 

    For Seal Class B, Add  6.12 
    For Seal Class A, Add  13.07 
    For Work In Restricted Working Space, Add  12.25 

. 
 23 31 13 13-0291 LF 6" x 10", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 54.59 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0292 LF 6" x 12", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 61.41 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0293 LF 6" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 68.24 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0294 LF 6" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 75.06 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0295 LF 8" x 8", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 54.59 28.01 

    For Seal Class B, Add  7.00 
    For Seal Class A, Add  14.93 
    For Work In Restricted Working Space, Add  14.00 

. 
 23 31 13 13-0296 LF 8" x 10", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 61.41 31.50 

    For Seal Class B, Add  7.88 
    For Seal Class A, Add  16.80 
    For Work In Restricted Working Space, Add  15.75 

. 
 23 31 13 13-0297 LF 8" x 12", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 68.24 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

NOT FOR BID
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. 
 23 31 13 13-0298 LF 8" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 75.06 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0299 LF 8" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 81.89 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0300 LF 8" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 88.70 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0301 LF 8" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 95.53 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0302 LF 8" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 102.35 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0303 LF 8" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 109.18 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0304 LF 10" x 10", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 68.24 35.00 

    For Seal Class B, Add  8.75 
    For Seal Class A, Add  18.67 
    For Work In Restricted Working Space, Add  17.50 

. 
 23 31 13 13-0305 LF 10" x 12", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 75.06 38.50 

    For Seal Class B, Add  9.63 
    For Seal Class A, Add  20.53 
    For Work In Restricted Working Space, Add  19.25 

. 
 23 31 13 13-0306 LF 10" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 81.89 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0307 LF 10" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 88.70 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0308 LF 10" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 95.53 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0309 LF 10" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 102.35 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0310 LF 10" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 109.18 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0311 LF 10" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 115.99 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0312 LF 10" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 122.82 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0313 LF 10" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 129.64 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0314 LF 10" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0315 LF 10" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0316 LF 12" x 12", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 81.89 42.00 

    For Seal Class B, Add  10.50 
    For Seal Class A, Add  22.40 
    For Work In Restricted Working Space, Add  21.00 

. 
 23 31 13 13-0317 LF 12" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 88.70 45.50 

    For Seal Class B, Add  11.37 
    For Seal Class A, Add  24.27 
    For Work In Restricted Working Space, Add  22.75 

. 
 23 31 13 13-0318 LF 12" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 95.53 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

NOT FOR BID
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. 
 23 31 13 13-0319 LF 12" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 102.35 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0320 LF 12" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 109.18 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0321 LF 12" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 115.99 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0322 LF 12" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 122.82 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0323 LF 12" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 129.64 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0324 LF 12" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0325 LF 12" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0326 LF 12" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0327 LF 12" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0328 LF 12" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0329 LF 14" x 14", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 95.53 49.01 

    For Seal Class B, Add  12.25 
    For Seal Class A, Add  26.13 
    For Work In Restricted Working Space, Add  24.50 

. 
 23 31 13 13-0330 LF 14" x 16", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 102.35 52.50 

    For Seal Class B, Add  13.13 
    For Seal Class A, Add  28.00 
    For Work In Restricted Working Space, Add  26.25 

. 
 23 31 13 13-0331 LF 14" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 109.18 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0332 LF 14" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 115.99 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0333 LF 14" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 122.82 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0334 LF 14" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 129.64 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0335 LF 14" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0336 LF 14" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0337 LF 14" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0338 LF 14" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0339 LF 14" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

NOT FOR BID
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. 
 23 31 13 13-0340 LF 14" x 36",  22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0341 LF 16" x 16",  22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ................................................................... 109.18 56.00 

    For Seal Class B, Add  14.00 
    For Seal Class A, Add  29.87 
    For Work In Restricted Working Space, Add  28.00 

. 
 23 31 13 13-0342 LF 16" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 115.99 59.50 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  31.73 
    For Work In Restricted Working Space, Add  29.75 

. 
 23 31 13 13-0343 LF 16" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 122.82 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0344 LF 16" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 129.64 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0345 LF 16" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0346 LF 16" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0347 LF 16" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0348 LF 16" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0349 LF 16" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0350 LF 16" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0351 LF 16" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0352 LF 16" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0353 LF 16" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0354 LF 16" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0355 LF 16" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0356 LF 18" x 18", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 122.82 63.00 

    For Seal Class B, Add  15.75 
    For Seal Class A, Add  33.60 
    For Work In Restricted Working Space, Add  31.50 

. 
 23 31 13 13-0357 LF 18" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 129.64 66.50 

    For Seal Class B, Add  16.63 
    For Seal Class A, Add  35.47 
    For Work In Restricted Working Space, Add  33.25 

. 
 23 31 13 13-0358 LF 18" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0359 LF 18" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0360 LF 18" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

NOT FOR BID
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. 
 23 31 13 13-0361 LF 18" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0362 LF 18" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0363 LF 18" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0364 LF 18" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0365 LF 18" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0366 LF 18" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0367 LF 18" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0368 LF 18" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0369 LF 18" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0370 LF 18" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0371 LF 20" x 20", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.46 70.01 

    For Seal Class B, Add  17.50 
    For Seal Class A, Add  37.33 
    For Work In Restricted Working Space, Add  35.00 

. 
 23 31 13 13-0372 LF 20" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 143.28 73.51 

    For Seal Class B, Add  18.38 
    For Seal Class A, Add  39.20 
    For Work In Restricted Working Space, Add  36.75 

. 
 23 31 13 13-0373 LF 20" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0374 LF 20" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0375 LF 20" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0376 LF 20" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0377 LF 20" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0378 LF 20" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0379 LF 20" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0380 LF 20" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0381 LF 20" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

NOT FOR BID
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. 
 23 31 13 13-0382 LF 20" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0383 LF 20" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0384 LF 20" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0385 LF 20" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0386 LF 22" x 22", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 150.11 77.00 

    For Seal Class B, Add  19.25 
    For Seal Class A, Add  41.07 
    For Work In Restricted Working Space, Add  38.50 

. 
 23 31 13 13-0387 LF 22" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.93 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.93 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0388 LF 22" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0389 LF 22" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0390 LF 22" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0391 LF 22" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0392 LF 22" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0393 LF 22" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0394 LF 22" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0395 LF 22" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0396 LF 22" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0397 LF 22" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0398 LF 22" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0399 LF 22" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0400 LF 24" x 24", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 163.76 84.01 

    For Seal Class B, Add  21.00 
    For Seal Class A, Add  44.80 
    For Work In Restricted Working Space, Add  42.00 

. 
 23 31 13 13-0401 LF 24" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 170.58 87.50 

    For Seal Class B, Add  21.88 
    For Seal Class A, Add  46.67 
    For Work In Restricted Working Space, Add  43.75 

. 
 23 31 13 13-0402 LF 24" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

NOT FOR BID
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. 
 23 31 13 13-0403 LF 24" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0404 LF 24" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0405 LF 24" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0406 LF 24" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0407 LF 24" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0408 LF 24" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0409 LF 24" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0410 LF 24" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0411 LF 24" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0412 LF 24" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0413 LF 26" x 26", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.41 91.01 

    For Seal Class B, Add  22.75 
    For Seal Class A, Add  48.54 
    For Work In Restricted Working Space, Add  45.50 

. 
 23 31 13 13-0414 LF 26" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.23 94.51 

    For Seal Class B, Add  23.63 
    For Seal Class A, Add  50.40 
    For Work In Restricted Working Space, Add  47.25 

. 
 23 31 13 13-0415 LF 26" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0416 LF 26" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0417 LF 26" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0418 LF 26" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0419 LF 26" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0420 LF 26" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0421 LF 26" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0422 LF 26" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0423 LF 26" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

NOT FOR BID
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. 
 23 31 13 13-0424 LF 26" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0425 LF 28" x 28", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 191.04 98.00 

    For Seal Class B, Add  24.50 
    For Seal Class A, Add  52.27 
    For Work In Restricted Working Space, Add  49.00 

. 
 23 31 13 13-0426 LF 28" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 197.87 101.50 

    For Seal Class B, Add  25.38 
    For Seal Class A, Add  54.13 
    For Work In Restricted Working Space, Add  50.75 

. 
 23 31 13 13-0427 LF 28" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0428 LF 28" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0429 LF 28" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0430 LF 28" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0431 LF 28" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0432 LF 28" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0433 LF 28" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0434 LF 28" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0435 LF 28" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

. 
 23 31 13 13-0436 LF 30" x 30", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 204.70 105.01 

    For Seal Class B, Add  26.25 
    For Seal Class A, Add  56.00 
    For Work In Restricted Working Space, Add  52.50 

. 
 23 31 13 13-0437 LF 30" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 211.52 108.50 

    For Seal Class B, Add  27.13 
    For Seal Class A, Add  57.87 
    For Work In Restricted Working Space, Add  54.25 

. 
 23 31 13 13-0438 LF 30" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0439 LF 30" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0440 LF 30" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0441 LF 30" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0442 LF 30" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0443 LF 30" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0444 LF 30" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

NOT FOR BID
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. 
 23 31 13 13-0445 LF 30" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 266.11 136.51 

    For Seal Class B, Add  34.13 
    For Seal Class A, Add  72.80 
    For Work In Restricted Working Space, Add  68.25 

. 
 23 31 13 13-0446 LF 32" x 32", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 218.34 112.01 

    For Seal Class B, Add  28.00 
    For Seal Class A, Add  59.73 
    For Work In Restricted Working Space, Add  56.00 

. 
 23 31 13 13-0447 LF 32" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.17 115.51 

    For Seal Class B, Add  28.88 
    For Seal Class A, Add  61.60 
    For Work In Restricted Working Space, Add  57.75 

. 
 23 31 13 13-0448 LF 32" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0449 LF 32" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0450 LF 32" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0451 LF 32" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0452 LF 32" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

. 
 23 31 13 13-0453 LF 32" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 266.11 136.51 

    For Seal Class B, Add  34.13 
    For Seal Class A, Add  72.80 
    For Work In Restricted Working Space, Add  68.25 

. 
 23 31 13 13-0454 LF 32" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.93 140.01 

    For Seal Class B, Add  35.00 
    For Seal Class A, Add  74.67 
    For Work In Restricted Working Space, Add  70.00 

. 
 23 31 13 13-0455 LF 34" x 34", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 231.99 119.01 

    For Seal Class B, Add  29.75 
    For Seal Class A, Add  63.47 
    For Work In Restricted Working Space, Add  59.50 

. 
 23 31 13 13-0456 LF 34" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 238.81 122.50 

    For Seal Class B, Add  30.63 
    For Seal Class A, Add  65.33 
    For Work In Restricted Working Space, Add  61.25 

. 
 23 31 13 13-0457 LF 34" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0458 LF 34" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0459 LF 34" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

. 
 23 31 13 13-0460 LF 34" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 266.11 136.51 

    For Seal Class B, Add  34.13 
    For Seal Class A, Add  72.80 
    For Work In Restricted Working Space, Add  68.25 

. 
 23 31 13 13-0461 LF 34" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.93 140.01 

    For Seal Class B, Add  35.00 
    For Seal Class A, Add  74.67 
    For Work In Restricted Working Space, Add  70.00 

. 
 23 31 13 13-0462 LF 34" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 279.76 143.50 

    For Seal Class B, Add  35.88 
    For Seal Class A, Add  76.54 
    For Work In Restricted Working Space, Add  71.75 

. 
 23 31 13 13-0463 LF 36" x 36", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 245.63 126.01 

    For Seal Class B, Add  31.50 
    For Seal Class A, Add  67.20 
    For Work In Restricted Working Space, Add  63.00 

. 
 23 31 13 13-0464 LF 36" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 252.47 129.51 

    For Seal Class B, Add  32.38 
    For Seal Class A, Add  69.07 
    For Work In Restricted Working Space, Add  64.76 

. 
 23 31 13 13-0465 LF 36" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

NOT FOR BID
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. 
 23 31 13 13-0466 LF 36" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 266.11 136.51 

    For Seal Class B, Add  34.13 
    For Seal Class A, Add  72.80 
    For Work In Restricted Working Space, Add  68.25 

. 
 23 31 13 13-0467 LF 36" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.93 140.01 

    For Seal Class B, Add  35.00 
    For Seal Class A, Add  74.67 
    For Work In Restricted Working Space, Add  70.00 

. 
 23 31 13 13-0468 LF 36" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 279.76 143.50 

    For Seal Class B, Add  35.88 
    For Seal Class A, Add  76.54 
    For Work In Restricted Working Space, Add  71.75 

. 
 23 31 13 13-0469 LF 36" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 286.57 147.01 

    For Seal Class B, Add  36.75 
    For Seal Class A, Add  78.40 
    For Work In Restricted Working Space, Add  73.50 

. 
 23 31 13 13-0470 LF 38" x 38", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 259.29 133.01 

    For Seal Class B, Add  33.25 
    For Seal Class A, Add  70.94 
    For Work In Restricted Working Space, Add  66.50 

. 
 23 31 13 13-0471 LF 38" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 266.11 136.51 

    For Seal Class B, Add  34.13 
    For Seal Class A, Add  72.80 
    For Work In Restricted Working Space, Add  68.25 

. 
 23 31 13 13-0472 LF 38" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.93 140.01 

    For Seal Class B, Add  35.00 
    For Seal Class A, Add  74.67 
    For Work In Restricted Working Space, Add  70.00 

. 
 23 31 13 13-0473 LF 38" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 279.76 143.50 

    For Seal Class B, Add  35.88 
    For Seal Class A, Add  76.54 
    For Work In Restricted Working Space, Add  71.75 

. 
 23 31 13 13-0474 LF 38" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 286.57 147.01 

    For Seal Class B, Add  36.75 
    For Seal Class A, Add  78.40 
    For Work In Restricted Working Space, Add  73.50 

. 
 23 31 13 13-0475 LF 38" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 293.41 150.51 

    For Seal Class B, Add  37.63 
    For Seal Class A, Add  80.27 
    For Work In Restricted Working Space, Add  75.26 

. 
 23 31 13 13-0476 LF 38" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 300.23 154.01 

    For Seal Class B, Add  38.50 
    For Seal Class A, Add  82.14 
    For Work In Restricted Working Space, Add  77.00 

. 
 23 31 13 13-0477 LF 40" x 40", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.93 140.01 

    For Seal Class B, Add  35.00 
    For Seal Class A, Add  74.67 
    For Work In Restricted Working Space, Add  70.00 

. 
 23 31 13 13-0478 LF 40" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 279.76 143.50 

    For Seal Class B, Add  35.88 
    For Seal Class A, Add  76.54 
    For Work In Restricted Working Space, Add  71.75 

. 
 23 31 13 13-0479 LF 40" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 286.57 147.01 

    For Seal Class B, Add  36.75 
    For Seal Class A, Add  78.40 
    For Work In Restricted Working Space, Add  73.50 

. 
 23 31 13 13-0480 LF 40" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 293.41 150.51 

    For Seal Class B, Add  37.63 
    For Seal Class A, Add  80.27 
    For Work In Restricted Working Space, Add  75.26 

. 
 23 31 13 13-0481 LF 40" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 300.23 154.01 

    For Seal Class B, Add  38.50 
    For Seal Class A, Add  82.14 
    For Work In Restricted Working Space, Add  77.00 

. 
 23 31 13 13-0482 LF 40" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 307.06 157.51 

    For Seal Class B, Add  39.38 
    For Seal Class A, Add  84.01 
    For Work In Restricted Working Space, Add  78.76 

. 
 23 31 13 13-0483 LF 40" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.87 161.01 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.87 
    For Work In Restricted Working Space, Add  80.50 

. 
 23 31 13 13-0484 LF 40" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 320.70 164.50 

    For Seal Class B, Add  41.13 
    For Seal Class A, Add  87.74 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 31 13 13-0485 LF 42" x 42", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 286.57 147.01 

    For Seal Class B, Add  36.75 
    For Seal Class A, Add  78.40 
    For Work In Restricted Working Space, Add  73.50 

. 
 23 31 13 13-0486 LF 42" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 293.41 150.51 

    For Seal Class B, Add  37.63 
    For Seal Class A, Add  80.27 
    For Work In Restricted Working Space, Add  75.26 

NOT FOR BID
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. 
 23 31 13 13-0487 LF 42" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 300.23 154.01 

    For Seal Class B, Add  38.50 
    For Seal Class A, Add  82.14 
    For Work In Restricted Working Space, Add  77.00 

. 
 23 31 13 13-0488 LF 42" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 307.06 157.51 

    For Seal Class B, Add  39.38 
    For Seal Class A, Add  84.01 
    For Work In Restricted Working Space, Add  78.76 

. 
 23 31 13 13-0489 LF 42" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.87 161.01 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.87 
    For Work In Restricted Working Space, Add  80.50 

. 
 23 31 13 13-0490 LF 42" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 320.70 164.50 

    For Seal Class B, Add  41.13 
    For Seal Class A, Add  87.74 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 31 13 13-0491 LF 42" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 327.52 168.00 

    For Seal Class B, Add  42.00 
    For Seal Class A, Add  89.60 
    For Work In Restricted Working Space, Add  84.00 

. 
 23 31 13 13-0492 LF 44" x 44", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 300.23 154.01 

    For Seal Class B, Add  38.50 
    For Seal Class A, Add  82.14 
    For Work In Restricted Working Space, Add  77.00 

. 
 23 31 13 13-0493 LF 44" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 307.06 157.51 

    For Seal Class B, Add  39.38 
    For Seal Class A, Add  84.01 
    For Work In Restricted Working Space, Add  78.76 

. 
 23 31 13 13-0494 LF 44" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.87 161.01 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.87 
    For Work In Restricted Working Space, Add  80.50 

. 
 23 31 13 13-0495 LF 44" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 320.70 164.50 

    For Seal Class B, Add  41.13 
    For Seal Class A, Add  87.74 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 31 13 13-0496 LF 44" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 327.52 168.00 

    For Seal Class B, Add  42.00 
    For Seal Class A, Add  89.60 
    For Work In Restricted Working Space, Add  84.00 

. 
 23 31 13 13-0497 LF 44" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.34 171.51 

    For Seal Class B, Add  42.88 
    For Seal Class A, Add  91.47 
    For Work In Restricted Working Space, Add  85.75 

. 
 23 31 13 13-0498 LF 46" x 46", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.87 161.01 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.87 
    For Work In Restricted Working Space, Add  80.50 

. 
 23 31 13 13-0499 LF 46" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 320.70 164.50 

    For Seal Class B, Add  41.13 
    For Seal Class A, Add  87.74 
    For Work In Restricted Working Space, Add  82.25 

. 
 23 31 13 13-0500 LF 46" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 327.52 168.00 

    For Seal Class B, Add  42.00 
    For Seal Class A, Add  89.60 
    For Work In Restricted Working Space, Add  84.00 

. 
 23 31 13 13-0501 LF 46" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.34 171.51 

    For Seal Class B, Add  42.88 
    For Seal Class A, Add  91.47 
    For Work In Restricted Working Space, Add  85.75 

. 
 23 31 13 13-0502 LF 46" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 341.17 175.01 

    For Seal Class B, Add  43.75 
    For Seal Class A, Add  93.34 
    For Work In Restricted Working Space, Add  87.50 

. 
 23 31 13 13-0503 LF 48" x 48", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 327.52 168.00 

    For Seal Class B, Add  42.00 
    For Seal Class A, Add  89.60 
    For Work In Restricted Working Space, Add  84.00 

. 
 23 31 13 13-0504 LF 48" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.34 171.51 

    For Seal Class B, Add  42.88 
    For Seal Class A, Add  91.47 
    For Work In Restricted Working Space, Add  85.75 

. 
 23 31 13 13-0505 LF 48" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 341.17 175.01 

    For Seal Class B, Add  43.75 
    For Seal Class A, Add  93.34 
    For Work In Restricted Working Space, Add  87.50 

. 
 23 31 13 13-0506 LF 48" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 348.00 178.51 

    For Seal Class B, Add  44.63 
    For Seal Class A, Add  95.21 
    For Work In Restricted Working Space, Add  89.26 

. 
 23 31 13 13-0507 LF 50" x 50", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 341.17 175.01 

    For Seal Class B, Add  43.75 
    For Seal Class A, Add  93.34 
    For Work In Restricted Working Space, Add  87.50 

NOT FOR BID
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. 
 23 31 13 13-0508 LF 50" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 348.00 178.51 

    For Seal Class B, Add  44.63 
    For Seal Class A, Add  95.21 
    For Work In Restricted Working Space, Add  89.26 

. 
 23 31 13 13-0509 LF 50" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 354.82 182.00 

    For Seal Class B, Add  45.50 
    For Seal Class A, Add  97.07 
    For Work In Restricted Working Space, Add  91.01 

. 
 23 31 13 13-0510 LF 52" x 52", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 354.82 182.00 

    For Seal Class B, Add  45.50 
    For Seal Class A, Add  97.07 
    For Work In Restricted Working Space, Add  91.01 

. 
 23 31 13 13-0511 LF 52" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 361.63 185.51 

    For Seal Class B, Add  46.38 
    For Seal Class A, Add  98.94 
    For Work In Restricted Working Space, Add  92.75 

. 
 23 31 13 13-0512 LF 54" x 54", 22 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 368.45 189.00 

    For Seal Class B, Add  47.25 
    For Seal Class A, Add  100.80 
    For Work In Restricted Working Space, Add  94.50 

XXXXXXX 
. 
 23 31 13 13-0513  20 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0514 LF 4" x 4", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 32.13 16.49 

    For Seal Class B, Add  4.12 
    For Seal Class A, Add  8.79 
    For Work In Restricted Working Space, Add  8.24 

. 
 23 31 13 13-0515 LF 4" x 6", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 40.19 20.61 

    For Seal Class B, Add  5.15 
    For Seal Class A, Add  11.00 
    For Work In Restricted Working Space, Add  10.31 

. 
 23 31 13 13-0516 LF 4" x 8", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 48.22 24.74 

    For Seal Class B, Add  6.18 
    For Seal Class A, Add  13.19 
    For Work In Restricted Working Space, Add  12.37 

. 
 23 31 13 13-0517 LF 4" x 10", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 56.25 28.85 

    For Seal Class B, Add  7.22 
    For Seal Class A, Add  15.39 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0518 LF 4" x 12", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 64.30 32.98 

    For Seal Class B, Add  8.25 
    For Seal Class A, Add  17.59 
    For Work In Restricted Working Space, Add  16.49 

. 
 23 31 13 13-0519 LF 4" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 72.33 37.10 

    For Seal Class B, Add  9.27 
    For Seal Class A, Add  19.79 
    For Work In Restricted Working Space, Add  18.55 

. 
 23 31 13 13-0520 LF 4" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 80.37 41.22 

    For Seal Class B, Add  10.31 
    For Seal Class A, Add  21.99 
    For Work In Restricted Working Space, Add  20.62 

. 
 23 31 13 13-0521 LF 6" x 6", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 48.22 24.74 

    For Seal Class B, Add  6.18 
    For Seal Class A, Add  13.19 
    For Work In Restricted Working Space, Add  12.37 

. 
 23 31 13 13-0522 LF 6" x 8", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 56.25 28.85 

    For Seal Class B, Add  7.22 
    For Seal Class A, Add  15.39 
    For Work In Restricted Working Space, Add  14.43 

. 
 23 31 13 13-0523 LF 6" x 10", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 64.30 32.98 

    For Seal Class B, Add  8.25 
    For Seal Class A, Add  17.59 
    For Work In Restricted Working Space, Add  16.49 

. 
 23 31 13 13-0524 LF 6" x 12", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 72.33 37.10 

    For Seal Class B, Add  9.27 
    For Seal Class A, Add  19.79 
    For Work In Restricted Working Space, Add  18.55 

. 
 23 31 13 13-0525 LF 6" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 80.37 41.22 

    For Seal Class B, Add  10.31 
    For Seal Class A, Add  21.99 
    For Work In Restricted Working Space, Add  20.62 

. 
 23 31 13 13-0526 LF 6" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 88.41 45.35 

    For Seal Class B, Add  11.34 
    For Seal Class A, Add  24.19 
    For Work In Restricted Working Space, Add  22.67 

. 
 23 31 13 13-0527 LF 8" x 8", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 64.30 32.98 

    For Seal Class B, Add  8.25 
    For Seal Class A, Add  17.59 
    For Work In Restricted Working Space, Add  16.49 

. 
 23 31 13 13-0528 LF 8" x 10", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 72.33 37.10 

    For Seal Class B, Add  9.27 
    For Seal Class A, Add  19.79 
    For Work In Restricted Working Space, Add  18.55 

NOT FOR BID
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. 
 23 31 13 13-0529 LF 8" x 12", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 80.37 41.22 

    For Seal Class B, Add  10.31 
    For Seal Class A, Add  21.99 
    For Work In Restricted Working Space, Add  20.62 

. 
 23 31 13 13-0530 LF 8" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 88.41 45.35 

    For Seal Class B, Add  11.34 
    For Seal Class A, Add  24.19 
    For Work In Restricted Working Space, Add  22.67 

. 
 23 31 13 13-0531 LF 8" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 96.43 49.47 

    For Seal Class B, Add  12.37 
    For Seal Class A, Add  26.38 
    For Work In Restricted Working Space, Add  24.74 

. 
 23 31 13 13-0532 LF 8" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 104.47 53.58 

    For Seal Class B, Add  13.40 
    For Seal Class A, Add  28.58 
    For Work In Restricted Working Space, Add  26.80 

. 
 23 31 13 13-0533 LF 8" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 112.52 57.72 

    For Seal Class B, Add  14.43 
    For Seal Class A, Add  30.78 
    For Work In Restricted Working Space, Add  28.86 

. 
 23 31 13 13-0534 LF 8" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 120.54 61.83 

    For Seal Class B, Add  15.46 
    For Seal Class A, Add  32.98 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 31 13 13-0535 LF 8" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 128.58 65.96 

    For Seal Class B, Add  16.49 
    For Seal Class A, Add  35.18 
    For Work In Restricted Working Space, Add  32.98 

. 
 23 31 13 13-0536 LF 10" x 10", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 80.37 41.22 

    For Seal Class B, Add  10.31 
    For Seal Class A, Add  21.99 
    For Work In Restricted Working Space, Add  20.62 

. 
 23 31 13 13-0537 LF 10" x 12", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 88.41 45.35 

    For Seal Class B, Add  11.34 
    For Seal Class A, Add  24.19 
    For Work In Restricted Working Space, Add  22.67 

. 
 23 31 13 13-0538 LF 10" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 96.43 49.47 

    For Seal Class B, Add  12.37 
    For Seal Class A, Add  26.38 
    For Work In Restricted Working Space, Add  24.74 

. 
 23 31 13 13-0539 LF 10" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 104.47 53.58 

    For Seal Class B, Add  13.40 
    For Seal Class A, Add  28.58 
    For Work In Restricted Working Space, Add  26.80 

. 
 23 31 13 13-0540 LF 10" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 112.52 57.72 

    For Seal Class B, Add  14.43 
    For Seal Class A, Add  30.78 
    For Work In Restricted Working Space, Add  28.86 

. 
 23 31 13 13-0541 LF 10" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 120.54 61.83 

    For Seal Class B, Add  15.46 
    For Seal Class A, Add  32.98 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 31 13 13-0542 LF 10" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 128.58 65.96 

    For Seal Class B, Add  16.49 
    For Seal Class A, Add  35.18 
    For Work In Restricted Working Space, Add  32.98 

. 
 23 31 13 13-0543 LF 10" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.64 70.08 

    For Seal Class B, Add  17.52 
    For Seal Class A, Add  37.38 
    For Work In Restricted Working Space, Add  35.04 

. 
 23 31 13 13-0544 LF 10" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 144.66 74.21 

    For Seal Class B, Add  18.55 
    For Seal Class A, Add  39.58 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 31 13 13-0545 LF 10" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.70 78.32 

    For Seal Class B, Add  19.58 
    For Seal Class A, Add  41.78 
    For Work In Restricted Working Space, Add  39.17 

. 
 23 31 13 13-0546 LF 10" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0547 LF 10" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 31 13 13-0548 LF 12" x 12", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 96.43 49.47 

    For Seal Class B, Add  12.37 
    For Seal Class A, Add  26.38 
    For Work In Restricted Working Space, Add  24.74 

. 
 23 31 13 13-0549 LF 12" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 104.47 53.58 

    For Seal Class B, Add  13.40 
    For Seal Class A, Add  28.58 
    For Work In Restricted Working Space, Add  26.80 

NOT FOR BID
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. 
 23 31 13 13-0550 LF 12" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 112.52 57.72 

    For Seal Class B, Add  14.43 
    For Seal Class A, Add  30.78 
    For Work In Restricted Working Space, Add  28.86 

. 
 23 31 13 13-0551 LF 12" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 120.54 61.83 

    For Seal Class B, Add  15.46 
    For Seal Class A, Add  32.98 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 31 13 13-0552 LF 12" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 128.58 65.96 

    For Seal Class B, Add  16.49 
    For Seal Class A, Add  35.18 
    For Work In Restricted Working Space, Add  32.98 

. 
 23 31 13 13-0553 LF 12" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.64 70.08 

    For Seal Class B, Add  17.52 
    For Seal Class A, Add  37.38 
    For Work In Restricted Working Space, Add  35.04 

. 
 23 31 13 13-0554 LF 12" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 144.66 74.21 

    For Seal Class B, Add  18.55 
    For Seal Class A, Add  39.58 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 31 13 13-0555 LF 12" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.70 78.32 

    For Seal Class B, Add  19.58 
    For Seal Class A, Add  41.78 
    For Work In Restricted Working Space, Add  39.17 

. 
 23 31 13 13-0556 LF 12" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0557 LF 12" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 31 13 13-0558 LF 12" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0559 LF 12" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

. 
 23 31 13 13-0560 LF 12" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0561 LF 14" x 14", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 112.52 57.72 

    For Seal Class B, Add  14.43 
    For Seal Class A, Add  30.78 
    For Work In Restricted Working Space, Add  28.86 

. 
 23 31 13 13-0562 LF 14" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 120.54 61.83 

    For Seal Class B, Add  15.46 
    For Seal Class A, Add  32.98 
    For Work In Restricted Working Space, Add  30.92 

. 
 23 31 13 13-0563 LF 14" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 128.58 65.96 

    For Seal Class B, Add  16.49 
    For Seal Class A, Add  35.18 
    For Work In Restricted Working Space, Add  32.98 

. 
 23 31 13 13-0564 LF 14" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.64 70.08 

    For Seal Class B, Add  17.52 
    For Seal Class A, Add  37.38 
    For Work In Restricted Working Space, Add  35.04 

. 
 23 31 13 13-0565 LF 14" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 144.66 74.21 

    For Seal Class B, Add  18.55 
    For Seal Class A, Add  39.58 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 31 13 13-0566 LF 14" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.70 78.32 

    For Seal Class B, Add  19.58 
    For Seal Class A, Add  41.78 
    For Work In Restricted Working Space, Add  39.17 

. 
 23 31 13 13-0567 LF 14" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0568 LF 14" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 31 13 13-0569 LF 14" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0570 LF 14" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

NOT FOR BID
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. 
 23 31 13 13-0571 LF 14" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0572 LF 14" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

. 
 23 31 13 13-0573 LF 16" x 16", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 128.58 65.96 

    For Seal Class B, Add  16.49 
    For Seal Class A, Add  35.18 
    For Work In Restricted Working Space, Add  32.98 

. 
 23 31 13 13-0574 LF 16" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.64 70.08 

    For Seal Class B, Add  17.52 
    For Seal Class A, Add  37.38 
    For Work In Restricted Working Space, Add  35.04 

. 
 23 31 13 13-0575 LF 16" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 144.66 74.21 

    For Seal Class B, Add  18.55 
    For Seal Class A, Add  39.58 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 31 13 13-0576 LF 16" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.70 78.32 

    For Seal Class B, Add  19.58 
    For Seal Class A, Add  41.78 
    For Work In Restricted Working Space, Add  39.17 

. 
 23 31 13 13-0577 LF 16" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0578 LF 16" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 31 13 13-0579 LF 16" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0580 LF 16" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

. 
 23 31 13 13-0581 LF 16" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0582 LF 16" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

. 
 23 31 13 13-0583 LF 16" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0584 LF 16" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0585 LF 16" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0586 LF 16" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0587 LF 16" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0588 LF 18" x 18", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 144.66 74.21 

    For Seal Class B, Add  18.55 
    For Seal Class A, Add  39.58 
    For Work In Restricted Working Space, Add  37.10 

. 
 23 31 13 13-0589 LF 18" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 152.70 78.32 

    For Seal Class B, Add  19.58 
    For Seal Class A, Add  41.78 
    For Work In Restricted Working Space, Add  39.17 

. 
 23 31 13 13-0590 LF 18" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0591 LF 18" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 276  San Bernardino County 

. 
 23 31 13 13-0592 LF 18" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0593 LF 18" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

. 
 23 31 13 13-0594 LF 18" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0595 LF 18" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

. 
 23 31 13 13-0596 LF 18" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0597 LF 18" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0598 LF 18" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0599 LF 18" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0600 LF 18" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0601 LF 18" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0602 LF 18" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0603 LF 20" x 20", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 160.72 82.45 

    For Seal Class B, Add  20.61 
    For Seal Class A, Add  43.97 
    For Work In Restricted Working Space, Add  41.22 

. 
 23 31 13 13-0604 LF 20" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 168.77 86.57 

    For Seal Class B, Add  21.64 
    For Seal Class A, Add  46.17 
    For Work In Restricted Working Space, Add  43.29 

. 
 23 31 13 13-0605 LF 20" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0606 LF 20" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

. 
 23 31 13 13-0607 LF 20" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0608 LF 20" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

. 
 23 31 13 13-0609 LF 20" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0610 LF 20" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0611 LF 20" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0612 LF 20" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

NOT FOR BID
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. 
 23 31 13 13-0613 LF 20" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0614 LF 20" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0615 LF 20" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0616 LF 20" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0617 LF 20" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0618 LF 22" x 22", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 176.80 90.69 

    For Seal Class B, Add  22.67 
    For Seal Class A, Add  48.37 
    For Work In Restricted Working Space, Add  45.35 

. 
 23 31 13 13-0619 LF 22" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 184.83 94.82 

    For Seal Class B, Add  23.70 
    For Seal Class A, Add  50.57 
    For Work In Restricted Working Space, Add  47.41 

. 
 23 31 13 13-0620 LF 22" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0621 LF 22" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

. 
 23 31 13 13-0622 LF 22" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0623 LF 22" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0624 LF 22" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0625 LF 22" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0626 LF 22" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0627 LF 22" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0628 LF 22" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0629 LF 22" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0630 LF 22" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0631 LF 22" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0632 LF 24" x 24", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 192.89 98.94 

    For Seal Class B, Add  24.74 
    For Seal Class A, Add  52.77 
    For Work In Restricted Working Space, Add  49.47 

. 
 23 31 13 13-0633 LF 24" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 200.90 103.06 

    For Seal Class B, Add  25.77 
    For Seal Class A, Add  54.97 
    For Work In Restricted Working Space, Add  51.53 

NOT FOR BID
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. 
 23 31 13 13-0634 LF 24" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0635 LF 24" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0636 LF 24" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0637 LF 24" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0638 LF 24" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0639 LF 24" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0640 LF 24" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0641 LF 24" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0642 LF 24" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0643 LF 24" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0644 LF 24" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0645 LF 26" x 26", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 208.96 107.19 

    For Seal Class B, Add  26.80 
    For Seal Class A, Add  57.17 
    For Work In Restricted Working Space, Add  53.60 

. 
 23 31 13 13-0646 LF 26" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 216.99 111.30 

    For Seal Class B, Add  27.83 
    For Seal Class A, Add  59.36 
    For Work In Restricted Working Space, Add  55.65 

. 
 23 31 13 13-0647 LF 26" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0648 LF 26" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0649 LF 26" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0650 LF 26" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0651 LF 26" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0652 LF 26" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0653 LF 26" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0654 LF 26" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

NOT FOR BID
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. 
 23 31 13 13-0655 LF 26" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0656 LF 26" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

. 
 23 31 13 13-0657 LF 28" x 28", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 225.01 115.43 

    For Seal Class B, Add  28.86 
    For Seal Class A, Add  61.56 
    For Work In Restricted Working Space, Add  57.71 

. 
 23 31 13 13-0658 LF 28" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 233.06 119.55 

    For Seal Class B, Add  29.89 
    For Seal Class A, Add  63.76 
    For Work In Restricted Working Space, Add  59.78 

. 
 23 31 13 13-0659 LF 28" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0660 LF 28" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0661 LF 28" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0662 LF 28" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0663 LF 28" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0664 LF 28" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0665 LF 28" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0666 LF 28" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

. 
 23 31 13 13-0667 LF 28" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0668 LF 30" x 30", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 241.11 123.68 

    For Seal Class B, Add  30.92 
    For Seal Class A, Add  65.96 
    For Work In Restricted Working Space, Add  61.84 

. 
 23 31 13 13-0669 LF 30" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 249.12 127.79 

    For Seal Class B, Add  31.95 
    For Seal Class A, Add  68.16 
    For Work In Restricted Working Space, Add  63.90 

. 
 23 31 13 13-0670 LF 30" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0671 LF 30" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0672 LF 30" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0673 LF 30" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0674 LF 30" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0675 LF 30" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

NOT FOR BID
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. 
 23 31 13 13-0676 LF 30" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0677 LF 30" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.42 160.77 

    For Seal Class B, Add  40.19 
    For Seal Class A, Add  85.75 
    For Work In Restricted Working Space, Add  80.39 

. 
 23 31 13 13-0678 LF 32" x 32", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 257.18 131.92 

    For Seal Class B, Add  32.98 
    For Seal Class A, Add  70.36 
    For Work In Restricted Working Space, Add  65.96 

. 
 23 31 13 13-0679 LF 32" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 265.20 136.04 

    For Seal Class B, Add  34.01 
    For Seal Class A, Add  72.56 
    For Work In Restricted Working Space, Add  68.02 

. 
 23 31 13 13-0680 LF 32" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0681 LF 32" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0682 LF 32" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0683 LF 32" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

. 
 23 31 13 13-0684 LF 32" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0685 LF 32" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.42 160.77 

    For Seal Class B, Add  40.19 
    For Seal Class A, Add  85.75 
    For Work In Restricted Working Space, Add  80.39 

. 
 23 31 13 13-0686 LF 32" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 321.47 164.91 

    For Seal Class B, Add  41.23 
    For Seal Class A, Add  87.95 
    For Work In Restricted Working Space, Add  82.45 

. 
 23 31 13 13-0687 LF 34" x 34", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 273.24 140.17 

    For Seal Class B, Add  35.04 
    For Seal Class A, Add  74.76 
    For Work In Restricted Working Space, Add  70.08 

. 
 23 31 13 13-0688 LF 34" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 281.29 144.29 

    For Seal Class B, Add  36.07 
    For Seal Class A, Add  76.95 
    For Work In Restricted Working Space, Add  72.14 

. 
 23 31 13 13-0689 LF 34" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0690 LF 34" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

. 
 23 31 13 13-0691 LF 34" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0692 LF 34" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.42 160.77 

    For Seal Class B, Add  40.19 
    For Seal Class A, Add  85.75 
    For Work In Restricted Working Space, Add  80.39 

. 
 23 31 13 13-0693 LF 34" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 321.47 164.91 

    For Seal Class B, Add  41.23 
    For Seal Class A, Add  87.95 
    For Work In Restricted Working Space, Add  82.45 

. 
 23 31 13 13-0694 LF 34" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 329.49 169.02 

    For Seal Class B, Add  42.26 
    For Seal Class A, Add  90.14 
    For Work In Restricted Working Space, Add  84.51 

. 
 23 31 13 13-0695 LF 36" x 36", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 289.30 148.41 

    For Seal Class B, Add  37.10 
    For Seal Class A, Add  79.15 
    For Work In Restricted Working Space, Add  74.20 

. 
 23 31 13 13-0696 LF 36" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 297.36 152.54 

    For Seal Class B, Add  38.13 
    For Seal Class A, Add  81.35 
    For Work In Restricted Working Space, Add  76.27 

NOT FOR BID
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. 
 23 31 13 13-0697 LF 36" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0698 LF 36" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.42 160.77 

    For Seal Class B, Add  40.19 
    For Seal Class A, Add  85.75 
    For Work In Restricted Working Space, Add  80.39 

. 
 23 31 13 13-0699 LF 36" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 321.47 164.91 

    For Seal Class B, Add  41.23 
    For Seal Class A, Add  87.95 
    For Work In Restricted Working Space, Add  82.45 

. 
 23 31 13 13-0700 LF 36" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 329.49 169.02 

    For Seal Class B, Add  42.26 
    For Seal Class A, Add  90.14 
    For Work In Restricted Working Space, Add  84.51 

. 
 23 31 13 13-0701 LF 36" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 337.53 173.15 

    For Seal Class B, Add  43.29 
    For Seal Class A, Add  92.34 
    For Work In Restricted Working Space, Add  86.57 

. 
 23 31 13 13-0702 LF 38" x 38", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 305.38 156.66 

    For Seal Class B, Add  39.16 
    For Seal Class A, Add  83.55 
    For Work In Restricted Working Space, Add  78.33 

. 
 23 31 13 13-0703 LF 38" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.42 160.77 

    For Seal Class B, Add  40.19 
    For Seal Class A, Add  85.75 
    For Work In Restricted Working Space, Add  80.39 

. 
 23 31 13 13-0704 LF 38" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 321.47 164.91 

    For Seal Class B, Add  41.23 
    For Seal Class A, Add  87.95 
    For Work In Restricted Working Space, Add  82.45 

. 
 23 31 13 13-0705 LF 38" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 329.49 169.02 

    For Seal Class B, Add  42.26 
    For Seal Class A, Add  90.14 
    For Work In Restricted Working Space, Add  84.51 

. 
 23 31 13 13-0706 LF 38" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 337.53 173.15 

    For Seal Class B, Add  43.29 
    For Seal Class A, Add  92.34 
    For Work In Restricted Working Space, Add  86.57 

. 
 23 31 13 13-0707 LF 38" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.58 177.27 

    For Seal Class B, Add  44.32 
    For Seal Class A, Add  94.54 
    For Work In Restricted Working Space, Add  88.64 

. 
 23 31 13 13-0708 LF 38" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 353.61 181.40 

    For Seal Class B, Add  45.35 
    For Seal Class A, Add  96.74 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-0709 LF 40" x 40", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 321.47 164.91 

    For Seal Class B, Add  41.23 
    For Seal Class A, Add  87.95 
    For Work In Restricted Working Space, Add  82.45 

. 
 23 31 13 13-0710 LF 40" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 329.49 169.02 

    For Seal Class B, Add  42.26 
    For Seal Class A, Add  90.14 
    For Work In Restricted Working Space, Add  84.51 

. 
 23 31 13 13-0711 LF 40" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 337.53 173.15 

    For Seal Class B, Add  43.29 
    For Seal Class A, Add  92.34 
    For Work In Restricted Working Space, Add  86.57 

. 
 23 31 13 13-0712 LF 40" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.58 177.27 

    For Seal Class B, Add  44.32 
    For Seal Class A, Add  94.54 
    For Work In Restricted Working Space, Add  88.64 

. 
 23 31 13 13-0713 LF 40" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 353.61 181.40 

    For Seal Class B, Add  45.35 
    For Seal Class A, Add  96.74 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-0714 LF 40" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 361.65 185.51 

    For Seal Class B, Add  46.38 
    For Seal Class A, Add  98.94 
    For Work In Restricted Working Space, Add  92.76 

. 
 23 31 13 13-0715 LF 40" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 369.67 189.64 

    For Seal Class B, Add  47.41 
    For Seal Class A, Add  101.14 
    For Work In Restricted Working Space, Add  94.82 

. 
 23 31 13 13-0716 LF 40" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 377.71 193.76 

    For Seal Class B, Add  48.44 
    For Seal Class A, Add  103.33 
    For Work In Restricted Working Space, Add  96.88 

. 
 23 31 13 13-0717 LF 40" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 385.76 197.88 

    For Seal Class B, Add  49.47 
    For Seal Class A, Add  105.54 
    For Work In Restricted Working Space, Add  98.94 

NOT FOR BID
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. 
 23 31 13 13-0718 LF 42" x 42", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 337.53 173.15 

    For Seal Class B, Add  43.29 
    For Seal Class A, Add  92.34 
    For Work In Restricted Working Space, Add  86.57 

. 
 23 31 13 13-0719 LF 42" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.58 177.27 

    For Seal Class B, Add  44.32 
    For Seal Class A, Add  94.54 
    For Work In Restricted Working Space, Add  88.64 

. 
 23 31 13 13-0720 LF 42" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 353.61 181.40 

    For Seal Class B, Add  45.35 
    For Seal Class A, Add  96.74 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-0721 LF 42" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 361.65 185.51 

    For Seal Class B, Add  46.38 
    For Seal Class A, Add  98.94 
    For Work In Restricted Working Space, Add  92.76 

. 
 23 31 13 13-0722 LF 42" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 369.67 189.64 

    For Seal Class B, Add  47.41 
    For Seal Class A, Add  101.14 
    For Work In Restricted Working Space, Add  94.82 

. 
 23 31 13 13-0723 LF 42" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 377.71 193.76 

    For Seal Class B, Add  48.44 
    For Seal Class A, Add  103.33 
    For Work In Restricted Working Space, Add  96.88 

. 
 23 31 13 13-0724 LF 42" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 385.76 197.88 

    For Seal Class B, Add  49.47 
    For Seal Class A, Add  105.54 
    For Work In Restricted Working Space, Add  98.94 

. 
 23 31 13 13-0725 LF 42" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 393.78 202.01 

    For Seal Class B, Add  50.50 
    For Seal Class A, Add  107.73 
    For Work In Restricted Working Space, Add  101.00 

. 
 23 31 13 13-0726 LF 44" x 44", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 353.61 181.40 

    For Seal Class B, Add  45.35 
    For Seal Class A, Add  96.74 
    For Work In Restricted Working Space, Add  90.70 

. 
 23 31 13 13-0727 LF 44" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 361.65 185.51 

    For Seal Class B, Add  46.38 
    For Seal Class A, Add  98.94 
    For Work In Restricted Working Space, Add  92.76 

. 
 23 31 13 13-0728 LF 44" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 369.67 189.64 

    For Seal Class B, Add  47.41 
    For Seal Class A, Add  101.14 
    For Work In Restricted Working Space, Add  94.82 

. 
 23 31 13 13-0729 LF 44" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 377.71 193.76 

    For Seal Class B, Add  48.44 
    For Seal Class A, Add  103.33 
    For Work In Restricted Working Space, Add  96.88 

. 
 23 31 13 13-0730 LF 44" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 385.76 197.88 

    For Seal Class B, Add  49.47 
    For Seal Class A, Add  105.54 
    For Work In Restricted Working Space, Add  98.94 

. 
 23 31 13 13-0731 LF 44" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 393.78 202.01 

    For Seal Class B, Add  50.50 
    For Seal Class A, Add  107.73 
    For Work In Restricted Working Space, Add  101.00 

. 
 23 31 13 13-0732 LF 44" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 401.83 206.13 

    For Seal Class B, Add  51.53 
    For Seal Class A, Add  109.93 
    For Work In Restricted Working Space, Add  103.06 

. 
 23 31 13 13-0733 LF 46" x 46", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 369.67 189.64 

    For Seal Class B, Add  47.41 
    For Seal Class A, Add  101.14 
    For Work In Restricted Working Space, Add  94.82 

. 
 23 31 13 13-0734 LF 46" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 377.71 193.76 

    For Seal Class B, Add  48.44 
    For Seal Class A, Add  103.33 
    For Work In Restricted Working Space, Add  96.88 

. 
 23 31 13 13-0735 LF 46" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 385.76 197.88 

    For Seal Class B, Add  49.47 
    For Seal Class A, Add  105.54 
    For Work In Restricted Working Space, Add  98.94 

. 
 23 31 13 13-0736 LF 46" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 393.78 202.01 

    For Seal Class B, Add  50.50 
    For Seal Class A, Add  107.73 
    For Work In Restricted Working Space, Add  101.00 

. 
 23 31 13 13-0737 LF 46" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 401.83 206.13 

    For Seal Class B, Add  51.53 
    For Seal Class A, Add  109.93 
    For Work In Restricted Working Space, Add  103.06 

. 
 23 31 13 13-0738 LF 46" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 416.74 214.38 

    For Seal Class B, Add  53.59 
    For Seal Class A, Add  114.33 
    For Work In Restricted Working Space, Add  107.18 

NOT FOR BID
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. 
 23 31 13 13-0739 LF 46" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 424.77 218.49 

    For Seal Class B, Add  54.62 
    For Seal Class A, Add  116.53 
    For Work In Restricted Working Space, Add  109.25 

. 
 23 31 13 13-0740 LF 48" x 48", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 385.76 197.88 

    For Seal Class B, Add  49.47 
    For Seal Class A, Add  105.54 
    For Work In Restricted Working Space, Add  98.94 

. 
 23 31 13 13-0741 LF 48" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 393.78 202.01 

    For Seal Class B, Add  50.50 
    For Seal Class A, Add  107.73 
    For Work In Restricted Working Space, Add  101.00 

. 
 23 31 13 13-0742 LF 48" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 401.83 206.13 

    For Seal Class B, Add  51.53 
    For Seal Class A, Add  109.93 
    For Work In Restricted Working Space, Add  103.06 

. 
 23 31 13 13-0743 LF 48" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 409.88 210.24 

    For Seal Class B, Add  52.56 
    For Seal Class A, Add  112.13 
    For Work In Restricted Working Space, Add  105.13 

. 
 23 31 13 13-0744 LF 48" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 417.89 214.38 

    For Seal Class B, Add  53.59 
    For Seal Class A, Add  114.33 
    For Work In Restricted Working Space, Add  107.18 

. 
 23 31 13 13-0745 LF 48" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 425.95 218.49 

    For Seal Class B, Add  54.62 
    For Seal Class A, Add  116.53 
    For Work In Restricted Working Space, Add  109.25 

. 
 23 31 13 13-0746 LF 48" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 433.96 222.62 

    For Seal Class B, Add  55.65 
    For Seal Class A, Add  118.73 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-0747 LF 50" x 50", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 401.83 206.13 

    For Seal Class B, Add  51.53 
    For Seal Class A, Add  109.93 
    For Work In Restricted Working Space, Add  103.06 

. 
 23 31 13 13-0748 LF 50" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 409.88 210.24 

    For Seal Class B, Add  52.56 
    For Seal Class A, Add  112.13 
    For Work In Restricted Working Space, Add  105.13 

. 
 23 31 13 13-0749 LF 50" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 417.89 214.38 

    For Seal Class B, Add  53.59 
    For Seal Class A, Add  114.33 
    For Work In Restricted Working Space, Add  107.18 

. 
 23 31 13 13-0750 LF 50" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 425.95 218.49 

    For Seal Class B, Add  54.62 
    For Seal Class A, Add  116.53 
    For Work In Restricted Working Space, Add  109.25 

. 
 23 31 13 13-0751 LF 50" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 433.96 222.62 

    For Seal Class B, Add  55.65 
    For Seal Class A, Add  118.73 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-0752 LF 50" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 442.00 226.74 

    For Seal Class B, Add  56.68 
    For Seal Class A, Add  120.92 
    For Work In Restricted Working Space, Add  113.37 

. 
 23 31 13 13-0753 LF 52" x 52", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 417.89 214.38 

    For Seal Class B, Add  53.59 
    For Seal Class A, Add  114.33 
    For Work In Restricted Working Space, Add  107.18 

. 
 23 31 13 13-0754 LF 52" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 425.95 218.49 

    For Seal Class B, Add  54.62 
    For Seal Class A, Add  116.53 
    For Work In Restricted Working Space, Add  109.25 

. 
 23 31 13 13-0755 LF 52" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 433.96 222.62 

    For Seal Class B, Add  55.65 
    For Seal Class A, Add  118.73 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-0756 LF 52" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 442.00 226.74 

    For Seal Class B, Add  56.68 
    For Seal Class A, Add  120.92 
    For Work In Restricted Working Space, Add  113.37 

. 
 23 31 13 13-0757 LF 52" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 450.07 230.87 

    For Seal Class B, Add  57.72 
    For Seal Class A, Add  123.13 
    For Work In Restricted Working Space, Add  115.43 

. 
 23 31 13 13-0758 LF 54" x 54", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 433.96 222.62 

    For Seal Class B, Add  55.65 
    For Seal Class A, Add  118.73 
    For Work In Restricted Working Space, Add  111.31 

. 
 23 31 13 13-0759 LF 54" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 442.00 226.74 

    For Seal Class B, Add  56.68 
    For Seal Class A, Add  120.92 
    For Work In Restricted Working Space, Add  113.37 

NOT FOR BID
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. 
 23 31 13 13-0760 LF 54" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 450.07 230.87 

    For Seal Class B, Add  57.72 
    For Seal Class A, Add  123.13 
    For Work In Restricted Working Space, Add  115.43 

. 
 23 31 13 13-0761 LF 54" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 458.08 234.98 

    For Seal Class B, Add  58.75 
    For Seal Class A, Add  125.32 
    For Work In Restricted Working Space, Add  117.49 

. 
 23 31 13 13-0762 LF 54" x 62", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 466.12 239.10 

    For Seal Class B, Add  59.78 
    For Seal Class A, Add  127.52 
    For Work In Restricted Working Space, Add  119.55 

. 
 23 31 13 13-0763 LF 54" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 474.15 243.23 

    For Seal Class B, Add  60.81 
    For Seal Class A, Add  129.72 
    For Work In Restricted Working Space, Add  121.61 

. 
 23 31 13 13-0764 LF 56" x 56", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 450.07 230.87 

    For Seal Class B, Add  57.72 
    For Seal Class A, Add  123.13 
    For Work In Restricted Working Space, Add  115.43 

. 
 23 31 13 13-0765 LF 56" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 458.08 234.98 

    For Seal Class B, Add  58.75 
    For Seal Class A, Add  125.32 
    For Work In Restricted Working Space, Add  117.49 

. 
 23 31 13 13-0766 LF 56" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 466.12 239.10 

    For Seal Class B, Add  59.78 
    For Seal Class A, Add  127.52 
    For Work In Restricted Working Space, Add  119.55 

. 
 23 31 13 13-0767 LF 56" x 62", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 474.15 243.23 

    For Seal Class B, Add  60.81 
    For Seal Class A, Add  129.72 
    For Work In Restricted Working Space, Add  121.61 

. 
 23 31 13 13-0768 LF 56" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 482.19 247.34 

    For Seal Class B, Add  61.84 
    For Seal Class A, Add  131.92 
    For Work In Restricted Working Space, Add  123.68 

. 
 23 31 13 13-0769 LF 58" x 58", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 466.12 239.10 

    For Seal Class B, Add  59.78 
    For Seal Class A, Add  127.52 
    For Work In Restricted Working Space, Add  119.55 

. 
 23 31 13 13-0770 LF 58" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 474.15 243.23 

    For Seal Class B, Add  60.81 
    For Seal Class A, Add  129.72 
    For Work In Restricted Working Space, Add  121.61 

. 
 23 31 13 13-0771 LF 58" x 62", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 482.19 247.34 

    For Seal Class B, Add  61.84 
    For Seal Class A, Add  131.92 
    For Work In Restricted Working Space, Add  123.68 

. 
 23 31 13 13-0772 LF 58" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 490.22 251.48 

    For Seal Class B, Add  62.87 
    For Seal Class A, Add  134.12 
    For Work In Restricted Working Space, Add  125.73 

. 
 23 31 13 13-0773 LF 58" x 66", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 498.26 255.59 

    For Seal Class B, Add  63.90 
    For Seal Class A, Add  136.32 
    For Work In Restricted Working Space, Add  127.80 

. 
 23 31 13 13-0774 LF 60" x 60", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 482.19 247.34 

    For Seal Class B, Add  61.84 
    For Seal Class A, Add  131.92 
    For Work In Restricted Working Space, Add  123.68 

. 
 23 31 13 13-0775 LF 60" x 62", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 490.22 251.48 

    For Seal Class B, Add  62.87 
    For Seal Class A, Add  134.12 
    For Work In Restricted Working Space, Add  125.73 

. 
 23 31 13 13-0776 LF 60" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 498.26 255.59 

    For Seal Class B, Add  63.90 
    For Seal Class A, Add  136.32 
    For Work In Restricted Working Space, Add  127.80 

. 
 23 31 13 13-0777 LF 60" x 66", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 506.31 259.72 

    For Seal Class B, Add  64.93 
    For Seal Class A, Add  138.52 
    For Work In Restricted Working Space, Add  129.86 

. 
 23 31 13 13-0778 LF 60" x 68", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 514.35 263.84 

    For Seal Class B, Add  65.96 
    For Seal Class A, Add  140.72 
    For Work In Restricted Working Space, Add  131.92 

. 
 23 31 13 13-0779 LF 62" x 62", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 498.26 255.59 

    For Seal Class B, Add  63.90 
    For Seal Class A, Add  136.32 
    For Work In Restricted Working Space, Add  127.80 

. 
 23 31 13 13-0780 LF 62" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 506.31 259.72 

    For Seal Class B, Add  64.93 
    For Seal Class A, Add  138.52 
    For Work In Restricted Working Space, Add  129.86 

NOT FOR BID
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. 
 23 31 13 13-0781 LF 62" x 66", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 514.35 263.84 

    For Seal Class B, Add  65.96 
    For Seal Class A, Add  140.72 
    For Work In Restricted Working Space, Add  131.92 

. 
 23 31 13 13-0782 LF 62" x 68", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 522.38 267.96 

    For Seal Class B, Add  66.99 
    For Seal Class A, Add  142.92 
    For Work In Restricted Working Space, Add  133.98 

. 
 23 31 13 13-0783 LF 62" x 70", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 530.41 272.08 

    For Seal Class B, Add  68.02 
    For Seal Class A, Add  145.11 
    For Work In Restricted Working Space, Add  136.04 

. 
 23 31 13 13-0784 LF 64" x 64", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 514.35 263.84 

    For Seal Class B, Add  65.96 
    For Seal Class A, Add  140.72 
    For Work In Restricted Working Space, Add  131.92 

. 
 23 31 13 13-0785 LF 64" x 66", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 522.38 267.96 

    For Seal Class B, Add  66.99 
    For Seal Class A, Add  142.92 
    For Work In Restricted Working Space, Add  133.98 

. 
 23 31 13 13-0786 LF 64" x 68", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 530.41 272.08 

    For Seal Class B, Add  68.02 
    For Seal Class A, Add  145.11 
    For Work In Restricted Working Space, Add  136.04 

. 
 23 31 13 13-0787 LF 64" x 70", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 538.44 276.21 

    For Seal Class B, Add  69.05 
    For Seal Class A, Add  147.31 
    For Work In Restricted Working Space, Add  138.11 

. 
 23 31 13 13-0788 LF 66" x 66", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 530.41 272.08 

    For Seal Class B, Add  68.02 
    For Seal Class A, Add  145.11 
    For Work In Restricted Working Space, Add  136.04 

. 
 23 31 13 13-0789 LF 66" x 68", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 538.44 276.21 

    For Seal Class B, Add  69.05 
    For Seal Class A, Add  147.31 
    For Work In Restricted Working Space, Add  138.11 

. 
 23 31 13 13-0790 LF 66" x 70", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 546.48 280.33 

    For Seal Class B, Add  70.08 
    For Seal Class A, Add  149.51 
    For Work In Restricted Working Space, Add  140.16 

. 
 23 31 13 13-0791 LF 66" x 72", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 554.52 284.45 

    For Seal Class B, Add  71.11 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.22 

. 
 23 31 13 13-0792 LF 68" x 68", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 546.48 280.33 

    For Seal Class B, Add  70.08 
    For Seal Class A, Add  149.51 
    For Work In Restricted Working Space, Add  140.16 

. 
 23 31 13 13-0793 LF 68" x 70", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 554.52 284.45 

    For Seal Class B, Add  71.11 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.22 

. 
 23 31 13 13-0794 LF 68" x 72", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 562.55 288.57 

    For Seal Class B, Add  72.14 
    For Seal Class A, Add  153.91 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 31 13 13-0795 LF 68" x 74", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 570.60 292.70 

    For Seal Class B, Add  73.17 
    For Seal Class A, Add  156.11 
    For Work In Restricted Working Space, Add  146.35 

. 
 23 31 13 13-0796 LF 70" x 70", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 562.55 288.57 

    For Seal Class B, Add  72.14 
    For Seal Class A, Add  153.91 
    For Work In Restricted Working Space, Add  144.29 

. 
 23 31 13 13-0797 LF 70" x 72", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 570.60 292.70 

    For Seal Class B, Add  73.17 
    For Seal Class A, Add  156.11 
    For Work In Restricted Working Space, Add  146.35 

. 
 23 31 13 13-0798 LF 70" x 74", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 578.65 296.81 

    For Seal Class B, Add  74.21 
    For Seal Class A, Add  158.31 
    For Work In Restricted Working Space, Add  148.41 

. 
 23 31 13 13-0799 LF 70" x 76", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 586.66 300.95 

    For Seal Class B, Add  75.24 
    For Seal Class A, Add  160.50 
    For Work In Restricted Working Space, Add  150.47 

. 
 23 31 13 13-0800 LF 70" x 78", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 594.71 305.06 

    For Seal Class B, Add  76.27 
    For Seal Class A, Add  162.70 
    For Work In Restricted Working Space, Add  152.53 

. 
 23 31 13 13-0801 LF 70" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 602.73 309.19 

    For Seal Class B, Add  77.30 
    For Seal Class A, Add  164.90 
    For Work In Restricted Working Space, Add  154.59 

NOT FOR BID
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. 
 23 31 13 13-0802 LF 70" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 610.78 313.31 

    For Seal Class B, Add  78.33 
    For Seal Class A, Add  167.10 
    For Work In Restricted Working Space, Add  156.66 

. 
 23 31 13 13-0803 LF 70" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 618.82 317.43 

    For Seal Class B, Add  79.36 
    For Seal Class A, Add  169.30 
    For Work In Restricted Working Space, Add  158.72 

. 
 23 31 13 13-0804 LF 72" x 72", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 578.65 296.81 

    For Seal Class B, Add  74.21 
    For Seal Class A, Add  158.31 
    For Work In Restricted Working Space, Add  148.41 

. 
 23 31 13 13-0805 LF 72" x 74", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 586.66 300.95 

    For Seal Class B, Add  75.24 
    For Seal Class A, Add  160.50 
    For Work In Restricted Working Space, Add  150.47 

. 
 23 31 13 13-0806 LF 72" x 76", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 594.71 305.06 

    For Seal Class B, Add  76.27 
    For Seal Class A, Add  162.70 
    For Work In Restricted Working Space, Add  152.53 

. 
 23 31 13 13-0807 LF 72" x 78", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 602.73 309.19 

    For Seal Class B, Add  77.30 
    For Seal Class A, Add  164.90 
    For Work In Restricted Working Space, Add  154.59 

. 
 23 31 13 13-0808 LF 72" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 610.78 313.31 

    For Seal Class B, Add  78.33 
    For Seal Class A, Add  167.10 
    For Work In Restricted Working Space, Add  156.66 

. 
 23 31 13 13-0809 LF 72" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 618.82 317.43 

    For Seal Class B, Add  79.36 
    For Seal Class A, Add  169.30 
    For Work In Restricted Working Space, Add  158.72 

. 
 23 31 13 13-0810 LF 72" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 626.85 321.55 

    For Seal Class B, Add  80.39 
    For Seal Class A, Add  171.50 
    For Work In Restricted Working Space, Add  160.78 

. 
 23 31 13 13-0811 LF 74" x 74", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 594.71 305.06 

    For Seal Class B, Add  76.27 
    For Seal Class A, Add  162.70 
    For Work In Restricted Working Space, Add  152.53 

. 
 23 31 13 13-0812 LF 74" x 76", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 602.73 309.19 

    For Seal Class B, Add  77.30 
    For Seal Class A, Add  164.90 
    For Work In Restricted Working Space, Add  154.59 

. 
 23 31 13 13-0813 LF 74" x 78", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 610.78 313.31 

    For Seal Class B, Add  78.33 
    For Seal Class A, Add  167.10 
    For Work In Restricted Working Space, Add  156.66 

. 
 23 31 13 13-0814 LF 74" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 618.82 317.43 

    For Seal Class B, Add  79.36 
    For Seal Class A, Add  169.30 
    For Work In Restricted Working Space, Add  158.72 

. 
 23 31 13 13-0815 LF 74" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 626.85 321.55 

    For Seal Class B, Add  80.39 
    For Seal Class A, Add  171.50 
    For Work In Restricted Working Space, Add  160.78 

. 
 23 31 13 13-0816 LF 74" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 634.89 325.68 

    For Seal Class B, Add  81.42 
    For Seal Class A, Add  173.70 
    For Work In Restricted Working Space, Add  162.84 

. 
 23 31 13 13-0817 LF 76" x 76", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 610.78 313.31 

    For Seal Class B, Add  78.33 
    For Seal Class A, Add  167.10 
    For Work In Restricted Working Space, Add  156.66 

. 
 23 31 13 13-0818 LF 76" x 78", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 618.82 317.43 

    For Seal Class B, Add  79.36 
    For Seal Class A, Add  169.30 
    For Work In Restricted Working Space, Add  158.72 

. 
 23 31 13 13-0819 LF 76" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 626.85 321.55 

    For Seal Class B, Add  80.39 
    For Seal Class A, Add  171.50 
    For Work In Restricted Working Space, Add  160.78 

. 
 23 31 13 13-0820 LF 76" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 634.89 325.68 

    For Seal Class B, Add  81.42 
    For Seal Class A, Add  173.70 
    For Work In Restricted Working Space, Add  162.84 

. 
 23 31 13 13-0821 LF 76" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 642.91 329.80 

    For Seal Class B, Add  82.45 
    For Seal Class A, Add  175.89 
    For Work In Restricted Working Space, Add  164.90 

. 
 23 31 13 13-0822 LF 78" x 78", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 626.85 321.55 

    For Seal Class B, Add  80.39 
    For Seal Class A, Add  171.50 
    For Work In Restricted Working Space, Add  160.78 

NOT FOR BID
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. 
 23 31 13 13-0823 LF 78" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 634.89 325.68 

    For Seal Class B, Add  81.42 
    For Seal Class A, Add  173.70 
    For Work In Restricted Working Space, Add  162.84 

. 
 23 31 13 13-0824 LF 78" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 642.91 329.80 

    For Seal Class B, Add  82.45 
    For Seal Class A, Add  175.89 
    For Work In Restricted Working Space, Add  164.90 

. 
 23 31 13 13-0825 LF 78" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 650.96 333.92 

    For Seal Class B, Add  83.48 
    For Seal Class A, Add  178.09 
    For Work In Restricted Working Space, Add  166.96 

. 
 23 31 13 13-0826 LF 80" x 80", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 642.91 329.80 

    For Seal Class B, Add  82.45 
    For Seal Class A, Add  175.89 
    For Work In Restricted Working Space, Add  164.90 

. 
 23 31 13 13-0827 LF 80" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 650.96 333.92 

    For Seal Class B, Add  83.48 
    For Seal Class A, Add  178.09 
    For Work In Restricted Working Space, Add  166.96 

. 
 23 31 13 13-0828 LF 80" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 658.99 338.04 

    For Seal Class B, Add  84.51 
    For Seal Class A, Add  180.29 
    For Work In Restricted Working Space, Add  169.02 

. 
 23 31 13 13-0829 LF 82" x 82", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 658.99 338.04 

    For Seal Class B, Add  84.51 
    For Seal Class A, Add  180.29 
    For Work In Restricted Working Space, Add  169.02 

. 
 23 31 13 13-0830 LF 82" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 667.04 342.17 

    For Seal Class B, Add  85.54 
    For Seal Class A, Add  182.49 
    For Work In Restricted Working Space, Add  171.09 

. 
 23 31 13 13-0831 LF 84" x 84", 20 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 675.07 346.28 

    For Seal Class B, Add  86.57 
    For Seal Class A, Add  184.69 
    For Work In Restricted Working Space, Add  173.15 

XXXXXXX 
. 
 23 31 13 13-0832  18 Gauge Galvanized Steel Metal Ductwork (23 31 13 13-0014) 

. 

. 
 23 31 13 13-0833 LF 4" x 4", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 41.86 21.46 

    For Seal Class B, Add  5.37 
    For Seal Class A, Add  11.45 
    For Work In Restricted Working Space, Add  10.74 

. 
 23 31 13 13-0834 LF 4" x 6", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 52.32 26.83 

    For Seal Class B, Add  6.71 
    For Seal Class A, Add  14.31 
    For Work In Restricted Working Space, Add  13.42 

. 
 23 31 13 13-0835 LF 4" x 8", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 62.77 32.21 

    For Seal Class B, Add  8.05 
    For Seal Class A, Add  17.17 
    For Work In Restricted Working Space, Add  16.10 

. 
 23 31 13 13-0836 LF 4" x 10", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 73.23 37.57 

    For Seal Class B, Add  9.39 
    For Seal Class A, Add  20.04 
    For Work In Restricted Working Space, Add  18.79 

. 
 23 31 13 13-0837 LF 4" x 12", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 83.71 42.94 

    For Seal Class B, Add  10.73 
    For Seal Class A, Add  22.90 
    For Work In Restricted Working Space, Add  21.47 

. 
 23 31 13 13-0838 LF 4" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 94.16 48.31 

    For Seal Class B, Add  12.08 
    For Seal Class A, Add  25.76 
    For Work In Restricted Working Space, Add  24.15 

. 
 23 31 13 13-0839 LF 4" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 104.63 53.67 

    For Seal Class B, Add  13.42 
    For Seal Class A, Add  28.62 
    For Work In Restricted Working Space, Add  26.84 

. 
 23 31 13 13-0840 LF 6" x 6", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 62.77 32.21 

    For Seal Class B, Add  8.05 
    For Seal Class A, Add  17.17 
    For Work In Restricted Working Space, Add  16.10 

. 
 23 31 13 13-0841 LF 6" x 8", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 73.23 37.57 

    For Seal Class B, Add  9.39 
    For Seal Class A, Add  20.04 
    For Work In Restricted Working Space, Add  18.79 

. 
 23 31 13 13-0842 LF 6" x 10", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 83.71 42.94 

    For Seal Class B, Add  10.73 
    For Seal Class A, Add  22.90 
    For Work In Restricted Working Space, Add  21.47 

. 
 23 31 13 13-0843 LF 6" x 12", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 94.16 48.31 

    For Seal Class B, Add  12.08 
    For Seal Class A, Add  25.76 
    For Work In Restricted Working Space, Add  24.15 

NOT FOR BID
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. 
 23 31 13 13-0844 LF 6" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 104.63 53.67 

    For Seal Class B, Add  13.42 
    For Seal Class A, Add  28.62 
    For Work In Restricted Working Space, Add  26.84 

. 
 23 31 13 13-0845 LF 6" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 115.10 59.04 

    For Seal Class B, Add  14.76 
    For Seal Class A, Add  31.49 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 31 13 13-0846 LF 8" x 8", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .......................................................................... 83.71 42.94 

    For Seal Class B, Add  10.73 
    For Seal Class A, Add  22.90 
    For Work In Restricted Working Space, Add  21.47 

. 
 23 31 13 13-0847 LF 8" x 10", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ........................................................................ 94.16 48.31 

    For Seal Class B, Add  12.08 
    For Seal Class A, Add  25.76 
    For Work In Restricted Working Space, Add  24.15 

. 
 23 31 13 13-0848 LF 8" x 12", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 104.63 53.67 

    For Seal Class B, Add  13.42 
    For Seal Class A, Add  28.62 
    For Work In Restricted Working Space, Add  26.84 

. 
 23 31 13 13-0849 LF 8" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 115.10 59.04 

    For Seal Class B, Add  14.76 
    For Seal Class A, Add  31.49 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 31 13 13-0850 LF 8" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 125.55 64.40 

    For Seal Class B, Add  16.10 
    For Seal Class A, Add  34.35 
    For Work In Restricted Working Space, Add  32.21 

. 
 23 31 13 13-0851 LF 8" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 136.03 69.77 

    For Seal Class B, Add  17.44 
    For Seal Class A, Add  37.21 
    For Work In Restricted Working Space, Add  34.89 

. 
 23 31 13 13-0852 LF 8" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 146.48 75.14 

    For Seal Class B, Add  18.78 
    For Seal Class A, Add  40.07 
    For Work In Restricted Working Space, Add  37.57 

. 
 23 31 13 13-0853 LF 8" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 156.94 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.94 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0854 LF 8" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork ...................................................................... 167.40 85.88 

    For Seal Class B, Add  21.47 
    For Seal Class A, Add  45.80 
    For Work In Restricted Working Space, Add  42.94 

. 
 23 31 13 13-0855 LF 10" x 10", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 104.63 53.67 

    For Seal Class B, Add  13.42 
    For Seal Class A, Add  28.62 
    For Work In Restricted Working Space, Add  26.84 

. 
 23 31 13 13-0856 LF 10" x 12", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 115.10 59.04 

    For Seal Class B, Add  14.76 
    For Seal Class A, Add  31.49 
    For Work In Restricted Working Space, Add  29.52 

. 
 23 31 13 13-0857 LF 10" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 125.55 64.40 

    For Seal Class B, Add  16.10 
    For Seal Class A, Add  34.35 
    For Work In Restricted Working Space, Add  32.21 

. 
 23 31 13 13-0858 LF 10" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.03 69.77 

    For Seal Class B, Add  17.44 
    For Seal Class A, Add  37.21 
    For Work In Restricted Working Space, Add  34.89 

. 
 23 31 13 13-0859 LF 10" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.48 75.14 

    For Seal Class B, Add  18.78 
    For Seal Class A, Add  40.07 
    For Work In Restricted Working Space, Add  37.57 

. 
 23 31 13 13-0860 LF 10" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.94 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.94 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0861 LF 10" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 167.40 85.88 

    For Seal Class B, Add  21.47 
    For Seal Class A, Add  45.80 
    For Work In Restricted Working Space, Add  42.94 

. 
 23 31 13 13-0862 LF 10" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.86 91.25 

    For Seal Class B, Add  22.81 
    For Seal Class A, Add  48.66 
    For Work In Restricted Working Space, Add  45.62 

. 
 23 31 13 13-0863 LF 10" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 188.35 96.61 

    For Seal Class B, Add  24.15 
    For Seal Class A, Add  51.53 
    For Work In Restricted Working Space, Add  48.31 

. 
 23 31 13 13-0864 LF 10" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 198.81 101.98 

    For Seal Class B, Add  25.50 
    For Seal Class A, Add  54.39 
    For Work In Restricted Working Space, Add  50.99 

NOT FOR BID
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. 
 23 31 13 13-0865 LF 10" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0866 LF 10" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0867 LF 12" x 12", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 125.55 64.40 

    For Seal Class B, Add  16.10 
    For Seal Class A, Add  34.35 
    For Work In Restricted Working Space, Add  32.21 

. 
 23 31 13 13-0868 LF 12" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 136.03 69.77 

    For Seal Class B, Add  17.44 
    For Seal Class A, Add  37.21 
    For Work In Restricted Working Space, Add  34.89 

. 
 23 31 13 13-0869 LF 12" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.48 75.14 

    For Seal Class B, Add  18.78 
    For Seal Class A, Add  40.07 
    For Work In Restricted Working Space, Add  37.57 

. 
 23 31 13 13-0870 LF 12" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.94 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.94 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0871 LF 12" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 167.40 85.88 

    For Seal Class B, Add  21.47 
    For Seal Class A, Add  45.80 
    For Work In Restricted Working Space, Add  42.94 

. 
 23 31 13 13-0872 LF 12" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.86 91.25 

    For Seal Class B, Add  22.81 
    For Seal Class A, Add  48.66 
    For Work In Restricted Working Space, Add  45.62 

. 
 23 31 13 13-0873 LF 12" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 188.35 96.61 

    For Seal Class B, Add  24.15 
    For Seal Class A, Add  51.53 
    For Work In Restricted Working Space, Add  48.31 

. 
 23 31 13 13-0874 LF 12" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 198.81 101.98 

    For Seal Class B, Add  25.50 
    For Seal Class A, Add  54.39 
    For Work In Restricted Working Space, Add  50.99 

. 
 23 31 13 13-0875 LF 12" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0876 LF 12" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0877 LF 12" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0878 LF 12" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0879 LF 12" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0880 LF 14" x 14", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 146.48 75.14 

    For Seal Class B, Add  18.78 
    For Seal Class A, Add  40.07 
    For Work In Restricted Working Space, Add  37.57 

. 
 23 31 13 13-0881 LF 14" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 156.94 80.50 

    For Seal Class B, Add  20.13 
    For Seal Class A, Add  42.94 
    For Work In Restricted Working Space, Add  40.25 

. 
 23 31 13 13-0882 LF 14" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 167.40 85.88 

    For Seal Class B, Add  21.47 
    For Seal Class A, Add  45.80 
    For Work In Restricted Working Space, Add  42.94 

. 
 23 31 13 13-0883 LF 14" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.86 91.25 

    For Seal Class B, Add  22.81 
    For Seal Class A, Add  48.66 
    For Work In Restricted Working Space, Add  45.62 

. 
 23 31 13 13-0884 LF 14" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 188.35 96.61 

    For Seal Class B, Add  24.15 
    For Seal Class A, Add  51.53 
    For Work In Restricted Working Space, Add  48.31 

. 
 23 31 13 13-0885 LF 14" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 198.81 101.98 

    For Seal Class B, Add  25.50 
    For Seal Class A, Add  54.39 
    For Work In Restricted Working Space, Add  50.99 

NOT FOR BID
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. 
 23 31 13 13-0886 LF 14" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0887 LF 14" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0888 LF 14" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0889 LF 14" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0890 LF 14" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0891 LF 14" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

. 
 23 31 13 13-0892 LF 16" x 16", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 167.40 85.88 

    For Seal Class B, Add  21.47 
    For Seal Class A, Add  45.80 
    For Work In Restricted Working Space, Add  42.94 

. 
 23 31 13 13-0893 LF 16" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 177.86 91.25 

    For Seal Class B, Add  22.81 
    For Seal Class A, Add  48.66 
    For Work In Restricted Working Space, Add  45.62 

. 
 23 31 13 13-0894 LF 16" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 188.35 96.61 

    For Seal Class B, Add  24.15 
    For Seal Class A, Add  51.53 
    For Work In Restricted Working Space, Add  48.31 

. 
 23 31 13 13-0895 LF 16" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 198.81 101.98 

    For Seal Class B, Add  25.50 
    For Seal Class A, Add  54.39 
    For Work In Restricted Working Space, Add  50.99 

. 
 23 31 13 13-0896 LF 16" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0897 LF 16" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0898 LF 16" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0899 LF 16" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0900 LF 16" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0901 LF 16" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

. 
 23 31 13 13-0902 LF 16" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0903 LF 16" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0904 LF 16" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0905 LF 16" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0906 LF 16" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

NOT FOR BID
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. 
 23 31 13 13-0907 LF 18" x 18", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 188.35 96.61 

    For Seal Class B, Add  24.15 
    For Seal Class A, Add  51.53 
    For Work In Restricted Working Space, Add  48.31 

. 
 23 31 13 13-0908 LF 18" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 198.81 101.98 

    For Seal Class B, Add  25.50 
    For Seal Class A, Add  54.39 
    For Work In Restricted Working Space, Add  50.99 

. 
 23 31 13 13-0909 LF 18" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0910 LF 18" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0911 LF 18" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0912 LF 18" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0913 LF 18" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0914 LF 18" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

. 
 23 31 13 13-0915 LF 18" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0916 LF 18" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0917 LF 18" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0918 LF 18" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0919 LF 18" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0920 LF 18" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0921 LF 18" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0922 LF 20" x 20", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 209.26 107.35 

    For Seal Class B, Add  26.84 
    For Seal Class A, Add  57.25 
    For Work In Restricted Working Space, Add  53.67 

. 
 23 31 13 13-0923 LF 20" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 219.71 112.71 

    For Seal Class B, Add  28.18 
    For Seal Class A, Add  60.11 
    For Work In Restricted Working Space, Add  56.36 

. 
 23 31 13 13-0924 LF 20" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0925 LF 20" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0926 LF 20" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0927 LF 20" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

NOT FOR BID
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. 
 23 31 13 13-0928 LF 20" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0929 LF 20" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0930 LF 20" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0931 LF 20" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0932 LF 20" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0933 LF 20" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0934 LF 20" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0935 LF 20" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

. 
 23 31 13 13-0936 LF 20" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0937 LF 22" x 22", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 230.17 118.08 

    For Seal Class B, Add  29.52 
    For Seal Class A, Add  62.97 
    For Work In Restricted Working Space, Add  59.04 

. 
 23 31 13 13-0938 LF 22" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 240.65 123.45 

    For Seal Class B, Add  30.86 
    For Seal Class A, Add  65.84 
    For Work In Restricted Working Space, Add  61.72 

. 
 23 31 13 13-0939 LF 22" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0940 LF 22" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

. 
 23 31 13 13-0941 LF 22" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0942 LF 22" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0943 LF 22" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0944 LF 22" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0945 LF 22" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0946 LF 22" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0947 LF 22" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0948 LF 22" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

NOT FOR BID
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. 
 23 31 13 13-0949 LF 22" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0950 LF 22" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-0951 LF 24" x 24", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 251.12 128.81 

    For Seal Class B, Add  32.20 
    For Seal Class A, Add  68.70 
    For Work In Restricted Working Space, Add  64.41 

. 
 23 31 13 13-0952 LF 24" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 261.58 134.18 

    For Seal Class B, Add  33.55 
    For Seal Class A, Add  71.56 
    For Work In Restricted Working Space, Add  67.09 

. 
 23 31 13 13-0953 LF 24" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0954 LF 24" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0955 LF 24" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0956 LF 24" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0957 LF 24" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0958 LF 24" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0959 LF 24" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0960 LF 24" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

. 
 23 31 13 13-0961 LF 24" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0962 LF 24" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-0963 LF 24" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-0964 LF 26" x 26", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 272.03 139.54 

    For Seal Class B, Add  34.89 
    For Seal Class A, Add  74.43 
    For Work In Restricted Working Space, Add  69.77 

. 
 23 31 13 13-0965 LF 26" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 282.50 144.91 

    For Seal Class B, Add  36.23 
    For Seal Class A, Add  77.29 
    For Work In Restricted Working Space, Add  72.46 

. 
 23 31 13 13-0966 LF 26" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0967 LF 26" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0968 LF 26" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0969 LF 26" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

NOT FOR BID
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. 
 23 31 13 13-0970 LF 26" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0971 LF 26" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

. 
 23 31 13 13-0972 LF 26" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0973 LF 26" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-0974 LF 26" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-0975 LF 26" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-0976 LF 28" x 28", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 292.97 150.29 

    For Seal Class B, Add  37.57 
    For Seal Class A, Add  80.15 
    For Work In Restricted Working Space, Add  75.14 

. 
 23 31 13 13-0977 LF 28" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 303.42 155.65 

    For Seal Class B, Add  38.91 
    For Seal Class A, Add  83.01 
    For Work In Restricted Working Space, Add  77.82 

. 
 23 31 13 13-0978 LF 28" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0979 LF 28" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0980 LF 28" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0981 LF 28" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

. 
 23 31 13 13-0982 LF 28" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0983 LF 28" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-0984 LF 28" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-0985 LF 28" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-0986 LF 28" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-0987 LF 30" x 30", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 313.89 161.02 

    For Seal Class B, Add  40.25 
    For Seal Class A, Add  85.88 
    For Work In Restricted Working Space, Add  80.51 

. 
 23 31 13 13-0988 LF 30" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 324.35 166.39 

    For Seal Class B, Add  41.60 
    For Seal Class A, Add  88.74 
    For Work In Restricted Working Space, Add  83.19 

. 
 23 31 13 13-0989 LF 30" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0990 LF 30" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

NOT FOR BID
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. 
 23 31 13 13-0991 LF 30" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-0992 LF 30" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-0993 LF 30" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-0994 LF 30" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-0995 LF 30" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-0996 LF 30" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 408.06 209.33 

    For Seal Class B, Add  52.33 
    For Seal Class A, Add  111.64 
    For Work In Restricted Working Space, Add  104.66 

. 
 23 31 13 13-0997 LF 32" x 32", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 334.84 171.75 

    For Seal Class B, Add  42.94 
    For Seal Class A, Add  91.60 
    For Work In Restricted Working Space, Add  85.88 

. 
 23 31 13 13-0998 LF 32" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 345.29 177.11 

    For Seal Class B, Add  44.28 
    For Seal Class A, Add  94.46 
    For Work In Restricted Working Space, Add  88.56 

. 
 23 31 13 13-0999 LF 32" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-1000 LF 32" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-1001 LF 32" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-1002 LF 32" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-1003 LF 32" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-1004 LF 32" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 408.06 209.33 

    For Seal Class B, Add  52.33 
    For Seal Class A, Add  111.64 
    For Work In Restricted Working Space, Add  104.66 

. 
 23 31 13 13-1005 LF 32" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 418.52 214.69 

    For Seal Class B, Add  53.67 
    For Seal Class A, Add  114.50 
    For Work In Restricted Working Space, Add  107.35 

. 
 23 31 13 13-1006 LF 34" x 34", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 355.74 182.49 

    For Seal Class B, Add  45.62 
    For Seal Class A, Add  97.32 
    For Work In Restricted Working Space, Add  91.24 

. 
 23 31 13 13-1007 LF 34" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 366.21 187.85 

    For Seal Class B, Add  46.96 
    For Seal Class A, Add  100.19 
    For Work In Restricted Working Space, Add  93.93 

. 
 23 31 13 13-1008 LF 34" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-1009 LF 34" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-1010 LF 34" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-1011 LF 34" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 408.06 209.33 

    For Seal Class B, Add  52.33 
    For Seal Class A, Add  111.64 
    For Work In Restricted Working Space, Add  104.66 

NOT FOR BID
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. 
 23 31 13 13-1012 LF 34" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 418.52 214.69 

    For Seal Class B, Add  53.67 
    For Seal Class A, Add  114.50 
    For Work In Restricted Working Space, Add  107.35 

. 
 23 31 13 13-1013 LF 34" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 428.98 220.06 

    For Seal Class B, Add  55.01 
    For Seal Class A, Add  117.36 
    For Work In Restricted Working Space, Add  110.03 

. 
 23 31 13 13-1014 LF 36" x 36", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 376.66 193.21 

    For Seal Class B, Add  48.30 
    For Seal Class A, Add  103.05 
    For Work In Restricted Working Space, Add  96.61 

. 
 23 31 13 13-1015 LF 36" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 387.14 198.59 

    For Seal Class B, Add  49.65 
    For Seal Class A, Add  105.91 
    For Work In Restricted Working Space, Add  99.29 

. 
 23 31 13 13-1016 LF 36" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-1017 LF 36" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 408.06 209.33 

    For Seal Class B, Add  52.33 
    For Seal Class A, Add  111.64 
    For Work In Restricted Working Space, Add  104.66 

. 
 23 31 13 13-1018 LF 36" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 418.52 214.69 

    For Seal Class B, Add  53.67 
    For Seal Class A, Add  114.50 
    For Work In Restricted Working Space, Add  107.35 

. 
 23 31 13 13-1019 LF 36" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 428.98 220.06 

    For Seal Class B, Add  55.01 
    For Seal Class A, Add  117.36 
    For Work In Restricted Working Space, Add  110.03 

. 
 23 31 13 13-1020 LF 36" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 439.45 225.43 

    For Seal Class B, Add  56.36 
    For Seal Class A, Add  120.22 
    For Work In Restricted Working Space, Add  112.71 

. 
 23 31 13 13-1021 LF 38" x 38", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 397.60 203.95 

    For Seal Class B, Add  50.99 
    For Seal Class A, Add  108.77 
    For Work In Restricted Working Space, Add  101.98 

. 
 23 31 13 13-1022 LF 38" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 408.06 209.33 

    For Seal Class B, Add  52.33 
    For Seal Class A, Add  111.64 
    For Work In Restricted Working Space, Add  104.66 

. 
 23 31 13 13-1023 LF 38" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 418.52 214.69 

    For Seal Class B, Add  53.67 
    For Seal Class A, Add  114.50 
    For Work In Restricted Working Space, Add  107.35 

. 
 23 31 13 13-1024 LF 38" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 428.98 220.06 

    For Seal Class B, Add  55.01 
    For Seal Class A, Add  117.36 
    For Work In Restricted Working Space, Add  110.03 

. 
 23 31 13 13-1025 LF 38" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 439.45 225.43 

    For Seal Class B, Add  56.36 
    For Seal Class A, Add  120.22 
    For Work In Restricted Working Space, Add  112.71 

. 
 23 31 13 13-1026 LF 38" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 449.91 230.79 

    For Seal Class B, Add  57.70 
    For Seal Class A, Add  123.09 
    For Work In Restricted Working Space, Add  115.40 

. 
 23 31 13 13-1027 LF 38" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 460.38 236.16 

    For Seal Class B, Add  59.04 
    For Seal Class A, Add  125.95 
    For Work In Restricted Working Space, Add  118.08 

. 
 23 31 13 13-1028 LF 40" x 40", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 418.52 214.69 

    For Seal Class B, Add  53.67 
    For Seal Class A, Add  114.50 
    For Work In Restricted Working Space, Add  107.35 

. 
 23 31 13 13-1029 LF 40" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 428.98 220.06 

    For Seal Class B, Add  55.01 
    For Seal Class A, Add  117.36 
    For Work In Restricted Working Space, Add  110.03 

. 
 23 31 13 13-1030 LF 40" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 439.45 225.43 

    For Seal Class B, Add  56.36 
    For Seal Class A, Add  120.22 
    For Work In Restricted Working Space, Add  112.71 

. 
 23 31 13 13-1031 LF 40" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 449.91 230.79 

    For Seal Class B, Add  57.70 
    For Seal Class A, Add  123.09 
    For Work In Restricted Working Space, Add  115.40 

. 
 23 31 13 13-1032 LF 40" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 460.38 236.16 

    For Seal Class B, Add  59.04 
    For Seal Class A, Add  125.95 
    For Work In Restricted Working Space, Add  118.08 

NOT FOR BID
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. 
 23 31 13 13-1033 LF 40" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 470.83 241.53 

    For Seal Class B, Add  60.38 
    For Seal Class A, Add  128.81 
    For Work In Restricted Working Space, Add  120.76 

. 
 23 31 13 13-1034 LF 40" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 481.29 246.89 

    For Seal Class B, Add  61.72 
    For Seal Class A, Add  131.68 
    For Work In Restricted Working Space, Add  123.45 

. 
 23 31 13 13-1035 LF 40" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 491.77 252.25 

    For Seal Class B, Add  63.06 
    For Seal Class A, Add  134.54 
    For Work In Restricted Working Space, Add  126.13 

. 
 23 31 13 13-1036 LF 40" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 502.23 257.63 

    For Seal Class B, Add  64.41 
    For Seal Class A, Add  137.40 
    For Work In Restricted Working Space, Add  128.81 

. 
 23 31 13 13-1037 LF 42" x 42", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 439.45 225.43 

    For Seal Class B, Add  56.36 
    For Seal Class A, Add  120.22 
    For Work In Restricted Working Space, Add  112.71 

. 
 23 31 13 13-1038 LF 42" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 449.91 230.79 

    For Seal Class B, Add  57.70 
    For Seal Class A, Add  123.09 
    For Work In Restricted Working Space, Add  115.40 

. 
 23 31 13 13-1039 LF 42" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 460.38 236.16 

    For Seal Class B, Add  59.04 
    For Seal Class A, Add  125.95 
    For Work In Restricted Working Space, Add  118.08 

. 
 23 31 13 13-1040 LF 42" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 470.83 241.53 

    For Seal Class B, Add  60.38 
    For Seal Class A, Add  128.81 
    For Work In Restricted Working Space, Add  120.76 

. 
 23 31 13 13-1041 LF 42" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 481.29 246.89 

    For Seal Class B, Add  61.72 
    For Seal Class A, Add  131.68 
    For Work In Restricted Working Space, Add  123.45 

. 
 23 31 13 13-1042 LF 42" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 491.77 252.25 

    For Seal Class B, Add  63.06 
    For Seal Class A, Add  134.54 
    For Work In Restricted Working Space, Add  126.13 

. 
 23 31 13 13-1043 LF 42" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 502.23 257.63 

    For Seal Class B, Add  64.41 
    For Seal Class A, Add  137.40 
    For Work In Restricted Working Space, Add  128.81 

. 
 23 31 13 13-1044 LF 42" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 512.69 262.99 

    For Seal Class B, Add  65.75 
    For Seal Class A, Add  140.26 
    For Work In Restricted Working Space, Add  131.50 

. 
 23 31 13 13-1045 LF 44" x 44", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 460.38 236.16 

    For Seal Class B, Add  59.04 
    For Seal Class A, Add  125.95 
    For Work In Restricted Working Space, Add  118.08 

. 
 23 31 13 13-1046 LF 44" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 470.83 241.53 

    For Seal Class B, Add  60.38 
    For Seal Class A, Add  128.81 
    For Work In Restricted Working Space, Add  120.76 

. 
 23 31 13 13-1047 LF 44" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 481.29 246.89 

    For Seal Class B, Add  61.72 
    For Seal Class A, Add  131.68 
    For Work In Restricted Working Space, Add  123.45 

. 
 23 31 13 13-1048 LF 44" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 491.77 252.25 

    For Seal Class B, Add  63.06 
    For Seal Class A, Add  134.54 
    For Work In Restricted Working Space, Add  126.13 

. 
 23 31 13 13-1049 LF 44" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 502.23 257.63 

    For Seal Class B, Add  64.41 
    For Seal Class A, Add  137.40 
    For Work In Restricted Working Space, Add  128.81 

. 
 23 31 13 13-1050 LF 44" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 512.69 262.99 

    For Seal Class B, Add  65.75 
    For Seal Class A, Add  140.26 
    For Work In Restricted Working Space, Add  131.50 

. 
 23 31 13 13-1051 LF 44" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 523.15 268.36 

    For Seal Class B, Add  67.09 
    For Seal Class A, Add  143.13 
    For Work In Restricted Working Space, Add  134.18 

. 
 23 31 13 13-1052 LF 46" x 46", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 481.29 246.89 

    For Seal Class B, Add  61.72 
    For Seal Class A, Add  131.68 
    For Work In Restricted Working Space, Add  123.45 

. 
 23 31 13 13-1053 LF 46" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 491.77 252.25 

    For Seal Class B, Add  63.06 
    For Seal Class A, Add  134.54 
    For Work In Restricted Working Space, Add  126.13 

NOT FOR BID
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. 
 23 31 13 13-1054 LF 46" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 502.23 257.63 

    For Seal Class B, Add  64.41 
    For Seal Class A, Add  137.40 
    For Work In Restricted Working Space, Add  128.81 

. 
 23 31 13 13-1055 LF 46" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 512.69 262.99 

    For Seal Class B, Add  65.75 
    For Seal Class A, Add  140.26 
    For Work In Restricted Working Space, Add  131.50 

. 
 23 31 13 13-1056 LF 46" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 523.15 268.36 

    For Seal Class B, Add  67.09 
    For Seal Class A, Add  143.13 
    For Work In Restricted Working Space, Add  134.18 

. 
 23 31 13 13-1057 LF 46" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 542.55 279.10 

    For Seal Class B, Add  69.77 
    For Seal Class A, Add  148.85 
    For Work In Restricted Working Space, Add  139.55 

. 
 23 31 13 13-1058 LF 46" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 553.03 284.46 

    For Seal Class B, Add  71.12 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.23 

. 
 23 31 13 13-1059 LF 48" x 48", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 502.23 257.63 

    For Seal Class B, Add  64.41 
    For Seal Class A, Add  137.40 
    For Work In Restricted Working Space, Add  128.81 

. 
 23 31 13 13-1060 LF 48" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 512.69 262.99 

    For Seal Class B, Add  65.75 
    For Seal Class A, Add  140.26 
    For Work In Restricted Working Space, Add  131.50 

. 
 23 31 13 13-1061 LF 48" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 523.15 268.36 

    For Seal Class B, Add  67.09 
    For Seal Class A, Add  143.13 
    For Work In Restricted Working Space, Add  134.18 

. 
 23 31 13 13-1062 LF 48" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 533.60 273.74 

    For Seal Class B, Add  68.43 
    For Seal Class A, Add  145.99 
    For Work In Restricted Working Space, Add  136.86 

. 
 23 31 13 13-1063 LF 48" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 544.09 279.10 

    For Seal Class B, Add  69.77 
    For Seal Class A, Add  148.85 
    For Work In Restricted Working Space, Add  139.55 

. 
 23 31 13 13-1064 LF 48" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 554.54 284.46 

    For Seal Class B, Add  71.12 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.23 

. 
 23 31 13 13-1065 LF 48" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 565.00 289.83 

    For Seal Class B, Add  72.46 
    For Seal Class A, Add  154.58 
    For Work In Restricted Working Space, Add  144.92 

. 
 23 31 13 13-1066 LF 50" x 50", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 523.15 268.36 

    For Seal Class B, Add  67.09 
    For Seal Class A, Add  143.13 
    For Work In Restricted Working Space, Add  134.18 

. 
 23 31 13 13-1067 LF 50" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 533.60 273.74 

    For Seal Class B, Add  68.43 
    For Seal Class A, Add  145.99 
    For Work In Restricted Working Space, Add  136.86 

. 
 23 31 13 13-1068 LF 50" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 544.09 279.10 

    For Seal Class B, Add  69.77 
    For Seal Class A, Add  148.85 
    For Work In Restricted Working Space, Add  139.55 

. 
 23 31 13 13-1069 LF 50" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 554.54 284.46 

    For Seal Class B, Add  71.12 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.23 

. 
 23 31 13 13-1070 LF 50" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 565.00 289.83 

    For Seal Class B, Add  72.46 
    For Seal Class A, Add  154.58 
    For Work In Restricted Working Space, Add  144.92 

. 
 23 31 13 13-1071 LF 50" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 575.46 295.20 

    For Seal Class B, Add  73.80 
    For Seal Class A, Add  157.44 
    For Work In Restricted Working Space, Add  147.60 

. 
 23 31 13 13-1072 LF 52" x 52", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 544.09 279.10 

    For Seal Class B, Add  69.77 
    For Seal Class A, Add  148.85 
    For Work In Restricted Working Space, Add  139.55 

. 
 23 31 13 13-1073 LF 52" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 554.54 284.46 

    For Seal Class B, Add  71.12 
    For Seal Class A, Add  151.71 
    For Work In Restricted Working Space, Add  142.23 

. 
 23 31 13 13-1074 LF 52" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 565.00 289.83 

    For Seal Class B, Add  72.46 
    For Seal Class A, Add  154.58 
    For Work In Restricted Working Space, Add  144.92 

NOT FOR BID
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. 
 23 31 13 13-1075 LF 52" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 575.46 295.20 

    For Seal Class B, Add  73.80 
    For Seal Class A, Add  157.44 
    For Work In Restricted Working Space, Add  147.60 

. 
 23 31 13 13-1076 LF 52" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 585.93 300.56 

    For Seal Class B, Add  75.14 
    For Seal Class A, Add  160.30 
    For Work In Restricted Working Space, Add  150.29 

. 
 23 31 13 13-1077 LF 54" x 54", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 565.00 289.83 

    For Seal Class B, Add  72.46 
    For Seal Class A, Add  154.58 
    For Work In Restricted Working Space, Add  144.92 

. 
 23 31 13 13-1078 LF 54" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 575.46 295.20 

    For Seal Class B, Add  73.80 
    For Seal Class A, Add  157.44 
    For Work In Restricted Working Space, Add  147.60 

. 
 23 31 13 13-1079 LF 54" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 585.93 300.56 

    For Seal Class B, Add  75.14 
    For Seal Class A, Add  160.30 
    For Work In Restricted Working Space, Add  150.29 

. 
 23 31 13 13-1080 LF 54" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 596.41 305.93 

    For Seal Class B, Add  76.48 
    For Seal Class A, Add  163.16 
    For Work In Restricted Working Space, Add  152.97 

. 
 23 31 13 13-1081 LF 54" x 62", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 606.86 311.30 

    For Seal Class B, Add  77.82 
    For Seal Class A, Add  166.03 
    For Work In Restricted Working Space, Add  155.65 

. 
 23 31 13 13-1082 LF 54" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 617.31 316.66 

    For Seal Class B, Add  79.17 
    For Seal Class A, Add  168.89 
    For Work In Restricted Working Space, Add  158.33 

. 
 23 31 13 13-1083 LF 56" x 56", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 585.93 300.56 

    For Seal Class B, Add  75.14 
    For Seal Class A, Add  160.30 
    For Work In Restricted Working Space, Add  150.29 

. 
 23 31 13 13-1084 LF 56" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 596.41 305.93 

    For Seal Class B, Add  76.48 
    For Seal Class A, Add  163.16 
    For Work In Restricted Working Space, Add  152.97 

. 
 23 31 13 13-1085 LF 56" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 606.86 311.30 

    For Seal Class B, Add  77.82 
    For Seal Class A, Add  166.03 
    For Work In Restricted Working Space, Add  155.65 

. 
 23 31 13 13-1086 LF 56" x 62", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 617.31 316.66 

    For Seal Class B, Add  79.17 
    For Seal Class A, Add  168.89 
    For Work In Restricted Working Space, Add  158.33 

. 
 23 31 13 13-1087 LF 56" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 627.77 322.03 

    For Seal Class B, Add  80.51 
    For Seal Class A, Add  171.75 
    For Work In Restricted Working Space, Add  161.02 

. 
 23 31 13 13-1088 LF 58" x 58", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 606.86 311.30 

    For Seal Class B, Add  77.82 
    For Seal Class A, Add  166.03 
    For Work In Restricted Working Space, Add  155.65 

. 
 23 31 13 13-1089 LF 58" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 617.31 316.66 

    For Seal Class B, Add  79.17 
    For Seal Class A, Add  168.89 
    For Work In Restricted Working Space, Add  158.33 

. 
 23 31 13 13-1090 LF 58" x 62", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 627.77 322.03 

    For Seal Class B, Add  80.51 
    For Seal Class A, Add  171.75 
    For Work In Restricted Working Space, Add  161.02 

. 
 23 31 13 13-1091 LF 58" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 638.24 327.40 

    For Seal Class B, Add  81.85 
    For Seal Class A, Add  174.61 
    For Work In Restricted Working Space, Add  163.70 

. 
 23 31 13 13-1092 LF 58" x 66", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 648.71 332.77 

    For Seal Class B, Add  83.19 
    For Seal Class A, Add  177.48 
    For Work In Restricted Working Space, Add  166.38 

. 
 23 31 13 13-1093 LF 60" x 60", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 627.77 322.03 

    For Seal Class B, Add  80.51 
    For Seal Class A, Add  171.75 
    For Work In Restricted Working Space, Add  161.02 

. 
 23 31 13 13-1094 LF 60" x 62", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 638.24 327.40 

    For Seal Class B, Add  81.85 
    For Seal Class A, Add  174.61 
    For Work In Restricted Working Space, Add  163.70 

. 
 23 31 13 13-1095 LF 60" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 648.71 332.77 

    For Seal Class B, Add  83.19 
    For Seal Class A, Add  177.48 
    For Work In Restricted Working Space, Add  166.38 

NOT FOR BID
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. 
 23 31 13 13-1096 LF 60" x 66", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 659.18 338.14 

    For Seal Class B, Add  84.53 
    For Seal Class A, Add  180.34 
    For Work In Restricted Working Space, Add  169.07 

. 
 23 31 13 13-1097 LF 60" x 68", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 669.64 343.50 

    For Seal Class B, Add  85.88 
    For Seal Class A, Add  183.20 
    For Work In Restricted Working Space, Add  171.75 

. 
 23 31 13 13-1098 LF 62" x 62", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 648.71 332.77 

    For Seal Class B, Add  83.19 
    For Seal Class A, Add  177.48 
    For Work In Restricted Working Space, Add  166.38 

. 
 23 31 13 13-1099 LF 62" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 659.18 338.14 

    For Seal Class B, Add  84.53 
    For Seal Class A, Add  180.34 
    For Work In Restricted Working Space, Add  169.07 

. 
 23 31 13 13-1100 LF 62" x 66", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 669.64 343.50 

    For Seal Class B, Add  85.88 
    For Seal Class A, Add  183.20 
    For Work In Restricted Working Space, Add  171.75 

. 
 23 31 13 13-1101 LF 62" x 68", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 680.09 348.87 

    For Seal Class B, Add  87.22 
    For Seal Class A, Add  186.06 
    For Work In Restricted Working Space, Add  174.44 

. 
 23 31 13 13-1102 LF 62" x 70", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 690.55 354.24 

    For Seal Class B, Add  88.56 
    For Seal Class A, Add  188.92 
    For Work In Restricted Working Space, Add  177.12 

. 
 23 31 13 13-1103 LF 64" x 64", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 669.64 343.50 

    For Seal Class B, Add  85.88 
    For Seal Class A, Add  183.20 
    For Work In Restricted Working Space, Add  171.75 

. 
 23 31 13 13-1104 LF 64" x 66", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 680.09 348.87 

    For Seal Class B, Add  87.22 
    For Seal Class A, Add  186.06 
    For Work In Restricted Working Space, Add  174.44 

. 
 23 31 13 13-1105 LF 64" x 68", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 690.55 354.24 

    For Seal Class B, Add  88.56 
    For Seal Class A, Add  188.92 
    For Work In Restricted Working Space, Add  177.12 

. 
 23 31 13 13-1106 LF 64" x 70", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 701.02 359.60 

    For Seal Class B, Add  89.90 
    For Seal Class A, Add  191.79 
    For Work In Restricted Working Space, Add  179.80 

. 
 23 31 13 13-1107 LF 66" x 66", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 690.55 354.24 

    For Seal Class B, Add  88.56 
    For Seal Class A, Add  188.92 
    For Work In Restricted Working Space, Add  177.12 

. 
 23 31 13 13-1108 LF 66" x 68", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 701.02 359.60 

    For Seal Class B, Add  89.90 
    For Seal Class A, Add  191.79 
    For Work In Restricted Working Space, Add  179.80 

. 
 23 31 13 13-1109 LF 66" x 70", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 711.49 364.97 

    For Seal Class B, Add  91.24 
    For Seal Class A, Add  194.65 
    For Work In Restricted Working Space, Add  182.49 

. 
 23 31 13 13-1110 LF 66" x 72", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 721.95 370.34 

    For Seal Class B, Add  92.58 
    For Seal Class A, Add  197.51 
    For Work In Restricted Working Space, Add  185.17 

. 
 23 31 13 13-1111 LF 68" x 68", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 711.49 364.97 

    For Seal Class B, Add  91.24 
    For Seal Class A, Add  194.65 
    For Work In Restricted Working Space, Add  182.49 

. 
 23 31 13 13-1112 LF 68" x 70", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 721.95 370.34 

    For Seal Class B, Add  92.58 
    For Seal Class A, Add  197.51 
    For Work In Restricted Working Space, Add  185.17 

. 
 23 31 13 13-1113 LF 68" x 72", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 732.41 375.70 

    For Seal Class B, Add  93.93 
    For Seal Class A, Add  200.38 
    For Work In Restricted Working Space, Add  187.85 

. 
 23 31 13 13-1114 LF 68" x 74", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 742.86 381.07 

    For Seal Class B, Add  95.27 
    For Seal Class A, Add  203.24 
    For Work In Restricted Working Space, Add  190.54 

. 
 23 31 13 13-1115 LF 70" x 70", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 732.41 375.70 

    For Seal Class B, Add  93.93 
    For Seal Class A, Add  200.38 
    For Work In Restricted Working Space, Add  187.85 

. 
 23 31 13 13-1116 LF 70" x 72", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 742.86 381.07 

    For Seal Class B, Add  95.27 
    For Seal Class A, Add  203.24 
    For Work In Restricted Working Space, Add  190.54 

NOT FOR BID
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. 
 23 31 13 13-1117 LF 70" x 74", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 753.35 386.45 

    For Seal Class B, Add  96.61 
    For Seal Class A, Add  206.10 
    For Work In Restricted Working Space, Add  193.22 

. 
 23 31 13 13-1118 LF 70" x 76", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 763.80 391.81 

    For Seal Class B, Add  97.95 
    For Seal Class A, Add  208.96 
    For Work In Restricted Working Space, Add  195.90 

. 
 23 31 13 13-1119 LF 70" x 78", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 774.26 397.18 

    For Seal Class B, Add  99.29 
    For Seal Class A, Add  211.82 
    For Work In Restricted Working Space, Add  198.59 

. 
 23 31 13 13-1120 LF 70" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 784.72 402.54 

    For Seal Class B, Add  100.64 
    For Seal Class A, Add  214.69 
    For Work In Restricted Working Space, Add  201.27 

. 
 23 31 13 13-1121 LF 70" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 795.19 407.91 

    For Seal Class B, Add  101.98 
    For Seal Class A, Add  217.56 
    For Work In Restricted Working Space, Add  203.96 

. 
 23 31 13 13-1122 LF 70" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 805.67 413.28 

    For Seal Class B, Add  103.32 
    For Seal Class A, Add  220.42 
    For Work In Restricted Working Space, Add  206.64 

. 
 23 31 13 13-1123 LF 70" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 816.12 418.64 

    For Seal Class B, Add  104.66 
    For Seal Class A, Add  223.28 
    For Work In Restricted Working Space, Add  209.32 

. 
 23 31 13 13-1124 LF 72" x 72", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 753.35 386.45 

    For Seal Class B, Add  96.61 
    For Seal Class A, Add  206.10 
    For Work In Restricted Working Space, Add  193.22 

. 
 23 31 13 13-1125 LF 72" x 74", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 763.80 391.81 

    For Seal Class B, Add  97.95 
    For Seal Class A, Add  208.96 
    For Work In Restricted Working Space, Add  195.90 

. 
 23 31 13 13-1126 LF 72" x 76", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 774.26 397.18 

    For Seal Class B, Add  99.29 
    For Seal Class A, Add  211.82 
    For Work In Restricted Working Space, Add  198.59 

. 
 23 31 13 13-1127 LF 72" x 78", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 784.72 402.54 

    For Seal Class B, Add  100.64 
    For Seal Class A, Add  214.69 
    For Work In Restricted Working Space, Add  201.27 

. 
 23 31 13 13-1128 LF 72" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 795.19 407.91 

    For Seal Class B, Add  101.98 
    For Seal Class A, Add  217.56 
    For Work In Restricted Working Space, Add  203.96 

. 
 23 31 13 13-1129 LF 72" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 805.67 413.28 

    For Seal Class B, Add  103.32 
    For Seal Class A, Add  220.42 
    For Work In Restricted Working Space, Add  206.64 

. 
 23 31 13 13-1130 LF 72" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 816.12 418.64 

    For Seal Class B, Add  104.66 
    For Seal Class A, Add  223.28 
    For Work In Restricted Working Space, Add  209.32 

. 
 23 31 13 13-1131 LF 72" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 826.57 424.00 

    For Seal Class B, Add  106.00 
    For Seal Class A, Add  226.14 
    For Work In Restricted Working Space, Add  212.00 

. 
 23 31 13 13-1132 LF 74" x 74", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 774.26 397.18 

    For Seal Class B, Add  99.29 
    For Seal Class A, Add  211.82 
    For Work In Restricted Working Space, Add  198.59 

. 
 23 31 13 13-1133 LF 74" x 76", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 784.72 402.54 

    For Seal Class B, Add  100.64 
    For Seal Class A, Add  214.69 
    For Work In Restricted Working Space, Add  201.27 

. 
 23 31 13 13-1134 LF 74" x 78", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 795.19 407.91 

    For Seal Class B, Add  101.98 
    For Seal Class A, Add  217.56 
    For Work In Restricted Working Space, Add  203.96 

. 
 23 31 13 13-1135 LF 74" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 805.67 413.28 

    For Seal Class B, Add  103.32 
    For Seal Class A, Add  220.42 
    For Work In Restricted Working Space, Add  206.64 

. 
 23 31 13 13-1136 LF 74" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 816.12 418.64 

    For Seal Class B, Add  104.66 
    For Seal Class A, Add  223.28 
    For Work In Restricted Working Space, Add  209.32 

. 
 23 31 13 13-1137 LF 74" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 826.57 424.00 

    For Seal Class B, Add  106.00 
    For Seal Class A, Add  226.14 
    For Work In Restricted Working Space, Add  212.00 

NOT FOR BID
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. 
 23 31 13 13-1138 LF 74" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 837.03 429.38 

    For Seal Class B, Add  107.34 
    For Seal Class A, Add  229.00 
    For Work In Restricted Working Space, Add  214.69 

. 
 23 31 13 13-1139 LF 76" x 76", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 795.19 407.91 

    For Seal Class B, Add  101.98 
    For Seal Class A, Add  217.56 
    For Work In Restricted Working Space, Add  203.96 

. 
 23 31 13 13-1140 LF 76" x 78", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 805.67 413.28 

    For Seal Class B, Add  103.32 
    For Seal Class A, Add  220.42 
    For Work In Restricted Working Space, Add  206.64 

. 
 23 31 13 13-1141 LF 76" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 816.12 418.64 

    For Seal Class B, Add  104.66 
    For Seal Class A, Add  223.28 
    For Work In Restricted Working Space, Add  209.32 

. 
 23 31 13 13-1142 LF 76" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 826.57 424.00 

    For Seal Class B, Add  106.00 
    For Seal Class A, Add  226.14 
    For Work In Restricted Working Space, Add  212.00 

. 
 23 31 13 13-1143 LF 76" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 837.03 429.38 

    For Seal Class B, Add  107.34 
    For Seal Class A, Add  229.00 
    For Work In Restricted Working Space, Add  214.69 

. 
 23 31 13 13-1144 LF 76" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 847.49 434.74 

    For Seal Class B, Add  108.69 
    For Seal Class A, Add  231.86 
    For Work In Restricted Working Space, Add  217.37 

. 
 23 31 13 13-1145 LF 78" x 78", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 816.12 418.64 

    For Seal Class B, Add  104.66 
    For Seal Class A, Add  223.28 
    For Work In Restricted Working Space, Add  209.32 

. 
 23 31 13 13-1146 LF 78" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 826.57 424.00 

    For Seal Class B, Add  106.00 
    For Seal Class A, Add  226.14 
    For Work In Restricted Working Space, Add  212.00 

. 
 23 31 13 13-1147 LF 78" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 837.03 429.38 

    For Seal Class B, Add  107.34 
    For Seal Class A, Add  229.00 
    For Work In Restricted Working Space, Add  214.69 

. 
 23 31 13 13-1148 LF 78" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 847.49 434.74 

    For Seal Class B, Add  108.69 
    For Seal Class A, Add  231.86 
    For Work In Restricted Working Space, Add  217.37 

. 
 23 31 13 13-1149 LF 78" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 857.97 440.10 

    For Seal Class B, Add  110.03 
    For Seal Class A, Add  234.73 
    For Work In Restricted Working Space, Add  220.06 

. 
 23 31 13 13-1150 LF 80" x 80", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 837.03 429.38 

    For Seal Class B, Add  107.34 
    For Seal Class A, Add  229.00 
    For Work In Restricted Working Space, Add  214.69 

. 
 23 31 13 13-1151 LF 80" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 847.49 434.74 

    For Seal Class B, Add  108.69 
    For Seal Class A, Add  231.86 
    For Work In Restricted Working Space, Add  217.37 

. 
 23 31 13 13-1152 LF 80" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 857.97 440.10 

    For Seal Class B, Add  110.03 
    For Seal Class A, Add  234.73 
    For Work In Restricted Working Space, Add  220.06 

. 
 23 31 13 13-1153 LF 80" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 877.38 450.85 

    For Seal Class B, Add  112.71 
    For Seal Class A, Add  240.45 
    For Work In Restricted Working Space, Add  225.42 

. 
 23 31 13 13-1154 LF 82" x 82", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 857.97 440.10 

    For Seal Class B, Add  110.03 
    For Seal Class A, Add  234.73 
    For Work In Restricted Working Space, Add  220.06 

. 
 23 31 13 13-1155 LF 82" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 868.44 445.49 

    For Seal Class B, Add  111.37 
    For Seal Class A, Add  237.59 
    For Work In Restricted Working Space, Add  222.74 

. 
 23 31 13 13-1156 LF 82" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 878.89 450.85 

    For Seal Class B, Add  112.71 
    For Seal Class A, Add  240.45 
    For Work In Restricted Working Space, Add  225.42 

. 
 23 31 13 13-1157 LF 84" x 84", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 878.89 450.85 

    For Seal Class B, Add  112.71 
    For Seal Class A, Add  240.45 
    For Work In Restricted Working Space, Add  225.42 

. 
 23 31 13 13-1158 LF 84" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 889.35 456.21 

    For Seal Class B, Add  114.05 
    For Seal Class A, Add  243.32 
    For Work In Restricted Working Space, Add  228.11 

NOT FOR BID
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 23 31 13 13-1159 LF 86" x 86", 18 Gauge, Seal Class C, Galvanized Steel Sheet Metal Ductwork .................................................................... 899.81 461.58 

    For Seal Class B, Add  115.40 
    For Seal Class A, Add  246.18 
    For Work In Restricted Working Space, Add  230.79 

XXXXXXX 
. 
 23 31 13 16  Round and Flat-Oval Spiral Ducts (23 31 13) 

. 

. 
 23 31 13 16-0001  Low Pressure Round And Flat-Oval Duct (23 31 13 16) 

Note: 7" diameter round = 4" x 11.85" flat oval. 8" diameter round = 4" x 15" flat oval. 10" diameter round = 4" x 
25.99" or 6" x 15.42" or 8" x 11.14" flat oval. 12" diameter round = 6" x 23.28" or 8" x 15.85" flat oval. 14" 
diameter round = 6" x 32.70" or 8" x 22.14" or 10" x 17.85 or 12" x 15.14" flat oval. 16" diameter round = 6" x 
43.70" or 8" x 29.99" or 10" x 24.14" or 12" x 19.85" or 14" x 17.14" flat oval. 18" diameter round = 6" x 59.41" or 
8" x 39.42" or 10" x 30.42" or 12" x 24.57" or 14" x 21.85" or 16" x 19.14" flat oval. 20" diameter round = 8" x 
51.98" or 10" x 38.27" or 12" x 30.85" or 14" x 26.57" or 16" x 23.85" or 18" x 21.14" flat oval. Includes sealing 
the joints by tape, mastic, or spray on sealer. 

. 

. 
 23 31 13 16-0002  Galvanized Sheet Metal Round And Flat-Oval Ducts (23 31 13 16-0001) 

Note: Includes straps and supports. 
. 
. 

 23 31 13 16-0003 LF  4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .................................................. 7.44 2.60 
    For Seal Class B, Add  0.80 
    For Seal Class A, Add  2.13 
    For Up To 20', Add  0.64 
    For >20' To 50', Add  0.25 
    For >200' To 500', Deduct  -0.16 
    For >500', Deduct  -0.27 
    For 28 Gauge, Deduct  -0.29 
    For 24 Gauge, Add  0.29 
    For 22 Gauge, Add  0.58 
    For 20 Gauge, Add  0.88 
    For 18 Gauge, Add  1.17 
    For 16 Gauge, Add  1.43 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.57 
    For Work In Restricted Working Space, Add  1.60 
    For Elevated Installation >10' To 15', Add  0.53 
    For Elevated Installation >15' To 20', Add  1.06 
    For Elevated Installation >20' To 25', Add  1.33 
    For Elevated Installation >25' To 30', Add  1.86 
    For Elevated Installation >30' To 35', Add  2.13 
    For Elevated Installation >35' To 40', Add  2.66 
    For Elevated Installation >40', Add  2.93 

. 
 23 31 13 16-0004 LF  5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .................................................. 8.59 2.96 

    For Seal Class B, Add  0.89 
    For Seal Class A, Add  2.36 
    For Up To 20', Add  0.80 
    For >20' To 50', Add  0.32 
    For >200' To 500', Deduct  -0.20 
    For >500', Deduct  -0.34 
    For 28 Gauge, Deduct  -0.37 
    For 24 Gauge, Add  0.37 
    For 22 Gauge, Add  0.74 
    For 20 Gauge, Add  1.11 
    For 18 Gauge, Add  1.47 
    For 16 Gauge, Add  1.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  1.98 
    For Work In Restricted Working Space, Add  1.77 
    For Elevated Installation >10' To 15', Add  0.59 
    For Elevated Installation >15' To 20', Add  1.18 
    For Elevated Installation >20' To 25', Add  1.48 
    For Elevated Installation >25' To 30', Add  2.07 
    For Elevated Installation >30' To 35', Add  2.36 
    For Elevated Installation >35' To 40', Add  2.96 
    For Elevated Installation >40', Add  3.25 

. 
 23 31 13 16-0005 LF  6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .................................................. 9.75 3.54 

    For Seal Class B, Add  1.00 
    For Seal Class A, Add  2.66 
    For Up To 20', Add  0.93 
    For >20' To 50', Add  0.37 
    For >200' To 500', Deduct  -0.23 
    For >500', Deduct  -0.39 
    For 28 Gauge, Deduct  -0.43 
    For 24 Gauge, Add  0.43 
    For 22 Gauge, Add  0.85 
    For 20 Gauge, Add  1.28 
    For 18 Gauge, Add  1.70 
    For 16 Gauge, Add  2.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.29 
    For Work In Restricted Working Space, Add  2.00 
    For Elevated Installation >10' To 15', Add  0.67 
    For Elevated Installation >15' To 20', Add  1.33 
    For Elevated Installation >20' To 25', Add  1.67 
    For Elevated Installation >25' To 30', Add  2.33 
    For Elevated Installation >30' To 35', Add  2.66 
    For Elevated Installation >35' To 40', Add  3.33 
    For Elevated Installation >40', Add  3.66 

NOT FOR BID
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 23 31 13 16-0006 LF  7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct ................................................ 10.94 4.14 

    For Seal Class B, Add  1.14 
    For Seal Class A, Add  3.04 
    For Up To 20', Add  1.00 
    For >20' To 50', Add  0.40 
    For >200' To 500', Deduct  -0.25 
    For >500', Deduct  -0.42 
    For 28 Gauge, Deduct  -0.46 
    For 24 Gauge, Add  0.46 
    For 22 Gauge, Add  0.92 
    For 20 Gauge, Add  1.38 
    For 18 Gauge, Add  1.84 
    For 16 Gauge, Add  2.25 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.47 
    For Work In Restricted Working Space, Add  2.28 
    For Elevated Installation >10' To 15', Add  0.76 
    For Elevated Installation >15' To 20', Add  1.52 
    For Elevated Installation >20' To 25', Add  1.90 
    For Elevated Installation >25' To 30', Add  2.66 
    For Elevated Installation >30' To 35', Add  3.04 
    For Elevated Installation >35' To 40', Add  3.80 
    For Elevated Installation >40', Add  4.18 

. 
 23 31 13 16-0007 LF  8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct ................................................ 12.45 4.73 

    For Seal Class B, Add  1.33 
    For Seal Class A, Add  3.55 
    For Up To 20', Add  1.07 
    For >20' To 50', Add  0.43 
    For >200' To 500', Deduct  -0.27 
    For >500', Deduct  -0.45 
    For 28 Gauge, Deduct  -0.50 
    For 24 Gauge, Add  0.49 
    For 22 Gauge, Add  0.99 
    For 20 Gauge, Add  1.48 
    For 18 Gauge, Add  1.97 
    For 16 Gauge, Add  2.42 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.65 
    For Work In Restricted Working Space, Add  2.66 
    For Elevated Installation >10' To 15', Add  0.89 
    For Elevated Installation >15' To 20', Add  1.77 
    For Elevated Installation >20' To 25', Add  2.22 
    For Elevated Installation >25' To 30', Add  3.10 
    For Elevated Installation >30' To 35', Add  3.55 
    For Elevated Installation >35' To 40', Add  4.44 
    For Elevated Installation >40', Add  4.88 

. 
 23 31 13 16-0008 LF  10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 15.85 5.91 

    For Seal Class B, Add  1.60 
    For Seal Class A, Add  4.26 
    For Up To 20', Add  1.56 
    For >20' To 50', Add  0.63 
    For >200' To 500', Deduct  -0.39 
    For >500', Deduct  -0.65 
    For 28 Gauge, Deduct  -0.72 
    For 24 Gauge, Add  0.72 
    For 22 Gauge, Add  1.44 
    For 20 Gauge, Add  2.16 
    For 18 Gauge, Add  2.87 
    For 16 Gauge, Add  3.52 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.86 
    For Work In Restricted Working Space, Add  3.19 
    For Elevated Installation >10' To 15', Add  1.06 
    For Elevated Installation >15' To 20', Add  2.13 
    For Elevated Installation >20' To 25', Add  2.66 
    For Elevated Installation >25' To 30', Add  3.72 
    For Elevated Installation >30' To 35', Add  4.26 
    For Elevated Installation >35' To 40', Add  5.32 
    For Elevated Installation >40', Add  5.85 

. 
 23 31 13 16-0009 LF  12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 19.39 7.93 

    For Seal Class B, Add  2.00 
    For Seal Class A, Add  5.32 
    For Up To 20', Add  1.83 
    For >20' To 50', Add  0.73 
    For >200' To 500', Deduct  -0.46 
    For >500', Deduct  -0.76 
    For 28 Gauge, Deduct  -0.84 
    For 24 Gauge, Add  0.84 
    For 22 Gauge, Add  1.68 
    For 20 Gauge, Add  2.52 
    For 18 Gauge, Add  3.35 
    For 16 Gauge, Add  4.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.51 
    For Work In Restricted Working Space, Add  3.99 
    For Elevated Installation >10' To 15', Add  1.33 
    For Elevated Installation >15' To 20', Add  2.66 
    For Elevated Installation >20' To 25', Add  3.33 
    For Elevated Installation >25' To 30', Add  4.66 
    For Elevated Installation >30' To 35', Add  5.32 
    For Elevated Installation >35' To 40', Add  6.65 
    For Elevated Installation >40', Add  7.32 

NOT FOR BID
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 23 31 13 16-0010 LF  14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 23.56 11.82 

    For Seal Class B, Add  2.50 
    For Seal Class A, Add  6.66 
    For Up To 20', Add  2.08 
    For >20' To 50', Add  0.83 
    For >200' To 500', Deduct  -0.52 
    For >500', Deduct  -0.87 
    For 28 Gauge, Deduct  -0.96 
    For 24 Gauge, Add  0.95 
    For 22 Gauge, Add  1.91 
    For 20 Gauge, Add  2.86 
    For 18 Gauge, Add  3.81 
    For 16 Gauge, Add  4.67 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.12 
    For Work In Restricted Working Space, Add  4.99 
    For Elevated Installation >10' To 15', Add  1.66 
    For Elevated Installation >15' To 20', Add  3.33 
    For Elevated Installation >20' To 25', Add  4.16 
    For Elevated Installation >25' To 30', Add  5.82 
    For Elevated Installation >30' To 35', Add  6.66 
    For Elevated Installation >35' To 40', Add  8.32 
    For Elevated Installation >40', Add  9.15 

. 
 23 31 13 16-0011 LF  16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 31.69 15.85 

    For Seal Class B, Add  3.33 
    For Seal Class A, Add  8.87 
    For Up To 20', Add  2.85 
    For >20' To 50', Add  1.14 
    For >200' To 500', Deduct  -0.71 
    For >500', Deduct  -1.19 
    For 28 Gauge, Deduct  -1.32 
    For 24 Gauge, Add  1.31 
    For 22 Gauge, Add  2.62 
    For 20 Gauge, Add  3.94 
    For 18 Gauge, Add  5.23 
    For 16 Gauge, Add  6.42 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.04 
    For Work In Restricted Working Space, Add  6.65 
    For Elevated Installation >10' To 15', Add  2.22 
    For Elevated Installation >15' To 20', Add  4.44 
    For Elevated Installation >20' To 25', Add  5.55 
    For Elevated Installation >25' To 30', Add  7.76 
    For Elevated Installation >30' To 35', Add  8.87 
    For Elevated Installation >35' To 40', Add  11.09 
    For Elevated Installation >40', Add  12.20 

. 
 23 31 13 16-0012 LF 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 44.98 19.04 

    For Up To 20', Add  5.51 
    For >20' To 50', Add  2.20 
    For >200' To 500', Deduct  -1.38 
    For >500', Deduct  -2.30 
    For 28 Gauge, Deduct  -2.54 
    For 24 Gauge, Add  2.54 
    For 22 Gauge, Add  5.06 
    For 20 Gauge, Add  7.61 
    For 18 Gauge, Add  10.10 
    For 16 Gauge, Add  12.40 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.59 
    For Work In Restricted Working Space, Add  7.98 
    For Elevated Installation >10' To 15', Add  2.66 
    For Elevated Installation >15' To 20', Add  5.32 
    For Elevated Installation >20' To 25', Add  6.65 
    For Elevated Installation >25' To 30', Add  9.31 
    For Elevated Installation >30' To 35', Add  10.64 
    For Elevated Installation >35' To 40', Add  13.31 
    For Elevated Installation >40', Add  14.64 

. 
 23 31 13 16-0013 LF 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Duct .............................................. 51.27 21.99 

    For Up To 20', Add  6.15 
    For >20' To 50', Add  2.46 
    For >200' To 500', Deduct  -1.54 
    For >500', Deduct  -2.56 
    For 28 Gauge, Deduct  -2.84 
    For 24 Gauge, Add  2.83 
    For 22 Gauge, Add  5.65 
    For 20 Gauge, Add  8.49 
    For 18 Gauge, Add  11.28 
    For 16 Gauge, Add  13.84 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.18 
    For Work In Restricted Working Space, Add  9.23 
    For Elevated Installation >10' To 15', Add  3.08 
    For Elevated Installation >15' To 20', Add  6.15 
    For Elevated Installation >20' To 25', Add  7.69 
    For Elevated Installation >25' To 30', Add  10.77 
    For Elevated Installation >30' To 35', Add  12.30 
    For Elevated Installation >35' To 40', Add  15.38 
    For Elevated Installation >40', Add  16.92 

XXXXXXX 
NOT FOR BID
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 23 31 13 16-0014  Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbows (23 31 13 16-0001) 

Note: Up to 90 degree. 
. 
. 

 23 31 13 16-0015 EA 4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ............................ 37.63 15.79 
    For Seal Class B, Add  4.74 
    For Seal Class A, Add  12.63 
    For 28 Gauge, Deduct  -0.84 
    For 24 Gauge, Add  0.83 
    For 22 Gauge, Add  1.67 
    For 20 Gauge, Add  2.50 
    For 18 Gauge, Add  3.33 
    For 16 Gauge, Add  4.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.48 
    For Work In Restricted Working Space, Add  9.47 
    For Elevated Installation >10' To 15', Add  3.16 
    For Elevated Installation >15' To 20', Add  6.32 
    For Elevated Installation >20' To 25', Add  7.90 
    For Elevated Installation >25' To 30', Add  11.05 
    For Elevated Installation >30' To 35', Add  12.63 
    For Elevated Installation >35' To 40', Add  15.79 
    For Elevated Installation >40', Add  17.37 

. 
 23 31 13 16-0016 EA 5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ............................ 43.02 18.22 

    For Seal Class B, Add  5.46 
    For Seal Class A, Add  14.57 
    For 28 Gauge, Deduct  -0.91 
    For 24 Gauge, Add  0.91 
    For 22 Gauge, Add  1.82 
    For 20 Gauge, Add  2.73 
    For 18 Gauge, Add  3.62 
    For 16 Gauge, Add  4.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.88 
    For Work In Restricted Working Space, Add  10.93 
    For Elevated Installation >10' To 15', Add  3.64 
    For Elevated Installation >15' To 20', Add  7.29 
    For Elevated Installation >20' To 25', Add  9.11 
    For Elevated Installation >25' To 30', Add  12.75 
    For Elevated Installation >30' To 35', Add  14.57 
    For Elevated Installation >35' To 40', Add  18.22 
    For Elevated Installation >40', Add  20.04 

. 
 23 31 13 16-0017 EA 6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ............................ 50.46 21.52 

    For Seal Class B, Add  6.46 
    For Seal Class A, Add  17.22 
    For 28 Gauge, Deduct  -1.03 
    For 24 Gauge, Add  1.02 
    For 22 Gauge, Add  2.04 
    For 20 Gauge, Add  3.07 
    For 18 Gauge, Add  4.08 
    For 16 Gauge, Add  5.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.48 
    For Work In Restricted Working Space, Add  12.92 
    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.76 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.22 
    For Elevated Installation >35' To 40', Add  21.53 
    For Elevated Installation >40', Add  23.68 

. 
 23 31 13 16-0018 EA 7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ............................ 64.46 27.67 

    For Seal Class B, Add  8.30 
    For Seal Class A, Add  22.14 
    For 28 Gauge, Deduct  -1.26 
    For 24 Gauge, Add  1.26 
    For 22 Gauge, Add  2.51 
    For 20 Gauge, Add  3.77 
    For 18 Gauge, Add  5.01 
    For 16 Gauge, Add  6.15 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.74 
    For Work In Restricted Working Space, Add  16.61 
    For Elevated Installation >10' To 15', Add  5.54 
    For Elevated Installation >15' To 20', Add  11.07 
    For Elevated Installation >20' To 25', Add  13.84 
    For Elevated Installation >25' To 30', Add  19.37 
    For Elevated Installation >30' To 35', Add  22.14 
    For Elevated Installation >35' To 40', Add  27.68 
    For Elevated Installation >40', Add  30.44 NOT FOR BID
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 23 31 13 16-0019 EA 8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ............................ 77.25 33.71 

    For Seal Class B, Add  10.11 
    For Seal Class A, Add  26.96 
    For 28 Gauge, Deduct  -1.36 
    For 24 Gauge, Add  1.36 
    For 22 Gauge, Add  2.71 
    For 20 Gauge, Add  4.07 
    For 18 Gauge, Add  5.41 
    For 16 Gauge, Add  6.64 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.28 
    For Work In Restricted Working Space, Add  20.22 
    For Elevated Installation >10' To 15', Add  6.74 
    For Elevated Installation >15' To 20', Add  13.48 
    For Elevated Installation >20' To 25', Add  16.85 
    For Elevated Installation >25' To 30', Add  23.59 
    For Elevated Installation >30' To 35', Add  26.96 
    For Elevated Installation >35' To 40', Add  33.71 
    For Elevated Installation >40', Add  37.08 

. 
 23 31 13 16-0020 EA 10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 118.24 52.63 

    For Seal Class B, Add  15.79 
    For Seal Class A, Add  42.10 
    For 28 Gauge, Deduct  -1.80 
    For 24 Gauge, Add  1.79 
    For 22 Gauge, Add  3.58 
    For 20 Gauge, Add  5.37 
    For 18 Gauge, Add  7.14 
    For 16 Gauge, Add  8.76 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.61 
    For Work In Restricted Working Space, Add  31.58 
    For Elevated Installation >10' To 15', Add  10.53 
    For Elevated Installation >15' To 20', Add  21.05 
    For Elevated Installation >20' To 25', Add  26.32 
    For Elevated Installation >25' To 30', Add  36.84 
    For Elevated Installation >30' To 35', Add  42.10 
    For Elevated Installation >35' To 40', Add  52.63 
    For Elevated Installation >40', Add  57.89 

. 
 23 31 13 16-0021 EA 12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 163.06 72.74 

    For Seal Class B, Add  21.82 
    For Seal Class A, Add  58.19 
    For 28 Gauge, Deduct  -2.44 
    For 24 Gauge, Add  2.43 
    For 22 Gauge, Add  4.85 
    For 20 Gauge, Add  7.28 
    For 18 Gauge, Add  9.67 
    For 16 Gauge, Add  11.87 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.02 
    For Work In Restricted Working Space, Add  43.64 
    For Elevated Installation >10' To 15', Add  14.55 
    For Elevated Installation >15' To 20', Add  29.09 
    For Elevated Installation >20' To 25', Add  36.37 
    For Elevated Installation >25' To 30', Add  50.91 
    For Elevated Installation >30' To 35', Add  58.19 
    For Elevated Installation >35' To 40', Add  72.74 
    For Elevated Installation >40', Add  80.01 

. 
 23 31 13 16-0022 EA 14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 199.05 86.04 

    For Seal Class B, Add  25.81 
    For Seal Class A, Add  68.84 
    For 28 Gauge, Deduct  -3.73 
    For 24 Gauge, Add  3.72 
    For 22 Gauge, Add  7.43 
    For 20 Gauge, Add  11.16 
    For 18 Gauge, Add  14.83 
    For 16 Gauge, Add  18.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.95 
    For Work In Restricted Working Space, Add  51.63 
    For Elevated Installation >10' To 15', Add  17.21 
    For Elevated Installation >15' To 20', Add  34.42 
    For Elevated Installation >20' To 25', Add  43.02 
    For Elevated Installation >25' To 30', Add  60.23 
    For Elevated Installation >30' To 35', Add  68.84 
    For Elevated Installation >35' To 40', Add  86.05 
    For Elevated Installation >40', Add  94.65 NOT FOR BID
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 23 31 13 16-0023 EA 16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 227.88 94.61 

    For Seal Class B, Add  28.39 
    For Seal Class A, Add  75.70 
    For 28 Gauge, Deduct  -5.35 
    For 24 Gauge, Add  5.33 
    For 22 Gauge, Add  10.65 
    For 20 Gauge, Add  16.00 
    For 18 Gauge, Add  21.25 
    For 16 Gauge, Add  26.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  28.59 
    For Work In Restricted Working Space, Add  56.77 
    For Elevated Installation >10' To 15', Add  18.92 
    For Elevated Installation >15' To 20', Add  37.85 
    For Elevated Installation >20' To 25', Add  47.31 
    For Elevated Installation >25' To 30', Add  66.23 
    For Elevated Installation >30' To 35', Add  75.70 
    For Elevated Installation >35' To 40', Add  94.62 
    For Elevated Installation >40', Add  104.08 

. 
 23 31 13 16-0024 EA 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 254.77 98.46 

    For Seal Class B, Add  29.54 
    For Seal Class A, Add  78.77 
    For 28 Gauge, Deduct  -8.01 
    For 24 Gauge, Add  7.98 
    For 22 Gauge, Add  15.94 
    For 20 Gauge, Add  23.95 
    For 18 Gauge, Add  31.82 
    For 16 Gauge, Add  39.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  42.81 
    For Work In Restricted Working Space, Add  59.08 
    For Elevated Installation >10' To 15', Add  19.69 
    For Elevated Installation >15' To 20', Add  39.38 
    For Elevated Installation >20' To 25', Add  49.23 
    For Elevated Installation >25' To 30', Add  68.92 
    For Elevated Installation >30' To 35', Add  78.77 
    For Elevated Installation >35' To 40', Add  98.46 
    For Elevated Installation >40', Add  108.31 

. 
 23 31 13 16-0025 EA 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Adjustable Elbow ........................ 280.55 101.71 

    For Seal Class B, Add  30.51 
    For Seal Class A, Add  81.37 
    For 28 Gauge, Deduct  -10.68 
    For 24 Gauge, Add  10.64 
    For 22 Gauge, Add  21.25 
    For 20 Gauge, Add  31.93 
    For 18 Gauge, Add  42.42 
    For 16 Gauge, Add  52.06 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  57.08 
    For Work In Restricted Working Space, Add  61.03 
    For Elevated Installation >10' To 15', Add  20.34 
    For Elevated Installation >15' To 20', Add  40.68 
    For Elevated Installation >20' To 25', Add  50.86 
    For Elevated Installation >25' To 30', Add  71.20 
    For Elevated Installation >30' To 35', Add  81.37 
    For Elevated Installation >35' To 40', Add  101.71 
    For Elevated Installation >40', Add  111.88 

XXXXXXX 
. 
 23 31 13 16-0026  Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbows (23 31 13 16-0001) 

. 

. 
 23 31 13 16-0027 EA 4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ............................ 31.70 10.64 

    For Seal Class B, Add  3.99 
    For Seal Class A, Add  10.64 
    For 28 Gauge, Deduct  -0.70 
    For 24 Gauge, Add  0.70 
    For 22 Gauge, Add  1.40 
    For 20 Gauge, Add  2.11 
    For 18 Gauge, Add  2.80 
    For 16 Gauge, Add  3.44 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.77 
    For Work In Restricted Working Space, Add  7.98 
    For Elevated Installation >10' To 15', Add  2.66 
    For Elevated Installation >15' To 20', Add  5.32 
    For Elevated Installation >20' To 25', Add  6.65 
    For Elevated Installation >25' To 30', Add  9.31 
    For Elevated Installation >30' To 35', Add  10.64 
    For Elevated Installation >35' To 40', Add  13.31 
    For Elevated Installation >40', Add  14.64 NOT FOR BID
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 23 31 13 16-0028 EA 5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ............................ 36.21 12.19 

    For Seal Class B, Add  4.56 
    For Seal Class A, Add  12.16 
    For 28 Gauge, Deduct  -0.80 
    For 24 Gauge, Add  0.80 
    For 22 Gauge, Add  1.60 
    For 20 Gauge, Add  2.40 
    For 18 Gauge, Add  3.19 
    For 16 Gauge, Add  3.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.29 
    For Work In Restricted Working Space, Add  9.12 
    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.08 
    For Elevated Installation >20' To 25', Add  7.60 
    For Elevated Installation >25' To 30', Add  10.64 
    For Elevated Installation >30' To 35', Add  12.16 
    For Elevated Installation >35' To 40', Add  15.21 
    For Elevated Installation >40', Add  16.73 

. 
 23 31 13 16-0029 EA 6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ............................ 42.09 14.19 

    For Seal Class B, Add  5.32 
    For Seal Class A, Add  14.19 
    For 28 Gauge, Deduct  -0.92 
    For 24 Gauge, Add  0.91 
    For 22 Gauge, Add  1.82 
    For 20 Gauge, Add  2.74 
    For 18 Gauge, Add  3.64 
    For 16 Gauge, Add  4.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.89 
    For Work In Restricted Working Space, Add  10.64 
    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.10 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.42 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 

. 
 23 31 13 16-0030 EA 7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ............................ 49.58 17.03 

    For Seal Class B, Add  6.39 
    For Seal Class A, Add  17.03 
    For 28 Gauge, Deduct  -0.97 
    For 24 Gauge, Add  0.97 
    For 22 Gauge, Add  1.93 
    For 20 Gauge, Add  2.90 
    For 18 Gauge, Add  3.85 
    For 16 Gauge, Add  4.73 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.18 
    For Work In Restricted Working Space, Add  12.77 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.42 

. 
 23 31 13 16-0031 EA 8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ............................ 61.34 21.29 

    For Seal Class B, Add  7.98 
    For Seal Class A, Add  21.29 
    For 28 Gauge, Deduct  -1.12 
    For 24 Gauge, Add  1.12 
    For 22 Gauge, Add  2.24 
    For 20 Gauge, Add  3.36 
    For 18 Gauge, Add  4.47 
    For 16 Gauge, Add  5.48 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.01 
    For Work In Restricted Working Space, Add  15.97 
    For Elevated Installation >10' To 15', Add  5.32 
    For Elevated Installation >15' To 20', Add  10.64 
    For Elevated Installation >20' To 25', Add  13.31 
    For Elevated Installation >25' To 30', Add  18.63 
    For Elevated Installation >30' To 35', Add  21.29 
    For Elevated Installation >35' To 40', Add  26.61 
    For Elevated Installation >40', Add  29.27 NOT FOR BID
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 23 31 13 16-0032 EA 10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow .......................... 82.58 28.39 

    For Seal Class B, Add  10.65 
    For Seal Class A, Add  28.39 
    For 28 Gauge, Deduct  -1.61 
    For 24 Gauge, Add  1.60 
    For 22 Gauge, Add  3.20 
    For 20 Gauge, Add  4.81 
    For 18 Gauge, Add  6.39 
    For 16 Gauge, Add  7.84 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.59 
    For Work In Restricted Working Space, Add  21.29 
    For Elevated Installation >10' To 15', Add  7.10 
    For Elevated Installation >15' To 20', Add  14.19 
    For Elevated Installation >20' To 25', Add  17.74 
    For Elevated Installation >25' To 30', Add  24.84 
    For Elevated Installation >30' To 35', Add  28.39 
    For Elevated Installation >35' To 40', Add  35.49 
    For Elevated Installation >40', Add  39.03 

. 
 23 31 13 16-0033 EA 12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ........................ 121.81 42.58 

    For Seal Class B, Add  15.97 
    For Seal Class A, Add  42.58 
    For 28 Gauge, Deduct  -2.13 
    For 24 Gauge, Add  2.12 
    For 22 Gauge, Add  4.23 
    For 20 Gauge, Add  6.36 
    For 18 Gauge, Add  8.45 
    For 16 Gauge, Add  10.37 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  11.37 
    For Work In Restricted Working Space, Add  31.94 
    For Elevated Installation >10' To 15', Add  10.65 
    For Elevated Installation >15' To 20', Add  21.29 
    For Elevated Installation >20' To 25', Add  26.61 
    For Elevated Installation >25' To 30', Add  37.26 
    For Elevated Installation >30' To 35', Add  42.58 
    For Elevated Installation >35' To 40', Add  53.23 
    For Elevated Installation >40', Add  58.55 

. 
 23 31 13 16-0034 EA 14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ........................ 164.76 54.40 

    For Seal Class B, Add  20.40 
    For Seal Class A, Add  54.40 
    For 28 Gauge, Deduct  -3.98 
    For 24 Gauge, Add  3.97 
    For 22 Gauge, Add  7.92 
    For 20 Gauge, Add  11.90 
    For 18 Gauge, Add  15.81 
    For 16 Gauge, Add  19.41 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.28 
    For Work In Restricted Working Space, Add  40.80 
    For Elevated Installation >10' To 15', Add  13.60 
    For Elevated Installation >15' To 20', Add  27.20 
    For Elevated Installation >20' To 25', Add  34.00 
    For Elevated Installation >25' To 30', Add  47.60 
    For Elevated Installation >30' To 35', Add  54.40 
    For Elevated Installation >35' To 40', Add  68.01 
    For Elevated Installation >40', Add  74.81 

. 
 23 31 13 16-0035 EA 16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ........................ 206.66 68.60 

    For Seal Class B, Add  25.72 
    For Seal Class A, Add  68.60 
    For 28 Gauge, Deduct  -4.87 
    For 24 Gauge, Add  4.85 
    For 22 Gauge, Add  9.69 
    For 20 Gauge, Add  14.56 
    For 18 Gauge, Add  19.34 
    For 16 Gauge, Add  23.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.03 
    For Work In Restricted Working Space, Add  51.45 
    For Elevated Installation >10' To 15', Add  17.15 
    For Elevated Installation >15' To 20', Add  34.30 
    For Elevated Installation >20' To 25', Add  42.87 
    For Elevated Installation >25' To 30', Add  60.02 
    For Elevated Installation >30' To 35', Add  68.60 
    For Elevated Installation >35' To 40', Add  85.75 
    For Elevated Installation >40', Add  94.32 NOT FOR BID
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 23 31 13 16-0036 EA 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ........................ 233.23 71.55 

    For Seal Class B, Add  26.79 
    For Seal Class A, Add  71.44 
    For 28 Gauge, Deduct  -7.57 
    For 24 Gauge, Add  7.54 
    For 22 Gauge, Add  15.05 
    For 20 Gauge, Add  22.62 
    For 18 Gauge, Add  30.05 
    For 16 Gauge, Add  36.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.43 
    For Work In Restricted Working Space, Add  53.58 
    For Elevated Installation >10' To 15', Add  17.86 
    For Elevated Installation >15' To 20', Add  35.72 
    For Elevated Installation >20' To 25', Add  44.65 
    For Elevated Installation >25' To 30', Add  62.51 
    For Elevated Installation >30' To 35', Add  71.44 
    For Elevated Installation >35' To 40', Add  89.30 
    For Elevated Installation >40', Add  98.22 

. 
 23 31 13 16-0037 EA 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 90 Degree Elbow ........................ 256.17 73.32 

    For Seal Class B, Add  27.50 
    For Seal Class A, Add  73.33 
    For 28 Gauge, Deduct  -10.09 
    For 24 Gauge, Add  10.05 
    For 22 Gauge, Add  20.07 
    For 20 Gauge, Add  30.16 
    For 18 Gauge, Add  40.07 
    For 16 Gauge, Add  49.17 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  53.91 
    For Work In Restricted Working Space, Add  55.00 
    For Elevated Installation >10' To 15', Add  18.33 
    For Elevated Installation >15' To 20', Add  36.66 
    For Elevated Installation >20' To 25', Add  45.83 
    For Elevated Installation >25' To 30', Add  64.16 
    For Elevated Installation >30' To 35', Add  73.33 
    For Elevated Installation >35' To 40', Add  91.66 
    For Elevated Installation >40', Add  100.83 

XXXXXXX 
. 
 23 31 13 16-0038  Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbows (23 31 13 16-0001) 

. 

. 
 23 31 13 16-0039 EA 4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ............................ 29.81 10.64 

    For Seal Class B, Add  3.99 
    For Seal Class A, Add  10.64 
    For 28 Gauge, Deduct  -0.44 
    For 24 Gauge, Add  0.44 
    For 22 Gauge, Add  0.88 
    For 20 Gauge, Add  1.32 
    For 18 Gauge, Add  1.76 
    For 16 Gauge, Add  2.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.37 
    For Work In Restricted Working Space, Add  7.98 
    For Elevated Installation >10' To 15', Add  2.66 
    For Elevated Installation >15' To 20', Add  5.32 
    For Elevated Installation >20' To 25', Add  6.65 
    For Elevated Installation >25' To 30', Add  9.31 
    For Elevated Installation >30' To 35', Add  10.64 
    For Elevated Installation >35' To 40', Add  13.31 
    For Elevated Installation >40', Add  14.64 

. 
 23 31 13 16-0040 EA 5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ............................ 34.52 12.19 

    For Seal Class B, Add  4.56 
    For Seal Class A, Add  12.16 
    For 28 Gauge, Deduct  -0.57 
    For 24 Gauge, Add  0.57 
    For 22 Gauge, Add  1.13 
    For 20 Gauge, Add  1.70 
    For 18 Gauge, Add  2.26 
    For 16 Gauge, Add  2.77 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.04 
    For Work In Restricted Working Space, Add  9.12 
    For Elevated Installation >10' To 15', Add  3.04 
    For Elevated Installation >15' To 20', Add  6.08 
    For Elevated Installation >20' To 25', Add  7.60 
    For Elevated Installation >25' To 30', Add  10.64 
    For Elevated Installation >30' To 35', Add  12.16 
    For Elevated Installation >35' To 40', Add  15.21 
    For Elevated Installation >40', Add  16.73 NOT FOR BID
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 23 31 13 16-0041 EA 6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ............................ 39.96 14.19 

    For Seal Class B, Add  5.32 
    For Seal Class A, Add  14.19 
    For 28 Gauge, Deduct  -0.62 
    For 24 Gauge, Add  0.62 
    For 22 Gauge, Add  1.23 
    For 20 Gauge, Add  1.85 
    For 18 Gauge, Add  2.46 
    For 16 Gauge, Add  3.02 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.32 
    For Work In Restricted Working Space, Add  10.64 
    For Elevated Installation >10' To 15', Add  3.55 
    For Elevated Installation >15' To 20', Add  7.10 
    For Elevated Installation >20' To 25', Add  8.87 
    For Elevated Installation >25' To 30', Add  12.42 
    For Elevated Installation >30' To 35', Add  14.19 
    For Elevated Installation >35' To 40', Add  17.74 
    For Elevated Installation >40', Add  19.51 

. 
 23 31 13 16-0042 EA 7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ............................ 47.78 17.03 

    For Seal Class B, Add  6.39 
    For Seal Class A, Add  17.03 
    For 28 Gauge, Deduct  -0.72 
    For 24 Gauge, Add  0.72 
    For 22 Gauge, Add  1.43 
    For 20 Gauge, Add  2.15 
    For 18 Gauge, Add  2.86 
    For 16 Gauge, Add  3.51 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.85 
    For Work In Restricted Working Space, Add  12.77 
    For Elevated Installation >10' To 15', Add  4.26 
    For Elevated Installation >15' To 20', Add  8.52 
    For Elevated Installation >20' To 25', Add  10.65 
    For Elevated Installation >25' To 30', Add  14.90 
    For Elevated Installation >30' To 35', Add  17.03 
    For Elevated Installation >35' To 40', Add  21.29 
    For Elevated Installation >40', Add  23.42 

. 
 23 31 13 16-0043 EA 8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ............................ 59.13 21.29 

    For Seal Class B, Add  7.98 
    For Seal Class A, Add  21.29 
    For 28 Gauge, Deduct  -0.82 
    For 24 Gauge, Add  0.82 
    For 22 Gauge, Add  1.63 
    For 20 Gauge, Add  2.45 
    For 18 Gauge, Add  3.25 
    For 16 Gauge, Add  3.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.37 
    For Work In Restricted Working Space, Add  15.97 
    For Elevated Installation >10' To 15', Add  5.32 
    For Elevated Installation >15' To 20', Add  10.64 
    For Elevated Installation >20' To 25', Add  13.31 
    For Elevated Installation >25' To 30', Add  18.63 
    For Elevated Installation >30' To 35', Add  21.29 
    For Elevated Installation >35' To 40', Add  26.61 
    For Elevated Installation >40', Add  29.27 

. 
 23 31 13 16-0044 EA 10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow .......................... 79.99 28.39 

    For Seal Class B, Add  10.65 
    For Seal Class A, Add  28.39 
    For 28 Gauge, Deduct  -1.25 
    For 24 Gauge, Add  1.24 
    For 22 Gauge, Add  2.49 
    For 20 Gauge, Add  3.73 
    For 18 Gauge, Add  4.96 
    For 16 Gauge, Add  6.09 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.67 
    For Work In Restricted Working Space, Add  21.29 
    For Elevated Installation >10' To 15', Add  7.10 
    For Elevated Installation >15' To 20', Add  14.19 
    For Elevated Installation >20' To 25', Add  17.74 
    For Elevated Installation >25' To 30', Add  24.84 
    For Elevated Installation >30' To 35', Add  28.39 
    For Elevated Installation >35' To 40', Add  35.49 
    For Elevated Installation >40', Add  39.03 NOT FOR BID
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 23 31 13 16-0045 EA 12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ........................ 118.06 42.58 

    For Seal Class B, Add  15.97 
    For Seal Class A, Add  42.58 
    For 28 Gauge, Deduct  -1.61 
    For 24 Gauge, Add  1.60 
    For 22 Gauge, Add  3.20 
    For 20 Gauge, Add  4.81 
    For 18 Gauge, Add  6.39 
    For 16 Gauge, Add  7.84 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.59 
    For Work In Restricted Working Space, Add  31.94 
    For Elevated Installation >10' To 15', Add  10.65 
    For Elevated Installation >15' To 20', Add  21.29 
    For Elevated Installation >20' To 25', Add  26.61 
    For Elevated Installation >25' To 30', Add  37.26 
    For Elevated Installation >30' To 35', Add  42.58 
    For Elevated Installation >35' To 40', Add  53.23 
    For Elevated Installation >40', Add  58.55 

. 
 23 31 13 16-0046 EA 14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ........................ 156.10 54.40 

    For Seal Class B, Add  20.40 
    For Seal Class A, Add  54.40 
    For 28 Gauge, Deduct  -2.78 
    For 24 Gauge, Add  2.77 
    For 22 Gauge, Add  5.53 
    For 20 Gauge, Add  8.32 
    For 18 Gauge, Add  11.05 
    For 16 Gauge, Add  13.56 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.87 
    For Work In Restricted Working Space, Add  40.80 
    For Elevated Installation >10' To 15', Add  13.60 
    For Elevated Installation >15' To 20', Add  27.20 
    For Elevated Installation >20' To 25', Add  34.00 
    For Elevated Installation >25' To 30', Add  47.60 
    For Elevated Installation >30' To 35', Add  54.40 
    For Elevated Installation >35' To 40', Add  68.01 
    For Elevated Installation >40', Add  74.81 

. 
 23 31 13 16-0047 EA 16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ........................ 204.43 68.60 

    For Seal Class B, Add  25.72 
    For Seal Class A, Add  68.60 
    For 28 Gauge, Deduct  -4.56 
    For 24 Gauge, Add  4.55 
    For 22 Gauge, Add  9.07 
    For 20 Gauge, Add  13.64 
    For 18 Gauge, Add  18.12 
    For 16 Gauge, Add  22.23 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.38 
    For Work In Restricted Working Space, Add  51.45 
    For Elevated Installation >10' To 15', Add  17.15 
    For Elevated Installation >15' To 20', Add  34.30 
    For Elevated Installation >20' To 25', Add  42.87 
    For Elevated Installation >25' To 30', Add  60.02 
    For Elevated Installation >30' To 35', Add  68.60 
    For Elevated Installation >35' To 40', Add  85.75 
    For Elevated Installation >40', Add  94.32 

. 
 23 31 13 16-0048 EA 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ........................ 218.41 71.55 

    For Seal Class B, Add  26.79 
    For Seal Class A, Add  71.44 
    For 28 Gauge, Deduct  -5.52 
    For 24 Gauge, Add  5.50 
    For 22 Gauge, Add  10.97 
    For 20 Gauge, Add  16.49 
    For 18 Gauge, Add  21.90 
    For 16 Gauge, Add  26.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.47 
    For Work In Restricted Working Space, Add  53.58 
    For Elevated Installation >10' To 15', Add  17.86 
    For Elevated Installation >15' To 20', Add  35.72 
    For Elevated Installation >20' To 25', Add  44.65 
    For Elevated Installation >25' To 30', Add  62.51 
    For Elevated Installation >30' To 35', Add  71.44 
    For Elevated Installation >35' To 40', Add  89.30 
    For Elevated Installation >40', Add  98.22 NOT FOR BID
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 23 31 13 16-0049 EA 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval 45 Degree Elbow ........................ 234.33 73.32 

    For Seal Class B, Add  27.50 
    For Seal Class A, Add  73.33 
    For 28 Gauge, Deduct  -7.06 
    For 24 Gauge, Add  7.04 
    For 22 Gauge, Add  14.05 
    For 20 Gauge, Add  21.12 
    For 18 Gauge, Add  28.06 
    For 16 Gauge, Add  34.43 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  37.75 
    For Work In Restricted Working Space, Add  55.00 
    For Elevated Installation >10' To 15', Add  18.33 
    For Elevated Installation >15' To 20', Add  36.66 
    For Elevated Installation >20' To 25', Add  45.83 
    For Elevated Installation >25' To 30', Add  64.16 
    For Elevated Installation >30' To 35', Add  73.33 
    For Elevated Installation >35' To 40', Add  91.66 
    For Elevated Installation >40', Add  100.83 

XXXXXXX 
. 
 23 31 13 16-0050  Galvanized Sheet Metal Round And Flat-Oval Tees (23 31 13 16-0001) 

. 

. 
 23 31 13 16-0051 EA 4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ................................................. 47.03 15.96 

    For Seal Class B, Add  5.99 
    For Seal Class A, Add  15.96 
    For 28 Gauge, Deduct  -0.99 
    For 24 Gauge, Add  0.98 
    For 22 Gauge, Add  1.96 
    For 20 Gauge, Add  2.95 
    For 18 Gauge, Add  3.92 
    For 16 Gauge, Add  4.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.27 
    For Work In Restricted Working Space, Add  11.97 
    For Elevated Installation >10' To 15', Add  3.99 
    For Elevated Installation >15' To 20', Add  7.98 
    For Elevated Installation >20' To 25', Add  9.98 
    For Elevated Installation >25' To 30', Add  13.97 
    For Elevated Installation >30' To 35', Add  15.96 
    For Elevated Installation >35' To 40', Add  19.96 
    For Elevated Installation >40', Add  21.95 

. 
 23 31 13 16-0052 EA 5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ................................................. 55.08 18.22 

    For Seal Class B, Add  6.84 
    For Seal Class A, Add  18.25 
    For 28 Gauge, Deduct  -1.31 
    For 24 Gauge, Add  1.31 
    For 22 Gauge, Add  2.61 
    For 20 Gauge, Add  3.92 
    For 18 Gauge, Add  5.20 
    For 16 Gauge, Add  6.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.00 
    For Work In Restricted Working Space, Add  13.69 
    For Elevated Installation >10' To 15', Add  4.56 
    For Elevated Installation >15' To 20', Add  9.12 
    For Elevated Installation >20' To 25', Add  11.41 
    For Elevated Installation >25' To 30', Add  15.97 
    For Elevated Installation >30' To 35', Add  18.25 
    For Elevated Installation >35' To 40', Add  22.81 
    For Elevated Installation >40', Add  25.09 

. 
 23 31 13 16-0053 EA 6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ................................................. 63.49 21.29 

    For Seal Class B, Add  7.98 
    For Seal Class A, Add  21.29 
    For 28 Gauge, Deduct  -1.42 
    For 24 Gauge, Add  1.42 
    For 22 Gauge, Add  2.83 
    For 20 Gauge, Add  4.25 
    For 18 Gauge, Add  5.65 
    For 16 Gauge, Add  6.93 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.60 
    For Work In Restricted Working Space, Add  15.97 
    For Elevated Installation >10' To 15', Add  5.32 
    For Elevated Installation >15' To 20', Add  10.64 
    For Elevated Installation >20' To 25', Add  13.31 
    For Elevated Installation >25' To 30', Add  18.63 
    For Elevated Installation >30' To 35', Add  21.29 
    For Elevated Installation >35' To 40', Add  26.61 
    For Elevated Installation >40', Add  29.27 NOT FOR BID
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 23 31 13 16-0054 EA 7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ................................................. 75.68 25.55 

    For Seal Class B, Add  9.58 
    For Seal Class A, Add  25.54 
    For 28 Gauge, Deduct  -1.64 
    For 24 Gauge, Add  1.63 
    For 22 Gauge, Add  3.26 
    For 20 Gauge, Add  4.89 
    For 18 Gauge, Add  6.50 
    For 16 Gauge, Add  7.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.75 
    For Work In Restricted Working Space, Add  19.16 
    For Elevated Installation >10' To 15', Add  6.39 
    For Elevated Installation >15' To 20', Add  12.77 
    For Elevated Installation >20' To 25', Add  15.97 
    For Elevated Installation >25' To 30', Add  22.35 
    For Elevated Installation >30' To 35', Add  25.54 
    For Elevated Installation >35' To 40', Add  31.93 
    For Elevated Installation >40', Add  35.12 

. 
 23 31 13 16-0055 EA 8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ................................................. 98.94 31.93 

    For Seal Class B, Add  11.98 
    For Seal Class A, Add  31.94 
    For 28 Gauge, Deduct  -2.65 
    For 24 Gauge, Add  2.64 
    For 22 Gauge, Add  5.26 
    For 20 Gauge, Add  7.91 
    For 18 Gauge, Add  10.51 
    For 16 Gauge, Add  12.89 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  14.13 
    For Work In Restricted Working Space, Add  23.95 
    For Elevated Installation >10' To 15', Add  7.98 
    For Elevated Installation >15' To 20', Add  15.97 
    For Elevated Installation >20' To 25', Add  19.96 
    For Elevated Installation >25' To 30', Add  27.94 
    For Elevated Installation >30' To 35', Add  31.94 
    For Elevated Installation >35' To 40', Add  39.92 
    For Elevated Installation >40', Add  43.91 

. 
 23 31 13 16-0056 EA 10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 130.82 42.58 

    For Seal Class B, Add  15.97 
    For Seal Class A, Add  42.58 
    For 28 Gauge, Deduct  -3.38 
    For 24 Gauge, Add  3.36 
    For 22 Gauge, Add  6.71 
    For 20 Gauge, Add  10.09 
    For 18 Gauge, Add  13.40 
    For 16 Gauge, Add  16.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.03 
    For Work In Restricted Working Space, Add  31.94 
    For Elevated Installation >10' To 15', Add  10.65 
    For Elevated Installation >15' To 20', Add  21.29 
    For Elevated Installation >20' To 25', Add  26.61 
    For Elevated Installation >25' To 30', Add  37.26 
    For Elevated Installation >30' To 35', Add  42.58 
    For Elevated Installation >35' To 40', Add  53.23 
    For Elevated Installation >40', Add  58.55 

. 
 23 31 13 16-0057 EA 12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 184.01 63.87 

    For Seal Class B, Add  23.95 
    For Seal Class A, Add  63.86 
    For 28 Gauge, Deduct  -3.38 
    For 24 Gauge, Add  3.36 
    For 22 Gauge, Add  6.71 
    For 20 Gauge, Add  10.09 
    For 18 Gauge, Add  13.40 
    For 16 Gauge, Add  16.45 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.03 
    For Work In Restricted Working Space, Add  47.89 
    For Elevated Installation >10' To 15', Add  15.96 
    For Elevated Installation >15' To 20', Add  31.93 
    For Elevated Installation >20' To 25', Add  39.91 
    For Elevated Installation >25' To 30', Add  55.87 
    For Elevated Installation >30' To 35', Add  63.86 
    For Elevated Installation >35' To 40', Add  79.82 
    For Elevated Installation >40', Add  87.80 NOT FOR BID
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 23 31 13 16-0058 EA 14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 250.34 81.37 

    For Seal Class B, Add  30.59 
    For Seal Class A, Add  81.57 
    For 28 Gauge, Deduct  -6.43 
    For 24 Gauge, Add  6.41 
    For 22 Gauge, Add  12.79 
    For 20 Gauge, Add  19.22 
    For 18 Gauge, Add  25.53 
    For 16 Gauge, Add  31.33 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  34.35 
    For Work In Restricted Working Space, Add  61.18 
    For Elevated Installation >10' To 15', Add  20.39 
    For Elevated Installation >15' To 20', Add  40.78 
    For Elevated Installation >20' To 25', Add  50.98 
    For Elevated Installation >25' To 30', Add  71.37 
    For Elevated Installation >30' To 35', Add  81.57 
    For Elevated Installation >35' To 40', Add  101.96 
    For Elevated Installation >40', Add  112.16 

. 
 23 31 13 16-0059 EA 16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 322.28 103.13 

    For Seal Class B, Add  38.57 
    For Seal Class A, Add  102.84 
    For 28 Gauge, Deduct  -9.03 
    For 24 Gauge, Add  8.99 
    For 22 Gauge, Add  17.95 
    For 20 Gauge, Add  26.98 
    For 18 Gauge, Add  35.84 
    For 16 Gauge, Add  43.99 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  48.23 
    For Work In Restricted Working Space, Add  77.13 
    For Elevated Installation >10' To 15', Add  25.71 
    For Elevated Installation >15' To 20', Add  51.42 
    For Elevated Installation >20' To 25', Add  64.28 
    For Elevated Installation >25' To 30', Add  89.99 
    For Elevated Installation >30' To 35', Add  102.84 
    For Elevated Installation >35' To 40', Add  128.56 
    For Elevated Installation >40', Add  141.41 

. 
 23 31 13 16-0060 EA 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 370.43 114.72 

    For Seal Class B, Add  43.11 
    For Seal Class A, Add  114.96 
    For 28 Gauge, Deduct  -11.50 
    For 24 Gauge, Add  11.46 
    For 22 Gauge, Add  22.87 
    For 20 Gauge, Add  34.37 
    For 18 Gauge, Add  45.67 
    For 16 Gauge, Add  56.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  61.44 
    For Work In Restricted Working Space, Add  86.22 
    For Elevated Installation >10' To 15', Add  28.74 
    For Elevated Installation >15' To 20', Add  57.48 
    For Elevated Installation >20' To 25', Add  71.85 
    For Elevated Installation >25' To 30', Add  100.59 
    For Elevated Installation >30' To 35', Add  114.96 
    For Elevated Installation >35' To 40', Add  143.70 
    For Elevated Installation >40', Add  158.07 

. 
 23 31 13 16-0061 EA 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Tee ............................................. 388.99 118.86 

    For Seal Class B, Add  44.53 
    For Seal Class A, Add  118.74 
    For 28 Gauge, Deduct  -12.76 
    For 24 Gauge, Add  12.71 
    For 22 Gauge, Add  25.38 
    For 20 Gauge, Add  38.14 
    For 18 Gauge, Add  50.67 
    For 16 Gauge, Add  62.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  68.18 
    For Work In Restricted Working Space, Add  89.06 
    For Elevated Installation >10' To 15', Add  29.69 
    For Elevated Installation >15' To 20', Add  59.37 
    For Elevated Installation >20' To 25', Add  74.22 
    For Elevated Installation >25' To 30', Add  103.90 
    For Elevated Installation >30' To 35', Add  118.74 
    For Elevated Installation >35' To 40', Add  148.43 
    For Elevated Installation >40', Add  163.27 

XXXXXXX 
. 
 23 31 13 16-0062  Galvanized Sheet Metal Round And Flat-Oval Connectors (23 31 13 16-0001) 

. 

. 
 23 31 13 16-0063 EA  4" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ....................................... 21.31  

    For Seal Class B, Add  2.84 
    For Seal Class A, Add  7.57 
    For Work In Restricted Working Space, Add  5.68 
    For Elevated Installation >10' To 15', Add  1.89 
    For Elevated Installation >15' To 20', Add  3.78 
    For Elevated Installation >20' To 25', Add  4.73 
    For Elevated Installation >25' To 30', Add  6.62 
    For Elevated Installation >30' To 35', Add  7.57 
    For Elevated Installation >35' To 40', Add  9.46 
    For Elevated Installation >40', Add  10.41 

NOT FOR BID
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 23 31 13 16-0064 EA  5" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ....................................... 22.46  

    For Seal Class B, Add  2.98 
    For Seal Class A, Add  7.96 
    For Work In Restricted Working Space, Add  5.97 
    For Elevated Installation >10' To 15', Add  1.99 
    For Elevated Installation >15' To 20', Add  3.98 
    For Elevated Installation >20' To 25', Add  4.97 
    For Elevated Installation >25' To 30', Add  6.96 
    For Elevated Installation >30' To 35', Add  7.96 
    For Elevated Installation >35' To 40', Add  9.95 
    For Elevated Installation >40', Add  10.94 

. 
 23 31 13 16-0065 EA  6" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ....................................... 24.06  

    For Seal Class B, Add  3.19 
    For Seal Class A, Add  8.52 
    For Work In Restricted Working Space, Add  6.39 
    For Elevated Installation >10' To 15', Add  2.13 
    For Elevated Installation >15' To 20', Add  4.26 
    For Elevated Installation >20' To 25', Add  5.32 
    For Elevated Installation >25' To 30', Add  7.45 
    For Elevated Installation >30' To 35', Add  8.52 
    For Elevated Installation >35' To 40', Add  10.65 
    For Elevated Installation >40', Add  11.71 

. 
 23 31 13 16-0066 EA  7" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ....................................... 25.63  

    For Seal Class B, Add  3.37 
    For Seal Class A, Add  8.99 
    For Work In Restricted Working Space, Add  6.74 
    For Elevated Installation >10' To 15', Add  2.25 
    For Elevated Installation >15' To 20', Add  4.49 
    For Elevated Installation >20' To 25', Add  5.62 
    For Elevated Installation >25' To 30', Add  7.86 
    For Elevated Installation >30' To 35', Add  8.99 
    For Elevated Installation >35' To 40', Add  11.24 
    For Elevated Installation >40', Add  12.36 

. 
 23 31 13 16-0067 EA  8" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ....................................... 27.81  

    For Seal Class B, Add  3.64 
    For Seal Class A, Add  9.70 
    For Work In Restricted Working Space, Add  7.27 
    For Elevated Installation >10' To 15', Add  2.42 
    For Elevated Installation >15' To 20', Add  4.85 
    For Elevated Installation >20' To 25', Add  6.06 
    For Elevated Installation >25' To 30', Add  8.48 
    For Elevated Installation >30' To 35', Add  9.70 
    For Elevated Installation >35' To 40', Add  12.12 
    For Elevated Installation >40', Add  13.33 

. 
 23 31 13 16-0068 EA  10" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 32.71  

    For Seal Class B, Add  4.06 
    For Seal Class A, Add  10.84 
    For Work In Restricted Working Space, Add  8.13 
    For Elevated Installation >10' To 15', Add  2.71 
    For Elevated Installation >15' To 20', Add  5.42 
    For Elevated Installation >20' To 25', Add  6.77 
    For Elevated Installation >25' To 30', Add  9.48 
    For Elevated Installation >30' To 35', Add  10.84 
    For Elevated Installation >35' To 40', Add  13.55 
    For Elevated Installation >40', Add  14.90 

. 
 23 31 13 16-0069 EA  12" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 44.63  

    For Seal Class B, Add  5.68 
    For Seal Class A, Add  15.14 
    For Work In Restricted Working Space, Add  11.36 
    For Elevated Installation >10' To 15', Add  3.79 
    For Elevated Installation >15' To 20', Add  7.57 
    For Elevated Installation >20' To 25', Add  9.46 
    For Elevated Installation >25' To 30', Add  13.25 
    For Elevated Installation >30' To 35', Add  15.14 
    For Elevated Installation >35' To 40', Add  18.93 
    For Elevated Installation >40', Add  20.82 

. 
 23 31 13 16-0070 EA  14" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 50.96  

    For Seal Class B, Add  6.46 
    For Seal Class A, Add  17.23 
    For Work In Restricted Working Space, Add  12.92 
    For Elevated Installation >10' To 15', Add  4.31 
    For Elevated Installation >15' To 20', Add  8.61 
    For Elevated Installation >20' To 25', Add  10.77 
    For Elevated Installation >25' To 30', Add  15.07 
    For Elevated Installation >30' To 35', Add  17.23 
    For Elevated Installation >35' To 40', Add  21.54 
    For Elevated Installation >40', Add  23.69 NOT FOR BID
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 23 31 13 16-0071 EA  16" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 56.04  

    For Seal Class B, Add  7.08 
    For Seal Class A, Add  18.88 
    For Work In Restricted Working Space, Add  14.16 
    For Elevated Installation >10' To 15', Add  4.72 
    For Elevated Installation >15' To 20', Add  9.44 
    For Elevated Installation >20' To 25', Add  11.80 
    For Elevated Installation >25' To 30', Add  16.52 
    For Elevated Installation >30' To 35', Add  18.88 
    For Elevated Installation >35' To 40', Add  23.60 
    For Elevated Installation >40', Add  25.96 

. 
 23 31 13 16-0072 EA 18" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 60.97  

    For Seal Class B, Add  7.67 
    For Seal Class A, Add  20.44 
    For Work In Restricted Working Space, Add  15.33 
    For Elevated Installation >10' To 15', Add  5.11 
    For Elevated Installation >15' To 20', Add  10.22 
    For Elevated Installation >20' To 25', Add  12.78 
    For Elevated Installation >25' To 30', Add  17.89 
    For Elevated Installation >30' To 35', Add  20.44 
    For Elevated Installation >35' To 40', Add  25.55 
    For Elevated Installation >40', Add  28.11 

. 
 23 31 13 16-0073 EA 20" Diameter, 26 Gauge, Seal Class C, Galvanized Sheet Metal Round And Flat-Oval Connector ..................................... 66.42  

    For Seal Class B, Add  8.36 
    For Seal Class A, Add  22.28 
    For Work In Restricted Working Space, Add  16.71 
    For Elevated Installation >10' To 15', Add  5.57 
    For Elevated Installation >15' To 20', Add  11.14 
    For Elevated Installation >20' To 25', Add  13.93 
    For Elevated Installation >25' To 30', Add  19.50 
    For Elevated Installation >30' To 35', Add  22.28 
    For Elevated Installation >35' To 40', Add  27.86 
    For Elevated Installation >40', Add  30.64 

XXXXXXX 
. 
 23 31 13 16-0074  Slip Joint, Galvanized, Spiral Duct And Fittings (23 31 13 16) 

. 

. 
 23 31 13 16-0075  Slip Joint, Galvanized, Spiral Duct (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0076 LF 4" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ........................................................................... 10.09 1.09 

    For Seal Class B, Add  0.88 
    For Seal Class A, Add  2.34 
    For Up To 20', Add  1.27 
    For >20' To 50', Add  0.51 
    For >200' To 500', Deduct  -0.32 
    For >500', Deduct  -0.53 
    For 24 Gauge, Add  0.85 
    For 22 Gauge, Add  1.95 
    For 20 Gauge, Add  3.18 
    For 18 Gauge, Add  4.88 
    For 16 Gauge, Add  5.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.14 
    For Work In Restricted Working Space, Add  1.76 

. 
 23 31 13 16-0077 LF 6" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ........................................................................... 13.15 2.19 

    For Seal Class B, Add  1.05 
    For Seal Class A, Add  2.81 
    For Up To 20', Add  1.84 
    For >20' To 50', Add  0.74 
    For >200' To 500', Deduct  -0.46 
    For >500', Deduct  -0.77 
    For 24 Gauge, Add  1.23 
    For 22 Gauge, Add  2.82 
    For 20 Gauge, Add  4.60 
    For 18 Gauge, Add  7.05 
    For 16 Gauge, Add  8.58 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.54 
    For Work In Restricted Working Space, Add  2.11 

. 
 23 31 13 16-0078 LF 8" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ........................................................................... 16.78 2.19 

    For Seal Class B, Add  1.31 
    For Seal Class A, Add  3.48 
    For Up To 20', Add  2.42 
    For >20' To 50', Add  0.97 
    For >200' To 500', Deduct  -0.61 
    For >500', Deduct  -1.01 
    For 24 Gauge, Add  1.62 
    For 22 Gauge, Add  3.72 
    For 20 Gauge, Add  6.06 
    For 18 Gauge, Add  9.29 
    For 16 Gauge, Add  11.31 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.98 
    For Work In Restricted Working Space, Add  2.61 NOT FOR BID
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 23 31 13 16-0079 LF 10" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 20.43 2.19 

    For Seal Class B, Add  1.57 
    For Seal Class A, Add  4.18 
    For Up To 20', Add  2.99 
    For >20' To 50', Add  1.20 
    For >200' To 500', Deduct  -0.75 
    For >500', Deduct  -1.25 
    For 24 Gauge, Add  1.99 
    For 22 Gauge, Add  4.59 
    For 20 Gauge, Add  7.48 
    For 18 Gauge, Add  11.47 
    For 16 Gauge, Add  13.96 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.38 
    For Work In Restricted Working Space, Add  3.14 

. 
 23 31 13 16-0080 LF 12" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 25.37 3.27 

    For Seal Class B, Add  1.97 
    For Seal Class A, Add  5.24 
    For Up To 20', Add  3.68 
    For >20' To 50', Add  1.47 
    For >200' To 500', Deduct  -0.92 
    For >500', Deduct  -1.53 
    For 24 Gauge, Add  2.45 
    For 22 Gauge, Add  5.64 
    For 20 Gauge, Add  9.20 
    For 18 Gauge, Add  14.11 
    For 16 Gauge, Add  17.18 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.08 
    For Work In Restricted Working Space, Add  3.93 

. 
 23 31 13 16-0081 LF 14" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 30.58 3.27 

    For Seal Class B, Add  2.46 
    For Seal Class A, Add  6.55 
    For Up To 20', Add  4.26 
    For >20' To 50', Add  1.71 
    For >200' To 500', Deduct  -1.07 
    For >500', Deduct  -1.78 
    For 24 Gauge, Add  2.84 
    For 22 Gauge, Add  6.54 
    For 20 Gauge, Add  10.66 
    For 18 Gauge, Add  16.34 
    For 16 Gauge, Add  19.89 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.52 
    For Work In Restricted Working Space, Add  4.91 

. 
 23 31 13 16-0082 LF 16" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 42.44 3.27 

    For Seal Class B, Add  3.27 
    For Seal Class A, Add  8.72 
    For Up To 20', Add  6.19 
    For >20' To 50', Add  2.48 
    For >200' To 500', Deduct  -1.55 
    For >500', Deduct  -2.58 
    For 24 Gauge, Add  4.13 
    For 22 Gauge, Add  9.49 
    For 20 Gauge, Add  15.48 
    For 18 Gauge, Add  23.74 
    For 16 Gauge, Add  28.90 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.27 
    For Work In Restricted Working Space, Add  6.54 

. 
 23 31 13 16-0083 LF 18" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 48.30 4.36 

    For Seal Class B, Add  3.81 
    For Seal Class A, Add  10.16 
    For Up To 20', Add  6.87 
    For >20' To 50', Add  2.75 
    For >200' To 500', Deduct  -1.72 
    For >500', Deduct  -2.86 
    For 24 Gauge, Add  4.58 
    For 22 Gauge, Add  10.53 
    For 20 Gauge, Add  17.17 
    For 18 Gauge, Add  26.32 
    For 16 Gauge, Add  32.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  16.94 
    For Work In Restricted Working Space, Add  7.62 

. 
 23 31 13 16-0084 LF 20" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 54.39 4.36 

    For Seal Class B, Add  4.33 
    For Seal Class A, Add  11.54 
    For Up To 20', Add  7.66 
    For >20' To 50', Add  3.06 
    For >200' To 500', Deduct  -1.91 
    For >500', Deduct  -3.19 
    For 24 Gauge, Add  5.11 
    For 22 Gauge, Add  11.74 
    For 20 Gauge, Add  19.15 
    For 18 Gauge, Add  29.36 
    For 16 Gauge, Add  35.74 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.89 
    For Work In Restricted Working Space, Add  8.66 

NOT FOR BID
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 23 31 13 16-0085 LF 22" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 60.72 5.46 

    For Seal Class B, Add  4.88 
    For Seal Class A, Add  13.00 
    For Up To 20', Add  8.47 
    For >20' To 50', Add  3.39 
    For >200' To 500', Deduct  -2.12 
    For >500', Deduct  -3.53 
    For 24 Gauge, Add  5.64 
    For 22 Gauge, Add  12.98 
    For 20 Gauge, Add  21.17 
    For 18 Gauge, Add  32.45 
    For 16 Gauge, Add  39.51 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  20.88 
    For Work In Restricted Working Space, Add  9.75 

. 
 23 31 13 16-0086 LF 24" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct ......................................................................... 67.05 6.55 

    For Seal Class B, Add  5.46 
    For Seal Class A, Add  14.55 
    For Up To 20', Add  9.20 
    For >20' To 50', Add  3.68 
    For >200' To 500', Deduct  -2.30 
    For >500', Deduct  -3.83 
    For 24 Gauge, Add  6.13 
    For 22 Gauge, Add  14.11 
    For 20 Gauge, Add  23.00 
    For 18 Gauge, Add  35.27 
    For 16 Gauge, Add  42.94 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.70 
    For Work In Restricted Working Space, Add  10.91 

XXXXXXX 
. 
 23 31 13 16-0087  Slip Joint, Galvanized, Spiral 90 Degree Elbows (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0088 EA 4" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow............................................... 71.97 15.28 

    For Seal Class B, Add  8.85 
    For Seal Class A, Add  23.60 
    For 24 Gauge, Add  2.60 
    For 22 Gauge, Add  5.97 
    For 20 Gauge, Add  9.74 
    For 18 Gauge, Add  14.93 
    For 16 Gauge, Add  18.17 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.61 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 16-0089 EA 6" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow............................................. 105.73 21.83 

    For Seal Class B, Add  13.10 
    For Seal Class A, Add  34.92 
    For 24 Gauge, Add  3.68 
    For 22 Gauge, Add  8.47 
    For 20 Gauge, Add  13.82 
    For 18 Gauge, Add  21.18 
    For 16 Gauge, Add  25.79 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  13.63 
    For Work In Restricted Working Space, Add  26.19 

. 
 23 31 13 16-0090 EA 8" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow............................................. 150.03 28.38 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  7.03 
    For 22 Gauge, Add  16.16 
    For 20 Gauge, Add  26.36 
    For 18 Gauge, Add  40.41 
    For 16 Gauge, Add  49.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.00 
    For Work In Restricted Working Space, Add  34.47 

. 
 23 31 13 16-0091 EA 10" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow........................................... 186.89 36.02 

    For Seal Class B, Add  21.83 
    For Seal Class A, Add  58.21 
    For 24 Gauge, Add  8.27 
    For 22 Gauge, Add  19.03 
    For 20 Gauge, Add  31.03 
    For 18 Gauge, Add  47.58 
    For 16 Gauge, Add  57.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.61 
    For Work In Restricted Working Space, Add  43.66 

. 
 23 31 13 16-0092 EA 12" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow........................................... 230.48 45.84 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  9.71 
    For 22 Gauge, Add  22.34 
    For 20 Gauge, Add  36.43 
    For 18 Gauge, Add  55.86 
    For 16 Gauge, Add  68.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.94 
    For Work In Restricted Working Space, Add  54.57 NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

HVAC Air Distribution 23 30 
HVAC Ducts and Casings 23 31 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 321 

. 
 23 31 13 16-0093 EA 14" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 252.51 50.21 

    For Seal Class B, Add  29.77 
    For Seal Class A, Add  79.38 
    For 24 Gauge, Add  10.81 
    For 22 Gauge, Add  24.87 
    For 20 Gauge, Add  40.55 
    For 18 Gauge, Add  62.18 
    For 16 Gauge, Add  75.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.01 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 16-0094 EA 16" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 298.00 58.93 

    For Seal Class B, Add  35.21 
    For Seal Class A, Add  93.89 
    For 24 Gauge, Add  12.66 
    For 22 Gauge, Add  29.11 
    For 20 Gauge, Add  47.46 
    For 18 Gauge, Add  72.77 
    For 16 Gauge, Add  88.59 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  46.83 
    For Work In Restricted Working Space, Add  70.42 

. 
 23 31 13 16-0095 EA 18" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 363.87 73.13 

    For Seal Class B, Add  43.66 
    For Seal Class A, Add  116.42 
    For 24 Gauge, Add  14.56 
    For 22 Gauge, Add  33.50 
    For 20 Gauge, Add  54.62 
    For 18 Gauge, Add  83.74 
    For 16 Gauge, Add  101.95 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  53.89 
    For Work In Restricted Working Space, Add  87.32 

. 
 23 31 13 16-0096 EA 20" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 438.04 88.41 

    For Seal Class B, Add  52.81 
    For Seal Class A, Add  140.83 
    For 24 Gauge, Add  17.19 
    For 22 Gauge, Add  39.54 
    For 20 Gauge, Add  64.47 
    For 18 Gauge, Add  98.85 
    For 16 Gauge, Add  120.34 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  63.61 
    For Work In Restricted Working Space, Add  105.62 

. 
 23 31 13 16-0097 EA 22" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 509.41 102.60 

    For Seal Class B, Add  61.78 
    For Seal Class A, Add  164.74 
    For 24 Gauge, Add  19.51 
    For 22 Gauge, Add  44.87 
    For 20 Gauge, Add  73.16 
    For 18 Gauge, Add  112.18 
    For 16 Gauge, Add  136.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  72.19 
    For Work In Restricted Working Space, Add  123.56 

. 
 23 31 13 16-0098 EA 24" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 90 Degree Elbow .......................................... 584.83 116.78 

    For Seal Class B, Add  69.67 
    For Seal Class A, Add  185.78 
    For 24 Gauge, Add  24.08 
    For 22 Gauge, Add  55.38 
    For 20 Gauge, Add  90.29 
    For 18 Gauge, Add  138.45 
    For 16 Gauge, Add  168.55 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  89.09 
    For Work In Restricted Working Space, Add  139.33 

XXXXXXX 
. 
 23 31 13 16-0099  Slip Joint, Galvanized, Spiral Duct 45 Degree Elbows (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0100 EA 4" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .............................................. 72.58 15.28 

    For Seal Class B, Add  8.85 
    For Seal Class A, Add  23.60 
    For 24 Gauge, Add  2.72 
    For 22 Gauge, Add  6.25 
    For 20 Gauge, Add  10.19 
    For 18 Gauge, Add  15.63 
    For 16 Gauge, Add  19.03 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.06 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 16-0101 EA 6" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow ............................................ 102.57 21.83 

    For Seal Class B, Add  13.10 
    For Seal Class A, Add  34.92 
    For 24 Gauge, Add  3.05 
    For 22 Gauge, Add  7.02 
    For 20 Gauge, Add  11.45 
    For 18 Gauge, Add  17.55 
    For 16 Gauge, Add  21.36 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  11.29 
    For Work In Restricted Working Space, Add  26.19 NOT FOR BID
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 23 31 13 16-0102 EA 8" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow............................................. 135.36 28.38 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  4.09 
    For 22 Gauge, Add  9.42 
    For 20 Gauge, Add  15.35 
    For 18 Gauge, Add  23.54 
    For 16 Gauge, Add  28.66 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  15.15 
    For Work In Restricted Working Space, Add  34.47 

. 
 23 31 13 16-0103 EA 10" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 171.10 36.02 

    For Seal Class B, Add  21.83 
    For Seal Class A, Add  58.21 
    For 24 Gauge, Add  5.12 
    For 22 Gauge, Add  11.77 
    For 20 Gauge, Add  19.19 
    For 18 Gauge, Add  29.42 
    For 16 Gauge, Add  35.81 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  18.93 
    For Work In Restricted Working Space, Add  43.66 

. 
 23 31 13 16-0104 EA 12" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 211.64 45.84 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  5.95 
    For 22 Gauge, Add  13.68 
    For 20 Gauge, Add  22.30 
    For 18 Gauge, Add  34.19 
    For 16 Gauge, Add  41.62 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.00 
    For Work In Restricted Working Space, Add  54.57 

. 
 23 31 13 16-0105 EA 14" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 231.49 50.21 

    For Seal Class B, Add  29.77 
    For Seal Class A, Add  79.38 
    For 24 Gauge, Add  6.61 
    For 22 Gauge, Add  15.20 
    For 20 Gauge, Add  24.79 
    For 18 Gauge, Add  38.01 
    For 16 Gauge, Add  46.27 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.46 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 16-0106 EA 16" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 288.90 58.93 

    For Seal Class B, Add  35.21 
    For Seal Class A, Add  93.89 
    For 24 Gauge, Add  10.84 
    For 22 Gauge, Add  24.92 
    For 20 Gauge, Add  40.64 
    For 18 Gauge, Add  62.31 
    For 16 Gauge, Add  75.85 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.09 
    For Work In Restricted Working Space, Add  70.42 

. 
 23 31 13 16-0107 EA 18" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 357.42 73.13 

    For Seal Class B, Add  43.66 
    For Seal Class A, Add  116.42 
    For 24 Gauge, Add  13.27 
    For 22 Gauge, Add  30.53 
    For 20 Gauge, Add  49.78 
    For 18 Gauge, Add  76.33 
    For 16 Gauge, Add  92.92 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  49.11 
    For Work In Restricted Working Space, Add  87.32 

. 
 23 31 13 16-0108 EA 20" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 436.06 88.41 

    For Seal Class B, Add  52.81 
    For Seal Class A, Add  140.83 
    For 24 Gauge, Add  16.80 
    For 22 Gauge, Add  38.63 
    For 20 Gauge, Add  62.99 
    For 18 Gauge, Add  96.58 
    For 16 Gauge, Add  117.57 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  62.15 
    For Work In Restricted Working Space, Add  105.62 

. 
 23 31 13 16-0109 EA 22" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow........................................... 487.03 102.60 

    For Seal Class B, Add  61.78 
    For Seal Class A, Add  164.74 
    For 24 Gauge, Add  15.03 
    For 22 Gauge, Add  34.58 
    For 20 Gauge, Add  56.38 
    For 18 Gauge, Add  86.45 
    For 16 Gauge, Add  105.24 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  55.63 
    For Work In Restricted Working Space, Add  123.56 NOT FOR BID
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 23 31 13 16-0110 EA 24" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Elbow .......................................... 576.86 116.78 

    For Seal Class B, Add  69.67 
    For Seal Class A, Add  185.78 
    For 24 Gauge, Add  22.48 
    For 22 Gauge, Add  51.71 
    For 20 Gauge, Add  84.32 
    For 18 Gauge, Add  129.28 
    For 16 Gauge, Add  157.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  83.19 
    For Work In Restricted Working Space, Add  139.33 

XXXXXXX 
. 
 23 31 13 16-0111  Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Laterals (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0112 EA 6" x 6" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral............................. 144.09 28.38 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  5.84 
    For 22 Gauge, Add  13.43 
    For 20 Gauge, Add  21.90 
    For 18 Gauge, Add  33.58 
    For 16 Gauge, Add  40.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.61 
    For Work In Restricted Working Space, Add  34.47 

. 
 23 31 13 16-0113 EA 8" x 8" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral............................. 212.52 45.84 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  6.12 
    For 22 Gauge, Add  14.08 
    For 20 Gauge, Add  22.96 
    For 18 Gauge, Add  35.20 
    For 16 Gauge, Add  42.85 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.65 
    For Work In Restricted Working Space, Add  54.57 

. 
 23 31 13 16-0114 EA 10" x 10" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 268.33 58.93 

    For Seal Class B, Add  35.21 
    For Seal Class A, Add  93.89 
    For 24 Gauge, Add  6.72 
    For 22 Gauge, Add  15.46 
    For 20 Gauge, Add  25.21 
    For 18 Gauge, Add  38.65 
    For 16 Gauge, Add  47.05 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.87 
    For Work In Restricted Working Space, Add  70.42 

. 
 23 31 13 16-0115 EA 12" x 12" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 326.16 73.13 

    For Seal Class B, Add  43.66 
    For Seal Class A, Add  116.42 
    For 24 Gauge, Add  7.02 
    For 22 Gauge, Add  16.15 
    For 20 Gauge, Add  26.33 
    For 18 Gauge, Add  40.38 
    For 16 Gauge, Add  49.15 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.98 
    For Work In Restricted Working Space, Add  87.32 

. 
 23 31 13 16-0116 EA 14" x 14" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 388.34 88.41 

    For Seal Class B, Add  52.81 
    For Seal Class A, Add  140.83 
    For 24 Gauge, Add  7.25 
    For 22 Gauge, Add  16.68 
    For 20 Gauge, Add  27.20 
    For 18 Gauge, Add  41.70 
    For 16 Gauge, Add  50.76 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  26.83 
    For Work In Restricted Working Space, Add  105.62 

. 
 23 31 13 16-0117 EA 16" x 16" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 451.30 102.60 

    For Seal Class B, Add  61.78 
    For Seal Class A, Add  164.74 
    For 24 Gauge, Add  7.89 
    For 22 Gauge, Add  18.14 
    For 20 Gauge, Add  29.58 
    For 18 Gauge, Add  45.36 
    For 16 Gauge, Add  55.22 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.19 
    For Work In Restricted Working Space, Add  123.56 

. 
 23 31 13 16-0118 EA 18" x 18" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 505.46 116.78 

    For Seal Class B, Add  69.67 
    For Seal Class A, Add  185.78 
    For 24 Gauge, Add  8.20 
    For 22 Gauge, Add  18.87 
    For 20 Gauge, Add  30.77 
    For 18 Gauge, Add  47.17 
    For 16 Gauge, Add  57.43 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.35 
    For Work In Restricted Working Space, Add  139.33 NOT FOR BID
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 23 31 13 16-0119 EA 20" x 20" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 574.93 133.16 

    For Seal Class B, Add  79.86 
    For Seal Class A, Add  212.96 
    For 24 Gauge, Add  8.50 
    For 22 Gauge, Add  19.56 
    For 20 Gauge, Add  31.89 
    For 18 Gauge, Add  48.90 
    For 16 Gauge, Add  59.53 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  31.46 
    For Work In Restricted Working Space, Add  159.72 

. 
 23 31 13 16-0120 EA 22" x 22" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 641.13 147.35 

    For Seal Class B, Add  88.49 
    For Seal Class A, Add  235.98 
    For 24 Gauge, Add  10.23 
    For 22 Gauge, Add  23.54 
    For 20 Gauge, Add  38.38 
    For 18 Gauge, Add  58.85 
    For 16 Gauge, Add  71.64 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  37.87 
    For Work In Restricted Working Space, Add  176.99 

. 
 23 31 13 16-0121 EA 24" x 24" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 694.87 160.44 

    For Seal Class B, Add  96.30 
    For Seal Class A, Add  256.81 
    For 24 Gauge, Add  10.57 
    For 22 Gauge, Add  24.31 
    For 20 Gauge, Add  39.63 
    For 18 Gauge, Add  60.77 
    For 16 Gauge, Add  73.98 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  39.10 
    For Work In Restricted Working Space, Add  192.61 

. 
 23 31 13 16-0122 EA 8" x 8" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ............................. 223.59 49.44 

    For Seal Class B, Add  29.68 
    For Seal Class A, Add  79.15 
    For 24 Gauge, Add  5.14 
    For 22 Gauge, Add  11.83 
    For 20 Gauge, Add  19.29 
    For 18 Gauge, Add  29.58 
    For 16 Gauge, Add  36.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.03 
    For Work In Restricted Working Space, Add  59.36 

. 
 23 31 13 16-0123 EA 10" x 10" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 270.36 59.49 

    For Seal Class B, Add  35.68 
    For Seal Class A, Add  95.16 
    For 24 Gauge, Add  6.49 
    For 22 Gauge, Add  14.94 
    For 20 Gauge, Add  24.35 
    For 18 Gauge, Add  37.34 
    For 16 Gauge, Add  45.46 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.03 
    For Work In Restricted Working Space, Add  71.37 

. 
 23 31 13 16-0124 EA 12" x 12" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 328.47 72.25 

    For Seal Class B, Add  43.36 
    For Seal Class A, Add  115.62 
    For 24 Gauge, Add  7.88 
    For 22 Gauge, Add  18.13 
    For 20 Gauge, Add  29.57 
    For 18 Gauge, Add  45.33 
    For 16 Gauge, Add  55.19 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  29.17 
    For Work In Restricted Working Space, Add  86.72 

. 
 23 31 13 16-0125 EA 14" x 14" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 391.02 85.89 

    For Seal Class B, Add  51.61 
    For Seal Class A, Add  137.63 
    For 24 Gauge, Add  9.39 
    For 22 Gauge, Add  21.59 
    For 20 Gauge, Add  35.21 
    For 18 Gauge, Add  53.98 
    For 16 Gauge, Add  65.72 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  34.74 
    For Work In Restricted Working Space, Add  103.22 

. 
 23 31 13 16-0126 EA 16" x 16" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 495.93 110.45 

    For Seal Class B, Add  66.23 
    For Seal Class A, Add  176.61 
    For 24 Gauge, Add  10.88 
    For 22 Gauge, Add  25.03 
    For 20 Gauge, Add  40.81 
    For 18 Gauge, Add  62.57 
    For 16 Gauge, Add  76.17 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  40.26 
    For Work In Restricted Working Space, Add  132.46 NOT FOR BID
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 23 31 13 16-0127 EA 18" x 18" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 550.85 122.57 

    For Seal Class B, Add  73.48 
    For Seal Class A, Add  195.95 
    For 24 Gauge, Add  12.19 
    For 22 Gauge, Add  28.05 
    For 20 Gauge, Add  45.73 
    For 18 Gauge, Add  70.12 
    For 16 Gauge, Add  85.36 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  45.12 
    For Work In Restricted Working Space, Add  146.96 

. 
 23 31 13 16-0128 EA 20" x 20" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 626.26 139.49 

    For Seal Class B, Add  83.53 
    For Seal Class A, Add  222.74 
    For 24 Gauge, Add  13.88 
    For 22 Gauge, Add  31.92 
    For 20 Gauge, Add  52.05 
    For 18 Gauge, Add  79.81 
    For 16 Gauge, Add  97.16 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  51.36 
    For Work In Restricted Working Space, Add  167.06 

. 
 23 31 13 16-0129 EA 22" x 22" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 671.82 148.77 

    For Seal Class B, Add  89.17 
    For Seal Class A, Add  237.79 
    For 24 Gauge, Add  15.47 
    For 22 Gauge, Add  35.58 
    For 20 Gauge, Add  58.01 
    For 18 Gauge, Add  88.95 
    For 16 Gauge, Add  108.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  57.24 
    For Work In Restricted Working Space, Add  178.34 

. 
 23 31 13 16-0130 EA 24" x 24" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 728.88 161.32 

    For Seal Class B, Add  96.76 
    For Seal Class A, Add  258.02 
    For 24 Gauge, Add  16.76 
    For 22 Gauge, Add  38.56 
    For 20 Gauge, Add  62.87 
    For 18 Gauge, Add  96.39 
    For 16 Gauge, Add  117.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  62.03 
    For Work In Restricted Working Space, Add  193.52 

. 
 23 31 13 16-0131 EA 10" x 10" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 295.81 65.48 

    For Seal Class B, Add  39.24 
    For Seal Class A, Add  104.64 
    For 24 Gauge, Add  6.84 
    For 22 Gauge, Add  15.73 
    For 20 Gauge, Add  25.65 
    For 18 Gauge, Add  39.33 
    For 16 Gauge, Add  47.88 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.31 
    For Work In Restricted Working Space, Add  78.48 

. 
 23 31 13 16-0132 EA 12" x 12" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 359.50 79.68 

    For Seal Class B, Add  47.70 
    For Seal Class A, Add  127.21 
    For 24 Gauge, Add  8.30 
    For 22 Gauge, Add  19.08 
    For 20 Gauge, Add  31.11 
    For 18 Gauge, Add  47.70 
    For 16 Gauge, Add  58.07 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.70 
    For Work In Restricted Working Space, Add  95.41 

. 
 23 31 13 16-0133 EA 14" x 14" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 427.88 94.41 

    For Seal Class B, Add  56.77 
    For Seal Class A, Add  151.38 
    For 24 Gauge, Add  9.89 
    For 22 Gauge, Add  22.74 
    For 20 Gauge, Add  37.07 
    For 18 Gauge, Add  56.84 
    For 16 Gauge, Add  69.20 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  36.58 
    For Work In Restricted Working Space, Add  113.54 

. 
 23 31 13 16-0134 EA 16" x 16" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 496.68 110.02 

    For Seal Class B, Add  65.91 
    For Seal Class A, Add  175.76 
    For 24 Gauge, Add  11.46 
    For 22 Gauge, Add  26.35 
    For 20 Gauge, Add  42.97 
    For 18 Gauge, Add  65.88 
    For 16 Gauge, Add  80.21 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  42.39 
    For Work In Restricted Working Space, Add  131.82 NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 31 HVAC Ducts and Casings 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 326  San Bernardino County 

. 
 23 31 13 16-0135 EA 18" x 18" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 555.82 123.01 

    For Seal Class B, Add  73.75 
    For Seal Class A, Add  196.66 
    For 24 Gauge, Add  12.84 
    For 22 Gauge, Add  29.52 
    For 20 Gauge, Add  48.14 
    For 18 Gauge, Add  73.81 
    For 16 Gauge, Add  89.85 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  47.49 
    For Work In Restricted Working Space, Add  147.49 

. 
 23 31 13 16-0136 EA 20" x 20" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 632.18 139.92 

    For Seal Class B, Add  83.87 
    For Seal Class A, Add  223.66 
    For 24 Gauge, Add  14.61 
    For 22 Gauge, Add  33.60 
    For 20 Gauge, Add  54.78 
    For 18 Gauge, Add  84.00 
    For 16 Gauge, Add  102.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  54.05 
    For Work In Restricted Working Space, Add  167.74 

. 
 23 31 13 16-0137 EA 22" x 22" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 705.83 156.08 

    For Seal Class B, Add  93.66 
    For Seal Class A, Add  249.76 
    For 24 Gauge, Add  16.29 
    For 22 Gauge, Add  37.46 
    For 20 Gauge, Add  61.07 
    For 18 Gauge, Add  93.64 
    For 16 Gauge, Add  114.00 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  60.26 
    For Work In Restricted Working Space, Add  187.32 

. 
 23 31 13 16-0138 EA 24" x 24" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct 45 Degree Reducing Lateral ......................... 765.31 169.39 

    For Seal Class B, Add  101.56 
    For Seal Class A, Add  270.83 
    For 24 Gauge, Add  17.65 
    For 22 Gauge, Add  40.59 
    For 20 Gauge, Add  66.17 
    For 18 Gauge, Add  101.46 
    For 16 Gauge, Add  123.52 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  65.29 
    For Work In Restricted Working Space, Add  203.12 

XXXXXXX 
. 
 23 31 13 16-0139  Slip Joint, Galvanized, Spiral Duct Reducers (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0140 EA 6" x 4", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ..................................................................... 97.81 21.83 

    For Seal Class B, Add  13.10 
    For Seal Class A, Add  34.92 
    For 24 Gauge, Add  2.10 
    For 22 Gauge, Add  4.83 
    For 20 Gauge, Add  7.88 
    For 18 Gauge, Add  12.08 
    For 16 Gauge, Add  14.70 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.77 
    For Work In Restricted Working Space, Add  26.19 

. 
 23 31 13 16-0141 EA 8" x 6", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ................................................................... 126.45 28.38 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  2.31 
    For 22 Gauge, Add  5.32 
    For 20 Gauge, Add  8.67 
    For 18 Gauge, Add  13.29 
    For 16 Gauge, Add  16.18 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.55 
    For Work In Restricted Working Space, Add  34.47 

. 
 23 31 13 16-0142 EA 10" x 8", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ................................................................. 158.31 36.02 

    For Seal Class B, Add  21.83 
    For Seal Class A, Add  58.21 
    For 24 Gauge, Add  2.56 
    For 22 Gauge, Add  5.88 
    For 20 Gauge, Add  9.59 
    For 18 Gauge, Add  14.71 
    For 16 Gauge, Add  17.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  9.46 
    For Work In Restricted Working Space, Add  43.66 

. 
 23 31 13 16-0143 EA 12" x 10", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 195.94 45.84 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  2.81 
    For 22 Gauge, Add  6.45 
    For 20 Gauge, Add  10.52 
    For 18 Gauge, Add  16.13 
    For 16 Gauge, Add  19.64 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  10.38 
    For Work In Restricted Working Space, Add  54.57 NOT FOR BID
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 23 31 13 16-0144 EA 14" x 12", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 214.06 50.21 

    For Seal Class B, Add  29.77 
    For Seal Class A, Add  79.38 
    For 24 Gauge, Add  3.12 
    For 22 Gauge, Add  7.19 
    For 20 Gauge, Add  11.72 
    For 18 Gauge, Add  17.96 
    For 16 Gauge, Add  21.87 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  11.56 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 16-0145 EA 16" x 14", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 261.72 58.93 

    For Seal Class B, Add  35.21 
    For Seal Class A, Add  93.89 
    For 24 Gauge, Add  5.40 
    For 22 Gauge, Add  12.42 
    For 20 Gauge, Add  20.25 
    For 18 Gauge, Add  31.05 
    For 16 Gauge, Add  37.80 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  19.98 
    For Work In Restricted Working Space, Add  70.42 

. 
 23 31 13 16-0146 EA 18" x 16", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 319.90 73.13 

    For Seal Class B, Add  43.66 
    For Seal Class A, Add  116.42 
    For 24 Gauge, Add  5.77 
    For 22 Gauge, Add  13.27 
    For 20 Gauge, Add  21.64 
    For 18 Gauge, Add  33.18 
    For 16 Gauge, Add  40.39 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  21.35 
    For Work In Restricted Working Space, Add  87.32 

. 
 23 31 13 16-0147 EA 20" x 18", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 382.87 88.41 

    For Seal Class B, Add  52.81 
    For Seal Class A, Add  140.83 
    For 24 Gauge, Add  6.16 
    For 22 Gauge, Add  14.16 
    For 20 Gauge, Add  23.09 
    For 18 Gauge, Add  35.41 
    For 16 Gauge, Add  43.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  22.78 
    For Work In Restricted Working Space, Add  105.62 

. 
 23 31 13 16-0148 EA 22" x 20", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 444.59 102.60 

    For Seal Class B, Add  61.78 
    For Seal Class A, Add  164.74 
    For 24 Gauge, Add  6.55 
    For 22 Gauge, Add  15.06 
    For 20 Gauge, Add  24.55 
    For 18 Gauge, Add  37.64 
    For 16 Gauge, Add  45.82 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  24.22 
    For Work In Restricted Working Space, Add  123.56 

. 
 23 31 13 16-0149 EA 24" x 22", 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Reducer ............................................................... 498.93 116.78 

    For Seal Class B, Add  69.67 
    For Seal Class A, Add  185.78 
    For 24 Gauge, Add  6.90 
    For 22 Gauge, Add  15.87 
    For 20 Gauge, Add  25.87 
    For 18 Gauge, Add  39.66 
    For 16 Gauge, Add  48.29 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  25.52 
    For Work In Restricted Working Space, Add  139.33 

XXXXXXX 
. 
 23 31 13 16-0150  Slip Joint, Galvanized, Spiral Duct Couplings (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0151 EA 4" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................ 63.96 15.28 

    For Seal Class B, Add  8.85 
    For Seal Class A, Add  23.60 
    For 24 Gauge, Add  0.99 
    For 22 Gauge, Add  2.29 
    For 20 Gauge, Add  3.73 
    For 18 Gauge, Add  5.72 
    For 16 Gauge, Add  6.96 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  3.68 
    For Work In Restricted Working Space, Add  17.70 

. 
 23 31 13 16-0152 EA 6 Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ............................................................. 92.96 21.83 

    For Seal Class B, Add  13.10 
    For Seal Class A, Add  34.92 
    For 24 Gauge, Add  1.13 
    For 22 Gauge, Add  2.60 
    For 20 Gauge, Add  4.24 
    For 18 Gauge, Add  6.50 
    For 16 Gauge, Add  7.91 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.18 
    For Work In Restricted Working Space, Add  26.19 NOT FOR BID
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 23 31 13 16-0153 EA 8" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling .......................................................... 120.98 28.38 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  1.22 
    For 22 Gauge, Add  2.80 
    For 20 Gauge, Add  4.57 
    For 18 Gauge, Add  7.00 
    For 16 Gauge, Add  8.53 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.51 
    For Work In Restricted Working Space, Add  34.47 

. 
 23 31 13 16-0154 EA 10" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 152.05 36.02 

    For Seal Class B, Add  21.83 
    For Seal Class A, Add  58.21 
    For 24 Gauge, Add  1.31 
    For 22 Gauge, Add  3.00 
    For 20 Gauge, Add  4.90 
    For 18 Gauge, Add  7.51 
    For 16 Gauge, Add  9.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.83 
    For Work In Restricted Working Space, Add  43.66 

. 
 23 31 13 16-0155 EA 12" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 188.88 45.84 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  1.39 
    For 22 Gauge, Add  3.21 
    For 20 Gauge, Add  5.23 
    For 18 Gauge, Add  8.02 
    For 16 Gauge, Add  9.76 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.16 
    For Work In Restricted Working Space, Add  54.57 

. 
 23 31 13 16-0156 EA 14" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 205.85 50.21 

    For Seal Class B, Add  29.77 
    For Seal Class A, Add  79.38 
    For 24 Gauge, Add  1.48 
    For 22 Gauge, Add  3.41 
    For 20 Gauge, Add  5.56 
    For 18 Gauge, Add  8.52 
    For 16 Gauge, Add  10.37 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.48 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 16-0157 EA 16" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 242.92 58.93 

    For Seal Class B, Add  35.21 
    For Seal Class A, Add  93.89 
    For 24 Gauge, Add  1.64 
    For 22 Gauge, Add  3.77 
    For 20 Gauge, Add  6.15 
    For 18 Gauge, Add  9.43 
    For 16 Gauge, Add  11.48 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.07 
    For Work In Restricted Working Space, Add  70.42 

. 
 23 31 13 16-0158 EA 18" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 299.70 73.13 

    For Seal Class B, Add  43.66 
    For Seal Class A, Add  116.42 
    For 24 Gauge, Add  1.73 
    For 22 Gauge, Add  3.98 
    For 20 Gauge, Add  6.49 
    For 18 Gauge, Add  9.95 
    For 16 Gauge, Add  12.11 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.40 
    For Work In Restricted Working Space, Add  87.32 

. 
 23 31 13 16-0159 EA 20" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 361.26 88.41 

    For Seal Class B, Add  52.81 
    For Seal Class A, Add  140.83 
    For 24 Gauge, Add  1.84 
    For 22 Gauge, Add  4.22 
    For 20 Gauge, Add  6.89 
    For 18 Gauge, Add  10.56 
    For 16 Gauge, Add  12.85 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.79 
    For Work In Restricted Working Space, Add  105.62 

. 
 23 31 13 16-0160 EA 22 Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ......................................................... 421.39 206.28 

    For Seal Class B, Add  61.78 
    For Seal Class A, Add  164.74 
    For 24 Gauge, Add  1.91 
    For 22 Gauge, Add  4.38 
    For 20 Gauge, Add  7.15 
    For 18 Gauge, Add  10.96 
    For 16 Gauge, Add  13.34 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.05 
    For Work In Restricted Working Space, Add  123.56 NOT FOR BID
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 23 31 13 16-0161 EA 24" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Coupling ........................................................ 474.50 232.48 

    For Seal Class B, Add  69.67 
    For Seal Class A, Add  185.78 
    For 24 Gauge, Add  2.01 
    For 22 Gauge, Add  4.63 
    For 20 Gauge, Add  7.55 
    For 18 Gauge, Add  11.57 
    For 16 Gauge, Add  14.08 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.44 
    For Work In Restricted Working Space, Add  139.33 

XXXXXXX 
. 
 23 31 13 16-0162  Slip Joint, Galvanized, Spiral Duct Caps (23 31 13 16-0074) 

. 

. 
 23 31 13 16-0163 EA 4" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ................................................................... 35.32 15.28 

    For Seal Class B, Add  4.43 
    For Seal Class A, Add  11.80 
    For 24 Gauge, Add  1.16 
    For 22 Gauge, Add  2.68 
    For 20 Gauge, Add  4.37 
    For 18 Gauge, Add  6.69 
    For 16 Gauge, Add  8.15 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.31 
    For Work In Restricted Working Space, Add  8.85 

. 
 23 31 13 16-0164 EA 6" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ................................................................... 50.19 21.83 

    For Seal Class B, Add  6.55 
    For Seal Class A, Add  17.46 
    For 24 Gauge, Add  1.31 
    For 22 Gauge, Add  3.00 
    For 20 Gauge, Add  4.90 
    For 18 Gauge, Add  7.51 
    For 16 Gauge, Add  9.14 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  4.83 
    For Work In Restricted Working Space, Add  13.10 

. 
 23 31 13 16-0165 EA 8" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ................................................................... 64.59 29.47 

    For Seal Class B, Add  8.62 
    For Seal Class A, Add  22.98 
    For 24 Gauge, Add  1.43 
    For 22 Gauge, Add  3.29 
    For 20 Gauge, Add  5.36 
    For 18 Gauge, Add  8.22 
    For 16 Gauge, Add  10.01 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.29 
    For Work In Restricted Working Space, Add  17.23 

. 
 23 31 13 16-0166 EA 10" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ................................................................. 80.71 37.11 

    For Seal Class B, Add  10.92 
    For Seal Class A, Add  29.11 
    For 24 Gauge, Add  1.59 
    For 22 Gauge, Add  3.65 
    For 20 Gauge, Add  5.96 
    For 18 Gauge, Add  9.13 
    For 16 Gauge, Add  11.12 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  5.88 
    For Work In Restricted Working Space, Add  21.83 

. 
 23 31 13 16-0167 EA 12" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ................................................................. 99.77 45.84 

    For Seal Class B, Add  13.64 
    For Seal Class A, Add  36.38 
    For 24 Gauge, Add  1.76 
    For 22 Gauge, Add  4.06 
    For 20 Gauge, Add  6.62 
    For 18 Gauge, Add  10.14 
    For 16 Gauge, Add  12.35 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  6.53 
    For Work In Restricted Working Space, Add  27.29 

. 
 23 31 13 16-0168 EA 14" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 108.92 50.21 

    For Seal Class B, Add  14.88 
    For Seal Class A, Add  39.69 
    For 24 Gauge, Add  1.94 
    For 22 Gauge, Add  4.46 
    For 20 Gauge, Add  7.28 
    For 18 Gauge, Add  11.16 
    For 16 Gauge, Add  13.58 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  7.18 
    For Work In Restricted Working Space, Add  29.77 

. 
 23 31 13 16-0169 EA 16" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 126.09 57.85 

    For Seal Class B, Add  17.23 
    For Seal Class A, Add  45.96 
    For 24 Gauge, Add  2.24 
    For 22 Gauge, Add  5.15 
    For 20 Gauge, Add  8.40 
    For 18 Gauge, Add  12.88 
    For 16 Gauge, Add  15.68 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  8.29 
    For Work In Restricted Working Space, Add  34.47 NOT FOR BID
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. 
 23 31 13 16-0170 EA 18" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 183.28 73.13 

    For Seal Class B, Add  21.83 
    For Seal Class A, Add  58.21 
    For 24 Gauge, Add  7.55 
    For 22 Gauge, Add  17.37 
    For 20 Gauge, Add  28.32 
    For 18 Gauge, Add  43.42 
    For 16 Gauge, Add  52.86 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  27.94 
    For Work In Restricted Working Space, Add  43.66 

. 
 23 31 13 16-0171 EA 20" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 222.85 90.59 

    For Seal Class B, Add  27.29 
    For Seal Class A, Add  72.76 
    For 24 Gauge, Add  8.19 
    For 22 Gauge, Add  18.83 
    For 20 Gauge, Add  30.71 
    For 18 Gauge, Add  47.08 
    For 16 Gauge, Add  57.32 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  30.30 
    For Work In Restricted Working Space, Add  54.57 

. 
 23 31 13 16-0172 EA 22" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 242.55 99.32 

    For Seal Class B, Add  29.77 
    For Seal Class A, Add  79.38 
    For 24 Gauge, Add  8.82 
    For 22 Gauge, Add  20.29 
    For 20 Gauge, Add  33.08 
    For 18 Gauge, Add  50.73 
    For 16 Gauge, Add  61.75 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  32.64 
    For Work In Restricted Working Space, Add  59.53 

. 
 23 31 13 16-0173 EA 24" Diameter, 26 Gauge, Seal Class C, Slip Joint, Galvanized, Spiral Duct Cap ............................................................... 279.59 115.69 

    For Seal Class B, Add  34.83 
    For Seal Class A, Add  92.89 
    For 24 Gauge, Add  9.47 
    For 22 Gauge, Add  21.79 
    For 20 Gauge, Add  35.53 
    For 18 Gauge, Add  54.48 
    For 16 Gauge, Add  66.32 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  35.05 
    For Work In Restricted Working Space, Add  69.67 

XXXXXXX 
. 
 23 31 13 19  Metal Duct Fittings (23 31 13) 

. 

. 
 23 31 13 19-0001  Sheet Metal Baffles (23 31 13 19) 

. 

. 
 23 31 13 19-0002 LF  Sheet Metal Baffles Under Raised Floor ............................................................................................................................... 42.15 33.87 

    For Work In Restricted Working Space, Add  12.38 
    For Elevated Installation >10' To 15', Add  4.13 
    For Elevated Installation >15' To 20', Add  8.25 
    For Elevated Installation >20' To 25', Add  10.32 
    For Elevated Installation >25' To 30', Add  14.44 
    For Elevated Installation >30' To 35', Add  16.51 
    For Elevated Installation >35' To 40', Add  20.64 
    For Elevated Installation >40', Add  22.70 

XXXXXXX 
. 
 23 31 13 19-0003  Duct Register Boots (23 31 13 19) 

. 

. 
 23 31 13 19-0004 EA  10" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 38.01 14.78 

    For Stainless Steel, Add  10.97 
. 

 23 31 13 19-0005 EA  10" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 38.01 14.78 
    For Stainless Steel, Add  10.97 

. 
 23 31 13 19-0006 EA  12" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 40.55 15.96 

    For Stainless Steel, Add  11.21 
. 

 23 31 13 19-0007 EA  12" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 40.55 15.96 
    For Stainless Steel, Add  11.21 

. 
 23 31 13 19-0008 EA  12" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 42.63 15.96 

    For Stainless Steel, Add  13.91 
. 

 23 31 13 19-0009 EA  14" x 2-1/4" x 5" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 43.96 17.15 
    For Stainless Steel, Add  12.56 

. 
 23 31 13 19-0010 EA  14" x 2-1/4" x 6" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 43.96 17.15 

    For Stainless Steel, Add  12.56 
. 

 23 31 13 19-0011 EA  14" x 2-1/4" x 7" Register Boot, 90 Degree, Galvanized Steel .............................................................................................. 45.25 17.15 
    For Stainless Steel, Add  14.24 

. 
 23 31 13 19-0012 EA  10" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 44.26 18.33 

    For Stainless Steel, Add  9.87 
. 

 23 31 13 19-0013 EA  12" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 46.85 19.52 
    For Stainless Steel, Add  10.17 

. 
 23 31 13 19-0014 EA  12" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 52.15 19.52 

    For Stainless Steel, Add  17.06 
. 

 23 31 13 19-0015 EA  14" x 4" x 6" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 49.69 20.69 
    For Stainless Steel, Add  10.78 

. 
 23 31 13 19-0016 EA  14" x 4" x 7" Register Boot, 90 Degree, Galvanized Steel .................................................................................................... 54.88 20.69 

    For Stainless Steel, Add  17.52 
. 

 23 31 13 19-0017 EA  12" x 2-1/4" x 5" Register Boot, Center, Galvanized Steel .................................................................................................... 39.30 15.96 
    For Stainless Steel, Add  9.58 

NOT FOR BID
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. 
 23 31 13 19-0018 EA  12" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 39.30 15.96 

    For Stainless Steel, Add  9.58 
. 

 23 31 13 19-0019 EA  14" x 2-1/4" x 6" Register Boot, Center, Galvanized Steel .................................................................................................... 42.51 17.15 
    For Stainless Steel, Add  10.67 

. 
 23 31 13 19-0020 EA  14" x 2-1/4" x 7" Register Boot, Center, Galvanized Steel .................................................................................................... 43.75 17.15 

    For Stainless Steel, Add  12.29 
. 

 23 31 13 19-0021 EA  10" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 44.43 18.33 
    For Stainless Steel, Add  10.09 

. 
 23 31 13 19-0022 EA  12" x 4" x 6" Register Boot, Center, Galvanized Steel .......................................................................................................... 47.00 19.52 

    For Stainless Steel, Add  10.36 
. 

 23 31 13 19-0023 EA  12" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 40.14 15.96 
    For Stainless Steel, Add  10.67 

. 
 23 31 13 19-0024 EA  14" x 2-1/4" x 6" Register Boot, End, Galvanized Steel ........................................................................................................ 43.02 17.15 

    For Stainless Steel, Add  11.34 
. 

 23 31 13 19-0025 EA  10" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 38.01 14.78 
    For Stainless Steel, Add  10.97 

. 
 23 31 13 19-0026 EA  12" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 40.55 15.96 

    For Stainless Steel, Add  11.21 
. 

 23 31 13 19-0027 EA  14" x 2-1/4" x 5" Register Boot, Universal, Galvanized Steel ................................................................................................ 43.96 17.15 
    For Stainless Steel, Add  12.56 

. 
 23 31 13 19-0028 EA  14" x 2-1/4" x 6" Register Boot, Universal, Galvanized Steel ................................................................................................ 43.96 17.15 

    For Stainless Steel, Add  12.56 
. 

 23 31 13 19-0029 EA  10" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 44.26 18.33 
    For Stainless Steel, Add  9.87 

. 
 23 31 13 19-0030 EA  12" x 4" x 6" Register Boot, Universal, Galvanized Steel ...................................................................................................... 46.85 19.52 

    For Stainless Steel, Add  10.17 
. 

 23 31 13 19-0031 EA  12" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 52.15 19.52 
    For Stainless Steel, Add  17.06 

. 
 23 31 13 19-0032 EA  14" x 4" x 7" Register Boot, Universal, Galvanized Steel ...................................................................................................... 54.52 20.69 

    For Stainless Steel, Add  17.06 

XXXXXXX 
. 
 23 31 13 23  Galvanized Steel Welded Duct (23 31 13) 

Note: All field fabricated duct is assembled from flat duct sheets on site to fit to exact field conditions. Ductwork which is 
fabricated off site or snap-fitting duct is considered as shop fabricated. 

. 

. 
 23 31 13 23-0001  Welded Steel Ductwork (23 31 13 23) 

Note: Ductwork poundage includes all fittings, transitions, collars, straps, support straps, etc. 
. 
. 
 23 31 13 23-0002  Galvanized Steel Welded Duct, For Kitchen (23 31 13 23-0001) 

Note: Also includes special exhaust systems and waste. 
. 
. 

 23 31 13 23-0003 LB Galvanized Steel Welded Duct ............................................................................................................................................. 24.16 10.26 
    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  2.65 
    For Work In Restricted Working Space, Add  6.17 
    For Elevated Installation >10' To 15', Add  2.06 
    For Elevated Installation >15' To 20', Add  4.12 
    For Elevated Installation >20' To 25', Add  5.15 
    For Elevated Installation >25' To 30', Add  7.20 
    For Elevated Installation >30' To 35', Add  8.23 
    For Elevated Installation >35' To 40', Add  10.29 
    For Elevated Installation >40', Add  11.32 

XXXXXXX 
. 
 23 31 13 23-0004  Black Steel Ductwork (23 31 13 23-0001) 

. 

. 
 23 31 13 23-0005 LB Black Steel Ductwork ............................................................................................................................................................ 21.97 10.59 

    For Polyvinyl Chloride (PVC) Coated, Inside And Outside, Add  0.59 
    For Work In Restricted Working Space, Add  6.35 
    For Elevated Installation >10' To 15', Add  2.12 
    For Elevated Installation >15' To 20', Add  4.23 
    For Elevated Installation >20' To 25', Add  5.29 
    For Elevated Installation >25' To 30', Add  7.41 
    For Elevated Installation >30' To 35', Add  8.47 
    For Elevated Installation >35' To 40', Add  10.59 
    For Elevated Installation >40', Add  11.64 

XXXXXXX 
. 
 23 31 16  Non-metal Ducts (23 31) 

. 

. 
 23 31 16 13  Fibrous-Glass Ducts (23 31 16) 

. 

. 
 23 31 16 13-0001  Glass Fiber Duct Board (23 31 16 13) 

Note: Rigid, rectangular boards faced on one side with a fire-resistant foil-scrim-kraft (FSK) vapor retarder and a 
lightweight fiber glass mat on the airstream surface. 

. 

. 
 23 31 16 13-0002 SF 1" Glass Fiber Duct Board (EI-475) ...................................................................................................................................... 10.77 2.12 

. 
 23 31 16 13-0003 SF 1-1/2" Glass Fiber Duct Board (EI-800) ................................................................................................................................ 12.77 2.33 

. 
 23 31 16 13-0004 SF 2" Glass Fiber Duct Board (EI-800) ...................................................................................................................................... 14.83 2.56 

XXXXXXX 
. 
 23 31 16 16  Thermoset Fiberglass-Reinforced Plastic Ducts (23 31 16) 

. 

. 
 23 31 16 16-0001  Fiber Reinforced Round Plastic Duct (23 31 16 16) 

. 

. 
 23 31 16 16-0002  Fiber Reinforced Round Plastic Duct (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0003 LF  2" Fiber Reinforced Plastic Duct ........................................................................................................................................... 17.76 5.44 

. 
 23 31 16 16-0004 LF  3" Fiber Reinforced Plastic Duct ........................................................................................................................................... 22.31 6.36 

. 
 23 31 16 16-0005 LF  4" Fiber Reinforced Plastic Duct ........................................................................................................................................... 30.15 9.34 

NOT FOR BID
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. 
 23 31 16 16-0006 LF  6" Fiber Reinforced Plastic Duct ........................................................................................................................................... 40.07 11.80 

. 
 23 31 16 16-0007 LF  8" Fiber Reinforced Plastic Duct ........................................................................................................................................... 50.82 14.77 

. 
 23 31 16 16-0008 LF  10" Fiber Reinforced Plastic Duct ......................................................................................................................................... 61.29 17.76 

. 
 23 31 16 16-0009 LF  12" Fiber Reinforced Plastic Duct ......................................................................................................................................... 68.86 20.73 

. 
 23 31 16 16-0010 LF  14" Fiber Reinforced Plastic Duct ......................................................................................................................................... 78.76 22.67 

. 
 23 31 16 16-0011 LF  16" Fiber Reinforced Plastic Duct ......................................................................................................................................... 85.20 24.11 

. 
 23 31 16 16-0012 LF  18" Fiber Reinforced Plastic Duct ....................................................................................................................................... 106.51 27.09 

. 
 23 31 16 16-0013 LF  20" Fiber Reinforced Plastic Duct ....................................................................................................................................... 111.91 29.04 

. 
 23 31 16 16-0014 LF  24" Fiber Reinforced Plastic Duct ....................................................................................................................................... 139.00 30.99 

. 
 23 31 16 16-0015 LF  30" Fiber Reinforced Plastic Duct ....................................................................................................................................... 159.12 35.91 

. 
 23 31 16 16-0016 LF  36" Fiber Reinforced Plastic Duct ....................................................................................................................................... 183.34 43.30 

. 
 23 31 16 16-0017 LF  42" Fiber Reinforced Plastic Duct ....................................................................................................................................... 247.09 48.23 

. 
 23 31 16 16-0018 LF  48" Fiber Reinforced Plastic Duct ....................................................................................................................................... 276.79 54.17 

. 
 23 31 16 16-0019 LF  54" Fiber Reinforced Plastic Duct ....................................................................................................................................... 307.11 62.07 

. 
 23 31 16 16-0020 LF  60" Fiber Reinforced Plastic Duct ....................................................................................................................................... 348.15 72.44 

. 
 23 31 16 16-0021 LF  66" Fiber Reinforced Plastic Duct ....................................................................................................................................... 371.27 88.65 

. 
 23 31 16 16-0022 LF  72" Fiber Reinforced Plastic Duct ....................................................................................................................................... 453.03 108.35 

XXXXXXX 
. 
 23 31 16 16-0023  Fiber Reinforced Plastic Bell (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0024 EA 2" Fiber Reinforced Plastic Bell ............................................................................................................................................. 60.51 22.06 

. 
 23 31 16 16-0025 EA 3" Fiber Reinforced Plastic Bell ............................................................................................................................................. 72.82 26.17 

. 
 23 31 16 16-0026 EA 4" Fiber Reinforced Plastic Bell ............................................................................................................................................. 84.09 30.78 

. 
 23 31 16 16-0027 EA 6" Fiber Reinforced Plastic Bell ........................................................................................................................................... 110.76 41.04 

. 
 23 31 16 16-0028 EA 8" Fiber Reinforced Plastic Bell ........................................................................................................................................... 135.38 51.30 

. 
 23 31 16 16-0029 EA 10" Fiber Reinforced Plastic Bell ......................................................................................................................................... 157.96 61.56 

. 
 23 31 16 16-0030 EA 12" Fiber Reinforced Plastic Bell ......................................................................................................................................... 195.89 76.44 

. 
 23 31 16 16-0031 EA 14" Fiber Reinforced Plastic Bell ......................................................................................................................................... 209.23 82.08 

. 
 23 31 16 16-0032 EA 16" Fiber Reinforced Plastic Bell ......................................................................................................................................... 226.66 87.73 

. 
 23 31 16 16-0033 EA 18" Fiber Reinforced Plastic Bell ......................................................................................................................................... 244.11 94.40 

. 
 23 31 16 16-0034 EA 20" Fiber Reinforced Plastic Bell ......................................................................................................................................... 266.67 102.60 

. 
 23 31 16 16-0035 EA 24" Fiber Reinforced Plastic Bell ......................................................................................................................................... 307.67 112.87 

. 
 23 31 16 16-0036 EA 30" Fiber Reinforced Plastic Bell ......................................................................................................................................... 354.81 123.13 

. 
 23 31 16 16-0037 EA 36" Fiber Reinforced Plastic Bell ......................................................................................................................................... 402.00 138.51 

. 
 23 31 16 16-0038 EA 42" Fiber Reinforced Plastic Bell ......................................................................................................................................... 449.18 153.91 

. 
 23 31 16 16-0039 EA 48" Fiber Reinforced Plastic Bell ......................................................................................................................................... 496.33 169.30 

. 
 23 31 16 16-0040 EA 54" Fiber Reinforced Plastic Bell ......................................................................................................................................... 615.28 205.21 

. 
 23 31 16 16-0041 EA 60" Fiber Reinforced Plastic Bell ......................................................................................................................................... 738.36 256.51 

. 
 23 31 16 16-0042 EA 66" Fiber Reinforced Plastic Bell ......................................................................................................................................... 885.99 307.81 

. 
 23 31 16 16-0043 EA 72" Fiber Reinforced Plastic Bell ...................................................................................................................................... 1,013.28 348.85 

XXXXXXX 
. 
 23 31 16 16-0044  Fiber Reinforced Plastic Flange (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0045 EA 2" Fiber Reinforced Plastic Flange ........................................................................................................................................ 93.29 22.06 

. 
 23 31 16 16-0046 EA 3" Fiber Reinforced Plastic Flange ...................................................................................................................................... 107.64 26.17 

. 
 23 31 16 16-0047 EA 4" Fiber Reinforced Plastic Flange ...................................................................................................................................... 123.02 30.78 

. 
 23 31 16 16-0048 EA 6" Fiber Reinforced Plastic Flange ...................................................................................................................................... 159.93 41.04 

. 
 23 31 16 16-0049 EA 8" Fiber Reinforced Plastic Flange ...................................................................................................................................... 194.79 51.30 

. 
 23 31 16 16-0050 EA 10" Fiber Reinforced Plastic Flange .................................................................................................................................... 229.66 61.56 

. 
 23 31 16 16-0051 EA 12" Fiber Reinforced Plastic Flange .................................................................................................................................... 271.69 76.44 

. 
 23 31 16 16-0052 EA 14" Fiber Reinforced Plastic Flange .................................................................................................................................... 301.41 82.08 

. 
 23 31 16 16-0053 EA 16" Fiber Reinforced Plastic Flange .................................................................................................................................... 329.09 87.73 

. 
 23 31 16 16-0054 EA 18" Fiber Reinforced Plastic Flange .................................................................................................................................... 350.64 94.40 

. 
 23 31 16 16-0055 EA 20" Fiber Reinforced Plastic Flange .................................................................................................................................... 369.10 102.60 

. 
 23 31 16 16-0056 EA 24" Fiber Reinforced Plastic Flange .................................................................................................................................... 430.59 112.87 

. 
 23 31 16 16-0057 EA 30" Fiber Reinforced Plastic Flange .................................................................................................................................... 473.63 123.13 

. 
 23 31 16 16-0058 EA 36" Fiber Reinforced Plastic Flange .................................................................................................................................... 580.23 138.51 

. 
 23 31 16 16-0059 EA 42" Fiber Reinforced Plastic Flange .................................................................................................................................... 645.85 153.91 

. 
 23 31 16 16-0060 EA 48" Fiber Reinforced Plastic Flange .................................................................................................................................... 731.92 169.30 

. 
 23 31 16 16-0061 EA 54" Fiber Reinforced Plastic Flange .................................................................................................................................... 861.11 205.21 

. 
 23 31 16 16-0062 EA 60" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,031.31 256.51 

. 
 23 31 16 16-0063 EA 66" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,201.47 307.81 

. 
 23 31 16 16-0064 EA 72" Fiber Reinforced Plastic Flange ................................................................................................................................. 1,373.83 348.85 

XXXXXXX 
. 
 23 31 16 16-0065  Fiber Reinforced Plastic 90 Degree Elbow (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0066 EA  2" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 156.25 53.14 

. 
 23 31 16 16-0067 EA  3" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 183.74 63.51 

. 
 23 31 16 16-0068 EA  4" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 213.27 73.87 

. 
 23 31 16 16-0069 EA  6" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 276.84 98.50 

. 
 23 31 16 16-0070 EA  8" Fiber Reinforced Plastic 90 Degree Elbow ..................................................................................................................... 340.42 123.13 

. 
 23 31 16 16-0071 EA  10" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 404.00 147.75 

. 
 23 31 16 16-0072 EA  12" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 496.73 183.77 

. 
 23 31 16 16-0073 EA  14" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 559.84 194.54 

. 
 23 31 16 16-0074 EA  16" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 634.86 211.27 

. 
 23 31 16 16-0075 EA  18" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 750.45 226.55 

. 
 23 31 16 16-0076 EA  20" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 861.17 246.25 

. 
 23 31 16 16-0077 EA  24" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................... 994.39 270.88 

. 
 23 31 16 16-0078 EA  30" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,322.21 295.50 

. 
 23 31 16 16-0079 EA  36" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 1,680.87 332.44 

. 
 23 31 16 16-0080 EA  42" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,193.13 369.48 

NOT FOR BID
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. 
 23 31 16 16-0081 EA  48" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 2,592.77 406.42 

. 
 23 31 16 16-0082 EA  54" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,074.28 492.51 

. 
 23 31 16 16-0083 EA  60" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 3,730.17 615.63 

. 
 23 31 16 16-0084 EA  66" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 4,385.67 738.55 

. 
 23 31 16 16-0085 EA  72" Fiber Reinforced Plastic 90 Degree Elbow ................................................................................................................ 5,000.35 836.95 

XXXXXXX 
. 
 23 31 16 16-0086  Fiber Reinforced Plastic 45 Degree Elbow (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0087 EA  2" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 133.71 53.14 

. 
 23 31 16 16-0088 EA  3" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 157.10 63.51 

. 
 23 31 16 16-0089 EA  4" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 182.51 73.87 

. 
 23 31 16 16-0090 EA  6" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 231.77 98.50 

. 
 23 31 16 16-0091 EA  8" Fiber Reinforced Plastic 45 Degree Elbow ..................................................................................................................... 281.01 123.13 

. 
 23 31 16 16-0092 EA  10" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 334.42 147.75 

. 
 23 31 16 16-0093 EA  12" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 412.81 183.77 

. 
 23 31 16 16-0094 EA  14" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 447.08 194.54 

. 
 23 31 16 16-0095 EA  16" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 528.15 211.16 

. 
 23 31 16 16-0096 EA  18" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 603.23 226.75 

. 
 23 31 16 16-0097 EA  20" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 693.12 246.25 

. 
 23 31 16 16-0098 EA  24" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 795.21 270.67 

. 
 23 31 16 16-0099 EA  30" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................... 994.05 295.30 

. 
 23 31 16 16-0100 EA  36" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,208.12 332.75 

. 
 23 31 16 16-0101 EA  42" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,523.69 369.68 

. 
 23 31 16 16-0102 EA  48" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 1,783.58 406.42 

. 
 23 31 16 16-0103 EA  54" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,127.83 492.51 

. 
 23 31 16 16-0104 EA  60" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 2,558.38 615.63 

. 
 23 31 16 16-0105 EA  66" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,010.76 737.12 

. 
 23 31 16 16-0106 EA  72" Fiber Reinforced Plastic 45 Degree Elbow ................................................................................................................ 3,403.97 837.77 

XXXXXXX 
. 
 23 31 16 16-0107  Fiber Reinforced Plastic Tee (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0108 EA  2" Fiber Reinforced Plastic Tee .......................................................................................................................................... 203.86 79.31 

. 
 23 31 16 16-0109 EA  3" Fiber Reinforced Plastic Tee .......................................................................................................................................... 241.17 95.53 

. 
 23 31 16 16-0110 EA  4" Fiber Reinforced Plastic Tee .......................................................................................................................................... 276.87 110.81 

. 
 23 31 16 16-0111 EA  6" Fiber Reinforced Plastic Tee .......................................................................................................................................... 358.93 147.75 

. 
 23 31 16 16-0112 EA  8" Fiber Reinforced Plastic Tee .......................................................................................................................................... 439.37 183.77 

. 
 23 31 16 16-0113 EA  10" Fiber Reinforced Plastic Tee ........................................................................................................................................ 524.64 222.65 

. 
 23 31 16 16-0114 EA  12" Fiber Reinforced Plastic Tee ........................................................................................................................................ 634.15 269.85 

. 
 23 31 16 16-0115 EA  14" Fiber Reinforced Plastic Tee ........................................................................................................................................ 691.60 292.01 

. 
 23 31 16 16-0116 EA  16" Fiber Reinforced Plastic Tee ........................................................................................................................................ 794.99 317.25 

. 
 23 31 16 16-0117 EA  18" Fiber Reinforced Plastic Tee ........................................................................................................................................ 894.15 339.82 

. 
 23 31 16 16-0118 EA  20" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,025.44 369.48 

. 
 23 31 16 16-0119 EA  24" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,169.01 406.42 

. 
 23 31 16 16-0120 EA  30" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,383.89 443.15 

. 
 23 31 16 16-0121 EA  36" Fiber Reinforced Plastic Tee ..................................................................................................................................... 1,650.91 498.86 

. 
 23 31 16 16-0122 EA  42" Fiber Reinforced Plastic Tee ..................................................................................................................................... 2,152.86 554.28 

. 
 23 31 16 16-0123 EA  48" Fiber Reinforced Plastic Tee ..................................................................................................................................... 2,552.73 609.78 

. 
 23 31 16 16-0124 EA  54" Fiber Reinforced Plastic Tee ..................................................................................................................................... 3,075.77 739.26 

. 
 23 31 16 16-0125 EA  60" Fiber Reinforced Plastic Tee ..................................................................................................................................... 3,690.70 923.86 

. 
 23 31 16 16-0126 EA  66" Fiber Reinforced Plastic Tee ..................................................................................................................................... 4,305.04 1,108.03 

. 
 23 31 16 16-0127 EA  72" Fiber Reinforced Plastic Tee ..................................................................................................................................... 4,859.56 1,256.40 

XXXXXXX 
. 
 23 31 16 16-0128  Fiber Reinforced Plastic Lateral Joint (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0129 EA 2" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 173.12 79.31 

. 
 23 31 16 16-0130 EA 3" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 204.27 95.53 

. 
 23 31 16 16-0131 EA 4" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 233.89 110.81 

. 
 23 31 16 16-0132 EA 6" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 299.59 147.75 

. 
 23 31 16 16-0133 EA 8" Fiber Reinforced Plastic Lateral Joint ............................................................................................................................. 363.64 183.77 

. 
 23 31 16 16-0134 EA 10" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 436.61 222.65 

. 
 23 31 16 16-0135 EA 12" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 523.77 270.05 

. 
 23 31 16 16-0136 EA 14" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 568.22 291.81 

. 
 23 31 16 16-0137 EA 16" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 623.12 317.35 

. 
 23 31 16 16-0138 EA 18" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 673.41 340.14 

. 
 23 31 16 16-0139 EA 20" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 734.99 369.68 

. 
 23 31 16 16-0140 EA 24" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 812.56 406.42 

. 
 23 31 16 16-0141 EA 30" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................... 895.91 442.95 

. 
 23 31 16 16-0142 EA 36" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,011.22 498.55 

. 
 23 31 16 16-0143 EA 42" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,129.23 554.58 

. 
 23 31 16 16-0144 EA 48" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,241.23 609.58 

. 
 23 31 16 16-0145 EA 54" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,484.57 737.12 

. 
 23 31 16 16-0146 EA 60" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 1,819.02 925.50 

. 
 23 31 16 16-0147 EA 66" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,196.33 1,108.85 

. 
 23 31 16 16-0148 EA 72" Fiber Reinforced Plastic Lateral Joint ........................................................................................................................ 2,462.72 1,256.40 

XXXXXXX 
. 
 23 31 16 16-0149  Fiber Reinforced Plastic One Piece Reducer (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0150 EA 2" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 141.94 53.26 

. 
 23 31 16 16-0151 EA 3" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 167.40 63.61 

. 
 23 31 16 16-0152 EA 4" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 196.93 73.87 

NOT FOR BID
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. 
 23 31 16 16-0153 EA 6" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 254.31 98.50 

. 
 23 31 16 16-0154 EA 8" Fiber Reinforced Plastic One Piece Reducer ................................................................................................................. 307.64 123.13 

. 
 23 31 16 16-0155 EA 10" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 370.15 148.37 

. 
 23 31 16 16-0156 EA 12" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 441.49 183.77 

. 
 23 31 16 16-0157 EA 14" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 471.67 194.54 

. 
 23 31 16 16-0158 EA 16" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 519.95 211.16 

. 
 23 31 16 16-0159 EA 18" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 570.46 226.75 

. 
 23 31 16 16-0160 EA 20" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 635.76 246.25 

. 
 23 31 16 16-0161 EA 24" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 722.42 271.18 

. 
 23 31 16 16-0162 EA 30" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 808.77 296.01 

. 
 23 31 16 16-0163 EA 36" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................... 915.17 332.75 

. 
 23 31 16 16-0164 EA 42" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,021.79 369.68 

. 
 23 31 16 16-0165 EA 48" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,148.52 406.42 

. 
 23 31 16 16-0166 EA 54" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,363.71 492.51 

. 
 23 31 16 16-0167 EA 60" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,634.47 615.63 

. 
 23 31 16 16-0168 EA 66" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 1,843.07 737.12 

. 
 23 31 16 16-0169 EA 72" Fiber Reinforced Plastic One Piece Reducer ............................................................................................................ 2,072.39 837.77 

XXXXXXX 
. 
 23 31 16 16-0170  Fiber Reinforced Plastic Two Piece Reducer (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0171 EA 2" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 166.53 53.26 

. 
 23 31 16 16-0172 EA 3" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 183.79 63.61 

. 
 23 31 16 16-0173 EA 4" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 213.32 73.87 

. 
 23 31 16 16-0174 EA 6" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 276.84 98.50 

. 
 23 31 16 16-0175 EA 8" Fiber Reinforced Plastic Two Piece Reducer ................................................................................................................. 340.42 123.13 

. 
 23 31 16 16-0176 EA 10" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 404.98 148.37 

. 
 23 31 16 16-0177 EA 12" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 486.56 183.77 

. 
 23 31 16 16-0178 EA 14" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 529.03 194.54 

. 
 23 31 16 16-0179 EA 16" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 577.31 211.16 

. 
 23 31 16 16-0180 EA 18" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 648.30 226.75 

. 
 23 31 16 16-0181 EA 20" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 807.84 246.25 

. 
 23 31 16 16-0182 EA 24" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................... 974.40 271.18 

. 
 23 31 16 16-0183 EA 30" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,046.41 296.01 

. 
 23 31 16 16-0184 EA 36" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,189.68 332.75 

. 
 23 31 16 16-0185 EA 42" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,292.20 369.68 

. 
 23 31 16 16-0186 EA 48" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,414.84 406.42 

. 
 23 31 16 16-0187 EA 54" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,578.81 492.51 

. 
 23 31 16 16-0188 EA 60" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 1,837.28 615.63 

. 
 23 31 16 16-0189 EA 66" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 2,068.42 737.12 

. 
 23 31 16 16-0190 EA 72" Fiber Reinforced Plastic Two Piece Reducer ............................................................................................................ 2,277.25 837.77 

XXXXXXX 
. 
 23 31 16 16-0191  Fiber Reinforced Plastic Butterfly Dampers (23 31 16 16-0001) 

. 

. 
 23 31 16 16-0192 EA  2" Fiber Reinforced Plastic Damper .................................................................................................................................... 423.69 53.14 

. 
 23 31 16 16-0193 EA  3" Fiber Reinforced Plastic Damper .................................................................................................................................... 476.22 63.51 

. 
 23 31 16 16-0194 EA  4" Fiber Reinforced Plastic Damper .................................................................................................................................... 528.73 73.87 

. 
 23 31 16 16-0195 EA  6" Fiber Reinforced Plastic Damper .................................................................................................................................... 622.67 98.50 

. 
 23 31 16 16-0196 EA  8" Fiber Reinforced Plastic Damper .................................................................................................................................... 734.25 123.13 

. 
 23 31 16 16-0197 EA  10" Fiber Reinforced Plastic Damper .................................................................................................................................. 828.20 147.75 

. 
 23 31 16 16-0198 EA  12" Fiber Reinforced Plastic Damper .................................................................................................................................. 941.06 183.77 

. 
 23 31 16 16-0199 EA  14" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,047.27 194.54 

. 
 23 31 16 16-0200 EA  16" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,163.35 211.27 

. 
 23 31 16 16-0201 EA  18" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,276.97 226.55 

. 
 23 31 16 16-0202 EA  20" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,362.75 246.25 

. 
 23 31 16 16-0203 EA  24" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,544.87 270.88 

. 
 23 31 16 16-0204 EA  30" Fiber Reinforced Plastic Damper ............................................................................................................................... 1,797.50 295.50 

. 
 23 31 16 16-0205 EA  36" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,070.73 332.44 

. 
 23 31 16 16-0206 EA  42" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,379.18 369.48 

. 
 23 31 16 16-0207 EA  48" Fiber Reinforced Plastic Damper ............................................................................................................................... 2,652.43 406.42 

. 
 23 31 16 16-0208 EA  54" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,113.34 492.51 

. 
 23 31 16 16-0209 EA  60" Fiber Reinforced Plastic Damper ............................................................................................................................... 3,635.96 615.63 

. 
 23 31 16 16-0210 EA  66" Fiber Reinforced Plastic Damper ............................................................................................................................... 4,122.93 738.55 

. 
 23 31 16 16-0211 EA  72" Fiber Reinforced Plastic Damper ............................................................................................................................... 4,745.42 836.95 

XXXXXXX 
. 
 23 31 16 23  Fabric Ducts (23 31 16) 

. 

. 
 23 31 16 23-0001  Heavy Duty Fabric Ducts (Zip-A-Duct™) (23 31 16 23) 

. 

. 
 23 31 16 23-0002  Heavy Duty Fabric Duct Without Vents (23 31 16 23-0001) 

Note: Includes fabric loops for cable hooks. Requires Suspension Hardware as well as an Inlet Section and 
Endcap per complete run. See CSI section 23 31 16 23-0064 for suspension hardware. 

. 

. 
 23 31 16 23-0003 EA 12" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 188.14 8.21 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0004 EA 12" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 294.44 10.95 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0005 EA 16" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 226.51 13.69 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0006 EA 16" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 337.55 17.99 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0007 EA 20" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 274.58 18.78 

Note: Excludes suspension cable and hardware. 

NOT FOR BID
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. 
 23 31 16 23-0008 EA 20" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 393.73 25.03 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0009 EA 24" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 319.49 24.24 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0010 EA 24" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 449.91 32.06 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0011 EA 28" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 356.28 27.77 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0012 EA 28" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 535.01 37.15 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0013 EA 32" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 391.91 30.90 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0014 EA 32" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 596.96 41.06 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0015 EA 36" Diameter x 5' Long Gray Heavy Duty Fabric Duct Without Vents ................................................................................. 426.72 35.20 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0016 EA 36" Diameter x 10' Long Gray Heavy Duty Fabric Duct Without Vents ............................................................................... 688.79 46.92 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0017  Heavy Duty Fabric Duct With Vents (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0018 EA 12" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 512.25 10.95 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0019 EA 16" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 568.43 17.99 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0020 EA 20" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 635.50 25.03 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0021 EA 24" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 704.75 32.06 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0022 EA 28" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 848.66 37.15 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0023 EA 32" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents .................................................................................... 910.61 41.06 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0024 EA 36" Diameter x 10' Long Gray Heavy Duty Fabric Duct With Vents ................................................................................. 1,028.58 46.92 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0025  Heavy Duty Fabric Duct 90 Degree Elbow (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0026 EA 12" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................... 381.76 11.73 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0027 EA 16" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................... 427.05 18.78 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0028 EA 20" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................... 577.72 20.34 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0029 EA 24" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................... 705.78 27.37 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0030 EA 28" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................... 891.68 30.50 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0031 EA 32" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................ 1,111.25 33.24 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0032 EA 36" Diameter Gray Heavy Duty Fabric Duct 90 Degree Elbow ........................................................................................ 1,262.61 37.15 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0033  Heavy Duty Fabric Duct 45 Degree Elbow (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0034 EA 12" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 292.46 11.73 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0035 EA 16" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 344.28 18.78 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0036 EA 20" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 386.05 20.34 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0037 EA 24" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 450.94 27.37 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0038 EA 28" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 521.41 30.50 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0039 EA 32" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 625.53 33.24 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0040 EA 36" Diameter Gray Heavy Duty Fabric Duct 45 Degree Elbow ........................................................................................... 713.62 37.15 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0041  Heavy Duty Fabric Duct Tee (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0042 EA 16" x 12" x 12" Gray Heavy Duty Fabric Duct Tee .............................................................................................................. 932.30 27.37 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0043 EA 20" x 16" x 16" Gray Heavy Duty Fabric Duct Tee .............................................................................................................. 981.78 29.33 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0044 EA 24" x 16" x 16" Gray Heavy Duty Fabric Duct Tee ........................................................................................................... 1,064.88 39.49 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0045 EA 28" x 20" x 20" Gray Heavy Duty Fabric Duct Tee ........................................................................................................... 1,120.48 44.19 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0046 EA 32" x 24" x 24" Gray Heavy Duty Fabric Duct Tee ........................................................................................................... 1,162.81 48.10 

Note: Excludes suspension cable and hardware. 

NOT FOR BID
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. 
 23 31 16 23-0047 EA 36" x 28" x 28" Gray Heavy Duty Fabric Duct Tee ........................................................................................................... 1,219.80 53.96 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0048  Heavy Duty Fabric Duct Inlets (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0049 EA 12" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 150.88 11.73 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0050 EA 16" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 178.74 18.78 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0051 EA 20" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 192.20 20.34 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0052 EA 24" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 222.24 27.37 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0053 EA 28" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 238.25 30.50 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0054 EA 32" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 255.26 33.24 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0055 EA 36" Diameter Gray Heavy Duty Fabric Duct Transition Inlet ............................................................................................... 280.17 37.15 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0056  Heavy Duty Fabric Duct Cap (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0057 EA 12" Diameter Gray Heavy Duty Fabric Duct End Cap ........................................................................................................... 88.74 7.04 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0058 EA 16" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 112.67 11.34 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0059 EA 20" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 132.47 12.12 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0060 EA 24" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 184.70 16.42 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0061 EA 28" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 221.12 18.38 

Note: Excludes suspension cable and hardware. 
. 

 23 31 16 23-0062 EA 32" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 275.95 19.94 
Note: Excludes suspension cable and hardware. 

. 
 23 31 16 23-0063 EA 36" Diameter Gray Heavy Duty Fabric Duct End Cap ......................................................................................................... 311.38 22.29 

Note: Excludes suspension cable and hardware. 

XXXXXXX 
. 
 23 31 16 23-0064  Heavy Duty Fabric Duct Suspension Hardware (23 31 16 23-0001) 

. 

. 
 23 31 16 23-0065 EA 12 To 20 Inch Diameter Ducts Fixing Strap With Galvanized Hardware ............................................................................... 34.53 5.93 

Note: Vertical support straps are recommended every six (6) to ten (10) feet along the length of the duct. 
. 

 23 31 16 23-0066 EA 20 To 36 Inch Diameter Ducts Fixing Strap With Galvanized Hardware ............................................................................... 53.85 8.89 
Note: Vertical support straps are recommended every six (6) to ten (10) feet along the length of the duct. 

. 
 23 31 16 23-0067 EA Galvanized Cable Locks For Horizontal Cables .................................................................................................................... 12.79 2.96 

Note: Requires two (2) cable locks per support point or per stretcher. 
. 

 23 31 16 23-0068 LF Galvanized Plastic Coated Cable For Fabric Duct .................................................................................................................. 0.78 0.12 
Note: Excludes anchor bolts or anchors. 

. 
 23 31 16 23-0069 EA Galvanized Stretcher For Straight Fabric Duct Runs ............................................................................................................ 29.71 5.93 

. 
 23 31 16 23-0070 EA 12 To 20 Inch Diameter Ducts Fixing Strap With Stainless Steel Hardware ......................................................................... 63.45 5.93 

Note: Vertical support straps are recommended every six (6) to ten (10) feet along the length of the duct. 
. 

 23 31 16 23-0071 EA 20 To 36 Inch Diameter Ducts Fixing Strap With Stainless Steel Hardware ......................................................................... 86.74 8.89 
Note: Vertical support straps are recommended every six (6) to ten (10) feet along the length of the duct. 

. 
 23 31 16 23-0072 EA Stainless Steel Cable Locks For Horizontal Cables .............................................................................................................. 16.86 2.96 

Note: Requires two (2) cable locks per support point or per stretcher. 
. 

 23 31 16 23-0073 LF Stainless Steel Plastic Coated Cable For Fabric Duct ............................................................................................................ 2.44 0.12 
Note: Excludes anchor bolts or anchors. 

. 
 23 31 16 23-0074 EA Stainless Steel Stretcher For Straight Fabric Duct Runs ...................................................................................................... 40.25 5.93 

XXXXXXX 
. 
 23 33  Air Duct Accessories (23 30) 

. 

. 
 23 33 13  Dampers (23 33) 

. 

. 
 23 33 13 13  Volume-Control Dampers (23 33 13) 

. 

. 
 23 33 13 13-0001  Radial Opposed Blade Damper Steel Construction (Ruskin CDR) (23 33 13 13) 

. 

. 
 23 33 13 13-0002 EA  6" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 140.91 9.47 

    For Stainless Steel, Add  135.46 
    For Parallel Blade Damper, Add  41.68 

. 
 23 33 13 13-0003 EA  7" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 148.28 10.64 

    For Stainless Steel, Add  137.41 
    For Parallel Blade Damper, Add  42.28 

. 
 23 33 13 13-0004 EA  8" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated .............................................. 156.33 11.82 

    For Stainless Steel, Add  138.87 
    For Parallel Blade Damper, Add  42.73 

. 
 23 33 13 13-0005 EA  10" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 168.07 14.19 

    For Stainless Steel, Add  147.54 
    For Parallel Blade Damper, Add  45.40 

. 
 23 33 13 13-0006 EA  12" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 181.00 15.38 

    For Stainless Steel, Add  156.22 
    For Parallel Blade Damper, Add  48.07 

. 
 23 33 13 13-0007 EA  14" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 220.08 16.56 

    For Stainless Steel, Add  199.62 
    For Parallel Blade Damper, Add  61.42 

NOT FOR BID
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. 
 23 33 13 13-0008 EA  15" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 240.32 17.74 

    For Stainless Steel, Add  216.98 
    For Parallel Blade Damper, Add  66.76 

. 
 23 33 13 13-0009 EA  16" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 252.40 20.11 

    For Stainless Steel, Add  225.62 
    For Parallel Blade Damper, Add  69.42 

. 
 23 33 13 13-0010 EA  18" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 278.76 21.29 

    For Stainless Steel, Add  251.68 
    For Parallel Blade Damper, Add  77.44 

. 
 23 33 13 13-0011 EA  20" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 332.90 23.66 

    For Stainless Steel, Add  312.44 
    For Parallel Blade Damper, Add  96.14 

. 
 23 33 13 13-0012 EA  24" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 370.45 23.66 

    For Stainless Steel, Add  355.78 
    For Parallel Blade Damper, Add  109.47 

. 
 23 33 13 13-0013 EA  30" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 426.87 27.20 

    For Stainless Steel, Add  416.55 
    For Parallel Blade Damper, Add  128.17 

. 
 23 33 13 13-0014 EA  36" Diameter Radial Opposed Blade Damper Round, Steel Construction, Manual Operated ............................................ 461.19 28.39 

    For Stainless Steel, Add  453.90 
    For Parallel Blade Damper, Add  139.66 

XXXXXXX 
. 
 23 33 13 13-0015  Rectangular Opposed Blade Damper (Ruskin CD) (23 33 13 13) 

. 

. 
 23 33 13 13-0016 EA 6" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 134.68 13.16 

    For Stainless Steel, Add  123.79 
    For Parallel Blade Damper, Add  38.09 

. 
 23 33 13 13-0017 EA 8" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 143.22 13.74 

    For Stainless Steel, Add  132.57 
    For Parallel Blade Damper, Add  40.79 

. 
 23 33 13 13-0018 EA 8" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ........................................................ 150.27 13.86 

    For Stainless Steel, Add  141.43 
    For Parallel Blade Damper, Add  43.52 

. 
 23 33 13 13-0019 EA 10" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 150.27 13.86 

    For Stainless Steel, Add  141.43 
    For Parallel Blade Damper, Add  43.52 

. 
 23 33 13 13-0020 EA 10" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 158.26 14.23 

    For Stainless Steel, Add  150.27 
    For Parallel Blade Damper, Add  46.24 

. 
 23 33 13 13-0021 EA 10" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 176.56 15.77 

    For Stainless Steel, Add  167.91 
    For Parallel Blade Damper, Add  51.66 

. 
 23 33 13 13-0022 EA 12" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 158.26 14.23 

    For Stainless Steel, Add  150.27 
    For Parallel Blade Damper, Add  46.24 

. 
 23 33 13 13-0023 EA 12" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 174.19 15.05 

    For Stainless Steel, Add  167.91 
    For Parallel Blade Damper, Add  51.66 

. 
 23 33 13 13-0024 EA 12" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 183.42 15.77 

    For Stainless Steel, Add  176.83 
    For Parallel Blade Damper, Add  54.41 

. 
 23 33 13 13-0025 EA 12" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 202.65 17.78 

    For Stainless Steel, Add  194.12 
    For Parallel Blade Damper, Add  59.73 

. 
 23 33 13 13-0026 EA 14" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 170.84 15.05 

    For Stainless Steel, Add  163.55 
    For Parallel Blade Damper, Add  50.32 

. 
 23 33 13 13-0027 EA 14" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 183.42 15.77 

    For Stainless Steel, Add  176.83 
    For Parallel Blade Damper, Add  54.41 

. 
 23 33 13 13-0028 EA 14" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 192.60 16.59 

    For Stainless Steel, Add  185.68 
    For Parallel Blade Damper, Add  57.13 

. 
 23 33 13 13-0029 EA 14" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 202.96 17.78 

    For Stainless Steel, Add  194.52 
    For Parallel Blade Damper, Add  59.85 

. 
 23 33 13 13-0030 EA 14" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 225.86 19.79 

    For Stainless Steel, Add  216.59 
    For Parallel Blade Damper, Add  66.64 

. 
 23 33 13 13-0031 EA 16" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 183.42 15.77 

    For Stainless Steel, Add  176.83 
    For Parallel Blade Damper, Add  54.41 

. 
 23 33 13 13-0032 EA 16" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 193.78 16.94 

    For Stainless Steel, Add  185.68 
    For Parallel Blade Damper, Add  57.13 

. 
 23 33 13 13-0033 EA 16" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 205.32 18.60 

    For Stainless Steel, Add  194.52 
    For Parallel Blade Damper, Add  59.85 

. 
 23 33 13 13-0034 EA 16" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 215.65 19.79 

    For Stainless Steel, Add  203.32 
    For Parallel Blade Damper, Add  62.56 

. 
 23 33 13 13-0035 EA 16" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 238.64 21.68 

    For Stainless Steel, Add  225.50 
    For Parallel Blade Damper, Add  69.38 

NOT FOR BID
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. 
 23 33 13 13-0036 EA 16" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 261.55 23.70 

    For Stainless Steel, Add  247.57 
    For Parallel Blade Damper, Add  76.18 

. 
 23 33 13 13-0037 EA 18" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 192.60 16.59 

    For Stainless Steel, Add  185.68 
    For Parallel Blade Damper, Add  57.13 

. 
 23 33 13 13-0038 EA 18" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 206.32 17.78 

    For Stainless Steel, Add  198.89 
    For Parallel Blade Damper, Add  61.20 

. 
 23 33 13 13-0039 EA 18" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 222.50 19.79 

    For Stainless Steel, Add  212.23 
    For Parallel Blade Damper, Add  65.30 

. 
 23 33 13 13-0040 EA 18" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 245.45 21.68 

    For Stainless Steel, Add  234.35 
    For Parallel Blade Damper, Add  72.11 

. 
 23 33 13 13-0041 EA 18" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 264.95 23.70 

    For Stainless Steel, Add  251.99 
    For Parallel Blade Damper, Add  77.54 

. 
 23 33 13 13-0042 EA 18" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 278.25 25.60 

    For Stainless Steel, Add  261.60 
    For Parallel Blade Damper, Add  80.49 

. 
 23 33 13 13-0043 EA 18" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 293.93 27.61 

    For Stainless Steel, Add  274.27 
    For Parallel Blade Damper, Add  84.39 

. 
 23 33 13 13-0044 EA 20" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 189.36 17.78 

    For Stainless Steel, Add  176.84 
    For Parallel Blade Damper, Add  54.41 

. 
 23 33 13 13-0045 EA 20" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 207.62 19.79 

    For Stainless Steel, Add  192.88 
    For Parallel Blade Damper, Add  59.35 

. 
 23 33 13 13-0046 EA 20" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 225.93 21.68 

    For Stainless Steel, Add  208.98 
    For Parallel Blade Damper, Add  64.30 

. 
 23 33 13 13-0047 EA 20" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 256.61 23.70 

    For Stainless Steel, Add  241.15 
    For Parallel Blade Damper, Add  74.20 

. 
 23 33 13 13-0048 EA 20" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 271.81 25.60 

    For Stainless Steel, Add  253.23 
    For Parallel Blade Damper, Add  77.92 

. 
 23 33 13 13-0049 EA 20" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 287.02 27.61 

    For Stainless Steel, Add  265.29 
    For Parallel Blade Damper, Add  81.63 

. 
 23 33 13 13-0050 EA 20" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 305.27 29.63 

    For Stainless Steel, Add  281.32 
    For Parallel Blade Damper, Add  86.56 

. 
 23 33 13 13-0051 EA 20" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 323.54 31.52 

    For Stainless Steel, Add  297.36 
    For Parallel Blade Damper, Add  91.50 

. 
 23 33 13 13-0052 EA 24" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 213.81 19.79 

    For Stainless Steel, Add  200.93 
    For Parallel Blade Damper, Add  61.82 

. 
 23 33 13 13-0053 EA 24" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 238.30 21.68 

    For Stainless Steel, Add  225.06 
    For Parallel Blade Damper, Add  69.25 

. 
 23 33 13 13-0054 EA 24" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 256.61 23.70 

    For Stainless Steel, Add  241.15 
    For Parallel Blade Damper, Add  74.20 

. 
 23 33 13 13-0055 EA 24" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 281.09 25.60 

    For Stainless Steel, Add  265.29 
    For Parallel Blade Damper, Add  81.63 

. 
 23 33 13 13-0056 EA 24" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 296.26 27.61 

    For Stainless Steel, Add  277.30 
    For Parallel Blade Damper, Add  85.32 

. 
 23 33 13 13-0057 EA 24" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 311.46 29.63 

    For Stainless Steel, Add  289.37 
    For Parallel Blade Damper, Add  89.04 

. 
 23 33 13 13-0058 EA 24" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 335.92 31.52 

    For Stainless Steel, Add  313.46 
    For Parallel Blade Damper, Add  96.45 

. 
 23 33 13 13-0059 EA 24" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 366.29 35.55 

    For Stainless Steel, Add  337.53 
    For Parallel Blade Damper, Add  103.86 

. 
 23 33 13 13-0060 EA 24" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 402.94 39.46 

    For Stainless Steel, Add  369.77 
    For Parallel Blade Damper, Add  113.78 

. 
 23 33 13 13-0061 EA 28" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 238.30 21.68 

    For Stainless Steel, Add  225.06 
    For Parallel Blade Damper, Add  69.25 

. 
 23 33 13 13-0062 EA 28" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 256.61 23.70 

    For Stainless Steel, Add  241.15 
    For Parallel Blade Damper, Add  74.20 

. 
 23 33 13 13-0063 EA 28" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 281.09 25.60 

    For Stainless Steel, Add  265.29 
    For Parallel Blade Damper, Add  81.63 
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. 
 23 33 13 13-0064 EA 28" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 299.35 27.61 

    For Stainless Steel, Add  281.32 
    For Parallel Blade Damper, Add  86.56 

. 
 23 33 13 13-0065 EA 28" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 320.70 29.63 

    For Stainless Steel, Add  301.38 
    For Parallel Blade Damper, Add  92.73 

. 
 23 33 13 13-0066 EA 28" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 342.06 31.52 

    For Stainless Steel, Add  321.44 
    For Parallel Blade Damper, Add  98.90 

. 
 23 33 13 13-0067 EA 28" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 372.48 35.55 

    For Stainless Steel, Add  345.58 
    For Parallel Blade Damper, Add  106.33 

. 
 23 33 13 13-0068 EA 28" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 402.94 39.46 

    For Stainless Steel, Add  369.77 
    For Parallel Blade Damper, Add  113.78 

. 
 23 33 13 13-0069 EA 28" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 445.91 41.48 

    For Stainless Steel, Add  417.94 
    For Parallel Blade Damper, Add  128.60 

. 
 23 33 13 13-0070 EA 28" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 488.67 45.38 

    For Stainless Steel, Add  458.11 
    For Parallel Blade Damper, Add  140.96 

. 
 23 33 13 13-0071 EA 32" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 275.18 23.70 

    For Stainless Steel, Add  265.29 
    For Parallel Blade Damper, Add  81.63 

. 
 23 33 13 13-0072 EA 32" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 287.24 25.60 

    For Stainless Steel, Add  273.29 
    For Parallel Blade Damper, Add  84.09 

. 
 23 33 13 13-0073 EA 32" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 299.35 27.61 

    For Stainless Steel, Add  281.32 
    For Parallel Blade Damper, Add  86.56 

. 
 23 33 13 13-0074 EA 32" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 317.61 29.63 

    For Stainless Steel, Add  297.36 
    For Parallel Blade Damper, Add  91.50 

. 
 23 33 13 13-0075 EA 32" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 343.27 31.52 

    For Stainless Steel, Add  323.01 
    For Parallel Blade Damper, Add  99.39 

. 
 23 33 13 13-0076 EA 32" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 372.48 35.55 

    For Stainless Steel, Add  345.58 
    For Parallel Blade Damper, Add  106.33 

. 
 23 33 13 13-0077 EA 32" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 409.13 39.46 

    For Stainless Steel, Add  377.82 
    For Parallel Blade Damper, Add  116.25 

. 
 23 33 13 13-0078 EA 32" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 445.69 43.37 

    For Stainless Steel, Add  409.94 
    For Parallel Blade Damper, Add  126.14 

. 
 23 33 13 13-0079 EA 32" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 488.67 45.38 

    For Stainless Steel, Add  458.11 
    For Parallel Blade Damper, Add  140.96 

. 
 23 33 13 13-0080 EA 32" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 541.47 48.58 

    For Stainless Steel, Add  514.44 
    For Parallel Blade Damper, Add  158.29 

. 
 23 33 13 13-0081 EA 32" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 599.24 51.31 

    For Stainless Steel, Add  578.75 
    For Parallel Blade Damper, Add  178.08 

. 
 23 33 13 13-0082 EA 36" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 299.61 25.60 

    For Stainless Steel, Add  289.37 
    For Parallel Blade Damper, Add  89.04 

. 
 23 33 13 13-0083 EA 36" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 317.88 27.61 

    For Stainless Steel, Add  305.41 
    For Parallel Blade Damper, Add  93.97 

. 
 23 33 13 13-0084 EA 36" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 336.13 29.63 

    For Stainless Steel, Add  321.44 
    For Parallel Blade Damper, Add  98.90 

. 
 23 33 13 13-0085 EA 36" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 360.63 31.52 

    For Stainless Steel, Add  345.58 
    For Parallel Blade Damper, Add  106.33 

. 
 23 33 13 13-0086 EA 36" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 381.81 35.55 

    For Stainless Steel, Add  357.71 
    For Parallel Blade Damper, Add  110.06 

. 
 23 33 13 13-0087 EA 36" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 397.01 37.45 

    For Stainless Steel, Add  369.77 
    For Parallel Blade Damper, Add  113.78 

. 
 23 33 13 13-0088 EA 36" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 445.69 43.37 

    For Stainless Steel, Add  409.94 
    For Parallel Blade Damper, Add  126.14 

. 
 23 33 13 13-0089 EA 36" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 488.40 47.40 

    For Stainless Steel, Add  450.06 
    For Parallel Blade Damper, Add  138.48 

. 
 23 33 13 13-0090 EA 36" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 530.28 48.94 

    For Stainless Steel, Add  498.34 
    For Parallel Blade Damper, Add  153.34 

. 
 23 33 13 13-0091 EA 36" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 590.37 52.50 

    For Stainless Steel, Add  562.60 
    For Parallel Blade Damper, Add  173.11 

NOT FOR BID
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. 
 23 33 13 13-0092 EA 36" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 641.95 55.22 

    For Stainless Steel, Add  618.87 
    For Parallel Blade Damper, Add  190.42 

. 
 23 33 13 13-0093 EA 36" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 697.35 57.23 

    For Stainless Steel, Add  683.18 
    For Parallel Blade Damper, Add  210.21 

. 
 23 33 13 13-0094 EA 40" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 311.69 29.63 

    For Stainless Steel, Add  297.36 
    For Parallel Blade Damper, Add  91.50 

. 
 23 33 13 13-0095 EA 40" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 342.32 31.52 

    For Stainless Steel, Add  329.49 
    For Parallel Blade Damper, Add  101.38 

. 
 23 33 13 13-0096 EA 40" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 354.44 33.53 

    For Stainless Steel, Add  337.53 
    For Parallel Blade Damper, Add  103.86 

. 
 23 33 13 13-0097 EA 40" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 366.55 35.55 

    For Stainless Steel, Add  345.58 
    For Parallel Blade Damper, Add  106.33 

. 
 23 33 13 13-0098 EA 40" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 400.06 37.45 

    For Stainless Steel, Add  373.74 
    For Parallel Blade Damper, Add  115.00 

. 
 23 33 13 13-0099 EA 40" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 427.66 39.46 

    For Stainless Steel, Add  401.91 
    For Parallel Blade Damper, Add  123.66 

. 
 23 33 13 13-0100 EA 40" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 470.15 45.38 

    For Stainless Steel, Add  434.03 
    For Parallel Blade Damper, Add  133.55 

. 
 23 33 13 13-0101 EA 40" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 506.76 49.30 

    For Stainless Steel, Add  466.22 
    For Parallel Blade Damper, Add  143.45 

. 
 23 33 13 13-0102 EA 40" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 553.32 52.50 

    For Stainless Steel, Add  514.44 
    For Parallel Blade Damper, Add  158.29 

. 
 23 33 13 13-0103 EA 40" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 629.61 55.22 

    For Stainless Steel, Add  602.82 
    For Parallel Blade Damper, Add  185.48 

. 
 23 33 13 13-0104 EA 40" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 676.14 58.42 

    For Stainless Steel, Add  650.99 
    For Parallel Blade Damper, Add  200.30 

. 
 23 33 13 13-0105 EA 40" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 748.92 59.96 

    For Stainless Steel, Add  739.44 
    For Parallel Blade Damper, Add  227.52 

. 
 23 33 13 13-0106 EA 40" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 820.25 63.16 

    For Stainless Steel, Add  819.85 
    For Parallel Blade Damper, Add  252.26 

. 
 23 33 13 13-0107 EA 44" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 329.99 29.63 

    For Stainless Steel, Add  313.46 
    For Parallel Blade Damper, Add  96.45 

. 
 23 33 13 13-0108 EA 44" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 360.63 31.52 

    For Stainless Steel, Add  345.58 
    For Parallel Blade Damper, Add  106.33 

. 
 23 33 13 13-0109 EA 44" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 385.16 33.53 

    For Stainless Steel, Add  369.77 
    For Parallel Blade Damper, Add  113.78 

. 
 23 33 13 13-0110 EA 44" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 397.28 35.55 

    For Stainless Steel, Add  377.82 
    For Parallel Blade Damper, Add  116.25 

. 
 23 33 13 13-0111 EA 44" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 427.91 37.45 

    For Stainless Steel, Add  409.94 
    For Parallel Blade Damper, Add  126.14 

. 
 23 33 13 13-0112 EA 44" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 458.56 39.46 

    For Stainless Steel, Add  442.08 
    For Parallel Blade Damper, Add  136.02 

. 
 23 33 13 13-0113 EA 44" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 513.20 47.40 

    For Stainless Steel, Add  482.30 
    For Parallel Blade Damper, Add  148.40 

. 
 23 33 13 13-0114 EA 44" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 555.91 51.31 

    For Stainless Steel, Add  522.42 
    For Parallel Blade Damper, Add  160.74 

. 
 23 33 13 13-0115 EA 44" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 629.61 55.22 

    For Stainless Steel, Add  602.82 
    For Parallel Blade Damper, Add  185.48 

. 
 23 33 13 13-0116 EA 44" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 697.12 59.25 

    For Stainless Steel, Add  675.18 
    For Parallel Blade Damper, Add  207.75 

. 
 23 33 13 13-0117 EA 44" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 770.73 63.16 

    For Stainless Steel, Add  755.47 
    For Parallel Blade Damper, Add  232.45 

. 
 23 33 13 13-0118 EA 44" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 832.32 65.05 

    For Stainless Steel, Add  827.83 
    For Parallel Blade Damper, Add  254.72 

. 
 23 33 13 13-0119 EA 44" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 893.91 67.07 

    For Stainless Steel, Add  900.19 
    For Parallel Blade Damper, Add  276.98 
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 23 33 13 13-0120 EA 44" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 955.49 69.08 

    For Stainless Steel, Add  972.54 
    For Parallel Blade Damper, Add  299.24 

. 
 23 33 13 13-0121 EA 48" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 354.44 31.52 

    For Stainless Steel, Add  337.53 
    For Parallel Blade Damper, Add  103.86 

. 
 23 33 13 13-0122 EA 48" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 385.16 33.53 

    For Stainless Steel, Add  369.77 
    For Parallel Blade Damper, Add  113.78 

. 
 23 33 13 13-0123 EA 48" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 397.28 35.55 

    For Stainless Steel, Add  377.82 
    For Parallel Blade Damper, Add  116.25 

. 
 23 33 13 13-0124 EA 48" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 427.66 39.46 

    For Stainless Steel, Add  401.91 
    For Parallel Blade Damper, Add  123.66 

. 
 23 33 13 13-0125 EA 48" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 464.22 43.37 

    For Stainless Steel, Add  434.03 
    For Parallel Blade Damper, Add  133.55 

. 
 23 33 13 13-0126 EA 48" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 500.83 47.40 

    For Stainless Steel, Add  466.22 
    For Parallel Blade Damper, Add  143.45 

. 
 23 33 13 13-0127 EA 48" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 549.77 51.31 

    For Stainless Steel, Add  514.44 
    For Parallel Blade Damper, Add  158.29 

. 
 23 33 13 13-0128 EA 48" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 598.67 55.22 

    For Stainless Steel, Add  562.60 
    For Parallel Blade Damper, Add  173.11 

. 
 23 33 13 13-0129 EA 48" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 666.17 59.25 

    For Stainless Steel, Add  634.95 
    For Parallel Blade Damper, Add  195.37 

. 
 23 33 13 13-0130 EA 48" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 746.02 63.16 

    For Stainless Steel, Add  723.35 
    For Parallel Blade Damper, Add  222.57 

. 
 23 33 13 13-0131 EA 48" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 807.65 65.05 

    For Stainless Steel, Add  795.76 
    For Parallel Blade Damper, Add  244.85 

. 
 23 33 13 13-0132 EA 48" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 887.72 67.07 

    For Stainless Steel, Add  892.14 
    For Parallel Blade Damper, Add  274.50 

. 
 23 33 13 13-0133 EA 48" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 955.23 70.98 

    For Stainless Steel, Add  964.50 
    For Parallel Blade Damper, Add  296.77 

. 
 23 33 13 13-0134 EA 48" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,035.33 73.00 

    For Stainless Steel, Add  1,060.93 
    For Parallel Blade Damper, Add  326.44 

. 
 23 33 13 13-0135 EA 48" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,102.57 78.92 

    For Stainless Steel, Add  1,125.24 
    For Parallel Blade Damper, Add  346.23 

. 
 23 33 13 13-0136 EA 52" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 378.97 33.53 

    For Stainless Steel, Add  361.73 
    For Parallel Blade Damper, Add  111.30 

. 
 23 33 13 13-0137 EA 52" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 409.62 35.55 

    For Stainless Steel, Add  393.86 
    For Parallel Blade Damper, Add  121.19 

. 
 23 33 13 13-0138 EA 52" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 446.18 39.46 

    For Stainless Steel, Add  425.98 
    For Parallel Blade Damper, Add  131.07 

. 
 23 33 13 13-0139 EA 52" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 464.22 43.37 

    For Stainless Steel, Add  434.03 
    For Parallel Blade Damper, Add  133.55 

. 
 23 33 13 13-0140 EA 52" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 503.92 47.40 

    For Stainless Steel, Add  470.24 
    For Parallel Blade Damper, Add  144.69 

. 
 23 33 13 13-0141 EA 52" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 543.58 51.31 

    For Stainless Steel, Add  506.39 
    For Parallel Blade Damper, Add  155.81 

. 
 23 33 13 13-0142 EA 52" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 592.52 55.22 

    For Stainless Steel, Add  554.61 
    For Parallel Blade Damper, Add  170.65 

. 
 23 33 13 13-0143 EA 52" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 641.46 59.25 

    For Stainless Steel, Add  602.82 
    For Parallel Blade Damper, Add  185.48 

. 
 23 33 13 13-0144 EA 52" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 708.97 63.16 

    For Stainless Steel, Add  675.18 
    For Parallel Blade Damper, Add  207.75 

. 
 23 33 13 13-0145 EA 52" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 794.97 67.07 

    For Stainless Steel, Add  771.56 
    For Parallel Blade Damper, Add  237.40 

. 
 23 33 13 13-0146 EA 52" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 862.70 69.08 

    For Stainless Steel, Add  851.92 
    For Parallel Blade Damper, Add  262.13 

. 
 23 33 13 13-0147 EA 52" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 949.04 70.98 

    For Stainless Steel, Add  956.45 
    For Parallel Blade Damper, Add  294.29 
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 23 33 13 13-0148 EA 52" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,035.03 75.01 

    For Stainless Steel, Add  1,052.83 
    For Parallel Blade Damper, Add  323.95 

. 
 23 33 13 13-0149 EA 52" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,102.57 78.92 

    For Stainless Steel, Add  1,125.24 
    For Parallel Blade Damper, Add  346.23 

. 
 23 33 13 13-0150 EA 52" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,194.53 84.85 

    For Stainless Steel, Add  1,221.69 
    For Parallel Blade Damper, Add  375.90 

. 
 23 33 13 13-0151 EA 52" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,268.24 88.75 

    For Stainless Steel, Add  1,302.09 
    For Parallel Blade Damper, Add  400.64 

. 
 23 33 13 13-0152 EA 56" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 397.28 35.55 

    For Stainless Steel, Add  377.82 
    For Parallel Blade Damper, Add  116.25 

. 
 23 33 13 13-0153 EA 56" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 439.99 39.46 

    For Stainless Steel, Add  417.94 
    For Parallel Blade Damper, Add  128.60 

. 
 23 33 13 13-0154 EA 56" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 470.41 43.37 

    For Stainless Steel, Add  442.08 
    For Parallel Blade Damper, Add  136.02 

. 
 23 33 13 13-0155 EA 56" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 488.40 47.40 

    For Stainless Steel, Add  450.06 
    For Parallel Blade Damper, Add  138.48 

. 
 23 33 13 13-0156 EA 56" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 534.29 51.31 

    For Stainless Steel, Add  494.31 
    For Parallel Blade Damper, Add  152.10 

. 
 23 33 13 13-0157 EA 56" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 580.14 55.22 

    For Stainless Steel, Add  538.51 
    For Parallel Blade Damper, Add  165.70 

. 
 23 33 13 13-0158 EA 56" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 625.99 59.25 

    For Stainless Steel, Add  582.71 
    For Parallel Blade Damper, Add  179.30 

. 
 23 33 13 13-0159 EA 56" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 671.84 63.16 

    For Stainless Steel, Add  626.91 
    For Parallel Blade Damper, Add  192.90 

. 
 23 33 13 13-0160 EA 56" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 757.88 67.07 

    For Stainless Steel, Add  723.35 
    For Parallel Blade Damper, Add  222.57 

. 
 23 33 13 13-0161 EA 56" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 838.03 69.08 

    For Stainless Steel, Add  819.85 
    For Parallel Blade Damper, Add  252.26 

. 
 23 33 13 13-0162 EA 56" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 911.95 70.98 

    For Stainless Steel, Add  908.23 
    For Parallel Blade Damper, Add  279.46 

. 
 23 33 13 13-0163 EA 56" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,010.36 75.01 

    For Stainless Steel, Add  1,020.76 
    For Parallel Blade Damper, Add  314.08 

. 
 23 33 13 13-0164 EA 56" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,096.39 78.92 

    For Stainless Steel, Add  1,117.21 
    For Parallel Blade Damper, Add  343.76 

. 
 23 33 13 13-0165 EA 56" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,188.61 82.83 

    For Stainless Steel, Add  1,221.69 
    For Parallel Blade Damper, Add  375.90 

. 
 23 33 13 13-0166 EA 56" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,262.31 86.86 

    For Stainless Steel, Add  1,302.09 
    For Parallel Blade Damper, Add  400.64 

. 
 23 33 13 13-0167 EA 56" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,354.53 90.78 

    For Stainless Steel, Add  1,406.57 
    For Parallel Blade Damper, Add  432.79 

. 
 23 33 13 13-0168 EA 56" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,446.75 94.68 

    For Stainless Steel, Add  1,511.06 
    For Parallel Blade Damper, Add  464.94 

. 
 23 33 13 13-0169 EA 60" x 6" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 427.66 39.46 

    For Stainless Steel, Add  401.91 
    For Parallel Blade Damper, Add  123.66 

. 
 23 33 13 13-0170 EA 60" x 8" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ...................................................... 470.41 43.37 

    For Stainless Steel, Add  442.08 
    For Parallel Blade Damper, Add  136.02 

. 
 23 33 13 13-0171 EA 60" x 10" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 494.59 47.40 

    For Stainless Steel, Add  458.11 
    For Parallel Blade Damper, Add  140.96 

. 
 23 33 13 13-0172 EA 60" x 12" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 512.68 51.31 

    For Stainless Steel, Add  466.22 
    For Parallel Blade Damper, Add  143.45 

. 
 23 33 13 13-0173 EA 60" x 14" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 561.62 55.22 

    For Stainless Steel, Add  514.44 
    For Parallel Blade Damper, Add  158.29 

. 
 23 33 13 13-0174 EA 60" x 16" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 610.52 59.25 

    For Stainless Steel, Add  562.60 
    For Parallel Blade Damper, Add  173.11 

. 
 23 33 13 13-0175 EA 60" x 18" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 662.55 63.16 

    For Stainless Steel, Add  614.84 
    For Parallel Blade Damper, Add  189.18 
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 23 33 13 13-0176 EA 60" x 20" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 714.60 67.07 

    For Stainless Steel, Add  667.08 
    For Parallel Blade Damper, Add  205.26 

. 
 23 33 13 13-0177 EA 60" x 24" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 800.89 69.08 

    For Stainless Steel, Add  771.56 
    For Parallel Blade Damper, Add  237.40 

. 
 23 33 13 13-0178 EA 60" x 28" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 881.00 70.98 

    For Stainless Steel, Add  868.00 
    For Parallel Blade Damper, Add  267.08 

. 
 23 33 13 13-0179 EA 60" x 32" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation .................................................... 973.27 75.01 

    For Stainless Steel, Add  972.54 
    For Parallel Blade Damper, Add  299.24 

. 
 23 33 13 13-0180 EA 60" x 36" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,065.48 78.92 

    For Stainless Steel, Add  1,077.02 
    For Parallel Blade Damper, Add  331.39 

. 
 23 33 13 13-0181 EA 60" x 40" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,139.14 82.83 

    For Stainless Steel, Add  1,157.38 
    For Parallel Blade Damper, Add  356.12 

. 
 23 33 13 13-0182 EA 60" x 44" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,249.88 86.86 

    For Stainless Steel, Add  1,285.93 
    For Parallel Blade Damper, Add  395.67 

. 
 23 33 13 13-0183 EA 60" x 48" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,348.30 90.78 

    For Stainless Steel, Add  1,398.48 
    For Parallel Blade Damper, Add  430.30 

. 
 23 33 13 13-0184 EA 60" x 52" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,446.75 94.68 

    For Stainless Steel, Add  1,511.06 
    For Parallel Blade Damper, Add  464.94 

. 
 23 33 13 13-0185 EA 60" x 56" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,532.70 98.71 

    For Stainless Steel, Add  1,607.39 
    For Parallel Blade Damper, Add  494.58 

. 
 23 33 13 13-0186 EA 60" x 60" Rectangular Opposed Blade Damper, Steel Construction, Manual Operation ................................................. 1,618.82 102.63 

    For Stainless Steel, Add  1,703.94 
    For Parallel Blade Damper, Add  524.29 

XXXXXXX 
. 
 23 33 13 16  Fire Dampers (23 33 13) 

. 

. 
 23 33 13 16-0001  Fire Dampers (23 33 13 16) 

. 

. 
 23 33 13 16-0002 SF  Curtain Type, Vertical, Fire Damper ................................................................................................................................... 138.95 12.80 

    For Smoke Damper, Add  85.37 
    For Spring Activated Horizontal Mount Operation, Add  22.60 
    For Dynamic Damper, Add  54.23 
    For 3 Hour Rated, Add  30.13 

. 
 23 33 13 16-0003 SF  Louver Type, Vertical, Fire Damper .................................................................................................................................... 193.74 12.80 

    For Smoke Damper, Add  131.94 
    For Spring Activated Horizontal Mount Operation, Add  34.92 
    For Dynamic Damper, Add  83.82 
    For 3 Hour Rated, Add  46.57 

XXXXXXX 
. 
 23 33 13 16-0004  Folding Curtain Fire Dampers (23 33 13 16) 

Note: UL Listed. Air stream 22 gauge galvanized steel construction with fusible link 160 F, gravity actuated for 
vertical mount 1-1/2 hour fire rating. Damper blades and damper frame are in the air stream. 

. 

. 
 23 33 13 16-0005 EA  6" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 69.31 13.16 

    For Spring Activated Horizontal Mount Operation, Add  6.72 
    For Dynamic Damper, Add  16.12 
    For 3 Hour Rated, Add  8.96 
    For Cap Of Damper Blades Outside Air Stream, Add  7.46 

. 
 23 33 13 16-0006 EA 8" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 73.20 13.74 

    For Spring Activated Horizontal Mount Operation, Add  7.19 
    For Dynamic Damper, Add  17.26 
    For 3 Hour Rated, Add  9.59 
    For Cap Of Damper Blades Outside Air Stream, Add  7.99 

. 
 23 33 13 16-0007 EA  8" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 75.58 13.86 

    For Spring Activated Horizontal Mount Operation, Add  7.67 
    For Dynamic Damper, Add  18.41 
    For 3 Hour Rated, Add  10.23 
    For Cap Of Damper Blades Outside Air Stream, Add  8.53 

. 
 23 33 13 16-0008 EA 10" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 75.58 13.86 

    For Spring Activated Horizontal Mount Operation, Add  7.67 
    For Dynamic Damper, Add  18.41 
    For 3 Hour Rated, Add  10.23 
    For Cap Of Damper Blades Outside Air Stream, Add  8.53 

. 
 23 33 13 16-0009 EA 10" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 78.90 14.23 

    For Spring Activated Horizontal Mount Operation, Add  8.15 
    For Dynamic Damper, Add  19.56 
    For 3 Hour Rated, Add  10.87 
    For Cap Of Damper Blades Outside Air Stream, Add  9.06 

. 
 23 33 13 16-0010 EA  10" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 87.89 15.77 

    For Spring Activated Horizontal Mount Operation, Add  9.11 
    For Dynamic Damper, Add  21.86 
    For 3 Hour Rated, Add  12.15 
    For Cap Of Damper Blades Outside Air Stream, Add  10.12 
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 23 33 13 16-0011 EA 12" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 78.90 14.23 

    For Spring Activated Horizontal Mount Operation, Add  8.15 
    For Dynamic Damper, Add  19.56 
    For 3 Hour Rated, Add  10.87 
    For Cap Of Damper Blades Outside Air Stream, Add  9.06 

. 
 23 33 13 16-0012 EA 12" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 85.52 15.05 

    For Spring Activated Horizontal Mount Operation, Add  9.11 
    For Dynamic Damper, Add  21.86 
    For 3 Hour Rated, Add  12.15 
    For Cap Of Damper Blades Outside Air Stream, Add  10.12 

. 
 23 33 13 16-0013 EA 12" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 90.02 15.77 

    For Spring Activated Horizontal Mount Operation, Add  9.59 
    For Dynamic Damper, Add  23.01 
    For 3 Hour Rated, Add  12.79 
    For Cap Of Damper Blades Outside Air Stream, Add  10.66 

. 
 23 33 13 16-0014 EA  12" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 98.09 17.78 

    For Spring Activated Horizontal Mount Operation, Add  10.07 
    For Dynamic Damper, Add  24.17 
    For 3 Hour Rated, Add  13.43 
    For Cap Of Damper Blades Outside Air Stream, Add  11.19 

. 
 23 33 13 16-0015 EA 14" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 84.46 15.05 

    For Spring Activated Horizontal Mount Operation, Add  8.87 
    For Dynamic Damper, Add  21.29 
    For 3 Hour Rated, Add  11.83 
    For Cap Of Damper Blades Outside Air Stream, Add  9.86 

. 
 23 33 13 16-0016 EA 14" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 90.02 15.77 

    For Spring Activated Horizontal Mount Operation, Add  9.59 
    For Dynamic Damper, Add  23.01 
    For 3 Hour Rated, Add  12.79 
    For Cap Of Damper Blades Outside Air Stream, Add  10.66 

. 
 23 33 13 16-0017 EA 14" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 94.53 16.59 

    For Spring Activated Horizontal Mount Operation, Add  10.07 
    For Dynamic Damper, Add  24.17 
    For 3 Hour Rated, Add  13.43 
    For Cap Of Damper Blades Outside Air Stream, Add  11.19 

. 
 23 33 13 16-0018 EA 14" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 100.23 17.78 

    For Spring Activated Horizontal Mount Operation, Add  10.55 
    For Dynamic Damper, Add  25.33 
    For 3 Hour Rated, Add  14.07 
    For Cap Of Damper Blades Outside Air Stream, Add  11.73 

. 
 23 33 13 16-0019 EA  14" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 111.48 19.79 

    For Spring Activated Horizontal Mount Operation, Add  11.75 
    For Dynamic Damper, Add  28.20 
    For 3 Hour Rated, Add  15.67 
    For Cap Of Damper Blades Outside Air Stream, Add  13.06 

. 
 23 33 13 16-0020 EA 16" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 90.02 15.77 

    For Spring Activated Horizontal Mount Operation, Add  9.59 
    For Dynamic Damper, Add  23.01 
    For 3 Hour Rated, Add  12.79 
    For Cap Of Damper Blades Outside Air Stream, Add  10.66 

. 
 23 33 13 16-0021 EA 16" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 95.71 16.94 

    For Spring Activated Horizontal Mount Operation, Add  10.07 
    For Dynamic Damper, Add  24.17 
    For 3 Hour Rated, Add  13.43 
    For Cap Of Damper Blades Outside Air Stream, Add  11.19 

. 
 23 33 13 16-0022 EA 16" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 102.59 18.60 

    For Spring Activated Horizontal Mount Operation, Add  10.55 
    For Dynamic Damper, Add  25.33 
    For 3 Hour Rated, Add  14.07 
    For Cap Of Damper Blades Outside Air Stream, Add  11.73 

. 
 23 33 13 16-0023 EA 16" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 108.26 19.79 

    For Spring Activated Horizontal Mount Operation, Add  11.03 
    For Dynamic Damper, Add  26.47 
    For 3 Hour Rated, Add  14.70 
    For Cap Of Damper Blades Outside Air Stream, Add  12.25 

. 
 23 33 13 16-0024 EA 16" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 119.54 21.68 

    For Spring Activated Horizontal Mount Operation, Add  12.23 
    For Dynamic Damper, Add  29.35 
    For 3 Hour Rated, Add  16.31 
    For Cap Of Damper Blades Outside Air Stream, Add  13.59 

. 
 23 33 13 16-0025 EA  16" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 130.80 23.70 

    For Spring Activated Horizontal Mount Operation, Add  13.43 
    For Dynamic Damper, Add  32.23 
    For 3 Hour Rated, Add  17.91 
    For Cap Of Damper Blades Outside Air Stream, Add  14.92 

. 
 23 33 13 16-0026 EA 18" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 94.53 16.59 

    For Spring Activated Horizontal Mount Operation, Add  10.07 
    For Dynamic Damper, Add  24.17 
    For 3 Hour Rated, Add  13.43 
    For Cap Of Damper Blades Outside Air Stream, Add  11.19 

. 
 23 33 13 16-0027 EA 18" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 101.28 17.78 

    For Spring Activated Horizontal Mount Operation, Add  10.79 
    For Dynamic Damper, Add  25.89 
    For 3 Hour Rated, Add  14.39 
    For Cap Of Damper Blades Outside Air Stream, Add  11.99 
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 23 33 13 16-0028 EA 18" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 110.42 19.79 

    For Spring Activated Horizontal Mount Operation, Add  11.51 
    For Dynamic Damper, Add  27.63 
    For 3 Hour Rated, Add  15.35 
    For Cap Of Damper Blades Outside Air Stream, Add  12.79 

. 
 23 33 13 16-0029 EA 18" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 121.68 21.68 

    For Spring Activated Horizontal Mount Operation, Add  12.71 
    For Dynamic Damper, Add  30.51 
    For 3 Hour Rated, Add  16.95 
    For Cap Of Damper Blades Outside Air Stream, Add  14.13 

. 
 23 33 13 16-0030 EA 18" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 131.86 23.70 

    For Spring Activated Horizontal Mount Operation, Add  13.67 
    For Dynamic Damper, Add  32.81 
    For 3 Hour Rated, Add  18.23 
    For Cap Of Damper Blades Outside Air Stream, Add  15.19 

. 
 23 33 13 16-0031 EA  18" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 143.10 25.60 

    For Spring Activated Horizontal Mount Operation, Add  14.87 
    For Dynamic Damper, Add  35.68 
    For 3 Hour Rated, Add  19.82 
    For Cap Of Damper Blades Outside Air Stream, Add  16.52 

. 
 23 33 13 16-0032 EA  18" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 152.23 27.61 

    For Spring Activated Horizontal Mount Operation, Add  15.59 
    For Dynamic Damper, Add  37.41 
    For 3 Hour Rated, Add  20.78 
    For Cap Of Damper Blades Outside Air Stream, Add  17.32 

. 
 23 33 13 16-0033 EA 20" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 100.23 17.78 

    For Spring Activated Horizontal Mount Operation, Add  10.55 
    For Dynamic Damper, Add  25.33 
    For 3 Hour Rated, Add  14.07 
    For Cap Of Damper Blades Outside Air Stream, Add  11.73 

. 
 23 33 13 16-0034 EA 20" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 110.40 19.79 

    For Spring Activated Horizontal Mount Operation, Add  11.51 
    For Dynamic Damper, Add  27.62 
    For 3 Hour Rated, Add  15.35 
    For Cap Of Damper Blades Outside Air Stream, Add  12.79 

. 
 23 33 13 16-0035 EA 20" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 120.60 21.68 

    For Spring Activated Horizontal Mount Operation, Add  12.47 
    For Dynamic Damper, Add  29.93 
    For 3 Hour Rated, Add  16.63 
    For Cap Of Damper Blades Outside Air Stream, Add  13.86 

. 
 23 33 13 16-0036 EA 20" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 135.07 23.70 

    For Spring Activated Horizontal Mount Operation, Add  14.39 
    For Dynamic Damper, Add  34.54 
    For 3 Hour Rated, Add  19.19 
    For Cap Of Damper Blades Outside Air Stream, Add  15.99 

. 
 23 33 13 16-0037 EA 20" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 144.18 25.60 

    For Spring Activated Horizontal Mount Operation, Add  15.11 
    For Dynamic Damper, Add  36.27 
    For 3 Hour Rated, Add  20.15 
    For Cap Of Damper Blades Outside Air Stream, Add  16.79 

. 
 23 33 13 16-0038 EA 20" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 153.30 27.61 

    For Spring Activated Horizontal Mount Operation, Add  15.83 
    For Dynamic Damper, Add  37.99 
    For 3 Hour Rated, Add  21.11 
    For Cap Of Damper Blades Outside Air Stream, Add  17.59 

. 
 23 33 13 16-0039 EA 20" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 163.48 29.63 

    For Spring Activated Horizontal Mount Operation, Add  16.79 
    For Dynamic Damper, Add  40.29 
    For 3 Hour Rated, Add  22.38 
    For Cap Of Damper Blades Outside Air Stream, Add  18.65 

. 
 23 33 13 16-0040 EA  20" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 173.66 31.52 

    For Spring Activated Horizontal Mount Operation, Add  17.74 
    For Dynamic Damper, Add  42.58 
    For 3 Hour Rated, Add  23.66 
    For Cap Of Damper Blades Outside Air Stream, Add  19.72 

. 
 23 33 13 16-0041 EA 24" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 112.53 19.79 

    For Spring Activated Horizontal Mount Operation, Add  11.99 
    For Dynamic Damper, Add  28.77 
    For 3 Hour Rated, Add  15.98 
    For Cap Of Damper Blades Outside Air Stream, Add  13.32 

. 
 23 33 13 16-0042 EA 24" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 124.87 21.68 

    For Spring Activated Horizontal Mount Operation, Add  13.43 
    For Dynamic Damper, Add  32.23 
    For 3 Hour Rated, Add  17.91 
    For Cap Of Damper Blades Outside Air Stream, Add  14.92 

. 
 23 33 13 16-0043 EA 24" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 135.07 23.70 

    For Spring Activated Horizontal Mount Operation, Add  14.39 
    For Dynamic Damper, Add  34.54 
    For 3 Hour Rated, Add  19.19 
    For Cap Of Damper Blades Outside Air Stream, Add  15.99 

. 
 23 33 13 16-0044 EA  24" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 147.37 25.60 

    For Spring Activated Horizontal Mount Operation, Add  15.83 
    For Dynamic Damper, Add  37.99 
    For 3 Hour Rated, Add  21.11 
    For Cap Of Damper Blades Outside Air Stream, Add  17.59 
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 23 33 13 16-0045 EA 24" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 156.50 27.61 

    For Spring Activated Horizontal Mount Operation, Add  16.55 
    For Dynamic Damper, Add  39.72 
    For 3 Hour Rated, Add  22.07 
    For Cap Of Damper Blades Outside Air Stream, Add  18.39 

. 
 23 33 13 16-0046 EA 24" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 165.61 29.63 

    For Spring Activated Horizontal Mount Operation, Add  17.27 
    For Dynamic Damper, Add  41.44 
    For 3 Hour Rated, Add  23.02 
    For Cap Of Damper Blades Outside Air Stream, Add  19.19 

. 
 23 33 13 16-0047 EA 24" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 177.93 31.52 

    For Spring Activated Horizontal Mount Operation, Add  18.70 
    For Dynamic Damper, Add  44.89 
    For 3 Hour Rated, Add  24.94 
    For Cap Of Damper Blades Outside Air Stream, Add  20.78 

. 
 23 33 13 16-0048 EA 24" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 196.17 35.55 

    For Spring Activated Horizontal Mount Operation, Add  20.14 
    For Dynamic Damper, Add  48.34 
    For 3 Hour Rated, Add  26.86 
    For Cap Of Damper Blades Outside Air Stream, Add  22.38 

. 
 23 33 13 16-0049 EA  24" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 216.56 39.46 

    For Spring Activated Horizontal Mount Operation, Add  22.06 
    For Dynamic Damper, Add  52.95 
    For 3 Hour Rated, Add  29.42 
    For Cap Of Damper Blades Outside Air Stream, Add  24.52 

. 
 23 33 13 16-0050 EA 28" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 124.87 21.68 

    For Spring Activated Horizontal Mount Operation, Add  13.43 
    For Dynamic Damper, Add  32.23 
    For 3 Hour Rated, Add  17.91 
    For Cap Of Damper Blades Outside Air Stream, Add  14.92 

. 
 23 33 13 16-0051 EA 28" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 135.07 23.70 

    For Spring Activated Horizontal Mount Operation, Add  14.39 
    For Dynamic Damper, Add  34.54 
    For 3 Hour Rated, Add  19.19 
    For Cap Of Damper Blades Outside Air Stream, Add  15.99 

. 
 23 33 13 16-0052 EA 28" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 147.37 25.60 

    For Spring Activated Horizontal Mount Operation, Add  15.83 
    For Dynamic Damper, Add  37.99 
    For 3 Hour Rated, Add  21.11 
    For Cap Of Damper Blades Outside Air Stream, Add  17.59 

. 
 23 33 13 16-0053 EA 28" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 157.56 27.61 

    For Spring Activated Horizontal Mount Operation, Add  16.79 
    For Dynamic Damper, Add  40.29 
    For 3 Hour Rated, Add  22.38 
    For Cap Of Damper Blades Outside Air Stream, Add  18.65 

. 
 23 33 13 16-0054 EA 28" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 168.81 29.63 

    For Spring Activated Horizontal Mount Operation, Add  17.99 
    For Dynamic Damper, Add  43.17 
    For 3 Hour Rated, Add  23.98 
    For Cap Of Damper Blades Outside Air Stream, Add  19.99 

. 
 23 33 13 16-0055 EA  28" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 180.05 31.52 

    For Spring Activated Horizontal Mount Operation, Add  19.18 
    For Dynamic Damper, Add  46.04 
    For 3 Hour Rated, Add  25.58 
    For Cap Of Damper Blades Outside Air Stream, Add  21.31 

. 
 23 33 13 16-0056 EA 28" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.30 35.55 

    For Spring Activated Horizontal Mount Operation, Add  20.62 
    For Dynamic Damper, Add  49.49 
    For 3 Hour Rated, Add  27.50 
    For Cap Of Damper Blades Outside Air Stream, Add  22.91 

. 
 23 33 13 16-0057 EA 28" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 216.56 39.46 

    For Spring Activated Horizontal Mount Operation, Add  22.06 
    For Dynamic Damper, Add  52.95 
    For 3 Hour Rated, Add  29.42 
    For Cap Of Damper Blades Outside Air Stream, Add  24.52 

. 
 23 33 13 16-0058 EA 28" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 235.26 41.48 

    For Spring Activated Horizontal Mount Operation, Add  24.94 
    For Dynamic Damper, Add  59.85 
    For 3 Hour Rated, Add  33.25 
    For Cap Of Damper Blades Outside Air Stream, Add  27.71 

. 
 23 33 13 16-0059 EA 28" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 257.78 45.38 

    For Spring Activated Horizontal Mount Operation, Add  27.34 
    For Dynamic Damper, Add  65.61 
    For 3 Hour Rated, Add  36.45 
    For Cap Of Damper Blades Outside Air Stream, Add  30.38 

. 
 23 33 13 16-0060 EA 32" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 141.46 23.70 

    For Spring Activated Horizontal Mount Operation, Add  15.83 
    For Dynamic Damper, Add  37.99 
    For 3 Hour Rated, Add  21.11 
    For Cap Of Damper Blades Outside Air Stream, Add  17.59 

. 
 23 33 13 16-0061 EA 32" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 149.49 25.60 

    For Spring Activated Horizontal Mount Operation, Add  16.31 
    For Dynamic Damper, Add  39.13 
    For 3 Hour Rated, Add  21.74 
    For Cap Of Damper Blades Outside Air Stream, Add  18.12 
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 23 33 13 16-0062 EA 32" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 157.56 27.61 

    For Spring Activated Horizontal Mount Operation, Add  16.79 
    For Dynamic Damper, Add  40.29 
    For 3 Hour Rated, Add  22.38 
    For Cap Of Damper Blades Outside Air Stream, Add  18.65 

. 
 23 33 13 16-0063 EA 32" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 167.73 29.63 

    For Spring Activated Horizontal Mount Operation, Add  17.74 
    For Dynamic Damper, Add  42.58 
    For 3 Hour Rated, Add  23.66 
    For Cap Of Damper Blades Outside Air Stream, Add  19.72 

. 
 23 33 13 16-0064 EA 32" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 180.46 31.52 

    For Spring Activated Horizontal Mount Operation, Add  19.27 
    For Dynamic Damper, Add  46.26 
    For 3 Hour Rated, Add  25.70 
    For Cap Of Damper Blades Outside Air Stream, Add  21.42 

. 
 23 33 13 16-0065 EA 32" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.30 35.55 

    For Spring Activated Horizontal Mount Operation, Add  20.62 
    For Dynamic Damper, Add  49.49 
    For 3 Hour Rated, Add  27.50 
    For Cap Of Damper Blades Outside Air Stream, Add  22.91 

. 
 23 33 13 16-0066 EA 32" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 218.70 39.46 

    For Spring Activated Horizontal Mount Operation, Add  22.55 
    For Dynamic Damper, Add  54.11 
    For 3 Hour Rated, Add  30.06 
    For Cap Of Damper Blades Outside Air Stream, Add  25.05 

. 
 23 33 13 16-0067 EA 32" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 239.07 43.37 

    For Spring Activated Horizontal Mount Operation, Add  24.46 
    For Dynamic Damper, Add  58.71 
    For 3 Hour Rated, Add  32.62 
    For Cap Of Damper Blades Outside Air Stream, Add  27.18 

. 
 23 33 13 16-0068 EA  32" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 257.78 45.38 

    For Spring Activated Horizontal Mount Operation, Add  27.34 
    For Dynamic Damper, Add  65.61 
    For 3 Hour Rated, Add  36.45 
    For Cap Of Damper Blades Outside Air Stream, Add  30.38 

. 
 23 33 13 16-0069 EA 32" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 282.18 48.58 

    For Spring Activated Horizontal Mount Operation, Add  30.70 
    For Dynamic Damper, Add  73.67 
    For 3 Hour Rated, Add  40.93 
    For Cap Of Damper Blades Outside Air Stream, Add  34.11 

. 
 23 33 13 16-0070 EA 32" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 307.53 51.31 

    For Spring Activated Horizontal Mount Operation, Add  34.53 
    For Dynamic Damper, Add  82.88 
    For 3 Hour Rated, Add  46.04 
    For Cap Of Damper Blades Outside Air Stream, Add  38.37 

. 
 23 33 13 16-0071 EA 36" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 153.76 25.60 

    For Spring Activated Horizontal Mount Operation, Add  17.27 
    For Dynamic Damper, Add  41.44 
    For 3 Hour Rated, Add  23.02 
    For Cap Of Damper Blades Outside Air Stream, Add  19.19 

. 
 23 33 13 16-0072 EA 36" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 163.94 27.61 

    For Spring Activated Horizontal Mount Operation, Add  18.22 
    For Dynamic Damper, Add  43.73 
    For 3 Hour Rated, Add  24.30 
    For Cap Of Damper Blades Outside Air Stream, Add  20.25 

. 
 23 33 13 16-0073 EA 36" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 174.12 29.63 

    For Spring Activated Horizontal Mount Operation, Add  19.18 
    For Dynamic Damper, Add  46.04 
    For 3 Hour Rated, Add  25.58 
    For Cap Of Damper Blades Outside Air Stream, Add  21.31 

. 
 23 33 13 16-0074 EA 36" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 186.45 31.52 

    For Spring Activated Horizontal Mount Operation, Add  20.62 
    For Dynamic Damper, Add  49.49 
    For 3 Hour Rated, Add  27.50 
    For Cap Of Damper Blades Outside Air Stream, Add  22.91 

. 
 23 33 13 16-0075 EA 36" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 201.52 35.55 

    For Spring Activated Horizontal Mount Operation, Add  21.35 
    For Dynamic Damper, Add  51.23 
    For 3 Hour Rated, Add  28.46 
    For Cap Of Damper Blades Outside Air Stream, Add  23.72 

. 
 23 33 13 16-0076 EA  36" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 210.63 37.45 

    For Spring Activated Horizontal Mount Operation, Add  22.06 
    For Dynamic Damper, Add  52.95 
    For 3 Hour Rated, Add  29.42 
    For Cap Of Damper Blades Outside Air Stream, Add  24.52 

. 
 23 33 13 16-0077 EA 36" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 239.07 43.37 

    For Spring Activated Horizontal Mount Operation, Add  24.46 
    For Dynamic Damper, Add  58.71 
    For 3 Hour Rated, Add  32.62 
    For Cap Of Damper Blades Outside Air Stream, Add  27.18 

. 
 23 33 13 16-0078 EA 36" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 261.56 47.40 

    For Spring Activated Horizontal Mount Operation, Add  26.86 
    For Dynamic Damper, Add  64.45 
    For 3 Hour Rated, Add  35.81 
    For Cap Of Damper Blades Outside Air Stream, Add  29.84 
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 23 33 13 16-0079 EA  36" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 222.46 48.94 

    For Spring Activated Horizontal Mount Operation, Add  16.99 
    For Dynamic Damper, Add  40.78 
    For 3 Hour Rated, Add  22.66 
    For Cap Of Damper Blades Outside Air Stream, Add  18.88 

. 
 23 33 13 16-0080 EA 36" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 306.81 52.50 

    For Spring Activated Horizontal Mount Operation, Add  33.57 
    For Dynamic Damper, Add  80.57 
    For 3 Hour Rated, Add  44.76 
    For Cap Of Damper Blades Outside Air Stream, Add  37.30 

. 
 23 33 13 16-0081 EA  36" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 330.02 55.22 

    For Spring Activated Horizontal Mount Operation, Add  36.93 
    For Dynamic Damper, Add  88.62 
    For 3 Hour Rated, Add  49.24 
    For Cap Of Damper Blades Outside Air Stream, Add  41.03 

. 
 23 33 13 16-0082 EA 36" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 353.00 57.23 

    For Spring Activated Horizontal Mount Operation, Add  40.76 
    For Dynamic Damper, Add  97.83 
    For 3 Hour Rated, Add  54.35 
    For Cap Of Damper Blades Outside Air Stream, Add  45.29 

. 
 23 33 13 16-0083 EA 40" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 161.81 29.63 

    For Spring Activated Horizontal Mount Operation, Add  17.74 
    For Dynamic Damper, Add  42.58 
    For 3 Hour Rated, Add  23.66 
    For Cap Of Damper Blades Outside Air Stream, Add  19.72 

. 
 23 33 13 16-0084 EA 40" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 176.25 31.52 

    For Spring Activated Horizontal Mount Operation, Add  19.66 
    For Dynamic Damper, Add  47.19 
    For 3 Hour Rated, Add  26.21 
    For Cap Of Damper Blades Outside Air Stream, Add  21.85 

. 
 23 33 13 16-0085 EA 40" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 184.32 33.53 

    For Spring Activated Horizontal Mount Operation, Add  20.14 
    For Dynamic Damper, Add  48.34 
    For 3 Hour Rated, Add  26.86 
    For Cap Of Damper Blades Outside Air Stream, Add  22.38 

. 
 23 33 13 16-0086 EA 40" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 192.37 35.55 

    For Spring Activated Horizontal Mount Operation, Add  20.62 
    For Dynamic Damper, Add  49.49 
    For 3 Hour Rated, Add  27.50 
    For Cap Of Damper Blades Outside Air Stream, Add  22.91 

. 
 23 33 13 16-0087 EA 40" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 211.69 37.45 

    For Spring Activated Horizontal Mount Operation, Add  22.30 
    For Dynamic Damper, Add  53.52 
    For 3 Hour Rated, Add  29.74 
    For Cap Of Damper Blades Outside Air Stream, Add  24.78 

. 
 23 33 13 16-0088 EA 40" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 225.09 39.46 

    For Spring Activated Horizontal Mount Operation, Add  23.98 
    For Dynamic Damper, Add  57.56 
    For 3 Hour Rated, Add  31.98 
    For Cap Of Damper Blades Outside Air Stream, Add  26.65 

. 
 23 33 13 16-0089 EA 40" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 251.39 45.38 

    For Spring Activated Horizontal Mount Operation, Add  25.90 
    For Dynamic Damper, Add  62.16 
    For 3 Hour Rated, Add  34.53 
    For Cap Of Damper Blades Outside Air Stream, Add  28.78 

. 
 23 33 13 16-0090 EA 40" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 271.77 49.30 

    For Spring Activated Horizontal Mount Operation, Add  27.82 
    For Dynamic Damper, Add  66.77 
    For 3 Hour Rated, Add  37.09 
    For Cap Of Damper Blades Outside Air Stream, Add  30.91 

. 
 23 33 13 16-0091 EA 40" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 294.03 52.50 

    For Spring Activated Horizontal Mount Operation, Add  30.70 
    For Dynamic Damper, Add  73.67 
    For 3 Hour Rated, Add  40.93 
    For Cap Of Damper Blades Outside Air Stream, Add  34.11 

. 
 23 33 13 16-0092 EA 40" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 325.77 55.22 

    For Spring Activated Horizontal Mount Operation, Add  35.97 
    For Dynamic Damper, Add  86.33 
    For 3 Hour Rated, Add  47.96 
    For Cap Of Damper Blades Outside Air Stream, Add  39.97 

. 
 23 33 13 16-0093 EA  40" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 348.03 58.42 

    For Spring Activated Horizontal Mount Operation, Add  38.85 
    For Dynamic Damper, Add  93.23 
    For 3 Hour Rated, Add  51.80 
    For Cap Of Damper Blades Outside Air Stream, Add  43.16 

. 
 23 33 13 16-0094 EA 40" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 376.23 59.96 

    For Spring Activated Horizontal Mount Operation, Add  44.12 
    For Dynamic Damper, Add  105.90 
    For 3 Hour Rated, Add  58.83 
    For Cap Of Damper Blades Outside Air Stream, Add  49.03 

. 
 23 33 13 16-0095 EA 40" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 407.03 63.16 

    For Spring Activated Horizontal Mount Operation, Add  48.92 
    For Dynamic Damper, Add  117.41 
    For 3 Hour Rated, Add  65.23 
    For Cap Of Damper Blades Outside Air Stream, Add  54.36 
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 23 33 13 16-0096 EA 44" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 172.00 29.63 

    For Spring Activated Horizontal Mount Operation, Add  18.70 
    For Dynamic Damper, Add  44.89 
    For 3 Hour Rated, Add  24.94 
    For Cap Of Damper Blades Outside Air Stream, Add  20.78 

. 
 23 33 13 16-0097 EA 44" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 186.45 31.52 

    For Spring Activated Horizontal Mount Operation, Add  20.62 
    For Dynamic Damper, Add  49.49 
    For 3 Hour Rated, Add  27.50 
    For Cap Of Damper Blades Outside Air Stream, Add  22.91 

. 
 23 33 13 16-0098 EA 44" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 198.78 33.53 

    For Spring Activated Horizontal Mount Operation, Add  22.06 
    For Dynamic Damper, Add  52.95 
    For 3 Hour Rated, Add  29.42 
    For Cap Of Damper Blades Outside Air Stream, Add  24.52 

. 
 23 33 13 16-0099 EA 44" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 206.85 35.55 

    For Spring Activated Horizontal Mount Operation, Add  22.55 
    For Dynamic Damper, Add  54.11 
    For 3 Hour Rated, Add  30.06 
    For Cap Of Damper Blades Outside Air Stream, Add  25.05 

. 
 23 33 13 16-0100 EA 44" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 221.29 37.45 

    For Spring Activated Horizontal Mount Operation, Add  24.46 
    For Dynamic Damper, Add  58.71 
    For 3 Hour Rated, Add  32.62 
    For Cap Of Damper Blades Outside Air Stream, Add  27.18 

. 
 23 33 13 16-0101 EA 44" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 235.75 39.46 

    For Spring Activated Horizontal Mount Operation, Add  26.38 
    For Dynamic Damper, Add  63.32 
    For 3 Hour Rated, Add  35.18 
    For Cap Of Damper Blades Outside Air Stream, Add  29.31 

. 
 23 33 13 16-0102 EA 44" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 270.11 47.40 

    For Spring Activated Horizontal Mount Operation, Add  28.78 
    For Dynamic Damper, Add  69.07 
    For 3 Hour Rated, Add  38.37 
    For Cap Of Damper Blades Outside Air Stream, Add  31.98 

. 
 23 33 13 16-0103 EA 44" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 292.60 51.31 

    For Spring Activated Horizontal Mount Operation, Add  31.17 
    For Dynamic Damper, Add  74.82 
    For 3 Hour Rated, Add  41.57 
    For Cap Of Damper Blades Outside Air Stream, Add  34.64 

. 
 23 33 13 16-0104 EA 44" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 325.77 55.22 

    For Spring Activated Horizontal Mount Operation, Add  35.97 
    For Dynamic Damper, Add  86.33 
    For 3 Hour Rated, Add  47.96 
    For Cap Of Damper Blades Outside Air Stream, Add  39.97 

. 
 23 33 13 16-0105 EA 44" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 356.81 59.25 

    For Spring Activated Horizontal Mount Operation, Add  40.29 
    For Dynamic Damper, Add  96.69 
    For 3 Hour Rated, Add  53.72 
    For Cap Of Damper Blades Outside Air Stream, Add  44.77 

. 
 23 33 13 16-0106 EA 44" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 389.96 63.16 

    For Spring Activated Horizontal Mount Operation, Add  45.08 
    For Dynamic Damper, Add  108.19 
    For 3 Hour Rated, Add  60.11 
    For Cap Of Damper Blades Outside Air Stream, Add  50.09 

. 
 23 33 13 16-0107 EA 44" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 415.07 65.05 

    For Spring Activated Horizontal Mount Operation, Add  49.40 
    For Dynamic Damper, Add  118.55 
    For 3 Hour Rated, Add  65.86 
    For Cap Of Damper Blades Outside Air Stream, Add  54.89 

. 
 23 33 13 16-0108 EA 44" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 440.19 67.07 

    For Spring Activated Horizontal Mount Operation, Add  53.71 
    For Dynamic Damper, Add  128.91 
    For 3 Hour Rated, Add  71.62 
    For Cap Of Damper Blades Outside Air Stream, Add  59.68 

. 
 23 33 13 16-0109 EA 44" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 465.31 69.08 

    For Spring Activated Horizontal Mount Operation, Add  58.03 
    For Dynamic Damper, Add  139.28 
    For 3 Hour Rated, Add  77.38 
    For Cap Of Damper Blades Outside Air Stream, Add  64.48 

. 
 23 33 13 16-0110 EA 48" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 184.32 31.52 

    For Spring Activated Horizontal Mount Operation, Add  20.14 
    For Dynamic Damper, Add  48.34 
    For 3 Hour Rated, Add  26.86 
    For Cap Of Damper Blades Outside Air Stream, Add  22.38 

. 
 23 33 13 16-0111 EA 48" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 198.78 33.53 

    For Spring Activated Horizontal Mount Operation, Add  22.06 
    For Dynamic Damper, Add  52.95 
    For 3 Hour Rated, Add  29.42 
    For Cap Of Damper Blades Outside Air Stream, Add  24.52 

. 
 23 33 13 16-0112 EA 48" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 206.85 35.55 

    For Spring Activated Horizontal Mount Operation, Add  22.55 
    For Dynamic Damper, Add  54.11 
    For 3 Hour Rated, Add  30.06 
    For Cap Of Damper Blades Outside Air Stream, Add  25.05 
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 23 33 13 16-0113 EA 48" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 225.09 39.46 

    For Spring Activated Horizontal Mount Operation, Add  23.98 
    For Dynamic Damper, Add  57.56 
    For 3 Hour Rated, Add  31.98 
    For Cap Of Damper Blades Outside Air Stream, Add  26.65 

. 
 23 33 13 16-0114 EA 48" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.46 43.37 

    For Spring Activated Horizontal Mount Operation, Add  25.90 
    For Dynamic Damper, Add  62.16 
    For 3 Hour Rated, Add  34.53 
    For Cap Of Damper Blades Outside Air Stream, Add  28.78 

. 
 23 33 13 16-0115 EA 48" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 265.84 47.40 

    For Spring Activated Horizontal Mount Operation, Add  27.82 
    For Dynamic Damper, Add  66.77 
    For 3 Hour Rated, Add  37.09 
    For Cap Of Damper Blades Outside Air Stream, Add  30.91 

. 
 23 33 13 16-0116 EA 48" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 290.48 51.31 

    For Spring Activated Horizontal Mount Operation, Add  30.70 
    For Dynamic Damper, Add  73.67 
    For 3 Hour Rated, Add  40.93 
    For Cap Of Damper Blades Outside Air Stream, Add  34.11 

. 
 23 33 13 16-0117 EA 48" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 315.11 55.22 

    For Spring Activated Horizontal Mount Operation, Add  33.57 
    For Dynamic Damper, Add  80.57 
    For 3 Hour Rated, Add  44.76 
    For Cap Of Damper Blades Outside Air Stream, Add  37.30 

. 
 23 33 13 16-0118 EA  48" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 346.15 59.25 

    For Spring Activated Horizontal Mount Operation, Add  37.89 
    For Dynamic Damper, Add  90.94 
    For 3 Hour Rated, Add  50.52 
    For Cap Of Damper Blades Outside Air Stream, Add  42.10 

. 
 23 33 13 16-0119 EA 48" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 381.43 63.16 

    For Spring Activated Horizontal Mount Operation, Add  43.16 
    For Dynamic Damper, Add  103.59 
    For 3 Hour Rated, Add  57.55 
    For Cap Of Damper Blades Outside Air Stream, Add  47.96 

. 
 23 33 13 16-0120 EA  48" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 406.57 65.05 

    For Spring Activated Horizontal Mount Operation, Add  47.48 
    For Dynamic Damper, Add  113.96 
    For 3 Hour Rated, Add  63.31 
    For Cap Of Damper Blades Outside Air Stream, Add  52.76 

. 
 23 33 13 16-0121 EA  48" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 438.05 67.07 

    For Spring Activated Horizontal Mount Operation, Add  53.23 
    For Dynamic Damper, Add  127.76 
    For 3 Hour Rated, Add  70.98 
    For Cap Of Damper Blades Outside Air Stream, Add  59.15 

. 
 23 33 13 16-0122 EA 48" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 469.11 70.98 

    For Spring Activated Horizontal Mount Operation, Add  57.56 
    For Dynamic Damper, Add  138.13 
    For 3 Hour Rated, Add  76.74 
    For Cap Of Damper Blades Outside Air Stream, Add  63.95 

. 
 23 33 13 16-0123 EA 48" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 500.60 73.00 

    For Spring Activated Horizontal Mount Operation, Add  63.31 
    For Dynamic Damper, Add  151.94 
    For 3 Hour Rated, Add  84.41 
    For Cap Of Damper Blades Outside Air Stream, Add  70.34 

. 
 23 33 13 16-0124 EA  48" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 535.42 78.92 

    For Spring Activated Horizontal Mount Operation, Add  67.14 
    For Dynamic Damper, Add  161.15 
    For 3 Hour Rated, Add  89.53 
    For Cap Of Damper Blades Outside Air Stream, Add  74.61 

. 
 23 33 13 16-0125 EA 52" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 196.65 33.53 

    For Spring Activated Horizontal Mount Operation, Add  21.58 
    For Dynamic Damper, Add  51.80 
    For 3 Hour Rated, Add  28.78 
    For Cap Of Damper Blades Outside Air Stream, Add  23.98 

. 
 23 33 13 16-0126 EA 52" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 211.10 35.55 

    For Spring Activated Horizontal Mount Operation, Add  23.50 
    For Dynamic Damper, Add  56.40 
    For 3 Hour Rated, Add  31.34 
    For Cap Of Damper Blades Outside Air Stream, Add  26.11 

. 
 23 33 13 16-0127 EA 52" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 231.48 39.46 

    For Spring Activated Horizontal Mount Operation, Add  25.42 
    For Dynamic Damper, Add  61.01 
    For 3 Hour Rated, Add  33.89 
    For Cap Of Damper Blades Outside Air Stream, Add  28.25 

. 
 23 33 13 16-0128 EA 52" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 245.46 43.37 

    For Spring Activated Horizontal Mount Operation, Add  25.90 
    For Dynamic Damper, Add  62.16 
    For 3 Hour Rated, Add  34.53 
    For Cap Of Damper Blades Outside Air Stream, Add  28.78 

. 
 23 33 13 16-0129 EA 52" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 266.91 47.40 

    For Spring Activated Horizontal Mount Operation, Add  28.06 
    For Dynamic Damper, Add  67.34 
    For 3 Hour Rated, Add  37.41 
    For Cap Of Damper Blades Outside Air Stream, Add  31.18 
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 23 33 13 16-0130 EA 52" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 288.35 51.31 

    For Spring Activated Horizontal Mount Operation, Add  30.22 
    For Dynamic Damper, Add  72.52 
    For 3 Hour Rated, Add  40.29 
    For Cap Of Damper Blades Outside Air Stream, Add  33.58 

. 
 23 33 13 16-0131 EA 52" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 312.99 55.22 

    For Spring Activated Horizontal Mount Operation, Add  33.10 
    For Dynamic Damper, Add  79.43 
    For 3 Hour Rated, Add  44.13 
    For Cap Of Damper Blades Outside Air Stream, Add  36.77 

. 
 23 33 13 16-0132 EA 52" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 337.62 59.25 

    For Spring Activated Horizontal Mount Operation, Add  35.97 
    For Dynamic Damper, Add  86.33 
    For 3 Hour Rated, Add  47.96 
    For Cap Of Damper Blades Outside Air Stream, Add  39.97 

. 
 23 33 13 16-0133 EA 52" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 368.66 63.16 

    For Spring Activated Horizontal Mount Operation, Add  40.29 
    For Dynamic Damper, Add  96.69 
    For 3 Hour Rated, Add  53.72 
    For Cap Of Damper Blades Outside Air Stream, Add  44.77 

. 
 23 33 13 16-0134 EA 52" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 406.09 67.07 

    For Spring Activated Horizontal Mount Operation, Add  46.04 
    For Dynamic Damper, Add  110.50 
    For 3 Hour Rated, Add  61.39 
    For Cap Of Damper Blades Outside Air Stream, Add  51.16 

. 
 23 33 13 16-0135 EA 52" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 433.31 69.08 

    For Spring Activated Horizontal Mount Operation, Add  50.83 
    For Dynamic Damper, Add  122.00 
    For 3 Hour Rated, Add  67.78 
    For Cap Of Damper Blades Outside Air Stream, Add  56.48 

. 
 23 33 13 16-0136 EA 52" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 466.97 70.98 

    For Spring Activated Horizontal Mount Operation, Add  57.07 
    For Dynamic Damper, Add  136.98 
    For 3 Hour Rated, Add  76.10 
    For Cap Of Damper Blades Outside Air Stream, Add  63.42 

. 
 23 33 13 16-0137 EA 52" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 504.38 75.01 

    For Spring Activated Horizontal Mount Operation, Add  62.82 
    For Dynamic Damper, Add  150.78 
    For 3 Hour Rated, Add  83.77 
    For Cap Of Damper Blades Outside Air Stream, Add  69.81 

. 
 23 33 13 16-0138 EA 52" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 535.42 78.92 

    For Spring Activated Horizontal Mount Operation, Add  67.14 
    For Dynamic Damper, Add  161.15 
    For 3 Hour Rated, Add  89.53 
    For Cap Of Damper Blades Outside Air Stream, Add  74.61 

. 
 23 33 13 16-0139 EA 52" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 578.77 84.85 

    For Spring Activated Horizontal Mount Operation, Add  72.90 
    For Dynamic Damper, Add  174.96 
    For 3 Hour Rated, Add  97.20 
    For Cap Of Damper Blades Outside Air Stream, Add  81.00 

. 
 23 33 13 16-0140 EA 52" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 611.95 88.75 

    For Spring Activated Horizontal Mount Operation, Add  77.70 
    For Dynamic Damper, Add  186.47 
    For 3 Hour Rated, Add  103.60 
    For Cap Of Damper Blades Outside Air Stream, Add  86.33 

. 
 23 33 13 16-0141 EA 56" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 206.85 35.55 

    For Spring Activated Horizontal Mount Operation, Add  22.55 
    For Dynamic Damper, Add  54.11 
    For 3 Hour Rated, Add  30.06 
    For Cap Of Damper Blades Outside Air Stream, Add  25.05 

. 
 23 33 13 16-0142 EA 56" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 229.34 39.46 

    For Spring Activated Horizontal Mount Operation, Add  24.94 
    For Dynamic Damper, Add  59.85 
    For 3 Hour Rated, Add  33.25 
    For Cap Of Damper Blades Outside Air Stream, Add  27.71 

. 
 23 33 13 16-0143 EA 56" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 247.60 43.37 

    For Spring Activated Horizontal Mount Operation, Add  26.38 
    For Dynamic Damper, Add  63.32 
    For 3 Hour Rated, Add  35.18 
    For Cap Of Damper Blades Outside Air Stream, Add  29.31 

. 
 23 33 13 16-0144 EA 56" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 261.56 47.40 

    For Spring Activated Horizontal Mount Operation, Add  26.86 
    For Dynamic Damper, Add  64.45 
    For 3 Hour Rated, Add  35.81 
    For Cap Of Damper Blades Outside Air Stream, Add  29.84 

. 
 23 33 13 16-0145 EA 56" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 285.15 51.31 

    For Spring Activated Horizontal Mount Operation, Add  29.50 
    For Dynamic Damper, Add  70.79 
    For 3 Hour Rated, Add  39.33 
    For Cap Of Damper Blades Outside Air Stream, Add  32.78 

. 
 23 33 13 16-0146 EA 56" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 308.72 55.22 

    For Spring Activated Horizontal Mount Operation, Add  32.13 
    For Dynamic Damper, Add  77.12 
    For 3 Hour Rated, Add  42.85 
    For Cap Of Damper Blades Outside Air Stream, Add  35.71 
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 23 33 13 16-0147 EA 56" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 332.29 59.25 

    For Spring Activated Horizontal Mount Operation, Add  34.77 
    For Dynamic Damper, Add  83.45 
    For 3 Hour Rated, Add  46.36 
    For Cap Of Damper Blades Outside Air Stream, Add  38.64 

. 
 23 33 13 16-0148 EA 56" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 355.86 63.16 

    For Spring Activated Horizontal Mount Operation, Add  37.41 
    For Dynamic Damper, Add  89.78 
    For 3 Hour Rated, Add  49.88 
    For Cap Of Damper Blades Outside Air Stream, Add  41.57 

. 
 23 33 13 16-0149 EA 56" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 393.29 67.07 

    For Spring Activated Horizontal Mount Operation, Add  43.16 
    For Dynamic Damper, Add  103.59 
    For 3 Hour Rated, Add  57.55 
    For Cap Of Damper Blades Outside Air Stream, Add  47.96 

. 
 23 33 13 16-0150 EA 56" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 424.81 69.08 

    For Spring Activated Horizontal Mount Operation, Add  48.92 
    For Dynamic Damper, Add  117.41 
    For 3 Hour Rated, Add  65.23 
    For Cap Of Damper Blades Outside Air Stream, Add  54.36 

. 
 23 33 13 16-0151 EA 56" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 454.18 70.98 

    For Spring Activated Horizontal Mount Operation, Add  54.20 
    For Dynamic Damper, Add  130.07 
    For 3 Hour Rated, Add  72.26 
    For Cap Of Damper Blades Outside Air Stream, Add  60.22 

. 
 23 33 13 16-0152 EA 56" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 495.87 75.01 

    For Spring Activated Horizontal Mount Operation, Add  60.91 
    For Dynamic Damper, Add  146.18 
    For 3 Hour Rated, Add  81.21 
    For Cap Of Damper Blades Outside Air Stream, Add  67.68 

. 
 23 33 13 16-0153 EA 56" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 533.29 78.92 

    For Spring Activated Horizontal Mount Operation, Add  66.67 
    For Dynamic Damper, Add  160.00 
    For 3 Hour Rated, Add  88.89 
    For Cap Of Damper Blades Outside Air Stream, Add  74.07 

. 
 23 33 13 16-0154 EA 56" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 572.85 82.83 

    For Spring Activated Horizontal Mount Operation, Add  72.90 
    For Dynamic Damper, Add  174.96 
    For 3 Hour Rated, Add  97.20 
    For Cap Of Damper Blades Outside Air Stream, Add  81.00 

. 
 23 33 13 16-0155 EA 56" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 606.02 86.86 

    For Spring Activated Horizontal Mount Operation, Add  77.70 
    For Dynamic Damper, Add  186.47 
    For 3 Hour Rated, Add  103.60 
    For Cap Of Damper Blades Outside Air Stream, Add  86.33 

. 
 23 33 13 16-0156 EA 56" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 645.58 90.78 

    For Spring Activated Horizontal Mount Operation, Add  83.93 
    For Dynamic Damper, Add  201.44 
    For 3 Hour Rated, Add  111.91 
    For Cap Of Damper Blades Outside Air Stream, Add  93.26 

. 
 23 33 13 16-0157 EA 56" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 685.14 94.68 

    For Spring Activated Horizontal Mount Operation, Add  90.17 
    For Dynamic Damper, Add  216.40 
    For 3 Hour Rated, Add  120.22 
    For Cap Of Damper Blades Outside Air Stream, Add  100.19 

. 
 23 33 13 16-0158 EA 60" x 6" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 225.09 39.46 

    For Spring Activated Horizontal Mount Operation, Add  23.98 
    For Dynamic Damper, Add  57.56 
    For 3 Hour Rated, Add  31.98 
    For Cap Of Damper Blades Outside Air Stream, Add  26.65 

. 
 23 33 13 16-0159 EA 60" x 8" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................... 247.60 43.37 

    For Spring Activated Horizontal Mount Operation, Add  26.38 
    For Dynamic Damper, Add  63.32 
    For 3 Hour Rated, Add  35.18 
    For Cap Of Damper Blades Outside Air Stream, Add  29.31 

. 
 23 33 13 16-0160 EA 60" x 10" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 263.70 47.40 

    For Spring Activated Horizontal Mount Operation, Add  27.34 
    For Dynamic Damper, Add  65.61 
    For 3 Hour Rated, Add  36.45 
    For Cap Of Damper Blades Outside Air Stream, Add  30.38 

. 
 23 33 13 16-0161 EA 60" x 12" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 277.69 51.31 

    For Spring Activated Horizontal Mount Operation, Add  27.82 
    For Dynamic Damper, Add  66.77 
    For 3 Hour Rated, Add  37.09 
    For Cap Of Damper Blades Outside Air Stream, Add  30.91 

. 
 23 33 13 16-0162 EA 60" x 14" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 302.33 55.22 

    For Spring Activated Horizontal Mount Operation, Add  30.70 
    For Dynamic Damper, Add  73.67 
    For 3 Hour Rated, Add  40.93 
    For Cap Of Damper Blades Outside Air Stream, Add  34.11 

. 
 23 33 13 16-0163 EA 60" x 16" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 326.96 59.25 

    For Spring Activated Horizontal Mount Operation, Add  33.57 
    For Dynamic Damper, Add  80.57 
    For 3 Hour Rated, Add  44.76 
    For Cap Of Damper Blades Outside Air Stream, Add  37.30 
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. 
 23 33 13 16-0164 EA 60" x 18" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 352.67 63.16 

    For Spring Activated Horizontal Mount Operation, Add  36.69 
    For Dynamic Damper, Add  88.06 
    For 3 Hour Rated, Add  48.92 
    For Cap Of Damper Blades Outside Air Stream, Add  40.77 

. 
 23 33 13 16-0165 EA 60" x 20" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 378.38 67.07 

    For Spring Activated Horizontal Mount Operation, Add  39.81 
    For Dynamic Damper, Add  95.54 
    For 3 Hour Rated, Add  53.08 
    For Cap Of Damper Blades Outside Air Stream, Add  44.23 

. 
 23 33 13 16-0166 EA 60" x 24" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 412.01 69.08 

    For Spring Activated Horizontal Mount Operation, Add  46.04 
    For Dynamic Damper, Add  110.50 
    For 3 Hour Rated, Add  61.39 
    For Cap Of Damper Blades Outside Air Stream, Add  51.16 

. 
 23 33 13 16-0167 EA 60" x 28" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 443.51 70.98 

    For Spring Activated Horizontal Mount Operation, Add  51.80 
    For Dynamic Damper, Add  124.31 
    For 3 Hour Rated, Add  69.06 
    For Cap Of Damper Blades Outside Air Stream, Add  57.55 

. 
 23 33 13 16-0168 EA 60" x 32" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 483.09 75.01 

    For Spring Activated Horizontal Mount Operation, Add  58.03 
    For Dynamic Damper, Add  139.28 
    For 3 Hour Rated, Add  77.38 
    For Cap Of Damper Blades Outside Air Stream, Add  64.48 

. 
 23 33 13 16-0169 EA 60" x 36" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 522.64 78.92 

    For Spring Activated Horizontal Mount Operation, Add  64.27 
    For Dynamic Damper, Add  154.25 
    For 3 Hour Rated, Add  85.69 
    For Cap Of Damper Blades Outside Air Stream, Add  71.41 

. 
 23 33 13 16-0170 EA 60" x 40" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 555.80 82.83 

    For Spring Activated Horizontal Mount Operation, Add  69.06 
    For Dynamic Damper, Add  165.75 
    For 3 Hour Rated, Add  92.09 
    For Cap Of Damper Blades Outside Air Stream, Add  76.74 

. 
 23 33 13 16-0171 EA 60" x 44" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 601.74 86.86 

    For Spring Activated Horizontal Mount Operation, Add  76.73 
    For Dynamic Damper, Add  184.16 
    For 3 Hour Rated, Add  102.31 
    For Cap Of Damper Blades Outside Air Stream, Add  85.26 

. 
 23 33 13 16-0172 EA 60" x 48" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 643.44 90.78 

    For Spring Activated Horizontal Mount Operation, Add  83.45 
    For Dynamic Damper, Add  200.28 
    For 3 Hour Rated, Add  111.27 
    For Cap Of Damper Blades Outside Air Stream, Add  92.72 

. 
 23 33 13 16-0173 EA 60" x 52" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 685.14 94.68 

    For Spring Activated Horizontal Mount Operation, Add  90.17 
    For Dynamic Damper, Add  216.40 
    For 3 Hour Rated, Add  120.22 
    For Cap Of Damper Blades Outside Air Stream, Add  100.19 

. 
 23 33 13 16-0174 EA 60" x 56" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 722.54 98.71 

    For Spring Activated Horizontal Mount Operation, Add  95.92 
    For Dynamic Damper, Add  230.20 
    For 3 Hour Rated, Add  127.89 
    For Cap Of Damper Blades Outside Air Stream, Add  106.57 

. 
 23 33 13 16-0175 EA 60" x 60" Folding Curtain Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................................................. 760.00 102.63 

    For Spring Activated Horizontal Mount Operation, Add  101.68 
    For Dynamic Damper, Add  244.03 
    For 3 Hour Rated, Add  135.57 
    For Cap Of Damper Blades Outside Air Stream, Add  112.98 

XXXXXXX 
. 
 23 33 13 16-0176  Parallel Blade Louver Fire Damper (23 33 13 16) 

Note: UL listed. 22 gauge galvanized steel construction with fusible link 160 F spring actuated 1-1/2 hour fire 
rating. 

. 

. 
 23 33 13 16-0177 EA 6" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 101.22 13.16 

    For Spring Activated Horizontal Mount Operation, Add  13.90 
    For Dynamic Damper, Add  33.35 
    For 3 Hour Rated, Add  18.53 

. 
 23 33 13 16-0178 EA 8" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 105.64 13.74 

    For Spring Activated Horizontal Mount Operation, Add  14.49 
    For Dynamic Damper, Add  34.78 
    For 3 Hour Rated, Add  19.32 

. 
 23 33 13 16-0179 EA 8" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .......................................................... 108.55 13.86 

    For Spring Activated Horizontal Mount Operation, Add  15.09 
    For Dynamic Damper, Add  36.22 
    For 3 Hour Rated, Add  20.12 

. 
 23 33 13 16-0180 EA 10" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 108.55 13.86 

    For Spring Activated Horizontal Mount Operation, Add  15.09 
    For Dynamic Damper, Add  36.22 
    For 3 Hour Rated, Add  20.12 

. 
 23 33 13 16-0181 EA 10" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 112.42 14.23 

    For Spring Activated Horizontal Mount Operation, Add  15.69 
    For Dynamic Damper, Add  37.67 
    For 3 Hour Rated, Add  20.93 

NOT FOR BID
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. 
 23 33 13 16-0182 EA 10" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 122.46 15.77 

    For Spring Activated Horizontal Mount Operation, Add  16.89 
    For Dynamic Damper, Add  40.53 
    For 3 Hour Rated, Add  22.52 

. 
 23 33 13 16-0183 EA 12" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 112.42 14.23 

    For Spring Activated Horizontal Mount Operation, Add  15.69 
    For Dynamic Damper, Add  37.67 
    For 3 Hour Rated, Add  20.93 

. 
 23 33 13 16-0184 EA 12" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 120.09 15.05 

    For Spring Activated Horizontal Mount Operation, Add  16.89 
    For Dynamic Damper, Add  40.53 
    For 3 Hour Rated, Add  22.52 

. 
 23 33 13 16-0185 EA 12" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 125.13 15.77 

    For Spring Activated Horizontal Mount Operation, Add  17.49 
    For Dynamic Damper, Add  41.97 
    For 3 Hour Rated, Add  23.32 

. 
 23 33 13 16-0186 EA 12" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 133.74 17.78 

    For Spring Activated Horizontal Mount Operation, Add  18.09 
    For Dynamic Damper, Add  43.42 
    For 3 Hour Rated, Add  24.12 

. 
 23 33 13 16-0187 EA 14" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 118.77 15.05 

    For Spring Activated Horizontal Mount Operation, Add  16.59 
    For Dynamic Damper, Add  39.82 
    For 3 Hour Rated, Add  22.12 

. 
 23 33 13 16-0188 EA 14" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 125.13 15.77 

    For Spring Activated Horizontal Mount Operation, Add  17.49 
    For Dynamic Damper, Add  41.97 
    For 3 Hour Rated, Add  23.32 

. 
 23 33 13 16-0189 EA 14" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 130.18 16.59 

    For Spring Activated Horizontal Mount Operation, Add  18.09 
    For Dynamic Damper, Add  43.42 
    For 3 Hour Rated, Add  24.12 

. 
 23 33 13 16-0190 EA 14" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 136.39 17.78 

    For Spring Activated Horizontal Mount Operation, Add  18.69 
    For Dynamic Damper, Add  44.85 
    For 3 Hour Rated, Add  24.92 

. 
 23 33 13 16-0191 EA 14" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 148.98 19.79 

    For Spring Activated Horizontal Mount Operation, Add  20.19 
    For Dynamic Damper, Add  48.45 
    For 3 Hour Rated, Add  26.92 

. 
 23 33 13 16-0192 EA 16" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 155.97 15.77 

    For Spring Activated Horizontal Mount Operation, Add  24.43 
    For Dynamic Damper, Add  58.63 
    For 3 Hour Rated, Add  32.57 

. 
 23 33 13 16-0193 EA 16" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 162.51 16.94 

    For Spring Activated Horizontal Mount Operation, Add  25.10 
    For Dynamic Damper, Add  60.24 
    For 3 Hour Rated, Add  33.47 

. 
 23 33 13 16-0194 EA 16" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 170.25 18.60 

    For Spring Activated Horizontal Mount Operation, Add  25.78 
    For Dynamic Damper, Add  61.86 
    For 3 Hour Rated, Add  34.37 

. 
 23 33 13 16-0195 EA 16" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 176.77 19.79 

    For Spring Activated Horizontal Mount Operation, Add  26.44 
    For Dynamic Damper, Add  63.46 
    For 3 Hour Rated, Add  35.26 

. 
 23 33 13 16-0196 EA 16" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 190.18 21.68 

    For Spring Activated Horizontal Mount Operation, Add  28.13 
    For Dynamic Damper, Add  67.50 
    For 3 Hour Rated, Add  37.50 

. 
 23 33 13 16-0197 EA 16" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 203.58 23.70 

    For Spring Activated Horizontal Mount Operation, Add  29.81 
    For Dynamic Damper, Add  71.53 
    For 3 Hour Rated, Add  39.74 

. 
 23 33 13 16-0198 EA 18" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 161.33 16.59 

    For Spring Activated Horizontal Mount Operation, Add  25.10 
    For Dynamic Damper, Add  60.24 
    For 3 Hour Rated, Add  33.47 

. 
 23 33 13 16-0199 EA 18" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 169.37 17.78 

    For Spring Activated Horizontal Mount Operation, Add  26.11 
    For Dynamic Damper, Add  62.66 
    For 3 Hour Rated, Add  34.81 

. 
 23 33 13 16-0200 EA 18" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 179.79 19.79 

    For Spring Activated Horizontal Mount Operation, Add  27.12 
    For Dynamic Damper, Add  65.09 
    For 3 Hour Rated, Add  36.16 

. 
 23 33 13 16-0201 EA 18" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 193.17 21.68 

    For Spring Activated Horizontal Mount Operation, Add  28.80 
    For Dynamic Damper, Add  69.11 
    For 3 Hour Rated, Add  38.40 

. 
 23 33 13 16-0202 EA 18" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 205.06 23.70 

    For Spring Activated Horizontal Mount Operation, Add  30.14 
    For Dynamic Damper, Add  72.33 
    For 3 Hour Rated, Add  40.19 
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. 
 23 33 13 16-0203 EA 18" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 218.44 25.60 

    For Spring Activated Horizontal Mount Operation, Add  31.82 
    For Dynamic Damper, Add  76.37 
    For 3 Hour Rated, Add  42.43 

. 
 23 33 13 16-0204 EA 18" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 228.83 27.61 

    For Spring Activated Horizontal Mount Operation, Add  32.82 
    For Dynamic Damper, Add  78.78 
    For 3 Hour Rated, Add  43.76 

. 
 23 33 13 16-0205 EA 20" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 167.89 17.78 

    For Spring Activated Horizontal Mount Operation, Add  25.78 
    For Dynamic Damper, Add  61.86 
    For 3 Hour Rated, Add  34.37 

. 
 23 33 13 16-0206 EA 20" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 179.76 19.79 

    For Spring Activated Horizontal Mount Operation, Add  27.11 
    For Dynamic Damper, Add  65.08 
    For 3 Hour Rated, Add  36.15 

. 
 23 33 13 16-0207 EA 20" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 191.67 21.68 

    For Spring Activated Horizontal Mount Operation, Add  28.46 
    For Dynamic Damper, Add  68.30 
    For 3 Hour Rated, Add  37.95 

. 
 23 33 13 16-0208 EA 20" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 209.56 23.70 

    For Spring Activated Horizontal Mount Operation, Add  31.15 
    For Dynamic Damper, Add  74.76 
    For 3 Hour Rated, Add  41.54 

. 
 23 33 13 16-0209 EA 20" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 219.94 25.60 

    For Spring Activated Horizontal Mount Operation, Add  32.16 
    For Dynamic Damper, Add  77.18 
    For 3 Hour Rated, Add  42.88 

. 
 23 33 13 16-0210 EA 20" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 230.33 27.61 

    For Spring Activated Horizontal Mount Operation, Add  33.16 
    For Dynamic Damper, Add  79.59 
    For 3 Hour Rated, Add  44.21 

. 
 23 33 13 16-0211 EA 20" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 242.22 29.63 

    For Spring Activated Horizontal Mount Operation, Add  34.50 
    For Dynamic Damper, Add  82.81 
    For 3 Hour Rated, Add  46.01 

. 
 23 33 13 16-0212 EA 20" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 254.10 31.52 

    For Spring Activated Horizontal Mount Operation, Add  35.84 
    For Dynamic Damper, Add  86.02 
    For 3 Hour Rated, Add  47.79 

. 
 23 33 13 16-0213 EA 24" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 207.21 19.79 

    For Spring Activated Horizontal Mount Operation, Add  33.29 
    For Dynamic Damper, Add  79.90 
    For 3 Hour Rated, Add  44.39 

. 
 23 33 13 16-0214 EA 24" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 222.10 21.68 

    For Spring Activated Horizontal Mount Operation, Add  35.31 
    For Dynamic Damper, Add  84.74 
    For 3 Hour Rated, Add  47.08 

. 
 23 33 13 16-0215 EA 24" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 234.01 23.70 

    For Spring Activated Horizontal Mount Operation, Add  36.65 
    For Dynamic Damper, Add  87.97 
    For 3 Hour Rated, Add  48.87 

. 
 23 33 13 16-0216 EA 24" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 248.85 25.60 

    For Spring Activated Horizontal Mount Operation, Add  38.66 
    For Dynamic Damper, Add  92.79 
    For 3 Hour Rated, Add  51.55 

. 
 23 33 13 16-0217 EA 24" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 259.27 27.61 

    For Spring Activated Horizontal Mount Operation, Add  39.67 
    For Dynamic Damper, Add  95.21 
    For 3 Hour Rated, Add  52.90 

. 
 23 33 13 16-0218 EA 24" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 269.65 29.63 

    For Spring Activated Horizontal Mount Operation, Add  40.68 
    For Dynamic Damper, Add  97.62 
    For 3 Hour Rated, Add  54.23 

. 
 23 33 13 16-0219 EA 24" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 284.53 31.52 

    For Spring Activated Horizontal Mount Operation, Add  42.69 
    For Dynamic Damper, Add  102.45 
    For 3 Hour Rated, Add  56.92 

. 
 23 33 13 16-0220 EA 24" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 305.33 35.55 

    For Spring Activated Horizontal Mount Operation, Add  44.70 
    For Dynamic Damper, Add  107.29 
    For 3 Hour Rated, Add  59.60 

. 
 23 33 13 16-0221 EA 24" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 329.13 39.46 

    For Spring Activated Horizontal Mount Operation, Add  47.39 
    For Dynamic Damper, Add  113.74 
    For 3 Hour Rated, Add  63.19 

. 
 23 33 13 16-0222 EA 28" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 222.10 21.68 

    For Spring Activated Horizontal Mount Operation, Add  35.31 
    For Dynamic Damper, Add  84.74 
    For 3 Hour Rated, Add  47.08 

. 
 23 33 13 16-0223 EA 28" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 234.01 23.70 

    For Spring Activated Horizontal Mount Operation, Add  36.65 
    For Dynamic Damper, Add  87.97 
    For 3 Hour Rated, Add  48.87 
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. 
 23 33 13 16-0224 EA 28" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 248.85 25.60 

    For Spring Activated Horizontal Mount Operation, Add  38.66 
    For Dynamic Damper, Add  92.79 
    For 3 Hour Rated, Add  51.55 

. 
 23 33 13 16-0225 EA 28" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 260.75 27.61 

    For Spring Activated Horizontal Mount Operation, Add  40.01 
    For Dynamic Damper, Add  96.01 
    For 3 Hour Rated, Add  53.34 

. 
 23 33 13 16-0226 EA 28" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 274.14 29.63 

    For Spring Activated Horizontal Mount Operation, Add  41.69 
    For Dynamic Damper, Add  100.05 
    For 3 Hour Rated, Add  55.58 

. 
 23 33 13 16-0227 EA 28" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 287.50 31.52 

    For Spring Activated Horizontal Mount Operation, Add  43.36 
    For Dynamic Damper, Add  104.06 
    For 3 Hour Rated, Add  57.81 

. 
 23 33 13 16-0228 EA 28" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 308.31 35.55 

    For Spring Activated Horizontal Mount Operation, Add  45.37 
    For Dynamic Damper, Add  108.90 
    For 3 Hour Rated, Add  60.50 

. 
 23 33 13 16-0229 EA 28" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 329.13 39.46 

    For Spring Activated Horizontal Mount Operation, Add  47.39 
    For Dynamic Damper, Add  113.74 
    For 3 Hour Rated, Add  63.19 

. 
 23 33 13 16-0230 EA 28" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 352.95 41.48 

    For Spring Activated Horizontal Mount Operation, Add  51.42 
    For Dynamic Damper, Add  123.41 
    For 3 Hour Rated, Add  68.56 

. 
 23 33 13 16-0231 EA 28" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 379.74 45.38 

    For Spring Activated Horizontal Mount Operation, Add  54.78 
    For Dynamic Damper, Add  131.47 
    For 3 Hour Rated, Add  73.04 

. 
 23 33 13 16-0232 EA 32" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 242.94 23.70 

    For Spring Activated Horizontal Mount Operation, Add  38.66 
    For Dynamic Damper, Add  92.79 
    For 3 Hour Rated, Add  51.55 

. 
 23 33 13 16-0233 EA 32" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 251.82 25.60 

    For Spring Activated Horizontal Mount Operation, Add  39.33 
    For Dynamic Damper, Add  94.39 
    For 3 Hour Rated, Add  52.44 

. 
 23 33 13 16-0234 EA 32" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 260.75 27.61 

    For Spring Activated Horizontal Mount Operation, Add  40.01 
    For Dynamic Damper, Add  96.01 
    For 3 Hour Rated, Add  53.34 

. 
 23 33 13 16-0235 EA 32" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 272.62 29.63 

    For Spring Activated Horizontal Mount Operation, Add  41.34 
    For Dynamic Damper, Add  99.23 
    For 3 Hour Rated, Add  55.13 

. 
 23 33 13 16-0236 EA 32" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 288.07 31.52 

    For Spring Activated Horizontal Mount Operation, Add  43.49 
    For Dynamic Damper, Add  104.37 
    For 3 Hour Rated, Add  57.98 

. 
 23 33 13 16-0237 EA 32" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 308.31 35.55 

    For Spring Activated Horizontal Mount Operation, Add  45.37 
    For Dynamic Damper, Add  108.90 
    For 3 Hour Rated, Add  60.50 

. 
 23 33 13 16-0238 EA 32" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 332.13 39.46 

    For Spring Activated Horizontal Mount Operation, Add  48.07 
    For Dynamic Damper, Add  115.36 
    For 3 Hour Rated, Add  64.09 

. 
 23 33 13 16-0239 EA 32" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 355.91 43.37 

    For Spring Activated Horizontal Mount Operation, Add  50.75 
    For Dynamic Damper, Add  121.80 
    For 3 Hour Rated, Add  67.67 

. 
 23 33 13 16-0240 EA 32" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 379.74 45.38 

    For Spring Activated Horizontal Mount Operation, Add  54.78 
    For Dynamic Damper, Add  131.47 
    For 3 Hour Rated, Add  73.04 

. 
 23 33 13 16-0241 EA 32" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 410.10 48.58 

    For Spring Activated Horizontal Mount Operation, Add  59.48 
    For Dynamic Damper, Add  142.75 
    For 3 Hour Rated, Add  79.31 

. 
 23 33 13 16-0242 EA 32" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 442.27 51.31 

    For Spring Activated Horizontal Mount Operation, Add  64.85 
    For Dynamic Damper, Add  155.64 
    For 3 Hour Rated, Add  86.47 

. 
 23 33 13 16-0243 EA 36" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 273.16 25.60 

    For Spring Activated Horizontal Mount Operation, Add  44.13 
    For Dynamic Damper, Add  105.92 
    For 3 Hour Rated, Add  58.84 

. 
 23 33 13 16-0244 EA 36" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 285.89 27.61 

    For Spring Activated Horizontal Mount Operation, Add  45.66 
    For Dynamic Damper, Add  109.59 
    For 3 Hour Rated, Add  60.88 
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. 
 23 33 13 16-0245 EA 36" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 298.62 29.63 

    For Spring Activated Horizontal Mount Operation, Add  47.19 
    For Dynamic Damper, Add  113.27 
    For 3 Hour Rated, Add  62.93 

. 
 23 33 13 16-0246 EA 36" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 314.80 31.52 

    For Spring Activated Horizontal Mount Operation, Add  49.50 
    For Dynamic Damper, Add  118.80 
    For 3 Hour Rated, Add  66.00 

. 
 23 33 13 16-0247 EA 36" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 331.79 35.55 

    For Spring Activated Horizontal Mount Operation, Add  50.66 
    For Dynamic Damper, Add  121.58 
    For 3 Hour Rated, Add  67.54 

. 
 23 33 13 16-0248 EA 36" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 342.82 37.45 

    For Spring Activated Horizontal Mount Operation, Add  51.81 
    For Dynamic Damper, Add  124.34 
    For 3 Hour Rated, Add  69.08 

. 
 23 33 13 16-0249 EA 36" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 377.65 43.37 

    For Spring Activated Horizontal Mount Operation, Add  55.64 
    For Dynamic Damper, Add  133.54 
    For 3 Hour Rated, Add  74.19 

. 
 23 33 13 16-0250 EA 36" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 406.54 47.40 

    For Spring Activated Horizontal Mount Operation, Add  59.48 
    For Dynamic Damper, Add  142.74 
    For 3 Hour Rated, Add  79.30 

. 
 23 33 13 16-0251 EA 36" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 431.75 48.94 

    For Spring Activated Horizontal Mount Operation, Add  64.08 
    For Dynamic Damper, Add  153.80 
    For 3 Hour Rated, Add  85.44 

. 
 23 33 13 16-0252 EA 36" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 469.68 52.50 

    For Spring Activated Horizontal Mount Operation, Add  70.22 
    For Dynamic Damper, Add  168.52 
    For 3 Hour Rated, Add  93.62 

. 
 23 33 13 16-0253 EA 36" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 501.84 55.22 

    For Spring Activated Horizontal Mount Operation, Add  75.59 
    For Dynamic Damper, Add  181.41 
    For 3 Hour Rated, Add  100.78 

. 
 23 33 13 16-0254 EA 36" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 535.06 57.23 

    For Spring Activated Horizontal Mount Operation, Add  81.73 
    For Dynamic Damper, Add  196.14 
    For 3 Hour Rated, Add  108.97 

. 
 23 33 13 16-0255 EA 40" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 306.93 29.63 

    For Spring Activated Horizontal Mount Operation, Add  50.40 
    For Dynamic Damper, Add  120.95 
    For 3 Hour Rated, Add  67.19 

. 
 23 33 13 16-0256 EA 40" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 326.49 31.52 

    For Spring Activated Horizontal Mount Operation, Add  53.46 
    For Dynamic Damper, Add  128.31 
    For 3 Hour Rated, Add  71.29 

. 
 23 33 13 16-0257 EA 40" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 335.83 33.53 

    For Spring Activated Horizontal Mount Operation, Add  54.23 
    For Dynamic Damper, Add  130.16 
    For 3 Hour Rated, Add  72.31 

. 
 23 33 13 16-0258 EA 40" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 345.17 35.55 

    For Spring Activated Horizontal Mount Operation, Add  55.00 
    For Dynamic Damper, Add  132.00 
    For 3 Hour Rated, Add  73.34 

. 
 23 33 13 16-0259 EA 40" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 368.97 37.45 

    For Spring Activated Horizontal Mount Operation, Add  57.69 
    For Dynamic Damper, Add  138.46 
    For 3 Hour Rated, Add  76.92 

. 
 23 33 13 16-0260 EA 40" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 386.83 39.46 

    For Spring Activated Horizontal Mount Operation, Add  60.37 
    For Dynamic Damper, Add  144.90 
    For 3 Hour Rated, Add  80.50 

. 
 23 33 13 16-0261 EA 40" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 418.25 45.38 

    For Spring Activated Horizontal Mount Operation, Add  63.44 
    For Dynamic Damper, Add  152.26 
    For 3 Hour Rated, Add  84.59 

. 
 23 33 13 16-0262 EA 40" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 443.75 49.30 

    For Spring Activated Horizontal Mount Operation, Add  66.51 
    For Dynamic Damper, Add  159.63 
    For 3 Hour Rated, Add  88.69 

. 
 23 33 13 16-0263 EA 40" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 473.69 52.50 

    For Spring Activated Horizontal Mount Operation, Add  71.12 
    For Dynamic Damper, Add  170.69 
    For 3 Hour Rated, Add  94.83 

. 
 23 33 13 16-0264 EA 40" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 519.50 55.22 

    For Spring Activated Horizontal Mount Operation, Add  79.56 
    For Dynamic Damper, Add  190.94 
    For 3 Hour Rated, Add  106.08 

. 
 23 33 13 16-0265 EA 40" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 549.42 58.42 

    For Spring Activated Horizontal Mount Operation, Add  84.16 
    For Dynamic Damper, Add  201.98 
    For 3 Hour Rated, Add  112.21 

NOT FOR BID
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. 
 23 33 13 16-0266 EA 40" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 591.70 59.96 

    For Spring Activated Horizontal Mount Operation, Add  92.61 
    For Dynamic Damper, Add  222.25 
    For 3 Hour Rated, Add  123.47 

. 
 23 33 13 16-0267 EA 40" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 635.27 63.16 

    For Spring Activated Horizontal Mount Operation, Add  100.28 
    For Dynamic Damper, Add  240.66 
    For 3 Hour Rated, Add  133.70 

. 
 23 33 13 16-0268 EA 44" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 319.68 29.63 

    For Spring Activated Horizontal Mount Operation, Add  51.93 
    For Dynamic Damper, Add  124.64 
    For 3 Hour Rated, Add  69.24 

. 
 23 33 13 16-0269 EA 44" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 339.25 31.52 

    For Spring Activated Horizontal Mount Operation, Add  55.00 
    For Dynamic Damper, Add  132.00 
    For 3 Hour Rated, Add  73.34 

. 
 23 33 13 16-0270 EA 44" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 355.42 33.53 

    For Spring Activated Horizontal Mount Operation, Add  57.31 
    For Dynamic Damper, Add  137.54 
    For 3 Hour Rated, Add  76.41 

. 
 23 33 13 16-0271 EA 44" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 364.76 35.55 

    For Spring Activated Horizontal Mount Operation, Add  58.07 
    For Dynamic Damper, Add  139.38 
    For 3 Hour Rated, Add  77.43 

. 
 23 33 13 16-0272 EA 44" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 384.32 37.45 

    For Spring Activated Horizontal Mount Operation, Add  61.14 
    For Dynamic Damper, Add  146.75 
    For 3 Hour Rated, Add  81.53 

. 
 23 33 13 16-0273 EA 44" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 403.90 39.46 

    For Spring Activated Horizontal Mount Operation, Add  64.22 
    For Dynamic Damper, Add  154.12 
    For 3 Hour Rated, Add  85.62 

. 
 23 33 13 16-0274 EA 44" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 444.65 47.40 

    For Spring Activated Horizontal Mount Operation, Add  68.05 
    For Dynamic Damper, Add  163.32 
    For 3 Hour Rated, Add  90.74 

. 
 23 33 13 16-0275 EA 44" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 473.53 51.31 

    For Spring Activated Horizontal Mount Operation, Add  71.88 
    For Dynamic Damper, Add  172.52 
    For 3 Hour Rated, Add  95.84 

. 
 23 33 13 16-0276 EA 44" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 519.50 55.22 

    For Spring Activated Horizontal Mount Operation, Add  79.56 
    For Dynamic Damper, Add  190.94 
    For 3 Hour Rated, Add  106.08 

. 
 23 33 13 16-0277 EA 44" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 562.04 59.25 

    For Spring Activated Horizontal Mount Operation, Add  86.47 
    For Dynamic Damper, Add  207.52 
    For 3 Hour Rated, Add  115.29 

. 
 23 33 13 16-0278 EA 44" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 607.97 63.16 

    For Spring Activated Horizontal Mount Operation, Add  94.13 
    For Dynamic Damper, Add  225.92 
    For 3 Hour Rated, Add  125.51 

. 
 23 33 13 16-0279 EA 44" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 644.59 65.05 

    For Spring Activated Horizontal Mount Operation, Add  101.04 
    For Dynamic Damper, Add  242.49 
    For 3 Hour Rated, Add  134.72 

. 
 23 33 13 16-0280 EA 44" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 681.23 67.07 

    For Spring Activated Horizontal Mount Operation, Add  107.95 
    For Dynamic Damper, Add  259.08 
    For 3 Hour Rated, Add  143.93 

. 
 23 33 13 16-0281 EA 44" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 717.86 69.08 

    For Spring Activated Horizontal Mount Operation, Add  114.86 
    For Dynamic Damper, Add  275.66 
    For 3 Hour Rated, Add  153.14 

. 
 23 33 13 16-0282 EA 48" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 335.83 31.52 

    For Spring Activated Horizontal Mount Operation, Add  54.23 
    For Dynamic Damper, Add  130.16 
    For 3 Hour Rated, Add  72.31 

. 
 23 33 13 16-0283 EA 48" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 355.42 33.53 

    For Spring Activated Horizontal Mount Operation, Add  57.31 
    For Dynamic Damper, Add  137.54 
    For 3 Hour Rated, Add  76.41 

. 
 23 33 13 16-0284 EA 48" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 364.76 35.55 

    For Spring Activated Horizontal Mount Operation, Add  58.07 
    For Dynamic Damper, Add  139.38 
    For 3 Hour Rated, Add  77.43 

. 
 23 33 13 16-0285 EA 48" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 386.83 39.46 

    For Spring Activated Horizontal Mount Operation, Add  60.37 
    For Dynamic Damper, Add  144.90 
    For 3 Hour Rated, Add  80.50 

. 
 23 33 13 16-0286 EA 48" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 412.32 43.37 

    For Spring Activated Horizontal Mount Operation, Add  63.44 
    For Dynamic Damper, Add  152.26 
    For 3 Hour Rated, Add  84.59 
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. 
 23 33 13 16-0287 EA 48" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 437.82 47.40 

    For Spring Activated Horizontal Mount Operation, Add  66.51 
    For Dynamic Damper, Add  159.63 
    For 3 Hour Rated, Add  88.69 

. 
 23 33 13 16-0288 EA 48" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 470.14 51.31 

    For Spring Activated Horizontal Mount Operation, Add  71.12 
    For Dynamic Damper, Add  170.69 
    For 3 Hour Rated, Add  94.83 

. 
 23 33 13 16-0289 EA 48" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 502.43 55.22 

    For Spring Activated Horizontal Mount Operation, Add  75.72 
    For Dynamic Damper, Add  181.73 
    For 3 Hour Rated, Add  100.96 

. 
 23 33 13 16-0290 EA 48" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 544.99 59.25 

    For Spring Activated Horizontal Mount Operation, Add  82.63 
    For Dynamic Damper, Add  198.31 
    For 3 Hour Rated, Add  110.17 

. 
 23 33 13 16-0291 EA 48" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 594.33 63.16 

    For Spring Activated Horizontal Mount Operation, Add  91.06 
    For Dynamic Damper, Add  218.55 
    For 3 Hour Rated, Add  121.42 

. 
 23 33 13 16-0292 EA 48" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 630.98 65.05 

    For Spring Activated Horizontal Mount Operation, Add  97.98 
    For Dynamic Damper, Add  235.14 
    For 3 Hour Rated, Add  130.64 

. 
 23 33 13 16-0293 EA 48" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 677.81 67.07 

    For Spring Activated Horizontal Mount Operation, Add  107.18 
    For Dynamic Damper, Add  257.23 
    For 3 Hour Rated, Add  142.91 

. 
 23 33 13 16-0294 EA 48" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 720.39 70.98 

    For Spring Activated Horizontal Mount Operation, Add  114.09 
    For Dynamic Damper, Add  273.82 
    For 3 Hour Rated, Add  152.12 

. 
 23 33 13 16-0295 EA 48" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 767.22 73.00 

    For Spring Activated Horizontal Mount Operation, Add  123.30 
    For Dynamic Damper, Add  295.91 
    For 3 Hour Rated, Add  164.40 

. 
 23 33 13 16-0296 EA 48" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 812.28 78.92 

    For Spring Activated Horizontal Mount Operation, Add  129.44 
    For Dynamic Damper, Add  310.65 
    For 3 Hour Rated, Add  172.58 

. 
 23 33 13 16-0297 EA 52" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 352.00 33.53 

    For Spring Activated Horizontal Mount Operation, Add  56.54 
    For Dynamic Damper, Add  135.69 
    For 3 Hour Rated, Add  75.38 

. 
 23 33 13 16-0298 EA 52" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 371.57 35.55 

    For Spring Activated Horizontal Mount Operation, Add  59.61 
    For Dynamic Damper, Add  143.06 
    For 3 Hour Rated, Add  79.48 

. 
 23 33 13 16-0299 EA 52" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 397.07 39.46 

    For Spring Activated Horizontal Mount Operation, Add  62.68 
    For Dynamic Damper, Add  150.43 
    For 3 Hour Rated, Add  83.57 

. 
 23 33 13 16-0300 EA 52" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 412.32 43.37 

    For Spring Activated Horizontal Mount Operation, Add  63.44 
    For Dynamic Damper, Add  152.26 
    For 3 Hour Rated, Add  84.59 

. 
 23 33 13 16-0301 EA 52" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 439.54 47.40 

    For Spring Activated Horizontal Mount Operation, Add  66.90 
    For Dynamic Damper, Add  160.56 
    For 3 Hour Rated, Add  89.20 

. 
 23 33 13 16-0302 EA 52" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 466.72 51.31 

    For Spring Activated Horizontal Mount Operation, Add  70.35 
    For Dynamic Damper, Add  168.84 
    For 3 Hour Rated, Add  93.80 

. 
 23 33 13 16-0303 EA 52" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 499.04 55.22 

    For Spring Activated Horizontal Mount Operation, Add  74.96 
    For Dynamic Damper, Add  179.90 
    For 3 Hour Rated, Add  99.94 

. 
 23 33 13 16-0304 EA 52" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 531.35 59.25 

    For Spring Activated Horizontal Mount Operation, Add  79.56 
    For Dynamic Damper, Add  190.94 
    For 3 Hour Rated, Add  106.08 

. 
 23 33 13 16-0305 EA 52" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 573.89 63.16 

    For Spring Activated Horizontal Mount Operation, Add  86.47 
    For Dynamic Damper, Add  207.52 
    For 3 Hour Rated, Add  115.29 

. 
 23 33 13 16-0306 EA 52" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 626.66 67.07 

    For Spring Activated Horizontal Mount Operation, Add  95.67 
    For Dynamic Damper, Add  229.61 
    For 3 Hour Rated, Add  127.56 

. 
 23 33 13 16-0307 EA 52" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 666.68 69.08 

    For Spring Activated Horizontal Mount Operation, Add  103.34 
    For Dynamic Damper, Add  248.02 
    For 3 Hour Rated, Add  137.79 
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. 
 23 33 13 16-0308 EA 52" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 716.96 70.98 

    For Spring Activated Horizontal Mount Operation, Add  113.32 
    For Dynamic Damper, Add  271.97 
    For 3 Hour Rated, Add  151.10 

. 
 23 33 13 16-0309 EA 52" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 769.71 75.01 

    For Spring Activated Horizontal Mount Operation, Add  122.52 
    For Dynamic Damper, Add  294.06 
    For 3 Hour Rated, Add  163.37 

. 
 23 33 13 16-0310 EA 52" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 812.28 78.92 

    For Spring Activated Horizontal Mount Operation, Add  129.44 
    For Dynamic Damper, Add  310.65 
    For 3 Hour Rated, Add  172.58 

. 
 23 33 13 16-0311 EA 52" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 870.96 84.85 

    For Spring Activated Horizontal Mount Operation, Add  138.64 
    For Dynamic Damper, Add  332.74 
    For 3 Hour Rated, Add  184.86 

. 
 23 33 13 16-0312 EA 52" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 916.93 88.75 

    For Spring Activated Horizontal Mount Operation, Add  146.32 
    For Dynamic Damper, Add  351.16 
    For 3 Hour Rated, Add  195.09 

. 
 23 33 13 16-0313 EA 56" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 364.76 35.55 

    For Spring Activated Horizontal Mount Operation, Add  58.07 
    For Dynamic Damper, Add  139.38 
    For 3 Hour Rated, Add  77.43 

. 
 23 33 13 16-0314 EA 56" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 393.64 39.46 

    For Spring Activated Horizontal Mount Operation, Add  61.91 
    For Dynamic Damper, Add  148.58 
    For 3 Hour Rated, Add  82.54 

. 
 23 33 13 16-0315 EA 56" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 415.75 43.37 

    For Spring Activated Horizontal Mount Operation, Add  64.22 
    For Dynamic Damper, Add  154.12 
    For 3 Hour Rated, Add  85.62 

. 
 23 33 13 16-0316 EA 56" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 430.99 47.40 

    For Spring Activated Horizontal Mount Operation, Add  64.98 
    For Dynamic Damper, Add  155.95 
    For 3 Hour Rated, Add  86.64 

. 
 23 33 13 16-0317 EA 56" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 461.61 51.31 

    For Spring Activated Horizontal Mount Operation, Add  69.20 
    For Dynamic Damper, Add  166.08 
    For 3 Hour Rated, Add  92.27 

. 
 23 33 13 16-0318 EA 56" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 492.21 55.22 

    For Spring Activated Horizontal Mount Operation, Add  73.42 
    For Dynamic Damper, Add  176.21 
    For 3 Hour Rated, Add  97.89 

. 
 23 33 13 16-0319 EA 56" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 522.82 59.25 

    For Spring Activated Horizontal Mount Operation, Add  77.64 
    For Dynamic Damper, Add  186.34 
    For 3 Hour Rated, Add  103.52 

. 
 23 33 13 16-0320 EA 56" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 553.42 63.16 

    For Spring Activated Horizontal Mount Operation, Add  81.86 
    For Dynamic Damper, Add  196.46 
    For 3 Hour Rated, Add  109.15 

. 
 23 33 13 16-0321 EA 56" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 606.19 67.07 

    For Spring Activated Horizontal Mount Operation, Add  91.06 
    For Dynamic Damper, Add  218.55 
    For 3 Hour Rated, Add  121.42 

. 
 23 33 13 16-0322 EA 56" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 653.05 69.08 

    For Spring Activated Horizontal Mount Operation, Add  100.28 
    For Dynamic Damper, Add  240.66 
    For 3 Hour Rated, Add  133.70 

. 
 23 33 13 16-0323 EA 56" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 696.49 70.98 

    For Spring Activated Horizontal Mount Operation, Add  108.72 
    For Dynamic Damper, Add  260.92 
    For 3 Hour Rated, Add  144.95 

. 
 23 33 13 16-0324 EA 56" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 756.10 75.01 

    For Spring Activated Horizontal Mount Operation, Add  119.46 
    For Dynamic Damper, Add  286.71 
    For 3 Hour Rated, Add  159.28 

. 
 23 33 13 16-0325 EA 56" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 808.85 78.92 

    For Spring Activated Horizontal Mount Operation, Add  128.67 
    For Dynamic Damper, Add  308.80 
    For 3 Hour Rated, Add  171.56 

. 
 23 33 13 16-0326 EA 56" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 865.04 82.83 

    For Spring Activated Horizontal Mount Operation, Add  138.64 
    For Dynamic Damper, Add  332.74 
    For 3 Hour Rated, Add  184.86 

. 
 23 33 13 16-0327 EA 56" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 911.00 86.86 

    For Spring Activated Horizontal Mount Operation, Add  146.32 
    For Dynamic Damper, Add  351.16 
    For 3 Hour Rated, Add  195.09 

. 
 23 33 13 16-0328 EA 56" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 967.19 90.78 

    For Spring Activated Horizontal Mount Operation, Add  156.29 
    For Dynamic Damper, Add  375.11 
    For 3 Hour Rated, Add  208.39 
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. 
 23 33 13 16-0329 EA 56" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 1,023.38 94.68 

    For Spring Activated Horizontal Mount Operation, Add  166.27 
    For Dynamic Damper, Add  399.05 
    For 3 Hour Rated, Add  221.69 

. 
 23 33 13 16-0330 EA 60" x 6" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 386.83 39.46 

    For Spring Activated Horizontal Mount Operation, Add  60.37 
    For Dynamic Damper, Add  144.90 
    For 3 Hour Rated, Add  80.50 

. 
 23 33 13 16-0331 EA 60" x 8" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ........................................................ 415.75 43.37 

    For Spring Activated Horizontal Mount Operation, Add  64.22 
    For Dynamic Damper, Add  154.12 
    For 3 Hour Rated, Add  85.62 

. 
 23 33 13 16-0332 EA 60" x 10" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 434.39 47.40 

    For Spring Activated Horizontal Mount Operation, Add  65.74 
    For Dynamic Damper, Add  157.78 
    For 3 Hour Rated, Add  87.66 

. 
 23 33 13 16-0333 EA 60" x 12" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 449.67 51.31 

    For Spring Activated Horizontal Mount Operation, Add  66.51 
    For Dynamic Damper, Add  159.63 
    For 3 Hour Rated, Add  88.69 

. 
 23 33 13 16-0334 EA 60" x 14" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 481.99 55.22 

    For Spring Activated Horizontal Mount Operation, Add  71.12 
    For Dynamic Damper, Add  170.69 
    For 3 Hour Rated, Add  94.83 

. 
 23 33 13 16-0335 EA 60" x 16" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 514.28 59.25 

    For Spring Activated Horizontal Mount Operation, Add  75.72 
    For Dynamic Damper, Add  181.73 
    For 3 Hour Rated, Add  100.96 

. 
 23 33 13 16-0336 EA 60" x 18" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 548.30 63.16 

    For Spring Activated Horizontal Mount Operation, Add  80.71 
    For Dynamic Damper, Add  193.70 
    For 3 Hour Rated, Add  107.61 

. 
 23 33 13 16-0337 EA 60" x 20" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 582.33 67.07 

    For Spring Activated Horizontal Mount Operation, Add  85.70 
    For Dynamic Damper, Add  205.67 
    For 3 Hour Rated, Add  114.26 

. 
 23 33 13 16-0338 EA 60" x 24" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 632.58 69.08 

    For Spring Activated Horizontal Mount Operation, Add  95.67 
    For Dynamic Damper, Add  229.61 
    For 3 Hour Rated, Add  127.56 

. 
 23 33 13 16-0339 EA 60" x 28" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 679.44 70.98 

    For Spring Activated Horizontal Mount Operation, Add  104.88 
    For Dynamic Damper, Add  251.71 
    For 3 Hour Rated, Add  139.84 

. 
 23 33 13 16-0340 EA 60" x 32" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 735.64 75.01 

    For Spring Activated Horizontal Mount Operation, Add  114.86 
    For Dynamic Damper, Add  275.66 
    For 3 Hour Rated, Add  153.14 

. 
 23 33 13 16-0341 EA 60" x 36" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 791.82 78.92 

    For Spring Activated Horizontal Mount Operation, Add  124.83 
    For Dynamic Damper, Add  299.60 
    For 3 Hour Rated, Add  166.45 

. 
 23 33 13 16-0342 EA 60" x 40" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 837.77 82.83 

    For Spring Activated Horizontal Mount Operation, Add  132.51 
    For Dynamic Damper, Add  318.02 
    For 3 Hour Rated, Add  176.68 

. 
 23 33 13 16-0343 EA 60" x 44" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 904.18 86.86 

    For Spring Activated Horizontal Mount Operation, Add  144.78 
    For Dynamic Damper, Add  347.48 
    For 3 Hour Rated, Add  193.04 

. 
 23 33 13 16-0344 EA 60" x 48" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ...................................................... 963.77 90.78 

    For Spring Activated Horizontal Mount Operation, Add  155.52 
    For Dynamic Damper, Add  373.26 
    For 3 Hour Rated, Add  207.37 

. 
 23 33 13 16-0345 EA 60" x 52" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 1,023.38 94.68 

    For Spring Activated Horizontal Mount Operation, Add  166.27 
    For Dynamic Damper, Add  399.05 
    For 3 Hour Rated, Add  221.69 

. 
 23 33 13 16-0346 EA 60" x 56" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 1,076.12 98.71 

    For Spring Activated Horizontal Mount Operation, Add  175.47 
    For Dynamic Damper, Add  421.13 
    For 3 Hour Rated, Add  233.96 

. 
 23 33 13 16-0347 EA 60" x 60" Louver Type Fire Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 1,128.94 102.63 

    For Spring Activated Horizontal Mount Operation, Add  184.69 
    For Dynamic Damper, Add  443.25 
    For 3 Hour Rated, Add  246.25 

XXXXXXX 
. 
 23 33 13 16-0348  Round 2 Hour Fire Damper (23 33 13 16) 

. 

. 
 23 33 13 16-0349 EA  4" Round 2 Hour Fire Damper ............................................................................................................................................ 126.52 23.70 

. 
 23 33 13 16-0350 EA  5" Round 2 Hour Fire Damper ............................................................................................................................................ 132.19 23.70 

. 
 23 33 13 16-0351 EA  6" Round 2 Hour Fire Damper ............................................................................................................................................ 155.65 26.90 

. 
 23 33 13 16-0352 EA  7" Round 2 Hour Fire Damper ............................................................................................................................................ 161.81 26.90 

. 
 23 33 13 16-0353 EA  8" Round 2 Hour Fire Damper ............................................................................................................................................ 194.94 29.63 

. 
 23 33 13 16-0354 EA  9" Round 2 Hour Fire Damper ............................................................................................................................................ 211.89 29.63 

NOT FOR BID
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. 
 23 33 13 16-0355 EA  10" Round 2 Hour Fire Damper .......................................................................................................................................... 235.47 32.94 

. 
 23 33 13 16-0356 EA  12" Round 2 Hour Fire Damper .......................................................................................................................................... 264.49 37.09 

. 
 23 33 13 16-0357 EA  14" Round 2 Hour Fire Damper .......................................................................................................................................... 300.54 42.30 

XXXXXXX 
. 
 23 33 13 16-0358  Round 4 Hour Fire Damper (23 33 13 16) 

. 

. 
 23 33 13 16-0359 EA  4" Round 4 Hour Fire Damper ............................................................................................................................................ 142.48 26.90 

. 
 23 33 13 16-0360 EA  5" Round 4 Hour Fire Damper ............................................................................................................................................ 157.92 26.90 

. 
 23 33 13 16-0361 EA  6" Round 4 Hour Fire Damper ............................................................................................................................................ 178.96 29.63 

. 
 23 33 13 16-0362 EA  7" Round 4 Hour Fire Damper ............................................................................................................................................ 198.88 29.63 

. 
 23 33 13 16-0363 EA  8" Round 4 Hour Fire Damper ............................................................................................................................................ 225.43 32.94 

. 
 23 33 13 16-0364 EA  9" Round 4 Hour Fire Damper ............................................................................................................................................ 237.57 32.94 

. 
 23 33 13 16-0365 EA  10" Round 4 Hour Fire Damper .......................................................................................................................................... 264.86 37.09 

. 
 23 33 13 16-0366 EA  12" Round 4 Hour Fire Damper .......................................................................................................................................... 292.82 42.30 

. 
 23 33 13 16-0367 EA  14" Round 4 Hour Fire Damper .......................................................................................................................................... 341.63 49.41 

XXXXXXX 
. 
 23 33 13 19  Smoke-Control Dampers (23 33 13) 

. 

. 
 23 33 13 19-0001  Combination Smoke/Fire Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0002 EA 6" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 582.19 19.73 
    For Dynamic Damper, Add  282.41 
    For 3 Hour Rated, Add  156.90 

. 
 23 33 13 19-0003 EA 8" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 597.60 20.62 

    For Dynamic Damper, Add  289.31 
    For 3 Hour Rated, Add  160.73 

. 
 23 33 13 19-0004 EA 8" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ......................... 610.91 20.80 

    For Dynamic Damper, Add  296.29 
    For 3 Hour Rated, Add  164.61 

. 
 23 33 13 19-0005 EA 10" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 576.77 20.80 

    For Dynamic Damper, Add  277.86 
    For 3 Hour Rated, Add  154.37 

. 
 23 33 13 19-0006 EA 10" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 590.59 21.33 

    For Dynamic Damper, Add  284.36 
    For 3 Hour Rated, Add  157.98 

. 
 23 33 13 19-0007 EA 10" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 621.88 23.64 

    For Dynamic Damper, Add  297.42 
    For 3 Hour Rated, Add  165.23 

. 
 23 33 13 19-0008 EA 12" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 590.59 21.33 

    For Dynamic Damper, Add  284.36 
    For 3 Hour Rated, Add  157.98 

. 
 23 33 13 19-0009 EA 12" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 618.31 22.57 

    For Dynamic Damper, Add  297.42 
    For 3 Hour Rated, Add  165.23 

. 
 23 33 13 19-0010 EA 12" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 633.93 23.64 

    For Dynamic Damper, Add  303.92 
    For 3 Hour Rated, Add  168.85 

. 
 23 33 13 19-0011 EA 12" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 654.93 26.66 

    For Dynamic Damper, Add  310.47 
    For 3 Hour Rated, Add  172.49 

. 
 23 33 13 19-0012 EA 14" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 612.29 22.57 

    For Dynamic Damper, Add  294.17 
    For 3 Hour Rated, Add  163.43 

. 
 23 33 13 19-0013 EA 14" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 633.93 23.64 

    For Dynamic Damper, Add  303.92 
    For 3 Hour Rated, Add  168.85 

. 
 23 33 13 19-0014 EA 14" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 649.61 24.89 

    For Dynamic Damper, Add  310.47 
    For 3 Hour Rated, Add  172.49 

. 
 23 33 13 19-0015 EA 14" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 667.06 26.66 

    For Dynamic Damper, Add  317.02 
    For 3 Hour Rated, Add  176.12 

. 
 23 33 13 19-0016 EA 14" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 706.15 29.69 

    For Dynamic Damper, Add  333.33 
    For 3 Hour Rated, Add  185.18 

. 
 23 33 13 19-0017 EA 16" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 692.26 23.64 

    For Dynamic Damper, Add  335.42 
    For 3 Hour Rated, Add  186.35 

. 
 23 33 13 19-0018 EA 16" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 705.08 25.42 

    For Dynamic Damper, Add  339.47 
    For 3 Hour Rated, Add  188.60 

. 
 23 33 13 19-0019 EA 16" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 719.69 27.91 

    For Dynamic Damper, Add  343.52 
    For 3 Hour Rated, Add  190.85 

. 
 23 33 13 19-0020 EA 16" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 732.42 29.69 

    For Dynamic Damper, Add  347.52 
    For 3 Hour Rated, Add  193.07 

. 
 23 33 13 19-0021 EA 16" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 760.03 32.53 

    For Dynamic Damper, Add  357.63 
    For 3 Hour Rated, Add  198.68 

. 
 23 33 13 19-0022 EA 16" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 787.59 35.55 

    For Dynamic Damper, Add  367.71 
    For 3 Hour Rated, Add  204.28 
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. 
 23 33 13 19-0023 EA 18" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 703.31 24.89 

    For Dynamic Damper, Add  339.47 
    For 3 Hour Rated, Add  188.60 

. 
 23 33 13 19-0024 EA 18" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 719.80 26.66 

    For Dynamic Damper, Add  345.50 
    For 3 Hour Rated, Add  191.95 

. 
 23 33 13 19-0025 EA 18" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 739.97 29.69 

    For Dynamic Damper, Add  351.59 
    For 3 Hour Rated, Add  195.33 

. 
 23 33 13 19-0026 EA 18" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 767.53 32.53 

    For Dynamic Damper, Add  361.68 
    For 3 Hour Rated, Add  200.93 

. 
 23 33 13 19-0027 EA 18" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 791.32 35.55 

    For Dynamic Damper, Add  369.72 
    For 3 Hour Rated, Add  205.40 

. 
 23 33 13 19-0028 EA 18" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 818.88 38.40 

    For Dynamic Damper, Add  379.80 
    For 3 Hour Rated, Add  211.00 

. 
 23 33 13 19-0029 EA 18" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 838.99 41.42 

    For Dynamic Damper, Add  385.87 
    For 3 Hour Rated, Add  214.37 

. 
 23 33 13 19-0030 EA 20" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 716.13 26.66 

    For Dynamic Damper, Add  343.52 
    For 3 Hour Rated, Add  190.85 

. 
 23 33 13 19-0031 EA 20" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 739.92 29.69 

    For Dynamic Damper, Add  351.57 
    For 3 Hour Rated, Add  195.32 

. 
 23 33 13 19-0032 EA 20" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 763.75 32.53 

    For Dynamic Damper, Add  359.63 
    For 3 Hour Rated, Add  199.80 

. 
 23 33 13 19-0033 EA 20" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 802.59 35.55 

    For Dynamic Damper, Add  375.81 
    For 3 Hour Rated, Add  208.78 

. 
 23 33 13 19-0034 EA 20" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 822.66 38.40 

    For Dynamic Damper, Add  381.84 
    For 3 Hour Rated, Add  212.14 

. 
 23 33 13 19-0035 EA 20" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 842.71 41.42 

    For Dynamic Damper, Add  387.88 
    For 3 Hour Rated, Add  215.49 

. 
 23 33 13 19-0036 EA 20" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 866.55 44.44 

    For Dynamic Damper, Add  395.95 
    For 3 Hour Rated, Add  219.97 

. 
 23 33 13 19-0037 EA 20" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 890.34 47.29 

    For Dynamic Damper, Add  404.00 
    For 3 Hour Rated, Add  224.44 

. 
 23 33 13 19-0038 EA 24" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 733.03 29.69 

    For Dynamic Damper, Add  347.85 
    For 3 Hour Rated, Add  193.25 

. 
 23 33 13 19-0039 EA 24" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 757.03 32.53 

    For Dynamic Damper, Add  356.01 
    For 3 Hour Rated, Add  197.78 

. 
 23 33 13 19-0040 EA 24" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 776.02 35.55 

    For Dynamic Damper, Add  361.46 
    For 3 Hour Rated, Add  200.81 

. 
 23 33 13 19-0041 EA 24" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 799.97 38.40 

    For Dynamic Damper, Add  369.59 
    For 3 Hour Rated, Add  205.33 

. 
 23 33 13 19-0042 EA 24" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 816.40 41.42 

    For Dynamic Damper, Add  373.67 
    For 3 Hour Rated, Add  207.59 

. 
 23 33 13 19-0043 EA 24" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 832.82 44.44 

    For Dynamic Damper, Add  377.74 
    For 3 Hour Rated, Add  209.85 

. 
 23 33 13 19-0044 EA 24" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 856.80 47.29 

    For Dynamic Damper, Add  385.88 
    For 3 Hour Rated, Add  214.38 

. 
 23 33 13 19-0045 EA 24" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 889.66 53.33 

    For Dynamic Damper, Add  394.03 
    For 3 Hour Rated, Add  218.90 

. 
 23 33 13 19-0046 EA 24" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 927.56 59.20 

    For Dynamic Damper, Add  404.90 
    For 3 Hour Rated, Add  224.94 

. 
 23 33 13 19-0047 EA 28" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 757.03 32.53 

    For Dynamic Damper, Add  356.01 
    For 3 Hour Rated, Add  197.78 

. 
 23 33 13 19-0048 EA 28" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 776.02 35.55 

    For Dynamic Damper, Add  361.46 
    For 3 Hour Rated, Add  200.81 

. 
 23 33 13 19-0049 EA 28" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 799.97 38.40 

    For Dynamic Damper, Add  369.59 
    For 3 Hour Rated, Add  205.33 

. 
 23 33 13 19-0050 EA 28" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 818.91 41.42 

    For Dynamic Damper, Add  375.02 
    For 3 Hour Rated, Add  208.35 

NOT FOR BID
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. 
 23 33 13 19-0051 EA 28" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 840.38 44.44 

    For Dynamic Damper, Add  381.82 
    For 3 Hour Rated, Add  212.12 

. 
 23 33 13 19-0052 EA 28" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 861.81 47.29 

    For Dynamic Damper, Add  388.59 
    For 3 Hour Rated, Add  215.88 

. 
 23 33 13 19-0053 EA 28" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 894.68 53.33 

    For Dynamic Damper, Add  396.74 
    For 3 Hour Rated, Add  220.41 

. 
 23 33 13 19-0054 EA 28" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 927.56 59.20 

    For Dynamic Damper, Add  404.90 
    For 3 Hour Rated, Add  224.94 

. 
 23 33 13 19-0055 EA 28" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 966.62 62.22 

    For Dynamic Damper, Add  421.19 
    For 3 Hour Rated, Add  233.99 

. 
 23 33 13 19-0056 EA 28" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,009.56 68.08 

    For Dynamic Damper, Add  434.78 
    For 3 Hour Rated, Add  241.54 

. 
 23 33 13 19-0057 EA 32" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 791.08 35.55 

    For Dynamic Damper, Add  369.59 
    For 3 Hour Rated, Add  205.33 

. 
 23 33 13 19-0058 EA 32" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 804.98 38.40 

    For Dynamic Damper, Add  372.30 
    For 3 Hour Rated, Add  206.83 

. 
 23 33 13 19-0059 EA 32" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 818.91 41.42 

    For Dynamic Damper, Add  375.02 
    For 3 Hour Rated, Add  208.35 

. 
 23 33 13 19-0060 EA 32" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 837.84 44.44 

    For Dynamic Damper, Add  380.45 
    For 3 Hour Rated, Add  211.36 

. 
 23 33 13 19-0061 EA 32" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 862.75 47.29 

    For Dynamic Damper, Add  389.10 
    For 3 Hour Rated, Add  216.17 

. 
 23 33 13 19-0062 EA 32" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 894.68 53.33 

    For Dynamic Damper, Add  396.74 
    For 3 Hour Rated, Add  220.41 

. 
 23 33 13 19-0063 EA 32" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 932.62 59.20 

    For Dynamic Damper, Add  407.63 
    For 3 Hour Rated, Add  226.46 

. 
 23 33 13 19-0064 EA 32" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 970.53 65.05 

    For Dynamic Damper, Add  418.50 
    For 3 Hour Rated, Add  232.50 

. 
 23 33 13 19-0065 EA 32" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,009.56 68.08 

    For Dynamic Damper, Add  434.78 
    For 3 Hour Rated, Add  241.54 

. 
 23 33 13 19-0066 EA 32" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,059.02 72.88 

    For Dynamic Damper, Add  453.81 
    For 3 Hour Rated, Add  252.12 

. 
 23 33 13 19-0067 EA 32" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,111.66 76.96 

    For Dynamic Damper, Add  475.52 
    For 3 Hour Rated, Add  264.18 

. 
 23 33 13 19-0068 EA 36" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 830.80 38.40 

    For Dynamic Damper, Add  386.24 
    For 3 Hour Rated, Add  214.58 

. 
 23 33 13 19-0069 EA 36" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ....................... 850.59 41.42 

    For Dynamic Damper, Add  392.13 
    For 3 Hour Rated, Add  217.85 

. 
 23 33 13 19-0070 EA 36" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 870.41 44.44 

    For Dynamic Damper, Add  398.03 
    For 3 Hour Rated, Add  221.13 

. 
 23 33 13 19-0071 EA 36" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 895.73 47.29 

    For Dynamic Damper, Add  406.91 
    For 3 Hour Rated, Add  226.06 

. 
 23 33 13 19-0072 EA 36" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 921.74 53.33 

    For Dynamic Damper, Add  411.35 
    For 3 Hour Rated, Add  228.53 

. 
 23 33 13 19-0073 EA 36" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 938.82 56.17 

    For Dynamic Damper, Add  415.77 
    For 3 Hour Rated, Add  230.99 

. 
 23 33 13 19-0074 EA 36" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................... 992.84 65.05 

    For Dynamic Damper, Add  430.55 
    For 3 Hour Rated, Add  239.19 

. 
 23 33 13 19-0075 EA 36" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,037.91 71.11 

    For Dynamic Damper, Add  445.28 
    For 3 Hour Rated, Add  247.38 

. 
 23 33 13 19-0076 EA 36" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,077.82 73.41 

    For Dynamic Damper, Add  463.00 
    For 3 Hour Rated, Add  257.22 

. 
 23 33 13 19-0077 EA 36" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,137.57 78.75 

    For Dynamic Damper, Add  486.63 
    For 3 Hour Rated, Add  270.35 

. 
 23 33 13 19-0078 EA 36" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,188.24 82.83 

    For Dynamic Damper, Add  507.27 
    For 3 Hour Rated, Add  281.82 

NOT FOR BID
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. 
 23 33 13 19-0079 EA 36" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,240.88 85.85 

    For Dynamic Damper, Add  530.90 
    For 3 Hour Rated, Add  294.94 

. 
 23 33 13 19-0080 EA 40" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,338.77 44.44 

    For Dynamic Damper, Add  655.75 
    For 3 Hour Rated, Add  364.31 

. 
 23 33 13 19-0081 EA 40" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,376.97 47.29 

    For Dynamic Damper, Add  671.58 
    For 3 Hour Rated, Add  373.10 

. 
 23 33 13 19-0082 EA 40" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,393.23 50.31 

    For Dynamic Damper, Add  675.56 
    For 3 Hour Rated, Add  375.31 

. 
 23 33 13 19-0083 EA 40" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,409.48 53.33 

    For Dynamic Damper, Add  679.53 
    For 3 Hour Rated, Add  377.52 

. 
 23 33 13 19-0084 EA 40" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,452.94 56.17 

    For Dynamic Damper, Add  693.40 
    For 3 Hour Rated, Add  385.22 

. 
 23 33 13 19-0085 EA 40" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,487.55 59.20 

    For Dynamic Damper, Add  707.29 
    For 3 Hour Rated, Add  392.94 

. 
 23 33 13 19-0086 EA 40" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,543.58 68.08 

    For Dynamic Damper, Add  723.15 
    For 3 Hour Rated, Add  401.75 

. 
 23 33 13 19-0087 EA 40" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,590.67 73.94 

    For Dynamic Damper, Add  738.98 
    For 3 Hour Rated, Add  410.54 

. 
 23 33 13 19-0088 EA 40" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,648.97 78.75 

    For Dynamic Damper, Add  762.78 
    For 3 Hour Rated, Add  423.77 

. 
 23 33 13 19-0089 EA 40" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,742.09 82.83 

    For Dynamic Damper, Add  806.35 
    For 3 Hour Rated, Add  447.97 

. 
 23 33 13 19-0090 EA 40" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,800.31 87.64 

    For Dynamic Damper, Add  830.11 
    For 3 Hour Rated, Add  461.17 

. 
 23 33 13 19-0091 EA 40" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,888.20 89.94 

    For Dynamic Damper, Add  873.73 
    For 3 Hour Rated, Add  485.40 

. 
 23 33 13 19-0092 EA 40" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,975.81 94.74 

    For Dynamic Damper, Add  913.36 
    For 3 Hour Rated, Add  507.42 

. 
 23 33 13 19-0093 EA 44" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,362.34 44.44 

    For Dynamic Damper, Add  663.68 
    For 3 Hour Rated, Add  368.71 

. 
 23 33 13 19-0094 EA 44" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,400.59 47.29 

    For Dynamic Damper, Add  679.53 
    For 3 Hour Rated, Add  377.52 

. 
 23 33 13 19-0095 EA 44" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,431.52 50.31 

    For Dynamic Damper, Add  691.43 
    For 3 Hour Rated, Add  384.13 

. 
 23 33 13 19-0096 EA 44" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,447.78 53.33 

    For Dynamic Damper, Add  695.41 
    For 3 Hour Rated, Add  386.34 

. 
 23 33 13 19-0097 EA 44" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,486.03 56.17 

    For Dynamic Damper, Add  711.27 
    For 3 Hour Rated, Add  395.15 

. 
 23 33 13 19-0098 EA 44" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,524.23 59.20 

    For Dynamic Damper, Add  727.10 
    For 3 Hour Rated, Add  403.94 

. 
 23 33 13 19-0099 EA 44" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,596.51 71.11 

    For Dynamic Damper, Add  746.93 
    For 3 Hour Rated, Add  414.96 

. 
 23 33 13 19-0100 EA 44" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,650.91 76.96 

    For Dynamic Damper, Add  766.71 
    For 3 Hour Rated, Add  425.95 

. 
 23 33 13 19-0101 EA 44" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,742.09 82.83 

    For Dynamic Damper, Add  806.35 
    For 3 Hour Rated, Add  447.97 

. 
 23 33 13 19-0102 EA 44" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,825.91 88.87 

    For Dynamic Damper, Add  842.01 
    For 3 Hour Rated, Add  467.78 

. 
 23 33 13 19-0103 EA 44" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,917.04 94.74 

    For Dynamic Damper, Add  881.63 
    For 3 Hour Rated, Add  489.79 

. 
 23 33 13 19-0104 EA 44" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,991.98 97.58 

    For Dynamic Damper, Add  917.29 
    For 3 Hour Rated, Add  509.61 

. 
 23 33 13 19-0105 EA 44" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,066.95 100.61 

    For Dynamic Damper, Add  952.98 
    For 3 Hour Rated, Add  529.43 

. 
 23 33 13 19-0106 EA 44" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,141.93 103.63 

    For Dynamic Damper, Add  988.66 
    For 3 Hour Rated, Add  549.26 

NOT FOR BID
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. 
 23 33 13 19-0107 EA 48" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,393.23 47.29 

    For Dynamic Damper, Add  675.56 
    For 3 Hour Rated, Add  375.31 

. 
 23 33 13 19-0108 EA 48" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,431.52 50.31 

    For Dynamic Damper, Add  691.43 
    For 3 Hour Rated, Add  384.13 

. 
 23 33 13 19-0109 EA 48" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,447.78 53.33 

    For Dynamic Damper, Add  695.41 
    For 3 Hour Rated, Add  386.34 

. 
 23 33 13 19-0110 EA 48" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,487.55 59.20 

    For Dynamic Damper, Add  707.29 
    For 3 Hour Rated, Add  392.94 

. 
 23 33 13 19-0111 EA 48" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,534.69 65.05 

    For Dynamic Damper, Add  723.15 
    For 3 Hour Rated, Add  401.75 

. 
 23 33 13 19-0112 EA 48" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,581.79 71.11 

    For Dynamic Damper, Add  738.98 
    For 3 Hour Rated, Add  410.54 

. 
 23 33 13 19-0113 EA 48" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,643.63 76.96 

    For Dynamic Damper, Add  762.78 
    For 3 Hour Rated, Add  423.77 

. 
 23 33 13 19-0114 EA 48" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,705.41 82.83 

    For Dynamic Damper, Add  786.54 
    For 3 Hour Rated, Add  436.97 

. 
 23 33 13 19-0115 EA 48" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,789.23 88.87 

    For Dynamic Damper, Add  822.20 
    For 3 Hour Rated, Add  456.78 

. 
 23 33 13 19-0116 EA 48" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,887.68 94.74 

    For Dynamic Damper, Add  865.77 
    For 3 Hour Rated, Add  480.98 

. 
 23 33 13 19-0117 EA 48" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,962.70 97.58 

    For Dynamic Damper, Add  901.48 
    For 3 Hour Rated, Add  500.82 

. 
 23 33 13 19-0118 EA 48" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,059.59 100.61 

    For Dynamic Damper, Add  949.00 
    For 3 Hour Rated, Add  527.22 

. 
 23 33 13 19-0119 EA 48" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,143.45 106.47 

    For Dynamic Damper, Add  984.69 
    For 3 Hour Rated, Add  547.05 

. 
 23 33 13 19-0120 EA 48" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,240.42 109.49 

    For Dynamic Damper, Add  1,032.25 
    For 3 Hour Rated, Add  573.47 

. 
 23 33 13 19-0121 EA 48" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,325.77 118.38 

    For Dynamic Damper, Add  1,063.94 
    For 3 Hour Rated, Add  591.08 

. 
 23 33 13 19-0122 EA 52" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,424.16 50.31 

    For Dynamic Damper, Add  687.46 
    For 3 Hour Rated, Add  381.92 

. 
 23 33 13 19-0123 EA 52" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,462.41 53.33 

    For Dynamic Damper, Add  703.31 
    For 3 Hour Rated, Add  390.73 

. 
 23 33 13 19-0124 EA 52" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,509.54 59.20 

    For Dynamic Damper, Add  719.17 
    For 3 Hour Rated, Add  399.54 

. 
 23 33 13 19-0125 EA 52" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,534.69 65.05 

    For Dynamic Damper, Add  723.15 
    For 3 Hour Rated, Add  401.75 

. 
 23 33 13 19-0126 EA 52" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,585.51 71.11 

    For Dynamic Damper, Add  740.99 
    For 3 Hour Rated, Add  411.66 

. 
 23 33 13 19-0127 EA 52" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,636.27 76.96 

    For Dynamic Damper, Add  758.81 
    For 3 Hour Rated, Add  421.56 

. 
 23 33 13 19-0128 EA 52" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,698.09 82.83 

    For Dynamic Damper, Add  782.59 
    For 3 Hour Rated, Add  434.77 

. 
 23 33 13 19-0129 EA 52" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,759.87 88.87 

    For Dynamic Damper, Add  806.35 
    For 3 Hour Rated, Add  447.97 

. 
 23 33 13 19-0130 EA 52" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,843.68 94.74 

    For Dynamic Damper, Add  842.01 
    For 3 Hour Rated, Add  467.78 

. 
 23 33 13 19-0131 EA 52" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,949.55 100.61 

    For Dynamic Damper, Add  889.58 
    For 3 Hour Rated, Add  494.21 

. 
 23 33 13 19-0132 EA 52" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,031.75 103.63 

    For Dynamic Damper, Add  929.17 
    For 3 Hour Rated, Add  516.20 

. 
 23 33 13 19-0133 EA 52" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,136.13 106.47 

    For Dynamic Damper, Add  980.74 
    For 3 Hour Rated, Add  544.85 

. 
 23 33 13 19-0134 EA 52" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,241.90 112.51 

    For Dynamic Damper, Add  1,028.25 
    For 3 Hour Rated, Add  571.25 

NOT FOR BID
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. 
 23 33 13 19-0135 EA 52" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,325.77 118.38 

    For Dynamic Damper, Add  1,063.94 
    For 3 Hour Rated, Add  591.08 

. 
 23 33 13 19-0136 EA 52" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,440.46 127.27 

    For Dynamic Damper, Add  1,111.48 
    For 3 Hour Rated, Add  617.49 

. 
 23 33 13 19-0137 EA 52" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,531.65 133.14 

    For Dynamic Damper, Add  1,151.12 
    For 3 Hour Rated, Add  639.51 

. 
 23 33 13 19-0138 EA 56" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,447.78 53.33 

    For Dynamic Damper, Add  695.41 
    For 3 Hour Rated, Add  386.34 

. 
 23 33 13 19-0139 EA 56" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,502.18 59.20 

    For Dynamic Damper, Add  715.19 
    For 3 Hour Rated, Add  397.33 

. 
 23 33 13 19-0140 EA 56" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,542.01 65.05 

    For Dynamic Damper, Add  727.10 
    For 3 Hour Rated, Add  403.94 

. 
 23 33 13 19-0141 EA 56" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,567.10 71.11 

    For Dynamic Damper, Add  731.05 
    For 3 Hour Rated, Add  406.14 

. 
 23 33 13 19-0142 EA 56" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,625.27 76.96 

    For Dynamic Damper, Add  752.87 
    For 3 Hour Rated, Add  418.26 

. 
 23 33 13 19-0143 EA 56" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,683.41 82.83 

    For Dynamic Damper, Add  774.66 
    For 3 Hour Rated, Add  430.37 

. 
 23 33 13 19-0144 EA 56" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,741.51 88.87 

    For Dynamic Damper, Add  796.44 
    For 3 Hour Rated, Add  442.46 

. 
 23 33 13 19-0145 EA 56" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,799.64 94.74 

    For Dynamic Damper, Add  818.23 
    For 3 Hour Rated, Add  454.57 

. 
 23 33 13 19-0146 EA 56" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,905.46 100.61 

    For Dynamic Damper, Add  865.77 
    For 3 Hour Rated, Add  480.98 

. 
 23 33 13 19-0147 EA 56" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,002.48 103.63 

    For Dynamic Damper, Add  913.36 
    For 3 Hour Rated, Add  507.42 

. 
 23 33 13 19-0148 EA 56" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,092.04 106.47 

    For Dynamic Damper, Add  956.93 
    For 3 Hour Rated, Add  531.63 

. 
 23 33 13 19-0149 EA 56" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,212.59 112.51 

    For Dynamic Damper, Add  1,012.42 
    For 3 Hour Rated, Add  562.46 

. 
 23 33 13 19-0150 EA 56" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,318.41 118.38 

    For Dynamic Damper, Add  1,059.97 
    For 3 Hour Rated, Add  588.87 

. 
 23 33 13 19-0151 EA 56" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,431.58 124.25 

    For Dynamic Damper, Add  1,111.48 
    For 3 Hour Rated, Add  617.49 

. 
 23 33 13 19-0152 EA 56" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,522.76 130.29 

    For Dynamic Damper, Add  1,151.12 
    For 3 Hour Rated, Add  639.51 

. 
 23 33 13 19-0153 EA 56" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,635.94 136.16 

    For Dynamic Damper, Add  1,202.64 
    For 3 Hour Rated, Add  668.13 

. 
 23 33 13 19-0154 EA 56" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,749.12 142.02 

    For Dynamic Damper, Add  1,254.16 
    For 3 Hour Rated, Add  696.76 

. 
 23 33 13 19-0155 EA 60" x 6" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,487.55 59.20 

    For Dynamic Damper, Add  707.29 
    For 3 Hour Rated, Add  392.94 

. 
 23 33 13 19-0156 EA 60" x 8" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................... 1,542.01 65.05 

    For Dynamic Damper, Add  727.10 
    For 3 Hour Rated, Add  403.94 

. 
 23 33 13 19-0157 EA 60" x 10" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,574.47 71.11 

    For Dynamic Damper, Add  735.03 
    For 3 Hour Rated, Add  408.35 

. 
 23 33 13 19-0158 EA 60" x 12" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,599.55 76.96 

    For Dynamic Damper, Add  738.98 
    For 3 Hour Rated, Add  410.54 

. 
 23 33 13 19-0159 EA 60" x 14" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,661.41 82.83 

    For Dynamic Damper, Add  762.78 
    For 3 Hour Rated, Add  423.77 

. 
 23 33 13 19-0160 EA 60" x 16" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,723.19 88.87 

    For Dynamic Damper, Add  786.54 
    For 3 Hour Rated, Add  436.97 

. 
 23 33 13 19-0161 EA 60" x 18" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,788.64 94.74 

    For Dynamic Damper, Add  812.29 
    For 3 Hour Rated, Add  451.27 

. 
 23 33 13 19-0162 EA 60" x 20" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,854.14 100.61 

    For Dynamic Damper, Add  838.06 
    For 3 Hour Rated, Add  465.59 

NOT FOR BID
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. 
 23 33 13 19-0163 EA 60" x 24" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 1,958.44 103.63 

    For Dynamic Damper, Add  889.58 
    For 3 Hour Rated, Add  494.21 

. 
 23 33 13 19-0164 EA 60" x 28" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,055.36 106.47 

    For Dynamic Damper, Add  937.12 
    For 3 Hour Rated, Add  520.62 

. 
 23 33 13 19-0165 EA 60" x 32" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,168.59 112.51 

    For Dynamic Damper, Add  988.66 
    For 3 Hour Rated, Add  549.26 

. 
 23 33 13 19-0166 EA 60" x 36" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,281.77 118.38 

    For Dynamic Damper, Add  1,040.18 
    For 3 Hour Rated, Add  577.88 

. 
 23 33 13 19-0167 EA 60" x 40" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,372.90 124.25 

    For Dynamic Damper, Add  1,079.79 
    For 3 Hour Rated, Add  599.89 

. 
 23 33 13 19-0168 EA 60" x 44" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,508.08 130.29 

    For Dynamic Damper, Add  1,143.20 
    For 3 Hour Rated, Add  635.11 

. 
 23 33 13 19-0169 EA 60" x 48" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,628.62 136.16 

    For Dynamic Damper, Add  1,198.69 
    For 3 Hour Rated, Add  665.94 

. 
 23 33 13 19-0170 EA 60" x 52" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,749.12 142.02 

    For Dynamic Damper, Add  1,254.16 
    For 3 Hour Rated, Add  696.76 

. 
 23 33 13 19-0171 EA 60" x 56" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,854.89 148.07 

    For Dynamic Damper, Add  1,301.68 
    For 3 Hour Rated, Add  723.15 

. 
 23 33 13 19-0172 EA 60" x 60" Louver Type Combination Fire/Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .................. 2,960.85 153.93 

    For Dynamic Damper, Add  1,349.29 
    For 3 Hour Rated, Add  749.61 

XXXXXXX 
. 
 23 33 13 19-0173  Combination Smoke/Fire Damper (Ruskin FSD60) (23 33 13 19) 

Note: 1-1/2 hour rating, leakage class I with Firestat UL 555S air foil blades and actuator. 
. 
. 

 23 33 13 19-0174 EA 6" x 6", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper (Ruskin 
FSD60) .............................................................................................................................................................................. 830.15 19.79 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  308.36 

. 
 23 33 13 19-0175 EA 8" x 6", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper (Ruskin 

FSD60) .............................................................................................................................................................................. 851.56 20.62 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  315.88 
. 

 23 33 13 19-0176 EA 8" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper (Ruskin 
FSD60) .............................................................................................................................................................................. 870.99 20.86 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  323.51 

. 
 23 33 13 19-0177 EA 10" x 6", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 912.31 20.86 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  340.04 
. 

 23 33 13 19-0178 EA 10" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 933.98 21.33 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  348.00 

. 
 23 33 13 19-0179 EA 10" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 981.04 23.70 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  363.97 
. 

 23 33 13 19-0180 EA 11" x 11", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 995.98 25.12 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  368.15 

. 
 23 33 13 19-0181 EA 12" x 6", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 916.85 21.33 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  341.14 
. 

 23 33 13 19-0182 EA 12" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 959.57 22.63 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  356.81 

. 
 23 33 13 19-0183 EA 12" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 982.65 23.70 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  364.62 
. 

 23 33 13 19-0184 EA 12" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,010.81 26.66 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  372.33 

. 
 23 33 13 19-0185 EA 14" x 6", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 916.67 22.63 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  339.65 
. 

 23 33 13 19-0186 EA 14" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 948.42 23.70 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  350.92 

NOT FOR BID
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. 
 23 33 13 19-0187 EA 14" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) ................................................................................................................................................................. 970.87 24.89 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  358.48 
. 

 23 33 13 19-0188 EA 14" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 995.09 26.66 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  366.04 

. 
 23 33 13 19-0189 EA 14" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,051.06 29.74 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  384.88 
. 

 23 33 13 19-0190 EA 16" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 981.43 25.48 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  362.00 

. 
 23 33 13 19-0191 EA 16" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,007.99 27.97 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  369.78 
. 

 23 33 13 19-0192 EA 16" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,032.76 29.74 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  377.56 

. 
 23 33 13 19-0193 EA 16" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,069.11 32.59 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  388.54 
. 

 23 33 13 19-0194 EA 16" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,102.43 35.55 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  398.31 

. 
 23 33 13 19-0195 EA 16" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,260.32 44.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  450.80 
. 

 23 33 13 19-0196 EA 18" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) ................................................................................................................................................................. 984.98 26.66 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  362.00 

. 
 23 33 13 19-0197 EA 18" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,020.06 29.74 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  372.48 
. 

 23 33 13 19-0198 EA 18" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,055.14 32.59 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  382.95 

. 
 23 33 13 19-0199 EA 18" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,088.47 35.55 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  392.73 
. 

 23 33 13 19-0200 EA 18" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,121.80 38.40 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  402.50 

. 
 23 33 13 19-0201 EA 18" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,155.12 41.48 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  412.28 
. 

 23 33 13 19-0202 EA 20" x 8", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,054.23 29.74 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  386.14 

. 
 23 33 13 19-0203 EA 20" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,090.21 32.59 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  396.98 
. 

 23 33 13 19-0204 EA 20" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,126.20 35.55 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  407.82 

. 
 23 33 13 19-0205 EA 20" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,162.18 38.40 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  418.66 
. 

 23 33 13 19-0206 EA 20" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,200.62 41.48 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  430.48 

. 
 23 33 13 19-0207 EA 20" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,231.92 44.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  439.44 

NOT FOR BID
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. 
 23 33 13 19-0208 EA 20" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,263.12 47.29 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  448.37 
. 

 23 33 13 19-0209 EA 20" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,335.60 53.33 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  470.25 

. 
 23 33 13 19-0210 EA 22" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,101.48 34.01 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  399.69 
. 

 23 33 13 19-0211 EA 22" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,138.71 36.98 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  411.02 

. 
 23 33 13 19-0212 EA 22" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,175.93 39.94 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  422.36 
. 

 23 33 13 19-0213 EA 22" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,214.38 42.90 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  434.18 

. 
 23 33 13 19-0214 EA 22" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,246.27 45.86 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  443.38 
. 

 23 33 13 19-0215 EA 22" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,282.51 50.37 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  452.57 

. 
 23 33 13 19-0216 EA 22" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,305.85 52.97 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  458.73 
. 

 23 33 13 19-0217 EA 22" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,664.73 66.60 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  585.88 

. 
 23 33 13 19-0218 EA 22" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,934.90 70.74 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  688.97 
. 

 23 33 13 19-0219 EA 24" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,142.34 35.55 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  414.28 

. 
 23 33 13 19-0220 EA 24" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,181.67 38.40 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  426.45 
. 

 23 33 13 19-0221 EA 24" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,221.00 41.48 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  438.63 

. 
 23 33 13 19-0222 EA 24" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,260.32 44.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  450.80 
. 

 23 33 13 19-0223 EA 24" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,293.52 47.29 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  460.53 

. 
 23 33 13 19-0224 EA 24" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,335.60 53.33 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  470.25 
. 

 23 33 13 19-0225 EA 24" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,360.71 56.29 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  476.74 

. 
 23 33 13 19-0226 EA 24" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,385.80 59.25 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  483.22 
. 

 23 33 13 19-0227 EA 26" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,158.49 36.98 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  418.94 

. 
 23 33 13 19-0228 EA 26" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,194.02 39.94 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  429.59 
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. 
 23 33 13 19-0229 EA 26" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,237.46 42.90 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  443.41 
. 

 23 33 13 19-0230 EA 26" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,281.03 45.86 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  457.28 

. 
 23 33 13 19-0231 EA 26" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,318.60 50.37 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  467.00 
. 

 23 33 13 19-0232 EA 26" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,360.71 56.29 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  476.74 

. 
 23 33 13 19-0233 EA 26" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,387.60 58.54 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  484.84 
. 

 23 33 13 19-0234 EA 26" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,414.63 60.68 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  492.95 

. 
 23 33 13 19-0235 EA 26" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,442.35 63.39 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  500.77 
. 

 23 33 13 19-0236 EA 28" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,259.49 38.40 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  457.58 

. 
 23 33 13 19-0237 EA 28" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,301.49 41.48 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  470.83 
. 

 23 33 13 19-0238 EA 28" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,347.83 44.44 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  485.81 

. 
 23 33 13 19-0239 EA 28" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,394.23 47.29 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  500.81 
. 

 23 33 13 19-0240 EA 28" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,433.85 53.33 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  509.55 

. 
 23 33 13 19-0241 EA 28" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,479.97 59.25 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  520.89 
. 

 23 33 13 19-0242 EA 28" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,508.43 60.68 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  530.47 

. 
 23 33 13 19-0243 EA 28" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,536.76 62.22 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  540.05 
. 

 23 33 13 19-0244 EA 28" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,569.24 65.18 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  549.48 

. 
 23 33 13 19-0245 EA 28" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,599.93 68.14 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  558.20 
. 

 23 33 13 19-0246 EA 28" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,372.31 78.81 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  854.36 

. 
 23 33 13 19-0247 EA 30" x 10", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,268.02 39.94 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  459.19 
. 

 23 33 13 19-0248 EA 30" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,314.15 42.90 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  474.09 

. 
 23 33 13 19-0249 EA 30" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,360.31 45.86 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  489.00 

NOT FOR BID
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. 
 23 33 13 19-0250 EA 30" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,410.87 50.37 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  503.91 
. 

 23 33 13 19-0251 EA 30" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,445.89 56.29 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  510.81 

. 
 23 33 13 19-0252 EA 30" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,493.88 62.10 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  522.90 
. 

 23 33 13 19-0253 EA 30" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,524.23 63.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  533.24 

. 
 23 33 13 19-0254 EA 30" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,554.47 65.18 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  543.58 
. 

 23 33 13 19-0255 EA 30" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,588.42 67.78 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  553.94 

. 
 23 33 13 19-0256 EA 30" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,622.24 70.51 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  564.29 
. 

 23 33 13 19-0257 EA 30" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,664.30 73.23 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  577.79 

. 
 23 33 13 19-0258 EA 30" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,820.17 74.89 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  638.10 
. 

 23 33 13 19-0259 EA 30" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,513.50 91.83 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  895.20 

. 
 23 33 13 19-0260 EA 32" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,439.42 44.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  522.44 
. 

 23 33 13 19-0261 EA 32" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,478.02 47.29 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  534.33 

. 
 23 33 13 19-0262 EA 32" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,522.03 53.33 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  544.82 
. 

 23 33 13 19-0263 EA 32" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,577.19 59.25 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  559.78 

. 
 23 33 13 19-0264 EA 32" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,632.29 65.05 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  574.70 
. 

 23 33 13 19-0265 EA 32" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,664.73 66.60 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  585.88 

. 
 23 33 13 19-0266 EA 32" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,697.05 68.14 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  597.05 
. 

 23 33 13 19-0267 EA 32" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,736.83 70.51 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  610.12 

. 
 23 33 13 19-0268 EA 32" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,776.61 72.88 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  623.19 
. 

 23 33 13 19-0269 EA 32" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,820.17 74.89 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  638.10 

. 
 23 33 13 19-0270 EA 32" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,863.59 77.02 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  653.01 
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. 
 23 33 13 19-0271 EA 32" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,161.89 79.87 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  768.77 
. 

 23 33 13 19-0272 EA 34" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,677.54 45.86 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  615.89 

. 
 23 33 13 19-0273 EA 34" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,716.43 50.37 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  626.14 
. 

 23 33 13 19-0274 EA 34" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,753.41 54.75 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  635.57 

. 
 23 33 13 19-0275 EA 34" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,825.75 62.10 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  655.64 
. 

 23 33 13 19-0276 EA 34" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,893.62 68.14 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  675.68 

. 
 23 33 13 19-0277 EA 34" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,930.87 69.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  688.97 
. 

 23 33 13 19-0278 EA 34" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,968.14 70.74 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  702.27 

. 
 23 33 13 19-0279 EA 34" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,017.33 73.23 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  718.96 
. 

 23 33 13 19-0280 EA 34" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,066.62 75.84 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  735.64 

. 
 23 33 13 19-0281 EA 34" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,114.31 77.85 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  752.20 
. 

 23 33 13 19-0282 EA 34" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,161.89 79.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  768.77 

. 
 23 33 13 19-0283 EA 34" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,210.62 82.00 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  785.70 
. 

 23 33 13 19-0284 EA 34" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,062.73 84.37 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  723.75 

. 
 23 33 13 19-0285 EA 36" x 12", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,928.19 47.29 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  714.40 
. 

 23 33 13 19-0286 EA 36" x 14", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 1,965.47 53.33 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  722.20 

. 
 23 33 13 19-0287 EA 36" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 1,993.78 56.17 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  729.96 
. 

 23 33 13 19-0288 EA 36" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,085.29 65.05 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  755.90 

. 
 23 33 13 19-0289 EA 36" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,167.75 71.11 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  781.78 
. 

 23 33 13 19-0290 EA 36" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,210.19 72.28 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  797.33 

. 
 23 33 13 19-0291 EA 36" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,252.62 73.47 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  812.88 

NOT FOR BID
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. 
 23 33 13 19-0292 EA 36" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,312.53 76.08 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  833.62 
. 

 23 33 13 19-0293 EA 36" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,372.31 78.81 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  854.36 

. 
 23 33 13 19-0294 EA 36" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,423.90 80.82 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  872.48 
. 

 23 33 13 19-0295 EA 36" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,475.36 82.83 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  890.60 

. 
 23 33 13 19-0296 EA 36" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,531.71 84.37 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  911.34 
. 

 23 33 13 19-0297 EA 36" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,587.94 85.91 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  932.08 

. 
 23 33 13 19-0298 EA 38" x 16", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,004.17 57.71 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  732.32 
. 

 23 33 13 19-0299 EA 38" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,083.85 66.60 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  753.53 

. 
 23 33 13 19-0300 EA 38" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,154.52 72.52 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  774.68 
. 

 23 33 13 19-0301 EA 38" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,194.75 74.30 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  788.64 

. 
 23 33 13 19-0302 EA 38" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,234.99 76.08 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  802.61 
. 

 23 33 13 19-0303 EA 38" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,296.30 78.44 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  824.29 

. 
 23 33 13 19-0304 EA 38" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,357.61 80.82 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  845.97 
. 

 23 33 13 19-0305 EA 38" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,402.32 83.07 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  861.20 

. 
 23 33 13 19-0306 EA 38" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,447.04 85.20 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  876.43 
. 

 23 33 13 19-0307 EA 38" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,505.31 86.63 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  898.13 

. 
 23 33 13 19-0308 EA 38" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,563.57 87.93 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  919.82 
. 

 23 33 13 19-0309 EA 38" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,623.15 89.24 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  942.04 

. 
 23 33 13 19-0310 EA 40" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,082.29 68.14 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  751.15 
. 

 23 33 13 19-0311 EA 40" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,141.17 73.94 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  767.59 

. 
 23 33 13 19-0312 EA 40" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,179.20 76.31 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  779.96 
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. 
 23 33 13 19-0313 EA 40" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,217.23 78.81 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  792.33 
. 

 23 33 13 19-0314 EA 40" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,280.07 80.82 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  814.95 

. 
 23 33 13 19-0315 EA 40" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,342.79 82.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  837.58 
. 

 23 33 13 19-0316 EA 40" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,380.75 85.20 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  849.92 

. 
 23 33 13 19-0317 EA 40" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,418.71 87.69 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  862.26 
. 

 23 33 13 19-0318 EA 40" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,478.90 88.75 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  884.91 

. 
 23 33 13 19-0319 EA 40" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,539.09 89.94 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  907.56 
. 

 23 33 13 19-0320 EA 40" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,597.66 92.32 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  928.15 

. 
 23 33 13 19-0321 EA 40" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,656.24 94.80 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  948.74 
. 

 23 33 13 19-0322 EA 40" x 66", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,729.40 133.67 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,330.98 

. 
 23 33 13 19-0323 EA 42" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,117.67 69.56 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  763.50 
. 

 23 33 13 19-0324 EA 42" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,181.70 75.48 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  782.00 

. 
 23 33 13 19-0325 EA 42" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,230.82 78.09 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  798.48 
. 

 23 33 13 19-0326 EA 42" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,280.07 80.82 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  814.95 

. 
 23 33 13 19-0327 EA 42" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,338.96 83.31 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  835.52 
. 

 23 33 13 19-0328 EA 42" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,397.99 85.91 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  856.10 

. 
 23 33 13 19-0329 EA 42" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,447.19 88.52 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  872.56 
. 

 23 33 13 19-0330 EA 42" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,496.28 91.25 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  889.02 

. 
 23 33 13 19-0331 EA 42" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,551.77 92.43 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  909.60 
. 

 23 33 13 19-0332 EA 42" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,607.26 93.74 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  930.19 

. 
 23 33 13 19-0333 EA 42" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,661.86 95.75 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  949.75 

NOT FOR BID
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. 
 23 33 13 19-0334 EA 42" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,716.57 97.64 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  969.31 
. 

 23 33 13 19-0335 EA 42" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,772.40 99.66 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  989.27 

. 
 23 33 13 19-0336 EA 44" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,152.95 71.11 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  775.86 
. 

 23 33 13 19-0337 EA 44" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,222.08 77.02 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  796.40 

. 
 23 33 13 19-0338 EA 44" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,282.44 79.87 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  816.99 
. 

 23 33 13 19-0339 EA 44" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,342.79 82.83 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  837.58 

. 
 23 33 13 19-0340 EA 44" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,397.99 85.91 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  856.10 
. 

 23 33 13 19-0341 EA 44" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,453.19 88.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  874.62 

. 
 23 33 13 19-0342 EA 44" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,513.50 91.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  895.20 
. 

 23 33 13 19-0343 EA 44" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,573.83 94.80 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  915.77 

. 
 23 33 13 19-0344 EA 44" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,624.63 96.22 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  934.29 
. 

 23 33 13 19-0345 EA 44" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,675.32 97.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  952.81 

. 
 23 33 13 19-0346 EA 44" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,726.17 99.06 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  971.35 
. 

 23 33 13 19-0347 EA 44" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,776.89 100.61 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  989.88 

. 
 23 33 13 19-0348 EA 44" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,827.73 102.15 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,008.42 
. 

 23 33 13 19-0349 EA 44" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,878.45 103.69 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,026.95 

. 
 23 33 13 19-0350 EA 46" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,182.42 74.07 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  784.09 
. 

 23 33 13 19-0351 EA 46" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,256.72 79.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  806.70 

. 
 23 33 13 19-0352 EA 46" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,314.50 82.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  826.26 
. 

 23 33 13 19-0353 EA 46" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,372.28 85.91 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  845.82 

. 
 23 33 13 19-0354 EA 46" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,432.60 88.87 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  866.39 
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. 
 23 33 13 19-0355 EA 46" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,492.91 91.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  886.96 
. 

 23 33 13 19-0356 EA 46" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,548.46 93.97 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  906.52 

. 
 23 33 13 19-0357 EA 46" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,604.10 96.22 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  926.08 
. 

 23 33 13 19-0358 EA 46" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,662.50 97.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  947.68 

. 
 23 33 13 19-0359 EA 46" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,721.00 99.06 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  969.28 
. 

 23 33 13 19-0360 EA 46" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,773.98 101.32 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  987.82 

. 
 23 33 13 19-0361 EA 46" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,826.95 103.57 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,006.35 
. 

 23 33 13 19-0362 EA 46" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,885.50 105.11 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,027.97 

. 
 23 33 13 19-0363 EA 46" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,943.93 106.53 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,049.59 
. 

 23 33 13 19-0364 EA 46" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,003.62 108.07 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,071.66 

. 
 23 33 13 19-0365 EA 48" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,211.89 77.02 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  792.33 
. 

 23 33 13 19-0366 EA 48" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,291.36 82.83 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  817.00 

. 
 23 33 13 19-0367 EA 48" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,346.55 85.91 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  835.52 
. 

 23 33 13 19-0368 EA 48" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,401.75 88.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  854.05 

. 
 23 33 13 19-0369 EA 48" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,467.20 91.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  876.68 
. 

 23 33 13 19-0370 EA 48" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,532.65 94.80 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  899.30 

. 
 23 33 13 19-0371 EA 48" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,583.52 96.22 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  917.85 
. 

 23 33 13 19-0372 EA 48" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,634.28 97.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  936.40 

. 
 23 33 13 19-0373 EA 48" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,700.47 99.06 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  961.07 
. 

 23 33 13 19-0374 EA 48" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,766.56 100.61 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  985.75 

. 
 23 33 13 19-0375 EA 48" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,821.79 103.57 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,004.29 

NOT FOR BID
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. 
 23 33 13 19-0376 EA 48" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,877.01 106.53 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,022.82 
. 

 23 33 13 19-0377 EA 48" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,943.28 107.95 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,047.53 

. 
 23 33 13 19-0378 EA 48" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,009.42 109.49 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,072.23 
. 

 23 33 13 19-0379 EA 48" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,063.95 114.00 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,088.69 

. 
 23 33 13 19-0380 EA 48" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,118.38 118.38 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,105.15 
. 

 23 33 13 19-0381 EA 48" x 54", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,324.45 128.81 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,175.12 

. 
 23 33 13 19-0382 EA 50" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,325.97 85.91 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  827.29 
. 

 23 33 13 19-0383 EA 50" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,381.17 88.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  845.82 

. 
 23 33 13 19-0384 EA 50" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,436.35 91.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  864.34 
. 

 23 33 13 19-0385 EA 50" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,504.40 94.80 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  888.00 

. 
 23 33 13 19-0386 EA 50" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,572.46 97.64 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  911.67 
. 

 23 33 13 19-0387 EA 50" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,625.85 99.18 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  931.22 

. 
 23 33 13 19-0388 EA 50" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,679.11 100.61 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  950.77 
. 

 23 33 13 19-0389 EA 50" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,747.94 102.03 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  976.50 

. 
 23 33 13 19-0390 EA 50" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,816.66 103.57 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,002.24 
. 

 23 33 13 19-0391 EA 50" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,879.55 106.53 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,023.84 

. 
 23 33 13 19-0392 EA 50" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,942.46 109.49 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,045.45 
. 

 23 33 13 19-0393 EA 50" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,003.15 111.75 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,067.07 

. 
 23 33 13 19-0394 EA 50" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,063.95 114.00 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,088.69 
. 

 23 33 13 19-0395 EA 50" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,128.66 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,109.26 

. 
 23 33 13 19-0396 EA 50" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,193.50 122.88 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,129.84 
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. 
 23 33 13 19-0397 EA 50" x 50", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,259.62 127.39 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,150.79 
. 

 23 33 13 19-0398 EA 52" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,360.57 88.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  837.58 

. 
 23 33 13 19-0399 EA 52" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,415.76 91.83 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  856.10 
. 

 23 33 13 19-0400 EA 52" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,470.96 94.80 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  874.62 

. 
 23 33 13 19-0401 EA 52" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,541.61 97.64 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  899.33 
. 

 23 33 13 19-0402 EA 52" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,612.25 100.61 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  924.03 

. 
 23 33 13 19-0403 EA 52" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,668.16 102.15 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  944.59 
. 

 23 33 13 19-0404 EA 52" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,723.96 103.69 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  965.16 

. 
 23 33 13 19-0405 EA 52" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,795.41 105.11 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  991.94 
. 

 23 33 13 19-0406 EA 52" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,866.75 106.53 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,018.72 

. 
 23 33 13 19-0407 EA 52" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,937.33 109.49 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,043.40 
. 

 23 33 13 19-0408 EA 52" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,007.92 112.57 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,068.08 

. 
 23 33 13 19-0409 EA 52" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,063.14 115.42 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,086.61 
. 

 23 33 13 19-0410 EA 52" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,118.38 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,105.15 

. 
 23 33 13 19-0411 EA 52" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,193.50 122.88 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,129.84 
. 

 23 33 13 19-0412 EA 52" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,268.49 127.27 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,154.53 

. 
 23 33 13 19-0413 EA 52" x 50", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,328.84 130.23 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,175.12 
. 

 23 33 13 19-0414 EA 52" x 52", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,389.20 133.20 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,195.70 

. 
 23 33 13 19-0415 EA 52" x 56", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,982.23 136.16 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,429.36 
. 

 23 33 13 19-0416 EA 54" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,510.69 97.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  886.96 

. 
 23 33 13 19-0417 EA 54" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,579.10 99.90 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  911.67 

NOT FOR BID
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. 
 23 33 13 19-0418 EA 54" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,647.63 102.15 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  936.38 
. 

 23 33 13 19-0419 EA 54" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,706.01 103.57 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  957.98 

. 
 23 33 13 19-0420 EA 54" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,764.50 105.11 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  979.57 
. 

 23 33 13 19-0421 EA 54" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,840.63 107.25 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,007.37 

. 
 23 33 13 19-0422 EA 54" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,916.78 109.49 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,035.18 
. 

 23 33 13 19-0423 EA 54" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,987.38 112.46 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,059.86 

. 
 23 33 13 19-0424 EA 54" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,057.99 115.42 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,084.55 
. 

 23 33 13 19-0425 EA 54" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,123.49 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,107.19 

. 
 23 33 13 19-0426 EA 54" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,189.00 121.34 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,129.84 
. 

 23 33 13 19-0427 EA 54" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,256.72 125.02 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,152.48 

. 
 23 33 13 19-0428 EA 54" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,324.45 128.81 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,175.12 
. 

 23 33 13 19-0429 EA 56" x 18", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,633.07 88.87 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  946.58 

. 
 23 33 13 19-0430 EA 56" x 20", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,715.60 94.80 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  972.48 
. 

 23 33 13 19-0431 EA 56" x 22", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,795.12 97.64 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,000.73 

. 
 23 33 13 19-0432 EA 56" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,874.64 100.61 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,028.98 
. 

 23 33 13 19-0433 EA 56" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,949.85 102.15 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,057.27 

. 
 23 33 13 19-0434 EA 56" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,024.93 103.69 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,085.54 
. 

 23 33 13 19-0435 EA 56" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,094.16 105.11 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,111.44 

. 
 23 33 13 19-0436 EA 56" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,163.26 106.53 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,137.32 
. 

 23 33 13 19-0437 EA 56" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,254.60 109.49 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,170.30 

. 
 23 33 13 19-0438 EA 56" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,345.93 112.57 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,203.28 
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. 
 23 33 13 19-0439 EA 56" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,425.45 115.42 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,231.53 
. 

 23 33 13 19-0440 EA 56" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,504.98 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,259.79 

. 
 23 33 13 19-0441 EA 56" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,743.59 127.27 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,344.57 
. 

 23 33 13 19-0442 EA 56" x 52", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,982.23 136.16 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,429.36 

. 
 23 33 13 19-0443 EA 56" x 56", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,153.07 142.08 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,490.59 
. 

 23 33 13 19-0444 EA 56" x 72", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 4,890.73 164.36 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,759.10 

. 
 23 33 13 19-0445 EA 58" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,914.51 102.15 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,043.13 
. 

 23 33 13 19-0446 EA 58" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 2,989.56 103.57 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,071.40 

. 
 23 33 13 19-0447 EA 58" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,064.73 105.11 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,099.66 
. 

 23 33 13 19-0448 EA 58" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,142.02 107.25 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,127.93 

. 
 23 33 13 19-0449 EA 58" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,219.30 109.49 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,156.18 
. 

 23 33 13 19-0450 EA 58" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,307.69 112.46 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,187.98 

. 
 23 33 13 19-0451 EA 58" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,396.06 115.42 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,219.78 
. 

 23 33 13 19-0452 EA 58" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,469.69 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,245.67 

. 
 23 33 13 19-0453 EA 58" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,543.32 121.34 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,271.57 
. 

 23 33 13 19-0454 EA 58" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,637.56 124.31 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,305.71 

. 
 23 33 13 19-0455 EA 60" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 2,961.75 103.69 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,060.27 
. 

 23 33 13 19-0456 EA 60" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,037.08 105.11 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,088.60 

. 
 23 33 13 19-0457 EA 60" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,112.28 106.53 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,116.93 
. 

 23 33 13 19-0458 EA 60" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,197.97 109.49 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,147.65 

. 
 23 33 13 19-0459 EA 60" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,283.64 112.57 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,178.36 
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. 
 23 33 13 19-0460 EA 60" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,369.29 115.42 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,209.07 
. 

 23 33 13 19-0461 EA 60" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,454.93 118.38 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,239.77 

. 
 23 33 13 19-0462 EA 60" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,522.85 121.34 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,263.38 
. 

 23 33 13 19-0463 EA 60" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,590.74 124.31 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,286.98 

. 
 23 33 13 19-0464 EA 60" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,694.08 127.27 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,324.77 
. 

 23 33 13 19-0465 EA 60" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,797.42 130.35 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,362.55 

. 
 23 33 13 19-0466 EA 60" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,888.99 133.20 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,395.62 
. 

 23 33 13 19-0467 EA 60" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,980.55 136.16 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,428.69 

. 
 23 33 13 19-0468 EA 64" x 58", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,672.02 156.43 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,681.05 
. 

 23 33 13 19-0469 EA 66" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,174.21 109.97 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,137.72 

. 
 23 33 13 19-0470 EA 66" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,248.99 110.44 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,166.83 
. 

 23 33 13 19-0471 EA 66" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,323.67 111.03 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,195.94 

. 
 23 33 13 19-0472 EA 66" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,433.08 115.77 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,234.16 
. 

 23 33 13 19-0473 EA 66" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,542.62 120.52 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,272.43 

. 
 23 33 13 19-0474 EA 66" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,629.48 124.31 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,302.62 
. 

 23 33 13 19-0475 EA 66" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,716.39 127.99 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,332.84 

. 
 23 33 13 19-0476 EA 66" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,772.79 130.82 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,351.84 
. 

 23 33 13 19-0477 EA 66" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,829.21 133.67 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,370.90 

. 
 23 33 13 19-0478 EA 70" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,963.61 134.97 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,423.38 
. 

 23 33 13 19-0479 EA 70" x 38", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 4,011.56 137.70 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,439.10 

. 
 23 33 13 19-0480 EA 70" x 40", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,059.96 140.54 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,454.96 
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. 
 23 33 13 19-0481 EA 70" x 42", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,227.73 143.62 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,518.56 
. 

 23 33 13 19-0482 EA 70" x 44", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 4,396.66 146.82 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,582.62 

. 
 23 33 13 19-0483 EA 70" x 46", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,525.35 148.13 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,632.34 
. 

 23 33 13 19-0484 EA 70" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 4,654.35 149.43 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,682.19 

. 
 23 33 13 19-0485 EA 72" x 24", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,424.73 116.61 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,229.92 
. 

 23 33 13 19-0486 EA 72" x 26", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,499.08 116.13 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,259.99 

. 
 23 33 13 19-0487 EA 72" x 28", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,573.56 115.77 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,290.07 
. 

 23 33 13 19-0488 EA 72" x 30", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,710.16 122.30 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,337.07 

. 
 23 33 13 19-0489 EA 72" x 32", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 3,847.59 129.05 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,384.22 
. 

 23 33 13 19-0490 EA 72" x 34", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 3,935.90 133.67 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,413.86 

. 
 23 33 13 19-0491 EA 72" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 4,024.36 138.41 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,443.56 
. 

 23 33 13 19-0492 EA 72" x 48", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 4,742.96 152.16 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,714.31 

. 
 23 33 13 19-0493 EA 72" x 60", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 

(Ruskin FSD60) .............................................................................................................................................................. 5,384.89 170.88 
Note: Includes acuator and PFMA mounting angles for 2 sides. 

    For 3 Hour Rated, Add  1,948.90 
. 

 23 33 13 19-0494 EA 90" x 36", Louver Type, 1-1/2 Hour Rated, Galvanized Steel Construction, Combination Fire/Smoke Damper 
(Ruskin FSD60) .............................................................................................................................................................. 5,030.49 173.02 

Note: Includes acuator and PFMA mounting angles for 2 sides. 
    For 3 Hour Rated, Add  1,804.44 

XXXXXXX 
. 
 23 33 13 19-0495  Smoke Damper (23 33 13 19) 

Note: Leakage class I with Firestat UL 555S air foil blades. 
. 
. 

 23 33 13 19-0496 EA 6" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 127.85 13.16 
    For Dynamic Damper, Add  47.73 
    For 3 Hour Rated, Add  26.52 

. 
 23 33 13 19-0497 EA 8" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 131.85 13.74 

    For Dynamic Damper, Add  48.93 
    For 3 Hour Rated, Add  27.18 

. 
 23 33 13 19-0498 EA 8" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ..................................................... 134.34 13.86 

    For Dynamic Damper, Add  50.14 
    For 3 Hour Rated, Add  27.86 

. 
 23 33 13 19-0499 EA 10" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 134.34 13.86 

    For Dynamic Damper, Add  50.14 
    For 3 Hour Rated, Add  27.86 

. 
 23 33 13 19-0500 EA 10" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 137.76 14.23 

    For Dynamic Damper, Add  51.35 
    For 3 Hour Rated, Add  28.53 

. 
 23 33 13 19-0501 EA 10" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 146.96 15.77 

    For Dynamic Damper, Add  53.76 
    For 3 Hour Rated, Add  29.87 

. 
 23 33 13 19-0502 EA 12" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 137.76 14.23 

    For Dynamic Damper, Add  51.35 
    For 3 Hour Rated, Add  28.53 

. 
 23 33 13 19-0503 EA 12" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 144.59 15.05 

    For Dynamic Damper, Add  53.76 
    For 3 Hour Rated, Add  29.87 

NOT FOR BID
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. 
 23 33 13 19-0504 EA 12" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 149.21 15.77 

    For Dynamic Damper, Add  54.98 
    For 3 Hour Rated, Add  30.54 

. 
 23 33 13 19-0505 EA 12" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 157.37 17.78 

    For Dynamic Damper, Add  56.18 
    For 3 Hour Rated, Add  31.21 

. 
 23 33 13 19-0506 EA 14" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 143.48 15.05 

    For Dynamic Damper, Add  53.16 
    For 3 Hour Rated, Add  29.54 

. 
 23 33 13 19-0507 EA 14" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 149.21 15.77 

    For Dynamic Damper, Add  54.98 
    For 3 Hour Rated, Add  30.54 

. 
 23 33 13 19-0508 EA 14" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 153.81 16.59 

    For Dynamic Damper, Add  56.18 
    For 3 Hour Rated, Add  31.21 

. 
 23 33 13 19-0509 EA 14" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 159.62 17.78 

    For Dynamic Damper, Add  57.40 
    For 3 Hour Rated, Add  31.89 

. 
 23 33 13 19-0510 EA 14" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 171.13 19.79 

    For Dynamic Damper, Add  60.42 
    For 3 Hour Rated, Add  33.56 

. 
 23 33 13 19-0511 EA 16" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 230.71 15.77 

    For Dynamic Damper, Add  98.99 
    For 3 Hour Rated, Add  54.99 

. 
 23 33 13 19-0512 EA 16" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 236.49 16.94 

    For Dynamic Damper, Add  100.19 
    For 3 Hour Rated, Add  55.66 

. 
 23 33 13 19-0513 EA 16" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 243.48 18.60 

    For Dynamic Damper, Add  101.41 
    For 3 Hour Rated, Add  56.34 

. 
 23 33 13 19-0514 EA 16" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 249.26 19.79 

    For Dynamic Damper, Add  102.61 
    For 3 Hour Rated, Add  57.00 

. 
 23 33 13 19-0515 EA 16" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 260.81 21.68 

    For Dynamic Damper, Add  105.64 
    For 3 Hour Rated, Add  58.69 

. 
 23 33 13 19-0516 EA 16" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 272.33 23.70 

    For Dynamic Damper, Add  108.66 
    For 3 Hour Rated, Add  60.37 

. 
 23 33 13 19-0517 EA 18" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 235.31 16.59 

    For Dynamic Damper, Add  100.19 
    For 3 Hour Rated, Add  55.66 

. 
 23 33 13 19-0518 EA 18" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 242.23 17.78 

    For Dynamic Damper, Add  102.01 
    For 3 Hour Rated, Add  56.67 

. 
 23 33 13 19-0519 EA 18" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 251.52 19.79 

    For Dynamic Damper, Add  103.83 
    For 3 Hour Rated, Add  57.68 

. 
 23 33 13 19-0520 EA 18" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 263.05 21.68 

    For Dynamic Damper, Add  106.85 
    For 3 Hour Rated, Add  59.36 

. 
 23 33 13 19-0521 EA 18" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 273.44 23.70 

    For Dynamic Damper, Add  109.26 
    For 3 Hour Rated, Add  60.70 

. 
 23 33 13 19-0522 EA 18" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 284.96 25.60 

    For Dynamic Damper, Add  112.29 
    For 3 Hour Rated, Add  62.38 

. 
 23 33 13 19-0523 EA 18" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 294.25 27.61 

    For Dynamic Damper, Add  114.10 
    For 3 Hour Rated, Add  63.39 

. 
 23 33 13 19-0524 EA 20" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 241.12 17.78 

    For Dynamic Damper, Add  101.41 
    For 3 Hour Rated, Add  56.34 

. 
 23 33 13 19-0525 EA 20" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 251.51 19.79 

    For Dynamic Damper, Add  103.82 
    For 3 Hour Rated, Add  57.68 

. 
 23 33 13 19-0526 EA 20" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 261.92 21.68 

    For Dynamic Damper, Add  106.24 
    For 3 Hour Rated, Add  59.02 

. 
 23 33 13 19-0527 EA 20" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 276.82 23.70 

    For Dynamic Damper, Add  111.08 
    For 3 Hour Rated, Add  61.71 

. 
 23 33 13 19-0528 EA 20" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 286.08 25.60 

    For Dynamic Damper, Add  112.89 
    For 3 Hour Rated, Add  62.72 

. 
 23 33 13 19-0529 EA 20" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 295.37 27.61 

    For Dynamic Damper, Add  114.71 
    For 3 Hour Rated, Add  63.73 

. 
 23 33 13 19-0530 EA 20" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 305.76 29.63 

    For Dynamic Damper, Add  117.12 
    For 3 Hour Rated, Add  65.07 

. 
 23 33 13 19-0531 EA 20" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 316.15 31.52 

    For Dynamic Damper, Add  119.53 
    For 3 Hour Rated, Add  66.41 
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. 
 23 33 13 19-0532 EA 24" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 318.94 19.79 

    For Dynamic Damper, Add  140.23 
    For 3 Hour Rated, Add  77.91 

. 
 23 33 13 19-0533 EA 24" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 331.60 21.68 

    For Dynamic Damper, Add  143.87 
    For 3 Hour Rated, Add  79.93 

. 
 23 33 13 19-0534 EA 24" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 342.02 23.70 

    For Dynamic Damper, Add  146.29 
    For 3 Hour Rated, Add  81.27 

. 
 23 33 13 19-0535 EA 24" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 354.64 25.60 

    For Dynamic Damper, Add  149.91 
    For 3 Hour Rated, Add  83.29 

. 
 23 33 13 19-0536 EA 24" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 363.93 27.61 

    For Dynamic Damper, Add  151.73 
    For 3 Hour Rated, Add  84.29 

. 
 23 33 13 19-0537 EA 24" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 373.19 29.63 

    For Dynamic Damper, Add  153.53 
    For 3 Hour Rated, Add  85.30 

. 
 23 33 13 19-0538 EA 24" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 385.84 31.52 

    For Dynamic Damper, Add  157.16 
    For 3 Hour Rated, Add  87.31 

. 
 23 33 13 19-0539 EA 24" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 404.40 35.55 

    For Dynamic Damper, Add  160.79 
    For 3 Hour Rated, Add  89.33 

. 
 23 33 13 19-0540 EA 24" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 425.22 39.46 

    For Dynamic Damper, Add  165.63 
    For 3 Hour Rated, Add  92.02 

. 
 23 33 13 19-0541 EA 28" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 331.60 21.68 

    For Dynamic Damper, Add  143.87 
    For 3 Hour Rated, Add  79.93 

. 
 23 33 13 19-0542 EA 28" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 342.02 23.70 

    For Dynamic Damper, Add  146.29 
    For 3 Hour Rated, Add  81.27 

. 
 23 33 13 19-0543 EA 28" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 354.64 25.60 

    For Dynamic Damper, Add  149.91 
    For 3 Hour Rated, Add  83.29 

. 
 23 33 13 19-0544 EA 28" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 365.04 27.61 

    For Dynamic Damper, Add  152.33 
    For 3 Hour Rated, Add  84.63 

. 
 23 33 13 19-0545 EA 28" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 376.55 29.63 

    For Dynamic Damper, Add  155.35 
    For 3 Hour Rated, Add  86.30 

. 
 23 33 13 19-0546 EA 28" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 388.07 31.52 

    For Dynamic Damper, Add  158.37 
    For 3 Hour Rated, Add  87.98 

. 
 23 33 13 19-0547 EA 28" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 406.64 35.55 

    For Dynamic Damper, Add  161.99 
    For 3 Hour Rated, Add  90.00 

. 
 23 33 13 19-0548 EA 28" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 425.22 39.46 

    For Dynamic Damper, Add  165.63 
    For 3 Hour Rated, Add  92.02 

. 
 23 33 13 19-0549 EA 28" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 444.55 41.48 

    For Dynamic Damper, Add  172.87 
    For 3 Hour Rated, Add  96.04 

. 
 23 33 13 19-0550 EA 28" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 467.61 45.38 

    For Dynamic Damper, Add  178.92 
    For 3 Hour Rated, Add  99.40 

. 
 23 33 13 19-0551 EA 32" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 348.73 23.70 

    For Dynamic Damper, Add  149.91 
    For 3 Hour Rated, Add  83.29 

. 
 23 33 13 19-0552 EA 32" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 356.86 25.60 

    For Dynamic Damper, Add  151.11 
    For 3 Hour Rated, Add  83.95 

. 
 23 33 13 19-0553 EA 32" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 365.04 27.61 

    For Dynamic Damper, Add  152.33 
    For 3 Hour Rated, Add  84.63 

. 
 23 33 13 19-0554 EA 32" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 375.42 29.63 

    For Dynamic Damper, Add  154.74 
    For 3 Hour Rated, Add  85.97 

. 
 23 33 13 19-0555 EA 32" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 388.49 31.52 

    For Dynamic Damper, Add  158.59 
    For 3 Hour Rated, Add  88.11 

. 
 23 33 13 19-0556 EA 32" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 406.64 35.55 

    For Dynamic Damper, Add  161.99 
    For 3 Hour Rated, Add  90.00 

. 
 23 33 13 19-0557 EA 32" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 427.45 39.46 

    For Dynamic Damper, Add  166.83 
    For 3 Hour Rated, Add  92.69 

. 
 23 33 13 19-0558 EA 32" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 448.27 43.37 

    For Dynamic Damper, Add  171.68 
    For 3 Hour Rated, Add  95.38 

. 
 23 33 13 19-0559 EA 32" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 467.61 45.38 

    For Dynamic Damper, Add  178.92 
    For 3 Hour Rated, Add  99.40 
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. 
 23 33 13 19-0560 EA 32" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 492.76 48.58 

    For Dynamic Damper, Add  187.39 
    For 3 Hour Rated, Add  104.10 

. 
 23 33 13 19-0561 EA 32" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 518.96 51.31 

    For Dynamic Damper, Add  197.05 
    For 3 Hour Rated, Add  109.47 

. 
 23 33 13 19-0562 EA 36" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 365.19 25.60 

    For Dynamic Damper, Add  155.61 
    For 3 Hour Rated, Add  86.45 

. 
 23 33 13 19-0563 EA 36" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 375.80 27.61 

    For Dynamic Damper, Add  158.14 
    For 3 Hour Rated, Add  87.86 

. 
 23 33 13 19-0564 EA 36" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 386.39 29.63 

    For Dynamic Damper, Add  160.66 
    For 3 Hour Rated, Add  89.26 

. 
 23 33 13 19-0565 EA 36" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 399.37 31.52 

    For Dynamic Damper, Add  164.47 
    For 3 Hour Rated, Add  91.37 

. 
 23 33 13 19-0566 EA 36" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 414.75 35.55 

    For Dynamic Damper, Add  166.37 
    For 3 Hour Rated, Add  92.43 

. 
 23 33 13 19-0567 EA 36" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 424.19 37.45 

    For Dynamic Damper, Add  168.27 
    For 3 Hour Rated, Add  93.49 

. 
 23 33 13 19-0568 EA 36" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 453.69 43.37 

    For Dynamic Damper, Add  174.60 
    For 3 Hour Rated, Add  97.00 

. 
 23 33 13 19-0569 EA 36" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 477.25 47.40 

    For Dynamic Damper, Add  180.93 
    For 3 Hour Rated, Add  100.52 

. 
 23 33 13 19-0570 EA 36" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 496.07 48.94 

    For Dynamic Damper, Add  188.53 
    For 3 Hour Rated, Add  104.74 

. 
 23 33 13 19-0571 EA 36" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 525.47 52.50 

    For Dynamic Damper, Add  198.65 
    For 3 Hour Rated, Add  110.36 

. 
 23 33 13 19-0572 EA 36" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 550.19 55.22 

    For Dynamic Damper, Add  207.52 
    For 3 Hour Rated, Add  115.29 

. 
 23 33 13 19-0573 EA 36" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 574.88 57.23 

    For Dynamic Damper, Add  217.65 
    For 3 Hour Rated, Add  120.92 

. 
 23 33 13 19-0574 EA 40" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 422.35 29.63 

    For Dynamic Damper, Add  183.28 
    For 3 Hour Rated, Add  101.82 

. 
 23 33 13 19-0575 EA 40" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 437.64 31.52 

    For Dynamic Damper, Add  188.34 
    For 3 Hour Rated, Add  104.63 

. 
 23 33 13 19-0576 EA 40" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 445.92 33.53 

    For Dynamic Damper, Add  189.60 
    For 3 Hour Rated, Add  105.34 

. 
 23 33 13 19-0577 EA 40" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 454.19 35.55 

    For Dynamic Damper, Add  190.87 
    For 3 Hour Rated, Add  106.04 

. 
 23 33 13 19-0578 EA 40" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 474.25 37.45 

    For Dynamic Damper, Add  195.31 
    For 3 Hour Rated, Add  108.50 

. 
 23 33 13 19-0579 EA 40" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 488.40 39.46 

    For Dynamic Damper, Add  199.75 
    For 3 Hour Rated, Add  110.97 

. 
 23 33 13 19-0580 EA 40" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 515.55 45.38 

    For Dynamic Damper, Add  204.81 
    For 3 Hour Rated, Add  113.78 

. 
 23 33 13 19-0581 EA 40" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 536.79 49.30 

    For Dynamic Damper, Add  209.88 
    For 3 Hour Rated, Add  116.60 

. 
 23 33 13 19-0582 EA 40" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 560.32 52.50 

    For Dynamic Damper, Add  217.47 
    For 3 Hour Rated, Add  120.82 

. 
 23 33 13 19-0583 EA 40" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 594.41 55.22 

    For Dynamic Damper, Add  231.40 
    For 3 Hour Rated, Add  128.55 

. 
 23 33 13 19-0584 EA 40" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 617.94 58.42 

    For Dynamic Damper, Add  238.98 
    For 3 Hour Rated, Add  132.77 

. 
 23 33 13 19-0585 EA 40" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 648.48 59.96 

    For Dynamic Damper, Add  252.91 
    For 3 Hour Rated, Add  140.51 

. 
 23 33 13 19-0586 EA 40" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 681.42 63.16 

    For Dynamic Damper, Add  265.58 
    For 3 Hour Rated, Add  147.55 

. 
 23 33 13 19-0587 EA 44" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 432.96 29.63 

    For Dynamic Damper, Add  185.81 
    For 3 Hour Rated, Add  103.23 
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. 
 23 33 13 19-0588 EA 44" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 448.27 31.52 

    For Dynamic Damper, Add  190.87 
    For 3 Hour Rated, Add  106.04 

. 
 23 33 13 19-0589 EA 44" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 461.24 33.53 

    For Dynamic Damper, Add  194.68 
    For 3 Hour Rated, Add  108.16 

. 
 23 33 13 19-0590 EA 44" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 469.52 35.55 

    For Dynamic Damper, Add  195.95 
    For 3 Hour Rated, Add  108.86 

. 
 23 33 13 19-0591 EA 44" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 484.81 37.45 

    For Dynamic Damper, Add  201.01 
    For 3 Hour Rated, Add  111.67 

. 
 23 33 13 19-0592 EA 44" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 500.12 39.46 

    For Dynamic Damper, Add  206.07 
    For 3 Hour Rated, Add  114.49 

. 
 23 33 13 19-0593 EA 44" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 535.55 47.40 

    For Dynamic Damper, Add  212.41 
    For 3 Hour Rated, Add  118.01 

. 
 23 33 13 19-0594 EA 44" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 559.11 51.31 

    For Dynamic Damper, Add  218.73 
    For 3 Hour Rated, Add  121.52 

. 
 23 33 13 19-0595 EA 44" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 594.41 55.22 

    For Dynamic Damper, Add  231.40 
    For 3 Hour Rated, Add  128.55 

. 
 23 33 13 19-0596 EA 44" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 627.37 59.25 

    For Dynamic Damper, Add  242.79 
    For 3 Hour Rated, Add  134.89 

. 
 23 33 13 19-0597 EA 44" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 662.64 63.16 

    For Dynamic Damper, Add  255.44 
    For 3 Hour Rated, Add  141.91 

. 
 23 33 13 19-0598 EA 44" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 689.68 65.05 

    For Dynamic Damper, Add  266.84 
    For 3 Hour Rated, Add  148.25 

. 
 23 33 13 19-0599 EA 44" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 716.72 67.07 

    For Dynamic Damper, Add  278.24 
    For 3 Hour Rated, Add  154.58 

. 
 23 33 13 19-0600 EA 44" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 743.75 69.08 

    For Dynamic Damper, Add  289.64 
    For 3 Hour Rated, Add  160.91 

. 
 23 33 13 19-0601 EA 48" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 445.92 31.52 

    For Dynamic Damper, Add  189.60 
    For 3 Hour Rated, Add  105.34 

. 
 23 33 13 19-0602 EA 48" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 461.24 33.53 

    For Dynamic Damper, Add  194.68 
    For 3 Hour Rated, Add  108.16 

. 
 23 33 13 19-0603 EA 48" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 469.52 35.55 

    For Dynamic Damper, Add  195.95 
    For 3 Hour Rated, Add  108.86 

. 
 23 33 13 19-0604 EA 48" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 488.40 39.46 

    For Dynamic Damper, Add  199.75 
    For 3 Hour Rated, Add  110.97 

. 
 23 33 13 19-0605 EA 48" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 509.62 43.37 

    For Dynamic Damper, Add  204.81 
    For 3 Hour Rated, Add  113.78 

. 
 23 33 13 19-0606 EA 48" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 530.86 47.40 

    For Dynamic Damper, Add  209.88 
    For 3 Hour Rated, Add  116.60 

. 
 23 33 13 19-0607 EA 48" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 556.77 51.31 

    For Dynamic Damper, Add  217.47 
    For 3 Hour Rated, Add  120.82 

. 
 23 33 13 19-0608 EA 48" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 582.67 55.22 

    For Dynamic Damper, Add  225.06 
    For 3 Hour Rated, Add  125.03 

. 
 23 33 13 19-0609 EA 48" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 615.63 59.25 

    For Dynamic Damper, Add  236.46 
    For 3 Hour Rated, Add  131.36 

. 
 23 33 13 19-0610 EA 48" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 653.27 63.16 

    For Dynamic Damper, Add  250.38 
    For 3 Hour Rated, Add  139.10 

. 
 23 33 13 19-0611 EA 48" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 680.32 65.05 

    For Dynamic Damper, Add  261.79 
    For 3 Hour Rated, Add  145.44 

. 
 23 33 13 19-0612 EA 48" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 714.37 67.07 

    For Dynamic Damper, Add  276.97 
    For 3 Hour Rated, Add  153.87 

. 
 23 33 13 19-0613 EA 48" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 747.33 70.98 

    For Dynamic Damper, Add  288.37 
    For 3 Hour Rated, Add  160.21 

. 
 23 33 13 19-0614 EA 48" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 781.38 73.00 

    For Dynamic Damper, Add  303.56 
    For 3 Hour Rated, Add  168.65 

. 
 23 33 13 19-0615 EA 48" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 817.92 78.92 

    For Dynamic Damper, Add  313.70 
    For 3 Hour Rated, Add  174.28 
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. 
 23 33 13 19-0616 EA 52" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 458.90 33.53 

    For Dynamic Damper, Add  193.42 
    For 3 Hour Rated, Add  107.45 

. 
 23 33 13 19-0617 EA 52" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 474.20 35.55 

    For Dynamic Damper, Add  198.48 
    For 3 Hour Rated, Add  110.27 

. 
 23 33 13 19-0618 EA 52" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 495.42 39.46 

    For Dynamic Damper, Add  203.54 
    For 3 Hour Rated, Add  113.08 

. 
 23 33 13 19-0619 EA 52" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 509.62 43.37 

    For Dynamic Damper, Add  204.81 
    For 3 Hour Rated, Add  113.78 

. 
 23 33 13 19-0620 EA 52" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 532.03 47.40 

    For Dynamic Damper, Add  210.51 
    For 3 Hour Rated, Add  116.95 

. 
 23 33 13 19-0621 EA 52" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 554.43 51.31 

    For Dynamic Damper, Add  216.21 
    For 3 Hour Rated, Add  120.11 

. 
 23 33 13 19-0622 EA 52" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 580.34 55.22 

    For Dynamic Damper, Add  223.80 
    For 3 Hour Rated, Add  124.33 

. 
 23 33 13 19-0623 EA 52" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 606.26 59.25 

    For Dynamic Damper, Add  231.40 
    For 3 Hour Rated, Add  128.55 

. 
 23 33 13 19-0624 EA 52" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 639.22 63.16 

    For Dynamic Damper, Add  242.79 
    For 3 Hour Rated, Add  134.89 

. 
 23 33 13 19-0625 EA 52" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 679.20 67.07 

    For Dynamic Damper, Add  257.98 
    For 3 Hour Rated, Add  143.32 

. 
 23 33 13 19-0626 EA 52" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 708.56 69.08 

    For Dynamic Damper, Add  270.64 
    For 3 Hour Rated, Add  150.35 

. 
 23 33 13 19-0627 EA 52" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 744.98 70.98 

    For Dynamic Damper, Add  287.10 
    For 3 Hour Rated, Add  159.50 

. 
 23 33 13 19-0628 EA 52" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 784.95 75.01 

    For Dynamic Damper, Add  302.29 
    For 3 Hour Rated, Add  167.94 

. 
 23 33 13 19-0629 EA 52" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 817.92 78.92 

    For Dynamic Damper, Add  313.70 
    For 3 Hour Rated, Add  174.28 

. 
 23 33 13 19-0630 EA 52" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 863.82 84.85 

    For Dynamic Damper, Add  328.89 
    For 3 Hour Rated, Add  182.72 

. 
 23 33 13 19-0631 EA 52" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 899.14 88.75 

    For Dynamic Damper, Add  341.56 
    For 3 Hour Rated, Add  189.75 

. 
 23 33 13 19-0632 EA 56" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 469.52 35.55 

    For Dynamic Damper, Add  195.95 
    For 3 Hour Rated, Add  108.86 

. 
 23 33 13 19-0633 EA 56" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 493.07 39.46 

    For Dynamic Damper, Add  202.27 
    For 3 Hour Rated, Add  112.37 

. 
 23 33 13 19-0634 EA 56" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 511.97 43.37 

    For Dynamic Damper, Add  206.07 
    For 3 Hour Rated, Add  114.49 

. 
 23 33 13 19-0635 EA 56" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 526.15 47.40 

    For Dynamic Damper, Add  207.33 
    For 3 Hour Rated, Add  115.19 

. 
 23 33 13 19-0636 EA 56" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 550.91 51.31 

    For Dynamic Damper, Add  214.30 
    For 3 Hour Rated, Add  119.06 

. 
 23 33 13 19-0637 EA 56" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 575.65 55.22 

    For Dynamic Damper, Add  221.27 
    For 3 Hour Rated, Add  122.93 

. 
 23 33 13 19-0638 EA 56" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 600.39 59.25 

    For Dynamic Damper, Add  228.23 
    For 3 Hour Rated, Add  126.79 

. 
 23 33 13 19-0639 EA 56" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 625.14 63.16 

    For Dynamic Damper, Add  235.19 
    For 3 Hour Rated, Add  130.66 

. 
 23 33 13 19-0640 EA 56" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 665.13 67.07 

    For Dynamic Damper, Add  250.38 
    For 3 Hour Rated, Add  139.10 

. 
 23 33 13 19-0641 EA 56" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 699.20 69.08 

    For Dynamic Damper, Add  265.58 
    For 3 Hour Rated, Add  147.55 

. 
 23 33 13 19-0642 EA 56" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 730.92 70.98 

    For Dynamic Damper, Add  279.51 
    For 3 Hour Rated, Add  155.28 

. 
 23 33 13 19-0643 EA 56" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 775.59 75.01 

    For Dynamic Damper, Add  297.23 
    For 3 Hour Rated, Add  165.13 
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. 
 23 33 13 19-0644 EA 56" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 815.57 78.92 

    For Dynamic Damper, Add  312.43 
    For 3 Hour Rated, Add  173.57 

. 
 23 33 13 19-0645 EA 56" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 857.90 82.83 

    For Dynamic Damper, Add  328.89 
    For 3 Hour Rated, Add  182.72 

. 
 23 33 13 19-0646 EA 56" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 893.21 86.86 

    For Dynamic Damper, Add  341.56 
    For 3 Hour Rated, Add  189.75 

. 
 23 33 13 19-0647 EA 56" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 935.54 90.78 

    For Dynamic Damper, Add  358.01 
    For 3 Hour Rated, Add  198.90 

. 
 23 33 13 19-0648 EA 56" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 977.87 94.68 

    For Dynamic Damper, Add  374.47 
    For 3 Hour Rated, Add  208.04 

. 
 23 33 13 19-0649 EA 60" x 6" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 488.40 39.46 

    For Dynamic Damper, Add  199.75 
    For 3 Hour Rated, Add  110.97 

. 
 23 33 13 19-0650 EA 60" x 8" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................... 511.97 43.37 

    For Dynamic Damper, Add  206.07 
    For 3 Hour Rated, Add  114.49 

. 
 23 33 13 19-0651 EA 60" x 10" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 528.49 47.40 

    For Dynamic Damper, Add  208.60 
    For 3 Hour Rated, Add  115.89 

. 
 23 33 13 19-0652 EA 60" x 12" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 542.71 51.31 

    For Dynamic Damper, Add  209.88 
    For 3 Hour Rated, Add  116.60 

. 
 23 33 13 19-0653 EA 60" x 14" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 568.62 55.22 

    For Dynamic Damper, Add  217.47 
    For 3 Hour Rated, Add  120.82 

. 
 23 33 13 19-0654 EA 60" x 16" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 594.52 59.25 

    For Dynamic Damper, Add  225.06 
    For 3 Hour Rated, Add  125.03 

. 
 23 33 13 19-0655 EA 60" x 18" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 621.62 63.16 

    For Dynamic Damper, Add  233.29 
    For 3 Hour Rated, Add  129.61 

. 
 23 33 13 19-0656 EA 60" x 20" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 648.72 67.07 

    For Dynamic Damper, Add  241.52 
    For 3 Hour Rated, Add  134.18 

. 
 23 33 13 19-0657 EA 60" x 24" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 685.12 69.08 

    For Dynamic Damper, Add  257.98 
    For 3 Hour Rated, Add  143.32 

. 
 23 33 13 19-0658 EA 60" x 28" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 719.18 70.98 

    For Dynamic Damper, Add  273.17 
    For 3 Hour Rated, Add  151.76 

. 
 23 33 13 19-0659 EA 60" x 32" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 761.53 75.01 

    For Dynamic Damper, Add  289.64 
    For 3 Hour Rated, Add  160.91 

. 
 23 33 13 19-0660 EA 60" x 36" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 803.85 78.92 

    For Dynamic Damper, Add  306.10 
    For 3 Hour Rated, Add  170.06 

. 
 23 33 13 19-0661 EA 60" x 40" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 839.14 82.83 

    For Dynamic Damper, Add  318.76 
    For 3 Hour Rated, Add  177.09 

. 
 23 33 13 19-0662 EA 60" x 44" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 888.49 86.86 

    For Dynamic Damper, Add  339.01 
    For 3 Hour Rated, Add  188.34 

. 
 23 33 13 19-0663 EA 60" x 48" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 933.17 90.78 

    For Dynamic Damper, Add  356.73 
    For 3 Hour Rated, Add  198.19 

. 
 23 33 13 19-0664 EA 60" x 52" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated ................................................. 977.87 94.68 

    For Dynamic Damper, Add  374.47 
    For 3 Hour Rated, Add  208.04 

. 
 23 33 13 19-0665 EA 60" x 56" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .............................................. 1,017.82 98.71 

    For Dynamic Damper, Add  389.65 
    For 3 Hour Rated, Add  216.47 

. 
 23 33 13 19-0666 EA 60" x 60" Louver Type Smoke Damper, Steel Construction, UL Listed, 1-1/2 Hour Rated .............................................. 1,057.83 102.63 

    For Dynamic Damper, Add  404.85 
    For 3 Hour Rated, Add  224.92 

XXXXXXX 
. 
 23 33 13 19-0667  Motorized Combination Fire/Smoke Damper (Dayton) (23 33 13 19) 

Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 
. 
. 

 23 33 13 19-0668 EA 8" Width x 8" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper (Dayton 
3HGJ9) .............................................................................................................................................................................. 724.59 21.56 

Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 
. 

 23 33 13 19-0669 EA 10" Width x 10" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 
(Dayton 3HGK1) ................................................................................................................................................................ 739.32 22.51 

Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 
. 

 23 33 13 19-0670 EA 12" Width x 12" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 
(Dayton 3HGK2) ................................................................................................................................................................ 801.30 23.70 

Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 
. 

 23 33 13 19-0671 EA 16" Width x 16" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 
(Dayton 3HGK3) ................................................................................................................................................................ 839.76 25.01 

Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 
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. 
 23 33 13 19-0672 EA 18" Width x 18" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGK4) ................................................................................................................................................................ 899.08 26.31 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0673 EA 24" Width x 24" Height, 120 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGK5) ................................................................................................................................................................ 982.04 27.85 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0674 EA 8" Width x 8" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper (Dayton 

3HGJ3) .............................................................................................................................................................................. 727.35 21.56 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0675 EA 10" Width x 10" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGJ4) ................................................................................................................................................................. 726.76 22.51 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0676 EA 12" Width x 12" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGJ5) ................................................................................................................................................................. 801.25 23.70 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0677 EA 16" Width x 16" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGJ6) ................................................................................................................................................................. 839.76 25.01 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0678 EA 18" Width x 18" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGJ7) ................................................................................................................................................................. 899.08 26.31 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

. 
 23 33 13 19-0679 EA 24" Width x 24" Height, 24 Volt, 1-1/2 Hour, Galvanized Steel, Motorized Combination Fire/Smoke Damper 

(Dayton 3HGJ8) ................................................................................................................................................................. 961.45 27.85 
Note: Includes damper, motor, actuators and junction box. Excludes electrical connection. 

XXXXXXX 
. 
 23 33 13 23  Backdraft Dampers (23 33 13) 

. 

. 
 23 33 13 23-0001  Horizontally Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Exclude motor pack. 
. 
. 

 23 33 13 23-0002 EA 6" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 104.31 13.16 
. 

 23 33 13 23-0003 EA 8" x 6" Horizontally Mounted Backdraft Damper ................................................................................................................. 127.68 13.74 
. 

 23 33 13 23-0004 EA 8" x 8" Horizontally Mounted Backdraft Damper ................................................................................................................. 156.74 13.86 
. 

 23 33 13 23-0005 EA 10" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 149.55 13.86 
. 

 23 33 13 23-0006 EA 10" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 142.15 14.23 
. 

 23 33 13 23-0007 EA 10" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 171.75 15.77 
. 

 23 33 13 23-0008 EA 12" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 132.21 14.23 
. 

 23 33 13 23-0009 EA 12" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 166.78 15.77 
. 

 23 33 13 23-0010 EA 12" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 158.44 16.59 
. 

 23 33 13 23-0011 EA 12" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 183.75 17.78 
. 

 23 33 13 23-0012 EA 14" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 149.49 15.05 
. 

 23 33 13 23-0013 EA 14" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 151.19 16.59 
. 

 23 33 13 23-0014 EA 14" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 180.14 17.78 
. 

 23 33 13 23-0015 EA 14" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 156.79 19.79 
. 

 23 33 13 23-0016 EA 14" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 178.98 21.68 
. 

 23 33 13 23-0017 EA 16" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 166.78 15.77 
. 

 23 33 13 23-0018 EA 16" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 169.25 17.78 
. 

 23 33 13 23-0019 EA 16" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 152.15 19.79 
. 

 23 33 13 23-0020 EA 16" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 170.71 19.79 
. 

 23 33 13 23-0021 EA 16" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 195.24 21.68 
. 

 23 33 13 23-0022 EA 16" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 219.73 23.70 
. 

 23 33 13 23-0023 EA 18" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 147.59 16.59 
. 

 23 33 13 23-0024 EA 18" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 136.92 17.78 
. 

 23 33 13 23-0025 EA 18" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 163.74 19.79 
. 

 23 33 13 23-0026 EA 18" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 190.57 21.68 
. 

 23 33 13 23-0027 EA 18" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 217.39 23.70 
. 

 23 33 13 23-0028 EA 18" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.57 25.60 
. 

 23 33 13 23-0029 EA 18" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 282.98 29.63 
. 

 23 33 13 23-0030 EA 18" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 225.61 31.52 
. 

 23 33 13 23-0031 EA 18" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 263.61 35.55 
. 

 23 33 13 23-0032 EA 20" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 162.00 17.78 
. 

 23 33 13 23-0033 EA 20" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 152.15 19.79 
. 

 23 33 13 23-0034 EA 20" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 181.28 21.68 
. 

 23 33 13 23-0035 EA 20" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.45 23.70 
. 

 23 33 13 23-0036 EA 20" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 244.78 25.60 
. 

 23 33 13 23-0037 EA 20" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 274.67 27.61 
. 

 23 33 13 23-0038 EA 20" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 225.61 31.52 
. 

 23 33 13 23-0039 EA 20" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 240.14 31.52 
. 

 23 33 13 23-0040 EA 20" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 281.05 35.55 
. 

 23 33 13 23-0041 EA 20" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 321.96 39.46 
. 

 23 33 13 23-0042 EA 20" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 296.44 43.37 
. 

 23 33 13 23-0043 EA 20" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 329.03 47.40 
. 

 23 33 13 23-0044 EA 24" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 142.84 19.79 
. 

 23 33 13 23-0045 EA 24" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 176.64 21.68 
. 

 23 33 13 23-0046 EA 24" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.45 23.70 
. 

 23 33 13 23-0047 EA 24" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 249.57 25.60 
. 

 23 33 13 23-0048 EA 24" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.95 29.63 
. 

 23 33 13 23-0049 EA 24" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 234.32 31.52 
. 

 23 33 13 23-0050 EA 24" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 263.61 35.55 
. 

 23 33 13 23-0051 EA 24" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 281.05 35.55 
. 

 23 33 13 23-0052 EA 24" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 327.78 39.46 
. 

 23 33 13 23-0053 EA 24" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 304.72 43.37 
. 

 23 33 13 23-0054 EA 24" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 341.50 47.40 
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. 
 23 33 13 23-0055 EA 24" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 378.25 51.31 

. 
 23 33 13 23-0056 EA 24" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 365.20 55.22 

. 
 23 33 13 23-0057 EA 24" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 396.98 59.25 

. 
 23 33 13 23-0058 EA 24" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.90 59.25 

. 
 23 33 13 23-0059 EA 28" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 156.79 19.79 

. 
 23 33 13 23-0060 EA 28" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 195.24 21.68 

. 
 23 33 13 23-0061 EA 28" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 244.78 25.60 

. 
 23 33 13 23-0062 EA 28" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 210.95 29.63 

. 
 23 33 13 23-0063 EA 28" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 237.23 31.52 

. 
 23 33 13 23-0064 EA 28" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.43 35.55 

. 
 23 33 13 23-0065 EA 28" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 301.63 39.46 

. 
 23 33 13 23-0066 EA 28" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 321.96 39.46 

. 
 23 33 13 23-0067 EA 28" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 304.72 43.37 

. 
 23 33 13 23-0068 EA 28" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 345.66 47.40 

. 
 23 33 13 23-0069 EA 28" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 386.56 51.31 

. 
 23 33 13 23-0070 EA 28" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 387.00 59.25 

. 
 23 33 13 23-0071 EA 28" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 410.26 59.25 

. 
 23 33 13 23-0072 EA 28" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 445.35 63.16 

. 
 23 33 13 23-0073 EA 28" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 480.47 67.07 

. 
 23 33 13 23-0074 EA 28" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 503.73 67.07 

. 
 23 33 13 23-0075 EA 28" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 498.14 70.98 

. 
 23 33 13 23-0076 EA 28" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 518.46 70.98 

. 
 23 33 13 23-0077 EA 32" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 176.64 21.68 

. 
 23 33 13 23-0078 EA 32" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 230.40 25.60 

. 
 23 33 13 23-0079 EA 32" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 274.67 27.61 

. 
 23 33 13 23-0080 EA 32" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 234.32 31.52 

. 
 23 33 13 23-0081 EA 32" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 269.43 35.55 

. 
 23 33 13 23-0082 EA 32" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 304.52 39.46 

. 
 23 33 13 23-0083 EA 32" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 267.97 39.46 

. 
 23 33 13 23-0084 EA 32" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 296.44 43.37 

. 
 23 33 13 23-0085 EA 32" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 341.50 47.40 

. 
 23 33 13 23-0086 EA 32" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 386.56 51.31 

. 
 23 33 13 23-0087 EA 32" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 390.34 59.25 

. 
 23 33 13 23-0088 EA 32" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.90 59.25 

. 
 23 33 13 23-0089 EA 32" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 455.32 63.16 

. 
 23 33 13 23-0090 EA 32" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 493.75 67.07 

. 
 23 33 13 23-0091 EA 32" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 492.32 70.98 

. 
 23 33 13 23-0092 EA 32" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 515.58 70.98 

. 
 23 33 13 23-0093 EA 32" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 550.66 75.01 

. 
 23 33 13 23-0094 EA 32" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 573.93 75.01 

. 
 23 33 13 23-0095 EA 32" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 555.86 78.92 

. 
 23 33 13 23-0096 EA 32" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 575.79 78.92 

. 
 23 33 13 23-0097 EA 32" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 607.57 82.83 

. 
 23 33 13 23-0098 EA 36" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 190.57 21.68 

. 
 23 33 13 23-0099 EA 36" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 255.50 27.61 

. 
 23 33 13 23-0100 EA 36" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 225.61 31.52 

. 
 23 33 13 23-0101 EA 36" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 263.61 35.55 

. 
 23 33 13 23-0102 EA 36" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 301.63 39.46 

. 
 23 33 13 23-0103 EA 36" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 267.97 39.46 

. 
 23 33 13 23-0104 EA 36" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 298.50 43.37 

. 
 23 33 13 23-0105 EA 36" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 329.03 47.40 

. 
 23 33 13 23-0106 EA 36" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 378.25 51.31 

. 
 23 33 13 23-0107 EA 36" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 387.00 59.25 

. 
 23 33 13 23-0108 EA 36" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.90 59.25 

. 
 23 33 13 23-0109 EA 36" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 458.63 63.16 

. 
 23 33 13 23-0110 EA 36" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 500.40 67.07 

. 
 23 33 13 23-0111 EA 36" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 501.02 70.98 

. 
 23 33 13 23-0112 EA 36" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 539.05 75.01 

. 
 23 33 13 23-0113 EA 36" x 52" Horizontally Mounted Backdraft Damper ............................................................................................................. 565.19 75.01 

. 
 23 33 13 23-0114 EA 36" x 56" Horizontally Mounted Backdraft Damper ............................................................................................................. 550.89 78.92 

. 
 23 33 13 23-0115 EA 36" x 60" Horizontally Mounted Backdraft Damper ............................................................................................................. 573.30 78.92 

. 
 23 33 13 23-0116 EA 36" x 64" Horizontally Mounted Backdraft Damper ............................................................................................................. 607.57 82.83 

. 
 23 33 13 23-0117 EA 36" x 68" Horizontally Mounted Backdraft Damper ............................................................................................................. 629.98 82.83 

. 
 23 33 13 23-0118 EA 36" x 72" Horizontally Mounted Backdraft Damper ............................................................................................................. 652.43 82.83 

. 
 23 33 13 23-0119 EA 40" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 210.45 23.70 

. 
 23 33 13 23-0120 EA 40" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 280.59 29.63 

. 
 23 33 13 23-0121 EA 40" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 240.14 31.52 

. 
 23 33 13 23-0122 EA 40" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 281.05 35.55 

. 
 23 33 13 23-0123 EA 40" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 321.96 39.46 

. 
 23 33 13 23-0124 EA 40" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 296.44 43.37 

. 
 23 33 13 23-0125 EA 40" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 329.03 47.40 

. 
 23 33 13 23-0126 EA 40" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 361.63 51.31 

. 
 23 33 13 23-0127 EA 40" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 365.20 55.22 

. 
 23 33 13 23-0128 EA 40" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 410.26 59.25 

. 
 23 33 13 23-0129 EA 40" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 455.32 63.16 

. 
 23 33 13 23-0130 EA 40" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 500.40 67.07 

. 
 23 33 13 23-0131 EA 40" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 503.93 70.98 

. 
 23 33 13 23-0132 EA 40" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 544.84 75.01 

. 
 23 33 13 23-0133 EA 40" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 573.93 75.01 

. 
 23 33 13 23-0134 EA 40" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 548.40 78.92 

. 
 23 33 13 23-0135 EA 44" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 235.19 25.60 
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. 
 23 33 13 23-0136 EA 44" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 222.70 31.52 

. 
 23 33 13 23-0137 EA 44" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 266.52 35.55 

. 
 23 33 13 23-0138 EA 44" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 310.34 39.46 

. 
 23 33 13 23-0139 EA 44" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 290.19 43.37 

. 
 23 33 13 23-0140 EA 44" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 324.88 47.40 

. 
 23 33 13 23-0141 EA 44" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 347.72 47.40 

. 
 23 33 13 23-0142 EA 44" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 382.41 51.31 

. 
 23 33 13 23-0143 EA 44" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 396.98 59.25 

. 
 23 33 13 23-0144 EA 44" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 445.35 63.16 

. 
 23 33 13 23-0145 EA 44" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 493.75 67.07 

. 
 23 33 13 23-0146 EA 44" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 501.02 70.98 

. 
 23 33 13 23-0147 EA 44" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 544.84 75.01 

. 
 23 33 13 23-0148 EA 44" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 576.81 75.01 

. 
 23 33 13 23-0149 EA 44" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 565.84 78.92 

. 
 23 33 13 23-0150 EA 44" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 579.52 78.92 

. 
 23 33 13 23-0151 EA 48" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 255.50 27.61 

. 
 23 33 13 23-0152 EA 48" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 234.32 31.52 

. 
 23 33 13 23-0153 EA 48" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 281.05 35.55 

. 
 23 33 13 23-0154 EA 48" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 267.97 39.46 

. 
 23 33 13 23-0155 EA 48" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 304.72 43.37 

. 
 23 33 13 23-0156 EA 48" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 341.50 47.40 

. 
 23 33 13 23-0157 EA 48" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 378.25 51.31 

. 
 23 33 13 23-0158 EA 48" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 365.20 55.22 

. 
 23 33 13 23-0159 EA 48" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 416.90 59.25 

. 
 23 33 13 23-0160 EA 48" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 480.47 67.07 

. 
 23 33 13 23-0161 EA 48" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 492.32 70.98 

. 
 23 33 13 23-0162 EA 48" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 539.05 75.01 

. 
 23 33 13 23-0163 EA 48" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 573.93 75.01 

. 
 23 33 13 23-0164 EA 48" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 565.84 78.92 

. 
 23 33 13 23-0165 EA 48" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 607.57 82.83 

. 
 23 33 13 23-0166 EA 48" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 622.52 82.83 

. 
 23 33 13 23-0167 EA 50" x 6" Horizontally Mounted Backdraft Damper ............................................................................................................... 262.69 27.61 

. 
 23 33 13 23-0168 EA 50" x 8" Horizontally Mounted Backdraft Damper ............................................................................................................... 251.99 35.55 

. 
 23 33 13 23-0169 EA 50" x 10" Horizontally Mounted Backdraft Damper ............................................................................................................. 300.18 39.46 

. 
 23 33 13 23-0170 EA 50" x 12" Horizontally Mounted Backdraft Damper ............................................................................................................. 286.04 43.37 

. 
 23 33 13 23-0171 EA 50" x 14" Horizontally Mounted Backdraft Damper ............................................................................................................. 323.85 47.40 

. 
 23 33 13 23-0172 EA 50" x 16" Horizontally Mounted Backdraft Damper ............................................................................................................. 361.63 51.31 

. 
 23 33 13 23-0173 EA 50" x 18" Horizontally Mounted Backdraft Damper ............................................................................................................. 399.44 55.22 

. 
 23 33 13 23-0174 EA 50" x 20" Horizontally Mounted Backdraft Damper ............................................................................................................. 385.33 59.25 

. 
 23 33 13 23-0175 EA 50" x 24" Horizontally Mounted Backdraft Damper ............................................................................................................. 438.70 63.16 

. 
 23 33 13 23-0176 EA 50" x 28" Horizontally Mounted Backdraft Damper ............................................................................................................. 492.08 67.07 

. 
 23 33 13 23-0177 EA 50" x 32" Horizontally Mounted Backdraft Damper ............................................................................................................. 503.93 70.98 

. 
 23 33 13 23-0178 EA 50" x 36" Horizontally Mounted Backdraft Damper ............................................................................................................. 552.12 75.01 

. 
 23 33 13 23-0179 EA 50" x 40" Horizontally Mounted Backdraft Damper ............................................................................................................. 548.40 78.92 

. 
 23 33 13 23-0180 EA 50" x 44" Horizontally Mounted Backdraft Damper ............................................................................................................. 579.52 78.92 

. 
 23 33 13 23-0181 EA 50" x 48" Horizontally Mounted Backdraft Damper ............................................................................................................. 622.52 82.83 

. 
 23 33 13 23-0182 EA 50" x 50" Horizontally Mounted Backdraft Damper ............................................................................................................. 638.08 82.83 

XXXXXXX 
. 
 23 33 13 23-0183  Vertically Mounted Backdraft Damper (23 33 13 23) 

Note: Galvanized steel frame, aluminum blades. Excludes motor pack. 
. 
. 

 23 33 13 23-0184 EA 6" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 114.13 13.16 
. 

 23 33 13 23-0185 EA 8" x 6" Vertically Mounted Backdraft Damper ..................................................................................................................... 140.81 13.74 
. 

 23 33 13 23-0186 EA 10" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 145.21 13.86 
. 

 23 33 13 23-0187 EA 8" x 8" Vertically Mounted Backdraft Damper ..................................................................................................................... 152.12 13.86 
. 

 23 33 13 23-0188 EA 12" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 167.15 14.23 
. 

 23 33 13 23-0189 EA 10" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 185.71 15.77 
. 

 23 33 13 23-0190 EA 14" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 187.89 14.23 
. 

 23 33 13 23-0191 EA 12" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 213.37 15.77 
. 

 23 33 13 23-0192 EA 16" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 215.74 16.59 
. 

 23 33 13 23-0193 EA 10" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 226.21 17.78 
. 

 23 33 13 23-0194 EA 18" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 181.52 15.05 
. 

 23 33 13 23-0195 EA 14" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 191.32 16.59 
. 

 23 33 13 23-0196 EA 12" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 204.98 17.78 
. 

 23 33 13 23-0197 EA 20" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 210.90 19.79 
. 

 23 33 13 23-0198 EA 16" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 226.93 21.68 
. 

 23 33 13 23-0199 EA 14" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 224.32 15.77 
. 

 23 33 13 23-0200 EA 12" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 235.31 17.78 
. 

 23 33 13 23-0201 EA 18" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 204.11 19.79 
. 

 23 33 13 23-0202 EA 24" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 204.11 19.79 
. 

 23 33 13 23-0203 EA 16" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 226.11 21.68 
. 

 23 33 13 23-0204 EA 20" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 232.04 23.70 
. 

 23 33 13 23-0205 EA 14" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 218.74 16.59 
. 

 23 33 13 23-0206 EA 28" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 222.30 17.78 
. 

 23 33 13 23-0207 EA 18" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 240.29 19.79 
. 

 23 33 13 23-0208 EA 16" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 258.29 21.68 
. 

 23 33 13 23-0209 EA 24" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 264.22 23.70 
. 

 23 33 13 23-0210 EA 32" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 270.13 25.60 
. 

 23 33 13 23-0211 EA 14" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 286.02 29.63 
. 

 23 33 13 23-0212 EA 20" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 282.00 31.52 
. 

 23 33 13 23-0213 EA 18" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 308.83 35.55 
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. 
 23 33 13 23-0214 EA 36" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 255.51 17.78 

. 
 23 33 13 23-0215 EA 16" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 268.92 19.79 

. 
 23 33 13 23-0216 EA 28" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 274.85 21.68 

. 
 23 33 13 23-0217 EA 20" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 295.74 23.70 

. 
 23 33 13 23-0218 EA 24" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 301.65 25.60 

. 
 23 33 13 23-0219 EA 40" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 307.58 27.61 

. 
 23 33 13 23-0220 EA 18" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 330.68 31.52 

. 
 23 33 13 23-0221 EA 16" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 334.41 31.52 

. 
 23 33 13 23-0222 EA 32" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 346.26 35.55 

. 
 23 33 13 23-0223 EA 44" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 365.60 39.46 

. 
 23 33 13 23-0224 EA 20" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 392.43 43.37 

. 
 23 33 13 23-0225 EA 28" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 404.28 47.40 

. 
 23 33 13 23-0226 EA 18" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 328.83 19.79 

. 
 23 33 13 23-0227 EA 24" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 334.76 21.68 

. 
 23 33 13 23-0228 EA 36" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 340.69 23.70 

. 
 23 33 13 23-0229 EA 48" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 346.60 25.60 

. 
 23 33 13 23-0230 EA 50" x 6" Vertically Mounted Backdraft Damper ................................................................................................................... 369.67 29.63 

. 
 23 33 13 23-0231 EA 20" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 394.31 31.52 

. 
 23 33 13 23-0232 EA 32" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 406.16 35.55 

. 
 23 33 13 23-0233 EA 40" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 406.16 35.55 

. 
 23 33 13 23-0234 EA 18" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 358.11 39.46 

. 
 23 33 13 23-0235 EA 24" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 336.69 43.37 

. 
 23 33 13 23-0236 EA 28" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 348.54 47.40 

. 
 23 33 13 23-0237 EA 44" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 370.21 51.31 

. 
 23 33 13 23-0238 EA 18" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 386.98 55.22 

. 
 23 33 13 23-0239 EA 20" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 398.83 59.25 

. 
 23 33 13 23-0240 EA 36" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 398.83 59.25 

. 
 23 33 13 23-0241 EA 24" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 295.07 19.79 

. 
 23 33 13 23-0242 EA 32" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 301.00 21.68 

. 
 23 33 13 23-0243 EA 48" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 312.84 25.60 

. 
 23 33 13 23-0244 EA 28" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 329.60 29.63 

. 
 23 33 13 23-0245 EA 20" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 340.45 31.52 

. 
 23 33 13 23-0246 EA 40" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 352.30 35.55 

. 
 23 33 13 23-0247 EA 50" x 8" Vertically Mounted Backdraft Damper ................................................................................................................... 364.15 39.46 

. 
 23 33 13 23-0248 EA 18" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 383.80 39.46 

. 
 23 33 13 23-0249 EA 24" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 395.65 43.37 

. 
 23 33 13 23-0250 EA 36" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 407.50 47.40 

. 
 23 33 13 23-0251 EA 44" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 424.26 51.31 

. 
 23 33 13 23-0252 EA 28" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 452.88 59.25 

. 
 23 33 13 23-0253 EA 32" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 452.88 59.25 

. 
 23 33 13 23-0254 EA 20" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 486.84 63.16 

. 
 23 33 13 23-0255 EA 24" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 453.44 67.07 

. 
 23 33 13 23-0256 EA 40" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 453.44 67.07 

. 
 23 33 13 23-0257 EA 48" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 465.29 70.98 

. 
 23 33 13 23-0258 EA 50" x 10" Vertically Mounted Backdraft Damper ................................................................................................................. 475.79 70.98 

. 
 23 33 13 23-0259 EA 28" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 329.75 21.68 

. 
 23 33 13 23-0260 EA 36" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 341.59 25.60 

. 
 23 33 13 23-0261 EA 32" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 351.74 27.61 

. 
 23 33 13 23-0262 EA 44" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 371.96 31.52 

. 
 23 33 13 23-0263 EA 20" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 400.61 35.55 

. 
 23 33 13 23-0264 EA 28" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 412.46 39.46 

. 
 23 33 13 23-0265 EA 40" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 412.46 39.46 

. 
 23 33 13 23-0266 EA 24" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 432.71 43.37 

. 
 23 33 13 23-0267 EA 32" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 444.56 47.40 

. 
 23 33 13 23-0268 EA 36" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 456.41 51.31 

. 
 23 33 13 23-0269 EA 48" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 480.11 59.25 

. 
 23 33 13 23-0270 EA 50" x 12" Vertically Mounted Backdraft Damper ................................................................................................................. 492.73 59.25 

. 
 23 33 13 23-0271 EA 44" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 512.98 63.16 

. 
 23 33 13 23-0272 EA 20" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 537.43 67.07 

. 
 23 33 13 23-0273 EA 32" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 549.28 70.98 

. 
 23 33 13 23-0274 EA 40" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 549.28 70.98 

. 
 23 33 13 23-0275 EA 36" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 565.31 75.01 

. 
 23 33 13 23-0276 EA 24" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 580.02 75.01 

. 
 23 33 13 23-0277 EA 28" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 561.44 78.92 

. 
 23 33 13 23-0278 EA 48" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 561.44 78.92 

. 
 23 33 13 23-0279 EA 50" x 14" Vertically Mounted Backdraft Damper ................................................................................................................. 586.82 82.83 

. 
 23 33 13 23-0280 EA 44" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 405.06 21.68 

. 
 23 33 13 23-0281 EA 20" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 430.57 27.61 

. 
 23 33 13 23-0282 EA 36" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 442.42 31.52 

. 
 23 33 13 23-0283 EA 40" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 454.27 35.55 

. 
 23 33 13 23-0284 EA 24" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 489.29 39.46 

. 
 23 33 13 23-0285 EA 32" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 489.29 39.46 

. 
 23 33 13 23-0286 EA 48" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 501.14 43.37 

. 
 23 33 13 23-0287 EA 28" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 520.72 47.40 

. 
 23 33 13 23-0288 EA 44" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 536.42 51.31 

. 
 23 33 13 23-0289 EA 40" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 563.98 59.25 

. 
 23 33 13 23-0290 EA 50" x 16" Vertically Mounted Backdraft Damper ................................................................................................................. 563.98 59.25 

. 
 23 33 13 23-0291 EA 24" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 606.73 63.16 

. 
 23 33 13 23-0292 EA 36" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 618.59 67.07 

. 
 23 33 13 23-0293 EA 48" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 630.44 70.98 

. 
 23 33 13 23-0294 EA 44" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 650.03 75.01 
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. 
 23 33 13 23-0295 EA 28" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 657.76 75.01 

. 
 23 33 13 23-0296 EA 32" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 669.60 78.92 

. 
 23 33 13 23-0297 EA 50" x 18" Vertically Mounted Backdraft Damper ................................................................................................................. 671.51 78.92 

. 
 23 33 13 23-0298 EA 24" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 712.33 82.83 

. 
 23 33 13 23-0299 EA 40" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 712.33 82.83 

. 
 23 33 13 23-0300 EA 48" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 712.33 82.83 

. 
 23 33 13 23-0301 EA 50" x 20" Vertically Mounted Backdraft Damper ................................................................................................................. 553.91 23.70 

. 
 23 33 13 23-0302 EA 28" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 575.52 29.63 

. 
 23 33 13 23-0303 EA 36" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 581.45 31.52 

. 
 23 33 13 23-0304 EA 32" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 601.03 35.55 

. 
 23 33 13 23-0305 EA 24" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 573.21 39.46 

. 
 23 33 13 23-0306 EA 44" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 585.06 43.37 

. 
 23 33 13 23-0307 EA 28" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 624.45 47.40 

. 
 23 33 13 23-0308 EA 40" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 636.30 51.31 

. 
 23 33 13 23-0309 EA 24" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 661.95 55.22 

. 
 23 33 13 23-0310 EA 32" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 673.80 59.25 

. 
 23 33 13 23-0311 EA 36" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 685.65 63.16 

. 
 23 33 13 23-0312 EA 48" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 697.51 67.07 

. 
 23 33 13 23-0313 EA 50" x 24" Vertically Mounted Backdraft Damper ................................................................................................................. 730.02 70.98 

. 
 23 33 13 23-0314 EA 28" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 755.64 75.01 

. 
 23 33 13 23-0315 EA 44" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 755.64 75.01 

. 
 23 33 13 23-0316 EA 32" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 788.16 78.92 

. 
 23 33 13 23-0317 EA 40" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 628.18 25.60 

. 
 23 33 13 23-0318 EA 36" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 652.85 31.52 

. 
 23 33 13 23-0319 EA 28" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 685.35 35.55 

. 
 23 33 13 23-0320 EA 48" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 697.20 39.46 

. 
 23 33 13 23-0321 EA 50" x 28" Vertically Mounted Backdraft Damper ................................................................................................................. 733.16 43.37 

. 
 23 33 13 23-0322 EA 32" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 748.47 47.40 

. 
 23 33 13 23-0323 EA 44" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 748.47 47.40 

. 
 23 33 13 23-0324 EA 36" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 775.82 51.31 

. 
 23 33 13 23-0325 EA 40" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 735.80 59.25 

. 
 23 33 13 23-0326 EA 28" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 753.83 63.16 

. 
 23 33 13 23-0327 EA 32" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 796.69 67.07 

. 
 23 33 13 23-0328 EA 48" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 808.54 70.98 

. 
 23 33 13 23-0329 EA 28" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 832.80 75.01 

. 
 23 33 13 23-0330 EA 36" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 839.01 75.01 

. 
 23 33 13 23-0331 EA 44" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 850.85 78.92 

. 
 23 33 13 23-0332 EA 40" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 857.04 78.92 

. 
 23 33 13 23-0333 EA 50" x 32" Vertically Mounted Backdraft Damper ................................................................................................................. 702.99 27.61 

. 
 23 33 13 23-0334 EA 32" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 739.65 31.52 

. 
 23 33 13 23-0335 EA 28" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 757.69 35.55 

. 
 23 33 13 23-0336 EA 36" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 788.16 39.46 

. 
 23 33 13 23-0337 EA 48" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 800.01 43.37 

. 
 23 33 13 23-0338 EA 40" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 824.27 47.40 

. 
 23 33 13 23-0339 EA 44" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 836.12 51.31 

. 
 23 33 13 23-0340 EA 32" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 860.34 55.22 

. 
 23 33 13 23-0341 EA 50" x 36" Vertically Mounted Backdraft Damper ................................................................................................................. 797.79 59.25 

. 
 23 33 13 23-0342 EA 36" x 52" Vertically Mounted Backdraft Damper ................................................................................................................. 846.31 67.07 

. 
 23 33 13 23-0343 EA 32" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 874.69 70.98 

. 
 23 33 13 23-0344 EA 40" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 886.54 75.01 

. 
 23 33 13 23-0345 EA 48" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 886.54 75.01 

. 
 23 33 13 23-0346 EA 44" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 903.90 78.92 

. 
 23 33 13 23-0347 EA 40" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 937.80 82.83 

. 
 23 33 13 23-0348 EA 50" x 40" Vertically Mounted Backdraft Damper ................................................................................................................. 937.80 82.83 

. 
 23 33 13 23-0349 EA 36" x 56" Vertically Mounted Backdraft Damper ................................................................................................................. 777.39 27.61 

. 
 23 33 13 23-0350 EA 32" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 812.13 35.55 

. 
 23 33 13 23-0351 EA 44" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 846.03 39.46 

. 
 23 33 13 23-0352 EA 48" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 857.88 43.37 

. 
 23 33 13 23-0353 EA 36" x 60" Vertically Mounted Backdraft Damper ................................................................................................................. 886.26 47.40 

. 
 23 33 13 23-0354 EA 32" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 903.63 51.31 

. 
 23 33 13 23-0355 EA 44" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 829.01 55.22 

. 
 23 33 13 23-0356 EA 50" x 44" Vertically Mounted Backdraft Damper ................................................................................................................. 840.86 59.25 

. 
 23 33 13 23-0357 EA 32" x 72" Vertically Mounted Backdraft Damper ................................................................................................................. 884.04 63.16 

. 
 23 33 13 23-0358 EA 36" x 64" Vertically Mounted Backdraft Damper ................................................................................................................. 895.90 67.07 

. 
 23 33 13 23-0359 EA 48" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 907.75 70.98 

. 
 23 33 13 23-0360 EA 48" x 50" Vertically Mounted Backdraft Damper ................................................................................................................. 948.54 75.01 

. 
 23 33 13 23-0361 EA 50" x 48" Vertically Mounted Backdraft Damper ................................................................................................................. 960.38 78.92 

. 
 23 33 13 23-0362 EA 36" x 68" Vertically Mounted Backdraft Damper ................................................................................................................. 974.85 78.92 

. 
 23 33 13 23-0363 EA 50" x 50" Vertically Mounted Backdraft Damper .............................................................................................................. 1,002.38 82.83 

. 
 23 33 13 23-0364 EA 36" x 72" Vertically Mounted Backdraft Damper .............................................................................................................. 1,030.10 82.83 

XXXXXXX 
. 
 23 33 13 23-0365  Backdraft Damper Accessories (23 33 13 23) 

. 

. 
 23 33 13 23-0366 EA For Motor Pack For Horizontally Mounted Backdraft Damper ............................................................................................. 283.00 30.80 

. 
 23 33 13 23-0367 EA For Motor Pack For Vertically Mounted Backdraft Damper ................................................................................................. 486.21 30.80 

XXXXXXX 
. 
 23 33 13 33  Splitter Damper Hardware (23 33 13) 

. 

. 
 23 33 13 33-0001 EA  Splitter Damper, Hardware ................................................................................................................................................... 42.53 8.28 

XXXXXXX 

NOT FOR BID
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. 
 23 33 13 43  Blower Check Valve (23 33 13) 

. 

. 
 23 33 13 43-0001  Blower Check Valves With Silicone Seals (23 33 13 43) 

. 

. 
 23 33 13 43-0002 EA  2-1/2" Blower Check Valves, Silicone Seals ....................................................................................................................... 267.02 30.57 

. 
 23 33 13 43-0003 EA  3" Blower Check Valves, Silicone Seals ............................................................................................................................. 298.16 34.84 

. 
 23 33 13 43-0004 EA  4" Blower Check Valves, Silicone Seals ............................................................................................................................. 383.00 46.22 

. 
 23 33 13 43-0005 EA  5" Blower Check Valves, Silicone Seals ............................................................................................................................. 529.01 53.33 

. 
 23 33 13 43-0006 EA  6" Blower Check Valves, Silicone Seals ............................................................................................................................. 592.82 63.99 

. 
 23 33 13 43-0007 EA  8" Blower Check Valves, Silicone Seals ............................................................................................................................. 883.35 81.05 

XXXXXXX 
. 
 23 33 13 43-0008  Blower Check Valves With Viton Seats (23 33 13 43) 

. 

. 
 23 33 13 43-0009 EA  2-1/2" Blower Check Valves, Viton Seats ........................................................................................................................... 369.05 30.57 

. 
 23 33 13 43-0010 EA  3" Blower Check Valves, Viton Seats ................................................................................................................................. 419.42 34.84 

. 
 23 33 13 43-0011 EA  4" Blower Check Valves, Viton Seats ................................................................................................................................. 467.43 46.22 

. 
 23 33 13 43-0012 EA  5" Blower Check Valves, Viton Seats ................................................................................................................................. 655.42 53.33 

. 
 23 33 13 43-0013 EA  6" Blower Check Valves, Viton Seats ................................................................................................................................. 732.35 63.99 

. 
 23 33 13 43-0014 EA  8" Blower Check Valves, Viton Seats .............................................................................................................................. 1,130.18 81.05 

XXXXXXX 
. 
 23 33 19  Duct Silencers (23 33) 

. 

. 
 23 33 19 00-0001  36" Long Packaged Duct Sound Trap (23 33 19) 

. 

. 
 23 33 19 00-0002 EA 12" x 12" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 371.15 48.49 

. 
 23 33 19 00-0003 EA 12" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 446.91 55.59 

. 
 23 33 19 00-0004 EA 12" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 582.67 63.87 

. 
 23 33 19 00-0005 EA 12" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 710.73 72.15 

. 
 23 33 19 00-0006 EA 24" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 655.85 72.15 

. 
 23 33 19 00-0007 EA 24" x 24" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 843.42 75.69 

. 
 23 33 19 00-0008 EA 24" x 30" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 932.91 80.42 

. 
 23 33 19 00-0009 EA 24" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,024.76 85.16 

. 
 23 33 19 00-0010 EA 24" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,349.42 96.98 

. 
 23 33 19 00-0011 EA 36" x 18" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 836.03 80.42 

. 
 23 33 19 00-0012 EA 36" x 36" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,133.05 96.98 

. 
 23 33 19 00-0013 EA 36" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,020.89 130.10 

. 
 23 33 19 00-0014 EA 36" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,238.04 137.19 

. 
 23 33 19 00-0015 EA 48" x 48" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,499.90 147.84 

. 
 23 33 19 00-0016 EA 48" x 60" x 36" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,808.79 160.85 

XXXXXXX 
. 
 23 33 19 00-0017  60" Long Packaged Duct Sound Trap (23 33 19) 

. 

. 
 23 33 19 00-0018 EA 12" x 12" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 414.73 106.45 

. 
 23 33 19 00-0019 EA 12" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 500.75 123.00 

. 
 23 33 19 00-0020 EA 12" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 654.49 141.92 

. 
 23 33 19 00-0021 EA 12" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 798.48 159.67 

. 
 23 33 19 00-0022 EA 24" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 736.10 159.67 

. 
 23 33 19 00-0023 EA 24" x 24" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 950.76 169.12 

. 
 23 33 19 00-0024 EA 24" x 30" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,048.40 177.40 

. 
 23 33 19 00-0025 EA 24" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,147.80 186.87 

. 
 23 33 19 00-0026 EA 24" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,519.35 212.89 

. 
 23 33 19 00-0027 EA 36" x 18" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 938.31 177.40 

. 
 23 33 19 00-0028 EA 36" x 36" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,273.48 212.89 

. 
 23 33 19 00-0029 EA 36" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,266.65 280.30 

. 
 23 33 19 00-0030 EA 36" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,531.19 303.96 

. 
 23 33 19 00-0031 EA 48" x 48" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,813.93 322.88 

. 
 23 33 19 00-0032 EA 48" x 60" x 60" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 3,168.34 354.82 

XXXXXXX 
. 
 23 33 19 00-0033  84" Long Packaged Duct Sound Trap (23 33 19) 

. 

. 
 23 33 19 00-0034 EA 6" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 357.22 88.70 

. 
 23 33 19 00-0035 EA 6" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 614.73 132.47 

. 
 23 33 19 00-0036 EA 6" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator .................................................................................. 856.80 193.97 

. 
 23 33 19 00-0037 EA 12" x 12" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 484.45 106.45 

. 
 23 33 19 00-0038 EA 12" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 603.50 123.00 

. 
 23 33 19 00-0039 EA 12" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 823.30 141.92 

. 
 23 33 19 00-0040 EA 12" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 975.68 152.57 

. 
 23 33 19 00-0041 EA 12" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,065.14 164.39 

. 
 23 33 19 00-0042 EA 12" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,345.65 177.40 

. 
 23 33 19 00-0043 EA 12" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,594.41 193.97 

. 
 23 33 19 00-0044 EA 24" x 18" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ................................................................................ 911.01 164.39 

. 
 23 33 19 00-0045 EA 24" x 24" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,308.50 171.49 

. 
 23 33 19 00-0046 EA 24" x 30" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,430.05 177.40 

. 
 23 33 19 00-0047 EA 24" x 36" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,558.81 186.87 

. 
 23 33 19 00-0048 EA 24" x 42" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 1,961.30 201.06 

. 
 23 33 19 00-0049 EA 24" x 48" x 84" Long, Packaged Duct Sound Trap, Sound Attenuator ............................................................................. 2,128.52 212.89 

XXXXXXX 
. 
 23 33 23  Turning Vanes (23 33) 

. 

. 
 23 33 23 00-0001  Duct Turning Vane Components (23 33 23) 

NOT FOR BID
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. 

. 
 23 33 23 00-0002 LF Duct Turning Vane Rail ......................................................................................................................................................... 13.11 2.96 

    For Stainless Steel, Add  9.07 
. 

 23 33 23 00-0003 LF  Double Thick Factory Fabricated, Duct Turning Vane .......................................................................................................... 12.97 1.18 
    For Stainless Steel, Add  13.66 

XXXXXXX 
. 
 23 33 23 00-0004  Duct Turning Vane Sets (23 33 23) 

Note: Measured from inside corner to outside corner of ductwork. 
. 
. 

 23 33 23 00-0005 LF 12" High Duct Turning Vanes, Sets ...................................................................................................................................... 53.82 4.43 
    For Stainless Steel, Add  62.75 

. 
 23 33 23 00-0006 LF 14" High Duct Turning Vanes, Sets ...................................................................................................................................... 66.97 4.73 

    For Stainless Steel, Add  79.38 
. 

 23 33 23 00-0007 LF 16" High Duct Turning Vanes, Sets ...................................................................................................................................... 91.75 4.96 
    For Stainless Steel, Add  111.14 

. 
 23 33 23 00-0008 LF 18" High Duct Turning Vanes, Sets .................................................................................................................................... 116.58 5.32 

    For Stainless Steel, Add  142.90 
. 

 23 33 23 00-0009 LF 20" High Duct Turning Vanes, Sets .................................................................................................................................... 129.22 5.68 
    For Stainless Steel, Add  158.76 

. 
 23 33 23 00-0010 LF 22" High Duct Turning Vanes, Sets .................................................................................................................................... 165.43 5.32 

    For Stainless Steel, Add  206.43 
. 

 23 33 23 00-0011 LF 24" High Duct Turning Vanes, Sets .................................................................................................................................... 203.31 6.26 
    For Stainless Steel, Add  254.05 

. 
 23 33 23 00-0012 LF 26" High Duct Turning Vanes, Sets .................................................................................................................................... 218.32 6.56 

    For Stainless Steel, Add  273.17 
. 

 23 33 23 00-0013 LF 30" High Duct Turning Vanes, Sets .................................................................................................................................... 243.87 6.81 
    For Stainless Steel, Add  305.96 

XXXXXXX 
. 
 23 33 33  Duct-Mounting Access Doors (23 33) 

. 

. 
 23 33 33 00-0001  Duct Access Doors, Insulated Factory Fabrication (23 33 33) 

. 

. 
 23 33 33 00-0002 EA  6" x 6" Duct Access Doors Insulated Factory Fabrication ..................................................................................................... 94.89 16.56 

    For Stainless Steel, Add  56.72 
. 

 23 33 33 00-0003 EA  10" x 10" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 100.84 16.56 
    For Stainless Steel, Add  68.62 

. 
 23 33 33 00-0004 EA  12" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 103.75 16.56 

    For Stainless Steel, Add  74.44 
. 

 23 33 33 00-0005 EA  12" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 134.37 20.11 
    For Stainless Steel, Add  104.98 

. 
 23 33 33 00-0006 EA  16" x 12" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 135.55 20.11 

    For Stainless Steel, Add  107.34 
. 

 23 33 33 00-0007 EA  18" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 168.22 27.20 
    For Stainless Steel, Add  123.54 

. 
 23 33 33 00-0008 EA  24" x 18" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 199.56 33.11 

    For Stainless Steel, Add  133.02 
. 

 23 33 33 00-0009 EA  24" x 24" Duct Access Doors Insulated Factory Fabrication ............................................................................................... 259.07 44.94 
    For Stainless Steel, Add  163.34 

XXXXXXX 
. 
 23 33 43  Flexible Connectors (23 33) 

. 

. 
 23 33 43 00-0001 LF 6-1/2" Width, Galvanized Steel, Flexible Duct Connector ..................................................................................................... 15.11 3.54 

. 
 23 33 43 00-0002 LF  5-3/4" Width, Vinyl/Steel, Flexible Duct Connector ............................................................................................................... 15.54 3.19 

XXXXXXX 
. 
 23 33 46  Flexible Ducts (23 33) 

. 

. 
 23 33 46 00-0001  Flexible Duct, R8.0 Insulated With Metallized Outer Jacket (23 33 46) 

Note: Polyester inner liner encapsulating a corrosion resistant steel wire helix, supporting a blanket of fiberglass 
insulation over a fiberglass scrim and a bi-directional reinforced metallized outer vapor barrier jacket. 

. 

. 
 23 33 46 00-0002 LF 4" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket .......................................................................................................................................................................... 9.11 1.18 
    For R6.0 Insulated Flexible Duct, Deduct  -1.07 
    For R4.2 Insulated Flexible Duct, Deduct  -1.24 

. 
 23 33 46 00-0003 LF 5" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 10.02 2.37 
    For R6.0 Insulated Flexible Duct, Deduct  -1.13 
    For R4.2 Insulated Flexible Duct, Deduct  -1.32 

. 
 23 33 46 00-0004 LF 6" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 11.17 2.37 
    For R6.0 Insulated Flexible Duct, Deduct  -1.15 
    For R4.2 Insulated Flexible Duct, Deduct  -1.34 

. 
 23 33 46 00-0005 LF 7" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 12.92 2.37 
    For R6.0 Insulated Flexible Duct, Deduct  -1.29 
    For R4.2 Insulated Flexible Duct, Deduct  -1.50 

. 
 23 33 46 00-0006 LF 8" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 14.97 3.54 
    For R6.0 Insulated Flexible Duct, Deduct  -1.30 
    For R4.2 Insulated Flexible Duct, Deduct  -1.52 

. 
 23 33 46 00-0007 LF 10" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 19.43 3.54 
    For R6.0 Insulated Flexible Duct, Deduct  -1.75 
    For R4.2 Insulated Flexible Duct, Deduct  -2.04 

NOT FOR BID
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. 
 23 33 46 00-0008 LF 12" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 25.85 4.73 
    For R6.0 Insulated Flexible Duct, Deduct  -2.08 
    For R4.2 Insulated Flexible Duct, Deduct  -2.43 

. 
 23 33 46 00-0009 LF 14" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 32.12 4.73 
    For R6.0 Insulated Flexible Duct, Deduct  -2.54 
    For R4.2 Insulated Flexible Duct, Deduct  -2.96 

. 
 23 33 46 00-0010 LF 16" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 41.69 5.91 
    For R6.0 Insulated Flexible Duct, Deduct  -3.03 
    For R4.2 Insulated Flexible Duct, Deduct  -3.54 

. 
 23 33 46 00-0011 LF 18" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 51.02 7.68 
    For R6.0 Insulated Flexible Duct, Deduct  -3.95 
    For R4.2 Insulated Flexible Duct, Deduct  -4.61 

. 
 23 33 46 00-0012 LF 20" Diameter Flexible Duct, R8.0 Insulated With Polyester Inner Liner Over Fiberglass Insulation And Metallized 

Outer Jacket ........................................................................................................................................................................ 61.24 8.28 
    For R6.0 Insulated Flexible Duct, Deduct  -5.96 
    For R4.2 Insulated Flexible Duct, Deduct  -6.95 

XXXXXXX 
. 
 23 33 46 00-0013  Collars, Sheet Metal Spin-In Type With Damper (23 33 46) 

. 

. 
 23 33 46 00-0014 EA Up To 4" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper .............................................................. 50.91 7.10 

    For Stainless Steel, Add  31.59 
. 

 23 33 46 00-0015 EA 5" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 55.03 8.28 
    For Stainless Steel, Add  32.01 

. 
 23 33 46 00-0016 EA 6" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 62.63 8.28 

    For Stainless Steel, Add  35.30 
. 

 23 33 46 00-0017 EA 7" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 70.60 10.64 
    For Stainless Steel, Add  36.43 

. 
 23 33 46 00-0018 EA 8" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ......................................................................... 84.87 13.01 

    For Stainless Steel, Add  41.15 
. 

 23 33 46 00-0019 EA 10" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ....................................................................... 99.85 15.38 
    For Stainless Steel, Add  50.73 

. 
 23 33 46 00-0020 EA 12" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 113.01 17.74 

    For Stainless Steel, Add  54.65 
. 

 23 33 46 00-0021 EA 14" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 134.24 20.11 
    For Stainless Steel, Add  68.43 

. 
 23 33 46 00-0022 EA 16" Diameter Flexible Duct Collar, Spin In Type, Sheet Metal, With Damper ..................................................................... 146.29 22.47 

    For Stainless Steel, Add  74.87 

XXXXXXX 
. 
 23 33 53  Duct Liners (23 33) 

. 

. 
 23 33 53 00-0001  Fiberglass Duct Liner Board, Rigid, Acoustical Insulation (23 33 53) 

. 

. 
 23 33 53 00-0002 SF  1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 12.98 3.22 

. 
 23 33 53 00-0003 SF  3/4" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................... 14.16 3.22 

. 
 23 33 53 00-0004 SF  1" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 15.78 4.30 

. 
 23 33 53 00-0005 SF  1-1/2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ................................................................................................ 19.39 4.30 

. 
 23 33 53 00-0006 SF  2" Field Installed, 3 LB/CF, Fiberglass Duct Liner Board ...................................................................................................... 23.39 4.84 

. 
 23 33 53 00-0007 SF  1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board .................................................................................................. 12.56 3.54 

. 
 23 33 53 00-0008 SF  3/4" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board .................................................................................................. 13.70 3.54 

. 
 23 33 53 00-0009 SF  1" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ..................................................................................................... 15.31 4.73 

. 
 23 33 53 00-0010 SF  1-1/2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ............................................................................................... 18.71 4.73 

. 
 23 33 53 00-0011 SF  2" Shop Installed, 3 LB/CF, Fiberglass Duct Liner Board ..................................................................................................... 22.66 5.32 

XXXXXXX 
. 
 23 33 53 00-0012  Fiberglass Duct Liner Blanket, Flexible, Acoustical Insulation (23 33 53) 

. 

. 
 23 33 53 00-0013 SF 1/2", R2, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 3.18 2.84 

. 
 23 33 53 00-0014 SF 1", R3.8, 1.5 LB/CF, T150, Fiberglass Duct Liner Blanket ...................................................................................................... 3.86 3.19 

. 
 23 33 53 00-0015 SF 1", R4.1, 2 LB/CF, T200, Fiberglass Duct Liner Blanket ......................................................................................................... 4.77 3.19 

. 
 23 33 53 00-0016 SF 1", R4.3, 3 LB/CF, T300, Fiberglass Duct Liner Blanket ......................................................................................................... 6.29 3.19 

. 
 23 33 53 00-0017 SF 1-1/2", T150, 1.5 LB/CF, Fiberglass Duct Liner Blanket ......................................................................................................... 5.15 3.54 

. 
 23 33 53 00-0018 SF 2", R7.7, 1.5 LB/CF, T150 Fiberglass Duct Liner Blanket ....................................................................................................... 5.46 3.91 

. 
 23 33 53 00-0019 SF 2", R8, 2 LB/CF, T200 Fiberglass Duct Liner Blanket ............................................................................................................. 8.74 3.91 

XXXXXXX 
. 
 23 33 56  Duct Air Extractors (23 33) 

. 

. 
 23 33 56 00-0001 EA 12" x 4" Duct Air Extractor .................................................................................................................................................... 58.55 19.52 

    For Stainless Steel, Add  25.38 
. 

 23 33 56 00-0002 EA 8" x 6" Duct Air Extractor ...................................................................................................................................................... 62.10 21.29 
    For Stainless Steel, Add  25.38 

. 
 23 33 56 00-0003 EA 12" x 6" Duct Air Extractor .................................................................................................................................................... 71.95 22.47 

    For Stainless Steel, Add  35.11 
. 

 23 33 56 00-0004 EA 16" x 6" Duct Air Extractor .................................................................................................................................................... 81.57 23.66 
    For Stainless Steel, Add  44.54 

. 
 23 33 56 00-0005 EA 24" x 6" Duct Air Extractor .................................................................................................................................................. 108.60 26.02 

    For Stainless Steel, Add  73.54 
. 

 23 33 56 00-0006 EA 12" x 8" Duct Air Extractor .................................................................................................................................................... 77.59 23.66 
    For Stainless Steel, Add  39.36 

. 
 23 33 56 00-0007 EA 20" x 8" Duct Air Extractor .................................................................................................................................................. 102.95 29.57 

    For Stainless Steel, Add  56.97 
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. 
 23 33 56 00-0008 EA 18" x 10" Duct Air Extractor ................................................................................................................................................ 110.44 33.71 

    For Stainless Steel, Add  55.94 
. 

 23 33 56 00-0009 EA 24" x 10" Duct Air Extractor ................................................................................................................................................ 135.01 39.61 
    For Stainless Steel, Add  72.50 

. 
 23 33 56 00-0010 EA 24" x 12" Duct Air Extractor ................................................................................................................................................ 154.37 47.31 

    For Stainless Steel, Add  77.69 
. 

 23 33 56 00-0011 EA 30" x 12" Duct Air Extractor ................................................................................................................................................ 193.17 59.13 
    For Stainless Steel, Add  97.37 

XXXXXXX 
. 
 23 33 59  Duct Pressure Relief Doors (23 33) 

. 

. 
 23 33 59 00-0001  Duct Pressure Relief Doors (23 33 59) 

. 

. 
 23 33 59 00-0002 EA 18" x 18" Duct Pressure Relief Door (Ruskin PRD18) ..................................................................................................... 1,239.64 35.48 

. 
 23 33 59 00-0003 EA 24" x 10" Duct Pressure Relief Door (Ruskin PRD18) ..................................................................................................... 1,018.40 29.57 

. 
 23 33 59 00-0004 EA 24" x 12" Duct Pressure Relief Door (Ruskin PRD18) ..................................................................................................... 1,008.28 32.53 

XXXXXXX 
. 
 23 34  HVAC Fans (23 30) 

. 

. 
 23 34 13  Axial HVAC Fans (23 34) 

. 

. 
 23 34 13 00-0001  Tube-Axial Fans (23 34 13) 

. 

. 
 23 34 13 00-0002  Direct Drive Tube-Axial Duct Fans (23 34 13 00-0001) 

. 

. 
 23 34 13 00-0003 EA  12" Direct Drive Axial Flow Fan, 1/6 HP 1,060 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,887.45 363.45 

    For 1/4" Static Pressure, Add  92.79 
    For 3/8" Static Pressure, Add  185.57 
    For 1/2" Static Pressure, Add  255.16 

. 
 23 34 13 00-0004 EA  12" Direct Drive Axial Flow Fan, 1/2 HP 2,095 CFM Constant Speed, 1/8" Static Pressure ............................................ 1,970.29 364.54 

    For 1/4" Static Pressure, Add  99.41 
    For 3/8" Static Pressure, Add  198.83 
    For 1/2" Static Pressure, Add  273.39 

. 
 23 34 13 00-0005 EA  16" Direct Drive Axial Flow Fan, 1/3 HP 2,490 CFM Constant Speed, 1/8" Static Pressure ............................................ 2,135.98 363.45 

    For 1/4" Static Pressure, Add  112.67 
    For 3/8" Static Pressure, Add  225.34 
    For 1/2" Static Pressure, Add  309.84 

. 
 23 34 13 00-0006 EA  20" Direct Drive Axial Flow Fan, 3/4 HP 4,130 CFM Constant Speed, 1/8" Static Pressure ............................................ 2,301.67 364.54 

    For 1/4" Static Pressure, Add  125.92 
    For 3/8" Static Pressure, Add  251.85 
    For 1/2" Static Pressure, Add  346.29 

. 
 23 34 13 00-0007 EA  22" Direct Drive Axial Flow Fan, 3/4 HP 4,700 CFM Constant Speed, 1/8" Static Pressure ............................................ 2,695.72 436.58 

    For 1/4" Static Pressure, Add  145.81 
    For 3/8" Static Pressure, Add  291.61 
    For 1/2" Static Pressure, Add  400.97 

. 
 23 34 13 00-0008 EA  24" Direct Drive Axial Flow Fan, 1 HP 5,850 CFM Constant Speed, 1/8" Static Pressure ............................................... 3,103.03 474.78 

    For 1/4" Static Pressure, Add  172.32 
    For 3/8" Static Pressure, Add  344.63 
    For 1/2" Static Pressure, Add  473.87 

. 
 23 34 13 00-0009 EA  24" Direct Drive Axial Flow Fan, 1-1/2 HP 7,925 CFM Constant Speed, 1/8" Static Pressure ......................................... 3,276.26 519.53 

    For 1/4" Static Pressure, Add  178.94 
    For 3/8" Static Pressure, Add  357.89 
    For 1/2" Static Pressure, Add  492.09 

. 
 23 34 13 00-0010 EA  30" Direct Drive Axial Flow Fan, 1 HP 10,640 CFM Constant Speed, 1/8" Static Pressure ............................................. 3,742.46 545.72 

    For 1/4" Static Pressure, Add  212.08 
    For 3/8" Static Pressure, Add  424.16 
    For 1/2" Static Pressure, Add  583.22 

. 
 23 34 13 00-0011 EA  30" Direct Drive Axial Flow Fan, 2-1/2 HP 14,765 CFM Constant Speed, 1/8" Static Pressure ....................................... 4,512.39 682.15 

    For 1/4" Static Pressure, Add  251.85 
    For 3/8" Static Pressure, Add  503.69 
    For 1/2" Static Pressure, Add  692.58 

. 
 23 34 13 00-0012 EA  36" Direct Drive Axial Flow Fan, 2 HP 16,780 CFM Constant Speed, 1/8" Static Pressure ............................................. 5,100.41 727.99 

    For 1/4" Static Pressure, Add  291.61 
    For 3/8" Static Pressure, Add  583.22 
    For 1/2" Static Pressure, Add  801.93 

. 
 23 34 13 00-0013 EA  36" Direct Drive Axial Flow Fan, 5 HP 22,920 CFM Constant Speed, 1/8" Static Pressure ............................................. 5,987.05 839.32 

    For 1/4" Static Pressure, Add  344.63 
    For 3/8" Static Pressure, Add  689.26 
    For 1/2" Static Pressure, Add  947.74 

XXXXXXX 
. 
 23 34 13 00-0014  Belt Drive Tube-Axial Duct Fans (23 34 13 00-0001) 

. 

. 
 23 34 13 00-0015 EA  15" Belt Drive Axial Flow Fan, 1/3 HP 2,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,789.21 352.54 

    For 1/4" Static Pressure, Add  86.80 
    For 3/8" Static Pressure, Add  173.61 
    For 1/2" Static Pressure, Add  238.71 

. 
 23 34 13 00-0016 EA  15" Belt Drive Axial Flow Fan, 1/2 HP 3,400 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,898.35 364.54 

    For 1/4" Static Pressure, Add  93.66 
    For 3/8" Static Pressure, Add  187.32 
    For 1/2" Static Pressure, Add  257.56 

. 
 23 34 13 00-0017 EA  18" Belt Drive Axial Flow Fan, 1/3 HP 3,280 CFM Constant Speed, 1/8" Static Pressure ............................................... 1,961.51 376.54 

    For 1/4" Static Pressure, Add  96.70 
    For 3/8" Static Pressure, Add  193.41 
    For 1/2" Static Pressure, Add  265.93 
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. 
 23 34 13 00-0018 EA  18" Belt Drive Axial Flow Fan, 1/2 HP 3,900 CFM Constant Speed, 1/8" Static Pressure ............................................... 2,077.22 389.65 

    For 1/4" Static Pressure, Add  103.81 
    For 3/8" Static Pressure, Add  207.62 
    For 1/2" Static Pressure, Add  285.48 

. 
 23 34 13 00-0019 EA  18" Belt Drive Axial Flow Fan, 1 HP 5,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,347.22 404.92 

    For 1/4" Static Pressure, Add  123.10 
    For 3/8" Static Pressure, Add  246.20 
    For 1/2" Static Pressure, Add  338.53 

. 
 23 34 13 00-0020 EA  24" Belt Drive Axial Flow Fan, 1/2 HP 4,800 CFM Constant Speed, 1/8" Static Pressure ............................................... 2,476.67 420.20 

    For 1/4" Static Pressure, Add  130.97 
    For 3/8" Static Pressure, Add  261.94 
    For 1/2" Static Pressure, Add  360.16 

. 
 23 34 13 00-0021 EA  24" Belt Drive Axial Flow Fan, 1 HP 6,430 CFM Constant Speed, 1/8" Static Pressure .................................................. 2,776.75 436.58 

    For 1/4" Static Pressure, Add  152.29 
    For 3/8" Static Pressure, Add  304.58 
    For 1/2" Static Pressure, Add  418.79 

. 
 23 34 13 00-0022 EA  24" Belt Drive Axial Flow Fan, 2 HP 8,860 CFM Constant Speed, 1/8" Static Pressure .................................................. 3,139.84 436.58 

    For 1/4" Static Pressure, Add  181.45 
    For 3/8" Static Pressure, Add  362.89 
    For 1/2" Static Pressure, Add  498.98 

. 
 23 34 13 00-0023 EA  30" Belt Drive Axial Flow Fan, 1 HP 9,250 CFM Constant Speed, 1/8" Static Pressure .................................................. 3,644.20 474.78 

    For 1/4" Static Pressure, Add  215.74 
    For 3/8" Static Pressure, Add  431.48 
    For 1/2" Static Pressure, Add  593.29 

. 
 23 34 13 00-0024 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,900 CFM Constant Speed, 1/8" Static Pressure ................................................ 4,319.14 575.19 

    For 1/4" Static Pressure, Add  253.81 
    For 3/8" Static Pressure, Add  507.63 
    For 1/2" Static Pressure, Add  697.99 

. 
 23 34 13 00-0025 EA  30" Belt Drive Axial Flow Fan, 5 HP 16,150 CFM Constant Speed, 1/8" Static Pressure ................................................ 4,931.45 575.19 

    For 1/4" Static Pressure, Add  302.41 
    For 3/8" Static Pressure, Add  604.82 
    For 1/2" Static Pressure, Add  831.63 

. 
 23 34 13 00-0026 EA  36" Belt Drive Axial Flow Fan, 3/4 HP 8,090 CFM Constant Speed, 1/8" Static Pressure ............................................... 5,433.51 606.84 

    For 1/4" Static Pressure, Add  337.66 
    For 3/8" Static Pressure, Add  675.33 
    For 1/2" Static Pressure, Add  928.58 

. 
 23 34 13 00-0027 EA  36" Belt Drive Axial Flow Fan, 2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure ................................................ 5,938.47 641.77 

    For 1/4" Static Pressure, Add  372.60 
    For 3/8" Static Pressure, Add  745.19 
    For 1/2" Static Pressure, Add  1,024.64 

. 
 23 34 13 00-0028 EA  36" Belt Drive Axial Flow Fan, 7-1/2 HP 14,475 CFM Constant Speed, 1/8" Static Pressure .......................................... 6,750.27 839.32 

    For 1/4" Static Pressure, Add  406.10 
    For 3/8" Static Pressure, Add  812.20 
    For 1/2" Static Pressure, Add  1,116.78 

. 
 23 34 13 00-0029 EA  36" Belt Drive Axial Flow Fan, 5 HP 20,080 CFM Constant Speed, 1/8" Static Pressure ................................................ 7,722.22 840.41 

    For 1/4" Static Pressure, Add  483.86 
    For 3/8" Static Pressure, Add  967.72 
    For 1/2" Static Pressure, Add  1,330.61 

. 
 23 34 13 00-0030 EA  42" Belt Drive Axial Flow Fan, 7-1/2 HP 29,000 CFM Constant Speed, 1/8" Static Pressure .......................................... 8,716.21 991.90 

    For 1/4" Static Pressure, Add  539.12 
    For 3/8" Static Pressure, Add  1,078.23 
    For 1/2" Static Pressure, Add  1,482.57 

XXXXXXX 
. 
 23 34 16  Centrifugal HVAC Fans (23 34) 

. 

. 
 23 34 16 00-0001  Centrifugal Fans (23 34 16) 

Note: All belt fans to be supplied with belt guard. 
. 
. 
 23 34 16 00-0002  Utility Backward Inclined Steel Wheel Centrifugal Fans (23 34 16 00-0001) 

Note: V-belt driven. 
. 
. 
 23 34 16 00-0003  Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Under 30" diameter wheel. 
. 
. 
 23 34 16 00-0004  12-1/4" Diameter Wheel 650 To 2,950 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0005 EA 1/6 HP, 12-1/4" Wheel, 450 To 1,750 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,214.71 239.79 
. 

 23 34 16 00-0006 EA 1/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,739.19 248.85 
. 

 23 34 16 00-0007 EA 1/3 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,789.80 198.31 
. 

 23 34 16 00-0008 EA 1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,869.06 271.77 
. 

 23 34 16 00-0009 EA 3/4 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ...................................................... 1,915.21 288.14 
. 

 23 34 16 00-0010 EA 1 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ......................................................... 1,976.57 300.15 
. 

 23 34 16 00-0011 EA 1-1/2 HP, 12-1/4" Wheel, 650 To 2,950 CFM At 1/8" Static Pressure, Centrifugal Fan ................................................... 2,038.60 319.80 

XXXXXXX 
. 
 23 34 16 00-0012  13-1/2" Diameter Wheel 734 To 3,343 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0013 EA 1/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,004.43 261.95 
. 

 23 34 16 00-0014 EA 1/3 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,040.83 271.77 
. 

 23 34 16 00-0015 EA 1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,108.42 288.14 
. 

 23 34 16 00-0016 EA 3/4 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure .......................................................... 2,148.04 300.15 
. 

 23 34 16 00-0017 EA 1 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ............................................................. 2,221.23 319.80 
. 

 23 34 16 00-0018 EA 1-1/2 HP Centrifugal Fan, 13-1/2" Wheel, 734 - 3,343 CFM At 1/8" Static Pressure ....................................................... 2,293.80 335.07 

XXXXXXX 
. 
 23 34 16 00-0019  15" Diameter Wheel 1,258 To 4,146 CFM At 1/8" Static Pressure (23 34 16 00-0003) 
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. 

. 
 23 34 16 00-0020 EA 1/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ............................................................. 2,019.40 271.77 

. 
 23 34 16 00-0021 EA 1/3 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ............................................................. 2,065.55 288.14 

. 
 23 34 16 00-0022 EA 1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ............................................................. 2,126.61 300.15 

. 
 23 34 16 00-0023 EA 3/4 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ............................................................. 2,178.35 319.80 

. 
 23 34 16 00-0024 EA 1 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................ 2,243.80 335.07 

. 
 23 34 16 00-0025 EA 1-1/2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure .......................................................... 2,335.44 360.17 

. 
 23 34 16 00-0026 EA 2 HP Centrifugal Fan, 15" Wheel, 1,258 - 4,146 CFM At 1/8" Static Pressure ................................................................ 2,407.02 378.73 

XXXXXXX 
. 
 23 34 16 00-0027  16-1/2" Diameter Wheel 977 To 4,711 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0028 EA 1/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,312.04 288.14 
. 

 23 34 16 00-0029 EA 1/3 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,395.36 300.15 
. 

 23 34 16 00-0030 EA 1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,487.83 319.80 
. 

 23 34 16 00-0031 EA 3/4 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure .......................................................... 2,536.63 335.07 
. 

 23 34 16 00-0032 EA 1 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,600.93 360.17 
. 

 23 34 16 00-0033 EA 1-1/2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ....................................................... 2,655.88 378.73 
. 

 23 34 16 00-0034 EA 2 HP Centrifugal Fan, 16-1/2" Wheel, 977 - 4,711 CFM At 1/8" Static Pressure ............................................................. 2,949.25 411.47 

XXXXXXX 
. 
 23 34 16 00-0035  18-1/4" Diameter Wheel 2,193 To 6,498 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0036 EA 1/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,389.17 300.15 
. 

 23 34 16 00-0037 EA 1/3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,446.27 319.80 
. 

 23 34 16 00-0038 EA 1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,522.44 335.07 
. 

 23 34 16 00-0039 EA 3/4 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure ....................................................... 2,581.94 360.17 
. 

 23 34 16 00-0040 EA 1 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,664.23 378.73 
. 

 23 34 16 00-0041 EA 1-1/2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .................................................... 2,788.51 411.47 
. 

 23 34 16 00-0042 EA 2 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,869.17 436.58 
. 

 23 34 16 00-0043 EA 3 HP Centrifugal Fan, 18-1/4" Wheel, 2,193 - 6,498 CFM At 1/8" Static Pressure .......................................................... 2,989.51 480.24 

XXXXXXX 
. 
 23 34 16 00-0044  20" Diameter Wheel 2,412 To 7,364 CFM At 1/8" Static Pressure (23 34 16 00-0003) 

. 

. 
 23 34 16 00-0045 EA 1/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,414.13 319.80 

. 
 23 34 16 00-0046 EA 1/3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,490.27 335.07 

. 
 23 34 16 00-0047 EA 1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,581.94 360.17 

. 
 23 34 16 00-0048 EA 3/4 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ............................................................. 2,664.23 378.73 

. 
 23 34 16 00-0049 EA 1 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 2,820.65 411.47 

. 
 23 34 16 00-0050 EA 1-1/2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure .......................................................... 3,039.09 436.58 

. 
 23 34 16 00-0051 EA 2 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 3,192.53 480.24 

. 
 23 34 16 00-0052 EA 3 HP Centrifugal Fan, 20" Wheel, 2,412 - 7,364 CFM At 1/8" Static Pressure ................................................................ 3,351.67 514.07 

XXXXXXX 
. 
 23 34 16 00-0053  22-1/4" Diameter Wheel 2,265 To 8,483 CFM At 1/8" Static Pressure (23 34 16 00-

0003) 
. 
. 

 23 34 16 00-0054 EA 1/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,901.10 335.07 
. 

 23 34 16 00-0055 EA 1/3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 2,955.57 360.17 
. 

 23 34 16 00-0056 EA 1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 3,030.39 378.73 
. 

 23 34 16 00-0057 EA 3/4 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure ....................................................... 3,124.30 411.47 
. 

 23 34 16 00-0058 EA 1 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,248.71 436.58 
. 

 23 34 16 00-0059 EA 1-1/2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .................................................... 3,290.75 480.24 
. 

 23 34 16 00-0060 EA 2 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,373.11 514.07 
. 

 23 34 16 00-0061 EA 3 HP Centrifugal Fan, 22-1/4" Wheel, 2,265 - 8,483 CFM At 1/8" Static Pressure .......................................................... 3,520.23 576.28 

XXXXXXX 
. 
 23 34 16 00-0062  24-1/2" Diameter Wheel 3,055 To 11,380 CFM At 1/8" Static Pressure (23 34 16 

00-0003) 
. 
. 

 23 34 16 00-0063 EA 1/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,489.31 360.17 
. 

 23 34 16 00-0064 EA 1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,602.99 411.47 
. 

 23 34 16 00-0065 EA 3/4 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ..................................................... 3,715.80 436.58 
. 

 23 34 16 00-0066 EA 1 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 3,835.54 480.24 
. 

 23 34 16 00-0067 EA 1-1/2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure .................................................. 3,941.10 514.07 
. 

 23 34 16 00-0068 EA 2 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,034.65 576.28 
. 

 23 34 16 00-0069 EA 3 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,164.16 626.48 
. 

 23 34 16 00-0070 EA 5 HP Centrifugal Fan, 24-1/2" Wheel, 3,055 - 11,380 CFM At 1/8" Static Pressure ........................................................ 4,467.27 720.36 

XXXXXXX 
. 
 23 34 16 00-0071  27" Diameter Wheel 2,734 To 13,266 CFM At 1/8" Static Pressure (23 34 16 00-0003) 

. 

. 
 23 34 16 00-0072 EA 1/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 3,866.32 378.73 

. 
 23 34 16 00-0073 EA 1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 3,983.74 436.58 

. 
 23 34 16 00-0074 EA 3/4 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................... 4,103.46 480.24 

. 
 23 34 16 00-0075 EA 1 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,209.03 514.07 

. 
 23 34 16 00-0076 EA 1-1/2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure ........................................................ 4,356.15 576.28 

. 
 23 34 16 00-0077 EA 2 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,485.35 626.48 

. 
 23 34 16 00-0078 EA 3 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,811.22 720.36 

. 
 23 34 16 00-0079 EA 5 HP Centrifugal Fan, 27" Wheel, 2,734 - 13,266 CFM At 1/8" Static Pressure .............................................................. 4,856.47 800.03 

XXXXXXX 
. 
 23 34 16 00-0080  Large Industrial Type Utility Backward Centrifugal Fans (23 34 16 00-0002) 

Note: Over 30" diameter wheel. 
. 
. 
 23 34 16 00-0081  30" Diameter Wheel 4,926 To 17,456 CFM At 1/8" Static Pressure (23 34 16 00-0080) 

NOT FOR BID
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. 
 23 34 16 00-0082 EA 1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................... 5,416.30 480.24 

. 
 23 34 16 00-0083 EA 3/4 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................... 5,517.64 514.07 

. 
 23 34 16 00-0084 EA 1 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 5,674.34 576.28 

. 
 23 34 16 00-0085 EA 1-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 5,814.25 626.48 

. 
 23 34 16 00-0086 EA 2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,021.24 720.36 

. 
 23 34 16 00-0087 EA 3 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,206.80 800.03 

. 
 23 34 16 00-0088 EA 5 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure .............................................................. 6,513.66 960.47 

. 
 23 34 16 00-0089 EA 7-1/2 HP Centrifugal Fan, 30" Wheel, 4,926 - 17,456 CFM At 1/8" Static Pressure ........................................................ 6,796.69 1,107.82 

XXXXXXX 
. 
 23 34 16 00-0090  33" Diameter Wheel 5,734 To 19,799 CFM At 1/8" Static Pressure (23 34 16 00-0080) 

. 

. 
 23 34 16 00-0091 EA 1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................... 6,352.43 514.07 

. 
 23 34 16 00-0092 EA 3/4 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................... 6,553.13 576.28 

. 
 23 34 16 00-0093 EA 1 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 6,736.24 626.48 

. 
 23 34 16 00-0094 EA 1-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 6,985.77 720.36 

. 
 23 34 16 00-0095 EA 2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,214.21 800.03 

. 
 23 34 16 00-0096 EA 3 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,563.92 960.47 

. 
 23 34 16 00-0097 EA 5 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure .............................................................. 7,954.19 1,107.82 

. 
 23 34 16 00-0098 EA 7-1/2 HP Centrifugal Fan, 33" Wheel, 5,734 - 19,799 CFM At 1/8" Static Pressure ........................................................ 8,505.90 1,440.70 

XXXXXXX 
. 
 23 34 16 00-0099  36-1/2" Diameter Wheel 5,388 To 22,500 CFM At 1/8" Static Pressure (23 34 16 

00-0080) 
. 
. 

 23 34 16 00-0100 EA 1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 6,780.35 576.28 
. 

 23 34 16 00-0101 EA 3/4 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ..................................................... 6,969.87 626.48 
. 

 23 34 16 00-0102 EA 1 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 7,573.05 720.36 
. 

 23 34 16 00-0103 EA 1-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure .................................................. 7,979.41 800.03 
. 

 23 34 16 00-0104 EA 2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 8,479.41 960.47 
. 

 23 34 16 00-0105 EA 3 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 8,862.93 1,107.82 
. 

 23 34 16 00-0106 EA 5 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ........................................................ 9,667.76 1,440.70 
. 

 23 34 16 00-0107 EA 7-1/2 HP Centrifugal Fan, 36-1/2" Wheel, 5,388 - 22,500 CFM At 1/8" Static Pressure ................................................ 10,341.51 1,800.88 

XXXXXXX 
. 
 23 34 16 00-0108  Kitchen System Fans (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0109  Upblast Kitchen Exhaust Fans (23 34 16 00-0108) 

. 

. 
 23 34 16 00-0110  Direct Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUE. 
. 
. 

 23 34 16 00-0111 EA Up To 12" Wheel Diameter, 1/6 HP Direct Drive, Kitchen Upblast Exhaust Fan ............................................................. 1,364.63 141.88 
Note: 115V. For roof or wall installations. Includes disconnect switch. 

    For Bird Screen, Add  61.24 
    For Backdraft Damper, Add  167.87 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0112 EA 14" Wheel Diameter, 1/4 HP Direct Drive, Kitchen Upblast Exhaust Fan ........................................................................ 1,607.91 141.88 

Note: 115V. For roof or wall installations. Includes disconnect switch. 
    For Bird Screen, Add  61.24 
    For Backdraft Damper, Add  167.87 
    For Damper Motor, Add  275.98 

XXXXXXX 
. 
 23 34 16 00-0113  Belt Drive Kitchen Upblast Exhaust Fans (23 34 16 00-0109) 

Note: Greenheck CUBE. 
. 
. 

 23 34 16 00-0114 EA 10" Diameter Wheel, Up To 1/3 HP, 1,458 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ....... 2,376.38 141.88 
Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 

    For Bird Screen, Add  61.24 
    For Wall Mounted Fan, Add  95.06 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  177.87 
    For Backdraft Damper, Add  167.87 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0115 EA 12" Diameter Wheel, 1/2 HP, 1,923 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,481.96 141.88 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  61.24 
    For Wall Mounted Fan, Add  99.28 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  186.85 
    For Backdraft Damper, Add  167.87 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0116 EA 14" Diameter Wheel, 1/3 HP, 2,006 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,118.07 163.72 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  69.68 
    For Wall Mounted Fan, Add  84.72 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  152.20 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

NOT FOR BID
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 23 34 16 00-0117 EA 14" Diameter Wheel, 1 HP, 2,757 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 2,270.10 163.72 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  69.68 
    For Wall Mounted Fan, Add  90.80 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  165.13 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0118 EA 16" Diameter Wheel, 1/2 HP, 2,940 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 2,890.58 191.01 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  69.68 
    For Wall Mounted Fan, Add  115.62 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  213.23 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0119 EA 16" Diameter Wheel, 1 HP, 3,129 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 3,053.17 191.01 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  69.68 
    For Wall Mounted Fan, Add  122.13 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  227.05 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0120 EA 18" Diameter Wheel, 1/2 HP , 3,243 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................. 3,327.52 204.65 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  116.14 
    For Wall Mounted Fan, Add  133.10 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  248.05 
    For Backdraft Damper, Add  239.44 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0121 EA 18" Diameter Wheel, 1 HP , 4,223 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................... 3,580.91 204.65 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  116.14 
    For Wall Mounted Fan, Add  143.24 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  269.59 
    For Backdraft Damper, Add  239.44 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0122 EA 20" Diameter Wheel, 3/4 HP, 4,438 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 3,637.77 218.29 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  116.14 
    For Wall Mounted Fan, Add  145.51 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  272.10 
    For Backdraft Damper, Add  239.44 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0123 EA 20" Diameter Wheel, 2 HP, 6,450 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 3,994.63 218.29 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  116.14 
    For Wall Mounted Fan, Add  159.79 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  302.43 
    For Backdraft Damper, Add  239.44 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0124 EA 24" Diameter Wheel, 3/4 HP, 5,460 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 4,602.44 245.58 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  137.25 
    For Wall Mounted Fan, Add  184.10 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  349.46 
    For Backdraft Damper, Add  259.34 
    For Damper Motor, Add  275.98 NOT FOR BID
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 23 34 16 00-0125 EA 24" Diameter Wheel, 2 HP, 7,985 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ..................... 4,929.73 245.58 

Note: 115/208-230/60/1. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  137.25 
    For Wall Mounted Fan, Add  197.19 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  377.28 
    For Backdraft Damper, Add  259.34 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0126 EA 30" Diameter Wheel, 3/4 HP, 7,771 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 5,847.95 272.86 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  147.81 
    For Wall Mounted Fan, Add  233.92 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  450.69 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0127 EA 30" Diameter Wheel, 2 HP, 10,192 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 5,955.64 272.86 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  147.81 
    For Wall Mounted Fan, Add  238.23 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  459.84 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0128 EA 30" Diameter Wheel, 3 HP, 11,903 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 6,502.54 272.86 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  147.81 
    For Wall Mounted Fan, Add  260.10 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  506.33 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0129 EA 30" Diameter Wheel, 5 HP, 14,266 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ................... 6,766.49 272.86 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  147.81 
    For Wall Mounted Fan, Add  270.66 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  528.77 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 16 00-0130 EA 36" Diameter Wheel, 3 HP , 14,769 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 7,450.64 300.15 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  168.93 
    For Wall Mounted Fan, Add  298.03 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  582.28 
    For Damper Motor, Add  275.98 
    For Backdraft Damper, Add  339.97 

. 
 23 34 16 00-0131 EA 36" Diameter Wheel, 5 HP , 17,884 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 7,754.18 300.15 

Note: 115/208-230/60/3. Includes heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  168.93 
    For Wall Mounted Fan, Add  310.17 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  608.08 
    For Damper Motor, Add  275.98 
    For Backdraft Damper, Add  339.97 

. 
 23 34 16 00-0132 EA 42" Diameter Wheel, 3 HP , 17,316 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan .................. 7,817.27 327.43 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  168.93 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  608.81 
    For Damper Motor, Add  275.98 
    For Backdraft Damper, Add  396.08 

. 
 23 34 16 00-0133 EA 42" Diameter Wheel, 7-1/2 HP , 24,604 CFM At 1/4" Static Pressure, Belt Drive, Kitchen Upblast Exhaust Fan ............ 8,483.69 327.43 

Note: 230/460/60/3. Includes birdscreen, heat baffle, grease baffle and disconnect switch. 
    For Bird Screen, Add  168.93 
    For Totally Enclosed Motor, Add  85.00 
    For Grease Trap Kit, Add  76.41 
    For Hinged Curb Kit, Add  665.45 
    For Damper Motor, Add  275.98 
    For Backdraft Damper, Add  396.08 

XXXXXXX 
. 
 23 34 16 00-0134  Untempered Kitchen Make-Up Air Fans (23 34 16 00-0108) 

Note: Roof mounted with downblast discharge, weatherhood and filter. 
. 
. 
 23 34 16 00-0135  Direct Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 

NOT FOR BID
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. 
 23 34 16 00-0136 EA 7" Diameter Wheel, 1/2 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................ 1,589.20 141.88 

Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 
    For Extended Weatherhood, Add  266.73 

. 
 23 34 16 00-0137 EA 8" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................... 1,671.85 141.88 

Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 
    For Extended Weatherhood, Add  279.13 

. 
 23 34 16 00-0138 EA 9" Diameter Wheel, 1 HP Direct Drive, Kitchen Make-Up Air Fan ................................................................................... 1,773.27 141.88 

Note: 115V. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect switch. 
    For Extended Weatherhood, Add  294.34 

XXXXXXX 
. 
 23 34 16 00-0139  Belt Drive Kitchen Make-Up Air Fans (23 34 16 00-0134) 

. 

. 
 23 34 16 00-0140 EA 9" Diameter Wheel, 1/2 HP Belt Drive, Kitchen Make-Up Air Fan .................................................................................... 1,812.61 141.88 

Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  300.24 
. 

 23 34 16 00-0141 EA 10" Diameter Wheel, 1-1/2 HP Belt Drive, Kitchen Make-Up Air Fan .............................................................................. 2,023.51 191.01 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  341.73 
. 

 23 34 16 00-0142 EA 12" Diameter Wheel, 2 HP Belt Drive, Kitchen Make-Up Air Fan..................................................................................... 2,442.60 218.29 
Note: 115/208-230/60/1. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  410.05 
. 

 23 34 16 00-0143 EA 15" Diameter Wheel, 3 HP Belt Drive, Kitchen Make-Up Air Fan..................................................................................... 2,826.25 272.86 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  478.51 
. 

 23 34 16 00-0144 EA 18" Diameter Wheel, 5 HP Belt Drive, Kitchen Make-Up Air Fan..................................................................................... 3,421.01 327.43 
Note: 230/460/60/3. For roof installations. Includes downblast discharge, weatherhood, filter and disconnect 
switch. 

    For Extended Weatherhood, Add  578.63 

XXXXXXX 
. 
 23 34 16 00-0145  Replacement Parts (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0146  Replace Belts And Accessories (23 34 16 00-0145) 

. 

. 
 23 34 16 00-0147 EA  Fan Shaft Bearing, Replacement ........................................................................................................................................ 829.14 366.40 

. 
 23 34 16 00-0148 EA  Fan Belt, Replacement ....................................................................................................................................................... 137.96 49.69 

XXXXXXX 
. 
 23 34 16 00-0149  Corrosive Fume Resistant Plastic (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0150  Centrifugal Roof Ventilators, Belt Drive, 1/4" Static Pressure (23 34 16 00-0149) 

. 

. 
 23 34 16 00-0151 EA  250 CFM, 1/4 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 6,297.08 196.92 

    For Explosion Proof Motor, Add  885.49 
. 

 23 34 16 00-0152 EA  895 CFM, 1/3 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 6,836.33 236.54 
    For Explosion Proof Motor, Add  954.49 

. 
 23 34 16 00-0153 EA  1,630 CFM, 1/2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ...................................... 8,104.58 295.68 

    For Explosion Proof Motor, Add  1,126.98 
. 

 23 34 16 00-0154 EA  2,240 CFM, 1 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 8,685.50 394.43 
    For Explosion Proof Motor, Add  1,184.48 

. 
 23 34 16 00-0155 EA  3,810 CFM, 2 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ......................................... 9,922.58 591.35 

    For Explosion Proof Motor, Add  1,310.98 
. 

 23 34 16 00-0156 EA  11,760 CFM, 5 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ..................................... 17,085.22 1,182.70 
    For Explosion Proof Motor, Add  2,207.97 

. 
 23 34 16 00-0157 EA  18,810 CFM, 10 HP Roof Ventilator, Centrifugal, Belt Drive, Corrosive Fume Resistant Plastic ................................... 24,924.35 1,690.68 

    For Explosion Proof Motor, Add  3,231.46 

XXXXXXX 
. 
 23 34 16 00-0158  Utility Set, Centrifugal, Belt Drive (23 34 16 00-0149) 

. 

. 
 23 34 16 00-0159 EA  1,200 CFM, 1/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 6,297.08 196.92 

    For Explosion Proof Motor, Add  885.49 
. 

 23 34 16 00-0160 EA  1,520 CFM, 1/3 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 6,453.00 236.54 
    For Explosion Proof Motor, Add  896.99 

. 
 23 34 16 00-0161 EA  1,850 CFM, 1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 6,571.27 295.68 

    For Explosion Proof Motor, Add  896.99 
. 

 23 34 16 00-0162 EA  2,180 CFM, 3/4 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic .............. 6,768.86 394.43 
    For Explosion Proof Motor, Add  896.99 

. 
 23 34 16 00-0163 EA  3,600 CFM, 1 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ................. 9,309.26 591.35 

    For Explosion Proof Motor, Add  1,218.98 
. 

 23 34 16 00-0164 EA  4,250 CFM, 1-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ........... 9,604.95 739.20 
    For Explosion Proof Motor, Add  1,218.98 

. 
 23 34 16 00-0165 EA  4,800 CFM, 2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ................. 9,818.29 845.87 

    For Explosion Proof Motor, Add  1,218.98 
. 

 23 34 16 00-0166 EA  6,920 CFM, 5 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ............... 10,053.96 887.03 
    For Explosion Proof Motor, Add  1,241.98 

. 
 23 34 16 00-0167 EA  7,700 CFM, 7-1/2 HP Utility Set, Centrifugal, Belt Drive, 1/4 Static Pressure, Corrosive Fume Resistant Plastic ......... 10,327.73 985.55 

    For Explosion Proof Motor, Add  1,253.48 

XXXXXXX 
. 
 23 34 16 00-0168  In-Line Duct Fans (23 34 16 00-0001) 

NOT FOR BID
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. 

. 
 23 34 16 00-0169  Direct Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck SQ. 
. 
. 

 23 34 16 00-0170 EA Up To 10" Wheel Diameter, 1/16 HP Direct Drive, In Line Duct Fan ............................................................................... 1,640.97 141.88 
Note: 115V. Includes disconnect switch. 

. 
 23 34 16 00-0171 EA 13" Wheel Diameter, 1/6 HP Direct Drive, In Line Duct Fan ............................................................................................ 2,104.85 152.81 

Note: 115V. Includes disconnect switch. 
. 

 23 34 16 00-0172 EA 14" Wheel Diameter, 1/3 HP Direct Drive, In Line Duct Fan ............................................................................................ 2,309.15 163.72 
Note: 115V. Includes disconnect switch. 

XXXXXXX 
. 
 23 34 16 00-0173  Belt Drive In-Line Duct Fans (23 34 16 00-0168) 

Note: Greenheck BSQ. 
. 
. 

 23 34 16 00-0174 EA Up To 12" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 2,414.70 163.72 
Note: 115/208-230/60/1. Includes disconnect switch. 

    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0175 EA 13" Or 14" Wheel Diameter, 1/4 HP Belt Drive, In Line Duct Fan .................................................................................... 2,774.52 191.01 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0176 EA 13" Or 14" Wheel Diameter, 3/4 HP Belt Drive, In Line Duct Fan .................................................................................... 3,126.79 191.01 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0177 EA 13" Or 14" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 3,426.28 191.01 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0178 EA 16" Or 18" Wheel Diameter, 1/3 HP Belt Drive, In Line Duct Fan .................................................................................... 3,328.25 218.29 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0179 EA 16" Or 18" Wheel Diameter, 1-1/2 HP Belt Drive, In Line Duct Fan ................................................................................. 3,835.44 218.29 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0180 EA 24" Wheel Diameter, 1 HP Belt Drive, In Line Duct Fan .................................................................................................. 4,882.06 272.86 

Note: 115/208-230/60/1. Includes disconnect switch. 
    For 3 Phase Motor, Deduct  -50.00 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0181 EA 24" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan .................................................................................................. 5,162.05 272.86 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0182 EA 24" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan .................................................................................................. 5,359.42 272.86 

Note: Belt drive. 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0183 EA 30 Or 36" Wheel Diameter, 3 HP Belt Drive, In Line Duct Fan ........................................................................................ 6,195.03 327.43 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0184 EA 30 Or 36" Wheel Diameter, 5 HP Belt Drive, In Line Duct Fan ........................................................................................ 6,430.60 327.43 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0185 EA 30 Or 36" Wheel Diameter, 7-1/2 HP Belt Drive, In Line Duct Fan .................................................................................. 6,720.09 327.43 

Note: 230/460/60/3. Includes disconnect switch. 
    For Totally Enclosed Motor, Add  85.00 

XXXXXXX 
. 
 23 34 16 00-0186  Bathroom Exhaust Fan, Low Profile (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0187 EA 35 To 89 CFM, Ceiling Mounted, Low Profile, Bathroom Exhaust Fan (Greenheck SP-B70) ............................................. 279.74 49.28 

    For Totally Enclosed Motor, Add  85.00 
. 

 23 34 16 00-0188 EA 46 To 94 CFM, Ceiling Mounted, Low Profile, Bathroom Exhaust Fan (Greenheck SP-B80) ............................................. 279.74 49.28 
    For Totally Enclosed Motor, Add  85.00 

. 
 23 34 16 00-0189 EA 50 To 133 CFM, Ceiling Mounted, Low Profile, Bathroom Exhaust Fan (Greenheck SP-B110) ......................................... 301.04 49.28 

    For Totally Enclosed Motor, Add  85.00 

XXXXXXX 
. 
 23 34 16 00-0190  Centrifugal Upblast Exhaust Fan (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0191 EA 65 To 133 CFM, Direct Drive, 1/10 HP, Centrifugal Roof Exhaust Fan (Greenheck CUE-060-VG) ................................. 1,434.63 239.79 

. 
 23 34 16 00-0192 EA 143 To 250 CFM, Direct Drive, 1/10 HP, Centrifugal Roof Exhaust Fan (Greenheck CUE-070-VG) ............................... 1,527.74 239.79 

. 
 23 34 16 00-0193 EA 133 To 325 CFM, Direct Drive, 1/10 HP, Centrifugal Roof Exhaust Fan (Greenheck CUE-080-VG) ............................... 1,577.50 248.85 

. 
 23 34 16 00-0194 EA 204 To 549 CFM, Direct Drive, 1/10 HP, Centrifugal Roof Exhaust Fan (Greenheck CUE-090-VG) ............................... 1,637.56 248.85 

XXXXXXX 
. 
 23 34 16 00-0195  Centrifugal In-Line Fans (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0196 EA 419 - 766 CFM, 115 V, Direct Drive In-Line Exhaust Fan (Greenheck CSP-A700-QD) ...................................................... 912.38 106.41 

XXXXXXX 
. 
 23 34 16 00-0197  In-Line Cabinet Fans (23 34 16 00-0001) 

. 

. 
 23 34 16 00-0198 EA 77 - 124 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan .................................................................................................. 509.27 95.50 

. 
 23 34 16 00-0199 EA 91 - 138 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan .................................................................................................. 509.27 95.50 

. 
 23 34 16 00-0200 EA 82 - 266 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan .................................................................................................. 580.28 100.95 

. 
 23 34 16 00-0201 EA 281 - 412 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 644.31 100.95 

. 
 23 34 16 00-0202 EA 190 CFM, 115 Volt, Direct Drive Cabinet Fan ..................................................................................................................... 819.20 100.95 

NOT FOR BID
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. 
 23 34 16 00-0203 EA 217 - 447 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 672.89 100.95 

. 
 23 34 16 00-0204 EA 325 - 545 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 773.39 100.95 

. 
 23 34 16 00-0205 EA 250 - 545 CFM, 115 Volt, 1/6 HP, Direct Drive In-Line Cabinet Fan ................................................................................ 1,482.78 100.95 

. 
 23 34 16 00-0206 EA 419 - 766 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 912.38 106.41 

. 
 23 34 16 00-0207 EA 334 - 737 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 928.15 106.41 

. 
 23 34 16 00-0208 EA 350 - 737 CFM, 120 Volt, 1/4 HP, Direct Drive In-Line Cabinet Fan ................................................................................ 1,542.97 106.41 

. 
 23 34 16 00-0209 EA 527 - 813 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ................................................................................................ 928.15 106.41 

. 
 23 34 16 00-0210 EA 631 - 908 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ............................................................................................. 1,258.21 106.41 

. 
 23 34 16 00-0211 EA 752 - 1244 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ........................................................................................... 1,258.21 106.41 

. 
 23 34 16 00-0212 EA 1043 - 1584 CFM, 115 Volt, 1/3 HP, Direct Drive In-Line Cabinet Fan ............................................................................ 1,258.21 106.41 

. 
 23 34 16 00-0213 EA 999 - 1672 CFM, 115 Volt, Direct Drive In-Line Cabinet Fan ........................................................................................... 1,368.57 106.41 

XXXXXXX 
. 
 23 34 16 00-0214  Propeller And Ceiling Fans (23 34 16) 

. 

. 
 23 34 16 00-0215  Direct Drive, Sidewall Propeller Exhaust Fan (23 34 16 00-0214) 

Note: Greenheck SE1. 
. 
. 

 23 34 16 00-0216 EA 1/25 HP, 307 CFM At 1/8" Static Pressure, 8" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ............................ 716.04 116.78 
Note: Includes motor side guard. 

    For Backdraft Damper, Add  197.39 
    For Wall Mount Collar, Add  284.91 

. 
 23 34 16 00-0217 EA 1/12 HP, 763 CFM At 1/8" Static Pressure, 10" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan .......................... 757.01 129.89 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  211.52 
    For Wall Mount Collar, Add  284.91 

. 
 23 34 16 00-0218 EA 1/8 HP, 1,149 CFM At 1/8" Static Pressure, 12" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ......................... 838.18 144.07 

Note: Includes motor side guard. 
    For Backdraft Damper, Add  231.42 
    For Wall Mount Collar, Add  292.33 

. 
 23 34 16 00-0219 EA 1/6 HP, 1,350 CFM At 1/8" Static Pressure, 14" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ...................... 1,237.25 159.35 

    For Backdraft Damper, Add  277.31 
    For Wall Mount Collar, Add  297.64 
    For Motor Side Guard, Add  247.41 

. 
 23 34 16 00-0220 EA  1/6 HP, 2,012 CFM At 1/8" Static Pressure, 16" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ...................... 1,030.24 176.81 

    For Backdraft Damper, Add  277.31 
    For Wall Mount Collar, Add  305.08 
    For Motor Side Guard, Add  263.29 

. 
 23 34 16 00-0221 EA  1/4 HP, 2,908 CFM At 1/8" Static Pressure, 18" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ...................... 1,157.34 196.46 

    For Backdraft Damper, Add  337.65 
    For Wall Mount Collar, Add  312.49 
    For Motor Side Guard, Add  279.16 

. 
 23 34 16 00-0222 EA  1/3 HP, 3,974 CFM At 1/8" Static Pressure, 20" Diameter, Direct Drive, Sidewall Propeller Exhaust Fan ...................... 1,319.07 218.29 

    For Backdraft Damper, Add  337.65 
    For Wall Mount Collar, Add  317.81 
    For Motor Side Guard, Add  301.36 

XXXXXXX 
. 
 23 34 16 00-0223  Belt Drive Propeller Exhaust Fans (23 34 16 00-0214) 

Note: Wall shutter 1/8" static pressure, with birdscreen. 
. 
. 

 23 34 16 00-0224 EA  24" Propeller Exhaust Fan, V-Belt Drive, 5,795 CFM, 1/2 HP, With Wall Shutter ............................................................ 2,467.42 312.15 
. 

 23 34 16 00-0225 EA  30" Propeller Exhaust Fan, V-Belt Drive, 9,060 CFM, 3/4 HP, With Wall Shutter ............................................................ 2,824.78 363.45 
. 

 23 34 16 00-0226 EA  36" Propeller Exhaust Fan, V-Belt Drive, 11,850 CFM, 1 HP, With Wall Shutter ............................................................. 3,200.23 436.58 
. 

 23 34 16 00-0227 EA  42" Propeller Exhaust Fan, V-Belt Drive, 17,400 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 4,466.72 545.72 
. 

 23 34 16 00-0228 EA  48" Propeller Exhaust Fan, V-Belt Drive, 19,870 CFM, 1-1/2 HP, With Wall Shutter ....................................................... 5,315.37 727.99 
. 

 23 34 16 00-0229 EA  54" Propeller Exhaust Fan, V-Belt Drive, 26,000 CFM, 2 HP, With Wall Shutter ............................................................. 7,368.92 1,091.44 
. 

 23 34 16 00-0230 EA  60" Propeller Exhaust Fan, V-Belt Drive, 35,120 CFM, 3 HP, With Wall Shutter ............................................................. 8,829.34 1,399.22 

XXXXXXX 
. 
 23 34 16 00-0231  Propeller Exhaust Fan Accessories (23 34 16 00-0214) 

. 

. 
 23 34 16 00-0232 SF  Hinged Mesh Screen For Wall Propeller Fans, 1" x 1" Frame (SF Of Fan Opening) .......................................................... 126.30  

. 
 23 34 16 00-0233 SF  Galvanized Weather Hood For Wall Propeller Fan (SF Of Fan Opening) ........................................................................... 291.82  

XXXXXXX 
. 
 23 34 16 00-0234  Reversible Ceiling Fans (23 34 16 00-0214) 

. 

. 
 23 34 16 00-0235  4 Blade Ceiling Fans (23 34 16 00-0234) 

. 

. 
 23 34 16 00-0236 EA  42" 4-Blade Ceiling Fan, Three Speed ............................................................................................................................... 584.34 60.98 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  26.02 

XXXXXXX 
. 
 23 34 16 00-0237  5 Blade Ceiling Fans (23 34 16 00-0234) 

. 

. 
 23 34 16 00-0238 EA  42" 5-Blade Ceiling Fan, Three Speed ............................................................................................................................... 639.74 150.91 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  26.08 

. 
 23 34 16 00-0239 EA  52" 5-Blade Ceiling Fan, Three Speed ............................................................................................................................... 730.67 150.91 

    For Brass Plated Motor, Add  20.25 
    For Light Kit, Add  26.20 

XXXXXXX 
. 
 23 34 16 00-0240  3 Blade Weatherproof Ceiling Fans (23 34 16 00-0234) 

. 

. 
 23 34 16 00-0241 EA 3-Blade Ceiling Fan, Weatherproof, Three Speed .............................................................................................................. 592.09 54.03 

NOT FOR BID
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XXXXXXX 
. 
 23 34 16 00-0242  Ceiling Fan Down Rod (23 34 16 00-0234) 

. 

. 
 23 34 16 00-0243 EA 1' Ceiling Fan Down Rod ...................................................................................................................................................... 23.32  

. 
 23 34 16 00-0244 EA 1-1/2' Ceiling Fan Down Rod ................................................................................................................................................ 30.78  

. 
 23 34 16 00-0245 EA 2' Ceiling Fan Down Rod ...................................................................................................................................................... 34.51  

. 
 23 34 16 00-0246 EA 3' Ceiling Fan Down Rod ...................................................................................................................................................... 46.50  

. 
 23 34 16 00-0247 EA 4' Ceiling Fan Down Rod ...................................................................................................................................................... 54.39  

. 
 23 34 16 00-0248 EA 5' Ceiling Fan Down Rod ...................................................................................................................................................... 66.93  

. 
 23 34 16 00-0249 EA 6' Ceiling Fan Down Rod ...................................................................................................................................................... 83.84  

XXXXXXX 
. 
 23 34 16 00-0250  Exhaust Fans (23 34 16) 

. 

. 
 23 34 16 00-0251  Exhaust Fans (23 34 16 00-0250) 

Note: Excludes ducting. 
. 
. 
 23 34 16 00-0252  Light Duty Exhaust Fans (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0253  Light Duty Exhaust Fans (23 34 16 00-0252) 

. 

. 
 23 34 16 00-0254 EA  50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 670) .................. 152.04 49.28 

. 
 23 34 16 00-0255 EA  70 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan Without Light (Broan® 671) .................. 160.97 49.28 

. 
 23 34 16 00-0256 EA  180 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 505) ..................................................................................................................................................................... 268.22 49.28 
. 

 23 34 16 00-0257 EA 350 CFM, Ceiling Mounted, Polymeric Intake Grille, Vertical Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 504) ..................................................................................................................................................................... 339.93 49.28 

. 
 23 34 16 00-0258 EA  160 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 

(Broan® 503) ..................................................................................................................................................................... 303.52 49.28 
. 

 23 34 16 00-0259 EA 270 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Side Discharge, Light Duty Exhaust Fan Without Light 
(Broan® 502) ..................................................................................................................................................................... 405.36 49.28 

XXXXXXX 
. 
 23 34 16 00-0260  Light Duty Exhaust Fans With Lights (23 34 16 00-0252) 

. 

. 
 23 34 16 00-0261 EA 50 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 678) ............................... 199.82 49.28 

. 
 23 34 16 00-0262 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 679) ............................... 222.20 49.28 

. 
 23 34 16 00-0263 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Light (Broan® 680) ............................. 419.03 49.28 

XXXXXXX 
. 
 23 34 16 00-0264  Light Duty Exhaust Fans With Heaters (23 34 16 00-0252) 

. 

. 
 23 34 16 00-0265 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater Bulb (Broan® 162) .................... 204.67 49.28 

. 
 23 34 16 00-0266 EA  70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater (Broan® 658) ............................ 327.39 49.28 

XXXXXXX 
. 
 23 34 16 00-0267  Light Duty Exhaust Fans With Heaters And Lights (23 34 16 00-0252) 

. 

. 
 23 34 16 00-0268 EA 70 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 655) ............ 348.66 49.28 

. 
 23 34 16 00-0269 EA 100 CFM, Ceiling Mounted, Polymeric Intake Grille, Light Duty Exhaust Fan With Heater And Light (Broan® 

100HL) ............................................................................................................................................................................... 531.33 49.28 

XXXXXXX 
. 
 23 34 16 00-0270  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0271  Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0270) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0272 EA 50 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
HD50) ................................................................................................................................................................................ 238.46 49.28 

. 
 23 34 16 00-0273 EA 80 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

HD80) ................................................................................................................................................................................ 264.11 49.28 
. 

 23 34 16 00-0274 EA 109 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L100MG) ........................................................................................................................................... 486.12 49.28 

. 
 23 34 16 00-0275 EA  157 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L150MG) ........................................................................................................................................... 498.01 49.28 
. 

 23 34 16 00-0276 EA  210 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L200MG) ........................................................................................................................................... 535.00 49.28 

. 
 23 34 16 00-0277 EA  259 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L250MG) ........................................................................................................................................... 558.65 49.28 
. 

 23 34 16 00-0278 EA  308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L300MG) ........................................................................................................................................... 567.81 49.28 

. 
 23 34 16 00-0279 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L400) ................................................................................................................................................. 650.39 49.28 
. 

 23 34 16 00-0280 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L500) ................................................................................................................................................. 741.49 49.28 

. 
 23 34 16 00-0281 EA 701 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L700) ................................................................................................................................................. 793.37 49.28 
. 

 23 34 16 00-0282 EA 901 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 
LoSone® Ventilator L900) ................................................................................................................................................. 944.95 49.28 

. 
 23 34 16 00-0283 EA 1,513 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan (Broan® 

LoSone® Ventilator L1500) ............................................................................................................................................ 1,214.96 49.28 

XXXXXXX 
. 
 23 34 16 00-0284  Heavy Duty/Continuous Operation Kitchen Exhaust Fans (23 34 16 00-0270) 

Note: Includes enamel steel or aluminum grille. 
. 
. 

 23 34 16 00-0285 EA 308 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L300KMG) ........................................................................................................................... 504.93 49.28 

NOT FOR BID
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. 
 23 34 16 00-0286 EA 434 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® LoSone® Ventilator L400K) ................................................................................................................................ 734.68 49.28 
. 

 23 34 16 00-0287 EA 514 CFM, Ceiling/Wall Mounted, Metal Intake Grille, Kitchen Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® LoSone® Ventilator L500K) ................................................................................................................................ 777.22 49.28 

XXXXXXX 
. 
 23 34 16 00-0288  Heavy Duty/Continuous Operation Exhaust Fans With Lights (23 34 16 00-0270) 

. 

. 
 23 34 16 00-0289 EA 50 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 

Light (Broan® HD50L) ....................................................................................................................................................... 259.47 49.28 
. 

 23 34 16 00-0290 EA 80 CFM, Ceiling/Wall Mounted, Polymeric Intake Grille, Heavy Duty/Continuous Operation Exhaust Fan With 
Light (Broan® HD80L) ....................................................................................................................................................... 283.56 49.28 

XXXXXXX 
. 
 23 34 16 00-0291  Fire Rated, Heavy Duty/Continuous Operation Exhaust Fans (23 34 16 00-0270) 

. 

. 
 23 34 16 00-0292 EA 50 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® HD50RDF) .......................................................................................................................................................... 270.05 49.28 
. 

 23 34 16 00-0293 EA 80 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 
(Broan® HD80RDF) .......................................................................................................................................................... 285.99 49.28 

. 
 23 34 16 00-0294 EA 110 CFM, Ceiling Mounted, Metal Intake Grille, Fire Rated, Heavy Duty/Continuous Operation Exhaust Fan 

(Broan® 110RDF) .............................................................................................................................................................. 293.69 49.28 

XXXXXXX 
. 
 23 34 16 00-0295  Low Sound, Direct Drive, Centrifugal Ceiling Exhaust Fans (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0296 EA 900 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A900) ........................................... 1,304.59 49.28 

. 
 23 34 16 00-0297 EA 1050 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1050) ....................................... 1,304.59 49.28 

. 
 23 34 16 00-0298 EA 1410 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1410) ....................................... 1,304.59 49.28 

. 
 23 34 16 00-0299 EA 1550 CFM Low Sound, Direct Drive Centrifugal Ceiling Exhaust Fan (Greenheck SP-A1550) ....................................... 1,431.99 49.28 

XXXXXXX 
. 
 23 34 16 00-0300  Room-To-Room Exhaust Fans (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0301 EA 90 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 512) ................................................... 193.80 49.28 

. 
 23 34 16 00-0302 EA 180 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 511) ................................................. 324.05 49.28 

. 
 23 34 16 00-0303 EA 380 CFM, Polymeric Grilles, Wall Mounted, Room-To-Room Exhaust Fan (Broan® 510) ................................................. 371.52 49.28 

XXXXXXX 
. 
 23 34 16 00-0304  Through-Wall Exhaust Fans (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0305 EA 250 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 507) ................. 346.70 49.28 

. 
 23 34 16 00-0306 EA 470 CFM, Wall Mounted, Polymeric Intake Grille, Chain Operated, Through Wall Exhaust Fan (Broan® 506) ................. 412.12 49.28 

. 
 23 34 16 00-0307 EA 180 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 509) ............................................ 301.72 49.28 

. 
 23 34 16 00-0308 EA 270 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan (Broan® 508) ............................................ 405.36 49.28 

. 
 23 34 16 00-0309 EA 360 CFM, Wall Mounted, Polymeric Intake Grille, Through-Wall Exhaust Fan With Motorized Door (Broan® 12C) .......... 712.16 49.28 

XXXXXXX 
. 
 23 34 16 00-0310  Exhaust Fan Accessories (23 34 16 00-0251) 

. 

. 
 23 34 16 00-0311  Exhaust Fan Controls (23 34 16 00-0310) 

. 

. 
 23 34 16 00-0312 EA Electronic Variable Speed Control Dial, Single Gang, Exhaust Fan Controls (Broan® 57) ................................................ 190.18 30.80 

. 
 23 34 16 00-0313 EA  60-Minute Time Control Dial, Single Gang, Exhaust Fan Controls (Broan® 59) ................................................................. 132.31 30.80 

. 
 23 34 16 00-0314 EA 60-Minute Time Control Dial With Rocker Switch, Double Gang, Exhaust Fan Controls (Broan® 61) ............................... 133.69 30.80 

XXXXXXX 
. 
 23 34 16 00-0315  Roof And Wall Caps For Exhaust Fans (23 34 16 00-0310) 

. 

. 
 23 34 16 00-0316  Wall Caps For Exhaust Fans (23 34 16 00-0315) 

. 

. 
 23 34 16 00-0317 EA Aluminum Wall Cap For Up To 12" Duct, Installed On Exterior Walls (Broan® 613) .......................................................... 297.24 59.25 

. 
 23 34 16 00-0318 EA Aluminum Wall Cap For Up To 18" Duct, Installed On Exterior Walls (Broan® 643) .......................................................... 301.79 59.25 

XXXXXXX 
. 
 23 34 16 00-0319  Roof Caps For Exhaust Fans (23 34 16 00-0315) 

Note: Includes flashing and built in bird screen. 
. 
. 

 23 34 16 00-0320 EA  Aluminum Roof Cap For Up To 8" Duct, Installed On Flat Roofs (Broan® 611) ................................................................. 250.22 59.25 
. 

 23 34 16 00-0321 EA Aluminum Roof Cap For Up To 12" Duct, Installed On Flat Roofs (Broan® 612) ............................................................... 368.52 59.25 
. 

 23 34 16 00-0322 EA CRCQ Steel Roof Cap For Up To 4" Duct, Installed On Sloped Roofs (Broan® 636) ........................................................ 159.29 59.25 
. 

 23 34 16 00-0323 EA CRCQ Steel Roof Cap For Up To 8" Duct, Installed On Sloped Roofs (Broan® 634) ........................................................ 194.77 59.25 

XXXXXXX 
. 
 23 34 16 00-0324  Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan (23 34 16 00-0251) 

Note: Includes storage and cleaning. 
. 
. 

 23 34 16 00-0325 EA Removal And Reinstallation Of Light Duty Ceiling Exhaust Fan ........................................................................................... 81.85  

XXXXXXX 
. 
 23 34 23  HVAC Power Ventilators (23 34) 

. 

. 
 23 34 23 00-0001  Power Roof Ventilators (23 34 23) 

. 

. 
 23 34 23 00-0002  Direct Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck G. NOT FOR BID
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. 

. 
 23 34 23 00-0003 EA  1/25 HP, 310 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ............ 623.96 156.08 

Note: Three speed motor. 
    For 12" Roof Curb, Add  214.72 
    For Backdraft Damper, Add  156.63 
    For Solid State Speed Control, Add  113.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0004 EA  1/8 HP, 863 CFM At 1/4" Static Pressure, 17" x 17" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster .............. 683.01 176.81 

Note: Three speed motor. 
    For 12" Roof Curb, Add  214.72 
    For Backdraft Damper, Add  156.63 
    For Solid State Speed Control, Add  113.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0005 EA  1/6 HP, 1,213 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........... 979.12 206.28 

    For 12" Roof Curb, Add  221.05 
    For Backdraft Damper, Add  167.87 
    For Solid State Speed Control, Add  113.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0006 EA  1/4 HP, 1,374 CFM At 1/4" Static Pressure, 19" x 19" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........ 1,008.52 232.48 

    For 12" Roof Curb, Add  221.05 
    For Backdraft Damper, Add  167.87 
    For Solid State Speed Control, Add  113.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0007 EA  1/3 HP, 1,905 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........ 1,296.48 256.49 

    For Solid State Speed Control, Add  113.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0008 EA  1/2 HP, 3,072 CFM At 1/4" Static Pressure, 22" x 22" Base, Direct Drive, Aluminum, Centrifugal Roof Exhauster ........ 1,470.32 272.86 

    For 12" Roof Curb, Add  231.61 
    For Backdraft Damper, Add  190.65 
    For Solid State Speed Control, Add  178.80 
    For Damper Motor, Add  275.98 

XXXXXXX 
. 
 23 34 23 00-0009  Belt Drive, Aluminum, Centrifugal Roof Exhausters (23 34 23 00-0001) 

Note: Greenheck GB. 
. 
. 

 23 34 23 00-0010 EA  1/4 HP, 1,556 CFM At 1/4" Static Pressure, 19" x 19" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,438.21 277.87 
    For 12" Roof Curb, Add  221.05 
    For Backdraft Damper, Add  167.87 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0011 EA  1/3 HP, 1,966 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 1,569.32 294.98 

    For 12" Roof Curb, Add  231.61 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0012 EA  1/2 HP, 2,943 CFM At 1/4" Static Pressure, 22" x 22" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,130.07 352.54 

    For 12" Roof Curb, Add  231.61 
    For Backdraft Damper, Add  190.65 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0013 EA  3/4 HP, 4,289 CFM At 1/4" Static Pressure, 30" x 30" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............ 2,718.35 436.58 

    For 12" Roof Curb, Add  282.29 
    For Backdraft Damper, Add  239.44 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0014 EA  1 HP, 6,157 CFM At 1/4" Static Pressure, 34" x 34" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............... 3,589.04 545.72 

    For 12" Roof Curb, Add  305.52 
    For Backdraft Damper, Add  259.34 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0015 EA 1-1/2 HP, 8,906 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ........ 5,843.01 682.15 

    For 12" Roof Curb, Add  341.42 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0016 EA 2 HP, 10,059 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 5,893.69 682.15 

    For 12" Roof Curb, Add  341.42 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0017 EA 3 HP, 11,703 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 6,440.60 682.15 

    For 12" Roof Curb, Add  341.42 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

. 
 23 34 23 00-0018 EA  5 HP, 13,897 CFM At 1/4" Static Pressure, 40" x 40" Base, Belt Drive, Aluminum, Centrifugal Roof Exhauster ............. 5,192.46 682.15 

    For 12" Roof Curb, Add  341.42 
    For Backdraft Damper, Add  287.90 
    For Damper Motor, Add  275.98 

XXXXXXX 
. 
 23 34 23 00-0019  Propeller Exhaust Fans, Roof Mounted Upblast (23 34 23 00-0001) 

Note: Includes back draft damper and birdscreen and curb. 
. 
. 

 23 34 23 00-0020 EA  30,300 CFM Belt Drive 5 HP Propeller Exhaust Fan, Roof Mounted, 3/8" Static Pressure ............................................. 8,421.54 839.32 
. 

 23 34 23 00-0021 EA  36,000 CFM Belt Drive 15 HP Propeller Exhaust Fan, Roof Mounted, 1/2" Static Pressure ......................................... 13,878.99 1,091.12 

XXXXXXX 
. 
 23 34 23 00-0022  Belt Drive Supply Fans (23 34 23 00-0001) 

. 

. 
 23 34 23 00-0023 EA  4,500 CFM, 24" x 24" Supply Fan, Roof Mounted ........................................................................................................... 3,298.95 435.81 

. 
 23 34 23 00-0024 EA  10,000 CFM, 36" x 36" Supply Fan, Roof Mounted ......................................................................................................... 4,470.50 545.61 

XXXXXXX 
. 
 23 34 23 00-0025  Fan Thermostat (23 34 23 00-0001) 

. 

. 
 23 34 23 00-0026 EA 50 To 120 Degree Line Voltage Fan Thermostat ................................................................................................................ 146.89  

NOT FOR BID
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XXXXXXX 
. 
 23 34 23 00-0027  Power Wall Ventilators (23 34 23) 

. 

. 
 23 34 23 00-0028  Centrifugal Sidewall Exhausters (23 34 23 00-0027) 

. 

. 
 23 34 23 00-0029  Direct Drive, Aluminum, Centrifugal Sidewall Exhauster (23 34 23 00-0028) 

Note: Greenheck CW. 
. 
. 

 23 34 23 00-0030 EA  1/25 HP, 297 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ................................ 816.79 175.72 
    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  220.83 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  137.61 

. 
 23 34 23 00-0031 EA  1/8 HP, 861 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster .................................. 937.11 206.28 

    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  243.61 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  164.05 

. 
 23 34 23 00-0032 EA  1/6 HP, 1,179 CFM At 1/4" Static Pressure, Direct Drive, Aluminum, Centrifugal Sidewall Exhauster ............................ 1,404.45 232.48 

    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  275.07 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  190.47 

XXXXXXX 
. 
 23 34 23 00-0033  Belt Drive, Aluminum, Centrifugal Sidewall Exhausters (23 34 23 00-0028) 

Note: Greenheck CWB. 
. 
. 

 23 34 23 00-0034 EA  1/4 HP, 1,633 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 2,574.77 131.28 
    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  253.33 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  290.80 

. 
 23 34 23 00-0035 EA  1/2 HP, 2,291 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 2,717.69 147.84 

    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  253.33 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  290.80 

. 
 23 34 23 00-0036 EA  3/4 HP, 3,646 CFM At 1/4" Static Pressure, Belt Drive, Aluminum, Centrifugal Sidewall Exhauster ............................... 3,340.96 169.12 

    For Solid State Speed Control, Add  178.80 
    For Backdraft Damper, Add  318.69 
    For Damper Motor, Add  479.19 
    For Interior Wall Grill, Add  338.35 

XXXXXXX 
. 
 23 34 33  Air Curtains (23 34) 

. 

. 
 23 34 33 00-0001  Unheated Air Curtains For Entrances (23 34 33) 

. 

. 
 23 34 33 00-0002  Unheated Air Curtains, Standard Velocity (23 34 33 00-0001) 

. 

. 
 23 34 33 00-0003 EA Air Curtain For 3' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,302.80 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0004 EA Air Curtain For 3.5' x 8' - 10' Personnel Entrance, Unheated ........................................................................................... 2,334.87 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0005 EA Air Curtain For 4' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,369.60 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 NOT FOR BID
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. 
 23 34 33 00-0006 EA Air Curtain For 5' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 2,944.04 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0007 EA Air Curtain For 6' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,341.55 960.47 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0008 EA Air Curtain For 7' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,541.94 960.47 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0009 EA Air Curtain For 8' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 3,926.13 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0010 EA Air Curtain For 9' x 8' - 10' Personnel Entrance, Unheated .............................................................................................. 4,726.34 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0011 EA Air Curtain For 10' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 4,827.87 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0012 EA Air Curtain For 12' x 8' - 10' Personnel Entrance, Unheated ............................................................................................ 5,097.72 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Commercial Magnetic Reed Switch with Controller and Adjustable Time Delay - 115, 208-230 Volt 1Ø, Add  549.94 
    For Commercial Magnetic Reed Switch with Controller · 115, 208-230 Volt 1Ø  408.52 
    For Door Limit switch with Controller and Adjustable Time Delay · 115, 208-230 Volt, 1Ø, Add  628.50 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

XXXXXXX 
. 
 23 34 33 00-0013  Unheated Air Curtains, High Velocity (23 34 33 00-0001) 

. 

. 
 23 34 33 00-0014 EA High Velocity Air Curtain For 3' x 10' - 12' Entrance, Unheated ....................................................................................... 2,834.49 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 NOT FOR BID
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. 
 23 34 33 00-0015 EA High Velocity Air Curtain For 3.5' x 10' - 12' Entrance, Unheated .................................................................................... 2,875.91 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0016 EA High Velocity Air Curtain For 4' x 10' - 12' Entrance, Unheated ....................................................................................... 2,893.27 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0017 EA High Velocity Air Curtain For 5' x 10' - 12' Entrance, Unheated ....................................................................................... 2,926.67 800.03 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0018 EA High Velocity Air Curtain For 6' x 10' - 12' Entrance, Unheated ....................................................................................... 4,559.89 960.47 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0019 EA High Velocity Air Curtain For 7' x 10' - 12' Entrance, Unheated ....................................................................................... 4,765.62 960.47 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0020 EA High Velocity Air Curtain For 8' x 10' - 12' Entrance, Unheated ....................................................................................... 5,073.67 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0021 EA High Velocity Air Curtain For 9' x 10' - 12' Entrance, Unheated ....................................................................................... 5,785.71 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0022 EA High Velocity Air Curtain For 10' x 10' - 12' Entrance, Unheated ..................................................................................... 5,860.52 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0023 EA High Velocity Air Curtain For 12' x 10' - 12' Entrance, Unheated ..................................................................................... 6,151.74 1,107.82 

Note: Includes housing, mounting brackets and manual controls. 
    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Industrial Floor-Mounted Magnetic Reed Switch Only, Add  311.40 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

XXXXXXX 
. 
 23 34 33 00-0024  Service Window Unheated Air Curtains (23 34 33 00-0001) 

Note: Normal window sizes. 
. 
. 

 23 34 33 00-0025 EA Air Curtain For 2.5' x 5' Service Window, Unheated ........................................................................................................ 2,146.94 630.86 
Note: Includes housing, mounting brackets and manual controls. 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

XXXXXXX 
. 
 23 34 33 00-0026  Heated Air Curtains For Entrances (23 34 33) 

Note: Includes housing, mounting brackets and manual controls. 

NOT FOR BID
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. 
 23 34 33 00-0027 EA 60" Heated Air Curtain With 1- 300 MBH Heater ............................................................................................................. 3,871.48 704.53 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0028 EA 60" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 4,199.76 704.53 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0029 EA 72" Heated Air Curtain With 1- 350 MBH Heater ............................................................................................................. 4,645.09 845.33 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0030 EA 72" Heated Air Curtain With 2- 250 MBH Heaters ........................................................................................................... 5,039.02 845.33 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0031 EA 96" Heated Air Curtain With 1- 400 MBH Heater ............................................................................................................. 6,192.51 1,126.91 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0032 EA 96" Heated Air Curtain With 2- 350 MBH Heaters ........................................................................................................... 6,717.76 1,126.91 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0033 EA 117" Heated Air Curtain With 2- 300 MBH Heaters ......................................................................................................... 7,546.14 1,373.03 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0034 EA 117" Heated Air Curtain With 2- 400 MBH Heaters ......................................................................................................... 8,186.28 1,373.03 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0035 EA 147" Heated Air Curtain With 2- 350 MBH Heaters ......................................................................................................... 9,481.66 1,725.02 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0036 EA 147" Heated Air Curtain With 3- 350 MBH Heaters ....................................................................................................... 11,073.81 1,725.02 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0037 EA 168" Heated Air Curtain With 2- 400 MBH Heaters ....................................................................................................... 10,836.90 1,971.69 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0038 EA 168" Heated Air Curtain With 3- 400 MBH Heaters ....................................................................................................... 12,656.11 1,971.69 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0039 EA 192" Heated Air Curtain With 2- 400 MBH Heaters ....................................................................................................... 12,381.32 2,253.28 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

. 
 23 34 33 00-0040 EA 192" Heated Air Curtain With 4- 350 MBH Heaters ....................................................................................................... 14,460.41 2,253.28 

    For Door Limit Switch, Combination Roller And Plunger, Add  202.02 
    For Flat Side Extension Plates, Add  155.70 
    For Clearance Adjustable-Angle Mounting Bracket, Add  311.40 
    For 10" To 16" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  373.68 
    For 19" Clearance Drum-Roll-Style Extended Wall Mounting Bracket, Add  394.44 

XXXXXXX 

NOT FOR BID
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. 
 23 35  Special Exhaust Systems (23 30) 

See CSI section 23 31 13 16-0075 for spiral duct/piping. 
. 
. 
 23 35 13  Dust Collection Systems (23 35) 

. 

. 
 23 35 13 13  Sawdust Collection Systems (23 35 13) 

. 

. 
 23 35 13 13-0001  Dust Collector System (23 35 13 13) 

. 

. 
 23 35 13 13-0002 EA 1.5 HP Dust Collector Central Vacuum Unit .................................................................................................................... 4,451.37 946.17 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 13-0003 EA 2 HP Dust Collector Central Vacuum Unit ....................................................................................................................... 4,982.98 1,123.57 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0004 EA 2-1/2 HP Dust Collector Central Vacuum Unit ................................................................................................................. 5,992.69 1,300.98 

Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 
. 

 23 35 13 13-0005 EA 3 HP Dust Collector Central Vacuum Unit ....................................................................................................................... 6,828.89 1,537.52 
Note: Includes fan bower, stand, cyclone, filter, silencer and 35 gallon fiber drum dust bin. 

. 
 23 35 13 13-0006 EA 5 HP Dust Collector Central Vacuum Unit ..................................................................................................................... 14,572.64 1,754.48 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0007 EA 7-1/2 HP Dust Collector Central Vacuum Unit ............................................................................................................... 17,688.71 2,046.90 
Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0008 EA 10 HP Dust Collector Central Vacuum Unit ................................................................................................................... 20,262.34 2,339.31 

Note: Includes fan bower, stand, cyclone, filter, silencer and 55 gallon fiber drum dust bin. 
. 

 23 35 13 13-0009 EA 15 HP Dust Collector Central Vacuum Unit ................................................................................................................... 22,777.64 2,690.21 
Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

. 
 23 35 13 13-0010 EA 20 HP Dust Collector Central Vacuum Unit ................................................................................................................... 25,412.45 3,041.10 

Note: Includes fan bower, stand, cyclone, filter, silencer and two 55 gallon fiber drum dust bin. 

XXXXXXX 
. 
 23 35 13 13-0011  Vacuum Tubing And Accessories (23 35 13 13) 

. 

. 
 23 35 13 13-0012  Vacuum Tubing (23 35 13 13-0011) 

. 

. 
 23 35 13 13-0013  Flexible Hose (23 35 13 13-0012) 

. 

. 
 23 35 13 13-0014 LF 2" Flexible Hose .................................................................................................................................................................... 12.67 1.96 

. 
 23 35 13 13-0015 LF 3" Flexible Hose .................................................................................................................................................................... 15.19 2.19 

. 
 23 35 13 13-0016 LF 4" Flexible Hose .................................................................................................................................................................... 16.48 2.40 

XXXXXXX 
. 
 23 35 13 13-0017  Galvanized Vacuum Tubing (23 35 13 13-0012) 

. 

. 
 23 35 13 13-0018 LF 2-1/8" Outside Diameter Vacuum Tubing, Galvanized .......................................................................................................... 10.22 1.96 

. 
 23 35 13 13-0019 LF 2-1/2" Outside Diameter Vacuum Tubing, Galvanized .......................................................................................................... 11.44 2.08 

. 
 23 35 13 13-0020 LF 3" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 13.60 2.19 

. 
 23 35 13 13-0021 LF 3-1/2" Outside Diameter Vacuum Tubing, Galvanized .......................................................................................................... 17.69 2.30 

. 
 23 35 13 13-0022 LF 4" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 18.19 2.40 

. 
 23 35 13 13-0023 LF 5" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 30.05 2.73 

. 
 23 35 13 13-0024 LF 6" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 33.87 3.16 

. 
 23 35 13 13-0025 LF 8" Outside Diameter Vacuum Tubing, Galvanized ................................................................................................................ 45.83 4.36 

. 
 23 35 13 13-0026 LF 10" Outside Diameter Vacuum Tubing, Galvanized .............................................................................................................. 53.69 5.46 

. 
 23 35 13 13-0027 LF 12" Outside Diameter Vacuum Tubing, Galvanized ............................................................................................................ 133.52 7.20 

XXXXXXX 
. 
 23 35 13 13-0028  Vacuum Fittings, Galvanized (23 35 13 13-0011) 

. 

. 
 23 35 13 13-0029  90 Degree Elbow (23 35 13 13-0028) 

. 

. 
 23 35 13 13-0030 EA 2-1/8" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 51.48 12.55 

. 
 23 35 13 13-0031 EA 2-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 63.55 13.43 

. 
 23 35 13 13-0032 EA 3" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 79.10 14.63 

. 
 23 35 13 13-0033 EA 3-1/2" 90 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 93.23 15.83 

. 
 23 35 13 13-0034 EA 4" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 110.98 17.46 

. 
 23 35 13 13-0035 EA 5" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 182.85 19.42 

. 
 23 35 13 13-0036 EA 6" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 242.44 21.83 

. 
 23 35 13 13-0037 EA 8" 90 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 434.48 29.14 

XXXXXXX 
. 
 23 35 13 13-0038  45 Degree Elbow (23 35 13 13-0028) 

. 

. 
 23 35 13 13-0039 EA 2-1/8" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 48.28 12.55 

. 
 23 35 13 13-0040 EA 2-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 60.91 13.43 

. 
 23 35 13 13-0041 EA 3" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................... 70.24 14.63 

. 
 23 35 13 13-0042 EA 3-1/2" 45 Degree Elbow, Vacuum Tubing, Galvanized ......................................................................................................... 83.24 15.83 

. 
 23 35 13 13-0043 EA 4" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 101.74 17.46 

. 
 23 35 13 13-0044 EA 5" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 150.80 19.42 

. 
 23 35 13 13-0045 EA 6" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 195.30 21.83 

. 
 23 35 13 13-0046 EA 8" 45 Degree Elbow, Vacuum Tubing, Galvanized ............................................................................................................. 355.29 29.14 

XXXXXXX 
. 
 23 35 13 13-0047  Wye (23 35 13 13-0028) 

. 

. 
 23 35 13 13-0048 EA 2-1/8" Wye, Vacuum Tubing, Galvanized ............................................................................................................................. 93.25 20.73 

. 
 23 35 13 13-0049 EA 2-1/2" Wye, Vacuum Tubing, Galvanized ........................................................................................................................... 111.78 22.37 

. 
 23 35 13 13-0050 EA 3" Wye, Vacuum Tubing, Galvanized ................................................................................................................................. 136.11 24.01 

. 
 23 35 13 13-0051 EA 3-1/2" Wye, Vacuum Tubing, Galvanized ........................................................................................................................... 165.14 26.74 

. 
 23 35 13 13-0052 EA 4" Wye, Vacuum Tubing, Galvanized ................................................................................................................................. 219.51 28.92 

. 
 23 35 13 13-0053 EA 5" Wye, Vacuum Tubing, Galvanized ................................................................................................................................. 369.44 32.20 

NOT FOR BID
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 23 35 13 13-0054 EA 6" Wye, Vacuum Tubing, Galvanized ................................................................................................................................. 488.95 36.56 

. 
 23 35 13 13-0055 EA 8" Wye, Vacuum Tubing, Galvanized ................................................................................................................................. 963.25 39.83 

. 
 23 35 13 13-0056 EA 10" Wye, Vacuum Tubing, Galvanized ............................................................................................................................ 1,333.01 43.66 

. 
 23 35 13 13-0057 EA 12" Wye, Vacuum Tubing, Galvanized ............................................................................................................................ 1,683.48 48.90 

XXXXXXX 
. 
 23 35 13 13-0058  Reducer (23 35 13 13-0028) 

. 

. 
 23 35 13 13-0059 EA 3" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 53.26 14.63 

. 
 23 35 13 13-0060 EA 4" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 59.19 15.83 

. 
 23 35 13 13-0061 EA 5" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 74.56 17.46 

. 
 23 35 13 13-0062 EA 6" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 80.49 19.42 

. 
 23 35 13 13-0063 EA 8" Reducer, Vacuum Tubing, Galvanized ............................................................................................................................. 94.09 21.83 

XXXXXXX 
. 
 23 35 13 13-0064  Air Gate Valve, Galvanized (23 35 13 13-0011) 

. 

. 
 23 35 13 13-0065 EA 2-1/8" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 362.97 29.14 

. 
 23 35 13 13-0066 EA 2-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 380.27 31.11 

. 
 23 35 13 13-0067 EA 3" Air Gate Valve, Vacuum Tubing, Galvanized ................................................................................................................. 436.71 33.51 

. 
 23 35 13 13-0068 EA 3-1/2" Air Gate Valve, Vacuum Tubing, Galvanized ........................................................................................................... 497.32 35.80 

. 
 23 35 13 13-0069 EA 4" Air Gate Valve, Vacuum Tubing, Galvanized ................................................................................................................. 560.50 37.98 

. 
 23 35 13 13-0070 EA 5" Air Gate Valve, Vacuum Tubing, Galvanized ................................................................................................................. 661.74 43.33 

. 
 23 35 13 13-0071 EA 6" Air Gate Valve, Vacuum Tubing, Galvanized ................................................................................................................. 762.05 48.57 

XXXXXXX 
. 
 23 35 16  Engine Exhaust Systems (23 35) 

. 

. 
 23 35 16 16  Mechanical Engine Exhaust Systems (23 35 16) 

. 

. 
 23 35 16 16-0001  Overhead Tailpipe Exhaust System (23 35 16 16) 

. 

. 
 23 35 16 16-0002  Overhead Tailpipe Exhaust Blowers (23 35 16 16-0001) 

. 

. 
 23 35 16 16-0003  Overhead Direct Drive Tailpipe Exhaust Blowers (23 35 16 16-0002) 

. 

. 
 23 35 16 16-0004 EA  495 CFM 1/3 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ................................................................... 3,719.36 232.48 

. 
 23 35 16 16-0005 EA  1,445 CFM 3/4 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ................................................................ 4,262.35 474.78 

. 
 23 35 16 16-0006 EA  1,840 CFM 1-1/2 HP Tailpipe Exhaust Blower, Direct Drive, Overhead System ............................................................. 5,950.05 575.19 

XXXXXXX 
. 
 23 35 16 16-0007  Overhead Belt Drive Tailpipe Exhaust Blowers (23 35 16 16-0002) 

. 

. 
 23 35 16 16-0008 EA  1,400 CFM 1 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 4,141.51 474.78 

. 
 23 35 16 16-0009 EA  2,023 CFM 1-1/2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ................................................................ 4,397.77 575.19 

. 
 23 35 16 16-0010 EA  2,750 CFM 2 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 5,218.72 910.26 

. 
 23 35 16 16-0011 EA  4,400 CFM 3 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 6,374.36 1,174.39 

. 
 23 35 16 16-0012 EA  7,060 CFM 5 HP Tailpipe Exhaust Blower, Belt Drive, Overhead System ....................................................................... 8,072.84 1,399.22 

XXXXXXX 
. 
 23 35 16 16-0013  Spiral Exhaust Duct Accessories (23 35 16 16-0001) 

. 

. 
 23 35 16 16-0014  Flex Hose x Length (23 35 16 16-0013) 

Note: Includes duct coupler, damper and tailpipe adapter. 
. 
. 

 23 35 16 16-0015 EA  3" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 170.78 57.85 
. 

 23 35 16 16-0016 EA  3" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 145.26 57.85 
. 

 23 35 16 16-0017 EA  4" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 261.70 91.69 
. 

 23 35 16 16-0018 EA  4" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 219.06 91.69 
. 

 23 35 16 16-0019 EA  5" x 20' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 369.99 145.16 
. 

 23 35 16 16-0020 EA  5" x 20' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 354.72 145.16 
. 

 23 35 16 16-0021 EA  6" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 564.66 230.30 
. 

 23 35 16 16-0022 EA  6" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 532.56 230.30 

XXXXXXX 
. 
 23 35 16 16-0023  Flex Hose With Duct Coupler, Damper And Diesel Exhaust Adapter (23 35 16 16-

0013) 
. 
. 

 23 35 16 16-0024 EA  4" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 191.13 57.85 
. 

 23 35 16 16-0025 EA  5" x 15' Neoprene Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ........................................ 276.56 91.69 
. 

 23 35 16 16-0026 EA  4" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 161.73 57.85 
. 

 23 35 16 16-0027 EA  5" x 17' Galvanized Spiral Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter ...................................... 232.95 91.69 
. 

 23 35 16 16-0028 EA  6" x 25' High Pressure, Stainless Steel Exhaust Flexible Hose With Duct Coupler, Damper, Tailpipe Adapter .............. 1,535.16 77.93 
. 

 23 35 16 16-0029 EA 8" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter ............. 1,336.06 142.98 
. 

 23 35 16 16-0030 EA 10" x 15' Heat-Resistant Fabric Flex Hose (650 Degree F.) With Duct Coupler, Damper And Tail-Pipe Adapter............ 1,474.26 142.98 
. 

 23 35 16 16-0031 LF  8" Heat-Resistant Fabric Flex Hose (650 Degree F.) ........................................................................................................... 70.70 11.13 
. 

 23 35 16 16-0032 LF  10" Heat-Resistant Fabric Flex Hose (650 Degree F.).......................................................................................................... 79.19 11.13 

XXXXXXX 
. 
 23 35 16 16-0033  Flexible Hose (23 35 16 16-0013) 

. 

. 
 23 35 16 16-0034 LF  3" Stainless Steel Flexible Tubing ........................................................................................................................................ 42.46 2.73 

. 
 23 35 16 16-0035 LF  4" Stainless Steel Flexible Tubing ........................................................................................................................................ 54.15 3.05 

. 
 23 35 16 16-0036 LF  5" Stainless Steel Flexible Tubing ........................................................................................................................................ 64.46 3.16 

. 
 23 35 16 16-0037 LF  6" Stainless Steel Flexible Tubing ........................................................................................................................................ 76.19 3.38 

. 
 23 35 16 16-0038 LF  3" Galvanized Flexible Tubing .............................................................................................................................................. 25.43 2.73 

. 
 23 35 16 16-0039 LF  4" Galvanized Flexible Tubing .............................................................................................................................................. 29.93 3.05 

. 
 23 35 16 16-0040 LF  5" Galvanized Flexible Tubing .............................................................................................................................................. 34.43 3.16 

. 
 23 35 16 16-0041 LF  6" Galvanized Flexible Tubing .............................................................................................................................................. 38.49 3.38 

NOT FOR BID
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XXXXXXX 
. 
 23 35 16 16-0042  Accessories (23 35 16 16-0001) 

. 

. 
 23 35 16 16-0043 EA  3" Tail Pipe Adapter .............................................................................................................................................................. 58.55 8.19 

. 
 23 35 16 16-0044 EA  4" Tail Pipe Adapter .............................................................................................................................................................. 60.24 8.19 

. 
 23 35 16 16-0045 EA  5" Tail Pipe Adapter .............................................................................................................................................................. 64.12 9.28 

. 
 23 35 16 16-0046 EA  3" Bullnose (Guide) ............................................................................................................................................................... 32.47 5.46 

. 
 23 35 16 16-0047 EA  4" Bullnose (Guide) ............................................................................................................................................................... 34.51 6.00 

. 
 23 35 16 16-0048 EA  5" Bullnose (Guide) ............................................................................................................................................................... 36.82 6.55 

. 
 23 35 16 16-0049 EA  Flex-Hose Winch And Associated Hardware ...................................................................................................................... 237.30 61.89 

. 
 23 35 16 16-0050 LF Flex-Hose Winch Cable, 1/8" Galvanized Wire Rope ............................................................................................................. 0.14  

XXXXXXX 
. 
 23 35 19  Fume Exhaust Systems (23 35) 

. 

. 
 23 35 19 00-0001 EA Fume Exhauster, 1 1/2 HP 630 CFM With Out Hose And Intake Nozzle ......................................................................... 2,569.73 436.25 

. 
 23 35 19 00-0002 EA  Hose Extension Kit 5' .......................................................................................................................................................... 406.72 96.92 

XXXXXXX 
. 
 23 36  Air Terminal Units (23 30) 

. 

. 
 23 36 13  Constant-Air-Volume Units (23 36) 

. 

. 
 23 36 13 00-0001  Vertical Units, With Electric Heating Coils (23 36 13) 

. 

. 
 23 36 13 00-0002 EA  60 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 1,759.22 144.90 

. 
 23 36 13 00-0003 EA  90 CFM Vertical Induction Unit, With Electric Heating Coils ............................................................................................ 2,120.67 156.05 

. 
 23 36 13 00-0004 EA  120 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,263.63 161.63 

. 
 23 36 13 00-0005 EA  150 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,417.74 172.77 

. 
 23 36 13 00-0006 EA  175 CFM Vertical Induction Unit, With Electric Heating Coils .......................................................................................... 2,731.24 178.34 

XXXXXXX 
. 
 23 36 13 00-0007  Horizontal Units, With Electric Heating Coils (23 36 13) 

. 

. 
 23 36 13 00-0008 EA  60 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,488.02 144.90 

. 
 23 36 13 00-0009 EA  90 CFM Horizontal Induction Unit, With Electric Heating Coils ........................................................................................ 1,781.51 156.05 

. 
 23 36 13 00-0010 EA  120 CFM Horizontal Induction Unit, With Electric Heating Coils ...................................................................................... 2,130.90 164.41 

XXXXXXX 
. 
 23 36 13 00-0011  Duct Boxes, Constant Volume Control (23 36 13) 

. 

. 
 23 36 13 00-0012  Single Duct Boxes, Constant Volume Control (23 36 13 00-0011) 

. 

. 
 23 36 13 00-0013 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Single Duct Boxes, Constant Volume Control ........................................................ 1,374.61 44.94 

    For Boxes With Motor, Add  239.44 
. 

 23 36 13 00-0014 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,521.60 48.49 
    For Boxes With Motor, Add  265.61 

. 
 23 36 13 00-0015 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Single Duct Boxes, Constant Volume Control .................................................... 1,580.20 53.22 

    For Boxes With Motor, Add  273.46 
. 

 23 36 13 00-0016 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Single Duct Boxes, Constant Volume Control .................................................... 1,608.69 55.59 
    For Boxes With Motor, Add  277.39 

. 
 23 36 13 00-0017 EA  12" Diameter Inlet, 250 - 1,200 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,631.63 61.50 

    For Boxes With Motor, Add  277.39 
. 

 23 36 13 00-0018 EA  14" Diameter Inlet, 350 - 1,680 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,866.22 68.60 
    For Boxes With Motor, Add  317.95 

. 
 23 36 13 00-0019 EA  16" Diameter Inlet, 450 - 2,160 CFM, Single Duct Boxes, Constant Volume Control ...................................................... 1,957.15 76.88 

    For Boxes With Motor, Add  329.72 
. 

 23 36 13 00-0020 EA  20" x 16" Inlet, 550 - 2,640 CFM, Single Duct Boxes, Constant Volume Control ............................................................. 2,075.13 92.26 
    For Boxes With Motor, Add  341.62 

. 
 23 36 13 00-0021 EA  24" x 16" Inlet, 650 - 3,120 CFM, Single Duct Boxes, Constant Volume Control ............................................................. 2,192.15 106.45 

    For Boxes With Motor, Add  353.28 

XXXXXXX 
. 
 23 36 13 00-0022  Dual Duct Boxes, Constant Volume Control (23 36 13 00-0011) 

. 

. 
 23 36 13 00-0023 EA  4 - 6" Diameter Inlet, 50 - 240 CFM, Dual Duct Boxes, Constant Volume Control ........................................................... 1,937.83 44.94 

    For Boxes With Motor, Add  352.09 
. 

 23 36 13 00-0024 EA  6 - 8" Diameter Inlet, 100 - 480 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 2,072.81 48.49 
    For Boxes With Motor, Add  375.85 

. 
 23 36 13 00-0025 EA  7 - 10" Diameter Inlet, 150 - 720 CFM, Dual Duct Boxes, Constant Volume Control ....................................................... 2,162.73 53.22 

    For Boxes With Motor, Add  389.97 
. 

 23 36 13 00-0026 EA  9 - 12" Diameter Inlet, 200 - 960 CFM, Dual Duct Boxes, Constant Volume Control ....................................................... 2,253.30 55.59 
    For Boxes With Motor, Add  406.31 

. 
 23 36 13 00-0027 EA  12" Diameter Inlet, 250 - 1,200 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 2,276.24 61.50 

    For Boxes With Motor, Add  406.31 
. 

 23 36 13 00-0028 EA  14" Diameter Inlet, 350 - 1,680 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 2,616.29 69.78 
    For Boxes With Motor, Add  467.96 

. 
 23 36 13 00-0029 EA  16" Diameter Inlet, 450 - 2,160 CFM, Dual Duct Boxes, Constant Volume Control ......................................................... 2,859.85 76.88 

    For Boxes With Motor, Add  510.30 
. 

 23 36 13 00-0030 EA  20" x 16" Inlet, 550 - 2,640 CFM, Dual Duct Boxes, Constant Volume Control ............................................................... 3,078.25 92.26 
    For Boxes With Motor, Add  542.24 

. 
 23 36 13 00-0031 EA  24" x 16" Inlet, 650 - 3,120 CFM, Dual Duct Boxes, Constant Volume Control ............................................................... 3,211.25 106.45 

    For Boxes With Motor, Add  557.10 

XXXXXXX 
. 
 23 36 16  Variable-Air-Volume Units (23 36) 

. 

NOT FOR BID
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. 
 23 36 16 00-0001  Variable Volume Terminal Unit (23 36 16) 

Note: Includes flow controllers, insulated plenum, system powered box mounted thermostat. 
. 
. 
 23 36 16 00-0002  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: Enclosure only. For mounting DDC controls. 
. 
. 

 23 36 16 00-0003 EA 6" Diameter Inlet, 80 To 500 CFM, Variable Air Volume Box With Enclosure Only ............................................................ 590.29 54.40 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0004 EA 8" Diameter Inlet, 145 To 900 CFM, Variable Air Volume Box With Enclosure Only .......................................................... 660.29 61.50 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0005 EA 10" Diameter Inlet, 230 To 1,400 CFM, Variable Air Volume Box With Enclosure Only ..................................................... 734.81 68.60 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0006 EA 12" Diameter Inlet, 325 To 2,000 CFM, Variable Air Volume Box With Enclosure Only ..................................................... 783.45 76.88 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0007 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With Enclosure Only .................................................. 1,081.66 165.46 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0008 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With Enclosure Only .................................................. 1,299.25 196.33 
Note: For mounting DDC controls 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0009  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With pneumatic controls. 
. 
. 

 23 36 16 00-0010 EA 6" Diameter Inlet, 80 - 500 CFM, Variable Air Volume Box With pneumatic controller .................................................... 1,248.30 54.40 
    For Fan Powered Variable Air Volume Box, Add  1,329.62 
    For Hot Water Coils, Add  419.02 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0011 EA 8" Diameter Inlet, 145 - 900 CFM, Variable Air Volume Box With pneumatic controller .................................................. 1,349.18 61.50 

    For Fan Powered Variable Air Volume Box, Add  1,423.92 
    For Hot Water Coils, Add  447.92 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0012 EA 10" Diameter Inlet, 230 - 1,400 CFM, Variable Air Volume Box With pneumatic controller ............................................. 1,411.83 68.60 

    For Fan Powered Variable Air Volume Box, Add  1,468.14 
    For Hot Water Coils, Add  460.44 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0013 EA 12" Diameter Inlet, 325 - 2,000 CFM, Variable Air Volume Box With pneumatic controller ............................................. 1,472.34 76.88 

    For Fan Powered Variable Air Volume Box, Add  1,509.41 
    For Hot Water Coils, Add  472.00 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0014 EA 14" Diameter Inlet, 450 To 3,000 CFM, Variable Air Volume Box With pneumatic controller .......................................... 1,706.42 165.46 

    For Fan Powered Variable Air Volume Box, Add  1,693.53 
    For Hot Water Coils, Add  525.94 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0015 EA 16" Diameter Inlet, 580 To 4,000 CFM, Variable Air Volume Box With pneumatic controller .......................................... 1,976.26 196.33 

    For Fan Powered Variable Air Volume Box, Add  1,835.51 
    For Hot Water Coils, Add  561.58 
    For Pressure Independent Actuator, Add  67.57 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0016  Single Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With analog electronic controls. 
. 
. 

 23 36 16 00-0017 EA 6" Diameter Inlet, 60 To 500 CFM, Variable Air Volume Box With Analog Electronic Controls ....................................... 2,067.84 54.40 
    For Hot Water Coils, Add  751.34 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0018 EA 8" Diameter Inlet, 105 To 900 CFM, Variable Air Volume Box With Analog Electronic Controls ..................................... 2,149.72 61.50 

    For Hot Water Coils, Add  772.53 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0019 EA 10" Diameter Inlet, 165 To 1,400 CFM, Variable Air Volume Box With Analog Electronic Controls ................................ 2,224.24 68.60 

    For Hot Water Coils, Add  789.87 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0020 EA 12" Diameter Inlet, 235 To 2,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................ 2,329.89 76.88 

    For Hot Water Coils, Add  819.73 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0021 EA 14" Diameter Inlet, 320 To 3,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................ 2,566.35 165.46 

    For Hot Water Coils, Add  874.64 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0022 EA 16" Diameter Inlet, 420 To 4,000 CFM, Variable Air Volume Box With Analog Electronic Controls ................................ 2,613.86 165.46 

    For Hot Water Coils, Add  893.91 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0023  Dual Duct Variable Volume Terminal Unit (23 36 16 00-0001) 

Note: With flow control installation, plenum system power box, thermostat. 
. 
. 

 23 36 16 00-0024 EA 6" Diameter Inlet, 75 - 500 CFM, Variable Air Volume Box, Dual Duct ............................................................................ 1,414.69 107.51 
    For Filters And Frames, Add  6.30 

NOT FOR BID
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. 
 23 36 16 00-0025 EA 8" Diameter Inlet, 200 - 700 CFM, Variable Air Volume Box, Dual Duct .......................................................................... 1,546.53 122.41 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0026 EA 10" Diameter Inlet, 400 - 1,000 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,654.90 138.26 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0027 EA 12" Diameter Inlet, 600 - 1,400 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 1,814.58 154.22 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0028 EA 14" Diameter Inlet, 800 - 2,700 CFM, Variable Air Volume Box, Dual Duct ..................................................................... 2,039.55 177.40 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0029 EA 16" Diameter Inlet, 1,000 - 3,500 CFM, Variable Air Volume Box, Dual Duct .................................................................. 2,238.13 212.89 

    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 36 16 00-0030  Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-

M) (23 36 16 00-0001) 
. 
. 

 23 36 16 00-0031 EA 0 To 200 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-A) ................... 601.78 73.92 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0032 EA 0 To 300 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-B) ................... 652.77 81.31 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0033 EA 0 To 400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-C) ................... 705.27 88.70 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0034 EA 0 To 700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-D) ................... 759.36 96.09 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0035 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-E) ................ 815.19 103.48 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0036 EA 0 To 1,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-F) ................ 872.83 110.88 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0037 EA 0 To 1,100 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-G) ................ 937.50 118.27 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0038 EA 0 To 1,900 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-H) ................ 999.58 125.66 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0039 EA 0 To 2,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-J) .............. 1,063.94 133.05 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0040 EA 0 To 3,800 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-K) ............. 1,130.72 140.44 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0041 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-L) ............. 1,200.12 147.84 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0042 EA 0 To 5,400 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-M) ............ 1,272.29 155.23 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0043 EA 0 To 6,700 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-N) ............. 1,347.46 162.62 
    For Filters And Frames, Add  6.30 

. 
 23 36 16 00-0044 EA 0 To 10,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-P) ........... 1,418.90 170.01 

    For Filters And Frames, Add  6.30 
. 

 23 36 16 00-0045 EA 0 To 15,000 CFM Digital Control, Constant Volume To Variable Volume Retrofit Terminal Unit (Titus DQCV-R) ........... 1,500.19 177.40 
    For Filters And Frames, Add  6.30 

XXXXXXX 
. 
 23 37  Air Outlets and Inlets (23 30) 

. 

. 
 23 37 13  Diffusers, Registers, and Grilles (23 37) 

. 

. 
 23 37 13 13  Diffusers, Registers, and Grilles (23 37 13) 

. 

. 
 23 37 13 13-0001  Ceiling Diffusers (23 37 13 13) 

. 

. 
 23 37 13 13-0002  Ceiling Diffusers With Perforated Face (23 37 13 13-0001) 

Note: Flush mount, aluminum construction, includes damper. 
. 
. 

 23 37 13 13-0003 EA  6" x 6" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ................................... 125.30 15.38 
    For Steel Construction, Deduct  -9.67 
    For Surface Mount, Deduct  -7.74 
    For Diffuser Without Damper, Deduct  -12.89 
    For Stainless Steel, Add  161.18 

. 
 23 37 13 13-0004 EA  8" x 8" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ................................... 139.63 15.38 

    For Steel Construction, Deduct  -11.82 
    For Surface Mount, Deduct  -9.46 
    For Diffuser Without Damper, Deduct  -15.76 
    For Stainless Steel, Add  197.00 

. 
 23 37 13 13-0005 EA  9" x 9" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ................................... 139.63 15.38 

    For Steel Construction, Deduct  -11.82 
    For Surface Mount, Deduct  -9.46 
    For Diffuser Without Damper, Deduct  -15.76 
    For Stainless Steel, Add  197.00 

. 
 23 37 13 13-0006 EA  10" x 10" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 167.73 18.92 

    For Steel Construction, Deduct  -14.15 
    For Surface Mount, Deduct  -11.32 
    For Diffuser Without Damper, Deduct  -18.86 
    For Stainless Steel, Add  235.80 

. 
 23 37 13 13-0007 EA  12" x 12" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 167.73 17.74 

    For Steel Construction, Deduct  -14.15 
    For Surface Mount, Deduct  -11.32 
    For Diffuser Without Damper, Deduct  -18.86 
    For Stainless Steel, Add  235.80 NOT FOR BID
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. 
 23 37 13 13-0008 EA  16" x 16" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 194.00 17.74 

    For Steel Construction, Deduct  -18.09 
    For Surface Mount, Deduct  -14.47 
    For Diffuser Without Damper, Deduct  -24.12 
    For Stainless Steel, Add  301.48 

. 
 23 37 13 13-0009 EA  18" x 18" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 221.82 23.66 

    For Steel Construction, Deduct  -19.45 
    For Surface Mount, Deduct  -15.56 
    For Diffuser Without Damper, Deduct  -25.93 
    For Stainless Steel, Add  324.15 

. 
 23 37 13 13-0010 EA  20" x 20" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 258.67 24.83 

    For Steel Construction, Deduct  -24.29 
    For Surface Mount, Deduct  -19.43 
    For Diffuser Without Damper, Deduct  -32.38 
    For Stainless Steel, Add  404.75 

. 
 23 37 13 13-0011 EA  24" x 24" Ceiling Diffuser With Perforated Face, Flush Mount, Aluminum Construction With Damper ............................... 292.69 28.39 

    For Steel Construction, Deduct  -27.01 
    For Surface Mount, Deduct  -21.61 
    For Lay-In Mount, Deduct  -21.61 
    For Diffuser Without Damper, Deduct  -36.01 
    For Stainless Steel, Add  450.13 

XXXXXXX 
. 
 23 37 13 13-0012  Ceiling Diffusers With Louver Face (23 37 13 13-0001) 

Note: 1 To 4 way adjustable pattern, surface mount aluminum construction. 
. 
. 

 23 37 13 13-0013 EA  6" x 6" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ......... 130.08 15.38 
    For Steel Construction, Deduct  -10.39 
    For Flush Mount, Add  10.39 
    For Stainless Steel, Add  173.13 

. 
 23 37 13 13-0014 EA  8" x 8" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ......... 148.70 15.38 

    For Steel Construction, Deduct  -13.18 
    For Flush Mount, Add  13.18 
    For Stainless Steel, Add  219.68 

. 
 23 37 13 13-0015 EA  9" x 9" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With Damper ......... 148.70 15.38 

    For Steel Construction, Deduct  -13.18 
    For Flush Mount, Add  13.18 
    For Stainless Steel, Add  219.68 

. 
 23 37 13 13-0016 EA  10" x 10" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 178.48 17.74 
    For Steel Construction, Deduct  -15.76 
    For Flush Mount, Add  15.76 
    For Stainless Steel, Add  262.68 

. 
 23 37 13 13-0017 EA  12" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 178.48 18.92 
    For Steel Construction, Deduct  -15.76 
    For Flush Mount, Add  15.76 
    For Stainless Steel, Add  262.68 

. 
 23 37 13 13-0018 EA  24" x 12" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 230.10 23.66 
    For Steel Construction, Deduct  -20.63 
    For Flush Mount, Add  20.63 
    For Stainless Steel, Add  343.85 

. 
 23 37 13 13-0019 EA  14" x 14" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 204.79 23.66 
    For Steel Construction, Deduct  -16.83 
    For Flush Mount, Add  16.83 
    For Stainless Steel, Add  280.58 

. 
 23 37 13 13-0020 EA  18" x 18" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 256.03 28.39 
    For Steel Construction, Deduct  -21.60 
    For Flush Mount, Add  21.60 
    For Stainless Steel, Add  359.98 

. 
 23 37 13 13-0021 EA  21" x 21" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 297.23 31.93 
    For Steel Construction, Deduct  -26.86 
    For Flush Mount, Add  26.86 
    For Stainless Steel, Add  447.73 

. 
 23 37 13 13-0022 EA  24" x 24" Ceiling Diffuser, Louver Face, Adjustable Pattern, Surface Mounted, Aluminum Construction With 

Damper .............................................................................................................................................................................. 325.10 62.57 
    For Steel Construction, Deduct  -29.98 
    For Flush Mount, Add  29.98 
    For Lay-In Mount, Add  39.97 
    For Stainless Steel, Add  499.68 

XXXXXXX 
. 
 23 37 13 13-0023  Round Ceiling Diffusers With Fixed Pattern (23 37 13 13-0001) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0024 EA  6" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction .............................................................................. 215.83 15.38 
    For Steel Construction, Deduct  -46.50 
    For Stainless Steel, Add  387.50 

. 
 23 37 13 13-0025 EA  8" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction .............................................................................. 223.78 15.38 

    For Steel Construction, Deduct  -48.89 
    For Stainless Steel, Add  407.38 

. 
 23 37 13 13-0026 EA  10" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 252.25 18.92 

    For Steel Construction, Deduct  -53.65 
    For Stainless Steel, Add  447.10 

NOT FOR BID
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. 
 23 37 13 13-0027 EA  12" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 272.13 17.74 

    For Steel Construction, Deduct  -59.62 
    For Stainless Steel, Add  496.80 

. 
 23 37 13 13-0028 EA  14" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 391.18 21.29 

    For Steel Construction, Deduct  -91.81 
    For Stainless Steel, Add  765.05 

. 
 23 37 13 13-0029 EA 16" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 412.61 22.47 

    For Steel Construction, Deduct  -97.17 
    For Stainless Steel, Add  809.78 

. 
 23 37 13 13-0030 EA  18" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 434.35 23.66 

    For Steel Construction, Deduct  -102.54 
    For Stainless Steel, Add  854.48 

. 
 23 37 13 13-0031 EA  20" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 503.03 23.66 

    For Steel Construction, Deduct  -121.88 
    For Stainless Steel, Add  1,015.65 

. 
 23 37 13 13-0032 EA  24" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 601.03 27.20 

    For Steel Construction, Deduct  -148.37 
    For Stainless Steel, Add  1,236.45 

. 
 23 37 13 13-0033 EA  28" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 677.28 28.39 

    For Steel Construction, Deduct  -169.57 
    For Stainless Steel, Add  1,413.10 

. 
 23 37 13 13-0034 EA  32" Round Ceiling Diffuser With Fixed Pattern, Aluminum Construction ............................................................................ 809.70 31.93 

    For Steel Construction, Deduct  -205.34 
    For Stainless Steel, Add  1,711.18 

XXXXXXX 
. 
 23 37 13 13-0035  Round Ceiling Diffusers With Adjustable Pattern Dropped Style (23 37 13 13-0001) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0036 EA  6" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ...................................................................... 227.75 15.38 
    For Steel Construction, Deduct  -16.69 
    For Flush Mount, Deduct  -8.35 
    For Stainless Steel, Add  417.30 

. 
 23 37 13 13-0037 EA  8" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ...................................................................... 248.29 15.38 

    For Steel Construction, Deduct  -18.75 
    For Flush Mount, Deduct  -9.37 
    For Stainless Steel, Add  468.65 

. 
 23 37 13 13-0038 EA  10" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 280.96 18.92 

    For Steel Construction, Deduct  -20.76 
    For Flush Mount, Deduct  -10.38 
    For Stainless Steel, Add  518.88 

. 
 23 37 13 13-0039 EA  12" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 303.92 18.92 

    For Steel Construction, Deduct  -23.05 
    For Flush Mount, Deduct  -11.53 
    For Stainless Steel, Add  576.28 

. 
 23 37 13 13-0040 EA  14" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 442.85 21.29 

    For Steel Construction, Deduct  -35.77 
    For Flush Mount, Deduct  -17.88 
    For Stainless Steel, Add  894.23 

. 
 23 37 13 13-0041 EA 16" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 391.07 22.47 

    For Steel Construction, Deduct  -38.22 
    For Flush Mount, Deduct  -19.11 
    For Stainless Steel, Add  955.50 

. 
 23 37 13 13-0042 EA  18" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 499.27 23.66 

    For Steel Construction, Deduct  -40.67 
    For Flush Mount, Deduct  -20.34 
    For Stainless Steel, Add  1,016.78 

. 
 23 37 13 13-0043 EA  20" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 580.31 24.83 

    For Steel Construction, Deduct  -48.35 
    For Flush Mount, Deduct  -24.18 
    For Stainless Steel, Add  1,208.85 

. 
 23 37 13 13-0044 EA  24" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 655.79 27.20 

    For Steel Construction, Deduct  -54.93 
    For Flush Mount, Deduct  -27.47 
    For Stainless Steel, Add  1,373.35 

. 
 23 37 13 13-0045 EA  28" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 796.51 28.39 

    For Steel Construction, Deduct  -68.45 
    For Flush Mount, Deduct  -34.22 
    For Stainless Steel, Add  1,711.18 

. 
 23 37 13 13-0046 EA  32" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction .................................................................... 960.28 31.93 

    For Steel Construction, Deduct  -83.51 
    For Flush Mount, Deduct  -41.75 
    For Stainless Steel, Add  2,087.63 

. 
 23 37 13 13-0047 EA  36" Round Ceiling Diffuser With Adjustable Pattern, Aluminum Construction ................................................................. 1,064.38 66.59 

    For Stainless Steel, Add  2,328.33 

XXXXXXX 
. 
 23 37 13 13-0048  Linear Type Ceiling Diffusers With 2-Way Air Deflection (23 37 13 13-0001) 

. 

. 
 23 37 13 13-0049 LF  4" Linear Type Ceiling Diffuser 40-200 CFM/LF, With 2-Way Air Deflection ....................................................................... 171.27 17.74 

    For Stainless Steel, Add  250.75 
. 

 23 37 13 13-0050 LF  6-1/4" Linear Type Ceiling Diffuser, 41 - 206 CFM/LF, With 2-Way Air Deflection .............................................................. 184.90 17.74 
    For Stainless Steel, Add  284.83 

. 
 23 37 13 13-0051 LF  9-1/4" Linear Type Ceiling Diffuser, 62 - 312 CFM/LF, With 2-Way Air Deflection .............................................................. 201.68 17.74 

    For Stainless Steel, Add  326.78 
. 

 23 37 13 13-0052 LF  12-1/4" Linear Type Ceiling Diffuser, 131 - 656 CFM/LF, With 2-Way Air Deflection .......................................................... 218.02 17.74 
    For Stainless Steel, Add  367.63 
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XXXXXXX 
. 
 23 37 13 13-0053  Wall And Floor Diffusers (23 37 13 13) 

. 

. 
 23 37 13 13-0054  Slot Type Linear Diffusers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling 1/2" 3/4/" or 1" slot spacing 1-1/8" border. 
. 
. 

 23 37 13 13-0055 LF  1 Slot Linear Diffusers 10 - 70 CFM/LF, Sidewall, Sill, Ceiling ............................................................................................. 57.96 5.91 
    For 3/4" Border, Add  8.28 
    For Floor Mounted Diffusers, Add  9.94 
    For Stainless Steel, Add  43.06 

. 
 23 37 13 13-0056 LF  2 Slot Linear Diffusers 20 - 140 CFM/LF, Sidewall, Sill, Ceiling............................................................................................ 71.35 7.10 

    For 3/4" Border, Add  11.04 
    For Floor Mounted Diffusers, Add  13.25 
    For Stainless Steel, Add  57.41 

. 
 23 37 13 13-0057 LF  3 Slot Linear Diffusers 30 - 210 CFM/LF, Sidewall, Sill, Ceiling.......................................................................................... 100.32 8.28 

    For 3/4" Border, Add  17.39 
    For Floor Mounted Diffusers, Add  20.87 
    For Stainless Steel, Add  90.42 

. 
 23 37 13 13-0058 LF  4 Slot Linear Diffusers 40 - 280 CFM/LF, Sidewall, Sill, Ceiling.......................................................................................... 133.64 8.28 

    For 3/4" Border, Add  24.84 
    For Floor Mounted Diffusers, Add  29.81 
    For Stainless Steel, Add  129.17 

. 
 23 37 13 13-0059 LF  5 Slot Linear Diffusers 50 - 350 CFM/LF, Sidewall, Sill, Ceiling.......................................................................................... 168.23 9.47 

    For 3/4" Border, Add  32.29 
    For Floor Mounted Diffusers, Add  38.75 
    For Stainless Steel, Add  167.92 

. 
 23 37 13 13-0060 LF  6 Slot Linear Diffusers 60 - 420 CFM/LF, Sidewall, Sill, Ceiling.......................................................................................... 197.26 11.82 

    For 3/4" Border, Add  38.09 
    For Floor Mounted Diffusers, Add  45.71 
    For Stainless Steel, Add  198.06 

XXXXXXX 
. 
 23 37 13 13-0061  Linear Bar Grilles And Registers (23 37 13 13-0053) 

Note: For sidewall sill or ceiling or 15 degree deflection 1/2" bar spacing 1" border aluminum construction. 
. 
. 

 23 37 13 13-0062 LF  2" Wide Linear Bar Grilles/Registers 30 - 70 CFM/LF, Sidewall, Sill, Ceiling ...................................................................... 187.27 7.10 
    For Floor Mount, Add  16.01 
    For Opposed Blade Damper, Add  32.02 
    For Stainless Steel, Add  208.10 

. 
 23 37 13 13-0063 LF  3" Wide Linear Bar Grilles/Registers 55 - 143 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 223.97 8.28 

    For Floor Mount, Add  19.32 
    For Opposed Blade Damper, Add  38.64 
    For Stainless Steel, Add  251.16 

. 
 23 37 13 13-0064 LF  4" Wide Linear Bar Grilles/Registers 80 - 208 CFM/LF, Sidewall, Sill, Ceiling .................................................................... 244.04 8.28 

    For Floor Mount, Add  20.98 
    For Opposed Blade Damper, Add  41.95 
    For Stainless Steel, Add  272.69 

. 
 23 37 13 13-0065 LF  6" Wide Linear Bar Grilles/Registers 125 - 325 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 298.83 11.82 

    For Floor Mount, Add  25.39 
    For Opposed Blade Damper, Add  50.78 
    For Stainless Steel, Add  330.10 

. 
 23 37 13 13-0066 LF  9" Wide Linear Bar Grilles/Registers 225 - 450 CFM/LF, Sidewall, Sill, Ceiling .................................................................. 413.58 15.38 

    For Floor Mount, Add  35.33 
    For Opposed Blade Damper, Add  70.65 
    For Stainless Steel, Add  459.25 

. 
 23 37 13 13-0067 LF  12" Wide Linear Bar Grilles/Registers 225 - 495 CFM/LF, Sidewall, Sill, Ceiling ................................................................ 476.36 17.74 

    For Floor Mount, Add  40.30 
    For Opposed Blade Damper, Add  80.59 
    For Stainless Steel, Add  523.84 

XXXXXXX 
. 
 23 37 13 13-0068  Return/Exhaust Registers And Grilles (23 37 13 13) 

. 

. 
 23 37 13 13-0069  Return/Exhaust Registers With Frame (23 37 13 13-0068) 

Note: Single deflection with opposed blade damper aluminum construction wall or ceiling mount. 
. 
. 

 23 37 13 13-0070 EA  8" x 4" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 125.58 9.47 
    For Steel Construction, Deduct  -17.77 
    For Grilles (No Damper), Deduct  -35.55 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  8.89 
    For Cube Core Lay In, Add  17.77 
    For Stainless Steel, Add  222.18 

. 
 23 37 13 13-0071 EA  8" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................... 144.90 9.47 

    For Steel Construction, Deduct  -21.64 
    For Grilles (No Damper), Deduct  -43.28 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  10.82 
    For Cube Core Lay In, Add  21.64 
    For Stainless Steel, Add  270.48 

. 
 23 37 13 13-0072 EA  10" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 162.36 10.64 

    For Steel Construction, Deduct  -23.96 
    For Grilles (No Damper), Deduct  -47.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.98 
    For Cube Core Lay In, Add  23.96 
    For Stainless Steel, Add  299.45 

NOT FOR BID
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. 
 23 37 13 13-0073 EA  10" x 10" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 169.29 11.82 

    For Steel Construction, Deduct  -23.96 
    For Grilles (No Damper), Deduct  -47.91 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.98 
    For Cube Core Lay In, Add  23.96 
    For Stainless Steel, Add  299.45 

. 
 23 37 13 13-0074 EA  12" x 6" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 161.56 11.82 

    For Steel Construction, Deduct  -22.41 
    For Grilles (No Damper), Deduct  -44.82 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  11.21 
    For Cube Core Lay In, Add  22.41 
    For Stainless Steel, Add  280.13 

. 
 23 37 13 13-0075 EA  12" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 207.66 15.38 

    For Steel Construction, Deduct  -29.37 
    For Grilles (No Damper), Deduct  -58.73 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  14.68 
    For Cube Core Lay In, Add  29.37 
    For Stainless Steel, Add  367.08 

. 
 23 37 13 13-0076 EA  16" x 16" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 248.72 17.74 

    For Steel Construction, Deduct  -35.06 
    For Grilles (No Damper), Deduct  -70.12 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  17.53 
    For Cube Core Lay In, Add  35.06 
    For Stainless Steel, Add  438.28 

. 
 23 37 13 13-0077 EA  18" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 305.39 21.29 

    For Steel Construction, Deduct  -44.05 
    For Grilles (No Damper), Deduct  -88.09 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  22.02 
    For Cube Core Lay In, Add  44.05 
    For Stainless Steel, Add  550.58 

. 
 23 37 13 13-0078 EA  20" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 359.27 23.66 

    For Steel Construction, Deduct  -53.34 
    For Grilles (No Damper), Deduct  -106.68 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  26.67 
    For Cube Core Lay In, Add  53.34 
    For Stainless Steel, Add  666.78 

. 
 23 37 13 13-0079 EA  24" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 319.85 23.66 

    For Steel Construction, Deduct  -44.62 
    For Grilles (No Damper), Deduct  -89.23 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  22.31 
    For Cube Core Lay In, Add  44.62 
    For Stainless Steel, Add  557.70 

. 
 23 37 13 13-0080 EA  24" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 367.24 23.66 

    For Steel Construction, Deduct  -54.09 
    For Grilles (No Damper), Deduct  -108.19 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  27.05 
    For Cube Core Lay In, Add  54.09 
    For Stainless Steel, Add  676.18 

. 
 23 37 13 13-0081 EA  24" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 386.78 27.20 

    For Steel Construction, Deduct  -56.07 
    For Grilles (No Damper), Deduct  -112.13 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  28.03 
    For Cube Core Lay In, Add  56.07 
    For Stainless Steel, Add  700.83 

. 
 23 37 13 13-0082 EA  30" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 409.96 28.39 

    For Steel Construction, Deduct  -59.58 
    For Grilles (No Damper), Deduct  -119.17 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  29.79 
    For Cube Core Lay In, Add  59.58 
    For Stainless Steel, Add  744.80 

. 
 23 37 13 13-0083 EA  30" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 472.97 31.93 

    For Steel Construction, Deduct  -69.55 
    For Grilles (No Damper), Deduct  -139.10 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  34.77 
    For Cube Core Lay In, Add  69.55 
    For Stainless Steel, Add  869.35 

. 
 23 37 13 13-0084 EA  30" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 528.39 37.85 

    For Steel Construction, Deduct  -75.26 
    For Grilles (No Damper), Deduct  -150.53 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  37.63 
    For Cube Core Lay In, Add  75.26 
    For Stainless Steel, Add  940.80 
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. 
 23 37 13 13-0085 EA  30" x 30" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 692.00 37.85 

    For Steel Construction, Deduct  -107.99 
    For Grilles (No Damper), Deduct  -215.97 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  53.99 
    For Cube Core Lay In, Add  107.99 
    For Stainless Steel, Add  1,349.83 

. 
 23 37 13 13-0086 EA  36" x 12" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 570.30 41.39 

    For Steel Construction, Deduct  -81.31 
    For Grilles (No Damper), Deduct  -162.62 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  40.65 
    For Cube Core Lay In, Add  81.31 
    For Stainless Steel, Add  1,016.35 

. 
 23 37 13 13-0087 EA  36" x 18" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 554.75 40.21 

    For Steel Construction, Deduct  -78.20 
    For Grilles (No Damper), Deduct  -156.40 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  39.10 
    For Cube Core Lay In, Add  78.20 
    For Stainless Steel, Add  977.48 

. 
 23 37 13 13-0088 EA  36" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 632.75 44.94 

    For Steel Construction, Deduct  -91.07 
    For Grilles (No Damper), Deduct  -182.14 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  45.54 
    For Cube Core Lay In, Add  91.07 
    For Stainless Steel, Add  1,138.38 

. 
 23 37 13 13-0089 EA  36" x 36" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 863.69 48.49 

    For Steel Construction, Deduct  -134.03 
    For Grilles (No Damper), Deduct  -268.06 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  67.02 
    For Cube Core Lay In, Add  134.03 
    For Stainless Steel, Add  1,675.38 

. 
 23 37 13 13-0090 EA 24" x 20" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 380.29 27.32 

    For Steel Construction, Deduct  -54.23 
    For Grilles (No Damper), Deduct  -108.46 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  27.11 
    For Cube Core Lay In, Add  54.23 
    For Stainless Steel, Add  677.85 

. 
 23 37 13 13-0091 EA 32" x 40" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 659.06 40.94 

    For Steel Construction, Deduct  -99.06 
    For Grilles (No Damper), Deduct  -198.12 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  49.53 
    For Cube Core Lay In, Add  99.06 
    For Stainless Steel, Add  1,238.25 

. 
 23 37 13 13-0092 EA 48" x 24" Single Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 762.59 48.49 

    For Steel Construction, Deduct  -113.67 
    For Grilles (No Damper), Deduct  -227.34 
    For Removable Core, Add  35.00 
    For Cube Core With Frame, Add  56.84 
    For Cube Core Lay In, Add  113.67 
    For Stainless Steel, Add  1,420.88 

XXXXXXX 
. 
 23 37 13 13-0093  Return/Exhaust Registers Removable-Reversible (23 37 13 13-0068) 

Note: Double deflection core and opposed blade damper radiused frame with boarder aluminum construction. 
. 
. 

 23 37 13 13-0094 EA  8" x 4" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 115.53 9.47 
    For Steel Construction, Deduct  -7.88 
    For Flat Frame, Deduct  -0.79 
    For Grilles (No Damper), Deduct  -15.76 
    For Stainless Steel, Add  197.05 

. 
 23 37 13 13-0095 EA  8" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ............................. 115.53 9.47 

    For Steel Construction, Deduct  -7.88 
    For Flat Frame, Deduct  -0.79 
    For Grilles (No Damper), Deduct  -15.76 
    For Stainless Steel, Add  197.05 

. 
 23 37 13 13-0096 EA  10" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 142.27 10.64 

    For Steel Construction, Deduct  -9.97 
    For Flat Frame, Deduct  -1.00 
    For Grilles (No Damper), Deduct  -19.94 
    For Stainless Steel, Add  249.23 

. 
 23 37 13 13-0097 EA  10" x 10" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 163.11 13.01 

    For Steel Construction, Deduct  -11.36 
    For Flat Frame, Deduct  -1.14 
    For Grilles (No Damper), Deduct  -22.72 
    For Stainless Steel, Add  284.00 

. 
 23 37 13 13-0098 EA  12" x 6" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ........................... 160.79 11.82 

    For Steel Construction, Deduct  -11.13 
    For Flat Frame, Deduct  -1.11 
    For Grilles (No Damper), Deduct  -22.26 
    For Stainless Steel, Add  278.20 

NOT FOR BID
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. 
 23 37 13 13-0099 EA  12" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 209.20 15.38 

    For Steel Construction, Deduct  -14.84 
    For Flat Frame, Deduct  -1.48 
    For Grilles (No Damper), Deduct  -29.67 
    For Stainless Steel, Add  370.93 

. 
 23 37 13 13-0100 EA  16" x 16" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 341.57 18.92 

    For Steel Construction, Deduct  -26.82 
    For Flat Frame, Deduct  -2.68 
    For Grilles (No Damper), Deduct  -53.63 
    For Stainless Steel, Add  670.40 

. 
 23 37 13 13-0101 EA  18" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 412.05 21.29 

    For Steel Construction, Deduct  -32.69 
    For Flat Frame, Deduct  -3.27 
    For Grilles (No Damper), Deduct  -65.38 
    For Stainless Steel, Add  817.23 

. 
 23 37 13 13-0102 EA  20" x 20" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 465.82 23.66 

    For Steel Construction, Deduct  -37.33 
    For Flat Frame, Deduct  -3.73 
    For Grilles (No Damper), Deduct  -74.65 
    For Stainless Steel, Add  933.15 

. 
 23 37 13 13-0103 EA  24" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 384.25 23.66 

    For Steel Construction, Deduct  -28.75 
    For Flat Frame, Deduct  -2.87 
    For Grilles (No Damper), Deduct  -57.50 
    For Stainless Steel, Add  718.70 

. 
 23 37 13 13-0104 EA  24" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 523.35 24.83 

    For Steel Construction, Deduct  -42.66 
    For Flat Frame, Deduct  -4.27 
    For Grilles (No Damper), Deduct  -85.32 
    For Stainless Steel, Add  1,066.45 

. 
 23 37 13 13-0105 EA  24" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 611.85 27.20 

    For Steel Construction, Deduct  -50.54 
    For Flat Frame, Deduct  -5.05 
    For Grilles (No Damper), Deduct  -101.08 
    For Stainless Steel, Add  1,263.50 

. 
 23 37 13 13-0106 EA  30" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 464.43 28.39 

    For Steel Construction, Deduct  -35.24 
    For Flat Frame, Deduct  -3.52 
    For Grilles (No Damper), Deduct  -70.48 
    For Stainless Steel, Add  880.98 

. 
 23 37 13 13-0107 EA  30" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 644.54 31.93 

    For Steel Construction, Deduct  -51.93 
    For Flat Frame, Deduct  -5.19 
    For Grilles (No Damper), Deduct  -103.86 
    For Stainless Steel, Add  1,298.28 

. 
 23 37 13 13-0108 EA  30" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 775.71 37.85 

    For Steel Construction, Deduct  -62.36 
    For Flat Frame, Deduct  -6.24 
    For Grilles (No Damper), Deduct  -124.73 
    For Stainless Steel, Add  1,559.10 

. 
 23 37 13 13-0109 EA  30" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 892.78 37.85 

    For Steel Construction, Deduct  -74.07 
    For Flat Frame, Deduct  -7.41 
    For Grilles (No Damper), Deduct  -148.14 
    For Stainless Steel, Add  1,851.78 

. 
 23 37 13 13-0110 EA  36" x 12" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 597.29 40.21 

    For Steel Construction, Deduct  -43.35 
    For Flat Frame, Deduct  -4.34 
    For Grilles (No Damper), Deduct  -86.71 
    For Stainless Steel, Add  1,083.83 

. 
 23 37 13 13-0111 EA  36" x 18" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 819.85 40.21 

    For Steel Construction, Deduct  -65.61 
    For Flat Frame, Deduct  -6.56 
    For Grilles (No Damper), Deduct  -131.22 
    For Stainless Steel, Add  1,640.23 

. 
 23 37 13 13-0112 EA  36" x 24" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ......................... 951.73 44.94 

    For Steel Construction, Deduct  -77.43 
    For Flat Frame, Deduct  -7.74 
    For Grilles (No Damper), Deduct  -154.87 
    For Stainless Steel, Add  1,935.83 

. 
 23 37 13 13-0113 EA  36" x 30" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ...................... 1,115.09 48.49 

    For Steel Construction, Deduct  -92.16 
    For Flat Frame, Deduct  -9.22 
    For Grilles (No Damper), Deduct  -184.31 
    For Stainless Steel, Add  2,303.88 

. 
 23 37 13 13-0114 EA  36" x 36" Double Deflection Return/Exhaust Register, Aluminum, Opposed Blade Damper, Wall/Ceiling ...................... 1,180.00 48.49 

    For Steel Construction, Deduct  -98.65 
    For Flat Frame, Deduct  -9.86 
    For Grilles (No Damper), Deduct  -197.29 
    For Stainless Steel, Add  2,466.15 

XXXXXXX 
. 
 23 37 13 13-0115  Aluminum Eggcrate Ceiling Return Air And Exhaust Grilles (23 37 13 13-0068) 

. 

. 
 23 37 13 13-0116 EA  6" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 58.15 11.57 

. 
 23 37 13 13-0117 EA 8" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 58.15 11.57 

. 
 23 37 13 13-0118 EA 8" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 63.43 11.57 

NOT FOR BID
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. 
 23 37 13 13-0119 EA  8" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ........................................................................................ 65.54 11.57 

. 
 23 37 13 13-0120 EA 10" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 63.43 11.57 

. 
 23 37 13 13-0121 EA 10" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 65.54 11.57 

. 
 23 37 13 13-0122 EA 10" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 78.56 15.17 

. 
 23 37 13 13-0123 EA 10" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 80.67 15.17 

. 
 23 37 13 13-0124 EA 12" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 76.45 15.17 

. 
 23 37 13 13-0125 EA 12" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 80.67 15.17 

. 
 23 37 13 13-0126 EA 12" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 82.78 15.17 

. 
 23 37 13 13-0127 EA  12" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 84.89 15.17 

. 
 23 37 13 13-0128 EA 14" x 6" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 81.73 15.17 

. 
 23 37 13 13-0129 EA 14" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 85.95 15.17 

. 
 23 37 13 13-0130 EA 14" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 88.06 15.17 

. 
 23 37 13 13-0131 EA  14" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 97.56 15.17 

. 
 23 37 13 13-0132 EA 16" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 85.95 15.17 

. 
 23 37 13 13-0133 EA 16" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 93.34 15.17 

. 
 23 37 13 13-0134 EA 16" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 97.56 15.17 

. 
 23 37 13 13-0135 EA 16" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 124.67 22.37 

. 
 23 37 13 13-0136 EA 16" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 126.78 22.37 

. 
 23 37 13 13-0137 EA 18" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 122.56 22.37 

. 
 23 37 13 13-0138 EA 18" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 150.36 25.97 

. 
 23 37 13 13-0139 EA 20" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 120.45 22.37 

. 
 23 37 13 13-0140 EA 20" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 160.92 25.97 

. 
 23 37 13 13-0141 EA 22" x 4" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille ...................................................................................... 83.84 15.17 

. 
 23 37 13 13-0142 EA 22" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 122.56 22.37 

. 
 23 37 13 13-0143 EA 22" x 22" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 180.27 29.58 

. 
 23 37 13 13-0144 EA 24" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 120.45 22.37 

. 
 23 37 13 13-0145 EA 24" x 10" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 124.67 22.37 

. 
 23 37 13 13-0146 EA 24" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 144.03 25.97 

    For Lay-In Installation, Deduct  -54.88 
. 

 23 37 13 13-0147 EA 24" x 14" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 150.36 25.97 
. 

 23 37 13 13-0148 EA 24" x 16" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 167.61 29.58 
. 

 23 37 13 13-0149 EA 24" x 18" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 173.94 29.58 
. 

 23 37 13 13-0150 EA 24" x 20" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 181.33 29.58 
. 

 23 37 13 13-0151 EA 24" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 195.05 29.58 
    For Lay-In Installation, Deduct  -62.83 

. 
 23 37 13 13-0152 EA 30" x 8" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................... 147.20 25.97 

. 
 23 37 13 13-0153 EA 48" x 12" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 240.72 32.42 

. 
 23 37 13 13-0154 EA 48" x 24" Aluminum Eggcrate Ceiling Return Air And Exhaust Grille .................................................................................. 415.59 39.62 

    For Lay-In Installation, Deduct  -90.40 

XXXXXXX 
. 
 23 37 13 13-0155  Supply Registers and Grilles (23 37 13 13) 

. 

. 
 23 37 13 13-0156  Adjustable Curved Blade Register (23 37 13 13-0155) 

Note: Ceiling mount aluminum construction four way pattern flush frame. 
. 
. 

 23 37 13 13-0157 EA  6" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................... 104.20 9.47 
    For Steel Construction, Deduct  -10.13 
    For Lay In Frame, Deduct  -16.89 
    For Three Way Pattern, Deduct  -6.76 
    For Two Way Pattern, Deduct  -5.40 
    For One Way Pattern, Deduct  -5.40 
    For Grille (No Damper), Deduct  -10.13 
    For Stainless Steel, Add  168.90 

. 
 23 37 13 13-0158 EA  8" x 8" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................... 108.18 9.47 

    For Steel Construction, Deduct  -10.73 
    For Lay In Frame, Deduct  -17.89 
    For Three Way Pattern, Deduct  -7.15 
    For Two Way Pattern, Deduct  -5.72 
    For One Way Pattern, Deduct  -5.72 
    For Grille (No Damper), Deduct  -10.73 
    For Stainless Steel, Add  178.85 

. 
 23 37 13 13-0159 EA  12" x 6" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ............................. 117.19 13.01 

    For Steel Construction, Deduct  -10.13 
    For Lay In Frame, Deduct  -16.89 
    For Three Way Pattern, Deduct  -6.76 
    For Two Way Pattern, Deduct  -5.40 
    For One Way Pattern, Deduct  -5.40 
    For Grille (No Damper), Deduct  -10.13 
    For Stainless Steel, Add  168.90 

. 
 23 37 13 13-0160 EA  10" x 10" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 131.77 11.82 

    For Steel Construction, Deduct  -12.32 
    For Lay In Frame, Deduct  -20.54 
    For Three Way Pattern, Deduct  -8.21 
    For Two Way Pattern, Deduct  -6.57 
    For One Way Pattern, Deduct  -6.57 
    For Grille (No Damper), Deduct  -12.32 
    For Stainless Steel, Add  205.35 NOT FOR BID
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. 
 23 37 13 13-0161 EA  12" x 12" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 158.34 15.38 

    For Steel Construction, Deduct  -14.70 
    For Lay In Frame, Deduct  -24.51 
    For Three Way Pattern, Deduct  -9.80 
    For Two Way Pattern, Deduct  -7.84 
    For One Way Pattern, Deduct  -7.84 
    For Grille (No Damper), Deduct  -14.70 
    For Stainless Steel, Add  245.08 

. 
 23 37 13 13-0162 EA  14" x 14" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 195.29 17.74 

    For Steel Construction, Deduct  -18.28 
    For Lay In Frame, Deduct  -30.47 
    For Three Way Pattern, Deduct  -12.19 
    For Two Way Pattern, Deduct  -9.75 
    For One Way Pattern, Deduct  -9.75 
    For Grille (No Damper), Deduct  -18.28 
    For Stainless Steel, Add  304.70 

. 
 23 37 13 13-0163 EA  16" x 16" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 195.29 17.74 

    For Steel Construction, Deduct  -18.28 
    For Lay In Frame, Deduct  -30.47 
    For Three Way Pattern, Deduct  -12.19 
    For Two Way Pattern, Deduct  -9.75 
    For One Way Pattern, Deduct  -9.75 
    For Grille (No Damper), Deduct  -18.28 
    For Stainless Steel, Add  304.70 

. 
 23 37 13 13-0164 EA  18" x 18" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 240.54 23.66 

    For Steel Construction, Deduct  -22.26 
    For Lay In Frame, Deduct  -37.10 
    For Three Way Pattern, Deduct  -14.84 
    For Two Way Pattern, Deduct  -11.87 
    For One Way Pattern, Deduct  -11.87 
    For Grille (No Damper), Deduct  -22.26 
    For Stainless Steel, Add  370.95 

. 
 23 37 13 13-0165 EA  24" x 24" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 320.66 24.83 

    For Steel Construction, Deduct  -33.58 
    For Lay In Frame, Deduct  -55.97 
    For Three Way Pattern, Deduct  -22.39 
    For Two Way Pattern, Deduct  -17.91 
    For One Way Pattern, Deduct  -17.91 
    For Grille (No Damper), Deduct  -33.58 
    For Stainless Steel, Add  559.73 

. 
 23 37 13 13-0166 EA  30" x 30" Adjustable Curved Blade Register, Ceiling Mounted, Aluminum Construction, 4-Way Pattern ........................... 530.19 50.15 

    For Steel Construction, Deduct  -64.48 
    For Lay In Frame, Deduct  -107.47 
    For Three Way Pattern, Deduct  -42.99 
    For Two Way Pattern, Deduct  -34.39 
    For One Way Pattern, Deduct  -34.39 
    For Grille (No Damper), Deduct  -64.48 
    For Stainless Steel, Add  1,074.73 

XXXXXXX 
. 
 23 37 13 13-0167  Removable-Reversible Core Registers (23 37 13 13-0155) 

Note: Double deflection radiused frame aluminum construction. 
. 
. 

 23 37 13 13-0168 EA  6" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame .......................................... 121.43 9.47 
    For Steel Construction, Deduct  -8.48 
    For Flat Frame, Deduct  -8.48 
    For Grille (No Damper), Deduct  -25.44 
    For Stainless Steel, Add  211.98 

. 
 23 37 13 13-0169 EA  8" x 8" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame .......................................... 155.87 9.47 

    For Steel Construction, Deduct  -11.92 
    For Flat Frame, Deduct  -11.92 
    For Grille (No Damper), Deduct  -35.77 
    For Stainless Steel, Add  298.08 

. 
 23 37 13 13-0170 EA  12" x 6" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ........................................ 198.01 13.01 

    For Steel Construction, Deduct  -14.84 
    For Flat Frame, Deduct  -14.84 
    For Grille (No Damper), Deduct  -44.51 
    For Stainless Steel, Add  370.95 

. 
 23 37 13 13-0171 EA  10" x 10" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 200.65 13.01 

    For Steel Construction, Deduct  -15.10 
    For Flat Frame, Deduct  -15.10 
    For Grille (No Damper), Deduct  -45.31 
    For Stainless Steel, Add  377.55 

. 
 23 37 13 13-0172 EA  12" x 12" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 256.38 15.38 

    For Steel Construction, Deduct  -19.61 
    For Flat Frame, Deduct  -19.61 
    For Grille (No Damper), Deduct  -58.82 
    For Stainless Steel, Add  490.18 

. 
 23 37 13 13-0173 EA  14" x 14" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 367.51 18.92 

    For Steel Construction, Deduct  -29.41 
    For Flat Frame, Deduct  -29.41 
    For Grille (No Damper), Deduct  -88.23 
    For Stainless Steel, Add  735.25 

. 
 23 37 13 13-0174 EA  16" x 16" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 415.20 17.74 

    For Steel Construction, Deduct  -34.18 
    For Flat Frame, Deduct  -34.18 
    For Grille (No Damper), Deduct  -102.54 
    For Stainless Steel, Add  854.48 

NOT FOR BID
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. 
 23 37 13 13-0175 EA  18" x 18" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 500.19 23.66 

    For Steel Construction, Deduct  -40.80 
    For Flat Frame, Deduct  -40.80 
    For Grille (No Damper), Deduct  -122.41 
    For Stainless Steel, Add  1,020.08 

. 
 23 37 13 13-0176 EA  24" x 24" Removable/Reversible Core Register, Double Deflection, Radiused Aluminum Frame ...................................... 634.63 23.66 

    For Steel Construction, Deduct  -53.79 
    For Flat Frame, Deduct  -53.79 
    For Grille (No Damper), Deduct  -161.36 
    For Stainless Steel, Add  1,344.65 

XXXXXXX 
. 
 23 37 13 13-0177  Supply Grille, Aluminum Drum With Aluminum Border (23 37 13 13-0155) 

Note: Titus DL. 
. 
. 

 23 37 13 13-0178 EA 9" x 6" Supply Grille, Aluminum Drum .................................................................................................................................. 88.91 18.33 
    For Stainless Steel, Add  130.68 

. 
 23 37 13 13-0179 EA 12" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 124.58 24.83 

    For Stainless Steel, Add  187.40 
. 

 23 37 13 13-0180 EA 18" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 137.31 24.83 
    For Stainless Steel, Add  219.23 

. 
 23 37 13 13-0181 EA 24" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 152.48 30.16 

    For Stainless Steel, Add  230.45 
. 

 23 37 13 13-0182 EA 30" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 194.60 36.78 
    For Stainless Steel, Add  302.98 

. 
 23 37 13 13-0183 EA 36" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 236.28 36.78 

    For Stainless Steel, Add  407.18 
. 

 23 37 13 13-0184 EA 48" x 6" Supply Grille, Aluminum Drum .............................................................................................................................. 282.36 46.12 
    For Stainless Steel, Add  475.53 

. 
 23 37 13 13-0185 EA 20" x 10" Supply Grille, Aluminum Drum ............................................................................................................................ 158.62 30.16 

    For Stainless Steel, Add  245.80 
. 

 23 37 13 13-0186 EA 25" x 10" Supply Grille, Aluminum Drum ............................................................................................................................ 171.62 36.67 
    For Stainless Steel, Add  245.80 

. 
 23 37 13 13-0187 EA 30" x 10" Supply Grille, Aluminum Drum ............................................................................................................................ 242.07 46.12 

    For Stainless Steel, Add  374.60 
. 

 23 37 13 13-0188 EA 35" x 10" Supply Grille, Aluminum Drum ............................................................................................................................ 279.64 49.68 
    For Stainless Steel, Add  450.80 

. 
 23 37 13 13-0189 EA 40" x 10" Supply Grille, Aluminum Drum ............................................................................................................................ 314.35 52.03 

    For Stainless Steel, Add  525.75 
. 

 23 37 13 13-0190 EA 20" x 12" Supply Grille, Aluminum Drum ............................................................................................................................ 180.83 32.53 
    For Stainless Steel, Add  289.50 

. 
 23 37 13 13-0191 EA 30" x 12" Supply Grille, Aluminum Drum ............................................................................................................................ 265.55 47.31 

    For Stainless Steel, Add  427.40 
. 

 23 37 13 13-0192 EA 40" x 12" Supply Grille, Aluminum Drum ............................................................................................................................ 343.74 53.22 
    For Stainless Steel, Add  593.30 

. 
 23 37 13 13-0193 EA 15" x 15" Supply Grille, Aluminum Drum ............................................................................................................................ 190.49 36.67 

    For Stainless Steel, Add  292.98 
. 

 23 37 13 13-0194 EA 20" x 15" Supply Grille, Aluminum Drum ............................................................................................................................ 214.40 39.03 
    For Stainless Steel, Add  340.90 

. 
 23 37 13 13-0195 EA 25" x 15" Supply Grille, Aluminum Drum ............................................................................................................................ 251.90 45.54 

    For Stainless Steel, Add  402.13 
. 

 23 37 13 13-0196 EA 30" x 15" Supply Grille, Aluminum Drum ............................................................................................................................ 285.50 48.49 
    For Stainless Steel, Add  471.35 

. 
 23 37 13 13-0197 EA 40" x 15" Supply Grille, Aluminum Drum ............................................................................................................................ 346.97 54.40 

    For Stainless Steel, Add  595.48 

XXXXXXX 
. 
 23 37 13 13-0198  Adjustable Shutter Blade Registers (23 37 13 13-0155) 

Note: Double deflection flat frame aluminum construction. 
. 
. 

 23 37 13 13-0199 EA  6" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ........................................................ 191.20 9.47 
    For Steel Construction, Deduct  -15.46 
    For Single Deflection, Deduct  -30.91 
    For Grille (No Damper), Deduct  -23.18 
    For Stainless Steel, Add  386.40 

. 
 23 37 13 13-0200 EA  8" x 8" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ........................................................ 222.11 9.47 

    For Steel Construction, Deduct  -18.55 
    For Single Deflection, Deduct  -37.09 
    For Grille (No Damper), Deduct  -27.82 
    For Stainless Steel, Add  463.68 

. 
 23 37 13 13-0201 EA  12" x 6" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame ...................................................... 235.10 13.01 

    For Steel Construction, Deduct  -18.55 
    For Single Deflection, Deduct  -37.09 
    For Grille (No Damper), Deduct  -27.82 
    For Stainless Steel, Add  463.68 

. 
 23 37 13 13-0202 EA  10" x 10" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 243.93 11.82 

    For Steel Construction, Deduct  -19.43 
    For Single Deflection, Deduct  -38.86 
    For Grille (No Damper), Deduct  -29.15 
    For Stainless Steel, Add  485.75 

. 
 23 37 13 13-0203 EA  12" x 12" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame .................................................... 298.77 15.38 

    For Steel Construction, Deduct  -23.85 
    For Single Deflection, Deduct  -47.69 
    For Grille (No Damper), Deduct  -35.77 
    For Stainless Steel, Add  596.15 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 30 HVAC Air Distribution 
23 37 Air Outlets and Inlets 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 428  San Bernardino County 

. 
 23 37 13 13-0204 EA  14" x 14" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame..................................................... 400.19 17.74 

    For Steel Construction, Deduct  -32.68 
    For Single Deflection, Deduct  -65.36 
    For Grille (No Damper), Deduct  -49.02 
    For Stainless Steel, Add  816.95 

. 
 23 37 13 13-0205 EA  16" x 16" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame..................................................... 475.26 18.92 

    For Steel Construction, Deduct  -40.19 
    For Single Deflection, Deduct  -80.37 
    For Grille (No Damper), Deduct  -60.28 
    For Stainless Steel, Add  1,004.63 

. 
 23 37 13 13-0206 EA  18" x 18" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame..................................................... 586.74 23.66 

    For Steel Construction, Deduct  -49.46 
    For Single Deflection, Deduct  -98.92 
    For Grille (No Damper), Deduct  -74.19 
    For Stainless Steel, Add  1,236.45 

. 
 23 37 13 13-0207 EA  24" x 24" Adjustable Shutter Blade Register, Double Deflection, Flat Aluminum Frame..................................................... 816.56 24.83 

    For Steel Construction, Deduct  -71.98 
    For Single Deflection, Deduct  -143.96 
    For Grille (No Damper), Deduct  -107.97 
    For Stainless Steel, Add  1,799.48 

XXXXXXX 
. 
 23 37 13 13-0208  Air Conditioning And Ventilation (23 37 13 13-0155) 

. 

. 
 23 37 13 13-0209 EA  10" x 16" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 100.42 24.83 

    For Stainless Steel, Add  126.98 
. 

 23 37 13 13-0210 EA  18" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 175.50 36.96 
    For Stainless Steel, Add  253.95 

. 
 23 37 13 13-0211 EA  30" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 272.79 51.74 

    For Stainless Steel, Add  423.28 
. 

 23 37 13 13-0212 EA  48" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 700.63 70.97 
    For Stainless Steel, Add  1,396.78 

XXXXXXX 
. 
 23 37 13 13-0213  Square Wall Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design aluminum construction. 
. 
. 

 23 37 13 13-0214 EA 8" x 8" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ...................................................................... 89.77 29.63 
. 

 23 37 13 13-0215 EA 12" x 12" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction .................................................................. 99.17 29.63 
. 

 23 37 13 13-0216 EA 18" x 18" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 147.57 44.44 
. 

 23 37 13 13-0217 EA 24" x 24" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 194.53 44.44 
. 

 23 37 13 13-0218 EA 28" x 28" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 329.83 59.25 
. 

 23 37 13 13-0219 EA  36" x 36" Egg Crate Wall Return Air Or Exhaust Grille, Aluminum Construction ................................................................ 613.49 59.13 

XXXXXXX 
. 
 23 37 13 13-0220  Rectangular Four-Way Adjustable Deflection Wall Supply Grilles (23 37 13 13-0155) 

Note: Aluminum construction. 
. 
. 

 23 37 13 13-0221 EA  12" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 268.92 21.33 
. 

 23 37 13 13-0222 EA  14" x 6" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 308.66 21.33 
. 

 23 37 13 13-0223 EA  18" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 373.00 23.70 
. 

 23 37 13 13-0224 EA  24" x 8" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ........................................... 443.63 23.70 
. 

 23 37 13 13-0225 EA  36" x 20" 4-Way Adjustable Wall Supply Grille, Adjustable Deflection, Aluminum Construction ......................................... 566.03 74.07 
. 

 23 37 13 13-0226 EA 6" x 6" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .................................................................. 103.55 35.55 
. 

 23 37 13 13-0227 EA 8" x 8" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .................................................................. 109.46 38.52 
. 

 23 37 13 13-0228 EA 10" x 10" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .............................................................. 126.98 41.48 
. 

 23 37 13 13-0229 EA 12" x 12" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .............................................................. 136.40 44.44 
. 

 23 37 13 13-0230 EA 14" x 14" 2, 3, 4-Way Adjustable Wall Supply Grille, Adjustable, Titus Mode 250 .............................................................. 151.59 47.40 

XXXXXXX 
. 
 23 37 13 13-0231  Square Ceiling Return Air And Exhaust Grilles (23 37 13 13-0155) 

Note: Egg crate design, plastic construction. 
. 
. 

 23 37 13 13-0232 EA  24" x 24" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 50.27 14.18 
. 

 23 37 13 13-0233 EA  24" x 48" Egg Crate Ceiling Return Air Or Exhaust Grille, Plastic Construction .................................................................... 73.49 14.30 

XXXXXXX 
. 
 23 37 13 13-0234  Door Grilles Sight Proof Inverted Vee Cross Section (23 37 13 13-0155) 

Note: Painted steel louvers and frame. 
. 
. 

 23 37 13 13-0235 EA  12" x 6" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................... 149.38 21.33 
. 

 23 37 13 13-0236 EA  12" x 12" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 185.02 21.33 
. 

 23 37 13 13-0237 EA  18" x 18" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 233.59 22.51 
. 

 23 37 13 13-0238 EA  24" x 24" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 326.33 26.90 
. 

 23 37 13 13-0239 EA  24" x 30" Sight Proof Door Grilles, Inverted Vee Cross Section, Painted Steel .................................................................. 361.43 49.41 

XXXXXXX 
. 
 23 37 13 13-0240  Stainless Steel Devices (23 37 13 13-0155) 

. 

. 
 23 37 13 13-0241  304 Stainless Steel, Louvered Partition/Door Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0242 SF  Up To 4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ........................................................................................ 239.49 18.48 

    For 316 Stainless Steel, Add  41.74 
. 

 23 37 13 13-0243 SF  >4 SF, 304 Stainless Steel, Louvered Partition/Door Grille ................................................................................................ 201.41 18.48 
    For 316 Stainless Steel, Add  34.12 

XXXXXXX 
. 
 23 37 13 13-0244  304 Stainless Steel, Single Deflection Supply Grilles (23 37 13 13-0240) 
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. 

. 
 23 37 13 13-0245 SF  Up To 4 SF, 304 Stainless Steel, Single Deflection Supply Grille ....................................................................................... 180.31 18.48 

    For 316 Stainless Steel, Add  29.90 
. 

 23 37 13 13-0246 SF  >4 SF, 304 Stainless Steel, Single Deflection Supply Grille ............................................................................................... 152.62 18.48 
    For 316 Stainless Steel, Add  24.36 

XXXXXXX 
. 
 23 37 13 13-0247  304 Stainless Steel, Double Deflection Supply Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0248 SF  Up To 4 SF, 304 Stainless Steel, Double Deflection Supply Grille ..................................................................................... 265.96 18.48 

    For 316 Stainless Steel, Add  47.03 
. 

 23 37 13 13-0249 SF  >4 SF, 304 Stainless Steel, Double Deflection Supply Grille .............................................................................................. 225.99 18.48 
    For 316 Stainless Steel, Add  39.04 

XXXXXXX 
. 
 23 37 13 13-0250  304 Stainless Steel Return Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0251 SF  Up To 4 SF, 304 Stainless Steel Return Grille .................................................................................................................... 180.31 18.48 

    For 316 Stainless Steel, Add  29.90 
. 

 23 37 13 13-0252 SF  >4 SF, 304 Stainless Steel Return Grille ............................................................................................................................ 152.62 18.48 
    For 316 Stainless Steel, Add  24.36 

XXXXXXX 
. 
 23 37 13 13-0253  304 Stainless Steel, Louvered Supply/Return Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0254 SF  Up To 4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ....................................................................................... 180.31 18.48 

    For 316 Stainless Steel, Add  29.90 
. 

 23 37 13 13-0255 SF  >4 SF, 304 Stainless Steel, Louvered Supply/Return Grille ................................................................................................ 152.62 18.48 
    For 316 Stainless Steel, Add  24.36 

XXXXXXX 
. 
 23 37 13 13-0256  304 Stainless Steel, Perforated Return Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0257 SF  Up To 4 SF, 304 Stainless Steel, Perforated Return Grille ................................................................................................. 180.31 18.48 

    For 316 Stainless Steel, Add  29.90 
. 

 23 37 13 13-0258 SF  >4 SF, 304 Stainless Steel, Perforated Return Grille .......................................................................................................... 145.01 18.48 
    For 316 Stainless Steel, Add  22.84 

XXXXXXX 
. 
 23 37 13 13-0259  304 Stainless Steel, Perforated Supply Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0260 SF  Up To 4 SF, 304 Stainless Steel, Perforated Supply Grille ................................................................................................. 219.24 18.48 

    For 316 Stainless Steel, Add  37.69 
. 

 23 37 13 13-0261 SF  >4 SF, 304 Stainless Steel, Perforated Supply Grille ......................................................................................................... 149.06 18.48 
    For 316 Stainless Steel, Add  23.65 

XXXXXXX 
. 
 23 37 13 13-0262  304 Stainless Steel, Door Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0263 SF  Up To 4 SF, 304 Stainless Steel, Door Grille ...................................................................................................................... 329.81 18.48 

    For 316 Stainless Steel, Add  59.80 
. 

 23 37 13 13-0264 SF  >4 SF, 304 Stainless Steel, Door Grille .............................................................................................................................. 274.45 18.48 
    For 316 Stainless Steel, Add  48.73 

XXXXXXX 
. 
 23 37 13 13-0265  304 Stainless Steel, Linear Bar Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0266 SF  Up To 4 SF, 304 Stainless Steel, Linear Bar Grille ............................................................................................................. 422.73 18.48 

    For 316 Stainless Steel, Add  78.38 
. 

 23 37 13 13-0267 SF  >4 SF, 304 Stainless Steel, Linear Bar Grille ...................................................................................................................... 361.30 18.48 
    For 316 Stainless Steel, Add  66.10 

XXXXXXX 
. 
 23 37 13 13-0268  304 Stainless Steel, Hinged Filter Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0269 SF  Up To 4 SF, 304 Stainless Steel, Hinged Filter Grille ......................................................................................................... 309.57 18.48 

    For 316 Stainless Steel, Add  55.75 
. 

 23 37 13 13-0270 SF  >4 SF, 304 Stainless Steel, Hinged Filter Grille .................................................................................................................. 212.68 18.48 
    For 316 Stainless Steel, Add  36.37 

XXXXXXX 
. 
 23 37 13 13-0271  304 Stainless Steel, Opposed Blade Dampers Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0272 SF Up To 4 SF, 304 Stainless Steel, Opposed Blade Dampers Grille ..................................................................................... 164.74 18.48 

    For 316 Stainless Steel, Add  26.79 
. 

 23 37 13 13-0273 SF  Opposed Blade Dampers Grille, Stainless Steel 304, > 4 SF ............................................................................................. 124.43 18.48 
    For 316 Stainless Steel, Add  18.72 

XXXXXXX 
. 
 23 37 13 13-0274  304 Stainless Steel, Plaster Frames Replacement (23 37 13 13-0240) 

Note: For frequent replacement. 
. 
. 

 23 37 13 13-0275 SF  To 4 SF, 304 Stainless Steel, Plaster Frames Replacement .............................................................................................. 127.36 18.48 
    For 316 Stainless Steel, Add  19.31 

. 
 23 37 13 13-0276 SF  >4 SF, 304 Stainless Steel, Plaster Frames Replacement ................................................................................................... 65.59 18.48 

    For 316 Stainless Steel, Add  6.96 

XXXXXXX 
. 
 23 37 13 13-0277  304 Stainless Steel, Modular Louvered Ceiling Diffusers (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0278 SF  Up To 4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser ................................................................................. 304.90 18.48 

    For 316 Stainless Steel, Add  54.82 
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. 
 23 37 13 13-0279 SF  >4 SF, 304 Stainless Steel, Modular Louvered Ceiling Diffuser ......................................................................................... 237.59 18.48 

    For 316 Stainless Steel, Add  41.36 

XXXXXXX 
. 
 23 37 13 13-0280  304 Stainless Steel, Latticed Supply/Return Grilles (23 37 13 13-0240) 

. 

. 
 23 37 13 13-0281 SF  Up To 4 SF, 304 Stainless Steel, Latticed Supply/Return Grille ......................................................................................... 104.00 18.48 

    For 316 Stainless Steel, Add  14.64 
. 

 23 37 13 13-0282 SF  >4 SF, 304 Stainless Steel, Latticed Supply/Return Grille .................................................................................................. 104.00 18.48 
    For 316 Stainless Steel, Add  14.64 

XXXXXXX 
. 
 23 37 13 13-0283  Removal And Reinstallation Of Distribution Devices (23 37 13 13) 

Note: Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 37 13 13-0284 EA Removal And Reinstallation Of Variable Air Volume Terminal Unit .................................................................................... 221.75  
. 

 23 37 13 13-0285 EA Removal And Reinstallation Of Fan Powered Variable Volume Terminal Unit ................................................................... 244.58  
. 

 23 37 13 13-0286 EA Removal And Reinstallation Of Lay-in Diffuser/Register/Grille ............................................................................................. 36.66  
. 

 23 37 13 13-0287 EA Removal And Reinstallation Of Surface Mounted Diffuser/Register/Grille ............................................................................ 49.65  

XXXXXXX 
. 
 23 37 13 43  Security Registers and Grilles (23 37 13) 

. 

. 
 23 37 13 43-0001  Security Supply Or Return Grille (23 37 13 43) 

Note: Designed for maximum security applications, 3/16" steel face plate with 2" x 2" square holes, 1/4" steel 
backer plate, 3/16" welded steel sleeve, 10 gauge x 2 wire mesh between face and backer plates, 1" x 1" x 3/16" 
angle iron frame, standard finish. 

. 

. 
 23 37 13 43-0002 EA  8" x 4" Steel Security Grille ................................................................................................................................................. 305.32 17.78 

    For Anchoring Tabs, Add  26.98 
    For Rear Operated Opposed Blade Damper, Add  97.97 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  67.44 
    For Stainless Steel, Add  350.70 

. 
 23 37 13 43-0003 EA  8" x 6" Steel Security Grille ................................................................................................................................................. 339.21 18.36 

    For Anchoring Tabs, Add  30.25 
    For Rear Operated Opposed Blade Damper, Add  109.54 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  75.62 
    For Stainless Steel, Add  393.21 

. 
 23 37 13 43-0004 EA  8" x 8" Steel Security Grille ................................................................................................................................................. 388.91 20.74 

    For Anchoring Tabs, Add  34.74 
    For Rear Operated Opposed Blade Damper, Add  125.75 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  86.86 
    For Stainless Steel, Add  451.66 

. 
 23 37 13 43-0005 EA  10" x 4" Steel Security Grille ............................................................................................................................................... 338.67 20.14 

    For Anchoring Tabs, Add  29.84 
    For Rear Operated Opposed Blade Damper, Add  108.46 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  74.60 
    For Stainless Steel, Add  387.89 

. 
 23 37 13 43-0006 EA  10" x 6" Steel Security Grille ............................................................................................................................................... 361.48 21.33 

    For Anchoring Tabs, Add  31.88 
    For Rear Operated Opposed Blade Damper, Add  115.85 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  79.71 
    For Stainless Steel, Add  414.47 

. 
 23 37 13 43-0007 EA  10" x 8" Steel Security Grille ............................................................................................................................................... 414.09 23.10 

    For Anchoring Tabs, Add  36.79 
    For Rear Operated Opposed Blade Damper, Add  133.38 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  91.97 
    For Stainless Steel, Add  478.23 

. 
 23 37 13 43-0008 EA  10" x 10" Steel Security Grille ............................................................................................................................................. 462.60 24.89 

    For Anchoring Tabs, Add  41.28 
    For Rear Operated Opposed Blade Damper, Add  149.47 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  103.21 
    For Stainless Steel, Add  536.68 

. 
 23 37 13 43-0009 EA  12" x 4" Steel Security Grille ............................................................................................................................................... 355.67 22.51 

    For Anchoring Tabs, Add  31.06 
    For Rear Operated Opposed Blade Damper, Add  113.23 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  77.66 
    For Stainless Steel, Add  403.83 

. 
 23 37 13 43-0010 EA  12" x 6" Steel Security Grille ............................................................................................................................................... 397.20 24.89 

    For Anchoring Tabs, Add  34.74 
    For Rear Operated Opposed Blade Damper, Add  126.58 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  86.86 
    For Stainless Steel, Add  451.66 

. 
 23 37 13 43-0011 EA  12" x 8" Steel Security Grille ............................................................................................................................................... 453.90 26.66 

    For Anchoring Tabs, Add  40.06 
    For Rear Operated Opposed Blade Damper, Add  145.53 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  100.14 
    For Stainless Steel, Add  520.74 
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. 
 23 37 13 43-0012 EA  12" x 10" Steel Security Grille ............................................................................................................................................. 494.24 28.44 

    For Anchoring Tabs, Add  43.74 
    For Rear Operated Opposed Blade Damper, Add  158.76 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  109.34 
    For Stainless Steel, Add  568.57 

. 
 23 37 13 43-0013 EA  12" x 12" Steel Security Grille ............................................................................................................................................. 546.83 30.22 

    For Anchoring Tabs, Add  48.64 
    For Rear Operated Opposed Blade Damper, Add  176.28 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  121.60 
    For Stainless Steel, Add  632.32 

. 
 23 37 13 43-0014 EA  14" x 4" Steel Security Grille ............................................................................................................................................... 379.66 24.29 

    For Anchoring Tabs, Add  33.11 
    For Rear Operated Opposed Blade Damper, Add  120.74 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  82.77 
    For Stainless Steel, Add  430.40 

. 
 23 37 13 43-0015 EA  14" x 6" Steel Security Grille ............................................................................................................................................... 428.18 26.07 

    For Anchoring Tabs, Add  37.60 
    For Rear Operated Opposed Blade Damper, Add  136.83 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  94.01 
    For Stainless Steel, Add  488.85 

. 
 23 37 13 43-0016 EA  14" x 8" Steel Security Grille ............................................................................................................................................... 477.89 28.44 

    For Anchoring Tabs, Add  42.10 
    For Rear Operated Opposed Blade Damper, Add  153.04 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  105.25 
    For Stainless Steel, Add  547.31 

. 
 23 37 13 43-0017 EA  14" x 10" Steel Security Grille ............................................................................................................................................. 539.84 30.81 

    For Anchoring Tabs, Add  47.82 
    For Rear Operated Opposed Blade Damper, Add  173.54 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  119.56 
    For Stainless Steel, Add  621.70 

. 
 23 37 13 43-0018 EA  14" x 12" Steel Security Grille ............................................................................................................................................. 594.82 33.78 

    For Anchoring Tabs, Add  52.73 
    For Rear Operated Opposed Blade Damper, Add  191.30 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  131.82 
    For Stainless Steel, Add  685.46 

. 
 23 37 13 43-0019 EA  14" x 14" Steel Security Grille ............................................................................................................................................. 640.43 36.14 

    For Anchoring Tabs, Add  56.82 
    For Rear Operated Opposed Blade Damper, Add  206.08 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  142.04 
    For Stainless Steel, Add  738.60 

. 
 23 37 13 43-0020 EA  16" x 6" Steel Security Grille ............................................................................................................................................... 457.45 28.44 

    For Anchoring Tabs, Add  40.06 
    For Rear Operated Opposed Blade Damper, Add  145.89 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  100.14 
    For Stainless Steel, Add  520.74 

. 
 23 37 13 43-0021 EA  16" x 8" Steel Security Grille ............................................................................................................................................... 523.49 30.81 

    For Anchoring Tabs, Add  46.19 
    For Rear Operated Opposed Blade Damper, Add  167.82 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  115.47 
    For Stainless Steel, Add  600.44 

. 
 23 37 13 43-0022 EA  16" x 10" Steel Security Grille ............................................................................................................................................. 565.02 33.18 

    For Anchoring Tabs, Add  49.87 
    For Rear Operated Opposed Blade Damper, Add  181.17 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  124.67 
    For Stainless Steel, Add  648.27 

. 
 23 37 13 43-0023 EA  16" x 12" Steel Security Grille ............................................................................................................................................. 638.06 34.95 

    For Anchoring Tabs, Add  56.82 
    For Rear Operated Opposed Blade Damper, Add  205.84 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  142.04 
    For Stainless Steel, Add  738.60 

. 
 23 37 13 43-0024 EA  16" x 14" Steel Security Grille ............................................................................................................................................. 675.50 37.33 

    For Anchoring Tabs, Add  60.09 
    For Rear Operated Opposed Blade Damper, Add  217.76 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  150.21 
    For Stainless Steel, Add  781.11 

. 
 23 37 13 43-0025 EA  16" x 16" Steel Security Grille ............................................................................................................................................. 733.38 39.70 

    For Anchoring Tabs, Add  65.40 
    For Rear Operated Opposed Blade Damper, Add  236.84 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  163.50 
    For Stainless Steel, Add  850.19 
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. 
 23 37 13 43-0026 EA  18" x 6" Steel Security Grille ............................................................................................................................................... 485.00 31.99 

    For Anchoring Tabs, Add  42.10 
    For Rear Operated Opposed Blade Damper, Add  153.75 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  105.25 
    For Stainless Steel, Add  547.31 

. 
 23 37 13 43-0027 EA  18" x 8" Steel Security Grille ............................................................................................................................................... 555.13 34.37 

    For Anchoring Tabs, Add  48.64 
    For Rear Operated Opposed Blade Damper, Add  177.11 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  121.60 
    For Stainless Steel, Add  632.32 

. 
 23 37 13 43-0028 EA  18" x 10" Steel Security Grille ............................................................................................................................................. 608.92 36.74 

    For Anchoring Tabs, Add  53.55 
    For Rear Operated Opposed Blade Damper, Add  194.75 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  133.86 
    For Stainless Steel, Add  696.09 

. 
 23 37 13 43-0029 EA  18" x 12" Steel Security Grille ............................................................................................................................................. 670.89 39.10 

    For Anchoring Tabs, Add  59.27 
    For Rear Operated Opposed Blade Damper, Add  215.26 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  148.17 
    For Stainless Steel, Add  770.48 

. 
 23 37 13 43-0030 EA  18" x 14" Steel Security Grille ............................................................................................................................................. 718.75 38.52 

    For Anchoring Tabs, Add  64.17 
    For Rear Operated Opposed Blade Damper, Add  232.31 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  160.43 
    For Stainless Steel, Add  834.25 

. 
 23 37 13 43-0031 EA  18" x 16" Steel Security Grille ............................................................................................................................................. 787.71 40.29 

    For Anchoring Tabs, Add  70.71 
    For Rear Operated Opposed Blade Damper, Add  255.55 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  176.78 
    For Stainless Steel, Add  919.27 

. 
 23 37 13 43-0032 EA  18" x 18" Steel Security Grille ............................................................................................................................................. 844.39 42.07 

    For Anchoring Tabs, Add  76.03 
    For Rear Operated Opposed Blade Damper, Add  274.50 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  190.07 
    For Stainless Steel, Add  988.34 

. 
 23 37 13 43-0033 EA  20" x 6" Steel Security Grille ............................................................................................................................................... 519.54 34.95 

    For Anchoring Tabs, Add  44.96 
    For Rear Operated Opposed Blade Damper, Add  164.36 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  112.41 
    For Stainless Steel, Add  584.51 

. 
 23 37 13 43-0034 EA  20" x 8" Steel Security Grille ............................................................................................................................................... 587.95 38.52 

    For Anchoring Tabs, Add  51.09 
    For Rear Operated Opposed Blade Damper, Add  186.53 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  127.73 
    For Stainless Steel, Add  664.21 

. 
 23 37 13 43-0035 EA  20" x 10" Steel Security Grille ............................................................................................................................................. 648.73 40.29 

    For Anchoring Tabs, Add  56.82 
    For Rear Operated Opposed Blade Damper, Add  206.91 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  142.04 
    For Stainless Steel, Add  738.60 

. 
 23 37 13 43-0036 EA  20" x 12" Steel Security Grille ............................................................................................................................................. 714.78 42.67 

    For Anchoring Tabs, Add  62.95 
    For Rear Operated Opposed Blade Damper, Add  228.84 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  157.37 
    For Stainless Steel, Add  818.30 

. 
 23 37 13 43-0037 EA  20" x 14" Steel Security Grille ............................................................................................................................................. 787.81 44.44 

    For Anchoring Tabs, Add  69.90 
    For Rear Operated Opposed Blade Damper, Add  253.52 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  174.74 
    For Stainless Steel, Add  908.64 

. 
 23 37 13 43-0038 EA  20" x 16" Steel Security Grille ............................................................................................................................................. 852.69 46.22 

    For Anchoring Tabs, Add  76.03 
    For Rear Operated Opposed Blade Damper, Add  275.33 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  190.07 
    For Stainless Steel, Add  988.34 

. 
 23 37 13 43-0039 EA  20" x 18" Steel Security Grille ............................................................................................................................................. 913.47 47.99 

    For Anchoring Tabs, Add  81.75 
    For Rear Operated Opposed Blade Damper, Add  295.72 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  204.37 
    For Stainless Steel, Add  1,062.74 
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. 
 23 37 13 43-0040 EA  20" x 20" Steel Security Grille ............................................................................................................................................. 986.51 49.77 

    For Anchoring Tabs, Add  88.70 
    For Rear Operated Opposed Blade Damper, Add  320.39 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  221.74 
    For Stainless Steel, Add  1,153.06 

. 
 23 37 13 43-0041 EA  24" x 6" Steel Security Grille ............................................................................................................................................... 576.87 39.10 

    For Anchoring Tabs, Add  49.87 
    For Rear Operated Opposed Blade Damper, Add  182.35 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  124.67 
    For Stainless Steel, Add  648.27 

. 
 23 37 13 43-0042 EA  24" x 8" Steel Security Grille ............................................................................................................................................... 653.46 42.67 

    For Anchoring Tabs, Add  56.82 
    For Rear Operated Opposed Blade Damper, Add  207.38 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  142.04 
    For Stainless Steel, Add  738.60 

. 
 23 37 13 43-0043 EA  24" x 10" Steel Security Grille ............................................................................................................................................. 717.14 43.84 

    For Anchoring Tabs, Add  62.95 
    For Rear Operated Opposed Blade Damper, Add  229.08 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  157.37 
    For Stainless Steel, Add  818.30 

. 
 23 37 13 43-0044 EA  24" x 12" Steel Security Grille ............................................................................................................................................. 804.29 48.58 

    For Anchoring Tabs, Add  70.71 
    For Rear Operated Opposed Blade Damper, Add  257.21 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  176.78 
    For Stainless Steel, Add  919.27 

. 
 23 37 13 43-0045 EA  24" x 14" Steel Security Grille ............................................................................................................................................. 869.15 50.37 

    For Anchoring Tabs, Add  76.84 
    For Rear Operated Opposed Blade Damper, Add  279.03 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  192.11 
    For Stainless Steel, Add  998.97 

. 
 23 37 13 43-0046 EA  24" x 16" Steel Security Grille ............................................................................................................................................. 950.37 52.14 

    For Anchoring Tabs, Add  84.61 
    For Rear Operated Opposed Blade Damper, Add  306.56 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  211.53 
    For Stainless Steel, Add  1,099.93 

. 
 23 37 13 43-0047 EA  24" x 18" Steel Security Grille .......................................................................................................................................... 1,043.83 53.92 

    For Anchoring Tabs, Add  93.60 
    For Rear Operated Opposed Blade Damper, Add  338.39 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  234.01 
    For Stainless Steel, Add  1,216.83 

. 
 23 37 13 43-0048 EA  24" x 20" Steel Security Grille .......................................................................................................................................... 1,108.69 55.69 

    For Anchoring Tabs, Add  99.73 
    For Rear Operated Opposed Blade Damper, Add  360.20 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  249.33 
    For Stainless Steel, Add  1,296.53 

. 
 23 37 13 43-0049 EA  24" x 24" Steel Security Grille .......................................................................................................................................... 1,246.60 59.25 

    For Anchoring Tabs, Add  112.81 
    For Rear Operated Opposed Blade Damper, Add  406.69 
    For Each Square Inch With 1/4" Steel Backer Plate Case Hardened To Rockwell "C" 56/58, Add  0.35 
    For 1" x 1" Square Holes On Face, Add  282.03 
    For Stainless Steel, Add  1,466.57 

XXXXXXX 
. 
 23 37 23  HVAC Gravity Ventilators (23 37) 

. 

. 
 23 37 23 13  HVAC Gravity Dome Ventilators (23 37 23) 

. 

. 
 23 37 23 13-0001  Rectangular Gravity Intake/Relief Ventilator Hood (23 37 23 13) 

Note: Includes flange base and bird screen. Excludes curb. 
. 
. 

 23 37 23 13-0002 EA 8" x 8" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .............................................. 1,094.49 68.60 
. 

 23 37 23 13-0003 EA 8" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ............................................ 1,155.82 78.53 
. 

 23 37 23 13-0004 EA 8" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ............................................ 1,445.21 97.69 
. 

 23 37 23 13-0005 EA 8" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ............................................ 1,539.40 103.96 
. 

 23 37 23 13-0006 EA 8" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ............................................ 1,797.44 120.99 
. 

 23 37 23 13-0007 EA 10" x 10" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,291.05 78.06 
. 

 23 37 23 13-0008 EA 12" x 12" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,419.34 88.00 
. 

 23 37 23 13-0009 EA 12" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,649.58 94.61 
. 

 23 37 23 13-0010 EA 12" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,791.92 114.67 
. 

 23 37 23 13-0011 EA 12" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 2,065.40 123.00 
. 

 23 37 23 13-0012 EA 12" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 2,338.65 130.57 
. 

 23 37 23 13-0013 EA 14" x 14" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,543.61 89.05 
. 

 23 37 23 13-0014 EA 14" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,759.04 101.48 
. 

 23 37 23 13-0015 EA 14" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,974.47 113.90 
. 

 23 37 23 13-0016 EA 14" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 2,225.70 128.44 
. 

 23 37 23 13-0017 EA 14" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 2,512.96 145.00 
. 

 23 37 23 13-0018 EA 16" x 16" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,866.67 107.74 
. 

 23 37 23 13-0019 EA 16" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) .......................................... 1,938.50 111.88 
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. 
 23 37 23 13-0020 EA 16" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,153.91 124.30 

. 
 23 37 23 13-0021 EA 16" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,441.05 140.86 

. 
 23 37 23 13-0022 EA 16" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,728.21 157.42 

. 
 23 37 23 13-0023 EA 16" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,123.12 180.24 

. 
 23 37 23 13-0024 EA 18" x 18" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,855.67 106.20 

. 
 23 37 23 13-0025 EA 18" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,159.27 123.60 

. 
 23 37 23 13-0026 EA 18" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,463.00 140.98 

. 
 23 37 23 13-0027 EA 18" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,800.37 160.25 

. 
 23 37 23 13-0028 EA 18" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,103.99 177.64 

. 
 23 37 23 13-0029 EA 20" x 20" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 1,947.90 117.80 

. 
 23 37 23 13-0030 EA 20" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,203.30 133.29 

. 
 23 37 23 13-0031 EA 20" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,458.80 148.67 

. 
 23 37 23 13-0032 EA 20" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,842.02 171.84 

. 
 23 37 23 13-0033 EA 20" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,129.37 189.24 

. 
 23 37 23 13-0034 EA 24" x 24" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,455.20 158.37 

. 
 23 37 23 13-0035 EA 24" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,724.64 175.75 

. 
 23 37 23 13-0036 EA 24" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,113.92 200.83 

. 
 23 37 23 13-0037 EA 24" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,413.31 220.10 

. 
 23 37 23 13-0038 EA 24" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,742.68 241.39 

. 
 23 37 23 13-0039 EA 30" x 30" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 2,954.18 180.24 

. 
 23 37 23 13-0040 EA 30" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,255.07 198.58 

. 
 23 37 23 13-0041 EA 30" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,583.40 218.56 

. 
 23 37 23 13-0042 EA 30" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,911.61 238.67 

. 
 23 37 23 13-0043 EA 30" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,759.52 290.35 

. 
 23 37 23 13-0044 EA 30" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,087.87 310.34 

. 
 23 37 23 13-0045 EA 36" x 36" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,406.62 223.65 

. 
 23 37 23 13-0046 EA 36" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 3,737.04 245.30 

. 
 23 37 23 13-0047 EA 36" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,474.28 293.67 

. 
 23 37 23 13-0048 EA 36" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,982.68 327.02 

. 
 23 37 23 13-0049 EA 36" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,287.83 347.12 

. 
 23 37 23 13-0050 EA 36" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,694.54 373.74 

. 
 23 37 23 13-0051 EA 36" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,406.40 420.45 

. 
 23 37 23 13-0052 EA 42" x 42" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 4,064.58 250.38 

. 
 23 37 23 13-0053 EA 42" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,046.43 310.82 

. 
 23 37 23 13-0054 EA 42" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,754.35 354.46 

. 
 23 37 23 13-0055 EA 42" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,959.80 367.11 

. 
 23 37 23 13-0056 EA 42" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,644.84 409.22 

. 
 23 37 23 13-0057 EA 42" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 7,307.03 450.02 

. 
 23 37 23 13-0058 EA 48" x 48" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,366.14 361.43 

. 
 23 37 23 13-0059 EA 48" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 5,804.71 391.00 

. 
 23 37 23 13-0060 EA 48" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,243.16 420.58 

. 
 23 37 23 13-0061 EA 48" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,932.20 466.93 

. 
 23 37 23 13-0062 EA 48" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 7,340.47 473.08 

. 
 23 37 23 13-0063 EA 54" x 54" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,229.10 407.44 

. 
 23 37 23 13-0064 EA 54" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 6,987.24 457.00 

. 
 23 37 23 13-0065 EA 54" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 7,581.52 495.91 

. 
 23 37 23 13-0066 EA 54" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 8,073.20 528.08 

. 
 23 37 23 13-0067 EA 60" x 60" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 7,764.18 507.26 

. 
 23 37 23 13-0068 EA 60" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 8,153.44 540.74 

. 
 23 37 23 13-0069 EA 60" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 8,740.36 582.25 

. 
 23 37 23 13-0070 EA 66" x 66" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 8,150.72 584.97 

. 
 23 37 23 13-0071 EA 66" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 9,531.32 684.08 

. 
 23 37 23 13-0072 EA 72" x 72" Throat, Galvanized Steel, Gravity Intake/Relief Ventilator Hood (Greenheck FGI) ........................................... 9,827.52 630.74 

XXXXXXX 
. 
 23 37 23 13-0073  Round Gravity Relief Ventilator Hood (23 37 23 13) 

Note: Includes integral birdscreen and built-in curb cap with prepunched holes. 
. 
. 

 23 37 23 13-0074 EA 22" x 22" Base/Panel, 12" x 12" Throat, Aluminum, Gravity Intake/Relief Ventilator Hood (Greenheck GRS) ................... 682.69 88.00 

XXXXXXX 
. 
 23 38  Ventilation Hoods (23 30) 

. 

. 
 23 38 13  Commercial-Kitchen Hoods (23 38) 

. 

. 
 23 38 13 13  Listed Commercial-Kitchen Hoods (23 38 13) 

. 

. 
 23 38 13 13-0001  Universal Ventless Hood (23 38 13 13) 

. 

. 
 23 38 13 13-0002 EA 109" Wide x 50" Deep x 102" High, Ventless Exhaust Hood With Stand, (Wells WVU-96) ........................................... 52,734.05 472.46 

XXXXXXX 
. 
 23 38 13 16  Standard Commercial-Kitchen Hoods (23 38 13) 

. 

. 
 23 38 13 16-0001  Commercial Kitchen Hood Ventilation System (23 38 13 16) 

Note: Excludes fire suppression. See CSI section 23 34 16 00-0108 for exhaust and supply fans. 
. 
. 
 23 38 13 16-0002  Dry Filter Exhaust Hoods (23 38 13 16-0001) 

Note: Includes stainless steel filters, exhaust damper and 48" long fluorescent light fixtures. 
. 
. 

 23 38 13 16-0003 EA 8' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 12,362.23 886.41 
. 

 23 38 13 16-0004 EA 8'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 12,873.24 941.82 
. 

 23 38 13 16-0005 EA 9' Long x 60" Deep Dry Filter Exhaust Hood .................................................................................................................. 14,371.87 997.22 
. 

 23 38 13 16-0006 EA 9'-6" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................. 14,801.12 1,052.62 
. 

 23 38 13 16-0007 EA 10' Long x 60" Deep Dry Filter Exhaust Hood ................................................................................................................ 15,326.80 1,108.02 
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. 
 23 38 13 16-0008 EA 10'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 15,883.35 1,163.42 

. 
 23 38 13 16-0009 EA 11' Long x 60" Deep Dry Filter Exhaust Hood................................................................................................................ 16,409.69 1,218.82 

. 
 23 38 13 16-0010 EA 11'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 16,952.54 1,274.22 

. 
 23 38 13 16-0011 EA 12' Long x 60" Deep Dry Filter Exhaust Hood................................................................................................................ 17,558.32 1,329.63 

. 
 23 38 13 16-0012 EA 12'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 18,081.89 1,385.03 

. 
 23 38 13 16-0013 EA 13' Long x 60" Deep Dry Filter Exhaust Hood................................................................................................................ 18,512.20 1,440.43 

. 
 23 38 13 16-0014 EA 13'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 19,247.52 1,495.83 

. 
 23 38 13 16-0015 EA 14' Long x 60" Deep Dry Filter Exhaust Hood................................................................................................................ 21,571.23 1,551.23 

. 
 23 38 13 16-0016 EA 14'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 22,148.34 1,606.63 

. 
 23 38 13 16-0017 EA 15" Long x 60" Deep Dry Filter Exhaust Hood ............................................................................................................... 22,939.33 1,662.03 

. 
 23 38 13 16-0018 EA 15'-6" Long x 60" Deep Dry Filter Exhaust Hood ........................................................................................................... 23,530.08 1,717.44 

. 
 23 38 13 16-0019 EA 16' Long x 60" Deep Dry Filter Exhaust Hood................................................................................................................ 24,421.40 1,772.84 

XXXXXXX 
. 
 23 38 13 16-0020  Dry Extractor Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extractor inserts, exhaust damper, 48" long fluorescent light fixtures, and UDS filler panels. 
. 
. 

 23 38 13 16-0021 EA 8' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 17,402.37 886.41 
. 

 23 38 13 16-0022 EA 8'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 17,945.28 941.82 
. 

 23 38 13 16-0023 EA 9' Long x 60" Deep Dry Extractor Exhaust Hood ........................................................................................................... 19,539.61 997.22 
. 

 23 38 13 16-0024 EA 9'-6" Long x 60" Deep Dry Extractor Exhaust Hood ....................................................................................................... 20,096.46 1,052.62 
. 

 23 38 13 16-0025 EA 10' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 20,654.04 1,108.02 
. 

 23 38 13 16-0026 EA 10'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 21,178.69 1,163.42 
. 

 23 38 13 16-0027 EA 11' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 21,736.93 1,218.82 
. 

 23 38 13 16-0028 EA 11'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 22,263.83 1,274.22 
. 

 23 38 13 16-0029 EA 12' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 22,757.96 1,329.63 
. 

 23 38 13 16-0030 EA 12'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 23,472.93 1,385.03 
. 

 23 38 13 16-0031 EA 13' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 24,301.99 1,440.43 
. 

 23 38 13 16-0032 EA 13'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 25,180.85 1,495.83 
. 

 23 38 13 16-0033 EA 14' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 27,042.02 1,551.23 
. 

 23 38 13 16-0034 EA 14'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 27,938.12 1,606.63 
. 

 23 38 13 16-0035 EA 15" Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 29,702.05 1,662.03 
. 

 23 38 13 16-0036 EA 15'-6" Long x 60" Deep Dry Extractor Exhaust Hood ..................................................................................................... 31,489.04 1,717.44 
. 

 23 38 13 16-0037 EA 16' Long x 60" Deep Dry Extractor Exhaust Hood ......................................................................................................... 33,257.60 1,772.84 

XXXXXXX 
. 
 23 38 13 16-0038  Single Manifold Water Wash Exhaust Hoods (23 38 13 16-0001) 

Note: Includes extraction baffles, 48" long fluorescent light fixtures, and UDS filler panels. Excludes fan wash 
control panel. 

. 

. 
 23 38 13 16-0039 EA 8' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 18,678.36 886.41 

. 
 23 38 13 16-0040 EA 8'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood .............................................................................. 19,253.16 941.82 

. 
 23 38 13 16-0041 EA 9' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................... 20,879.40 997.22 

. 
 23 38 13 16-0042 EA 9'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood .............................................................................. 21,452.19 1,052.62 

. 
 23 38 13 16-0043 EA 10' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 22,057.63 1,108.02 

. 
 23 38 13 16-0044 EA 10'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 22,614.17 1,163.42 

. 
 23 38 13 16-0045 EA 11' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 23,188.37 1,218.82 

. 
 23 38 13 16-0046 EA 11'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 23,763.11 1,274.22 

. 
 23 38 13 16-0047 EA 12' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 24,273.20 1,329.63 

. 
 23 38 13 16-0048 EA 12'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 25,051.96 1,385.03 

. 
 23 38 13 16-0049 EA 13' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 25,944.82 1,440.43 

. 
 23 38 13 16-0050 EA 13'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 26,887.48 1,495.83 

. 
 23 38 13 16-0051 EA 14' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 28,812.45 1,551.23 

. 
 23 38 13 16-0052 EA 14'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 29,772.35 1,606.63 

. 
 23 38 13 16-0053 EA 15" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................ 31,711.73 1,662.03 

. 
 23 38 13 16-0054 EA 15'-6" Long x 60" Deep Single Manifold Water Wash Exhaust Hood ............................................................................ 32,669.33 1,717.44 

. 
 23 38 13 16-0055 EA 16' Long x 60" Deep Single Manifold Water Wash Exhaust Hood ................................................................................. 33,624.45 1,772.84 

. 
 23 38 13 16-0056 EA Fan Wash Control Panel ................................................................................................................................................ 13,450.65 443.21 

Note: Includes time clock and backflow preventer. 

XXXXXXX 
. 
 23 38 13 16-0057  Utility Distribution System (UDS) (23 38 13 16-0001) 

Note: Includes "L" shaped primary riser, secondary riser, horizontal mechanical and electrical raceway; 2" IPS 
looped gas manifold with two (2) solenoid gas valves; 1" hot water manifold; 1" cold water manifold; 100 Amp 
120-208 VAC/3 Ph/60 Hz main shunt trip connectors; equipment restraints; flexible drain connectors; and power 
interruption device. Excludes main shunt breaker. 

. 

. 
 23 38 13 16-0058 EA 8' Long Utility Distribution System (UDS) ....................................................................................................................... 34,740.63 450.75 

. 
 23 38 13 16-0059 EA 8'-6" Long Utility Distribution System (UDS) .................................................................................................................. 35,766.32 461.72 

. 
 23 38 13 16-0060 EA 9' Long Utility Distribution System (UDS) ....................................................................................................................... 36,780.84 472.46 

. 
 23 38 13 16-0061 EA 9'-6" Long Utility Distribution System (UDS) .................................................................................................................. 37,804.12 487.53 

. 
 23 38 13 16-0062 EA 10' Long Utility Distribution System (UDS) ..................................................................................................................... 38,821.15 499.50 

. 
 23 38 13 16-0063 EA 10'-6" Long Utility Distribution System (UDS) ................................................................................................................ 39,828.58 512.12 

. 
 23 38 13 16-0064 EA 11' Long Utility Distribution System (UDS) ..................................................................................................................... 40,849.93 520.88 

. 
 23 38 13 16-0065 EA 11'-6" Long Utility Distribution System (UDS) ................................................................................................................ 41,870.38 534.62 

. 
 23 38 13 16-0066 EA 12' Long Utility Distribution System (UDS) ..................................................................................................................... 42,902.31 554.02 

. 
 23 38 13 16-0067 EA 12'-6" Long Utility Distribution System (UDS) ................................................................................................................ 43,948.13 580.38 

. 
 23 38 13 16-0068 EA 13' Long Utility Distribution System (UDS) ..................................................................................................................... 44,975.30 597.44 

. 
 23 38 13 16-0069 EA 13'-6" Long Utility Distribution System (UDS) ................................................................................................................ 46,017.13 621.82 

. 
 23 38 13 16-0070 EA 14' Long Utility Distribution System (UDS) ..................................................................................................................... 47,049.45 641.43 

. 
 23 38 13 16-0071 EA 14'-6" Long Utility Distribution System (UDS) ................................................................................................................ 48,084.33 662.38 

. 
 23 38 13 16-0072 EA 15' Long Utility Distribution System (UDS) ..................................................................................................................... 49,122.04 684.76 

. 
 23 38 13 16-0073 EA 15'-6" Long Utility Distribution System (UDS) ................................................................................................................ 50,162.84 708.58 

. 
 23 38 13 16-0074 EA  16' Long Utility Distribution System (UDS) ..................................................................................................................... 51,189.65 725.53 

NOT FOR BID
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XXXXXXX 
. 
 23 38 13 16-0075  Stainless Steel Exhaust Hood Material (23 38 13 16) 

Note: Welded seams. 
. 
. 

 23 38 13 16-0076 SF 16 Gauge, Type 304, Stainless Steel Exhaust Hood Material .............................................................................................. 47.11 15.88 
    For Type 316 Stainless Steel, Add  1.42 

. 
 23 38 13 16-0077 SF 14 Gauge, Type 304, Stainless Steel Exhaust Hood Material .............................................................................................. 58.89 21.17 

    For Type 316 Stainless Steel, Add  1.77 
. 

 23 38 13 16-0078 SF 12 Gauge, Type 304, Stainless Steel Exhaust Hood Material .............................................................................................. 81.79 28.58 
    For Type 316 Stainless Steel, Add  2.48 

. 
 23 38 13 16-0079 SF 10 Gauge, Type 304, Stainless Steel Exhaust Hood Material ............................................................................................ 102.43 34.93 

    For Type 316 Stainless Steel, Add  3.19 

XXXXXXX 
. 
 23 38 13 16-0080  Kitchen Exhaust Hood (23 38 13 16) 

. 

. 
 23 38 13 16-0081 EA 10' x 4', Type 1, Low Ceiling Sloped Front Commercial Kitchen Hood System With PSP Makeup Air (Halifax 

LPSHP1048) ................................................................................................................................................................. 10,626.37 2,182.89 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  626.06 
. 

 23 38 13 16-0082 EA 8' x 4', Type 1, Commercial Kitchen Hood System With Short Cycle Makeup Air (Halifax SCHP848) ............................ 9,753.21 1,746.31 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  626.06 
. 

 23 38 13 16-0083 EA 4' x 4', Type 1, Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP448) ................................ 5,313.65 873.15 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  356.73 
. 

 23 38 13 16-0084 EA 6' x 4', Type 1, Low Ceiling Sloped Front Commercial Kitchen Hood System (Halifax LEXHP648) ................................ 6,798.15 1,309.73 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  417.87 
. 

 23 38 13 16-0085 EA 5' x 4', Type 1, Commercial Kitchen Hood System (Halifax EXHP548) ........................................................................... 6,146.78 1,091.44 
Note: Ductwork connections by others. 

    For Type 316 Stainless Steel, Add  396.39 

XXXXXXX 
. 
 23 40  HVAC Air Cleaning Devices (23) 

. 

. 
 23 41  Particulate Air Filtration (23 40) 

. 

. 
 23 41 13  Panel Air Filters (23 41) 

. 

. 
 23 41 13 00-0001  Disposable Fiberglass Air Filters (23 41 13) 

. 

. 
 23 41 13 00-0002 EA 8" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 13.18 5.69 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0003 EA 8" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 13.18 5.69 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0004 EA 8" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ......................................................................................................... 12.90 5.69 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0005 EA 10" x 10" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.80 5.95 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0006 EA 10" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.80 5.95 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0007 EA 10" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.80 5.95 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0008 EA 10" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.80 5.95 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0009 EA 10" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.03 5.95 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0010 EA 12" x 12" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.52 6.22 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0011 EA 12" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.50 6.22 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0012 EA 12" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.84 6.22 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0013 EA 12" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.84 6.22 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0014 EA 12" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 12.84 6.22 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0015 EA 12" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.39 6.22 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0016 EA 12" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.31 6.22 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0017 EA 14" x 14" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.56 6.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0018 EA 14" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.00 6.57 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0019 EA 14" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.63 6.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0020 EA 14" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.56 6.57 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0021 EA 14" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.63 6.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0022 EA 14" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.44 6.57 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0023 EA 15" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.78 6.76 
Note: One-piece kraft fiberboard frame with two metal grids. 
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. 
 23 41 13 00-0024 EA 15" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.78 6.76 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0025 EA 15" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.04 6.76 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0026 EA 16" x 16" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.92 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0027 EA 16" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.51 6.85 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0028 EA 16" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.98 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0029 EA 16" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.91 6.85 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0030 EA 16" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.37 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0031 EA 16" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.17 6.85 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0032 EA 16" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 21.71 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0033 EA 16" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 21.42 6.85 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0034 EA 18" x 18" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.27 7.11 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0035 EA 18" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.91 7.11 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0036 EA 18" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.27 7.11 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0037 EA 18" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.51 7.11 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0038 EA 18" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.30 7.11 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0039 EA 18" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 20.36 7.11 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0040 EA 19" x 27" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.05 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0041 EA 20" x 20" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.19 7.47 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0042 EA 20" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.42 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0043 EA 20" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.66 7.47 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0044 EA 20" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.19 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0045 EA 20" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 22.55 7.47 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0046 EA 20" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 20.26 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0047 EA 21" x 21" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.35 7.55 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0048 EA 22" x 22" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.52 7.64 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0049 EA 24" x 24" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.64 7.73 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0050 EA 24" x 30" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.26 7.73 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0051 EA 24" x 36" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 24.62 7.73 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0052 EA 25" x 25" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.76 7.82 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0053 EA 25" x 32" x 1" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 25.12 7.82 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0054 EA 10" x 10" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 14.72 5.95 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0055 EA 10" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 13.66 5.95 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0056 EA 12" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 15.99 6.22 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0057 EA 14" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.46 6.57 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0058 EA 14" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.46 6.57 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0059 EA 15" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.81 6.76 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0060 EA 16" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.69 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0061 EA 16" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.53 6.85 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0062 EA 16" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 16.92 6.85 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0063 EA 18" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 17.96 7.11 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0064 EA 20" x 20" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.55 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0065 EA 20" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.28 7.47 
Note: One-piece kraft fiberboard frame with two metal grids. 
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. 
 23 41 13 00-0066 EA 20" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.28 7.47 

Note: One-piece kraft fiberboard frame with two metal grids. 
. 

 23 41 13 00-0067 EA 24" x 24" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 18.91 7.73 
Note: One-piece kraft fiberboard frame with two metal grids. 

. 
 23 41 13 00-0068 EA 25" x 25" x 2" Disposable Fiberglass Air Filter, MERV 5 ....................................................................................................... 19.03 7.82 

Note: One-piece kraft fiberboard frame with two metal grids. 

XXXXXXX 
. 
 23 41 13 00-0069  Disposable Pleated Air Filters (23 41 13) 

. 

. 
 23 41 13 00-0070 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 13.87 5.95 

. 
 23 41 13 00-0071 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.87 5.95 

. 
 23 41 13 00-0072 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.39 5.95 

. 
 23 41 13 00-0073 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.00 6.22 

. 
 23 41 13 00-0074 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.70 6.22 

. 
 23 41 13 00-0075 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.49 6.22 

. 
 23 41 13 00-0076 EA 12" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.49 6.22 

. 
 23 41 13 00-0077 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.75 6.22 

. 
 23 41 13 00-0078 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.41 6.57 

. 
 23 41 13 00-0079 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.17 6.57 

. 
 23 41 13 00-0080 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.06 6.57 

. 
 23 41 13 00-0081 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.76 6.57 

. 
 23 41 13 00-0082 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.74 6.57 

. 
 23 41 13 00-0083 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.53 6.76 

. 
 23 41 13 00-0084 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.76 6.85 

. 
 23 41 13 00-0085 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.25 6.85 

. 
 23 41 13 00-0086 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.20 6.85 

. 
 23 41 13 00-0087 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.91 6.85 

. 
 23 41 13 00-0088 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.09 6.85 

. 
 23 41 13 00-0089 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 27.93 7.11 

. 
 23 41 13 00-0090 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.52 7.11 

. 
 23 41 13 00-0091 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.16 7.11 

. 
 23 41 13 00-0092 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.90 7.11 

. 
 23 41 13 00-0093 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 28.10 7.11 

. 
 23 41 13 00-0094 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.86 7.47 

. 
 23 41 13 00-0095 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.20 7.47 

. 
 23 41 13 00-0096 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.97 7.47 

. 
 23 41 13 00-0097 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.66 7.47 

. 
 23 41 13 00-0098 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 27.65 7.64 

. 
 23 41 13 00-0099 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.53 7.73 

. 
 23 41 13 00-0100 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 34.23 7.73 

. 
 23 41 13 00-0101 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.81 7.82 

. 
 23 41 13 00-0102 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 16.47 5.95 

. 
 23 41 13 00-0103 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.63 6.22 

. 
 23 41 13 00-0104 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.27 6.22 

. 
 23 41 13 00-0105 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.00 6.22 

. 
 23 41 13 00-0106 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.97 6.57 

. 
 23 41 13 00-0107 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.78 6.57 

. 
 23 41 13 00-0108 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.21 6.76 

. 
 23 41 13 00-0109 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 23.02 6.85 

. 
 23 41 13 00-0110 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 17.82 6.85 

. 
 23 41 13 00-0111 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.41 6.85 

. 
 23 41 13 00-0112 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 18.86 6.85 

. 
 23 41 13 00-0113 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.65 7.11 

. 
 23 41 13 00-0114 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.65 7.11 

. 
 23 41 13 00-0115 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 20.52 7.11 

. 
 23 41 13 00-0116 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.34 7.11 

. 
 23 41 13 00-0117 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 19.90 7.47 

. 
 23 41 13 00-0118 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.38 7.47 

. 
 23 41 13 00-0119 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 21.12 7.47 

. 
 23 41 13 00-0120 EA 20" x 30" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 30.77 7.47 

. 
 23 41 13 00-0121 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 22.67 7.73 

. 
 23 41 13 00-0122 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 25.11 7.82 

. 
 23 41 13 00-0123 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 26.34 6.22 

. 
 23 41 13 00-0124 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 28.45 6.85 

. 
 23 41 13 00-0125 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 30.46 6.85 

. 
 23 41 13 00-0126 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 32.88 7.11 

. 
 23 41 13 00-0127 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 31.19 7.47 

. 
 23 41 13 00-0128 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 34.00 7.47 

. 
 23 41 13 00-0129 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 34.25 7.47 

. 
 23 41 13 00-0130 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 8 ........................................................................................................... 37.43 7.73 

. 
 23 41 13 00-0131 EA 10" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.93 5.95 

. 
 23 41 13 00-0132 EA 10" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 23.93 5.95 

. 
 23 41 13 00-0133 EA 10" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.19 5.95 

. 
 23 41 13 00-0134 EA 12" x 12" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.38 6.22 

. 
 23 41 13 00-0135 EA 12" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.73 6.22 

. 
 23 41 13 00-0136 EA 12" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.62 6.22 

. 
 23 41 13 00-0137 EA 12" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.43 6.22 

. 
 23 41 13 00-0138 EA 14" x 14" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.87 6.57 

. 
 23 41 13 00-0139 EA 14" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.36 6.57 

. 
 23 41 13 00-0140 EA 14" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.92 6.57 

. 
 23 41 13 00-0141 EA 14" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.18 6.57 
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. 
 23 41 13 00-0142 EA 14" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 37.88 6.57 

. 
 23 41 13 00-0143 EA 15" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.31 6.76 

. 
 23 41 13 00-0144 EA 16" x 16" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.66 6.85 

. 
 23 41 13 00-0145 EA 16" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 22.66 6.85 

. 
 23 41 13 00-0146 EA 16" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.39 6.85 

. 
 23 41 13 00-0147 EA 16" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.96 6.85 

. 
 23 41 13 00-0148 EA 16" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.79 6.85 

. 
 23 41 13 00-0149 EA 18" x 18" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.61 7.11 

. 
 23 41 13 00-0150 EA 18" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.98 7.11 

. 
 23 41 13 00-0151 EA 18" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.87 7.11 

. 
 23 41 13 00-0152 EA 18" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.75 7.11 

. 
 23 41 13 00-0153 EA 18" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 41.45 7.11 

. 
 23 41 13 00-0154 EA 20" x 20" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 27.97 7.47 

. 
 23 41 13 00-0155 EA 20" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.76 7.47 

. 
 23 41 13 00-0156 EA 20" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.05 7.47 

. 
 23 41 13 00-0157 EA 20" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.24 7.47 

. 
 23 41 13 00-0158 EA 22" x 22" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 40.16 7.64 

. 
 23 41 13 00-0159 EA 24" x 24" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 33.72 7.73 

. 
 23 41 13 00-0160 EA 24" x 30" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 43.88 7.73 

. 
 23 41 13 00-0161 EA 25" x 25" x 1" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.02 7.82 

. 
 23 41 13 00-0162 EA 10" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.37 5.95 

. 
 23 41 13 00-0163 EA 12" x 12" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.66 6.22 

. 
 23 41 13 00-0164 EA 12" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 24.37 6.22 

. 
 23 41 13 00-0165 EA 12" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 28.70 6.22 

. 
 23 41 13 00-0166 EA 14" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 25.66 6.57 

. 
 23 41 13 00-0167 EA 14" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.91 6.57 

. 
 23 41 13 00-0168 EA 15" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 26.36 6.76 

. 
 23 41 13 00-0169 EA 16" x 16" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.40 6.85 

. 
 23 41 13 00-0170 EA 16" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 30.76 6.85 

. 
 23 41 13 00-0171 EA 16" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 29.97 6.85 

. 
 23 41 13 00-0172 EA 16" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 34.00 6.85 

. 
 23 41 13 00-0173 EA 18" x 18" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 40.84 7.11 

. 
 23 41 13 00-0174 EA 18" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 32.30 7.11 

. 
 23 41 13 00-0175 EA 18" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 36.92 7.11 

. 
 23 41 13 00-0176 EA 18" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 31.93 7.11 

. 
 23 41 13 00-0177 EA 20" x 20" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 35.44 7.47 

. 
 23 41 13 00-0178 EA 20" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.01 7.47 

. 
 23 41 13 00-0179 EA 20" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.39 7.47 

. 
 23 41 13 00-0180 EA 24" x 24" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.36 7.73 

. 
 23 41 13 00-0181 EA 25" x 25" x 2" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 38.86 7.82 

. 
 23 41 13 00-0182 EA 12" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 46.91 6.22 

. 
 23 41 13 00-0183 EA 16" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 48.01 6.85 

. 
 23 41 13 00-0184 EA 16" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 57.25 6.85 

. 
 23 41 13 00-0185 EA 18" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 57.16 7.11 

. 
 23 41 13 00-0186 EA 20" x 20" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 56.92 7.47 

. 
 23 41 13 00-0187 EA 20" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 62.73 7.47 

. 
 23 41 13 00-0188 EA 20" x 25" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 62.73 7.47 

. 
 23 41 13 00-0189 EA 24" x 24" x 4" Disposable Pleated Air Filter, MERV 11 ......................................................................................................... 70.04 7.73 

. 
 23 41 13 00-0190 EA 8" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 .................................................................. 30.64 5.69 

. 
 23 41 13 00-0191 EA 8" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 .................................................................. 30.64 5.69 

. 
 23 41 13 00-0192 EA 8" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 .................................................................. 30.64 5.69 

. 
 23 41 13 00-0193 EA 10" x 10" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.00 5.95 

. 
 23 41 13 00-0194 EA 10" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 29.64 5.95 

. 
 23 41 13 00-0195 EA 10" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.00 5.95 

. 
 23 41 13 00-0196 EA 10" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.00 5.95 

. 
 23 41 13 00-0197 EA 10" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.00 5.95 

. 
 23 41 13 00-0198 EA 12" x 12" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.00 6.22 

. 
 23 41 13 00-0199 EA 12" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.36 6.22 

. 
 23 41 13 00-0200 EA 12" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.00 6.22 

. 
 23 41 13 00-0201 EA 12" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.00 6.22 

. 
 23 41 13 00-0202 EA 12" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.36 6.22 

. 
 23 41 13 00-0203 EA 12" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.36 6.22 

. 
 23 41 13 00-0204 EA 12" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.72 6.22 

. 
 23 41 13 00-0205 EA 14" x 14" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.47 6.57 

. 
 23 41 13 00-0206 EA 14" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.83 6.57 

. 
 23 41 13 00-0207 EA 14" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.47 6.57 

. 
 23 41 13 00-0208 EA 14" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.47 6.57 

. 
 23 41 13 00-0209 EA 14" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.47 6.57 

. 
 23 41 13 00-0210 EA 14" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.83 6.57 

. 
 23 41 13 00-0211 EA 15" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.71 6.76 

. 
 23 41 13 00-0212 EA 15" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.07 6.76 

. 
 23 41 13 00-0213 EA 15" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.07 6.76 

. 
 23 41 13 00-0214 EA 16" x 16" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.82 6.85 

. 
 23 41 13 00-0215 EA 16" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.18 6.85 

. 
 23 41 13 00-0216 EA 16" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.82 6.85 

. 
 23 41 13 00-0217 EA 16" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.82 6.85 

. 
 23 41 13 00-0218 EA 16" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 30.82 6.85 

. 
 23 41 13 00-0219 EA 16" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.18 6.85 

. 
 23 41 13 00-0220 EA 16" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 32.18 6.85 

. 
 23 41 13 00-0221 EA 16" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 36.59 6.85 

. 
 23 41 13 00-0222 EA 18" x 18" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................ 31.18 7.11 
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. 
 23 41 13 00-0223 EA 18" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.90 7.11 

. 
 23 41 13 00-0224 EA 18" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.18 7.11 

. 
 23 41 13 00-0225 EA 18" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.90 7.11 

. 
 23 41 13 00-0226 EA 18" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.90 7.11 

. 
 23 41 13 00-0227 EA 18" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 36.95 7.11 

. 
 23 41 13 00-0228 EA 19" x 27" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.38 7.47 

. 
 23 41 13 00-0229 EA 20" x 20" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.66 7.47 

. 
 23 41 13 00-0230 EA 20" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.66 7.47 

. 
 23 41 13 00-0231 EA 20" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 31.66 7.47 

. 
 23 41 13 00-0232 EA 20" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.02 7.47 

. 
 23 41 13 00-0233 EA 20" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 37.43 7.47 

. 
 23 41 13 00-0234 EA 20" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 37.43 7.47 

. 
 23 41 13 00-0235 EA 21" x 21" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 34.50 7.55 

. 
 23 41 13 00-0236 EA 22" x 22" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 33.25 7.64 

. 
 23 41 13 00-0237 EA 24" x 24" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 36.08 7.73 

. 
 23 41 13 00-0238 EA 24" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 36.08 7.73 

. 
 23 41 13 00-0239 EA 24" x 36" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 40.49 7.73 

. 
 23 41 13 00-0240 EA 25" x 25" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 36.20 7.82 

. 
 23 41 13 00-0241 EA 25" x 32" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 40.61 7.82 

. 
 23 41 13 00-0242 EA 30" x 30" x 1" Disposable Pleated Electrostatically Charged Air Filter, MERV 13 ................................................................. 40.84 8.00 

XXXXXXX 
. 
 23 41 13 00-0243  Electrostatic Air Filters With Frame, Element And Busbar (23 41 13) 

. 

. 
 23 41 13 00-0244 MF3 Electrostatic Air Filter, High Efficiency Non-Supported With Frame, Element And Busbar ................................................... 70.60  

. 
 23 41 13 00-0245 MF3 Electrostatic Air Filter, Medium Efficiency Non-Supported With Frame, Element And Busbar .............................................. 68.19  

. 
 23 41 13 00-0246 MF3 Electrostatic Air Filter, Glass/Paper Throwaway With Frame, Element And Busbar ............................................................... 2.94  

XXXXXXX 
. 
 23 41 13 00-0247  Carbon Vapor Trap, Disposable V-Bank Filter (23 41 13) 

. 

. 
 23 41 13 00-0248 EA 24" x 24" x 12" Thick Carbon Vapor, Disposable V-Bank Filter .......................................................................................... 940.89 17.78 

XXXXXXX 
. 
 23 41 16  Renewable-Media Air Filters (23 41) 

. 

. 
 23 41 16 00-0001  Renewable-Media Electrostatic Air Filters With Frame, Element And 

Busbar (23 41 16) 
. 
. 

 23 41 16 00-0002 MF3 Electrostatic Air Filter, 5' Disposable Roll Renewable With Frame, Element And Busbar .................................................. 121.49  

XXXXXXX 
. 
 23 41 19  Washable Air Filters (23 41) 

. 

. 
 23 41 19 00-0001  Washable Electrostatic Air Filters With Frame, Element And Busbar (23 41 19) 

. 

. 
 23 41 19 00-0002 MF3 Electrostatic Air Filter, Permanent, Washable With Frame, Element And Busbar ................................................................ 46.39  

XXXXXXX 
. 
 23 41 33  High-Efficiency Particulate Filtration (23 41) 

. 

. 
 23 41 33 00-0001  High Efficiency Particulate Air (HEPA) Filters (23 41 33) 

Note: Includes particle board and kraft paper frame and separator material. 
. 
. 
 23 41 33 00-0002  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-95% (23 41 33 00-0001) 

. 

. 
 23 41 33 00-0003 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 150 CFM, Complete ........................... 125.19 16.59 

    For Removal And Replacement In Existing Equipment, Add  3.32 
    For >10 To 25, Deduct  -3.13 
    For >25 To 50, Deduct  -6.26 
    For >50 To 100, Deduct  -9.39 
    For >100, Deduct  -12.52 

. 
 23 41 33 00-0004 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 375 CFM, Complete ........................... 166.35 18.96 

    For Removal And Replacement In Existing Equipment, Add  3.79 
    For >10 To 25, Deduct  -4.16 
    For >25 To 50, Deduct  -8.32 
    For >50 To 100, Deduct  -12.48 
    For >100, Deduct  -16.64 

. 
 23 41 33 00-0005 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 450 CFM, Complete ........................... 194.68 21.93 

    For Removal And Replacement In Existing Equipment, Add  4.38 
    For >10 To 25, Deduct  -4.87 
    For >25 To 50, Deduct  -9.73 
    For >50 To 100, Deduct  -14.60 
    For >100, Deduct  -19.47 

. 
 23 41 33 00-0006 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA)  Filter, 95% DOP Efficiency, 700 CFM, Complete .......................... 223.05 24.89 

    For Removal And Replacement In Existing Equipment, Add  4.98 
    For >10 To 25, Deduct  -5.58 
    For >25 To 50, Deduct  -11.15 
    For >50 To 100, Deduct  -16.73 
    For >100, Deduct  -22.31 

. 
 23 41 33 00-0007 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 250 CFM, Complete ......................... 152.45 17.78 

    For Removal And Replacement In Existing Equipment, Add  3.56 
    For >10 To 25, Deduct  -3.81 
    For >25 To 50, Deduct  -7.62 
    For >50 To 100, Deduct  -11.43 
    For >100, Deduct  -15.25 

NOT FOR BID
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. 
 23 41 33 00-0008 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 500 CFM, Complete ......................... 204.64 20.74 

    For Removal And Replacement In Existing Equipment, Add  4.15 
    For >10 To 25, Deduct  -5.12 
    For >25 To 50, Deduct  -10.23 
    For >50 To 100, Deduct  -15.35 
    For >100, Deduct  -20.46 

. 
 23 41 33 00-0009 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 875 CFM, Complete ......................... 244.57 23.70 

    For Removal And Replacement In Existing Equipment, Add  4.74 
    For >10 To 25, Deduct  -6.11 
    For >25 To 50, Deduct  -12.23 
    For >50 To 100, Deduct  -18.34 
    For >100, Deduct  -24.46 

. 
 23 41 33 00-0010 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 95% DOP Efficiency, 1,000 CFM, Complete ...................... 290.42 29.63 

    For Removal And Replacement In Existing Equipment, Add  5.93 
    For >10 To 25, Deduct  -7.26 
    For >25 To 50, Deduct  -14.52 
    For >50 To 100, Deduct  -21.78 
    For >100, Deduct  -29.04 

XXXXXXX 
. 
 23 41 33 00-0011  High Efficiency Particulate Air (HEPA) Filters DOP Efficiency-99.99% (23 41 33 00-

0001) 
. 
. 

 23 41 33 00-0012 EA 12" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 107.28 14.81 
    For Removal And Replacement In Existing Equipment, Add  2.96 
    For >10 To 25, Deduct  -2.68 
    For >25 To 50, Deduct  -5.36 
    For >50 To 100, Deduct  -8.05 
    For >100, Deduct  -10.73 

. 
 23 41 33 00-0013 EA 24" x 12" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 148.38 17.78 

    For Removal And Replacement In Existing Equipment, Add  3.56 
    For >10 To 25, Deduct  -3.71 
    For >25 To 50, Deduct  -7.42 
    For >50 To 100, Deduct  -11.13 
    For >100, Deduct  -14.84 

. 
 23 41 33 00-0014 EA 24" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 226.87 20.74 

    For Removal And Replacement In Existing Equipment, Add  4.15 
    For >10 To 25, Deduct  -5.67 
    For >25 To 50, Deduct  -11.34 
    For >50 To 100, Deduct  -17.02 
    For >100, Deduct  -22.69 

. 
 23 41 33 00-0015 EA 36" x 24" x 3", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ....................................... 291.60 23.70 

    For Removal And Replacement In Existing Equipment, Add  4.74 
    For >10 To 25, Deduct  -7.29 
    For >25 To 50, Deduct  -14.58 
    For >50 To 100, Deduct  -21.87 
    For >100, Deduct  -29.16 

. 
 23 41 33 00-0016 EA 8" x 8" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, Complete ........................................... 101.28 11.85 

    For Removal And Replacement In Existing Equipment, Add  2.37 
    For >10 To 25, Deduct  -2.53 
    For >25 To 50, Deduct  -5.06 
    For >50 To 100, Deduct  -7.60 
    For >100, Deduct  -10.13 

. 
 23 41 33 00-0017 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 150 CFM, Complete ...................... 134.23 16.00 

    For Removal And Replacement In Existing Equipment, Add  3.20 
    For >10 To 25, Deduct  -3.36 
    For >25 To 50, Deduct  -6.71 
    For >50 To 100, Deduct  -10.07 
    For >100, Deduct  -13.42 

. 
 23 41 33 00-0018 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 325 CFM, Complete ...................... 180.62 18.96 

    For Removal And Replacement In Existing Equipment, Add  3.79 
    For >10 To 25, Deduct  -4.52 
    For >25 To 50, Deduct  -9.03 
    For >50 To 100, Deduct  -13.55 
    For >100, Deduct  -18.06 

. 
 23 41 33 00-0019 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 550 CFM, Complete ...................... 212.05 22.22 

    For Removal And Replacement In Existing Equipment, Add  4.44 
    For >10 To 25, Deduct  -5.30 
    For >25 To 50, Deduct  -10.60 
    For >50 To 100, Deduct  -15.90 
    For >100, Deduct  -21.21 

. 
 23 41 33 00-0020 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete ...................... 242.30 24.89 

    For Removal And Replacement In Existing Equipment, Add  4.98 
    For >10 To 25, Deduct  -6.06 
    For >25 To 50, Deduct  -12.12 
    For >50 To 100, Deduct  -18.17 
    For >100, Deduct  -24.23 

. 
 23 41 33 00-0021 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 250 CFM, Complete .................... 165.43 17.78 

    For Removal And Replacement In Existing Equipment, Add  3.56 
    For >10 To 25, Deduct  -4.14 
    For >25 To 50, Deduct  -8.27 
    For >50 To 100, Deduct  -12.41 
    For >100, Deduct  -16.54 NOT FOR BID
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. 
 23 41 33 00-0022 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 500 CFM, Complete..................... 222.78 20.74 

    For Removal And Replacement In Existing Equipment, Add  4.15 
    For >10 To 25, Deduct  -5.57 
    For >25 To 50, Deduct  -11.14 
    For >50 To 100, Deduct  -16.71 
    For >100, Deduct  -22.28 

. 
 23 41 33 00-0023 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 775 CFM, Complete..................... 266.47 23.70 

    For Removal And Replacement In Existing Equipment, Add  4.74 
    For >10 To 25, Deduct  -6.66 
    For >25 To 50, Deduct  -13.32 
    For >50 To 100, Deduct  -19.99 
    For >100, Deduct  -26.65 

. 
 23 41 33 00-0024 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter, 99.99% DOP Efficiency, 1,100 CFM, Complete .................. 328.33 29.63 

    For Removal And Replacement In Existing Equipment, Add  5.93 
    For >10 To 25, Deduct  -8.21 
    For >25 To 50, Deduct  -16.42 
    For >50 To 100, Deduct  -24.62 
    For >100, Deduct  -32.83 

XXXXXXX 
. 
 23 41 33 00-0025  High Efficiency Particulate Air (HEPA) Filter Housings, 14 Gauge 

Galvanized Sheet Metal (23 41 33) 
Note: Nominal sizes. 

. 

. 
 23 41 33 00-0026 EA 12" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 307.70 88.41 

. 
 23 41 33 00-0027 EA 24" x 12" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 574.00 175.72 

. 
 23 41 33 00-0028 EA 24" x 18" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 582.87 175.72 

. 
 23 41 33 00-0029 EA 24" x 24" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 588.78 175.72 

. 
 23 41 33 00-0030 EA 24" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 630.18 175.72 

. 
 23 41 33 00-0031 EA 24" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ........................ 681.93 175.72 

. 
 23 41 33 00-0032 EA 48" x 48" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,112.51 352.54 

. 
 23 41 33 00-0033 EA 48" x 72" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,238.18 352.54 

. 
 23 41 33 00-0034 EA 48" x 96" x 6", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ..................... 1,397.86 352.54 

. 
 23 41 33 00-0035 EA 12" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 332.83 88.41 

. 
 23 41 33 00-0036 EA 24" x 12" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 616.87 175.72 

. 
 23 41 33 00-0037 EA 24" x 18" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 627.22 175.72 

. 
 23 41 33 00-0038 EA 24" x 24" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 634.62 175.72 

. 
 23 41 33 00-0039 EA 24" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 683.41 175.72 

. 
 23 41 33 00-0040 EA 24" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ...................... 748.46 175.72 

. 
 23 41 33 00-0041 EA 48" x 48" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,216.00 352.54 

. 
 23 41 33 00-0042 EA 48" x 72" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,372.73 352.54 

. 
 23 41 33 00-0043 EA 48" x 96" x 12", High Efficiency Particulate Air (HEPA) Filter Housings 14 Gauge Galvanized Sheet Metal ................... 1,570.85 352.54 

XXXXXXX 
. 
 23 41 33 00-0044  Filter, Bag Type, 90-95% Efficiency (23 41 33) 

. 

. 
 23 41 33 00-0045 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 90 - 95% Efficiency ........................................................................... 273.29 114.60 

. 
 23 41 33 00-0046 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 90 - 95% Efficiency ............................................................................... 314.66 114.60 

XXXXXXX 
. 
 23 41 33 00-0047  Filter, Bag Type, 80-85% Efficiency (23 41 33) 

. 

. 
 23 41 33 00-0048 EA 0.75 - 1.25 MCFM, 24" x 12" x 29" Filter, Bag Type, 80 - 85% Efficiency ........................................................................... 268.54 114.60 

. 
 23 41 33 00-0049 EA 1.5 - 2.5 MCFM, 24" x 24" x 29" Filter, Bag Type, 80 - 85% Efficiency ............................................................................... 299.06 114.60 

XXXXXXX 
. 
 23 42  Gas-Phase Air Filtration (23 40) 

. 

. 
 23 42 13  Activated-Carbon Air Filtration (23 42) 

. 

. 
 23 42 13 00-0001 EA 12" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 45.14 8.89 

. 
 23 42 13 00-0002 EA 16" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 45.65 8.89 

. 
 23 42 13 00-0003 EA 16" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 45.97 8.89 

. 
 23 42 13 00-0004 EA 20" x 20" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 45.97 8.89 

. 
 23 42 13 00-0005 EA 20" x 25" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 49.85 8.89 

. 
 23 42 13 00-0006 EA 24" x 24" x 1" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 56.22 8.89 

. 
 23 42 13 00-0007 EA 12" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 57.04 10.08 

. 
 23 42 13 00-0008 EA 16" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 57.47 10.08 

. 
 23 42 13 00-0009 EA 16" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 57.84 10.08 

. 
 23 42 13 00-0010 EA 20" x 20" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 57.84 10.08 

. 
 23 42 13 00-0011 EA 20" x 25" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 62.13 10.08 

. 
 23 42 13 00-0012 EA 24" x 24" x 2" Thick Activated Carbon Honeycomb Disposable Filter ................................................................................... 74.08 10.08 

. 
 23 42 13 00-0013 EA 16" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 27.40 8.89 

. 
 23 42 13 00-0014 EA 16" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 29.24 8.89 

. 
 23 42 13 00-0015 EA 20" x 20" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 29.31 8.89 

. 
 23 42 13 00-0016 EA 20" x 25" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 31.72 8.89 

. 
 23 42 13 00-0017 EA 24" x 24" x 1" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 33.87 8.89 

. 
 23 42 13 00-0018 EA 16" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 31.73 10.08 

. 
 23 42 13 00-0019 EA 16" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 34.94 10.08 

. 
 23 42 13 00-0020 EA 20" x 20" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 35.62 10.08 

. 
 23 42 13 00-0021 EA 20" x 25" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 39.61 10.08 

. 
 23 42 13 00-0022 EA 24" x 24" x 2" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 42.15 10.08 

. 
 23 42 13 00-0023 EA 24" x 24" x 4" Thick Carbon Impregnated Pleated Air Filter .................................................................................................. 69.54 10.66 

XXXXXXX 

NOT FOR BID
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. 
 23 43  Electronic Air Cleaners (23 40) 

. 

. 
 23 43 23  Self-Contained Electronic Air Cleaners (23 43) 

. 

. 
 23 43 23 00-0001  Stationary Floor, Room Air Purifier (23 43 23) 

. 

. 
 23 43 23 00-0002 EA Stationary Floor Room Air Purifier, Up to 390 SF (Blueair Pro M) ................................................................................... 1,132.18  

. 
 23 43 23 00-0003 EA Stationary Floor Room Air Purifier, Up to 780 SF (Blueair Pro L) .................................................................................... 1,575.34  

. 
 23 43 23 00-0004 EA Stationary Floor Room Air Purifier, Up to 1,180 SF (Blueair Pro XL) ............................................................................... 3,981.04  

. 
 23 43 23 00-0005 EA Stationary Floor Room Air Purifier, Up to 550 SF (Delos Compact) ................................................................................... 893.21  

. 
 23 43 23 00-0006 EA Stationary Floor Room Air Purifier, Up to 1,125 SF (Delos 468 Ultrafine) ....................................................................... 1,605.43  

. 
 23 43 23 00-0007 EA Stationary Floor Room Air Purifier, Up to 3,500 SF (Delos 980P Commercial) ............................................................... 6,353.53  

XXXXXXX 
. 
 23 43 23 00-0008  Surface Mounted, Room Air Purifier (23 43 23) 

. 

. 
 23 43 23 00-0009 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F114A1067) ................................................... 2,902.45  

. 
 23 43 23 00-0010 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F115A1064) ................................................... 4,047.45  

. 
 23 43 23 00-0011 EA Ceiling Mount Media Air Cleaner With 99.97% HEPA Filters (Honeywell F111A1063W-3S) .......................................... 4,630.76  

XXXXXXX 
. 
 23 43 23 00-0012  Suspension Ceiling Mounted, Room Air Purifier (23 43 23) 

. 

. 
 23 43 23 00-0013 EA 2' x 4' Suspension Ceiling Mounted, Air Purification System (Armstrong VidaShield UV24) ........................................... 3,754.81  

XXXXXXX 
. 
 23 43 23 00-0014  Wall Mounted, Room Air Purifier (23 43 23) 

. 

. 
 23 43 23 00-0015 EA Air Purifier, Wall Mount, Bipolar Ionizer (Bi-Polar 2400) ..................................................................................................... 944.40  

XXXXXXX 
. 
 23 43 23 00-0016  Duct Mounted, Ionization System (23 43 23) 

. 

. 
 23 43 23 00-0017 EA Up To 10,000 CFM, 120/240 VAC, 50 Watt, 8 Tubes, Single Phase, Series 500 Bipolar Ionization System 

(AtmosAir 500FC) ......................................................................................................................................................... 11,708.36 474.01 
. 

 23 43 23 00-0018 EA Up To 15,000 CFM, 120/240 VAC, 50 Watt, 5 Tubes, Single Phase, Series 500 Bipolar Ionization System 
(AtmosAir 508FC) ......................................................................................................................................................... 15,901.31 592.51 

XXXXXXX 
. 
 23 43 33  Self-Contained Electronic Ultraviolet Germicidal Cleaners (23 43) 

. 

. 
 23 43 33 00-0001  Suspension Ceiling Troffer Mounted, Ultraviolet Germicidal Air Purifier (23 43 33) 

. 

. 
 23 43 33 00-0002 EA 2' x 2', Troffer Mount UVC Air Purifier (ELEDLIGHTS UVADTM1202X2) ........................................................................ 3,832.41  

Note: 6,300 cu ft/hour air cleaning 
. 

 23 43 33 00-0003 EA 2' x 2', Troffer Mount UVC Air Purifier With 1900 Lumens LED Panel Light (ELEDLIGHTS UVALTM1202X2) ............... 7,121.83  
Note: 6,300 cu ft/hour air cleaning 

. 
 23 43 33 00-0004 EA 2' x 4', Troffer Mount UVC Air Purifier (ELEDLIGHTS UVADTM1202X4) ........................................................................ 8,016.73  

Note: 12,600 cu ft/hour air cleaning 
. 

 23 43 33 00-0005 EA 2' x 4', Troffer Mount UVC Air Purifier With 3800 Lumens LED Panel Light (ELEDLIGHTS UVALTM1202X4) ............... 8,965.64  
Note: 12,600 cu ft/hour air cleaning 

. 
 23 43 33 00-0006 EA Replace 8"x8" MERV 16, HEPA Filter In Troffer Mount UVC Air Purifier(ELEDLIGHTS UVFILTERM8X8M16) ................. 997.27  

XXXXXXX 
. 
 23 43 33 00-0007  Surface Mounted, Ultraviolet Germicidal Air Purifier (23 43 33) 

. 

. 
 23 43 33 00-0008 EA Surface (Wall Or Ceiling) Mounted, Germicidal UV Active Circulation Air Cleaner (ELEDLIGHTS GUV-AC) ................. 3,464.98  

Note: 1060 cu ft/hour air cleaning 

XXXXXXX 
. 
 23 43 33 00-0009  Wall Mounted, Ultraviolet Germicidal Air Purifier (23 43 33) 

. 

. 
 23 43 33 00-0010 EA Wall Mounted, Upper Room Germicidal UV Disinfection (ELEDLIGHTS URUVGI-NZ) ................................................... 1,776.52  

XXXXXXX 
. 
 23 43 33 00-0011  Wall Mounted, Ultraviolet Germicidal Fixture (UV Resources) (23 43 33) 

. 

. 
 23 43 33 00-0012 EA 14-1/4", 8 Watt, 120-277 Volts, UV-C Light Fixture (UV Resources GLO 150 - 41824001)................................................ 953.97 75.02 

. 
 23 43 33 00-0013 EA 23-1/4", 25 Watt, 120-277 Volts, UV-C Light Fixture (UV Resources GLO 225 - 41824000) ........................................... 1,004.63 86.10 

. 
 23 43 33 00-0014 EA 35", 36 Watt, 120-277 Volts, UV-C Light Fixture (UV Resources GLO 310 - 41824002) ................................................. 1,466.99 93.47 

XXXXXXX 
. 
 23 43 33 00-0015  Wall Mounted, Ultraviolet Germicidal Fixtures And Accessories  (Fresh-Aire 

UV) (23 43 33) 
. 
. 

 23 43 33 00-0016 EA 32" Single Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-
232S-TFHO) ...................................................................................................................................................................... 658.96 90.71 

. 
 23 43 33 00-0017 EA 32" Dual Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-232D-

TFHO) ............................................................................................................................................................................... 883.52 90.71 
. 

 23 43 33 00-0018 EA 46" Single Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-
246S-TFHO) ...................................................................................................................................................................... 716.60 96.06 

. 
 23 43 33 00-0019 EA 46" Dual Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-246D-

TFHO) ............................................................................................................................................................................... 992.32 96.06 
. 

 23 43 33 00-0020 EA 60" Single Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-
260S-TFHO) ...................................................................................................................................................................... 780.97 101.47 

. 
 23 43 33 00-0021 EA 60" Dual Lamp, Teflon Safety Coating, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-260D-

TFHO) ............................................................................................................................................................................ 1,275.57 101.47 
. 

 23 43 33 00-0022 EA 32" Single Lamp,  High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-232S-HO) ................................... 622.01 90.71 
. 

 23 43 33 00-0023 EA 32" Dual Lamp, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-232D-HO) ....................................... 811.51 90.71 
. 

 23 43 33 00-0024 EA 46" Single Lamp, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-246S-HO) .................................... 665.44 96.06 

NOT FOR BID
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. 
 23 43 33 00-0025 EA 46" Dual Lamp, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-246D-HO) ....................................... 890.00 96.06 

. 
 23 43 33 00-0026 EA 60" Single Lamp, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-260S-HO) .................................... 678.65 101.47 

. 
 23 43 33 00-0027 EA 60" Dual Lamp, High Output Commercial UV-C Core System (Fresh-Aire UV TUVC-260D-HO) .................................... 1,071.86 101.47 

. 
 23 43 33 00-0028 EA 5' (1.5m) Remote Mounting Cable (Fresh-Aire UV TUV-CBL5) ............................................................................................ 29.47  

. 
 23 43 33 00-0029 EA 10' (3m) Remote Mounting Cable (Fresh-Aire UV TUV-CBL10) ........................................................................................... 37.05  

. 
 23 43 33 00-0030 EA 5" Stainless Steel Coil Mount Bracket (Fresh-Aire UV TUVC-CMBRKT-SS5) ...................................................................... 41.67  

. 
 23 43 33 00-0031 EA 18" (45cm) Commercial Lamp Shield (Fresh-Aire UV TUVC-SHIELD-18) ........................................................................... 54.44  

. 
 23 43 33 00-0032 EA 24" (60cm) Commercial Lamp Shield (Fresh-Aire UV TUVC-SHIELD-24) ........................................................................... 61.07  

. 
 23 43 33 00-0033 EA 32" (81cm) Commercial Lamp Shield (Fresh-Aire UV TUVC-SHIELD-32) ........................................................................... 68.65  

. 
 23 43 33 00-0034 EA 46" (117cm) Commercial Lamp Shield (Fresh-Aire UV TUVC-SHIELD-46).......................................................................... 72.44  

. 
 23 43 33 00-0035 EA 60" (152cm) Commercial Lamp Shield (Fresh-Aire UV TUVC-SHIELD-60).......................................................................... 75.28  

. 
 23 43 33 00-0036 EA 110-277 VAC, Door Interlock Safety Switch Kit (Fresh-Aire UV TUVC-INTLCK-SP) .......................................................... 223.09  

. 
 23 43 33 00-0037 EA 15" (38cm) Odor Control, UVC/UVV Lamp (Fresh-Aire UV TUVL-115P-OS-50) ................................................................ 167.46 60.33 

Note: 1 Year Warranty 
. 

 23 43 33 00-0038 EA 18" (45cm) High Output, Commercial Series Lamp (Fresh-Aire UV TUVCL-218HO) ......................................................... 202.39 63.34 
Note: 2 Year Warranty 

. 
 23 43 33 00-0039 EA 24" (60cm) High Output, Commercial Series Lamp (Fresh-Aire UV TUVCL-224HO) ......................................................... 217.30 70.10 

Note: 2 Year Warranty 
. 

 23 43 33 00-0040 EA 32" (81cm) Commercial Series Lamp (Fresh-Aire UV TUVCL-132) ................................................................................... 198.45 74.71 
Note: 1 Year Warranty 

. 
 23 43 33 00-0041 EA 32" (81cm) Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-232TF) ....................................................... 241.09 74.71 

Note: 1 Year Warranty 
. 

 23 43 33 00-0042 EA 32" (81cm) High Output, Commercial Series Lamp (Fresh-Aire UV TUVCL-232HO) ......................................................... 229.72 74.71 
Note: 1 Year Warranty 

. 
 23 43 33 00-0043 EA 32" (81cm) High Output, Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-232HO-TF) ........................... 264.78 74.71 

Note: 1 Year Warranty 
. 

 23 43 33 00-0044 EA 46" (117cm) Commercial Series Lamp (Fresh-Aire UV TUVCL-146) ................................................................................. 231.47 79.63 
Note: 1 Year Warranty 

. 
 23 43 33 00-0045 EA 46" (117cm) Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-246TF) ..................................................... 280.74 79.63 

Note: 2 Year Warranty 
. 

 23 43 33 00-0046 EA 46" (117cm) High Output, Commercial Series Lamp (Fresh-Aire UV TUVCL-246HO) ....................................................... 256.10 79.63 
Note: 2 Year Warranty 

. 
 23 43 33 00-0047 EA 46" (117cm) High Output, Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-246HO-TF) ......................... 307.27 79.63 

Note: 2 Year Warranty 
. 

 23 43 33 00-0048 EA 60" (152cm) Commercial Series Lamp (Fresh-Aire UV TUVCL-160) ................................................................................. 298.33 80.25 
Note: 1 Year Warranty 

. 
 23 43 33 00-0049 EA 60" (152cm) Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-260TF) ..................................................... 367.50 80.25 

Note: 2 Year Warranty 
. 

 23 43 33 00-0050 EA 60" (152cm) High Output, Commercial Series Lamp (Fresh-Aire UV TUVCL-260HO) ....................................................... 322.96 80.25 
Note: 2 Year Warranty 

. 
 23 43 33 00-0051 EA 60" (152cm) High Output, Teflon Coated, Commercial Series Lamp (Fresh-Aire UV TUVCL-260HO-TF) ......................... 425.29 80.25 

Note: 1 Year Warranty 

XXXXXXX 
. 
 23 50  Central Heating Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 51  Breechings, Chimneys, and Stacks (23 50) 

. 

. 
 23 51 13  Draft Control Devices (23 51) 

. 

. 
 23 51 13 13  Draft-Induction Fans (23 51 13) 

. 

. 
 23 51 13 13-0001  Vertical Discharge Fans (23 51 13 13) 

Note: Includes chimney adapter. Excludes wiring. 
. 
. 
 23 51 13 13-0002  Axial Vane Vertical Discharge Fans (23 51 13 13-0001) 

. 

. 
 23 51 13 13-0003 EA  450 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 3,416.83 240.12 

. 
 23 51 13 13-0004 EA  950 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................... 3,875.03 261.95 

. 
 23 51 13 13-0005 EA  1,400 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 4,655.05 289.23 

. 
 23 51 13 13-0006 EA  1,800 CFM Vertical Discharge Chimney Fan, Axial Vane ................................................................................................ 6,089.57 335.62 

XXXXXXX 
. 
 23 51 13 13-0007  Centrifugal Impeller Vertical Discharge Fans (23 51 13 13-0001) 

. 

. 
 23 51 13 13-0008 EA 700 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller ..................................................................................... 4,111.20 261.95 

. 
 23 51 13 13-0009 EA 1,100 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 5,017.91 289.23 

. 
 23 51 13 13-0010 EA 2,300 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 6,521.15 338.35 

. 
 23 51 13 13-0011 EA 3,000 CFM Vertical Discharge Chimney Fan, Centrifugal Impeller .................................................................................. 7,725.82 379.27 

XXXXXXX 
. 
 23 51 13 13-0012  Accessories For Vertical Discharge Fans (23 51 13 13-0001) 

. 

. 
 23 51 13 13-0013 EA Modulating Fan Controller And Sensor ............................................................................................................................... 474.65 81.86 

XXXXXXX 
. 
 23 51 13 16  Vent Dampers (23 51 13) 

. 

. 
 23 51 13 16-0001  Flue Shutter Draft Control Damper, Parallel Blade (23 51 13 16) 

. 

. 
 23 51 13 16-0002 EA  3" Round Flue Shutter Draft Control Damper...................................................................................................................... 984.73 48.46 

. 
 23 51 13 16-0003 EA  4" Round Flue Shutter Draft Control Damper................................................................................................................... 1,080.66 51.41 

. 
 23 51 13 16-0004 EA  5" Round Flue Shutter Draft Control Damper................................................................................................................... 1,194.26 54.57 

. 
 23 51 13 16-0005 EA  6" Round Flue Shutter Draft Control Damper................................................................................................................... 1,275.99 58.20 

. 
 23 51 13 16-0006 EA  7" Round Flue Shutter Draft Control Damper................................................................................................................... 1,393.77 62.34 
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. 
 23 51 13 16-0007 EA  8" Round Flue Shutter Draft Control Damper .................................................................................................................. 1,480.14 67.12 

. 
 23 51 13 16-0008 EA  10" Round Flue Shutter Draft Control Damper ................................................................................................................ 1,637.23 72.78 

. 
 23 51 13 16-0009 EA  12" Round Flue Shutter Draft Control Damper ................................................................................................................ 1,798.08 79.37 

. 
 23 51 13 16-0010 EA  14" Round Flue Shutter Draft Control Damper ................................................................................................................ 2,015.86 83.22 

. 
 23 51 13 16-0011 EA  16" Round Flue Shutter Draft Control Damper ................................................................................................................ 2,166.72 87.31 

. 
 23 51 13 16-0012 EA  18" Round Flue Shutter Draft Control Damper ................................................................................................................ 2,369.25 91.69 

. 
 23 51 13 16-0013 EA  20" Round Flue Shutter Draft Control Damper ................................................................................................................ 2,784.91 145.16 

. 
 23 51 13 16-0014 EA  22" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,056.58 154.17 

. 
 23 51 13 16-0015 EA  24" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,313.80 163.72 

. 
 23 51 13 16-0016 EA  26" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,368.93 169.18 

. 
 23 51 13 16-0017 EA  28" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,474.97 174.63 

. 
 23 51 13 16-0018 EA  30" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,569.16 185.55 

. 
 23 51 13 16-0019 EA  32" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,725.86 190.88 

. 
 23 51 13 16-0020 EA  34" Round Flue Shutter Draft Control Damper ................................................................................................................ 3,886.83 201.79 

. 
 23 51 13 16-0021 EA  36" Round Flue Shutter Draft Control Damper ................................................................................................................ 4,070.35 218.29 

. 
 23 51 13 16-0022 EA  38" Round Flue Shutter Draft Control Damper ................................................................................................................ 4,277.97 225.78 

. 
 23 51 13 16-0023 EA  40" Round Flue Shutter Draft Control Damper ................................................................................................................ 4,471.03 229.20 

. 
 23 51 13 16-0024 EA  42" Round Flue Shutter Draft Control Damper ................................................................................................................ 4,690.80 240.12 

. 
 23 51 13 16-0025 EA  44" Round Flue Shutter Draft Control Damper ................................................................................................................ 4,911.85 251.03 

. 
 23 51 13 16-0026 EA  46" Round Flue Shutter Draft Control Damper ................................................................................................................ 5,133.54 261.95 

. 
 23 51 13 16-0027 EA  48" Round Flue Shutter Draft Control Damper ................................................................................................................ 5,354.26 272.86 

XXXXXXX 
. 
 23 51 13 19  Barometric Dampers (23 51 13) 

. 

. 
 23 51 13 19-0001  Barometric Dampers (23 51 13 19) 

. 

. 
 23 51 13 19-0002 EA  6" x 6" Barometric Damper ................................................................................................................................................. 458.74 9.47 

. 
 23 51 13 19-0003 EA  12" x 12" Barometric Damper ............................................................................................................................................. 663.87 13.01 

. 
 23 51 13 19-0004 EA  18" x 18" Barometric Damper ............................................................................................................................................. 888.87 20.11 

. 
 23 51 13 19-0005 EA  24" x 24" Barometric Damper .......................................................................................................................................... 1,059.90 37.85 

. 
 23 51 13 19-0006 EA  6" Diameter Barometric Damper ......................................................................................................................................... 224.03 9.47 

    For Stainless Steel, Add  243.52 
. 

 23 51 13 19-0007 EA  7" Diameter Barometric Damper ......................................................................................................................................... 265.12 10.64 
    For Stainless Steel, Add  289.30 

. 
 23 51 13 19-0008 EA  8" Diameter Barometric Damper ......................................................................................................................................... 307.59 11.82 

    For Stainless Steel, Add  335.50 
. 

 23 51 13 19-0009 EA  9" Diameter Barometric Damper ......................................................................................................................................... 378.95 11.82 
    For Stainless Steel, Add  425.00 

. 
 23 51 13 19-0010 EA  10" Diameter Barometric Damper ....................................................................................................................................... 499.98 14.19 

    For Stainless Steel, Add  579.02 
. 

 23 51 13 19-0011 EA  12" Diameter Barometric Damper ....................................................................................................................................... 635.27 15.38 
    For Stainless Steel, Add  746.77 

. 
 23 51 13 19-0012 EA  14" Diameter Barometric Damper ....................................................................................................................................... 799.15 16.56 

    For Stainless Steel, Add  952.41 
. 

 23 51 13 19-0013 EA  15" Diameter Barometric Damper ....................................................................................................................................... 953.96 17.74 
    For Stainless Steel, Add  1,144.72 

. 
 23 51 13 19-0014 EA  16" Diameter Barometric Damper .................................................................................................................................... 1,107.01 20.11 

    For Stainless Steel, Add  1,336.61 
. 

 23 51 13 19-0015 EA  18" Diameter Barometric Damper .................................................................................................................................... 1,458.82 21.29 
    For Stainless Steel, Add  1,785.76 

. 
 23 51 13 19-0016 EA  20" Diameter Barometric Damper .................................................................................................................................... 1,736.79 23.66 

    For Stainless Steel, Add  2,137.50 
. 

 23 51 13 19-0017 EA  24" Diameter Barometric Damper .................................................................................................................................... 2,094.82 23.66 
    For Stainless Steel, Add  2,597.47 

. 
 23 51 13 19-0018 EA  30" Diameter Barometric Damper .................................................................................................................................... 2,583.20 27.20 

    For Stainless Steel, Add  3,219.78 
. 

 23 51 13 19-0019 EA  36" Diameter Barometric Damper .................................................................................................................................... 3,296.43 28.39 
    For Stainless Steel, Add  4,139.71 

XXXXXXX 
. 
 23 51 16  Fabricated Breechings and Accessories (23 51) 

. 

. 
 23 51 16 00-0001  Round Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

. 

. 
 23 51 16 00-0002  Round Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0003 LF 3" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 31.23 9.71 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.39 
    For 304 Stainless Steel Liner, Add  0.53 
    For 2" Wall Instead Of 1", Add  4.52 
    For 3" To 4" Wall Instead Of 1", Add  8.00 

. 
 23 51 16 00-0004 LF 4" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 33.62 10.26 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.47 
    For 304 Stainless Steel Liner, Add  0.64 
    For 2" Wall Instead Of 1", Add  5.08 
    For 3" To 4" Wall Instead Of 1", Add  8.87 

. 
 23 51 16 00-0005 LF 5" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 37.17 10.91 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.56 
    For 304 Stainless Steel Liner, Add  0.76 
    For 2" Wall Instead Of 1", Add  5.75 
    For 3" To 4" Wall Instead Of 1", Add  9.98 

NOT FOR BID
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. 
 23 51 16 00-0006 LF 6" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 40.59 11.68 

Note: 0.012" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.65 
    For 304 Stainless Steel Liner, Add  0.89 
    For 2" Wall Instead Of 1", Add  6.42 
    For 3" To 4" Wall Instead Of 1", Add  11.07 

. 
 23 51 16 00-0007 LF 7" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 47.91 12.44 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  0.96 
    For 304 Stainless Steel Liner, Add  1.31 
    For 2" Wall Instead Of 1", Add  8.27 
    For 3" To 4" Wall Instead Of 1", Add  13.93 

. 
 23 51 16 00-0008 LF 8" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .............................................................................. 53.26 13.43 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  1.07 
    For 304 Stainless Steel Liner, Add  1.45 
    For 2" Wall Instead Of 1", Add  9.20 
    For 3" To 4" Wall Instead Of 1", Add  15.49 

. 
 23 51 16 00-0009 LF 10" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 77.55 14.41 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  2.25 
    For 304 Stainless Steel Liner, Add  3.07 
    For 2" Wall Instead Of 1", Add  15.94 
    For 3" To 4" Wall Instead Of 1", Add  25.74 

. 
 23 51 16 00-0010 LF 12" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 94.62 15.94 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  3.02 
    For 304 Stainless Steel Liner, Add  4.12 
    For 2" Wall Instead Of 1", Add  20.44 
    For 3" To 4" Wall Instead Of 1", Add  32.65 

. 
 23 51 16 00-0011 LF 14" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 133.76 16.59 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  5.07 
    For 304 Stainless Steel Liner, Add  6.91 
    For 2" Wall Instead Of 1", Add  31.81 
    For 3" To 4" Wall Instead Of 1", Add  49.79 

. 
 23 51 16 00-0012 LF 16" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 167.73 17.46 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  6.83 
    For 304 Stainless Steel Liner, Add  9.32 
    For 2" Wall Instead Of 1", Add  41.63 
    For 3" To 4" Wall Instead Of 1", Add  64.61 

. 
 23 51 16 00-0013 LF 18" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 206.84 18.34 

Note: 0.014" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  8.83 
    For 304 Stainless Steel Liner, Add  12.04 
    For 2" Wall Instead Of 1", Add  52.79 
    For 3" To 4" Wall Instead Of 1", Add  81.50 

. 
 23 51 16 00-0014 LF 20" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 262.45 29.14 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  10.48 
    For 304 Stainless Steel Liner, Add  14.29 
    For 2" Wall Instead Of 1", Add  64.36 
    For 3" To 4" Wall Instead Of 1", Add  100.13 

. 
 23 51 16 00-0015 LF 22" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 317.93 30.78 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  13.21 
    For 304 Stainless Steel Liner, Add  18.02 
    For 2" Wall Instead Of 1", Add  79.85 
    For 3" To 4" Wall Instead Of 1", Add  123.65 

. 
 23 51 16 00-0016 LF 24" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 378.70 32.74 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  16.29 
    For 304 Stainless Steel Liner, Add  22.21 
    For 2" Wall Instead Of 1", Add  97.11 
    For 3" To 4" Wall Instead Of 1", Add  149.79 

. 
 23 51 16 00-0017 LF 26" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 440.72 33.84 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  19.59 
    For 304 Stainless Steel Liner, Add  26.72 
    For 2" Wall Instead Of 1", Add  115.32 
    For 3" To 4" Wall Instead Of 1", Add  177.21 

. 
 23 51 16 00-0018 LF 28" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 462.17 34.93 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  20.62 
    For 304 Stainless Steel Liner, Add  28.12 
    For 2" Wall Instead Of 1", Add  121.20 
    For 3" To 4" Wall Instead Of 1", Add  186.16 

. 
 23 51 16 00-0019 LF 30" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 491.12 37.44 

Note: 0.022" (inner wall) and 0.018" (outer wall) material thickness 
    For Aluminum Liner, Add  21.87 
    For 304 Stainless Steel Liner, Add  29.83 
    For 2" Wall Instead Of 1", Add  128.65 
    For 3" To 4" Wall Instead Of 1", Add  197.64 
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. 
 23 51 16 00-0020 LF 32" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 556.73 38.86 

    For Aluminum Liner, Add  25.29 
    For 304 Stainless Steel Liner, Add  34.49 
    For 2" Wall Instead Of 1", Add  147.63 
    For 3" To 4" Wall Instead Of 1", Add  226.30 

. 
 23 51 16 00-0021 LF 34" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 624.66 40.28 

    For Aluminum Liner, Add  28.82 
    For 304 Stainless Steel Liner, Add  39.30 
    For 2" Wall Instead Of 1", Add  167.27 
    For 3" To 4" Wall Instead Of 1", Add  255.93 

. 
 23 51 16 00-0022 LF 36" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 657.67 41.91 

    For Aluminum Liner, Add  30.42 
    For 304 Stainless Steel Liner, Add  41.48 
    For 2" Wall Instead Of 1", Add  176.37 
    For 3" To 4" Wall Instead Of 1", Add  269.79 

. 
 23 51 16 00-0023 LF 38" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 713.80 43.66 

    For Aluminum Liner, Add  33.26 
    For 304 Stainless Steel Liner, Add  45.36 
    For 2" Wall Instead Of 1", Add  192.34 
    For 3" To 4" Wall Instead Of 1", Add  293.96 

. 
 23 51 16 00-0024 LF 40" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 786.98 45.52 

    For Aluminum Liner, Add  37.02 
    For 304 Stainless Steel Liner, Add  50.49 
    For 2" Wall Instead Of 1", Add  213.33 
    For 3" To 4" Wall Instead Of 1", Add  325.68 

. 
 23 51 16 00-0025 LF 42" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 823.31 47.59 

    For Aluminum Liner, Add  38.73 
    For 304 Stainless Steel Liner, Add  52.82 
    For 2" Wall Instead Of 1", Add  223.17 
    For 3" To 4" Wall Instead Of 1", Add  340.71 

. 
 23 51 16 00-0026 LF 44" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 911.82 49.88 

    For Aluminum Liner, Add  43.29 
    For 304 Stainless Steel Liner, Add  59.03 
    For 2" Wall Instead Of 1", Add  248.59 
    For 3" To 4" Wall Instead Of 1", Add  379.13 

. 
 23 51 16 00-0027 LF 46" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 990.54 52.39 

    For Aluminum Liner, Add  47.28 
    For 304 Stainless Steel Liner, Add  64.47 
    For 2" Wall Instead Of 1", Add  270.96 
    For 3" To 4" Wall Instead Of 1", Add  413.00 

. 
 23 51 16 00-0028 LF 48" Round Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,090.35 55.12 

    For Aluminum Liner, Add  52.40 
    For 304 Stainless Steel Liner, Add  71.46 
    For 2" Wall Instead Of 1", Add  299.59 
    For 3" To 4" Wall Instead Of 1", Add  456.26 

XXXXXXX 
. 
 23 51 16 00-0029  90 Degree Elbows (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0030 EA  3" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 80.21 19.42 

    For Aluminum Liner, Add  1.76 
    For 304 Stainless Steel Liner, Add  2.41 
    For 2" Wall Instead Of 1", Add  14.44 
    For 3" To 4" Wall Instead Of 1", Add  24.06 

. 
 23 51 16 00-0031 EA  4" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 89.05 20.52 

    For Aluminum Liner, Add  2.08 
    For 304 Stainless Steel Liner, Add  2.84 
    For 2" Wall Instead Of 1", Add  16.48 
    For 3" To 4" Wall Instead Of 1", Add  27.28 

. 
 23 51 16 00-0032 EA  5" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 99.54 21.83 

    For Aluminum Liner, Add  2.49 
    For 304 Stainless Steel Liner, Add  3.39 
    For 2" Wall Instead Of 1", Add  19.00 
    For 3" To 4" Wall Instead Of 1", Add  31.21 

. 
 23 51 16 00-0033 EA  6" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ...................................................... 110.29 23.25 

    For Aluminum Liner, Add  2.89 
    For 304 Stainless Steel Liner, Add  3.94 
    For 2" Wall Instead Of 1", Add  21.54 
    For 3" To 4" Wall Instead Of 1", Add  35.20 

. 
 23 51 16 00-0034 EA  7" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ...................................................... 132.15 24.88 

    For Aluminum Liner, Add  3.87 
    For 304 Stainless Steel Liner, Add  5.27 
    For 2" Wall Instead Of 1", Add  27.27 
    For 3" To 4" Wall Instead Of 1", Add  44.00 

. 
 23 51 16 00-0035 EA  8" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ...................................................... 155.15 26.85 

    For Aluminum Liner, Add  4.84 
    For 304 Stainless Steel Liner, Add  6.60 
    For 2" Wall Instead Of 1", Add  33.12 
    For 3" To 4" Wall Instead Of 1", Add  53.04 

. 
 23 51 16 00-0036 EA  10" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 275.44 29.14 

    For Aluminum Liner, Add  11.14 
    For 304 Stainless Steel Liner, Add  15.18 
    For 2" Wall Instead Of 1", Add  68.04 
    For 3" To 4" Wall Instead Of 1", Add  105.70 

NOT FOR BID
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. 
 23 51 16 00-0037 EA  12" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 334.61 31.76 

    For Aluminum Liner, Add  14.04 
    For 304 Stainless Steel Liner, Add  19.15 
    For 2" Wall Instead Of 1", Add  84.52 
    For 3" To 4" Wall Instead Of 1", Add  130.74 

. 
 23 51 16 00-0038 EA  14" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 436.14 33.29 

    For Aluminum Liner, Add  19.41 
    For 304 Stainless Steel Liner, Add  26.47 
    For 2" Wall Instead Of 1", Add  114.21 
    For 3" To 4" Wall Instead Of 1", Add  175.47 

. 
 23 51 16 00-0039 EA  16" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 537.84 34.93 

    For Aluminum Liner, Add  24.79 
    For 304 Stainless Steel Liner, Add  33.80 
    For 2" Wall Instead Of 1", Add  143.92 
    For 3" To 4" Wall Instead Of 1", Add  220.24 

. 
 23 51 16 00-0040 EA  18" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 697.62 36.78 

    For Aluminum Liner, Add  33.31 
    For 304 Stainless Steel Liner, Add  45.42 
    For 2" Wall Instead Of 1", Add  190.89 
    For 3" To 4" Wall Instead Of 1", Add  290.93 

. 
 23 51 16 00-0041 EA  20" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 981.84 58.18 

    For Aluminum Liner, Add  45.99 
    For 304 Stainless Steel Liner, Add  62.72 
    For 2" Wall Instead Of 1", Add  265.43 
    For 3" To 4" Wall Instead Of 1", Add  405.43 

. 
 23 51 16 00-0042 EA  22" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,298.49 61.66 

    For Aluminum Liner, Add  62.94 
    For 304 Stainless Steel Liner, Add  85.82 
    For 2" Wall Instead Of 1", Add  358.72 
    For 3" To 4" Wall Instead Of 1", Add  545.78 

. 
 23 51 16 00-0043 EA  24" Round Flue/Vent, 90 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................. 1,466.66 65.48 

    For Aluminum Liner, Add  71.65 
    For 304 Stainless Steel Liner, Add  97.71 
    For 2" Wall Instead Of 1", Add  407.22 
    For 3" To 4" Wall Instead Of 1", Add  619.03 

XXXXXXX 
. 
 23 51 16 00-0044  45 Degree Elbows (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0045 EA  3" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 66.95 19.42 

    For Aluminum Liner, Add  1.02 
    For 304 Stainless Steel Liner, Add  1.39 
    For 2" Wall Instead Of 1", Add  10.39 
    For 3" To 4" Wall Instead Of 1", Add  18.01 

. 
 23 51 16 00-0046 EA  4" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 73.20 20.52 

    For Aluminum Liner, Add  1.20 
    For 304 Stainless Steel Liner, Add  1.63 
    For 2" Wall Instead Of 1", Add  11.68 
    For 3" To 4" Wall Instead Of 1", Add  20.09 

. 
 23 51 16 00-0047 EA  5" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 80.22 21.83 

    For Aluminum Liner, Add  1.41 
    For 304 Stainless Steel Liner, Add  1.92 
    For 2" Wall Instead Of 1", Add  13.15 
    For 3" To 4" Wall Instead Of 1", Add  22.45 

. 
 23 51 16 00-0048 EA  6" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 88.89 23.25 

    For Aluminum Liner, Add  1.69 
    For 304 Stainless Steel Liner, Add  2.30 
    For 2" Wall Instead Of 1", Add  15.03 
    For 3" To 4" Wall Instead Of 1", Add  25.45 

. 
 23 51 16 00-0049 EA  7" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 106.35 24.88 

    For Aluminum Liner, Add  2.42 
    For 304 Stainless Steel Liner, Add  3.30 
    For 2" Wall Instead Of 1", Add  19.44 
    For 3" To 4" Wall Instead Of 1", Add  32.27 

. 
 23 51 16 00-0050 EA  8" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ....................................................... 117.73 26.85 

    For Aluminum Liner, Add  2.78 
    For 304 Stainless Steel Liner, Add  3.80 
    For 2" Wall Instead Of 1", Add  21.90 
    For 3" To 4" Wall Instead Of 1", Add  36.20 

. 
 23 51 16 00-0051 EA  10" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 199.33 29.14 

    For Aluminum Liner, Add  6.96 
    For 304 Stainless Steel Liner, Add  9.49 
    For 2" Wall Instead Of 1", Add  45.24 
    For 3" To 4" Wall Instead Of 1", Add  71.50 

. 
 23 51 16 00-0052 EA  12" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 238.91 31.76 

    For Aluminum Liner, Add  8.78 
    For 304 Stainless Steel Liner, Add  11.97 
    For 2" Wall Instead Of 1", Add  55.80 
    For 3" To 4" Wall Instead Of 1", Add  87.67 

. 
 23 51 16 00-0053 EA  14" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 307.66 33.29 

    For Aluminum Liner, Add  12.35 
    For 304 Stainless Steel Liner, Add  16.84 
    For 2" Wall Instead Of 1", Add  75.66 
    For 3" To 4" Wall Instead Of 1", Add  117.65 
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 23 51 16 00-0054 EA  16" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 368.96 34.93 

    For Aluminum Liner, Add  15.49 
    For 304 Stainless Steel Liner, Add  21.13 
    For 2" Wall Instead Of 1", Add  93.23 
    For 3" To 4" Wall Instead Of 1", Add  144.21 

. 
 23 51 16 00-0055 EA  18" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 470.42 36.78 

    For Aluminum Liner, Add  20.82 
    For 304 Stainless Steel Liner, Add  28.39 
    For 2" Wall Instead Of 1", Add  122.74 
    For 3" To 4" Wall Instead Of 1", Add  188.71 

. 
 23 51 16 00-0056 EA  20" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 572.06 58.07 

    For Aluminum Liner, Add  23.48 
    For 304 Stainless Steel Liner, Add  32.02 
    For 2" Wall Instead Of 1", Add  142.59 
    For 3" To 4" Wall Instead Of 1", Add  221.14 

. 
 23 51 16 00-0057 EA  22" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 796.75 61.66 

    For Aluminum Liner, Add  35.34 
    For 304 Stainless Steel Liner, Add  48.19 
    For 2" Wall Instead Of 1", Add  208.19 
    For 3" To 4" Wall Instead Of 1", Add  320.00 

. 
 23 51 16 00-0058 EA  24" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe .................................................... 977.85 65.48 

    For Aluminum Liner, Add  44.78 
    For 304 Stainless Steel Liner, Add  61.07 
    For 2" Wall Instead Of 1", Add  260.63 
    For 3" To 4" Wall Instead Of 1", Add  399.13 

. 
 23 51 16 00-0059 EA  26" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,775.54 67.67 

    For Aluminum Liner, Add  88.36 
    For 304 Stainless Steel Liner, Add  120.49 
    For 2" Wall Instead Of 1", Add  498.85 
    For 3" To 4" Wall Instead Of 1", Add  756.73 

. 
 23 51 16 00-0060 EA  28" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,825.00 69.85 

    For Aluminum Liner, Add  90.78 
    For 304 Stainless Steel Liner, Add  123.79 
    For 2" Wall Instead Of 1", Add  512.60 
    For 3" To 4" Wall Instead Of 1", Add  777.62 

. 
 23 51 16 00-0061 EA  30" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 1,923.94 74.22 

    For Aluminum Liner, Add  95.62 
    For 304 Stainless Steel Liner, Add  130.39 
    For 2" Wall Instead Of 1", Add  540.10 
    For 3" To 4" Wall Instead Of 1", Add  819.42 

. 
 23 51 16 00-0062 EA  32" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,149.45 76.40 

    For Aluminum Liner, Add  107.72 
    For 304 Stainless Steel Liner, Add  146.89 
    For 2" Wall Instead Of 1", Add  606.66 
    For 3" To 4" Wall Instead Of 1", Add  919.53 

. 
 23 51 16 00-0063 EA  34" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,347.42 80.76 

    For Aluminum Liner, Add  118.01 
    For 304 Stainless Steel Liner, Add  160.92 
    For 2" Wall Instead Of 1", Add  663.87 
    For 3" To 4" Wall Instead Of 1", Add  1,005.89 

. 
 23 51 16 00-0064 EA  36" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,418.79 87.31 

    For Aluminum Liner, Add  121.04 
    For 304 Stainless Steel Liner, Add  165.05 
    For 2" Wall Instead Of 1", Add  682.01 
    For 3" To 4" Wall Instead Of 1", Add  1,033.92 

. 
 23 51 16 00-0065 EA  38" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,591.47 90.38 

    For Aluminum Liner, Add  130.11 
    For 304 Stainless Steel Liner, Add  177.43 
    For 2" Wall Instead Of 1", Add  732.29 
    For 3" To 4" Wall Instead Of 1", Add  1,109.72 

. 
 23 51 16 00-0066 EA  40" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,759.81 91.69 

    For Aluminum Liner, Add  139.19 
    For 304 Stainless Steel Liner, Add  189.81 
    For 2" Wall Instead Of 1", Add  782.13 
    For 3" To 4" Wall Instead Of 1", Add  1,184.65 

. 
 23 51 16 00-0067 EA  42" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 2,880.73 96.05 

    For Aluminum Liner, Add  145.24 
    For 304 Stainless Steel Liner, Add  198.06 
    For 2" Wall Instead Of 1", Add  816.23 
    For 3" To 4" Wall Instead Of 1", Add  1,236.34 

. 
 23 51 16 00-0068 EA  44" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 3,056.68 100.41 

    For Aluminum Liner, Add  154.32 
    For 304 Stainless Steel Liner, Add  210.44 
    For 2" Wall Instead Of 1", Add  866.83 
    For 3" To 4" Wall Instead Of 1", Add  1,312.79 

. 
 23 51 16 00-0069 EA  46" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 3,287.64 104.78 

    For Aluminum Liner, Add  166.42 
    For 304 Stainless Steel Liner, Add  226.94 
    For 2" Wall Instead Of 1", Add  933.94 
    For 3" To 4" Wall Instead Of 1", Add  1,414.00 

. 
 23 51 16 00-0070 EA  48" Round Flue/Vent, 45 Degree Elbow, Galvanized Double Wall Breech/Smoke Pipe ................................................. 3,408.59 109.14 

    For Aluminum Liner, Add  172.48 
    For 304 Stainless Steel Liner, Add  235.19 
    For 2" Wall Instead Of 1", Add  968.04 
    For 3" To 4" Wall Instead Of 1", Add  1,465.70 

XXXXXXX 
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. 
 23 51 16 00-0071  Tees (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0072 EA  3" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 109.88 25.87 

    For Aluminum Liner, Add  2.48 
    For 304 Stainless Steel Liner, Add  3.38 
    For 2" Wall Instead Of 1", Add  20.01 
    For 3" To 4" Wall Instead Of 1", Add  33.25 

. 
 23 51 16 00-0073 EA  4" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 114.43 26.85 

    For Aluminum Liner, Add  2.60 
    For 304 Stainless Steel Liner, Add  3.55 
    For 2" Wall Instead Of 1", Add  20.91 
    For 3" To 4" Wall Instead Of 1", Add  34.71 

. 
 23 51 16 00-0074 EA  5" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 119.36 27.95 

    For Aluminum Liner, Add  2.72 
    For 304 Stainless Steel Liner, Add  3.71 
    For 2" Wall Instead Of 1", Add  21.84 
    For 3" To 4" Wall Instead Of 1", Add  36.25 

. 
 23 51 16 00-0075 EA  6" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 127.83 29.14 

    For Aluminum Liner, Add  3.03 
    For 304 Stainless Steel Liner, Add  4.13 
    For 2" Wall Instead Of 1", Add  23.79 
    For 3" To 4" Wall Instead Of 1", Add  39.32 

. 
 23 51 16 00-0076 EA  7" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 151.88 30.34 

    For Aluminum Liner, Add  4.18 
    For 304 Stainless Steel Liner, Add  5.69 
    For 2" Wall Instead Of 1", Add  30.37 
    For 3" To 4" Wall Instead Of 1", Add  49.36 

. 
 23 51 16 00-0077 EA  8" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................................ 162.96 31.76 

    For Aluminum Liner, Add  4.60 
    For 304 Stainless Steel Liner, Add  6.27 
    For 2" Wall Instead Of 1", Add  33.02 
    For 3" To 4" Wall Instead Of 1", Add  53.50 

. 
 23 51 16 00-0078 EA  10" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 309.83 33.29 

    For Aluminum Liner, Add  12.47 
    For 304 Stainless Steel Liner, Add  17.00 
    For 2" Wall Instead Of 1", Add  76.32 
    For 3" To 4" Wall Instead Of 1", Add  118.63 

. 
 23 51 16 00-0079 EA  12" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 360.16 34.93 

    For Aluminum Liner, Add  15.01 
    For 304 Stainless Steel Liner, Add  20.47 
    For 2" Wall Instead Of 1", Add  90.59 
    For 3" To 4" Wall Instead Of 1", Add  140.25 

. 
 23 51 16 00-0080 EA  14" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 541.53 38.86 

    For Aluminum Liner, Add  24.45 
    For 304 Stainless Steel Liner, Add  33.34 
    For 2" Wall Instead Of 1", Add  143.06 
    For 3" To 4" Wall Instead Of 1", Add  219.44 

. 
 23 51 16 00-0081 EA  16" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 738.48 43.66 

    For Aluminum Liner, Add  34.62 
    For 304 Stainless Steel Liner, Add  47.20 
    For 2" Wall Instead Of 1", Add  199.72 
    For 3" To 4" Wall Instead Of 1", Add  305.04 

. 
 23 51 16 00-0082 EA  18" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe .......................................................................... 916.94 49.88 

    For Aluminum Liner, Add  43.57 
    For 304 Stainless Steel Liner, Add  59.42 
    For 2" Wall Instead Of 1", Add  250.14 
    For 3" To 4" Wall Instead Of 1", Add  381.45 

. 
 23 51 16 00-0083 EA  20" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,221.29 61.66 

    For Aluminum Liner, Add  58.70 
    For 304 Stainless Steel Liner, Add  80.05 
    For 2" Wall Instead Of 1", Add  335.59 
    For 3" To 4" Wall Instead Of 1", Add  511.09 

. 
 23 51 16 00-0084 EA  22" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,532.76 80.55 

    For Aluminum Liner, Add  73.23 
    For 304 Stainless Steel Liner, Add  99.85 
    For 2" Wall Instead Of 1", Add  419.55 
    For 3" To 4" Wall Instead Of 1", Add  639.40 

. 
 23 51 16 00-0085 EA  24" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 1,764.29 85.14 

    For Aluminum Liner, Add  85.33 
    For 304 Stainless Steel Liner, Add  116.36 
    For 2" Wall Instead Of 1", Add  486.72 
    For 3" To 4" Wall Instead Of 1", Add  740.72 

. 
 23 51 16 00-0086 EA  26" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,429.94 91.69 

    For Aluminum Liner, Add  121.04 
    For 304 Stainless Steel Liner, Add  165.05 
    For 2" Wall Instead Of 1", Add  683.12 
    For 3" To 4" Wall Instead Of 1", Add  1,036.15 

. 
 23 51 16 00-0087 EA  28" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,713.81 95.28 

    For Aluminum Liner, Add  136.16 
    For 304 Stainless Steel Liner, Add  185.68 
    For 2" Wall Instead Of 1", Add  766.53 
    For 3" To 4" Wall Instead Of 1", Add  1,161.69 

. 
 23 51 16 00-0088 EA  30" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 2,946.81 100.41 

    For Aluminum Liner, Add  148.27 
    For 304 Stainless Steel Liner, Add  202.18 
    For 2" Wall Instead Of 1", Add  833.84 
    For 3" To 4" Wall Instead Of 1", Add  1,263.31 

NOT FOR BID
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. 
 23 51 16 00-0089 EA  32" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,397.78 104.78 

    For Aluminum Liner, Add  172.48 
    For 304 Stainless Steel Liner, Add  235.19 
    For 2" Wall Instead Of 1", Add  966.96 
    For 3" To 4" Wall Instead Of 1", Add  1,463.54 

. 
 23 51 16 00-0090 EA  34" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 3,463.79 109.14 

    For Aluminum Liner, Add  175.50 
    For 304 Stainless Steel Liner, Add  239.32 
    For 2" Wall Instead Of 1", Add  984.57 
    For 3" To 4" Wall Instead Of 1", Add  1,490.49 

. 
 23 51 16 00-0091 EA  36" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,032.29 116.46 

    For Aluminum Liner, Add  205.76 
    For 304 Stainless Steel Liner, Add  280.58 
    For 2" Wall Instead Of 1", Add  1,151.45 
    For 3" To 4" Wall Instead Of 1", Add  1,741.73 

. 
 23 51 16 00-0092 EA  38" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,123.67 130.97 

    For Aluminum Liner, Add  208.79 
    For 304 Stainless Steel Liner, Add  284.71 
    For 2" Wall Instead Of 1", Add  1,171.59 
    For 3" To 4" Wall Instead Of 1", Add  1,773.76 

. 
 23 51 16 00-0093 EA  40" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,500.51 149.74 

    For Aluminum Liner, Add  226.94 
    For 304 Stainless Steel Liner, Add  309.47 
    For 2" Wall Instead Of 1", Add  1,275.29 
    For 3" To 4" Wall Instead Of 1", Add  1,931.65 

. 
 23 51 16 00-0094 EA  42" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 4,947.90 174.63 

    For Aluminum Liner, Add  248.12 
    For 304 Stainless Steel Liner, Add  338.35 
    For 2" Wall Instead Of 1", Add  1,397.05 
    For 3" To 4" Wall Instead Of 1", Add  2,117.41 

. 
 23 51 16 00-0095 EA  44" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 5,387.18 196.46 

    For Aluminum Liner, Add  269.30 
    For 304 Stainless Steel Liner, Add  367.23 
    For 2" Wall Instead Of 1", Add  1,518.00 
    For 3" To 4" Wall Instead Of 1", Add  2,301.54 

. 
 23 51 16 00-0096 EA  46" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 5,898.76 203.01 

    For Aluminum Liner, Add  296.54 
    For 304 Stainless Steel Liner, Add  404.37 
    For 2" Wall Instead Of 1", Add  1,668.19 
    For 3" To 4" Wall Instead Of 1", Add  2,527.65 

. 
 23 51 16 00-0097 EA  48" Round Flue/Vent, Tee, Galvanized Double Wall Breech/Smoke Pipe ....................................................................... 6,245.40 209.55 

    For Aluminum Liner, Add  314.69 
    For 304 Stainless Steel Liner, Add  429.13 
    For 2" Wall Instead Of 1", Add  1,768.87 
    For 3" To 4" Wall Instead Of 1", Add  2,679.50 

XXXXXXX 
. 
 23 51 16 00-0098  Vent Top Caps (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0099 EA  3" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ..................................................................... 55.03 15.17 

    For Aluminum Liner, Add  0.94 
    For 304 Stainless Steel Liner, Add  1.28 
    For 2" Wall Instead Of 1", Add  8.92 
    For 3" To 4" Wall Instead Of 1", Add  15.27 

. 
 23 51 16 00-0100 EA  4" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ..................................................................... 57.66 15.94 

    For Aluminum Liner, Add  0.99 
    For 304 Stainless Steel Liner, Add  1.35 
    For 2" Wall Instead Of 1", Add  9.35 
    For 3" To 4" Wall Instead Of 1", Add  16.02 

. 
 23 51 16 00-0101 EA  6" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ..................................................................... 74.80 17.46 

    For Aluminum Liner, Add  1.71 
    For 304 Stainless Steel Liner, Add  2.34 
    For 2" Wall Instead Of 1", Add  13.71 
    For 3" To 4" Wall Instead Of 1", Add  22.75 

. 
 23 51 16 00-0102 EA  8" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ..................................................................... 79.60 19.42 

    For Aluminum Liner, Add  1.71 
    For 304 Stainless Steel Liner, Add  2.34 
    For 2" Wall Instead Of 1", Add  14.19 
    For 3" To 4" Wall Instead Of 1", Add  23.71 

. 
 23 51 16 00-0103 EA  10" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ................................................................... 97.18 20.52 

    For Aluminum Liner, Add  2.52 
    For 304 Stainless Steel Liner, Add  3.44 
    For 2" Wall Instead Of 1", Add  18.89 
    For 3" To 4" Wall Instead Of 1", Add  30.91 

. 
 23 51 16 00-0104 EA  12" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ................................................................. 115.09 21.83 

    For Aluminum Liner, Add  3.33 
    For 304 Stainless Steel Liner, Add  4.54 
    For 2" Wall Instead Of 1", Add  23.61 
    For 3" To 4" Wall Instead Of 1", Add  38.15 

. 
 23 51 16 00-0105 EA  16" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe ................................................................. 274.69 24.88 

    For Aluminum Liner, Add  11.68 
    For 304 Stainless Steel Liner, Add  15.93 
    For 2" Wall Instead Of 1", Add  69.94 
    For 3" To 4" Wall Instead Of 1", Add  108.03 

NOT FOR BID
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 23 51 16 00-0106 EA  18" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe.................................................................. 513.66 31.22 

    For Aluminum Liner, Add  23.97 
    For 304 Stainless Steel Liner, Add  32.68 
    For 2" Wall Instead Of 1", Add  138.51 
    For 3" To 4" Wall Instead Of 1", Add  211.66 

. 
 23 51 16 00-0107 EA  20" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe.................................................................. 951.79 37.44 

    For Aluminum Liner, Add  47.20 
    For 304 Stainless Steel Liner, Add  64.37 
    For 2" Wall Instead Of 1", Add  266.83 
    For 3" To 4" Wall Instead Of 1", Add  404.92 

. 
 23 51 16 00-0108 EA  24" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 1,583.41 52.39 

    For Aluminum Liner, Add  79.88 
    For 304 Stainless Steel Liner, Add  108.93 
    For 2" Wall Instead Of 1", Add  448.83 
    For 3" To 4" Wall Instead Of 1", Add  679.79 

. 
 23 51 16 00-0109 EA  26" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 2,338.44 55.12 

    For Aluminum Liner, Add  121.04 
    For 304 Stainless Steel Liner, Add  165.05 
    For 2" Wall Instead Of 1", Add  673.97 
    For 3" To 4" Wall Instead Of 1", Add  1,017.85 

. 
 23 51 16 00-0110 EA  28" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 2,621.24 58.18 

    For Aluminum Liner, Add  136.16 
    For 304 Stainless Steel Liner, Add  185.68 
    For 2" Wall Instead Of 1", Add  757.27 
    For 3" To 4" Wall Instead Of 1", Add  1,143.18 

. 
 23 51 16 00-0111 EA  30" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 2,959.98 61.66 

    For Aluminum Liner, Add  154.32 
    For 304 Stainless Steel Liner, Add  210.44 
    For 2" Wall Instead Of 1", Add  857.16 
    For 3" To 4" Wall Instead Of 1", Add  1,293.45 

. 
 23 51 16 00-0112 EA  32" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 3,134.66 65.48 

    For Aluminum Liner, Add  163.40 
    For 304 Stainless Steel Liner, Add  222.82 
    For 2" Wall Instead Of 1", Add  907.64 
    For 3" To 4" Wall Instead Of 1", Add  1,369.65 

. 
 23 51 16 00-0113 EA  34" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 3,310.61 69.85 

    For Aluminum Liner, Add  172.48 
    For 304 Stainless Steel Liner, Add  235.19 
    For 2" Wall Instead Of 1", Add  958.25 
    For 3" To 4" Wall Instead Of 1", Add  1,446.10 

. 
 23 51 16 00-0114 EA  36" Round Flue/Vent Top Caps, Galvanized Double Wall Breech/Smoke Pipe............................................................... 3,543.00 74.87 

    For Aluminum Liner, Add  184.58 
    For 304 Stainless Steel Liner, Add  251.70 
    For 2" Wall Instead Of 1", Add  1,025.50 
    For 3" To 4" Wall Instead Of 1", Add  1,547.60 

XXXXXXX 
. 
 23 51 16 00-0115  Wall Thimbles (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0116 EA  3" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe............................................................... 22.35 8.19 

    For Aluminum Liner, Add  0.11 
    For 304 Stainless Steel Liner, Add  0.15 
    For 2" Wall Instead Of 1", Add  2.63 
    For 3" To 4" Wall Instead Of 1", Add  4.96 

. 
 23 51 16 00-0117 EA  4" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe............................................................... 28.31 10.48 

    For Aluminum Liner, Add  0.11 
    For 304 Stainless Steel Liner, Add  0.15 
    For 2" Wall Instead Of 1", Add  3.23 
    For 3" To 4" Wall Instead Of 1", Add  6.16 

. 
 23 51 16 00-0118 EA  5" Or 6" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 37.67 14.08 

    For Aluminum Liner, Add  0.14 
    For 304 Stainless Steel Liner, Add  0.18 
    For 2" Wall Instead Of 1", Add  4.26 
    For 3" To 4" Wall Instead Of 1", Add  8.15 

. 
 23 51 16 00-0119 EA  7" Or 8" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ..................................................... 47.17 17.46 

    For Aluminum Liner, Add  0.19 
    For 304 Stainless Steel Liner, Add  0.26 
    For 2" Wall Instead Of 1", Add  5.42 
    For 3" To 4" Wall Instead Of 1", Add  10.31 

. 
 23 51 16 00-0120 EA  10" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 67.94 23.57 

    For Aluminum Liner, Add  0.50 
    For 304 Stainless Steel Liner, Add  0.68 
    For 2" Wall Instead Of 1", Add  8.60 
    For 3" To 4" Wall Instead Of 1", Add  15.84 

. 
 23 51 16 00-0121 EA  12" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................................. 85.89 29.26 

    For Aluminum Liner, Add  0.70 
    For 304 Stainless Steel Liner, Add  0.96 
    For 2" Wall Instead Of 1", Add  11.14 
    For 3" To 4" Wall Instead Of 1", Add  20.37 

. 
 23 51 16 00-0122 EA  14" Or 16" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................... 108.95 34.93 

    For Aluminum Liner, Add  1.19 
    For 304 Stainless Steel Liner, Add  1.62 
    For 2" Wall Instead Of 1", Add  15.22 
    For 3" To 4" Wall Instead Of 1", Add  27.20 

NOT FOR BID
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 23 51 16 00-0123 EA  18" Or 20" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................... 142.40 41.48 

    For Aluminum Liner, Add  2.13 
    For 304 Stainless Steel Liner, Add  2.90 
    For 2" Wall Instead Of 1", Add  21.98 
    For 3" To 4" Wall Instead Of 1", Add  38.16 

. 
 23 51 16 00-0124 EA  22" Or 24" Round Flue/Vent Wall Thimbles, Galvanized Double Wall Breech/Smoke Pipe ............................................... 192.45 45.84 

    For Aluminum Liner, Add  4.28 
    For 304 Stainless Steel Liner, Add  5.84 
    For 2" Wall Instead Of 1", Add  34.82 
    For 3" To 4" Wall Instead Of 1", Add  57.95 

XXXXXXX 
. 
 23 51 16 00-0125  Adjustable Roof Flashing (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0126 EA  3" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 61.12 19.42 

    For Aluminum Liner, Add  0.70 
    For 304 Stainless Steel Liner, Add  0.95 
    For 2" Wall Instead Of 1", Add  8.64 
    For 3" To 4" Wall Instead Of 1", Add  15.39 

. 
 23 51 16 00-0127 EA  4" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 67.68 20.52 

    For Aluminum Liner, Add  0.90 
    For 304 Stainless Steel Liner, Add  1.22 
    For 2" Wall Instead Of 1", Add  10.02 
    For 3" To 4" Wall Instead Of 1", Add  17.61 

. 
 23 51 16 00-0128 EA  6" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ............................................. 85.46 23.25 

    For Aluminum Liner, Add  1.50 
    For 304 Stainless Steel Liner, Add  2.05 
    For 2" Wall Instead Of 1", Add  14.00 
    For 3" To 4" Wall Instead Of 1", Add  23.91 

. 
 23 51 16 00-0129 EA  8" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ........................................... 104.42 26.85 

    For Aluminum Liner, Add  2.05 
    For 304 Stainless Steel Liner, Add  2.80 
    For 2" Wall Instead Of 1", Add  17.90 
    For 3" To 4" Wall Instead Of 1", Add  30.21 

. 
 23 51 16 00-0130 EA  10" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 175.14 29.14 

    For Aluminum Liner, Add  5.63 
    For 304 Stainless Steel Liner, Add  7.67 
    For 2" Wall Instead Of 1", Add  37.98 
    For 3" To 4" Wall Instead Of 1", Add  60.61 

. 
 23 51 16 00-0131 EA  12" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 209.18 31.76 

    For Aluminum Liner, Add  7.14 
    For 304 Stainless Steel Liner, Add  9.74 
    For 2" Wall Instead Of 1", Add  46.89 
    For 3" To 4" Wall Instead Of 1", Add  74.30 

. 
 23 51 16 00-0132 EA  14" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 246.86 34.93 

    For Aluminum Liner, Add  8.78 
    For 304 Stainless Steel Liner, Add  11.97 
    For 2" Wall Instead Of 1", Add  56.60 
    For 3" To 4" Wall Instead Of 1", Add  89.26 

. 
 23 51 16 00-0133 EA  16" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 295.20 38.86 

    For Aluminum Liner, Add  10.89 
    For 304 Stainless Steel Liner, Add  14.85 
    For 2" Wall Instead Of 1", Add  69.13 
    For 3" To 4" Wall Instead Of 1", Add  108.56 

. 
 23 51 16 00-0134 EA  18" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 450.28 43.66 

    For Aluminum Liner, Add  18.76 
    For 304 Stainless Steel Liner, Add  25.58 
    For 2" Wall Instead Of 1", Add  113.25 
    For 3" To 4" Wall Instead Of 1", Add  175.33 

. 
 23 51 16 00-0135 EA  20" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 493.22 58.18 

    For Aluminum Liner, Add  19.12 
    For 304 Stainless Steel Liner, Add  26.08 
    For 2" Wall Instead Of 1", Add  118.86 
    For 3" To 4" Wall Instead Of 1", Add  185.57 

. 
 23 51 16 00-0136 EA  22" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 627.28 74.87 

    For Aluminum Liner, Add  24.21 
    For 304 Stainless Steel Liner, Add  33.01 
    For 2" Wall Instead Of 1", Add  150.75 
    For 3" To 4" Wall Instead Of 1", Add  235.49 

. 
 23 51 16 00-0137 EA  24" Round Flue/Vent Adjustable Roof Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................... 746.44 87.31 

    For Aluminum Liner, Add  29.05 
    For 304 Stainless Steel Liner, Add  39.61 
    For 2" Wall Instead Of 1", Add  180.27 
    For 3" To 4" Wall Instead Of 1", Add  281.33 

XXXXXXX 
. 
 23 51 16 00-0138  Galvanized Storm Collars (23 51 16 00-0001) 

. 

. 
 23 51 16 00-0139 EA  3" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 24.05 8.19 

    For Aluminum Liner, Add  0.20 
    For 304 Stainless Steel Liner, Add  0.27 
    For 2" Wall Instead Of 1", Add  3.14 
    For 3" To 4" Wall Instead Of 1", Add  5.72 

. 
 23 51 16 00-0140 EA  4" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 30.38 10.48 

    For Aluminum Liner, Add  0.23 
    For 304 Stainless Steel Liner, Add  0.31 
    For 2" Wall Instead Of 1", Add  3.88 
    For 3" To 4" Wall Instead Of 1", Add  7.12 

NOT FOR BID
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. 
 23 51 16 00-0141 EA  5" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 35.78 12.22 

    For Aluminum Liner, Add  0.29 
    For 304 Stainless Steel Liner, Add  0.39 
    For 2" Wall Instead Of 1", Add  4.62 
    For 3" To 4" Wall Instead Of 1", Add  8.46 

. 
 23 51 16 00-0142 EA  6" Round Galvanized Storm Collar, Double Wall .................................................................................................................. 41.19 13.97 

    For Aluminum Liner, Add  0.34 
    For 304 Stainless Steel Liner, Add  0.47 
    For 2" Wall Instead Of 1", Add  5.37 
    For 3" To 4" Wall Instead Of 1", Add  9.80 

. 
 23 51 16 00-0143 EA  7" Or 8" Round Galvanized Storm Collar, Double Wall ......................................................................................................... 51.99 17.46 

    For Aluminum Liner, Add  0.46 
    For 304 Stainless Steel Liner, Add  0.62 
    For 2" Wall Instead Of 1", Add  6.87 
    For 3" To 4" Wall Instead Of 1", Add  12.48 

. 
 23 51 16 00-0144 EA  10" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 72.00 23.57 

    For Aluminum Liner, Add  0.72 
    For 304 Stainless Steel Liner, Add  0.98 
    For 2" Wall Instead Of 1", Add  9.81 
    For 3" To 4" Wall Instead Of 1", Add  17.67 

. 
 23 51 16 00-0145 EA  12" Round Galvanized Storm Collar, Double Wall ................................................................................................................ 88.82 29.26 

    For Aluminum Liner, Add  0.86 
    For 304 Stainless Steel Liner, Add  1.18 
    For 2" Wall Instead Of 1", Add  12.02 
    For 3" To 4" Wall Instead Of 1", Add  21.69 

. 
 23 51 16 00-0146 EA  14" Or 16" Round Galvanized Storm Collar, Double Wall ................................................................................................... 113.94 34.93 

    For Aluminum Liner, Add  1.46 
    For 304 Stainless Steel Liner, Add  2.00 
    For 2" Wall Instead Of 1", Add  16.72 
    For 3" To 4" Wall Instead Of 1", Add  29.45 

. 
 23 51 16 00-0147 EA  18" Or 20" Round Galvanized Storm Collar, Double Wall ................................................................................................... 151.89 41.48 

    For Aluminum Liner, Add  2.65 
    For 304 Stainless Steel Liner, Add  3.62 
    For 2" Wall Instead Of 1", Add  24.83 
    For 3" To 4" Wall Instead Of 1", Add  42.43 

. 
 23 51 16 00-0148 EA  22" Or 24" Round Galvanized Storm Collar, Double Wall ................................................................................................... 216.17 45.84 

    For Aluminum Liner, Add  5.59 
    For 304 Stainless Steel Liner, Add  7.62 
    For 2" Wall Instead Of 1", Add  41.93 
    For 3" To 4" Wall Instead Of 1", Add  68.63 

XXXXXXX 
. 
 23 51 16 00-0149  Oval Galvanized Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

. 

. 
 23 51 16 00-0150  Oval Galvanized Double Wall Flue/Vent Pipe (23 51 16 00-0149) 

. 

. 
 23 51 16 00-0151 LF 4" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 41.43 10.26 

    For 2" Wall Instead Of 1", Add  7.30 
    For 3" To 4" Wall Instead Of 1", Add  12.23 

. 
 23 51 16 00-0152 LF 5" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 45.81 10.91 

    For 2" Wall Instead Of 1", Add  8.33 
    For 3" To 4" Wall Instead Of 1", Add  13.84 

. 
 23 51 16 00-0153 LF 6" Oval Flue/Vent Pipe, Galvanized Double Wall Breech/Smoke Pipe ................................................................................. 50.86 11.68 

    For 2" Wall Instead Of 1", Add  9.43 
    For 3" To 4" Wall Instead Of 1", Add  15.60 

XXXXXXX 
. 
 23 51 16 00-0154  45 Degree Elbows (23 51 16 00-0149) 

. 

. 
 23 51 16 00-0155 EA  4" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe .......................................................... 91.04 21.29 

    For 2" Wall Instead Of 1", Add  16.66 
    For 3" To 4" Wall Instead Of 1", Add  27.66 

. 
 23 51 16 00-0156 EA  5" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 106.22 24.88 

    For 2" Wall Instead Of 1", Add  19.42 
    For 3" To 4" Wall Instead Of 1", Add  32.25 

. 
 23 51 16 00-0157 EA  6" Standard Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 126.85 28.16 

    For 2" Wall Instead Of 1", Add  23.97 
    For 3" To 4" Wall Instead Of 1", Add  39.48 

. 
 23 51 16 00-0158 EA  4" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe................................................................... 92.93 21.29 

    For 2" Wall Instead Of 1", Add  17.23 
    For 3" To 4" Wall Instead Of 1", Add  28.51 

. 
 23 51 16 00-0159 EA  5" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe................................................................. 110.81 24.88 

    For 2" Wall Instead Of 1", Add  20.80 
    For 3" To 4" Wall Instead Of 1", Add  34.31 

. 
 23 51 16 00-0160 EA  6" Flat Oval Flue/Vent 45 Elbow, Galvanized Double Wall Breech/Smoke Pipe................................................................. 129.82 28.16 

    For 2" Wall Instead Of 1", Add  24.86 
    For 3" To 4" Wall Instead Of 1", Add  40.81 

XXXXXXX 
. 
 23 51 16 00-0161  Tees (23 51 16 00-0149) 

. 

. 
 23 51 16 00-0162 EA  4" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 152.94 32.31 

    For 2" Wall Instead Of 1", Add  29.71 
    For 3" To 4" Wall Instead Of 1", Add  48.61 

. 
 23 51 16 00-0163 EA  4" Short Snout Oval Flue/Vent Tee, Galvanized Double Wall Breech/Smoke Pipe ............................................................ 155.91 32.31 

    For 2" Wall Instead Of 1", Add  30.60 
    For 3" To 4" Wall Instead Of 1", Add  49.95 

NOT FOR BID
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. 
 23 51 16 00-0164 EA  5" Standard Oval Flue/Vent Pipe Tee, Galvanized Double Wall Breech/Smoke Pipe ........................................................ 179.18 37.11 

    For 2" Wall Instead Of 1", Add  35.20 
    For 3" To 4" Wall Instead Of 1", Add  57.44 

. 
 23 51 16 00-0165 EA  6" Oval Flue/Vent Tee With Round Coupling, Galvanized Double Wall Breech/Smoke Pipe ............................................. 205.21 41.59 

    For 2" Wall Instead Of 1", Add  40.77 
    For 3" To 4" Wall Instead Of 1", Add  66.36 

XXXXXXX 
. 
 23 51 16 00-0166  Tops/Caps And Adjustable Flashing (23 51 16 00-0149) 

. 

. 
 23 51 16 00-0167 EA  4" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 58.97 10.48 

    For 2" Wall Instead Of 1", Add  12.43 
    For 3" To 4" Wall Instead Of 1", Add  19.96 

. 
 23 51 16 00-0168 EA  6" Oval Flue/Vent Pipe Top/Cap, Galvanized Double Wall Breech/Smoke Pipe .................................................................. 92.59 14.08 

    For 2" Wall Instead Of 1", Add  20.74 
    For 3" To 4" Wall Instead Of 1", Add  32.86 

. 
 23 51 16 00-0169 EA  4" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 47.36 10.48 

    For 2" Wall Instead Of 1", Add  8.95 
    For 3" To 4" Wall Instead Of 1", Add  14.74 

. 
 23 51 16 00-0170 EA  6" Oval Flue/Vent Adjustable Flashing, Galvanized Double Wall Breech/Smoke Pipe ......................................................... 81.65 14.08 

    For 2" Wall Instead Of 1", Add  17.45 
    For 3" To 4" Wall Instead Of 1", Add  27.94 

XXXXXXX 
. 
 23 51 16 00-0171  Storm Collars (23 51 16 00-0149) 

. 

. 
 23 51 16 00-0172 EA  4" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 30.38 10.48 

    For 2" Wall Instead Of 1", Add  3.88 
    For 3" To 4" Wall Instead Of 1", Add  7.12 

. 
 23 51 16 00-0173 EA  5" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 35.78 12.22 

    For 2" Wall Instead Of 1", Add  4.62 
    For 3" To 4" Wall Instead Of 1", Add  8.46 

. 
 23 51 16 00-0174 EA  6" Oval Galvanized Storm Collar, Double Wall ..................................................................................................................... 41.19 13.97 

    For 2" Wall Instead Of 1", Add  5.37 
    For 3" To 4" Wall Instead Of 1", Add  9.80 

XXXXXXX 
. 
 23 51 16 00-0175  Round Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 
 23 51 16 00-0176  Round Double Wall Flue/Vent Pipe (23 51 16 00-0175) 

Note: 304 Stainless steel inner wall and aluminum steel outer jacket, with 1" insulation. 
. 
. 

 23 51 16 00-0177 LF 6" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 
Outer Jacket ...................................................................................................................................................................... 109.21 11.68 

    For 316 Stainless Steel, Add  12.81 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.01 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  16.01 

. 
 23 51 16 00-0178 LF 8" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 131.36 13.43 
    For 316 Stainless Steel, Add  15.64 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  9.77 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  19.55 

. 
 23 51 16 00-0179 LF 10" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 145.83 14.52 
    For 316 Stainless Steel, Add  17.52 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  10.95 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  21.90 

. 
 23 51 16 00-0180 LF 12" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 164.49 15.83 
    For 316 Stainless Steel, Add  19.97 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  12.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  24.96 

. 
 23 51 16 00-0181 LF 14" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 185.24 16.59 
    For 316 Stainless Steel, Add  22.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  28.73 

. 
 23 51 16 00-0182 LF 16" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 195.62 17.46 
    For 316 Stainless Steel, Add  24.30 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  15.19 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  30.38 

. 
 23 51 16 00-0183 LF 18" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 216.74 18.45 
    For 316 Stainless Steel, Add  27.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  17.07 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  34.15 

. 
 23 51 16 00-0184 LF 20" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 268.25 29.14 
    For 316 Stainless Steel, Add  31.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  19.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  39.09 

. 
 23 51 16 00-0185 LF 24" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 333.85 32.74 
    For 316 Stainless Steel, Add  40.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  25.20 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  50.39 

NOT FOR BID
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. 
 23 51 16 00-0186 LF 28" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 376.93 34.93 
    For 316 Stainless Steel, Add  46.34 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  28.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  57.93 

. 
 23 51 16 00-0187 LF 32" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 421.89 38.75 
    For 316 Stainless Steel, Add  52.00 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  32.50 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  64.99 

. 
 23 51 16 00-0188 LF 36" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 469.65 41.91 
    For 316 Stainless Steel, Add  58.40 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  36.50 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  73.00 

. 
 23 51 16 00-0189 LF 42" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 536.15 47.69 
    For 316 Stainless Steel, Add  66.69 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  41.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  83.36 

. 
 23 51 16 00-0190 LF 48" Round Flue/Vent Pipe, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 627.89 55.23 
    For 316 Stainless Steel, Add  78.37 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  48.98 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  97.96 

XXXXXXX 
. 
 23 51 16 00-0191  90 Degree Elbows (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0192 EA 6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 514.75 24.12 
    For 316 Stainless Steel, Add  90.90 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  45.45 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  90.90 

. 
 23 51 16 00-0193 EA 8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 568.69 26.85 
    For 316 Stainless Steel, Add  100.32 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  50.16 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  100.32 

. 
 23 51 16 00-0194 EA 10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 647.42 29.14 
    For 316 Stainless Steel, Add  114.92 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  57.46 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  114.92 

. 
 23 51 16 00-0195 EA 12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 731.64 31.76 
    For 316 Stainless Steel, Add  130.46 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  65.23 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  130.46 

. 
 23 51 16 00-0196 EA 14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 848.50 33.29 
    For 316 Stainless Steel, Add  153.06 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  76.53 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  153.06 

. 
 23 51 16 00-0197 EA 16" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 935.04 34.93 
    For 316 Stainless Steel, Add  169.55 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  84.77 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  169.55 

. 
 23 51 16 00-0198 EA 18" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,080.92 36.78 
    For 316 Stainless Steel, Add  197.81 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  98.90 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  197.81 

. 
 23 51 16 00-0199 EA 20" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,252.31 58.18 
    For 316 Stainless Steel, Add  221.36 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  110.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  221.36 

. 
 23 51 16 00-0200 EA 24" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,541.30 65.48 
    For 316 Stainless Steel, Add  275.52 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  137.76 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  275.52 

. 
 23 51 16 00-0201 EA 28" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,870.12 69.85 
    For 316 Stainless Steel, Add  339.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  169.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  339.10 

. 
 23 51 16 00-0202 EA 32" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,471.23 74.76 
    For 316 Stainless Steel, Add  456.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  228.42 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  456.84 
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. 
 23 51 16 00-0203 EA 36" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,808.62 87.31 
    For 316 Stainless Steel, Add  518.07 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  259.03 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  518.07 

. 
 23 51 16 00-0204 EA 42" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 4,123.56 95.28 
    For 316 Stainless Steel, Add  777.10 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  388.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  777.10 

. 
 23 51 16 00-0205 EA 48" Round Flue/Vent, 90 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 5,148.24 104.78 
    For 316 Stainless Steel, Add  977.26 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  488.63 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  977.26 

XXXXXXX 
. 
 23 51 16 00-0206  45 Degree Elbows (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0207 EA 6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 343.12 23.25 
    For 316 Stainless Steel, Add  56.99 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  28.49 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  56.99 

. 
 23 51 16 00-0208 EA 8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 392.08 26.85 
    For 316 Stainless Steel, Add  64.99 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  32.50 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  64.99 

. 
 23 51 16 00-0209 EA 10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 435.46 29.14 
    For 316 Stainless Steel, Add  72.53 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  36.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  72.53 

. 
 23 51 16 00-0210 EA 12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 496.17 31.76 
    For 316 Stainless Steel, Add  83.36 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  41.68 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  83.36 

. 
 23 51 16 00-0211 EA 14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 558.85 33.29 
    For 316 Stainless Steel, Add  95.14 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  47.57 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  95.14 

. 
 23 51 16 00-0212 EA 16" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 626.56 34.93 
    For 316 Stainless Steel, Add  107.85 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  53.93 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  107.85 

. 
 23 51 16 00-0213 EA 18" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 701.79 36.78 
    For 316 Stainless Steel, Add  121.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  60.99 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  121.98 

. 
 23 51 16 00-0214 EA 20" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 842.57 58.18 
    For 316 Stainless Steel, Add  139.41 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.70 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  139.41 

. 
 23 51 16 00-0215 EA 24" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,058.57 65.48 
    For 316 Stainless Steel, Add  178.97 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  89.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  178.97 

. 
 23 51 16 00-0216 EA 28" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,187.21 69.85 
    For 316 Stainless Steel, Add  202.52 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  101.26 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  202.52 

. 
 23 51 16 00-0217 EA 32" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,541.07 74.76 
    For 316 Stainless Steel, Add  270.81 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  135.40 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  270.81 

. 
 23 51 16 00-0218 EA 36" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,043.29 87.31 
    For 316 Stainless Steel, Add  365.00 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  182.50 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  365.00 

. 
 23 51 16 00-0219 EA 42" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,710.66 95.28 
    For 316 Stainless Steel, Add  494.52 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  247.26 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  494.52 

NOT FOR BID
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. 
 23 51 16 00-0220 EA 48" Round Flue/Vent, 45 Degree Elbow, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,617.61 104.78 
    For 316 Stainless Steel, Add  671.13 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  335.57 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  671.13 

XXXXXXX 
. 
 23 51 16 00-0221  Tees (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0222 EA 6" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 371.91 29.14 
    For 316 Stainless Steel, Add  65.80 
    For Tee Cap, Add  85.31 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.81 

. 
 23 51 16 00-0223 EA 8" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 423.16 31.76 
    For 316 Stainless Steel, Add  75.64 
    For Tee Cap, Add  96.53 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  34.38 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  68.76 

. 
 23 51 16 00-0224 EA 10" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 485.83 33.29 
    For 316 Stainless Steel, Add  88.59 
    For Tee Cap, Add  109.64 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  40.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  80.54 

. 
 23 51 16 00-0225 EA 12" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 558.26 34.93 
    For 316 Stainless Steel, Add  103.61 
    For Tee Cap, Add  124.75 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  47.10 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  94.19 

. 
 23 51 16 00-0226 EA 14" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 652.76 38.86 
    For 316 Stainless Steel, Add  122.26 
    For Tee Cap, Add  145.11 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  55.57 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  111.15 

. 
 23 51 16 00-0227 EA 16" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 733.10 43.66 
    For 316 Stainless Steel, Add  137.29 
    For Tee Cap, Add  162.98 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  62.40 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  124.81 

. 
 23 51 16 00-0228 EA 18" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 854.64 49.88 
    For 316 Stainless Steel, Add  160.60 
    For Tee Cap, Add  189.62 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  73.00 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  146.00 

. 
 23 51 16 00-0229 EA 20" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ...................................................................................................................................................................... 978.28 61.66 
    For 316 Stainless Steel, Add  181.32 
    For Tee Cap, Add  218.77 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  82.42 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  164.84 

. 
 23 51 16 00-0230 EA 24" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,242.65 87.31 
    For 316 Stainless Steel, Add  225.36 
    For Tee Cap, Add  281.27 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  102.44 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  204.87 

. 
 23 51 16 00-0231 EA 28" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 1,509.69 95.28 
    For 316 Stainless Steel, Add  279.76 
    For Tee Cap, Add  337.65 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  127.16 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  254.32 

. 
 23 51 16 00-0232 EA 32" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 2,004.52 104.78 
    For 316 Stainless Steel, Add  383.37 
    For Tee Cap, Add  440.20 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  174.26 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  348.52 

. 
 23 51 16 00-0233 EA 36" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 2,233.95 116.46 
    For 316 Stainless Steel, Add  427.41 
    For Tee Cap, Add  490.47 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  194.28 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  388.55 

. 
 23 51 16 00-0234 EA 42" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 3,556.75 174.63 
    For 316 Stainless Steel, Add  686.44 
    For Tee Cap, Add  776.84 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  312.02 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  624.03 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

Central Heating Equipment 23 50 
Breechings, Chimneys, and Stacks 23 51 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 459 

. 
 23 51 16 00-0235 EA 48" Round Flue/Vent, Tee, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner Wall/Aluminum Steel 

Outer Jacket ................................................................................................................................................................... 4,468.29 209.55 
    For 316 Stainless Steel, Add  867.76 
    For Tee Cap, Add  972.25 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  394.44 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  788.87 

XXXXXXX 
. 
 23 51 16 00-0236  Bellows (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0237 EA 6" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 703.41 23.25 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  64.52 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  129.05 

. 
 23 51 16 00-0238 EA 8" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 766.50 26.85 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  69.94 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  139.88 

. 
 23 51 16 00-0239 EA 10" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 838.16 29.14 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  76.53 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  153.06 

. 
 23 51 16 00-0240 EA 12" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 927.09 31.76 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  84.77 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  169.55 

. 
 23 51 16 00-0241 EA 14" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,036.88 33.29 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  95.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  190.74 

. 
 23 51 16 00-0242 EA 16" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,146.98 34.93 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  105.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  211.94 

. 
 23 51 16 00-0243 EA 18" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,281.09 36.78 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  118.92 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  237.84 

. 
 23 51 16 00-0244 EA 20" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,487.78 58.18 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  134.23 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  268.45 

. 
 23 51 16 00-0245 EA 24" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,835.68 65.48 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  167.19 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  334.39 

. 
 23 51 16 00-0246 EA 28" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,058.53 69.85 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  188.39 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  376.77 

. 
 23 51 16 00-0247 EA 32" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,353.61 74.87 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  216.65 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  433.29 

. 
 23 51 16 00-0248 EA 36" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,690.90 87.31 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  247.26 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  494.52 

. 
 23 51 16 00-0249 EA 42" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,417.13 95.28 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  317.90 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  635.81 

. 
 23 51 16 00-0250 EA 48" Round Flue/Vent, Bellows, Lined, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 4,147.45 104.78 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  388.55 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  777.10 

XXXXXXX 
. 
 23 51 16 00-0251  Ventilated Roof Thimbles (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0252 EA 6" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 467.48 26.85 
    For 316 Stainless Steel, Add  40.03 

. 
 23 51 16 00-0253 EA 8" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 507.93 31.76 
    For 316 Stainless Steel, Add  42.86 

. 
 23 51 16 00-0254 EA 10" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 555.89 34.93 
    For 316 Stainless Steel, Add  46.86 

. 
 23 51 16 00-0255 EA 12" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 601.01 38.86 
    For 316 Stainless Steel, Add  50.39 

. 
 23 51 16 00-0256 EA 14" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 764.46 41.14 
    For 316 Stainless Steel, Add  66.17 

NOT FOR BID
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. 
 23 51 16 00-0257 EA 16" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 683.70 43.66 
    For 316 Stainless Steel, Add  57.46 

. 
 23 51 16 00-0258 EA 18" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 735.79 46.60 
    For 316 Stainless Steel, Add  61.93 

. 
 23 51 16 00-0259 EA 20" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 827.81 65.48 
    For 316 Stainless Steel, Add  66.41 

. 
 23 51 16 00-0260 EA 24" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 928.69 74.76 
    For 316 Stainless Steel, Add  74.18 

. 
 23 51 16 00-0261 EA 28" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,060.89 80.55 
    For 316 Stainless Steel, Add  85.95 

. 
 23 51 16 00-0262 EA 32" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,183.64 87.20 
    For 316 Stainless Steel, Add  96.55 

. 
 23 51 16 00-0263 EA 36" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,321.47 104.67 
    For 316 Stainless Steel, Add  105.97 

. 
 23 51 16 00-0264 EA 42" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,692.05 116.35 
    For 316 Stainless Steel, Add  140.11 

. 
 23 51 16 00-0265 EA 48" Round Flue/Vent, Ventilated Roof Thimble, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,093.34 130.86 
    For 316 Stainless Steel, Add  176.61 

XXXXXXX 
. 
 23 51 16 00-0266  Exit Cones (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0267 EA 6" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 322.95 15.17 
. 

 23 51 16 00-0268 EA 8" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 340.66 16.59 

. 
 23 51 16 00-0269 EA 10" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 366.26 17.46 
. 

 23 51 16 00-0270 EA 12" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 382.69 18.34 

. 
 23 51 16 00-0271 EA 14" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 421.60 18.88 
. 

 23 51 16 00-0272 EA 16" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 460.52 19.32 

. 
 23 51 16 00-0273 EA 18" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 558.50 19.98 
. 

 23 51 16 00-0274 EA 20" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 698.75 37.44 

. 
 23 51 16 00-0275 EA 24" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 877.83 40.28 
. 

 23 51 16 00-0276 EA 28" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,046.73 41.91 

. 
 23 51 16 00-0277 EA 32" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,286.57 43.66 
. 

 23 51 16 00-0278 EA 36" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,461.37 47.69 

. 
 23 51 16 00-0279 EA 42" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,843.82 49.88 
. 

 23 51 16 00-0280 EA 48" Round Flue/Vent, Exit Cone, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,356.31 52.39 

XXXXXXX 
. 
 23 51 16 00-0281  Vent Top Caps (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0282 EA 6" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 353.47 15.17 
. 

 23 51 16 00-0283 EA 8" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 408.95 16.59 

. 
 23 51 16 00-0284 EA 10" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 474.56 17.46 
. 

 23 51 16 00-0285 EA 12" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 545.16 18.34 

. 
 23 51 16 00-0286 EA 14" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 635.85 18.88 
. 

 23 51 16 00-0287 EA 16" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 721.97 19.42 

. 
 23 51 16 00-0288 EA 18" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 803.44 19.98 
. 

 23 51 16 00-0289 EA 20" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 964.75 37.44 

. 
 23 51 16 00-0290 EA 24" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,148.64 40.28 
. 

 23 51 16 00-0291 EA 28" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,246.82 41.91 

. 
 23 51 16 00-0292 EA 32" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,416.02 43.66 
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. 
 23 51 16 00-0293 EA 36" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,649.63 47.59 
. 

 23 51 16 00-0294 EA 42" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 
Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,008.57 49.88 

. 
 23 51 16 00-0295 EA 48" Round Flue/Vent Top Caps, 316 Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,332.68 52.39 

XXXXXXX 
. 
 23 51 16 00-0296  Roof Support Assemblies (23 51 16 00-0175) 

. 

. 
 23 51 16 00-0297 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 533.66 27.95 
    For 316 Stainless Steel, Add  92.78 

. 
 23 51 16 00-0298 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 589.46 33.29 
    For 316 Stainless Steel, Add  101.26 

. 
 23 51 16 00-0299 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 647.58 36.78 
    For 316 Stainless Steel, Add  111.15 

. 
 23 51 16 00-0300 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 691.37 41.04 
    For 316 Stainless Steel, Add  117.74 

. 
 23 51 16 00-0301 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 770.85 43.66 
    For 316 Stainless Steel, Add  132.34 

. 
 23 51 16 00-0302 EA 16" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 818.18 46.60 
    For 316 Stainless Steel, Add  140.35 

. 
 23 51 16 00-0303 EA 18" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 878.40 49.99 
    For 316 Stainless Steel, Add  150.71 

. 
 23 51 16 00-0304 EA 20" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket .................................................................................................................................... 975.28 69.85 
    For 316 Stainless Steel, Add  160.13 

. 
 23 51 16 00-0305 EA 24" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,096.36 80.65 
    For 316 Stainless Steel, Add  178.97 

. 
 23 51 16 00-0306 EA 28" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,266.20 87.31 
    For 316 Stainless Steel, Add  209.58 

. 
 23 51 16 00-0307 EA 32" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,509.71 95.28 
    For 316 Stainless Steel, Add  254.32 

. 
 23 51 16 00-0308 EA 36" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 1,751.20 116.46 
    For 316 Stainless Steel, Add  292.00 

. 
 23 51 16 00-0309 EA 42" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 2,611.61 130.97 
    For 316 Stainless Steel, Add  456.84 

. 
 23 51 16 00-0310 EA 48" Round Flue/Vent, Roof Support Assembly, Stainless Steel/Aluminum Flue/Vent Pipe, Stainless Steel Inner 

Wall/Aluminum Steel Outer Jacket ................................................................................................................................. 3,198.06 148.88 
    For 316 Stainless Steel, Add  565.16 

XXXXXXX 
. 
 23 51 16 00-0311  Round Stainless Steel Double Wall Flue/Vent Pipe And Fittings (23 51 16) 

Note: With 1" insulation. 
. 
. 
 23 51 16 00-0312  Round Stainless Steel Double Wall Flue/Vent Pipe (23 51 16 00-0311) 

Note: With 1" insulation. 
. 
. 

 23 51 16 00-0313 LF  6" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe .................................................................................................... 95.09 11.68 
    For 2" Insulated Wall Instead Of 1" Thickness, Add  6.59 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  13.19 

. 
 23 51 16 00-0314 LF  7" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe .................................................................................................. 115.97 12.44 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  8.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  16.95 

. 
 23 51 16 00-0315 LF  8" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe .................................................................................................. 132.53 13.43 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  9.89 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  19.78 

. 
 23 51 16 00-0316 LF  10" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................ 179.94 14.52 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  28.73 

. 
 23 51 16 00-0317 LF  12" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................ 232.83 15.94 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  19.31 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  38.62 

. 
 23 51 16 00-0318 LF  14" Round Flue/Vent Pipe, Stainless Steel Flue/Vent Pipe ................................................................................................ 296.00 16.70 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  25.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  50.86 

XXXXXXX 
. 
 23 51 16 00-0319  90 Degree Elbows (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0320 EA  6" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 205.40 23.25 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.72 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  29.44 

. 
 23 51 16 00-0321 EA  7" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 227.16 24.88 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  16.48 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  32.97 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 50 Central Heating Equipment 
23 51 Breechings, Chimneys, and Stacks 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 462  San Bernardino County 

. 
 23 51 16 00-0322 EA  8" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 255.54 26.85 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  18.84 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  37.68 

. 
 23 51 16 00-0323 EA  10" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 317.71 29.14 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  24.49 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  48.98 

. 
 23 51 16 00-0324 EA  12" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 378.43 31.76 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  29.91 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  59.81 

. 
 23 51 16 00-0325 EA  14" Round Flue/Vent, 90 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 441.06 33.29 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  35.79 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  71.59 

XXXXXXX 
. 
 23 51 16 00-0326  45 Degree Elbows (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0327 EA  6" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 168.60 23.25 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  11.04 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  22.08 

. 
 23 51 16 00-0328 EA  7" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 185.94 24.88 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  12.36 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  24.73 

. 
 23 51 16 00-0329 EA  8" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ............................................................................. 208.45 26.85 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  14.13 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  28.26 

. 
 23 51 16 00-0330 EA  10" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 256.48 29.14 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  18.37 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  36.74 

. 
 23 51 16 00-0331 EA  12" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 303.64 31.76 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  22.43 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  44.86 

. 
 23 51 16 00-0332 EA  14" Round Flue/Vent, 45 Degree Elbow, Stainless Steel Flue/Vent Pipe ........................................................................... 351.62 33.29 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  26.85 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  53.69 

XXXXXXX 
. 
 23 51 16 00-0333  Tees With Tee Caps (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0334 EA  6" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe .................................................................................................. 336.03 23.25 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  27.79 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  55.57 

. 
 23 51 16 00-0335 EA  7" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe .................................................................................................. 424.97 24.88 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  36.27 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  72.53 

. 
 23 51 16 00-0336 EA  8" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe .................................................................................................. 476.86 26.85 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  40.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  81.95 

. 
 23 51 16 00-0337 EA  10" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................ 649.67 29.14 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  57.69 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  115.39 

. 
 23 51 16 00-0338 EA  12" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ................................................................................................ 891.74 31.76 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  81.24 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  162.48 

. 
 23 51 16 00-0339 EA  14" Round Flue/Vent, Tee, Stainless Steel Flue/Vent Pipe ............................................................................................. 1,142.77 33.29 

    For 2" Insulated Wall Instead Of 1" Thickness, Add  105.97 
    For 3" Insulated Wall Instead Of 1" Thickness, Add  211.94 

XXXXXXX 
. 
 23 51 16 00-0340  Joist Shields (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0341 EA  6" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 142.95 23.25 

. 
 23 51 16 00-0342 EA  7" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 154.16 24.88 

. 
 23 51 16 00-0343 EA  8" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe ...................................................................................... 180.15 26.85 

. 
 23 51 16 00-0344 EA  10" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 224.73 29.14 

. 
 23 51 16 00-0345 EA  12" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 268.91 31.76 

. 
 23 51 16 00-0346 EA  14" Round Flue/Vent, Joist Shield, Stainless Steel Flue/Vent Pipe .................................................................................... 318.60 33.29 

XXXXXXX 
. 
 23 51 16 00-0347  Adjustable Roof Flashing (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0348 EA  6" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 170.03 23.25 

. 
 23 51 16 00-0349 EA  7" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 189.47 24.88 

. 
 23 51 16 00-0350 EA  8" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ................................................................. 206.05 26.85 

. 
 23 51 16 00-0351 EA  10" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 250.61 29.14 

. 
 23 51 16 00-0352 EA  12" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 309.02 31.76 

. 
 23 51 16 00-0353 EA  14" Round Flue/Vent, Adjustable Roof Flashing, Stainless Steel Flue/Vent Pipe ............................................................... 370.37 33.18 

XXXXXXX 
. 
 23 51 16 00-0354  Vent Top Caps (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0355 EA  6" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 152.37 23.25 

. 
 23 51 16 00-0356 EA  7" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 190.65 24.88 

. 
 23 51 16 00-0357 EA  8" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe .......................................................................................... 239.02 26.85 

. 
 23 51 16 00-0358 EA  10" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 381.33 29.14 

. 
 23 51 16 00-0359 EA  12" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 519.77 31.76 

. 
 23 51 16 00-0360 EA  14" Round Flue/Vent Top Caps, Stainless Steel Flue/Vent Pipe ........................................................................................ 662.43 33.29 

XXXXXXX 

NOT FOR BID
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. 
 23 51 16 00-0361  Roof Support Assemblies (23 51 16 00-0311) 

. 

. 
 23 51 16 00-0362 EA 6" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 226.46 23.25 

. 
 23 51 16 00-0363 EA 7" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 251.87 24.88 

. 
 23 51 16 00-0364 EA 8" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................... 273.15 26.85 

. 
 23 51 16 00-0365 EA 10" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 343.57 29.14 

. 
 23 51 16 00-0366 EA 12" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 406.68 31.76 

. 
 23 51 16 00-0367 EA 14" Round Flue/Vent, Roof Support Assembly, Stainless Steel Flue/Vent Pipe ................................................................. 497.59 33.29 

XXXXXXX 
. 
 23 51 16 00-0368  Polyvinyl Chloride (PVC) Flue/Vent Accessories (23 51 16) 

. 

. 
 23 51 16 00-0369  Concentric Polyvinyl Chloride (PVC) Vent Termination (23 51 16 00-0368) 

. 

. 
 23 51 16 00-0370 EA 2" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 236.76 44.44 

. 
 23 51 16 00-0371 EA 3" Concentric Polyvinyl Chloride (PVC) Vent Termination .................................................................................................. 257.89 44.44 

XXXXXXX 
. 
 23 51 16 00-0372  Polypropylene (PP) Flue/Vent Pipe And Fittings (23 51 16) 

Note: Centrotherm InnoFlue® Vent System 
. 
. 
 23 51 16 00-0373  Polypropylene Flue/Vent Rigid Pipe Sections (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent lengths with dedicated male and female ends. 
. 
. 

 23 51 16 00-0374 EA 2" x 12" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 42.12 13.50 
. 

 23 51 16 00-0375 EA 2" x 24" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 48.31 14.21 
. 

 23 51 16 00-0376 EA 2" x 36" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 55.56 15.80 
. 

 23 51 16 00-0377 EA 2" x 72" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 69.38 18.58 
. 

 23 51 16 00-0378 EA 3" x 12" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 50.91 15.47 
. 

 23 51 16 00-0379 EA 3" x 24" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 62.35 16.30 
. 

 23 51 16 00-0380 EA 3" x 36" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 77.22 18.10 
. 

 23 51 16 00-0381 EA 3" x 72" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 95.91 21.30 
. 

 23 51 16 00-0382 EA 4" x 12" Polypropylene Flue/Vent Rigid Pipe Section ........................................................................................................... 86.08 20.47 
. 

 23 51 16 00-0383 EA 4" x 24" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 102.65 21.55 
. 

 23 51 16 00-0384 EA 4" x 36" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 128.71 23.95 
. 

 23 51 16 00-0385 EA 4" x 72" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 167.85 28.17 
. 

 23 51 16 00-0386 EA 5" x 12" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 127.73 30.22 
. 

 23 51 16 00-0387 EA 5" x 24" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 147.10 31.80 
. 

 23 51 16 00-0388 EA 5" x 36" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 193.53 35.34 
. 

 23 51 16 00-0389 EA 5" x 72" Polypropylene Flue/Vent Rigid Pipe Section ......................................................................................................... 253.20 41.59 

XXXXXXX 
. 
 23 51 16 00-0390  Polypropylene Flue/Vent Elbows (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0391 EA 2" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 52.17 16.40 
. 

 23 51 16 00-0392 EA 3" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 61.75 17.27 
. 

 23 51 16 00-0393 EA 4" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 78.48 17.90 
. 

 23 51 16 00-0394 EA 5" Polypropylene Flue/Vent 15 Degree Elbow ...................................................................................................................... 91.93 18.63 
. 

 23 51 16 00-0395 EA 2" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 52.17 16.40 
. 

 23 51 16 00-0396 EA 3" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 61.75 17.27 
. 

 23 51 16 00-0397 EA 4" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 78.48 17.90 
. 

 23 51 16 00-0398 EA 5" Polypropylene Flue/Vent 30 Degree Elbow ...................................................................................................................... 91.93 18.63 
. 

 23 51 16 00-0399 EA 2" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 52.17 16.40 
. 

 23 51 16 00-0400 EA 3" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 61.75 17.27 
. 

 23 51 16 00-0401 EA 4" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 78.48 17.90 
. 

 23 51 16 00-0402 EA 5" Polypropylene Flue/Vent 45 Degree Elbow ...................................................................................................................... 91.93 18.63 
. 

 23 51 16 00-0403 EA 2" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 52.17 16.40 
. 

 23 51 16 00-0404 EA 3" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 61.75 17.27 
. 

 23 51 16 00-0405 EA 4" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 77.43 17.90 
. 

 23 51 16 00-0406 EA 5" Polypropylene Flue/Vent 87 Degree Elbow ...................................................................................................................... 94.52 18.63 

XXXXXXX 
. 
 23 51 16 00-0407  Polypropylene Flue/Vent Tees (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0408 EA 2" Polypropylene Flue/Vent Tee ......................................................................................................................................... 171.97 24.61 
. 

 23 51 16 00-0409 EA 3" Polypropylene Flue/Vent Tee ......................................................................................................................................... 217.91 25.91 
. 

 23 51 16 00-0410 EA 4" Polypropylene Flue/Vent Tee ......................................................................................................................................... 257.03 26.85 
. 

 23 51 16 00-0411 EA 5" Polypropylene Flue/Vent Tee ......................................................................................................................................... 281.75 27.95 

XXXXXXX 
. 
 23 51 16 00-0412  Polypropylene Flue/Vent Adaptors (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0413 EA 2" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................ 62.40 16.40 
. 

 23 51 16 00-0414 EA 3" Polypropylene Flue/Vent Adaptor With Gasket ................................................................................................................ 91.54 17.27 
. 

 23 51 16 00-0415 EA 4" Polypropylene Flue/Vent Adaptor With Gasket .............................................................................................................. 107.32 17.90 
. 

 23 51 16 00-0416 EA 5" Polypropylene Flue/Vent Adaptor With Gasket .............................................................................................................. 148.31 18.63 

XXXXXXX 
. 
 23 51 16 00-0417  Polypropylene Flue/Vent Increases (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0418 EA 2" to 3" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 69.61 16.84 
. 

 23 51 16 00-0419 EA 3" to 4" Polypropylene Flue/Vent Centric Increaser .............................................................................................................. 76.52 17.58 
. 

 23 51 16 00-0420 EA 4" to 5" Polypropylene Flue/Vent Centric Increaser ............................................................................................................ 142.16 18.26 
. 

 23 51 16 00-0421 EA 2" to 3" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 95.86 16.84 
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. 
 23 51 16 00-0422 EA 3" to 4" Polypropylene Flue/Vent Eccentric Increaser ........................................................................................................... 74.38 17.58 

. 
 23 51 16 00-0423 EA 4" to 5" Polypropylene Flue/Vent Eccentric Increaser ......................................................................................................... 198.22 18.26 

XXXXXXX 
. 
 23 51 16 00-0424  Polypropylene Flue/Vent Reducers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0425 EA 3" to 2" Polypropylene Flue/Vent Reducer ............................................................................................................................ 69.61 16.84 
. 

 23 51 16 00-0426 EA 4" to 3" Polypropylene Flue/Vent Reducer ............................................................................................................................ 76.52 17.58 
. 

 23 51 16 00-0427 EA 5" to 4" Polypropylene Flue/Vent Reducer .......................................................................................................................... 177.11 18.26 

XXXXXXX 
. 
 23 51 16 00-0428  Polypropylene Flue/Vent Test Ports (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0429 EA 2" Polypropylene Flue/Vent Test Port ................................................................................................................................... 87.19 24.61 
. 

 23 51 16 00-0430 EA 3" Polypropylene Flue/Vent Test Port ................................................................................................................................... 98.38 25.91 
. 

 23 51 16 00-0431 EA 4" Polypropylene Flue/Vent Test Port ................................................................................................................................. 154.91 26.85 
. 

 23 51 16 00-0432 EA 5" Polypropylene Flue/Vent Test Port ................................................................................................................................. 165.65 27.95 

XXXXXXX 
. 
 23 51 16 00-0433  Polypropylene Flue/Vent Cascade Components (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0434 EA 4" x 15" Polypropylene Flue/Vent Branch Tee With 4" Feeder ........................................................................................... 261.73 26.85 
. 

 23 51 16 00-0435 EA 4" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ........................................................................................... 343.31 33.56 
. 

 23 51 16 00-0436 EA 5" x 12" Polypropylene Flue/Vent Branch Tee With 4" Feeder ........................................................................................... 213.31 27.95 
. 

 23 51 16 00-0437 EA 5" x 42" Polypropylene Flue/Vent Branch Tee With 4" Feeder ........................................................................................... 318.15 34.93 
. 

 23 51 16 00-0438 EA 3" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 339.71 17.58 
. 

 23 51 16 00-0439 EA 4" to 4" Polypropylene Flue/Vent Non-Return Valve ........................................................................................................... 393.99 18.26 

XXXXXXX 
. 
 23 51 16 00-0440  Polypropylene Flue/Vent Condensate Management (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0441 EA 2" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 122.63 24.61 
. 

 23 51 16 00-0442 EA 3" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 149.50 25.91 
. 

 23 51 16 00-0443 EA 4" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 172.18 26.85 
. 

 23 51 16 00-0444 EA 5" Polypropylene Flue/Vent Horizontal Drain Tee ............................................................................................................... 197.36 27.95 
. 

 23 51 16 00-0445 EA 4" Polypropylene Flue/Vent Horizontal Drain Fittings ......................................................................................................... 220.13 26.85 
. 

 23 51 16 00-0446 EA 5" Polypropylene Flue/Vent Horizontal Drain Fittings ......................................................................................................... 243.25 27.95 
. 

 23 51 16 00-0447 EA 2" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 72.68 8.21 
. 

 23 51 16 00-0448 EA 3" Polypropylene Flue/Vent Tee Cap .................................................................................................................................... 93.94 8.63 
. 

 23 51 16 00-0449 EA 4" Polypropylene Flue/Vent Tee Cap .................................................................................................................................. 112.08 8.95 
. 

 23 51 16 00-0450 EA 5" Polypropylene Flue/Vent Tee Cap .................................................................................................................................. 147.17 9.31 
. 

 23 51 16 00-0451 EA 2" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 137.97 24.61 
. 

 23 51 16 00-0452 EA 3" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 170.77 25.91 
. 

 23 51 16 00-0453 EA 4" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 198.56 26.85 
. 

 23 51 16 00-0454 EA 5" Polypropylene Flue/Vent Tee Cap With Drain ................................................................................................................ 240.73 27.95 

XXXXXXX 
. 
 23 51 16 00-0455  Polypropylene Flue/Vent Terminations (23 51 16 00-0372) 

. 

. 
 23 51 16 00-0456 EA 2" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 184.55 16.40 

. 
 23 51 16 00-0457 EA 3" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 161.87 17.27 

. 
 23 51 16 00-0458 EA 4" Polypropylene-UV Black Flue/Vent Chimney Cover ....................................................................................................... 203.81 17.90 

. 
 23 51 16 00-0459 EA 3" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 422.77 17.27 

. 
 23 51 16 00-0460 EA 4" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 451.61 17.90 

. 
 23 51 16 00-0461 EA 5" Stainless Steel Chimney Cover With Polypropylene-UV Black End Pipe ....................................................................... 527.94 18.63 

. 
 23 51 16 00-0462 EA 2"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 106.73 16.40 

. 
 23 51 16 00-0463 EA 2"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 113.30 16.40 

. 
 23 51 16 00-0464 EA 2"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 119.88 16.40 

. 
 23 51 16 00-0465 EA 2"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 126.45 16.40 

. 
 23 51 16 00-0466 EA 3"/4" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 115.47 17.27 

. 
 23 51 16 00-0467 EA 3"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 122.05 17.27 

. 
 23 51 16 00-0468 EA 3"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 128.62 17.27 

. 
 23 51 16 00-0469 EA 3"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 135.19 17.27 

. 
 23 51 16 00-0470 EA 4"/5" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 130.19 17.90 

. 
 23 51 16 00-0471 EA 4"/6" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 136.76 17.90 

. 
 23 51 16 00-0472 EA 4"/7" Polypropylene-UV Black Flue/Vent B-Vent Chimney Cover Rain Collar .................................................................... 143.33 17.90 

. 
 23 51 16 00-0473 EA 2" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................. 113.24 16.40 

. 
 23 51 16 00-0474 EA 3" Polypropylene-UV Black Flue/Vent Low Profile Wall Termination .................................................................................. 146.36 17.27 

. 
 23 51 16 00-0475 EA 2" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 129.75 24.61 

. 
 23 51 16 00-0476 EA 3" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 173.08 25.91 

. 
 23 51 16 00-0477 EA 4" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 205.91 26.85 

. 
 23 51 16 00-0478 EA 5" Polypropylene-UV Black Flue/Vent Termination Tee ...................................................................................................... 227.42 27.95 

. 
 23 51 16 00-0479 EA 2" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 44.31 14.21 

. 
 23 51 16 00-0480 EA 2" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 53.45 15.80 

. 
 23 51 16 00-0481 EA 3" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 53.60 16.30 

. 
 23 51 16 00-0482 EA 3" x 39" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 67.75 18.10 

. 
 23 51 16 00-0483 EA 4" x 20" Polypropylene-UV Black Flue/Vent End Pipe .......................................................................................................... 81.97 21.55 

. 
 23 51 16 00-0484 EA 5" x 20" Polypropylene-UV Black Flue/Vent End Pipe ........................................................................................................ 112.42 31.80 

. 
 23 51 16 00-0485 EA 5" x 39" Polypropylene-UV Black Flue/Vent End Pipe ........................................................................................................ 137.35 35.34 

. 
 23 51 16 00-0486 EA 2" x 24" Polypropylene-UV Black Flue/Vent Vent Length ..................................................................................................... 49.58 14.21 

. 
 23 51 16 00-0487 EA 3" x 24" Polypropylene-UV Black Flue/Vent Vent Length ..................................................................................................... 64.52 16.30 

. 
 23 51 16 00-0488 EA 4" x 24" Polypropylene-UV Black Flue/Vent Vent Length ................................................................................................... 107.52 21.55 

NOT FOR BID
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. 
 23 51 16 00-0489 EA 2" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 54.26 16.40 

. 
 23 51 16 00-0490 EA 3" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 64.38 17.27 

. 
 23 51 16 00-0491 EA 4" Polypropylene-UV Black Flue/Vent 45 Degree Elbow ...................................................................................................... 81.84 17.90 

. 
 23 51 16 00-0492 EA 2" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 53.27 16.40 

. 
 23 51 16 00-0493 EA 3" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 63.72 17.27 

. 
 23 51 16 00-0494 EA 4" Polypropylene-UV Black Flue/Vent 87 Degree Elbow ...................................................................................................... 80.69 17.90 

. 
 23 51 16 00-0495 EA 2" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 35.67 8.21 

. 
 23 51 16 00-0496 EA 3" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 41.90 8.63 

. 
 23 51 16 00-0497 EA 4" Polypropylene-UV Black Bird Screen For Polypropylene Flue/Vent ................................................................................. 47.21 8.95 

. 
 23 51 16 00-0498 EA 3" Stainless Steel Bird Screen For Polypropylene Flue/Vent ................................................................................................ 95.75 8.63 

. 
 23 51 16 00-0499 EA 5" Stainless Steel Bird Screen For Polypropylene Flue/Vent .............................................................................................. 110.25 9.31 

XXXXXXX 
. 
 23 51 16 00-0500  Polypropylene Flue/Vent Accessories (23 51 16 00-0372) 

. 

. 
 23 51 16 00-0501 EA 2" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 18.20 4.10 

. 
 23 51 16 00-0502 EA 3" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 17.18 4.32 

. 
 23 51 16 00-0503 EA 4" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 17.69 4.47 

. 
 23 51 16 00-0504 EA 5" Spacer For Polypropylene Flue/Vent ................................................................................................................................ 28.84 4.66 

. 
 23 51 16 00-0505 EA 2" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 34.98 6.16 

. 
 23 51 16 00-0506 EA 3" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 41.38 6.47 

. 
 23 51 16 00-0507 EA 4" Flue Clamp For Polypropylene Flue/Vent ......................................................................................................................... 48.31 6.71 

. 
 23 51 16 00-0508 EA 2" Support Clamp For Polypropylene Flue/Vent ................................................................................................................... 33.15 6.16 

. 
 23 51 16 00-0509 EA 4" Support Clamp For Polypropylene Flue/Vent ................................................................................................................... 32.84 6.71 

. 
 23 51 16 00-0510 EA 5" Support Clamp For Polypropylene Flue/Vent ................................................................................................................... 40.49 6.98 

. 
 23 51 16 00-0511 EA 3" Plastic Support Clamp For Polypropylene Flue/Vent ........................................................................................................ 24.61 6.47 

. 
 23 51 16 00-0512 EA 2" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent ................................................................................... 47.63 16.40 

. 
 23 51 16 00-0513 EA 3" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent ................................................................................... 52.84 17.27 

. 
 23 51 16 00-0514 EA 4" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent ................................................................................... 57.17 17.90 

. 
 23 51 16 00-0515 EA 5" Polypropylene-UV Black Wall Plate For Polypropylene Flue/Vent ................................................................................... 64.38 18.63 

. 
 23 51 16 00-0516 EA 2" Single Wall EDPM Gasket For Polypropylene Flue/Vent .................................................................................................... 4.22  

. 
 23 51 16 00-0517 EA 3" Single Wall EDPM Gasket For Polypropylene Flue/Vent .................................................................................................... 4.72  

. 
 23 51 16 00-0518 EA 4" Single Wall EDPM Gasket For Polypropylene Flue/Vent .................................................................................................... 6.39  

. 
 23 51 16 00-0519 EA 5" Single Wall EDPM Gasket For Polypropylene Flue/Vent .................................................................................................. 10.55  

. 
 23 51 16 00-0520 EA 2" Connector Ring For Polypropylene Flue/Vent .................................................................................................................. 14.78 4.10 

. 
 23 51 16 00-0521 EA 3" Connector Ring For Polypropylene Flue/Vent .................................................................................................................. 16.86 4.32 

. 
 23 51 16 00-0522 EA 4" Connector Ring For Polypropylene Flue/Vent .................................................................................................................. 18.23 4.47 

. 
 23 51 16 00-0523 EA 5" Connector Ring For Polypropylene Flue/Vent .................................................................................................................. 20.27 4.66 

. 
 23 51 16 00-0524 EA 2"/4" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 79.27 8.21 

. 
 23 51 16 00-0525 EA 3"/5" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 81.17 8.63 

. 
 23 51 16 00-0526 EA 4"/6" Polypropylene Flue/Vent Air Intake, White ................................................................................................................... 59.28 8.95 

. 
 23 51 16 00-0527 EA 2" Base Support For Polypropylene Flue/Vent ..................................................................................................................... 69.31 6.16 

. 
 23 51 16 00-0528 EA 3" Base Support For Polypropylene Flue/Vent ..................................................................................................................... 71.43 6.47 

. 
 23 51 16 00-0529 EA 4" Base Support For Polypropylene Flue/Vent ..................................................................................................................... 96.70 6.71 

. 
 23 51 16 00-0530 EA 5" Base Support For Polypropylene Flue/Vent ................................................................................................................... 165.66 6.98 

XXXXXXX 
. 
 23 51 16 00-0531  Polypropylene Flue/Vent Flex Pipe (23 51 16 00-0372) 

. 

. 
 23 51 16 00-0532 LF 2", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................ 12.38 1.44 

. 
 23 51 16 00-0533 LF 2", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 10.63 1.44 

. 
 23 51 16 00-0534 LF 3", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................ 15.24 1.70 

. 
 23 51 16 00-0535 LF 3", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 13.04 1.70 

. 
 23 51 16 00-0536 LF 4", Up To 50', Polypropylene Flue/Vent Flex Pipe ................................................................................................................ 22.12 2.10 

. 
 23 51 16 00-0537 LF 4", > 50', Polypropylene Flue/Vent Flex Pipe ........................................................................................................................ 18.74 2.10 

XXXXXXX 
. 
 23 51 16 00-0538  Polypropylene Flue/Vent Couplers (23 51 16 00-0372) 

Note: Gasketed rigid single wall polypropylene vent fittings with dedicated male and female ends. 
. 
. 

 23 51 16 00-0539 EA 2" Polypropylene Flue/Vent Coupler, Single Wall to Flex ..................................................................................................... 84.56 16.40 
. 

 23 51 16 00-0540 EA 2" Polypropylene Flue/Vent Coupler, Flex to Single Wall ..................................................................................................... 95.53 16.40 
. 

 23 51 16 00-0541 EA 3" Polypropylene Flue/Vent Coupler, Flex to Single Wall ................................................................................................... 201.24 17.27 
. 

 23 51 16 00-0542 EA 4" Polypropylene Flue/Vent Coupler, Flex to Single Wall ................................................................................................... 373.36 17.90 
. 

 23 51 16 00-0543 EA 2" Polypropylene Flue/Vent Coupler, Flex to Flex ................................................................................................................ 98.77 16.40 
. 

 23 51 16 00-0544 EA 3" Polypropylene Flue/Vent Coupler, Flex to Flex .............................................................................................................. 241.33 17.27 
. 

 23 51 16 00-0545 EA 4" Polypropylene Flue/Vent Coupler, Flex to Flex .............................................................................................................. 636.24 17.90 

XXXXXXX 
. 
 23 51 16 00-0546  Polypropylene Flue/Vent Flex End Terminations (23 51 16 00-0372) 

. 

. 
 23 51 16 00-0547 EA 2" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ..................................................................................... 113.33 16.40 

. 
 23 51 16 00-0548 EA 3" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ..................................................................................... 103.83 17.27 

. 
 23 51 16 00-0549 EA 4" Polypropylene-UV Black Flue/Vent Flex End Pipe Termination ..................................................................................... 129.83 17.90 

XXXXXXX 
. 
 23 51 16 00-0550  Aluminum Flue/Vent Fittings (23 51 16) 

. 

. 
 23 51 16 00-0551  Aluminum Vent Top Caps (23 51 16 00-0550) 

. 

. 
 23 51 16 00-0552 EA 3" Aluminum Vent Cap (Star-Kap® 3-SK) .......................................................................................................................... 108.41 16.26 

. 
 23 51 16 00-0553 EA 4" Aluminum Vent Cap (Star-Kap® 4-SK) .......................................................................................................................... 115.43 15.94 

. 
 23 51 16 00-0554 EA 5" Aluminum Vent Cap (Star-Kap® 5-SK) .......................................................................................................................... 125.43 16.70 

. 
 23 51 16 00-0555 EA 6" Aluminum Vent Cap (Star-Kap® 6-SK) .......................................................................................................................... 177.75 17.46 

. 
 23 51 16 00-0556 EA 8" Aluminum Vent Cap (Star-Kap® 8-SK) .......................................................................................................................... 198.86 19.42 

. 
 23 51 16 00-0557 EA 10" Aluminum Vent Cap (Star-Kap® 10-SK) ...................................................................................................................... 584.29 20.52 

NOT FOR BID
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. 
 23 51 16 00-0558 EA 12" Aluminum Vent Cap (Star-Kap® 12-SK) ....................................................................................................................... 598.44 21.83 

XXXXXXX 
. 
 23 52  Heating Boilers (23 50) 

. 

. 
 23 52 13  Electric Boilers (23 52) 

. 

. 
 23 52 13 00-0001  Packaged Electric Steam Boiler (23 52 13) 

Note: Includes burners, standard controls and safety controls (low water cut-off, high/low temperature and 
pressure operating controls, flame failure, main and pilot gas control, etc.) Rated by KW and MBH gross rated 
output. 

. 

. 
 23 52 13 00-0002 EA 12 KW, 42 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 8,020.66 615.98 

. 
 23 52 13 00-0003 EA 24 KW, 84 MBH Electric Steam Boiler With Packaged Standard Controls ...................................................................... 8,659.36 718.64 

. 
 23 52 13 00-0004 EA 36 KW, 126 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................... 9,292.27 769.97 

. 
 23 52 13 00-0005 EA 48 KW, 168 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 10,343.68 821.31 

. 
 23 52 13 00-0006 EA 60 KW, 210 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 11,369.80 872.64 

. 
 23 52 13 00-0007 EA 80 KW, 280 MBH Electric Steam Boiler With Packaged Standard Controls .................................................................. 13,270.97 975.30 

. 
 23 52 13 00-0008 EA 100 KW, 350 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 15,172.24 1,077.97 

. 
 23 52 13 00-0009 EA 120 KW, 420 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 15,789.61 1,129.30 

. 
 23 52 13 00-0010 EA 140 KW, 490 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 16,629.56 1,180.63 

. 
 23 52 13 00-0011 EA 160 KW, 560 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 21,737.45 1,283.28 

. 
 23 52 13 00-0012 EA 180 KW, 630 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 22,653.85 1,334.62 

. 
 23 52 13 00-0013 EA 200 KW, 700 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 24,007.37 1,526.45 

. 
 23 52 13 00-0014 EA 220 KW, 770 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 25,006.07 1,639.52 

. 
 23 52 13 00-0015 EA 240 KW, 840 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 26,973.17 1,752.59 

. 
 23 52 13 00-0016 EA 260 KW, 910 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 29,048.35 1,922.20 

. 
 23 52 13 00-0017 EA 280 KW, 980 MBH Electric Steam Boiler With Packaged Standard Controls ................................................................ 30,894.51 1,978.73 

. 
 23 52 13 00-0018 EA 300 KW, 1,050 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 32,387.78 2,035.27 

. 
 23 52 13 00-0019 EA 320 KW, 1,120 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 34,448.08 2,091.80 

. 
 23 52 13 00-0020 EA 360 KW, 1,260 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 36,508.94 2,148.34 

. 
 23 52 13 00-0021 EA 400 KW, 1,400 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 39,063.42 2,261.41 

. 
 23 52 13 00-0022 EA 460 KW, 1,610 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 41,697.05 2,374.48 

. 
 23 52 13 00-0023 EA 500 KW, 1,750 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 44,274.15 2,431.01 

. 
 23 52 13 00-0024 EA 600 KW, 2,100 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 49,032.35 2,487.55 

. 
 23 52 13 00-0025 EA 700 KW, 2,450 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 52,807.54 2,600.63 

. 
 23 52 13 00-0026 EA 756 KW, 2,646 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 54,084.78 2,713.70 

. 
 23 52 13 00-0027 EA 828 KW, 2,898 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 59,430.70 2,883.30 

. 
 23 52 13 00-0028 EA 936 KW, 3,276 MBH Electric Steam Boiler With Packaged Standard Controls ............................................................. 61,374.93 3,052.91 

. 
 23 52 13 00-0029 EA 1,008 KW, 3,528 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 63,432.24 3,222.51 

. 
 23 52 13 00-0030 EA 1,116 KW, 3,906 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 67,342.74 3,392.12 

. 
 23 52 13 00-0031 EA 1,224 KW, 4,284 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 69,083.28 3,505.19 

. 
 23 52 13 00-0032 EA 1,368 KW, 4,788 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 71,366.31 3,731.33 

. 
 23 52 13 00-0033 EA 1,440 KW, 5,040 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 73,807.72 3,957.47 

. 
 23 52 13 00-0034 EA 1,512 KW, 5,292 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 80,589.06 4,183.61 

. 
 23 52 13 00-0035 EA 1,620 KW, 5,670 MBH Electric Steam Boiler With Packaged Standard Controls .......................................................... 84,951.84 4,409.76 

XXXXXXX 
. 
 23 52 13 00-0036  Packaged Electric Hot Water Boiler (23 52 13) 

Note: Flush jacketed steel shell. Includes burners, and safety controls (low water cut-off, high/low temperature 
and pressure operating controls, flame failure, main and pilot gas control, etc.). Rated by KW and MBH gross 
rated output. 

. 

. 
 23 52 13 00-0037 EA 9 KW, 31 MBH, Electric Hot Boiler With Packaged Standard Controls ............................................................................ 7,042.55 564.64 

. 
 23 52 13 00-0038 EA 12 KW, 41 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,416.89 615.98 

. 
 23 52 13 00-0039 EA 18 KW, 61 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 7,791.23 667.31 

. 
 23 52 13 00-0040 EA 24 KW, 82 MBH, Electric Hot Boiler With Packaged Standard Controls .......................................................................... 8,155.29 718.64 

. 
 23 52 13 00-0041 EA 36 KW, 123 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,576.14 769.97 

. 
 23 52 13 00-0042 EA 48 KW, 164 MBH, Electric Hot Boiler With Packaged Standard Controls ........................................................................ 8,884.97 821.31 

. 
 23 52 13 00-0043 EA 60 KW, 205 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,259.31 872.64 

. 
 23 52 13 00-0044 EA 72 KW, 246 MBH Electric Hot Boiler With Packaged Standard Controls ......................................................................... 9,820.83 923.97 

. 
 23 52 13 00-0045 EA 84 KW, 287 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 10,316.29 975.30 

. 
 23 52 13 00-0046 EA 90 KW, 307 MBH Electric Hot Boiler With Packaged Standard Controls ....................................................................... 10,615.76 1,026.63 

. 
 23 52 13 00-0047 EA 105 KW, 358 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 11,401.29 1,077.97 

. 
 23 52 13 00-0048 EA 120 KW, 409 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 12,143.01 1,129.30 

. 
 23 52 13 00-0049 EA 135 KW, 461 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 13,485.98 1,180.63 

. 
 23 52 13 00-0050 EA 150 KW, 512 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 14,365.73 1,231.96 

. 
 23 52 13 00-0051 EA 165 KW, 563 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 15,102.77 1,283.28 

. 
 23 52 13 00-0052 EA 180 KW, 614 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 16,389.42 1,334.62 

. 
 23 52 13 00-0053 EA 195 KW, 665 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 18,112.14 1,526.45 

. 
 23 52 13 00-0054 EA 225 KW, 768 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 19,460.53 1,639.52 

. 
 23 52 13 00-0055 EA 240 KW, 819 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 20,931.35 1,752.59 

. 
 23 52 13 00-0056 EA 270 KW, 921 MBH Electric Hot Boiler With Packaged Standard Controls ..................................................................... 22,392.80 1,922.20 

. 
 23 52 13 00-0057 EA 300 KW, 1,024 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 23,863.62 2,035.27 

. 
 23 52 13 00-0058 EA 330 KW, 1,126 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 25,242.02 2,148.34 

. 
 23 52 13 00-0059 EA 360 KW, 1,228 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 27,185.76 2,204.87 

. 
 23 52 13 00-0060 EA 390 KW, 1,331 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 28,966.18 2,261.41 

. 
 23 52 13 00-0061 EA 420 KW, 1,433 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 30,671.73 2,374.48 

. 
 23 52 13 00-0062 EA 450 KW, 1,535 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 32,459.81 2,374.48 

. 
 23 52 13 00-0063 EA 504 KW, 1,720 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 35,550.10 2,431.01 

. 
 23 52 13 00-0064 EA 612 KW, 2,088 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 37,191.99 2,487.55 

. 
 23 52 13 00-0065 EA 684 KW, 2,334 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 39,273.60 2,600.63 

. 
 23 52 13 00-0066 EA 720 KW, 2,457 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 40,837.23 2,657.16 

. 
 23 52 13 00-0067 EA 750 KW, 2,559 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 42,406.64 2,713.70 

NOT FOR BID
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. 
 23 52 13 00-0068 EA 810 KW, 2,764 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 43,586.73 2,883.30 

. 
 23 52 13 00-0069 EA 900 KW, 3,071 MBH Electric Hot Boiler With Packaged Standard Controls .................................................................. 45,715.66 3,052.91 

. 
 23 52 13 00-0070 EA 1,020 KW, 3,480 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 53,164.69 3,222.51 

. 
 23 52 13 00-0071 EA 1,110 KW, 3,787 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 58,318.46 3,392.12 

. 
 23 52 13 00-0072 EA 1,200 KW, 4,094 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 60,567.90 3,505.19 

. 
 23 52 13 00-0073 EA 1350 KW, 4,606 MBH Electric Hot Boiler With Packaged Standard Controls ................................................................ 63,077.13 3,731.33 

. 
 23 52 13 00-0074 EA 1,440 KW, 4,913 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 65,586.36 3,957.47 

. 
 23 52 13 00-0075 EA 1,560 KW, 5,323 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 72,663.69 4,183.61 

. 
 23 52 13 00-0076 EA 1,680 KW, 5,732 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 77,233.71 4,409.76 

. 
 23 52 13 00-0077 EA 1,740 KW, 5,937 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 79,181.43 4,522.83 

. 
 23 52 13 00-0078 EA 1,800 KW, 6,142 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 81,129.15 4,635.90 

. 
 23 52 13 00-0079 EA 1,980 KW, 6,756 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 81,581.44 4,805.50 

. 
 23 52 13 00-0080 EA 2,100 KW, 7,165 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 87,574.72 4,918.57 

. 
 23 52 13 00-0081 EA 2,220 KW, 7,575 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 91,583.23 5,088.17 

. 
 23 52 13 00-0082 EA 2,600 KW, 8,871 MBH Electric Hot Boiler With Packaged Standard Controls ............................................................... 98,329.04 5,427.38 

. 
 23 52 13 00-0083 EA 2,960 KW, 10,100 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 105,998.88 5,992.74 

. 
 23 52 13 00-0084 EA 3,240 KW, 11,055 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 114,834.58 6,671.16 

. 
 23 52 13 00-0085 EA 3,360 KW, 11,464 MBH Electric Hot Boiler With Packaged Standard Controls ........................................................... 121,580.39 7,349.58 

XXXXXXX 
. 
 23 52 16  Condensing Boilers (23 52) 

. 

. 
 23 52 16 13  Stainless-Steel Condensing Boilers (23 52 16) 

. 

. 
 23 52 16 13-0001  Hamilton Evo Series Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes circulating pump, mounting rack, disconnect panel, plumbing and gas manifold, manual reset high 
limit and LWCO (Cal Code). Rated by gross rated output. 

. 

. 
 23 52 16 13-0002 EA 75 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW79) .................................................. 12,372.11 410.66 

. 
 23 52 16 13-0003 EA 127 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW129) .............................................. 13,059.16 546.99 

. 
 23 52 16 13-0004 EA 168 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW179) .............................................. 13,920.54 615.87 

. 
 23 52 16 13-0005 EA 187 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW199.1) ........................................... 14,757.09 650.16 

. 
 23 52 16 13-0006 EA 281 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW299) .............................................. 19,498.58 752.83 

. 
 23 52 16 13-0007 EA 374 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW399) .............................................. 22,579.10 821.20 

. 
 23 52 16 13-0008 EA 589 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW599) .............................................. 30,531.94 958.06 

. 
 23 52 16 13-0009 EA 785 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW798) .............................................. 42,489.40 1,095.01 

Note: Includes vent manifold. 
. 

 23 52 16 13-0010 EA 980 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW998) .............................................. 51,988.45 1,197.66 
Note: Includes vent manifold. 

. 
 23 52 16 13-0011 EA 1,425 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1499) ......................................... 75,123.01 1,402.89 

. 
 23 52 16 13-0012 EA 1,900 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Hamilton Evo HW1999) ......................................... 82,793.69 1,505.55 

XXXXXXX 
. 
 23 52 16 13-0013  Buderus SB615 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0014 EA 484 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/145) ................................................ 40,170.84 889.68 
. 

 23 52 16 13-0015 EA 612 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/185) ................................................ 42,020.27 958.06 
. 

 23 52 16 13-0016 EA 791 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/240) ................................................ 47,087.59 1,095.01 
. 

 23 52 16 13-0017 EA 1,022 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/310) ............................................. 50,786.45 1,231.85 
. 

 23 52 16 13-0018 EA 1,317 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/400) ............................................. 56,209.40 1,334.52 
. 

 23 52 16 13-0019 EA 1,459 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/510) ............................................. 64,388.57 1,402.89 
. 

 23 52 16 13-0020 EA 2,104 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB615/640) ............................................. 77,678.78 1,505.55 

XXXXXXX 
. 
 23 52 16 13-0021  Buderus SB735 Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Includes Riello burners. Rated by gross rated output. 
. 
. 

 23 52 16 13-0022 EA 2,650 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/790) ............................................. 77,362.50 1,642.41 
. 

 23 52 16 13-0023 EA 3,251 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/970) ............................................. 89,640.27 1,710.88 
. 

 23 52 16 13-0024 EA 4,079 MBH Water, Gas Fired, Stainless Steel Condensing Boiler (Buderus SB735/1200) ......................................... 103,928.14 1,779.36 

XXXXXXX 
. 
 23 52 16 13-0025  Laars Neotherm Stainless Steel Condensing Boiler (23 52 16 13) 

Note: Compliant with SCAQMD. Rated by gross rated input. 
. 
. 

 23 52 16 13-0026 EA 80 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH080) ...................................................... 7,910.37 444.84 
. 

 23 52 16 13-0027 EA 105 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH105) .................................................... 9,029.43 513.31 
. 

 23 52 16 13-0028 EA 150 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH150) .................................................. 10,113.60 615.87 
. 

 23 52 16 13-0029 EA 210 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH210) .................................................. 11,263.53 684.35 
. 

 23 52 16 13-0030 EA 285 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH285) .................................................. 14,179.29 752.83 
. 

 23 52 16 13-0031 EA 399 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH399) .................................................. 18,538.22 821.20 
. 

 23 52 16 13-0032 EA 500 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH500) .................................................. 22,279.89 889.68 
. 

 23 52 16 13-0033 EA 600 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH600) .................................................. 24,735.62 958.06 
. 

 23 52 16 13-0034 EA 750 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH750) .................................................. 26,869.85 1,026.53 
. 

 23 52 16 13-0035 EA 850 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH850) .................................................. 29,209.43 1,163.37 
. 

 23 52 16 13-0036 EA 1,000 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1000) ............................................. 41,602.25 1,231.85 
. 

 23 52 16 13-0037 EA 1,700 MBH, Gas Fired, Stainless Steel, Condensing Boiler (Laars Neotherm NTH1700) ............................................. 55,323.41 1,437.18 
. 

 23 52 16 13-0038 EA 150 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV150)..................................................... 18,397.11 615.87 
. 

 23 52 16 13-0039 EA 199 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV199)..................................................... 21,383.84 821.31 
. 

 23 52 16 13-0040 EA 285 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV285)..................................................... 28,024.94 923.97 
. 

 23 52 16 13-0041 EA 399 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV399)..................................................... 35,199.65 1,129.30 
. 

 23 52 16 13-0042 EA 500 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV500)..................................................... 41,611.27 1,231.96 
. 

 23 52 16 13-0043 EA 600 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV600)..................................................... 47,068.06 1,334.62 
. 

 23 52 16 13-0044 EA 750 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV750)..................................................... 56,538.62 1,437.28 
. 

 23 52 16 13-0045 EA 850 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV850)..................................................... 62,671.74 1,539.95 

NOT FOR BID
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. 
 23 52 16 13-0046 EA 1,000 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV1000) ................................................ 82,509.53 1,642.61 

. 
 23 52 16 13-0047 EA 1,700 MBH Gas Fired Condensing Volume Water Heater (Laars Neotherm NTV1700) .............................................. 110,925.99 2,155.92 

XXXXXXX 
. 
 23 52 16 13-0048  AERCO Benchmark Stainless-Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0049 EA 1,500 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK1.5LN) ................ 65,379.78 1,402.89 
Note: Includes gas PRV and pump delay relay. 

. 
 23 52 16 13-0050 EA 2,000 MBH Water, 120 Volt, 1 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK2.0LN) ................ 77,818.84 1,505.55 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0051 EA 3,000 MBH Water, 220 Volt, 1 Phase, 230 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO 
BMK3000) ................................................................................................................................................................... 112,607.83 1,676.70 

Note: Includes gas PRV and pump delay relay. 
. 

 23 52 16 13-0052 EA 3,000 MBH Water, 480 Volt, 3 Phase, Gas Fired, Stainless Steel Condensing Boiler (AERCO BMK3000) ................ 120,142.19 1,676.70 
Note: Includes gas PRV and pump delay relay. 

XXXXXXX 
. 
 23 52 16 13-0053  Lochinvar Knight Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0054 EA 184 MBH 95% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 
KBN211) ....................................................................................................................................................................... 10,965.78 615.87 

. 
 23 52 16 13-0055 EA 264 MBH 95% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight 

KHB285N) .................................................................................................................................................................... 14,192.03 684.35 

XXXXXXX 
. 
 23 52 16 13-0056  Lochinvar Knight XL Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0057 EA 387 MBH 97% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBX0400N) ................................................................................................................................................................... 16,117.15 787.02 

. 
 23 52 16 13-0058 EA 485 MBH 97% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBX0500N) ................................................................................................................................................................... 20,097.57 821.20 
. 

 23 52 16 13-0059 EA 631 MBH 97% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBX0650N) ................................................................................................................................................................... 24,667.97 889.68 

. 
 23 52 16 13-0060 EA 776 MBH 97% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 

KBX0800N) ................................................................................................................................................................... 29,585.11 923.87 
. 

 23 52 16 13-0061 EA 969 MBH 97% Efficient, Gas Fired, Stainless Steel Heat Exchanger, Condensing Boiler (Lochinvar Knight XL 
KBX1000N) ................................................................................................................................................................... 36,181.58 992.34 

XXXXXXX 
. 
 23 52 16 13-0062  Lochinvar Crest Stainless Steel Condensing Boilers (23 52 16 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 13-0063 EA 1,203 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1251) .......... 45,861.64 1,163.17 
. 

 23 52 16 13-0064 EA 1,443 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1501) .......... 47,330.28 1,334.52 
. 

 23 52 16 13-0065 EA 1,684 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN1751) .......... 51,888.59 1,419.83 
. 

 23 52 16 13-0066 EA 1,923 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2001) .......... 56,446.90 1,505.55 
. 

 23 52 16 13-0067 EA 2,400 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN2501) .......... 66,236.89 1,574.03 
. 

 23 52 16 13-0068 EA 2,883 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3001) .......... 73,390.32 1,642.41 
. 

 23 52 16 13-0069 EA 3,364 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN3501) .......... 90,190.77 1,710.88 
. 

 23 52 16 13-0070 EA 3,843 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN4001) .......... 99,659.02 1,779.26 
. 

 23 52 16 13-0071 EA 4,804 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Lochinvar Crest FBN5001) ........ 122,291.64 1,847.63 

XXXXXXX 
. 
 23 52 16 13-0072  Patterson Kelley Stainless Steel Condensing Boilers (23 52 16 13) 

. 

. 
 23 52 16 13-0073  Patterson Kelley Stainless Steel Condensing Boilers, SOLIS® Series (23 52 16 13-

0072) 
. 
. 

 23 52 16 13-0074 EA 1,500 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Patterson-Kelley SOLIS® SL-
1500) ............................................................................................................................................................................ 46,956.55 1,402.89 

. 
 23 52 16 13-0075 EA 3,000 MBH 96% Efficient, Gas Fired, Stainless Steel Firetube, Condensing Boiler (Patterson-Kelley SOLIS® SL-

3000) ............................................................................................................................................................................ 72,330.72 1,676.70 

XXXXXXX 
. 
 23 52 16 13-0076  Patterson Kelley Stainless Steel Condensing Boilers, SONIC® Series (23 52 16 

13-0072) 
. 
. 

 23 52 16 13-0077 EA 650 MBH 97% Efficient, Gas Fired, Dual Fuel, Stainless Steel Condensing Boiler (Patterson-Kelley SONIC® SC-
650 SCD-650) ............................................................................................................................................................... 24,399.82 992.34 

. 
 23 52 16 13-0078 EA 1,000 MBH 97% Efficient, Gas Fired, Dual Fuel, Stainless Steel Condensing Boiler (Patterson-Kelley SONIC® 

SC-1000 SCD-1000)..................................................................................................................................................... 29,324.74 1,231.85 
. 

 23 52 16 13-0079 EA 2,000 MBH 97% Efficient, Gas Fired, Dual Fuel, Stainless Steel Condensing Boiler (Patterson-Kelley SONIC® 
SC-2000) ...................................................................................................................................................................... 49,905.69 1,505.55 

. 
 23 52 16 13-0080 EA 4,000 MBH 97% Efficient, Gas Fired, Dual Fuel, Stainless Steel Condensing Boiler (Patterson-Kelley SONIC® 

SC-4000) ...................................................................................................................................................................... 85,942.22 1,779.36 

XXXXXXX 
. 
 23 52 16 13-0081  Patterson Kelley Stainless Steel Condensing Boilers, STORM® Series (23 52 16 

13-0072) 
. 
. 

 23 52 16 13-0082 EA 1,250 MBH 97% Efficient, Gas Fired, Stainless Steel Condensing Boiler (Patterson-Kelley STORM® ST1250) .......... 35,790.54 1,300.23 
. 

 23 52 16 13-0083 EA 2,000 MBH 97% Efficient, Gas Fired, Stainless Steel Condensing Boiler (Patterson-Kelley STORM® ST2000) .......... 59,100.77 1,505.55 
. 

 23 52 16 13-0084 EA 4,000 MBH 97% Efficient, Gas Fired, Stainless Steel Condensing Boiler (Patterson-Kelley STORM® ST4000) .......... 87,898.62 1,779.36 

XXXXXXX 
. 
 23 52 16 16  Aluminum Condensing Boilers (23 52 16) 
NOT FOR BID
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. 

. 
 23 52 16 16-0001  Weil McLain Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0002 EA 80 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .............................................................................. 8,949.04 444.84 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0003 EA 105 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) ............................................................................ 9,847.64 513.31 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0004 EA 155 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .......................................................................... 11,079.99 615.87 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

. 
 23 52 16 16-0005 EA 230 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .......................................................................... 12,440.77 684.35 

Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 
. 

 23 52 16 16-0006 EA 310 MBH Water Gas Fired Condensing Boiler (Weil McLain Ultra 80) .......................................................................... 16,215.10 787.02 
Note: Aluminum block with stainless steel burner. Includes boiler inline circulating pump. 

XXXXXXX 
. 
 23 52 16 16-0007  Patterson Kelley Mach Series Aluminum Condensing Boilers (23 52 16 16) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 16-0008 EA 300 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach CM300) ........................................ 15,874.81 752.83 
. 

 23 52 16 16-0009 EA 450 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C450) ........................................... 17,848.15 855.49 
. 

 23 52 16 16-0010 EA 750 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C750) ........................................... 20,255.94 1,026.53 
. 

 23 52 16 16-0011 EA 900 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C900) ........................................... 29,860.44 1,163.37 
. 

 23 52 16 16-0012 EA 1,050 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C1050) ...................................... 31,199.96 1,231.85 
. 

 23 52 16 16-0013 EA 1,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C1500) ...................................... 48,193.56 1,402.89 
. 

 23 52 16 16-0014 EA 2,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C2000) ...................................... 52,181.71 1,505.55 
. 

 23 52 16 16-0015 EA 2,500 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C2500) ...................................... 78,599.62 1,642.41 
. 

 23 52 16 16-0016 EA 3,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C3000) ...................................... 91,306.01 1,676.70 
. 

 23 52 16 16-0017 EA 4,000 MBH Water, Gas Fired, Aluminum Condensing Boiler (Patterson Kelley Mach C4000) .................................... 103,928.84 1,779.36 

XXXXXXX 
. 
 23 52 16 16-0018  Buderus GB142 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0019 EA 75 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/24) ............................................ 6,729.82 410.66 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0020 EA 95 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/30) ............................................ 7,814.92 479.02 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0021 EA 143 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/45) .......................................... 8,999.76 581.69 
Note: Includes an aluminum heat exchanger and three speed circulating pump. 

. 
 23 52 16 16-0022 EA 193 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB142/60) .......................................... 9,846.65 650.16 

Note: Includes an aluminum heat exchanger and three speed circulating pump. 
. 

 23 52 16 16-0023 EA Optional Vertical Or Horizontal 3" Concentric Termination Kit For GB142 (Buderus 60L46) .............................................. 326.63 102.66 
. 

 23 52 16 16-0024 EA Optional Stainless Steel Concentric Hood For GB142 (Buderus SJT3) .............................................................................. 427.47 102.66 
. 

 23 52 16 16-0025 EA Optional GB Floor Stand For GB142 (Buderus 7098265) ................................................................................................... 912.66 102.66 

XXXXXXX 
. 
 23 52 16 16-0026  Buderus GB162 Wall Hung Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0027 EA 290 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/80) ........................................ 11,124.25 752.83 
Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0028 EA 333 MBH Water, Gas Fired, Wall Hung Aluminum Condensing Boiler (Buderus GB162/100) ...................................... 13,774.52 787.02 

Note: Includes an aluminum heat exchanger, connection pump module, low loss header, outdoor reset module, 
outdoor temperature sensor, and 1-1/2" unions. 

. 
 23 52 16 16-0029 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/80-TL2) ................................................................................................................................ 26,812.31 923.87 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0030 EA 580 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/80-TR2) ................................................................................................................................ 25,034.98 923.87 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0031 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Two 

Boilers) (Buderus GB162/100-TL2) .............................................................................................................................. 32,112.83 992.34 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0032 EA 666 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package (Two 

Boilers) (Buderus GB162/100-TR2) .............................................................................................................................. 30,335.51 992.34 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0033 EA 870 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/80-TL3) ................................................................................................................................ 37,331.73 1,163.37 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0034 EA 999 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Three 

Boilers) (Buderus GB162/100-TL3) .............................................................................................................................. 45,179.87 1,231.85 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

NOT FOR BID
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. 
 23 52 16 16-0035 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/80-TL4) ................................................................................................................................ 46,426.71 1,300.23 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0036 EA 1,160 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/80-TR4) ...................................................................................................................... 47,138.54 1,300.23 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0037 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler In Line Cascade Package (Four 

Boilers) (Buderus GB162/100-TL4) .............................................................................................................................. 56,719.79 1,334.52 
Note: Includes an aluminum heat exchangers, connection pump module, inline cascade package (stand), RC35 
controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header module 
and insulation package. 

. 
 23 52 16 16-0038 EA 1,332 MBH Water, Gas Fired, Frame Mounted Aluminum Condensing Boiler Back To Back Cascade Package 

(Four Boilers) (Buderus GB162/100-TR4) .................................................................................................................... 57,431.62 1,334.52 
Note: Includes an aluminum heat exchangers, connection pump module, back to back cascade package (stand), 
RC35 controller, outdoor temperature sensor, MCM10 intelligent sequencing module, WM10 low loss header 
module and insulation package. 

. 
 23 52 16 16-0039 EA EMS Control Module For Condensing Boiler (Buderus RC35) ........................................................................................... 753.05 102.66 

XXXXXXX 
. 
 23 52 16 16-0040  Buderus GB312 Aluminum Condensing Boilers (23 52 16 16) 

Note: Includes standard controls. Rated by gross rated output. 
. 
. 

 23 52 16 16-0041 EA 305 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/90) .......................................................... 16,043.43 752.83 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0042 EA 409 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/120) ........................................................ 18,726.78 821.20 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0043 EA 544 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/160) ........................................................ 23,501.97 906.72 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0044 EA 676 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/200) ........................................................ 27,032.20 992.34 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0045 EA 810 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/240) ........................................................ 32,367.48 1,095.01 
Note: Includes an aluminum heat exchanger. 

. 
 23 52 16 16-0046 EA 944 MBH Water, Gas Fired, Aluminum Condensing Boiler (Buderus GB312/280) ........................................................ 35,744.45 1,197.66 

Note: Includes an aluminum heat exchanger. 
. 

 23 52 16 16-0047 EA Optional CSD-1 Kit Consisting Of High And Low Gas Pressure Switches For GB312 (Buderus 7747019985) .................. 486.28 51.33 
. 

 23 52 16 16-0048 EA Optional L4006E1125 Manual Reset Aquastat For GB312 (Buderus L4006E1125) ........................................................... 263.42 51.33 
. 

 23 52 16 16-0049 EA Optional Hydrolevel 550 low Water Cut-Off For GB312 (Buderus 550) .............................................................................. 375.95 51.33 
. 

 23 52 16 16-0050 EA Optional Condensate Neutralization Tank For GB312 (Buderus 63035899) ...................................................................... 793.91 51.33 

XXXXXXX 
. 
 23 52 16 19  Copper Water-Tube Condensing Boilers (23 52 16) 

. 

. 
 23 52 16 19-0001  Laars Rheos+ Copper Fin Tube Condensing Boilers (23 52 16 19) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 19-0002 EA 1,200 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 45,181.55 1,300.23 
. 

 23 52 16 19-0003 EA 1,600 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 50,950.21 1,437.18 
. 

 23 52 16 19-0004 EA 2,000 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 55,770.13 1,505.55 
. 

 23 52 16 19-0005 EA 2,400 MBH Water, Gas Fired, Copper Fin Tube Condensing Boiler (Laars Rheos+) .................................................... 60,196.10 1,574.03 

XXXXXXX 
. 
 23 52 16 23  Cast Iron Condensing Boilers (23 52 16) 

. 

. 
 23 52 16 23-0001  Hydrotherm KN Cast Iron Condensing Boilers (23 52 16 23) 

Note: Rated by gross rated output. 
. 
. 

 23 52 16 23-0002 EA 199 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-2) .............................................................. 15,857.92 650.16 
. 

 23 52 16 23-0003 EA 399 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-4) .............................................................. 23,243.09 821.20 
. 

 23 52 16 23-0004 EA 600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-6) .............................................................. 38,304.47 958.06 
. 

 23 52 16 23-0005 EA 1,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-10) ......................................................... 50,285.00 1,231.85 
. 

 23 52 16 23-0006 EA 1,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-16) ......................................................... 87,728.01 1,437.18 
. 

 23 52 16 23-0007 EA 1,999 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-20) ......................................................... 73,188.04 1,505.55 
. 

 23 52 16 23-0008 EA 2,600 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-26) ....................................................... 122,250.88 1,642.41 
. 

 23 52 16 23-0009 EA 3,000 MBH Water, Gas Fired, Cast Iron Condensing Boiler (Hydrotherm KN-30) ....................................................... 133,778.28 1,676.70 

XXXXXXX 
. 
 23 52 23  Cast-Iron Boilers (23 52) 

. 

. 
 23 52 23 00-0001  Weil-McLain Model 80 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0002  Gas Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0003 EA 209 MBH Steam, 242 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 380) ......................................................... 16,193.02 3,113.83 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0004 EA 297 MBH Steam, 344 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 480) ......................................................... 17,721.78 3,321.42 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0005 EA 386 MBH Steam, 448 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 580) ......................................................... 19,396.26 3,529.01 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0006 EA 476 MBH Steam, 551 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 680) ......................................................... 20,952.52 3,736.59 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0007 EA 565 MBH Steam, 655 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 780) ......................................................... 22,388.77 3,944.18 
Note: Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0008 EA 654 MBH Steam, 758 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 880) ......................................................... 24,359.71 4,151.77 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0009 EA 743 MBH Steam, 862 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 980) ......................................................... 25,880.02 4,359.36 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0010 EA 833 MBH Steam, 965 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1080) ....................................................... 27,084.24 4,566.94 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0011 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1180) .................................................... 28,284.01 4,774.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0012 EA 1,018 MBH Steam, 1,172 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1280) ................................................. 29,671.42 4,982.13 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0013  Gas Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

. 

. 
 23 52 23 00-0014 EA 209 MBH Steam, 242 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 380) .......................................... 11,803.66 452.28 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0015 EA 297 MBH Steam, 344 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 480) .......................................... 13,118.59 452.28 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0016 EA 386 MBH Steam, 448 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 580) .......................................... 15,034.01 565.35 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0017 EA 476 MBH Steam, 551 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 680) .......................................... 16,374.77 565.35 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0018 EA 565 MBH Steam, 655 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 780) .......................................... 18,052.24 678.42 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0019 EA 654 MBH Steam, 758 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 880) .......................................... 19,825.42 678.42 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0020 EA 743 MBH Steam, 862 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 980) .......................................... 21,584.47 791.49 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0021 EA 833 MBH Steam, 965 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1080) ........................................ 23,028.05 904.57 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0022 EA 922 MBH Steam, 1,069 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1180) ..................................... 24,016.62 904.57 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0023 EA 1018 MBH Steam, 1172 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1280) .................................... 25,641.05 1,017.64 
Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0024  Gas/Oil Fired Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0025 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 380) ................................................... 16,961.31 3,113.83 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0026 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 18,627.41 3,321.42 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0027 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 20,218.94 3,529.01 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0028 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 21,998.20 3,736.59 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0029 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 23,463.01 3,944.18 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0030 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 25,608.00 4,151.77 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0031 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 26,951.55 4,359.36 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0032 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Cast Iron Boiler ................................................................................. 28,257.75 4,566.94 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0033 EA 922 MBH Steam, 1069 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................... 29,458.88 4,774.54 
Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0034 EA 1,018 MBH Steam, 1172 MBH Water Gas/Oil Fired Cast Iron Boiler ............................................................................ 30,883.00 4,982.13 

Note: Weil-McLain Model 80. Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0035  Gas/Oil Fired Package Weil-McLain Model 80 Cast Iron Boiler (23 52 23 00-0001) 

. 

. 
 23 52 23 00-0036 EA 209 MBH Steam, 242 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 380) .................................... 12,571.95 452.28 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0037 EA 297 MBH Steam, 344 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 480) .................................... 14,024.21 452.28 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0038 EA 386 MBH Steam, 448 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 580) .................................... 15,856.69 565.35 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0039 EA 476 MBH Steam, 551 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 680) .................................... 17,420.46 565.35 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0040 EA 565 MBH Steam, 655 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 780) .................................... 19,126.49 678.42 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0041 EA 654 MBH Steam, 758 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 880) .................................... 21,073.72 678.42 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0042 EA 743 MBH Steam, 862 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 980) .................................... 22,655.99 791.49 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0043 EA 833 MBH Steam, 965 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1080) .................................. 24,201.55 904.57 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0044 EA 922 MBH Steam, 1,069 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1180) ............................... 25,191.49 904.57 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0045 EA 1,018 MBH Steam, 1,172 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1280) ............................ 26,852.63 1,017.64 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
NOT FOR BID
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. 
 23 52 23 00-0046  Weil-McLain Model 88 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0047  Gas Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0048 EA 629 MBH Steam, 730 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 488) ......................................................... 26,440.27 4,670.74 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0049 EA 845 MBH Steam, 979 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 588) ......................................................... 29,226.28 4,956.18 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0050 EA 1072 MBH Steam, 1229 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 688) ..................................................... 32,678.65 5,241.61 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0051 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 788) ................................................... 35,718.57 5,527.04 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0052 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 888) ................................................... 38,359.51 5,812.48 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0053 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 988) ................................................... 42,194.18 6,097.91 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0054 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1088) ................................................. 44,860.15 6,383.35 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0055 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1188) ................................................. 47,216.75 6,668.78 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0056 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1288) ................................................. 50,368.45 6,954.21 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0057 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1388) ................................................. 52,900.20 7,239.65 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0058 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1488) ................................................. 57,009.91 7,525.08 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0059 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1588) ................................................. 59,418.05 7,810.52 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0060 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1688) ................................................. 61,973.30 8,095.95 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0061 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1788) ................................................. 64,822.32 8,381.38 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0062 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain 1888) ................................................. 67,137.32 8,666.82 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0063  Gas Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

. 

. 
 23 52 23 00-0064 EA 629 MBH Steam, 730 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 488) .......................................... 21,603.51 791.49 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0065 EA 845 MBH Steam, 979 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 588) .......................................... 24,503.43 904.57 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0066 EA 1,072 MBH Steam, 1,229 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 688) .................................... 28,085.97 1,017.64 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0067 EA 1,311 MBH Steam, 1,478 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 788) .................................... 31,226.58 1,130.71 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0068 EA 1,543 MBH Steam, 1,728 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 888) .................................... 33,527.36 1,130.71 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0069 EA 1,766 MBH Steam, 1,977 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 988) .................................... 37,479.75 1,243.78 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0070 EA 1,988 MBH Steam, 2,227 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1088) .................................. 39,809.09 1,243.78 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0071 EA 2,211 MBH Steam, 2,477 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1188) .................................. 42,279.32 1,356.85 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0072 EA 2,434 MBH Steam, 2,726 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1288) .................................. 45,095.47 1,356.85 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0073 EA 2,657 MBH Steam, 2,976 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1388) .................................. 47,741.14 1,469.92 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0074 EA 2,880 MBH Steam, 3,225 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1488) .................................. 50,303.81 1,582.99 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0075 EA 3,102 MBH Steam, 3,475 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1588) .................................. 52,376.15 1,582.99 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0076 EA 3,325 MBH Steam, 3,724 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1688) .................................. 55,046.25 1,696.06 

Note: Fire tested factory assembled package unit. 
. 

 23 52 23 00-0077 EA 3,548 MBH Steam, 3,974 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1788) .................................. 57,557.80 1,696.06 
Note: Fire tested factory assembled package unit. 

. 
 23 52 23 00-0078 EA 3,771 MBH Steam, 4,223 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain 1888) .................................. 60,015.75 1,809.13 

Note: Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 23 00-0079  Gas/Oil Fired Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0080 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 488) ................................................... 27,386.69 4,670.74 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0081 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 588) ................................................... 30,167.26 4,956.18 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0082 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 688).............................................. 33,864.40 5,241.61 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0083 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 788).............................................. 37,023.98 5,527.04 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0084 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 888).............................................. 39,531.65 5,812.48 
Note: Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0085 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 988) ............................................. 43,292.89 6,097.91 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0086 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1088) ........................................... 46,509.59 6,383.35 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0087 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1188) ........................................... 48,866.18 6,668.78 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0088 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1288) ........................................... 51,985.25 6,954.21 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0089 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1388) ........................................... 55,211.86 7,239.65 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0090 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1488) ........................................... 59,438.51 7,525.08 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0091 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1588) ........................................... 62,663.89 7,810.52 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0092 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1688) ........................................... 64,400.54 8,095.95 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0093 EA 3,548 MBH Steam, 3,974 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1788) ........................................... 67,176.14 8,381.38 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0094 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain 1888) ........................................... 69,516.97 8,666.82 
Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0095  Gas/Oil Fired Package Weil-McLain Model 88 Cast Iron Boiler (23 52 23 00-0046) 

. 

. 
 23 52 23 00-0096 EA 629 MBH Steam, 730 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 488) .................................... 22,549.93 791.49 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0097 EA 845 MBH Steam, 979 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 588) .................................... 25,444.41 904.57 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0098 EA 1,072 MBH Steam, 1,229 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 688) .............................. 29,258.12 1,017.64 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0099 EA 1,311 MBH Steam, 1,478 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 788) .............................. 32,531.99 1,130.71 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0100 EA 1,543 MBH Steam, 1,728 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 888) .............................. 34,702.23 1,130.71 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0101 EA 1,766 MBH Steam, 1,977 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 988) .............................. 38,578.47 1,243.78 
Note: Weil-McLain Model 88. Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0102 EA 1,988 MBH Steam, 2,227 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1088) ............................ 41,458.52 1,243.78 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0103 EA 2,211 MBH Steam, 2,477 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1188) ............................ 43,928.76 1,356.85 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0104 EA 2,434 MBH Steam, 2,726 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1288) ............................ 46,712.27 1,356.85 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0105 EA 2,657 MBH Steam, 2,976 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1388) ............................ 50,059.60 1,469.92 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0106 EA 2,880 MBH Steam, 3,225 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1488) ............................ 52,732.42 1,582.99 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0107 EA 3,102 MBH Steam, 3,475 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1588) ............................ 54,262.19 1,582.99 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0108 EA 3,325 MBH Steam, 3,724 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1688) ............................ 57,473.49 1,696.06 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0109 EA 3,548 MBh Steam, 3,974 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1788) ............................. 59,911.62 1,696.06 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0110 EA 3,771 MBH Steam, 4,223 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain 1888) ............................ 62,368.20 1,809.13 

Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0111  Weil-McLain Model 94 Cast Iron Boiler (23 52 23) 

Note: Capacities are the net AHRI ratings for steam or water MBH output. Includes burner unit and controls. 
Excludes flue piping, fuel piping, boiler base or pad. 

. 

. 
 23 52 23 00-0112  Gas Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0113 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-894) ............................................... 72,671.53 9,082.00 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0114 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-994) ............................................... 78,824.00 9,600.97 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0115 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................. 84,438.66 10,119.94 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0116 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................. 89,935.16 10,638.91 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0117 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................. 95,483.11 11,157.89 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0118 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1394) ........................................... 102,511.41 11,676.86 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0119 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1494) ........................................... 107,736.07 12,195.82 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0120 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1594) ........................................... 112,789.91 12,714.80 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0121 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1694) ........................................... 121,046.22 13,233.77 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0122 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1794) ........................................... 126,097.14 13,752.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0123 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1894) ........................................... 130,423.27 14,271.71 
Note: Includes field assembly of individual sections and testing. 

NOT FOR BID
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. 
 23 52 23 00-0124 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-1994) ........................................... 138,390.12 14,790.68 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0125 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2094) ........................................... 143,483.44 15,309.66 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0126 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2194) ........................................... 151,634.38 15,828.63 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0127 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2294) ........................................... 156,998.70 16,347.60 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0128 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2394) ........................................... 162,872.83 16,866.57 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0129 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2494) ........................................... 167,911.45 17,385.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0130 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Cast Iron Boiler (Weil-McLain H-2594) ........................................... 173,096.32 17,904.51 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0131  Gas Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

. 

. 
 23 52 23 00-0132 EA 1,584 MBH Steam, 1,784 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-894) ................................ 66,139.24 1,469.92 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0133 EA 1,800 MBH Steam, 2,050 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-994) ................................ 72,135.40 1,582.99 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0134 EA 2,024 MBH Steam, 2,310 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1094) .............................. 77,590.38 1,696.06 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0135 EA 2,249 MBH Steam, 2,571 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1194) .............................. 82,931.10 1,809.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0136 EA 2,474 MBH Steam, 2,834 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1294) .............................. 87,867.17 1,809.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0137 EA 2,703 MBH Steam, 3,098 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1394) .............................. 93,080.22 1,922.20 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0138 EA 2,928 MBH Steam, 3,362 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1494) .............................. 97,694.02 1,922.20 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0139 EA 3,154 MBH Steam, 3,628 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1594) ............................ 102,590.07 2,035.27 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0140 EA 3,378 MBH Steam, 3,894 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1694) ............................ 110,236.22 2,035.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0141 EA 3,604 MBH Steam, 4,162 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1794) ............................ 115,130.91 2,148.34 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0142 EA 3,834 MBH Steam, 4,430 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1894) ............................ 118,845.88 2,148.34 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0143 EA 4,059 MBH Steam, 4,700 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-1994) ............................ 126,657.46 2,261.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0144 EA 4,285 MBH Steam, 4,970 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2094) ............................ 131,139.36 2,261.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0145 EA 4,510 MBH Steam, 5,241 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2194) ............................ 139,157.66 2,374.48 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0146 EA 4,781 MBH Steam, 5,568 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2294) ............................ 143,885.68 2,374.48 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0147 EA 4,961 MBH Steam, 5,787 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2394) ............................ 149,600.38 2,487.55 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0148 EA 5,232 MBH Steam, 6,117 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2494) ............................ 154,029.25 2,487.55 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0149 EA 5,413 MBH Steam, 6,338 MBH Water Gas Fired Package Cast Iron Boiler (Weil-McLain H-2594) ............................ 159,055.84 2,600.63 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0150  Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0151 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-894) ................................................. 68,613.89 9,082.00 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0152 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-994) ................................................. 74,766.36 9,600.97 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0153 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ............................................... 82,260.26 10,119.94 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0154 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ............................................... 87,265.87 10,638.91 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0155 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ............................................... 92,479.31 11,157.89 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0156 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ............................................... 99,133.67 11,676.86 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0157 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ............................................. 104,611.25 12,195.82 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0158 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ............................................. 109,667.81 12,714.80 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0159 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ............................................. 118,895.02 13,233.77 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0160 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ............................................. 123,947.30 13,752.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0161 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ............................................. 128,998.20 14,271.71 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0162 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ............................................. 138,399.64 14,790.68 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0163 EA 4,285 MBH Steam, 4970 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2094) .............................................. 143,492.96 15,309.66 
Note: Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0164 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2194) ............................................. 151,862.82 15,828.63 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0165 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2294) ............................................. 157,225.79 16,347.60 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0166 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2394) ............................................. 162,982.97 16,866.57 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0167 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2494) ............................................. 168,021.59 17,385.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0168 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Cast Iron Boiler (Weil-McLain H-2594) ............................................. 173,214.62 17,904.51 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0169  Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

. 

. 
 23 52 23 00-0170 EA 1,584 MBH Steam, 1,784 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) .................................. 61,861.31 1,469.92 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0171 EA 1,800 MBH Steam, 2,050 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) .................................. 67,857.47 1,582.99 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0172 EA 2,024 MBH Steam, 2,310 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ................................ 75,191.69 1,696.06 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0173 EA 2,249 MBH Steam, 2,571 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ................................ 80,041.52 1,809.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0174 EA 2,474 MBH Steam, 2,834 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ................................ 84,643.09 1,809.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0175 EA 2,703 MBH Steam, 3,098 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ................................ 89,482.19 1,922.20 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0176 EA 2,928 MBH Steam, 3,362 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ................................ 94,348.91 1,922.20 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0177 EA 3,154 MBH Steam, 3,628 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ................................ 99,244.96 2,035.27 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0178 EA 3,378 MBH Steam, 3,894 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) .............................. 107,864.73 2,035.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0179 EA 3,604 MBH Steam, 4,162 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) .............................. 112,758.06 2,148.34 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0180 EA 3,834 MBH Steam, 4,430 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) .............................. 117,200.53 2,148.34 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0181 EA 4,059 MBH Steam, 4,700 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) .............................. 126,446.69 2,261.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0182 EA 4,285 MBH Steam, 4,970 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) .............................. 130,928.59 2,261.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0183 EA 4,510 MBH Steam, 5,241 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) .............................. 139,138.62 2,374.48 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0184 EA 4,781 MBH Steam, 5,568 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) .............................. 143,892.48 2,374.48 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0185 EA 4,961 MBH Steam, 5,787 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) .............................. 149,490.24 2,487.55 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0186 EA 5,232 MBH Steam, 6,117 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) .............................. 153,919.10 2,487.55 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0187 EA 5,413 MBH Steam, 6,338 MBH Water Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) .............................. 158,953.85 2,600.63 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 23 00-0188  Gas/Oil Fired Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

Note: Field assembled boilers can only be used in situations where package units cannot be installed. 
. 
. 

 23 52 23 00-0189 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-894) .......................................... 73,947.02 9,082.00 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0190 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-994) .......................................... 80,100.85 9,600.97 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0191 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1094) ........................................ 86,063.62 10,119.94 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0192 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1194) ........................................ 91,697.46 10,638.91 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0193 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1294) ........................................ 97,214.13 11,157.89 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0194 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1394) ...................................... 103,150.52 11,676.86 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0195 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1494) ...................................... 109,858.72 12,195.82 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0196 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1594) ...................................... 115,247.07 12,714.80 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0197 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1694) ...................................... 123,716.87 13,233.77 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0198 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1794) ...................................... 128,767.79 13,752.75 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0199 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1894) ...................................... 133,189.10 14,271.71 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0200 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-1994) ...................................... 141,248.42 14,790.68 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0201 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2094) ...................................... 147,701.54 15,309.66 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0202 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2194) ...................................... 156,581.33 15,828.63 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0203 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2294) ...................................... 161,904.86 16,347.60 
Note: Includes field assembly of individual sections and testing. 
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. 
 23 52 23 00-0204 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2394) ...................................... 168,031.91 16,866.57 

Note: Includes field assembly of individual sections and testing. 
. 

 23 52 23 00-0205 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2494) ...................................... 173,071.89 17,385.54 
Note: Includes field assembly of individual sections and testing. 

. 
 23 52 23 00-0206 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Cast Iron Boiler (Weil-McLain H-2594) ...................................... 178,260.84 17,904.51 

Note: Includes field assembly of individual sections and testing. 

XXXXXXX 
. 
 23 52 23 00-0207  Gas/Oil Fired Package Weil-McLain Model 94 Cast Iron Boiler (23 52 23 00-0111) 

. 

. 
 23 52 23 00-0208 EA 1,584 MBH Steam, 1,784 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-894) ........................... 67,513.99 1,469.92 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0209 EA 1,800 MBH Steam, 2,050 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-994) ........................... 73,511.52 1,582.99 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0210 EA 2,024 MBH Steam, 2,310 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1094) ......................... 79,318.68 1,696.06 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0211 EA 2,249 MBH Steam, 2,571 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1194) ......................... 84,794.02 1,809.13 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0212 EA 2,474 MBH Steam, 2,834 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1294) ......................... 89,698.82 1,809.13 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0213 EA 2,703 MBH Steam, 3,098 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1394) ......................... 93,818.59 1,922.20 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0214 EA 2,928 MBH Steam, 3,362 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1494) ......................... 99,915.94 1,922.20 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0215 EA 3,154 MBH Steam, 3,628 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1594) ....................... 105,145.13 2,035.27 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0216 EA 3,378 MBH Steam, 3,894 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1694) ....................... 113,007.50 2,035.27 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0217 EA 3,604 MBH Steam, 4,162 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1794) ....................... 117,899.46 2,148.34 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0218 EA 3,834 MBH Steam, 4,430 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1894) ....................... 121,710.98 2,148.34 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0219 EA 4,059 MBH Steam, 4,700 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-1994) ....................... 129,615.03 2,261.41 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0220 EA 4,285 MBH Steam, 4,970 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2094) ....................... 135,458.09 2,261.41 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0221 EA 4,510 MBH Steam, 5,241 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2194) ....................... 144,178.04 2,374.48 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0222 EA 4,781 MBH Steam, 5,568 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2294) ....................... 148,892.47 2,374.48 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0223 EA 4,961 MBH Steam, 5,787 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2394) ....................... 154,858.73 2,487.55 
Note: Fire tested factory assembled package cast iron unit. 

. 
 23 52 23 00-0224 EA 5,232 MBH Steam, 6,117 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2494) ....................... 159,288.96 2,487.55 

Note: Fire tested factory assembled package cast iron unit. 
. 

 23 52 23 00-0225 EA 5,413 MBH Steam, 6,338 MBH Water Gas/Oil Fired Package Cast Iron Boiler (Weil-McLain H-2594) ....................... 164,320.98 2,600.63 
Note: Fire tested factory assembled package cast iron unit. 

XXXXXXX 
. 
 23 52 33  Water-Tube Boilers (23 52) 

. 

. 
 23 52 33 13  Finned Water-Tube Boilers (23 52 33) 

. 

. 
 23 52 33 13-0001  Laars Pennant 85% Efficient Water, Gas Fired, Copper Fin Tube LoNox 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0002 EA 200 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 8,859.58 609.82 

. 
 23 52 33 13-0003 EA 300 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) .......................................... 9,749.55 677.58 

. 
 23 52 33 13-0004 EA 400 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 11,199.08 813.09 

. 
 23 52 33 13-0005 EA 500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 14,310.36 846.97 

. 
 23 52 33 13-0006 EA 750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ........................................ 16,810.88 1,016.36 

. 
 23 52 33 13-0007 EA 1,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 20,657.88 1,219.63 

. 
 23 52 33 13-0008 EA 1,250 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 23,469.93 1,287.40 

. 
 23 52 33 13-0009 EA 1,500 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 25,998.64 1,389.03 

. 
 23 52 33 13-0010 EA 1,750 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 28,351.63 1,456.79 

. 
 23 52 33 13-0011 EA 2,000 MBH 85% Efficient, Water, Gas Fired, Copper Fin Tube LoNox Boiler (Laars Pennant) ..................................... 30,425.62 1,490.67 

XXXXXXX 
. 
 23 52 33 13-0012  Patterson Kelly Modufire Forced Draft, Water, Gas Fired, Copper Fin Tube 

Boiler (23 52 33 13) 
Note: Rated by gross rated output. 

. 

. 
 23 52 33 13-0013 EA 1,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 30,952.95 1,219.63 

. 
 23 52 33 13-0014 EA 1,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 38,663.75 1,389.03 

. 
 23 52 33 13-0015 EA 2,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 41,198.82 1,490.67 

. 
 23 52 33 13-0016 EA 2,500 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 58,306.61 1,693.94 

. 
 23 52 33 13-0017 EA 3,000 MBH Forced Draft, Water, Gas Fired, Copper Fin Tube Boiler (Patterson Kelly Modufire) .................................. 61,152.84 1,897.21 

XXXXXXX 
. 
 23 52 33 13-0018  Lochinvar Copper-Fin II Finned Tube Boiler (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0019 EA 340 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0402) ............................................... 13,877.20 547.19 
    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

NOT FOR BID
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. 
 23 52 33 13-0020 EA 425 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0502) ............................................... 16,650.26 683.74 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0021 EA 552.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0652) ............................................ 17,837.98 821.31 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0022 EA 637.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0752) ............................................ 18,335.71 821.31 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0023 EA 841.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN0992) ............................................ 22,742.02 1,026.63 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0024 EA 1,071 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1262) ............................................ 26,394.81 1,026.63 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0025 EA 1,224 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1442) ............................................ 28,811.10 1,026.63 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0026 EA 1,530 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN1802) ............................................ 31,012.42 1,231.96 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

. 
 23 52 33 13-0027 EA 1,759.5 MBH, 85% Efficient, Gas Fired, Copper Finned Tube Boiler (Lochinvar CHN2072) ......................................... 36,686.44 1,437.28 

    For High And Low Gas Pressure Switch With Manual Reset, Add  521.83 
    For Low Water Cut-Off, Probe Type, Manual Reset With Test, Add  462.27 

XXXXXXX 
. 
 23 52 33 13-0028  Raypak Cupro-Nickel Finned-Tube Boiler With Pump (23 52 33 13) 

Note: Rated by gross rated output. 
. 
. 

 23 52 33 13-0029 EA 385 MBH Water, Gas Fired, On/Off, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H4-399B) ........................ 13,297.58 752.11 
. 

 23 52 33 13-0030 EA 420 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-499B) ................. 14,312.90 677.58 
. 

 23 52 33 13-0031 EA 546 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-649B) ................. 15,940.99 813.09 
. 

 23 52 33 13-0032 EA 630 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-749B) ................. 16,913.34 923.04 
. 

 23 52 33 13-0033 EA 756 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-899B) ................. 18,787.57 1,016.36 
. 

 23 52 33 13-0034 EA 832 MBH Water, Gas Fired, Two Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H3-989B) ................. 20,211.10 1,093.98 
. 

 23 52 33 13-0035 EA 1,058 MBH Water, Gas Fired, Three Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H8-1259B) .......... 23,101.13 1,219.63 
. 

 23 52 33 13-0036 EA 1,285 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1529B) ............ 26,905.19 1,287.40 
. 

 23 52 33 13-0037 EA 1,512 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1799B) ............ 28,536.66 1,389.03 
. 

 23 52 33 13-0038 EA 1,679 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-1999B) ............ 34,227.56 1,422.92 
. 

 23 52 33 13-0039 EA 1,739 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2069B) ............ 34,330.23 1,456.79 
. 

 23 52 33 13-0040 EA 1,966 MBH Water, Gas Fired, Four Stage, Cupro-Nickel Finned-Tube Boiler With Pump (Raypak H9-2339B) ............ 40,272.52 1,490.67 

XXXXXXX 
. 
 23 52 33 16  Steel Water-Tube Boilers (23 52 33) 

. 

. 
 23 52 33 16-0001  Unilux 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible 

Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0002 EA 1,250 MBH Input/1,062 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF100) .................................................................................................................................................... 87,514.12 1,642.61 
. 

 23 52 33 16-0003 EA 1,750 MBH Input/1.488 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF150) .................................................................................................................................................... 94,036.40 2,053.27 

. 
 23 52 33 16-0004 EA 2,200 MBH Input/1,870 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF200) .................................................................................................................................................. 197,042.28 2,258.59 
. 

 23 52 33 16-0005 EA 2,750 MBH Input/2,338 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux ZF250) .................................................................................................................................................. 204,419.55 2,463.92 

. 
 23 52 33 16-0006 EA 3,000 MBH Input/2,550 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux ZF300) .................................................................................................................................................. 207,886.01 2,771.91 
. 

 23 52 33 16-0007 EA 3,750 MBH Input/3,188 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 
Boiler (Unilux VZ350) ................................................................................................................................................. 218,950.81 3,079.89 

. 
 23 52 33 16-0008 EA 4,300 MBH Input/3,655 MBH Output, 85% Efficient, Gas Fired, Forced Draft, Hot Water, Steel Flexible Watertube 

Boiler (Unilux VZ400) ................................................................................................................................................. 223,906.19 3,182.56 

XXXXXXX 
. 
 23 52 33 16-0009  Unilux 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0010 EA 1,250 MBH, 31 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux ZF100LSG) ..................................................................................................................................................... 102,174.98 1,847.94 
. 

 23 52 33 16-0011 EA 1,750 MBH, 43.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF150LSG) .......................................................................................................................................... 107,224.05 2,155.92 

. 
 23 52 33 16-0012 EA 2,200 MBH, 54.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF200LSG) .......................................................................................................................................... 211,497.80 2,361.25 
. 

 23 52 33 16-0013 EA 2,750 MBH, 68 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux ZF250LSG) ..................................................................................................................................................... 224,573.83 2,566.58 

. 
 23 52 33 16-0014 EA 3,000 MBH, 74 HP,83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux ZF300LSG) ..................................................................................................................................................... 229,100.61 2,771.91 
. 

 23 52 33 16-0015 EA 3,750 MBH, 93 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux ZF350LSG) ..................................................................................................................................................... 237,948.86 3,079.89 

. 
 23 52 33 16-0016 EA 4,300 MBH, 106.5 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF400LSG) .......................................................................................................................................... 245,966.71 3,285.22 
. 

 23 52 33 16-0017 EA 5,400 MBH, 134 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF500LSG) .......................................................................................................................................... 242,252.37 3,490.55 

NOT FOR BID
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. 
 23 52 33 16-0018 EA 6,250 MBH, 155 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF600LSG) ........................................................................................................................................... 262,295.00 3,695.88 
. 

 23 52 33 16-0019 EA 7,235 MBH, 179 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux ZF700LSG) ........................................................................................................................................... 276,004.95 3,901.20 

. 
 23 52 33 16-0020 EA 8,270 MBH, 205 HP, 83% Efficient, Gas Fired, Forced Draft, Low Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux ZF800LSG) ........................................................................................................................................... 283,065.25 4,106.53 

XXXXXXX 
. 
 23 52 33 16-0021  Unilux 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel 

Flexible Watertube Boiler (23 52 33 16) 
Note: Compliant with SCAQMD. 

. 

. 
 23 52 33 16-0022 EA 1,250 MBH, 31 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 100HS) ........................................................................................................................................................... 110,090.28 1,847.94 
. 

 23 52 33 16-0023 EA 1,750 MBH, 43.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 150HS) ................................................................................................................................................. 116,724.18 2,155.92 

. 
 23 52 33 16-0024 EA 2,200 MBH, 54.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 200HS) ................................................................................................................................................. 222,263.58 2,361.25 
. 

 23 52 33 16-0025 EA 2,750 MBH, 68 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 250HS) ........................................................................................................................................................... 235,656.58 2,566.58 

. 
 23 52 33 16-0026 EA 3,000 MBH, 74 HP,81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 

(Unilux 300HS) ........................................................................................................................................................... 240,183.36 2,771.91 
. 

 23 52 33 16-0027 EA 3,750 MBH, 93 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube Boiler 
(Unilux 350HS) ........................................................................................................................................................... 247,448.99 3,079.89 

. 
 23 52 33 16-0028 EA 4,300 MBH, 106.5 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 400HS) ................................................................................................................................................. 255,777.16 3,285.22 
. 

 23 52 33 16-0029 EA 5,400 MBH, 134 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 500HS) ................................................................................................................................................. 251,435.53 3,490.55 

. 
 23 52 33 16-0030 EA 6,250 MBH, 155 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 600HS) ................................................................................................................................................. 273,063.00 3,695.88 
. 

 23 52 33 16-0031 EA 7,235 MBH, 179 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 700HS) ................................................................................................................................................. 281,705.92 3,901.20 

. 
 23 52 33 16-0032 EA 8,270 MBH, 205 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 800HS) ................................................................................................................................................. 293,833.25 4,106.53 
. 

 23 52 33 16-0033 EA 9,300 MBH, 230 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 900HS) ................................................................................................................................................. 326,858.23 4,311.85 

. 
 23 52 33 16-0034 EA 10,330 MBH, 256 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 

Boiler (Unilux 1000HS) ............................................................................................................................................... 473,401.58 4,517.18 
. 

 23 52 33 16-0035 EA 12,400 MBH, 307 HP, 81% Efficient, Gas Fired, Forced Draft, High Pressure Steam, Steel Flexible Watertube 
Boiler (Unilux 1200HS) ............................................................................................................................................... 497,402.98 4,722.50 

XXXXXXX 
. 
 23 52 36  Fire-Box Boiler (23 52) 

. 

. 
 23 52 36 00-0001  Package Oil Fired Firebox Boilers (23 52 36) 

Note: Prices are good for 15 PSI steam or 30 PSI water. Packaged type, complete with burner and all basic 
safety controls (low water cut-off, high/low temperature and pressure operating controls, flame failure, main and 
pilot gas control, etc.) Normally required (Boiler HP) boiler sizes are based on HP rating and gross output. 

. 

. 
 23 52 36 00-0002 EA 40 HP, 1,339 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 80,890.29 2,713.70 

. 
 23 52 36 00-0003 EA 46 HP, 1,553 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 84,572.54 2,939.84 

. 
 23 52 36 00-0004 EA 53 HP, 1,784 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 88,548.36 3,165.98 

. 
 23 52 36 00-0005 EA 61 HP, 2,062 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ................................................................ 95,754.12 3,392.12 

. 
 23 52 36 00-0006 EA 69 HP, 2,313 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 100,023.55 3,618.26 

. 
 23 52 36 00-0007 EA 80 HP, 2,678 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .............................................................. 104,219.72 3,844.40 

. 
 23 52 36 00-0008 EA 100 HP, 3,348 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 115,917.97 4,070.54 

. 
 23 52 36 00-0009 EA 127 HP, 4,251 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 134,132.02 4,522.83 

. 
 23 52 36 00-0010 EA 151 HP, 5,055 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 152,654.46 4,975.11 

. 
 23 52 36 00-0011 EA 183 HP, 6,126 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 167,472.57 5,483.92 

. 
 23 52 36 00-0012 EA 220 HP, 7,388 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 182,290.83 5,992.74 

. 
 23 52 36 00-0013 EA 257 HP, 8,606 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 191,667.03 7,010.37 

. 
 23 52 36 00-0014 EA 294 HP, 9,842 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water ............................................................ 233,562.51 8,028.01 

. 
 23 52 36 00-0015 EA 368 HP, 12,302 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 276,485.69 9,045.64 

. 
 23 52 36 00-0016 EA 441 HP, 14,766 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 319,855.30 10,176.35 

. 
 23 52 36 00-0017 EA 514 HP, 17,220 MBH Oil Fired Firebox Boiler, 15 PSI Steam Or 30 PSI Water .......................................................... 362,219.04 11,024.37 

XXXXXXX 
. 
 23 52 39  Fire-Tube Boilers (23 52) 

. 

. 
 23 52 39 13  Scotch Marine Boilers (23 52 39) 

. 

. 
 23 52 39 13-0001  15 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0002  15 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 

. 

. 
 23 52 39 13-0003 EA 30 HP, 1,033 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 64,481.08 1,243.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0004 EA 40 HP, 1,339 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 69,409.40 1,356.85 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0005 EA 50 HP, 1,674 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 75,387.44 1,469.92 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0006 EA 60 HP, 2,009 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 78,782.31 1,696.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

NOT FOR BID
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. 
 23 52 39 13-0007 EA 70 HP, 2,343 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 82,553.91 1,809.13 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0008 EA 80 HP, 2,678 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 86,420.02 1,922.20 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0009 EA 90 HP, 3,013 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................... 89,087.19 1,978.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0010 EA 100 HP, 3,348 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 94,039.60 2,035.27 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0011 EA 125 HP, 4,184 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 106,323.10 2,261.41 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0012 EA 150 HP, 5,021 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 120,811.42 2,487.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0013 EA 175 HP, 5,858 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 132,514.03 2,741.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0014 EA 200 HP, 6,695 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 144,214.32 2,996.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0015 EA 250 HP, 8,369 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 152,143.50 3,505.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0016 EA 300 HP, 10,043 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 185,011.60 4,014.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0017 EA 350 HP, 11,716 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 200,304.80 4,522.83 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0018 EA 400 HP, 13,390 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 235,817.83 5,031.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0019 EA 500 HP, 16,738 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 286,366.01 5,540.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0020 EA 600 HP, 20,085 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 334,978.03 6,049.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0021 EA 700 HP, 23,433 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 381,517.06 6,558.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0022 EA 800 HP, 26,780 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 426,192.08 7,066.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0023 EA 900 HP, 30,128 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 663,277.17 7,575.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0024 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas Fired Scotch Marine Boiler ...................................................................... 721,661.21 8,084.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0025  15 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 

. 

. 
 23 52 39 13-0026 EA 30 HP, 1,033 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 59,770.52 1,243.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0027 EA 40 HP, 1,339 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 64,344.29 1,356.85 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0028 EA 50 HP, 1,674 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 69,881.87 1,469.92 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0029 EA 60 HP, 2,009 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 76,148.44 1,696.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0030 EA 70 HP, 2,343 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 79,447.30 1,809.13 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0031 EA 80 HP, 2,678 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 82,740.83 1,922.20 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0032 EA 90 HP, 3,013 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ................................................................................. 85,816.16 1,978.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0033 EA 100 HP, 3,348 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................... 91,946.02 2,035.27 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0034 EA 125 HP, 4,184 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 106,422.94 2,261.41 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0035 EA 150 HP, 5,021 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 120,920.07 2,487.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0036 EA 175 HP, 5,858 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 132,634.42 2,741.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0037 EA 200 HP, 6,695 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 144,346.46 2,996.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0038 EA 250 HP, 8,369 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 152,281.50 3,505.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0039 EA 300 HP, 10,043 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 185,181.91 4,014.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0040 EA 350 HP, 11,716 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 200,486.85 4,522.83 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0041 EA 400 HP, 13,390 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 236,035.12 5,031.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0042 EA 500 HP, 16,738 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 286,630.28 5,540.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0043 EA 600 HP, 20,085 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 335,289.28 6,049.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0044 EA 700 HP, 23,433 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 381,872.36 6,558.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0045 EA 800 HP, 26,780 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 426,591.42 7,066.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0046 EA 900 HP, 30,128 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 663,908.42 7,575.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0047 EA 1,000 HP, 33,476 MBH 15 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................ 722,351.78 8,084.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 50 Central Heating Equipment 
23 52 Heating Boilers 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 480  San Bernardino County 

. 
 23 52 39 13-0048  15 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0001) 

. 

. 
 23 52 39 13-0049 EA 30 HP, 1,033 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 66,542.80 1,243.78 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0050 EA 40 HP, 1,339 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 71,626.31 1,356.85 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0051 EA 50 HP, 1,674 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 77,792.27 1,469.92 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0052 EA 60 HP, 2,009 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 81,771.46 1,696.06 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0053 EA 70 HP, 2,343 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 85,302.28 1,809.13 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0054 EA 80 HP, 2,678 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 88,827.78 1,922.20 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0055 EA 90 HP, 3,013 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .......................................................................... 92,132.14 1,978.73 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0056 EA 100 HP, 3,348 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 95,437.28 2,035.27 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0057 EA 125 HP, 4,184 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 110,480.90 2,261.41 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0058 EA 150 HP, 5,021 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 125,544.74 2,487.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0059 EA 175 HP, 5,858 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 137,705.41 2,741.96 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0060 EA 200 HP, 6,695 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 149,860.83 2,996.37 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0061 EA 250 HP, 8,369 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 158,042.53 3,505.19 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0062 EA 300 HP, 10,043 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 192,229.03 4,014.00 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0063 EA 350 HP, 11,716 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 208,085.99 4,522.83 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0064 EA 400 HP, 13,390 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 245,031.94 5,031.64 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0065 EA 500 HP, 16,738 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 297,650.21 5,540.45 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0066 EA 600 HP, 20,085 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 348,250.10 6,049.28 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0067 EA 700 HP, 23,433 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 396,691.86 6,558.09 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0068 EA 800 HP, 26,780 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 443,187.38 7,066.91 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0069 EA 900 HP, 30,128 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 690,310.91 7,575.72 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0070 EA 1,000 HP, 33,476 MBH 15 PSI Steam Gas/Oil Fired Scotch Marine Boiler ................................................................. 751,101.35 8,084.55 
Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0071  125 PSI Water Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0072  125 PSI Gas Fired Water Scotch Marine Boilers (23 52 39 13-0071) 

. 

. 
 23 52 39 13-0073 EA 40 HP, 1,339 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 76,324.39 1,356.85 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0074 EA 50 HP, 1,674 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 85,646.87 1,469.92 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0075 EA 60 HP, 2,009 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 92,022.08 1,696.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0076 EA 70 HP, 2,343 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .............................................................................. 98,917.90 1,809.13 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0077 EA 80 HP, 2,678 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 105,958.16 1,922.20 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0078 EA 90 HP, 3,013 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ............................................................................ 111,555.76 1,978.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0079 EA 100 HP, 3,348 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 120,102.20 2,035.27 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0080 EA 125 HP, 4,184 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 128,859.20 2,261.41 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0081 EA 150 HP, 5,021 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 140,481.70 2,487.55 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0082 EA 175 HP, 5,858 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 149,444.73 2,741.96 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0083 EA 200 HP, 6,695 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 154,743.89 2,996.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0084 EA 250 HP, 8,369 MBH 125 PSI Water Gas Fired Scotch Marine Boiler .......................................................................... 187,314.50 3,505.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0085 EA 300 HP, 10,043 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 218,086.09 4,014.00 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0086 EA 350 HP, 11,716 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 235,082.33 4,522.83 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0087 EA 400 HP, 13,390 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 262,288.58 5,031.64 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

NOT FOR BID
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. 
 23 52 39 13-0088 EA 500 HP, 16,738 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 317,772.67 5,540.45 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0089 EA 600 HP, 20,085 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 371,913.75 6,049.28 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0090 EA 700 HP, 23,433 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 423,746.93 6,558.09 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0091 EA 800 HP, 26,780 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 473,490.00 7,066.91 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0092 EA 900 HP, 30,128 MBH 125 PSI Water Gas Fired Scotch Marine Boiler ........................................................................ 738,514.95 7,575.72 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0093 EA 1,000 HP, 33,476 125 PSI MBH Water Gas Fired Scotch Marine Boiler ..................................................................... 803,592.82 8,084.55 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0094  125 PSI Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 

. 

. 
 23 52 39 13-0095 EA 40 HP, 1,339 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 70,710.18 1,356.85 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0096 EA 50 HP, 1,674 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 79,327.95 1,469.92 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0097 EA 60 HP, 2,009 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 88,900.80 1,696.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0098 EA 70 HP, 2,343 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ................................................................................ 95,138.89 1,809.13 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0099 EA 80 HP, 2,678 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .............................................................................. 101,368.72 1,922.20 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0100 EA 90 HP, 3,013 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .............................................................................. 107,377.41 1,978.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0101 EA 100 HP, 3,348 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 117,371.44 2,035.27 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0102 EA 125 HP, 4,184 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 128,979.59 2,261.41 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0103 EA 150 HP, 5,021 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 140,610.89 2,487.55 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0104 EA 175 HP, 5,858 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 149,582.74 2,741.96 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0105 EA 200 HP, 6,695 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 154,887.77 2,996.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0106 EA 250 HP, 8,369 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ............................................................................ 187,487.74 3,505.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0107 EA 300 HP, 10,043 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 218,288.69 4,014.00 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0108 EA 350 HP, 11,716 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 235,299.62 4,522.83 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0109 EA 400 HP, 13,390 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 262,532.29 5,031.64 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0110 EA 500 HP, 16,738 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 318,069.24 5,540.45 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0111 EA 600 HP, 20,085 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 372,263.17 6,049.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0112 EA 700 HP, 23,433 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 424,146.27 6,558.09 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0113 EA 800 HP, 26,780 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 473,936.32 7,066.91 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0114 EA 900 HP, 30,128 MBH 125 PSI Water Oil Fired Scotch Marine Boiler .......................................................................... 739,222.46 7,575.72 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0115 EA 1,000 HP, 33,476 MBH 125 PSI Water Oil Fired Scotch Marine Boiler ....................................................................... 804,363.88 8,084.55 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0116  125 PSI Gas/Oil Fired Water Scotch Marine Boilers (23 52 39 13-0071) 

. 

. 
 23 52 39 13-0117 EA 40 HP, 1,339 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 78,779.14 1,356.85 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0118 EA 50 HP, 1,674 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 88,406.99 1,469.92 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0119 EA 60 HP, 2,009 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ......................................................................... 95,560.32 1,696.06 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0120 EA 70 HP, 2,343 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 102,265.29 1,809.13 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0121 EA 80 HP, 2,678 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 108,964.93 1,922.20 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0122 EA 90 HP, 3,013 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ....................................................................... 115,443.42 1,978.73 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0123 EA 100 HP, 3,348 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 121,922.70 2,035.27 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0124 EA 125 HP, 4,184 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 133,977.17 2,261.41 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0125 EA 150 HP, 5,021 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 146,054.79 2,487.55 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0126 EA 175 HP, 5,858 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 155,358.44 2,741.96 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0127 EA 200 HP, 6,695 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 160,842.59 2,996.37 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0128 EA 250 HP, 8,369 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ..................................................................... 194,716.91 3,505.19 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

NOT FOR BID
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. 
 23 52 39 13-0129 EA 300 HP, 10,043 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 226,715.87 4,014.00 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0130 EA 350 HP, 11,716 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 244,349.30 4,522.83 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0131 EA 400 HP, 13,390 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 272,633.16 5,031.64 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0132 EA 500 HP, 16,738 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 330,401.70 5,540.45 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0133 EA 600 HP, 20,085 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 386,765.55 6,049.28 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0134 EA 700 HP, 23,433 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 440,727.55 6,558.09 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0135 EA 800 HP, 26,780 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 492,505.48 7,066.91 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 
. 

 23 52 39 13-0136 EA 900 HP, 30,128 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................... 768,764.27 7,575.72 
Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

. 
 23 52 39 13-0137 EA 1,000 HP, 33,476 MBH 125 PSI Water Gas/Oil Fired Scotch Marine Boiler ................................................................ 836,528.15 8,084.55 

Note: Burnham Series 3. 125 PSI Water. Fire tested factory assembled package unit. 

XXXXXXX 
. 
 23 52 39 13-0138  150 PSI Steam Scotch Marine Boilers (23 52 39 13) 

Note: Includes all standard safety controls (low water cut-off, high/low temperature and pressure operating 
controls, flame failure, main and pilot gas control, etc.), setting boilers and controls. Rated by boiler horsepower 
and MBH gross rated output. 

. 

. 
 23 52 39 13-0139  150 PSI Gas Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 

. 

. 
 23 52 39 13-0140 EA 40 HP, 1,339 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 88,604.00 1,356.85 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0141 EA 50 HP, 1,674 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ............................................................................. 96,238.10 1,469.92 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0142 EA 60 HP, 2,009 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 100,381.73 1,696.06 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0143 EA 70 HP, 2,343 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 105,148.73 1,809.13 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0144 EA 80 HP, 2,678 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 110,039.62 1,922.20 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0145 EA 90 HP, 3,013 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ........................................................................... 113,440.87 1,978.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0146 EA 100 HP, 3,348 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 119,811.51 2,035.27 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0147 EA 125 HP, 4,184 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 135,509.92 2,261.41 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0148 EA 150 HP, 5,021 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 154,067.96 2,487.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0149 EA 175 HP, 5,858 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 168,977.00 2,741.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0150 EA 200 HP, 6,695 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 183,883.74 2,996.37 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0151 EA 250 HP, 8,369 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ......................................................................... 193,580.56 3,505.19 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0152 EA 300 HP, 10,043 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 235,700.95 4,014.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0153 EA 350 HP, 11,716 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 254,947.93 4,522.83 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0154 EA 400 HP, 13,390 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 300,530.95 5,031.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0155 EA 500 HP, 16,738 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 365,637.30 5,540.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0156 EA 600 HP, 20,085 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 428,202.62 6,049.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0157 EA 700 HP, 23,433 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 488,104.75 6,558.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0158 EA 800 HP, 26,780 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 545,570.29 7,066.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0159 EA 900 HP, 30,128 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler ....................................................................... 853,174.29 7,575.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0160 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas Fired Scotch Marine Boiler .................................................................... 928,436.95 8,084.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0161  150 PSI Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 

. 

. 
 23 52 39 13-0162 EA 40 HP, 1,339 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................... 82,017.88 1,356.85 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0163 EA 50 HP, 1,674 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................... 89,082.34 1,469.92 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0164 EA 60 HP, 2,009 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................... 96,955.07 1,696.06 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0165 EA 70 HP, 2,343 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 101,111.32 1,809.13 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0166 EA 80 HP, 2,678 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 105,259.32 1,922.20 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0167 EA 90 HP, 3,013 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ............................................................................. 109,186.17 1,978.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

NOT FOR BID
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. 
 23 52 39 13-0168 EA 100 HP, 3,348 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 117,086.62 2,035.27 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0169 EA 125 HP, 4,184 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 135,636.18 2,261.41 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0170 EA 150 HP, 5,021 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 154,211.84 2,487.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0171 EA 175 HP, 5,858 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 169,135.56 2,741.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0172 EA 200 HP, 6,695 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 184,056.98 2,996.37 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0173 EA 250 HP, 8,369 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ........................................................................... 193,759.68 3,505.19 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0174 EA 300 HP, 10,043 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 235,921.17 4,014.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0175 EA 350 HP, 11,716 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 255,185.77 4,522.83 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0176 EA 400 HP, 13,390 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 300,812.83 5,031.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0177 EA 500 HP, 16,738 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 365,980.85 5,540.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0178 EA 600 HP, 20,085 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 428,607.83 6,049.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0179 EA 700 HP, 23,433 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 488,565.75 6,558.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0180 EA 800 HP, 26,780 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 546,087.08 7,066.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0181 EA 900 HP, 30,128 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ......................................................................... 853,996.19 7,575.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0182 EA 1,000 HP, 33,476 MBH 150 PSI Steam Oil Fired Scotch Marine Boiler ...................................................................... 929,335.11 8,084.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 52 39 13-0183  150 PSI Gas/Oil Fired Steam Scotch Marine Boilers (23 52 39 13-0138) 

. 

. 
 23 52 39 13-0184 EA 40 HP, 1,339 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 91,484.51 1,356.85 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0185 EA 50 HP, 1,674 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ........................................................................ 99,365.26 1,469.92 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0186 EA 60 HP, 2,009 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 104,266.45 1,696.06 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0187 EA 70 HP, 2,343 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 108,722.21 1,809.13 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0188 EA 80 HP, 2,678 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 113,169.71 1,922.20 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0189 EA 90 HP, 3,013 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ...................................................................... 117,399.00 1,978.73 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0190 EA 100 HP, 3,348 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 121,626.14 2,035.27 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0191 EA 125 HP, 4,184 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 140,912.72 2,261.41 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0192 EA 150 HP, 5,021 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 160,222.44 2,487.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0193 EA 175 HP, 5,858 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 175,724.62 2,741.96 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0194 EA 200 HP, 6,695 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 191,227.42 2,996.37 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0195 EA 250 HP, 8,369 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................... 201,250.18 3,505.19 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0196 EA 300 HP, 10,043 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 245,082.43 4,014.00 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0197 EA 350 HP, 11,716 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 265,063.48 4,522.83 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0198 EA 400 HP, 13,390 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 312,508.11 5,031.64 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0199 EA 500 HP, 16,738 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 380,309.99 5,540.45 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0200 EA 600 HP, 20,085 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 445,456.32 6,049.28 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0201 EA 700 HP, 23,433 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 507,830.82 6,558.09 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0202 EA 800 HP, 26,780 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 567,663.01 7,066.91 

Note: Burnham Series 3. Fire tested factory assembled unit. 
. 

 23 52 39 13-0203 EA 900 HP, 30,128 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler .................................................................. 888,316.88 7,575.72 
Note: Burnham Series 3. Fire tested factory assembled unit. 

. 
 23 52 39 13-0204 EA 1,000 HP, 33,476 MBH 150 PSI Steam Gas/Oil Fired Scotch Marine Boiler ............................................................... 966,706.16 8,084.55 

Note: Burnham Series 3. Fire tested factory assembled unit. 

XXXXXXX 
. 
 23 53  Heating Boiler Feedwater Equipment (23 50) 

. 

. 
 23 53 13  Boiler Feedwater Pumps (23 53) 

See CSI section 23 53 16 00-0001 for boiler feedwater units. 
. 
. 
 23 53 16  Deaerators (23 53) 

. 

NOT FOR BID
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. 
 23 53 16 00-0001  Boiler Feed System (23 53 16) 

. 

. 
 23 53 16 00-0002  Low Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0003 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 6,770.11 1,282.96 
. 

 23 53 16 00-0004 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 7,302.96 1,511.47 
. 

 23 53 16 00-0005 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 7,847.65 1,564.41 
. 

 23 53 16 00-0006 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 8,097.93 1,621.82 
. 

 23 53 16 00-0007 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System ......................... 8,568.27 1,733.28 
. 

 23 53 16 00-0008 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System................... 13,749.99 1,878.19 
. 

 23 53 16 00-0009 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System................... 15,519.41 2,006.38 
. 

 23 53 16 00-0010 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System................... 17,792.22 2,285.03 
. 

 23 53 16 00-0011 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System................... 19,582.36 2,452.23 
. 

 23 53 16 00-0012 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, Low Pressure System................... 21,099.16 2,619.43 

XXXXXXX 
. 
 23 53 16 00-0013  High Pressure Boiler Feed System (23 53 16 00-0001) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0014 EA 10 HP, 100 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 9,429.92 1,093.81 
. 

 23 53 16 00-0015 EA 20 HP, 200 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ......................... 9,818.27 1,282.96 
. 

 23 53 16 00-0016 EA 34 HP, 340 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 10,921.29 1,511.47 
. 

 23 53 16 00-0017 EA 54 HP, 530 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 11,806.89 1,564.41 
. 

 23 53 16 00-0018 EA 67 HP, 660 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 12,011.66 1,621.82 
. 

 23 53 16 00-0019 EA 78 HP, 760 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System ....................... 14,509.64 1,733.28 
. 

 23 53 16 00-0020 EA 104 HP, 1,020 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 18,900.67 1,878.19 
. 

 23 53 16 00-0021 EA 158 HP, 1,550 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 19,383.76 2,006.38 
. 

 23 53 16 00-0022 EA 183 HP, 1,800 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 21,327.18 2,148.61 
. 

 23 53 16 00-0023 EA 219 HP, 2,150 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 22,951.87 2,285.03 
. 

 23 53 16 00-0024 EA 254 HP, 2,500 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 24,552.80 2,452.23 
. 

 23 53 16 00-0025 EA 305 HP, 3,000 KW Boiler Feed System With Deaerator, Pumps And Accessories, High Pressure System .................. 26,488.77 2,619.43 

XXXXXXX 
. 
 23 53 16 00-0026  Boiler Feedwater System (23 53 16) 

Note: With deaerator includes pumps and accessories. 
. 
. 

 23 53 16 00-0027 EA  1,380 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 11,774.65 1,511.47 
. 

 23 53 16 00-0028 EA  2,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 15,367.06 1,731.61 
. 

 23 53 16 00-0029 EA  4,300 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 20,302.79 1,981.85 
. 

 23 53 16 00-0030 EA  6,900 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 24,430.82 2,286.15 
. 

 23 53 16 00-0031 EA  8,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories .............................................................. 25,926.81 2,452.23 
. 

 23 53 16 00-0032 EA  11,000 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 27,348.71 2,619.43 
. 

 23 53 16 00-0033 EA  13,800 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 30,440.95 3,009.68 
. 

 23 53 16 00-0034 EA  17,250 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 39,401.36 3,455.64 
. 

 23 53 16 00-0035 EA  20,700 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 51,191.86 3,992.91 
. 

 23 53 16 00-0036 EA  27,600 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 64,840.94 4,583.45 
. 

 23 53 16 00-0037 EA  34,500 LB/Hour Feedwater System With Deaerator, Pumps, And Accessories ............................................................ 83,153.52 5,273.42 

XXXXXXX 
. 
 23 53 16 00-0038  Duplex Vacuum Condensate Pumps (23 53 16) 

. 

. 
 23 53 16 00-0039 EA 7 CFM, 15 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 33,011.22 891.72 

Note: Two 3/4 HP vacuum pumps rated for 7 CFM, two 3/4 HP condensate pumps rated for 15 GPM at 20 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-7-45-102. 

. 
 23 53 16 00-0040 EA 9 CFM, 30 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................... 33,749.53 947.46 

Note: Two 1 HP vacuum pumps rated for 9 CFM, two 3/4 HP condensate pumps rated for 30 GPM at 15 PSI and 
45 GAL cast iron receiver. Skidmore JVC-9-45-201.5. 

. 
 23 53 16 00-0041 EA 12 CFM, 45 GPM, 45 Gallon Duplex Vacuum Condensate Pump ................................................................................. 34,601.80 1,003.19 

Note: Two 1-1/2 HP vacuum pumps rated for 12 CFM, two 1 HP condensate pumps rated for 45 GPM at 15 PSI 
and 45 GAL cast iron receiver. Skidmore JVC-12-45-301.5. 

. 
 23 53 16 00-0042 EA 18 CFM, 37.5 GPM, 65 Gallon Duplex Vacuum Condensate Pump .............................................................................. 33,395.54 1,058.92 

Note: Two 2 HP vacuum pumps rated for 18 CFM, two 1 HP condensate pumps rated for 37.5 GPM at 20 PSI 
and 65 GAL cast iron receiver. Skidmore JVC-18-65-252. 

. 
 23 53 16 00-0043 EA 28 CFM, 60 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 45,423.94 1,114.66 

Note: Two 3 HP vacuum pumps rated for 28 CFM, two 1-1/2 HP condensate pumps rated for 60 GPM at 20 PSI 
and 110 GAL cast iron receiver. Skidmore JVC-28-110-402. 

. 
 23 53 16 00-0044 EA 42 CFM, 75 GPM, 110 Gallon Duplex Vacuum Condensate Pump ............................................................................... 47,814.80 1,170.39 

Note: Two 5 HP vacuum pumps rated for 42 CFM, two 2 HP condensate pumps rated for 75 GPM at 20 PSI and 
110 GAL cast iron receiver. Skidmore JVC-42-110-502. 

XXXXXXX 
. 
 23 54  Furnaces (23 50) 

Note: All units based on output. See CSI section 23 84 13 00-0000 for humidifiers. 
. 
. 
 23 54 13  Electric-Resistance Furnaces (23 54) 

. 

. 
 23 54 13 00-0001  Down Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 

. 

. 
 23 54 13 00-0002 EA Up To 2 Ton Down Flow Multi-Speed Air Handler/Electric Furnace ................................................................................ 1,150.36 109.14 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0003 EA >2 To 3.5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,519.21 136.43 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0004 EA >3.5 To 5 Ton Down Flow Multi-Speed Air Handler/Electric Furnace .............................................................................. 1,964.54 163.72 

Note: Excludes cooling equipment. 

XXXXXXX 

NOT FOR BID
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. 
 23 54 13 00-0005  Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace (23 54 13) 

. 

. 
 23 54 13 00-0006 EA Up To 2 Ton Up/Horizontal Flow Multi-Speed Air Handler/Electric Furnace .................................................................... 1,150.36 109.14 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0007 EA >2 To 2.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................ 1,375.42 122.78 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0008 EA >2.5 To 3 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................ 1,503.28 136.43 

Note: Excludes cooling equipment. 
. 

 23 54 13 00-0009 EA >3 to 3.5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace .................................................................. 1,573.78 150.08 
Note: Excludes cooling equipment. 

. 
 23 54 13 00-0010 EA >3.5 To 5 Ton Up/Horizontal Flow Multi-Speed Air Handler/ Electric Furnace ................................................................ 1,964.54 163.72 

Note: Excludes cooling equipment. 

XXXXXXX 
. 
 23 54 13 00-0011  Heating Coil For Air Handler/Electric Furnace (23 54 13) 

. 

. 
 23 54 13 00-0012 EA 5 KW Heating Coil For Air Handler/Electric Furnace .......................................................................................................... 210.81 30.80 

. 
 23 54 13 00-0013 EA 7 KW Heating Coil For Air Handler/Electric Furnace .......................................................................................................... 240.65 33.88 

. 
 23 54 13 00-0014 EA 10 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................ 260.94 36.96 

. 
 23 54 13 00-0015 EA 15 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................ 352.92 40.04 

. 
 23 54 13 00-0016 EA 20 KW Heating Coil For Air Handler/Electric Furnace ........................................................................................................ 381.17 43.11 

XXXXXXX 
. 
 23 54 16  Fuel-Fired Furnaces (23 54) 

. 

. 
 23 54 16 13  Gas-Fired Furnaces (23 54 16) 

. 

. 
 23 54 16 13-0001  Natural Gas Fired Forced Air Furnaces (23 54 16 13) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
. 
. 
 23 54 16 13-0002  Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0003 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ............................................ 1,803.22 95.50 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0004 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ......................................... 1,921.52 109.14 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0005 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ......................................... 2,216.68 122.78 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0006 EA 100 MBH. 1,600 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ....................................... 2,591.90 150.08 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0007 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, Two Stage 96% AFUE Gas Furnace ....................................... 2,765.97 163.72 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0008  Up/Horizontal Flow Variable Speed, Two Stage 95% AFUE Gas Furnace (23 

54 16 13-0001) 
. 
. 

 23 54 16 13-0009 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,007.15 95.50 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0010 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,198.75 109.14 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0011 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 2,332.62 122.78 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0012 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................... 3,044.66 136.43 

Note: Blower cooling capacity up to 3.5 tons. 
. 

 23 54 16 13-0013 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,752.82 150.08 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0014 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Variable Speed, Two Stage 96% AFUE Gas Furnace .................................. 2,902.99 163.72 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0015  Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace (23 54 16 13-0001) 

. 

. 
 23 54 16 13-0016 EA 45 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 1,768.09 95.50 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0017 EA 70 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,029.80 109.14 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0018 EA 90 MBH, 1,600 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,202.67 136.43 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0019 EA 90 MBH, 2,000 CFM Down Flow Multi-Speed, Two Stage 95% AFUE Gas Furnace ...................................................... 2,352.84 150.08 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0020  Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace (23 54 16 13-0001) 

. 

. 
 23 54 16 13-0021 EA 40 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,319.44 95.50 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0022 EA 60 MBH, 1,200 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,444.12 109.14 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0023 EA 80 MBH, 1,600 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ................................................. 2,721.75 122.78 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0024 EA 100 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 96% AFUE Gas Furnace ............................................... 2,974.29 150.08 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0025 EA 120 MBH, 2,000 CFM Down Flow Variable Speed, Two Stage 93% AFUE Gas Furnace ............................................... 3,188.19 163.72 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0026  Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace (23 54 16 13-

0001) 

NOT FOR BID
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. 

. 
 23 54 16 13-0027 EA 40 MBH, 800 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ............................................. 1,608.83 95.50 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0028 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,696.86 109.14 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0029 EA 80 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,893.24 122.78 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0030 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 1,909.17 122.78 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0031 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace .......................................... 2,083.24 136.43 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0032 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,196.76 150.08 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0033 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 96% AFUE Gas Furnace ........................................ 2,329.40 163.72 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0034  Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-

0001) 
. 
. 

 23 54 16 13-0035 EA 40 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,119.68 95.50 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0036 EA 60 MBH, 1,200 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,225.25 109.14 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0037 EA 60 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,400.91 122.78 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 13-0038 EA 80 MBH, 1,600 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,402.50 122.78 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0039 EA 80 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .......................................... 1,539.92 136.43 
Note: Blower cooling capacity up to 5 tons. 

. 
 23 54 16 13-0040 EA 100 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,581.75 150.08 

Note: Blower cooling capacity up to 5 tons. 
. 

 23 54 16 13-0041 EA 120 MBH, 2,000 CFM Up/Horizontal Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ........................................ 1,757.41 163.72 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0042  Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace (23 54 16 13-0001) 

. 

. 
 23 54 16 13-0043 EA 40 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,135.62 95.50 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 13-0044 EA 60 MBH, 1,200 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,230.03 109.14 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 13-0045 EA 80 MBH, 1,600 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace ...................................................... 1,472.61 122.78 

Note: Blower cooling capacity up to 4 tons. 
. 

 23 54 16 13-0046 EA 100 MBH, 2,000 CFM Down Flow Multi-Speed, One Stage 80% AFUE Gas Furnace .................................................... 1,621.18 136.43 
Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 13-0047  75% AFUE Gas Wall/Recessed Furnace (23 54 16 13-0001) 

. 

. 
 23 54 16 13-0048 EA 35 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace ............................................................................. 1,922.24 81.86 

. 
 23 54 16 13-0049 EA 55 MBH 75% AFUE Electronic Ignition Gas Wall/Recessed Furnace ............................................................................. 2,219.20 102.37 

. 
 23 54 16 13-0050 EA 35 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,739.01 81.86 

. 
 23 54 16 13-0051 EA 40 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,858.72 88.73 

. 
 23 54 16 13-0052 EA 50 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,842.98 95.50 

. 
 23 54 16 13-0053 EA 65 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,899.03 102.37 

. 
 23 54 16 13-0054 EA 75 MBH 75% AFUE Gas Wall/Recessed Furnace ........................................................................................................... 1,966.06 102.37 

XXXXXXX 
. 
 23 54 16 13-0055  Gas Fired Indoor Duct Furnace (23 54 16 13-0001) 

Note: Includes burner, controls and electronic ignition. 
. 
. 
 23 54 16 13-0056  Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 

. 

. 
 23 54 16 13-0057 EA 100 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 2,769.13 212.83 

. 
 23 54 16 13-0058 EA 150 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 3,075.48 261.95 

. 
 23 54 16 13-0059 EA 200 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 3,461.98 376.54 

. 
 23 54 16 13-0060 EA 250 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 3,904.36 425.66 

. 
 23 54 16 13-0061 EA 300 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 4,552.56 491.15 

. 
 23 54 16 13-0062 EA 350 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 4,984.77 589.38 

. 
 23 54 16 13-0063 EA 400 MBH, Aluminized Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................ 5,645.13 785.84 

XXXXXXX 
. 
 23 54 16 13-0064  Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace (23 54 16 13-0055) 

Note: Includes burner, controls and electronic ignition. 
. 
. 

 23 54 16 13-0065 EA  100 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 3,110.90 212.83 
. 

 23 54 16 13-0066 EA  150 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 3,412.14 261.95 
. 

 23 54 16 13-0067 EA  200 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 3,924.47 376.54 
. 

 23 54 16 13-0068 EA  250 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 4,450.16 425.66 
. 

 23 54 16 13-0069 EA  300 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 5,494.54 491.15 
. 

 23 54 16 13-0070 EA  350 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 6,006.67 589.38 
. 

 23 54 16 13-0071 EA  400 MBH, Stainless Steel Heat Exchanger Gas Fired Indoor Duct Furnace ................................................................... 6,610.91 785.84 

XXXXXXX 
. 
 23 54 16 16  Oil-Fired Furnaces (23 54 16) 

. 

. 
 23 54 16 16-0001  Oil Fired Forced Air Furnaces (23 54 16 16) 

Note: Excludes flue, condenser, evaporator coil, piping, thermostat, ductwork and electrical connections. 
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. 

. 
 23 54 16 16-0002  Up Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-0001) 

. 

. 
 23 54 16 16-0003 EA 72 MBH, 1,220 CFM Up Flow Single Speed, One Stage 84% AFUE Oil Furnace........................................................... 3,100.56 109.14 

Note: Blower cooling capacity up to 3 tons. 
. 

 23 54 16 16-0004 EA 95 MBH,  1,590 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace.......................................................... 3,299.32 150.08 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 16-0005 EA 126 MBH, 1,835 CFM Up Flow Single Speed, One Stage 83% AFUE Oil Furnace......................................................... 3,808.38 177.36 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0006  Down/Horizontal Flow Single Speed, One Stage 81% AFUE Oil Furnace (23 54 

16 16-0001) 
. 
. 

 23 54 16 16-0007 EA 95 MBH, 1,210 CFM Down/Horizontal Flow Single Speed, One Stage 83% AFUE Oil Furnace ..................................... 3,595.68 150.08 
Note: Blower cooling capacity up to 3 tons. 

. 
 23 54 16 16-0008 EA 126 MBH, 2,005 CFM Down/Horizontal Flow Single Speed, One Stage 84% AFUE Oil Furnace ................................... 3,628.34 177.36 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 16 16-0009  Up Flow Lowboy Single Speed, One Stage 81% AFUE Oil Furnace (23 54 16 16-

0001) 
. 
. 

 23 54 16 16-0010 EA 95 MBH, 1,550 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ............................................. 3,111.31 150.08 
Note: Blower cooling capacity up to 4 tons. 

. 
 23 54 16 16-0011 EA 127 MBH, 2,130 CFM Up Flow Lowboy Single Speed, One Stage 83% AFUE Oil Furnace ........................................... 3,693.67 177.36 

Note: Blower cooling capacity up to 5 tons. 

XXXXXXX 
. 
 23 54 19  Furnace Accessories (23 54) 

. 

. 
 23 54 19 00-0001 EA LP Gas Furnace Conversion Kit ......................................................................................................................................... 199.44 27.29 

. 
 23 54 19 00-0002 EA 1" Furnace External Filter Rack ............................................................................................................................................ 61.39  

. 
 23 54 19 00-0003 EA Removal And Reinstallation Of Forced Air Furnace ........................................................................................................... 505.30  

Note: Includes storage and cleaning. Excludes ductwork. 

XXXXXXX 
. 
 23 55  Fuel-Fired Heaters (23 50) 

. 

. 
 23 55 23  Gas-Fired Radiant Heaters (23 55) 

. 

. 
 23 55 23 13  Low-Intensity Gas-Fired Radiant Heaters (23 55 23) 

. 

. 
 23 55 23 13-0001  Infrared Heaters-Radiant Energy (23 55 23 13) 

Note: For spot localized or total heating, ceiling hung units, no fan required. 
. 
. 
 23 55 23 13-0002  Gas Fired Electric Ignition Infrared Gas Heater (23 55 23 13-0001) 

Note: Ceramic combustion, surface chromized wire screen aluminized steel housing and polished aluminum 
reflector. 

. 

. 
 23 55 23 13-0003 EA 15,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ............................................................ 950.93 111.47 

. 
 23 55 23 13-0004 EA  37,500 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,049.89 122.61 

. 
 23 55 23 13-0005 EA  50,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,123.30 122.61 

. 
 23 55 23 13-0006 EA  75,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ......................................................... 1,409.13 147.14 

. 
 23 55 23 13-0007 EA  100,000 BTU Infrared Gas Heater, Electric Ignition, Ceiling Hung Unit Without Fan ....................................................... 1,421.50 147.14 

XXXXXXX 
. 
 23 55 23 13-0008  Rolled Steel Or Aluminum Housing Infrared Electric Heater (23 55 23 13-0001) 

Note: Anodized aluminum reflector and quartz/tungsten tubular element with an inner heavy-duty coiled element. 
. 
. 

 23 55 23 13-0009 EA  1,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .......................................................................... 1,064.35 120.05 
    For Stainless Steel Housing, Add  175.14 

. 
 23 55 23 13-0010 EA  3,200 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .......................................................................... 1,139.80 120.05 

    For Stainless Steel Housing, Add  194.00 
. 

 23 55 23 13-0011 EA  5,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .......................................................................... 1,226.02 120.05 
    For Stainless Steel Housing, Add  215.55 

. 
 23 55 23 13-0012 EA  7,300 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required .......................................................................... 1,329.67 120.05 

    For Stainless Steel Housing, Add  241.47 
. 

 23 55 23 13-0013 EA  10,950 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................ 1,452.81 130.97 
    For Stainless Steel Housing, Add  269.06 

. 
 23 55 23 13-0014 EA  13,500 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................ 1,552.33 141.88 

    For Stainless Steel Housing, Add  289.76 
. 

 23 55 23 13-0015 EA  24,000 Watt Infrared Elect Heater, Ceiling Hung Unit, No Fan Required ........................................................................ 2,506.71 152.81 
    For Stainless Steel Housing, Add  517.43 

XXXXXXX 
. 
 23 55 23 13-0016  Gas Fired Tubular Infrared Heater (23 55 23 13-0001) 

Note: Per Tube Length.  Includes controls and supports. 
. 
. 
 23 55 23 13-0017  "U" Package (23 55 23 13-0016) 

. 

. 
 23 55 23 13-0018 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 94.43 5.57 

. 
 23 55 23 13-0019 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................. 108.87 6.69 

. 
 23 55 23 13-0020 LF  106 To 130 MBH Input Radiant Heater ............................................................................................................................... 133.31 7.80 

XXXXXXX 
. 
 23 55 23 13-0021  "S" Straight Package (23 55 23 13-0016) 

. 

. 
 23 55 23 13-0022 LF  Up To 75 MBH Input Radiant Heater .................................................................................................................................... 76.66 4.46 

. 
 23 55 23 13-0023 LF  76 To 105 MBH Input Radiant Heater ................................................................................................................................... 97.76 5.57 

. 
 23 55 23 13-0024 LF  106 To 130 MBH Input Radiant Heater ............................................................................................................................... 118.86 6.69 

XXXXXXX 

NOT FOR BID
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. 
 23 55 33  Fuel-Fired Unit Heaters (23 55) 

. 

. 
 23 55 33 00-0001  Oil-Fired Unit Heaters (23 55 33) 

. 

. 
 23 55 33 00-0002  Oil Fired Unit Heater (23 55 33 00-0001) 

. 

. 
 23 55 33 00-0003  Horizontal Fan Propelled Oil Fired Unit Heater, 115 Volt (23 55 33 00-0002) 

. 

. 
 23 55 33 00-0004 EA 97 MBH Output, 2,000 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................................................. 8,350.36 513.31 

. 
 23 55 33 00-0005 EA 142 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt................................................. 8,955.13 564.64 

. 
 23 55 33 00-0006 EA 188 MBH Output, 3,200 CFM Oil Fired Unit Heater Fan Propelled, Horizontal, 115 Volt................................................. 9,617.13 615.98 

XXXXXXX 
. 
 23 55 33 00-0007  Gas-Fired Unit Heaters (23 55 33) 

. 

. 
 23 55 33 00-0008  Removal And Reinstallation Of Unit Heaters (23 55 33 00-0007) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 55 33 00-0009 EA Removal And Reinstallation Of Up To 101.3 MBH Output Gas or Oil Unit Heater .............................................................. 640.92  

. 
 23 55 33 00-0010 EA Removal And Reinstallation Of >101.3 MBH Output Gas or Oil Unit Heater ...................................................................... 863.85  

XXXXXXX 
. 
 23 55 33 00-0011  Gas Fired Unit Heaters (23 55 33 00-0007) 

. 

. 
 23 55 33 00-0012  Horizontal Fan Propelled Gas Fired Unit Heaters, 115 Volt (23 55 33 00-0011) 

. 

. 
 23 55 33 00-0013 EA 24.3 MBH Output, 30 MBH Input, 500 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ........................ 2,077.59 192.49 

. 
 23 55 33 00-0014 EA 36.5 MBH Output, 45 MBH Input, 750 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ........................ 2,270.90 230.99 

. 
 23 55 33 00-0015 EA 48.6 MBH Output, 60 MBH Input, 1,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 2,306.35 230.99 

. 
 23 55 33 00-0016 EA 60.8 MBH Output, 75 MBH Input, 1,250 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 2,516.75 269.49 

. 
 23 55 33 00-0017 EA 72.9 MBH Output, 90 MBH Input, 1,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ..................... 2,766.80 307.99 

. 
 23 55 33 00-0018 EA 81 MBH Output, 100 MBH Input, 1,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt ...................... 2,969.85 327.24 

. 
 23 55 33 00-0019 EA 101.3 MBH Output, 125 MBH Input, 2,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt.................. 3,059.25 327.24 

. 
 23 55 33 00-0020 EA 121.5 MBH Output, 150 MBH Input, 2,400 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt.................. 2,982.64 327.24 

. 
 23 55 33 00-0021 EA 141.8 MBH Output, 175 MBH Input, 2,850 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt.................. 3,553.17 346.49 

. 
 23 55 33 00-0022 EA 162 MBH Output, 200 MBH Input, 3,200 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 3,902.19 346.49 

. 
 23 55 33 00-0023 EA 202.5 MBH Output, 250 MBH Input, 3,450 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt.................. 4,191.62 346.49 

. 
 23 55 33 00-0024 EA 243 MBH Output, 300 MBH Input, 5,000 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 5,015.03 384.99 

. 
 23 55 33 00-0025 EA 283.5 MBH Output, 350 MBH Input, 5,600 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt.................. 5,670.51 384.99 

. 
 23 55 33 00-0026 EA 324 MBH Output, 400 MBH Input, 5,800 CFM Gas Fired Unit Heater Fan Propelled, Horizontal, 115 Volt .................... 6,082.26 423.49 

XXXXXXX 
. 
 23 57  Heat Exchangers for HVAC (23 50) 

. 

. 
 23 57 13  Steam-To-Steam Heat Exchangers (23 57) 

. 

. 
 23 57 13 00-0001  Steam Generator Heat Exchanger (23 57 13) 

Note: 35 PSI generated steam using 180 degree feed water; 400 degree F water to valve. 
. 
. 

 23 57 13 00-0002 EA  75 LB/Hour Steam Generator Heat Exchanger, 35 PSI ................................................................................................. 21,749.16 1,783.44 
. 

 23 57 13 00-0003 EA  300 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 29,460.24 1,894.91 
. 

 23 57 13 00-0004 EA  525 LB/Hour Steam Generator Heat Exchanger, 35 PSI ............................................................................................... 39,810.86 2,376.70 

XXXXXXX 
. 
 23 57 16  Steam-To-Water Heat Exchangers (23 57) 

. 

. 
 23 57 16 00-0001  Heat Exchanger, Hot Water 40 To 180 Degree By Steam 10 PSI (23 57 16) 

Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. Excludes controls expansion tank 
and accessories. 

. 

. 
 23 57 16 00-0002 EA 8 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .................. 2,536.54 278.67 

    For Bronze Head And Tube Sheet, Add  974.24 
    For Copper Nickel Tubes, Add  216.50 
    For Double Wall Tube Bundles, Add  324.75 

. 
 23 57 16 00-0003 EA 10 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 3,724.27 278.67 

    For Bronze Head And Tube Sheet, Add  1,475.28 
    For Copper Nickel Tubes, Add  327.84 
    For Double Wall Tube Bundles, Add  491.76 

. 
 23 57 16 00-0004 EA 40 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 5,629.56 390.13 

    For Bronze Head And Tube Sheet, Add  2,282.51 
    For Copper Nickel Tubes, Add  507.22 
    For Double Wall Tube Bundles, Add  760.84 

. 
 23 57 16 00-0005 EA 64 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ................ 8,846.74 390.13 

    For Bronze Head And Tube Sheet, Add  3,479.44 
    For Copper Nickel Tubes, Add  773.21 
    For Double Wall Tube Bundles, Add  1,159.81 

. 
 23 57 16 00-0006 EA 96 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube .............. 11,661.51 459.24 

    For Bronze Head And Tube Sheet, Add  4,620.69 
    For Copper Nickel Tubes, Add  1,026.82 
    For Double Wall Tube Bundles, Add  1,540.23 

. 
 23 57 16 00-0007 EA 120 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 15,355.49 589.20 

    For Bronze Head And Tube Sheet, Add  6,068.13 
    For Copper Nickel Tubes, Add  1,348.47 
    For Double Wall Tube Bundles, Add  2,022.71 

. 
 23 57 16 00-0008 EA 168 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 18,947.69 884.35 

    For Bronze Head And Tube Sheet, Add  7,432.07 
    For Copper Nickel Tubes, Add  1,651.57 
    For Double Wall Tube Bundles, Add  2,477.36 
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. 
 23 57 16 00-0009 EA 240 GPM Heat Exchanger By Steam At 10 PSI, 40-180 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............ 28,772.33 884.35 

    For Bronze Head And Tube Sheet, Add  11,579.56 
    For Copper Nickel Tubes, Add  2,573.24 
    For Double Wall Tube Bundles, Add  3,859.85 

XXXXXXX 
. 
 23 57 19  Liquid-To-Liquid Heat Exchangers (23 57) 

. 

. 
 23 57 19 13  Plate-Type, Liquid-To-Liquid Heat Exchangers (23 57 19) 

. 

. 
 23 57 19 13-0001  Plate And Frame Heat Exchanger (23 57 19 13) 

. 

. 
 23 57 19 13-0002 EA 8" W x 18-7/8"H Plate And Frame Heat Exchanger ......................................................................................................... 4,003.46 278.67 

. 
 23 57 19 13-0003 EA 8" W x 24-9/16"H Plate And Frame Heat Exchanger ....................................................................................................... 5,348.30 278.67 

. 
 23 57 19 13-0004 EA 11-3/16" W x 34-11/16"H Plate And Frame Heat Exchanger ........................................................................................... 7,140.76 334.40 

. 
 23 57 19 13-0005 EA 16-3/4" W x 46-1/4"H Plate And Frame Heat Exchanger ................................................................................................. 9,718.14 362.27 

. 
 23 57 19 13-0006 EA 16-1/2" W x 49-5/8"H Plate And Frame Heat Exchanger ............................................................................................... 10,642.71 362.27 

. 
 23 57 19 13-0007 EA 24" W x 57-11/16"H Plate And Frame Heat Exchanger ................................................................................................. 13,892.50 390.13 

. 
 23 57 19 13-0008 EA 26-5/16" W x 56-5/8"H Plate And Frame Heat Exchanger ............................................................................................. 14,648.97 390.13 

. 
 23 57 19 13-0009 EA 24-1/4" W x 68-3/8"H Plate And Frame Heat Exchanger ............................................................................................... 18,122.43 445.87 

. 
 23 57 19 13-0010 EA 24" W x 69-11/16"H Plate And Frame Heat Exchanger ................................................................................................. 22,184.27 501.59 

. 
 23 57 19 13-0011 EA 26-5/16" W x 68-3/4"H Plate And Frame Heat Exchanger ............................................................................................. 23,024.80 501.59 

. 
 23 57 19 13-0012 EA 24" W x 89-13/16"H Plate And Frame Heat Exchanger ................................................................................................. 28,532.97 596.94 

. 
 23 57 19 13-0013 EA 26-5/16" W x 88-9/16"H Plate And Frame Heat Exchanger ........................................................................................... 34,454.00 656.52 

. 
 23 57 19 13-0014 EA 40-13/16" W x 89-1/4"H Plate And Frame Heat Exchanger ........................................................................................... 39,786.54 716.10 

XXXXXXX 
. 
 23 57 19 19  Copper Tube, Water-To-Water Heat Exchanger (23 57 19) 

. 

. 
 23 57 19 19-0001  Heat Exchanger Hot Water 40-140 Degree By Water At 200 Degree F (23 57 19 

19) 
Note: Cast iron head steel shell 4 pass 3/4" outside diameter copper tubes. 

. 

. 
 23 57 19 19-0002 EA  7 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............... 3,031.39 278.67 

    For Copper Nickel Tubes, Add  265.98 
    For Double Wall Tube Bundles, Add  398.97 

. 
 23 57 19 19-0003 EA  16 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 4,219.12 278.67 

    For Copper Nickel Tubes, Add  377.33 
    For Double Wall Tube Bundles, Add  565.99 

. 
 23 57 19 19-0004 EA  34 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 6,309.99 390.13 

    For Copper Nickel Tubes, Add  575.27 
    For Double Wall Tube Bundles, Add  862.90 

. 
 23 57 19 19-0005 EA  55 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ............. 9,031.89 390.13 

    For Copper Nickel Tubes, Add  828.88 
    For Double Wall Tube Bundles, Add  1,243.32 

. 
 23 57 19 19-0006 EA  74 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ........... 11,175.60 445.87 

    For Copper Nickel Tubes, Add  1,020.63 
    For Double Wall Tube Bundles, Add  1,530.95 

. 
 23 57 19 19-0007 EA  86 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ........... 14,905.49 445.87 

    For Copper Nickel Tubes, Add  1,373.22 
    For Double Wall Tube Bundles, Add  2,059.83 

. 
 23 57 19 19-0008 EA  112 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 18,503.00 442.18 

    For Copper Nickel Tubes, Add  1,707.24 
    For Double Wall Tube Bundles, Add  2,560.86 

. 
 23 57 19 19-0009 EA  126 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 23,015.80 442.18 

    For Copper Nickel Tubes, Add  2,127.87 
    For Double Wall Tube Bundles, Add  3,191.80 

. 
 23 57 19 19-0010 EA  152 GPM Heat Exchanger By 200 Degree Water, 40-140 Degree, 4 Pass 3/4" Outside Diameter Copper Tube ......... 29,427.81 442.18 

    For Copper Nickel Tubes, Add  2,721.69 
    For Double Wall Tube Bundles, Add  4,082.54 

XXXXXXX 
. 
 23 57 19 23  Refrigerant-To-Water Heat Exchanger (23 57 19) 

. 

. 
 23 57 19 23-0001  Heat Exchanger Refrigerant To Water (23 57 19 23) 

. 

. 
 23 57 19 23-0002 EA  10 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 3,423.27 222.93 

    For Copper Nickel Tubes, Add  297.74 
    For Double Wall Tube Bundles, Add  446.61 

. 
 23 57 19 23-0003 EA  53 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ............. 9,163.68 371.52 

    For Copper Nickel Tubes, Add  842.06 
    For Double Wall Tube Bundles, Add  1,263.09 

. 
 23 57 19 23-0004 EA  70 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ........... 12,351.07 484.65 

    For Copper Nickel Tubes, Add  1,138.35 
    For Double Wall Tube Bundles, Add  1,707.52 

. 
 23 57 19 23-0005 EA  87 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ........... 13,236.55 586.64 

    For Copper Nickel Tubes, Add  1,206.57 
    For Double Wall Tube Bundles, Add  1,809.86 

. 
 23 57 19 23-0006 EA  105 GPM Heat Exchanger By 385 Degree Water, 40-180 Degree, 3 Pass 3/4" Outside Diameter Copper Tube ......... 15,984.83 702.28 

    For Copper Nickel Tubes, Add  1,455.76 
    For Double Wall Tube Bundles, Add  2,183.64 

XXXXXXX 
. 
 23 60  Central Cooling Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

NOT FOR BID
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. 
 23 61  Refrigerant Compressors (23 60) 

. 

. 
 23 61 16  Reciprocating Refrigerant Compressors (23 61) 

. 

. 
 23 61 16 00-0001  Reciprocating Open Type Refrigerant Compressors (23 61 16) 

Note: Includes manual reversible oil pump and automatic pressure regulator. Excludes muffler, vibration isolators, 
crank case oil heaters, couplings and flywheel. 

. 

. 
 23 61 16 00-0002 EA 1/4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 709.88 105.67 

. 
 23 61 16 00-0003 EA 1/3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 847.40 105.67 

. 
 23 61 16 00-0004 EA 1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 1,152.36 132.05 

. 
 23 61 16 00-0005 EA 3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 1,436.00 132.05 

. 
 23 61 16 00-0006 EA 1 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,607.90 132.05 

. 
 23 61 16 00-0007 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,628.49 137.38 

. 
 23 61 16 00-0008 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,638.52 137.38 

. 
 23 61 16 00-0009 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 1,800.06 147.95 

. 
 23 61 16 00-0010 EA 2 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 1,935.80 158.52 

. 
 23 61 16 00-0011 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 2,111.63 169.08 

. 
 23 61 16 00-0012 EA 3 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 2,406.73 169.08 

. 
 23 61 16 00-0013 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 2,702.91 179.64 

. 
 23 61 16 00-0014 EA 4 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 2,758.44 190.22 

. 
 23 61 16 00-0015 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 2,803.36 195.46 

. 
 23 61 16 00-0016 EA  5 Ton Refrigerant Compressor, Reciprocating Open Type .............................................................................................. 4,043.24 1,023.18 

. 
 23 61 16 00-0017 EA 7.5 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................... 6,172.19 1,169.30 

. 
 23 61 16 00-0018 EA  10 Ton Refrigerant Compressor, Reciprocating Open Type ............................................................................................ 8,301.30 1,315.52 

. 
 23 61 16 00-0019 EA 12.5 Ton Refrigerant Compressor, Reciprocating Open Type ....................................................................................... 11,032.84 1,425.05 

. 
 23 61 16 00-0020 EA  15 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 13,764.70 1,534.77 

. 
 23 61 16 00-0021 EA  20 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 16,517.65 1,841.73 

. 
 23 61 16 00-0022 EA  25 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 19,924.78 1,979.50 

. 
 23 61 16 00-0023 EA  30 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 23,197.86 2,092.88 

. 
 23 61 16 00-0024 EA  50 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 30,476.88 2,361.22 

. 
 23 61 16 00-0025 EA  60 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 36,013.80 2,423.14 

. 
 23 61 16 00-0026 EA  70 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 45,178.89 2,484.96 

. 
 23 61 16 00-0027 EA  75 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 47,467.11 2,515.98 

. 
 23 61 16 00-0028 EA  80 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 49,659.01 2,546.89 

. 
 23 61 16 00-0029 EA  90 Ton Refrigerant Compressor, Reciprocating Open Type .......................................................................................... 53,761.02 2,608.72 

. 
 23 61 16 00-0030 EA  100 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 57,483.56 2,670.74 

. 
 23 61 16 00-0031 EA  110 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 61,635.70 3,127.42 

. 
 23 61 16 00-0032 EA  120 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 64,604.66 3,197.41 

. 
 23 61 16 00-0033 EA  130 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 67,151.10 3,238.11 

. 
 23 61 16 00-0034 EA  140 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 69,405.69 3,338.30 

. 
 23 61 16 00-0035 EA  150 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 71,235.17 3,408.28 

. 
 23 61 16 00-0036 EA  175 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 73,098.96 3,501.68 

. 
 23 61 16 00-0037 EA  185 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 74,878.11 3,539.33 

. 
 23 61 16 00-0038 EA  200 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 76,689.82 3,597.91 

. 
 23 61 16 00-0039 EA  225 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 78,791.13 3,840.55 

. 
 23 61 16 00-0040 EA  250 Ton Refrigerant Compressor, Reciprocating Open Type ........................................................................................ 80,834.59 4,047.59 

XXXXXXX 
. 
 23 61 16 00-0041  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16) 

Note: Includes automatic reversible oil pump, suction and discharge shut-off valves, device for loading and 
unloading compressor cylinders and crank case oil heater. Excludes mufflers and vibration isolators. 

. 

. 
 23 61 16 00-0042  Reciprocating Hermetic Type Refrigerant Compressors <5 Tons (23 61 16 00-0041) 

. 

. 
 23 61 16 00-0043 EA 1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 1,078.61 105.67 

. 
 23 61 16 00-0044 EA 1/3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 1,115.52 105.67 

. 
 23 61 16 00-0045 EA 1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 1,205.26 132.05 

. 
 23 61 16 00-0046 EA 3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ..................................................................................... 1,242.15 132.05 

. 
 23 61 16 00-0047 EA 1 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,260.60 132.05 

. 
 23 61 16 00-0048 EA 1-1/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,300.69 137.38 

. 
 23 61 16 00-0049 EA 1-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,341.29 137.38 

. 
 23 61 16 00-0050 EA 1-3/4 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,439.92 147.95 

. 
 23 61 16 00-0051 EA 2 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,534.88 158.52 

. 
 23 61 16 00-0052 EA 2-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,666.71 169.08 

. 
 23 61 16 00-0053 EA 3 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 1,740.53 169.08 

. 
 23 61 16 00-0054 EA 3-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 1,872.36 179.64 

. 
 23 61 16 00-0055 EA 4 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 2,225.65 190.22 

. 
 23 61 16 00-0056 EA 4-1/2 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 2,439.17 195.46 

XXXXXXX 
. 
 23 61 16 00-0057  Reciprocating Hermetic Type Refrigerant Compressors (23 61 16 00-0041) 

. 

. 
 23 61 16 00-0058 EA  5 Ton Refrigerant Compressor, Reciprocating Hermetic Type ........................................................................................ 3,053.00 526.21 

. 
 23 61 16 00-0059 EA  10 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 5,836.71 657.75 

. 
 23 61 16 00-0060 EA  15 Ton Refrigerant Compressor, Reciprocating Hermetic Type ...................................................................................... 9,770.08 800.77 

. 
 23 61 16 00-0061 EA  20 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 12,453.42 920.86 

. 
 23 61 16 00-0062 EA  25 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 13,753.11 1,023.18 

. 
 23 61 16 00-0063 EA  30 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 15,246.84 1,151.08 

. 
 23 61 16 00-0064 EA  35 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 19,734.41 1,315.52 

. 
 23 61 16 00-0065 EA  40 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 25,411.49 1,315.52 

. 
 23 61 16 00-0066 EA  50 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 31,392.78 1,534.77 

. 
 23 61 16 00-0067 EA  60 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 35,349.34 1,644.40 

. 
 23 61 16 00-0068 EA  70 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 37,350.63 1,723.31 
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. 
 23 61 16 00-0069 EA  75 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 38,394.67 1,808.44 

. 
 23 61 16 00-0070 EA  80 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 39,488.29 1,815.45 

. 
 23 61 16 00-0071 EA  90 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................... 41,480.29 1,900.89 

. 
 23 61 16 00-0072 EA  100 Ton Refrigerant Compressor, Reciprocating Hermetic Type .................................................................................. 43,492.94 1,979.50 

XXXXXXX 
. 
 23 61 19  Scroll Refrigerant Compressors (23 61) 

. 

. 
 23 61 19 00-0001  Scroll Refrigerant Compressors (23 61 19) 

. 

. 
 23 61 19 00-0002 EA Up To 3 Ton Scroll Refrigerant Compressor .................................................................................................................... 1,304.62 168.89 

. 
 23 61 19 00-0003 EA 3.5 Ton Scroll Refrigerant Compressor ........................................................................................................................... 1,368.21 179.75 

. 
 23 61 19 00-0004 EA 4 Ton Scroll Refrigerant Compressor .............................................................................................................................. 1,402.34 190.12 

. 
 23 61 19 00-0005 EA 4.5 Ton Scroll Refrigerant Compressor ........................................................................................................................... 1,429.94 195.55 

. 
 23 61 19 00-0006 EA 5 Ton Scroll Refrigerant Compressor .............................................................................................................................. 1,772.06 246.90 

. 
 23 61 19 00-0007 EA 7.5 Ton Scroll Refrigerant Compressor ........................................................................................................................... 3,363.67 370.36 

. 
 23 61 19 00-0008 EA 8.75 Ton Scroll Refrigerant Compressor ......................................................................................................................... 3,849.50 432.09 

. 
 23 61 19 00-0009 EA 10 Ton Scroll Refrigerant Compressor ............................................................................................................................ 4,313.96 493.81 

. 
 23 61 19 00-0010 EA 12 Ton Scroll Refrigerant Compressor ............................................................................................................................ 5,213.17 592.57 

. 
 23 61 19 00-0011 EA 13.5 Ton Scroll Refrigerant Compressor ......................................................................................................................... 6,143.41 666.64 

. 
 23 61 19 00-0012 EA 15 Ton Scroll Refrigerant Compressor ............................................................................................................................ 7,201.34 740.72 

. 
 23 61 19 00-0013 EA 20 Ton Scroll Refrigerant Compressor .......................................................................................................................... 10,143.10 987.63 

. 
 23 61 19 00-0014 EA 25 Ton Scroll Refrigerant Compressor .......................................................................................................................... 11,448.07 1,234.53 

. 
 23 61 19 00-0015 EA 30 Ton Scroll Refrigerant Compressor .......................................................................................................................... 12,257.60 1,481.44 

XXXXXXX 
. 
 23 61 23  Rotary-Screw Refrigerant Compressors (23 61) 

. 

. 
 23 61 23 00-0001  Rotary Screw Type Refrigerant Compressors (23 61 23) 

. 

. 
 23 61 23 00-0002 EA  75 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 44,831.61 2,515.98 

. 
 23 61 23 00-0003 EA  80 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 46,201.87 2,546.89 

. 
 23 61 23 00-0004 EA  90 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................... 49,173.19 2,608.72 

. 
 23 61 23 00-0005 EA  100 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 52,113.03 2,670.74 

. 
 23 61 23 00-0006 EA  110 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 56,365.78 3,127.42 

. 
 23 61 23 00-0007 EA  120 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 59,816.44 3,197.41 

. 
 23 61 23 00-0008 EA  130 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 63,192.52 3,238.11 

. 
 23 61 23 00-0009 EA  140 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 66,686.15 3,338.30 

. 
 23 61 23 00-0010 EA  150 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 70,139.80 3,408.28 

. 
 23 61 23 00-0011 EA  170 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 74,997.72 3,501.68 

. 
 23 61 23 00-0012 EA  185 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 78,398.22 3,539.33 

. 
 23 61 23 00-0013 EA  200 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 79,980.34 3,597.91 

. 
 23 61 23 00-0014 EA  215 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 89,787.22 3,840.55 

. 
 23 61 23 00-0015 EA  225 Ton Refrigerant Compressor, Rotary Screw Type .................................................................................................. 99,462.70 4,047.59 

XXXXXXX 
. 
 23 62  Packaged Compressor and Condenser Units (23 60) 

. 

. 
 23 62 13  Packaged Air-Cooled Refrigerant Compressor and Condenser Units (23 62) 

. 

. 
 23 62 13 00-0001  Combination Direct-Expansion Liquid Cooler And Compressors (23 62 13) 

Note: Shell and tube type. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Includes power panel, factory wired and installed control panel, pressure and safety switches and gauges for oil 
pressure and high and low refrigerant pressure, flow switches, phase monitoring, sight glasses and filter dryers, 
start-up costs and equipment rigging. Units greater than 5 tons include dual compressors. Excludes motor starter, 
piping or power wiring. 

. 

. 
 23 62 13 00-0002 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ........................................................................................ 6,867.90 912.57 

. 
 23 62 13 00-0003 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube ...................................................................................... 15,245.76 977.75 

. 
 23 62 13 00-0004 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 26,782.48 1,042.93 

. 
 23 62 13 00-0005 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 31,727.83 1,108.12 

. 
 23 62 13 00-0006 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 37,642.52 1,173.30 

. 
 23 62 13 00-0007 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 41,717.31 1,303.66 

. 
 23 62 13 00-0008 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 42,994.02 1,506.54 

. 
 23 62 13 00-0009 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 46,357.88 1,790.73 

. 
 23 62 13 00-0010 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 49,466.62 1,939.95 

. 
 23 62 13 00-0011 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 56,687.92 2,089.18 

. 
 23 62 13 00-0012 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 64,087.00 2,313.03 

. 
 23 62 13 00-0013 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 67,734.05 2,405.32 

. 
 23 62 13 00-0014 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................... 76,467.89 2,555.66 

. 
 23 62 13 00-0015 EA 100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube .................................................................................. 83,577.41 2,706.00 

XXXXXXX 
. 
 23 62 13 00-0016  Direct-Expansion Liquid Cooler Shell And Tube Type (23 62 13) 

Note: For built-up systems. Chilled water temperature rise is 12 degree F. Rated by cooling capacity in tons. 
Excludes compressors. Includes power panel, factory wired and installed control panel, pressure and safety 
switches and gauges for oil pressure and high and low refrigerant pressure, flow switches, phase monitoring, 
sight glasses and filter dryers, start-up costs and equipment rigging. Units greater than 5 tons include dual 
compressors. Excludes motor starter, piping or power wiring. 

. 

. 
 23 62 13 00-0017 EA  1 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ..................................................... 6,554.87 912.57 

. 
 23 62 13 00-0018 EA  5 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................... 13,464.07 977.75 

. 
 23 62 13 00-0019 EA  10 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 21,018.45 1,042.93 

. 
 23 62 13 00-0020 EA  15 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 22,701.07 1,108.12 

. 
 23 62 13 00-0021 EA  20 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 24,383.69 1,173.30 

. 
 23 62 13 00-0022 EA  25 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 28,900.82 1,303.66 

NOT FOR BID
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. 
 23 62 13 00-0023 EA  30 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 32,807.89 1,506.54 

. 
 23 62 13 00-0024 EA  40 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 42,165.67 1,790.73 

. 
 23 62 13 00-0025 EA  50 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 47,287.33 1,939.95 

. 
 23 62 13 00-0026 EA  60 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 51,174.98 2,089.18 

. 
 23 62 13 00-0027 EA  75 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 58,851.27 2,313.03 

. 
 23 62 13 00-0028 EA  80 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 62,332.25 2,405.32 

. 
 23 62 13 00-0029 EA  90 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ................................................. 68,371.94 2,555.66 

. 
 23 62 13 00-0030 EA  100 Ton Chiller, Direct-Expansion Liquid Cooler Shell And Tube For Built-Up Systems ............................................... 77,958.87 2,706.00 

XXXXXXX 
. 
 23 62 13 00-0031  Packaged Chiller With Remote Air Cooled Condenser (23 62 13) 

Note: With remote air cooled condenser rated by cooling capacity, Units are factory assembled package type. 
Includes hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, vibration eliminators, phase monitoring for 3 phase units, start-up and 
equipment rigging. Units include dual compressors. Excludes piping and power wiring. 

. 

. 
 23 62 13 00-0032 EA  15 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 36,217.11 8,700.65 

    For Gas Fired Engine Driven, Add  5,938.99 
. 

 23 62 13 00-0033 EA  20 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 40,616.41 9,170.93 
    For Gas Fired Engine Driven, Add  6,748.34 

. 
 23 62 13 00-0034 EA  25 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 46,867.15 9,980.05 

    For Gas Fired Engine Driven, Add  7,877.17 
. 

 23 62 13 00-0035 EA  30 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 52,168.19 10,603.85 
    For Gas Fired Engine Driven, Add  8,843.86 

. 
 23 62 13 00-0036 EA  40 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 64,559.57 11,700.80 

    For Gas Fired Engine Driven, Add  11,157.67 
. 

 23 62 13 00-0037 EA  50 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 70,895.32 12,118.63 
    For Gas Fired Engine Driven, Add  12,362.17 

. 
 23 62 13 00-0038 EA  60 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 76,994.63 13,050.85 

    For Gas Fired Engine Driven, Add  13,442.27 
. 

 23 62 13 00-0039 EA  70 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 92,898.25 13,963.97 
    For Gas Fired Engine Driven, Add  16,459.94 

. 
 23 62 13 00-0040 EA  75 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 93,978.81 14,243.14 

    For Gas Fired Engine Driven, Add  16,660.35 
. 

 23 62 13 00-0041 EA  80 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................... 95,830.81 14,862.46 
    For Gas Fired Engine Driven, Add  16,937.91 

. 
 23 62 13 00-0042 EA 90 Ton Packaged Chiller With Remote Air Cooled Condensers .................................................................................. 105,948.56 15,538.04 

    For Gas Fired Engine Driven, Add  18,860.17 
. 

 23 62 13 00-0043 EA 100 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 116,853.11 16,277.98 
    For Gas Fired Engine Driven, Add  20,930.15 

. 
 23 62 13 00-0044 EA 110 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 129,174.61 17,091.83 

    For Gas Fired Engine Driven, Add  23,272.43 
. 

 23 62 13 00-0045 EA  120 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 139,478.94 17,991.43 
    For Gas Fired Engine Driven, Add  25,198.43 

. 
 23 62 13 00-0046 EA  140 Ton Packaged Chiller With Remote Air Cooled Condensers ................................................................................ 153,571.36 18,990.92 

    For Gas Fired Engine Driven, Add  27,867.06 

XXXXXXX 
. 
 23 62 23  Packaged Water-Cooled Refrigerant Compressor and Condenser Units (23 62) 

. 

. 
 23 62 23 00-0001  Water Cooled Condensing Units (23 62 23) 

Note: Includes compressor, condenser and motor, and equipment rigging. Excludes piping and power wiring. 
. 
. 

 23 62 23 00-0002 EA 5 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ............................................................ 8,073.05 713.51 
. 

 23 62 23 00-0003 EA 10 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 12,252.01 1,042.03 
. 

 23 62 23 00-0004 EA 15 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 14,039.72 1,129.30 
. 

 23 62 23 00-0005 EA 20 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 17,418.11 1,355.15 
. 

 23 62 23 00-0006 EA 30 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 18,791.36 1,594.36 
. 

 23 62 23 00-0007 EA 60 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 40,074.33 2,408.20 
. 

 23 62 23 00-0008 EA 80 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ........................................................ 49,748.81 2,906.49 
. 

 23 62 23 00-0009 EA 120 Ton Water Cooled Condensing Unit With Compressor, Condenser And Motor ...................................................... 68,937.00 3,180.15 

XXXXXXX 
. 
 23 63  Refrigerant Condensers (23 60) 

. 

. 
 23 63 13  Air-Cooled Refrigerant Condensers (23 63) 

. 

. 
 23 63 13 00-0001  Air Cooled Condensing Units (23 63 13) 

Note: Includes compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling 
controls, standard oil hi/low safety control switches, standard controls and liquid line filter dryers and phase 
monitoring for 3 phase units and equipment rigging. Meets minimum ASHRAE EER requirements. Excludes 
piping and power wiring. 

. 

. 
 23 63 13 00-0002 EA 6 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ......................................................... 6,818.26 713.51 

    For >10 To 25, Deduct  -172.13 
    For >25 To 50, Deduct  -286.88 
    For >50, Deduct  -459.01 
    For Low Ambient Protection, 0 Degree F, Add  1,016.05 
    For Winter Start Control, Add  337.57 

. 
 23 63 13 00-0003 EA 7.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ...................................................... 8,168.39 846.97 

    For >10 To 25, Deduct  -206.55 
    For >25 To 50, Deduct  -344.26 
    For >50, Deduct  -550.81 
    For Low Ambient Protection, 0 Degree F, Add  871.63 
    For Winter Start Control, Add  266.03 

NOT FOR BID
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. 
 23 63 13 00-0004 EA 10 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 10,636.35 1,042.03 

    For >10 To 25, Deduct  -271.71 
    For >25 To 50, Deduct  -452.85 
    For >50, Deduct  -724.55 
    For Low Ambient Protection, 0 Degree F, Add  1,028.84 
    For Winter Start Control, Add  339.08 

. 
 23 63 13 00-0005 EA 12.5 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor .................................................. 13,217.91 1,084.13 

    For >10 To 25, Deduct  -347.26 
    For >25 To 50, Deduct  -578.77 
    For >50, Deduct  -926.02 
    For Low Ambient Protection, 0 Degree F, Add  1,220.92 
    For Winter Start Control, Add  395.77 

. 
 23 63 13 00-0006 EA 15 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 15,804.73 1,129.30 

    For >10 To 25, Deduct  -422.81 
    For >25 To 50, Deduct  -704.68 
    For >50, Deduct  -1,127.49 
    For Low Ambient Protection, 0 Degree F, Add  1,273.38 
    For Winter Start Control, Add  312.04 

. 
 23 63 13 00-0007 EA 20 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 20,398.16 1,355.15 

    For >10 To 25, Deduct  -550.35 
    For >25 To 50, Deduct  -917.24 
    For >50, Deduct  -1,467.59 
    For Low Ambient Protection, 0 Degree F, Add  1,614.01 
    For Winter Start Control, Add  388.78 

. 
 23 63 13 00-0008 EA 25 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 23,231.86 1,457.82 

    For >10 To 25, Deduct  -630.75 
    For >25 To 50, Deduct  -1,051.25 
    For >50, Deduct  -1,682.00 
    For Low Ambient Protection, 0 Degree F, Add  1,708.09 
    For Winter Start Control, Add  430.94 

. 
 23 63 13 00-0009 EA 30 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 26,667.29 1,591.28 

    For >10 To 25, Deduct  -727.79 
    For >25 To 50, Deduct  -1,212.98 
    For >50, Deduct  -1,940.77 
    For Low Ambient Protection, 0 Degree F, Add  1,814.90 
    For Winter Start Control, Add  483.36 

. 
 23 63 13 00-0010 EA 40 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 36,802.23 1,915.62 

    For >10 To 25, Deduct  -1,015.44 
    For >25 To 50, Deduct  -1,692.40 
    For >50, Deduct  -2,707.84 
    For Low Ambient Protection, 0 Degree F, Add  2,430.97 
    For Winter Start Control, Add  633.91 

. 
 23 63 13 00-0011 EA 50 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 44,666.50 2,408.20 

    For >10 To 25, Deduct  -1,228.58 
    For >25 To 50, Deduct  -2,047.63 
    For >50, Deduct  -3,276.20 
    For Low Ambient Protection, 0 Degree F, Add  2,566.59 
    For Winter Start Control, Add  576.16 

. 
 23 63 13 00-0012 EA 60 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 51,511.97 2,657.92 

    For >10 To 25, Deduct  -1,425.63 
    For >25 To 50, Deduct  -2,376.06 
    For >50, Deduct  -3,801.69 
    For Low Ambient Protection, 0 Degree F, Add  2,898.56 
    For Winter Start Control, Add  636.69 

. 
 23 63 13 00-0013 EA 80 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ..................................................... 66,864.23 2,906.49 

    For >10 To 25, Deduct  -1,871.46 
    For >25 To 50, Deduct  -3,119.09 
    For >50, Deduct  -4,990.55 
    For Low Ambient Protection, 0 Degree F, Add  3,615.86 
    For Winter Start Control, Add  760.14 

. 
 23 63 13 00-0014 EA 100 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................... 92,430.97 2,616.98 

    For >10 To 25, Deduct  -2,613.11 
    For >25 To 50, Deduct  -4,355.18 
    For >50, Deduct  -6,968.29 
    For Low Ambient Protection, 0 Degree F, Add  3,944.95 
    For Winter Start Control, Add  968.26 

. 
 23 63 13 00-0015 EA 120 Ton Air Cooled Condensing Unit With Compressor, Condenser, Fan And Motor ................................................. 114,098.65 2,705.70 

    For >10 To 25, Deduct  -3,257.72 
    For >25 To 50, Deduct  -5,429.53 
    For >50, Deduct  -8,687.25 
    For Low Ambient Protection, 0 Degree F, Add  4,634.71 

XXXXXXX 
. 
 23 63 13 00-0016  Air Cooled Condensing Units (23 63 13) 

Note: Includes compressor(s), condenser, fan, motors, discharge/suction gauges, sight glass, fan cycling 
controls, standard oil hi/low safety control switches, standard controls and liquid line filter dryers, 14 SEER, 1 or 3 
phase and equipment rigging. Higher SEER ratings can be obtained by oversizing evaporators. Includes 20' 
length of piping (liquid line and insulated suction line). Excludes additional piping and power wiring. 

. 

. 
 23 63 13 00-0017 EA 1.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 2,165.34 354.82 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -48.99 
    For >25 To 50, Deduct  -81.66 
    For >50, Deduct  -130.65 
    For 15 SEER, Add  391.95 
    For 16 SEER, Add  669.58 
    For 18 SEER, Add  1,404.48 

NOT FOR BID
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. 
 23 63 13 00-0018 EA 2 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,328.53 394.43 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -52.12 
    For >25 To 50, Deduct  -86.86 
    For >50, Deduct  -138.97 
    For 15 SEER, Add  416.92 
    For 16 SEER, Add  712.24 
    For 18 SEER, Add  1,493.97 

. 
 23 63 13 00-0019 EA 2.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 2,470.56 433.88 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -54.60 
    For >25 To 50, Deduct  -91.00 
    For >50, Deduct  -145.61 
    For 15 SEER, Add  436.82 
    For 16 SEER, Add  746.23 
    For 18 SEER, Add  1,565.26 

. 
 23 63 13 00-0020 EA 3 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 2,838.32 473.08 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -63.86 
    For >25 To 50, Deduct  -106.44 
    For >50, Deduct  -170.30 
    For 15 SEER, Add  510.89 
    For 16 SEER, Add  872.77 
    For 18 SEER, Add  1,830.68 

. 
 23 63 13 00-0021 EA 3.5 Ton, 14 SEER, Air Cooled Condensing Unit .............................................................................................................. 3,005.04 512.76 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -67.09 
    For >25 To 50, Deduct  -111.81 
    For >50, Deduct  -178.90 
    For 15 SEER, Add  536.71 
    For 16 SEER, Add  916.87 
    For 18 SEER, Add  1,923.20 

. 
 23 63 13 00-0022 EA 4 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 3,349.89 552.21 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -75.66 
    For >25 To 50, Deduct  -126.10 
    For >50, Deduct  -201.76 
    For 15 SEER, Add  605.28 
    For 16 SEER, Add  1,034.02 
    For 18 SEER, Add  2,168.91 

. 
 23 63 13 00-0023 EA 5 Ton, 14 SEER, Air Cooled Condensing Unit ................................................................................................................. 3,781.95 591.35 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For >10 To 25, Deduct  -86.85 
    For >25 To 50, Deduct  -144.75 
    For >50, Deduct  -231.59 
    For 15 SEER, Add  694.78 
    For 16 SEER, Add  1,186.92 
    For 18 SEER, Add  2,489.63 

XXXXXXX 
. 
 23 63 13 00-0024  Removal And Reinstallation Of AC Condensing Unit (23 63 13) 

Note: Includes storage and cleaning. 
. 
. 

 23 63 13 00-0025 EA Removal And Reinstallation Of Up To 5 Tons Air Cooled Condensing Unit ....................................................................... 363.81  
. 

 23 63 13 00-0026 EA Removal And Reinstallation Of 7.5 To 15 Tons Air Cooled Condensing Unit .................................................................. 1,364.31  
. 

 23 63 13 00-0027 EA Removal And Reinstallation Of 20 To 40 Tons Air Cooled Condensing Unit ................................................................... 2,156.79  

XXXXXXX 
. 
 23 64  Packaged Water Chillers (23 60) 

See CSI section 26 29 23 00-0000 for variable frequency motor controllers. 
. 
. 
 23 64 13  Absorption Water Chillers (23 64) 

. 

. 
 23 64 13 16  Indirect-Fired Absorption Water Chillers (23 64 13) 

. 

. 
 23 64 13 16-0001  Packaged, Steam Driven, Water Cooled Absorption Chillers (23 64 13 16) 

Note: Includes refrigerant monitor with scanner, audible alarm, and lights, 460 voltage motor rating, and all 
accessories, controls (water temperature controller with PE switches, flow switch, etc.) factory wired and installed 
control panel, and also includes start-up. Price includes closed transition starter. (rated by cooling capacity in 
tons). Units are factory assembled package type consisting of motor, cooler, condenser, internal piping and 
wiring, motor starters, insulation, purge unit, controls, gauges, lubrication system, refrigerant charge, oil, phase 
monitoring for 3 phase units, start-up costs and equipment rigging. Exclude piping and power wiring. 

. 

. 
 23 64 13 16-0002 EA  50 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller ............................................................................ 196,647.66 11,870.37 

    For Two Stage Unit, Add  128,157.07 
. 

 23 64 13 16-0003 EA  100 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 248,124.18 13,666.63 
    For Two Stage Unit, Add  162,753.62 

. 
 23 64 13 16-0004 EA  150 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 314,189.05 14,691.63 

    For Two Stage Unit, Add  208,179.04 
. 

 23 64 13 16-0005 EA  200 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 348,900.26 15,716.62 
    For Two Stage Unit, Add  231,656.89 

. 
 23 64 13 16-0006 EA  250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 389,440.32 16,172.18 

    For Two Stage Unit, Add  259,670.48 
. 

 23 64 13 16-0007 EA  300 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 438,482.33 16,741.62 
    For Two Stage Unit, Add  293,544.33 

. 
 23 64 13 16-0008 EA  350 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 470,105.02 17,311.06 

    For Two Stage Unit, Add  315,224.66 

NOT FOR BID
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. 
 23 64 13 16-0009 EA  400 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 559,023.80 18,222.18 

    For Two Stage Unit, Add  376,738.92 
. 

 23 64 13 16-0010 EA  500 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 625,485.13 18,791.62 
    For Two Stage Unit, Add  422,806.30 

. 
 23 64 13 16-0011 EA  650 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 757,268.88 19,361.05 

    For Two Stage Unit, Add  514,599.36 
. 

 23 64 13 16-0012 EA  750 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 820,969.79 20,727.72 
    For Two Stage Unit, Add  558,096.68 

. 
 23 64 13 16-0013 EA  850 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 880,088.12 21,980.50 

    For Two Stage Unit, Add  598,477.29 
. 

 23 64 13 16-0014 EA  950 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .......................................................................... 944,403.80 23,654.54 
    For Two Stage Unit, Add  642,159.03 

. 
 23 64 13 16-0015 EA  1,125 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .................................................................... 1,080,672.79 24,231.47 

    For Two Stage Unit, Add  737,039.61 
. 

 23 64 13 16-0016 EA  1,250 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .................................................................... 1,183,487.74 25,616.14 
    For Two Stage Unit, Add  807,948.52 

. 
 23 64 13 16-0017 EA  1,450 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .................................................................... 1,381,762.83 26,770.01 

    For Two Stage Unit, Add  945,817.96 
. 

 23 64 13 16-0018 EA  1,700 Ton Packaged, Steam Driven, Water Cooled Absorption Chiller .................................................................... 1,614,619.63 27,577.73 
    For Two Stage Unit, Add  1,108,171.57 

XXXXXXX 
. 
 23 64 16  Centrifugal Water Chillers (23 64) 

. 

. 
 23 64 16 13  Air-Cooled Centrifugal Water Chillers (23 64 16) 

. 

. 
 23 64 16 13-0001  Magnetic Bearing, Air Cooled Centrifugal Chillers (23 64 16 13) 

Note: SMARDT air cooled oil-free centrifugal chiller with variable speed control, magnetic bearings, lowest ARI 
IPLV in industry. Includes start up, freight, R-134a refrigerant charge, BACnet or equivalent interface. 

. 

. 
 23 64 16 13-0002 EA 85 Ton, Single Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller ........................................................... 238,961.23 6,307.12 

    For 5 Year Parts Only Compressor Warranty, Add  6,649.50 
. 

 23 64 16 13-0003 EA 175 Ton, Two Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller ............................................................ 339,189.36 8,461.35 
    For 5 Year Parts Only Compressor Warranty, Add  13,299.00 

. 
 23 64 16 13-0004 EA 240 Ton, Three Compressor, Magnetic Bearing, Air Cooled Centrifugal Chiller .......................................................... 424,242.25 8,948.57 

    For 5 Year Parts Only Compressor Warranty, Add  19,948.50 

XXXXXXX 
. 
 23 64 16 16  Water-Cooled Centrifugal Water Chillers (23 64 16) 

. 

. 
 23 64 16 16-0001  Packaged Water-Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: Includes integral heat exchanger, refrigerant monitor with scanner, audible alarm, and lights, 460 voltage 
motor rating, controls (water temperature controller with PE switches, flow switch, etc.), start-up, and closed 
transition starter. Rated by cooling capacity in tons. Units are factory assembled package type consisting of 
compressor, motor, cooler, condenser, internal piping and wiring, motor starters, insulation, purge unit, factory 
wired and installed control panel, gauges, lubrication system, refrigerant charge, oil, phase monitoring for 3 
phase units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. 
Excludes piping and power wiring. 

. 

. 
 23 64 16 16-0002 EA 180 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 149,503.99 6,497.91 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  5,562.65 

. 
 23 64 16 16-0003 EA 200 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 163,404.13 6,662.48 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,107.94 

. 
 23 64 16 16-0004 EA 225 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 180,202.16 6,831.84 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  6,769.12 

. 
 23 64 16 16-0005 EA 250 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 196,603.16 7,105.74 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  7,407.56 

. 
 23 64 16 16-0006 EA 275 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 212,640.48 7,506.97 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,023.27 

. 
 23 64 16 16-0007 EA 300 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 228,091.77 7,897.26 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  8,616.25 

. 
 23 64 16 16-0008 EA 325 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 243,041.81 8,330.27 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,186.43 

. 
 23 64 16 16-0009 EA 350 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 257,389.56 8,741.07 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  9,733.94 

. 
 23 64 16 16-0010 EA 375 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 271,109.22 9,115.65 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,258.66 

. 
 23 64 16 16-0011 EA 400 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 284,133.96 9,411.41 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  10,760.64 

. 
 23 64 16 16-0012 EA 425 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 296,864.13 9,877.67 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,239.89 

. 
 23 64 16 16-0013 EA 450 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 308,889.35 10,258.74 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  11,696.41 

. 
 23 64 16 16-0014 EA 475 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 320,338.30 10,634.91 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  12,130.20 

NOT FOR BID
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. 
 23 64 16 16-0015 EA 500 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 331,082.74 10,926.24 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  12,541.26 

. 
 23 64 16 16-0016 EA 550 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 350,551.38 11,313.69 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,295.11 

. 
 23 64 16 16-0017 EA 600 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 367,519.53 11,559.69 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  13,958.03 

. 
 23 64 16 16-0018 EA 650 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 382,735.58 12,131.07 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  14,529.96 

. 
 23 64 16 16-0019 EA 700 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 395,692.23 12,711.10 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  15,010.96 

. 
 23 64 16 16-0020 EA 750 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 406,472.61 13,349.22 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  15,401.17 

. 
 23 64 16 16-0021 EA 800 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 431,737.09 13,993.26 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  16,370.36 

. 
 23 64 16 16-0022 EA 850 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 456,823.27 14,635.26 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  17,332.57 

. 
 23 64 16 16-0023 EA 900 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 481,830.36 15,338.86 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  18,287.64 

. 
 23 64 16 16-0024 EA 950 Ton Packaged Water-Cooled Centrifugal Water Chiller ........................................................................................ 506,771.73 16,113.52 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  19,235.52 

. 
 23 64 16 16-0025 EA 1,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 531,585.28 17,103.03 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  20,176.20 

. 
 23 64 16 16-0026 EA 1,100 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 576,837.20 19,734.34 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  21,819.01 

. 
 23 64 16 16-0027 EA 1,200 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 620,399.75 22,373.15 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  23,393.77 

. 
 23 64 16 16-0028 EA 1,300 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 661,460.70 24,510.72 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  24,900.32 

. 
 23 64 16 16-0029 EA 1,400 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 699,511.14 25,826.83 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  26,338.68 

. 
 23 64 16 16-0030 EA 1,500 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 735,783.55 27,099.90 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  27,708.65 

. 
 23 64 16 16-0031 EA 1,600 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 769,592.89 27,885.47 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  29,011.09 

. 
 23 64 16 16-0032 EA 1,700 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 803,535.78 29,830.91 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  30,245.13 

. 
 23 64 16 16-0033 EA 1,800 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 834,994.55 31,286.06 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  31,410.98 

. 
 23 64 16 16-0034 EA 1,900 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 865,436.20 33,174.05 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  32,508.63 

. 
 23 64 16 16-0035 EA 2,000 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 893,058.86 34,358.85 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  33,538.22 

. 
 23 64 16 16-0036 EA 2,250 Ton Packaged Water-Cooled Centrifugal Water Chiller ..................................................................................... 950,946.85 36,303.72 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  35,814.03 

. 
 23 64 16 16-0037 EA 2,500 Ton Packaged Water-Cooled Centrifugal Water Chiller .................................................................................. 1,002,753.66 38,481.89 

Note: Includes integral heat exchanger, controls, and 440/460 V motor. 
    For 208/230 Voltage Motor Rating, Add  37,663.92 

XXXXXXX 
. 
 23 64 16 16-0038  Magnetic Bearing, Water Cooled Centrifugal Water Chillers (23 64 16 16) 

Note: SMARDT water cooled oil-free centrifugal chiller with variable speed control, magnetic bearings, 10 amp 
maximum inrush current and ARI part load <0.4kW per ton. Includes start up, freight, R-134a refrigerant charge, 
BACnet or equivalent interface, 12/18 month compressor warranty. 

. 

. 
 23 64 16 16-0039 EA 60 To 85 Ton, Single Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .................................. 150,410.62 5,466.65 

    For 5 Year Parts Only Compressor Warranty, Add  6,649.50 
    For Marine Water Box Connections, Add  4,447.80 

. 
 23 64 16 16-0040 EA 130 To 137 Ton, Single Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 189,412.70 6,353.84 

    For 5 Year Parts Only Compressor Warranty, Add  6,649.50 
    For Marine Water Box Connections, Add  4,447.80 

. 
 23 64 16 16-0041 EA 125 To 170 Ton, Dual Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 237,278.89 6,497.91 

    For 5 Year Parts Only Compressor Warranty, Add  13,299.00 
    For Marine Water Box Connections, Add  4,447.80 
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. 
 23 64 16 16-0042 EA 240 To 270 Ton, Dual Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 309,049.84 7,506.97 

    For 5 Year Parts Only Compressor Warranty, Add  13,299.00 
    For Marine Water Box Connections, Add  4,447.80 

. 
 23 64 16 16-0043 EA 210 To 260 Ton, Three Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 311,457.40 7,105.74 

    For 5 Year Parts Only Compressor Warranty, Add  19,948.50 
    For Marine Water Box Connections, Add  4,447.80 

. 
 23 64 16 16-0044 EA 355 To 405 Ton, Three Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller .............................. 467,328.29 9,411.41 

    For 5 Year Parts Only Compressor Warranty, Add  19,948.50 
    For Marine Water Box Connections, Add  4,447.80 

. 
 23 64 16 16-0045 EA 299 To 340 Ton, Four Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ................................ 414,012.91 8,741.07 

    For 5 Year Parts Only Compressor Warranty, Add  24,381.50 
    For Marine Water Box Connections, Add  6,195.15 

. 
 23 64 16 16-0046 EA 540 Ton, Four Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................ 575,284.34 11,313.69 

    For 5 Year Parts Only Compressor Warranty, Add  24,381.50 
    For Marine Water Box Connections, Add  6,195.15 

. 
 23 64 16 16-0047 EA 425 Ton, Five Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................. 515,339.59 9,877.67 

    For 5 Year Parts Only Compressor Warranty, Add  28,814.50 
    For Marine Water Box Connections, Add  6,195.15 

. 
 23 64 16 16-0048 EA 650 Ton, Five Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................. 689,791.70 12,131.07 

    For 5 Year Parts Only Compressor Warranty, Add  28,814.50 
    For Marine Water Box Connections, Add  6,195.15 

. 
 23 64 16 16-0049 EA 510 Ton, Six Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................... 613,665.70 10,926.24 

    For 5 Year Parts Only Compressor Warranty, Add  33,247.50 
    For Marine Water Box Connections, Add  6,512.85 

. 
 23 64 16 16-0050 EA 800 Ton, Six Compressor, Magnetic Bearing, Water Cooled Centrifugal Water Chiller ............................................... 790,672.58 13,993.26 

    For 5 Year Parts Only Compressor Warranty, Add  33,247.50 
    For Marine Water Box Connections, Add  6,512.85 

XXXXXXX 
. 
 23 64 23  Scroll Water Chillers (23 64) 

. 

. 
 23 64 23 13  Air-Cooled Scroll Water Chillers (23 64 23) 

. 

. 
 23 64 23 13-0001  Packaged Air Cooled Scroll Water Chillers (23 64 23 13) 

Note: With integral heat exchanger. Rated by cooling capacity, tons. Units are factory assembled package type. 
Includes scroll compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, factory charge of refrigerant, start-up and equipment rigging. Units greater than 20 tons include dual 
compressors. Excludes piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 64 23 13-0002 EA 10 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 25,304.30 1,624.88 

. 
 23 64 23 13-0003 EA 15 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 37,055.48 1,645.71 

. 
 23 64 23 13-0004 EA 18 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 40,439.88 1,760.28 

. 
 23 64 23 13-0005 EA 22 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 44,488.33 1,885.27 

. 
 23 64 23 13-0006 EA 25 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 45,217.31 2,010.27 

. 
 23 64 23 13-0007 EA 30 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 47,714.18 2,156.08 

. 
 23 64 23 13-0008 EA 40 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 54,552.64 2,333.16 

. 
 23 64 23 13-0009 EA 45 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 58,586.78 2,531.06 

. 
 23 64 23 13-0010 EA 50 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 61,863.75 2,603.97 

. 
 23 64 23 13-0011 EA 55 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 64,612.68 2,718.55 

. 
 23 64 23 13-0012 EA 60 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 66,782.95 2,812.29 

. 
 23 64 23 13-0013 EA 70 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 77,044.40 3,166.43 

. 
 23 64 23 13-0014 EA 80 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 82,933.83 3,468.49 

. 
 23 64 23 13-0015 EA 90 Ton Packaged Air Cooled Scroll Water Chiller ......................................................................................................... 84,442.71 3,478.90 

. 
 23 64 23 13-0016 EA 100 Ton Packaged Air Cooled Scroll Water Chiller ....................................................................................................... 89,339.70 3,489.33 

. 
 23 64 23 13-0017 EA 110 Ton Packaged Air Cooled Scroll Water Chiller ....................................................................................................... 94,106.98 3,499.74 

. 
 23 64 23 13-0018 EA 120 Ton Packaged Air Cooled Scroll Water Chiller ....................................................................................................... 98,933.53 3,510.15 

. 
 23 64 23 13-0019 EA 130 Ton Packaged Air Cooled Scroll Water Chiller ..................................................................................................... 104,008.19 3,520.57 

XXXXXXX 
. 
 23 64 23 16  Water-Cooled Scroll Water Chillers (23 64 23) 

. 

. 
 23 64 23 16-0001  Packaged Water Cooled Scroll Water Chillers (23 64 23 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Units are factory assembled package type. 
Includes hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gauges, lead lag 
switch, compressor unloaders, removable core filter drier with 3 valve by-pass, sight glass, internal wiring, motor 
starters, insulation, fan cycling controls, standard oil hi/low safety control switches, operation and safety controls, 
factory wired and installed control panel, refrigerant charge, vibration eliminators, phase monitoring for 3 phase 
units, start-up costs and equipment rigging. Units greater than 20 tons include dual compressors. Excludes piping 
and power wiring. 

. 

. 
 23 64 23 16-0002 EA 20 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 26,484.50 2,081.35 

. 
 23 64 23 16-0003 EA 25 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 30,391.64 2,144.23 

. 
 23 64 23 16-0004 EA 30 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 33,707.73 2,353.92 

. 
 23 64 23 16-0005 EA 40 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 41,535.23 3,029.66 

. 
 23 64 23 16-0006 EA 50 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 45,937.80 3,320.20 

. 
 23 64 23 16-0007 EA 60 Ton Packaged Water Cooled Scroll Water Chiller .................................................................................................... 48,333.78 3,668.39 

XXXXXXX 
. 
 23 64 26  Rotary-Screw Water Chillers (23 64) 

. 

. 
 23 64 26 13  Air-Cooled, Rotary-Screw Water Chillers (23 64 26) 
NOT FOR BID
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. 

. 
 23 64 26 13-0001  Packaged Air Cooled Rotary-Screw Water Chillers (23 64 26 13) 

Note: Includes hermetic direct-drive compressors start-up, coil guards, copper fins, copper tubes, factory wired 
and installed control panel, refrigerant monitor with scanner, audible alarm, and lights, phase monitoring for 3 
phase units, 440/460 voltage motor rating, motor starters, factory charge of refrigerant and equipment rigging. 
Units greater than 20 tons include dual compressors. Excludes crane and associated personnel. See CSI section 
01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 64 26 13-0002 EA 70 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 100,430.22 3,989.28 

    For Aluminum Fins Instead Of Copper, Deduct  -1,416.77 
    For 208/230 Voltage Motor Rating, Add  3,778.06 

. 
 23 64 26 13-0003 EA 80 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 107,934.37 4,333.01 

    For Aluminum Fins Instead Of Copper, Deduct  -1,521.68 
    For 208/230 Voltage Motor Rating, Add  4,057.81 

. 
 23 64 26 13-0004 EA 90 Ton Packaged Air Cooled Rotary-Screw Water Chiller ........................................................................................... 113,540.00 4,520.50 

    For Aluminum Fins Instead Of Copper, Deduct  -1,601.39 
    For 208/230 Voltage Motor Rating, Add  4,270.37 

. 
 23 64 26 13-0005 EA 100 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 117,726.72 4,864.22 

    For Aluminum Fins Instead Of Copper, Deduct  -1,656.53 
    For 208/230 Voltage Motor Rating, Add  4,417.42 

. 
 23 64 26 13-0006 EA 110 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 126,353.36 5,103.79 

    For Aluminum Fins Instead Of Copper, Deduct  -1,780.62 
    For 208/230 Voltage Motor Rating, Add  4,748.32 

. 
 23 64 26 13-0007 EA 120 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 134,283.93 5,207.94 

    For Aluminum Fins Instead Of Copper, Deduct  -1,897.08 
    For 208/230 Voltage Motor Rating, Add  5,058.88 

. 
 23 64 26 13-0008 EA 130 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 141,757.51 5,385.01 

    For Aluminum Fins Instead Of Copper, Deduct  -2,005.28 
    For 208/230 Voltage Motor Rating, Add  5,347.41 

. 
 23 64 26 13-0009 EA 140 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 146,293.88 5,499.59 

    For Aluminum Fins Instead Of Copper, Deduct  -2,070.67 
    For 208/230 Voltage Motor Rating, Add  5,521.78 

. 
 23 64 26 13-0010 EA 160 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 154,488.43 5,614.17 

    For Aluminum Fins Instead Of Copper, Deduct  -2,190.93 
    For 208/230 Voltage Motor Rating, Add  5,842.48 

. 
 23 64 26 13-0011 EA 170 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 161,262.35 5,791.24 

    For Aluminum Fins Instead Of Copper, Deduct  -2,288.63 
    For 208/230 Voltage Motor Rating, Add  6,103.02 

. 
 23 64 26 13-0012 EA 180 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 170,055.86 6,020.38 

    For Aluminum Fins Instead Of Copper, Deduct  -2,415.38 
    For 208/230 Voltage Motor Rating, Add  6,441.01 

. 
 23 64 26 13-0013 EA 200 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 177,767.25 6,145.37 

    For Aluminum Fins Instead Of Copper, Deduct  -2,528.39 
    For 208/230 Voltage Motor Rating, Add  6,742.38 

. 
 23 64 26 13-0014 EA 215 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 190,575.87 6,249.53 

    For Aluminum Fins Instead Of Copper, Deduct  -2,718.02 
    For 208/230 Voltage Motor Rating, Add  7,248.06 

. 
 23 64 26 13-0015 EA 225 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 199,087.18 6,312.03 

    For Aluminum Fins Instead Of Copper, Deduct  -2,844.44 
    For 208/230 Voltage Motor Rating, Add  7,585.18 

. 
 23 64 26 13-0016 EA 240 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 207,598.48 6,364.11 

    For Aluminum Fins Instead Of Copper, Deduct  -2,970.86 
    For 208/230 Voltage Motor Rating, Add  7,922.30 

. 
 23 64 26 13-0017 EA 260 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 233,069.91 6,489.10 

    For Aluminum Fins Instead Of Copper, Deduct  -3,350.12 
    For 208/230 Voltage Motor Rating, Add  8,933.66 

. 
 23 64 26 13-0018 EA 280 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 245,888.95 6,614.09 

    For Aluminum Fins Instead Of Copper, Deduct  -3,539.75 
    For 208/230 Voltage Motor Rating, Add  9,439.34 

. 
 23 64 26 13-0019 EA 300 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 262,911.56 6,718.24 

    For Aluminum Fins Instead Of Copper, Deduct  -3,792.59 
    For 208/230 Voltage Motor Rating, Add  10,113.58 

. 
 23 64 26 13-0020 EA 325 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 288,362.16 6,832.82 

    For Aluminum Fins Instead Of Copper, Deduct  -4,171.85 
    For 208/230 Voltage Motor Rating, Add  11,124.93 

. 
 23 64 26 13-0021 EA 350 Ton Packaged Air Cooled Rotary-Screw Water Chiller ......................................................................................... 314,394.44 6,916.15 

    For Aluminum Fins Instead Of Copper, Deduct  -4,560.30 
    For 208/230 Voltage Motor Rating, Add  12,160.81 

XXXXXXX 
. 
 23 64 26 16  Water-Cooled, Rotary-Screw Water Chillers (23 64 26) 

. 

. 
 23 64 26 16-0001  Packaged Water Cooled Helical Rotary Water Chillers (23 64 26 16) 

Note: Integral heat exchanger. Rated by cooling capacity in tons. Factory assembled package type includes 
semi-hermetic compressor, motor, cooler, condenser, internal piping, oil, discharge/suction gages, lead-lag 
switch, compressor unloaders, removable core filter dryer, 3-valve by-pass, sight glass, internal wiring, motor 
starters, insulation, standard oil hi/low safety control switches, operation and safety controls, factory wired and 
installed control panel, full factory refrigerant charge, vibration eliminators, NEMA 1 flow switches, wye-delta 
starter, extended warranty on compressor(s), start-up costs and equipment rigging. Excludes piping and power 
wiring. 

. 

. 
 23 64 26 16-0002 EA 70 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 66,470.84 5,124.99 

. 
 23 64 26 16-0003 EA 80 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 72,120.50 5,324.29 

. 
 23 64 26 16-0004 EA 90 Ton Packaged Water Cooled Helical Rotary Water Chiller ....................................................................................... 77,029.83 5,466.65 

. 
 23 64 26 16-0005 EA 100 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 81,311.26 5,697.28 

. 
 23 64 26 16-0006 EA 110 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 85,557.90 5,853.88 

. 
 23 64 26 16-0007 EA 125 Ton Packaged Water Cooled Helical Rotary Water Chiller ..................................................................................... 90,729.11 6,018.21 

. 
 23 64 26 16-0008 EA 130 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 122,286.95 6,186.43 
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. 
 23 64 26 16-0009 EA 150 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 100,729.30 6,353.84 

. 
 23 64 26 16-0010 EA 175 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 108,180.88 6,511.13 

. 
 23 64 26 16-0011 EA 190 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 111,902.75 6,836.73 

. 
 23 64 26 16-0012 EA 200 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 130,864.42 7,166.44 

. 
 23 64 26 16-0013 EA 210 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 132,646.54 7,319.84 

. 
 23 64 26 16-0014 EA 235 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 144,096.71 7,479.97 

. 
 23 64 26 16-0015 EA 255 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 153,076.46 7,822.33 

. 
 23 64 26 16-0016 EA 275 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 161,571.04 8,138.93 

. 
 23 64 26 16-0017 EA 300 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 171,452.62 8,461.35 

. 
 23 64 26 16-0018 EA 350 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 188,219.51 9,211.30 

. 
 23 64 26 16-0019 EA 400 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 201,978.74 10,131.53 

. 
 23 64 26 16-0020 EA 450 Ton Packaged Water Cooled Helical Rotary Water Chiller ................................................................................... 212,746.56 11,145.13 

XXXXXXX 
. 
 23 65  Cooling Towers (23 60) 

. 

. 
 23 65 13  Forced-Draft Cooling Towers (23 65) 

. 

. 
 23 65 13 16  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13) 

. 

. 
 23 65 13 16-0001  Closed-Circuit, Forced-Draft Cooling Towers (23 65 13 16) 

. 

. 
 23 65 13 16-0002  Blow-Thru Centrifugal Fan Type Galvanized Cooling Towers (23 65 13 16-0001) 

Note: Including 2-speed motor internal piping, vibration switch, basin, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Design temperature 95 
degree F in, 85 degree F out. Excludes crane and associated personnel. 

. 

. 
 23 65 13 16-0003 EA 50 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 19,307.54 1,729.03 

    For Stainless Steel Cooling Tower, Add  10,028.39 
. 

 23 65 13 16-0004 EA 75 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ................................................................................................ 26,630.70 2,114.43 
    For Stainless Steel Cooling Tower, Add  14,084.81 

. 
 23 65 13 16-0005 EA 100 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 33,379.13 2,656.05 

    For Stainless Steel Cooling Tower, Add  17,465.17 
. 

 23 65 13 16-0006 EA 125 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 38,502.49 2,968.53 
    For Stainless Steel Cooling Tower, Add  20,239.21 

. 
 23 65 13 16-0007 EA 150 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 44,007.23 3,343.50 

    For Stainless Steel Cooling Tower, Add  23,179.58 
. 

 23 65 13 16-0008 EA 175 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 49,482.09 3,749.72 
    For Stainless Steel Cooling Tower, Add  26,077.03 

. 
 23 65 13 16-0009 EA 200 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 55,535.18 4,176.77 

    For Stainless Steel Cooling Tower, Add  29,296.41 
. 

 23 65 13 16-0010 EA 225 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 60,681.80 4,707.98 
    For Stainless Steel Cooling Tower, Add  31,871.92 

. 
 23 65 13 16-0011 EA 250 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 66,104.17 5,228.77 

    For Stainless Steel Cooling Tower, Add  34,619.13 
. 

 23 65 13 16-0012 EA 275 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 72,357.08 6,187.04 
    For Stainless Steel Cooling Tower, Add  37,452.19 

. 
 23 65 13 16-0013 EA 300 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 78,627.12 6,853.66 

    For Stainless Steel Cooling Tower, Add  40,564.27 
. 

 23 65 13 16-0014 EA 325 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 82,849.99 7,291.12 
    For Stainless Steel Cooling Tower, Add  42,710.52 

. 
 23 65 13 16-0015 EA 350 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 87,792.62 7,718.17 

    For Stainless Steel Cooling Tower, Add  45,232.37 
. 

 23 65 13 16-0016 EA 375 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 92,599.83 8,093.15 
    For Stainless Steel Cooling Tower, Add  47,754.23 

. 
 23 65 13 16-0017 EA 400 Ton Blow-Thru Centrifugal Fan Type Cooling Tower .............................................................................................. 98,112.03 8,468.11 

    For Stainless Steel Cooling Tower, Add  50,705.33 
. 

 23 65 13 16-0018 EA 425 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 103,948.92 8,926.41 
    For Stainless Steel Cooling Tower, Add  53,763.74 

. 
 23 65 13 16-0019 EA 450 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 110,580.24 9,384.72 

    For Stainless Steel Cooling Tower, Add  57,305.07 
. 

 23 65 13 16-0020 EA 475 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 117,028.39 9,780.52 
    For Stainless Steel Cooling Tower, Add  60,792.74 

. 
 23 65 13 16-0021 EA 500 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 123,486.95 10,176.32 

    For Stainless Steel Cooling Tower, Add  64,280.41 
. 

 23 65 13 16-0022 EA 550 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 135,789.55 10,603.37 
    For Stainless Steel Cooling Tower, Add  71,255.74 

. 
 23 65 13 16-0023 EA 600 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 149,165.27 11,020.01 

    For Stainless Steel Cooling Tower, Add  78,874.96 
. 

 23 65 13 16-0024 EA 650 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 154,614.24 11,249.15 
    For Stainless Steel Cooling Tower, Add  82,094.34 

. 
 23 65 13 16-0025 EA 700 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 161,136.34 11,394.98 

    For Stainless Steel Cooling Tower, Add  85,957.61 
. 

 23 65 13 16-0026 EA 750 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 168,670.57 11,978.28 
    For Stainless Steel Cooling Tower, Add  89,928.18 

. 
 23 65 13 16-0027 EA 800 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 177,456.77 12,561.56 

    For Stainless Steel Cooling Tower, Add  94,649.95 
. 

 23 65 13 16-0028 EA 850 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 186,326.31 13,196.93 
    For Stainless Steel Cooling Tower, Add  99,371.71 

. 
 23 65 13 16-0029 EA 900 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 196,626.69 13,832.30 

    For Stainless Steel Cooling Tower, Add  104,951.98 
. 

 23 65 13 16-0030 EA 950 Ton Blow-Thru Centrifugal Fan Type Cooling Tower ............................................................................................ 207,251.74 14,561.41 
    For Stainless Steel Cooling Tower, Add  110,639.57 

. 
 23 65 13 16-0031 EA 1,000 Ton Centrifugal Type Cooling Tower ................................................................................................................. 219,297.20 15,290.52 

    For Stainless Steel Cooling Tower, Add  117,185.65 
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XXXXXXX 
. 
 23 65 14  Induced-Draft Cooling Towers (23 65) 

. 

. 
 23 65 14 13  Open-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14) 

. 

. 
 23 65 14 13-0001  Galvanized Induced Draft Axial Single Flow Propeller Type Cooling Towers 

(23 65 14 13) 
Note: Includes internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0002 EA  10 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ........................................................................... 9,825.16 1,166.58 

    For Polymer Coating Over Galvanized Components, Add  1,211.29 
    For Stainless Steel Support Structure, Add  2,422.59 

. 
 23 65 14 13-0003 EA  20 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 11,661.16 1,260.33 

    For Polymer Coating Over Galvanized Components, Add  1,464.82 
    For Stainless Steel Support Structure, Add  2,929.64 

. 
 23 65 14 13-0004 EA  30 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 13,956.08 1,416.56 

    For Polymer Coating Over Galvanized Components, Add  1,774.69 
    For Stainless Steel Support Structure, Add  3,549.37 

. 
 23 65 14 13-0005 EA  40 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 15,489.41 1,562.39 

    For Polymer Coating Over Galvanized Components, Add  1,971.87 
    For Stainless Steel Support Structure, Add  3,943.75 

. 
 23 65 14 13-0006 EA 50 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 18,368.55 1,729.03 

    For Polymer Coating Over Galvanized Components, Add  2,366.25 
    For Stainless Steel Support Structure, Add  4,732.50 

. 
 23 65 14 13-0007 EA 60 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 21,391.97 1,864.45 

    For Polymer Coating Over Galvanized Components, Add  2,790.08 
    For Stainless Steel Support Structure, Add  5,580.16 

. 
 23 65 14 13-0008 EA 75 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ......................................................................... 24,564.93 2,114.43 

    For Polymer Coating Over Galvanized Components, Add  3,211.34 
    For Stainless Steel Support Structure, Add  6,422.68 

. 
 23 65 14 13-0009 EA  100 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 30,562.16 2,656.05 

    For Polymer Coating Over Galvanized Components, Add  3,943.75 
    For Stainless Steel Support Structure, Add  7,887.50 

. 
 23 65 14 13-0010 EA 125 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 33,315.70 2,968.53 

    For Polymer Coating Over Galvanized Components, Add  4,281.78 
    For Stainless Steel Support Structure, Add  8,563.57 

. 
 23 65 14 13-0011 EA  150 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 51,049.03 3,343.50 

    For Polymer Coating Over Galvanized Components, Add  6,851.16 
    For Stainless Steel Support Structure, Add  13,702.33 

. 
 23 65 14 13-0012 EA  200 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 61,754.87 4,176.77 

    For Polymer Coating Over Galvanized Components, Add  8,257.06 
    For Stainless Steel Support Structure, Add  16,514.11 

. 
 23 65 14 13-0013 EA 300 Ton Induced Draft Axial Single Flow Propeller Type Cooling Tower ....................................................................... 79,689.16 6,853.66 

    For Polymer Coating Over Galvanized Components, Add  10,300.37 
    For Stainless Steel Support Structure, Add  20,600.75 

XXXXXXX 
. 
 23 65 14 13-0014  Galvanized Induced Draft Double Flow Propeller Type Packaged Cooling 

Towers (23 65 14 13) 
Note: 3 GPM/ton draft. Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and 
equipment rigging. Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. 

. 

. 
 23 65 14 13-0015 EA  100 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 30,562.16 2,656.05 

    For Polymer Coating Over Galvanized Components, Add  3,943.75 
    For Stainless Steel Support Structure, Add  7,887.50 

. 
 23 65 14 13-0016 EA  150 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 40,743.13 3,343.50 

    For Polymer Coating Over Galvanized Components, Add  5,305.28 
    For Stainless Steel Support Structure, Add  10,610.56 

. 
 23 65 14 13-0017 EA  200 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 51,779.23 4,176.77 

    For Polymer Coating Over Galvanized Components, Add  6,760.71 
    For Stainless Steel Support Structure, Add  13,521.42 

. 
 23 65 14 13-0018 EA  250 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 61,400.29 5,228.77 

    For Polymer Coating Over Galvanized Components, Add  7,949.20 
    For Stainless Steel Support Structure, Add  15,898.40 

. 
 23 65 14 13-0019 EA 300 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 72,876.93 6,853.66 

    For Polymer Coating Over Galvanized Components, Add  9,278.54 
    For Stainless Steel Support Structure, Add  18,557.08 

. 
 23 65 14 13-0020 EA 350 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 81,219.71 7,718.17 

    For Polymer Coating Over Galvanized Components, Add  10,322.16 
    For Stainless Steel Support Structure, Add  20,644.31 

. 
 23 65 14 13-0021 EA 400 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ............................................................. 90,600.13 8,468.11 

    For Polymer Coating Over Galvanized Components, Add  11,549.55 
    For Stainless Steel Support Structure, Add  23,099.09 

. 
 23 65 14 13-0022 EA 450 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 102,710.63 9,384.72 

    For Polymer Coating Over Galvanized Components, Add  13,145.83 
    For Stainless Steel Support Structure, Add  26,291.65 

. 
 23 65 14 13-0023 EA 500 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 115,885.62 10,176.32 

    For Polymer Coating Over Galvanized Components, Add  14,929.90 
    For Stainless Steel Support Structure, Add  29,859.80 

. 
 23 65 14 13-0024 EA  550 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 124,163.99 10,728.36 

    For Polymer Coating Over Galvanized Components, Add  16,070.10 
    For Stainless Steel Support Structure, Add  32,140.20 

. 
 23 65 14 13-0025 EA 600 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 133,116.63 11,020.01 

    For Polymer Coating Over Galvanized Components, Add  17,311.44 
    For Stainless Steel Support Structure, Add  34,622.89 
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. 
 23 65 14 13-0026 EA  700 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 151,209.90 11,394.98 

    For Polymer Coating Over Galvanized Components, Add  20,000.44 
    For Stainless Steel Support Structure, Add  40,000.87 

. 
 23 65 14 13-0027 EA  800 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 165,831.21 12,561.56 

    For Polymer Coating Over Galvanized Components, Add  21,918.65 
    For Stainless Steel Support Structure, Add  43,837.31 

. 
 23 65 14 13-0028 EA  900 Ton Induced Draft Double Flow Propeller Type Packaged Cooling Tower ........................................................... 183,212.58 13,832.30 

    For Polymer Coating Over Galvanized Components, Add  24,225.88 
    For Stainless Steel Support Structure, Add  48,451.76 

XXXXXXX 
. 
 23 65 14 14  Open-Circuit, Induced-Draft Crossflow Cooling Towers (23 65 14) 

. 

. 
 23 65 14 14-0001  Galvanized Induced Draft Crossflow Film Filled Propeller Type Cooling 

Towers (23 65 14 14) 
Note: Includes fan, 2-speed motor, geared speed reducer, louvers, drift eliminators, hot water distribution system, 
cold water collection basin, float valve and access door, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Excludes crane and associated personnel. See CSI section 01 
22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 65 14 14-0002 EA  10 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,327.29 1,166.58 

    For Polymer Coating Over Galvanized Components, Add  986.61 
    For Stainless Steel Support Structure, Add  1,973.23 

. 
 23 65 14 14-0003 EA  15 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 8,997.39 1,187.41 

    For Polymer Coating Over Galvanized Components, Add  1,084.00 
    For Stainless Steel Support Structure, Add  2,168.01 

. 
 23 65 14 14-0004 EA  20 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ..................................................................... 9,785.08 1,291.57 

    For Polymer Coating Over Galvanized Components, Add  1,177.16 
    For Stainless Steel Support Structure, Add  2,354.32 

. 
 23 65 14 14-0005 EA  25 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 11,459.67 1,354.07 

    For Polymer Coating Over Galvanized Components, Add  1,414.29 
    For Stainless Steel Support Structure, Add  2,828.57 

. 
 23 65 14 14-0006 EA  30 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 12,993.10 1,416.56 

    For Polymer Coating Over Galvanized Components, Add  1,630.24 
    For Stainless Steel Support Structure, Add  3,260.48 

. 
 23 65 14 14-0007 EA  35 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 14,490.90 1,489.47 

    For Polymer Coating Over Galvanized Components, Add  1,837.72 
    For Stainless Steel Support Structure, Add  3,675.45 

. 
 23 65 14 14-0008 EA  40 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 15,865.39 1,562.39 

    For Polymer Coating Over Galvanized Components, Add  2,028.27 
    For Stainless Steel Support Structure, Add  4,056.54 

. 
 23 65 14 14-0009 EA  45 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 17,391.42 1,645.71 

    For Polymer Coating Over Galvanized Components, Add  2,239.99 
    For Stainless Steel Support Structure, Add  4,479.98 

. 
 23 65 14 14-0010 EA 50 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 18,881.84 1,729.03 

    For Polymer Coating Over Galvanized Components, Add  2,443.24 
    For Stainless Steel Support Structure, Add  4,886.48 

. 
 23 65 14 14-0011 EA 60 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 21,817.96 1,864.45 

    For Polymer Coating Over Galvanized Components, Add  2,853.98 
    For Stainless Steel Support Structure, Add  5,707.95 

. 
 23 65 14 14-0012 EA 70 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 25,000.79 2,010.27 

    For Polymer Coating Over Galvanized Components, Add  3,298.59 
    For Stainless Steel Support Structure, Add  6,597.18 

. 
 23 65 14 14-0013 EA  75 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 26,473.37 2,114.43 

    For Polymer Coating Over Galvanized Components, Add  3,497.60 
    For Stainless Steel Support Structure, Add  6,995.21 

. 
 23 65 14 14-0014 EA  80 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 28,070.96 2,291.50 

    For Polymer Coating Over Galvanized Components, Add  3,696.62 
    For Stainless Steel Support Structure, Add  7,393.24 

. 
 23 65 14 14-0015 EA  90 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................... 29,245.11 2,468.57 

    For Polymer Coating Over Galvanized Components, Add  3,832.12 
    For Stainless Steel Support Structure, Add  7,664.24 

. 
 23 65 14 14-0016 EA  100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 31,427.05 2,656.05 

    For Polymer Coating Over Galvanized Components, Add  4,073.48 
    For Stainless Steel Support Structure, Add  8,146.96 

. 
 23 65 14 14-0017 EA  125 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 32,689.21 2,968.53 

    For Polymer Coating Over Galvanized Components, Add  4,187.81 
    For Stainless Steel Support Structure, Add  8,375.62 

. 
 23 65 14 14-0018 EA  150 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 37,979.38 3,343.50 

    For Polymer Coating Over Galvanized Components, Add  4,890.72 
    For Stainless Steel Support Structure, Add  9,781.43 

. 
 23 65 14 14-0019 EA  175 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 41,956.22 3,749.72 

    For Polymer Coating Over Galvanized Components, Add  5,390.38 
    For Stainless Steel Support Structure, Add  10,780.75 

. 
 23 65 14 14-0020 EA  200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 44,139.82 4,176.77 

    For Polymer Coating Over Galvanized Components, Add  5,614.80 
    For Stainless Steel Support Structure, Add  11,229.60 

. 
 23 65 14 14-0021 EA  225 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 51,034.97 4,707.98 

    For Polymer Coating Over Galvanized Components, Add  6,520.96 
    For Stainless Steel Support Structure, Add  13,041.91 

. 
 23 65 14 14-0022 EA  250 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 55,943.68 5,228.77 

    For Polymer Coating Over Galvanized Components, Add  7,130.71 
    For Stainless Steel Support Structure, Add  14,261.42 

. 
 23 65 14 14-0023 EA  275 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 59,761.39 6,187.04 

    For Polymer Coating Over Galvanized Components, Add  7,473.69 
    For Stainless Steel Support Structure, Add  14,947.39 

NOT FOR BID
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. 
 23 65 14 14-0024 EA  300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 64,457.98 6,853.66 

    For Polymer Coating Over Galvanized Components, Add  8,015.70 
    For Stainless Steel Support Structure, Add  16,031.39 

. 
 23 65 14 14-0025 EA  350 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 73,691.03 7,718.17 

    For Polymer Coating Over Galvanized Components, Add  9,192.86 
    For Stainless Steel Support Structure, Add  18,385.71 

. 
 23 65 14 14-0026 EA  400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 81,240.43 8,468.11 

    For Polymer Coating Over Galvanized Components, Add  10,145.59 
    For Stainless Steel Support Structure, Add  20,291.18 

. 
 23 65 14 14-0027 EA  450 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 89,794.61 9,384.72 

    For Polymer Coating Over Galvanized Components, Add  11,208.42 
    For Stainless Steel Support Structure, Add  22,416.85 

. 
 23 65 14 14-0028 EA  500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ................................................................. 97,850.78 10,176.32 

    For Polymer Coating Over Galvanized Components, Add  12,224.68 
    For Stainless Steel Support Structure, Add  24,449.35 

. 
 23 65 14 14-0029 EA  600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 111,908.02 11,020.01 

    For Polymer Coating Over Galvanized Components, Add  14,130.15 
    For Stainless Steel Support Structure, Add  28,260.30 

. 
 23 65 14 14-0030 EA  700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 125,652.94 11,394.98 

    For Polymer Coating Over Galvanized Components, Add  16,166.89 
    For Stainless Steel Support Structure, Add  32,333.78 

. 
 23 65 14 14-0031 EA  800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 140,471.59 12,561.56 

    For Polymer Coating Over Galvanized Components, Add  18,114.71 
    For Stainless Steel Support Structure, Add  36,229.42 

. 
 23 65 14 14-0032 EA  900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................... 154,835.86 13,832.30 

    For Polymer Coating Over Galvanized Components, Add  19,969.37 
    For Stainless Steel Support Structure, Add  39,938.74 

. 
 23 65 14 14-0033 EA  1,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 168,888.52 15,290.52 

    For Polymer Coating Over Galvanized Components, Add  21,735.11 
    For Stainless Steel Support Structure, Add  43,470.22 

. 
 23 65 14 14-0034 EA  1,100 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 184,921.50 16,030.06 

    For Polymer Coating Over Galvanized Components, Add  23,966.63 
    For Stainless Steel Support Structure, Add  47,933.27 

. 
 23 65 14 14-0035 EA  1,200 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 200,383.87 16,717.50 

    For Polymer Coating Over Galvanized Components, Add  26,121.94 
    For Stainless Steel Support Structure, Add  52,243.87 

. 
 23 65 14 14-0036 EA  1,300 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 213,106.75 18,154.89 

    For Polymer Coating Over Galvanized Components, Add  27,692.90 
    For Stainless Steel Support Structure, Add  55,385.79 

. 
 23 65 14 14-0037 EA  1,400 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 225,403.47 19,696.44 

    For Polymer Coating Over Galvanized Components, Add  29,174.93 
    For Stainless Steel Support Structure, Add  58,349.86 

. 
 23 65 14 14-0038 EA  1,500 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 237,242.81 21,321.32 

    For Polymer Coating Over Galvanized Components, Add  30,568.04 
    For Stainless Steel Support Structure, Add  61,136.09 

. 
 23 65 14 14-0039 EA  1,600 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 248,172.44 22,789.96 

    For Polymer Coating Over Galvanized Components, Add  31,863.77 
    For Stainless Steel Support Structure, Add  63,727.53 

. 
 23 65 14 14-0040 EA  1,700 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 258,824.76 24,466.91 

    For Polymer Coating Over Galvanized Components, Add  33,066.33 
    For Stainless Steel Support Structure, Add  66,132.66 

. 
 23 65 14 14-0041 EA  1,800 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 269,300.88 26,404.28 

    For Polymer Coating Over Galvanized Components, Add  34,179.98 
    For Stainless Steel Support Structure, Add  68,359.95 

. 
 23 65 14 14-0042 EA  1,900 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 279,117.38 28,341.63 

    For Polymer Coating Over Galvanized Components, Add  35,196.23 
    For Stainless Steel Support Structure, Add  70,392.46 

. 
 23 65 14 14-0043 EA  2,000 Ton Induced Draft Crossflow Film Filled Propeller Type Cooling Tower ............................................................ 289,445.12 30,987.27 

    For Polymer Coating Over Galvanized Components, Add  36,123.56 
    For Stainless Steel Support Structure, Add  72,247.12 

XXXXXXX 
. 
 23 65 14 14-0044  Induced Draft Crossflow Stainless Steel Propeller Type Cooling Towers (23 65 

14 14) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 65 14 14-0045 EA 100 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 84,710.16 2,656.05 

    For Induced Draft Counter Flow Type, Add  4,021.98 
. 

 23 65 14 14-0046 EA 125 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower .......................................................... 96,016.84 2,947.70 
    For Induced Draft Counter Flow Type, Add  4,562.32 

. 
 23 65 14 14-0047 EA 150 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 104,926.04 3,343.50 

    For Induced Draft Counter Flow Type, Add  4,977.57 
. 

 23 65 14 14-0048 EA 200 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 116,598.50 4,176.77 
    For Induced Draft Counter Flow Type, Add  5,494.53 

. 
 23 65 14 14-0049 EA 250 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 132,021.57 5,228.77 

    For Induced Draft Counter Flow Type, Add  6,180.80 
. 

 23 65 14 14-0050 EA 300 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 151,494.59 6,853.66 
    For Induced Draft Counter Flow Type, Add  7,023.73 

. 
 23 65 14 14-0051 EA 350 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 165,025.88 7,718.17 

    For Induced Draft Counter Flow Type, Add  7,631.03 
. 

 23 65 14 14-0052 EA 400 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 178,369.66 8,468.11 
    For Induced Draft Counter Flow Type, Add  8,238.33 

. 
 23 65 14 14-0053 EA 500 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 205,836.75 10,176.32 

    For Induced Draft Counter Flow Type, Add  9,474.19 
. 

 23 65 14 14-0054 EA 600 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ........................................................ 232,543.69 11,020.01 
    For Induced Draft Counter Flow Type, Add  10,741.83 
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. 
 23 65 14 14-0055 EA 750 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower ....................................................... 288,118.59 11,978.28 

    For Induced Draft Counter Flow Type, Add  13,416.42 
. 

 23 65 14 14-0056 EA 1,000 Ton Induced Draft Crossflow Stainless Steel Propeller Type Cooling Tower..................................................... 374,075.90 15,290.52 
    For Induced Draft Counter Flow Type, Add  17,504.41 

XXXXXXX 
. 
 23 65 14 16  Closed-Circuit, Induced-Draft Counterflow Cooling Towers (23 65 14) 

. 

. 
 23 65 14 16-0001  Stainless Steel Packaged Propeller Type Cooling Towers (23 65 14 16) 

Note: Including internal piping, fan, motor, vibration switch, start-up costs and equipment rigging. Excludes motor 
starter, piping or power wiring. Rated by cooling capacity in tons. Based on design water temperature 95 degree 
F in, 85 degree F out 79 degree F wet Bulb. 3 GPM/ton. 

. 

. 
 23 65 14 16-0002  Draw-Thru Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 
. 
. 

 23 65 14 16-0003 EA 50 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 35,552.76 1,729.03 
. 

 23 65 14 16-0004 EA 75 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ................................................................................. 50,560.65 2,114.43 
. 

 23 65 14 16-0005 EA 100 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 59,559.08 2,656.05 
. 

 23 65 14 16-0006 EA 125 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 67,521.83 2,968.53 
. 

 23 65 14 16-0007 EA 150 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 74,064.16 3,343.50 
. 

 23 65 14 16-0008 EA 200 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................... 88,798.39 4,176.77 
. 

 23 65 14 16-0009 EA 250 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 104,478.36 5,228.77 
. 

 23 65 14 16-0010 EA 300 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 123,795.56 6,853.66 
. 

 23 65 14 16-0011 EA 350 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 135,507.47 7,718.17 
. 

 23 65 14 16-0012 EA 400 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 153,656.58 8,468.11 
. 

 23 65 14 16-0013 EA 500 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 178,087.17 10,176.32 
. 

 23 65 14 16-0014 EA 600 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 201,084.14 11,020.01 
. 

 23 65 14 16-0015 EA 750 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower ............................................................................. 248,824.18 11,978.28 
. 

 23 65 14 16-0016 EA 1,000 Ton Draw-Thru Stainless Steel Propeller Type Cooling Tower .......................................................................... 317,002.89 15,123.87 

XXXXXXX 
. 
 23 65 14 16-0017  Belt Driven Stainless Steel Propeller Type Cooling Towers (23 65 14 16-0001) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 
. 
. 

 23 65 14 16-0018 EA 100 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 62,048.08 2,656.05 
. 

 23 65 14 16-0019 EA 125 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 67,134.37 2,968.53 
. 

 23 65 14 16-0020 EA 150 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 72,329.03 3,343.50 
. 

 23 65 14 16-0021 EA 200 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 85,517.63 4,176.77 
. 

 23 65 14 16-0022 EA 250 Ton Belt Driven Stainless Steel Propeller Type Cooling Tower .............................................................................. 94,206.51 5,228.77 

XXXXXXX 
. 
 23 65 14 16-0023  Fiberglass Packaged Draw-Thru Propeller Type Cooling Towers (23 65 14 16) 

Note: Includes internal piping, fan, 2-speed motor, vibration switch, start-up costs and equipment rigging. 
Excludes motor starter, piping and power wiring. Rated by cooling capacity in tons. Based on design water 
temperature 95 degree F in, 85 degree F out 78 degree F wet bulb. 3 GPM/ton.  Excludes crane and associated 
personnel. 

. 

. 
 23 65 14 16-0024 EA 5 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 4,138.63 1,083.25 

. 
 23 65 14 16-0025 EA 8 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ........................................................................... 4,356.38 1,135.34 

. 
 23 65 14 16-0026 EA 10 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 5,056.73 1,166.58 

. 
 23 65 14 16-0027 EA 15 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 5,709.35 1,187.41 

. 
 23 65 14 16-0028 EA 20 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,462.22 1,291.57 

. 
 23 65 14 16-0029 EA 25 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 7,892.03 1,354.07 

. 
 23 65 14 16-0030 EA 30 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ......................................................................... 8,913.30 1,416.56 

. 
 23 65 14 16-0031 EA 40 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 10,274.66 1,562.39 

. 
 23 65 14 16-0032 EA 50 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 11,465.61 1,729.03 

. 
 23 65 14 16-0033 EA 60 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 12,846.44 1,864.45 

. 
 23 65 14 16-0034 EA 70 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 14,812.72 2,010.27 

. 
 23 65 14 16-0035 EA 80 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ....................................................................... 16,129.98 2,291.50 

. 
 23 65 14 16-0036 EA 100 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 19,528.37 2,656.05 

. 
 23 65 14 16-0037 EA 125 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 24,127.68 2,968.53 

. 
 23 65 14 16-0038 EA 150 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 27,097.68 3,343.50 

. 
 23 65 14 16-0039 EA 175 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 32,891.94 3,749.72 

. 
 23 65 14 16-0040 EA 200 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 36,684.61 4,176.77 

. 
 23 65 14 16-0041 EA 225 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 40,549.83 4,707.98 

. 
 23 65 14 16-0042 EA 250 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 44,243.32 5,228.77 

. 
 23 65 14 16-0043 EA 300 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 53,027.82 6,853.66 

. 
 23 65 14 16-0044 EA 350 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 60,260.63 7,718.17 

. 
 23 65 14 16-0045 EA 400 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 66,969.87 8,468.11 

. 
 23 65 14 16-0046 EA 500 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 81,414.64 9,968.01 

. 
 23 65 14 16-0047 EA 600 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 92,985.01 11,020.01 

. 
 23 65 14 16-0048 EA 700 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ..................................................................... 98,373.87 8,468.11 

. 
 23 65 14 16-0049 EA 800 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ................................................................... 112,675.19 12,561.56 

. 
 23 65 14 16-0050 EA 1,000 Ton Draw-Thru Fiberglass Packaged Propeller Type Cooling Tower ................................................................ 128,592.30 10,467.97 

XXXXXXX 
. 
 23 65 43  Cooling Tower Basins and Accessories (23 65) 

. 

. 
 23 65 43 00-0001  Fiberglass Cooling Tower Remote Sump Basins (23 65 43) 

Note: Includes one inlet sleeve. Excludes cover, excavation, backfill, concrete cut and concrete patch. Excludes 
crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 65 43 00-0002 EA  30" Diameter x 30" Depth, 92 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................. 1,282.18  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

NOT FOR BID
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. 
 23 65 43 00-0003 EA  30" Diameter x 36" Depth, 110 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,450.39  

    For Anti-Flotation Flanges, Add  115.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0004 EA  36" Diameter x 30" Depth, 132 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,427.41  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0005 EA  36" Diameter x 36" Depth, 159 Gallon Capacity,  Fiberglass Cooling Tower Sump Basin ............................................... 1,670.98  

    For Anti-Flotation Flanges, Add  253.00 
    For Perforated Basins, Add  80.00 

. 
 23 65 43 00-0006 EA  42" Diameter x 30" Depth, 180 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 1,810.06  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0007 EA  42" Diameter x 36" Depth, 216 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,010.29  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0008 EA  42" Diameter x 42" Depth, 252 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,210.50  

    For Anti-Flotation Flanges, Add  276.00 
    For Perforated Basins, Add  100.00 

. 
 23 65 43 00-0009 EA  48" Diameter x 36" Depth, 282 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,242.84  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0010 EA  48" Diameter x 42" Depth, 329 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,480.89  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0011 EA  48" Diameter x 48" Depth, 376 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 2,826.03  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0012 EA  48" Diameter x 54" Depth, 423 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 3,174.07  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

. 
 23 65 43 00-0013 EA  48" Diameter x 60" Depth, 470 Gallon Capacity, Fiberglass Cooling Tower Sump Basin ................................................ 3,406.31  

    For Anti-Flotation Flanges, Add  294.00 
    For Perforated Basins, Add  140.00 

XXXXXXX 
. 
 23 65 43 00-0014  Cooling Tower Accessories (23 65 43) 

. 

. 
 23 65 43 00-0015 EA 2" Deflection Vibration Isolator, Cooling Tower Accessory (M.M. Sausse RMLS-SB-EQ) ............................................. 35,628.03  

. 
 23 65 43 00-0016 EA 3" Deflection Vibration Isolator, Cooling Tower Accessory (M.M. Sausse RMLS-SB-EQ) ............................................. 41,646.83  

XXXXXXX 
. 
 23 70  Central HVAC Equipment (23) 

Note: New air filters shall be provided on HVAC equipment prior to turning over to owner. Where required, mechanical equipment 
excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI section 26 05 19 16-0011 for electrical 
connection and termination, 26 05 83 00-0130 for terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 71  Thermal Storage (23 70) 

. 

. 
 23 71 13  Thermal Heat Storage (23 71) 

. 

. 
 23 71 13 23  Pressurized-Water Thermal Storage Tanks (23 71 13) 

. 

. 
 23 71 13 23-0001  Nickelshield Storage Tanks (23 71 13 23) 

. 

. 
 23 71 13 23-0002 EA  325 Gallon Nickelshield Storage Tank ........................................................................................................................... 29,964.99 197.33 

. 
 23 71 13 23-0003 EA  490 Gallon Nickelshield Storage Tank ........................................................................................................................... 41,818.68 261.63 

. 
 23 71 13 23-0004 EA  605 Gallon Nickelshield Storage Tank ........................................................................................................................... 47,872.87 316.44 

. 
 23 71 13 23-0005 EA  740 Gallon Nickelshield Storage Tank ........................................................................................................................... 56,678.00 395.54 

. 
 23 71 13 23-0006 EA  940 Gallon Nickelshield Storage Tank ........................................................................................................................... 65,928.04 525.82 

. 
 23 71 13 23-0007 EA  1,505 Gallon Nickelshield Storage Tank ........................................................................................................................ 85,159.38 791.19 

. 
 23 71 13 23-0008 EA  1,615 Gallon Nickelshield Storage Tank ........................................................................................................................ 96,167.44 891.14 

. 
 23 71 13 23-0009 EA  2,275 Gallon Nickelshield Storage Tank ...................................................................................................................... 132,071.89 1,183.67 

. 
 23 71 13 23-0010 EA  3,815 Gallon Nickelshield Storage Tank ...................................................................................................................... 170,921.78 1,376.06 

XXXXXXX 
. 
 23 72  Air-To-Air Energy Recovery Equipment (23 70) 

. 

. 
 23 72 13  Heat-Wheel Air-To-Air Energy-Recovery Equipment (23 72) 

. 

. 
 23 72 13 00-0001  Enthalpy Recovery Wheel (23 72 13) 

. 

. 
 23 72 13 00-0002 EA Up To 1,000 CFM Enthalpy Recovery Wheel ................................................................................................................ 10,524.54 742.92 

. 
 23 72 13 00-0003 EA >1,000 To 2,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 11,673.79 891.72 

. 
 23 72 13 00-0004 EA >2,000 To 4,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 14,607.91 1,114.66 

. 
 23 72 13 00-0005 EA >4,000 To 6,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 17,087.15 1,273.49 

. 
 23 72 13 00-0006 EA >6,000 To 8,000 CFM Enthalpy Recovery Wheel .......................................................................................................... 18,917.13 1,337.59 

. 
 23 72 13 00-0007 EA >8,000 To 10,000 CFM Enthalpy Recovery Wheel ........................................................................................................ 23,012.38 1,486.38 

. 
 23 72 13 00-0008 EA >10,000 To 15,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 30,628.53 1,560.51 

. 
 23 72 13 00-0009 EA >15,000 To 20,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 38,188.76 1,671.98 

. 
 23 72 13 00-0010 EA >20,000 To 25,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 46,263.46 1,910.52 

. 
 23 72 13 00-0011 EA >25,000 To 30,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 51,800.64 2,452.23 

. 
 23 72 13 00-0012 EA >30,000 To 40,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 69,496.63 2,786.63 

. 
 23 72 13 00-0013 EA >40,000 To 50,000 CFM Enthalpy Recovery Wheel ...................................................................................................... 82,657.07 3,343.96 

XXXXXXX 
. 
 23 72 16  Heat-Pipe Air-To-Air Energy-Recovery Equipment (23 72) 

. 

NOT FOR BID
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. 
 23 72 16 00-0001  Glycol Heat Pipe Type, 50 Percent Efficient (23 72 16) 

. 

. 
 23 72 16 00-0002 EA  100 MBH, 1,700 CFM Glycol Heat Recovery Unit ......................................................................................................... 19,088.18 557.32 

. 
 23 72 16 00-0003 EA  160 MBH, 2,700 CFM Glycol Heat Recovery Unit ......................................................................................................... 30,032.37 743.14 

. 
 23 72 16 00-0004 EA  620 MBH, 4,000 CFM Glycol Heat Recovery Unit ......................................................................................................... 44,519.93 1,114.66 

XXXXXXX 
. 
 23 73  Indoor Central-Station Air-Handling Units (23 70) 

. 

. 
 23 73 13  Modular Indoor Central-Station Air-Handling Units (23 73) 

Note: Sized by CFM. Includes motor drive vibration isolators. Use modifiers for Filters and heating and cooling coils. Includes 
double wall insulated casing, fan section, fan motor, internal dampers, starter, vibration isolators and equipment rigging. 
Variable speed drives are included on units with 10 HP or greater fans. Modifiers include cooling coil sections with 6 row 
aluminum fin coil and drain pan, heating coil section with 1 row aluminum fin coil, and filter section with replaceable filters. 

. 

. 
 23 73 13 00-0001  Single Zone Units (23 73 13) 

Note: Horizontal/vertical draw-thru fan, motor and cabinet. 
. 
. 

 23 73 13 00-0002 EA  300 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 2,655.76 603.86 
    For Flat Filter Box And Throwaway Filters, Add  222.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  419.01 
    For Combination Filter Mixing Box And Throwaway Filters, Add  624.20 
    For Manual Roll Filter, Add  1,072.47 
    For Automatic Roll Filter, Add  1,162.13 
    For Hot Water Heating Coil, Aluminum Fins, Add  534.54 
    For Electric Heating Coil, Add  893.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  893.16 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  803.51 
    For Steam Heating Coil, Aluminum Fins, Add  713.85 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  581.06 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,072.47 
    For Direct Expansion Cooling Coil, Copper Fins, Add  982.82 
    For Hot Water Heating Coil, Copper Fins, Add  713.85 
    For Variable Air Volume, Add  251.03 
    For Economizer, Panel, Controls And Damper(s), Add  1,243.86 
    For 2 Coils, Independent Circuits, Add  301.44 

. 
 23 73 13 00-0003 EA  500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 4,206.77 724.63 

    For Flat Filter Box And Throwaway Filters, Add  368.96 
    For Medium Capacity Filter Box And Throwaway Filters, Add  706.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,055.16 
    For Manual Roll Filter, Add  1,848.26 
    For Automatic Roll Filter, Add  2,006.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  896.54 
    For Electric Heating Coil, Add  1,531.02 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,531.02 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,372.40 
    For Steam Heating Coil, Aluminum Fins, Add  1,213.78 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,003.44 
    For Chilled Water Cooling Coil, Copper Fins, Add  1,848.26 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,689.64 
    For Hot Water Heating Coil, Copper Fins, Add  1,213.78 
    For Variable Air Volume, Add  444.14 
    For Economizer, Panel, Controls And Damper(s), Add  1,364.06 
    For 2 Coils, Independent Circuits, Add  484.13 

. 
 23 73 13 00-0004 EA  800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ............. 4,757.52 778.23 

    For Flat Filter Box And Throwaway Filters, Add  420.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  806.99 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,204.92 
    For Manual Roll Filter, Add  2,116.38 
    For Automatic Roll Filter, Add  2,298.67 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,022.63 
    For Electric Heating Coil, Add  1,751.80 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,751.80 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,569.50 
    For Steam Heating Coil, Aluminum Fins, Add  1,387.21 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,149.34 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,116.38 
    For Direct Expansion Cooling Coil, Copper Fins, Add  1,934.09 
    For Hot Water Heating Coil, Copper Fins, Add  1,387.21 
    For Variable Air Volume, Add  510.42 
    For Economizer, Panel, Controls And Damper(s), Add  1,418.18 
    For 2 Coils, Independent Circuits, Add  548.67 

NOT FOR BID
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 23 73 13 00-0005 EA  1,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 5,370.01 836.24 

    For Flat Filter Box And Throwaway Filters, Add  477.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  918.68 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,372.04 
    For Manual Roll Filter, Add  2,415.84 
    For Automatic Roll Filter, Add  2,624.60 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,163.28 
    For Electric Heating Coil, Add  1,998.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  1,998.32 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  1,789.56 
    For Steam Heating Coil, Aluminum Fins, Add  1,580.80 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,312.30 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,415.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,207.08 
    For Hot Water Heating Coil, Copper Fins, Add  1,580.80 
    For Variable Air Volume, Add  584.53 
    For Economizer, Panel, Controls And Damper(s), Add  1,476.37 
    For 2 Coils, Independent Circuits, Add  620.50 

. 
 23 73 13 00-0006 EA  1,200 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,092.65 899.65 

    For Flat Filter Box And Throwaway Filters, Add  545.08 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,051.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,571.05 
    For Manual Roll Filter, Add  2,773.28 
    For Automatic Roll Filter, Add  3,013.73 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,330.60 
    For Electric Heating Coil, Add  2,292.39 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,292.39 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,051.94 
    For Steam Heating Coil, Aluminum Fins, Add  1,811.50 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,506.87 
    For Chilled Water Cooling Coil, Copper Fins, Add  2,773.28 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,532.84 
    For Hot Water Heating Coil, Copper Fins, Add  1,811.50 
    For Variable Air Volume, Add  673.25 
    For Economizer, Panel, Controls And Damper(s), Add  1,538.60 
    For 2 Coils, Independent Circuits, Add  705.44 

. 
 23 73 13 00-0007 EA  1,400 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 6,935.64 966.83 

    For Flat Filter Box And Throwaway Filters, Add  624.51 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,207.58 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,804.46 
    For Manual Roll Filter, Add  3,193.09 
    For Automatic Roll Filter, Add  3,470.81 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,526.74 
    For Electric Heating Coil, Add  2,637.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,637.64 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,359.91 
    For Steam Heating Coil, Aluminum Fins, Add  2,082.19 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,735.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,193.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  2,915.36 
    For Hot Water Heating Coil, Copper Fins, Add  2,082.19 
    For Variable Air Volume, Add  777.63 
    For Economizer, Panel, Controls And Damper(s), Add  1,606.80 
    For 2 Coils, Independent Circuits, Add  804.65 

. 
 23 73 13 00-0008 EA  1,600 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 7,595.40 1,039.39 

    For Flat Filter Box And Throwaway Filters, Add  685.45 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,326.46 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,982.27 
    For Manual Roll Filter, Add  3,510.69 
    For Automatic Roll Filter, Add  3,816.38 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,676.59 
    For Electric Heating Coil, Add  2,899.32 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,899.32 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,593.64 
    For Steam Heating Coil, Aluminum Fins, Add  2,287.96 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  1,908.19 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,510.69 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,205.01 
    For Hot Water Heating Coil, Copper Fins, Add  2,287.96 
    For Variable Air Volume, Add  855.91 
    For Economizer, Panel, Controls And Damper(s), Add  1,677.21 
    For 2 Coils, Independent Circuits, Add  881.81 NOT FOR BID
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 23 73 13 00-0009 EA  1,800 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 8,310.02 1,120.16 

    For Flat Filter Box And Throwaway Filters, Add  751.01 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,454.02 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,173.03 
    For Manual Roll Filter, Add  3,850.56 
    For Automatic Roll Filter, Add  4,186.07 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,837.52 
    For Electric Heating Coil, Add  3,179.55 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,179.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,844.04 
    For Steam Heating Coil, Aluminum Fins, Add  2,508.53 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,093.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,850.56 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,515.05 
    For Hot Water Heating Coil, Copper Fins, Add  2,508.53 
    For Variable Air Volume, Add  939.42 
    For Economizer, Panel, Controls And Damper(s), Add  1,629.94 
    For 2 Coils, Independent Circuits, Add  965.20 

. 
 23 73 13 00-0010 EA  2,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 9,096.85 1,200.93 

    For Flat Filter Box And Throwaway Filters, Add  823.90 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,596.33 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,385.91 
    For Manual Roll Filter, Add  4,231.20 
    For Automatic Roll Filter, Add  4,600.26 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,016.86 
    For Electric Heating Coil, Add  3,493.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,493.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,124.03 
    For Steam Heating Coil, Aluminum Fins, Add  2,754.97 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,300.13 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,231.20 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,862.14 
    For Hot Water Heating Coil, Copper Fins, Add  2,754.97 
    For Variable Air Volume, Add  1,033.36 
    For Economizer, Panel, Controls And Damper(s), Add  1,693.64 
    For 2 Coils, Independent Circuits, Add  1,057.31 

. 
 23 73 13 00-0011 EA  2,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .......... 9,821.68 1,290.86 

    For Flat Filter Box And Throwaway Filters, Add  889.96 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,724.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,577.69 
    For Manual Roll Filter, Add  4,572.09 
    For Automatic Roll Filter, Add  4,970.97 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,178.81 
    For Electric Heating Coil, Add  3,774.33 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,774.33 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,375.45 
    For Steam Heating Coil, Aluminum Fins, Add  2,976.57 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,485.48 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,572.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,173.21 
    For Hot Water Heating Coil, Copper Fins, Add  2,976.57 
    For Variable Air Volume, Add  1,116.86 
    For Economizer, Panel, Controls And Damper(s), Add  1,764.24 
    For 2 Coils, Independent Circuits, Add  1,141.72 

. 
 23 73 13 00-0012 EA  2,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 10,595.37 1,388.99 

    For Flat Filter Box And Throwaway Filters, Add  960.34 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,861.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,781.80 
    For Manual Roll Filter, Add  4,934.64 
    For Automatic Roll Filter, Add  5,365.20 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,351.24 
    For Electric Heating Coil, Add  4,073.50 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,073.50 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,642.94 
    For Steam Heating Coil, Aluminum Fins, Add  3,212.37 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,682.60 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,934.64 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,504.07 
    For Hot Water Heating Coil, Copper Fins, Add  3,212.37 
    For Variable Air Volume, Add  1,205.59 
    For Economizer, Panel, Controls And Damper(s), Add  1,841.22 
    For 2 Coils, Independent Circuits, Add  1,231.76 NOT FOR BID
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 23 73 13 00-0013 EA  3,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 12,324.67 1,607.78 

    For Flat Filter Box And Throwaway Filters, Add  1,117.63 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,166.36 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,238.05 
    For Manual Roll Filter, Add  5,745.03 
    For Automatic Roll Filter, Add  6,246.43 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,736.66 
    For Electric Heating Coil, Add  4,742.24 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,742.24 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,240.84 
    For Steam Heating Coil, Aluminum Fins, Add  3,739.45 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,123.21 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,745.03 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,243.64 
    For Hot Water Heating Coil, Copper Fins, Add  3,739.45 
    For Variable Air Volume, Add  1,403.91 
    For Economizer, Panel, Controls And Damper(s), Add  2,013.21 
    For 2 Coils, Independent Circuits, Add  1,433.03 

. 
 23 73 13 00-0014 EA  3,250 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 12,906.96 1,727.80 

    For Flat Filter Box And Throwaway Filters, Add  1,167.25 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,260.42 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,378.29 
    For Manual Roll Filter, Add  5,987.79 
    For Automatic Roll Filter, Add  6,509.69 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,856.39 
    For Electric Heating Coil, Add  4,943.99 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,943.99 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,422.09 
    For Steam Heating Coil, Aluminum Fins, Add  3,900.19 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,254.84 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,987.79 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,465.89 
    For Hot Water Heating Coil, Copper Fins, Add  3,900.19 
    For Variable Air Volume, Add  1,461.32 
    For Economizer, Panel, Controls And Damper(s), Add  2,107.94 
    For 2 Coils, Independent Circuits, Add  1,499.46 

. 
 23 73 13 00-0015 EA  3,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 13,500.75 1,856.87 

    For Flat Filter Box And Throwaway Filters, Add  1,217.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,355.30 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,519.68 
    For Manual Roll Filter, Add  6,231.69 
    For Automatic Roll Filter, Add  6,774.10 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,977.28 
    For Electric Heating Coil, Add  5,146.89 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,146.89 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,604.49 
    For Steam Heating Coil, Aluminum Fins, Add  4,062.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,387.05 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,231.69 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,689.29 
    For Hot Water Heating Coil, Copper Fins, Add  4,062.09 
    For Variable Air Volume, Add  1,518.73 
    For Economizer, Panel, Controls And Damper(s), Add  2,208.99 
    For 2 Coils, Independent Circuits, Add  1,567.04 

. 
 23 73 13 00-0016 EA  4,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,806.16 2,143.71 

    For Flat Filter Box And Throwaway Filters, Add  1,327.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,562.99 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,829.16 
    For Manual Roll Filter, Add  6,764.84 
    For Automatic Roll Filter, Add  7,351.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,242.03 
    For Electric Heating Coil, Add  5,590.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,590.57 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,003.44 
    For Steam Heating Coil, Aluminum Fins, Add  4,416.30 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,675.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,764.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,177.71 
    For Hot Water Heating Coil, Copper Fins, Add  4,416.30 
    For Variable Air Volume, Add  1,643.98 
    For Economizer, Panel, Controls And Damper(s), Add  2,165.37 
    For 2 Coils, Independent Circuits, Add  1,715.47 NOT FOR BID
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 23 73 13 00-0017 EA  4,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 14,806.16 2,143.71 

    For Flat Filter Box And Throwaway Filters, Add  1,327.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,562.99 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,829.16 
    For Manual Roll Filter, Add  6,764.84 
    For Automatic Roll Filter, Add  7,351.98 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,242.03 
    For Electric Heating Coil, Add  5,590.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,590.57 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,003.44 
    For Steam Heating Coil, Aluminum Fins, Add  4,416.30 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,675.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,764.84 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,177.71 
    For Hot Water Heating Coil, Copper Fins, Add  4,416.30 
    For Variable Air Volume, Add  1,643.98 
    For Economizer, Panel, Controls And Damper(s), Add  2,165.37 
    For 2 Coils, Independent Circuits, Add  1,715.47 

. 
 23 73 13 00-0018 EA  5,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 16,230.16 2,462.25 

    For Flat Filter Box And Throwaway Filters, Add  1,447.11 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,788.67 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,165.41 
    For Manual Roll Filter, Add  7,343.40 
    For Automatic Roll Filter, Add  7,979.00 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,529.81 
    For Electric Heating Coil, Add  6,072.21 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,072.21 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,436.61 
    For Steam Heating Coil, Aluminum Fins, Add  4,801.01 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,989.50 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,343.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,707.80 
    For Hot Water Heating Coil, Copper Fins, Add  4,801.01 
    For Variable Air Volume, Add  1,779.68 
    For Economizer, Panel, Controls And Damper(s), Add  2,347.28 
    For 2 Coils, Independent Circuits, Add  1,877.26 

. 
 23 73 13 00-0019 EA  5,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 17,050.95 2,671.33 

    For Flat Filter Box And Throwaway Filters, Add  1,514.24 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,913.97 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,351.87 
    For Manual Roll Filter, Add  7,660.34 
    For Automatic Roll Filter, Add  8,322.03 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,690.18 
    For Electric Heating Coil, Add  6,336.95 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,336.95 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,675.26 
    For Steam Heating Coil, Aluminum Fins, Add  5,013.56 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,161.02 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,660.34 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,998.64 
    For Hot Water Heating Coil, Copper Fins, Add  5,013.56 
    For Variable Air Volume, Add  1,852.74 
    For Economizer, Panel, Controls And Damper(s), Add  2,466.83 
    For 2 Coils, Independent Circuits, Add  1,969.77 

. 
 23 73 13 00-0020 EA  6,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 17,855.87 2,869.85 

    For Flat Filter Box And Throwaway Filters, Add  1,580.58 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,038.16 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,536.74 
    For Manual Roll Filter, Add  7,975.68 
    For Automatic Roll Filter, Add  8,663.47 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,848.95 
    For Electric Heating Coil, Add  6,600.11 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,600.11 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,912.32 
    For Steam Heating Coil, Aluminum Fins, Add  5,224.53 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,331.74 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,975.68 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,287.90 
    For Hot Water Heating Coil, Copper Fins, Add  5,224.53 
    For Variable Air Volume, Add  1,925.81 
    For Economizer, Panel, Controls And Damper(s), Add  2,580.04 
    For 2 Coils, Independent Circuits, Add  2,060.70 NOT FOR BID
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 23 73 13 00-0021 EA  6,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 18,665.57 3,072.15 

    For Flat Filter Box And Throwaway Filters, Add  1,647.16 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,162.69 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,722.09 
    For Manual Roll Filter, Add  8,291.51 
    For Automatic Roll Filter, Add  9,005.39 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,008.21 
    For Electric Heating Coil, Add  6,863.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,863.74 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,149.86 
    For Steam Heating Coil, Aluminum Fins, Add  5,435.97 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,502.70 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,291.51 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,577.63 
    For Hot Water Heating Coil, Copper Fins, Add  5,435.97 
    For Variable Air Volume, Add  1,998.87 
    For Economizer, Panel, Controls And Damper(s), Add  2,695.16 
    For 2 Coils, Independent Circuits, Add  2,152.11 

. 
 23 73 13 00-0022 EA  7,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 19,598.43 3,306.90 

    For Flat Filter Box And Throwaway Filters, Add  1,723.63 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,305.53 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,934.67 
    For Manual Roll Filter, Add  8,653.20 
    For Automatic Roll Filter, Add  9,396.90 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,190.96 
    For Electric Heating Coil, Add  7,165.79 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,165.79 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,422.08 
    For Steam Heating Coil, Aluminum Fins, Add  5,678.37 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,698.45 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,653.20 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,909.49 
    For Hot Water Heating Coil, Copper Fins, Add  5,678.37 
    For Variable Air Volume, Add  2,082.38 
    For Economizer, Panel, Controls And Damper(s), Add  2,829.72 
    For 2 Coils, Independent Circuits, Add  2,257.33 

. 
 23 73 13 00-0023 EA  7,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 20,545.06 3,543.16 

    For Flat Filter Box And Throwaway Filters, Add  1,800.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,449.33 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,148.62 
    For Manual Roll Filter, Add  9,016.27 
    For Automatic Roll Filter, Add  9,789.80 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,375.09 
    For Electric Heating Coil, Add  7,469.21 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,469.21 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,695.68 
    For Steam Heating Coil, Aluminum Fins, Add  5,922.15 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,894.90 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,016.27 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,242.74 
    For Hot Water Heating Coil, Copper Fins, Add  5,922.15 
    For Variable Air Volume, Add  2,165.88 
    For Economizer, Panel, Controls And Damper(s), Add  2,702.34 
    For 2 Coils, Independent Circuits, Add  2,363.92 

. 
 23 73 13 00-0024 EA  8,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 21,520.01 3,815.55 

    For Flat Filter Box And Throwaway Filters, Add  1,879.35 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,595.12 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,365.41 
    For Manual Roll Filter, Add  9,382.17 
    For Automatic Roll Filter, Add  10,185.52 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,562.06 
    For Electric Heating Coil, Add  7,775.47 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,775.47 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,972.11 
    For Steam Heating Coil, Aluminum Fins, Add  6,168.76 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,092.76 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,382.17 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,578.82 
    For Hot Water Heating Coil, Copper Fins, Add  6,168.76 
    For Variable Air Volume, Add  2,249.39 
    For Economizer, Panel, Controls And Damper(s), Add  2,815.89 
    For 2 Coils, Independent Circuits, Add  2,473.34 NOT FOR BID
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 23 73 13 00-0025 EA  9,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ........ 22,630.54 4,133.43 

    For Flat Filter Box And Throwaway Filters, Add  1,968.43 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,760.08 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,610.66 
    For Manual Roll Filter, Add  9,795.18 
    For Automatic Roll Filter, Add  10,632.08 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,773.76 
    For Electric Heating Coil, Add  8,121.37 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,121.37 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,284.47 
    For Steam Heating Coil, Aluminum Fins, Add  6,447.57 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,316.04 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,795.18 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,958.27 
    For Hot Water Heating Coil, Copper Fins, Add  6,447.57 
    For Variable Air Volume, Add  2,343.33 
    For Economizer, Panel, Controls And Damper(s), Add  2,947.75 
    For 2 Coils, Independent Circuits, Add  2,597.82 

. 
 23 73 13 00-0026 EA  10,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 23,715.05 4,413.15 

    For Flat Filter Box And Throwaway Filters, Add  2,056.21 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,923.23 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,853.32 
    For Manual Roll Filter, Add  10,205.58 
    For Automatic Roll Filter, Add  11,076.04 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,982.86 
    For Electric Heating Coil, Add  8,464.68 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,464.68 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,594.22 
    For Steam Heating Coil, Aluminum Fins, Add  6,723.77 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,538.02 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,205.58 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,335.13 
    For Hot Water Heating Coil, Copper Fins, Add  6,723.77 
    For Variable Air Volume, Add  2,437.27 
    For Economizer, Panel, Controls And Damper(s), Add  3,071.80 
    For 2 Coils, Independent Circuits, Add  2,719.69 

. 
 23 73 13 00-0027 EA  11,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 23,828.21 4,273.08 

    For Flat Filter Box And Throwaway Filters, Add  2,078.64 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,974.77 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,931.74 
    For Manual Roll Filter, Add  10,367.88 
    For Automatic Roll Filter, Add  11,255.11 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,044.51 
    For Electric Heating Coil, Add  8,593.42 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,593.42 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,706.19 
    For Steam Heating Coil, Aluminum Fins, Add  6,818.96 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,627.55 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,367.88 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,480.65 
    For Hot Water Heating Coil, Copper Fins, Add  6,818.96 
    For Variable Air Volume, Add  2,484.24 
    For Economizer, Panel, Controls And Damper(s), Add  3,005.09 
    For 2 Coils, Independent Circuits, Add  2,737.71 

. 
 23 73 13 00-0028 EA  12,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 24,851.34 4,740.86 

    For Flat Filter Box And Throwaway Filters, Add  2,146.57 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,090.00 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,101.15 
    For Manual Roll Filter, Add  10,621.17 
    For Automatic Roll Filter, Add  11,525.17 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,197.14 
    For Electric Heating Coil, Add  8,813.16 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,813.16 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,909.16 
    For Steam Heating Coil, Aluminum Fins, Add  7,005.15 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,762.58 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,621.17 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,717.16 
    For Hot Water Heating Coil, Copper Fins, Add  7,005.15 
    For Variable Air Volume, Add  2,531.21 
    For Economizer, Panel, Controls And Damper(s), Add  3,211.38 
    For 2 Coils, Independent Circuits, Add  2,846.74 NOT FOR BID
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 23 73 13 00-0029 EA  13,700 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 26,174.65 4,931.29 

    For Flat Filter Box And Throwaway Filters, Add  2,266.79 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,323.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,449.70 
    For Manual Roll Filter, Add  11,239.98 
    For Automatic Roll Filter, Add  12,198.04 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,491.64 
    For Electric Heating Coil, Add  9,323.87 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,323.87 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,365.81 
    For Steam Heating Coil, Aluminum Fins, Add  7,407.75 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  6,099.02 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,239.98 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,281.93 
    For Hot Water Heating Coil, Copper Fins, Add  7,407.75 
    For Variable Air Volume, Add  2,682.56 
    For Economizer, Panel, Controls And Damper(s), Add  2,802.70 
    For 2 Coils, Independent Circuits, Add  3,000.69 

. 
 23 73 13 00-0030 EA  15,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 27,565.32 5,122.26 

    For Flat Filter Box And Throwaway Filters, Add  2,390.38 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,561.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,804.98 
    For Manual Roll Filter, Add  11,865.54 
    For Automatic Roll Filter, Add  12,877.65 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,792.87 
    For Electric Heating Coil, Add  9,841.31 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,841.31 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,829.20 
    For Steam Heating Coil, Aluminum Fins, Add  7,817.09 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  6,438.82 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,865.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,853.42 
    For Hot Water Heating Coil, Copper Fins, Add  7,817.09 
    For Variable Air Volume, Add  2,833.91 
    For Economizer, Panel, Controls And Damper(s), Add  2,864.62 
    For 2 Coils, Independent Circuits, Add  3,161.38 

. 
 23 73 13 00-0031 EA  16,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 29,042.57 5,319.27 

    For Flat Filter Box And Throwaway Filters, Add  2,525.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,824.39 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,198.74 
    For Manual Roll Filter, Add  12,566.85 
    For Automatic Roll Filter, Add  13,640.47 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,125.12 
    For Electric Heating Coil, Add  10,419.60 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,419.60 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,345.98 
    For Steam Heating Coil, Aluminum Fins, Add  8,272.36 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  6,820.23 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,566.85 
    For Direct Expansion Cooling Coil, Copper Fins, Add  11,493.23 
    For Hot Water Heating Coil, Copper Fins, Add  8,272.36 
    For Variable Air Volume, Add  3,006.14 
    For Economizer, Panel, Controls And Damper(s), Add  2,914.03 
    For 2 Coils, Independent Circuits, Add  3,333.71 

. 
 23 73 13 00-0032 EA  17,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 30,579.98 5,516.49 

    For Flat Filter Box And Throwaway Filters, Add  2,664.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,091.94 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,598.52 
    For Manual Roll Filter, Add  13,274.17 
    For Automatic Roll Filter, Add  14,409.30 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,463.39 
    For Electric Heating Coil, Add  11,003.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,003.91 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,868.78 
    For Steam Heating Coil, Aluminum Fins, Add  8,733.65 
    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  7,204.65 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,274.17 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,139.04 
    For Hot Water Heating Coil, Copper Fins, Add  8,733.65 
    For Variable Air Volume, Add  3,178.37 
    For Economizer, Panel, Controls And Damper(s), Add  2,975.47 
    For 2 Coils, Independent Circuits, Add  3,512.05 NOT FOR BID
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 23 73 13 00-0033 EA  20,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 34,101.37 5,914.08 

    For Flat Filter Box And Throwaway Filters, Add  2,987.45 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,721.29 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,822.04 
    For Manual Roll Filter, Add  14,182.13 
    For Automatic Roll Filter, Add  14,951.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,974.90 
    For Electric Heating Coil, Add  6,487.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,104.42 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,822.04 
    For Steam Heating Coil, Aluminum Fins, Add  8,539.66 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  6,834.59 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,669.18 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,386.80 
    For Hot Water Heating Coil, Copper Fins, Add  9,822.04 
    For Variable Air Volume, Add  3,590.67 
    For Economizer, Panel, Controls And Damper(s), Add  3,214.41 
    For 2 Coils, Independent Circuits, Add  3,923.09 

. 
 23 73 13 00-0034 EA  22,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 37,842.80 6,373.76 

    For Flat Filter Box And Throwaway Filters, Add  3,327.36 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,380.57 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,960.39 
    For Manual Roll Filter, Add  15,840.15 
    For Automatic Roll Filter, Add  16,701.28 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,654.73 
    For Electric Heating Coil, Add  7,228.81 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  12,395.62 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,960.39 
    For Steam Heating Coil, Aluminum Fins, Add  9,525.17 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  7,633.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,266.06 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,830.84 
    For Hot Water Heating Coil, Copper Fins, Add  10,960.39 
    For Variable Air Volume, Add  4,018.62 
    For Economizer, Panel, Controls And Damper(s), Add  3,334.21 
    For 2 Coils, Independent Circuits, Add  4,358.37 

. 
 23 73 13 00-0035 EA  25,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 41,934.86 6,829.35 

    For Flat Filter Box And Throwaway Filters, Add  3,705.31 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,117.72 
    For Combination Filter Mixing Box And Throwaway Filters, Add  12,236.32 
    For Manual Roll Filter, Add  17,705.45 
    For Automatic Roll Filter, Add  18,670.59 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,410.62 
    For Electric Heating Coil, Add  8,054.05 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,844.89 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  12,236.32 
    For Steam Heating Coil, Aluminum Fins, Add  10,627.76 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  8,531.01 
    For Chilled Water Cooling Coil, Copper Fins, Add  17,062.03 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,453.46 
    For Hot Water Heating Coil, Copper Fins, Add  12,236.32 
    For Variable Air Volume, Add  4,503.99 
    For Economizer, Panel, Controls And Damper(s), Add  3,443.61 
    For 2 Coils, Independent Circuits, Add  4,836.91 

. 
 23 73 13 00-0036 EA  27,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 51,658.64 7,355.04 

    For Flat Filter Box And Throwaway Filters, Add  4,640.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,966.32 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,454.73 
    For Manual Roll Filter, Add  22,451.16 
    For Automatic Roll Filter, Add  23,685.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  9,281.41 
    For Electric Heating Coil, Add  10,104.52 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  17,512.51 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,454.73 
    For Steam Heating Coil, Aluminum Fins, Add  13,396.96 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  10,814.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  21,628.05 
    For Direct Expansion Cooling Coil, Copper Fins, Add  19,570.28 
    For Hot Water Heating Coil, Copper Fins, Add  15,454.73 
    For Variable Air Volume, Add  5,761.77 
    For Economizer, Panel, Controls And Damper(s), Add  3,573.05 
    For 2 Coils, Independent Circuits, Add  5,988.97 NOT FOR BID
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 23 73 13 00-0037 EA  30,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 57,730.17 7,850.43 

    For Flat Filter Box And Throwaway Filters, Add  5,212.69 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,089.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,403.91 
    For Manual Roll Filter, Add  25,312.92 
    For Automatic Roll Filter, Add  26,708.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,425.37 
    For Electric Heating Coil, Add  11,355.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  19,730.09 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  17,403.91 
    For Steam Heating Coil, Aluminum Fins, Add  15,077.73 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  12,191.22 
    For Chilled Water Cooling Coil, Copper Fins, Add  24,382.45 
    For Direct Expansion Cooling Coil, Copper Fins, Add  22,056.27 
    For Hot Water Heating Coil, Copper Fins, Add  17,403.91 
    For Variable Air Volume, Add  6,513.30 
    For Economizer, Panel, Controls And Damper(s), Add  3,445.99 
    For 2 Coils, Independent Circuits, Add  6,703.49 

. 
 23 73 13 00-0038 EA  32,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 63,254.16 8,453.74 

    For Flat Filter Box And Throwaway Filters, Add  5,721.88 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,081.63 
    For Combination Filter Mixing Box And Throwaway Filters, Add  19,121.26 
    For Manual Roll Filter, Add  27,822.44 
    For Automatic Roll Filter, Add  29,357.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,443.76 
    For Electric Heating Coil, Add  12,467.42 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  21,680.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  19,121.26 
    For Steam Heating Coil, Aluminum Fins, Add  16,562.09 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  13,399.39 
    For Chilled Water Cooling Coil, Copper Fins, Add  26,798.77 
    For Direct Expansion Cooling Coil, Copper Fins, Add  24,239.60 
    For Hot Water Heating Coil, Copper Fins, Add  19,121.26 
    For Variable Air Volume, Add  7,165.67 
    For Economizer, Panel, Controls And Damper(s), Add  3,575.62 
    For 2 Coils, Independent Circuits, Add  7,349.08 

. 
 23 73 13 00-0039 EA  35,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 69,405.34 9,579.82 

    For Flat Filter Box And Throwaway Filters, Add  6,284.79 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,176.14 
    For Combination Filter Mixing Box And Throwaway Filters, Add  21,013.17 
    For Manual Roll Filter, Add  30,582.56 
    For Automatic Roll Filter, Add  32,271.28 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,569.59 
    For Electric Heating Coil, Add  13,695.40 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  23,827.70 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  21,013.17 
    For Steam Heating Coil, Aluminum Fins, Add  18,198.64 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  14,728.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  29,456.75 
    For Direct Expansion Cooling Coil, Copper Fins, Add  26,642.22 
    For Hot Water Heating Coil, Copper Fins, Add  21,013.17 
    For Variable Air Volume, Add  7,880.68 
    For Economizer, Panel, Controls And Damper(s), Add  3,732.22 
    For 2 Coils, Independent Circuits, Add  8,066.34 

. 
 23 73 13 00-0040 EA  37,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 74,705.17 9,737.38 

    For Flat Filter Box And Throwaway Filters, Add  6,775.32 
    For Medium Capacity Filter Box And Throwaway Filters, Add  13,133.52 
    For Combination Filter Mixing Box And Throwaway Filters, Add  22,670.83 
    For Manual Roll Filter, Add  33,007.04 
    For Automatic Roll Filter, Add  34,831.08 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,550.64 
    For Electric Heating Coil, Add  14,766.67 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  25,710.89 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  22,670.83 
    For Steam Heating Coil, Aluminum Fins, Add  19,630.77 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  15,895.51 
    For Chilled Water Cooling Coil, Copper Fins, Add  31,791.01 
    For Direct Expansion Cooling Coil, Copper Fins, Add  28,750.95 
    For Hot Water Heating Coil, Copper Fins, Add  22,670.83 
    For Variable Air Volume, Add  8,512.17 
    For Economizer, Panel, Controls And Damper(s), Add  3,850.59 
    For 2 Coils, Independent Circuits, Add  8,686.54 NOT FOR BID
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 23 73 13 00-0041 EA  40,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 80,578.15 10,416.62 

    For Flat Filter Box And Throwaway Filters, Add  7,311.28 
    For Medium Capacity Filter Box And Throwaway Filters, Add  14,174.64 
    For Combination Filter Mixing Box And Throwaway Filters, Add  24,469.68 
    For Manual Roll Filter, Add  35,629.74 
    For Automatic Roll Filter, Add  37,599.16 
    For Hot Water Heating Coil, Aluminum Fins, Add  14,622.56 
    For Electric Heating Coil, Add  15,935.51 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,752.05 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  24,469.68 
    For Steam Heating Coil, Aluminum Fins, Add  21,187.30 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  17,158.40 
    For Chilled Water Cooling Coil, Copper Fins, Add  34,316.79 
    For Direct Expansion Cooling Coil, Copper Fins, Add  31,034.42 
    For Hot Water Heating Coil, Copper Fins, Add  24,469.68 
    For Variable Air Volume, Add  9,190.64 
    For Economizer, Panel, Controls And Damper(s), Add  3,696.34 
    For 2 Coils, Independent Circuits, Add  9,370.76 

. 
 23 73 13 00-0042 EA  45,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 86,971.51 11,247.04 

    For Flat Filter Box And Throwaway Filters, Add  7,893.76 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,305.49 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,423.08 
    For Manual Roll Filter, Add  38,476.71 
    For Automatic Roll Filter, Add  40,603.82 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,787.52 
    For Electric Heating Coil, Add  17,205.60 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  29,968.26 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  26,423.08 
    For Steam Heating Coil, Aluminum Fins, Add  22,877.89 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  18,529.32 
    For Chilled Water Cooling Coil, Copper Fins, Add  37,058.64 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,513.45 
    For Hot Water Heating Coil, Copper Fins, Add  26,423.08 
    For Variable Air Volume, Add  9,926.52 
    For Economizer, Panel, Controls And Damper(s), Add  3,838.48 
    For 2 Coils, Independent Circuits, Add  10,115.23 

. 
 23 73 13 00-0043 EA  47,500 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 90,601.93 11,775.31 

    For Flat Filter Box And Throwaway Filters, Add  8,220.67 
    For Medium Capacity Filter Box And Throwaway Filters, Add  15,937.62 
    For Combination Filter Mixing Box And Throwaway Filters, Add  27,513.05 
    For Manual Roll Filter, Add  40,061.00 
    For Automatic Roll Filter, Add  42,275.34 
    For Hot Water Heating Coil, Aluminum Fins, Add  16,441.34 
    For Electric Heating Coil, Add  17,917.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  31,203.63 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  27,513.05 
    For Steam Heating Coil, Aluminum Fins, Add  23,822.48 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  19,292.38 
    For Chilled Water Cooling Coil, Copper Fins, Add  38,584.77 
    For Direct Expansion Cooling Coil, Copper Fins, Add  34,894.20 
    For Hot Water Heating Coil, Copper Fins, Add  27,513.05 
    For Variable Air Volume, Add  10,333.60 
    For Economizer, Panel, Controls And Damper(s), Add  3,928.81 
    For 2 Coils, Independent Circuits, Add  10,536.42 

. 
 23 73 13 00-0044 EA  50,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan ...... 94,025.00 12,228.20 

    For Flat Filter Box And Throwaway Filters, Add  8,529.75 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,535.86 
    For Combination Filter Mixing Box And Throwaway Filters, Add  28,545.01 
    For Manual Roll Filter, Add  41,561.92 
    For Automatic Roll Filter, Add  43,859.02 
    For Hot Water Heating Coil, Aluminum Fins, Add  17,059.51 
    For Electric Heating Coil, Add  18,590.91 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  32,373.52 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,545.01 
    For Steam Heating Coil, Aluminum Fins, Add  24,716.51 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  20,015.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  40,030.52 
    For Direct Expansion Cooling Coil, Copper Fins, Add  36,202.02 
    For Hot Water Heating Coil, Copper Fins, Add  28,545.01 
    For Variable Air Volume, Add  10,719.81 
    For Economizer, Panel, Controls And Damper(s), Add  4,011.87 
    For 2 Coils, Independent Circuits, Add  10,933.90 NOT FOR BID
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 23 73 13 00-0045 EA  55,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 101,384.33 13,058.52 

    For Flat Filter Box And Throwaway Filters, Add  9,205.27 
    For Medium Capacity Filter Box And Throwaway Filters, Add  17,850.63 
    For Combination Filter Mixing Box And Throwaway Filters, Add  30,818.68 
    For Manual Roll Filter, Add  44,881.25 
    For Automatic Roll Filter, Add  47,362.88 
    For Hot Water Heating Coil, Aluminum Fins, Add  18,410.53 
    For Electric Heating Coil, Add  20,064.95 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  34,954.73 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  30,818.68 
    For Steam Heating Coil, Aluminum Fins, Add  26,682.63 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  21,613.42 
    For Chilled Water Cooling Coil, Copper Fins, Add  43,226.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  39,090.78 
    For Hot Water Heating Coil, Copper Fins, Add  30,818.68 
    For Variable Air Volume, Add  11,580.94 
    For Economizer, Panel, Controls And Damper(s), Add  4,162.92 
    For 2 Coils, Independent Circuits, Add  11,792.85 

. 
 23 73 13 00-0046 EA  60,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 110,928.52 13,964.32 

    For Flat Filter Box And Throwaway Filters, Add  10,094.40 
    For Medium Capacity Filter Box And Throwaway Filters, Add  19,589.74 
    For Combination Filter Mixing Box And Throwaway Filters, Add  33,832.74 
    For Manual Roll Filter, Add  49,295.86 
    For Automatic Roll Filter, Add  52,024.65 
    For Hot Water Heating Coil, Aluminum Fins, Add  20,188.81 
    For Electric Heating Coil, Add  22,008.00 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  38,380.72 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  33,832.74 
    For Steam Heating Coil, Aluminum Fins, Add  29,284.76 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  23,738.34 
    For Chilled Water Cooling Coil, Copper Fins, Add  47,476.67 
    For Direct Expansion Cooling Coil, Copper Fins, Add  42,928.69 
    For Hot Water Heating Coil, Copper Fins, Add  33,832.74 
    For Variable Air Volume, Add  12,734.34 
    For Economizer, Panel, Controls And Damper(s), Add  3,896.90 
    For 2 Coils, Independent Circuits, Add  12,912.04 

. 
 23 73 13 00-0047 EA  65,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 121,622.01 15,096.55 

    For Flat Filter Box And Throwaway Filters, Add  11,083.88 
    For Medium Capacity Filter Box And Throwaway Filters, Add  21,520.76 
    For Combination Filter Mixing Box And Throwaway Filters, Add  37,176.08 
    For Manual Roll Filter, Add  54,185.51 
    For Automatic Roll Filter, Add  57,187.18 
    For Hot Water Heating Coil, Aluminum Fins, Add  22,167.75 
    For Electric Heating Coil, Add  24,168.86 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  42,178.85 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  37,176.08 
    For Steam Heating Coil, Aluminum Fins, Add  32,173.30 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  26,092.20 
    For Chilled Water Cooling Coil, Copper Fins, Add  52,184.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  47,181.63 
    For Hot Water Heating Coil, Copper Fins, Add  37,176.08 
    For Variable Air Volume, Add  14,007.77 
    For Economizer, Panel, Controls And Damper(s), Add  4,056.65 
    For 2 Coils, Independent Circuits, Add  14,163.31 

. 
 23 73 13 00-0048 EA  70,000 CFM Single Zone Air Handling Unit, Built-Up, Constant Volume, Horizontal / Vertical, Draw-Through Fan .... 133,525.23 16,379.76 

    For Flat Filter Box And Throwaway Filters, Add  12,180.43 
    For Medium Capacity Filter Box And Throwaway Filters, Add  23,657.61 
    For Combination Filter Mixing Box And Throwaway Filters, Add  40,873.38 
    For Manual Roll Filter, Add  59,587.56 
    For Automatic Roll Filter, Add  62,890.06 
    For Hot Water Heating Coil, Aluminum Fins, Add  24,360.87 
    For Electric Heating Coil, Add  26,562.53 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  46,377.55 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  40,873.38 
    For Steam Heating Coil, Aluminum Fins, Add  35,369.21 
    For Welded Exterior Waterproof Casing, Double Wall, With Insulation, Add  28,692.95 
    For Chilled Water Cooling Coil, Copper Fins, Add  57,385.89 
    For Direct Expansion Cooling Coil, Copper Fins, Add  51,881.72 
    For Hot Water Heating Coil, Copper Fins, Add  40,873.38 
    For Variable Air Volume, Add  15,411.68 
    For Economizer, Panel, Controls And Damper(s), Add  4,244.18 
    For 2 Coils, Independent Circuits, Add  15,554.19 

XXXXXXX 
. 
 23 73 13 00-0049  Multi-Zone Units (23 73 13) 

Note: Horizontal/vertical blow-thru fan, motor and cabinet. NOT FOR BID
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 23 73 13 00-0050 EA  1,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 7,904.87 1,358.47 

    For Economizer, Panel, Controls And Damper(s), Add  1,998.22 
    For Flat Filter Box And Throwaway Filters, Add  693.47 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,328.73 
    For Combination Filter Mixing Box And Throwaway Filters, Add  1,685.17 
    For Manual Roll Filter, Add  3,474.54 
    For Automatic Roll Filter, Add  3,474.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  790.49 
    For Electric Heating Coil, Add  909.78 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  2,878.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  2,878.08 
    For Chilled Water Cooling Coil, Copper Fins, Add  3,474.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  3,474.54 
    For 2 Coils, Independent Circuits, Add  909.78 

. 
 23 73 13 00-0051 EA  1,200 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ........................................... 9,849.81 1,701.92 

    For Economizer, Panel, Controls And Damper(s), Add  2,341.97 
    For Flat Filter Box And Throwaway Filters, Add  863.41 
    For Medium Capacity Filter Box And Throwaway Filters, Add  1,653.88 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,097.74 
    For Manual Roll Filter, Add  4,323.27 
    For Automatic Roll Filter, Add  4,323.27 
    For Hot Water Heating Coil, Aluminum Fins, Add  984.98 
    For Electric Heating Coil, Add  1,133.35 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  3,581.43 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  3,581.43 
    For Chilled Water Cooling Coil, Copper Fins, Add  4,323.27 
    For Direct Expansion Cooling Coil, Copper Fins, Add  4,323.27 
    For 2 Coils, Independent Circuits, Add  1,133.35 

. 
 23 73 13 00-0052 EA  1,600 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 12,205.31 1,811.37 

    For Economizer, Panel, Controls And Damper(s), Add  2,451.22 
    For Flat Filter Box And Throwaway Filters, Add  1,091.16 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,104.69 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,663.21 
    For Manual Roll Filter, Add  5,548.56 
    For Automatic Roll Filter, Add  5,548.56 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,220.53 
    For Electric Heating Coil, Add  1,412.89 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,586.78 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,586.78 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,548.56 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,548.56 
    For 2 Coils, Independent Circuits, Add  1,412.89 

. 
 23 73 13 00-0053 EA  2,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 12,686.35 1,939.70 

    For Economizer, Panel, Controls And Damper(s), Add  2,579.19 
    For Flat Filter Box And Throwaway Filters, Add  1,130.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,177.13 
    For Combination Filter Mixing Box And Throwaway Filters, Add  2,756.05 
    For Manual Roll Filter, Add  5,730.87 
    For Automatic Roll Filter, Add  5,730.87 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,268.64 
    For Electric Heating Coil, Add  1,466.96 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  4,739.26 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  4,739.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  5,730.87 
    For Direct Expansion Cooling Coil, Copper Fins, Add  5,730.87 
    For 2 Coils, Independent Circuits, Add  1,466.96 

. 
 23 73 13 00-0054 EA  2,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 14,862.43 2,079.33 

    For Economizer, Panel, Controls And Damper(s), Add  2,719.41 
    For Flat Filter Box And Throwaway Filters, Add  1,337.71 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,586.31 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,270.02 
    For Manual Roll Filter, Add  6,837.57 
    For Automatic Roll Filter, Add  6,837.57 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,486.24 
    For Electric Heating Coil, Add  1,724.08 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,648.39 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,648.39 
    For Chilled Water Cooling Coil, Copper Fins, Add  6,837.57 
    For Direct Expansion Cooling Coil, Copper Fins, Add  6,837.57 
    For 2 Coils, Independent Circuits, Add  1,724.08 

. 
 23 73 13 00-0055 EA  3,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 15,669.20 2,226.74 

    For Economizer, Panel, Controls And Damper(s), Add  2,866.63 
    For Flat Filter Box And Throwaway Filters, Add  1,407.88 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,720.32 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,440.17 
    For Manual Roll Filter, Add  7,186.66 
    For Automatic Roll Filter, Add  7,186.66 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,566.92 
    For Electric Heating Coil, Add  1,816.69 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  5,937.83 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  5,937.83 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,186.66 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,186.66 
    For 2 Coils, Independent Circuits, Add  1,816.69 

NOT FOR BID
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 23 73 13 00-0056 EA  3,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 16,518.33 2,377.60 

    For Economizer, Panel, Controls And Damper(s), Add  3,017.41 
    For Flat Filter Box And Throwaway Filters, Add  1,482.02 
    For Medium Capacity Filter Box And Throwaway Filters, Add  2,862.15 
    For Combination Filter Mixing Box And Throwaway Filters, Add  3,620.14 
    For Manual Roll Filter, Add  7,556.75 
    For Automatic Roll Filter, Add  7,556.75 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,651.83 
    For Electric Heating Coil, Add  1,914.27 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  6,244.54 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  6,244.54 
    For Chilled Water Cooling Coil, Copper Fins, Add  7,556.75 
    For Direct Expansion Cooling Coil, Copper Fins, Add  7,556.75 
    For 2 Coils, Independent Circuits, Add  1,914.27 

. 
 23 73 13 00-0057 EA  4,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 18,436.42 2,551.32 

    For Economizer, Panel, Controls And Damper(s), Add  2,750.27 
    For Flat Filter Box And Throwaway Filters, Add  1,661.80 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,214.49 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,063.58 
    For Manual Roll Filter, Add  8,503.45 
    For Automatic Roll Filter, Add  8,503.45 
    For Hot Water Heating Coil, Aluminum Fins, Add  1,843.64 
    For Electric Heating Coil, Add  2,139.63 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,023.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,023.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  8,503.45 
    For Direct Expansion Cooling Coil, Copper Fins, Add  8,503.45 
    For 2 Coils, Independent Circuits, Add  2,139.63 

. 
 23 73 13 00-0058 EA  4,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 20,156.87 2,732.26 

    For Economizer, Panel, Controls And Damper(s), Add  2,896.89 
    For Flat Filter Box And Throwaway Filters, Add  1,820.52 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,523.93 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,453.70 
    For Manual Roll Filter, Add  9,329.73 
    For Automatic Roll Filter, Add  9,329.73 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,015.69 
    For Electric Heating Coil, Add  2,340.76 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  7,704.39 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  7,704.39 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,329.73 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,329.73 
    For 2 Coils, Independent Circuits, Add  2,340.76 

. 
 23 73 13 00-0059 EA  5,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 21,307.51 2,918.16 

    For Economizer, Panel, Controls And Damper(s), Add  3,037.67 
    For Flat Filter Box And Throwaway Filters, Add  1,922.78 
    For Medium Capacity Filter Box And Throwaway Filters, Add  3,720.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  4,702.97 
    For Manual Roll Filter, Add  9,847.40 
    For Automatic Roll Filter, Add  9,847.40 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,130.75 
    For Electric Heating Coil, Add  2,473.71 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  8,132.59 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  8,132.59 
    For Chilled Water Cooling Coil, Copper Fins, Add  9,847.40 
    For Direct Expansion Cooling Coil, Copper Fins, Add  9,847.40 
    For 2 Coils, Independent Circuits, Add  2,473.71 

. 
 23 73 13 00-0060 EA  5,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 23,505.21 3,117.66 

    For Economizer, Panel, Controls And Damper(s), Add  3,200.74 
    For Flat Filter Box And Throwaway Filters, Add  2,127.73 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,121.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,207.92 
    For Manual Roll Filter, Add  10,922.72 
    For Automatic Roll Filter, Add  10,922.72 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,350.52 
    For Electric Heating Coil, Add  2,731.51 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,017.78 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,017.78 
    For Chilled Water Cooling Coil, Copper Fins, Add  10,922.72 
    For Direct Expansion Cooling Coil, Copper Fins, Add  10,922.72 
    For 2 Coils, Independent Circuits, Add  2,731.51 

. 
 23 73 13 00-0061 EA  6,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 25,008.31 3,336.56 

    For Economizer, Panel, Controls And Damper(s), Add  3,371.34 
    For Flat Filter Box And Throwaway Filters, Add  2,262.53 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,382.07 
    For Combination Filter Mixing Box And Throwaway Filters, Add  5,537.17 
    For Manual Roll Filter, Add  11,609.83 
    For Automatic Roll Filter, Add  11,609.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,500.83 
    For Electric Heating Coil, Add  2,905.68 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  9,585.61 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  9,585.61 
    For Chilled Water Cooling Coil, Copper Fins, Add  11,609.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  11,609.83 
    For 2 Coils, Independent Circuits, Add  2,905.68 

NOT FOR BID
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 23 73 13 00-0062 EA  6,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 27,427.09 3,623.17 

    For Economizer, Panel, Controls And Damper(s), Add  3,594.50 
    For Flat Filter Box And Throwaway Filters, Add  2,484.12 
    For Medium Capacity Filter Box And Throwaway Filters, Add  4,813.08 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,081.00 
    For Manual Roll Filter, Add  12,757.58 
    For Automatic Roll Filter, Add  12,757.58 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,742.71 
    For Electric Heating Coil, Add  3,187.81 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  10,532.05 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  10,532.05 
    For Chilled Water Cooling Coil, Copper Fins, Add  12,757.58 
    For Direct Expansion Cooling Coil, Copper Fins, Add  12,757.58 
    For 2 Coils, Independent Circuits, Add  3,187.81 

. 
 23 73 13 00-0063 EA  7,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 29,468.26 3,902.57 

    For Economizer, Panel, Controls And Damper(s), Add  3,815.01 
    For Flat Filter Box And Throwaway Filters, Add  2,668.19 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,169.20 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,531.15 
    For Manual Roll Filter, Add  13,699.81 
    For Automatic Roll Filter, Add  13,699.81 
    For Hot Water Heating Coil, Aluminum Fins, Add  2,946.83 
    For Electric Heating Coil, Add  3,424.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,310.26 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,310.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  13,699.81 
    For Direct Expansion Cooling Coil, Copper Fins, Add  13,699.81 
    For 2 Coils, Independent Circuits, Add  3,424.74 

. 
 23 73 13 00-0064 EA  7,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 30,917.80 4,219.49 

    For Economizer, Panel, Controls And Damper(s), Add  3,346.30 
    For Flat Filter Box And Throwaway Filters, Add  2,790.99 
    For Medium Capacity Filter Box And Throwaway Filters, Add  5,401.51 
    For Combination Filter Mixing Box And Throwaway Filters, Add  6,827.09 
    For Manual Roll Filter, Add  14,297.70 
    For Automatic Roll Filter, Add  14,297.70 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,091.78 
    For Electric Heating Coil, Add  3,589.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  11,807.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  11,807.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  14,297.70 
    For Direct Expansion Cooling Coil, Copper Fins, Add  14,297.70 
    For 2 Coils, Independent Circuits, Add  3,589.82 

. 
 23 73 13 00-0065 EA  8,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 34,315.49 4,551.40 

    For Economizer, Panel, Controls And Damper(s), Add  3,542.29 
    For Flat Filter Box And Throwaway Filters, Add  3,106.26 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,017.35 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,603.01 
    For Manual Roll Filter, Add  15,945.94 
    For Automatic Roll Filter, Add  15,945.94 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,431.55 
    For Electric Heating Coil, Add  3,987.74 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,164.97 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,164.97 
    For Chilled Water Cooling Coil, Copper Fins, Add  15,945.94 
    For Direct Expansion Cooling Coil, Copper Fins, Add  15,945.94 
    For 2 Coils, Independent Circuits, Add  3,987.74 

. 
 23 73 13 00-0066 EA  8,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 36,128.01 4,906.16 

    For Economizer, Panel, Controls And Damper(s), Add  3,745.40 
    For Flat Filter Box And Throwaway Filters, Add  3,262.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,313.85 
    For Combination Filter Mixing Box And Throwaway Filters, Add  7,979.98 
    For Manual Roll Filter, Add  16,714.33 
    For Automatic Roll Filter, Add  16,714.33 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,612.80 
    For Electric Heating Coil, Add  4,195.09 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  13,802.88 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  13,802.88 
    For Chilled Water Cooling Coil, Copper Fins, Add  16,714.33 
    For Direct Expansion Cooling Coil, Copper Fins, Add  16,714.33 
    For 2 Coils, Independent Circuits, Add  4,195.09 

. 
 23 73 13 00-0067 EA  9,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ......................................... 38,135.56 5,313.99 

    For Economizer, Panel, Controls And Damper(s), Add  3,966.88 
    For Flat Filter Box And Throwaway Filters, Add  3,435.20 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,643.38 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,398.81 
    For Manual Roll Filter, Add  17,569.32 
    For Automatic Roll Filter, Add  17,569.32 
    For Hot Water Heating Coil, Aluminum Fins, Add  3,813.56 
    For Electric Heating Coil, Add  4,424.92 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  14,512.49 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  14,512.49 
    For Chilled Water Cooling Coil, Copper Fins, Add  17,569.32 
    For Direct Expansion Cooling Coil, Copper Fins, Add  17,569.32 
    For 2 Coils, Independent Circuits, Add  4,424.92 

NOT FOR BID
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 23 73 13 00-0068 EA  10,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 40,296.99 5,736.36 

    For Economizer, Panel, Controls And Damper(s), Add  3,640.06 
    For Flat Filter Box And Throwaway Filters, Add  3,619.69 
    For Medium Capacity Filter Box And Throwaway Filters, Add  6,993.37 
    For Combination Filter Mixing Box And Throwaway Filters, Add  8,844.22 
    For Manual Roll Filter, Add  18,473.25 
    For Automatic Roll Filter, Add  18,473.25 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,029.70 
    For Electric Heating Coil, Add  4,671.63 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,263.58 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,263.58 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,473.25 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,473.25 
    For 2 Coils, Independent Circuits, Add  4,671.63 

. 
 23 73 13 00-0069 EA  11,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 41,426.33 5,955.59 

    For Economizer, Panel, Controls And Damper(s), Add  3,738.42 
    For Flat Filter Box And Throwaway Filters, Add  3,716.23 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,176.62 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,077.38 
    For Manual Roll Filter, Add  18,946.86 
    For Automatic Roll Filter, Add  18,946.86 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,142.63 
    For Electric Heating Coil, Add  4,800.60 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  15,657.03 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  15,657.03 
    For Chilled Water Cooling Coil, Copper Fins, Add  18,946.86 
    For Direct Expansion Cooling Coil, Copper Fins, Add  18,946.86 
    For 2 Coils, Independent Circuits, Add  4,800.60 

. 
 23 73 13 00-0070 EA  12,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 42,506.42 6,168.13 

    For Economizer, Panel, Controls And Damper(s), Add  3,822.00 
    For Flat Filter Box And Throwaway Filters, Add  3,810.31 
    For Medium Capacity Filter Box And Throwaway Filters, Add  7,356.42 
    For Combination Filter Mixing Box And Throwaway Filters, Add  9,305.61 
    For Manual Roll Filter, Add  19,415.54 
    For Automatic Roll Filter, Add  19,415.54 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,250.64 
    For Electric Heating Coil, Add  4,924.64 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  16,045.56 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  16,045.56 
    For Chilled Water Cooling Coil, Copper Fins, Add  19,415.54 
    For Direct Expansion Cooling Coil, Copper Fins, Add  19,415.54 
    For 2 Coils, Independent Circuits, Add  4,924.64 

. 
 23 73 13 00-0071 EA  13,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 48,109.03 6,416.04 

    For Economizer, Panel, Controls And Damper(s), Add  3,238.05 
    For Flat Filter Box And Throwaway Filters, Add  4,351.39 
    For Medium Capacity Filter Box And Throwaway Filters, Add  8,427.07 
    For Combination Filter Mixing Box And Throwaway Filters, Add  10,648.72 
    For Manual Roll Filter, Add  22,324.35 
    For Automatic Roll Filter, Add  22,324.35 
    For Hot Water Heating Coil, Aluminum Fins, Add  4,810.90 
    For Electric Heating Coil, Add  5,589.28 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  18,432.47 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  18,432.47 
    For Chilled Water Cooling Coil, Copper Fins, Add  22,324.35 
    For Direct Expansion Cooling Coil, Copper Fins, Add  22,324.35 
    For 2 Coils, Independent Circuits, Add  5,589.28 

. 
 23 73 13 00-0072 EA  15,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 53,671.07 6,670.19 

    For Economizer, Panel, Controls And Damper(s), Add  3,403.33 
    For Flat Filter Box And Throwaway Filters, Add  4,890.44 
    For Medium Capacity Filter Box And Throwaway Filters, Add  9,494.88 
    For Combination Filter Mixing Box And Throwaway Filters, Add  11,987.77 
    For Manual Roll Filter, Add  25,229.09 
    For Automatic Roll Filter, Add  25,229.09 
    For Hot Water Heating Coil, Aluminum Fins, Add  5,367.11 
    For Electric Heating Coil, Add  6,249.86 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  20,815.32 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  20,815.32 
    For Chilled Water Cooling Coil, Copper Fins, Add  25,229.09 
    For Direct Expansion Cooling Coil, Copper Fins, Add  25,229.09 
    For 2 Coils, Independent Circuits, Add  6,249.86 

. 
 23 73 13 00-0073 EA  16,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 61,793.14 6,921.77 

    For Economizer, Panel, Controls And Damper(s), Add  3,464.49 
    For Flat Filter Box And Throwaway Filters, Add  5,685.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,073.86 
    For Combination Filter Mixing Box And Throwaway Filters, Add  13,965.86 
    For Manual Roll Filter, Add  29,538.96 
    For Automatic Roll Filter, Add  29,538.96 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,179.31 
    For Electric Heating Coil, Add  7,217.52 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  24,347.93 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  24,347.93 
    For Chilled Water Cooling Coil, Copper Fins, Add  29,538.96 
    For Direct Expansion Cooling Coil, Copper Fins, Add  29,538.96 
    For 2 Coils, Independent Circuits, Add  7,217.52 

NOT FOR BID
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 23 73 13 00-0074 EA  17,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 69,920.14 7,170.86 

    For Economizer, Panel, Controls And Damper(s), Add  3,526.52 
    For Flat Filter Box And Throwaway Filters, Add  6,480.15 
    For Medium Capacity Filter Box And Throwaway Filters, Add  12,653.18 
    For Combination Filter Mixing Box And Throwaway Filters, Add  15,944.45 
    For Manual Roll Filter, Add  33,849.31 
    For Automatic Roll Filter, Add  33,849.31 
    For Hot Water Heating Coil, Aluminum Fins, Add  6,992.01 
    For Electric Heating Coil, Add  8,185.67 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  27,881.02 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  27,881.02 
    For Chilled Water Cooling Coil, Copper Fins, Add  33,849.31 
    For Direct Expansion Cooling Coil, Copper Fins, Add  33,849.31 
    For 2 Coils, Independent Circuits, Add  8,185.67 

. 
 23 73 13 00-0075 EA  20,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 78,540.87 7,774.72 

    For Economizer, Panel, Controls And Damper(s), Add  3,678.21 
    For Flat Filter Box And Throwaway Filters, Add  7,298.88 
    For Medium Capacity Filter Box And Throwaway Filters, Add  10,892.81 
    For Combination Filter Mixing Box And Throwaway Filters, Add  17,969.61 
    For Manual Roll Filter, Add  28,085.13 
    For Automatic Roll Filter, Add  34,828.81 
    For Hot Water Heating Coil, Aluminum Fins, Add  7,854.09 
    For Electric Heating Coil, Add  9,202.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  28,085.13 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  28,085.13 
    For Steam Heating Coil, Aluminum Fins, Add  14,597.77 
    For Chilled Water Cooling Coil, Copper Fins, Add  34,828.81 
    For Direct Expansion Cooling Coil, Copper Fins, Add  34,828.81 
    For 2 Coils, Independent Circuits, Add  9,202.82 

. 
 23 73 13 00-0076 EA  22,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ....................................... 84,704.11 8,454.07 

    For Economizer, Panel, Controls And Damper(s), Add  3,566.65 
    For Flat Filter Box And Throwaway Filters, Add  7,869.86 
    For Medium Capacity Filter Box And Throwaway Filters, Add  11,744.73 
    For Combination Filter Mixing Box And Throwaway Filters, Add  19,374.37 
    For Manual Roll Filter, Add  30,278.34 
    For Automatic Roll Filter, Add  37,547.64 
    For Hot Water Heating Coil, Aluminum Fins, Add  8,470.41 
    For Electric Heating Coil, Add  9,924.27 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  30,278.34 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  30,278.34 
    For Steam Heating Coil, Aluminum Fins, Add  15,739.72 
    For Chilled Water Cooling Coil, Copper Fins, Add  37,547.64 
    For Direct Expansion Cooling Coil, Copper Fins, Add  37,547.64 
    For 2 Coils, Independent Circuits, Add  9,924.27 

. 
 23 73 13 00-0077 EA  25,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 101,170.66 9,133.09 

    For Economizer, Panel, Controls And Damper(s), Add  3,721.64 
    For Flat Filter Box And Throwaway Filters, Add  9,464.85 
    For Medium Capacity Filter Box And Throwaway Filters, Add  14,132.06 
    For Combination Filter Mixing Box And Throwaway Filters, Add  23,336.02 
    For Manual Roll Filter, Add  36,554.98 
    For Automatic Roll Filter, Add  45,367.62 
    For Hot Water Heating Coil, Aluminum Fins, Add  10,117.07 
    For Electric Heating Coil, Add  11,879.59 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  36,554.98 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  36,554.98 
    For Steam Heating Coil, Aluminum Fins, Add  18,929.70 
    For Chilled Water Cooling Coil, Copper Fins, Add  45,367.62 
    For Direct Expansion Cooling Coil, Copper Fins, Add  45,367.62 
    For 2 Coils, Independent Circuits, Add  11,879.59 

. 
 23 73 13 00-0078 EA  27,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 114,422.45 9,888.24 

    For Economizer, Panel, Controls And Damper(s), Add  3,880.90 
    For Flat Filter Box And Throwaway Filters, Add  10,736.95 
    For Medium Capacity Filter Box And Throwaway Filters, Add  16,034.89 
    For Combination Filter Mixing Box And Throwaway Filters, Add  26,489.71 
    For Manual Roll Filter, Add  41,537.18 
    For Automatic Roll Filter, Add  51,568.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  11,442.25 
    For Electric Heating Coil, Add  13,448.57 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  41,537.18 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  41,537.18 
    For Steam Heating Coil, Aluminum Fins, Add  21,473.89 
    For Chilled Water Cooling Coil, Copper Fins, Add  51,568.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  51,568.83 
    For 2 Coils, Independent Circuits, Add  13,448.57 NOT FOR BID
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 23 73 13 00-0079 EA  30,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 124,027.45 10,643.40 

    For Economizer, Panel, Controls And Damper(s), Add  4,046.73 
    For Flat Filter Box And Throwaway Filters, Add  11,642.17 
    For Medium Capacity Filter Box And Throwaway Filters, Add  17,387.20 
    For Combination Filter Mixing Box And Throwaway Filters, Add  28,725.14 
    For Manual Roll Filter, Add  45,047.53 
    For Automatic Roll Filter, Add  55,929.13 
    For Hot Water Heating Coil, Aluminum Fins, Add  12,402.75 
    For Electric Heating Coil, Add  14,579.06 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  45,047.53 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  45,047.53 
    For Steam Heating Coil, Aluminum Fins, Add  23,284.34 
    For Chilled Water Cooling Coil, Copper Fins, Add  55,929.13 
    For Direct Expansion Cooling Coil, Copper Fins, Add  55,929.13 
    For 2 Coils, Independent Circuits, Add  14,579.06 

. 
 23 73 13 00-0080 EA  32,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 138,556.92 12,454.34 

    For Economizer, Panel, Controls And Damper(s), Add  4,051.82 
    For Flat Filter Box And Throwaway Filters, Add  12,966.96 
    For Medium Capacity Filter Box And Throwaway Filters, Add  19,361.57 
    For Combination Filter Mixing Box And Throwaway Filters, Add  31,973.04 
    For Manual Roll Filter, Add  50,090.40 
    For Automatic Roll Filter, Add  62,168.63 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,855.69 
    For Electric Heating Coil, Add  16,271.34 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  50,090.40 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  50,090.40 
    For Steam Heating Coil, Aluminum Fins, Add  25,933.93 
    For Chilled Water Cooling Coil, Copper Fins, Add  62,168.63 
    For Direct Expansion Cooling Coil, Copper Fins, Add  62,168.63 
    For 2 Coils, Independent Circuits, Add  16,271.34 

. 
 23 73 13 00-0081 EA  35,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 139,221.72 12,907.55 

    For Economizer, Panel, Controls And Damper(s), Add  4,134.92 
    For Flat Filter Box And Throwaway Filters, Add  13,000.20 
    For Medium Capacity Filter Box And Throwaway Filters, Add  19,408.11 
    For Combination Filter Mixing Box And Throwaway Filters, Add  32,039.52 
    For Manual Roll Filter, Add  50,156.88 
    For Automatic Roll Filter, Add  62,235.11 
    For Hot Water Heating Coil, Aluminum Fins, Add  13,922.17 
    For Electric Heating Coil, Add  16,337.82 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  50,156.88 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  50,156.88 
    For Steam Heating Coil, Aluminum Fins, Add  26,000.41 
    For Chilled Water Cooling Coil, Copper Fins, Add  62,235.11 
    For Direct Expansion Cooling Coil, Copper Fins, Add  62,235.11 
    For 2 Coils, Independent Circuits, Add  16,337.82 

. 
 23 73 13 00-0082 EA  37,500 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 145,627.39 13,360.02 

    For Economizer, Panel, Controls And Damper(s), Add  4,218.02 
    For Flat Filter Box And Throwaway Filters, Add  13,607.53 
    For Medium Capacity Filter Box And Throwaway Filters, Add  20,315.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  33,541.23 
    For Manual Roll Filter, Add  52,519.71 
    For Automatic Roll Filter, Add  65,172.04 
    For Hot Water Heating Coil, Aluminum Fins, Add  14,562.74 
    For Electric Heating Coil, Add  17,093.20 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  52,519.71 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  52,519.71 
    For Steam Heating Coil, Aluminum Fins, Add  27,215.06 
    For Chilled Water Cooling Coil, Copper Fins, Add  65,172.04 
    For Direct Expansion Cooling Coil, Copper Fins, Add  65,172.04 
    For 2 Coils, Independent Circuits, Add  17,093.20 

. 
 23 73 13 00-0083 EA  40,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 152,328.56 14,341.72 

    For Economizer, Panel, Controls And Damper(s), Add  4,389.31 
    For Flat Filter Box And Throwaway Filters, Add  14,209.13 
    For Medium Capacity Filter Box And Throwaway Filters, Add  21,211.32 
    For Combination Filter Mixing Box And Throwaway Filters, Add  35,010.97 
    For Manual Roll Filter, Add  54,789.08 
    For Automatic Roll Filter, Add  67,974.48 
    For Hot Water Heating Coil, Aluminum Fins, Add  15,232.86 
    For Electric Heating Coil, Add  17,869.94 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  54,789.08 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  54,789.08 
    For Steam Heating Coil, Aluminum Fins, Add  28,418.26 
    For Chilled Water Cooling Coil, Copper Fins, Add  67,974.48 
    For Direct Expansion Cooling Coil, Copper Fins, Add  67,974.48 
    For 2 Coils, Independent Circuits, Add  17,869.94 NOT FOR BID
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 23 73 13 00-0084 EA  45,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 164,210.46 15,096.55 

    For Economizer, Panel, Controls And Damper(s), Add  4,513.88 
    For Flat Filter Box And Throwaway Filters, Add  15,347.49 
    For Medium Capacity Filter Box And Throwaway Filters, Add  22,913.88 
    For Combination Filter Mixing Box And Throwaway Filters, Add  37,831.95 
    For Manual Roll Filter, Add  59,242.86 
    For Automatic Roll Filter, Add  73,516.80 
    For Hot Water Heating Coil, Aluminum Fins, Add  16,421.05 
    For Electric Heating Coil, Add  19,275.83 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  59,242.86 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  59,242.86 
    For Steam Heating Coil, Aluminum Fins, Add  30,694.99 
    For Chilled Water Cooling Coil, Copper Fins, Add  73,516.80 
    For Direct Expansion Cooling Coil, Copper Fins, Add  73,516.80 
    For 2 Coils, Independent Circuits, Add  19,275.83 

. 
 23 73 13 00-0085 EA  50,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 176,555.39 15,926.86 

    For Economizer, Panel, Controls And Damper(s), Add  4,178.16 
    For Flat Filter Box And Throwaway Filters, Add  16,516.46 
    For Medium Capacity Filter Box And Throwaway Filters, Add  24,660.78 
    For Combination Filter Mixing Box And Throwaway Filters, Add  40,721.61 
    For Manual Roll Filter, Add  63,787.69 
    For Automatic Roll Filter, Add  79,165.07 
    For Hot Water Heating Coil, Aluminum Fins, Add  17,655.54 
    For Electric Heating Coil, Add  20,731.02 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  63,787.69 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  63,787.69 
    For Steam Heating Coil, Aluminum Fins, Add  33,032.92 
    For Chilled Water Cooling Coil, Copper Fins, Add  79,165.07 
    For Direct Expansion Cooling Coil, Copper Fins, Add  79,165.07 
    For 2 Coils, Independent Circuits, Add  20,731.02 

. 
 23 73 13 00-0086 EA  55,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 190,217.38 16,908.14 

    For Economizer, Panel, Controls And Damper(s), Add  4,314.17 
    For Flat Filter Box And Throwaway Filters, Add  17,814.66 
    For Medium Capacity Filter Box And Throwaway Filters, Add  26,601.28 
    For Combination Filter Mixing Box And Throwaway Filters, Add  43,933.10 
    For Manual Roll Filter, Add  68,844.46 
    For Automatic Roll Filter, Add  85,452.03 
    For Hot Water Heating Coil, Aluminum Fins, Add  19,021.74 
    For Electric Heating Coil, Add  22,343.25 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  68,844.46 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  68,844.46 
    For Steam Heating Coil, Aluminum Fins, Add  35,629.31 
    For Chilled Water Cooling Coil, Copper Fins, Add  85,452.03 
    For Direct Expansion Cooling Coil, Copper Fins, Add  85,452.03 
    For 2 Coils, Independent Circuits, Add  22,343.25 

. 
 23 73 13 00-0087 EA  60,000 CFM Multizone Air Handling Unit, Built-Up, Horizontal / Vertical, Draw-Through Fan ..................................... 204,141.65 17,361.04 

    For Economizer, Panel, Controls And Damper(s), Add  4,375.75 
    For Flat Filter Box And Throwaway Filters, Add  19,176.29 
    For Medium Capacity Filter Box And Throwaway Filters, Add  28,640.65 
    For Combination Filter Mixing Box And Throwaway Filters, Add  47,321.79 
    For Manual Roll Filter, Add  74,229.41 
    For Automatic Roll Filter, Add  92,167.83 
    For Hot Water Heating Coil, Aluminum Fins, Add  20,414.17 
    For Electric Heating Coil, Add  24,001.85 
    For Chilled Water Cooling Coil, Aluminum Fins, Add  74,229.41 
    For Direct Expansion Cooling Coil, Aluminum Fins, Add  74,229.41 
    For Steam Heating Coil, Aluminum Fins, Add  38,352.58 
    For Chilled Water Cooling Coil, Copper Fins, Add  92,167.83 
    For Direct Expansion Cooling Coil, Copper Fins, Add  92,167.83 
    For 2 Coils, Independent Circuits, Add  24,001.85 

XXXXXXX 
. 
 23 73 13 00-0088  Return/Supply Air Fan (23 73 13) 

Note: Includes vibration mounts. 
. 
. 

 23 73 13 00-0089 EA  300 CFM Return Air Fan .................................................................................................................................................. 3,342.73 603.75 
. 

 23 73 13 00-0090 EA  500 CFM Return Air Fan .................................................................................................................................................. 4,339.59 724.52 
. 

 23 73 13 00-0091 EA  750 CFM Return Air Fan .................................................................................................................................................. 4,533.06 754.72 
. 

 23 73 13 00-0092 EA  1,000 CFM Return Air Fan ............................................................................................................................................... 5,179.43 800.01 
. 

 23 73 13 00-0093 EA  1,250 CFM Return Air Fan ............................................................................................................................................... 5,335.96 837.75 
. 

 23 73 13 00-0094 EA  1,500 CFM Return Air Fan ............................................................................................................................................... 5,458.17 875.49 
. 

 23 73 13 00-0095 EA  1,750 CFM Return Air Fan ............................................................................................................................................... 5,728.25 920.78 
. 

 23 73 13 00-0096 EA  2,000 CFM Return Air Fan ............................................................................................................................................... 6,374.61 966.07 
. 

 23 73 13 00-0097 EA  2,250 CFM Return Air Fan ............................................................................................................................................... 6,678.79 1,011.37 
. 

 23 73 13 00-0098 EA  2,500 CFM Return Air Fan ............................................................................................................................................... 6,846.16 1,056.65 
. 

 23 73 13 00-0099 EA  3,000 CFM Return Air Fan ............................................................................................................................................... 7,247.06 1,169.87 
. 

 23 73 13 00-0100 EA  3,500 CFM Return Air Fan ............................................................................................................................................... 7,436.17 1,230.26 
. 

 23 73 13 00-0101 EA  4,000 CFM Return Air Fan ............................................................................................................................................... 7,614.24 1,283.09 
. 

 23 73 13 00-0102 EA  4,500 CFM Return Air Fan ............................................................................................................................................... 7,837.54 1,343.59 
. 

 23 73 13 00-0103 EA  5,000 CFM Return Air Fan ............................................................................................................................................... 8,037.10 1,411.52 
. 

 23 73 13 00-0104 EA  5,500 CFM Return Air Fan ............................................................................................................................................... 8,410.98 1,577.59 
. 

 23 73 13 00-0105 EA  6,000 CFM Return Air Fan ............................................................................................................................................... 9,549.87 1,871.98 
. 

 23 73 13 00-0106 EA  6,500 CFM Return Air Fan ............................................................................................................................................... 9,798.92 1,902.16 
. 

 23 73 13 00-0107 EA  7,000 CFM Return Air Fan ............................................................................................................................................... 9,911.86 1,909.71 
. 

 23 73 13 00-0108 EA  8,000 CFM Return Air Fan ............................................................................................................................................. 10,434.60 1,939.91 
. 

 23 73 13 00-0109 EA  9,000 CFM Return Air Fan ............................................................................................................................................. 10,668.65 1,962.55 
. 

 23 73 13 00-0110 EA  10,000 CFM Return Air Fan ........................................................................................................................................... 11,224.94 2,038.36 

NOT FOR BID
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. 
 23 73 13 00-0111 EA  12,500 CFM Return Air Fan ........................................................................................................................................... 11,961.14 2,075.67 

. 
 23 73 13 00-0112 EA  15,000 CFM Return Air Fan ........................................................................................................................................... 13,518.03 2,134.65 

. 
 23 73 13 00-0113 EA  17,500 CFM Return Air Fan ........................................................................................................................................... 14,742.13 2,249.28 

. 
 23 73 13 00-0114 EA  20,000 CFM Return Air Fan ........................................................................................................................................... 17,550.31 2,347.19 

. 
 23 73 13 00-0115 EA  22,500 CFM Return Air Fan ........................................................................................................................................... 18,393.10 2,429.03 

. 
 23 73 13 00-0116 EA  25,000 CFM Return Air Fan ........................................................................................................................................... 19,231.92 2,498.48 

. 
 23 73 13 00-0117 EA  27,500 CFM Return Air Fan ........................................................................................................................................... 20,378.74 2,747.58 

. 
 23 73 13 00-0118 EA  30,000 CFM Return Air Fan ........................................................................................................................................... 21,790.71 2,898.32 

. 
 23 73 13 00-0119 EA  35,000 CFM Return Air Fan ........................................................................................................................................... 24,598.57 3,018.98 

. 
 23 73 13 00-0120 EA  40,000 CFM Return Air Fan ........................................................................................................................................... 28,998.49 3,320.92 

. 
 23 73 13 00-0121 EA  45,000 CFM Return Air Fan ........................................................................................................................................... 35,699.81 3,773.82 

. 
 23 73 13 00-0122 EA  50,000 CFM Return Air Fan ........................................................................................................................................... 43,489.50 3,910.00 

. 
 23 73 13 00-0123 EA  55,000 CFM Return Air Fan ........................................................................................................................................... 45,527.17 4,022.90 

. 
 23 73 13 00-0124 EA  60,000 CFM Return Air Fan ........................................................................................................................................... 46,573.71 4,128.58 

. 
 23 73 13 00-0125 EA  65,000 CFM Return Air Fan ........................................................................................................................................... 48,844.50 4,309.64 

. 
 23 73 13 00-0126 EA  70,000 CFM Return Air Fan ........................................................................................................................................... 51,303.55 4,521.85 

. 
 23 73 13 00-0127 EA  75,000 CFM Return Air Fan ........................................................................................................................................... 55,186.06 4,743.66 

. 
 23 73 13 00-0128 EA  80,000 CFM Return Air Fan ........................................................................................................................................... 57,632.05 4,995.12 

. 
 23 73 13 00-0129 EA  90,000 CFM Return Air Fan ........................................................................................................................................... 59,502.50 5,279.58 

. 
 23 73 13 00-0130 EA  100,000 CFM Return Air Fan ......................................................................................................................................... 63,986.28 5,521.24 

. 
 23 73 13 00-0131 EA  115,000 CFM Return Air Fan ......................................................................................................................................... 68,845.17 5,785.33 

. 
 23 73 13 00-0132 EA  130,000 CFM Return Air Fan ......................................................................................................................................... 74,118.34 6,076.79 

. 
 23 73 13 00-0133 EA  150,000 CFM Return Air Fan ......................................................................................................................................... 81,111.72 6,400.51 

XXXXXXX 
. 
 23 73 13 00-0134  Removal And Reinstallation Of Air Handling Unit (23 73 13) 

Note: Air handling units with filter and coils. Includes storage and cleaning. Excludes ductwork. 
. 
. 

 23 73 13 00-0135 EA Removal And Reinstallation Of Up To 11,500 CFM Air Handling Unit ............................................................................. 2,764.93  
. 

 23 73 13 00-0136 EA Removal And Reinstallation Of >11,500 To 16,500 CFM Air Handling Unit .................................................................... 3,750.70  
. 

 23 73 13 00-0137 EA Removal And Reinstallation Of >16,500 To 22,000 CFM Air Handling Unit .................................................................... 4,665.82  
. 

 23 73 13 00-0138 EA Removal And Reinstallation Of >22,000 CFM Air Handling Unit...................................................................................... 8,513.10  

XXXXXXX 
. 
 23 74  Packaged Outdoor HVAC Equipment (23 70) 

. 

. 
 23 74 16  Packaged Rooftop Air-Conditioning Units (23 74) 

. 

. 
 23 74 16 13  Packaged, Large-Capacity, Rooftop Air-Conditioning Units (23 74 16) 

. 

. 
 23 74 16 13-0001  Electric Cooling, Electric Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Electric heating capacity is approximately 1/2 the cooling capacity. Units < 5 tons have 14 SEER, units 5 to 
< 20 tons have 11 EER, and units 20 tons and over have 10 EER. Includes roof curb and economizer. Excludes 
crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 28 16 16-
0001 for disconnects. 

. 

. 
 23 74 16 13-0002 EA 2 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 5,030.63 1,718.62 

    For Unit Without Heat, Deduct  -366.11 
    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0003 EA 3 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 6,503.79 1,796.74 

    For Unit Without Heat, Deduct  -444.97 
    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0004 EA 4 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 7,585.98 1,874.86 

    For Unit Without Heat, Deduct  -504.29 
    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0005 EA 5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 9,013.75 1,992.04 

    For Unit Without Heat, Deduct  -583.49 
    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0006 EA 6 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .................................................................. 9,814.17 2,109.21 

    For Unit Without Heat, Deduct  -631.32 
    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0007 EA 7.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................. 10,988.74 2,265.45 

    For Unit Without Heat, Deduct  -700.47 
    For Unit Without Factory Installed Economizer, Deduct  -1,126.35 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0008 EA 8.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ............................................................. 11,789.15 2,382.63 

    For Unit Without Heat, Deduct  -748.30 
    For Unit Without Factory Installed Economizer, Deduct  -1,126.35 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0009 EA 10 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 12,963.72 2,538.87 

    For Unit Without Heat, Deduct  -817.44 
    For Unit Without Factory Installed Economizer, Deduct  -1,151.88 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0010 EA 12.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ........................................................... 15,673.80 2,743.54 

    For Unit Without Heat, Deduct  -966.62 
    For Unit Without Factory Installed Economizer, Deduct  -1,244.02 
    For Unit Without Roof Curb, Deduct  -880.37 

NOT FOR BID
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. 
 23 74 16 13-0011 EA 15 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 18,383.87 2,949.00 

    For Unit Without Heat, Deduct  -1,115.79 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0012 EA 17.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ........................................................... 21,009.91 3,153.93 

    For Unit Without Heat, Deduct  -1,260.77 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0013 EA 20 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 23,635.96 3,359.13 

    For Unit Without Heat, Deduct  -1,405.74 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0014 EA 22.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ........................................................... 26,500.31 3,700.76 

    For Unit Without Heat, Deduct  -1,571.74 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0015 EA 25 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 29,364.64 4,042.67 

    For Unit Without Heat, Deduct  -1,737.74 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0016 EA 27.5 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit ........................................................... 32,337.08 4,423.63 

    For Unit Without Heat, Deduct  -1,911.75 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0017 EA 30 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 35,309.51 4,804.33 

    For Unit Without Heat, Deduct  -2,085.76 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0018 EA 35 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 41,138.42 5,605.05 

    For Unit Without Heat, Deduct  -2,430.59 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0019 EA 40 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 46,967.32 6,405.77 

    For Unit Without Heat, Deduct  -2,775.42 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0020 EA 45 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 51,645.95 7,226.02 

    For Unit Without Heat, Deduct  -3,064.03 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0021 EA 50 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 56,324.57 8,046.27 

    For Unit Without Heat, Deduct  -3,352.65 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0022 EA 55 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 62,015.42 8,827.47 

    For Unit Without Heat, Deduct  -3,689.27 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,525.99 

. 
 23 74 16 13-0023 EA 60 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 67,706.24 9,608.66 

    For Unit Without Heat, Deduct  -4,025.89 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,525.99 

. 
 23 74 16 13-0024 EA 65 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 73,229.04 10,389.84 

    For Unit Without Heat, Deduct  -4,354.11 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,627.68 

. 
 23 74 16 13-0025 EA 70 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 78,751.82 11,171.04 

    For Unit Without Heat, Deduct  -4,682.33 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,627.68 

. 
 23 74 16 13-0026 EA 75 Ton Electric Cooling, Electric Heat, Self Contained Package Rooftop Unit .............................................................. 84,378.76 12,030.35 

    For Unit Without Heat, Deduct  -5,020.96 
    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,926.26 

XXXXXXX 
. 
 23 74 16 13-0027  Electric Cooling, Gas Heat, Self Contained Packaged Rooftop Air-

Conditioning Units (23 74 16 13) 
Note: Units < 5 tons have 14 SEER, units 5 to < 20 tons have 11 EER, and units 20 tons and over have 10 EER. 
Includes roof curb and economizer. Excludes crane and associated personnel. See CSI section 01 22 23 00-
0967 for crane lifting equipment, 26 28 16 16-0001 for Disconnects. 

. 

. 
 23 74 16 13-0028 EA 2 Ton Electric Cooling, 50 MBH Gas Heating, Self Contained Package Rooftop Unit ..................................................... 4,946.03 1,562.39 

    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0029 EA 3 Ton Electric Cooling, 60 To 80 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................... 5,638.72 1,796.74 

    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0030 EA 4 Ton Electric Cooling, 80 To 110 MBH Gas Heating, Self Contained Package Rooftop Unit ......................................... 6,953.83 2,070.16 

    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0031 EA 5 Ton Electric Cooling, 100 To 120 MBH Gas Heating, Self Contained Package Rooftop Unit ....................................... 7,972.92 2,226.40 

    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

NOT FOR BID
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. 
 23 74 16 13-0032 EA 6 Ton Electric Cooling, 140 MBH Gas Heating, Self Contained Package Rooftop Unit ................................................... 8,934.18 2,402.17 

    For Unit Without Factory Installed Economizer, Deduct  -1,103.56 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0033 EA 7.5 Ton Electric Cooling, 150 To 180 MBH Gas Heating, Self Contained Package Rooftop Unit .................................... 9,761.40 2,519.35 

    For Unit Without Factory Installed Economizer, Deduct  -1,126.35 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0034 EA 8.5 Ton Electric Cooling, 170 To 190 MBH Gas Heating, Self Contained Package Rooftop Unit .................................. 11,671.28 2,089.69 

    For Unit Without Factory Installed Economizer, Deduct  -1,126.35 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0035 EA 10 Ton Electric Cooling, 200 To 240 MBH Gas Heating, Self Contained Package Rooftop Unit ................................... 14,569.27 2,812.29 

    For Unit Without Factory Installed Economizer, Deduct  -1,151.88 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0036 EA 12.5 Ton Electric Cooling, 250 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 15,916.17 3,046.64 

    For Unit Without Factory Installed Economizer, Deduct  -1,244.02 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0037 EA 15 Ton Electric Cooling, 300 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 19,248.06 3,281.01 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0038 EA 17.5 Ton Electric Cooling, 330 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 20,343.35 3,515.36 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0039 EA 20 Ton Electric Cooling, 350 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 31,167.85 3,749.72 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0040 EA 22.5 Ton Electric Cooling, 380 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 38,062.95 4,140.32 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0041 EA 25 Ton Electric Cooling, 400 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 44,958.06 4,478.83 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0042 EA 27.5 Ton Electric Cooling, 450 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 46,317.57 4,921.50 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0043 EA 30 Ton Electric Cooling, 500 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 49,706.80 5,312.10 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0044 EA 35 Ton Electric Cooling, 550 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 53,404.03 6,210.47 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0045 EA 40 Ton Electric Cooling, 600 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 59,130.98 7,108.84 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0046 EA 45 Ton Electric Cooling, 650 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 63,739.62 8,007.21 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0047 EA 50 Ton Electric Cooling, 750 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 68,348.26 8,905.58 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,029.39 

. 
 23 74 16 13-0048 EA 55 Ton Electric Cooling, 800 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 74,858.02 9,803.95 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,525.99 

. 
 23 74 16 13-0049 EA 60 Ton Electric Cooling, 850 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 81,367.76 10,702.33 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,525.99 

. 
 23 74 16 13-0050 EA 65 Ton Electric Cooling, 900 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 87,138.82 11,151.51 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,627.68 

. 
 23 74 16 13-0051 EA 70 Ton Electric Cooling, 950 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................... 92,883.83 11,581.16 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,627.68 

. 
 23 74 16 13-0052 EA 75 Ton Electric Cooling, 1,000 MBH Gas Heating, Self Contained Package Rooftop Unit ............................................ 98,654.87 12,030.35 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,926.26 

. 
 23 74 16 13-0053 EA 80 Ton Electric Cooling, 1,100 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................... 104,451.97 12,499.07 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,926.26 

. 
 23 74 16 13-0054 EA 90 Ton Electric Cooling, 1,200 MBH Gas Heating, Self Contained Package Rooftop Unit .......................................... 142,035.72 14,686.40 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,926.26 

. 
 23 74 16 13-0055 EA 100 Ton Electric Cooling, 1,350 MBH Gas Heating, Self Contained Package Rooftop Unit ........................................ 163,639.89 17,889.29 

    For Unit Without Factory Installed Economizer, Deduct  -2,351.59 
    For Unit Without Roof Curb, Deduct  -2,926.26 

XXXXXXX 
. 
 23 74 16 13-0056  AAON Rooftop Units (23 74 16 13) 

Note: Units < 5 tons have 14 SEER minimum, units 5 to < 20 tons have 11 EER minimum, and units 20 tons and 
over have 10 EER minimum, Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for 
crane lifting equipment, 07 72 13 00-0000 for roof curbs, 23 09 23 00-0000 for controls, 26 28 16 16-0001 for 
disconnects. 

. 

. 
 23 74 16 13-0057  AAON RQ Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD (or ECM motor), single stage 
on/off scroll compressor, terminal strip for field supplied thermostat, gas heat, manually adjustable OSA damper, 
microchannel condenser coils. Excludes economizer, controls, disconnect, roof curb, items not specifically 
mentioned above. Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting 
equipment. 

NOT FOR BID
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. 
 23 74 16 13-0058 EA 2 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-002) ........................................................................................ 14,435.70 1,562.39 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,564.12 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,696.97 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,336.02 
    For Factory Installed Non-Fused Disconnect, Add  1,529.03 
    For Factory Installed Exhaust Fan, Add  7,795.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,819.79 

. 
 23 74 16 13-0059 EA 3 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-003) ........................................................................................ 15,725.75 1,796.74 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,676.92 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,819.79 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,431.27 
    For Factory Installed Non-Fused Disconnect, Add  1,639.32 
    For Factory Installed Exhaust Fan, Add  7,795.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,819.79 

. 
 23 74 16 13-0060 EA 4 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-004) ........................................................................................ 16,313.40 2,070.16 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,676.92 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,819.79 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,431.27 
    For Factory Installed Non-Fused Disconnect, Add  1,639.32 
    For Factory Installed Exhaust Fan, Add  7,795.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,819.79 

. 
 23 74 16 13-0061 EA 5 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-005) ........................................................................................ 16,719.74 2,226.40 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,676.92 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,819.79 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,431.27 
    For Factory Installed Non-Fused Disconnect, Add  1,639.32 
    For Factory Installed Exhaust Fan, Add  7,795.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,819.79 

. 
 23 74 16 13-0062 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RQ-006) ........................................................................................ 18,295.13 2,714.69 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,676.92 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  1,819.79 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,431.27 
    For Factory Installed Non-Fused Disconnect, Add  1,639.32 
    For Factory Installed Exhaust Fan, Add  7,795.53 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,819.79 

XXXXXXX 
. 
 23 74 16 13-0063  AAON RNA Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, single stage on/off compressor, 
terminal strip for field provided thermostat, gas heat, manually adjustable OSA damper. Excludes economizer, 
controls, disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 74 16 13-0064 EA 6 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-006) ...................................................................................... 22,207.93 2,402.22 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,631.80 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,506.60 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,671.90 
    For Factory Installed Non-Fused Disconnect, Add  1,544.07 
    For Factory Installed Exhaust Fan, Add  4,163.46 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,418.74 

. 
 23 74 16 13-0065 EA 7 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-007) ...................................................................................... 23,715.23 2,519.40 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,631.80 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,506.60 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,671.90 
    For Factory Installed Non-Fused Disconnect, Add  1,544.07 
    For Factory Installed Exhaust Fan, Add  4,163.46 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,418.74 

. 
 23 74 16 13-0066 EA 8 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-008) ...................................................................................... 27,254.25 2,714.69 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,631.80 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,506.60 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,671.90 
    For Factory Installed Non-Fused Disconnect, Add  1,544.07 
    For Factory Installed Exhaust Fan, Add  4,163.46 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,418.74 

. 
 23 74 16 13-0067 EA 10 Ton, Air Cooled Packaged Rooftop Units (AAON RNA-010) .................................................................................... 27,517.30 2,812.29 

    For Factory Installed And Wired Dry Bulb Economizer, Add  1,631.80 
    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,506.60 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,671.90 
    For Factory Installed Non-Fused Disconnect, Add  1,544.07 
    For Factory Installed Exhaust Fan, Add  4,163.46 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,418.74 

XXXXXXX 
. 
 23 74 16 13-0068  AAON RNB Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. See 
CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 74 16 13-0069 EA 9 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-009) ...................................................................................... 32,718.50 2,812.29 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,403.83 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,879.95 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  3,970.45 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,426.26 

NOT FOR BID
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 23 74 16 13-0070 EA 11 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-011) .................................................................................... 32,982.81 2,734.17 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,403.83 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,879.95 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  3,970.45 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,426.26 

. 
 23 74 16 13-0071 EA 13 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-013) .................................................................................... 35,951.16 3,046.64 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,403.83 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,879.95 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  3,970.45 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,426.26 

. 
 23 74 16 13-0072 EA 15 Ton, Air Cooled Packaged Rooftop Units (AAON RNB-015) .................................................................................... 36,845.17 3,281.01 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  2,403.83 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  1,879.95 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  3,970.45 
    For Hot Water Coil In Lieu Of Gas Heat, Add  1,426.26 

XXXXXXX 
. 
 23 74 16 13-0073  AAON RNC Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) on/off scroll compressors, 
terminal strip for field provided thermostat, gas heat, factory installed 3 position economizer. Excludes controls, 
disconnect, roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0074 EA 16 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-016) .................................................................................... 47,603.49 3,281.01 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  3,549.35 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,506.60 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  7,281.67 
    For Hot Water Coil In Lieu Of Gas Heat, Add  649.21 

. 
 23 74 16 13-0075 EA 18 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-018) .................................................................................... 51,430.23 3,515.36 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  3,549.35 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,506.60 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  7,281.67 
    For Hot Water Coil In Lieu Of Gas Heat, Add  649.21 

. 
 23 74 16 13-0076 EA 20 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-020) .................................................................................... 54,492.45 3,749.72 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  3,549.35 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,506.60 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  7,281.67 
    For Hot Water Coil In Lieu Of Gas Heat, Add  649.21 

. 
 23 74 16 13-0077 EA 25 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-025) .................................................................................... 58,885.36 4,530.91 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  3,549.35 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,506.60 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  7,281.67 
    For Hot Water Coil In Lieu Of Gas Heat, Add  649.21 

. 
 23 74 16 13-0078 EA 30 Ton, Air Cooled Packaged Rooftop Units (AAON RNC-030) .................................................................................... 66,757.43 5,312.10 

    For Single Zone VAV Controls, Includes Modulating Compressor And Supply Fan, Add  3,549.35 
    For Factory Authorized Start Up, 4 Hour, One Trip, Add  2,506.60 
    For Factory Installed Non-Fused Disconnect, Add  1,491.43 
    For Factory Installed Exhaust Fan, Add  7,281.67 
    For Hot Water Coil In Lieu Of Gas Heat, Add  649.21 

XXXXXXX 
. 
 23 74 16 13-0079  AAON RND Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (2) variable capacity digital 
scroll compressor and (2) on/off compressor, VAV unit controller (varies fan speed and compressor capacity for 
energy savings year round), cooling only - no heat, factory installed economizer with powered exhaust fans with 
VFD's, (building static pressure control), factory installed non-fused disconnect and factory start up. Excludes 
roof curb, items not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0080 EA 26 Ton, Air Cooled Packaged Rooftop Units (AAON RND-026) .................................................................................... 89,784.22 4,530.91 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

. 
 23 74 16 13-0081 EA 31 Ton, Air Cooled Packaged Rooftop Units (AAON RND-031) .................................................................................. 102,283.47 5,312.10 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

. 
 23 74 16 13-0082 EA 40 Ton, Air Cooled Packaged Rooftop Units (AAON RND-040) .................................................................................. 120,393.00 7,108.84 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

. 
 23 74 16 13-0083 EA 50 Ton, Air Cooled Packaged Rooftop Units (AAON RND-050) .................................................................................. 141,111.90 8,905.58 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

. 
 23 74 16 13-0084 EA 60 Ton, Air Cooled Packaged Rooftop Units (AAON RND-060) .................................................................................. 154,874.98 10,702.33 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

. 
 23 74 16 13-0085 EA 70 Ton, Air Cooled Packaged Rooftop Units (AAON RND-070) .................................................................................. 162,932.40 11,581.22 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,133.25 
    For Factory Installed Non-Fused Disconnect, Add  3,393.94 
    For Hot Water Coil In Lieu Of Gas Heat, Add  4,762.54 

NOT FOR BID
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XXXXXXX 
. 
 23 74 16 13-0086  AAON RNE Rooftop Units (23 74 16 13-0056) 

Note: Includes 2" double wall foam panel construction, direct drive fan with VFD, (1 or 2) variable speed VFD 
controlled scroll compressor and (1 or 2) on/off compressor, VAV unit controller (varies fan speed and 
compressor capacity for energy savings year round), cooling only - no heat, factory installed economizer with 
powered exhaust fans with VFD's, (building static pressure control), Microchannel condenser coils with VFD 
controlled condenser fans, factory installed non-fused disconnect and factory start up. Excludes roof curb, items 
not specifically mentioned above. Excludes crane and associated personnel. 

. 

. 
 23 74 16 13-0087 EA 55 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-055) .................................................................................. 150,579.00 9,803.95 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0088 EA 65 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-065) .................................................................................. 165,823.65 11,151.56 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0089 EA 75 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-075) .................................................................................. 176,292.41 12,030.35 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0090 EA 95 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-090) .................................................................................. 213,136.14 16,287.84 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0091 EA 105 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-105) ................................................................................ 230,739.60 18,592.36 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0092 EA 120 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-120) ................................................................................ 269,219.12 20,467.22 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0093 EA 130 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-130) ................................................................................ 275,715.89 21,717.12 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

. 
 23 74 16 13-0094 EA 140 Ton, Air Cooled Packaged Rooftop Units (AAON RNE-140) ................................................................................ 288,775.96 24,295.07 

    For Factory Authorized Start Up, 4 Hour, One Trip, Add  3,539.32 
    For Factory Installed Non-Fused Disconnect, Add  5,083.38 
    For Hot Water Coil In Lieu Of Gas Heat, Add  6,767.82 

XXXXXXX 
. 
 23 74 16 13-0095  Removal And Reinstallation Of Packaged Rooftop Air-Conditioning Units (23 74 

16 13) 
Note: Includes storage and cleaning. 

. 

. 
 23 74 16 13-0096 EA Removal And Reinstallation Of Up To 5 Ton, Roof Top Unit .............................................................................................. 600.35  

. 
 23 74 16 13-0097 EA Removal And Reinstallation Of >5 To 10 Ton, Roof Top Unit ............................................................................................. 818.66  

. 
 23 74 16 13-0098 EA Removal And Reinstallation Of >10 To 15 Ton, Roof Top Unit ........................................................................................ 1,091.44  

. 
 23 74 16 13-0099 EA Removal And Reinstallation Of >15 To 25 Ton, Roof Top Unit ........................................................................................ 1,745.75  

. 
 23 74 16 13-0100 EA Removal And Reinstallation Of >25 To 50 Ton, Roof Top Unit ........................................................................................ 3,055.55  

. 
 23 74 16 13-0101 EA Removal And Reinstallation Of >50 To 75 Ton, Roof Top Unit ........................................................................................ 4,365.77  

XXXXXXX 
. 
 23 74 16 13-0102  Packaged Rooftop Units (Trane, Carrier Or Equal) (23 74 16 13) 

Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment, 
26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0103  Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane, 

Carrier Or Equal) (23 74 16 13-0102) 
. 
. 
 23 74 16 13-0104  Standard Efficiency Gas Heat, Electric Cooling, DX Unitary Package 

Rooftop Unit (Trane, Carrier Or Equal) (23 74 16 13-0103) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 74 16 13-0105 EA 3 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 

YSC036) ....................................................................................................................................................................... 11,302.47 1,796.74 
    For Factory Installed Economizer, Add  1,138.98 
    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0106 EA 4 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 
YSC048) ....................................................................................................................................................................... 12,582.01 2,070.16 

    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0107 EA 5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 
YSC060) ....................................................................................................................................................................... 13,731.89 2,226.40 

    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 

NOT FOR BID
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. 
 23 74 16 13-0108 EA 6 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 

YSC072) ....................................................................................................................................................................... 15,156.49 2,402.22 
    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0109 EA 7.5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 
YSC092) ....................................................................................................................................................................... 17,742.55 2,519.40 

    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0110 EA 8.5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 
YSC102) ....................................................................................................................................................................... 19,267.21 2,714.69 

    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0111 EA 10 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Precedent 
YSC120) ....................................................................................................................................................................... 25,496.64 2,812.29 

    For Factory Installed Economizer, Add  1,233.90 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
. 

 23 74 16 13-0112 EA 12.5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager 
YSD150) ....................................................................................................................................................................... 29,279.21 3,046.64 

    For Economizer, Add  2,158.66 
    For Roof Curb, Add  827.30 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
. 

 23 74 16 13-0113 EA 15 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager 
YSD180) ....................................................................................................................................................................... 31,989.24 3,281.01 

    For Economizer, Add  2,158.66 
    For Roof Curb, Add  827.30 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
. 

 23 74 16 13-0114 EA 17.5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager 
YSD210) ....................................................................................................................................................................... 36,933.57 3,515.36 

    For Economizer, Add  2,158.66 
    For Roof Curb, Add  827.30 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
. 

 23 74 16 13-0115 EA 20 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager 
YSD240) ....................................................................................................................................................................... 40,349.77 3,749.72 

    For Economizer, Add  2,158.66 
    For Roof Curb, Add  827.30 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
. 

 23 74 16 13-0116 EA 25 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager 
YSD300) ....................................................................................................................................................................... 46,552.84 4,530.91 

    For Economizer, Add  2,158.66 
    For Roof Curb, Add  827.30 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
. 

 23 74 16 13-0117 EA 27.5 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager III 
YCD330) ....................................................................................................................................................................... 50,786.71 4,921.50 

    For Factory Installed BACnet, Add  975.20 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  4,834.82 
    For Roof Curb, Add  1,453.22 

. 
 23 74 16 13-0118 EA 30 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager III 

YCD360) ....................................................................................................................................................................... 53,532.30 5,312.10 
    For Factory Installed BACnet, Add  975.20 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  4,834.82 
    For Roof Curb, Add  1,453.22 

. 
 23 74 16 13-0119 EA 35 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager III 

YCD420) ....................................................................................................................................................................... 60,085.24 6,210.47 
    For Factory Installed BACnet, Add  975.20 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  4,834.82 
    For Roof Curb, Add  1,453.22 

. 
 23 74 16 13-0120 EA 40 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager III 

YCD480) ....................................................................................................................................................................... 65,480.21 7,108.84 
    For Factory Installed BACnet, Add  975.20 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  4,834.82 
    For Roof Curb, Add  1,657.65 

NOT FOR BID
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. 
 23 74 16 13-0121 EA 50 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Voyager III 

YCD600) ....................................................................................................................................................................... 76,291.02 8,905.58 
    For Factory Installed BACnet, Add  975.20 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  4,834.82 
    For Roof Curb, Add  1,657.65 

. 
 23 74 16 13-0122 EA 55 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHLF554) ................................................................................................................................................................. 110,794.53 9,803.95 
    For Economizer And Powered Exhaust, Add  13,100.74 
    For Roof Curb, Add  2,630.65 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

. 
 23 74 16 13-0123 EA 60 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHLF604) ................................................................................................................................................................. 119,295.11 10,702.33 
    For Economizer And Powered Exhaust, Add  14,834.62 
    For Roof Curb, Add  2,929.52 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

. 
 23 74 16 13-0124 EA 70 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHLF704) ................................................................................................................................................................. 133,933.44 11,581.22 
    For Economizer And Powered Exhaust, Add  15,399.15 
    For Roof Curb, Add  2,929.52 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

. 
 23 74 16 13-0125 EA 75 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHLF754) ................................................................................................................................................................. 145,077.40 12,030.35 
    For Roof Curb, Add  2,929.52 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  16,068.09 

. 
 23 74 16 13-0126 EA 90 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHKC904) ................................................................................................................................................................ 174,906.47 14,686.40 
Note: Includes economizer, powered exhaust and roof curb. 

    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

. 
 23 74 16 13-0127 EA 105 Ton, Standard Efficiency, Gas Heat, Electric Cooling, DX Unitary Package Rooftop Unit (Trane Intellipak 

SFHKD114) ................................................................................................................................................................ 190,372.83 18,592.36 
Note: Includes economizer, powered exhaust and roof curb. 

    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

XXXXXXX 
. 
 23 74 16 13-0128  High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop 

Unit (Trane, Carrier Or Equal) (23 74 16 13-0103) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment, 
26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0129 EA 3 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent YHC036) ..... 12,076.98 1,796.74 

    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0130 EA 4 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent YHC048) ..... 13,683.03 2,070.16 

    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0131 EA 5 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent YHC060) ..... 14,977.18 2,226.40 

    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0132 EA 6 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent YHC072) ..... 16,371.40 2,402.22 

    For Roof Curb, Add  734.98 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0133 EA 7.5 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

YHC092) ....................................................................................................................................................................... 23,651.96 2,519.40 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

. 
 23 74 16 13-0134 EA 8.5 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

YHC102) ....................................................................................................................................................................... 25,366.44 2,714.69 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

NOT FOR BID
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. 
 23 74 16 13-0135 EA 10 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

YHC120) ....................................................................................................................................................................... 27,641.72 2,812.29 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,151.88 

. 
 23 74 16 13-0136 EA 12.5 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Voyager 

YHD150) ....................................................................................................................................................................... 31,904.56 3,046.64 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  1,244.02 

. 
 23 74 16 13-0137 EA 15 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Voyager YHD180) ...... 34,214.05 3,281.01 

    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0138 EA 17.5 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Voyager 

YHD210) ....................................................................................................................................................................... 39,781.02 3,515.36 
    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0139 EA 20 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Voyager YHD240) ...... 43,819.87 3,749.72 

    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0140 EA 25 Ton, High Efficiency, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane Voyager YHD300) ...... 58,842.43 4,530.91 

    For Roof Curb, Add  881.97 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0141 EA 30 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF304) .................................................................................................................................................... 74,408.01 5,312.10 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  7,306.58 
    For Roof Curb, Add  1,333.20 

. 
 23 74 16 13-0142 EA 40 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF404) .................................................................................................................................................... 99,129.39 7,108.84 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  8,222.19 
    For Roof Curb, Add  2,031.83 

. 
 23 74 16 13-0143 EA 50 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF504) .................................................................................................................................................. 113,879.26 8,905.58 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Economizer And Powered Exhaust, Add  12,058.89 
    For Roof Curb, Add  2,031.83 

. 
 23 74 16 13-0144 EA 55 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF554) .................................................................................................................................................. 126,398.55 9,803.95 
    For Economizer And Powered Exhaust, Add  13,100.74 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Roof Curb, Add  2,528.66 

. 
 23 74 16 13-0145 EA 60 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF604) .................................................................................................................................................. 134,211.95 10,702.33 
    For Economizer And Powered Exhaust, Add  14,834.62 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Roof Curb, Add  2,528.66 

. 
 23 74 16 13-0146 EA 70 Ton, Variable Speed Compressor, Electric Cooling, Gas Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SFHLF704) .................................................................................................................................................. 150,395.49 11,581.22 
    For Economizer And Powered Exhaust, Add  15,399.15 
    For Roof Curb, Add  2,630.65 
    For Factory Installed BACnet, Add  1,346.67 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 

XXXXXXX 
. 
 23 74 16 13-0147  Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane, 

Carrier Or Equal) (23 74 16 13-0102) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment, 
26 28 16 16-0001 for disconnects. NOT FOR BID
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. 
 23 74 16 13-0148 EA 3 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC036E) ............................................................................................................................................................. 8,356.90 1,617.06 
    For Roof Curb, Add  734.98 
    For Factory Installed Economizer, Add  1,103.56 
    For Factory Installed BACnet, Add  2,199.72 
    For Demand Control Ventilation, Add  2,427.85 

. 
 23 74 16 13-0149 EA 4 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC048F) ............................................................................................................................................................. 9,344.13 1,863.19 
    For Roof Curb, Add  734.98 
    For Factory Installed Economizer, Add  1,103.56 
    For Factory Installed BACnet, Add  2,626.50 
    For Demand Control Ventilation, Add  2,427.85 

. 
 23 74 16 13-0150 EA 5 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC060E) ........................................................................................................................................................... 10,206.74 2,003.81 
    For Roof Curb, Add  734.98 
    For Factory Installed Economizer, Add  1,103.56 
    For Factory Installed BACnet, Add  2,626.50 
    For Demand Control Ventilation, Add  2,427.85 

. 
 23 74 16 13-0151 EA 6 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC072F) ........................................................................................................................................................... 11,415.93 2,161.92 
    For Roof Curb, Add  734.98 
    For Factory Installed Economizer, Add  1,103.56 
    For Factory Installed BACnet, Add  2,626.50 
    For Demand Control Ventilation, Add  2,427.85 

. 
 23 74 16 13-0152 EA 7.5 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC090F) ........................................................................................................................................................... 13,305.92 2,267.44 
    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  1,126.37 
    For Factory Installed BACnet, Add  2,820.15 
    For Demand Control Ventilation, Add  2,483.18 

. 
 23 74 16 13-0153 EA 8.5 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC102F) ........................................................................................................................................................... 14,462.57 2,443.15 
    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  1,126.37 
    For Factory Installed BACnet, Add  2,820.15 
    For Demand Control Ventilation, Add  2,483.18 

. 
 23 74 16 13-0154 EA 10 Ton, Ultra High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Precedent 

eFlex TZC120F) ........................................................................................................................................................... 15,853.19 2,531.06 
    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  1,151.88 
    For Factory Installed BACnet, Add  2,820.15 
    For Demand Control Ventilation, Add  2,483.18 

. 
 23 74 16 13-0155 EA 12.5 Ton, High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Voyager eFlex 

TZ*150F) ...................................................................................................................................................................... 17,734.22 2,741.99 
Note: * = Downflow or Horizontal 

    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  1,244.02 
    For Factory Installed BACnet, Add  3,760.20 
    For Demand Control Ventilation, Add  3,038.39 

. 
 23 74 16 13-0156 EA 15 Ton, High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Voyager eFlex 

TZ*180F) ...................................................................................................................................................................... 19,991.19 2,952.90 
Note: * = Downflow or Horizontal 

    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  2,351.59 
    For Factory Installed BACnet, Add  3,760.20 
    For Demand Control Ventilation, Add  3,038.39 

. 
 23 74 16 13-0157 EA 17.5 Ton, High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Voyager eFlex 

TZ*210F) ...................................................................................................................................................................... 23,676.01 3,163.83 
Note: * = Downflow or Horizontal 

    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  2,351.59 
    For Factory Installed BACnet, Add  3,760.20 
    For Demand Control Ventilation, Add  3,038.39 

. 
 23 74 16 13-0158 EA 20 Ton, High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Voyager 

TH*240) ........................................................................................................................................................................ 26,192.95 3,374.75 
Note: * = Downflow or Horizontal 

    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  2,351.59 
    For Factory Installed BACnet, Add  5,248.60 
    For Demand Control Ventilation, Add  3,038.39 

. 
 23 74 16 13-0159 EA 25 Ton, High Efficiency, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane Voyager 

TH*300) ........................................................................................................................................................................ 30,273.99 4,077.82 
Note: * = Downflow or Horizontal 

    For Roof Curb, Add  881.97 
    For Factory Installed Economizer, Add  2,351.59 
    For Factory Installed BACnet, Add  5,248.60 
    For Demand Control Ventilation, Add  3,434.42 

. 
 23 74 16 13-0160 EA 55 Ton, Variable Speed Compressor, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SEHL*55) .................................................................................................................................................... 110,115.66 8,823.61 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Factory Installed Economizer, Add  2,351.59 
    For Roof Curb, Add  2,528.66 
    For Demand Control Ventilation, Add  4,849.78 
    For Factory Installed BACnet, Add  13,787.39 

NOT FOR BID
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. 
 23 74 16 13-0161 EA 60 Ton, Variable Speed Compressor, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SEHL*60)..................................................................................................................................................... 120,134.71 9,632.09 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Factory Installed Economizer, Add  2,351.59 
    For Roof Curb, Add  2,528.66 
    For Demand Control Ventilation, Add  4,849.78 
    For Factory Installed BACnet, Add  13,787.39 

. 
 23 74 16 13-0162 EA 70 Ton, Variable Speed Compressor, Electric Cooling, Electric Heat, DX Unitary Package Rooftop Unit (Trane 

Intellipak SEHL*70)..................................................................................................................................................... 132,825.90 10,423.08 
    For Roof Curb, Add  2,630.65 
    For Factory Installed VAV Single Zone Option (VFD Without Bypass), Add  2,071.80 
    For Factory Installed Economizer, Add  2,351.59 
    For Demand Control Ventilation, Add  7,982.98 
    For Factory Installed BACnet, Add  13,787.39 

XXXXXXX 
. 
 23 74 16 13-0163  Cooling Only DX Unitary Package Rooftop Unit (Trane, Carrier Or Equal) (23 

74 16 13-0102) 
See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0164  High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane, 

Carrier Or Equal) (23 74 16 13-0163) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 74 16 13-0165 EA 3 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC036) ............................. 7,799.69 1,617.06 

    For Roof Curb, Add  734.98 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0166 EA 4 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC048) ............................. 8,873.31 1,863.19 

    For Roof Curb, Add  734.98 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0167 EA 5 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC060) ............................. 9,702.83 2,003.81 

    For Roof Curb, Add  734.98 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0168 EA 6 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC072) ........................... 10,510.16 2,161.92 

    For Roof Curb, Add  734.98 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0169 EA 7.5 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC092) ........................ 14,010.01 2,267.44 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

. 
 23 74 16 13-0170 EA 8.5 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC102) ........................ 15,015.47 2,443.15 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

. 
 23 74 16 13-0171 EA 10 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Precedent THC120) ......................... 16,314.34 2,531.06 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,151.88 

. 
 23 74 16 13-0172 EA 12.5 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Voyager THD150) ......................... 20,081.66 2,741.99 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,427.52 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  1,244.02 

. 
 23 74 16 13-0173 EA 15 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Voyager THD180) ............................ 21,305.33 2,952.90 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,427.52 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

NOT FOR BID
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. 
 23 74 16 13-0174 EA 17.5 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Voyager THD210) ......................... 25,000.34 3,163.83 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,647.72 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0175 EA 20 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Voyager THD240) ............................ 27,128.64 3,374.75 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,647.72 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0176 EA 25 Ton, High Efficiency, Cooling Only DX Unitary Package Rooftop Unit (Trane Voyager THD300) ............................ 29,897.57 4,077.82 

    For Roof Curb, Add  881.97 
    For Factory Installed Electric Heat, Add  1,647.72 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

XXXXXXX 
. 
 23 74 16 13-0177  Heat Pump Unitary Package Rooftop Unit (Trane, Carrier Or Equal) (23 74 16 13-

0102) 
See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0178  Standard Efficiency Heat Pump Unitary Package Rooftop Unit (Trane, 

Carrier Or Equal) (23 74 16 13-0177) 
Note: Excludes crane and associated personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment. 

. 

. 
 23 74 16 13-0179 EA 3 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC036).............................. 8,240.20 1,617.06 

    For Roof Curb, Add  734.98 
    For High Efficiency, Add  745.30 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0180 EA 4 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC048).............................. 9,125.00 1,863.19 

    For Roof Curb, Add  734.98 
    For High Efficiency, Add  813.50 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0181 EA 5 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC060)............................ 10,022.60 2,003.81 

    For Roof Curb, Add  734.98 
    For High Efficiency, Add  900.49 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0182 EA 6 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC072)............................ 10,943.62 2,161.92 

    For Roof Curb, Add  734.98 
    For High Efficiency, Add  987.47 
    For Factory Installed Electric Heat, Add  1,017.49 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,103.56 

. 
 23 74 16 13-0183 EA 7.5 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC090)......................... 12,318.49 2,267.44 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  1,138.67 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

. 
 23 74 16 13-0184 EA 8.5 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC102)......................... 14,657.59 2,443.15 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  1,396.50 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,126.37 

. 
 23 74 16 13-0185 EA 10 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Precedent WSC120).......................... 16,879.51 2,531.06 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  1,654.33 
    For Factory Installed Electric Heat, Add  1,235.79 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  1,761.60 

Note: Includes CO2 wall mounted sensor. 
    For Factory Installed Economizer, Add  1,151.88 

NOT FOR BID
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. 
 23 74 16 13-0186 EA 12.5 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Voyager WCD150) ......................... 21,069.22 2,741.99 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  2,133.12 
    For Factory Installed Electric Heat, Add  1,427.52 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  1,244.02 

. 
 23 74 16 13-0187 EA 15 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Voyager WCD180) ............................ 22,997.28 2,952.90 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  2,334.86 
    For Factory Installed Electric Heat, Add  1,427.52 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

. 
 23 74 16 13-0188 EA 20 Ton, Standard Efficiency, Heat Pump Unitary Package Rooftop Unit (Trane Voyager WCD240) ............................ 30,318.98 3,374.75 

    For Roof Curb, Add  881.97 
    For High Efficiency, Add  3,162.87 
    For Factory Installed Electric Heat, Add  1,647.72 
    For Factory Installed BACnet, Add  975.20 
    For Demand Control Ventilation, Add  2,175.96 

Note: Includes ventilation module and CO2 wall mounted sensor kit. 
    For Factory Installed Economizer, Add  2,351.59 

XXXXXXX 
. 
 23 74 16 13-0189  Trane Curb Adapters (23 74 16 13) 

Note: All adapter selections assume the existing unit rests on a factory standard curb. The new unit reference is 
based on current Trane units, Precedent and Voyager II models only. The existing unit reference is based on 
Trane, Carrier, York or Lennox units only. Non-standard L-shape and/or duct shroud configurations were not 
considered. Trane Intellipak or Voyager III footprints are not considered. Some units have larger than normal 
sizes or multiple footprints possible, which were not considered. Step-sized replacements (installing new unit that 
is either larger or smaller capacity than existing) are not considered. 

. 

. 
 23 74 16 13-0190 EA 3 To 5 Ton, Trane Curb Adapter ...................................................................................................................................... 1,589.58  

. 
 23 74 16 13-0191 EA 6 To 7-1/2 Ton, Trane Curb Adapter ................................................................................................................................ 2,077.18  

. 
 23 74 16 13-0192 EA 8-1/2 To 10 Ton, Trane Curb Adapter .............................................................................................................................. 2,174.70  

. 
 23 74 16 13-0193 EA 12-1/2 Ton, Standard Efficiency, Trane Curb Adapter ..................................................................................................... 2,379.49  

. 
 23 74 16 13-0194 EA 12-1/2 Ton, High Efficiency, Trane Curb Adapter ............................................................................................................ 2,428.25  

. 
 23 74 16 13-0195 EA 15 Ton, Trane Curb Adapter ............................................................................................................................................ 2,662.30  

. 
 23 74 16 13-0196 EA 17-1/2 Ton, Trane Curb Adapter ...................................................................................................................................... 2,681.80  

. 
 23 74 16 13-0197 EA 20 Ton, Trane Curb Adapter ............................................................................................................................................ 2,993.86  

. 
 23 74 16 13-0198 EA 25 Ton, Trane Curb Adapter ............................................................................................................................................ 3,413.20  

XXXXXXX 
. 
 23 74 16 13-0199  Trane Condenser Coil Guards (23 74 16 13) 

. 

. 
 23 74 16 13-0200 EA Condenser Coil Guard (Trane BAYGARD058A) .............................................................................................................. 1,090.52 81.86 

Note: Coil Guard for TTA/TWA061, TTA/TWA073, TTA/TWA076 and CTA/TTA/TWA090 Condenser Coils. 
. 

 23 74 16 13-0201 EA Condenser Coil Guard (Trane BAYGARD059A) .............................................................................................................. 1,387.30 95.50 
Note: Coil Guard for TTA086, TTA101 and CTA/TTA120 Condenser Coils. 

. 
 23 74 16 13-0202 EA Condenser Coil Guard (Trane BAYGARD060A) .............................................................................................................. 1,480.29 109.14 

Note: Coil Guard for TWA101, TWA120, TTA126 and TTA150 Condenser Coils. 
. 

 23 74 16 13-0203 EA Condenser Coil Guard (Trane BAYGARD061A) .............................................................................................................. 1,977.54 122.78 
Note: Coil Guard for TTA/TWA156, CTA/TTA/TWA180, TTA/TWA201 and TTA/TWA240 Condenser Coils. 

. 
 23 74 16 13-0204 EA Condenser Coil Guard (Trane BAYGARD062A) .............................................................................................................. 2,195.44 136.43 

Note: Coil Guard for TTA300 and TTA251 Split-System Air Conditioners. 

XXXXXXX 
. 
 23 74 16 13-0205  Heat Pump, Packaged Rooftop Heat Pump Units (23 74 16 13) 

See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 28 16 16-0001 for disconnects. 
. 
. 
 23 74 16 13-0206  Packaged Rooftop Heat Pump Units (23 74 16 13-0205) 

Note: Includes evaporator and condenser coils, electric heat, thermostatic expansion valve, compressor, 
evaporator and condenser fans, refrigerant charge, filter section with filter, operation and safety controls, motors, 
condensate drain pan, condenser coil guards, manual outside air damper, and roof curb. Excludes crane and 
associated personnel. 

. 

. 
 23 74 16 13-0207 EA 2 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 6,322.81 1,406.15 

    For Economizer With Outside Air Control, Add  1,871.50 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  222.40 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0208 EA 2.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 6,658.93 1,511.66 

    For Economizer With Outside Air Control, Add  1,982.86 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  232.17 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0209 EA 3 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 7,043.94 1,617.06 

    For Economizer With Outside Air Control, Add  2,104.49 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  244.39 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0210 EA 3.5 Ton Packaged Rooftop Heat Pump ........................................................................................................................... 7,559.12 1,740.08 

    For Economizer With Outside Air Control, Add  2,050.70 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  261.95 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0211 EA 4 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 8,074.51 1,863.19 

    For Economizer With Outside Air Control, Add  2,192.45 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  279.52 
    For Unit Without Roof Curb, Deduct  -733.63 

NOT FOR BID
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. 
 23 74 16 13-0212 EA 5 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 8,654.63 2,003.81 

    For Economizer With Outside Air Control, Add  2,352.94 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  239.32 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0213 EA 6 Ton Packaged Rooftop Heat Pump .............................................................................................................................. 9,732.34 2,161.92 

    For Economizer With Outside Air Control, Add  2,605.76 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  205.49 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0214 EA 7.5 Ton Packaged Rooftop Heat Pump ......................................................................................................................... 12,489.31 2,267.44 

    For Economizer With Outside Air Control, Add  2,647.54 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  283.98 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0215 EA 8.5 Ton Packaged Rooftop Heat Pump ......................................................................................................................... 13,964.90 2,443.15 

    For Economizer With Outside Air Control, Add  2,806.59 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  321.22 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0216 EA 10 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 15,010.12 2,531.06 

    For Economizer With Outside Air Control, Add  2,850.91 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  232.71 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0217 EA 12.5 Ton Packaged Rooftop Heat Pump ....................................................................................................................... 17,403.08 2,741.99 

    For Economizer With Outside Air Control, Add  3,202.70 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  274.94 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0218 EA 15 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 19,796.02 2,952.90 

    For Economizer With Outside Air Control, Add  3,554.48 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  317.18 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0219 EA 17.5 Ton Packaged Rooftop Heat Pump ....................................................................................................................... 22,163.95 3,163.83 

    For Economizer With Outside Air Control, Add  3,903.77 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  358.91 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0220 EA 20 Ton Packaged Rooftop Heat Pump .......................................................................................................................... 24,531.86 3,374.75 

    For Economizer With Outside Air Control, Add  4,253.05 
    For Upgrade Of Economizer To OS Air Enthalpy Control, Add  400.64 
    For Unit Without Roof Curb, Deduct  -880.37 

XXXXXXX 
. 
 23 74 16 13-0221  Heating Only Packaged Rooftop Units (23 74 16 13-0205) 

Note: Includes throwaway filters, filter rack, manual outside air damper, roof curbs and electric heat. Units are 
shipped fully factory assembled in one piece, prewired and include start-up. Excludes crane and associated 
personnel. See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 28 16 16-0001 for disconnects. 

. 

. 
 23 74 16 13-0222 EA 24 MBH Electric Heating Only, Self Contained Package Rooftop Unit ............................................................................ 6,677.84 1,406.15 

    For Gas Heat, Add  429.95 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0223 EA 32 MBH Electric Heating Only, Self Contained Package Rooftop Unit ............................................................................ 7,846.89 1,617.06 

    For Gas Heat, Add  506.16 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0224 EA 45 MBH Electric Heating Only, Self Contained Package Rooftop Unit .......................................................................... 10,751.15 1,863.19 

    For Gas Heat, Add  702.90 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0225 EA 60 MBH Electric Heating Only, Self Contained Package Rooftop Unit .......................................................................... 12,132.10 2,003.81 

    For Gas Heat, Add  795.81 
    For Unit Without Roof Curb, Deduct  -733.63 

. 
 23 74 16 13-0226 EA 95 MBH Electric Heating Only, Self Contained Package Rooftop Unit .......................................................................... 14,259.28 2,267.44 

    For Gas Heat, Add  937.69 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0227 EA 112 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 16,065.53 2,443.15 

    For Gas Heat, Add  1,059.44 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0228 EA 140 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 19,023.75 2,531.06 

    For Gas Heat, Add  1,264.17 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0229 EA 170 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 24,721.03 2,952.90 

    For Gas Heat, Add  1,651.73 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0230 EA 200 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 32,672.49 3,163.83 

    For Gas Heat, Add  2,202.71 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0231 EA 230 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 38,149.66 3,374.75 

    For Gas Heat, Add  2,580.48 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0232 EA  270 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 49,627.40 3,726.29 

    For Gas Heat, Add  3,374.55 
    For Unit Without Roof Curb, Deduct  -880.37 

. 
 23 74 16 13-0233 EA  330 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 62,071.62 4,741.84 

    For Gas Heat, Add  4,226.90 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0234 EA  360 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 76,396.22 4,780.89 

    For Gas Heat, Add  5,220.25 
    For Unit Without Roof Curb, Deduct  -1,331.01 

. 
 23 74 16 13-0235 EA  450 MBH Electric Heating Only, Self Contained Package Rooftop Unit ........................................................................ 93,062.14 5,589.48 

    For Gas Heat, Add  6,365.30 
    For Unit Without Roof Curb, Deduct  -1,331.01 

NOT FOR BID
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. 
 23 74 16 13-0236 EA  540 MBH Electric Heating Only, Self Contained Package Rooftop Unit ...................................................................... 120,703.16 7,206.55 

    For Gas Heat, Add  8,257.05 
    For Unit Without Roof Curb, Deduct  -2,029.39 

XXXXXXX 
. 
 23 74 23  Packaged, Outdoor, Heating-Only Makeup-Air Units (23 74) 

. 

. 
 23 74 23 13  Packaged, Direct-Fired, Outdoor, Heating-Only Makeup-Air Units (23 74 23) 

. 

. 
 23 74 23 13-0001  Make-Up Air Units (23 74 23 13) 

Note: Units are shipped fully factory assembled in one piece, prewired, prepiped, charged with refrigerant. 
Includes throwaway filters and start-up. Excludes crane and associated personnel. See CSI section 01 22 23 00-
0967 for crane lifting equipment. 

. 

. 
 23 74 23 13-0002  Gas-Fired Electric Spark Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0968 for crane lifting equipment. 

. 

. 
 23 74 23 13-0003 EA  100,000 BTU 1/2 HP, 1,200 CFM, Make-up Air Unit, Gas Fired, Electric Spark .............................................................. 7,822.66 468.72 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,112.44 
    For Equipment Base Roof Curb, Add  954.40 

. 
 23 74 23 13-0004 EA  300,000 BTU 1-1/2 HP, 3,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ......................................................... 10,131.39 531.21 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  2,771.21 
    For Equipment Base Roof Curb, Add  1,239.60 

. 
 23 74 23 13-0005 EA  500,000 BTU 2 HP, 4,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 14,133.24 624.96 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,927.50 
    For Equipment Base Roof Curb, Add  1,735.41 

. 
 23 74 23 13-0006 EA  670,000 BTU 3 HP, 6,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 14,237.55 666.62 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  3,935.36 
    For Equipment Base Roof Curb, Add  1,746.10 

. 
 23 74 23 13-0007 EA  800,000 BTU 5 HP, 7,500 CFM, Make-up Air Unit, Gas Fired, Electric Spark ............................................................... 19,506.48 749.95 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  5,476.97 
    For Equipment Base Roof Curb, Add  2,400.81 

. 
 23 74 23 13-0008 EA  1,200,000 BTU 10 HP, 10,000 CFM, Make-up Air Unit, Gas Fired, Electric Spark ........................................................ 29,635.95 937.43 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  8,422.07 
    For Equipment Base Roof Curb, Add  3,657.62 

XXXXXXX 
. 
 23 74 23 13-0009  Electric Make-Up Air Units (23 74 23 13-0001) 

Note: With 2-position damper curb filter and thermostat with capillary. Excludes crane and associated personnel. 
See CSI section 01 22 23 00-0968 for crane lifting equipment. 

. 

. 
 23 74 23 13-0010 EA  33 KW, 1/2 HP, 1,200 CFM Make-up Air Unit, Electric .................................................................................................. 16,300.74 468.72 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  4,655.86 
    For Equipment Base Roof Curb, Add  2,014.16 

. 
 23 74 23 13-0011 EA  100 KW, 1-1/2 HP, 3,500 CFM Make-up Air Unit, Electric ............................................................................................. 23,362.85 531.21 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  6,740.65 
    For Equipment Base Roof Curb, Add  2,893.54 

. 
 23 74 23 13-0012 EA  150 KW, 2 HP, 4,000 CFM Make-up Air Unit, Electric ................................................................................................... 28,961.78 624.96 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  8,376.06 
    For Equipment Base Roof Curb, Add  3,588.98 

. 
 23 74 23 13-0013 EA  250 KW, 5 HP, 7,500 CFM Make-up Air Unit, Electric ................................................................................................... 37,491.27 749.95 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  10,872.41 
    For Equipment Base Roof Curb, Add  4,648.91 

. 
 23 74 23 13-0014 EA  400 KW, 10 HP, 10,000 CFM Make-up Air Unit, Electric ............................................................................................... 60,731.99 937.43 

    For Welded Exterior Waterproof Casing, Double-Wall, With Insulation, Add  17,750.88 
    For Equipment Base Roof Curb, Add  7,544.63 

XXXXXXX 
. 
 23 75  Custom-Packaged Outdoor HVAC Equipment (23 70) 

. 

. 
 23 75 16  Custom-Packaged, Rooftop Air-Conditioning Units (23 75) 

. 

. 
 23 75 16 00-0001  Custom Rooftop Units (23 75 16) 

Note: Includes testing, balancing and commissioning of Custom-Packaged Rooftop Unit.  Excludes crane and 
associated personnel. Excludes balancing existing diffusers and devices, reworking ductwork, new diffusers, new 
wiring, or new piping. See CSI section 01 22 23 00-0967 for crane lifting equipment, 26 05 83 00-0000 for 
reconnecting existing control wires and electrical wires. 

. 

. 
 23 75 16 00-0002 EA 15 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 139,495.93 5,146.48 

. 
 23 75 16 00-0003 EA 17.5 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................ 149,283.36 5,380.41 

. 
 23 75 16 00-0004 EA 20 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 162,055.77 5,848.28 

. 
 23 75 16 00-0005 EA 25 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 211,897.98 6,082.21 

. 
 23 75 16 00-0006 EA 30 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 272,177.72 7,485.80 

. 
 23 75 16 00-0007 EA 35 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 299,333.14 8,070.63 

. 
 23 75 16 00-0008 EA 40 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 327,558.06 8,655.45 

. 
 23 75 16 00-0009 EA 45 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 360,554.05 9,357.25 

. 
 23 75 16 00-0010 EA 50 Ton, Custom-Package Rooftop Multi-Zone Air Conditioning Unit ........................................................................... 410,338.30 10,059.04 

XXXXXXX 
. 
 23 76  Evaporative Air-Cooling Equipment (23 70) 

. 

. 
 23 76 13  Direct Evaporative Air Coolers (23 76) 

. 

. 
 23 76 13 00-0001  Residential Side Or Down Draft Evaporative Cooling Unit (23 76 13) 

Note: Includes motor, belt and pads. 
. 
. 

 23 76 13 00-0002 EA 3,000 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,436.43 327.43 
. 

 23 76 13 00-0003 EA 4,300 CFM, 1/3 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 1,697.55 382.00 

NOT FOR BID
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. 
 23 76 13 00-0004 EA 4,400 CFM, 1/2 HP  Residential Side Or Down Draft Evaporative Cooling Unit .............................................................. 2,207.50 436.58 

. 
 23 76 13 00-0005 EA 5,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,400.14 491.15 

. 
 23 76 13 00-0006 EA 6,000 CFM, 3/4 HP Residential Side Or Down Draft Evaporative Cooling Unit ............................................................... 2,759.80 545.72 

. 
 23 76 13 00-0007 EA 7,000 CFM, 1 HP Residential Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,969.14 600.29 

XXXXXXX 
. 
 23 76 13 00-0008  Industrial Side Draft/Side Discharge Evaporative Coolers (23 76 13) 

Note: Excludes motor starter, piping, power wiring and equipment rigging. 
. 
. 

 23 76 13 00-0009 EA  7,500 CFM, 3/4 HP Industrial Side Or Down Draft Evaporative Cooling Unit .................................................................. 2,772.44 310.76 
. 

 23 76 13 00-0010 EA  8,500 CFM, 1 HP Industrial Side Or Down Draft Evaporative Cooling Unit ..................................................................... 2,861.10 320.82 
. 

 23 76 13 00-0011 EA  9,500 CFM, 1 1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 3,394.54 445.56 
. 

 23 76 13 00-0012 EA  11,375 CFM, 2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 7,349.53 525.95 
. 

 23 76 13 00-0013 EA 13,020 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 7,914.43 769.97 
. 

 23 76 13 00-0014 EA  16,267 CFM, 3 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 9,079.23 821.31 
. 

 23 76 13 00-0015 EA 15,438 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 8,305.93 923.97 
. 

 23 76 13 00-0016 EA 19,286 CFM, 5 HP Industrial Side Or Down Draft Evaporative Cooling Unit ................................................................... 9,840.06 1,154.96 
. 

 23 76 13 00-0017 EA 17,672 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................. 9,808.16 1,509.76 
. 

 23 76 13 00-0018 EA  22,077 CFM, 7-1/2 HP Industrial Side Or Down Draft Evaporative Cooling Unit ........................................................... 10,945.71 1,539.95 
. 

 23 76 13 00-0019 EA 24,301 CFM, 10 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 11,510.04 1,711.09 
. 

 23 76 13 00-0020 EA 30,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 15,367.19 2,673.55 
. 

 23 76 13 00-0021 EA 35,000 CFM, 20 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 17,269.69 2,789.77 
. 

 23 76 13 00-0022 EA  40,000 CFM, 30 HP Industrial Side Or Down Draft Evaporative Cooling Unit ............................................................... 19,193.34 2,916.56 

XXXXXXX 
. 
 23 80  Decentralized Unitary HVAC Equipment (23) 

Note: Where required, mechanical equipment excludes electrical connection, disconnect, or starter unless title states otherwise. See CSI 
section 23 05 29 00-0000 for hangers and supports, 26 05 19 16-0011 for electrical connection and termination, 26 05 83 00-0130 for 
terminations, 26 28 16 16-0001 for disconnect. 

. 

. 
 23 81  Decentralized Unitary HVAC Equipment (23 80) 

. 

. 
 23 81 13  Packaged Terminal Air-Conditioners (23 81) 

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 13 11  Packaged Terminal Air-Conditioners, Through-Wall Units (23 81 13) 

. 

. 
 23 81 13 11-0001  Packaged Terminal Air-Conditioners (23 81 13 11) 

. 

. 
 23 81 13 11-0002  Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 

13 11-0001) 
. 
. 

 23 81 13 11-0003 EA  7,200 BTU, 13 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ................. 2,017.34 204.65 
    For >35 To 70, Deduct  -48.24 
    For >70 To 100, Deduct  -80.40 
    For >100, Deduct  -112.56 

. 
 23 81 13 11-0004 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 2,109.77 237.42 

    For >35 To 70, Deduct  -49.06 
    For >70 To 100, Deduct  -81.77 
    For >100, Deduct  -114.48 

. 
 23 81 13 11-0005 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 2,232.73 253.02 

    For >35 To 70, Deduct  -51.78 
    For >70 To 100, Deduct  -86.30 
    For >100, Deduct  -120.82 

. 
 23 81 13 11-0006 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Packaged Terminal Air-Conditioner ............ 2,413.11 271.98 

    For >35 To 70, Deduct  -56.08 
    For >70 To 100, Deduct  -93.47 
    For >100, Deduct  -130.86 

XXXXXXX 
. 
 23 81 13 11-0007  Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioners (23 81 13 

11-0001) 
. 
. 

 23 81 13 11-0008 EA  7,200 BTU, 13 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................... 2,140.19 210.67 
    For >35 To 70, Deduct  -51.59 
    For >70 To 100, Deduct  -85.98 
    For >100, Deduct  -120.37 

. 
 23 81 13 11-0009 EA  9,400 BTU, 12.1 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner ................ 2,255.19 237.42 

    For >35 To 70, Deduct  -53.43 
    For >70 To 100, Deduct  -89.04 
    For >100, Deduct  -124.66 

. 
 23 81 13 11-0010 EA  11,800 BTU, 11.6 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 2,338.11 253.02 

    For >35 To 70, Deduct  -54.94 
    For >70 To 100, Deduct  -91.57 
    For >100, Deduct  -128.20 

. 
 23 81 13 11-0011 EA 14,500 BTU, 10.4 EER, 230/208 Volt, Heat Pump, Heating And Cooling, Packaged Terminal Air-Conditioner .............. 2,552.21 271.98 

    For >35 To 70, Deduct  -60.25 
    For >70 To 100, Deduct  -100.42 
    For >100, Deduct  -140.59 

XXXXXXX NOT FOR BID
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. 
 23 81 13 11-0012  Packaged Terminal Air-Conditioners, Through-Wall Unit Sleeve (23 81 13 11) 

Note: Includes wall case, exterior grille, weather panel and steel closure panels. Includes bolts, nuts, washers, 
caulking and lintel supports. Not for use with new A/C units where wall sleeve is provided. Excludes cutting 
opening for unit or patching masonry or concrete. 

. 

. 
 23 81 13 11-0013 EA  Up To 10,000 BTU Unit, Thru Wall A/C Sleeve .................................................................................................................... 92.71  

. 
 23 81 13 11-0014 EA  >10,000 To 20,000 BTU Unit, Thru Wall A/C Sleeve .......................................................................................................... 104.53  

. 
 23 81 13 11-0015 EA  >20,000 To 30,000 BTU Unit, Thru Wall A/C Sleeve .......................................................................................................... 116.33  

XXXXXXX 
. 
 23 81 13 11-0016  Removal And Reinstallation Of Packaged Terminal Air-Conditioners, 

Through-Wall Units (23 81 13 11) 
Note: Includes storage and cleaning. 

. 

. 
 23 81 13 11-0017 EA Removal And Reinstallation Of Packaged Terminal Air-Conditioners, Through-Wall Units ................................................ 218.29  

XXXXXXX 
. 
 23 81 13 12  Packaged Terminal Air-Conditioners, Freestanding Units (23 81 13) 

. 

. 
 23 81 13 12-0001  Portable Air Condioning Unit (23 81 13 12) 

. 

. 
 23 81 13 12-0002 EA 11,800 BTU/H, 115 Volt, Portable Air Conditioning Unit (MovinCool Office Pro 12) ........................................................ 5,173.34  

    For HDK 12", 2X2 Metal, With Flex, Add  226.65 
    For C PLEN-OP12/18- LAY84270-008A, Add  534.89 

. 
 23 81 13 12-0003 EA 16,800 BTU/H, 115 Volt, Portable Air Conditioning Unit (MovinCool Office Pro 18) ........................................................ 5,723.98  

    For HDK 12", 2X2 Metal, With Flex, Add  226.65 
    For C PLEN-OP12/18- LAY84270-008A, Add  534.89 

. 
 23 81 13 12-0004 EA 24,000 BTU/H, 115 Volt, Portable Air Conditioning Unit (MovinCool Office Pro 24) ........................................................ 6,608.38  

    For HDK 12", 2X2 Metal, With Flex, Add  226.65 
    For C PLEN-OP12/18- LAY84270-008A, Add  534.89 

XXXXXXX 
. 
 23 81 13 13  Packaged Terminal Air-Conditioners, Outdoor, Wall-Mounted Units (23 81 13) 

. 

. 
 23 81 13 13-0001  Single Package Vertical Wall Cooling Unit (23 81 13 13) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 Volt, 1 phase, 
60 HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0968 for crane lifting equipment. 

. 

. 
 23 81 13 13-0002 EA 1/2 Ton Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................................ 5,010.84 248.37 

. 
 23 81 13 13-0003 EA 1 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................... 7,589.13 260.19 

. 
 23 81 13 13-0004 EA 1-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .............................................. 9,931.04 272.03 

. 
 23 81 13 13-0005 EA 2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 11,422.49 295.68 

. 
 23 81 13 13-0006 EA 2-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 14,329.41 342.98 

. 
 23 81 13 13-0007 EA 3 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 15,369.08 425.77 

. 
 23 81 13 13-0008 EA 3-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 17,014.68 473.08 

. 
 23 81 13 13-0009 EA 4 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 18,736.30 532.22 

. 
 23 81 13 13-0010 EA 5 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat .................................................. 21,077.41 638.66 

. 
 23 81 13 13-0011 EA 7-1/2 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................ 27,249.35 792.41 

. 
 23 81 13 13-0012 EA 10 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 32,494.07 1,064.44 

. 
 23 81 13 13-0013 EA 15 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 45,577.31 1,300.98 

. 
 23 81 13 13-0014 EA 20 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 52,503.89 1,549.35 

. 
 23 81 13 13-0015 EA 25 Ton Single Package Cooling, Vertical Wall Unit, Air To Air Type With Electric Heat ................................................ 62,763.41 1,738.58 

XXXXXXX 
. 
 23 81 16  Room Air-Conditioners (23 81) 

Note: Units consists of fresh air intake, throwaway filters, exhaust, automatic thermostat, hermetically sealed compressor with 
5 year guarantee, "sleeve-type" construction, condensing fan motor enclosed, fan to be aluminum, three wire ground cord, 
multi speed fan, exposed steel parts to be phosphate bonderized with baked enamel finish and copper tubes mechanically 
expanded into aluminum of evaporator and condensing coils. Includes equipment rigging. Efficiency Rating (ER) not less than 
9. 

. 

. 
 23 81 16 00-0001  Window Unit, Room Air-Conditioners (23 81 16) 

. 

. 
 23 81 16 00-0002  Cooling Only, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 

. 

. 
 23 81 16 00-0003  Cooling Only, Window Unit, Room Air-Conditioners (Frigidaire) (23 81 16 00-0002) 

. 

. 
 23 81 16 00-0004 EA  5,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0533Q1) ................ 496.91 114.60 

    For >10 To 50, Deduct  -13.39 
    For >50 To 75, Deduct  -18.74 
    For >75 To 100, Deduct  -26.77 
    For >100, Deduct  -32.13 

. 
 23 81 16 00-0005 EA  6,000 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0633Q1) ................ 523.82 114.60 

    For >10 To 50, Deduct  -14.73 
    For >50 To 75, Deduct  -20.62 
    For >75 To 100, Deduct  -29.46 
    For >100, Deduct  -35.35 

. 
 23 81 16 00-0006 EA  8,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE0833U1) ................ 591.09 114.60 

    For >10 To 50, Deduct  -18.09 
    For >50 To 75, Deduct  -25.33 
    For >75 To 100, Deduct  -36.19 
    For >100, Deduct  -43.43 NOT FOR BID
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. 
 23 81 16 00-0007 EA  10,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1033U1) .............. 685.26 114.60 

    For >10 To 50, Deduct  -22.80 
    For >50 To 75, Deduct  -31.92 
    For >75 To 100, Deduct  -45.61 
    For >100, Deduct  -54.73 

. 
 23 81 16 00-0008 EA  12,000 BTU, 11.3 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1233Q1) .............. 806.33 114.60 

    For >10 To 50, Deduct  -28.86 
    For >50 To 75, Deduct  -40.40 
    For >75 To 100, Deduct  -57.71 
    For >100, Deduct  -69.26 

. 
 23 81 16 00-0009 EA  15,100 BTU, 11.2 EER, 115 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE1533Q1) .............. 940.86 114.60 

    For >10 To 50, Deduct  -35.58 
    For >50 To 75, Deduct  -49.82 
    For >75 To 100, Deduct  -71.17 
    For >100, Deduct  -85.40 

. 
 23 81 16 00-0010 EA 8,000 BTU, 10.9 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS0833Q1) ................................................................................................................................................................... 887.05 114.60 
    For >10 To 50, Deduct  -32.89 
    For >50 To 75, Deduct  -46.05 
    For >75 To 100, Deduct  -65.79 
    For >100, Deduct  -78.94 

. 
 23 81 16 00-0011 EA  10,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1022Q1) ................................................................................................................................................................... 954.32 114.60 
    For >10 To 50, Deduct  -36.26 
    For >50 To 75, Deduct  -50.76 
    For >75 To 100, Deduct  -72.51 
    For >100, Deduct  -87.01 

. 
 23 81 16 00-0012 EA 12,000 BTU, 9.5 EER, 115 Volt, Cooling Only, Casement Window Unit, Room Air-Conditioner (Frigidaire 

FFRS1222Q1) ................................................................................................................................................................ 1,008.13 114.60 
    For >10 To 50, Deduct  -38.95 
    For >50 To 75, Deduct  -54.53 
    For >75 To 100, Deduct  -77.89 
    For >100, Deduct  -93.47 

. 
 23 81 16 00-0013 EA  18,500 BTU, 11.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire 

FFRE1833Q2) ................................................................................................................................................................ 1,061.94 114.60 
    For >10 To 50, Deduct  -41.64 
    For >50 To 75, Deduct  -58.29 
    For >75 To 100, Deduct  -83.27 
    For >100, Deduct  -99.93 

. 
 23 81 16 00-0014 EA  22,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2233S2)....... 1,169.56 114.60 

    For >10 To 50, Deduct  -47.02 
    For >50 To 75, Deduct  -65.83 
    For >75 To 100, Deduct  -94.04 
    For >100, Deduct  -112.84 

. 
 23 81 16 00-0015 EA 25,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRE2533S2)....... 1,183.02 114.60 

    For >10 To 50, Deduct  -47.69 
    For >50 To 75, Deduct  -66.77 
    For >75 To 100, Deduct  -95.38 
    For >100, Deduct  -114.46 

. 
 23 81 16 00-0016 EA 28,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Frigidaire FFRA2822R2) ...... 1,905.60 114.60 

    For >10 To 50, Deduct  -83.82 
    For >50 To 75, Deduct  -117.35 
    For >75 To 100, Deduct  -167.64 
    For >100, Deduct  -201.17 

XXXXXXX 
. 
 23 81 16 00-0017  Cooling Only, Window Unit, Room Air-Conditioners (Friedrich Kuhl) (23 81 16 00-

0002) 
. 
. 

 23 81 16 00-0018 EA 8,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS08N10C) .................. 2,022.45 114.60 
. 

 23 81 16 00-0019 EA 10,000 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS10N10C) ................ 2,221.91 114.60 
. 

 23 81 16 00-0020 EA 11,900 BTU, 12.2 EER, 110 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N10C) ................ 2,312.57 114.60 
. 

 23 81 16 00-0021 EA 12,000 BTU, 12.2 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SS12N30C) ......... 2,348.83 114.60 
. 

 23 81 16 00-0022 EA 20,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SM18N30C) ......... 2,675.21 114.60 
. 

 23 81 16 00-0023 EA 24,000 BTU, 10.4 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL24N30C) .......... 3,491.15 114.60 
. 

 23 81 16 00-0024 EA 28,000 BTU, 10.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL28N30C) .......... 3,763.13 114.60 
. 

 23 81 16 00-0025 EA 36,000 BTU, 9.0 EER, 230/208 Volt, Cooling Only, Window Unit, Room Air-Conditioner (Friedrich SL36N30B) ............ 4,125.77 114.60 

XXXXXXX 
. 
 23 81 16 00-0026  Heating And Cooling, Window Unit, Room Air-Conditioners (23 81 16 00-0001) 

. 

. 
 23 81 16 00-0027  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Frigidaire) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0028 EA  8,000 BTU, 9.8 EER, 115 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner (Frigidaire 
FFRH0822R1) ................................................................................................................................................................ 1,008.13 114.60 

    For >10 To 50, Deduct  -38.95 
    For >50 To 75, Deduct  -54.53 
    For >75 To 100, Deduct  -77.89 
    For >100, Deduct  -93.47 

. 
 23 81 16 00-0029 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1222R2) ............................................................................................................................................... 1,156.11 114.60 
    For >10 To 50, Deduct  -46.35 
    For >50 To 75, Deduct  -64.88 
    For >75 To 100, Deduct  -92.69 
    For >100, Deduct  -111.23 

NOT FOR BID
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. 
 23 81 16 00-0030 EA  18,500 BTU, 10.7 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH1822R2) ............................................................................................................................................... 1,236.83 114.60 
    For >10 To 50, Deduct  -50.38 
    For >50 To 75, Deduct  -70.53 
    For >75 To 100, Deduct  -100.76 
    For >100, Deduct  -120.92 

. 
 23 81 16 00-0031 EA  25,000 BTU, 9.4 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 

(Frigidaire FFRH2522R2) ............................................................................................................................................... 1,532.80 114.60 
    For >10 To 50, Deduct  -65.18 
    For >50 To 75, Deduct  -91.25 
    For >75 To 100, Deduct  -130.36 
    For >100, Deduct  -156.43 

XXXXXXX 
. 
 23 81 16 00-0032  Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioners 

(Friedrich) (23 81 16 00-0026) 
. 
. 

 23 81 16 00-0033 EA 12,000 BTU, 11.3 EER, 230/208 Volt, Electric Heat, Heating And Cooling, Window Unit, Room Air-Conditioner 
(Friedrich ES12N33B) ..................................................................................................................................................... 2,439.49 114.60 

XXXXXXX 
. 
 23 81 16 00-0034  Accessories (23 81 16 00-0001) 

. 

. 
 23 81 16 00-0035 SET Aluminum Air Conditioner Unit Frame And Bracket Assembly ............................................................................................ 598.35 61.30 

XXXXXXX 
. 
 23 81 16 00-0036  Removal And Reinstallation Of Room Air-Conditioners (23 81 16) 

Note: Includes storage and cleaning. 
. 
. 

 23 81 16 00-0037 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Lower Sash ......................................................... 136.43  
. 

 23 81 16 00-0038 EA Removal And Reinstallation Of Room Air-Conditioning Unit In Window Upper Sash ......................................................... 294.17  

XXXXXXX 
. 
 23 81 16 00-0039  Through-The-Wall, Room Air-Conditioners (23 81 16) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 16 00-0040  Cooling Only, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 

. 

. 
 23 81 16 00-0041  Cooling Only, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 16 00-

0040) 
. 
. 

 23 81 16 00-0042 EA  8,000 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS08D10A) ......... 1,521.81 81.86 
    For >10 To 50, Deduct  -67.90 
    For >50 To 75, Deduct  -95.07 
    For >75 To 100, Deduct  -135.81 
    For >100, Deduct  -162.97 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

. 
 23 81 16 00-0043 EA 9,800 BTU, 10.7 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS10D10B) ......... 1,648.73 81.86 

    For >10 To 50, Deduct  -74.25 
    For >50 To 75, Deduct  -103.95 
    For >75 To 100, Deduct  -148.50 
    For >100, Deduct  -178.20 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

. 
 23 81 16 00-0044 EA  12,000 BTU, 9.8 EER, 115 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich WS12D10A) ......... 1,884.45 81.86 

    For >10 To 50, Deduct  -86.04 
    For >50 To 75, Deduct  -120.45 
    For >75 To 100, Deduct  -172.07 
    For >100, Deduct  -206.49 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

. 
 23 81 16 00-0045 EA 10,000 BTU, 10.7 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS10D30A) .................................................................................................................................................................... 1,648.73 81.86 
    For >10 To 50, Deduct  -74.25 
    For >50 To 75, Deduct  -103.95 
    For >75 To 100, Deduct  -148.50 
    For >100, Deduct  -178.20 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

. 
 23 81 16 00-0046 EA 12,000 BTU, 9.8 EER, 230/208 Volt, Cooling Only, Through-The-Wall, Room Air-Conditioner (Friedrich 

WS12D30A) .................................................................................................................................................................... 1,884.45 81.86 
    For >10 To 50, Deduct  -86.04 
    For >50 To 75, Deduct  -120.45 
    For >75 To 100, Deduct  -172.07 
    For >100, Deduct  -206.49 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

XXXXXXX 
. 
 23 81 16 00-0047  Heating And Cooling, Through-The-Wall, Room Air-Conditioners (23 81 16 00-0039) 

. 

. 
 23 81 16 00-0048  Electric Heat, Heating And Cooling, Through-The-Wall, Room Air-

Conditioners (Friedrich) (23 81 16 00-0047) 
. 
. 

 23 81 16 00-0049 EA 10,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 
WE10D33) ...................................................................................................................................................................... 1,938.84 81.86 

    For >10 To 50, Deduct  -88.76 
    For >50 To 75, Deduct  -124.26 
    For >75 To 100, Deduct  -177.51 
    For >100, Deduct  -213.01 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

NOT FOR BID
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. 
 23 81 16 00-0050 EA  12,000 BTU, 9.8 EER, 230/208 Volt, Heating And Cooling, Through-The-Wall, Room Air-Conditioner (Friedrich 

WE12D33) ...................................................................................................................................................................... 2,083.90 81.86 
    For >10 To 50, Deduct  -96.01 
    For >50 To 75, Deduct  -134.41 
    For >75 To 100, Deduct  -192.02 
    For >100, Deduct  -230.42 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

XXXXXXX 
. 
 23 81 23  Computer-Room Air-Conditioners (23 81) 

Note: Includes equipment rigging. Indoor units include filters. 
. 
. 
 23 81 23 12  Large-Capacity, Computer-Room Air-Conditioners, Floor Mounted Units (23 81 

23) 
. 
. 
 23 81 23 12-0001  Floor Mounted Air Cooled Direct Expansion Type (23 81 23 12) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. Excludes precharged copper pipe. 

. 

. 
 23 81 23 12-0002 EA 3 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 37,373.70 2,329.58 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  4,234.44 

. 
 23 81 23 12-0003 EA 5 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 41,251.46 2,547.97 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  4,676.05 

. 
 23 81 23 12-0004 EA 6 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 57,201.42 2,911.97 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  6,608.79 

. 
 23 81 23 12-0005 EA 8 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .................................................................. 62,626.17 3,093.97 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  7,253.05 

. 
 23 81 23 12-0006 EA 10 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 68,050.92 3,275.97 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  7,897.30 

. 
 23 81 23 12-0007 EA 16 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 76,196.69 3,931.15 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  8,783.12 

. 
 23 81 23 12-0008 EA 20 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 86,113.95 4,367.95 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  9,952.16 

. 
 23 81 23 12-0009 EA 22 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 90,102.14 4,512.02 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  10,419.63 

. 
 23 81 23 12-0010 EA 24 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type ................................................................ 98,134.34 4,659.15 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  11,392.24 

. 
 23 81 23 12-0011 EA 30 Ton Air Cooled Computer Room Air Conditioner, Direct Expansion Type .............................................................. 106,117.94 5,241.54 

Note: Includes interior unit and remote condenser. Excludes piping. 
    For Liebert Unit, Add  12,290.24 

XXXXXXX 
. 
 23 81 23 12-0012  Floor Mounted Chilled Water Type (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 12-0020 
for chilled water source. 

. 

. 
 23 81 23 12-0013 EA 3 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 22,338.86 1,596.24 

    For Liebert Unit, Add  2,526.32 
. 

 23 81 23 12-0014 EA 5 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source .................................................. 24,007.27 1,768.13 
    For Liebert Unit, Add  2,706.22 

. 
 23 81 23 12-0015 EA 12 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 29,706.95 2,693.13 

    For Liebert Unit, Add  3,264.52 
. 

 23 81 23 12-0016 EA 16 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 31,056.36 2,728.61 
    For Liebert Unit, Add  3,427.33 

. 
 23 81 23 12-0017 EA 20 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 32,250.56 2,837.75 

    For Liebert Unit, Add  3,556.54 
. 

 23 81 23 12-0018 EA 22 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 33,013.31 3,110.61 
    For Liebert Unit, Add  3,608.23 

. 
 23 81 23 12-0019 EA 31 Ton Computer Room Air Conditioner, Chilled Water Type, Excludes Water Source ................................................ 35,021.99 3,383.47 

    For Liebert Unit, Add  3,814.97 

XXXXXXX 
. 
 23 81 23 12-0020  Floor Mounted Water Source (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes water source. 

. 

. 
 23 81 23 12-0021 EA 3 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 17,309.87 1,455.98 

    For Liebert Unit, Add  1,891.74 
. 

 23 81 23 12-0022 EA  5 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 19,049.02 1,528.78 
    For Liebert Unit, Add  2,095.47 

. 
 23 81 23 12-0023 EA 6 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 24,686.99 1,601.59 

    For Liebert Unit, Add  2,786.68 
. 

 23 81 23 12-0024 EA  8 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 26,605.15 1,747.18 
    For Liebert Unit, Add  2,997.69 

. 
 23 81 23 12-0025 EA 9 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit .................................................. 27,995.03 1,820.20 

    For Liebert Unit, Add  3,157.76 
. 

 23 81 23 12-0026 EA  10 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 29,384.91 1,892.78 
    For Liebert Unit, Add  3,317.83 

NOT FOR BID
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. 
 23 81 23 12-0027 EA  12 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 30,539.79 2,038.38 

    For Liebert Unit, Add  3,434.24 
. 

 23 81 23 12-0028 EA  16 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 31,886.43 2,183.97 
    For Liebert Unit, Add  3,579.76 

. 
 23 81 23 12-0029 EA  20 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 32,842.25 2,329.58 

    For Liebert Unit, Add  3,673.54 
. 

 23 81 23 12-0030 EA 25 Ton Chilled Water Source For Computer Room Air Conditioner, Chilled Water Unit ................................................ 37,506.55 2,766.37 
    For Liebert Unit, Add  4,171.54 

XXXXXXX 
. 
 23 81 23 12-0031  Floor Mounted Glycol System Type (23 81 23 12) 

Note: Includes mode alert monitor, non-locking disconnect switch, firestat, infrared humidifier, auto flush on 
humidifier, two liquitect sensors, floor stand. Excludes chilled water source. See CSI section 23 81 23 12-0020 
for water source. 

. 

. 
 23 81 23 12-0032 EA 3 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 45,459.33 1,596.24 

    For Drycooler, Add  16,230.01 
Note: Installation is externally mounted. 

    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 
. 

 23 81 23 12-0033 EA 5 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 48,912.74 1,768.13 
    For Drycooler, Add  17,473.09 

Note: Installation is externally mounted. 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0034 EA 6 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 64,019.59 1,980.97 

    For Drycooler, Add  22,803.05 
Note: Installation is externally mounted. 

    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 
. 

 23 81 23 12-0035 EA 8 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 74,078.95 2,193.80 
    For Drycooler, Add  26,366.39 

Note: Installation is externally mounted. 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0036 EA 9 Ton Computer Room Air Conditioner, Glycol System Type ........................................................................................ 78,267.26 2,300.21 

    For Drycooler, Add  27,853.59 
Note: Installation is externally mounted. 

    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 
. 

 23 81 23 12-0037 EA 10 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 83,590.22 2,406.63 
    For Drycooler, Add  29,737.90 

Note: Installation is externally mounted. 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0038 EA 12 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 89,267.49 2,513.59 

    For Drycooler, Add  31,746.23 
Note: Installation is externally mounted. 

    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 
. 

 23 81 23 12-0039 EA 15 Ton Computer Room Air Conditioner, Glycol System Type ...................................................................................... 95,862.15 2,608.55 
    For Drycooler, Add  34,075.64 

Note: Installation is externally mounted. 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0040 EA 16 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 102,095.18 2,728.61 

    For Drycooler, Add  36,281.76 
Note: Installation is externally mounted. 

    For 10 HP Gylcol Pump, Add  21,500.00 
    For Remote Pump Control Panel, Add  7,630.00 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0041 EA 20 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 112,014.38 2,837.75 

    For Drycooler, Add  39,774.77 
Note: Installation is externally mounted. 

    For 10 HP Gylcol Pump, Add  21,500.00 
    For Remote Pump Control Panel, Add  7,630.00 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0042 EA 22 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 116,091.97 3,110.61 

    For Drycooler, Add  41,254.31 
Note: Installation is externally mounted. 

    For 10 HP Gylcol Pump, Add  21,500.00 
    For Remote Pump Control Panel, Add  7,630.00 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

. 
 23 81 23 12-0043 EA 30 Ton Computer Room Air Conditioner, Glycol System Type .................................................................................... 141,593.76 3,383.47 

    For Drycooler, Add  50,233.15 
Note: Installation is externally mounted. 

    For 10 HP Gylcol Pump, Add  21,500.00 
    For Remote Pump Control Panel, Add  7,630.00 
    For Integrated Fluid Econocoil (Economizer Functionality), Add  8,700.00 

XXXXXXX 
. 
 23 81 23 12-0044  Removal And Reinstallation Of Computer Room Unit (23 81 23 12) 

Note: Includes storage and cleaning. Excludes main mechanical piping. Reconnection of existing valves are 
included. 

. 

. 
 23 81 23 12-0045 EA Removal And Reinstallation Up To 6 Ton, Floor Mounted Chilled Water Computer Room Unit ...................................... 2,182.89  

. 
 23 81 23 12-0046 EA Removal And Reinstallation Up To 6 Ton Direct Expansion Computer Room Unit ......................................................... 1,819.07  

XXXXXXX 
. 
 23 81 23 13  Computer-Room Air-Conditioners, Ceiling Mounted Units (23 81 23) 

. 

. 
 23 81 23 13-0001  Ceiling Mounted Packaged Computer Room Air Conditioner (23 81 23 13) 

Note: Includes compressor sequence switch, mode alert monitor, non-locking disconnect switch, firestat, infrared 
humidifier, auto flush on humidifier, two liquitect sensors, floor stand, and outdoor air cooled condenser complete 
with fan speed control. 

NOT FOR BID
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. 

. 
 23 81 23 13-0002 EA 1 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 14,839.97 691.98 

    For Liebert Unit, Add  1,725.31 
. 

 23 81 23 13-0003 EA 1.5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System .................................................... 16,404.58 831.02 
    For Liebert Unit, Add  1,894.83 

. 
 23 81 23 13-0004 EA 2 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 18,731.26 1,040.04 

    For Liebert Unit, Add  2,146.51 
. 

 23 81 23 13-0005 EA 3 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 23,017.98 1,213.36 
    For Liebert Unit, Add  2,649.86 

. 
 23 81 23 13-0006 EA 5 Ton Packaged Computer Room Air Conditioner, Ceiling Mounted, Split System ....................................................... 31,229.88 1,318.79 

    For Liebert Unit, Add  3,656.58 

XXXXXXX 
. 
 23 81 23 13-0007  Horizontal Indoor Single Package Cooling Unit (23 81 23 13) 

Note: Carrier 50AH With indoor scroll compressor, plenum mounted. 
. 
. 

 23 81 23 13-0008 EA 2 Ton Horizontal Indoor Single-Package Cooling Unit, 800 CFM Nominal .................................................................... 20,314.30 654.86 
. 

 23 81 23 13-0009 EA 3 Ton Horizontal Indoor Single-Package Cooling Unit, 1,200 CFM Nominal ................................................................. 23,801.06 818.58 
. 

 23 81 23 13-0010 EA 4 Ton Horizontal Indoor Single-Package Cooling Unit, 1,600 CFM Nominal ................................................................. 27,709.86 982.29 
. 

 23 81 23 13-0011 EA 5 Ton Horizontal Indoor Single-Package Cooling Unit, 2,000 CFM Nominal ................................................................. 32,261.84 1,091.44 

XXXXXXX 
. 
 23 81 26  Split-System Air-Conditioners (23 81) 

. 

. 
 23 81 26 13  Small-Capacity Split-System Air-Conditioners (23 81 26) 

. 

. 
 23 81 26 13-0001  Split System A/C Unit (23 81 26 13) 

See CSI section 23 23 16 00-0001 for piping. 
. 
. 
 23 81 26 13-0002  Ductless Split System Air Conditioners (23 81 26 13-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Panasonic units or equal. See CSI section 23 81 49 00-
0025 for ductless heat pumps. 

. 

. 
 23 81 26 13-0003  Wall Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 

. 

. 
 23 81 26 13-0004 EA 9,000 BTU, 16 SEER, Wall Mounted Ductless Split System Air Conditioners ................................................................. 2,169.51 360.17 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0005 EA 11,900 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioner ................................................................. 2,349.21 392.92 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0006 EA 17,500 BTU, 20 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 2,935.05 436.58 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0007 EA 24,200 BTU, 17 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 3,260.55 480.24 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0008 EA 25,200 BTU, 14.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 5,014.94 523.89 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0009 EA 29,800 BTU, 15 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................... 5,836.47 545.72 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0010 EA 31,400 BTU, 15.9 SEER, Wall Mounted Ductless Split System Air Conditioners ............................................................ 6,403.11 581.73 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0011  Dual and Tri Zone Wall Mounted Ductless Split System Air Conditioners (23 81 

26 13-0002) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 26 13-0012 EA 7,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .................................................................. 935.55 174.63 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0013 EA 9,000 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners .................................................................. 988.87 185.55 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0014 EA 11,900 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ............................................................. 1,043.09 196.46 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0015 EA 17,500 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ............................................................. 1,179.01 207.38 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 26 13-0016 EA 24,200 BTU Indoor Unit, Wall Mounted Ductless Split System Air Conditioners ............................................................. 1,261.06 218.29 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 26 13-0017 EA 19,700 BTU, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,583.93 261.95 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 26 13-0018 EA 25,400 BTU, 16.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 2,858.45 283.77 

Note: Includes outdoor unit and refrigerant charge. 
. 

 23 81 26 13-0019 EA 30,600 BTU, 17.6 SEER, Outdoor Unit, Wall Mounted Ductless Split System Air Conditioners ...................................... 4,515.47 305.60 
Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0020  Suspended Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-

0002) 
Note: Excludes hangers. 

. 

. 
 23 81 26 13-0021 EA 24,400 BTU, 14.5 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 5,368.05 523.89 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0022 EA 31,200 BTU, 15.1 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 6,541.99 625.40 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0023 EA 39,000 BTU, 15.6 SEER, Ceiling Suspended Ductless Split System Air Conditioners .................................................... 7,980.22 654.86 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0024  Recessed Ceiling Mounted Ductless Split System Air Conditioners (23 81 26 13-0002) 

Note: Excludes hangers. 
. 
. 

 23 81 26 13-0025 EA 11,900 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 3,298.63 436.58 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
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. 
 23 81 26 13-0026 EA 17,500 BTU, 16 SEER, Ceiling Recessed Ductless Split System Air Conditioners ......................................................... 3,844.98 480.24 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0027 EA 24,800 BTU, 14.1 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 5,342.53 567.55 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 26 13-0028 EA 32,600 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 6,182.90 625.40 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 26 13-0029 EA 39,500 BTU, 14.6 SEER, Ceiling Recessed Ductless Split System Air Conditioners ...................................................... 7,800.67 654.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 26 13-0030  Ductless Split System Accessories (23 81 26 13-0002) 

. 

. 
 23 81 26 13-0031 LF 3" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 13.77 1.56 

. 
 23 81 26 13-0032 LF 4" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 17.85 1.72 

. 
 23 81 26 13-0033 LF 6" Line Set Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ..................................................................................... 22.35 1.89 

. 
 23 81 26 13-0034 EA 3" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 22.95 2.93 

. 
 23 81 26 13-0035 EA 4" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 40.28 3.22 

. 
 23 81 26 13-0036 EA 6" Union Coupling, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 45.95 3.55 

. 
 23 81 26 13-0037 EA 3" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 57.67 5.87 

. 
 23 81 26 13-0038 EA 4" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 97.00 6.45 

. 
 23 81 26 13-0039 EA 6" 90 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 108.35 7.10 

. 
 23 81 26 13-0040 EA 3" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................ 77.63 6.26 

. 
 23 81 26 13-0041 EA 4" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................ 91.27 6.89 

. 
 23 81 26 13-0042 EA 6" 90 Degree Long Radius Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................... 142.65 7.57 

. 
 23 81 26 13-0043 EA 3" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 57.67 5.87 

. 
 23 81 26 13-0044 EA 4" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................. 97.00 6.45 

. 
 23 81 26 13-0045 EA 6" 45 Degree Elbow, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 108.35 7.10 

. 
 23 81 26 13-0046 EA 3" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ........................................................................ 74.21 9.78 

. 
 23 81 26 13-0047 EA 4" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ...................................................................... 110.04 10.75 

. 
 23 81 26 13-0048 EA 6" Wall Penetration Cover, Rigid Polyvinyl Chloride (PVC) Line Set Covers ...................................................................... 132.09 11.83 

. 
 23 81 26 13-0049 EA 2-1/2" Wall Sleeve, Rigid Polyvinyl Chloride (PVC) Line Set Covers .................................................................................... 43.47 1.95 

. 
 23 81 26 13-0050 EA 3" x 20" Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ............................................................................... 45.93 5.87 

. 
 23 81 26 13-0051 EA 4" x 20' Flexible Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers................................................................................ 75.87 6.45 

. 
 23 81 26 13-0052 EA 3" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 41.23 5.87 

. 
 23 81 26 13-0053 EA 4" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 57.09 6.45 

. 
 23 81 26 13-0054 EA 6" Duct End Termination, Rigid Polyvinyl Chloride (PVC) Line Set Covers .......................................................................... 61.39 7.10 

. 
 23 81 26 13-0055 EA 4" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 209.15 7.82 

. 
 23 81 26 13-0056 EA 6" T Joint, Rigid Polyvinyl Chloride (PVC) Line Set Covers ................................................................................................ 237.35 8.61 

. 
 23 81 26 13-0057 EA 14" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 121.72 29.33 

. 
 23 81 26 13-0058 EA 17" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 134.69 31.29 

. 
 23 81 26 13-0059 EA 36" Condensing Unit Mounting Blocks With End Caps ....................................................................................................... 187.57 33.24 

. 
 23 81 26 13-0060 EA End Cap, Set of 4 ................................................................................................................................................................. 23.45  

. 
 23 81 26 13-0061 EA 18" Condensing Unit Type 2 Wall Bracket, 165 LB Capacity .............................................................................................. 260.03 58.66 

. 
 23 81 26 13-0062 EA 21" Condensing Unit Type 2 Wall Bracket, 220 LB Capacity .............................................................................................. 275.89 62.57 

. 
 23 81 26 13-0063 LF 5/8" ID Condensate Drain Line ............................................................................................................................................... 3.08 0.16 

. 
 23 81 26 13-0064 LF 3/4" ID Condensate Drain Line ............................................................................................................................................... 3.19 0.16 

XXXXXXX 
. 
 23 81 26 13-0065  Cased A/C Evaporator Coils (23 81 26 13-0001) 

. 

. 
 23 81 26 13-0066  Vertical Cased A/C Evaporator Coils (23 81 26 13-0065) 

. 

. 
 23 81 26 13-0067 EA 1-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 662.11 111.47 

. 
 23 81 26 13-0068 EA 2 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 691.13 119.82 

. 
 23 81 26 13-0069 EA 2-1/2 Ton Vertical Cased A/C Evaporator Coil .................................................................................................................... 820.28 128.18 

. 
 23 81 26 13-0070 EA 3 Ton Vertical Cased A/C Evaporator Coil .......................................................................................................................... 933.64 136.55 

. 
 23 81 26 13-0071 EA 3-1/2 Ton Vertical Cased A/C Evaporator Coil ................................................................................................................. 1,078.30 142.12 

. 
 23 81 26 13-0072 EA 4 Ton Vertical Cased A/C Evaporator Coil ....................................................................................................................... 1,201.87 147.69 

. 
 23 81 26 13-0073 EA 4-1/2 Ton Vertical Cased A/C Evaporator Coil ................................................................................................................. 1,290.92 158.84 

. 
 23 81 26 13-0074 EA 5 Ton Vertical Cased A/C Evaporator Coil ....................................................................................................................... 1,300.63 167.20 

XXXXXXX 
. 
 23 81 26 13-0075  "A" Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 

. 

. 
 23 81 26 13-0076 EA 2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ....................................................................................................... 808.24 114.25 

. 
 23 81 26 13-0077 EA 2-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil ................................................................................................. 928.16 120.66 

. 
 23 81 26 13-0078 EA 3 Ton "A" Style Horizontal Cased A/C Evaporator Coil .................................................................................................... 1,061.61 128.18 

. 
 23 81 26 13-0079 EA 3-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil .............................................................................................. 1,100.08 132.81 

. 
 23 81 26 13-0080 EA 4 Ton "A" Style Horizontal Cased A/C Evaporator Coil .................................................................................................... 1,151.78 139.33 

. 
 23 81 26 13-0081 EA 4-1/2 Ton "A" Style Horizontal Cased A/C Evaporator Coil .............................................................................................. 1,166.41 146.57 

. 
 23 81 26 13-0082 EA 5 Ton "A" Style Horizontal Cased A/C Evaporator Coil .................................................................................................... 1,180.76 153.82 

XXXXXXX 
. 
 23 81 26 13-0083  Slab Style Horizontal Cased A/C Evaporator Coils (23 81 26 13-0065) 

. 

. 
 23 81 26 13-0084 EA 2 Ton Slab Style Horizontal Cased A/C Evaporator Coil..................................................................................................... 708.10 114.25 

. 
 23 81 26 13-0085 EA 3 Ton Slab Style Horizontal Cased A/C Evaporator Coil..................................................................................................... 849.04 128.18 

. 
 23 81 26 13-0086 EA 4 Ton Slab Style Horizontal Cased A/C Evaporator Coil..................................................................................................... 979.62 139.33 

. 
 23 81 26 13-0087 EA 5 Ton Slab Style Horizontal Cased A/C Evaporator Coil.................................................................................................. 1,179.01 153.82 

XXXXXXX 
. 
 23 81 26 16  Large-Capacity Split-System Air-Conditioners (23 81 26) 

. 

. 
 23 81 26 16-0001  Split System Air Conditioners, Variable Refrigerant Flow (Mitsubishi City 

Multi) (23 81 26 16) 
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. 

. 
 23 81 26 16-0002  Outdoor Units (23 81 26 16-0001) 

. 

. 
 23 81 26 16-0003 EA 6 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P72YKMU-A) .................................................................................... 16,336.44 573.01 

. 
 23 81 26 16-0004 EA 8 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P96YKMU-A) .................................................................................... 17,708.07 682.15 

. 
 23 81 26 16-0005 EA 10 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P120YKMU-A) ................................................................................ 19,932.71 818.58 

. 
 23 81 26 16-0006 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YKMU-A) ................................................................................ 24,551.31 845.87 

. 
 23 81 26 16-0007 EA 12 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P144YSKMU-A) ............................................................................. 32,679.18 873.15 

. 
 23 81 26 16-0008 EA 14 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P168YSKMU-A) ............................................................................. 33,887.08 900.44 

. 
 23 81 26 16-0009 EA 16 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P192YSKMU-A) ............................................................................. 35,094.98 927.72 

. 
 23 81 26 16-0010 EA 18 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P216YSKMU-A) ............................................................................. 37,155.92 982.29 

. 
 23 81 26 16-0011 EA 20 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P240YSKMU-A) ............................................................................. 39,216.85 1,036.87 

. 
 23 81 26 16-0012 EA 22 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P264YSKMU-A) ............................................................................. 43,890.03 1,091.44 

. 
 23 81 26 16-0013 EA 24 Ton R2-Series Outdoor Unit (Mitsubishi PURY-P288YSKMU-A) ............................................................................. 48,563.19 1,146.01 

XXXXXXX 
. 
 23 81 26 16-0014  Indoor Units (23 81 26 16-0001) 

. 

. 
 23 81 26 16-0015 EA 6 MBH Cooling, 6.7 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P06NBMU-E2) ..................................... 1,685.48 177.36 

. 
 23 81 26 16-0016 EA 8 MBH Cooling, 9 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P08NHMU-E2) ........................................ 1,771.91 191.01 

. 
 23 81 26 16-0017 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P12NHMU-E2) ................................. 1,848.49 204.65 

. 
 23 81 26 16-0018 EA 15 MBH Cooling, 17 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P15NHMU-E2) .................................... 1,939.85 218.29 

. 
 23 81 26 16-0019 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P18NHMU-E2) .................................... 2,100.57 259.22 

. 
 23 81 26 16-0020 EA 24 MBH Cooling, 27 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P24NKMU-E2) .................................... 2,344.76 313.79 

. 
 23 81 26 16-0021 EA 30 MBH Cooling, 34 MBH Heating Wall Mounted Indoor Unit (Mitsubishi PKFY-P30NKMU-E2) .................................... 2,540.29 341.07 

. 
 23 81 26 16-0022 EA 6 MBH Cooling, 6.7 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P06NMAU-E3) ................. 2,445.48 195.10 

. 
 23 81 26 16-0023 EA 8 MBH Cooling, 9 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P08NMAU-E3) .................... 2,529.71 210.11 

. 
 23 81 26 16-0024 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P12NMAU-E3) ............. 2,668.16 225.11 

. 
 23 81 26 16-0025 EA 15 MBH Cooling, 17 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P15NMAU-E3) ................ 2,895.33 240.12 

. 
 23 81 26 16-0026 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P18NMAU-E3) ................ 3,054.37 285.14 

. 
 23 81 26 16-0027 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P24NMAU-E3) ................ 3,351.86 345.17 

. 
 23 81 26 16-0028 EA 27 MBH Cooling, 30 MBH Heating Ceiling Concealed Ducted Indoor Unit  (Mitsubishi PEFY-P27NMAU-E3) ............... 3,524.82 360.17 

. 
 23 81 26 16-0029 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P30NMAU-E3) ................ 3,717.48 375.18 

. 
 23 81 26 16-0030 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P36NMAU-E3) ................ 4,122.74 412.70 

. 
 23 81 26 16-0031 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P48NMAU-E3) ................ 4,570.02 453.97 

. 
 23 81 26 16-0032 EA 54 MBH Cooling, 60 MBH Heating Ceiling Concealed Ducted Indoor Unit (Mitsubishi PEFY-P54NMAU-E3) ................ 4,946.67 499.37 

. 
 23 81 26 16-0033 EA 72 MBH Cooling, 80 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-

P72NMHSU-E) ............................................................................................................................................................... 6,273.80 549.31 
. 

 23 81 26 16-0034 EA 96 MBH Cooling, 108 MBH Heating Ceiling Concealed High Static Ducted Indoor Unit (Mitsubishi PEFY-
P96NMHSU-E) ............................................................................................................................................................... 7,122.99 604.23 

. 
 23 81 26 16-0035 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP12NEMU-

E) .................................................................................................................................................................................... 2,779.55 225.11 
. 

 23 81 26 16-0036 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP15NEMU-
E) .................................................................................................................................................................................... 2,930.82 240.12 

. 
 23 81 26 16-0037 EA 18 MBH Cooling, 20 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP18NEMU-

E) .................................................................................................................................................................................... 3,092.82 285.14 
. 

 23 81 26 16-0038 EA 24 MBH Cooling, 27 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP24NEMU-
E) .................................................................................................................................................................................... 3,466.21 345.17 

. 
 23 81 26 16-0039 EA 30 MBH Cooling, 34 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP30NEMU-

E) .................................................................................................................................................................................... 3,734.24 375.18 
. 

 23 81 26 16-0040 EA 36 MBH Cooling, 40 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-EP36NEMU-
E) .................................................................................................................................................................................... 4,571.25 412.71 

. 
 23 81 26 16-0041 EA 6 MBH Cooling, 6.7 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P06NBMU-

ER5) ............................................................................................................................................................................... 2,499.70 195.10 
. 

 23 81 26 16-0042 EA 8 MBH Cooling, 9 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P08NBMU-ER5) ..... 2,628.28 210.11 
. 

 23 81 26 16-0043 EA 12 MBH Cooling, 13.5 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P12NBMU-
ER5) ............................................................................................................................................................................... 2,825.88 225.11 

. 
 23 81 26 16-0044 EA 15 MBH Cooling, 17 MBH Heating 1-Way Ceiling Recessed Cassette With Grille (Mitsubishi PMFY-P15NBMU-

ER5) ............................................................................................................................................................................... 2,974.19 240.12 
. 

 23 81 26 16-0045 EA 8 MBH Cooling, 9 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P08NCMU-ER4) ...... 2,312.84 210.11 
. 

 23 81 26 16-0046 EA 12 MBH Cooling, 13.5 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P12NCMU-
ER4) ............................................................................................................................................................................... 2,431.58 225.11 

. 
 23 81 26 16-0047 EA 15 MBH Cooling, 17 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Mitsubishi PLFY-P15NCMU-

ER4) ............................................................................................................................................................................... 2,555.25 240.12 

XXXXXXX 
. 
 23 81 26 16-0048  Controllers For Outdoor Units (23 81 26 16-0001) 

. 

. 
 23 81 26 16-0049 EA 8 Branch (Main BC) (Mitsubishi CMB-P108NU-HA1) ...................................................................................................... 8,854.18 163.72 

. 
 23 81 26 16-0050 EA 10 Branch (Main BC) (Mitsubishi CMB-P1010NU-HA1) ................................................................................................ 10,239.51 191.01 

. 
 23 81 26 16-0051 EA 13 Branch (Main BC) (Mitsubishi CMB-P1013NU-GA) .................................................................................................. 11,314.34 218.29 

. 
 23 81 26 16-0052 EA 16 Branch (Main BC) (Mitsubishi CMB-P1016NU-HA) .................................................................................................. 13,429.14 245.58 

. 
 23 81 26 16-0053 EA 4 Branch (Sub BC) (Mitsubishi CMB-P104NU-GB) ......................................................................................................... 4,935.11 109.14 

. 
 23 81 26 16-0054 EA 8 Branch (Sub BC) (Mitsubishi CMB-P108NU-GB) ......................................................................................................... 7,602.27 163.72 

. 
 23 81 26 16-0055 EA 16 Branch (Sub BC) (Mitsubishi CMB-P1016NU-HB) .................................................................................................... 11,620.28 245.58 

XXXXXXX 
. 
 23 81 26 16-0056  Energy Recovery Units (23 81 26 16-0001) 

. 

. 
 23 81 26 16-0057 EA 36.2 MBH Cooling, 39.9 MBH Heating Hydronic Heat Exchanger Auxiliary Unit (Mitsubishi PWFY-P36NMU-E2-

AU) ................................................................................................................................................................................. 6,261.65 163.72 
. 

 23 81 26 16-0058 EA 39.9 MBH Hydronic Heat Exchanger Booster Unit (Mitsubishi PWFY-P36NMU-E-BU) ................................................ 11,860.72 163.72 
. 

 23 81 26 16-0059 EA 112 MBH Cooling, 61.4 MBH Heating Reheat Unit (Mitsubishi PEFY-AF1200CFMR) .................................................. 12,028.65 191.01 
. 

 23 81 26 16-0060 EA Lossnay Energy Recovery Ventilator ERV, 300 CFM (Mitsubishi LGH-F300RX5-E) ...................................................... 2,490.80 136.43 
. 

 23 81 26 16-0061 EA Lossnay Energy Recovery Ventilator ERV, 470 CFM (Mitsubishi LGH-F470RX5-E) ...................................................... 3,176.95 141.88 
. 

 23 81 26 16-0062 EA Lossnay Energy Recovery Ventilator ERV, 600 CFM (Mitsubishi LGH-F600RX5-E) ...................................................... 3,789.18 147.35 

NOT FOR BID
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. 
 23 81 26 16-0063 EA Lossnay Energy Recovery Ventilator ERV, 1,200 CFM (Mitsubishi LGH-F1200RX5-E1) ................................................ 6,917.18 163.72 

XXXXXXX 
. 
 23 81 26 16-0064  Piping Specialties (23 81 26 16-0001) 

. 

. 
 23 81 26 16-0065 EA Maintenance Tool Interface (Mitsubishi CMS-MNG-E) ....................................................................................................... 877.32  

. 
 23 81 26 16-0066 EA Branch Joint (Mitsubishi CMY-Y102SS-G2) ....................................................................................................................... 231.42 42.34 

. 
 23 81 26 16-0067 EA Branch Joint (Mitsubishi CMY-Y102LS-G2) ........................................................................................................................ 231.42 42.34 

. 
 23 81 26 16-0068 EA Branch Joint (Mitsubishi CMY-Y202S-G2) .......................................................................................................................... 256.71 44.57 

. 
 23 81 26 16-0069 EA Branch Joint (Mitsubishi CMY-Y302S-G2) .......................................................................................................................... 322.06 50.14 

. 
 23 81 26 16-0070 EA Header - 4 Branch (Mitsubishi CMY-Y64-G-E) ................................................................................................................... 420.85 72.42 

. 
 23 81 26 16-0071 EA Header - 8 Branch (Mitsubishi CMY-Y68-G-E) ................................................................................................................... 713.56 144.84 

. 
 23 81 26 16-0072 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 3/8" (Mitsubishi BV38FFSI) ................................................................ 129.30 17.83 

. 
 23 81 26 16-0073 EA Refrigeration Ball Valve-Flare/Schrader/Insulated - 5/8" (Mitsubishi BV58FFSI) ................................................................ 145.63 24.51 

XXXXXXX 
. 
 23 81 26 16-0074  Split System Air Conditioners (Daikin VRV) (23 81 26 16) 

. 

. 
 23 81 26 16-0075  Heat Pump Outdoor Units (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0076 EA 6 Ton Heat Pump Outdoor Unit (Daikin) ........................................................................................................................ 25,379.87 573.01 

. 
 23 81 26 16-0077 EA 8 Ton Heat Pump Outdoor Unit (Daikin) ........................................................................................................................ 28,361.68 682.15 

. 
 23 81 26 16-0078 EA 10 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 31,610.63 818.58 

. 
 23 81 26 16-0079 EA 12 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 39,530.57 845.87 

. 
 23 81 26 16-0080 EA 14 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 53,032.11 900.44 

. 
 23 81 26 16-0081 EA 16 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 56,062.76 927.72 

. 
 23 81 26 16-0082 EA 18 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 58,935.42 982.29 

. 
 23 81 26 16-0083 EA 20 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 62,020.65 1,036.87 

. 
 23 81 26 16-0084 EA 22 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 80,411.48 1,091.44 

. 
 23 81 26 16-0085 EA 24 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 83,496.71 1,146.01 

. 
 23 81 26 16-0086 EA 26 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 86,581.94 1,200.58 

. 
 23 81 26 16-0087 EA 28 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 89,454.60 1,255.15 

. 
 23 81 26 16-0088 EA 30 Ton Heat Pump Outdoor Unit (Daikin) ...................................................................................................................... 92,539.83 1,309.73 

XXXXXXX 
. 
 23 81 26 16-0089  Heat Recovery Heat Pump Outdoor Units (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0090 EA 6 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin)................................................................................................ 32,500.09 744.91 

. 
 23 81 26 16-0091 EA 8 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin)................................................................................................ 35,429.05 886.80 

. 
 23 81 26 16-0092 EA 10 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 38,904.25 1,064.16 

. 
 23 81 26 16-0093 EA 12 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 48,966.35 1,099.63 

. 
 23 81 26 16-0094 EA 14 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 66,327.03 1,170.57 

. 
 23 81 26 16-0095 EA 16 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 71,499.83 1,206.04 

. 
 23 81 26 16-0096 EA 18 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 74,192.66 1,276.98 

. 
 23 81 26 16-0097 EA 20 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) .............................................................................................. 76,885.48 1,347.93 

. 
 23 81 26 16-0098 EA 22 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) ............................................................................................ 101,367.51 1,418.88 

. 
 23 81 26 16-0099 EA 24 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) ............................................................................................ 104,060.33 1,489.82 

. 
 23 81 26 16-0100 EA 26 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) ............................................................................................ 109,304.09 1,560.76 

. 
 23 81 26 16-0101 EA 28 Ton Heat Recovery Heat Pump Outdoor Unit (Daikin) ............................................................................................ 111,996.90 1,631.71 

XXXXXXX 
. 
 23 81 26 16-0102  Indoor Units (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0103 EA 7.5 MBH Cooling, 8.5 MBH Heating Wall Mounted Indoor Unit (Daikin) .......................................................................... 2,868.76 191.01 

. 
 23 81 26 16-0104 EA 9.5 MBH Cooling, 10.5 MBH Heating Wall Mounted Indoor Unit (Daikin) ........................................................................ 2,998.00 196.46 

. 
 23 81 26 16-0105 EA 12 MBH Cooling, 13.5 MBH Heating Wall Mounted Indoor Unit (Daikin) ......................................................................... 3,397.41 204.65 

. 
 23 81 26 16-0106 EA 18 MBH Cooling, 20 MBH Heating Wall Mounted Indoor Unit (Daikin) ............................................................................ 3,799.36 259.22 

. 
 23 81 26 16-0107 EA 24 MBH Cooling, 26.5 MBH Heating Wall Mounted Indoor Unit (Daikin) ......................................................................... 4,161.18 313.79 

. 
 23 81 26 16-0108 EA 7.5 MBH Cooling, 8.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ...................................................... 4,222.53 210.11 

. 
 23 81 26 16-0109 EA 9.5 MBH Cooling, 10.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) .................................................... 4,364.90 216.10 

. 
 23 81 26 16-0110 EA 12 MBH Cooling, 13.5 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ..................................................... 4,585.46 120.05 

. 
 23 81 26 16-0111 EA 18 MBH Cooling, 20 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ........................................................ 4,855.93 285.14 

. 
 23 81 26 16-0112 EA 24 MBH Cooling, 27 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ........................................................ 5,752.09 345.17 

. 
 23 81 26 16-0113 EA 30 MBH Cooling, 34 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ........................................................ 6,584.22 375.18 

. 
 23 81 26 16-0114 EA 36 MBH Cooling, 40 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ........................................................ 7,032.27 412.70 

. 
 23 81 26 16-0115 EA 48 MBH Cooling, 54 MBH Heating Ceiling Concealed Ducted Indoor Unit (Daikin) ........................................................ 7,265.23 453.97 

. 
 23 81 26 16-0116 EA 7.5 MBH Cooling, 8.7 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin) ........................................... 4,731.92 210.11 

. 
 23 81 26 16-0117 EA 9.5 MBH Cooling, 11.1 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin) ......................................... 4,844.20 216.10 

. 
 23 81 26 16-0118 EA 12 MBH Cooling, 14 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin)............................................. 5,153.00 225.11 

. 
 23 81 26 16-0119 EA 18 MBH Cooling, 21 MBH Heating 4-Way Ceiling Recessed Cassette With Grille (Daikin)............................................. 5,483.63 285.14 

XXXXXXX 
. 
 23 81 26 16-0120  Branch Selector Boxes (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0121 EA 144 MBH, 4 Branch, Multi Port Branch Selector Box (Daikin) ........................................................................................ 14,521.28 245.58 

. 
 23 81 26 16-0122 EA 216 MBH, 6 Branch, Multi Port Branch Selector Box (Daikin) ........................................................................................ 21,487.47 327.43 

. 
 23 81 26 16-0123 EA 36 MBH, 4 Branch, Single Port Branch Selector Box (Daikin) ......................................................................................... 2,845.43 109.14 

. 
 23 81 26 16-0124 EA 60 MBH, 8 Branch, Single Port Branch Selector Box (Daikin) ......................................................................................... 3,830.95 163.72 

. 
 23 81 26 16-0125 EA 96 MBH, 8 Branch, Single Port Branch Selector Box (Daikin) ......................................................................................... 4,742.70 245.58 

XXXXXXX 
. 
 23 81 26 16-0126  Controllers (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0127 EA Up To 16 Units, Navigation Controller (Daikin) ................................................................................................................... 870.06 21.83 

. 
 23 81 26 16-0128 EA Individual Zone Controller (Daikin) ...................................................................................................................................... 621.39 21.83 

. 
 23 81 26 16-0129 EA Up To 16 Groups, Unified ON/OFF Controller (Daikin) .................................................................................................... 1,229.04 21.83 

NOT FOR BID
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. 
 23 81 26 16-0130 EA Up To 64 Units, Multizone Controller (Daikin) .................................................................................................................. 1,732.40 21.83 

. 
 23 81 26 16-0131 EA I-Touch Manager Replaced Both Daikin IMP-128 thru 1024 and DCS601C71 (Daikin) ................................................ 16,055.98 261.95 

. 
 23 81 26 16-0132 EA I-Touch Manager D3net Plus Adapter (Daikin) ................................................................................................................ 3,025.92 21.83 

. 
 23 81 26 16-0133 EA 24 Volt AC, Wired Thermostat For Split A/C Systems (Daikin)) .......................................................................................... 661.73 38.52 

XXXXXXX 
. 
 23 81 26 16-0134  Energy Recovery Units (23 81 26 16-0074) 

. 

. 
 23 81 26 16-0135 EA 300 CFM Energy Recovery Unit (Daikin) ......................................................................................................................... 5,003.72 136.43 

. 
 23 81 26 16-0136 EA 470 CFM Energy Recovery Unit (Daikin) ......................................................................................................................... 6,502.67 141.88 

. 
 23 81 26 16-0137 EA 600 CFM Energy Recovery Unit (Daikin) ......................................................................................................................... 7,789.06 147.35 

. 
 23 81 26 16-0138 EA 1,200 CFM Energy Recovery Unit (Daikin) .................................................................................................................... 14,570.14 163.72 

XXXXXXX 
. 
 23 81 43  Air-Source Unitary Heat Pumps (23 81) 

. 

. 
 23 81 43 00-0001  Single Package Thru-Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Through the wall units are wired for 230/208 
Volt, 1 phase, 60 HZ. With electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls all 
mounted in a steel cabinet, wall sleeve and outdoor grille. Excludes crane and associated personnel. See CSI 
section 01 22 23 00-0968 for crane lifting equipment. 

. 

. 
 23 81 43 00-0002 EA  1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ......................................................................... 2,057.48 177.40 

    For Unit Economizer, Add  274.33 
    For >35 To 70, Deduct  -51.44 
    For >70 To 100, Deduct  -85.73 
    For >100, Deduct  -120.02 
    For Low Ambient Protection, 0 Degree F, Add  240.05 

. 
 23 81 43 00-0003 EA  1 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 2,271.64 189.24 

    For Unit Economizer, Add  303.36 
    For >35 To 70, Deduct  -57.15 
    For >70 To 100, Deduct  -95.25 
    For >100, Deduct  -133.35 
    For Low Ambient Protection, 0 Degree F, Add  263.11 

. 
 23 81 43 00-0004 EA  1-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ..................................................................... 3,871.84 189.24 

    For Unit Economizer, Add  527.39 
    For >35 To 70, Deduct  -105.16 
    For >70 To 100, Deduct  -175.26 
    For >100, Deduct  -245.36 
    For Low Ambient Protection, 0 Degree F, Add  407.13 

. 
 23 81 43 00-0005 EA  2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 4,238.39 189.24 

    For Unit Economizer, Add  577.76 
    For >35 To 70, Deduct  -115.44 
    For >70 To 100, Deduct  -192.41 
    For >100, Deduct  -269.37 
    For Low Ambient Protection, 0 Degree F, Add  213.02 

. 
 23 81 43 00-0006 EA  2-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ..................................................................... 4,795.46 201.06 

    For Unit Economizer, Add  654.81 
    For >35 To 70, Deduct  -131.45 
    For >70 To 100, Deduct  -219.08 
    For >100, Deduct  -306.71 
    For Low Ambient Protection, 0 Degree F, Add  234.93 

. 
 23 81 43 00-0007 EA  3 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 5,024.06 212.89 

    For Unit Economizer, Add  686.81 
    For >35 To 70, Deduct  -138.30 
    For >70 To 100, Deduct  -230.51 
    For >100, Deduct  -322.71 
    For Low Ambient Protection, 0 Degree F, Add  702.80 

. 
 23 81 43 00-0008 EA  3-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ..................................................................... 5,657.32 212.89 

    For Unit Economizer, Add  774.52 
    For >35 To 70, Deduct  -156.59 
    For >70 To 100, Deduct  -260.99 
    For >100, Deduct  -365.38 
    For Low Ambient Protection, 0 Degree F, Add  787.96 

. 
 23 81 43 00-0009 EA  4 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 6,240.64 224.71 

    For Unit Economizer, Add  855.71 
    For >35 To 70, Deduct  -173.74 
    For >70 To 100, Deduct  -289.56 
    For >100, Deduct  -405.38 
    For Low Ambient Protection, 0 Degree F, Add  865.21 

. 
 23 81 43 00-0010 EA  5 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ............................................................................ 7,187.90 260.19 

    For Unit Economizer, Add  985.49 
    For >35 To 70, Deduct  -200.03 
    For >70 To 100, Deduct  -333.38 
    For >100, Deduct  -466.73 
    For Low Ambient Protection, 0 Degree F, Add  996.87 

. 
 23 81 43 00-0011 EA  7-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ................................................................... 13,161.75 307.50 

    For Unit Economizer, Add  1,817.57 
    For >35 To 70, Deduct  -376.05 
    For >70 To 100, Deduct  -626.75 
    For >100, Deduct  -877.44 
    For Low Ambient Protection, 0 Degree F, Add  1,786.25 NOT FOR BID
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. 
 23 81 43 00-0012 EA  10 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 16,946.83 390.29 

    For Unit Economizer, Add  2,340.86 
    For >35 To 70, Deduct  -484.63 
    For >70 To 100, Deduct  -807.72 
    For >100, Deduct  -1,130.81 
    For Low Ambient Protection, 0 Degree F, Add  359.65 

. 
 23 81 43 00-0013 EA  12-1/2 Ton Single Package Heat Pump, Air To Air Type With Electric Heat .................................................................. 20,687.22 437.61 

    For Unit Economizer, Add  2,861.20 
    For >35 To 70, Deduct  -594.36 
    For >70 To 100, Deduct  -990.60 
    For >100, Deduct  -1,386.84 
    For Low Ambient Protection, 0 Degree F, Add  416.92 

. 
 23 81 43 00-0014 EA  15 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 25,518.08 496.74 

    For Unit Economizer, Add  3,533.27 
    For >35 To 70, Deduct  -736.09 
    For >70 To 100, Deduct  -1,226.82 
    For >100, Deduct  -1,717.55 
    For Low Ambient Protection, 0 Degree F, Add  490.78 

. 
 23 81 43 00-0015 EA  20 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 33,982.88 532.22 

    For Unit Economizer, Add  4,715.03 
    For >35 To 70, Deduct  -987.55 
    For >70 To 100, Deduct  -1,645.92 
    For >100, Deduct  -2,304.29 
    For Low Ambient Protection, 0 Degree F, Add  595.29 

. 
 23 81 43 00-0016 EA  25 Ton Single Package Heat Pump, Air To Air Type With Electric Heat ........................................................................ 40,935.51 579.53 

    For Unit Economizer, Add  5,684.61 
    For >35 To 70, Deduct  -1,193.29 
    For >70 To 100, Deduct  -1,988.82 
    For >100, Deduct  -2,784.35 
    For Low Ambient Protection, 0 Degree F, Add  687.53 

XXXXXXX 
. 
 23 81 43 00-0017  Single Package Vertical Wall Heat Pumps (23 81 43) 

Note: Air-to-air type with electric heat. Includes throwaway filters. Wall units are wired for 230/208 Volt, 1 phase, 
60 HZ. With solid state electronic controls, thermostat, cord and NEMA plug. Units are shipped fully factory 
assembled in one piece, prewired, prepiped and charged with refrigerant, complete with push button controls, 
insulated steel cabinet, with wall sleeve and outdoor grille and stainless steel drain pan. Excludes crane and 
associated personnel. See CSI section 01 22 23 00-0968 for crane lifting equipment. 

. 

. 
 23 81 43 00-0018 EA 1/2 Ton Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ...................................................... 3,160.40 236.54 

. 
 23 81 43 00-0019 EA  1 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 3,831.96 260.19 

. 
 23 81 43 00-0020 EA  1-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 4,949.88 272.03 

. 
 23 81 43 00-0021 EA  2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 5,673.90 295.68 

. 
 23 81 43 00-0022 EA  2-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 7,093.15 342.98 

. 
 23 81 43 00-0023 EA  3 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 7,579.08 390.29 

. 
 23 81 43 00-0024 EA  3-1/2 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ........................................ 8,232.65 437.61 

. 
 23 81 43 00-0025 EA  4 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................... 9,263.15 484.91 

. 
 23 81 43 00-0026 EA  5 Ton Single Package Heat Pump, Vertical Wall Unit, Air To Air Type With Electric Heat ............................................. 10,445.87 579.53 

XXXXXXX 
. 
 23 81 43 00-0027  Heat Pump, Room Air-Conditioners (23 81 43) 

Note: Includes throwaway filters and supplemental heat. 
. 
. 
 23 81 43 00-0028  Heat Pump, Window Unit, Room Air-Conditioners (23 81 43 00-0027) 

. 

. 
 23 81 43 00-0029  Heat Pump, Window Unit, Room Air-Conditioners (Friedrich) (23 81 43 00-0028) 

. 

. 
 23 81 43 00-0030 EA  10,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YS10N10C) .................................................................................................................................................................... 2,493.89 114.60 
    For >10 To 50, Deduct  -113.23 
    For >50 To 75, Deduct  -158.53 
    For >75 To 100, Deduct  -226.47 
    For >100, Deduct  -271.76 

. 
 23 81 43 00-0031 EA  12,000 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YS12N33C) .................................................................................................................................................................... 2,820.26 114.60 
    For >10 To 50, Deduct  -129.55 
    For >50 To 75, Deduct  -181.37 
    For >75 To 100, Deduct  -259.11 
    For >100, Deduct  -310.93 

. 
 23 81 43 00-0032 EA  17,500 BTU, 10.9 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

KHM18A34A) .................................................................................................................................................................. 3,309.83 114.60 
    For >10 To 50, Deduct  -154.03 
    For >50 To 75, Deduct  -215.64 
    For >75 To 100, Deduct  -308.06 
    For >100, Deduct  -369.68 

. 
 23 81 43 00-0033 EA  24,000 BTU, 10.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

YL24N35D) ..................................................................................................................................................................... 3,853.79 114.60 
    For >10 To 50, Deduct  -181.23 
    For >50 To 75, Deduct  -253.72 
    For >75 To 100, Deduct  -362.46 
    For >100, Deduct  -434.95 

XXXXXXX 
. 
 23 81 43 00-0034  Heat Pump, Through-The-Wall, Room Air-Conditioners (23 81 43 00-0027) 

Note: Base unit excludes wall sleeve. 
. 
. 
 23 81 43 00-0035  Heat Pump, Through-The-Wall, Room Air-Conditioners (Friedrich) (23 81 43 00-0034) 

NOT FOR BID
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. 

. 
 23 81 43 00-0036 EA  9,300 BTU, 9.8 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich WY09C33D) ...... 2,519.07 81.86 

    For >10 To 50, Deduct  -117.77 
    For >50 To 75, Deduct  -164.87 
    For >75 To 100, Deduct  -235.54 
    For >100, Deduct  -282.64 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

. 
 23 81 43 00-0037 EA  11,300 BTU, 9.3 EER, 230/208 Volt, Heat Pump, Through-The-Wall, Room Air-Conditioner (Friedrich 

WY12D33A).................................................................................................................................................................... 2,519.07 81.86 
    For >10 To 50, Deduct  -117.77 
    For >50 To 75, Deduct  -164.87 
    For >75 To 100, Deduct  -235.54 
    For >100, Deduct  -282.64 
    For 27" Wide x 16-3/4" Deep x 16-3/4" High, Wall Sleeve (Friedrich WSE), Add  273.27 

XXXXXXX 
. 
 23 81 46  Water-Source Unitary Heat Pumps (23 81) 

. 

. 
 23 81 46 00-0001  Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pumps (23 81 46) 

Note: R410a. Includes rubber isolator hanger brackets. McQuay CCW Series. 
. 
. 

 23 81 46 00-0002 EA  7 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 3,432.60 222.93 
. 

 23 81 46 00-0003 EA  9 MBH, 300 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump .................................................. 3,542.32 222.93 
. 

 23 81 46 00-0004 EA  12 MBH, 400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 4,096.47 245.23 
. 

 23 81 46 00-0005 EA  19 MBH, 630 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 4,314.17 267.51 
. 

 23 81 46 00-0006 EA  24 MBH, 800 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ................................................ 4,626.95 289.81 
. 

 23 81 46 00-0007 EA  30 MBH, 1,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 5,451.75 312.10 
. 

 23 81 46 00-0008 EA  36 MBH, 1,200 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 5,569.47 334.40 
. 

 23 81 46 00-0009 EA 42 MBH, 1,400 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 6,077.31 356.68 
. 

 23 81 46 00-0010 EA 48 MBH, 1,600 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 6,487.61 378.98 
. 

 23 81 46 00-0011 EA 60 MBH, 2,000 CFM Horizontal, Ceiling Mounted, Geothermal Water Source Heat Pump ............................................. 6,593.16 401.28 

XXXXXXX 
. 
 23 81 49  Split System Heat Pumps (23 81) 

. 

. 
 23 81 49 00-0001  Split System Heat Pump (23 81 49) 

See CSI section 23 23 16 00-0001 for piping. 
. 
. 
 23 81 49 00-0002  Air Cooled, Outdoor Section (23 81 49 00-0001) 

Note: Includes 20' length of piping (liquid line and insulated suction line). Excludes additional piping. 
. 
. 

 23 81 49 00-0003 EA 1.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 4,112.32 351.26 
Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 

    For Low Ambient Protection, 0 Degree F, Add  741.67 
    For Winterstart Control, Add  196.43 
    For 15 SEER, Add  644.42 
    For 16 SEER, Add  1,038.23 
    For 18 SEER, Add  1,575.24 

. 
 23 81 49 00-0004 EA 2 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 4,241.23 390.29 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  768.32 
    For Winterstart Control, Add  205.13 
    For 15 SEER, Add  656.98 
    For 16 SEER, Add  1,058.47 
    For 18 SEER, Add  1,605.95 

. 
 23 81 49 00-0005 EA 2.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 4,634.19 452.97 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  842.69 
    For Winterstart Control, Add  226.53 
    For 15 SEER, Add  710.68 
    For 16 SEER, Add  1,144.98 
    For 18 SEER, Add  1,737.22 

. 
 23 81 49 00-0006 EA 3 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 5,059.14 520.39 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  709.60 
    For Winterstart Control, Add  249.68 
    For 15 SEER, Add  768.71 
    For 16 SEER, Add  1,238.48 
    For 18 SEER, Add  1,879.08 

. 
 23 81 49 00-0007 EA 3.5 Ton, 14 SEER, Outdoor Heat Pump Unit ................................................................................................................... 5,219.32 540.50 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  732.76 
    For Winterstart Control, Add  257.90 
    For 15 SEER, Add  792.10 
    For 16 SEER, Add  1,276.16 
    For 18 SEER, Add  1,936.24 

. 
 23 81 49 00-0008 EA 4 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 5,797.65 620.92 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  811.03 
    For Winterstart Control, Add  285.13 
    For 15 SEER, Add  883.91 
    For 16 SEER, Add  1,424.08 
    For 18 SEER, Add  2,160.67 NOT FOR BID
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. 
 23 81 49 00-0009 EA 5 Ton, 14 SEER, Outdoor Heat Pump Unit ...................................................................................................................... 6,600.93 683.01 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  525.19 
    For Winterstart Control, Add  153.83 
    For 15 SEER, Add  1,012.54 
    For 16 SEER, Add  1,631.31 
    For 18 SEER, Add  2,475.09 

. 
 23 81 49 00-0010 EA 7.5 Ton, 11.5 EER, Outdoor Heat Pump Unit .................................................................................................................. 6,987.78 764.01 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  567.68 
    For Winterstart Control, Add  168.11 

. 
 23 81 49 00-0011 EA 10 Ton, 11.1 EER, Outdoor Heat Pump Unit ................................................................................................................... 9,659.05 916.81 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  408.56 
    For Winterstart Control, Add  214.66 

. 
 23 81 49 00-0012 EA 15 Ton, 10.9 EER, Outdoor Heat Pump Unit ................................................................................................................. 12,697.60 1,069.62 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  461.69 
    For Winterstart Control, Add  264.17 

. 
 23 81 49 00-0013 EA 20 Ton, 10.3 EER, Outdoor Heat Pump Unit ................................................................................................................. 22,776.70 1,146.01 

Note: Precharged with refrigerant capable of charging the system with a 20' length of piping. 
    For Low Ambient Protection, 0 Degree F, Add  489.81 
    For Winterstart Control, Add  375.08 

XXXXXXX 
. 
 23 81 49 00-0014  Indoor Section, Horizontal Upflow (23 81 49 00-0001) 

Note: Electric heat. Includes throwaway filters. 
. 
. 

 23 81 49 00-0015 EA 2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ............................... 1,210.45 116.78 
    For Additional 5 KW Electric Heat, Add  109.31 

. 
 23 81 49 00-0016 EA 2-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,335.75 145.49 

    For Additional 5 KW Electric Heat, Add  119.02 
. 

 23 81 49 00-0017 EA 3 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ............................... 1,396.78 175.72 
    For Additional 5 KW Electric Heat, Add  122.07 

. 
 23 81 49 00-0018 EA 3-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 5 KW Electric Heat ......................... 1,879.88 205.74 

    For Additional 5 KW Electric Heat, Add  167.40 
. 

 23 81 49 00-0019 EA 4 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ............................. 1,932.46 231.93 
    For Additional 5 KW Electric Heat, Add  170.02 

. 
 23 81 49 00-0020 EA 5 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ............................. 2,144.31 266.31 

    For Additional 5 KW Electric Heat, Add  187.81 
. 

 23 81 49 00-0021 EA 7-1/2 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 10 KW Electric Heat ....................... 4,564.10 436.58 
    For Additional 5 KW Electric Heat, Add  412.75 

. 
 23 81 49 00-0022 EA 10 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 kW Electric Heat ............................ 6,715.66 491.15 

    For Additional 5 KW Electric Heat, Add  622.46 
. 

 23 81 49 00-0023 EA 15 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15KW Electric Heat ............................ 9,408.81 545.72 
    For Additional 5 KW Electric Heat, Add  886.31 

. 
 23 81 49 00-0024 EA 20 Ton Indoor Section Split Heat Pump Packaged Unit, Horizontal Upflow With 15 KW Electric Heat ......................... 10,696.81 654.86 

    For Additional 5 KW Electric Heat, Add  1,004.18 

XXXXXXX 
. 
 23 81 49 00-0025  Ductless Split System Heat Pumps (23 81 49 00-0001) 

Note: Excludes refrigerant piping, electrical, and pad. Sanyo units or equal. See CSI section 23 81 26 13-0030 
for accessories. 

. 

. 
 23 81 49 00-0026  Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 

. 

. 
 23 81 49 00-0027 EA 9,000 BTU Cooling, 12,200 BTU Heating, 16 SEER, Wall Mounted Ductless Split System Heat Pumps ....................... 2,349.06 360.17 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0028 EA 11,900 BTU Cooling, 13,300 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 2,595.19 392.92 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0029 EA 17,500 BTU Cooling, 20,400 BTU Heating, 20 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 3,164.87 436.58 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0030 EA 24,200 BTU Cooling, 29,000 BTU Heating, 17 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 3,642.09 480.24 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0031 EA 25,200 BTU Cooling, 29,200 BTU Heating, 14.9 SEER, Wall Mounted Ductless Split System Heat Pumps................... 5,157.98 523.89 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0032 EA 29,800 BTU Cooling, 34,800 BTU Heating, 15 SEER, Wall Mounted Ductless Split System Heat Pumps ..................... 5,972.93 545.72 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0033 EA 31,400 BTU Cooling, 36,400 BTU Heating, 15.9 SEER, Wall Mounted Ductless Split System Heat Pumps................... 6,551.24 581.73 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0034  Dual and Tri Zone Wall Mounted Ductless Split System Heat Pumps (23 81 49 00-

0025) 
Note: Use this section only when matching indoor and outdoor capacity units are not used. 

. 

. 
 23 81 49 00-0035 EA 7,500 BTU Cooling, 8,500 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ........................... 975.05 174.63 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0036 EA 9,000 BTU Cooling, 12,200 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps ...................... 1,029.27 185.55 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0037 EA 11,900 BTU Cooling, 14,300 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,084.39 196.46 

Note: Includes indoor unit and wireless thermostat. 
. 

 23 81 49 00-0038 EA 17,500 BTU Cooling, 20,400 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,233.77 207.38 
Note: Includes indoor unit and wireless thermostat. 

. 
 23 81 49 00-0039 EA 24,200 BTU Cooling, 29,000 BTU Heating Indoor Unit, Wall Mounted Ductless Split System Heat Pumps .................... 1,314.92 218.29 

Note: Includes indoor unit and wireless thermostat. 
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. 
 23 81 49 00-0040 EA 19,700 BTU Cooling, 24,800 BTU Heating, 16.4 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 

Pumps ............................................................................................................................................................................ 2,916.09 261.95 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 49 00-0041 EA 23,200 BTU Cooling, 29,200 BTU Heating, 16.5 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 

Pumps ............................................................................................................................................................................ 3,455.44 283.77 
Note: Includes outdoor unit and refrigerant charge. 

. 
 23 81 49 00-0042 EA 30,600 BTU Cooling, 32,000 BTU Heating, 17.2 SEER, Outdoor Unit, Wall Mounted Ductless Split System Heat 

Pumps ............................................................................................................................................................................ 5,599.03 305.60 
Note: Includes outdoor unit and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0043  Suspended Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0044 EA 24,400 BTU Cooling, 30,800 BTU Heating, 14.5 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 5,511.69 523.89 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0045 EA 31,200 BTU Cooling, 37,400 BTU Heating, 15.1 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 6,690.12 625.40 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0046 EA 39,000 BTU Cooling, 44,500 BTU Heating, 15.6 SEER, Ceiling Suspended Ductless Split System Heat Pumps .......... 8,069.99 654.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 81 49 00-0047  Recessed Ceiling Mounted Ductless Split System Heat Pumps (23 81 49 00-0025) 

Note: Excludes hangers. 
. 
. 

 23 81 49 00-0048 EA 11,900 BTU Cooling, 13,600 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............... 3,657.73 436.58 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0049 EA 17,500 BTU Cooling, 20,400 BTU Heating, 16 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............... 4,147.51 480.24 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0050 EA 24,800 BTU Cooling, 29,800 BTU Heating, 14.1 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............ 5,486.17 567.55 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

. 
 23 81 49 00-0051 EA 32,600 BTU Cooling, 37,600 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............ 6,331.03 625.40 

Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 
. 

 23 81 49 00-0052 EA 39,500 BTU Cooling, 48,000 BTU Heating, 14.6 SEER, Ceiling Recessed Ductless Split System Heat Pumps ............ 7,890.45 654.86 
Note: Includes indoor unit, outdoor unit, wireless thermostat and refrigerant charge. 

XXXXXXX 
. 
 23 82  Convection Heating and Cooling Units (23 80) 

. 

. 
 23 82 16  Air Coils (23 82) 

. 

. 
 23 82 16 11  Hydronic Air Coils (23 82 16) 

. 

. 
 23 82 16 11-0001  Chilled Water Cooling Coils (23 82 16 11) 

Note: Flanged construction, 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 11-0002  2 Row Chilled Water Cooling Coils (23 82 16 11-0001) 

. 

. 
 23 82 16 11-0003 EA  12" x 12" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 1,862.65 55.73 
. 

 23 82 16 11-0004 EA  12" x 24" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,101.01 75.80 

. 
 23 82 16 11-0005 EA  24" x 30" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,164.75 119.27 
. 

 23 82 16 11-0006 EA  24" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,015.47 170.54 

. 
 23 82 16 11-0007 EA  30" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,307.40 209.56 
. 

 23 82 16 11-0008 EA  30" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,929.29 254.14 

. 
 23 82 16 11-0009 EA  30" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 6,340.59 294.26 
. 

 23 82 16 11-0010 EA  30" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 6,846.14 519.87 

. 
 23 82 16 11-0011 EA  34" x 32" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 4,279.92 197.63 
. 

 23 82 16 11-0012 EA  34" x 48" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 5,469.56 336.51 

. 
 23 82 16 11-0013 EA  34" x 60" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 6,113.90 418.00 
. 

 23 82 16 11-0014 EA  34" x 72" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 6,684.77 504.83 

. 
 23 82 16 11-0015 EA  34" x 84" Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 7,288.97 587.86 
. 

 23 82 16 11-0016 SF >20 SF, Chilled Water Cooling Coil, 2 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ............................................................................................................................................................................ 367.52 29.64 

XXXXXXX 
. 
 23 82 16 11-0017  4 Row Chilled Water Cooling Coils (23 82 16 11-0001) 

. 

. 
 23 82 16 11-0018 EA  12" x 12" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 2,307.77 115.92 
. 

 23 82 16 11-0019 EA  12" x 24" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 3,722.80 167.20 

. 
 23 82 16 11-0020 EA  24" x 30" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ......................................................................................................................................................................... 5,054.35 278.67 
. 

 23 82 16 11-0021 EA  24" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ......................................................................................................................................................................... 6,152.92 413.53 

NOT FOR BID
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. 
 23 82 16 11-0022 EA  30" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 7,101.61 507.17 
. 

 23 82 16 11-0023 EA  30" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 8,433.74 619.74 

. 
 23 82 16 11-0024 EA  30" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 9,373.29 743.47 
. 

 23 82 16 11-0025 EA  30" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 9,108.10 865.41 

. 
 23 82 16 11-0026 EA  34" x 32" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,797.16 373.52 
. 

 23 82 16 11-0027 EA  34" x 48" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 7,359.08 561.79 

. 
 23 82 16 11-0028 EA  34" x 60" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 8,141.68 696.66 
. 

 23 82 16 11-0029 EA  34" x 72" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 9,056.38 839.34 

. 
 23 82 16 11-0030 EA  34" x 84" Chilled Water Cooling Coil, 4 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 9,909.54 981.23 

XXXXXXX 
. 
 23 82 16 11-0031  6 Row Chilled Water Cooling Coils (23 82 16 11-0001) 

. 

. 
 23 82 16 11-0032 EA  12" x 12" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 3,268.29 147.14 
. 

 23 82 16 11-0033 EA  12" x 24" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 3,827.19 218.47 

. 
 23 82 16 11-0034 EA  24" x 30" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 5,170.94 372.29 
. 

 23 82 16 11-0035 EA  24" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 6,995.39 557.32 

. 
 23 82 16 11-0036 EA  30" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 9,211.22 696.66 
. 

 23 82 16 11-0037 EA  30" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 10,432.16 857.17 

. 
 23 82 16 11-0038 EA  30" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 12,127.65 1,013.22 
. 

 23 82 16 11-0039 EA  30" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 11,441.33 1,180.75 

. 
 23 82 16 11-0040 EA  34" x 32" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 7,236.18 510.40 
. 

 23 82 16 11-0041 EA  34" x 48" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 9,205.45 765.54 

. 
 23 82 16 11-0042 EA  34" x 60" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 10,312.67 958.60 
. 

 23 82 16 11-0043 EA  34" x 72" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 11,383.19 1,151.55 

. 
 23 82 16 11-0044 EA  34" x 84" Chilled Water Cooling Coil, 6 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 12,460.47 1,339.70 

XXXXXXX 
. 
 23 82 16 11-0045  8 Row Chilled Water Cooling Coils (23 82 16 11-0001) 

. 

. 
 23 82 16 11-0046 EA  12" x 12" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 4,089.85 177.23 
. 

 23 82 16 11-0047 EA  12" x 24" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 4,971.57 271.98 

. 
 23 82 16 11-0048 EA  24" x 30" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 7,368.87 484.88 
. 

 23 82 16 11-0049 EA  24" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted .......................................................................................................................................................................... 9,719.22 743.47 

. 
 23 82 16 11-0050 EA  30" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 11,647.44 929.63 
. 

 23 82 16 11-0051 EA  30" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 13,506.47 1,114.66 

. 
 23 82 16 11-0052 EA  30" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 15,552.98 1,238.38 
. 

 23 82 16 11-0053 EA  30" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 13,087.56 1,436.45 

. 
 23 82 16 11-0054 EA  34" x 32" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted .......................................................................................................................................................................... 8,236.44 621.98 
. 

 23 82 16 11-0055 EA  34" x 48" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 10,503.86 935.09 

. 
 23 82 16 11-0056 EA  34" x 60" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 11,786.20 1,164.81 
. 

 23 82 16 11-0057 EA  34" x 72" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 
Mounted ........................................................................................................................................................................ 13,001.84 1,393.31 

. 
 23 82 16 11-0058 EA  34" x 84" Chilled Water Cooling Coil, 8 Row Flanged Construction, 16 Gauge Galvanized Steel Casing, Duct 

Mounted ........................................................................................................................................................................ 14,282.13 1,639.20 

XXXXXXX 
. 
 23 82 16 11-0059  Hot Water Heating Coils (23 82 16 11) 

Note: Flanged construction. 
. 
. 
 23 82 16 11-0060  1 Row Hot Water Heating Coils (23 82 16 11-0059) 
NOT FOR BID
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. 

. 
 23 82 16 11-0061 EA  12" x 12" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 1,448.20 150.48 

    For 10 Fins Per Inch, Add  22.94 
    For 12 Fins Per Inch, Add  57.35 
    For 230 PSIG Heavy Duty, Add  319.77 

. 
 23 82 16 11-0062 EA  12" x 24" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,156.90 192.83 

    For 10 Fins Per Inch, Add  35.45 
    For 12 Fins Per Inch, Add  88.63 
    For 230 PSIG Heavy Duty, Add  469.82 

. 
 23 82 16 11-0063 EA  24" x 30" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,616.12 265.29 

    For 10 Fins Per Inch, Add  41.71 
    For 12 Fins Per Inch, Add  104.27 
    For 230 PSIG Heavy Duty, Add  576.30 

. 
 23 82 16 11-0064 EA  24" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,089.11 372.29 

    For 10 Fins Per Inch, Add  46.92 
    For 12 Fins Per Inch, Add  117.30 
    For 230 PSIG Heavy Duty, Add  692.13 

. 
 23 82 16 11-0065 EA  30" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,498.40 445.87 

    For 10 Fins Per Inch, Add  52.13 
    For 12 Fins Per Inch, Add  130.33 
    For 230 PSIG Heavy Duty, Add  788.85 

. 
 23 82 16 11-0066 EA  30" x 60" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 4,086.27 557.32 

    For 10 Fins Per Inch, Add  59.43 
    For 12 Fins Per Inch, Add  148.58 
    For 230 PSIG Heavy Duty, Add  928.72 

. 
 23 82 16 11-0067 EA  30" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 4,575.05 618.64 

    For 10 Fins Per Inch, Add  66.73 
    For 12 Fins Per Inch, Add  166.83 
    For 230 PSIG Heavy Duty, Add  1,038.86 

. 
 23 82 16 11-0068 EA 30" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 5,673.08 719.28 

    For 10 Fins Per Inch, Add  84.58 
    For 12 Fins Per Inch, Add  211.46 
    For 230 PSIG Heavy Duty, Add  1,279.00 

. 
 23 82 16 11-0069 EA  34" x 32" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 2,449.38 311.66 

    For 10 Fins Per Inch, Add  36.52 
    For 12 Fins Per Inch, Add  91.30 
    For 230 PSIG Heavy Duty, Add  552.22 

. 
 23 82 16 11-0070 EA  34" x 48" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 3,674.04 467.60 

    For 10 Fins Per Inch, Add  54.78 
    For 12 Fins Per Inch, Add  136.95 
    For 230 PSIG Heavy Duty, Add  828.32 

. 
 23 82 16 11-0071 EA  34" x 72" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 5,522.95 707.25 

    For 10 Fins Per Inch, Add  82.17 
    For 12 Fins Per Inch, Add  205.42 
    For 230 PSIG Heavy Duty, Add  1,246.04 

. 
 23 82 16 11-0072 EA  34" x 84" Hot Water Heating Coil, 1 Row Flanged Construction ...................................................................................... 6,432.31 819.61 

    For 10 Fins Per Inch, Add  95.86 
    For 12 Fins Per Inch, Add  239.66 
    For 230 PSIG Heavy Duty, Add  1,450.38 

. 
 23 82 16 11-0073 SF  >15 SF Hot Water Heating Coil, 1 Row, Flanged Construction .......................................................................................... 292.38 41.24 

    For 10 Fins Per Inch, Add  4.20 
    For 12 Fins Per Inch, Add  10.49 
    For 230 PSIG Heavy Duty, Add  66.73 

XXXXXXX 
. 
 23 82 16 11-0074  2 Row Hot Water Heating Coils (23 82 16 11-0059) 

. 

. 
 23 82 16 11-0075 EA  12" x 12" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,352.64 186.15 

    For 10 Fins Per Inch, Add  39.62 
    For 12 Fins Per Inch, Add  99.05 
    For 230 PSIG Heavy Duty, Add  507.68 

. 
 23 82 16 11-0076 EA  12" x 24" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,528.61 247.45 

    For 10 Fins Per Inch, Add  40.66 
    For 12 Fins Per Inch, Add  101.66 
    For 230 PSIG Heavy Duty, Add  555.26 

. 
 23 82 16 11-0077 EA  24" x 30" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 3,401.91 372.29 

    For 10 Fins Per Inch, Add  53.18 
    For 12 Fins Per Inch, Add  132.94 
    For 230 PSIG Heavy Duty, Add  754.69 

. 
 23 82 16 11-0078 EA  24" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,085.33 530.57 

    For 10 Fins Per Inch, Add  60.48 
    For 12 Fins Per Inch, Add  151.19 
    For 230 PSIG Heavy Duty, Add  923.22 

. 
 23 82 16 11-0079 EA  30" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,700.04 655.41 

    For 10 Fins Per Inch, Add  67.77 
    For 12 Fins Per Inch, Add  169.43 
    For 230 PSIG Heavy Duty, Add  1,071.14 

. 
 23 82 16 11-0080 EA  30" x 60" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,981.04 795.86 

    For 10 Fins Per Inch, Add  67.77 
    For 12 Fins Per Inch, Add  169.43 
    For 230 PSIG Heavy Duty, Add  1,155.44 

. 
 23 82 16 11-0081 EA  30" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 5,611.38 929.63 

    For 10 Fins Per Inch, Add  75.07 
    For 12 Fins Per Inch, Add  187.68 
    For 230 PSIG Heavy Duty, Add  1,308.05 

NOT FOR BID
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. 
 23 82 16 11-0082 EA  30" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 6,918.07 1,080.10 

    For 10 Fins Per Inch, Add  95.16 
    For 12 Fins Per Inch, Add  237.89 
    For 230 PSIG Heavy Duty, Add  1,599.63 

. 
 23 82 16 11-0083 EA  34" x 32" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 2,986.17 466.04 

    For 10 Fins Per Inch, Add  41.08 
    For 12 Fins Per Inch, Add  102.71 
    For 230 PSIG Heavy Duty, Add  690.43 

. 
 23 82 16 11-0084 EA  34" x 48" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 4,481.60 700.12 

    For 10 Fins Per Inch, Add  61.63 
    For 12 Fins Per Inch, Add  154.06 
    For 230 PSIG Heavy Duty, Add  1,036.35 

. 
 23 82 16 11-0085 EA  34" x 72" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 6,733.01 1,055.57 

    For 10 Fins Per Inch, Add  92.44 
    For 12 Fins Per Inch, Add  231.10 
    For 230 PSIG Heavy Duty, Add  1,557.71 

. 
 23 82 16 11-0086 EA  34" x 84" Hot Water Heating Coil, 2 Row Flanged Construction ...................................................................................... 7,858.34 1,233.03 

    For 10 Fins Per Inch, Add  107.85 
    For 12 Fins Per Inch, Add  269.61 
    For 230 PSIG Heavy Duty, Add  1,818.27 

XXXXXXX 
. 
 23 82 16 11-0087  Hot Water Preheat Coils For Multi-Zone Air Handling Units (23 82 16 11) 

Note: 2 Row coils. Coils are sized by air handling unit capacity. 
. 
. 

 23 82 16 11-0088 EA  3,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 1,913.97 141.57 
. 

 23 82 16 11-0089 EA  4,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 2,456.16 140.45 
. 

 23 82 16 11-0090 EA  5,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 3,017.42 150.48 
. 

 23 82 16 11-0091 EA  6,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 3,507.99 163.85 
. 

 23 82 16 11-0092 EA  7,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 3,523.12 171.65 
. 

 23 82 16 11-0093 EA  9,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ........................................................... 4,269.59 180.58 
. 

 23 82 16 11-0094 EA  11,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 4,419.61 202.87 
. 

 23 82 16 11-0095 EA  13,200 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 4,886.31 227.39 
. 

 23 82 16 11-0096 EA  16,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 5,496.42 271.98 
. 

 23 82 16 11-0097 EA  19,500 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 5,993.51 285.35 
. 

 23 82 16 11-0098 EA  22,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 7,692.67 302.07 
. 

 23 82 16 11-0099 EA  27,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ......................................................... 9,792.64 413.53 
. 

 23 82 16 11-0100 EA  34,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ....................................................... 12,305.46 507.17 
. 

 23 82 16 11-0101 EA  40,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ....................................................... 14,346.31 530.57 
. 

 23 82 16 11-0102 EA  47,000 CFM, Hot Water Preheat Coils, 2 Row Coils, Multi Zone Air Handling Unit ....................................................... 16,852.50 618.64 

XXXXXXX 
. 
 23 82 16 12  Steam Air Coils (23 82 16) 

. 

. 
 23 82 16 12-0001  Steam Heating Coils (23 82 16 12) 

Note: Flanged construction. 
. 
. 

 23 82 16 12-0002 EA 12" x 12" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,275.48 104.78 
    For 2 Row Coil, Add  724.31 
    For 4 Row Coil, Add  1,909.97 

. 
 23 82 16 12-0003 EA 12" x 24" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,504.30 144.90 

    For 2 Row Coil, Add  809.19 
    For 4 Row Coil, Add  2,127.93 

. 
 23 82 16 12-0004 EA 24" x 30" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 3,250.01 259.71 

    For 2 Row Coil, Add  1,078.69 
    For 4 Row Coil, Add  2,822.94 

. 
 23 82 16 12-0005 EA 24" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 4,065.28 372.29 

    For 2 Row Coil, Add  1,368.20 
    For 4 Row Coil, Add  3,571.76 

. 
 23 82 16 12-0006 EA 30" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 4,509.20 445.87 

    For 2 Row Coil, Add  1,531.10 
    For 4 Row Coil, Add  3,990.80 

. 
 23 82 16 12-0007 EA 30" x 60" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 5,027.45 557.32 

    For 2 Row Coil, Add  1,731.17 
    For 4 Row Coil, Add  4,501.26 

. 
 23 82 16 12-0008 EA 30" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 5,520.42 618.64 

    For 2 Row Coil, Add  1,903.83 
    For 4 Row Coil, Add  4,948.89 

. 
 23 82 16 12-0009 EA 30" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 6,871.35 721.96 

    For 2 Row Coil, Add  2,350.18 
    For 4 Row Coil, Add  6,117.94 

. 
 23 82 16 12-0010 EA 34" x 32" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 2,966.73 311.66 

    For 2 Row Coil, Add  1,014.70 
    For 4 Row Coil, Add  2,641.45 

. 
 23 82 16 12-0011 EA 34" x 48" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 4,450.09 467.60 

    For 2 Row Coil, Add  1,522.05 
    For 4 Row Coil, Add  3,962.17 

. 
 23 82 16 12-0012 EA 34" x 72" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 6,672.75 700.12 

    For 2 Row Coil, Add  2,281.89 
    For 4 Row Coil, Add  5,940.34 

. 
 23 82 16 12-0013 EA 34" x 84" Steam Heating Coils, 1 Row Flanged Construction .......................................................................................... 7,790.38 819.61 

    For 2 Row Coil, Add  2,664.95 
    For 4 Row Coil, Add  6,937.16 

XXXXXXX 
. 
 23 82 16 13  Refrigerant Air Coils (23 82 16) 

NOT FOR BID



 

 Heating, Ventilating, and Air-Conditioning (HVAC) 23 

23
 

Decentralized Unitary HVAC Equipment 23 80 
Convection Heating and Cooling Units 23 82 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 23 - 557 

. 

. 
 23 82 16 13-0001  Direct Expansion Cooling Coils (23 82 16 13) 

Note: Flanged construction 16 gauge galvanized steel casing. 
. 
. 
 23 82 16 13-0002  2 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 

. 

. 
 23 82 16 13-0003 EA  12" x 12" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 1,787.08 83.60 

    For 10 Fins Per Inch, Add  32.39 
    For 12 Fins Per Inch, Add  80.97 

. 
 23 82 16 13-0004 EA  12" x 24" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 3,468.74 114.81 

    For 10 Fins Per Inch, Add  64.78 
    For 12 Fins Per Inch, Add  161.95 

. 
 23 82 16 13-0005 EA  24" x 30" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 4,768.98 180.58 

    For 10 Fins Per Inch, Add  88.19 
    For 12 Fins Per Inch, Add  220.47 

. 
 23 82 16 13-0006 EA  24" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 5,729.56 259.71 

    For 10 Fins Per Inch, Add  104.22 
    For 12 Fins Per Inch, Add  260.56 

. 
 23 82 16 13-0007 EA  30" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 6,649.77 317.68 

    For 10 Fins Per Inch, Add  120.26 
    For 12 Fins Per Inch, Add  300.64 

. 
 23 82 16 13-0008 EA  30" x 60" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 7,422.92 384.55 

    For 10 Fins Per Inch, Add  133.08 
    For 12 Fins Per Inch, Add  332.71 

. 
 23 82 16 13-0009 EA  30" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 8,507.98 445.87 

    For 10 Fins Per Inch, Add  152.33 
    For 12 Fins Per Inch, Add  380.81 

. 
 23 82 16 13-0010 EA  30" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............. 10,693.74 519.87 

    For 10 Fins Per Inch, Add  193.08 
    For 12 Fins Per Inch, Add  482.70 

. 
 23 82 16 13-0011 EA  34" x 32" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 4,106.81 197.63 

    For 10 Fins Per Inch, Add  74.23 
    For 12 Fins Per Inch, Add  185.58 

. 
 23 82 16 13-0012 EA  34" x 48" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 5,255.78 336.51 

    For 10 Fins Per Inch, Add  91.65 
    For 12 Fins Per Inch, Add  229.13 

. 
 23 82 16 13-0013 EA  34" x 72" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 6,431.87 504.83 

    For 10 Fins Per Inch, Add  108.44 
    For 12 Fins Per Inch, Add  271.11 

. 
 23 82 16 13-0014 EA  34" x 84" Direct Expansion Cooling Coil, 2 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 7,016.37 587.86 

    For 10 Fins Per Inch, Add  116.81 
    For 12 Fins Per Inch, Add  292.03 

XXXXXXX 
. 
 23 82 16 13-0015  4 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 

. 

. 
 23 82 16 13-0016 EA  12" x 12" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 2,982.09 115.92 

    For 10 Fins Per Inch, Add  55.00 
    For 12 Fins Per Inch, Add  137.49 

. 
 23 82 16 13-0017 EA  12" x 24" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 4,261.11 167.20 

    For 10 Fins Per Inch, Add  78.57 
    For 12 Fins Per Inch, Add  196.42 

. 
 23 82 16 13-0018 EA  24" x 30" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 5,768.44 278.67 

    For 10 Fins Per Inch, Add  104.22 
    For 12 Fins Per Inch, Add  260.56 

. 
 23 82 16 13-0019 EA  24" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 6,998.85 413.53 

    For 10 Fins Per Inch, Add  123.46 
    For 12 Fins Per Inch, Add  308.66 

. 
 23 82 16 13-0020 EA  30" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 8,068.39 507.17 

    For 10 Fins Per Inch, Add  141.10 
    For 12 Fins Per Inch, Add  352.75 

. 
 23 82 16 13-0021 EA  30" x 60" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 9,576.30 619.74 

    For 10 Fins Per Inch, Add  166.76 
    For 12 Fins Per Inch, Add  416.89 

. 
 23 82 16 13-0022 EA  30" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............. 10,625.71 743.47 

    For 10 Fins Per Inch, Add  182.79 
    For 12 Fins Per Inch, Add  456.98 

. 
 23 82 16 13-0023 EA  30" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............. 10,279.56 865.41 

    For 10 Fins Per Inch, Add  170.97 
    For 12 Fins Per Inch, Add  427.44 

. 
 23 82 16 13-0024 EA  34" x 32" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 6,599.08 373.52 

    For 10 Fins Per Inch, Add  117.04 
    For 12 Fins Per Inch, Add  292.60 

. 
 23 82 16 13-0025 EA  34" x 48" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............... 8,349.23 561.79 

    For 10 Fins Per Inch, Add  144.51 
    For 12 Fins Per Inch, Add  361.28 

. 
 23 82 16 13-0026 EA  34" x 72" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............. 12,505.43 988.14 

    For 10 Fins Per Inch, Add  210.58 
    For 12 Fins Per Inch, Add  526.46 

. 
 23 82 16 13-0027 EA  34" x 84" Direct Expansion Cooling Coil, 4 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ............. 14,303.54 1,151.55 

    For 10 Fins Per Inch, Add  240.01 
    For 12 Fins Per Inch, Add  600.03 

XXXXXXX 
. 
 23 82 16 13-0028  6 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 
NOT FOR BID
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. 

. 
 23 82 16 13-0029 EA  12" x 12" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 3,820.86 146.02 

    For 10 Fins Per Inch, Add  70.55 
    For 12 Fins Per Inch, Add  176.38 

. 
 23 82 16 13-0030 EA  12" x 24" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,365.50 218.47 

    For 10 Fins Per Inch, Add  78.57 
    For 12 Fins Per Inch, Add  196.42 

. 
 23 82 16 13-0031 EA  24" x 30" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 6,274.91 372.29 

    For 10 Fins Per Inch, Add  110.64 
    For 12 Fins Per Inch, Add  276.59 

. 
 23 82 16 13-0032 EA  24" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 7,929.21 557.32 

    For 10 Fins Per Inch, Add  136.29 
    For 12 Fins Per Inch, Add  340.73 

. 
 23 82 16 13-0033 EA  30" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 10,452.65 696.66 

    For 10 Fins Per Inch, Add  181.19 
    For 12 Fins Per Inch, Add  452.97 

. 
 23 82 16 13-0034 EA  30" x 60" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 11,816.41 857.17 

    For 10 Fins Per Inch, Add  202.03 
    For 12 Fins Per Inch, Add  505.08 

. 
 23 82 16 13-0035 EA  30" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 13,731.62 1,013.22 

    For 10 Fins Per Inch, Add  234.10 
    For 12 Fins Per Inch, Add  585.25 

. 
 23 82 16 13-0036 EA  30" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 12,883.14 1,180.75 

    For 10 Fins Per Inch, Add  210.43 
    For 12 Fins Per Inch, Add  526.08 

. 
 23 82 16 13-0037 EA  34" x 32" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 8,223.15 510.40 

    For 10 Fins Per Inch, Add  144.05 
    For 12 Fins Per Inch, Add  360.12 

. 
 23 82 16 13-0038 EA  34" x 48" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 10,424.08 765.54 

    For 10 Fins Per Inch, Add  177.86 
    For 12 Fins Per Inch, Add  444.65 

. 
 23 82 16 13-0039 EA  34" x 72" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 12,806.19 1,142.07 

    For 10 Fins Per Inch, Add  210.44 
    For 12 Fins Per Inch, Add  526.10 

. 
 23 82 16 13-0040 EA  34" x 84" Direct Expansion Cooling Coil, 6 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 14,013.63 1,339.70 

    For 10 Fins Per Inch, Add  226.68 
    For 12 Fins Per Inch, Add  566.71 

XXXXXXX 
. 
 23 82 16 13-0041  8 Row Direct Expansion Cooling Coils (23 82 16 13-0001) 

. 

. 
 23 82 16 13-0042 EA  12" x 12" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 4,763.27 176.12 

    For 10 Fins Per Inch, Add  88.19 
    For 12 Fins Per Inch, Add  220.47 

. 
 23 82 16 13-0043 EA  12" x 24" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 5,674.68 271.98 

    For 10 Fins Per Inch, Add  102.62 
    For 12 Fins Per Inch, Add  256.55 

. 
 23 82 16 13-0044 EA  24" x 30" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 8,385.09 484.88 

    For 10 Fins Per Inch, Add  148.32 
    For 12 Fins Per Inch, Add  370.79 

. 
 23 82 16 13-0045 EA  24" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 11,026.56 743.47 

    For 10 Fins Per Inch, Add  190.81 
    For 12 Fins Per Inch, Add  477.02 

. 
 23 82 16 13-0046 EA  30" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 13,201.97 929.63 

    For 10 Fins Per Inch, Add  226.88 
    For 12 Fins Per Inch, Add  567.21 

. 
 23 82 16 13-0047 EA  30" x 60" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 15,297.20 1,114.66 

    For 10 Fins Per Inch, Add  261.36 
    For 12 Fins Per Inch, Add  653.39 

. 
 23 82 16 13-0048 EA  30" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 17,629.35 1,238.38 

    For 10 Fins Per Inch, Add  303.05 
    For 12 Fins Per Inch, Add  757.62 

. 
 23 82 16 13-0049 EA  30" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 14,709.59 1,436.45 

    For 10 Fins Per Inch, Add  236.74 
    For 12 Fins Per Inch, Add  591.84 

. 
 23 82 16 13-0050 EA  34" x 32" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing ................ 9,346.79 621.98 

    For 10 Fins Per Inch, Add  162.06 
    For 12 Fins Per Inch, Add  405.14 

. 
 23 82 16 13-0051 EA  34" x 48" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 11,874.82 935.09 

    For 10 Fins Per Inch, Add  200.09 
    For 12 Fins Per Inch, Add  500.23 

. 
 23 82 16 13-0052 EA  34" x 72" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 14,652.10 1,407.36 

    For 10 Fins Per Inch, Add  236.75 
    For 12 Fins Per Inch, Add  591.87 

. 
 23 82 16 13-0053 EA  34" x 84" Direct Expansion Cooling Coil, 8 Rows Flanged Construction, 16 Gauge Galvanized Steel Casing .............. 16,029.44 1,639.20 

    For 10 Fins Per Inch, Add  255.02 
    For 12 Fins Per Inch, Add  637.55 

XXXXXXX 
. 
 23 82 16 14  Electric-Resistance Air Coils (23 82 16) 

. 

. 
 23 82 16 14-0001  Standard Electric Slip-In Blast Coil Heater (23 82 16 14) 

. 

. 
 23 82 16 14-0002  Electric Slip-In Blast Coil Heater With Open Coil Element (23 82 16 14-0001) 

. 

. 
 23 82 16 14-0003 EA  1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................ 600.30 84.04 

. 
 23 82 16 14-0004 EA  1 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 614.29 90.59 

. 
 23 82 16 14-0005 EA  2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 630.82 99.32 

NOT FOR BID
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. 
 23 82 16 14-0006 EA  3 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 636.39 102.60 

. 
 23 82 16 14-0007 EA  4 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 650.67 109.14 

. 
 23 82 16 14-0008 EA  5 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 667.10 117.88 

. 
 23 82 16 14-0009 EA  6 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 770.38 132.06 

. 
 23 82 16 14-0010 EA  7 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 783.69 138.61 

. 
 23 82 16 14-0011 EA  8 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 794.61 142.98 

. 
 23 82 16 14-0012 EA  9 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ........................................................... 810.56 151.71 

. 
 23 82 16 14-0013 EA  10 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 890.16 160.44 

. 
 23 82 16 14-0014 EA  12-1/2 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ................................................... 921.23 175.72 

. 
 23 82 16 14-0015 EA  15 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 952.11 191.01 

. 
 23 82 16 14-0016 EA  20 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ......................................................... 985.42 206.28 

. 
 23 82 16 14-0017 EA  30 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 1,389.58 288.14 

. 
 23 82 16 14-0018 EA  40 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 2,577.80 306.70 

. 
 23 82 16 14-0019 EA  50 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 2,826.67 351.45 

. 
 23 82 16 14-0020 EA  60 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 3,351.89 389.65 

. 
 23 82 16 14-0021 EA  70 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 3,509.85 423.48 

. 
 23 82 16 14-0022 EA  80 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 3,845.53 464.95 

. 
 23 82 16 14-0023 EA  90 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater ...................................................... 4,758.85 496.61 

. 
 23 82 16 14-0024 EA  100 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 5,233.74 533.71 

. 
 23 82 16 14-0025 EA  125 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 6,388.19 576.28 

. 
 23 82 16 14-0026 EA  150 KW Electric Heater, Open Coil Element, Standard Slip-In Blast Coil Duct Heater .................................................... 7,205.34 626.48 

XXXXXXX 
. 
 23 82 16 14-0027  Electric Slip-In Blast Coil Heater With Finned Tubular Element (23 82 16 14-0001) 

. 

. 
 23 82 16 14-0028 EA  1 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater....................................................... 974.02 120.05 

. 
 23 82 16 14-0029 EA  2 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,002.25 130.97 

. 
 23 82 16 14-0030 EA  3 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,014.14 130.97 

. 
 23 82 16 14-0031 EA  4 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,095.75 144.07 

. 
 23 82 16 14-0032 EA  5 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,145.65 144.07 

. 
 23 82 16 14-0033 EA  6 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,172.21 144.07 

. 
 23 82 16 14-0034 EA  8 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,229.27 160.44 

. 
 23 82 16 14-0035 EA  9 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater.................................................... 1,279.94 180.09 

. 
 23 82 16 14-0036 EA  10 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,306.50 180.09 

. 
 23 82 16 14-0037 EA  15 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,470.44 206.28 

. 
 23 82 16 14-0038 EA  20 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 1,894.92 206.28 

. 
 23 82 16 14-0039 EA 25 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,011.67 223.75 

. 
 23 82 16 14-0040 EA  30 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,372.11 240.12 

. 
 23 82 16 14-0041 EA  40 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 2,828.91 240.12 

. 
 23 82 16 14-0042 EA 45 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 3,089.61 251.03 

. 
 23 82 16 14-0043 EA 50 KW Electric Heater, Finned Tube Element, Standard Slip-In Blast Coil Duct Heater .................................................. 3,247.99 251.03 

XXXXXXX 
. 
 23 82 19  Fan Coil Units (23 82) 

. 

. 
 23 82 19 00-0001  Ceiling Suspended Horizontal Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. Excludes supports. 

. 

. 
 23 82 19 00-0002  Horizontal Fan Coil Units With Electric Heating Coil (23 82 19 00-0001) 

. 

. 
 23 82 19 00-0003 EA  200 CFM, 6 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ......... 2,005.07 180.58 

    For 2-Way Valve Instead Of 3-Way, Deduct  -52.98 
. 

 23 82 19 00-0004 EA  300 CFM, 9 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ......... 2,280.76 210.67 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.03 

. 
 23 82 19 00-0005 EA  400 CFM, 12 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ....... 2,706.49 237.42 

    For 2-Way Valve Instead Of 3-Way, Deduct  -58.72 
. 

 23 82 19 00-0006 EA  600 CFM, 18 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ....... 3,110.72 271.98 
    For 2-Way Valve Instead Of 3-Way, Deduct  -62.19 

. 
 23 82 19 00-0007 EA  800 CFM, 24 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ....... 3,510.62 285.35 

    For 2-Way Valve Instead Of 3-Way, Deduct  -107.87 
. 

 23 82 19 00-0008 EA  1,000 CFM, 30 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With 
Cabinet ........................................................................................................................................................................... 4,508.79 302.07 

    For 2-Way Valve Instead Of 3-Way, Deduct  -110.19 
. 

 23 82 19 00-0009 EA  1,200 CFM, 36 MBH Cooling, Horizontal Fan Coil, Electric Heating, Ceiling Hung, Chilled Water Coil, With 
Cabinet ........................................................................................................................................................................... 5,306.00 327.71 

    For 2-Way Valve Instead Of 3-Way, Deduct  -114.18 

XXXXXXX 
. 
 23 82 19 00-0010  Horizontal Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0001) 

. 

. 
 23 82 19 00-0011 EA  200 CFM, 6 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ..... 2,920.13 180.58 

    For 2-Way Valve Instead Of 3-Way, Deduct  -52.98 
. 

 23 82 19 00-0012 EA  300 CFM, 9 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With Cabinet ..... 3,288.45 210.67 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.03 

. 
 23 82 19 00-0013 EA  400 CFM, 12 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 4,059.10 237.42 
    For 2-Way Valve Instead Of 3-Way, Deduct  -58.72 

. 
 23 82 19 00-0014 EA  600 CFM, 18 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 4,393.39 271.98 
    For 2-Way Valve Instead Of 3-Way, Deduct  -62.19 

. 
 23 82 19 00-0015 EA  800 CFM, 24 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 4,686.16 286.47 
    For 2-Way Valve Instead Of 3-Way, Deduct  -107.87 
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. 
 23 82 19 00-0016 EA  1,000 CFM, 30 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 6,235.51 302.07 
    For 2-Way Valve Instead Of 3-Way, Deduct  -110.19 

. 
 23 82 19 00-0017 EA  1,200 CFM, 36 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 7,313.16 327.71 
    For 2-Way Valve Instead Of 3-Way, Deduct  -114.18 

. 
 23 82 19 00-0018 EA 1,400 CFM, 42 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 7,797.49 339.97 
    For 2-Way Valve Instead Of 3-Way, Deduct  -116.00 

. 
 23 82 19 00-0019 EA 1,600 CFM, 48 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 8,703.48 353.90 
    For 2-Way Valve Instead Of 3-Way, Deduct  -118.09 

. 
 23 82 19 00-0020 EA 1,800 CFM, 54 MBH Cooling, Horizontal Fan Coil, Hot Water Heating, Ceiling Hung, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 9,361.72 367.84 
    For 2-Way Valve Instead Of 3-Way, Deduct  -120.18 

XXXXXXX 
. 
 23 82 19 00-0021  Floor Mounted Vertical Fan Coil Units (23 82 19) 

Note: Includes cabinet, chilled water coil, baked enamel finish, multispeed fan and fan switch with integral and/or 
remote thermostat to control valves and on/off and fan speeds. 

. 

. 
 23 82 19 00-0022  Vertical Fan Coil Units With Electric Heating Coil (23 82 19 00-0021) 

. 

. 
 23 82 19 00-0023 EA  200 CFM, 6 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ........... 1,933.53 179.46 

    For Fan Coil Units Without Cabinet, Deduct  -254.07 
    For Thru-Wall Sleeve, Add  126.91 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.98 

. 
 23 82 19 00-0024 EA  300 CFM, 9 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ........... 2,209.22 210.67 

    For Fan Coil Units Without Cabinet, Deduct  -289.32 
    For Thru-Wall Sleeve, Add  139.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.03 

. 
 23 82 19 00-0025 EA  400 CFM, 12 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ......... 2,620.63 237.42 

    For Fan Coil Units Without Cabinet, Deduct  -345.66 
    For Thru-Wall Sleeve, Add  149.86 
    For 2-Way Valve Instead Of 3-Way, Deduct  -58.72 

. 
 23 82 19 00-0026 EA  600 CFM, 18 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ......... 3,011.98 271.98 

    For Fan Coil Units Without Cabinet, Deduct  -397.42 
    For Thru-Wall Sleeve, Add  163.75 
    For 2-Way Valve Instead Of 3-Way, Deduct  -62.19 

. 
 23 82 19 00-0027 EA  800 CFM, 24 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ......... 3,397.59 286.47 

    For Fan Coil Units Without Cabinet, Deduct  -452.48 
    For Thru-Wall Sleeve, Add  169.32 
    For 2-Way Valve Instead Of 3-Way, Deduct  -107.87 

. 
 23 82 19 00-0028 EA  1,000 CFM, 30 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...... 4,358.55 302.07 

    For Fan Coil Units Without Cabinet, Deduct  -593.53 
    For Thru-Wall Sleeve, Add  175.50 
    For 2-Way Valve Instead Of 3-Way, Deduct  -110.19 

. 
 23 82 19 00-0029 EA  1,200 CFM, 36 MBH Cooling, Vertical Fan Coil, Electric Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...... 5,127.14 327.71 

    For Fan Coil Units Without Cabinet, Deduct  -703.50 
    For Thru-Wall Sleeve, Add  186.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -114.18 

XXXXXXX 
. 
 23 82 19 00-0030  Vertical Fan Coil Units With Hot Water Heating Coil (23 82 19 00-0021) 

. 

. 
 23 82 19 00-0031 EA  200 CFM, 6 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...... 2,808.70 179.46 

    For Fan Coil Units Without Cabinet, Deduct  -385.35 
    For Thru-Wall Sleeve, Add  126.91 
    For 2-Way Valve Instead Of 3-Way, Deduct  -52.98 

. 
 23 82 19 00-0032 EA  300 CFM, 9 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With Cabinet ...... 3,163.65 210.67 

    For Fan Coil Units Without Cabinet, Deduct  -432.48 
    For Thru-Wall Sleeve, Add  139.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -56.03 

. 
 23 82 19 00-0033 EA  400 CFM, 12 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 3,903.10 237.42 
    For Fan Coil Units Without Cabinet, Deduct  -538.03 
    For Thru-Wall Sleeve, Add  149.86 
    For 2-Way Valve Instead Of 3-Way, Deduct  -58.72 

. 
 23 82 19 00-0034 EA  600 CFM, 18 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 4,462.34 271.98 
    For Fan Coil Units Without Cabinet, Deduct  -614.98 
    For Thru-Wall Sleeve, Add  163.75 
    For 2-Way Valve Instead Of 3-Way, Deduct  -62.19 

. 
 23 82 19 00-0035 EA  800 CFM, 24 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 4,980.05 286.47 
    For Fan Coil Units Without Cabinet, Deduct  -689.85 
    For Thru-Wall Sleeve, Add  169.32 
    For 2-Way Valve Instead Of 3-Way, Deduct  -107.87 

. 
 23 82 19 00-0036 EA  1,000 CFM, 30 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 5,990.60 302.07 
    For Fan Coil Units Without Cabinet, Deduct  -838.34 
    For Thru-Wall Sleeve, Add  175.50 
    For 2-Way Valve Instead Of 3-Way, Deduct  -110.19 

. 
 23 82 19 00-0037 EA  1,200 CFM, 36 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 7,023.41 327.71 
    For Fan Coil Units Without Cabinet, Deduct  -987.94 
    For Thru-Wall Sleeve, Add  186.13 
    For 2-Way Valve Instead Of 3-Way, Deduct  -114.18 
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. 
 23 82 19 00-0038 EA 1,400 CFM, 42 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 7,696.20 339.97 
    For Fan Coil Units Without Cabinet, Deduct  -1,086.44 
    For Thru-Wall Sleeve, Add  190.99 
    For 2-Way Valve Instead Of 3-Way, Deduct  -116.00 

. 
 23 82 19 00-0039 EA 1,600 CFM, 48 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 8,500.89 353.90 
    For Fan Coil Units Without Cabinet, Deduct  -1,204.35 
    For Thru-Wall Sleeve, Add  196.56 
    For 2-Way Valve Instead Of 3-Way, Deduct  -118.09 

. 
 23 82 19 00-0040 EA 1,800 CFM, 54 MBH Cooling, Vertical Fan Coil, Hot Water Heating, Floor Mounted, Chilled Water Coil, With 

Cabinet ........................................................................................................................................................................... 9,066.37 353.90 
    For Fan Coil Units Without Cabinet, Deduct  -1,286.39 
    For Thru-Wall Sleeve, Add  202.14 
    For 2-Way Valve Instead Of 3-Way, Deduct  -120.18 

XXXXXXX 
. 
 23 82 19 00-0041  Removal And Reinstallation Of Fan Coil Units (23 82 19) 

Note: Includes storage and cleaning. Excludes supports. 
. 
. 

 23 82 19 00-0042 EA Removal And Reinstallation Of Fan Coil Unit Horizontal Or Vertical .................................................................................. 473.92  

XXXXXXX 
. 
 23 82 19 00-0043  Fan Coil Units (Carrier) (23 82 19) 

Note: Provide Pre-Manufactured Or Field Fabricated Filter Rack With 2" Merv 13, Pleated Throwaway Filters. 
Disconnect Switch Provided By Division 26 Contractor. Suspend Unit From Structure In Horizontal Position With 
All -Thread Rod And Spring Vibration Isolation (2" Minimum Deflection). Provide Necessary Mounting Bracket 
And Accessories For Specified Mounting. Provide Auxiliary Drain Pan With Auxiliary Drain Provided By Plumbing 
Contractor. Provide Unit With Space Temperature Control Devices Consistent With The Following Control 
Methods: Thermostat Or Room Controller For Local Override Of Centralized Controller With Integral 
Temperature Sensor. Temperature Sensor Without Local Override. Thermostat Or Room Controller For Local 
Override Of Centralized Controller With Remote Temperature Sensor. Fan Coil Unit With Integral Temperature 
Sensor In Return Airstream Without Local Override (Factory Default Setting). 

. 

. 
 23 82 19 00-0044 EA 450 To 500 CFM, 12.1 To 14.2 MBH Cooling, Deck Mount, Fan Coil Unit (Carrier MMD-AP0184BH2UL-1) .................. 2,051.64 237.42 

. 
 23 82 19 00-0045 EA 1,200 CFM, 33.3 To 39.5 MBH Cooling, Floor Mount, Fan Coil Unit (Carrier MMD-AP0360VHG2UL) ........................... 3,563.09 327.71 

    For Filter Box With 2" MERV 8 Filter (Carrier TCB-FB2F361VDGUL), Add  292.48 
. 

 23 82 19 00-0046 EA 150 To 230 CFM, 3.9 To 7.5 MBH Cooling, Wall Mount, Fan Coil Unit (Carrier MMK-AP0073H2UL) ............................. 1,104.71 180.58 
    For Filter Boxes For Toshiba (Carrier) High Static, Medium Static, OSA Units, and Slim Duct (Carrier FS-SPBH202), Add  482.25 

. 
 23 82 19 00-0047 EA 470 CFM, 15.8 MBH Cooling, Wall Mount, Fan Coil Unit (Carrier MMK-AP0183H2UL) .................................................. 1,278.93 210.67 

    For Filter Boxes For Toshiba (Carrier) High Static, Medium Static, OSA Units, and Slim Duct (Carrier FS-SPBH202), Add  482.25 
. 

 23 82 19 00-0048 EA Single Port Flow Selector (Carrier RBM-Y0963FUL) ....................................................................................................... 1,236.62 262.27 
. 

 23 82 19 00-0049 EA Multiport Flow Selector 4-Branch Unit (Carrier RBM-Y0611F4PUL) ................................................................................ 3,798.81 342.98 
. 

 23 82 19 00-0050 EA Y-Branch For Heat Recovery, 61-135k BTU (Carrier RBM-BY105FUL) ............................................................................. 196.42 39.01 
. 

 23 82 19 00-0051 EA Y-Branch For Heat Recovery, 136-238k BTU (Carrier RBM-BY205FUL) ........................................................................... 269.88 41.79 
. 

 23 82 19 00-0052 EA 12 MBH, Ductless Variable Flow (VRF), Wall Mounted, Indoor Heat Pump (Carrier MMK-AP0123H2UL) ..................... 1,060.71 180.58 
. 

 23 82 19 00-0053 EA Single Port Flow Selector (Carrier RBM-Y0383FUL) ....................................................................................................... 3,113.86 262.27 
. 

 23 82 19 00-0054 EA Outdoor Heat Recovery Connection (Carrier RBM-BT14FUL) ........................................................................................... 427.81 39.01 

XXXXXXX 
. 
 23 82 29  Radiators (23 82) 

. 

. 
 23 82 29 00-0001  Demolish Cast Iron Radiators (23 82 29) 

. 

. 
 23 82 29 00-0002 LF  Demolish Cast Iron Radiator ................................................................................................................................................. 33.43  

. 
 23 82 29 00-0003 EA  Cap Radiator......................................................................................................................................................................... 55.14  

XXXXXXX 
. 
 23 82 29 00-0004  Cast Iron Radiator (23 82 29) 

. 

. 
 23 82 29 00-0005 EA 19" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 67.52  

    For Wall Support Bracket, Add  28.29 
. 

 23 82 29 00-0006 EA 25" High Cast Iron Radiator Section, Free Standing ............................................................................................................. 98.60  
    For Wall Support Bracket, Add  29.73 

. 
 23 82 29 00-0007 EA 30" High Cast Iron Radiator Section, Free Standing ........................................................................................................... 115.71  

. 
 23 82 29 00-0008 EA 36" High Cast Iron Radiator Section, Free Standing ........................................................................................................... 147.54  

. 
 23 82 29 00-0009 EA 20" High Cast Iron Radiator Section, Recessed With Grille .................................................................................................. 91.88  

XXXXXXX 
. 
 23 82 29 00-0010  Radiator Covers (23 82 29) 

Note: Includes field cutouts, vent grilles, and insulation backing. To calculate quantity, measure the surface area 
of front, top and sides. 

. 

. 
 23 82 29 00-0011 SF  14 Gauge Stainless Steel Radiator Cover .......................................................................................................................... 132.28 5.93 

. 
 23 82 29 00-0012 SF Primed And Painted, Galvanized Steel Radiator Cover ........................................................................................................ 82.10 5.93 

XXXXXXX 
. 
 23 82 29 00-0013  Radiator Shields (23 82 29) 

. 

. 
 23 82 29 00-0014 SF Stainless Steel Radiator Shield............................................................................................................................................. 67.56 5.93 

. 
 23 82 29 00-0015 SF Primed And Painted, Galvanized Steel Radiator Shield ....................................................................................................... 48.99 5.93 

XXXXXXX 
. 
 23 82 29 00-0016  Removal And Reinstallation Of Radiator (23 82 29) 

Note: Includes storage and cleaning. 
. 
. 

 23 82 29 00-0017 LF Removal And Reinstallation Of Cast Iron Radiator ............................................................................................................... 83.60  
. 

 23 82 29 00-0018 LF Removal And Reinstallation Of Electric Radiator .................................................................................................................. 55.73  

XXXXXXX 

NOT FOR BID
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. 
 23 82 33  Convectors (23 82) 

. 

. 
 23 82 33 00-0001  Multi-Fin Convectors For Two-Pipe System (23 82 33) 

Note: Complete with 6-1/4" deep cabinet enclosure. 
. 
. 
 23 82 33 00-0002  20" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 

. 

. 
 23 82 33 00-0003 EA  20" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 585.45 122.61 

    For Metal Trim Strips, Add  61.73 
    For Snap-On Inlet Grille, Add  47.16 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  139.88 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0004 EA  20" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 691.14 133.76 

    For Metal Trim Strips, Add  66.80 
    For Snap-On Inlet Grille, Add  50.53 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  170.97 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0005 EA  20" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 794.69 158.28 

    For Metal Trim Strips, Add  77.88 
    For Snap-On Inlet Grille, Add  57.92 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  194.28 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0006 EA 20" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 952.27 183.91 

    For Metal Trim Strips, Add  89.59 
    For Snap-On Inlet Grille, Add  65.73 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  235.77 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0007 EA 20" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,135.40 220.70 

    For Metal Trim Strips, Add  106.30 
    For Snap-On Inlet Grille, Add  76.87 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  280.37 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0008 EA 20" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,278.04 242.77 

    For Metal Trim Strips, Add  116.32 
    For Snap-On Inlet Grille, Add  83.55 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  318.61 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0009 EA 20" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,483.46 294.26 

    For Metal Trim Strips, Add  139.71 
    For Snap-On Inlet Grille, Add  99.14 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  363.21 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0010 EA 20" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,620.58 312.66 

    For Metal Trim Strips, Add  148.08 
    For Snap-On Inlet Grille, Add  104.72 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  401.45 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0011 EA 20" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,767.29 349.44 

    For Metal Trim Strips, Add  164.78 
    For Snap-On Inlet Grille, Add  115.85 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  433.31 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0012 EA 20" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,950.53 386.23 

    For Metal Trim Strips, Add  181.52 
    For Snap-On Inlet Grille, Add  127.01 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  477.91 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0013 EA 20" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,097.25 423.01 

    For Metal Trim Strips, Add  198.23 
    For Snap-On Inlet Grille, Add  138.15 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  509.78 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0014  26" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) 

NOT FOR BID
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 23 82 33 00-0015 EA 26" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 685.97 161.29 

    For Metal Trim Strips, Add  78.57 
    For Snap-On Inlet Grille, Add  58.38 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  155.43 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0016 EA 26" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 805.73 187.37 

    For Metal Trim Strips, Add  90.27 
    For Snap-On Inlet Grille, Add  66.18 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  183.69 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0017 EA 26" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 975.71 220.04 

    For Metal Trim Strips, Add  104.93 
    For Snap-On Inlet Grille, Add  75.96 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  226.08 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0018 EA 26" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,145.37 245.34 

    For Metal Trim Strips, Add  116.29 
    For Snap-On Inlet Grille, Add  83.53 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  272.21 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0019 EA 26" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,338.34 275.88 

    For Metal Trim Strips, Add  130.04 
    For Snap-On Inlet Grille, Add  92.69 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  323.71 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0020 EA 26" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,499.01 298.84 

    For Metal Trim Strips, Add  140.40 
    For Snap-On Inlet Grille, Add  99.60 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  367.85 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0021 EA 26" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,709.46 340.52 

    For Metal Trim Strips, Add  159.39 
    For Snap-On Inlet Grille, Add  112.26 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  419.35 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0022 EA 26" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,866.42 361.37 

    For Metal Trim Strips, Add  168.65 
    For Snap-On Inlet Grille, Add  118.43 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  463.49 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0023 EA 26" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,019.76 394.02 

    For Metal Trim Strips, Add  183.12 
    For Snap-On Inlet Grille, Add  128.08 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  500.28 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0024 EA 26" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,215.65 426.02 

    For Metal Trim Strips, Add  197.74 
    For Snap-On Inlet Grille, Add  137.83 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  551.78 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0025 EA 26" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,364.61 455.34 

    For Metal Trim Strips, Add  210.90 
    For Snap-On Inlet Grille, Add  146.60 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  588.56 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0026  32" High Multi-Fin Convectors For Two-Pipe System (23 82 33 00-0001) NOT FOR BID
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 23 82 33 00-0027 EA  32" High x 2' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 785.57 196.18 

    For Metal Trim Strips, Add  95.13 
    For Snap-On Inlet Grille, Add  69.42 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  170.97 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0028 EA  32" High x 3' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ............................................................ 936.86 237.42 

    For Metal Trim Strips, Add  113.87 
    For Snap-On Inlet Grille, Add  81.91 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  202.05 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0029 EA  32" High x 4' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,130.82 277.55 

    For Metal Trim Strips, Add  132.09 
    For Snap-On Inlet Grille, Add  94.06 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  248.68 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0030 EA 32" High x 6' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,312.49 301.63 

    For Metal Trim Strips, Add  143.09 
    For Snap-On Inlet Grille, Add  101.40 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  299.43 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0031 EA 32" High x 8' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ......................................................... 1,510.74 325.92 

    For Metal Trim Strips, Add  154.01 
    For Snap-On Inlet Grille, Add  108.68 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  356.08 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0032 EA 32" High x 10' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,685.36 349.44 

    For Metal Trim Strips, Add  164.78 
    For Snap-On Inlet Grille, Add  115.85 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  404.63 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0033 EA 32" High x 12' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 1,892.04 378.87 

    For Metal Trim Strips, Add  178.23 
    For Snap-On Inlet Grille, Add  124.82 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  461.28 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0034 EA 32" High x 14' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,067.78 403.17 

    For Metal Trim Strips, Add  189.33 
    For Snap-On Inlet Grille, Add  132.22 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  509.84 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0035 EA 32" High x 16' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,223.52 430.37 

    For Metal Trim Strips, Add  201.37 
    For Snap-On Inlet Grille, Add  140.25 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  550.30 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0036 EA 32" High x 18' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,425.44 456.11 

    For Metal Trim Strips, Add  213.39 
    For Snap-On Inlet Grille, Add  148.26 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  606.95 
    For Knob Operated Damper, Add  15.00 

. 
 23 82 33 00-0037 EA 32" High x 20' Long Multi-Fin Convector, 2-Pipe System With 6-1/4" Deep Cabinet ....................................................... 2,573.93 478.19 

    For Metal Trim Strips, Add  223.25 
    For Snap-On Inlet Grille, Add  154.84 
    For Access Doors Hinged, Add  15.00 
    For Air Chamber, Auto-vent, Add  18.00 
    For 3 Tubes System, Add  647.41 
    For Knob Operated Damper, Add  15.00 

XXXXXXX 
. 
 23 82 33 00-0038  Electric Convectors, Floor Standing Units (23 82 33) 

. 

. 
 23 82 33 00-0039  4" Deep Electric Convectors (23 82 33 00-0038) 

. 

. 
 23 82 33 00-0040 EA  38" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units ......................................................................... 613.59 117.09 

. 
 23 82 33 00-0041 EA  50" Long x 14" High x 4" Deep Electric Convectors, Floor Standing Units ......................................................................... 679.53 117.09 

XXXXXXX 

NOT FOR BID
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 23 82 33 00-0042  6" Deep Electric Convectors (23 82 33 00-0038) 

. 

. 
 23 82 33 00-0043 EA  38" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 709.96 117.09 

. 
 23 82 33 00-0044 EA  50" Long x 14" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 811.40 117.09 

. 
 23 82 33 00-0045 EA  62" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units ......................................................................... 900.16 117.09 

. 
 23 82 33 00-0046 EA  74" Long x 20" High x 6" Deep Electric Convectors, Floor Standing Units ...................................................................... 1,039.64 117.09 

XXXXXXX 
. 
 23 82 36  Finned-Tube Radiation Heaters (23 82) 

. 

. 
 23 82 36 00-0001  Finned Tube Baseboard Units (23 82 36) 

Note: Complete with steel enclosure. Single heating element. 
. 
. 
 23 82 36 00-0002  3/4" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 

. 

. 
 23 82 36 00-0003 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 365.73 43.47 

    For 90 Degree Corner, Add  52.06 
    For Valve Enclosure, Add  52.06 
    For Filler Piece, Add  45.06 
    For End Cap, Add  35.34 
    For Copper Tube With Aluminum Fins, Add  8.55 

. 
 23 82 36 00-0004 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 486.46 65.76 

    For 90 Degree Corner, Add  60.67 
    For Valve Enclosure, Add  60.67 
    For Filler Piece, Add  53.67 
    For End Cap, Add  40.93 
    For Copper Tube With Aluminum Fins, Add  12.82 

. 
 23 82 36 00-0005 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ............................................ 589.51 86.94 

    For 90 Degree Corner, Add  65.73 
    For Valve Enclosure, Add  65.73 
    For Filler Piece, Add  58.73 
    For End Cap, Add  44.23 
    For Copper Tube With Aluminum Fins, Add  17.10 

. 
 23 82 36 00-0006 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 734.28 121.72 

    For 90 Degree Corner, Add  79.55 
    For Valve Enclosure, Add  79.55 
    For Filler Piece, Add  72.55 
    For End Cap, Add  53.21 
    For Copper Tube With Aluminum Fins, Add  21.26 

. 
 23 82 36 00-0007 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 878.11 146.24 

    For 90 Degree Corner, Add  93.60 
    For Valve Enclosure, Add  93.60 
    For Filler Piece, Add  86.60 
    For End Cap, Add  62.34 
    For Copper Tube With Aluminum Fins, Add  25.31 

. 
 23 82 36 00-0008 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element .......................................... 998.03 156.05 

    For 90 Degree Corner, Add  99.17 
    For Valve Enclosure, Add  99.17 
    For Filler Piece, Add  92.17 
    For End Cap, Add  65.96 
    For Copper Tube With Aluminum Fins, Add  30.37 

. 
 23 82 36 00-0009 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,100.06 172.44 

    For 90 Degree Corner, Add  108.54 
    For Valve Enclosure, Add  108.54 
    For Filler Piece, Add  101.54 
    For End Cap, Add  72.05 
    For Copper Tube With Aluminum Fins, Add  33.41 

. 
 23 82 36 00-0010 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,256.72 195.07 

    For 90 Degree Corner, Add  121.46 
    For Valve Enclosure, Add  121.46 
    For Filler Piece, Add  114.46 
    For End Cap, Add  80.45 
    For Copper Tube With Aluminum Fins, Add  38.47 

. 
 23 82 36 00-0011 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 3/4" IPS Heat Element ....................................... 1,386.14 214.57 

    For 90 Degree Corner, Add  132.62 
    For Valve Enclosure, Add  132.62 
    For Filler Piece, Add  125.62 
    For End Cap, Add  87.71 
    For Copper Tube With Aluminum Fins, Add  42.52 

XXXXXXX 
. 
 23 82 36 00-0012  1" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 

. 

. 
 23 82 36 00-0013 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 432.35 43.47 

    For 90 Degree Corner, Add  52.06 
    For Valve Enclosure, Add  52.06 
    For Filler Piece, Add  45.06 
    For End Cap, Add  35.34 
    For Copper Tube With Aluminum Fins, Add  12.21 

. 
 23 82 36 00-0014 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 586.38 65.76 

    For 90 Degree Corner, Add  60.67 
    For Valve Enclosure, Add  60.67 
    For Filler Piece, Add  53.67 
    For End Cap, Add  40.93 
    For Copper Tube With Aluminum Fins, Add  18.32 

NOT FOR BID



23
 23 Heating, Ventilating, and Air-Conditioning (HVAC) 

23 80 Decentralized Unitary HVAC Equipment 
23 82 Convection Heating and Cooling Units 

 

 

 
 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

copyright  2024 The Gordian Group, Inc.  2024 
Page 23 - 566  San Bernardino County 

. 
 23 82 36 00-0015 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................... 722.74 86.94 

    For 90 Degree Corner, Add  65.73 
    For Valve Enclosure, Add  65.73 
    For Filler Piece, Add  58.73 
    For End Cap, Add  44.23 
    For Copper Tube With Aluminum Fins, Add  24.42 

. 
 23 82 36 00-0016 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element ............................................. 900.07 121.72 

    For 90 Degree Corner, Add  79.58 
    For Valve Enclosure, Add  79.58 
    For Filler Piece, Add  72.58 
    For End Cap, Add  53.23 
    For Copper Tube With Aluminum Fins, Add  30.37 

. 
 23 82 36 00-0017 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,075.12 146.24 

    For 90 Degree Corner, Add  93.56 
    For Valve Enclosure, Add  93.56 
    For Filler Piece, Add  86.56 
    For End Cap, Add  62.31 
    For Copper Tube With Aluminum Fins, Add  36.15 

. 
 23 82 36 00-0018 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,234.68 156.05 

    For 90 Degree Corner, Add  99.17 
    For Valve Enclosure, Add  99.17 
    For Filler Piece, Add  92.17 
    For End Cap, Add  65.96 
    For Copper Tube With Aluminum Fins, Add  43.38 

. 
 23 82 36 00-0019 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,360.02 172.44 

    For 90 Degree Corner, Add  108.47 
    For Valve Enclosure, Add  108.47 
    For Filler Piece, Add  101.47 
    For End Cap, Add  72.00 
    For Copper Tube With Aluminum Fins, Add  47.72 

. 
 23 82 36 00-0020 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,556.48 195.07 

    For 90 Degree Corner, Add  121.46 
    For Valve Enclosure, Add  121.46 
    For Filler Piece, Add  114.46 
    For End Cap, Add  80.45 
    For Copper Tube With Aluminum Fins, Add  54.95 

. 
 23 82 36 00-0021 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1" IPS Heat Element .......................................... 1,716.78 214.57 

    For 90 Degree Corner, Add  132.49 
    For Valve Enclosure, Add  132.49 
    For Filler Piece, Add  125.49 
    For End Cap, Add  87.62 
    For Copper Tube With Aluminum Fins, Add  60.74 

XXXXXXX 
. 
 23 82 36 00-0022  1-1/4" IPS Steel Tube With Steel Fins (23 82 36 00-0001) 

. 

. 
 23 82 36 00-0023 EA 4' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 498.96 43.47 

    For 90 Degree Corner, Add  52.06 
    For Valve Enclosure, Add  52.06 
    For Filler Piece, Add  45.06 
    For End Cap, Add  35.34 
    For Copper Tube With Aluminum Fins, Add  15.88 

. 
 23 82 36 00-0024 EA 6' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 686.30 65.76 

    For 90 Degree Corner, Add  60.67 
    For Valve Enclosure, Add  60.67 
    For Filler Piece, Add  53.67 
    For End Cap, Add  40.93 
    For Copper Tube With Aluminum Fins, Add  23.81 

. 
 23 82 36 00-0025 EA 8' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element ......................................... 855.96 86.94 

    For 90 Degree Corner, Add  65.73 
    For Valve Enclosure, Add  65.73 
    For Filler Piece, Add  58.73 
    For End Cap, Add  44.23 
    For Copper Tube With Aluminum Fins, Add  31.75 

. 
 23 82 36 00-0026 EA 10' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,065.72 121.72 

    For 90 Degree Corner, Add  79.58 
    For Valve Enclosure, Add  79.58 
    For Filler Piece, Add  72.58 
    For End Cap, Add  53.23 
    For Copper Tube With Aluminum Fins, Add  39.48 

. 
 23 82 36 00-0027 EA 12' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,272.32 146.24 

    For 90 Degree Corner, Add  93.56 
    For Valve Enclosure, Add  93.56 
    For Filler Piece, Add  86.56 
    For End Cap, Add  62.31 
    For Copper Tube With Aluminum Fins, Add  47.00 

. 
 23 82 36 00-0028 EA 14' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,471.32 156.05 

    For 90 Degree Corner, Add  99.17 
    For Valve Enclosure, Add  99.17 
    For Filler Piece, Add  92.17 
    For End Cap, Add  65.96 
    For Copper Tube With Aluminum Fins, Add  56.40 NOT FOR BID
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 23 82 36 00-0029 EA 16' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,620.33 172.44 

    For 90 Degree Corner, Add  108.47 
    For Valve Enclosure, Add  108.47 
    For Filler Piece, Add  101.47 
    For End Cap, Add  72.00 
    For Copper Tube With Aluminum Fins, Add  62.04 

. 
 23 82 36 00-0030 EA 18' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 1,856.23 195.07 

    For 90 Degree Corner, Add  121.46 
    For Valve Enclosure, Add  121.46 
    For Filler Piece, Add  114.46 
    For End Cap, Add  80.45 
    For Copper Tube With Aluminum Fins, Add  71.44 

. 
 23 82 36 00-0031 EA 20' Long Finned Tube Baseboard Unit Complete With Enclosure And 1-1/4" IPS Heat Element .................................... 2,048.08 214.57 

    For 90 Degree Corner, Add  132.49 
    For Valve Enclosure, Add  132.49 
    For Filler Piece, Add  125.49 
    For End Cap, Add  87.62 
    For Copper Tube With Aluminum Fins, Add  78.96 

XXXXXXX 
. 
 23 82 36 00-0032  Electric Baseboard Heating (23 82 36) 

Note: Includes 24 gauge steel enclosure and heating element 
. 
. 
 23 82 36 00-0033  Electric Wall Heating 10" Enclosure (23 82 36 00-0032) 

. 

. 
 23 82 36 00-0034 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element <250 Watts/FT ............................................... 140.68 65.05 

. 
 23 82 36 00-0035 LF  Electric Wall Heating, 10" Enclosure, Low Capacity Electric Unit, Element >= 250 Watts/FT ............................................ 143.73 65.05 

XXXXXXX 
. 
 23 82 36 00-0036  Electric Wall Heating 16" Enclosure (23 82 36 00-0032) 

. 

. 
 23 82 36 00-0037 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element <350 Watts/FT ............................................... 171.11 65.05 

. 
 23 82 36 00-0038 LF  Electric Wall Heating, 16" Enclosure, Low Capacity Electric Unit, Element >= 350 Watts/FT ............................................ 178.72 65.05 

XXXXXXX 
. 
 23 82 39  Unit Heaters (23 82) 

. 

. 
 23 82 39 13  Cabinet Unit Heaters (23 82 39) 

. 

. 
 23 82 39 13-0001  Electric Cabinet Unit Heaters (23 82 39 13) 

Note: Can be mounted on the ceiling, floor or wall. Includes built-in thermostat. 208, 240/208, 277, or 480 Volt. 
. 
. 
 23 82 39 13-0002  Electric Cabinet Unit Heaters, 35" Cabinet Length (23 82 39 13-0001) 

. 

. 
 23 82 39 13-0003 EA 2 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,067.64 147.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0004 EA 3 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,091.97 147.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0005 EA 4 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,116.30 147.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0006 EA 5 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,140.61 147.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0007 EA 6 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,164.94 147.84 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0008 EA 7 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,189.27 147.84 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0009 EA 8 KW, 250 CFM, 35" Electric Cabinet Unit Heater ........................................................................................................... 3,214.56 147.84 

. 
 23 82 39 13-0010 EA For Ceiling Installation of 35" Cabinet Unit Heater, Add ..................................................................................................... 197.51 98.17 

XXXXXXX 
. 
 23 82 39 13-0011  Electric Cabinet Unit Heaters, 45" Cabinet Length (23 82 39 13-0001) 

. 

. 
 23 82 39 13-0012 EA 4 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 3,258.13 177.40 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0013 EA 6 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 3,306.79 177.40 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0014 EA 8 KW, 500 CFM, 45" Electric Cabinet Unit Heater ........................................................................................................... 3,355.42 177.40 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0015 EA 10 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 3,404.08 177.40 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0016 EA 12 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 3,452.72 177.40 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0017 EA 14 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 3,501.38 177.40 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0018 EA 16 KW, 500 CFM, 45" Electric Cabinet Unit Heater ......................................................................................................... 3,550.02 177.40 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0019 EA For Ceiling Installation of 45" Cabinet Unit Heater, Add ..................................................................................................... 236.54 118.27 

XXXXXXX 
. 
 23 82 39 13-0020  Electric Cabinet Unit Heaters, 58" Cabinet Length (23 82 39 13-0001) 

. 

. 
 23 82 39 13-0021 EA 6 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 4,089.58 236.54 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0022 EA 8 KW, 750 CFM, 58" Electric Cabinet Unit Heater ........................................................................................................... 4,138.21 236.54 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0023 EA 10 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 4,186.87 236.54 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0024 EA 12 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 4,235.51 236.54 
Note: Wall or floor mounted. 
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. 
 23 82 39 13-0025 EA 14 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 4,284.17 236.54 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0026 EA 16 KW, 750 CFM, 58" Electric Cabinet Unit Heater ......................................................................................................... 4,332.81 236.54 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0027 EA For Ceiling Installation of 58" Cabinet Unit Heater, Add ..................................................................................................... 295.68 147.84 

XXXXXXX 
. 
 23 82 39 13-0028  Electric Cabinet Unit Heaters, 68" Cabinet Length (23 82 39 13-0001) 

. 

. 
 23 82 39 13-0029 EA 6 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 4,823.74 295.68 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0030 EA 9 KW, 750 CFM, 68" Electric Cabinet Unit Heater ........................................................................................................... 4,896.71 295.68 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0031 EA 12 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 4,969.67 295.68 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0032 EA 15 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 5,042.64 295.68 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0033 EA 18 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 5,115.63 295.68 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0034 EA 21 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 5,188.60 295.68 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0035 EA 24 KW, 750 CFM, 68" Electric Cabinet Unit Heater ......................................................................................................... 5,261.56 295.68 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0036 EA For Ceiling Installation of 68" Cabinet Unit Heater, Add ..................................................................................................... 395.03 197.51 

XXXXXXX 
. 
 23 82 39 13-0037  Electric Cabinet Unit Heaters, 78" Cabinet Length (23 82 39 13-0001) 

. 

. 
 23 82 39 13-0038 EA 8 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ........................................................................................................ 5,655.18 354.82 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0039 EA 12 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 5,752.48 354.82 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0040 EA 16 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 5,849.77 354.82 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0041 EA 20 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 5,947.07 354.82 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0042 EA 24 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 6,044.36 354.82 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0043 EA 28 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 6,141.66 354.82 
Note: Wall or floor mounted. 

. 
 23 82 39 13-0044 EA 32 KW, 1,000 CFM, 78" Electric Cabinet Unit Heater ...................................................................................................... 6,238.96 354.82 

Note: Wall or floor mounted. 
. 

 23 82 39 13-0045 EA For Ceiling Installation of 78" Cabinet Unit Heater, Add ..................................................................................................... 473.08 236.54 

XXXXXXX 
. 
 23 82 39 13-0046  Removal and Reinstallation of Cabinet Unit Heaters (23 82 39 13) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 13-0047 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Floor or Wall.................................................................... 306.53  

. 
 23 82 39 13-0048 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Floor or Wall ............................................................................ 529.47  

. 
 23 82 39 13-0049 EA Removal And Reinstallation Of Up To 58" Cabinet Unit Heater, Ceiling ............................................................................. 632.01  

. 
 23 82 39 13-0050 EA Removal And Reinstallation Of >58" Cabinet Unit Heater, Ceiling ..................................................................................... 854.94  

XXXXXXX 
. 
 23 82 39 16  Propeller Unit Heaters (23 82 39) 

. 

. 
 23 82 39 16-0001  Hydronic Unit Heaters Using Steam Or Hot Water (23 82 39 16) 

Note: For use with either steam or heating hot water. Heating output capacities for both are listed. 
. 
. 
 23 82 39 16-0002  Horizontal Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 

. 

. 
 23 82 39 16-0003 EA 18 MBH Steam, 13 MBH Hot Water, 395 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .................................... 1,001.14 111.47 

. 
 23 82 39 16-0004 EA 24 MBH Steam, 17.4 MBH Hot Water, 450 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,003.26 111.47 

. 
 23 82 39 16-0005 EA 36 MBH Steam, 26.1 MBH Hot Water, 550 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,125.27 111.47 

. 
 23 82 39 16-0006 EA 48 MBH Steam, 34.8 MBH Hot Water, 750 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,363.73 167.20 

. 
 23 82 39 16-0007 EA 60 MBH Steam, 43.6 MBH Hot Water, 900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,426.15 167.20 

. 
 23 82 39 16-0008 EA 72 MBH Steam, 52.3 MBH Hot Water, 1,100 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 1,519.10 167.20 

. 
 23 82 39 16-0009 EA 84 MBH Steam, 61 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ................................. 1,813.57 222.93 

. 
 23 82 39 16-0010 EA 96 MBH Steam, 69.7 MBH Hot Water, 2,400 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .............................. 2,000.85 222.93 

. 
 23 82 39 16-0011 EA 108 MBH Steam, 78.4 MBH Hot Water, 2,800 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 2,120.03 222.93 

. 
 23 82 39 16-0012 EA 120 MBH Steam, 87.1 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 2,216.50 222.93 

. 
 23 82 39 16-0013 EA 132 MBH Steam, 95.8 MBH Hot Water, 2.000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................ 2,489.69 278.67 

. 
 23 82 39 16-0014 EA 144 MBH Steam, 104 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,522.34 278.67 

. 
 23 82 39 16-0015 EA 156 MBH Steam, 113 MBH Hot Water, 2,600 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,553.55 278.67 

. 
 23 82 39 16-0016 EA 180 MBH Steam, 118 MBH Hot Water, 2,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,703.27 334.40 

. 
 23 82 39 16-0017 EA 204 MBH Steam, 148 MBH Hot Water, 2,900 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 2,947.30 334.40 

. 
 23 82 39 16-0018 EA 240 MBH Steam, 174 MBH Hot Water, 3,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 3,358.28 390.13 

. 
 23 82 39 16-0019 EA 280 MBH Steam, 209.1 MBH Hot Water, 4,200 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .......................... 4,242.17 390.13 

. 
 23 82 39 16-0020 EA 300 MBH Steam, 230 MBH Hot Water, 5,000 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt ............................. 4,498.25 445.87 

. 
 23 82 39 16-0021 EA 360 MBH Steam, 261.3 MBH Hot Water, 5,500 CFM Unit Heater Fan Propelled, Horizontal, 115 Volt .......................... 5,406.27 445.87 

. 
 23 82 39 16-0022 EA Fan Guard For Fan Propelled Steam Unit Heater, Horizontal ............................................................................................. 272.07 27.87 

Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0023  Vertical Hydronic Unit Heaters, Fan Propelled, 115 Volt (23 82 39 16-0001) 

. 

. 
 23 82 39 16-0024 EA 41.3 MBH Steam, 22.7 MBH Hot Water, 595 CFM Unit Heater Fan Propelled, Vertical, 115 Volt ................................... 1,447.45 111.47 

NOT FOR BID
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. 
 23 82 39 16-0025 EA 65.5 MBH Steam, 39.6 MBH Hot Water, 989 CFM Unit Heater Fan Propelled, Vertical, 115 Volt .................................. 1,514.83 167.20 

. 
 23 82 39 16-0026 EA 80.6 MBH Steam, 48.4 MBH Hot Water, 1,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt................................ 1,637.56 167.20 

. 
 23 82 39 16-0027 EA 101.8 MBH Steam, 68.3 MBH Hot Water, 1,490 CFM Unit Heater Fan Propelled, Vertical, 115 Volt.............................. 2,005.12 222.93 

. 
 23 82 39 16-0028 EA 124.4 MBH Steam, 83.7 MBH Hot Water, 1,790 CFM Unit Heater Fan Propelled, Vertical, 115 Volt.............................. 2,125.70 222.93 

. 
 23 82 39 16-0029 EA 152 MBH Steam, 105.2 MBH Hot Water, 2,220 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 2,484.77 334.40 

. 
 23 82 39 16-0030 EA 173 MBH Steam, 118.6 MBH Hot Water, 2,620 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 2,669.22 334.40 

. 
 23 82 39 16-0031 EA 210.2 MBH Steam, 139.7 MBH Hot Water, 3,200 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 2,823.88 334.40 

. 
 23 82 39 16-0032 EA 249.8 MBH Steam, 180.1 MBH Hot Water, 4,180 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 3,146.87 390.13 

. 
 23 82 39 16-0033 EA 283.8 MBH Steam, 205.4 MBH Hot Water, 4,430 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 3,329.91 390.13 

. 
 23 82 39 16-0034 EA 333.4 MBH Steam, 242.9 MBH Hot Water, 5,210 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................ 3,700.19 390.13 

. 
 23 82 39 16-0035 EA 386 MBH Steam, 280.8 MBH Hot Water, 6,140 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 4,260.70 501.59 

. 
 23 82 39 16-0036 EA 496 MBH Steam, 368.1 MBH Hot Water, 8,020 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 5,492.20 501.59 

. 
 23 82 39 16-0037 EA 585 MBH Steam, 431.1 MBH Hot Water, 9,450 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................... 5,869.60 501.59 

. 
 23 82 39 16-0038 EA 705 MBH Steam, 519.4 MBH Hot Water, 11,000 CFM Unit Heater Fan Propelled, Vertical, 115 Volt............................. 6,687.62 557.32 

. 
 23 82 39 16-0039 EA Fan Guard For Fan Propelled Steam Unit Heater, Vertical ................................................................................................. 377.06 27.87 

Note: Required only for unit heaters located within 7' of a working surface. 

XXXXXXX 
. 
 23 82 39 16-0040  Removal and Reinstallation of Propeller Unit Heaters (23 82 39 16) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 16-0041 EA Removal And Reinstallation Of Up To 120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 

Vertical .............................................................................................................................................................................. 668.79  
. 

 23 82 39 16-0042 EA Removal And Reinstallation Of >120 MBH Steam, 87.1 MBH Hot Water Hydronic Unit Heater, Horizontal or 
Vertical .............................................................................................................................................................................. 891.72  

XXXXXXX 
. 
 23 82 39 19  Wall and Ceiling Unit Heaters (23 82 39) 

. 

. 
 23 82 39 19-0001  Electric Unit Heaters (23 82 39 19) 

Note: May be mounted both vertically and horizontally. 
. 
. 

 23 82 39 19-0002 EA 3 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ........................................................................................ 885.86 118.27 
. 

 23 82 39 19-0003 EA 5 KW, 350 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ........................................................................................ 885.86 118.27 
. 

 23 82 39 19-0004 EA 7.5 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt .................................................................................. 1,189.44 147.84 
. 

 23 82 39 19-0005 EA 10 KW, 650 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ................................................................................... 1,363.37 177.40 
. 

 23 82 39 19-0006 EA 15 KW, 910 CFM Electric Unit Heater, 208, 240/208, or 277 Volt ................................................................................... 1,991.79 236.54 
. 

 23 82 39 19-0007 EA 20 KW, 1,320 CFM Electric Unit Heater, 208, 240/208, 277, or 480 Volt ........................................................................ 2,906.70 295.68 
. 

 23 82 39 19-0008 EA 30 KW, 2,100 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 4,017.83 354.82 
. 

 23 82 39 19-0009 EA 50 KW, 3,000 CFM Electric Unit Heater, Two speed; 208, 240/208, 277, or 480 Volt ..................................................... 5,884.47 413.95 
. 

 23 82 39 19-0010 EA 3 KW, 350 CFM Electric Unit Heater - 480 Volt ............................................................................................................... 1,096.95 118.27 
. 

 23 82 39 19-0011 EA 5 KW, 350 CFM Electric Unit Heater - 480 Volt ............................................................................................................... 1,055.74 118.27 
. 

 23 82 39 19-0012 EA 7.5 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................ 1,249.77 147.84 
. 

 23 82 39 19-0013 EA 10 KW, 650 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 1,441.85 177.40 
. 

 23 82 39 19-0014 EA 15 KW, 910 CFM Electric Unit Heater - 480 Volt ............................................................................................................. 2,148.76 236.54 

XXXXXXX 
. 
 23 82 39 19-0015  Electric Ceiling and Wall Heaters (23 82 39 19) 

Note: The "/" between wattages indicates two or three speed operation. 120, 240/208 or 277 Volt. 
. 
. 

 23 82 39 19-0016 EA 1,000, 1,500 Or 2,000 Watt Recessed Electric Wall Heater ............................................................................................... 403.12 73.92 
. 

 23 82 39 19-0017 EA 1,500/750 Or 2,000/1,000 Watt Recessed Electric Wall Heater ......................................................................................... 472.01 82.79 
. 

 23 82 39 19-0018 EA 3,000, 3,600, 4,000 Or 4,800 Watt Recessed Electric Wall Heater .................................................................................... 742.76 82.79 
. 

 23 82 39 19-0019 EA 1,000, 1,500 Or 2,000 Watt Surface Mounted Electric Wall Heater .................................................................................... 458.72 73.92 
. 

 23 82 39 19-0020 EA 1,500/750 Or 2,000/1,000 Watt Surface Mounted Electric Wall Heater .............................................................................. 559.77 82.79 
. 

 23 82 39 19-0021 EA 3,000, 3,600, 4,000 Or 4,800 Watt Surface Mounted Electric Wall Heater ......................................................................... 845.83 82.79 
. 

 23 82 39 19-0022 EA 1,000, 1,500 Or 2,000/1,500 Watt Recessed Electric Ceiling Heater ................................................................................. 603.27 97.57 
. 

 23 82 39 19-0023 EA 3,000, 4,000 Or 4,000/3,000 Watt Recessed Electric Ceiling Heater .............................................................................. 1,132.13 103.48 
. 

 23 82 39 19-0024 EA 4,800/3,600 Watt Recessed Electric Ceiling Heater ........................................................................................................ 1,275.21 103.48 
. 

 23 82 39 19-0025 EA 4,000/3,000/2,000 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,481.28 109.40 
. 

 23 82 39 19-0026 EA 5,000/3,800/2,500 Watt Recessed Or Surface Mounted Electric Ceiling Heater ............................................................. 1,606.91 109.40 
. 

 23 82 39 19-0027 EA 1,000, 1,500 Or 2,000/1,500 Watt Surface Mounted Electric Ceiling Heater ...................................................................... 677.58 97.57 
. 

 23 82 39 19-0028 EA 3,000, 4,000 Or 4,000/3,000 Watt Surface Mounted Electric Ceiling Heater ................................................................... 1,249.20 103.48 
. 

 23 82 39 19-0029 EA 4,800/3,600 Watt Surface Mounted Electric Ceiling Heater ............................................................................................. 1,392.28 103.48 
. 

 23 82 39 19-0030 EA Selectable Wattage (500 Or 750 Or 1000 Or 1,250 Or 1,500 Or 1,750 Or 2,250 Watt), 240 Volt, Surface Mounted, 
Electric Wall Heater (Markel Series 305 - Model H30522T2DWB) .................................................................................... 652.56 73.92 

XXXXXXX 
. 
 23 82 39 19-0031  Removal And Reinstallation Of Electric Unit Heaters (23 82 39 19) 

Note: Includes disconnection/reconnection of power and piping, storage, cleaning and reinstallation. Excludes 
removal and reinstallation of equipment supports. 

. 

. 
 23 82 39 19-0032 EA Removal And Reinstallation Of Up To 15KW Electric Unit Heater ...................................................................................... 401.30  

. 
 23 82 39 19-0033 EA Removal And Reinstallation Of >15 KW Electric Unit Heater ............................................................................................. 824.94  

XXXXXXX 
. 
 23 83  Radiant Heating Units (23 80) 

. 

. 
 23 83 13  Radiant-Heating Electric Cables (23 83) 

. 

. 
 23 83 13 13  Radiant-Heating Electric Cables (23 83 13) 

. 

. 
 23 83 13 13-0001  Self Regulating Heating Cable (23 83 13 13) 

. 

. 
 23 83 13 13-0002 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ....................................................................................... 9.13 0.86 

Note: Tinned copper braid, at 50 Degrees F. 

NOT FOR BID
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. 
 23 83 13 13-0003 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ....................................................................................... 9.74 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0004 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable ..................................................................................... 10.17 0.86 
Note: Tinned copper braid, at 50 degrees F. 

. 
 23 83 13 13-0005 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ....................................................................................... 9.13 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0006 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ..................................................................................... 10.77 0.86 
Note: Tinned copper braid, at 50 degrees F 

. 
 23 83 13 13-0007 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable ..................................................................................... 11.38 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0008 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.36 0.86 

Note: Tinned copper braid, at 50 Degrees F. 
. 

 23 83 13 13-0009 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.65 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0010 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.93 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0011 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.36 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0012 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.65 0.86 

Note: Tinned copper braid, at 50 degrees F 
. 

 23 83 13 13-0013 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPR Overjacket For Protection Against 
Inorganic Chemical Solutions .............................................................................................................................................. 11.93 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0014 LF 3 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 14.17 0.86 

Note: Tinned copper braid, at 50 Degrees F. 
. 

 23 83 13 13-0015 LF 5 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 14.73 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0016 LF 8 Watt, 120 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 15.01 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0017 LF 3 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 14.17 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0018 LF 5 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 14.73 0.86 

Note: Tinned copper braid, at 50 degrees F 
. 

 23 83 13 13-0019 LF 8 Watt, 240 Volt, Self Regulating Low Temperature Heating Cable With TPE Overjacket For Hostile/Corrosive 
Environments ....................................................................................................................................................................... 15.01 0.86 

Note: Tinned copper braid, at 50 degrees F. 
. 

 23 83 13 13-0020 EA Power Connection Kit With Pre-set Thermostat For Self Regulating Low Temperature Heating Cable ............................. 326.50 67.76 
. 

 23 83 13 13-0021 EA Splice And Tee Kit For Self Regulating Low Temperature Heating Cable .......................................................................... 326.50 67.76 
. 

 23 83 13 13-0022 EA End Seal Kit For Self Regulating Low Temperature Heating Cable .................................................................................... 215.62 12.32 
. 

 23 83 13 13-0023 EA Ambient Air Sensing Thermostat For Self Regulating Low Temperature Heating Cable .................................................... 584.59 30.80 
. 

 23 83 13 13-0024 EA Mechanical Or Electrical Line Sensing Thermostat For Self Regulating Low Temperature Heating Cable ........................ 644.01 30.80 

XXXXXXX 
. 
 23 84  Humidity Control Equipment (23 80) 

. 

. 
 23 84 13  Humidifiers (23 84) 

. 

. 
 23 84 13 16  Wetted-Element Humidifiers (23 84 13) 

. 

. 
 23 84 13 16-0001  Electric Steam Humidifiers, Self-Steam Producing (23 84 13 16) 

Note: Electronic modulating duct or air handling unit installation 208V-108V with 12" to 72" manifolds included. 
. 
. 

 23 84 13 16-0002 EA  1-96 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .................................................. 12,974.95 459.24 
. 

 23 84 13 16-0003 EA  20-168 LB/Hour Electric Steam Humidifier, Self-Steam Producing With 12-72" Manifold .............................................. 16,469.74 460.35 

XXXXXXX 
. 
 23 84 13 23  Direct-Steam-Injection Humidifiers (23 84 13) 

. 

. 
 23 84 13 23-0001  Steam Type Pneumatically Controlled (23 84 13 23) 

Note: For duct or air handling installation standard unit with integral operator distribution manifold strainer trap 
and pneumatic modulating valve. Excludes humidistat and piping. 

. 

. 
 23 84 13 23-0002 EA  3-191 LB/Hour Steam Humidifier, 24" Manifold, Pneumatic Controls .............................................................................. 2,063.16 294.26 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  633.81 

. 
 23 84 13 23-0003 EA  3-191 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .............................................................................. 2,063.16 294.26 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  633.81 

. 
 23 84 13 23-0004 EA  65-334 LB/Hour Steam Humidifier, 36" Manifold, Pneumatic Controls ............................................................................ 2,982.65 294.26 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  909.66 

. 
 23 84 13 23-0005 EA  65-334 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ............................................................................ 3,094.10 367.84 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  946.81 

. 
 23 84 13 23-0006 EA 100-690 LB/Hour Steam Humidifier, 48" Manifold, Pneumatic Controls .......................................................................... 4,494.54 294.26 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,363.22 

NOT FOR BID
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. 
 23 84 13 23-0007 EA 100-690 LB/Hour Steam Humidifier, 84" Manifold, Pneumatic Controls .......................................................................... 4,605.99 367.84 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  1,400.37 

. 
 23 84 13 23-0008 EA  220-2,000 LB/Hour Steam Humidifier, 72" Manifold, Pneumatic Controls ....................................................................... 6,968.31 367.84 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  2,109.07 

. 
 23 84 13 23-0009 EA  220-2,000 LB/Hour Steam Humidifier, 144" Manifold, Pneumatic Controls ..................................................................... 7,107.65 460.35 

    For Electrically Controlled Unit, Add  700.00 
    For Each Additional Manifold, Add  2,155.52 

XXXXXXX 
. 
 23 84 13 29  Self-Contained Steam Humidifiers (23 84 13) 

. 

. 
 23 84 13 29-0001  Residential Humidifiers (23 84 13 29) 

Note: Includes solenoid valve and flow through water supply. 
. 
. 

 23 84 13 29-0002 EA  Duct Or Furnace Mounted Humidifier, Residential Type ..................................................................................................... 586.37 55.73 

XXXXXXX 
. 
 23 84 16  Mechanical Dehumidification Units (23 84) 

. 

. 
 23 84 16 16  Indoor, Mechanical Dehumidification Units (23 84 16) 

. 

. 
 23 84 16 16-0001  Mechanical Dehumidification Units (23 84 16 16) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 16-0002 EA 65 Pint Per Day, 160 CFM, 8" Duct Connection, Refrigerant Dehumidifier ...................................................................... 2,307.19 59.13 
. 

 23 84 16 16-0003 EA 90 Pint Per Day, 235 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ............................................................... 2,904.43 68.98 
. 

 23 84 16 16-0004 EA 120 Pint Per Day, 350 CFM, 10"/6" Duct Connection, Refrigerant Dehumidifier ............................................................. 3,897.39 78.85 

XXXXXXX 
. 
 23 84 16 33  Portable Dehumidifiers (23 84 16) 

. 

. 
 23 84 16 33-0001  Self Contained Free Standing Unit (23 84 16 33) 

Note: Sized by moisture removal per 24 hours. 
. 
. 

 23 84 16 33-0002 EA 30 Pint/24 Hour Dehumidifier .............................................................................................................................................. 513.94 127.99 
. 

 23 84 16 33-0003 EA 50 Pint/24 Hour Dehumidifier .............................................................................................................................................. 621.21 127.99 
. 

 23 84 16 33-0004 EA 70 Pint/24 Hour Dehumidifier .............................................................................................................................................. 685.58 127.99 

 
 
 
 

END OF SECTION 23 
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. 
25  Integrated Automation 

. 

. 
 25 50  Integrated Automation Facility Controls (25) 

. 

. 
 25 55  Integrated Automation Control of HVAC (25 50) 

See CSI section 23 09 00 00-0000 for Instrumentation And Control For HVAC. 
. 

 
 
 
 

END OF SECTION 25 
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. 
26  Electrical 

Note: Termination costs are included with all electrical equipment, panel boards, fixtures and devices. Terminations are not included with patch 
panels.  Electricial equipment and lighting shall conform to California Title 24. 

. 

. 
 26 01  Operation and Maintenance of Electrical Systems (26) 

. 

. 
 26 01 10  Operation and Maintenance of Medium-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 10 91  Medium-Voltage Electrical Distribution Restoration (26 01 10) 

. 

. 
 26 01 10 91-0001  Retrofit Distribution Enclosures (26 01 10 91) 

Note: Includes removal of equipment housing, punch or drill hole for window, touch-up area, and reinstallation of 
equipment housing. 

. 

. 
 26 01 10 91-0002 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-2C) ................................ 482.94  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  101.80 
    For >20 To 50, Add  81.44 
    For >50 To 100, Add  40.72 

. 
 26 01 10 91-0003 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-3C) ................................ 628.89  

Note: 2mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  138.28 
    For >20 To 50, Add  110.63 
    For >50 To 100, Add  55.31 

. 
 26 01 10 91-0004 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Flir IRW-4C) ................................ 949.96  

Note: 4mm thick, aluminum frame, hinged cover. 
    For Up To 20, Add  218.55 
    For >20 To 50, Add  174.84 
    For >50 To 100, Add  87.42 

. 
 26 01 10 91-0006 EA 2" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated  (Fluke CLKT-2) ............................ 481.35  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  101.40 
    For >20 To 50, Add  81.12 
    For >50 To 100, Add  40.56 

. 
 26 01 10 91-0007 EA 3" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-3) ............................. 617.00  

Note: 2mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  135.31 
    For >20 To 50, Add  108.25 
    For >50 To 100, Add  54.12 

. 
 26 01 10 91-0008 EA 4" Infrared Window Installed In Medium Voltage Equipment, NEMA Type 3/12 Rated (Fluke CLKT-4) ............................. 923.57  

Note: 4mm thick, aluminum frame, twist cover. 
    For Up To 20, Add  211.95 
    For >20 To 50, Add  169.56 
    For >50 To 100, Add  84.78 

. 
 26 01 10 91-0009 EA 2" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 377.86  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  75.53 
    For >20 To 50, Add  60.42 
    For >50 To 100, Add  30.21 

. 
 26 01 10 91-0010 EA 3" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 535.48  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  114.93 
    For >20 To 50, Add  91.94 
    For >50 To 100, Add  45.97 

. 
 26 01 10 91-0011 EA 4" Infrared Window Pane Installed In Medium Voltage Equipment, NEMA Type 4 Rated (Schneider Electric 

VPFR) ................................................................................................................................................................................ 765.35  
Note: 0.25mm thick, composite frame, metal grille reinforced polymer. 

    For Up To 20, Add  172.40 
    For >20 To 50, Add  137.92 
    For >50 To 100, Add  68.96 

. 
 26 01 10 91-0012 EA 2" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 697.14  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  155.35 
    For >20 To 50, Add  124.28 
    For >50 To 100, Add  62.14 

. 
 26 01 10 91-0013 EA 3" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 960.85  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  221.27 
    For >20 To 50, Add  177.02 
    For >50 To 100, Add  88.51 

. 
 26 01 10 91-0014 EA 4" Infrared Window Installed In Medium Voltage Equipment, Longwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,766.30  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  422.64 
    For >20 To 50, Add  338.11 
    For >50 To 100, Add  169.05 

NOT FOR BID
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. 
 26 01 10 91-0015 EA 3" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) ............................................................................................................................................................................. 801.96  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  181.55 
    For >20 To 50, Add  145.24 
    For >50 To 100, Add  72.62 

. 
 26 01 10 91-0016 EA 4" Infrared Window Installed In Medium Voltage Equipment, Shortwave, NEMA Type 4 Rated (Schneider Electric 

IRHVIR) .......................................................................................................................................................................... 1,183.79  
Note: 4mm thick, aluminum frame, magnetic cover. 

    For Up To 20, Add  277.01 
    For >20 To 50, Add  221.61 
    For >50 To 100, Add  110.80 

XXXXXXX 
. 
 26 01 10 99  Medium-Voltage Electrical Distribution, Facilities Maintenance and Repair (26 

01 10) 
. 
. 
 26 01 10 99-0001  Liquid Filled Primary Transformer (26 01 10 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 10 99-0002  Repair 500 KVA Liquid Filled Primary Transformer (26 01 10 99-0001) 

. 

. 
 26 01 10 99-0003 EA Remove Transformer Component, Repair 500 KVA Liquid Filled Primary Transformer ..................................................... 122.22  

. 
 26 01 10 99-0004 EA Install New Transformer Component, Repair 500 KVA Liquid Filled Primary Transformer .............................................. 2,747.71  

XXXXXXX 
. 
 26 01 10 99-0005  Maintenance And Inspection, Liquid Filled Primary Transformer (26 01 10 99-0001) 

. 

. 
 26 01 10 99-0006 EA Test Energized Transformer, Maintenance And Inspection, Liquid Filled Primary Transformer ........................................... 61.11  

XXXXXXX 
. 
 26 01 10 99-0007  Replace 500 KVA Liquid Filled Primary Transformer (26 01 10 99-0001) 

. 

. 
 26 01 10 99-0008 EA Remove Transformer, Replace 500 KVA Liquid Filled Primary Transformer ................................................................... 1,809.21  

. 
 26 01 10 99-0009 EA Install New 5 KV Primary, 277/480 Volt Secondary, Replace 500 KVA Liquid Filled Primary Transformer ................... 45,349.72  

XXXXXXX 
. 
 26 01 10 99-0010  Switchgear, Mainframe (26 01 10 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 10 99-0011  Repair 1,200 Amp Switchgear (26 01 10 99-0010) 

. 

. 
 26 01 10 99-0012 EA Remove Relay, Repair 1,200 Amperes Switchgear ............................................................................................................ 208.02  

. 
 26 01 10 99-0013 EA Install New Relay, Repair 1,200 Amperes Switchgear ..................................................................................................... 1,907.62  

XXXXXXX 
. 
 26 01 10 99-0014  Maintenance And Inspection, Mainframe Switchgear (26 01 10 99-0010) 

. 

. 
 26 01 10 99-0015 EA Check And Retighten Switchgear Connections, Maintenance And Inspection, Mainframe Switchgear ................................ 97.78  

XXXXXXX 
. 
 26 01 10 99-0016  Replace 1,200 Amp Switchgear (26 01 10 99-0010) 

. 

. 
 26 01 10 99-0017 EA Remove 1,200 Amperes Switchgear, Replace 1,200 Amperes Switchgear........................................................................ 733.34  

. 
 26 01 10 99-0018 EA Install New 1,200 Amperes Switchgear, Replace 1,200 Amperes Switchgear ................................................................ 4,455.84  

. 
 26 01 10 99-0019 EA Test Switchgear, Replace 1,200 Amperes Switchgear ....................................................................................................... 244.45  

XXXXXXX 
. 
 26 01 10 99-0020  500kVA And Over, Dry Type Transformer Preventative Maintenance (26 01 10 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 10 99-0021 EA Annual Preventative Maintenance For 500kVA And Over, Dry Type Transformer ............................................................. 112.87  
Note: 1. Examine Exterior Of Transformer For Any Damage. 2. Remove Covers Or Open Doors. 3. Check For 
Signs Of Moisture Or Overheating. 4. Check For Voltage Creeping Over Insulated Surfaces, Such As Evidenced 
By Tracking Or Carbonization. 5. Check Fans, Motors And Other Auxiliary Devices For Proper Operation; Where 
Applicable. 6. Check Condition Of Ground System. 7. Reinstall Covers Or Close Doors. 8. Fill Out Maintenance 
Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 10 99-0022  Pad Mounted Oil Transformer Preventative Maintenance (26 01 10 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 10 99-0023 EA Annual Preventative Maintenance For Pad Mounted Oil Transformer ................................................................................ 173.38  
Note: 1. Examine Exterior Of Transformer For Any Damage, Cracks, Rust And Leaks; Check Around Bushings, 
Gasket And Pressure Relief Device. 2. Check Condition Of Ground System. 3. Check And Record Oil Level, 
Pressure And Temperature Readings. 4.  Check Fans, Motors And Other Auxiliary Devices For Proper 
Operation; Where Applicable. 5. Draw Oil Sample From Top Of Transformer And Have Sample Tested For 
Dielectric Strength; Add Oil To Replace Sample Taken. 6. Clean Transformer Exterior And Surrounding Area. 7. 
Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 10 99-0024  PCB Pad Mounted Oil Transformer Preventative Maintenance (26 01 10 99) 

Note: Includes all required small tools and equipment. NOT FOR BID
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. 

. 
 26 01 10 99-0025 EA Annual Preventative Maintenance For PCB Pad Mounted Oil Transformer ....................................................................... 223.73  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Examine Exterior Of The Transformer For 
Any Damage, Cracks, Rust And Leaks; Check Around Gaskets, Pressure Relief Device And Cooling Fins. 3. 
Check And Record Oil Level, Pressure And Temperature Readings. 4.  Check Fans, Motors And Other Auxiliary 
Devices For Proper Operation; Where Applicable. 5. Check Exterior Bushings For Leaking Oil. 6. Check 
Condition Of Ground System. 7. Draw Oil Sample From Top Of Transformer And Have Sample Tested; Add Oil 
To Replace Sample Taken. 8. Clean Transformer Exterior And Surrounding Area. 9. Verify PCB Warning 
Markings Are Intact And Clearly Visible 10. Fill Out Maintenance Checklist And Report Deficiencies. 11. EPA 
Regulations Under 40 CFR 716.30 Shall Apply To All Inspections, Samples, Disposal, Cleanups, 
Decontamination, Reporting And Record Keeping. 

XXXXXXX 
. 
 26 01 20  Operation and Maintenance of Low-Voltage Electrical 

Distribution (26 01) 
. 
. 
 26 01 20 91  Low-Voltage Electrical Distribution Restoration (26 01 20) 

. 

. 
 26 01 20 91-0001  Lock Out/Tag Out Devices (26 01 20 91) 

Note: Includes following OSHA procedures and completing Owner's paperwork. Excludes circuit tracing. 
. 
. 

 26 01 20 91-0002 EA Lock Out/Tag Out Local Disconnect ..................................................................................................................................... 44.35  
Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 

. 
 26 01 20 91-0003 EA Lock Out/Tag Out Breaker Or Motor Starter ......................................................................................................................... 44.35  

Note: Excludes tag or padlock See CSI section 26 01 20 91-0004 for padlock, 26 01 20 91-0005 for tag(s). 
. 

 26 01 20 91-0004 EA Lock Out Padlock Device ...................................................................................................................................................... 12.32  
Note: Includes the installation and removal of pad lock when required 

. 
 26 01 20 91-0005 EA  Lock Out Tags ........................................................................................................................................................................ 5.11  

Note: Includes filling out tag information, installation and removal of identifying tags. 

XXXXXXX 
. 
 26 01 20 91-0006  Existing Circuit Tracing (26 01 20 91) 

. 

. 
 26 01 20 91-0007 EA Motors, Diconnects And Other Single Source Devices, Existing Circuit Tracing Per Device ................................................ 25.63  

. 
 26 01 20 91-0008 EA Lighting, Existing Circuit Tracing Per Circuit ......................................................................................................................... 25.63  

XXXXXXX 
. 
 26 01 20 99  Low-Voltage Electrical Distribution, Facilities Maintenance and Repair (26 01 20) 

Note: The Maintenance & Repair section is a listing of common maintenance tasks performed at facilities.   Under the 
System Description column, each task, including its components, is described. Labor-hours have been enhanced, where 
appropriate, to include setup and delay time. In some cases, the list of steps comprising the task includes most of the 
potential repairs that could be made on a system. For those tasks, individual items, as appropriate, can be selected from 
the allencompassing list. 

. 

. 
 26 01 20 99-0001  Electrical Service/Distribution (26 01 20 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 20 99-0002  Dry Primary Transformer (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0003  Repair 15 KV Dry Primary Transformer (26 01 20 99-0002) 

. 

. 
 26 01 20 99-0004 EA Repair Transformer Terminal (For Repair 15 KV Dry Primary Transformer)....................................................................... 312.91  

XXXXXXX 
. 
 26 01 20 99-0005  Maintenance And Inspection, Dry Primary Transformer (26 01 20 99-0002) 

. 

. 
 26 01 20 99-0006 EA Test Energized Transformer (For Maintenance And Inspection, Dry Primary Transformer) ................................................. 61.11  

XXXXXXX 
. 
 26 01 20 99-0007  Replace 15 KV Dry Primary Transformer (26 01 20 99-0002) 

. 

. 
 26 01 20 99-0008 EA Remove Transformer (For Replace 15 KV Dry Primary Transformer) ............................................................................. 1,809.21  

. 
 26 01 20 99-0009 EA Install New 500 KVA, 277/480 Volt Secondary (For Replace 15 KV Dry Primary Transformer) .................................... 43,382.49  

XXXXXXX 
. 
 26 01 20 99-0010  Fuses (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0011  Replace Fuse (26 01 20 99-0010) 

. 

. 
 26 01 20 99-0012 EA Remove Fuse (For Replace Fuse) ........................................................................................................................................ 18.46  

. 
 26 01 20 99-0013 EA Install New Fuse 600 Amp (For Replace Fuse) .................................................................................................................. 479.33  

XXXXXXX 
. 
 26 01 20 99-0014  Less Than 600 Volt Indoor Switchgear (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0015  Repair (5% Of Total Circuit Breaker) Less Than 600 Volt Indoor Switchgear 

(26 01 20 99-0014) 
. 
. 

 26 01 20 99-0016 EA Remove Circuit Breaker (For Repair (5% Of Total Circuit Breaker) Less Than 600 Volt Indoor Switchgear) ....................... 48.89  
. 

 26 01 20 99-0017 EA Install New Circuit Breaker (For Repair (5% Of Total Circuit Breaker) Less Than 600 Volt Indoor Switchgear) ................. 819.07  

XXXXXXX 
. 
 26 01 20 99-0018  Maintenance And Inspection, Less Than 600 Volt Indoor Switchgear (26 01 20 99-

0014) 
. 
. 

 26 01 20 99-0019 EA Inspect And Clean Panel (For Maintenance And Inspection, Less Than 600 Volt Indoor Switchgear) ................................. 61.11  

XXXXXXX 
. 
 26 01 20 99-0020  Replace 225 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear (26 

01 20 99-0014) 
. 
. 

 26 01 20 99-0021 EA Remove 4 Wire, 120/208 Volt, Panel Board (For Replace 225 AMP Switchgear, Less Than 600 Volt Indoor 
Switchgear)........................................................................................................................................................................ 488.89  

NOT FOR BID
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. 
 26 01 20 99-0022 EA Install New 4 Wire, 120/208 Volt, 225 Amp Main Circuit Breaker, Panel Board (For Replace 225 AMP Switchgear, 

Less Than 600 Volt Indoor Switchgear) .......................................................................................................................... 2,045.37  
. 

 26 01 20 99-0023 EA Test Circuits (For Replace 225 AMP Switchgear, Less Than 600 Volt Indoor Switchgear) ................................................ 184.44  

XXXXXXX 
. 
 26 01 20 99-0024  Replace 400 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear (26 

01 20 99-0014) 
. 
. 

 26 01 20 99-0025 EA Turn Power Off, Later Turn On (For Replace 400 Amp Switchgear, Less Than 600 Volt Indoor Switchgear) ...................... 24.44  
. 

 26 01 20 99-0026 EA Remove 4 Wire, 120/208 Volt, 100 Amp, Panel Board (For Replace 400 Amp Switchgear, Less Than 600 Volt 
Indoor Switchgear)............................................................................................................................................................. 407.37  

. 
 26 01 20 99-0027 EA Remove 4 Wire, 120/208 Volt, 400 Amp, Panel Board (For Replace 400 Amp Switchgear, Less Than 600 Volt 

Indoor Switchgear).......................................................................................................................................................... 1,018.49  
. 

 26 01 20 99-0028 EA Install New 100 Amp Main Circuit Breaker, 4 Wire, 120/208 Volt, Panel Board (For Replace 400 Amp Switchgear, 
Less Than 600 Volt Indoor Switchgear) .......................................................................................................................... 6,699.02  

. 
 26 01 20 99-0029 EA Install New 400 Amp Main Circuit Breaker, 4 Wire, 120/208 Volt, Panel Board (For Replace 400 Amp Switchgear, 

Less Than 600 Volt Indoor Switchgear) ........................................................................................................................ 11,029.54  
. 

 26 01 20 99-0030 EA Test Circuits (For Replace 400 Amp Switchgear, Less Than 600 Volt Indoor Switchgear)................................................... 17.72  

XXXXXXX 
. 
 26 01 20 99-0031  Replace 600 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear (26 

01 20 99-0014) 
. 
. 

 26 01 20 99-0032 EA Turn Power Off, Later Turn On (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor Switchgear) ...................... 36.67  
. 

 26 01 20 99-0033 EA Remove 4 Wire, 120/208 Volt, 200 Amp, Panel Board (For Replace 600 Amp Switchgear, Less Than 600 Volt 
Indoor Switchgear)............................................................................................................................................................. 814.86  

. 
 26 01 20 99-0034 EA Remove Incoming Section (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor Switchgear) ........................... 592.54  

. 
 26 01 20 99-0035 EA Remove Distribution Section (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor Switchgear) ....................... 488.89  

. 
 26 01 20 99-0036 EA Install New 225 Amp Main Circuit Breaker, 4 Wire, 120/208 Volt, Panel Board (For Replace 600 Amp Switchgear, 

Less Than 600 Volt Indoor Switchgear) .......................................................................................................................... 6,678.33  
. 

 26 01 20 99-0037 EA Install New Incoming Section, 600 Amp (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor 
Switchgear) ..................................................................................................................................................................... 7,116.69  

. 
 26 01 20 99-0038 EA Install New Distribution Section, 600 Amp (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor 

Switchgear) ..................................................................................................................................................................... 3,609.91  
. 

 26 01 20 99-0039 EA Test Circuits (For Replace 600 Amp Switchgear, Less Than 600 Volt Indoor Switchgear)................................................... 26.64  

XXXXXXX 
. 
 26 01 20 99-0040  Replace 800 Amp Switchgear, Less Than 600 Volt Indoor Switchgear (26 01 20 

99-0014) 
. 
. 

 26 01 20 99-0041 EA Turn Power Off, Later Turn On (For Replace 800 Amp Switchgear, Less Than 600 Volt Indoor Switchgear) ...................... 48.89  
. 

 26 01 20 99-0042 EA Remove 4 Wire, 120/208 Volt, 200 Amperes, 2 Panel Boards (For Replace 800 Amp Switchgear, Less Than 600 
Volt Indoor Switchgear) .................................................................................................................................................. 1,629.61  

. 
 26 01 20 99-0043 EA Remove Incoming Section (For Replace 800 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) .................... 674.31  

. 
 26 01 20 99-0044 EA Remove Distribution Section (For Replace 800 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ................ 543.16  

. 
 26 01 20 99-0045 EA Install New 225 Amperes Main Lugs, 4 Wire, 120/208 Volt, 2 Panel Boards (For Replace 800 Amperes 

Switchgear, Less Than 600 Volt Indoor Switchgear) .................................................................................................... 12,974.78  
. 

 26 01 20 99-0046 EA Install New Incoming Section, 800 Amperes (For Replace 800 Amperes Switchgear, Less Than 600 Volt Indoor 
Switchgear) ..................................................................................................................................................................... 7,383.38  

. 
 26 01 20 99-0047 EA Install New Distribution Section, 800 Amperes (For Replace 800 Amperes Switchgear, Less Than 600 Volt Indoor 

Switchgear) ..................................................................................................................................................................... 4,309.12  
. 

 26 01 20 99-0048 EA Test Circuits (For Replace 800 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............................................ 35.57  

XXXXXXX 
. 
 26 01 20 99-0049  Replace 1,200 Amp Switchgear, Less Than 600 Volt Indoor Switchgear (26 01 

20 99-0014) 
. 
. 

 26 01 20 99-0050 EA Turn Power Off, Later Turn On (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............ 73.33  
. 

 26 01 20 99-0051 EA Remove 4 Wire, 120/208 Volt, 200 Amperes, 4 Panel Boards (For Replace 1,200 Amperes Switchgear, Less 
Than 600 Volt Indoor Switchgear) .................................................................................................................................. 3,259.34  

. 
 26 01 20 99-0052 EA Remove Incoming Section (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ................. 814.86  

. 
 26 01 20 99-0053 EA Remove Distribution Section (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............. 630.80  

. 
 26 01 20 99-0054 EA Install New 225 Amperes Main Lugs, 4 Wire, 120/208 Volt, 4 Panel Boards (For Replace 1,200 Amperes 

Switchgear, Less Than 600 Volt Indoor Switchgear) .................................................................................................... 25,949.56  
. 

 26 01 20 99-0055 EA Install New Incoming Section, 1,200 Amperes (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt 
Indoor Switchgear).......................................................................................................................................................... 8,918.51  

. 
 26 01 20 99-0056 EA Install New Distribution Section, 1,200 Amperes (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt 

Indoor Switchgear).......................................................................................................................................................... 5,853.58  
. 

 26 01 20 99-0057 EA Test Circuits (For Replace 1,200 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ......................................... 53.29  

XXXXXXX 
. 
 26 01 20 99-0058  Replace 1,600 Amp Switchgear, Less Than 600 Volt Indoor Switchgear (26 01 

20 99-0014) 
. 
. 

 26 01 20 99-0059 EA Turn Power Off, Later Turn On (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............ 97.78  
. 

 26 01 20 99-0060 EA Remove 4 Wire, 120/208 Volt, 200 Amperes, 6 Panel Boards (For Replace 1,600 Amperes Switchgear, Less 
Than 600 Volt Indoor Switchgear) .................................................................................................................................. 4,888.94  

. 
 26 01 20 99-0061 EA Remove Incoming Section (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ................. 888.93  

. 
 26 01 20 99-0062 EA Remove Distribution Section (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............. 674.31  

. 
 26 01 20 99-0063 EA Install New 225 Amperes Main Lugs, 4 Wire, 120/208 Volt, 6 Panel Boards (For Replace 1,600 Amperes 

Switchgear, Less Than 600 Volt Indoor Switchgear) .................................................................................................... 38,924.22  
. 

 26 01 20 99-0064 EA Install New Incoming Section, 1,600 Amperes (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt 
Indoor Switchgear).......................................................................................................................................................... 9,165.40  

. 
 26 01 20 99-0065 EA Install New Distribution Section, 1,600 Ampere (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt 

Indoor Switchgear).......................................................................................................................................................... 7,865.78  
. 

 26 01 20 99-0066 EA Test Circuits (For Replace 1,600 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ......................................... 71.13  

XXXXXXX 
. 
 26 01 20 99-0067  Replace 2,000 Amp Switchgear, Less Than 600 Volt Indoor Switchgear (26 01 

20 99-0014) 
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. 

. 
 26 01 20 99-0068 EA Turn Power Off, Later Turn On (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) .......... 122.22  

. 
 26 01 20 99-0069 EA Remove 4 Wire, 120/208 Volt, 200 Amperes, 8 Panel Boards (For Replace 2,000 Amperes Switchgear, Less 

Than 600 Volt Indoor Switchgear) .................................................................................................................................. 6,518.55  
. 

 26 01 20 99-0070 EA Remove Incoming Section (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ................. 931.22  
. 

 26 01 20 99-0071 EA Remove Distribution Section (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ............. 724.30  
. 

 26 01 20 99-0072 EA Install New 225 Amperes Main Lugs, 4 Wire, 120/208 Volt, 8 Panel Boards (For Replace 2,000 Amperes 
Switchgear, Less Than 600 Volt Indoor Switchgear) .................................................................................................... 51,899.00  

. 
 26 01 20 99-0073 EA Install New Incoming Section, 2,000 Amperes (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt 

Indoor Switchgear) ......................................................................................................................................................... 9,939.46  
. 

 26 01 20 99-0074 EA Install New Distribution Section, 2,000 Amperes (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt 
Indoor Switchgear) ......................................................................................................................................................... 9,366.93  

. 
 26 01 20 99-0075 EA Test Circuits (For Replace 2,000 Amperes Switchgear, Less Than 600 Volt Indoor Switchgear) ........................................ 88.86  

XXXXXXX 
. 
 26 01 20 99-0076  600 Volt Indoor Switchgear (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0077  Maintenance And Repair (5% Of Total Fuses) 600 Volt Indoor Switchgear (26 

01 20 99-0076) 
. 
. 

 26 01 20 99-0078 EA Remove Fuse (For Maintenance And Repair (5% Of Total Fuses) 600 Volt Indoor Switchgear) ......................................... 18.46  
. 

 26 01 20 99-0079 EA Install New Fuse (For Maintenance And Repair (5% Of Total Fuses) 600 Volt Indoor Switchgear) ................................... 479.33  

XXXXXXX 
. 
 26 01 20 99-0080  Maintenance And Inspection, 600 Volt Indoor Switchgear (26 01 20 99-0076) 

. 

. 
 26 01 20 99-0081 EA Inspect And Clean Panel (For Maintenance And Inspection, 600 Volt Indoor Switchgear) ................................................... 61.11  

XXXXXXX 
. 
 26 01 20 99-0082  Replace 600 Volt Switchgear (26 01 20 99-0076) 

. 

. 
 26 01 20 99-0083 EA Remove Indoor Switchgear (For Replace 600 Volt Switchgear) ......................................................................................... 488.89  

. 
 26 01 20 99-0084 EA Install New Switchgear (For Replace 600 Volt Switchgear) ............................................................................................. 3,063.77  

. 
 26 01 20 99-0085 EA Test Circuits (For Replace 600 Volt Switchgear) ................................................................................................................ 244.45  

XXXXXXX 
. 
 26 01 20 99-0086  Switchboard Meters (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0087  Repair Switchboard Meter (26 01 20 99-0086) 

. 

. 
 26 01 20 99-0088 EA Repair Meter (For Repair Switchboard Meter) ................................................................................................................. 1,444.25  

XXXXXXX 
. 
 26 01 20 99-0089  Replace Switchboard Meter (26 01 20 99-0086) 

. 

. 
 26 01 20 99-0090 EA Remove Meter (For Replace Switchboard Meter) ................................................................................................................. 61.11  

. 
 26 01 20 99-0091 EA Install New Meter (For Replace Switchboard Meter) ....................................................................................................... 4,361.21  

XXXXXXX 
. 
 26 01 20 99-0092  Inverter (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0093  Maintenance And Repair, 1 KVA Inverter (26 01 20 99-0092) 

. 

. 
 26 01 20 99-0094 EA Repair Inverter Component (For Maintenance And Repair, 1 KVA Inverter) ................................................................... 1,000.07  

XXXXXXX 
. 
 26 01 20 99-0095  Maintenance And Inspection, 1 KVA Inverter (26 01 20 99-0092) 

. 

. 
 26 01 20 99-0096 EA Check Connections, Controls And Relays, Maintenance And Inspection, 1 KVA Inverter .................................................. 195.56  

XXXXXXX 
. 
 26 01 20 99-0097  Replace 1 KVA Inverter (26 01 20 99-0092) 

. 

. 
 26 01 20 99-0098 EA Remove Inverter (For Replace 1 KVA Inverter) .................................................................................................................... 61.11  

. 
 26 01 20 99-0099 EA Install New Inverter (For Replace 1 KVA Inverter) ........................................................................................................... 4,085.06  

XXXXXXX 
. 
 26 01 20 99-0100  Up To 600 Volt Rectifier (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0101  Maintenance And Repair, Up To 600 Volt Rectifier (26 01 20 99-0100) 

. 

. 
 26 01 20 99-0102 EA Repair Rectifier Component (For Maintenance And Repair, Up To 600 Volt Rectifier) ....................................................... 839.72  

XXXXXXX 
. 
 26 01 20 99-0103  Maintenance And Inspection, Up To 600 Volt Rectifier (26 01 20 99-0100) 

. 

. 
 26 01 20 99-0104 EA Check Connections, Controls And Relays (For Maintenance And Inspection, Up To 600 Volt Rectifier) ........................... 195.56  

XXXXXXX 
. 
 26 01 20 99-0105  Replace Up To 600 Volt Rectifier (26 01 20 99-0100) 

. 

. 
 26 01 20 99-0106 EA Remove Rectifier (For Replace Up To 600 Volt Rectifier) .................................................................................................... 61.11  

. 
 26 01 20 99-0107 EA Install New Rectifier (For Replace Up To 600 Volt Rectifier) ........................................................................................... 1,258.69  

XXXXXXX 
. 
 26 01 20 99-0108  Less Than 600 Volt Motor Starter (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0109  Maintenance And Repair, Less Than 600 Volt Motor Starter (26 01 20 99-0108) 

. 

. 
 26 01 20 99-0110 EA Remove Motor Starter Coil (For Maintenance And Repair, Less Than 600 Volt Motor Starter) ............................................ 61.11  

. 
 26 01 20 99-0111 EA Install New Motor Starter Coil (For Maintenance And Repair, Less Than 600 Volt Motor Starter)...................................... 283.72  

XXXXXXX 
. 
 26 01 20 99-0112  Maintenance And Inspection, Less Than 600 Volt Motor Starter (26 01 20 99-0108) 
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. 

. 
 26 01 20 99-0113 EA Inspect And Clean Motor Starter (For Maintenance And Inspection, Less Than 600 Volt Motor Starter) ............................. 81.52  

XXXXXXX 
. 
 26 01 20 99-0114  Replace Starter, Less Than 600 Volt Motor Starter (26 01 20 99-0108) 

. 

. 
 26 01 20 99-0115 EA Remove Motor Starter (For Replace Starter, Less Than 600 Volt Motor Starter) ............................................................... 109.88  

. 
 26 01 20 99-0116 EA Install New 5 HP, Size 0, Magnetic Motor Starter (For Replace Starter, Less Than 600 Volt Motor Starter) ...................... 902.20  

. 
 26 01 20 99-0117 EA Cut, Form, Align And Connect Wires (For Replace Starter, Less Than 600 Volt Motor Starter) ........................................... 18.46  

. 
 26 01 20 99-0118 EA Check Operation Of Motor Starter (For Replace Starter, Less Than 600 Volt Motor Starter) ................................................. 2.20  

XXXXXXX 
. 
 26 01 20 99-0119  600 Volt Motor Starter (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0120  Maintenance And Repair, 600 Volt Motor Starter (26 01 20 99-0119) 

. 

. 
 26 01 20 99-0121 EA Remove Motor Starter Coil (For Maintenance And Repair, 600 Volt Motor Starter) ........................................................... 208.02  

. 
 26 01 20 99-0122 EA Install New Motor Starter Coil (For Maintenance And Repair, 600 Volt Motor Starter) ....................................................... 750.10  

XXXXXXX 
. 
 26 01 20 99-0123  Maintenance And Inspection, 600 Volt Motor Starter (26 01 20 99-0119) 

. 

. 
 26 01 20 99-0124 EA Inspect And Clean Motor Starter (For Maintenance And Inspection, 600 Volt Motor Starter) ............................................... 81.52  

XXXXXXX 
. 
 26 01 20 99-0125  Replace 600 Volt Motor Starter (26 01 20 99-0119) 

. 

. 
 26 01 20 99-0126 EA Remove Motor Starter (For Replace 600 Volt Motor Starter) .............................................................................................. 407.37  

. 
 26 01 20 99-0127 EA Install New 3 Pole, 100 HP Motor, FVRN Motor Starter (For Replace 600 Volt Motor Starter) ........................................ 6,219.22  

. 
 26 01 20 99-0128 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt Motor Starter) ......................................................................... 20.78  

. 
 26 01 20 99-0129 EA Check Operation Of Motor Starter (For Replace 600 Volt Motor Starter)................................................................................ 2.20  

XXXXXXX 
. 
 26 01 20 99-0130  Liquid Filled Secondary Transformer (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0131  Maintenance And Repair, Liquid Filled Secondary Transformer (26 01 20 99-0130) 

. 

. 
 26 01 20 99-0132 EA Remove Transformer Terminal (For Maintenance And Repair, Liquid Filled Secondary Transformer) ................................ 42.53  

. 
 26 01 20 99-0133 EA Install New Transformer Terminal (For Maintenance And Repair, Liquid Filled Secondary Transformer) .......................... 136.74  

XXXXXXX 
. 
 26 01 20 99-0134  Maintenance And Inspection, Liquid Filled Secondary Transformer (26 01 20 99-0130) 

. 

. 
 26 01 20 99-0135 EA Check Connections And Fluid (For Maintenance And Inspection, Liquid Filled Secondary Transformer) ............................ 81.52  

XXXXXXX 
. 
 26 01 20 99-0136  Dry Secondary Transformer (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0137  Maintenance And Repair, Dry Secondary Transformer (26 01 20 99-0136) 

. 

. 
 26 01 20 99-0138 EA Remove Transformer Terminal (For Maintenance And Repair, Dry Secondary Transformer) .............................................. 61.11  

. 
 26 01 20 99-0139 EA Install New Transformer Terminal (For Maintenance And Repair, Dry Secondary Transformer) ........................................ 254.98  

XXXXXXX 
. 
 26 01 20 99-0140  Maintenance And Inspection Dry Secondary Transformer (26 01 20 99-0136) 

. 

. 
 26 01 20 99-0141 EA Inspect Connections And Tighten (For Maintenance And Inspection Dry Secondary Transformer) ................................... 122.22  

XXXXXXX 
. 
 26 01 20 99-0142  Replace 15 KVA Transformer (26 01 20 99-0136) 

. 

. 
 26 01 20 99-0143 EA Remove Transformer, Including Support, Wire And Conduit Terminations (For Replace 15 KVA Transformer) ................ 532.89  

. 
 26 01 20 99-0144 EA Install New 240/480 Volt Primary, 120/208 V Secondary Transformer (For Replace 15 KVA Transformer) .................... 3,385.40  

XXXXXXX 
. 
 26 01 20 99-0145  Replace 112.5 KVA Transformer (26 01 20 99-0136) 

. 

. 
 26 01 20 99-0146 EA Remove Transformer, Including Support, Wire And Conduit Terminations (For Replace 112.5 KVA Transformer) ........... 904.67  

. 
 26 01 20 99-0147 EA Install New 240/480 Volt Primary, 120/208 V Secondary Transformer (For Replace 112.5 KVA Transformer) ............... 7,193.28  

XXXXXXX 
. 
 26 01 20 99-0148  Replace 500 KVA Transformer (26 01 20 99-0136) 

. 

. 
 26 01 20 99-0149 EA Remove Transformer, Including Support, Wire And Conduit Terminations (For Replace 500 KVA Transformer) ........... 1,873.88  

. 
 26 01 20 99-0150 EA Install New 240/480 Volt Primary, 120/208 V Secondary Transformer (For Replace 500 KVA Transformer) ................ 25,432.74  

XXXXXXX 
. 
 26 01 20 99-0151  Indoor Lighting Panel (26 01 20 99-0001) 

. 

. 
 26 01 20 99-0152  Maintenance And Inspection, Indoor Lighting Panel (26 01 20 99-0151) 

. 

. 
 26 01 20 99-0153 EA Inspect And Clean Panels (For Maintenance And Inspection, Indoor Lighting Panel) .......................................................... 61.11  

XXXXXXX 
. 
 26 01 20 99-0154  Replace 100 Amp Load Center (26 01 20 99-0151) 

. 

. 
 26 01 20 99-0155 EA Turn Power Off, Later Turn On (For Replace 100 Amp Load Center) .................................................................................. 12.22  

. 
 26 01 20 99-0156 EA Remove 3 Wire, 120/240 Volt, Load Center (For Replace 100 Amp Load Center) ............................................................. 376.08  

. 
 26 01 20 99-0157 EA Install New 3 Wire, 120/240 Volt, 100 Amp, Load Center (For Replace 100 Amp Load Center) ..................................... 1,167.84  

. 
 26 01 20 99-0158 EA Test Circuits (For Replace 100 Amp Load Center) ................................................................................................................. 8.92  

XXXXXXX 
NOT FOR BID



 

 Electrical 26 

26
 

Operation and Maintenance of Electrical Systems 26 01 
Operation and Maintenance of Low-Voltage Electrical Distribution 26 01 20 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 26 - 7 

. 
 26 01 20 99-0159  Lighting And Branch Wiring (26 01 20 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 20 99-0160  Wireway (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0161  Replace 8" x 8" Wireway (26 01 20 99-0160) 

. 

. 
 26 01 20 99-0162 LF Remove And Reinstall Supply Box (For Replace 8" x 8" Wireway) ........................................................................................ 6.11  

. 
 26 01 20 99-0163 LF Remove Wireway, Fittings And Support (For Replace 8" x 8" Wireway) .............................................................................. 12.22  

. 
 26 01 20 99-0164 LF Install New Wireway, Fittings And Support (For Replace 8" x 8" Wireway) .......................................................................... 84.67  

XXXXXXX 
. 
 26 01 20 99-0165  Non-Metallic (NM) Tubing/Sheathed Cable (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0166  Replace Non-Metallic (NM) Tubing/Sheathed Cable (26 01 20 99-0165) 

. 

. 
 26 01 20 99-0167 MLF Shut Off Power, Later Turn On (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) .................................................. 12.22  

. 
 26 01 20 99-0168 MLF Remove And Reinstall Cover Plate (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) ......................................... 157.67  

. 
 26 01 20 99-0169 MLF Remove Junction Box (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) .............................................................. 122.22  

. 
 26 01 20 99-0170 MLF Remove Non-Metallic (NM) Tubing, #12, 2 Wire (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) .................. 1,554.68  

. 
 26 01 20 99-0171 MLF Install Non-Metallic (NM) Tubing, #12, 2 Wire (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) ...................... 4,560.34  

. 
 26 01 20 99-0172 MLF Install New Staples, For Romex Or BX Cable (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) ......................... 493.04  

. 
 26 01 20 99-0173 MLF Install New Cable Connectors For #12, 2 Wire (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) ........................ 105.01  

. 
 26 01 20 99-0174 MLF Install New 4" Outlet Box Square For Romex Or BX (For Replace Non-Metallic (NM) Tubing/Sheathed Cable) ............... 585.76  

XXXXXXX 
. 
 26 01 20 99-0175  Service Cable (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0176  Replace Service Cable (26 01 20 99-0175) 

. 

. 
 26 01 20 99-0177 MLF Shut Off Power, Later Turn On (For Replace Service Cable) ............................................................................................... 12.22  

. 
 26 01 20 99-0178 MLF Remove And Reinstall Cover Plate (For Replace Service Cable)....................................................................................... 157.67  

. 
 26 01 20 99-0179 MLF Remove Junction Box (For Replace Service Cable) ........................................................................................................... 122.22  

. 
 26 01 20 99-0180 MLF Remove #6 XLPE Wire (For Replace Service Cable) ......................................................................................................... 244.45  

. 
 26 01 20 99-0181 MLF Install New 600 Volt, Copper Type XLPE-USE (For Replace Service Cable) .................................................................. 2,930.17  

. 
 26 01 20 99-0182 MLF Install New Staples For Service Cable (For Replace Service Cable) .................................................................................. 619.42  

. 
 26 01 20 99-0183 MLF Install New SER Cable Connectors (For Replace Service Cable) ...................................................................................... 504.35  

. 
 26 01 20 99-0184 MLF Install New 4" Outlet Box Square (For Replace Service Cable) .......................................................................................... 522.70  

XXXXXXX 
. 
 26 01 20 99-0185  Cable, Armored (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0186  Replace Armored Cable (26 01 20 99-0185) 

. 

. 
 26 01 20 99-0187 MLF Shut Off Power, Later Turn On (For Replace Armored Cable) ............................................................................................. 12.22  

. 
 26 01 20 99-0188 MLF Remove And Reinstall Cover Plate (For Replace Armored Cable) ..................................................................................... 157.67  

. 
 26 01 20 99-0189 MLF Remove Junction Box (For Replace Armored Cable) ......................................................................................................... 122.22  

. 
 26 01 20 99-0190 MLF Remove Armored Cable (For Replace Armored Cable) .................................................................................................. 1,615.80  

. 
 26 01 20 99-0191 MLF Install New #12, 2 Wire, BX (For Replace Armored Cable) ............................................................................................. 4,720.74  

. 
 26 01 20 99-0192 MLF Install New Staples, For Romex Or BX Cable (For Replace Armored Cable) ..................................................................... 493.04  

. 
 26 01 20 99-0193 MLF Install New Cable Connector (For Replace Armored Cable) .............................................................................................. 254.51  

. 
 26 01 20 99-0194 MLF Install New 4" Outlet Box Square For Romex Or BX (For Replace Armored Cable) .......................................................... 585.76  

XXXXXXX 
. 
 26 01 20 99-0195  Branch Wiring With Junction Box (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0196  Replace Branch Wiring (26 01 20 99-0195) 

. 

. 
 26 01 20 99-0197 MLF Shut Off Power, Later Turn On (For Replace Branch Wiring) ............................................................................................... 12.22  

. 
 26 01 20 99-0198 MLF Remove And Reinstall Cover Plate (For Replace Branch Wiring) ...................................................................................... 157.67  

. 
 26 01 20 99-0199 MLF Remove Junction Box (For Replace Branch Wiring) ........................................................................................................... 122.22  

. 
 26 01 20 99-0200 MLF Remove #12 Wire (For Replace Branch Wiring) ................................................................................................................. 177.84  

. 
 26 01 20 99-0201 MLF Install New #12 Copper, Stranded, Conductor (For Replace Branch Wiring) .................................................................. 1,451.71  

. 
 26 01 20 99-0202 MLF Install New 4" Outlet Box Square (For Replace Branch Wiring) ......................................................................................... 522.70  

. 
 26 01 20 99-0203 MLF Install New Wire Connectors (For Replace Branch Wiring) ................................................................................................ 127.20  

XXXXXXX 
. 
 26 01 20 99-0204  600 Volt Branch Wiring (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0205  Replace 600 Volt Branch Wiring (26 01 20 99-0204) 

. 

. 
 26 01 20 99-0206 MLF Shut Off Power, Later Turn On (For Replace 600 Volt Branch Wiring) ................................................................................. 12.22  

. 
 26 01 20 99-0207 MLF Remove #12 Wire (For Replace 600 Volt Branch Wiring) ................................................................................................... 177.84  

. 
 26 01 20 99-0208 MLF Install New #12 Copper, Stranded, Conductor (For Replace 600 Volt Branch Wiring) .................................................... 1,451.71  

. 
 26 01 20 99-0209 MLF Cut, Form And Align 4 Wires (For Replace 600 Volt Branch Wiring) .................................................................................... 50.11  

. 
 26 01 20 99-0210 MLF Splice, Solder, Insulate 2 Wires (For Replace 600 Volt Branch Wiring) .............................................................................. 325.97  

XXXXXXX 
. 
 26 01 20 99-0211  Circuit Breaker (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0212  Maintenance And Repair, 480 Volt, 1 Pole Molded Case Circuit Breaker (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0213 EA Tighten Connections (For Maintenance And Repair, 480 Volt, 1 Pole Molded Case Circuit Breaker) ................................ 108.66  

XXXXXXX 
. 
 26 01 20 99-0214  Maintenance And Inspection, 480 Volt, 1 Pole Molded Case Circuit Breaker 

(26 01 20 99-0211) 
. 
. 

 26 01 20 99-0215 EA Inspect, Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 480 Volt, 1 Pole Molded Case Circuit 
Breaker) ............................................................................................................................................................................... 48.89  

NOT FOR BID
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XXXXXXX 
. 
 26 01 20 99-0216  Replace 480 Volt, 1 Pole Molded Case Circuit Breaker (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0217 EA Remove Circuit Breaker (For Replace 480 Volt, 1 Pole Molded Case Circuit Breaker) ........................................................ 42.53  

. 
 26 01 20 99-0218 EA Install New 70 To 100 Amp Circuit Breaker (For Replace 480 Volt, 1 Pole Molded Case Circuit Breaker) ........................ 819.07  

. 
 26 01 20 99-0219 EA Cut, Form, Align And Connect Wires (For Replace 480 Volt, 1 Pole Molded Case Circuit Breaker) .................................... 18.46  

. 
 26 01 20 99-0220 EA Check Operation Of Breaker (For Replace 480 Volt, 1 Pole Molded Case Circuit Breaker) ................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0221  Maintenance And Repair, 480 Volt, 2 Pole Molded Case Circuit Breaker (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0222 EA Tighten Connections (For Maintenance And Repair, 480 Volt, 2 Pole Molded Case Circuit Breaker) ................................ 108.66  

XXXXXXX 
. 
 26 01 20 99-0223  Maintenance And Inspection, 480 Volt, 2 Pole Molded Case Circuit Breaker 

(26 01 20 99-0211) 
. 
. 

 26 01 20 99-0224 EA Inspect, Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 480 Volt, 2 Pole Molded Case Circuit 
Breaker) ............................................................................................................................................................................... 48.89  

XXXXXXX 
. 
 26 01 20 99-0225  Replace 480 Volt, 2 Pole Molded Case Circuit Breaker (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0226 EA Remove Circuit Breaker (For Replace 480 Volt, 2 Pole Molded Case Circuit Breaker) ........................................................ 61.11  

. 
 26 01 20 99-0227 EA Install New 70 To 100 Amp Circuit Breaker (For Replace 480 Volt, 2 Pole Molded Case Circuit Breaker) ..................... 1,149.78  

. 
 26 01 20 99-0228 EA Cut, Form, Align And Connect Wires (For Replace 480 Volt, 2 Pole Molded Case Circuit Breaker) .................................... 18.46  

. 
 26 01 20 99-0229 EA Check Operation Of Breaker (For Replace 480 Volt, 2 Pole Molded Case Circuit Breaker) ................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0230  Maintenance And Repair, 480 Volt, 3 Pole Molded Case Circuit Breaker (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0231 EA Tighten Connections (For Maintenance And Repair, 480 Volt, 3 Pole Molded Case Circuit Breaker) ................................ 108.66  

XXXXXXX 
. 
 26 01 20 99-0232  Maintenance And Inspection, 480 Volt, 3 Pole Molded Case Circuit Breaker 

(26 01 20 99-0211) 
. 
. 

 26 01 20 99-0233 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 480 Volt, 3 Pole Molded Case 
Circuit Breaker) .................................................................................................................................................................... 48.89  

XXXXXXX 
. 
 26 01 20 99-0234  Replace 480 Volt, 3 Pole Molded Case Circuit Breaker (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0235 EA Remove Circuit Breaker (For Replace 480 Volt, 3 Pole Molded Case Circuit Breaker) ........................................................ 61.11  

. 
 26 01 20 99-0236 EA Install New 70 To 100 Amp Circuit Breaker (For Replace 480 Volt, 3 Pole Molded Case Circuit Breaker) ..................... 1,437.23  

. 
 26 01 20 99-0237 EA Cut, Form, Align And Connect Wires (For Replace 480 Volt, 3 Pole Molded Case Circuit Breaker) .................................... 18.46  

. 
 26 01 20 99-0238 EA Check Operation Of Breaker (For Replace 480 Volt, 3 Pole Molded Case Circuit Breaker) ................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0239  Replace 600 Volt, 2 Pole Molded Case Circuit Breaker Trip Switch (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0240 EA Remove Trip Switch (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker Trip Switch) ........................................... 61.11  

. 
 26 01 20 99-0241 EA Install New Trip Switch (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker Trip Switch) ..................................... 389.52  

XXXXXXX 
. 
 26 01 20 99-0242  Maintenance And Inspection, 600 Volt, 2 Pole Molded Case Circuit Breaker 

(26 01 20 99-0211) 
. 
. 

 26 01 20 99-0243 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 600 Volt, 2 Pole Molded Case 
Circuit Breaker) .................................................................................................................................................................... 48.89  

XXXXXXX 
. 
 26 01 20 99-0244  Replace 600 Volt, 2 Pole Molded Case Circuit Breaker (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0245 EA Remove Circuit Breaker (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker) ........................................................ 61.11  

. 
 26 01 20 99-0246 EA Install New 70 To 100 Amp Circuit Breaker (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker) ..................... 1,191.27  

. 
 26 01 20 99-0247 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker) .................................... 20.78  

. 
 26 01 20 99-0248 EA Check Operation Of Breaker (For Replace 600 Volt, 2 Pole Molded Case Circuit Breaker) ................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0249  Replace 600 Volt, 3 Pole Molded Case Circuit Breaker Trip Switch (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0250 EA Remove Trip Switch (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker Trip Switch) ........................................... 61.11  

. 
 26 01 20 99-0251 EA Install New Trip Switch (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker Trip Switch) ..................................... 389.52  

XXXXXXX 
. 
 26 01 20 99-0252  Maintenance And Inspection, 600 Volt, 3 Pole Molded Case Circuit Breaker 

(26 01 20 99-0211) 
. 
. 

 26 01 20 99-0253 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 600 Volt, 3 Pole Molded Case 
Circuit Breaker) .................................................................................................................................................................... 48.89  

XXXXXXX 
. 
 26 01 20 99-0254  Replace 600 Volt, 3 Pole Molded Case Circuit Breaker (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0255 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker) ...................................................... 108.66  

. 
 26 01 20 99-0256 EA Install New 125 To 400 Amp Circuit Breaker (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker) ................... 4,936.91  

. 
 26 01 20 99-0257 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker) .................................... 20.78  

. 
 26 01 20 99-0258 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole Molded Case Circuit Breaker) ................................................... 2.20  

XXXXXXX 
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. 
 26 01 20 99-0259  Maintenance And Repair, 240 Volt, 1 Pole Circuit Breaker Enclosed (26 01 20 99-

0211) 
. 
. 

 26 01 20 99-0260 EA Tighten Connections (For Maintenance And Repair, 240 Volt, 1 Pole Enclosed Circuit Breaker) ...................................... 108.66  

XXXXXXX 
. 
 26 01 20 99-0261  Maintenance And Inspection, 240 Volt, 1 Pole Circuit Breaker Enclosed (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0262 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 240 Volt, 1 Pole Enclosed Circuit 
Breaker) ............................................................................................................................................................................... 48.89  

XXXXXXX 
. 
 26 01 20 99-0263  Replace 240 Volt, 1 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0264 EA Remove Circuit Breaker (For Replace 240 Volt, 1 Pole Circuit Breaker Enclosed) .............................................................. 61.11  

. 
 26 01 20 99-0265 EA Install New 240 Volt, 1 Pole, 15 To 60 Amp, Circuit Breaker Enclosed (For Replace 240 Volt, 1 Pole Circuit 

Breaker Enclosed) ............................................................................................................................................................. 523.84  
. 

 26 01 20 99-0266 EA Cut, Form, Align And Connect Wires (For Replace 240 Volt, 1 Pole Circuit Breaker Enclosed) ........................................... 18.46  
. 

 26 01 20 99-0267 EA Check Operation Of Breaker (For Replace 240 Volt, 1 Pole Circuit Breaker Enclosed) ......................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0268  Maintenance And Repair, 240 Volt, 2 Pole Circuit Breaker Enclosed (26 01 20 99-

0211) 
. 
. 

 26 01 20 99-0269 EA Tighten Connections (For Maintenance And Repair, 240 Volt, 2 Pole Circuit Breaker Enclosed) ...................................... 108.66  

XXXXXXX 
. 
 26 01 20 99-0270  Maintenance And Inspection, 240 Volt, 2 Pole Circuit Breaker Enclosed (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0271 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 240 Volt, 2 Pole Circuit Breaker 
Enclosed) ............................................................................................................................................................................ 48.89  

XXXXXXX 
. 
 26 01 20 99-0272  Replace 240 Volt, 2 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0273 EA Remove Circuit Breaker (For Replace 240 Volt, 2 Pole Circuit Breaker Enclosed) .............................................................. 61.11  

. 
 26 01 20 99-0274 EA Install New Circuit Breaker Enclosed, 240 Volt, 15 To 60 Amp, 2 Pole (For Replace 240 Volt, 2 Pole Circuit 

Breaker Enclosed) ............................................................................................................................................................. 871.64  
. 

 26 01 20 99-0275 EA Cut, Form, Align And Connect Wires (For Replace 240 Volt, 2 Pole Circuit Breaker Enclosed) ........................................... 18.46  
. 

 26 01 20 99-0276 EA Check Operation Of Breaker (For Replace 240 Volt, 2 Pole Circuit Breaker Enclosed) ......................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0277  Maintenance And Repair, 240 Volt, 3 Pole Circuit Breaker Enclosed (26 01 20 99-

0211) 
. 
. 

 26 01 20 99-0278 EA Tighten Connections (For Maintenance And Repair, 240 Volt, 3 Pole Circuit Breaker Enclosed) ...................................... 108.66  

XXXXXXX 
. 
 26 01 20 99-0279  Maintenance And Inspection, 240 Volt, 3 Pole Circuit Breaker Enclosed (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0280 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 240 Volt, 3 Pole Circuit Breaker 
Enclosed) ............................................................................................................................................................................ 48.89  

XXXXXXX 
. 
 26 01 20 99-0281  Replace 240 Volt, 3 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0282 EA Remove Circuit Breaker (For Replace 240 Volt, 3 Pole Circuit Breaker Enclosed) .............................................................. 61.11  

. 
 26 01 20 99-0283 EA Install New Circuit Breaker Enclosed, 240 Volt, 15 To 60 Amp, 3 Pole (For Replace 240 Volt, 3 Pole Circuit 

Breaker Enclosed) ............................................................................................................................................................. 927.88  
. 

 26 01 20 99-0284 EA Cut, Form, Align And Connect Wires (For Replace 240 Volt, 3 Pole Circuit Breaker Enclosed) ........................................... 18.46  
. 

 26 01 20 99-0285 EA Check Operation Of Breaker (For Replace 240 Volt, 3 Pole Circuit Breaker Enclosed) ......................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0286  Repair Failed 600 Volt, 2 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0287 EA Repair Circuit Breaker Component (For Repair Failed 600 Volt, 2 Pole Circuit Breaker Enclosed) ................................... 841.81  

XXXXXXX 
. 
 26 01 20 99-0288  Maintenance And Inspection, 600 Volt, 2 Pole Circuit Breaker Enclosed (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0289 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 600 Volt, 2 Pole Circuit Breaker 
Enclosed) ............................................................................................................................................................................ 48.89  

XXXXXXX 
. 
 26 01 20 99-0290  Replace 600 Volt, 2 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0291 EA Remove Circuit Breaker, 600 Volt, 100 Amp, 2 Pole (For Replace 600 Volt, 2 Pole Circuit Breaker Enclosed) ................... 97.78  

. 
 26 01 20 99-0292 EA Install New Circuit Breaker Enclosed, 600 Volt, 100 Amp, 2 Pole (For Replace 600 Volt, 2 Pole Circuit Breaker 

Enclosed) ....................................................................................................................................................................... 1,386.83  
. 

 26 01 20 99-0293 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 2 Pole Circuit Breaker Enclosed) ........................................... 20.78  
. 

 26 01 20 99-0294 EA Check Operation Of Breaker (For Replace 600 Volt, 2 Pole Circuit Breaker Enclosed) ......................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0295  Repair Failed 600 Volt, 3 Pole Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0296 EA Repair Circuit Breaker Component (For Replace 600 Volt, 3 Pole Circuit Breaker Enclosed) ......................................... 1,206.18  

XXXXXXX 
. 
 26 01 20 99-0297  Maintenance And Inspection, 600 Volt, 3 Pole Circuit Breaker Enclosed (26 01 

20 99-0211) 
. 
. 

 26 01 20 99-0298 EA Inspect And Tighten Circuit Breaker Wiring (For Maintenance And Inspection, 600 Volt, 3 Pole Circuit Breaker 
Enclosed) ............................................................................................................................................................................ 48.89  

NOT FOR BID
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XXXXXXX 
. 
 26 01 20 99-0299  Replace 600 Volt, 3 Pole 100 Amp Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0300 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole 100 Amp Circuit Breaker Enclosed) ............................................. 108.66  

. 
 26 01 20 99-0301 EA Install New Circuit Breaker Enclosed, 600 Volt, 100 Amp, 3 Pole (For Replace 600 Volt, 3 Pole 100 Amp Circuit 

Breaker Enclosed) .......................................................................................................................................................... 1,099.27  
. 

 26 01 20 99-0302 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole 100 Amp Circuit Breaker Enclosed)............................ 20.78  
. 

 26 01 20 99-0303 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole 100 Amp Circuit Breaker Enclosed) .......................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0304  Replace 600 Volt, 3 Pole 800 Amp, Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0305 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole 800 Amp, Circuit Breaker Enclosed) ............................................ 543.16  

. 
 26 01 20 99-0306 EA Install New Circuit Breaker Enclosed, 600 Volt, 800 Amp, 3 Pole (For Replace 600 Volt, 3 Pole 800 Amp, Circuit 

Breaker Enclosed) ........................................................................................................................................................ 11,104.01  
. 

 26 01 20 99-0307 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole 800 Amp, Circuit Breaker Enclosed)........................... 41.56  
. 

 26 01 20 99-0308 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole 800 Amp, Circuit Breaker Enclosed) ......................................... 4.52  

XXXXXXX 
. 
 26 01 20 99-0309  Replace 600 Volt, 3 Pole 1000 Amp Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0310 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole 1,000 Amp Circuit Breaker Enclosed) .......................................... 630.80  

. 
 26 01 20 99-0311 EA Install New Circuit Breaker Enclosed, 600 Volt, 1,000 Amp, 3 Pole (For Replace 600 Volt, 3 Pole 1,000 Amp 

Circuit Breaker Enclosed) ............................................................................................................................................. 19,649.36  
. 

 26 01 20 99-0312 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole 1,000 Amp Circuit Breaker Enclosed)......................... 63.07  
. 

 26 01 20 99-0313 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole 1,000 Amp Circuit Breaker Enclosed) ....................................... 6.72  

XXXXXXX 
. 
 26 01 20 99-0314  Replace 600 Volt, 3 Pole 1600 Amp Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0315 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole 1,600 Amp Circuit Breaker Enclosed) .......................................... 698.39  

. 
 26 01 20 99-0316 EA Install New Circuit Breaker Enclosed, 600 Volt, 1,600 Amp, 3 Pole (For Replace 600 Volt, 3 Pole 1,600 Amp 

Circuit Breaker Enclosed) ............................................................................................................................................. 23,045.17  
. 

 26 01 20 99-0317 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole 1,600 Amp Circuit Breaker Enclosed)......................... 83.23  
. 

 26 01 20 99-0318 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole 1,600 Amp Circuit Breaker Enclosed) ....................................... 8.92  

XXXXXXX 
. 
 26 01 20 99-0319  Replace 600 Volt, 3 Pole 2000 Amp Circuit Breaker Enclosed (26 01 20 99-0211) 

. 

. 
 26 01 20 99-0320 EA Remove Circuit Breaker (For Replace 600 Volt, 3 Pole 2,000 Amp Circuit Breaker Enclosed) .......................................... 782.23  

. 
 26 01 20 99-0321 EA Install New Circuit Breaker Enclosed, 600 Volt, 2,000 Amp, 3 Pole (For Replace 600 Volt, 3 Pole 2,000 Amp 

Circuit Breaker Enclosed) ............................................................................................................................................. 29,089.31  
. 

 26 01 20 99-0322 EA Cut, Form, Align And Connect Wires (For Replace 600 Volt, 3 Pole 2,000 Amp Circuit Breaker Enclosed)....................... 173.31  
. 

 26 01 20 99-0323 EA Check Operation Of Breaker (For Replace 600 Volt, 3 Pole 2,000 Amp Circuit Breaker Enclosed) ..................................... 18.70  

XXXXXXX 
. 
 26 01 20 99-0324  Safety Switch, Heavy Duty (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0325  Maintenance And Repair, 3 Pole Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0326 EA Resecure Lugs (For Maintenance And Repair, 3 Pole Heavy Duty Safety Switch) .............................................................. 61.11  

XXXXXXX 
. 
 26 01 20 99-0327  Maintenance And Inspection, 3 Pole Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0328 EA Inspect And Clean Safety Switch (For Maintenance And Inspection, 3 Pole Safety Switch) ................................................ 61.11  

XXXXXXX 
. 
 26 01 20 99-0329  Replace 30 Amp Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0330 EA Remove Safety Switch (For Replace 30 Amp Heavy Duty Safety Switch)............................................................................ 79.45  

. 
 26 01 20 99-0331 EA Install New Fused Safety Switch, Heavy Duty, 600 Volt, 3 Pole, 30 Amp (For Replace 30 Amp Heavy Duty Safety 

Switch) ............................................................................................................................................................................... 544.12  
. 

 26 01 20 99-0332 EA Install New Fuses (For Replace 30 Amp Heavy Duty Safety Switch) ................................................................................. 208.68  
. 

 26 01 20 99-0333 EA Check Operation Of Switch (For Replace 30 Amp Heavy Duty Safety Switch) ...................................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0334  Replace 100 Amp Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0335 EA Remove Safety Switch (For Replace 100 Amp Heavy Duty Safety Switch) ........................................................................ 133.96  

. 
 26 01 20 99-0336 EA Install New Fused Safety Switch, Heavy Duty, 600 Volt, 3 Pole, 100 Amp (For Replace 100 Amp Heavy Duty 

Safety Switch) .................................................................................................................................................................... 981.42  
. 

 26 01 20 99-0337 EA Install New Fuses (For Replace 100 Amp Heavy Duty Safety Switch) ............................................................................... 350.67  
. 

 26 01 20 99-0338 EA Check Operation Of Switch (For Replace 100 Amp Heavy Duty Safety Switch) .................................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0339  Replace 200 Amp Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0340 EA Remove Safety Switch (For Replace 200 Amp Heavy Duty Safety Switch) ........................................................................ 195.56  

. 
 26 01 20 99-0341 EA Install New Fused Safety Switch, Heavy Duty, 600 Volt, 3 Pole, 200 Amp (For Replace 200 Amp Heavy Duty 

Safety Switch) ................................................................................................................................................................. 1,498.94  
. 

 26 01 20 99-0342 EA Install New Fuses (For Replace 200 Amp Heavy Duty Safety Switch) ............................................................................... 620.53  
. 

 26 01 20 99-0343 EA Check Operation Of Switch (For Replace 200 Amp Heavy Duty Safety Switch) .................................................................... 2.20  

XXXXXXX 
. 
 26 01 20 99-0344  Replace 400 Amp Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0345 EA Remove Safety Switch (For Replace 400 Amp Heavy Duty Safety Switch) ........................................................................ 287.59  

. 
 26 01 20 99-0346 EA Install New Fused Safety Switch, Heavy Duty, 600 Volt, 3 Pole, 400 Amp (For Replace 400 Amp Heavy Duty 

Safety Switch) ................................................................................................................................................................. 2,797.83  
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. 
 26 01 20 99-0347 EA Install New Fuses (For Replace 400 Amp Heavy Duty Safety Switch) ............................................................................ 1,273.51  

. 
 26 01 20 99-0348 EA Check Operation Of Switch (For Replace 400 Amp Heavy Duty Safety Switch) .................................................................... 4.52  

XXXXXXX 
. 
 26 01 20 99-0349  Replace 600 Amp Heavy Duty Safety Switch (26 01 20 99-0324) 

. 

. 
 26 01 20 99-0350 EA Remove Safety Switch (For Replace 600 Amp Heavy Duty Safety Switch) ....................................................................... 425.09  

. 
 26 01 20 99-0351 EA Install New Fused Safety Switch, Heavy Duty, 600 Volt, 3 Pole, 600 Amp (For Replace 600 Amp Heavy Duty 

Safety Switch) ................................................................................................................................................................. 5,052.37  
. 

 26 01 20 99-0352 EA Install New Fuses (For Replace 600 Amp Heavy Duty Safety Switch) ............................................................................ 1,593.56  
. 

 26 01 20 99-0353 EA Check Operation Of Switch (For Replace 600 Amp Heavy Duty Safety Switch) .................................................................... 4.52  

XXXXXXX 
. 
 26 01 20 99-0354  Safety Switch, General Duty (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0355  Maintenance And Repair, 2 Pole General Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0356 EA Resecure Lugs (For Maintenance And Repair, 2 Pole General Safety Switch) .................................................................... 61.11  

XXXXXXX 
. 
 26 01 20 99-0357  Maintenance And Inspection, 2 Pole Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0358 EA Inspect And Clean Safety Switch (For Maintenance And Inspection, 2 Pole Safety Switch) ................................................ 61.11  

XXXXXXX 
. 
 26 01 20 99-0359  Replace 240 Volt, 2 Pole Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0360 EA Remove Safety Switch (For Replace 240 Volt, 2 Pole Safety Switch) .................................................................................. 79.45  

. 
 26 01 20 99-0361 EA Install New Fused Safety Switch, General Duty, 240 Volt, 2 Pole, 30 Amp (For Replace 240 Volt, 2 Pole Safety 

Switch) ............................................................................................................................................................................... 389.90  
. 

 26 01 20 99-0362 EA Install New Fuse, Dual Element, Time Delay, 250 Volt, 30 Amp (For Replace 240 Volt, 2 Pole Safety Switch) ................... 65.97  
. 

 26 01 20 99-0363 EA Cut, Form, Align And Connect Wires (For Replace 240 Volt, 2 Pole Safety Switch) ............................................................ 18.46  
. 

 26 01 20 99-0364 EA Check Operation Of Switch (For Replace 240 Volt, 2 Pole Safety Switch) ............................................................................. 2.20  

XXXXXXX 
. 
 26 01 20 99-0365  Maintenance And Repair, 3 Pole General Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0366 EA Resecure Lugs (For Maintenance And Repair, 3 Pole General Safety Switch) .................................................................... 61.11  

XXXXXXX 
. 
 26 01 20 99-0367  Maintenance And Inspection, 3 Pole Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0368 EA Inspect And Clean Safety Switch (For Maintenance And Inspection, 3 Pole Safety Switch) ................................................ 61.11  

XXXXXXX 
. 
 26 01 20 99-0369  Replace 240 Volt, 3 Pole Safety Switch (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0370 EA Remove Safety Switch (For Replace 240 Volt, 3 Pole Safety Switch) .................................................................................. 79.45  

. 
 26 01 20 99-0371 EA Install New Fused Safety Switch, General Duty, 240 Volt, 3 Pole, 30 Amp (For Replace 240 Volt, 3 Pole Safety 

Switch) ............................................................................................................................................................................... 449.73  
. 

 26 01 20 99-0372 EA Install New Fuse, Dual Element, Time Delay, 250 Volt, 30 Amp (For Replace 240 Volt, 3 Pole Safety Switch) ................... 98.97  
. 

 26 01 20 99-0373 EA Cut, Form, Align And Connect Wires (For Replace 240 Volt, 3 Pole Safety Switch) ............................................................ 18.46  
. 

 26 01 20 99-0374 EA Check Operation Of Switch (For Replace 240 Volt, 3 Pole Safety Switch) ............................................................................. 2.20  

XXXXXXX 
. 
 26 01 20 99-0375  Replace Low Voltage Cartridge (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0376 EA Remove Cartridge Fuse Cutouts (For Replace Low Voltage Cartridge) ............................................................................... 12.22  

. 
 26 01 20 99-0377 EA Install New Cartridge Fuse Cutouts 3 Pole (For Replace Low Voltage Cartridge) ................................................................ 60.50  

XXXXXXX 
. 
 26 01 20 99-0378  Replace Plug Fuse (26 01 20 99-0354) 

. 

. 
 26 01 20 99-0379 EA Remove Plug Fuse (For Replace Plug Fuse) ......................................................................................................................... 9.78  

. 
 26 01 20 99-0380 EA Install New Plug Fuse, 120 Volt, 15 To 30 Amp (For Replace Plug Fuse) ............................................................................ 24.80  

XXXXXXX 
. 
 26 01 20 99-0381  Receptacles And Plugs (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0382  Maintenance And Repair, Receptacles And Plugs (26 01 20 99-0381) 

. 

. 
 26 01 20 99-0383 EA Repair Receptacle Component (Cover) (For Maintenance And Repair, Receptacles And Plugs) ........................................ 62.84  

XXXXXXX 
. 
 26 01 20 99-0384  Replace Receptacle/Plug, Receptacles And Plugs (26 01 20 99-0381) 

. 

. 
 26 01 20 99-0385 EA Turn Power Off, Later Turn On (For Replace Receptacle/Plug, Receptacles And Plugs) .................................................... 12.22  

. 
 26 01 20 99-0386 EA Remove And Reinstall Cover Plates (For Replace Receptacle/Plug, Receptacles And Plugs) ............................................ 20.78  

. 
 26 01 20 99-0387 EA Remove Receptacle (For Replace Receptacle/Plug, Receptacles And Plugs) ....................................................................... 4.89  

. 
 26 01 20 99-0388 EA Install New Receptacle (For Replace Receptacle/Plug, Receptacles And Plugs)................................................................. 59.97  

. 
 26 01 20 99-0389 EA Cut, Form, Align And Connect Wires (For Replace Receptacle/Plug, Receptacles And Plugs) ............................................. 3.18  

. 
 26 01 20 99-0390 EA Test For Operation, Receptacle (For Replace Receptacle/Plug, Receptacles And Plugs) ..................................................... 1.83  

XXXXXXX 
. 
 26 01 20 99-0391  4-Pin Receptacle (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0392  Repair 4-Pin Receptacle Cover (26 01 20 99-0391) 

. 

. 
 26 01 20 99-0393 EA Repair Receptacle(Cover) (For Repair 4-Pin Receptacle Cover) ......................................................................................... 83.83  

XXXXXXX 
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. 
 26 01 20 99-0394  Replace 4-Pin Receptacle (26 01 20 99-0391) 

. 

. 
 26 01 20 99-0395 EA Remove 4-Pin Receptacle (For Replace 4-Pin Receptacle) ................................................................................................. 24.44  

. 
 26 01 20 99-0396 EA Install New 4-Pin Locking Receptacle (For Replace 4-Pin Receptacle) .............................................................................. 162.81  

XXXXXXX 
. 
 26 01 20 99-0397  Contactors And Relays (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0398  Maintenance And Repair, Contactors And Relays (26 01 20 99-0397) 

. 

. 
 26 01 20 99-0399 EA Remove Contactor Coil (For Maintenance And Repair, Contactors And Relays) ................................................................. 73.58  

. 
 26 01 20 99-0400 EA Install New Contactor Coil (For Maintenance And Repair, Contactors And Relays) ........................................................... 285.94  

XXXXXXX 
. 
 26 01 20 99-0401  Maintenance And Inspection, Contactors And Relays (26 01 20 99-0397) 

. 

. 
 26 01 20 99-0402 EA Inspect And Clean Contacts (For Maintenance And Inspection, Contactors And Relays) .................................................... 30.56  

XXXXXXX 
. 
 26 01 20 99-0403  Replace Contactor, Contactors And Relays (26 01 20 99-0397) 

. 

. 
 26 01 20 99-0404 EA Remove Magnetic Contactor (For Replace Contactor, Contactors And Relays) ................................................................... 97.78  

. 
 26 01 20 99-0405 EA Install New Magnetic Contactor 600 Volt, 3 P, 25 HP (For Replace Contactor, Contactors And Relays) ........................... 979.41  

. 
 26 01 20 99-0406 EA Cut, Form, Align And Connect Wires (For Replace Contactor, Contactors And Relays) ...................................................... 18.46  

. 
 26 01 20 99-0407 EA Check Operation Of Contactor (For Replace Contactor, Contactors And Relays) .................................................................. 2.20  

XXXXXXX 
. 
 26 01 20 99-0408  Wiring Devices, Switches (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0409  Maintenance And Repair, Wiring Devices, Switches (26 01 20 99-0408) 

. 

. 
 26 01 20 99-0410 EA Repair Switch Component (Cover) (For Maintenance And Repair, Wiring Devices, Switches) ............................................ 62.84  

XXXXXXX 
. 
 26 01 20 99-0411  Replace Switch, Wiring Devices, Switches (26 01 20 99-0408) 

. 

. 
 26 01 20 99-0412 EA Turn Power Off, Later Turn On (For Replace Switch, Wiring Devices, Switches) ................................................................. 12.22  

. 
 26 01 20 99-0413 EA Remove And Reinstall Cover Plates (For Replace Switch, Wiring Devices, Switches) ........................................................ 20.78  

. 
 26 01 20 99-0414 EA Remove Switch (For Replace Switch, Wiring Devices, Switches) .......................................................................................... 4.89  

. 
 26 01 20 99-0415 EA Install New Switch (For Replace Switch, Wiring Devices, Switches) .................................................................................... 51.40  

. 
 26 01 20 99-0416 EA Cut, Form, Align And Connect Wires (For Replace Switch, Wiring Devices, Switches) .......................................................... 3.18  

. 
 26 01 20 99-0417 EA Test For Operation (For Replace Switch, Wiring Devices, Switches) ..................................................................................... 1.83  

XXXXXXX 
. 
 26 01 20 99-0418  Light Dimming Panel (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0419  Minor Repairs To Light Dimming Panel (26 01 20 99-0418) 

. 

. 
 26 01 20 99-0420 EA Check And Test Components (For Minor Repairs To Light Dimming Panel) ........................................................................ 48.89  

. 
 26 01 20 99-0421 EA Remove Dimming Panel Component (For Minor Repairs To Light Dimming Panel) ............................................................. 27.13  

. 
 26 01 20 99-0422 EA Install New Dimming Panel Component (For Minor Repairs To Light Dimming Panel) ...................................................... 179.02  

XXXXXXX 
. 
 26 01 20 99-0423  Maintenance And Inspection, Light Dimming Panel (26 01 20 99-0418) 

. 

. 
 26 01 20 99-0424 EA Check Light Dimming Panel (For Maintenance And Inspection, Light Dimming Panel) ........................................................ 65.15  

XXXXXXX 
. 
 26 01 20 99-0425  Replace Light Dimming Panel (26 01 20 99-0418) 

. 

. 
 26 01 20 99-0426 EA Turn Power Off, Later Turn On (For Replace Light Dimming Panel) .................................................................................... 12.22  

. 
 26 01 20 99-0427 EA Remove Dimming Panel (For Replace Light Dimming Panel) ............................................................................................ 195.56  

. 
 26 01 20 99-0428 EA Install New Dimming Panel (For Replace Light Dimming Panel) ..................................................................................... 1,994.25  

. 
 26 01 20 99-0429 EA Test Circuits (For Replace Light Dimming Panel) ................................................................................................................... 8.92  

XXXXXXX 
. 
 26 01 20 99-0430  Switch, Pull Cord (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0431  Maintenance And Repair, Switch, Pull Cord (26 01 20 99-0430) 

. 

. 
 26 01 20 99-0432 EA Repair Switch Component (Cover) (For Maintenance And Repair, Switch, Pull Cord) ......................................................... 63.02  

XXXXXXX 
. 
 26 01 20 99-0433  Replace Switch, Switch, Pull Cord (26 01 20 99-0430) 

. 

. 
 26 01 20 99-0434 EA Turn Power Off, Later Turn On (For Replace Switch, Switch, Pull Cord) .............................................................................. 12.22  

. 
 26 01 20 99-0435 EA Remove And Reinstall Cover Plates (For Replace Switch, Switch, Pull Cord) ..................................................................... 20.78  

. 
 26 01 20 99-0436 EA Remove Switch (For Replace Switch, Switch, Pull Cord) ....................................................................................................... 4.89  

. 
 26 01 20 99-0437 EA Install New Pull Cord Switch (For Replace Switch, Switch, Pull Cord) ................................................................................. 60.02  

. 
 26 01 20 99-0438 EA Cut, Form, Align And Connect Wires (For Replace Switch, Switch, Pull Cord) ....................................................................... 3.18  

. 
 26 01 20 99-0439 EA Test For Operation (For Replace Switch, Switch, Pull Cord) .................................................................................................. 1.83  

XXXXXXX 
. 
 26 01 20 99-0440  EMT Conduit (26 01 20 99-0159) 

. 

. 
 26 01 20 99-0441  Replace 1" EMT Conduit (26 01 20 99-0440) 

. 

. 
 26 01 20 99-0442 MLF Remove And Reinstall Cover Plate (For Replace 1" EMT Conduit) .................................................................................... 157.67  

. 
 26 01 20 99-0443 MLF Remove Conduit With Fittings And Hangers (For Replace 1" EMT Conduit) ................................................................... 2,481.14  

. 
 26 01 20 99-0444 MLF Remove Junction Box (For Replace 1" EMT Conduit) ........................................................................................................ 122.22  

. 
 26 01 20 99-0445 MLF Install New 1" EMT With Couplings (For Replace 1" EMT Conduit) ................................................................................ 7,602.38  

. 
 26 01 20 99-0446 MLF Install New Outlet Box Square (For Replace 1" EMT Conduit) ........................................................................................... 522.70  
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. 
 26 01 20 99-0447 MLF Install New Box Connector (For Replace 1" EMT Conduit) ................................................................................................. 149.01  

. 
 26 01 20 99-0448 MLF Install New Beam Clamp (For Replace 1" EMT Conduit) ................................................................................................. 1,251.07  

. 
 26 01 20 99-0449 MLF Install New Conduit Hanger (For Replace 1" EMT Conduit) ............................................................................................ 2,030.13  

XXXXXXX 
. 
 26 01 20 99-0450  Electrical Service & Distribution Preventative Maintenance (26 01 20 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 20 99-0451  Electrical Switchboard Preventative Maintenance (26 01 20 99-0450) 

. 

. 
 26 01 20 99-0452 EA Annual Preventative Maintenance For Electrical Switchboard .............................................................................................. 89.82  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Indicating Lamps For Proper 
Operation, If Appropriate; Replace Burned Out Lamps. 3. Remove And Reinstall Cover. 4. Check For 
Discolorations, Hot Spots, Odors And Charred Insulation. 5. Clean Switchboard Exterior And Surrounding Area. 
6. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 20 99-0453  Switchboard With Air Circuit Breaker Preventative Maintenance (26 01 20 99-0450) 

. 

. 
 26 01 20 99-0454 EA Annual Preventative Maintenance For Switchboard With Air Circuit Breaker ..................................................................... 573.45  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Indicating Lamps For Proper 
Operation, If Appropriate; Replace Burned Out Lamps. 3. Remove Switchboard From Service, Coordinate With 
Appropriate Authority. 4. Remove And Reinstall Cover. 5. Check For Discolorations, Hot Spots, Odors And 
Charred Insulation. 6. Check The Records On The Circuit Breaker For Any Full Current Rated Trips Which May 
Indicate A Potential Problem. 7. Examine The Exterior Of The Switchboard For Any Damage Or Moisture. 8. 
Check Operation Of Circuit Breaker Tripping Mechanism And Relays. 9. Check The Operation Of The Circuit 
Breaker Charging Motor. 10. Check Hardware For Tightness. 11. Check Interlock For Proper Operation. 12. 
Check That The Charger Is Operating Properly. 13. Check For Any Signs Of Corrosion On The Battery Terminals 
Or Wires. 14. Check The Electrolyte Level In The Batteries; Add As Required. 15. Check The Specific Gravity Of 
The Electrolyte In A 10% Sample Of The Batteries. 16. Check 25% Of Terminal-To-Cell Connection Resistance; 
Rehabilitate Connections As Required. 17. Apply Anti-Corrosion Grease To Battery Terminals And Connections. 
18. Measure And Record Individual Cell And String Float Voltages. 19. Place Switchboard Back In Service, Notify 
Appropriate Authority. 20. Clean Switchboard, Charger And The Surrounding Area. 21. Fill Out Maintenance 
Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 20 99-0455  Switchboard With Air Circuit Breaker And Tie Switch Preventative 

Maintenance (26 01 20 99-0450) 
. 
. 

 26 01 20 99-0456 EA Annual Preventative Maintenance For Switchboard With Air Circuit Breaker And Tie Switch ............................................ 582.48  
Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Indicating Lamps For Proper 
Operation, If Appropriate; Replace Burned Out Lamps. 3. Remove Switchboard From Service, Coordinate With 
Appropriate Authority. 4. Remove And Reinstall Cover. 5. Check For Discolorations, Hot Spots, Odors And 
Charred Insulation. 6. Check The Records On The Circuit Breaker For Any Full Current Rated Trips Which May 
Indicate A Potential Problem. 7. Examine The Exterior Of The Switchboard For Any Damage Or Moisture. 8. 
Check Operation Of Circuit Breaker Tripping Mechanism And Relays. 9. Check The Operation Of The Circuit 
Breaker Charging Motor. 10. Check Hardware For Tightness. 11. Check Interlock For Proper Operation. 12. 
Operate The Switching Handle And Check The Locking Mechanism. 13. Check That The Charger Is Operating 
Properly. 14. Check For Any Signs Of Corrosion On The Battery Terminals Or Wires. 15. Check The Electrolyte 
Level In The Batteries; Add As Required. 16. Check The Specific Gravity Of The Electrolyte In A 10% Sample Of 
The Batteries. 17. Check 25% Of Terminal-To-Cell Connection Resistance; Rehabilitate Connections As 
Required. 18. Apply Anti-Corrosion Grease To Battery Terminals And Connections. 19. Measure And Record 
Individual Cell And String Float Voltages. 20. Place Switchboard Back In Service, Notify Appropriate Authority. 
21. Clean Switchboard, Charger And The Surrounding Area. 22. Fill Out Maintenance Checklist And Report 
Deficiencies. 

XXXXXXX 
. 
 26 01 20 99-0457  225 Amps And Above, Panel Board Preventative Maintenance (26 01 20 99-0450) 

. 

. 
 26 01 20 99-0458 EA Annual Preventative Maintenance For 225 Amperes And Above, Panel Board ................................................................... 81.05  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check For Excessive Heat, Odors, Noise 
And Vibration. 3. Check General Condition Of Panel; Replace Lamps As Required. 4. Clean Panel. 5. Fill Out 
Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 20 99-0459  400 Amps And Above, Motor Control Center Preventative Maintenance (26 01 20 

99-0450) 
. 
. 

 26 01 20 99-0460 EA Annual Preventative Maintenance For 400 Amps And Above, Motor Control Center ........................................................... 80.65  
Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Starter Lights; Install New Lights If 
Required. 3. Check For Excessive Heat, Odors, Noise And Vibration. 4. Check Motor Control Center Exterior And 
Surrounding Area. 5. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 26  Maintenance Testing of Electrical Systems (26 01) 

. 

. 
 26 01 26 00-0001  TTR Maintenance Testing Or Meggar Maintenance Testing of Transformers 

(26 01 26) 
Note: Includes all required small tools and equipment. Use other MRO tasks required to remove equipment cover. 

. 

. 
 26 01 26 00-0002  TTR Maintenance Testing Or Meggar Maintenance Testing of 

Transformers, Not Connected (26 01 26 00-0001) 
. 
. 

 26 01 26 00-0003 EA TTR Or Megger Maintenance Testing Of Up To 15 KVA, Single Phase Transformer, Not Connected ................................. 30.75  
. 

 26 01 26 00-0004 EA TTR Or Megger Maintenance Testing Of >15 To 50 KVA, Single Phase Transformer, Not Connected ............................... 51.25  
. 

 26 01 26 00-0005 EA TTR Or Megger Maintenance Testing Of 75 KVA, Single Phase Transformer, Not Connected ........................................... 71.75  
. 

 26 01 26 00-0006 EA TTR Or Megger Maintenance Testing Of 100 KVA, Single Phase Transformer, Not Connected ......................................... 92.24  
. 

 26 01 26 00-0007 EA TTR Or Megger Maintenance Testing Of 150 KVA, Single Phase Transformer, Not Connected ....................................... 112.75  
. 

 26 01 26 00-0008 EA TTR Or Megger Maintenance Testing Of 167 KVA, Single Phase Transformer, Not Connected ....................................... 133.24  
. 

 26 01 26 00-0009 EA TTR Or Megger Maintenance Testing Of 200 KVA, Single Phase Transformer, Not Connected ....................................... 143.49  
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. 
 26 01 26 00-0010 EA TTR Or Megger Maintenance Testing Of 250 KVA, Single Phase Transformer, Not Connected ....................................... 153.73  

. 
 26 01 26 00-0011 EA TTR Or Megger Maintenance Testing Of Up To 15 KVA, Three Phase Transformer, Not Connected ................................. 51.25  

. 
 26 01 26 00-0012 EA TTR Or Megger Maintenance Testing Of >15 To 45 KVA, Three Phase Transformer, Not Connected ................................ 71.75  

. 
 26 01 26 00-0013 EA TTR Or Megger Maintenance Testing Of 75 KVA, Three Phase Transformer, Not Connected ............................................ 92.24  

. 
 26 01 26 00-0014 EA TTR Or Megger Maintenance Testing Of 112.5 KVA, Three Phase Transformer, Not Connected ..................................... 102.49  

. 
 26 01 26 00-0015 EA TTR Or Megger Maintenance Testing Of 150 KVA, Three Phase Transformer, Not Connected ........................................ 143.49  

. 
 26 01 26 00-0016 EA TTR Or Megger Maintenance Testing Of 225 KVA, Three Phase Transformer, Not Connected ........................................ 163.99  

. 
 26 01 26 00-0017 EA TTR Or Megger Testing Of 300 KVA, Three Phase Transformer, Not Connected ............................................................. 184.49  

XXXXXXX 
. 
 26 01 26 00-0018  TTR Maintenance Testing Or Meggar Maintenance Testing of 

Transformers, Connected (26 01 26 00-0001) 
. 
. 

 26 01 26 00-0019 EA TTR Or Megger Maintenance Testing Of Up To 15 KVA, Single Phase Transformer, Connected ....................................... 51.25  
. 

 26 01 26 00-0020 EA TTR Or Megger Maintenance Testing Of >15 To 50 KVA, Single Phase Transformer, Connected ...................................... 71.75  
. 

 26 01 26 00-0021 EA TTR Or Megger Maintenance Testing Of 75 KVA, Single Phase Transformer, Connected .................................................. 82.00  
. 

 26 01 26 00-0022 EA TTR Or Megger Maintenance Testing Of 100 KVA, Single Phase Transformer, Connected .............................................. 102.49  
. 

 26 01 26 00-0023 EA TTR Or Megger Maintenance Testing Of 150 KVA, Single Phase Transformer, Connected .............................................. 143.49  
. 

 26 01 26 00-0024 EA TTR Or Megger Maintenance Testing Of 167 KVA, Single Phase Transformer, Connected .............................................. 174.24  
. 

 26 01 26 00-0025 EA TTR Or Megger Maintenance Testing Of 200 KVA, Single Phase Transformer, Connected .............................................. 184.49  
. 

 26 01 26 00-0026 EA TTR Or Megger Maintenance Testing Of 250 KVA, Single Phase Transformer, Connected .............................................. 194.73  
. 

 26 01 26 00-0027 EA TTR Or Megger Maintenance Testing Of Up To 15 KVA, Three Phase Transformer, Connected ........................................ 71.75  
. 

 26 01 26 00-0028 EA TTR Or Megger Maintenance Testing Of >15 To 45 KVA, Three Phase Transformer, Connected ...................................... 92.24  
. 

 26 01 26 00-0029 EA TTR Or Megger Maintenance Testing Of 75 KVA, Three Phase Transformer, Connected................................................. 122.99  
. 

 26 01 26 00-0030 EA TTR Or Megger Maintenance Testing Of 112.5 KVA, Three Phase Transformer, Connected ............................................ 163.99  
. 

 26 01 26 00-0031 EA TTR Or Megger Maintenance Testing Of 150 KVA, Three Phase Transformer, Connected ............................................... 184.49  
. 

 26 01 26 00-0032 EA TTR Or Megger Maintenance Testing Of 225 KVA, Three Phase Transformer, Connected ............................................... 215.24  
. 

 26 01 26 00-0033 EA TTR Or Megger Testing Of 300 KVA, Three Phase Transformer, Connected .................................................................... 276.73  

XXXXXXX 
. 
 26 01 30  Operation and Maintenance of Facility Electrical Power 

Generating and Storing Equipment (26 01) 
. 
. 
 26 01 30 91  Facility Electrical Power Generating and Storing Equipment Restoration (26 01 

30) 
. 
. 
 26 01 30 91-0001  Emergency Generator Permits (26 01 30 91) 

. 

. 
 26 01 30 91-0002  Air Pollution Control Board (26 01 30 91-0001) 

. 

. 
 26 01 30 91-0003 EA APCD Permit To Construct And Operate Emergency Generator ..................................................................................... 4,905.32  

XXXXXXX 
. 
 26 01 30 99  Facility Electrical Power Generating and Storing Equipment, Facilities 

Maintenance and Repair (26 01 30) 
Note: The Maintenance & Repair section is a listing of common maintenance tasks performed at facilities.   Under the 
System Description column, each task, including its components, is described. Labor-hours have been enhanced, where 
appropriate, to include setup and delay time. In some cases, the list of steps comprising the task includes most of the 
potential repairs that could be made on a system. For those tasks, individual items, as appropriate, can be selected from 
the allencompassing list. 

. 

. 
 26 01 30 99-0001  175 KW Gasoline Generator (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0002  175 KW, Gasoline Generator, Maintenance And Inspection (26 01 30 99-0001) 

. 

. 
 26 01 30 99-0003 EA Run Test Gasoline Generator (For 175 KW, Gasoline Generator, Maintenance And Inspection) ........................................ 97.78  

XXXXXXX 
. 
 26 01 30 99-0004  175 KW, Gasoline Generator, Replace Generator Component (26 01 30 99-0001) 

. 

. 
 26 01 30 99-0005 EA Remove Gasoline Generator (For 175 KW, Gasoline Generator, Replace Generator Component) ................................ 4,444.54  

. 
 26 01 30 99-0006 EA Install New Gasoline Generator, 175 KW (For 175 KW, Gasoline Generator, Replace Generator Component) ........... 89,761.11  

XXXXXXX 
. 
 26 01 30 99-0007  750 KW Diesel Generator (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0008  750 KW, Diesel Generator, Maintenance And Inspection (26 01 30 99-0007) 

. 

. 
 26 01 30 99-0009 EA Run Test Diesel Generator (For 750 KW, Diesel Generator, Maintenance And Inspection) ................................................. 97.78  

XXXXXXX 
. 
 26 01 30 99-0010  750 KW, Diesel Generator, Replace Diesel Generator Component (26 01 30 99-0007) 

. 

. 
 26 01 30 99-0011 EA Remove Diesel Generator (For 750 KW, Diesel Generator, Replace Diesel Generator Component) ............................. 6,984.22  

. 
 26 01 30 99-0012 EA Install New Diesel Generator, 750 KW (For 750 KW, Diesel Generator, Replace Diesel Generator Component) ....... 253,703.68  

XXXXXXX 
. 
 26 01 30 99-0013  Transfer Switch (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0014  Transfer Switch, Maintenance And Repair (26 01 30 99-0013) 

. 

. 
 26 01 30 99-0015 EA Remove Transfer Switch Coil (For Transfer Switch, Maintenance And Repair) .................................................................... 81.52  

. 
 26 01 30 99-0016 EA Install New Transfer Switch Coil (For Transfer Switch, Maintenance And Repair) ............................................................. 380.32  

XXXXXXX 
. 
 26 01 30 99-0017  Transfer Switch, Maintenance And Inspection (26 01 30 99-0013) 
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. 

. 
 26 01 30 99-0018 EA Inspect And Clean Transfer Switch (For Transfer Switch, Maintenance And Inspection) ..................................................... 61.11  

XXXXXXX 
. 
 26 01 30 99-0019  Transfer Switch, Replace Transfer Switch (26 01 30 99-0013) 

. 

. 
 26 01 30 99-0020 EA Remove Transfer Switch (For Transfer Switch, Replace Transfer Switch) ........................................................................... 81.52  

. 
 26 01 30 99-0021 EA Install New Transfer Switch, 480 Volt, 3 Pole, 1,200 Amp (For Transfer Switch, Replace Transfer Switch) ................. 26,859.81  

. 
 26 01 30 99-0022 EA Cut, Form, Align And Connect Wires (For Transfer Switch, Replace Transfer Switch) ......................................................... 18.46  

. 
 26 01 30 99-0023 EA Check Operation Of Switch (For Transfer Switch, Replace Transfer Switch) ......................................................................... 2.20  

XXXXXXX 
. 
 26 01 30 99-0024  Battery, Wet (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0025  Wet Battery, Maintenance And Inspection (26 01 30 99-0024) 

. 

. 
 26 01 30 99-0026 EA Clean And Maintain Wet Cell Battery (For Wet Battery, Maintenance And Inspection) ........................................................ 61.11  

XXXXXXX 
. 
 26 01 30 99-0027  Wet Battery, Replace Battery (26 01 30 99-0024) 

. 

. 
 26 01 30 99-0028 EA Remove Wet Cell Battery (For Wet Battery, Replace Battery) .............................................................................................. 12.22  

. 
 26 01 30 99-0029 EA Install New Wet Cell Battery (For Wet Battery, Replace Battery) ........................................................................................ 684.43  

XXXXXXX 
. 
 26 01 30 99-0030  Battery, Dry (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0031  Dry Battery, Maintenance And Inspection (26 01 30 99-0030) 

. 

. 
 26 01 30 99-0032 EA Clean And Maintain Dry Cell Battery (For Dry Battery, Maintenance And Inspection) .......................................................... 61.11  

XXXXXXX 
. 
 26 01 30 99-0033  Dry Battery, Replace Battery (26 01 30 99-0030) 

. 

. 
 26 01 30 99-0034 EA Remove Dry Cell Battery (For Dry Battery, Replace Battery) ............................................................................................... 12.22  

. 
 26 01 30 99-0035 EA Install New Dry Cell Battery (For Dry Battery, Replace Battery) ......................................................................................... 198.90  

XXXXXXX 
. 
 26 01 30 99-0036  Battery Charger (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0037  Battery Charger, Maintenance And Repair (26 01 30 99-0036) 

. 

. 
 26 01 30 99-0038 EA Repair Battery Charger Component (For Battery Charger, Maintenance And Repair) ....................................................... 426.38  

XXXXXXX 
. 
 26 01 30 99-0039  Battery Charger, Maintenance And Inspection (26 01 30 99-0036) 

. 

. 
 26 01 30 99-0040 EA Check Battery Charger (For Battery Charger, Maintenance And Inspection) ..................................................................... 195.56  

XXXXXXX 
. 
 26 01 30 99-0041  Battery Charger, Replace Charger (26 01 30 99-0036) 

. 

. 
 26 01 30 99-0042 EA Remove Battery Charger (For Battery Charger, Replace Charger) ...................................................................................... 75.17  

. 
 26 01 30 99-0043 EA Install New Battery Charger (For Battery Charger, Replace Charger) ................................................................................ 807.51  

XXXXXXX 
. 
 26 01 30 99-0044  Uninterruptible Power Supply (UPS) Battery (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 
 26 01 30 99-0045  Uninterruptible Power Supply (UPS) Battery, Maintenance And Inspection (26 

01 30 99-0044) 
. 
. 

 26 01 30 99-0046 EA UPS Battery Electrical Test (For Uninterruptible Power Supply (UPS) Battery, Maintenance And Inspection) .................... 97.78  

XXXXXXX 
. 
 26 01 30 99-0047  Uninterruptible Power Supply (UPS) Battery, Replace Motor Generator 

Uninterruptible Power Supply (UPS) Battery (26 01 30 99-0044) 
. 
. 

 26 01 30 99-0048 EA Remove UPS Battery (For Uninterruptible Power Supply (UPS) Battery, Replace Motor Generator Uninterruptible 
Power Supply (UPS) Battery) ............................................................................................................................................ 162.92  

. 
 26 01 30 99-0049 EA Install New UPS Battery (For Uninterruptible Power Supply (UPS) Battery, Replace Motor Generator 

Uninterruptible Power Supply (UPS) Battery) ................................................................................................................. 1,131.95  

XXXXXXX 
. 
 26 01 30 99-0050  Automatic Transfer Switch Preventative Maintenance (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 30 99-0051 EA Annual Preventative Maintenance For Automatic Transfer Switch ....................................................................................... 73.03  
Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Inspect Wiring, Wiring Connections And 
Fuse Blocks For Looseness, Tighten All Connections.   3. Inspect Wiring, Wiring Connections And Fuse Blocks 
For Charring And Overheating. 4. Inspect Wiring, Wiring Connections And Fuse Blocks For Evidence Of Short-
Circuiting. 5. Inspect General Condition Of Transfer Switch And Clean Exterior And Surrounding Area. 6. Fill Out 
Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0052  15 kVA And Less, Emergency Generator Preventative Maintenance (26 01 30 99) 

Note: Includes all required small tools and equipment. NOT FOR BID
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. 

. 
 26 01 30 99-0053 EA Annual Preventative Maintenance For 15 kVA And Less, Emergency Generator .............................................................. 355.03  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Engine Oil Level; Add As Required. 
3. Change Engine Oil. 4. Change Engine Oil Filter. 5. Check Battery Charge And Electrolyte Specific Gravity; 
Add Water As Required. 6. Check Terminals For Corrosion; Clean As Required. 7. Check Belt Tension And 
Wear; Adjust As Required. 8. Check Engine Air Filter; Change As Required. 9. Check Engine Coolant, Add As 
Required. 10. Check Spark Plug Or Injector Nozzle Condition; Service Or Replace As Required. 11. Check 
Wiring, Connections And Switches; Adjust As Required. 12. Perform 30 Minute Generator Test Run; Check For 
Proper Operation. 13. Check Fuel Level; Add As Required. 14. Wipe Dust And Dirt From Engine And Generator. 
15. Clean Area Around Generator. 16. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0054  Over 15 kVA, Emergency Diesel Generator Preventative Maintenance (26 01 30 

99) 
Note: Includes all required small tools and equipment. 

. 

. 
 26 01 30 99-0055 EA Annual Preventative Maintenance For Over 15 kVA, Emergency Diesel Generator ........................................................... 383.76  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Engine Oil Level; Add As Required. 
3. Change Engine Oil. 4. Change Engine Oil Filter. 5. Check Battery Charge And Electrolyte Specific Gravity; 
Add Water As Required. 6. Check Terminals For Corrosion; Clean As Required. 7. Check Belts for Wear and 
Proper Tension; Adjust As Required. 8. Check That Crank Case Heater Is Operating. 9. Check Engine Air Filter; 
Change As Required. 10. Check Engine Coolant; Add As Required. 11. Check Wiring, Connections And 
Switches; Adjust As Required. 12. Check Spark Plug Or Injector Nozzle Condition; Service Or Replace As 
Required. 13. Perform 30 Minute Generator Test Run; Check For Proper Operation. 14. Check Fuel Level With 
Gauge Pole, Add As Required. 15. Wipe Dust And Dirt From Engine And Generator. 16. Clean Area Around 
Generator. 17. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0056  Turbine Emergency Diesel Generator Preventative Maintenance (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 30 99-0057 EA Annual Preventative Maintenance For Turbine Emergency Diesel Generator ................................................................. 1,333.96  
Note: 1. Check With Operating Or Area Personnel for Deficiencies. 2. Check Transmission Oil Level; Add As 
Required.   . Check Turbine Oil Level; Add As Required.   3. Change Turbine 
Oil. 4. Change Turbine Oil Filter.  5. Check That The Crankcase Heater Is Operating Properly.  6. 
Remove And Install New Turbine Air Filter. 7. Check Wiring, Connections And Switches, Adjust As Required.
   8. Check Engine Coolant, Add As Required. 9. Check Starter For Proper Operation, 
Lubricate As Required. 10. Check Fuel Nozzles And Fuel Regulator, Service Or Replace As Required. 11. Check 
Ignition Device Condition, Service Or Replace As Required. 12. Perform 30 Minute Generator Test Run, Check 
For Proper Operation. 13. Check And Record Transmission Oil Pressure And Temperature, And Natural Gas 
Pressure. 14. Oil Pressure:_____ Oil Temperature:_____ Gas Pressure:_____. 15. Record Running Time: 
Beginning ___ Hours: Ending ___ Hours. 16. Check That The Charger Is Operating Properly. 17. Check For Any 
Signs Of Corrosion On Battery Terminals Or Wires. 18. Check The Electrolyte Level In The Batteries, Add As 
Required. 19. Check Specific Gravity Of The Electrolyte In A 10% Sample Of The Batteries. 20. Check 25% Of 
Terminal-To-Cell Connection Resistance, Rehabilitate Connections As Required. 21. Apply Anti-Corrosion 
Grease To Battery Terminals And Connections. 22. Measure And Record Individual Cell And String Float 
Voltages. 23. Clean Area Around Generator. 25. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0058  Power Stabilizer Preventative Maintenance (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 30 99-0059 EA Annual Preventative Maintenance For Power Stabilizer ....................................................................................................... 77.60  
Note: 1. Remove The Covers Or Open The Doors.   2. Check For Signs Of Moisture Or 
Overheating.  3. Check Fans And Other Auxiliary Devices For Proper Operation.   4. 
Check For Voltage Creeping Over Transformer Insulated Surface.   5. Look For 
Evidence Such As Tracking Or Carbonization. 6. Check Condition Of The Ground System.  7. Check Wiring, 
Connections And Relays; Tighten And Adjust As Required.   8. Reinstall The Covers Or Close 
The Doors.   9. Clean The Surrounding Area. 10. Fill Out Maintenance Checklist And 
Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0060  200 kVA And Less, Uninterruptible Power System Preventative 

Maintenance (26 01 30 99) 
Note: Includes all required small tools and equipment. 

. 

. 
 26 01 30 99-0061 EA Annual Preventative Maintenance For 200 kVA And Less, Uninterruptible Power System ................................................ 578.85  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Electrolyte Level Of Batteries; Add 
Water As Required. 3. Check Terminals For Corrosion; Clean As Required. 4. Check 25% Of The Batteries For 
Charge And Electrolyte Specific Gravity. 5. Check Batteries For Cracks Or Leaks; Remove And Install New 
Batteries As Required. 6. Check 25% Of The Terminal-To-Cell Connection Resistances. 7. Rehabilitate 
Connections As Required. 8. Apply Anti-Corrosion Grease To Battery Terminals And Connections. 9. Measure 
And Record Individual Cell And String Float Voltages. 10. Check Integrity Of Battery Rack. 11. Check Battery 
Room Temperature And Ventilation System. 12. Remove And Install New Air Filters On UPS Modules. 13. Check 
Output Voltage And Amperages, From Control Panel. 14. Check UPS Room Temperature And Ventilation 
System. 15. Notify Personnel And Test UPS Fault Alarm System. 16. Clean Around Batteries And UPS Modules. 
17. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0062  201 To 800 kVA, Uninterrupted Power System Preventative Maintenance (26 

01 30 99) 
Note: Includes all required small tools and equipment. NOT FOR BID
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. 

. 
 26 01 30 99-0063 EA Annual Preventative Maintenance For 201 To 800 kVA, Uninterrupted Power System ................................................... 1,278.34  

Note: 1. Check With Operating Or Area Personnel For Deficiencies. 2. Check Electrolyte Level Of Batteries; Add 
Water As Required. 3. Check Terminals For Corrosion; Clean As Required. 4. Check 25% Of The Batteries For 
Charge And Electrolyte Specific Gravity. 5. Check Batteries For Cracks Or Leaks; Remove And Install New 
Batteries As Required. 6. Check 25% Of The Terminal-To-Cell Connection Resistances. 7. Rehabilitate 
Connections As Required. 8. Apply Anti-Corrosion Grease To Battery Terminals And Connections. 9. Measure 
And Record Individual Cell And String Float Voltages. 10. Check Integrity Of Battery Rack. 11. Check Battery 
Room Temperature And Ventilation System. 12. Remove And Install New Air Filters On UPS Modules. 13. Check 
Output Voltage And Amperages, From Control Panel. 14. Check UPS Room Temperature And Ventilation 
System. 15. Notify Personnel And Test UPS Fault Alarm System. 16. Clean Around Batteries And UPS Modules. 
17. Fill Out Maintenance Checklist And Report Deficiencies. 

XXXXXXX 
. 
 26 01 30 99-0064  Battery System And Charger Preventative Maintenance (26 01 30 99) 

Note: Includes all required small tools and equipment. 
. 
. 

 26 01 30 99-0065 EA Annual Preventative Maintenance Of Battery System And Charger ................................................................................... 199.49  
Note: 1. Check That The Charger Is Operating Properly.   2. Check For Any Signs Of 
Corrosion On The Battery Terminals Or Wires. 3. Check The Electrolyte Level In The Batteries, Add As 
Required. 4. Check The Specific Gravity Of The Electrolyte In A 10% Sample Of The Batteries. 5. Check 25% Of 
Terminal-To-Cell Connection Resistance, Rehabilitate Connections As Required. 6. Apply Anti-Corrosion Grease 
To Battery Terminals And Connections. 7. Measure And Record Individual Cell And String Float Voltages. 
  8. Clean Area Around Batteries. 

XXXXXXX 
. 
 26 01 50  Operation and Maintenance of Lighting (26 01) 

. 

. 
 26 01 50 51  Luminaire Relamping (26 01 50) 

. 

. 
 26 01 50 51-0001  Replace Lamps In Existing Fixtures (26 01 50 51) 

Note: Includes removal of existing lamp from fixture and installation of new lamp. Excludes disposal of hazardous 
lamps. 

. 

. 
 26 01 50 51-0002  Halogen Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0003 EA 300 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 50.22  

. 
 26 01 50 51-0004 EA 500 Watt, T3, Tungsten Halogen Lamp ................................................................................................................................ 64.37  

. 
 26 01 50 51-0005 EA 1,000 Watt, T3, Tungsten Halogen Lamp ............................................................................................................................. 95.57  

. 
 26 01 50 51-0006 EA 60 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 25.54  

. 
 26 01 50 51-0007 EA 75 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 25.54  

. 
 26 01 50 51-0008 EA 90 Watt, PAR38, Halogen Lamp ........................................................................................................................................... 24.27  

. 
 26 01 50 51-0009 EA 100 Watt, PAR38, Halogen Lamp ......................................................................................................................................... 24.27  

. 
 26 01 50 51-0010 EA 60 Watt, PAR38, Halogen IR Reflective Lamp ..................................................................................................................... 36.49  

. 
 26 01 50 51-0011 EA 67 Watt, PAR38, Halogen IR Reflective Lamp ..................................................................................................................... 40.06  

. 
 26 01 50 51-0012 EA 70 Watt, PAR38, Halogen IR Reflective Lamp ..................................................................................................................... 39.14  

. 
 26 01 50 51-0013 EA 90 Watt, PAR38, Halogen IR Reflective Lamp ..................................................................................................................... 41.86  

. 
 26 01 50 51-0014 EA 100 Watt, PAR38, Halogen IR Reflective Lamp.................................................................................................................... 42.44  

. 
 26 01 50 51-0015 EA 12 Watt, 10 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-65-B01-12-830-10) .................................................... 22.07  

. 
 26 01 50 51-0016 EA 12 Watt, 20 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-20) .................................................... 22.07  

. 
 26 01 50 51-0017 EA 12 Watt, 25 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-25) .................................................... 24.07  

. 
 26 01 50 51-0018 EA 12 Watt, 36 Degree Beam, Base B01, Halogen Lamp (Soraa MR16-75-B01-12-830-36) .................................................... 24.07  

XXXXXXX 
. 
 26 01 50 51-0019  Incandescent Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0020 EA 100 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 6.95  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 
. 

 26 01 50 51-0021 EA 150 Watt, Frosted, Interior Incandescent Lamp ...................................................................................................................... 8.55  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 

. 
 26 01 50 51-0022 EA 200 Watt, Frosted, Interior Incandescent Lamp .................................................................................................................... 10.34  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 
. 

 26 01 50 51-0023 EA 300 Watt, PS25, Interior Incandescent Lamp ....................................................................................................................... 12.60  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 

. 
 26 01 50 51-0024 EA 60 Watt, G25, Clear, Interior Incandescent Lamp ................................................................................................................... 9.56  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 
. 

 26 01 50 51-0025 EA 75 Watt, R20, Interior Incandescent Lamp ........................................................................................................................... 14.96  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.45 

. 
 26 01 50 51-0026 EA 75 Watt, PAR38, Exterior Incandescent Lamp ..................................................................................................................... 18.13  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.45 
. 

 26 01 50 51-0027 EA 100 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 16.86  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.45 

. 
 26 01 50 51-0028 EA 150 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 28.85  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.45 
. 

 26 01 50 51-0029 EA 250 Watt, PAR38, Exterior Incandescent Lamp ................................................................................................................... 59.13  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.85 

. 
 26 01 50 51-0030 EA 300 Watt, PAR56, Exterior Incandescent Lamp ................................................................................................................... 67.93  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.85 

XXXXXXX 
. 
 26 01 50 51-0031  Exit Light Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0032 EA Convert Exit Light Lamps To Red LED Lamps ................................................................................................................... 115.28  

    For Green LED Lamps, Add  25.00 
. 

 26 01 50 51-0033 EA Fluorescent Lamp For Exit Light ........................................................................................................................................... 32.63  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -8.15 

. 
 26 01 50 51-0034 EA Lamp Replacement For Emergency Lights On Exit Sign ...................................................................................................... 41.05  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -4.08 

NOT FOR BID
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XXXXXXX 
. 
 26 01 50 51-0035  Fluorescent Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0036 EA 18", 15 Watt, T8 Fluorescent Lamp ...................................................................................................................................... 12.95  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0037 EA 2', 17 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 15.60  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0038 EA 3', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.93  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0039 EA 4', 28 Watt, Rapid Start T8 Fluorescent Lamp ...................................................................................................................... 18.20  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0040 EA 4', 32 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 17.75  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0041 EA 4', 30 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 22.50  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0042 EA 4', 28 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 19.71  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0043 EA 4', 25 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 19.60  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0044 EA 4', 44 Watt, T8HO Fluorescent Lamp .................................................................................................................................... 31.59  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0045 EA 8', 59 Watt, T8 Fluorescent Lamp ......................................................................................................................................... 24.06  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0046 EA 18", 15 Watt, T12 Fluorescent Lamp .................................................................................................................................... 19.63  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0047 EA 2', 20 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 14.84  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0048 EA 3', 30 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 16.67  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0049 EA 4', 34 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 16.75  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0050 EA 4', 40 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 16.41  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0051 EA 8', 60 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 24.67  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0052 EA 8', 75 Watt, T12 Fluorescent Lamp ....................................................................................................................................... 20.82  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0053 EA 8', 95 Watt, Instant Start T12 Fluorescent Lamp ................................................................................................................... 35.35  
. 

 26 01 50 51-0054 EA 6" Diameter, 20 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 19.86  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0055 EA 8" Diameter, 22 Watt, Circular T9 Fluorescent Lamp ............................................................................................................ 16.32  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0056 EA 12" Diameter, 32 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 15.78  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0057 EA 16" Diameter, 40 Watt, Circular T9 Fluorescent Lamp .......................................................................................................... 17.47  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0058 EA 32 Watt, Rapid Start, U-Shaped T8 Fluorescent Lamp ......................................................................................................... 28.93  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -4.08 

. 
 26 01 50 51-0059 EA 40 Watt, Rapid Start, U-Shaped T12 Fluorescent Lamp ....................................................................................................... 27.88  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -4.08 
. 

 26 01 50 51-0060 EA 6", 4 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 14.38  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0061 EA 9", 6 Watt, T5 Fluorescent Lamp .......................................................................................................................................... 14.14  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0062 EA 12", 8 Watt, T5 Fluorescent Lamp ........................................................................................................................................ 14.60  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0063 EA 21", 13 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 15.28  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0064 EA 24", 14 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 17.62  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0065 EA 34", 21 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 19.17  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0066 EA 46", 28 Watt, T5 Fluorescent Lamp ...................................................................................................................................... 18.56  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0067 EA 46", 54 Watt, T5HO Fluorescent Lamp ................................................................................................................................. 20.32  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0068 EA 46", 54 Watt T5 Fluorescent Lamp ....................................................................................................................................... 17.39  
. 

 26 01 50 51-0069 EA 5-13 Watt, 2-Pin Compact Fluorescent Lamp ....................................................................................................................... 11.40  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 

. 
 26 01 50 51-0070 EA 9-26 Watt, 4-Pin Compact Fluorescent Lamp ....................................................................................................................... 12.62  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 
. 

 26 01 50 51-0071 EA 27-55 Watt, 4-Pin Compact Fluorescent Lamp ..................................................................................................................... 26.04  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 

. 
 26 01 50 51-0072 EA Compact Fluorescent 13 Watt, 4-Pin Lamps CF13DD/E/827, Dulux .................................................................................... 33.93  

. 
 26 01 50 51-0073 EA Compact Fluorescent 18 Watt, 4-Pin Lamps CF18DD/E/827, Dulux .................................................................................... 33.93  

. 
 26 01 50 51-0074 EA 32 Watt 2D (DoubleD) Fluorescent Lamp, 4-Pin ................................................................................................................... 64.16  

. 
 26 01 50 51-0075 EA 26 Watt (1,600 Lumens) 4-pin Quad Tube PL Lamp ............................................................................................................ 23.20  

. 
 26 01 50 51-0076 EA <9 Watt, Screw-In, Spiral Compact Fluorescent Lamps ....................................................................................................... 11.78  

. 
 26 01 50 51-0077 EA 9 To 27 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................... 10.16  

. 
 26 01 50 51-0078 EA 29 To 32 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 10.66  

. 
 26 01 50 51-0079 EA 33 To 42 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 44.14  

. 
 26 01 50 51-0080 EA 43 To 65 Watt, Screw-In, Spiral Compact Fluorescent Lamps ............................................................................................. 48.16  

. 
 26 01 50 51-0081 EA 85 Watt, Screw-In, Spiral Compact Fluorescent Lamps........................................................................................................ 91.78  

. 
 26 01 50 51-0082 EA 105 Watt, Screw-In, Spiral Compact Fluorescent Lamps.................................................................................................... 109.95  

NOT FOR BID
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. 
 26 01 50 51-0083 EA 200 Watt, Screw-In, Spiral Compact Fluorescent Lamps ................................................................................................... 113.65  

. 
 26 01 50 51-0084 EA 11 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 41.15  

. 
 26 01 50 51-0085 EA 15 Watt, Screw-In, Compact Fluorescent Reflector Lamps .................................................................................................. 42.93  

. 
 26 01 50 51-0086 EA 20 To 28 Watt, Screw-In, Compact Fluorescent Reflector Lamps ........................................................................................ 49.59  

XXXXXXX 
. 
 26 01 50 51-0087  Metal Halide Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0088 EA 50 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 50.02  

. 
 26 01 50 51-0089 EA 70 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................... 47.85  

. 
 26 01 50 51-0090 EA 100 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 54.71  

. 
 26 01 50 51-0091 EA 150 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 53.15  

. 
 26 01 50 51-0092 EA 175 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 52.70  

. 
 26 01 50 51-0093 EA 250 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 53.01  

. 
 26 01 50 51-0094 EA 400 Watt, Pulse Start Metal Halide Lamp ............................................................................................................................. 63.95  

. 
 26 01 50 51-0095 EA 1,000 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 74.43  

. 
 26 01 50 51-0096 EA 1,500 Watt, Pulse Start Metal Halide Lamp .......................................................................................................................... 74.00  

XXXXXXX 
. 
 26 01 50 51-0097  High Pressure Sodium Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0098 EA 35 Watt, High Pressure Sodium Lamp .................................................................................................................................. 41.18  

    For Enclosed And Gasket Light Fixtures, Add  3.14 
. 

 26 01 50 51-0099 EA 50 Watt, High Pressure Sodium Lamp .................................................................................................................................. 41.18  
    For Enclosed And Gasket Light Fixtures, Add  3.14 

. 
 26 01 50 51-0100 EA 70 Watt, High Pressure Sodium Lamp .................................................................................................................................. 42.11  

    For Enclosed And Gasket Light Fixtures, Add  3.14 
. 

 26 01 50 51-0101 EA 100 Watt, High Pressure Sodium Lamp ................................................................................................................................ 43.89  
    For Enclosed And Gasket Light Fixtures, Add  3.14 

. 
 26 01 50 51-0102 EA 150 Watt, High Pressure Sodium Lamp ................................................................................................................................ 42.11  

    For Enclosed And Gasket Light Fixtures, Add  3.14 
. 

 26 01 50 51-0103 EA 250 Watt, High Pressure Sodium Lamp ................................................................................................................................ 42.11  
    For Enclosed And Gasket Light Fixtures, Add  3.14 

. 
 26 01 50 51-0104 EA 400 Watt, High Pressure Sodium Lamp ................................................................................................................................ 39.46  

    For Enclosed And Gasket Light Fixtures, Add  3.14 
. 

 26 01 50 51-0105 EA  1,000 Watt, High Pressure Sodium Lamp ............................................................................................................................. 92.13  

XXXXXXX 
. 
 26 01 50 51-0106  Low Pressure Sodium Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0107 EA 35 Watt, Low Pressure Sodium Lamp ................................................................................................................................ 105.59  

. 
 26 01 50 51-0108 EA 55 Watt, Low Pressure Sodium Lamp ................................................................................................................................ 117.89  

. 
 26 01 50 51-0109 EA 70 Watt, Low Pressure Sodium Lamp ................................................................................................................................ 120.66  

. 
 26 01 50 51-0110 EA 90 Watt, Low Pressure Sodium Lamp ................................................................................................................................ 123.44  

. 
 26 01 50 51-0111 EA 135 Watt, Low Pressure Sodium Lamp .............................................................................................................................. 134.52  

. 
 26 01 50 51-0112 EA 180 Watt, Low Pressure Sodium Lamp .............................................................................................................................. 184.39  

XXXXXXX 
. 
 26 01 50 51-0113  LED Lamps (26 01 50 51-0001) 

. 

. 
 26 01 50 51-0114  LED Lamps, Candelabra Base, CA10 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0115 EA 3 Watt (25 Watt Incandescent Equivalent), Candelabra Base, CA10, Dimmable LED Lamp (Energy Star) ......................... 16.21  

XXXXXXX 
. 
 26 01 50 51-0116  LED Lamps, Medium Base, A19 Or A21 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0117 EA 6 Watt (40 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ................................. 21.47  

. 
 26 01 50 51-0118 EA 11 Watt (60 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 21.47  

. 
 26 01 50 51-0119 EA 14 Watt (75 Watt Incandescent Equivalent), Medium Base, A19, Dimmable LED Lamp (Energy Star) ............................... 35.59  

. 
 26 01 50 51-0120 EA 17 Watt (75 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................... 25.04  

. 
 26 01 50 51-0121 EA 18 Watt (100 Watt Incandescent Equivalent), Medium Base, A21, Dimmable LED Lamp (Energy Star) ............................. 44.41  

XXXXXXX 
. 
 26 01 50 51-0122  LED Lamps, Medium Base, BR30 Or BR40 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0123 EA 9.5 Watt (65 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................ 29.08  

. 
 26 01 50 51-0124 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR30, Dimmable LED Lamp (Energy Star) ............................. 26.10  

. 
 26 01 50 51-0125 EA 11 Watt (65 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 34.02  

. 
 26 01 50 51-0126 EA 14.5 Watt (75 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) .......................... 28.75  

. 
 26 01 50 51-0127 EA 14 Watt (85 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 37.55  

. 
 26 01 50 51-0128 EA 18 Watt (90 Watt Incandescent Equivalent), Medium Base, BR40, Dimmable LED Lamp (Energy Star) ............................. 28.75  

XXXXXXX 
. 
 26 01 50 51-0129  LED Lamps, Medium Base, PAR (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0130 EA 7 Watt (45 Watt Halogen Equivalent), Medium Base, PAR20, Dimmable LED Lamp (Energy Star) .................................... 31.90  

. 
 26 01 50 51-0131 EA 12 Watt (60 Watt Halogen Equivalent), Medium Base, Short Neck Par30, Dimmable LED Lamp (Energy Star) ................. 42.86  

. 
 26 01 50 51-0132 EA 16.3 Watt (65 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 42.86  

. 
 26 01 50 51-0133 EA 15.6 Watt (70 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ............. 41.10  

. 
 26 01 50 51-0134 EA 12 Watt (50 Watt Halogen Equivalent), Medium Base, Short Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 39.33  

. 
 26 01 50 51-0135 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 39.33  

. 
 26 01 50 51-0136 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, Long Neck PAR30, Dimmable LED Lamp (Energy Star) ................ 74.97  

. 
 26 01 50 51-0137 EA 15 Watt (75 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 42.86  

. 
 26 01 50 51-0138 EA 18 Watt (90 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) .................................. 41.10  

. 
 26 01 50 51-0139 EA 19 Watt (120 Watt Halogen Equivalent), Medium Base, Par38, Dimmable LED Lamp (Energy Star) .................................. 42.86  

. 
 26 01 50 51-0140 EA 24 Watt (120 Watt Halogen Equivalent), Medium Base, PAR38, Dimmable LED Lamp (Energy Star) ................................ 42.86  

NOT FOR BID
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XXXXXXX 
. 
 26 01 50 51-0141  LED Lamps, GU Base, MR16 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0142 EA 4 Watt (20 Watt Halogen Equivalent), GU5.3 Base, MR16, LED Lamp (Energy Star) .......................................................... 22.57  

. 
 26 01 50 51-0143 EA 6 Watt (30 Watt Halogen Equivalent), GU10 Base, MR16, Dimmable LED Lamp (Energy Star) .......................................... 29.08  

. 
 26 01 50 51-0144 EA 8 Watt (50 Watt Halogen Equivalent), GU5.3 Base, MR16, Dimmable LED Lamp (Energy Star) ......................................... 31.90  

XXXXXXX 
. 
 26 01 50 51-0145  LED Lamps, PL Series (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0146 EA 3.5 Watt, 2-Pin CFL G23 Base , Hybrid Lamp (GreenCreative PLS 3.5 HYB G23) .............................................................. 16.15  

. 
 26 01 50 51-0147 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/827/DIR) .............................................................. 21.57  

. 
 26 01 50 51-0148 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/830/DIR) .............................................................. 18.57  

. 
 26 01 50 51-0149 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/835/DIR) .............................................................. 20.45  

. 
 26 01 50 51-0150 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 9.5PLH/840/DIR) .............................................................. 20.45  

. 
 26 01 50 51-0151 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 10.5PLH/930/DIR) ........................................... 23.82  

. 
 26 01 50 51-0152 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/827/DIR) ........................................................ 20.45  

. 
 26 01 50 51-0153 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/830/DIR) ........................................................ 20.45  

. 
 26 01 50 51-0154 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/835/DIR) ........................................................ 20.45  

. 
 26 01 50 51-0155 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 5.5PLH/840/DIR) ........................................................ 20.45  

. 
 26 01 50 51-0156 EA 26 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 10PLV/827/DIR) ............................................................... 22.70  

. 
 26 01 50 51-0157 EA 26 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/830/DIR) ............................................................... 22.70  

. 
 26 01 50 51-0158 EA 26 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 10PLV/835/DIR) ............................................................... 22.70  

. 
 26 01 50 51-0159 EA 26 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 10PLV/840/DIR) ............................................................... 22.70  

. 
 26 01 50 51-0160 EA 26 Watt, 3000K CCT, High CRI, PL EDGE DIRect Series (Green Creative 11PLV/930/DIR) .............................................. 21.57  

. 
 26 01 50 51-0161 EA 13-18 Watt, 2700K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/827/DIR) ......................................................... 21.57  

. 
 26 01 50 51-0162 EA 13-18 Watt, 3000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/830/DIR) ......................................................... 21.57  

. 
 26 01 50 51-0163 EA 13-18 Watt, 3500K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/835/DIR) ......................................................... 22.32  

. 
 26 01 50 51-0164 EA 13-18 Watt, 4000K CCT, PL EDGE DIRect Series (Green Creative 6.5PLV/840/DIR) ......................................................... 22.32  

. 
 26 01 50 51-0165 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/827/BYP) ......................................................... 22.49  

. 
 26 01 50 51-0166 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/830/BYP) ......................................................... 22.49  

. 
 26 01 50 51-0167 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/835/BYP) ......................................................... 22.49  

. 
 26 01 50 51-0168 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 10.5PLH/840/BYP) ......................................................... 22.49  

. 
 26 01 50 51-0169 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP) ......................................................... 23.07  

. 
 26 01 50 51-0170 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP) ......................................................... 23.07  

. 
 26 01 50 51-0171 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/E26) ...................................................... 23.07  

. 
 26 01 50 51-0172 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/E26) ...................................................... 23.07  

. 
 26 01 50 51-0173 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/E26) ...................................................... 23.07  

. 
 26 01 50 51-0174 EA 13 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/830/BYP/GU24) ................................................... 23.07  

. 
 26 01 50 51-0175 EA 13 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 6PLH/835/BYP/GU24) ................................................... 23.07  

. 
 26 01 50 51-0176 EA 13 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 6PLH/840/BYP/GU24) ................................................... 23.07  

. 
 26 01 50 51-0177 EA 26 Watt, 2700K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/827/BYP) ......................................................... 28.93  

. 
 26 01 50 51-0178 EA 26 Watt, 3000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/830/BYP) ......................................................... 28.93  

. 
 26 01 50 51-0179 EA 26 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/835/BYP) ......................................................... 28.93  

. 
 26 01 50 51-0180 EA 26 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 11.5PLV/840/BYP) ......................................................... 27.58  

. 
 26 01 50 51-0181 EA 13-18 Watt, 3500K CCT, PL EDGE BYPass Series (Green Creative 7PLV/835/BYP) ......................................................... 27.58  

. 
 26 01 50 51-0182 EA 13-18 Watt, 4000K CCT, PL EDGE BYPass Series (Green Creative 7PLV/840/BYP) ......................................................... 27.58  

. 
 26 01 50 51-0183 EA 4 Pin, 6 Watt, 560 Lumens 4000K CCT, Horizontal Mount LED PL Lamp (Green Creative 57898) ..................................... 26.41  

XXXXXXX 
. 
 26 01 50 51-0184  HID LED Lamps, Medium Base E26 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0185 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/840/277V/E26) ............................................ 53.45  

. 
 26 01 50 51-0186 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 27HID/850/277V/E26) ............................................ 53.45  

. 
 26 01 50 51-0187 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/840/277V/E26) ............................................ 67.31  

. 
 26 01 50 51-0188 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (Green Creative 45HID/850/277V/E26) ............................................ 67.31  

. 
 26 01 50 51-0189 EA 10 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-3026) .................. 48.20  

. 
 26 01 50 51-0190 EA 10 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-4026) .................. 48.20  

. 
 26 01 50 51-0191 EA 10 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-5026) .................. 48.20  

. 
 26 01 50 51-0192 EA 10 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED10-6026) .................. 48.20  

. 
 26 01 50 51-0193 EA 15 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-3026) .................. 49.70  

. 
 26 01 50 51-0194 EA 15 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-4026) .................. 49.70  

. 
 26 01 50 51-0195 EA 15 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-5026) .................. 49.70  

. 
 26 01 50 51-0196 EA 15 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED15-6026) .................. 49.70  

. 
 26 01 50 51-0197 EA 20 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-3026) .................. 55.70  

. 
 26 01 50 51-0198 EA 20 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-4026) .................. 55.70  

. 
 26 01 50 51-0199 EA 20 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-5026) .................. 55.70  

. 
 26 01 50 51-0200 EA 20 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED20-6026) .................. 55.70  

. 
 26 01 50 51-0201 EA 25 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-3026) .................. 63.20  

. 
 26 01 50 51-0202 EA 25 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-4026) .................. 63.20  

. 
 26 01 50 51-0203 EA 25 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-5026) .................. 63.20  

. 
 26 01 50 51-0204 EA 25 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED25-6026) .................. 63.20  

. 
 26 01 50 51-0205 EA 30 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-3026) .................. 79.69  

. 
 26 01 50 51-0206 EA 30 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-4026) .................. 79.69  

. 
 26 01 50 51-0207 EA 30 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-5026) .................. 79.69  

. 
 26 01 50 51-0208 EA 30 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED30-6026) .................. 79.69  

. 
 26 01 50 51-0209 EA 40 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-3026) .................. 93.94  

. 
 26 01 50 51-0210 EA 40 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-4026) .................. 93.94  

. 
 26 01 50 51-0211 EA 40 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-5026) .................. 93.94  

. 
 26 01 50 51-0212 EA 40 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED40-6026) .................. 93.94  

. 
 26 01 50 51-0213 EA 60 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-3026) ................ 103.69  

. 
 26 01 50 51-0214 EA 60 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-4026) ................ 103.69  

. 
 26 01 50 51-0215 EA 60 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-5026) ................ 103.69  

NOT FOR BID
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. 
 26 01 50 51-0216 EA 60 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED60-6026) ................ 103.69  

. 
 26 01 50 51-0217 EA 80 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-3026) ................ 138.93  

. 
 26 01 50 51-0218 EA 80 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-4026) ................ 138.93  

. 
 26 01 50 51-0219 EA 80 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-5026) ................ 138.93  

. 
 26 01 50 51-0220 EA 80 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED80-6026) ................ 138.93  

. 
 26 01 50 51-0221 EA 100 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-3026) ............ 143.43  

. 
 26 01 50 51-0222 EA 100 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-4026) ............ 143.43  

. 
 26 01 50 51-0223 EA 100 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-5026) ............ 143.43  

. 
 26 01 50 51-0224 EA 100 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED100-6026) ............ 143.43  

. 
 26 01 50 51-0225 EA 120 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-3026) ............ 169.67  

. 
 26 01 50 51-0226 EA 120 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-4026) ............ 169.67  

. 
 26 01 50 51-0227 EA 120 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-5026) ............ 169.67  

. 
 26 01 50 51-0228 EA 120 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED120-6026) ............ 169.67  

. 
 26 01 50 51-0229 EA 150 Watt, 3000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-3026) ............ 201.16  

. 
 26 01 50 51-0230 EA 150 Watt, 4000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-4026) ............ 201.16  

. 
 26 01 50 51-0231 EA 150 Watt, 5000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-5026) ............ 201.16  

. 
 26 01 50 51-0232 EA 150 Watt, 6000K CCT, Medium Base E26, LED Omnidirectional Street Lamp (Bergen industries LED150-6026) ............ 201.16  

. 
 26 01 50 51-0233 EA 20 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT40KMED-G6 ) ...................... 65.79  

. 
 26 01 50 51-0234 EA 20 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED20WPT50KMED-G6 ) ...................... 71.04  

. 
 26 01 50 51-0235 EA 27 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT40KMED-G5 ) ...................... 71.04  

. 
 26 01 50 51-0236 EA 27 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED27WPT50KMED-G5 ) ...................... 65.79  

. 
 26 01 50 51-0237 EA 36 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT40KMED-G5 ) ...................... 82.28  

. 
 26 01 50 51-0238 EA 36 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED36WPT50KMED-G5 ) ...................... 75.54  

. 
 26 01 50 51-0239 EA 45 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT40KMED-G5 ) ...................... 90.53  

. 
 26 01 50 51-0240 EA 45 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED45WPT50KMED-G5 ) ...................... 89.65  

. 
 26 01 50 51-0241 EA 54 Watt, 4000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT40KMED-G5 ) ...................... 91.66  

. 
 26 01 50 51-0242 EA 54 Watt, 5000K CCT, Medium Base E26, LED Post Top Lamp (EiKO industries LED54WPT50KMED-G5 ) ...................... 91.66  

. 
 26 01 50 51-0243 EA 27 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT40KMED-G7 )...................................... 56.06  

. 
 26 01 50 51-0244 EA 27 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED27WPT50KMED-G7 )...................................... 56.06  

. 
 26 01 50 51-0245 EA 36 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT40KMED-G7 )...................................... 63.00  

. 
 26 01 50 51-0246 EA 36 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED36WPT50KMED-G7 )...................................... 63.00  

. 
 26 01 50 51-0247 EA 45 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT40KMED-G7 )...................................... 67.61  

. 
 26 01 50 51-0248 EA 45 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED45WPT50KMED-G7 )...................................... 67.61  

. 
 26 01 50 51-0249 EA 54 Watt, 4000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT40KMED-G7 )...................................... 74.54  

. 
 26 01 50 51-0250 EA 54 Watt, 5000K CCT, Medium Base E26, LED Lamp (EiKO industries LED54WPT50KMED-G7 )...................................... 74.54  

. 
 26 01 50 51-0251 EA 20 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-20W8-55K-E26) ........................................................... 74.90  

. 
 26 01 50 51-0252 EA 30 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-30W8-55K-E26) ........................................................... 81.05  

. 
 26 01 50 51-0253 EA 40 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-40W8-55K-E26) ......................................................... 100.47  

. 
 26 01 50 51-0254 EA 50 Watt, 5500K CCT, Medium Base E26, LED Lamp (Olympic CL-50W8-55K-E26) ......................................................... 110.51  

. 
 26 01 50 51-0255 EA 10 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-10W12-55K-E26) ....................................... 44.31  

. 
 26 01 50 51-0256 EA 15 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-15W12-55K-E26) ....................................... 49.70  

. 
 26 01 50 51-0257 EA 20 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-20W12-55K-E26) ....................................... 52.40  

. 
 26 01 50 51-0258 EA 25 Watt, 5500K CCT, Medium Base E26, Compact LED Lamp (Olympic CCL-25W12-55K-E26) ....................................... 57.43  

. 
 26 01 50 51-0259 EA 15 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148015-UNV) ............................................ 68.76  

. 
 26 01 50 51-0260 EA 20 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148020-UNV) ............................................ 80.30  

. 
 26 01 50 51-0261 EA 25 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148025-UNV) .......................................... 109.14  

. 
 26 01 50 51-0262 EA 30 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148030-UNV) .......................................... 114.91  

. 
 26 01 50 51-0263 EA 35 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148035-UNV) .......................................... 124.14  

. 
 26 01 50 51-0264 EA 40 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148040-UNV) .......................................... 129.90  

. 
 26 01 50 51-0265 EA 60 Watt, Medium Base E26, LED Self-Ballasted Retrofit Lamp (Neptun LED-N148060-UNV) .......................................... 186.43  

. 
 26 01 50 51-0266 EA 20 Watt, 5000K CCT, 120-277 Volt, E26 (Medium) Base, LED Retrofit Omni-Directional Lamp (HYLITE HL-IOD-

20W-E26-50K) ..................................................................................................................................................................... 64.23  

XXXXXXX 
. 
 26 01 50 51-0267  HID LED Lamps, Mogul Base E39 Or EX39 (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0268 EA 120 Watt, 2700K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/827/277V/EX39) ............................. 178.81  

. 
 26 01 50 51-0269 EA 120 Watt, 5000K CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/850/277V/EX39) ............................. 178.81  

. 
 26 01 50 51-0270 EA 120 Watt, 5700 CCT, Mogul Base EX39, HID LED Lamp (Green Creative 120HID/857/277V/EX39) ................................ 178.81  

. 
 26 01 50 51-0271 EA 27 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/830/277V/EX39) ............................................. 53.45  

. 
 26 01 50 51-0272 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/840/277V/EX39/R) ......................................... 53.45  

. 
 26 01 50 51-0273 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 27HID/850/277V/EX39) ............................................. 53.45  

. 
 26 01 50 51-0274 EA 45 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/830/277V/EX39) ............................................. 67.31  

. 
 26 01 50 51-0275 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/840/277V/EX39/R) ......................................... 67.31  

. 
 26 01 50 51-0276 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 45HID/850/277V/EX39) ............................................. 67.31  

. 
 26 01 50 51-0277 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Lamp (Green Creative 80HID/850/277V/EX39) ........................................... 123.55  

. 
 26 01 50 51-0278 EA 80 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-3039) ................... 138.93  

. 
 26 01 50 51-0279 EA 80 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-4039) ................... 138.93  

. 
 26 01 50 51-0280 EA 80 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-5039) ................... 138.93  

. 
 26 01 50 51-0281 EA 80 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED80-6039) ................... 138.93  

. 
 26 01 50 51-0282 EA 100 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-3039) ............... 143.43  

. 
 26 01 50 51-0283 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-4039) ............... 143.43  

. 
 26 01 50 51-0284 EA 100 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-5039) ............... 143.43  

. 
 26 01 50 51-0285 EA 100 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED100-6039) ............... 143.43  

. 
 26 01 50 51-0286 EA 120 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-3039) ............... 169.67  

. 
 26 01 50 51-0287 EA 120 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-4039) ............... 169.67  

. 
 26 01 50 51-0288 EA 120 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-5039) ............... 169.67  

. 
 26 01 50 51-0289 EA 120 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED120-6039) ............... 169.67  

. 
 26 01 50 51-0290 EA 150 Watt, 3000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-3039) ............... 201.16  

. 
 26 01 50 51-0291 EA 150 Watt, 4000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-4039) ............... 201.16  

. 
 26 01 50 51-0292 EA 150 Watt, 5000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-5039) ............... 201.16  

. 
 26 01 50 51-0293 EA 150 Watt, 6000K CCT, Mogul Base E39, LED Omnidirectional Street Lamp (Bergen industries LED150-6039) ............... 201.16  

NOT FOR BID
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. 
 26 01 50 51-0294 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT40KMOG-G5 ) ......................... 71.04  

. 
 26 01 50 51-0295 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED27WPT50KMOG-G5 ) ......................... 71.04  

. 
 26 01 50 51-0296 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT40KMOG-G5 ) ......................... 82.28  

. 
 26 01 50 51-0297 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED36WPT50KMOG-G5 ) ......................... 81.25  

. 
 26 01 50 51-0298 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT40KMOG-G5 ) ......................... 90.53  

. 
 26 01 50 51-0299 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED45WPT50KMOG-G5 ) ......................... 89.65  

. 
 26 01 50 51-0300 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT40KMOG-G5 ) ......................... 91.66  

. 
 26 01 50 51-0301 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED54WPT50KMOG-G5 ) ......................... 89.05  

. 
 26 01 50 51-0302 EA 100 Watt, 4000K CCT, Mogul Base E39, LED Post Top Lamp (EiKO industries LED100WPT40KMOG-G5 ) ................... 191.00  

. 
 26 01 50 51-0303 EA 20 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/40KMOG-G7 ) ............... 71.01  

. 
 26 01 50 51-0304 EA 20 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED20WPT/180/50KMOG-G7 ) ............... 71.01  

. 
 26 01 50 51-0305 EA 30 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/40KMOG-G7 ) ............... 80.34  

. 
 26 01 50 51-0306 EA 30 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED30WPT/180/50KMOG-G7 ) ............... 80.34  

. 
 26 01 50 51-0307 EA 40 Watt, 4000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/40KMOG-G7 ) ............... 85.95  

. 
 26 01 50 51-0308 EA 40 Watt, 5000K CCT, Mogul Base E39, Horizontal LED Lamp (EiKO industries LED40WPT/180/50KMOG-G7 ) ............... 85.95  

. 
 26 01 50 51-0309 EA 27 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT40KMOG-G7 ) ........................................ 55.97  

. 
 26 01 50 51-0310 EA 27 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED27WPT50KMOG-G7 ) ........................................ 55.97  

. 
 26 01 50 51-0311 EA 36 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT40KMOG-G7 ) ........................................ 63.00  

. 
 26 01 50 51-0312 EA 36 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED36WPT50KMOG-G7 ) ........................................ 63.00  

. 
 26 01 50 51-0313 EA 45 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT40KMOG-G7 ) ........................................ 67.61  

. 
 26 01 50 51-0314 EA 45 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED45WPT50KMOG-G7 ) ........................................ 67.61  

. 
 26 01 50 51-0315 EA 54 Watt, 4000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT40KMOG-G7 ) ........................................ 74.54  

. 
 26 01 50 51-0316 EA 54 Watt, 5000K CCT, Mogul Base E39, LED Lamp (EiKO industries LED54WPT50KMOG-G7 ) ........................................ 74.54  

. 
 26 01 50 51-0317 EA 65 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-65W8-55K-E39) ............................................................ 132.93  

. 
 26 01 50 51-0318 EA 80 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-80W8-55K-E39) ............................................................ 153.48  

. 
 26 01 50 51-0319 EA 100 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-100W8-55K-E39) ........................................................ 182.72  

. 
 26 01 50 51-0320 EA 120 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-120W8-55K-E39) ........................................................ 354.92  

. 
 26 01 50 51-0321 EA 150 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-150W8-55K-E39) ........................................................ 335.25  

. 
 26 01 50 51-0322 EA 200 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-200W8-55K-E39) ........................................................ 354.92  

. 
 26 01 50 51-0323 EA 250 Watt, 5500K CCT, Mogul Base E39, LED Lamp (Olympic CL-250W8-55K-E39) ........................................................ 356.45  

. 
 26 01 50 51-0324 EA 24 Watt, 3000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M30-A) ............................................. 55.63  

. 
 26 01 50 51-0325 EA 24 Watt, 4000K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M40-A) ............................................. 55.63  

. 
 26 01 50 51-0326 EA 24 Watt, 5700K CCT, Mogul Base E39, LED Lamp (Light Efficient Design LED-8029M57-A) ............................................. 55.63  

. 
 26 01 50 51-0327 EA 100 Watt, Mogul Base E39, LED Area Lamp (MaxLite AR100LED50) ............................................................................... 162.10  

. 
 26 01 50 51-0328 EA 115 Watt, 4000K CCT, Mogul Base EX39, HID LED Lamp (Keystone KT-LED115HID-V-EX39-840-D) ............................ 410.42  

. 
 26 01 50 51-0329 EA 40 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Arc-Cob Lamp (HYLITE HL-AC-40W-E39-50K) ............................... 168.14  

. 
 26 01 50 51-0330 EA 100 Watt, 480 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-100W-E39-50K) .............................. 197.84  

. 
 26 01 50 51-0331 EA 45 Watt, 120-277 Volt, 5000K CCT, E39 Base, LED Omni-Cob Lamp (HYLITE HL-OC-45W-E39-50K) ............................. 87.98  

. 
 26 01 50 51-0332 EA 40 Watt, 5680 Lumens, Mogul Base E39, LED Directional Flood Lamp (HYLITE HL-IDL-40W-E39-50K) ......................... 286.16  

XXXXXXX 
. 
 26 01 50 51-0333  LED Lamps, 2G11 Base (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0334 EA 19 Watt, 1550 Lumens, 3500K CCT, 2G11 Base, Dimmable LED Lamp (Green Creative 14.5PLL/835/DIR) ..................... 48.17  

XXXXXXX 
. 
 26 01 50 51-0335  LED Lamps, GX23 Or G23 Base (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0336 EA 5 Watt, 580 Lumens, 2 Pin GX23 Base, Dimmable LED Lamp (Lunera HN-H-GX23-U-5W-840-G4) .................................. 23.71  

XXXXXXX 
. 
 26 01 50 51-0337  LED Lamps, G24 Base (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0338 EA 5.5 Watt, 500 Lumens, G24 Base, LED Lamp (Green Creative 5.5PLH/835/DIR/R) ............................................................ 30.80  

XXXXXXX 
. 
 26 01 50 51-0339  LED Tubes (Fluorescent Lamp Replacement) (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0340 EA 2', 1,250 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-24IN-4000K) ................................................................................................................................................................... 42.26  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0341 EA 2', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-24INU-4000K) ................................................................................................................................................................ 55.00  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0342 EA 3', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-36IN-4000K) ................................................................................................................................................................... 45.53  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.47 

. 
 26 01 50 51-0343 EA 4', 1,900 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-TOTALTUBEG2-

T8-48IN-4000K) ................................................................................................................................................................... 49.87  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0344 EA 4', 2,200 Lumens, 4000K CCT, LED Tube (T8 Fluorescent Lamp Replacement) (Remphos RPT-

TOTALTUBEG2HO-T8-48IN-4000K) ................................................................................................................................... 54.65  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

. 
 26 01 50 51-0345 EA 4', 2,539 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology CT-D02018TBN) ........................ 34.33  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0346 EA 2', 1,348 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Carson Technology  CT-D02010TBN) ....................... 33.09  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 

. 
 26 01 50 51-0347 EA 2', 1,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED9T8/L24/FG/835/BF) ............................. 30.13  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.26 
. 

 26 01 50 51-0348 EA 3', 1,650 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED12T8/L36/FG/835/BF) ........................... 30.65  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.47 

. 
 26 01 50 51-0349 EA 4', 1,700 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED14T8/L48/FG/835/BF) ........................... 30.65  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 
. 

 26 01 50 51-0350 EA 4', 2,100 Lumens, LED Tube (T8 Fluorescent Lamp Replacement) (Sylvania LED17T8/L48/FG/835/BF) ........................... 31.78  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -3.67 

NOT FOR BID



 

 Electrical 26 

26
 

Operation and Maintenance of Electrical Systems 26 01 
Operation and Maintenance of Lighting 26 01 50 

 

 MINOR TOTAL DIRECT DEMOLITION 
 CSI UOM DESCRIPTION UNIT COST UNIT COST 

2024  copyright  2024 The Gordian Group, Inc. 
San Bernardino County  Page 26 - 23 

XXXXXXX 
. 
 26 01 50 51-0351  Filament LED Lamps (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0352 EA 7.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 7.5FA19DIM/827 ) ................................................. 17.90  

. 
 26 01 50 51-0353 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5A19DIM/827/R ) ............................................... 17.90  

. 
 26 01 50 51-0354 EA 4.5 Watt, 2700K CCT, Clear A19 Filament LED Lamp (Green Creative 4.5FA19DIM/827) .................................................. 17.15  

. 
 26 01 50 51-0355 EA 4.5 Watt, 2400 CCT, Amber A19 Filament LED Lamp (Green Creative 4.5FA19DIM/824/A) ............................................... 17.15  

. 
 26 01 50 51-0356 EA 4.5 Watt, 2700K CCT, Clear G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/827) ...................................... 18.35  

. 
 26 01 50 51-0357 EA 4.5 Watt, 2400 CCT, Amber G25 Globe Filament LED Lamp (Green Creative 4.5FG25DIM/824/A) ................................... 18.35  

. 
 26 01 50 51-0358 EA 3.5 Watt, 2700K CCT, Clear B10 Candle Filament LED Lamp (Green Creative 3.5FB10DIM/827) ..................................... 15.65  

. 
 26 01 50 51-0359 EA 3.5 Watt, 2700K CCT, Clear B11 Candle Filament LED Lamp (Green Creative 3.5FB11DIM/827/E26) .............................. 15.65  

. 
 26 01 50 51-0360 EA 3.5 Watt, 2400 CCT, Amber B10 Candle Filament LED Lamp (Green Creative 3.5FBA10DIM/824/FT/A) ........................... 16.10  

. 
 26 01 50 51-0361 EA 3.5 Watt, 2400 CCT, Amber ST19 Filament LED Lamp (Green Creative 5FST19DIM/824/A) ............................................. 19.40  

. 
 26 01 50 51-0362 EA 4.5 Watt, 120 Volt 450 Lumens ULTRA LED Filament Lamp (Sylvania 79521) ................................................................... 22.99  

XXXXXXX 
. 
 26 01 50 51-0363  Other Lamps (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0364 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 8A19/END/2700 DIM 6/1) .......................................... 17.03  

. 
 26 01 50 51-0365 EA 8 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 7A19/2700 DIM) ......................................................... 17.03  

. 
 26 01 50 51-0366 EA 11 Watt, Medium Base, A19, A-Shape Dimmable LED Lamp (Philips 11A19/2700 DIM) ..................................................... 17.03  

. 
 26 01 50 51-0367 EA 12 Watt, Medium Base, Dimmable BR40 LED Lamp (Philips 12BR40/F90 2700 DIM AF 6/1) ............................................. 17.78  

. 
 26 01 50 51-0368 EA 13 Watt, Medium Base, Dimmable PAR38 LED Single Optic Lamp (Philips 13PAR38/S15 4000 DIM AF SO 6/1) ............. 17.78  

. 
 26 01 50 51-0369 EA 8 Watt, Medium Base, Dimmable PAR20 LED Lamp (Philips 8PAR20/END/F36 3000 DIM 6/1) ......................................... 17.78  

XXXXXXX 
. 
 26 01 50 51-0370  LED Lamps, Light Engines, Round, LER Series (26 01 50 51-0113) 

. 

. 
 26 01 50 51-0371 EA 5.5" Diameter, 17 Watt, 3000K CCT, Round LED Light Engine (Maxlite LER5.5A1730) ...................................................... 55.46  

. 
 26 01 50 51-0372 EA 9 Watt, 120 Volt, 800 Lumens, 2700K, Omnidirectional Ultra LED A-line Lamp (Sylvania LED9A19/DIM/O/827/U) ............ 31.88  

XXXXXXX 
. 
 26 01 50 51-0373  Remove Hazardous Lamps From Fixture For Recycling (26 01 50 51) 

Note: Excludes containers, shipping costs and recycling fees. See CSI section 26 01 50 51-0382 for recycling 
hazardous lamps. 

. 

. 
 26 01 50 51-0374 EA Removal Of 2' Length Linear Fluorescent Lamps ................................................................................................................... 4.33  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -1.43 
. 

 26 01 50 51-0375 EA Removal Of 3' Length Linear Fluorescent Lamps ................................................................................................................... 4.94  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -1.63 

. 
 26 01 50 51-0376 EA Removal Of 4' Length Linear Fluorescent Lamps ................................................................................................................... 5.55  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -1.83 
. 

 26 01 50 51-0377 EA Removal Of 6' Length Linear Fluorescent Lamps ................................................................................................................... 6.18  
    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.04 

. 
 26 01 50 51-0378 EA Removal Of 8' Length Linear Fluorescent Lamps ................................................................................................................... 6.79  

    For Removal Of Multiple Lamps In A Fixture, Deduct  -2.24 
. 

 26 01 50 51-0379 EA Removal Of Compact Fluorescent Lamps .............................................................................................................................. 3.70  
    For >25 To 40, Deduct  -0.37 
    For >40, Deduct  -0.74 

. 
 26 01 50 51-0380 EA Removal Of U-Shaped Or Circular Fluorescent Lamps .......................................................................................................... 5.87  

    For >25 To 40, Deduct  -0.59 
    For >40, Deduct  -1.17 

. 
 26 01 50 51-0381 EA Removal Of High Intensity Discharge (HID) Or Metal Halide Lamps .................................................................................... 10.50  

    For >25 To 40, Deduct  -1.05 
    For >40, Deduct  -2.10 

XXXXXXX 
. 
 26 01 50 51-0382  Recycle Hazardous Lamps (26 01 50 51) 

Note: Includes containers, shipping costs and recycling fees. Excludes lamp removal. See CSI section 26 01 50 
51-0001 for removal of lamps from fixtures. 

. 

. 
 26 01 50 51-0383 EA Recycle 2' Length Linear Fluorescent Lamps ......................................................................................................................... 1.73  

. 
 26 01 50 51-0384 EA Recycle 3' Length Linear Fluorescent Lamps ......................................................................................................................... 2.22  

. 
 26 01 50 51-0385 EA Recycle 4' Length Linear Fluorescent Lamps ......................................................................................................................... 2.71  

. 
 26 01 50 51-0386 EA Recycle 6' Length Linear Fluorescent Lamps ......................................................................................................................... 3.83  

. 
 26 01 50 51-0387 EA Recycle 8' Length Linear Fluorescent Lamps ......................................................................................................................... 4.80  

. 
 26 01 50 51-0388 EA Recycle Compact Fluorescent Lamps .................................................................................................................................... 4.42  

. 
 26 01 50 51-0389 EA Recycle U-Shaped Or Circular Fluorescent Lamps ................................................................................................................ 4.42  

. 
 26 01 50 51-0390 EA Recycle High Intensity Discharge (HID) Lamps ...................................................................................................................... 6.99  

XXXXXXX 
. 
 26 01 50 52  Ballasts Replacement (26 01 50) 

. 

. 
 26 01 50 52-0001  Lighting Ballasts (26 01 50 52) 

Note: Excludes recycling fees. See CSI section 02 84 16 00-0003 for ballast recycling. 
. 
. 
 26 01 50 52-0002  Fluorescent Ballasts (26 01 50 52-0001) 

. 

. 
 26 01 50 52-0003  T5 Fluorescent Ballasts (26 01 50 52-0002) 

. 

. 
 26 01 50 52-0004  T5 Fluorescent Electronic Ballasts (26 01 50 52-0003) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0005  14 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 

. 

. 
 26 01 50 52-0006 EA  1 Lamp, 14 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 133.14 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  7.61 
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. 
 26 01 50 52-0007 EA 2 Lamp, 14 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 139.31 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  7.61 

XXXXXXX 
. 
 26 01 50 52-0008  21 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 

. 

. 
 26 01 50 52-0009 EA  1 Lamp, 21 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 133.14 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  7.61 

. 
 26 01 50 52-0010 EA 2 Lamp, 21 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 139.31 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  7.61 

XXXXXXX 
. 
 26 01 50 52-0011  28 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 

. 

. 
 26 01 50 52-0012 EA  1 Lamp, 28 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 133.14 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  7.61 

. 
 26 01 50 52-0013 EA 2 Lamp, 28 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 139.31 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  7.61 

XXXXXXX 
. 
 26 01 50 52-0014  35 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 

. 

. 
 26 01 50 52-0015 EA  1 Lamp, 35 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 133.14 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0016 EA 2 Lamp, 35 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 139.31 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0017  54 Watt, T5 Fluorescent Electronic Ballasts (26 01 50 52-0004) 

. 

. 
 26 01 50 52-0018 EA  1 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 132.98 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0019 EA 2 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 139.15 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0020 EA 3 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 190.87 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0021 EA 4 Lamp, 54 Watt, Program/Rapid Start, T5 Fluorescent Electronic Ballast ......................................................................... 197.04 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0022  High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0003) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0023  12 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 

. 

. 
 26 01 50 52-0024 EA  1 Lamp, 12 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 111.51 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0025 EA 2 Lamp, 12 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 117.68 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0026  24 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 

. 

. 
 26 01 50 52-0027 EA  1 Lamp, 24 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 146.08 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0028 EA 2 Lamp, 24 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 152.25 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0029  39 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 

. 

. 
 26 01 50 52-0030 EA  1 Lamp, 39 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 146.08 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0031 EA 2 Lamp, 39 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 152.25 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0032  54 Watt, High-Output, T5HO Fluorescent Electronic Ballasts (26 01 50 52-0022) 

. 

. 
 26 01 50 52-0033 EA  1 Lamp, 54 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 111.51 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0034 EA 2 Lamp, 54 Watt, Programmed Start, High-Output, T5HO Fluorescent Electronic Ballast .................................................. 117.68 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0035  Dimming, T5 Fluorescent Electronic Ballasts (26 01 50 52-0003) 

. 

. 
 26 01 50 52-0036  Step Dimming, T5 Fluorescent Electronic Ballasts (26 01 50 52-0035) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0037  28 Watt, Step Dimming, T5 Fluorescent Electronic Ballast (26 01 50 52-0036) 

. 

. 
 26 01 50 52-0038 EA  2 Lamp, 28 Watt, Programmed Start, Step Dimming, T5 Fluorescent Electronic Ballast .................................................... 123.52 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
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. 
 26 01 50 52-0039  Dimming To 5%, T5 Fluorescent Electronic Ballasts (26 01 50 52-0035) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0040  54 Watt, Dimming To 5%, High-Output, T5HO Fluorescent Electronic 

Ballasts (26 01 50 52-0039) 
. 
. 

 26 01 50 52-0041 EA  1 Lamp, 54 Watt, Programmed Start, Dimming To 5%, High-Output, T5HO Fluorescent Electronic Ballast ...................... 473.58 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0042 EA 2 Lamp, 54 Watt, Programmed Start, Dimming To 5%, High-Output, T5HO Fluorescent Electronic Ballast ...................... 466.68 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0043  T8 Fluorescent Ballasts (26 01 50 52-0002) 

. 

. 
 26 01 50 52-0044  T8 Fluorescent Electronic Ballasts (26 01 50 52-0043) 

Note: Includes 120/277 Volt and low or normal ballast factor. 
. 
. 
 26 01 50 52-0045  17 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0046 EA  1 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.81 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0047 EA  1 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 102.37 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0048 EA  2 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 63.98 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0049 EA  2 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 108.54 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0050 EA  3 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 77.99 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  18.03 

. 
 26 01 50 52-0051 EA  3 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 121.57 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  10.36 

. 
 26 01 50 52-0052 EA  4 Lamp, 17 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 89.24 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  45.66 

. 
 26 01 50 52-0053 EA  4 Lamp, 17 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 133.08 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  26.65 

XXXXXXX 
. 
 26 01 50 52-0054  25 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0055 EA  1 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.81 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0056 EA  1 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 102.37 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0057 EA  2 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 63.98 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0058 EA  2 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 108.54 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0059 EA  3 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 77.99 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  18.03 

. 
 26 01 50 52-0060 EA  3 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 121.57 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  10.36 

. 
 26 01 50 52-0061 EA  4 Lamp, 25 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 89.24 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  45.66 

. 
 26 01 50 52-0062 EA  4 Lamp, 25 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 133.08 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  26.65 

XXXXXXX 
. 
 26 01 50 52-0063  28 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0064 EA  1 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.81 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0065 EA  1 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 102.37 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0066 EA  2 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 63.98 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0067 EA  2 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 108.54 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  12.18 
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. 
 26 01 50 52-0068 EA  3 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 77.99 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  18.03 

. 
 26 01 50 52-0069 EA  3 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 121.57 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  10.36 

. 
 26 01 50 52-0070 EA  4 Lamp, 28 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 89.24 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  45.66 

. 
 26 01 50 52-0071 EA  4 Lamp, 28 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 133.08 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  26.65 

XXXXXXX 
. 
 26 01 50 52-0072  32 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0073 EA  1 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 57.81 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0074 EA  1 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 102.37 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0075 EA  2 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 63.98 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  18.52 

. 
 26 01 50 52-0076 EA  2 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 108.54 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0077 EA  3 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 77.99 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  18.03 

. 
 26 01 50 52-0078 EA  3 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 121.57 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  10.36 

. 
 26 01 50 52-0079 EA  4 Lamp, 32 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 89.24 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  45.66 

. 
 26 01 50 52-0080 EA  4 Lamp, 32 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 133.08 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  26.65 

XXXXXXX 
. 
 26 01 50 52-0081  40 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0082 EA  1 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 92.93 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  7.92 

. 
 26 01 50 52-0083 EA  1 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 102.37 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0084 EA  2 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ........................................................................................ 99.10 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  7.92 

. 
 26 01 50 52-0085 EA  2 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 108.54 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  12.18 

. 
 26 01 50 52-0086 EA  3 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ...................................................................................... 123.86 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
    For High Ballast Factor, Add  4.87 

. 
 26 01 50 52-0087 EA  3 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 121.57 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0088 EA 4 Lamp, 40 Watt, Instant Start, T8 Fluorescent Electronic Ballast ...................................................................................... 130.03 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
    For High Ballast Factor, Add  4.87 

. 
 26 01 50 52-0089 EA  4 Lamp, 40 Watt, Program/Rapid Start, T8 Fluorescent Electronic Ballast ......................................................................... 133.08 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0090  96 Watt, T8 Fluorescent Electronic Ballasts (26 01 50 52-0044) 

. 

. 
 26 01 50 52-0091 EA  1 Lamp, 96 Watt, Instant Start, T8 Fluorescent Electronic Ballast ...................................................................................... 111.51 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
    For High Ballast Factor, Add  16.97 

. 
 26 01 50 52-0092 EA  2 Lamp, 96 Watt, Instant Start, T8 Fluorescent Electronic Ballast ...................................................................................... 117.68 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
    For High Ballast Factor, Add  16.97 

XXXXXXX 
. 
 26 01 50 52-0093  High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0043) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0094  48 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 

. 

. 
 26 01 50 52-0095 EA 1 Lamp, 48 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 135.42 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0096 EA  1 Lamp, 48 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast .................................................. 176.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
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. 
 26 01 50 52-0097 EA 2 Lamp, 48 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 141.59 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0098 EA 2 Lamp, 48 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 182.89 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0099  60 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 

. 

. 
 26 01 50 52-0100 EA 1 Lamp, 60 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 135.42 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0101 EA  1 Lamp, 60 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 176.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0102 EA 2 Lamp, 60 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 141.59 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0103 EA 2 Lamp, 60 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 182.89 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0104  72 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 

. 

. 
 26 01 50 52-0105 EA 1 Lamp, 72 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 135.42 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0106 EA  1 Lamp, 72 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 176.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0107 EA 2 Lamp, 72 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 141.59 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0108 EA 2 Lamp, 72 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 182.89 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0109  96 Watt, High-Output, T8HO Fluorescent Electronic Ballasts (26 01 50 52-0093) 

. 

. 
 26 01 50 52-0110 EA 1 Lamp, 96 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 135.42 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0111 EA  1 Lamp, 96 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 176.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0112 EA 2 Lamp, 96 Watt, Instant Start, High-Output, T8HO Fluorescent Electronic Ballast ........................................................... 141.59 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0113 EA 2 Lamp, 96 Watt, Programmed Start, High-Output, T8HO Fluorescent Electronic Ballast ................................................. 182.89 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0114  Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0043) 

. 

. 
 26 01 50 52-0115  Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and high ballast factor. 
. 
. 
 26 01 50 52-0116  17 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0117 EA 1 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 69.54 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0118 EA 2 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 75.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0119 EA 3 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 87.21 37.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

. 
 26 01 50 52-0120 EA 4 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 105.19 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0121 EA 5 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 158.45 49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0122 EA 6 Lamp, 17 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 164.63 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0123  25 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0124 EA 1 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 69.54 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0125 EA 2 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 75.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0126 EA 3 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 87.21 37.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

. 
 26 01 50 52-0127 EA 4 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 105.19 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0128 EA 5 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 158.45 49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0129 EA 6 Lamp, 25 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 164.63 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0130  28 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0131 EA 1 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 69.54 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0132 EA 2 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 75.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0133 EA 3 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 87.21 37.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
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. 
 26 01 50 52-0134 EA 4 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 105.19 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0135 EA 5 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 158.45 49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0136 EA 6 Lamp, 28 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 164.63 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0137  32 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0138 EA 1 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 69.54 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0139 EA 2 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 75.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0140 EA 3 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 87.21 37.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

. 
 26 01 50 52-0141 EA 4 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 105.19 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0142 EA 5 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 158.45 49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0143 EA 6 Lamp, 32 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 164.63 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0144  40 Watt, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballasts (26 01 

50 52-0115) 
. 
. 

 26 01 50 52-0145 EA 1 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 69.54 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0146 EA 2 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 75.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0147 EA 3 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast .......................................... 87.21 37.05 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

. 
 26 01 50 52-0148 EA 4 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 105.19 43.22 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0149 EA 5 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 158.45 49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0150 EA 6 Lamp, 40 Watt, Instant Start, Load Shed 0-10 V Dimming, T8 Fluorescent Electronic Ballast ........................................ 164.63 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0151  Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and high ballast factor. 
. 
. 
 26 01 50 52-0152  17 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 

. 

. 
 26 01 50 52-0153 EA 1 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 69.54 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0154 EA 2 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 75.71 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0155 EA 3 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 84.84 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0156 EA 4 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 105.19 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0157 EA 5 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 150.92 49.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 
. 

 26 01 50 52-0158 EA 6 Lamp, 17 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 157.10 55.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0159  25 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 

. 

. 
 26 01 50 52-0160 EA 1 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 69.54 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0161 EA 2 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 75.71 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0162 EA 3 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 84.84 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0163 EA 4 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 105.19 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0164 EA 5 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 150.92 49.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 
. 

 26 01 50 52-0165 EA 6 Lamp, 25 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 157.10 55.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0166  28 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 

. 

. 
 26 01 50 52-0167 EA 1 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 69.54 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0168 EA 2 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 75.71 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0169 EA 3 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast ................................................................ 84.84 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0170 EA 4 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 105.19 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0171 EA 5 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast .............................................................. 150.92 49.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 
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. 
 26 01 50 52-0172 EA 6 Lamp, 28 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 157.10 55.58 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0173  32 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 

. 

. 
 26 01 50 52-0174 EA 1 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 69.54 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0175 EA 2 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 75.71 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0176 EA 3 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 84.84 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0177 EA 4 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 105.19 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0178 EA 5 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 150.92 49.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 
. 

 26 01 50 52-0179 EA 6 Lamp, 32 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 157.10 55.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0180  40 Watt, Step Dimming, T8 Fluorescent Electronic Ballasts (26 01 50 52-0151) 

. 

. 
 26 01 50 52-0181 EA 1 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 69.54 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0182 EA 2 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 75.71 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0183 EA 3 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast................................................................ 84.84 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0184 EA 4 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 105.19 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0185 EA 5 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 150.92 49.40 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 
. 

 26 01 50 52-0186 EA 6 Lamp, 40 Watt, Instant Start, Step Dimming, T8 Fluorescent Electronic Ballast.............................................................. 157.10 55.58 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.67 

XXXXXXX 
. 
 26 01 50 52-0187  Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0114) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0188  17 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 

. 

. 
 26 01 50 52-0189 EA 1 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 167.10 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0190 EA 2 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 173.27 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0191 EA 3 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 207.01 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0192 EA 4 Lamp, 17 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 213.18 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0193  25 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 

. 

. 
 26 01 50 52-0194 EA 1 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 167.10 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0195 EA 2 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 173.27 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0196 EA 3 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 207.01 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0197 EA 4 Lamp, 25 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 213.18 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0198  28 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 

. 

. 
 26 01 50 52-0199 EA 1 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 167.10 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0200 EA 2 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 173.27 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0201 EA 3 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 207.01 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0202 EA 4 Lamp, 28 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 213.18 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0203  32 Watt, Dimming To 3%, T8 Fluorescent Electronic Ballasts (26 01 50 52-0187) 

. 

. 
 26 01 50 52-0204 EA 1 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 167.10 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0205 EA 2 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 173.27 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0206 EA 3 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 207.01 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0207 EA 4 Lamp, 32 Watt, Program/Rapid Start, Dimming To 3%, T8 Fluorescent Electronic Ballast ............................................. 213.18 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0208  T10 Fluorescent Ballasts (26 01 50 52-0002) 
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. 

. 
 26 01 50 52-0209  T10 Fluorescent Electronic Ballasts (26 01 50 52-0208) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0210  40 Watt, T10 Fluorescent Electronic Ballasts (26 01 50 52-0209) 

. 

. 
 26 01 50 52-0211 EA  1 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ......................................................................... 82.27 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0212 EA  2 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ......................................................................... 88.44 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0213 EA  3 Lamp, 40 Watt, Program/Rapid Start, T10 Fluorescent Electronic Ballast ....................................................................... 108.48 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

XXXXXXX 
. 
 26 01 50 52-0214  T12 Fluorescent Ballasts (26 01 50 52-0002) 

. 

. 
 26 01 50 52-0215  T12 Fluorescent Electronic Ballasts (26 01 50 52-0214) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0216  25 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 

. 

. 
 26 01 50 52-0217 EA  1 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 57.81 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0218 EA 1 Lamp, 25 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 82.27 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0219 EA  2 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 63.98 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0220 EA  2 Lamp, 25 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 88.44 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0221 EA  3 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 77.99 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 
. 

 26 01 50 52-0222 EA 4 Lamp, 25 Watt, Instant Start, T12 Fluorescent Electronic Ballast ...................................................................................... 89.24 43.22 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0223  30 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 

. 

. 
 26 01 50 52-0224 EA 1 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 82.27 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0225 EA  2 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 88.44 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0226 EA 3 Lamp, 30 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ....................................................................... 108.48 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

XXXXXXX 
. 
 26 01 50 52-0227  34 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 

. 

. 
 26 01 50 52-0228 EA 1 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 82.27 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0229 EA  2 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 88.44 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0230 EA 3 Lamp, 34 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ....................................................................... 108.48 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

XXXXXXX 
. 
 26 01 50 52-0231  40 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 

. 

. 
 26 01 50 52-0232 EA 1 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 82.27 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0233 EA  2 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ......................................................................... 88.44 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0234 EA 3 Lamp, 40 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ....................................................................... 108.48 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

XXXXXXX 
. 
 26 01 50 52-0235  96 Watt, T12 Fluorescent Electronic Ballasts (26 01 50 52-0215) 

. 

. 
 26 01 50 52-0236 EA 1 Lamp, 96 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ....................................................................... 103.44 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0237 EA  2 Lamp, 96 Watt, Program/Rapid Start, T12 Fluorescent Electronic Ballast ....................................................................... 117.68 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0238  High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0214) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0239  48 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 

. 

. 
 26 01 50 52-0240 EA 1 Lamp, 48 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 135.88 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0241 EA  2 Lamp, 48 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 142.05 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0242  60 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 

. 

. 
 26 01 50 52-0243 EA 1 Lamp, 60 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 135.88 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0244 EA  2 Lamp, 60 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 142.05 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
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. 
 26 01 50 52-0245  72 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 

. 

. 
 26 01 50 52-0246 EA 1 Lamp, 72 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 135.88 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0247 EA  2 Lamp, 72 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 142.05 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0248  96 Watt, High-Output, T12HO Fluorescent Electronic Ballasts (26 01 50 52-0238) 

. 

. 
 26 01 50 52-0249 EA 2 Lamp, 96 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 135.88 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0250 EA  2 Lamp, 96 Watt, Program/Rapid Start, High-Output, T12HO Fluorescent Electronic Ballast ............................................ 142.05 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0251  Emergency Fluorescent Ballasts (26 01 50 52-0002) 

Note: 120/277 Volt. 
. 
. 

 26 01 50 52-0252 EA 350 To 450 Lumens, One Lamp, Code Compliance, Ninety Minute Illumination, Emergency Fluorescent Ballast 
(Bodine B100) .................................................................................................................................................................... 212.11 24.70 

    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0253 EA  600 To 700 Lumens, Two Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine B60) ..................... 352.29 30.87 

    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0254 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine 

B50) ................................................................................................................................................................................... 439.13 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0255 EA  600 To 700 Lumens, One Or Two Lamp, Two Hour Illumination, Emergency Fluorescent Ballast (Bodine B70A) ............ 323.26 30.87 

    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0256 EA  2,700 To 3,400 Lumens, Two Or Three Lamp, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine 

B33) ................................................................................................................................................................................ 1,537.17 37.05 
    For Factory Installation In New Fixtures, Deduct  -54.34 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  16.30 

. 
 26 01 50 52-0257 EA  225 To 450 Lumens, One Lamp, Four Hour Illumination, Emergency Fluorescent Ballast (Bodine B54) ........................... 445.80 24.70 

    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0258 EA  325 To 1,000 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Compact Fluorescent Ballast 

(Bodine B84CG) ................................................................................................................................................................ 750.61 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0259 EA  300 To 750 Lumens, One Or Two Lamp, Ninety Minute Illumination, Emergency Compact Fluorescent Ballast 

(Bodine B94CG) ................................................................................................................................................................ 410.53 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0260 EA  200 To 625 Lumens, One Lamp, Ninety Minute Illumination, Damp Location, Emergency Compact Fluorescent 

Ballast (Bodine B413) ........................................................................................................................................................ 562.18 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0261 EA 300 To 650 Lumens, One Lamp, Damp Location, Ninety Minute Illumination, Emergency Compact Fluorescent 

Ballast (Bodine B463) ........................................................................................................................................................ 434.71 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0262 EA  450 To 950 Lumens, One Or Two Lamp, Ninety Minute Illumination, Damp Location, Emergency Compact 

Fluorescent Ballast (Bodine B426) .................................................................................................................................... 491.43 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0263 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Ninety Minute Illumination, Damp Location, Emergency Fluorescent 

Ballast (Bodine BDL500) ................................................................................................................................................... 532.28 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0264 EA  600 To 700 Lumens, Two Lamp, Damp Location, Emergency Fluorescent Ballast (Bodine BDL600) ............................... 447.08 30.87 

    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0265 EA  600 To 700 Lumens, One Lamp, Two Hour Illumination, Emergency Fluorescent Ballast (Bodine BDL700) ..................... 454.27 24.70 

    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0266 EA  500 To 600 Lumens, One Lamp, Damp Location, Ninety Minute Illumination, Emergency Fluorescent Ballast 

(Bodine BDL900) ............................................................................................................................................................... 395.21 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0267 EA  300 To 750 Lumens, One Or Two Lamp, Damp Location, Ninety Minute Illumination, Emergency Compact 

Fluorescent Ballast (Bodine BDL94C) ............................................................................................................................... 410.53 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0268 EA 450 Lumens, One Lamp, Low Profile, Ninety Minute Illumination, Emergency Fluorescent Ballast (Bodine LP400) ......... 401.57 24.70 

    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0269 EA  1,100 To 1,400 Lumens, One Or Two Lamp, Self Testing, Ninety Minute Illumination, Emergency Fluorescent 

Ballast (Bodine B50ST) ..................................................................................................................................................... 738.73 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 
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. 
 26 01 50 52-0270 EA  1,800 To 3,500 Lumens, One Or Two Lamp, Self Testing, Ninety Minute Illumination, Emergency Fluorescent 

Ballast (Bodine B30ST) ..................................................................................................................................................... 925.05 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0271 EA 1,450 To 3,500 Lumens, One Or Two Lamp, Remote Control Testing, Ninety Minute Illumination, Emergency 

Fluorescent Ballast (Bodine B30RCT) ............................................................................................................................ 1,735.52 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0272 EA 1,100 To 1,400 Lumens, One Or Two Lamp, Remote Control Testing, Ninety Minute Illumination, Emergency 

Fluorescent Ballast (Bodine B50RCT) ............................................................................................................................ 1,204.00 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0273 EA  1,100 To 3,100 Lumens, One Or Two Lamp, Central Battery, Emergency Fluorescent Ballast With Voltage 

Sensing Circuit (Bodine CB90-48) ..................................................................................................................................... 609.73 30.87 
    For Factory Installation In New Fixtures, Deduct  -51.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  15.56 

. 
 26 01 50 52-0274 EA  1,050 To 3,200 Lumens, One Lamp, Interim Lighting For Generator Backup, Five Minute Illumination, Emergency 

Fluorescent Ballast (Bodine GEN1) ................................................................................................................................... 792.25 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0275 EA  250 Watt, Self-Diagnostic, Ninety Minute Illumination, Fluorescent Emergency Lighting Inverter (Bodine ELI-250-

SD) ................................................................................................................................................................................. 4,455.21 30.87 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

XXXXXXX 
. 
 26 01 50 52-0276  LED Emergency Ballasts (26 01 50 52-0001) 

. 

. 
 26 01 50 52-0277 EA Up To 520 Lumens, Ninety Minute Illumination, 120-277 Volt, 4 Watt Output, Emergency LED Driver (Bodine 

BSL4L) ............................................................................................................................................................................... 144.58 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0278 EA Up To 780 Lumens, Ninety Minute Illumination, 120-277 Volt, 6 Watt Output, Emergency LED Driver (Bodine 

BSL6LST) .......................................................................................................................................................................... 215.18 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0279 EA Up To 975 Lumens, Ninety Minute Illumination, 120-277 Volt, 7.5 Watt Output, Emergency LED Driver (Bodine 

BSL17C) ............................................................................................................................................................................ 257.52 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0280 EA Up To 1,300 Lumens, Ninety Minute Illumination, 120-277 Volt, 10 Watt Output, Emergency LED Driver (Bodine 

BSL310) ............................................................................................................................................................................. 287.75 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0281 EA Up To 2,200 Lumens, Ninety Minute Illumination, 120-277 Volt, 18 Watt Output, Emergency LED Driver (Bodine 

BSL718) ............................................................................................................................................................................. 295.39 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0282 EA Up To 2,600 Lumens, Ninety Minute Illumination, 120-277 Volt, 20 Watt Output, Emergency LED Driver (Bodine 

BSL20LV) .......................................................................................................................................................................... 383.88 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

. 
 26 01 50 52-0283 EA Up To 2,300 Lumens, Ninety Minute Illumination, 120-277 Volt, 23 Watt LED Emergency Battery Backup 

(LiteTronics EB23UQ) ........................................................................................................................................................ 454.87 24.70 
    For Factory Installation In New Fixtures, Deduct  -49.40 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  14.82 

XXXXXXX 
. 
 26 01 50 52-0284  Compact Fluorescent Ballasts (26 01 50 52-0001) 

. 

. 
 26 01 50 52-0285  Compact Fluorescent Electronic Ballasts (26 01 50 52-0284) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0286  18 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 

. 

. 
 26 01 50 52-0287 EA 1 Lamp, 18 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 125.83 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0288 EA 2 Lamp, 18 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 132.00 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0289  26 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 

. 

. 
 26 01 50 52-0290 EA 1 Lamp, 26 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 125.83 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0291 EA 2 Lamp, 26 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 132.00 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0292  32 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 

. 

. 
 26 01 50 52-0293 EA 1 Lamp, 32 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 156.44 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0294 EA 2 Lamp, 32 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast ............................................................... 162.61 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0295  40 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 
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. 

. 
 26 01 50 52-0296 EA  1 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast ............................................................................ 122.17 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0297 EA 1 Lamp, 40 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 156.44 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0298 EA 2 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast ............................................................................ 231.18 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 
. 

 26 01 50 52-0299 EA 2 Lamp, 40 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 162.61 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0300 EA 3 Lamp, 40 Watt, Instant Start, Compact Fluorescent Electronic Ballast ............................................................................ 273.18 37.05 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.12 

XXXXXXX 
. 
 26 01 50 52-0301  42 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 

. 

. 
 26 01 50 52-0302 EA 1 Lamp, 42 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 156.44 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0303 EA 2 Lamp, 42 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 162.61 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0304  55 Watt, Compact Fluorescent Electronic Ballasts (26 01 50 52-0285) 

. 

. 
 26 01 50 52-0305 EA 1 Lamp, 55 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 156.44 24.70 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0306 EA 2 Lamp, 55 Watt, Program/Rapid Start, Compact Fluorescent Electronic Ballast .............................................................. 162.61 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0307  Dimming, Compact Fluorescent Electronic Ballasts (26 01 50 52-0284) 

. 

. 
 26 01 50 52-0308  Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-0307) 

Note: Includes 120/277 Volt and normal ballast factor. 
. 
. 
 26 01 50 52-0309  18 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0310 EA 1 Lamp, 18 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 234.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0311 EA 2 Lamp, 18 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 240.89 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0312  26 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0313 EA 1 Lamp, 26 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 234.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0314 EA 2 Lamp, 26 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 240.89 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0315  32 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0316 EA 1 Lamp, 32 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 234.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0317 EA 2 Lamp, 32 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 257.79 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0318  40 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0319 EA 2 Lamp, 40 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 257.79 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0320  42 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0321 EA 1 Lamp, 42 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 234.72 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0322 EA 2 Lamp, 42 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 257.79 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0323  55 Watt, Dimming To 5%, Compact Fluorescent Electronic Ballasts (26 01 50 52-

0308) 
. 
. 

 26 01 50 52-0324 EA 1 Lamp, 55 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 376.35 24.70 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 

. 
 26 01 50 52-0325 EA 2 Lamp, 55 Watt, Program/Rapid Start, Dimming To 5%, Compact Fluorescent Electronic Ballast ................................... 422.27 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

XXXXXXX 
. 
 26 01 50 52-0326  High Intensity Discharge (HID) Ballasts (26 01 50 52-0001) 

. 

. 
 26 01 50 52-0327  Magnetic High Intensity Discharge (HID) Ballasts (26 01 50 52-0326) 

. 

. 
 26 01 50 52-0328  Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 

. 

. 
 26 01 50 52-0329  Metal Halide, Core And Coil High Intensity Discharge (HID) Ballasts (26 01 50 52-

0328) 

NOT FOR BID
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. 

. 
 26 01 50 52-0330 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 167.55 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0331 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 171.57 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0332 EA 1 Lamp, 250 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 171.57 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0333 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................... 160.12 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0334 EA 1 Lamp, 400 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ...................................... 160.12 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0335 EA 1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 236.83 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0336 EA 1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 236.83 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0337 EA 1 Lamp, 1,500 Watt Metal Halide, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............................ 304.40 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0338 EA 1 Lamp, 1,500 Watt Metal Halide, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................................... 338.86 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0339  High Pressure Sodium, Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0328) 
. 
. 

 26 01 50 52-0340 EA 1 Lamp, 50 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast.................. 151.66 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0341 EA 1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast.................. 160.65 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0342 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 156.77 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0343 EA 1 Lamp, 150 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 183.79 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0344 EA 1 Lamp, 150 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast....................... 179.93 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0345 EA 1 Lamp, 250 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 205.00 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0346 EA 1 Lamp, 250 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast....................... 205.00 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0347 EA 1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ................ 246.70 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0348 EA 1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast....................... 246.70 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0349 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Core And Coil High Intensity Discharge (HID) Ballast ............. 393.03 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0350 EA 1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Core And Coil High Intensity Discharge (HID) Ballast.................... 393.03 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0351  Mounting Brackets For Core And Coil High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0328) 
. 
. 

 26 01 50 52-0352 EA Single Mounting Bracket For Core And Coil Type ................................................................................................................ 18.38  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.71 

. 
 26 01 50 52-0353 EA Double Mounting Bracket For Core And Coil Type ............................................................................................................... 30.65  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  5.56 

XXXXXXX 
. 
 26 01 50 52-0354  F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 

. 

. 
 26 01 50 52-0355  Metal Halide, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 52-0354) 

. 

. 
 26 01 50 52-0356 EA  1 Lamp, 70 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................................. 211.83 30.87 

    For Pulse Start Ballast, Add  16.86 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0357 EA  1 Lamp, 100 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 222.98 30.87 

    For Pulse Start Ballast, Add  17.98 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0358 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 203.38 30.87 

    For Pulse Start Ballast, Add  16.02 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0359 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 235.59 30.87 

    For Pulse Start Ballast, Add  19.24 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0360 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................................ 325.84 30.87 

    For Pulse Start Ballast, Add  28.26 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0361  High Pressure Sodium, F-Can High Intensity Discharge (HID) Ballasts (26 01 50 

52-0354) 
. 
. 

 26 01 50 52-0362 EA  1 Lamp, 70 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast .............................. 254.09 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0363 EA 1 Lamp, 100 Watt High Pressure Sodium, 120/277 Volt, F-Can High Intensity Discharge (HID) Ballast ............................ 271.48 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0364  Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 
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. 

. 
 26 01 50 52-0365  Metal Halide, Postline High Intensity Discharge (HID) Ballasts (26 01 50 52-0364) 

. 

. 
 26 01 50 52-0366 EA  1 Lamp, 50 Watt Metal Halide, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................................. 420.75 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0367  High Pressure Sodium, Postline High Intensity Discharge (HID) Ballasts (26 01 

50 52-0364) 
. 
. 

 26 01 50 52-0368 EA  1 Lamp, 70 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast .................................. 646.44 30.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.93 

. 
 26 01 50 52-0369 EA  1 Lamp, 100 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 720.55 30.80 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.93 
. 

 26 01 50 52-0370 EA  1 Lamp, 150 Watt High Pressure Sodium, 120 Volt, Postline High Intensity Discharge (HID) Ballast ................................ 694.91 30.80 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.93 

XXXXXXX 
. 
 26 01 50 52-0371  Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 

. 

. 
 26 01 50 52-0372  Metal Halide, Indoor Enclosed High Intensity Discharge (HID) Ballasts (26 01 50 

52-0371) 
. 
. 

 26 01 50 52-0373 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 517.29 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0374 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 586.68 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0375 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............................ 773.84 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0376 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................... 769.81 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0377 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 1,077.45 33.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.71 

. 
 26 01 50 52-0378 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 1,077.45 33.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.71 
. 

 26 01 50 52-0379 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ......................... 742.27 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0380 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................................ 872.71 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0381  High Pressure Sodium, Indoor Enclosed High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0371) 
. 
. 

 26 01 50 52-0382 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............ 962.40 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0383 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ................... 916.43 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0384 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ...... 1,177.06 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0385 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Indoor Enclosed High Intensity Discharge (HID) Ballast ............. 1,177.06 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0386  Outdoor Weatherproof High Intensity Discharge (HID) Ballasts (26 01 50 52-0327) 

. 

. 
 26 01 50 52-0387  Metal Halide, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballasts (26 01 50 52-0386) 
. 
. 

 26 01 50 52-0388 EA  1 Lamp, 175 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 580.88 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0389 EA  1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 627.20 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0390 EA  1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast .................. 622.64 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0391 EA  1 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......................... 653.67 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0392 EA  2 Lamp, 400 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 1,036.98 33.35 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.71 

. 
 26 01 50 52-0393 EA  2 Lamp, 400 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 1,273.94 33.35 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.71 
. 

 26 01 50 52-0394 EA  1 Lamp, 1,000 Watt Metal Halide, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ............... 967.79 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0395 EA  1 Lamp, 1,000 Watt Metal Halide, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ...................... 881.39 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0396  High Pressure Sodium, Outdoor Weatherproof High Intensity Discharge 

(HID) Ballasts (26 01 50 52-0386) 
. 
. 

 26 01 50 52-0397 EA  1 Lamp, 400 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 
Ballast ................................................................................................................................................................................ 748.95 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0398 EA  1 Lamp, 400 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) Ballast ......... 807.37 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0399 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 120/277 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,204.02 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

NOT FOR BID
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. 
 26 01 50 52-0400 EA  1 Lamp, 1,000 Watt High Pressure Sodium, 480 Volt, Outdoor Weatherproof High Intensity Discharge (HID) 

Ballast ............................................................................................................................................................................. 1,036.43 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0401  Electronic High Intensity Discharge (HID) Ballasts (26 01 50 52-0326) 

. 

. 
 26 01 50 52-0402  Electronic Low Frequency High Intensity Discharge (HID) Ballasts (26 01 50 52-0401) 

. 

. 
 26 01 50 52-0403 EA 1 Lamp, 70 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............... 234.04 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0404 EA 1 Lamp, 100 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 234.04 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0405 EA 1 Lamp, 150 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 263.32 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0406 EA 1 Lamp, 250 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 673.64 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0407 EA 1 Lamp, 300 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 673.64 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0408 EA 1 Lamp, 320 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 673.64 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

. 
 26 01 50 52-0409 EA 1 Lamp, 350 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 673.64 30.87 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0410 EA 1 Lamp, 400 Watt Metal Halide, 120/277 Volt, Electronic Low Frequency High Intensity Discharge (HID) Ballast ............. 673.64 30.87 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 

XXXXXXX 
. 
 26 01 50 52-0411  Owner Supplied Ballasts (26 01 50 52-0001) 

. 

. 
 26 01 50 52-0412 EA Install Owner Supplied, 1 Lamp Fluorescent Ballast ............................................................................................................. 24.70  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  7.41 
. 

 26 01 50 52-0413 EA Install Owner Supplied, 2 Lamp Fluorescent Ballast ............................................................................................................. 30.87  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  9.26 

. 
 26 01 50 52-0414 EA Install Owner Supplied, 3 Lamp Fluorescent Ballast ............................................................................................................. 35.82  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  10.75 
. 

 26 01 50 52-0415 EA Install Owner Supplied, 4 Lamp Fluorescent Ballast ............................................................................................................. 38.28  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  11.48 

. 
 26 01 50 52-0416 EA Install Owner Supplied, 1 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 43.22  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  12.97 
. 

 26 01 50 52-0417 EA Install Owner Supplied, 2 Lamp High Intensity Discharge (HID) Ballast ............................................................................... 45.70  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  13.71 

XXXXXXX 
. 
 26 01 50 53  Lens and Accessory Replacement (26 01 50) 

. 

. 
 26 01 50 53-0001  Lens and Accessory Replacement (26 01 50 53) 

. 

. 
 26 01 50 53-0002 EA  Removal And Replacement Of Parabolic Aluminum Louver ................................................................................................. 84.69  

. 
 26 01 50 53-0003 EA  Removal And Replacement Of Visor For Fixtures .............................................................................................................. 189.19  

. 
 26 01 50 53-0004 EA  Removal And Replacement Of Globe On Pole ................................................................................................................... 211.92  

. 
 26 01 50 53-0005 EA  Removal And Replacement Of Lenses For Flat Top Pole Fixtures ....................................................................................... 90.15  

. 
 26 01 50 53-0006 EA Removal And Replacement Of 1' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 31.09  

. 
 26 01 50 53-0007 EA Removal And Replacement Of 2' x 2' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 32.13  

. 
 26 01 50 53-0008 EA Removal And Replacement Of 2' x 4' Diffuser With 0.125" Thick Prismatic Acrylic Diffuser ................................................. 36.63  

. 
 26 01 50 53-0009 EA  Removal And Replacement Of Slide-On Lampholder ........................................................................................................... 13.95  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 
. 

 26 01 50 53-0010 EA  Removal And Replacement Of Screw Mount Lampholder .................................................................................................... 14.11  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 

. 
 26 01 50 53-0011 EA  Removal And Replacement Of Medium Bi-Pin Lampholder ................................................................................................. 15.48  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 
. 

 26 01 50 53-0012 EA  Removal And Replacement Of Fixed High Output Lampholder, Recessed, Double Contact Double Pedestal Type ........... 17.59  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 

. 
 26 01 50 53-0013 EA  Removal And Replacement Of Plunger High Output Lampholder, Recessed, Double Contact Double Pedestal 

Type ..................................................................................................................................................................................... 18.97  
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 

. 
 26 01 50 53-0014 EA  Removal And Replacement Of Compact Twin-Tube Lampholder, Snap-in .......................................................................... 15.27  

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  3.70 
. 

 26 01 50 53-0015 EA  Removal And Replacement Of Exterior Light Globes ........................................................................................................... 60.92  

XXXXXXX 
. 
 26 01 50 54  Light Fixture Driver Replacement (26 01 50) 

. 

. 
 26 01 50 54-0001  Factory Replacement Of Light Fixture Driver (26 01 50 54) 

. 

. 
 26 01 50 54-0002 EA Factory Replacement Of Existing Flight Fixture Transformers To 480 Volt ..................................................................... 1,299.71  

Note: Includes shipping to manufacture, factory re-work, parts, return shipping. 

XXXXXXX 
. 
 26 01 50 71  Historic Lighting Restoration (26 01 50) 

. 

. 
 26 01 50 71-0001  Historic Lighting Restoration (26 01 50 71) 

. 

. 
 26 01 50 71-0002 LS Remove, Restore, And Reinstall Historic Decorative Light Fixtures .............................................................................. 27,400.00  

Note: Remove, Restore, and Reinstall (9) Original Decorative Light fixtures per the “Secretary of the Interior’s 
Standards for Rehabilitation” published in the most current edition of the United States National Park Service in 
“The Secretary of the Interior’s Standards for the Treatment of Historic Properties.” Include one (1) mock up, Re-
sculpting of missing ornamental woodwork, cleaning, refinishing exterior woodwork, installing new wax paper 
finish on two lights and using salvaged light paper to repair (3) additional lights including faux finishing to match 
the original distressed paper patina finish, and re-lamp with new LED bulbs. 

NOT FOR BID
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XXXXXXX 
. 
 26 01 50 81  Luminaire Replacement (26 01 50) 

. 

. 
 26 01 50 81-0001  Retrofit Lighting Fixtures (26 01 50 81) 

. 

. 
 26 01 50 81-0002  LED Lighting Retrofits For Existing Fixtures (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0003  LED Lighting Retrofits For Existing Downlight Fixtures (GreenCreative) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0004 EA 7" Round Downlight, 15 Watt, 2700K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/927) ............................................ 97.82  

. 
 26 01 50 81-0005 EA 7" Round Downlight, 15 Watt, 3000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/930) ............................................ 97.82  

. 
 26 01 50 81-0006 EA 7" Round Downlight, 15 Watt, 4000K CCT, LED Retrofit (GreenCreative 15SMPR7DIM/940) ............................................ 97.82  

. 
 26 01 50 81-0007 EA 4" Diameter, 8.5 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/827) .................................... 82.90  

. 
 26 01 50 81-0008 EA 4" Diameter, 8.5 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/830) .................................... 82.90  

. 
 26 01 50 81-0009 EA 4" Diameter, 8.5 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 8.5DLNC4DIM/840) .................................... 82.90  

. 
 26 01 50 81-0010 EA 6" Diameter, 11.6 Watt, 2700K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/827) ................................ 89.18  

. 
 26 01 50 81-0011 EA 6" Diameter, 11.6 Watt, 3000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/830) ................................ 89.18  

. 
 26 01 50 81-0012 EA 6" Diameter, 11.6 Watt, 4000K CCT, THINFIT LED Downlight, (GreenCreative 11.6DLNC6DIM/840) ................................ 89.18  

XXXXXXX 
. 
 26 01 50 81-0013  LED Lighting Retrofits For Existing Site Fixtures (Daylight Technology) (26 01 50 

81-0002) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0014 EA 2,300 Lumens, 23 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-20w) ............................................................ 269.26  

. 
 26 01 50 81-0015 EA 3,300 Lumens, 33 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-30w) ............................................................ 278.69  

. 
 26 01 50 81-0016 EA 4,400 Lumens, 44 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-40w) ............................................................ 288.12  

. 
 26 01 50 81-0017 EA 5,400 Lumens, 54 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-50w) ............................................................ 300.00  

. 
 26 01 50 81-0018 EA 6,500 Lumens, 65 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-60w) ............................................................ 327.50  

. 
 26 01 50 81-0019 EA 7,600 Lumens, 75 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-70w) ............................................................ 339.40  

. 
 26 01 50 81-0020 EA 8,600 Lumens, 86 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-80w) ............................................................ 365.32  

. 
 26 01 50 81-0021 EA 9,600 Lumens, 96 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-90w) ............................................................ 374.75  

. 
 26 01 50 81-0022 EA 10,700 Lumens, 107 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-100w) ...................................................... 386.64  

. 
 26 01 50 81-0023 EA 11,700 Lumens, 117 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-110w) ...................................................... 403.92  

. 
 26 01 50 81-0024 EA 12,800 Lumens, 128 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-120w) ...................................................... 422.89  

. 
 26 01 50 81-0025 EA 13,800 Lumens, 138 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-130w) ...................................................... 440.96  

. 
 26 01 50 81-0026 EA 14,900 Lumens, 149 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-140w) ...................................................... 450.38  

. 
 26 01 50 81-0027 EA 16,100 Lumens, 161 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-150w) ...................................................... 466.10  

. 
 26 01 50 81-0028 EA 17,200 Lumens, 172 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-160w) ...................................................... 485.50  

. 
 26 01 50 81-0029 EA 18,200 Lumens, 182 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-170w) ...................................................... 505.14  

. 
 26 01 50 81-0030 EA 19,300 Lumens, 193 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-180w) ...................................................... 534.99  

. 
 26 01 50 81-0031 EA 20,300 Lumens, 203 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-190w) ...................................................... 548.35  

. 
 26 01 50 81-0032 EA 21,400 Lumens, 214 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-200w) ...................................................... 572.02  

. 
 26 01 50 81-0033 EA 22,400 Lumens, 224 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-210w) ...................................................... 602.66  

. 
 26 01 50 81-0034 EA 23,500 Lumens, 235 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-220w) ...................................................... 618.37  

. 
 26 01 50 81-0035 EA 24,500 Lumens, 245 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-230w) ...................................................... 656.62  

. 
 26 01 50 81-0036 EA 25,600 Lumens, 256 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-240w) ...................................................... 691.19  

. 
 26 01 50 81-0037 EA 26,600 Lumens, 266 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-250w) ...................................................... 715.66  

. 
 26 01 50 81-0038 EA 27,700 Lumens, 277 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-260w) ...................................................... 749.44  

. 
 26 01 50 81-0039 EA 28,700 Lumens, 287 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-270w) ...................................................... 815.53  

. 
 26 01 50 81-0040 EA 29,800 Lumens, 298 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-280w) ...................................................... 823.39  

. 
 26 01 50 81-0041 EA 31,900 Lumens, 319 Watt, LED Site Retrofit Plate (Daylight Technology DL-S-300w) ...................................................... 844.37  

XXXXXXX 
. 
 26 01 50 81-0042  LED Lighting Retrofits For Existing Fixtures (Optilumen) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0043 EA 20 Watt, 1 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT1418M-35) ........................................................................ 119.72  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0044 EA 20 Watt, 1 x 42", 4000L CCT, LED Retrofit Kit (Optilumen RKT1418M-40) ........................................................................ 119.72  
Note: Fits 1' x 4' Troffer/Strip 

. 
 26 01 50 81-0045 EA 20 Watt, 1 x 42", 5000L CCT, LED Retrofit Kit (Optilumen RKT1418M-50) ........................................................................ 119.72  

Note: Fits 1' x 4' Troffer/Strip 
. 

 26 01 50 81-0046 EA 30 Watt, 2 x 42", 3500L CCT, LED Retrofit Kit (Optilumen RKT2415M-35) ........................................................................ 123.65  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0047 EA 2 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2415M-40) ....................................................................... 123.65  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0048 EA 2 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2415M-50) ....................................................................... 123.65  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0049 EA 2 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2418M-35) ....................................................................... 131.51  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0050 EA 2 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2418M-40) ....................................................................... 131.51  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0051 EA 2 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2418M-50) ....................................................................... 131.51  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0052 EA 3 x 42", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3415M-35) ....................................................................... 123.65  
Note: Fits 2' x 4' Troffer/Strip 

NOT FOR BID
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. 
 26 01 50 81-0053 EA 3 x 42", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3415M-40) ....................................................................... 123.65  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0054 EA 3 x 42", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3415M-50) ....................................................................... 123.65  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0055 EA 3 x 42", 40 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3418M-35) ....................................................................... 131.51  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0056 EA 3 x 42", 40 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3418M-40) ....................................................................... 131.51  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0057 EA 3 x 42", 40 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3418M-50) ....................................................................... 131.51  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0058 EA 3 x 42", 60 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3424M-35) ....................................................................... 147.22  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0059 EA 3 x 42", 60 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3424M-40) ....................................................................... 147.22  

Note: Fits 2' x 4' Troffer/Strip 
. 

 26 01 50 81-0060 EA 3 x 42", 60 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3424M-50) ....................................................................... 147.22  
Note: Fits 2' x 4' Troffer/Strip 

. 
 26 01 50 81-0061 EA 1 x 21", 10 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT1209M-35) ....................................................................... 119.72  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0062 EA 1 x 21", 10 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT1209M-40) ....................................................................... 119.72  
Note: Fits 1' x 2' Troffer/Strip 

. 
 26 01 50 81-0063 EA 1 x 21", 10 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT1209M-50) ....................................................................... 119.72  

Note: Fits 1' x 2' Troffer/Strip 
. 

 26 01 50 81-0064 EA 2 x 21", 22 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT2209M-35) ....................................................................... 119.72  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0065 EA 2 x 21", 22 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT2209M-40) ....................................................................... 119.72  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0066 EA 2 x 21", 22 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT2209M-50) ....................................................................... 119.72  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0067 EA 3 x 21", 20 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3209M-35) ....................................................................... 123.65  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0068 EA 3 x 21", 20 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3209M-40) ....................................................................... 123.65  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0069 EA 3 x 21", 20 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3209M-50) ....................................................................... 123.65  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0070 EA 3 x 21", 30 Watt, 3500K CCT, LED Retrofit Kit (Optilumen RKT3210M-35) ....................................................................... 128.37  
Note: Fits 2' x 2' Troffer/Strip 

. 
 26 01 50 81-0071 EA 3 x 21", 30 Watt, 4000K CCT, LED Retrofit Kit (Optilumen RKT3210M-40) ....................................................................... 128.37  

Note: Fits 2' x 2' Troffer/Strip 
. 

 26 01 50 81-0072 EA 3 x 21", 30 Watt, 5000K CCT, LED Retrofit Kit (Optilumen RKT3210M-50) ....................................................................... 128.37  
Note: Fits 2' x 2' Troffer/Strip 

XXXXXXX 
. 
 26 01 50 81-0073  LED Lighting Retrofits For Existing Lay-In/Troffer Fixtures (LG) (26 01 50 81-0002) 

Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0074 EA 34 Watt, 3500K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-35-4400-R(W)-SN) ............... 248.64  

. 
 26 01 50 81-0075 EA 34 Watt, 4000K CCT, 2' x 4', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X4RT-34-40-4500-R(W)-SN) ............... 248.64  

. 
 26 01 50 81-0076 EA 26 Watt, 3500K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-35-3400-R(W)-SN) ............... 225.86  

. 
 26 01 50 81-0077 EA 26 Watt, 4000K CCT, 2' x 2', Retrofit Troffer LED Fixture With Sensor (LG LGE-2X2RT-26-40-3400-R(W)-SN) ............... 225.86  

. 
 26 01 50 81-0078 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-35-3200-RV) ............................... 119.86  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0079 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer (LG LGE-2X2SI-25-40-3200-RV) ............................... 119.86  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0080 EA 31 Watt, 4,050 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-35-3200-RV) ............................... 134.79  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0081 EA 31 Watt, 4,050 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer (LG LGE-2X2SI-31-40-3200-RV) ............................... 134.79  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0082 EA 25 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-35-

3200-RV) ........................................................................................................................................................................... 145.78  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0083 EA 25 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 2' Troffer With Sensor Connect (LG LGE-2X2SC-25-40-

3200-RV) ........................................................................................................................................................................... 145.78  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0084 EA 31 Watt, 3,250 Lumens, 3500K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-35-

3200-RV) ........................................................................................................................................................................... 149.71  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0085 EA 31 Watt, 3,250 Lumens, 4000K CCT, Lay-In Retrofit 2' x 4' Troffer With Sensor Connect (LG LGE-2X2SC-31-40-

3200-RV) ........................................................................................................................................................................... 149.71  
Note: Factory installed sensor and ZigBee dongle 

. 
 26 01 50 81-0086 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-2BDK-25-35-3120) .............................. 97.08  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0087 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-2BDK-25-40-3120) .............................. 97.08  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0088 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, Retrofit Board Kits (LG LGE-4BDK-31-35-3880) ............................ 106.50  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0089 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, Retrofit Board Kits (LG LGE-4BDK-31-40-3880) ............................ 106.50  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0090 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-35-3120-L) .......... 99.43  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0091 EA 2' x 2' 2-Board, 25 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-2BDK-25-40-3120-L) .......... 99.43  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0092 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 3500K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-35-3880-L) ........ 108.86  

Note: No sensor, ZigBee ready driver 

NOT FOR BID
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. 
 26 01 50 81-0093 EA 2' x 4' 4-Board, 31 Watt, 3,120 Lumens, 4000K CCT, With Lens Retrofit Board Kits (LG LGE-4BDK-31-40-3880-L) ........ 108.86  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0094 EA 6" Diameter, 16 Watt, 1,450 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-35-1450) ....................... 98.65  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0095 EA 6" Diameter, 16 Watt, 1,450 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-16-40-1450) ....................... 98.65  

Note: No sensor, ZigBee ready driver 
. 

 26 01 50 81-0096 EA 8" Diameter, 22 Watt, 2,000 Lumens, 3500K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-35-2000) ..................... 105.72  
Note: No sensor, ZigBee ready driver 

. 
 26 01 50 81-0097 EA 8" Diameter, 22 Watt, 2,000 Lumens, 4000K CCT, Comm Retrofit Downlight (LG LGE-CRDL-22-40-2000) ..................... 105.72  

Note: No sensor, ZigBee ready driver 

XXXXXXX 
. 
 26 01 50 81-0098  LED Lighting Retrofit Accessories (LG) (26 01 50 81-0002) 

See CSI section 02 84 16 00-0003 for ballast recycling. 
. 
. 

 26 01 50 81-0099 EA Dongle (LG LGE-DONGLE) .................................................................................................................................................. 25.11  
. 

 26 01 50 81-0100 EA 1-group On/Off/Dim, 2-Button, Wireless Switch (LG LGE-SWITCH-BAT-2B) .................................................................... 137.31 14.05 
. 

 26 01 50 81-0101 EA 2-group On/Off/Dim, 4-Button, Wireless Switch (LG LGE-SWITCH-BAT-4B) .................................................................... 142.93 16.85 
. 

 26 01 50 81-0102 EA 1-group On/Off/Dim, 2-Button, AC Powered Switch (LG LGE-SWITCH-AC-2B) ................................................................ 176.32 14.05 
. 

 26 01 50 81-0103 EA 2-group On/Off/Dim, 4-Button, AC Powered Switch (LG LGE-SWITCH-AC-4B) ................................................................ 181.94 16.85 
. 

 26 01 50 81-0104 EA Photo, Motion Sensor With ZigBee Dongle plugin (LG LGE-MULTI-SENSOR) ................................................................... 90.74 11.24 
. 

 26 01 50 81-0105 EA Tube Clip For Multi Sensor (LG LGE-TUBE-CLIP) ............................................................................................................... 30.52 11.24 
. 

 26 01 50 81-0106 EA Ceiling Plate For Multi Sensor (LG LGE-CEILING-PLATE) .................................................................................................. 32.80 11.24 
. 

 26 01 50 81-0107 EA Wireless Interface Module (LG PIHN-W005A) ...................................................................................................................... 85.40 16.85 
Note: includes dongle 

XXXXXXX 
. 
 26 01 50 81-0108  Retrofit Existing (T12) Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for ballast 
recycling, 02 84 16 00-0008 for leaking ballast disposal. 

. 

. 
 26 01 50 81-0109  Retrofit Existing (T12) Strip Style Fluorescent Fixtures Without Reflector (26 01 

50 81-0108) 
Note: Includes ballast, white reflective ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0110 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate One 4' (T8) Lamp....................................... 109.60  

    For Specular Ballast Cover, Add  13.30 
. 

 26 01 50 81-0111 EA Retrofit An Existing 4' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 116.16  
    For Specular Ballast Cover, Add  14.61 

. 
 26 01 50 81-0112 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Two 4' (T8) Lamps ..................................... 157.61  

    For Specular Ballast Cover, Add  22.90 
. 

 26 01 50 81-0113 EA Retrofit An Existing 8' (T12) Strip Style Fixture Without Reflector To Operate Four 4' (T8) Lamps .................................... 181.20  
    For Specular Ballast Cover, Add  27.62 

XXXXXXX 
. 
 26 01 50 81-0114  Retrofit Existing (T12) Strip Style Fluorescent Fixtures With Reflector (26 01 50 81-

0108) 
Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0115 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate One 4' (T8) Lamp ........................................... 115.69  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0116 EA Retrofit An Existing 4' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 122.98  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0117 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Two 4' (T8) Lamps .......................................... 166.14  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0118 EA Retrofit An Existing 8' (T12) Strip Style Fixture With Reflector To Operate Four 4' (T8) Lamps ......................................... 213.16  
    For Specular Reflector, Add  17.05 

XXXXXXX 
. 
 26 01 50 81-0119  Retrofit Existing (T12) Troffer Style Fluorescent Fixtures (26 01 50 81-0108) 

Note: Includes ballast, white reflector and ballast cover, lamps, lamp holders, clips, wiring, cable connectors and 
cleaning of fixture. 

. 

. 
 26 01 50 81-0120 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate One 4' (T8) Lamps ......................................................... 143.87  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0121 EA Retrofit An Existing 1 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 150.43  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0122 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Two 2' (T8) Lamps ......................................................... 153.63  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0123 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Three 2' (T8) Lamps ...................................................... 172.06  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0124 EA Retrofit An Existing 2 x 2 (T12) Troffer Style Fixture To Operate Four 2' (T8) Lamps ........................................................ 209.95  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0125 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Two 4' (T8) Lamps ......................................................... 157.75  
    For Specular Reflector, Add  17.05 

. 
 26 01 50 81-0126 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Three 4' (T8) Lamps ...................................................... 173.35  

    For Specular Reflector, Add  17.05 
. 

 26 01 50 81-0127 EA Retrofit An Existing 2 x 4 (T12) Troffer Style Fixture To Operate Four 4' (T8) Lamps ........................................................ 186.22  
    For Specular Reflector, Add  17.05 

XXXXXXX 
. 
 26 01 50 81-0128  Retrofit Existing Recessed Lay-In/Troffer Fixtures (26 01 50 81-0001) NOT FOR BID
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. 

. 
 26 01 50 81-0129  Fluorescent Volumetric Lighting Retrofits For Existing Recessed Lay-

In/Troffer Fixtures (Lithonia) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing adaptor frame, volumetric reflectors, 
lamps and ballasts. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling. 

. 

. 
 26 01 50 81-0130 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 164.46  
. 

 26 01 50 81-0131 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 164.46  

. 
 26 01 50 81-0132 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 164.46  
. 

 26 01 50 81-0133 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 178.28  

. 
 26 01 50 81-0134 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 164.46  
. 

 26 01 50 81-0135 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 164.46  

. 
 26 01 50 81-0136 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 164.46  
. 

 26 01 50 81-0137 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 4', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 178.28  

. 
 26 01 50 81-0138 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 165.46  
. 

 26 01 50 81-0139 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 
Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 165.46  

. 
 26 01 50 81-0140 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic Recessed Fluorescent 

Fixtures (Lithonia 2RT8R) .................................................................................................................................................. 165.46  
. 

 26 01 50 81-0141 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Parabolic 
Recessed Fluorescent Fixtures (Lithonia 2RT8R) ............................................................................................................. 179.28  

. 
 26 01 50 81-0142 EA 2 T8 Lamps, 0.78 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 165.46  
. 

 26 01 50 81-0143 EA 2 T8 Lamps, 0.88 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 
Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 165.46  

. 
 26 01 50 81-0144 EA 2 T8 Lamps, 1.20 Ballast Factor, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed Recessed Fluorescent 

Fixtures (Lithonia 2RT8RT) ............................................................................................................................................... 165.46  
. 

 26 01 50 81-0145 EA 2 T8 Lamps, 0.88 Ballast Factor, Step Dimming Ballast, 2' x 2', Volumetric Lighting Retrofit For Existing Lensed 
Recessed Fluorescent Fixtures (Lithonia 2RT8RT) ........................................................................................................... 179.28  

XXXXXXX 
. 
 26 01 50 81-0146  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (PlanLED) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, LEDs and driver. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0147 EA 2,400 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 

FR3E-025) ......................................................................................................................................................................... 224.68  
. 

 26 01 50 81-0148 EA 4,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (PlanLED 
FR3E-045) ......................................................................................................................................................................... 234.08  

XXXXXXX 
. 
 26 01 50 81-0149  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Raffino™) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0150 EA 1,800 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR14-1800L) ...................................................................................................................................................................... 352.70  
. 

 26 01 50 81-0151 EA 2,600 Lumens, 1' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR14-2700L) ...................................................................................................................................................................... 361.20  

. 
 26 01 50 81-0152 EA 2,200 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR22-2200L) ...................................................................................................................................................................... 352.70  
. 

 26 01 50 81-0153 EA 3,300 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR22-3300L) ...................................................................................................................................................................... 361.20  

. 
 26 01 50 81-0154 EA 3,300 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-3000L) ...................................................................................................................................................................... 403.66  
. 

 26 01 50 81-0155 EA 4,150 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 
LR24-4000L) ...................................................................................................................................................................... 416.40  

. 
 26 01 50 81-0156 EA 5,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Raffino™ 

LR24-5000L) ...................................................................................................................................................................... 446.13  

XXXXXXX 
. 
 26 01 50 81-0157  LED Architectural Lighting Retrofits For Existing Recessed Lay-In/Troffer 

Fixtures (Orion) (26 01 50 81-0128) 
Note: Includes removing existing lamps and disconnecting existing ballast. Includes installing adaptor frame, LED 
light panel, dimming driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 
16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0158 EA 3,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-030L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 326.71  
. 

 26 01 50 81-0159 EA 3,500 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDR-035L-FO-UNV-FDX-840-22-1P-CT-M-ST) ................................................................................................................ 338.56  

. 
 26 01 50 81-0160 EA 3,200 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-032L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 342.11  

NOT FOR BID
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. 
 26 01 50 81-0161 EA 3,800 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDR-038L-FO-UNV-FDX-840-24-1P-CT-M-ST) ................................................................................................................ 353.96  
. 

 26 01 50 81-0162 EA 2,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1A1UNVFDSX84022MST) ....................................................................................................................................... 246.75  

. 
 26 01 50 81-0163 EA 4,000 Lumens, 2' x 2', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1B1UNVFDSX84022MST) ....................................................................................................................................... 252.38  
. 

 26 01 50 81-0164 EA 3,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1D1UNVFDSX84024MST) ....................................................................................................................................... 261.38  

. 
 26 01 50 81-0165 EA 4,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 

LDRE1E1UNVFDSX84024MST) ....................................................................................................................................... 267.01  
. 

 26 01 50 81-0166 EA 6,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (Orion 
LDRE1F1UNVFDSX84024MST) ....................................................................................................................................... 330.03  

. 
 26 01 50 81-0167 EA 8,000 Lumens, 2' x 4', LED Architectural Lighting Retrofit For Existing Recessed Lay-In/Troffer Fixtures (ORION 

LDRE1G1UNVFDSX84024MST) ...................................................................................................................................... 393.05  

XXXXXXX 
. 
 26 01 50 81-0168  Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed 

Lay-In/Troffer Fixtures (A.L.P. Lighting Components) (26 01 50 81-0128) 
Note: Includes adaptor frame, optical system, lamps and ballasts. Excludes recycling or disposal of lamps and 
ballasts. See CSI section 02 84 16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0169 EA 1 T5 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 302.79  
. 

 26 01 50 81-0170 EA 1 T8 Lamp, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 220.60  

. 
 26 01 50 81-0171 EA 2 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 310.67  
. 

 26 01 50 81-0172 EA 2 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 228.42  

. 
 26 01 50 81-0173 EA 3 T5 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 324.95  
. 

 26 01 50 81-0174 EA 3 T8 Lamps, 2' x 2', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 249.39  

. 
 26 01 50 81-0175 EA 1 T5 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 355.85  
. 

 26 01 50 81-0176 EA 1 T8 Lamp, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 273.48  

. 
 26 01 50 81-0177 EA 2 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 363.24  
. 

 26 01 50 81-0178 EA 2 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 280.93  

. 
 26 01 50 81-0179 EA 3 T5 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 

Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 377.34  
. 

 26 01 50 81-0180 EA 3 T8 Lamps, 2' x 4', Fluorescent Direct-Indirect Louver Lighting Retrofit For Existing Recessed Lay-In/Troffer 
Fixtures (A.L.P. Lighting Components) .............................................................................................................................. 301.79  

XXXXXXX 
. 
 26 01 50 81-0181  LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic 

Recessed Lay-In/Troffer Fixtures (Lithonia 2VTL2R/RT) (26 01 50 81-0128) 
Note: Includes removing existing lamps and ballast. Includes installing LED light engine assembly, dimming 
driver and trim. Excludes recycling or disposal of lamps and ballasts. See CSI section 02 84 16 00-0003 for 
ballast recycling. 

. 

. 
 26 01 50 81-0182 EA 3,300 Lumens, 2' x 2', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 

Fixtures (Lithonia 2VTL2R/RT) .......................................................................................................................................... 651.35  
. 

 26 01 50 81-0183 EA 4,800 Lumens, 2' x 4', LED Volumetric Lighting Retrofit For Existing Lensed Or Parabolic Recessed Lay-In/Troffer 
Fixtures (Lithonia 2VTL4R/RT) .......................................................................................................................................... 723.77  

XXXXXXX 
. 
 26 01 50 81-0184  Retrofit Existing Fixtures With Emergency Battery Pack (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0185 EA 90 minute, 10 Watt, 50 VDC, Emergency Battery Pack for 2x4 LED Lighting Fixture (AcuityBrands Power Sentry® 

PS1050 FIK) ...................................................................................................................................................................... 511.09  
. 

 26 01 50 81-0186 EA 90 minute, 10 Watt, 50 VDC, Emergency Battery Pack for 2x4 LED Lighting Fixture (AcuityBrands Power Sentry® 
PS1055LCP M5) ................................................................................................................................................................ 552.45  

XXXXXXX 
. 
 26 01 50 81-0187  Retrofit Existing HID Fixtures (26 01 50 81-0001) 

. 

. 
 26 01 50 81-0188 EA Tear Drop LED Retrofit Kit (Holophane LTDRL2 P35S 40K AS BK TDRD 3 P) .............................................................. 1,475.50  

XXXXXXX 
. 
 26 01 50 81-0189  LED Lighting Retrofits For Existing Fluorescent Fixtures (26 01 50 81-0001) 

Note: Excludes recycling or disposal of lamps and ballasts. 
. 
. 
 26 01 50 81-0190  LED Lightbar Retrofit For Existing Fluorescent Fixtures (Lithonia) (26 01 50 81-0189) 

. 

. 
 26 01 50 81-0191 EA 2' Length, 2 Bar, 2,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 2FT 2 2000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 116.16  
    For >25 To 50, Deduct  -5.81 
    For >50 To 100, Deduct  -10.10 
    For >100, Deduct  -17.16 

. 
 26 01 50 81-0192 EA 2' Length, 4 Bar, 8,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 2FT 4 8000LMHE 

80CRI MIN10 GZT MVOLT) .............................................................................................................................................. 168.21  
    For >25 To 50, Deduct  -8.41 
    For >50 To 100, Deduct  -14.00 
    For >100, Deduct  -22.37 

NOT FOR BID
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. 
 26 01 50 81-0193 EA 3' Length, 2 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 3FT 2 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 126.30  
    For >25 To 50, Deduct  -6.32 
    For >50 To 100, Deduct  -10.94 
    For >100, Deduct  -18.48 

. 
 26 01 50 81-0194 EA 3' Length, 1 Bar, 1,600 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 3FT 1 1600LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 116.14  
    For >25 To 50, Deduct  -5.81 
    For >50 To 100, Deduct  -10.17 
    For >100, Deduct  -17.47 

. 
 26 01 50 81-0195 EA 4' Length, 2 Bar, 6,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 6000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 151.81  
    For >25 To 50, Deduct  -7.59 
    For >50 To 100, Deduct  -12.93 
    For >100, Deduct  -21.34 

. 
 26 01 50 81-0196 EA 4' Length, 4 Bar, 6,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 4 6000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 196.92  
    For >25 To 50, Deduct  -9.85 
    For >50 To 100, Deduct  -16.31 
    For >100, Deduct  -25.85 

. 
 26 01 50 81-0197 EA 4' Length, 1 Bar, 3,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 1 3000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 125.49  
    For >25 To 50, Deduct  -6.27 
    For >50 To 100, Deduct  -10.95 
    For >100, Deduct  -18.71 

. 
 26 01 50 81-0198 EA 4' Length, 1 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 1 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 125.49  
    For >25 To 50, Deduct  -6.27 
    For >50 To 100, Deduct  -10.95 
    For >100, Deduct  -18.71 

. 
 26 01 50 81-0199 EA 4' Length, 4 Bar, 8,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 4 8000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 160.83  
    For >25 To 50, Deduct  -8.04 
    For >50 To 100, Deduct  -13.60 
    For >100, Deduct  -22.24 

. 
 26 01 50 81-0200 EA 4' Length, 2 Bar, 4,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 4000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 136.77  
    For >25 To 50, Deduct  -6.84 
    For >50 To 100, Deduct  -11.80 
    For >100, Deduct  -19.84 

. 
 26 01 50 81-0201 EA 4' Length, 2 Bar, 3,000 Lumens, 3500K CCT, Lightbar Kit LED Retrofit System  (Lithonia LBK 4FT 2 3000LMHE 

80CRI 35K MIN10 GZT MVOLT) ....................................................................................................................................... 136.77  
    For >25 To 50, Deduct  -6.84 
    For >50 To 100, Deduct  -11.80 
    For >100, Deduct  -19.84 

XXXXXXX 
. 
 26 01 50 81-0202  LED Retrofit For Existing Fluorescent Fixtures (Lithonia) (26 01 50 81-0189) 

. 

. 
 26 01 50 81-0203 EA 1'x 4', 4,000 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia BLT4R F 

40LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 274.77  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -13.74 
    For >50 To 100, Deduct  -22.15 
    For >100, Deduct  -33.64 

. 
 26 01 50 81-0204 EA 1'x 4', 4,800 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia BLT4R 

48LHE ADSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 296.11  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -14.81 
    For >50 To 100, Deduct  -23.75 
    For >100, Deduct  -35.77 

. 
 26 01 50 81-0205 EA 2'x 2', 3,300 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT2R 

33LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 312.06  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -15.60 
    For >50 To 100, Deduct  -24.94 
    For >100, Deduct  -37.37 

. 
 26 01 50 81-0206 EA 2'x 2', 4,000 Lumens, 3500K CCT, Square Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT2R F 

40LHE SDSMT MVOLT EZ1 LP835 NLTAIR2) ................................................................................................................. 336.98  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -16.85 
    For >50 To 100, Deduct  -26.81 
    For >100, Deduct  -39.86 NOT FOR BID
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. 
 26 01 50 81-0207 EA 2'x 4', 4,000 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT4R 

40LHE ADSMT MVOLT EZ1 LP835 NLTAIR2 RIO) .......................................................................................................... 361.57  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -18.08 
    For >50 To 100, Deduct  -28.97 
    For >100, Deduct  -43.55 

. 
 26 01 50 81-0208 EA 2'x 4', 4,800 Lumens, 3500K CCT, Curved Smooth Diffuser, Dimming LED Relight Assembly (Lithonia 2BLT4R 

48LHE ADSMT MVOLT EZ1 LP835 NLTAIR2 RIO) .......................................................................................................... 390.51  
    For nLight AIR PIR integral occupancy sensor with automatic dimming photocell for Networking Capabilities Individual 

Control (nLight RES7), Add  179.91 
    For nLight AIR radio module without sensor (nLight RIO), Add  116.95 
    For >25 To 50, Deduct  -19.53 
    For >50 To 100, Deduct  -31.14 
    For >100, Deduct  -46.44 

XXXXXXX 
. 
 26 01 50 81-0209  LED Lighting Retrofits For Existing Fluorescent Fixtures (ELED Lights) (26 01 50 

81-0189) 
Note: Includes removal of existing fluorescent lamps, installing LED strip lighting and trim. Excludes recycling or 
disposal of lamps. See CSI section 02 84 16 00-0003 for ballast recycling. 

. 

. 
 26 01 50 81-0210 EA 2' Dimmable, 20 Watts, 2900 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X2STRPD20W40) ........................................................................................................................................................... 106.85  
Note: Kit contains two 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -5.34 
    For >50 To 100, Deduct  -9.40 
    For >100, Deduct  -16.23 

. 
 26 01 50 81-0211 EA 2' Dimmable, 20 Watts, 2900 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X2STRPD20W50) ........................................................................................................................................................... 106.85  
Note: Kit contains two 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -5.34 
    For >50 To 100, Deduct  -9.40 
    For >100, Deduct  -16.23 

. 
 26 01 50 81-0212 EA 4' Dimmable, 32 Watts, 5000 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD32W40) ........................................................................................................................................................... 140.54  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.08 
    For >100, Deduct  -20.21 

. 
 26 01 50 81-0213 EA 4' Dimmable, 32 Watts, 5000 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD32W50) ........................................................................................................................................................... 140.54  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.08 
    For >100, Deduct  -20.21 

. 
 26 01 50 81-0214 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN30) ....................................................................................................................................................... 140.65  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.09 
    For >100, Deduct  -20.22 

. 
 26 01 50 81-0215 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN30F) ..................................................................................................................................................... 153.31  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -7.67 
    For >50 To 100, Deduct  -13.04 
    For >100, Deduct  -21.49 

. 
 26 01 50 81-0216 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3500K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN35) ....................................................................................................................................................... 140.65  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.09 
    For >100, Deduct  -20.22 

. 
 26 01 50 81-0217 EA 4' Dimmable, 35 Watts, 5500 Lumens, 3500K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN35F) ..................................................................................................................................................... 153.31  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -7.67 
    For >50 To 100, Deduct  -13.04 
    For >100, Deduct  -21.49 

. 
 26 01 50 81-0218 EA 4' Dimmable, 35 Watts, 5500 Lumens, 4000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN40) ....................................................................................................................................................... 140.65  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.09 
    For >100, Deduct  -20.22 

. 
 26 01 50 81-0219 EA 4' Dimmable, 35 Watts, 5500 Lumens, 4000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN40F) ..................................................................................................................................................... 153.31  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -7.67 
    For >50 To 100, Deduct  -13.04 
    For >100, Deduct  -21.49 

NOT FOR BID
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. 
 26 01 50 81-0220 EA 4' Dimmable, 35 Watts, 5500 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN50) ....................................................................................................................................................... 140.65  
Note: Kit contains four 2-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.03 
    For >50 To 100, Deduct  -12.09 
    For >100, Deduct  -20.22 

. 
 26 01 50 81-0221 EA 4' Dimmable, 35 Watts, 5500 Lumens, 5000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4STRPUSA035UN50F) ..................................................................................................................................................... 153.31  
Note: Kit contains four 2-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -7.67 
    For >50 To 100, Deduct  -13.04 
    For >100, Deduct  -21.49 

. 
 26 01 50 81-0222 EA 4' Dimmable, 46 Watts, 6800 Lumens, 5000K, Ultra High Lumen Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

2X4STRPD46W50)............................................................................................................................................................ 153.20  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -7.66 
    For >50 To 100, Deduct  -13.03 
    For >100, Deduct  -21.48 

. 
 26 01 50 81-0223 EA 4' Dimmable, 31 Watts, 5730 Lumens, 4000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD40) .......................................................................................................................................................... 180.29  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.01 
    For >50 To 100, Deduct  -15.06 
    For >100, Deduct  -24.19 

. 
 26 01 50 81-0224 EA 4' Dimmable, 31 Watts, 5730 Lumens, 4000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD40F)................................................................................................................................ 196.12  
Note: Kit contains two 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -9.81 
    For >50 To 100, Deduct  -16.25 
    For >100, Deduct  -25.77 

. 
 26 01 50 81-0225 EA 4' Dimmable, 31 Watts, 5730 Lumens, 5000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD50) .......................................................................................................................................................... 180.29  
Note: Kit contains two 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.01 
    For >50 To 100, Deduct  -15.06 
    For >100, Deduct  -24.19 

. 
 26 01 50 81-0226 EA 4' Dimmable, 31 Watts, 5730 Lumens, 5000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD50F)................................................................................................................................ 196.12  
Note: Kit contains two 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -9.81 
    For >50 To 100, Deduct  -16.25 
    For >100, Deduct  -25.77 

. 
 26 01 50 81-0227 EA 20 Watts, Emergency Battery Backup, For Use With 2' And 4' Linear LED Retrofit Kits (ELEDLIGHTS BLD-

AM20D-480800) ................................................................................................................................................................ 194.33  
Note: 90-minute emergency battery with DIP switch-selectable power output of 10 Watts, 15 Watts, or 20 Watts 

    For >25 To 50, Deduct  -9.72 
    For >50 To 100, Deduct  -14.88 
    For >100, Deduct  -20.67 

. 
 26 01 50 81-0228 EA 20 Watts, Emergency Battery Backup, For Use With 2' And 4' Linear LED Retrofit Kits (ELEDLIGHTS EM-HM-

20W) .................................................................................................................................................................................. 178.31  
Note: 90-minute emergency battery with power output of 20 Watts 

    For >25 To 50, Deduct  -8.92 
    For >50 To 100, Deduct  -13.68 
    For >100, Deduct  -19.06 

. 
 26 01 50 81-0229 EA 8' Dimmable, 46 Watts, 7400 Lumens, 5000K, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4X4STRPD46W50)............................................................................................................................................................ 182.76  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -9.14 
    For >50 To 100, Deduct  -15.71 
    For >100, Deduct  -26.28 

. 
 26 01 50 81-0230 EA 8' Dimmable, 49 Watts, 6680 Lumens, 5000K, Frosted Lens, Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4X4STRPD49W50F) ......................................................................................................................................................... 190.67  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -9.53 
    For >50 To 100, Deduct  -16.30 
    For >100, Deduct  -27.07 

. 
 26 01 50 81-0231 EA 8' Dimmable, 64 Watts, 11850 Lumens, 4000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD40) .......................................................................................................................................................... 268.41  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -13.42 
    For >50 To 100, Deduct  -22.13 
    For >100, Deduct  -34.85 

. 
 26 01 50 81-0232 EA 8' Dimmable, 64 Watts, 11850 Lumens, 4000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD40F)................................................................................................................................ 300.07  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -15.00 
    For >50 To 100, Deduct  -24.51 
    For >100, Deduct  -38.01 NOT FOR BID
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. 
 26 01 50 81-0233 EA 8' Dimmable, 64 Watts, 11850 Lumens, 5000K, High Efficacy Magnetic Linear LED Retrofit Kit (ELEDLIGHTS 

4C3STRP031DD50) .......................................................................................................................................................... 268.41  
Note: Kit contains four 4-foot magnetic linear LED strips, connectors, and magnetic-mount LED driver 

    For >25 To 50, Deduct  -13.42 
    For >50 To 100, Deduct  -22.13 
    For >100, Deduct  -34.85 

. 
 26 01 50 81-0234 EA 8' Dimmable, 64 Watts, 11850 Lumens, 5000K, Frosted Lens, High Efficacy Magnetic Linear LED Retrofit Kit 

(ELEDLIGHTS 4C3STRP031DD50F) ............................................................................................................................... 300.07  
Note: Kit contains four 4-foot magnetic linear LED strips, frosted lens covers, connectors, and magnetic-mount 
LED driver 

    For >25 To 50, Deduct  -15.00 
    For >50 To 100, Deduct  -24.51 
    For >100, Deduct  -38.01 

XXXXXXX 
. 
 26 05  Common Work Results for Electrical (26) 

. 

. 
 26 05 13  Medium-Voltage Cables (26 05) 

. 

. 
 26 05 13 16  Medium-Voltage, Single-and Multi-Conductor Cables (26 05 13) 

. 

. 
 26 05 13 16-0001  Wire And Cable (26 05 13 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, testing, and 
splicing (#8 and lighter). All conductors are copper except as otherwise noted. No special set-up is required. 
Excludes terminations. 

. 

. 
 26 05 13 16-0002  5 KV Cable (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0003  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0004 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 3,530.65 960.19 
. 

 26 05 13 16-0005 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,149.07 1,048.44 
. 

 26 05 13 16-0006 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 4,929.04 1,184.57 
. 

 26 05 13 16-0007 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,369.64 1,459.45 
. 

 26 05 13 16-0008 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 7,248.44 1,643.46 
. 

 26 05 13 16-0009 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 8,830.72 1,824.21 
. 

 26 05 13 16-0010 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 9,938.62 2,049.68 
. 

 26 05 13 16-0011 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 11,745.89 2,280.36 
. 

 26 05 13 16-0012 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 13,714.40 2,722.70 
. 

 26 05 13 16-0013 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 17,211.09 3,200.47 
. 

 26 05 13 16-0014 MLF 750 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 25,303.83 3,772.09 
. 

 26 05 13 16-0015 MLF 1,000 MCM, XLP, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................. 33,402.61 4,343.45 

XXXXXXX 
. 
 26 05 13 16-0016  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0017 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,410.63  

. 
 26 05 13 16-0018 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,808.34  

. 
 26 05 13 16-0019 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,247.91  

. 
 26 05 13 16-0020 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,226.97  

. 
 26 05 13 16-0021 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,645.61  

. 
 26 05 13 16-0022 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,001.01  

. 
 26 05 13 16-0023 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,545.23  

. 
 26 05 13 16-0024 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 9,006.56  

. 
 26 05 13 16-0025 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 9,988.99  

. 
 26 05 13 16-0026 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 12,399.23  

XXXXXXX 
. 
 26 05 13 16-0027  Cross-Linked Polyethylene (XLP) Insulation, 5 KV, Shielded, Single Copper 

Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0028 MLF #6 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,714.96 603.14 
. 

 26 05 13 16-0029 MLF #4 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,227.36 646.70 
. 

 26 05 13 16-0030 MLF #2 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 4,116.24 817.81 
. 

 26 05 13 16-0031 MLF 1/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 5,329.58 992.79 
. 

 26 05 13 16-0032 MLF 2/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,201.86 1,165.45 
. 

 26 05 13 16-0033 MLF 3/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 7,772.04 1,332.81 
. 

 26 05 13 16-0034 MLF 4/0 AWG, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 8,877.47 1,546.43 
. 

 26 05 13 16-0035 MLF 250 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 11,156.82 1,945.51 
. 

 26 05 13 16-0036 MLF 350 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 13,375.38 2,461.69 
. 

 26 05 13 16-0037 MLF 500 MCM, XLP, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 17,336.31 3,092.87 

XXXXXXX 
. 
 26 05 13 16-0038  5 KV Non-Shielded Single Copper Conductor (26 05 13 16-0002) 

. 

. 
 26 05 13 16-0039 MLF 1/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 7,608.94 1,913.55 

. 
 26 05 13 16-0040 MLF 2/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 8,666.54 1,941.05 

. 
 26 05 13 16-0041 MLF 3/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ......................................................... 9,724.15 1,968.55 

. 
 26 05 13 16-0042 MLF 4/0 AWG, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 10,115.21 2,012.06 

. 
 26 05 13 16-0043 MLF 350 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 11,982.37 2,088.81 

. 
 26 05 13 16-0044 MLF 500 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 16,772.99 2,189.10 

. 
 26 05 13 16-0045 MLF 750 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ...................................................... 25,674.66 2,736.37 

. 
 26 05 13 16-0046 MLF 1,000 MCM, 5 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ................................................... 29,838.34 3,648.55 

NOT FOR BID
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. 
 26 05 13 16-0047  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed In Duct (26 05 13 16-0002) 
. 
. 

 26 05 13 16-0048 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 3,734.10 960.19 
. 

 26 05 13 16-0049 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 4,424.11 1,048.44 
. 

 26 05 13 16-0050 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 5,283.20 1,184.57 
. 

 26 05 13 16-0051 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ........................................................ 6,071.15 1,321.94 
. 

 26 05 13 16-0052 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 6,859.45 1,459.45 
. 

 26 05 13 16-0053 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 7,813.60 1,643.46 
. 

 26 05 13 16-0054 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,599.33 1,824.21 
. 

 26 05 13 16-0055 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,805.20 2,049.68 
. 

 26 05 13 16-0056 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 12,834.01 2,280.36 
. 

 26 05 13 16-0057 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 14,957.75 2,722.70 
. 

 26 05 13 16-0058 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 18,868.89 3,200.47 
. 

 26 05 13 16-0059 MLF 750 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 28,161.69 3,772.09 
. 

 26 05 13 16-0060 MLF 1,000 MCM, EPR, 5 KV, Shielded, Single Copper Conductor Cable, Installed In Duct ................................................. 37,460.52 4,343.45 

XXXXXXX 
. 
 26 05 13 16-0061  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Direct Burial (26 05 13 16-0002) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0062 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 3,614.09  

. 
 26 05 13 16-0063 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,083.39  

. 
 26 05 13 16-0064 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 4,602.08  

. 
 26 05 13 16-0065 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................... 5,159.96  

. 
 26 05 13 16-0066 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 5,716.77  

. 
 26 05 13 16-0067 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,210.77  

. 
 26 05 13 16-0068 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 7,769.62  

. 
 26 05 13 16-0069 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 8,411.81  

. 
 26 05 13 16-0070 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 10,094.68  

. 
 26 05 13 16-0071 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 11,232.34  

. 
 26 05 13 16-0072 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................... 14,057.03  

XXXXXXX 
. 
 26 05 13 16-0073  Ethylene-Propylene Rubber (EPR) Insulation, 5 KV, Shielded, Single 

Copper Conductor, 133 Percent Insulation, Installed On Poles (Aerial) (26 05 13 
16-0002) 

. 

. 
 26 05 13 16-0074 MLF #6 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 2,918.41 603.14 

. 
 26 05 13 16-0075 MLF #4 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 3,502.40 646.70 

. 
 26 05 13 16-0076 MLF #2 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation  Cable, Installed On Poles (Aerial) ............ 4,470.40 817.81 

. 
 26 05 13 16-0077 MLF #1 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............. 5,143.29 904.65 

. 
 26 05 13 16-0078 MLF 1/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 5,819.39 992.79 

. 
 26 05 13 16-0079 MLF 2/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 6,767.02 1,165.45 

. 
 26 05 13 16-0080 MLF 3/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 8,540.65 1,332.81 

. 
 26 05 13 16-0081 MLF 4/0 AWG, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ............ 9,744.05 1,546.43 

. 
 26 05 13 16-0082 MLF 250 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 12,244.94 1,945.51 

. 
 26 05 13 16-0083 MLF 350 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 14,618.73 2,461.69 

. 
 26 05 13 16-0084 MLF 500 MCM, EPR, 5 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ......... 18,994.11 3,092.87 

XXXXXXX 
. 
 26 05 13 16-0085  15 KV Cable (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0086  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0087  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0086) 
. 
. 

 26 05 13 16-0088 MLF #4 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 7,548.99 1,913.55 
. 

 26 05 13 16-0089 MLF #2 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 8,111.49 1,913.55 
. 

 26 05 13 16-0090 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................... 8,326.05 1,913.55 
. 

 26 05 13 16-0091 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,025.01 1,913.55 
. 

 26 05 13 16-0092 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct .......................... 9,688.42 1,913.55 
. 

 26 05 13 16-0093 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 11,011.53 1,997.41 
. 

 26 05 13 16-0094 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ........................ 11,272.15 1,997.41 
. 

 26 05 13 16-0095 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 12,922.47 2,088.81 
. 

 26 05 13 16-0096 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 14,573.09 2,137.80 
. 

 26 05 13 16-0097 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installled In Duct ....................... 17,890.45 2,408.01 

XXXXXXX 
. 
 26 05 13 16-0098  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0086) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0099 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .................................. 6,267.64  

. 
 26 05 13 16-0100 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 6,966.60  

. 
 26 05 13 16-0101 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 7,630.01  

. 
 26 05 13 16-0102 MLF 3/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 8,979.59  

. 
 26 05 13 16-0103 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 9,240.21  

. 
 26 05 13 16-0104 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 11,003.94  

. 
 26 05 13 16-0105 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 12,657.63  

NOT FOR BID
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. 
 26 05 13 16-0106 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 15,701.36  

XXXXXXX 
. 
 26 05 13 16-0107  Cross-Linked Polyethylene (XLP) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 
16-0086) 

. 

. 
 26 05 13 16-0108 MLF #1 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 5,805.93 861.61 

. 
 26 05 13 16-0109 MLF 1/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 6,849.58 992.79 

. 
 26 05 13 16-0110 MLF 2/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 7,966.63 1,165.45 

. 
 26 05 13 16-0111 MLF 3/0 AWG, XLP, 15 KV, Installed On Poles (Aerial), Shielded, Single Copper Conductor, 133% Insulation Cable .......... 9,520.09 1,332.81 

. 
 26 05 13 16-0112 MLF 4/0 AWG, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 10,341.92 1,546.43 

. 
 26 05 13 16-0113 MLF 250 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 12,430.62 1,800.25 

. 
 26 05 13 16-0114 MLF 350 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 14,740.36 2,097.76 

. 
 26 05 13 16-0115 MLF 500 MCM, XLP, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 18,272.98 2,436.74 

XXXXXXX 
. 
 26 05 13 16-0116  Ethylene-Propylene Rubber (EPR) Insulation, 15 KV, Shielded, Single 

Copper Conductor, 133% Insulation Cable (26 05 13 16-0085) 
. 
. 
 26 05 13 16-0117  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed In Duct (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0118 MLF #4 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,046.71 1,913.55 
. 

 26 05 13 16-0119 MLF #2 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,710.46 1,913.55 
. 

 26 05 13 16-0120 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................... 8,963.64 1,913.55 
. 

 26 05 13 16-0121 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct .......................... 9,788.41 1,913.55 
. 

 26 05 13 16-0122 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 10,571.24 1,913.55 
. 

 26 05 13 16-0123 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,094.79 1,997.41 
. 

 26 05 13 16-0124 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ........................ 12,402.33 1,997.41 
. 

 26 05 13 16-0125 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 14,308.54 2,088.81 
. 

 26 05 13 16-0126 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 16,234.24 2,137.80 
. 

 26 05 13 16-0127 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed In Duct ....................... 20,027.12 2,408.01 

XXXXXXX 
. 
 26 05 13 16-0128  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Direct Burial (26 05 13 16-0116) 
Note: Excludes excavation. 

. 

. 
 26 05 13 16-0129 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................. 6,905.24  

. 
 26 05 13 16-0130 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 7,730.00  

. 
 26 05 13 16-0131 MLF 2/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ................................ 8,512.83  

. 
 26 05 13 16-0132 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,062.85  

. 
 26 05 13 16-0133 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial .............................. 10,370.38  

. 
 26 05 13 16-0134 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 12,385.97  

. 
 26 05 13 16-0135 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 14,310.21  

. 
 26 05 13 16-0136 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Direct Burial ............................. 17,838.03  

XXXXXXX 
. 
 26 05 13 16-0137  Ethylene-Propylene Rubber (EPR), 15 KV, Shielded, Single Copper 

Conductor, 133% Insulation Cable, Installed On Poles (Aerial) (26 05 13 16-0116) 
. 
. 

 26 05 13 16-0138 MLF #1 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........... 6,443.53 861.61 
. 

 26 05 13 16-0139 MLF 1/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) .......... 7,612.98 992.79 
. 

 26 05 13 16-0140 MLF 2/0 AWG, EPEPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ..... 8,849.45 1,165.45 
. 

 26 05 13 16-0141 MLF 3/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 10,603.35 1,332.81 
. 

 26 05 13 16-0142 MLF 4/0 AWG, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ........ 11,472.09 1,546.43 
. 

 26 05 13 16-0143 MLF 250 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 13,816.69 1,800.25 
. 

 26 05 13 16-0144 MLF 350 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 16,401.51 2,097.76 
. 

 26 05 13 16-0145 MLF 500 MCM, EPR, 15 KV, Shielded, Single Copper Conductor, 133% Insulation Cable, Installed On Poles (Aerial) ....... 20,409.65 2,436.74 

XXXXXXX 
. 
 26 05 13 16-0146  15 KV Non-Shielded Single Copper Conductor (26 05 13 16-0085) 

. 

. 
 26 05 13 16-0147 MLF 1/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 10,556.67 1,920.25 

. 
 26 05 13 16-0148 MLF 2/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ....................................................... 9,232.39 1,966.16 

. 
 26 05 13 16-0149 MLF 3/0 AWG, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct ..................................................... 13,557.54 2,012.06 

. 
 26 05 13 16-0150 MLF 350 MCM, 15 KV, Non-Shielded, Single Copper Conductor Cable, Installed In Duct .................................................... 18,427.32 2,146.14 

XXXXXXX 
. 
 26 05 13 16-0151  Shielded, Armored Copper, 15 KV, 3 Conductor Cable (26 05 13 16-0085) 

Note: Laid in cable tray or hung in vertical cable shaft. 
. 
. 
 26 05 13 16-0152  Galvanized Steel Interlocked Armor Cable (26 05 13 16-0151) 

. 

. 
 26 05 13 16-0153 LF  3 Conductors, #2 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically.............. 51.98 14.64 

. 
 26 05 13 16-0154 LF  3 Conductors, 1/0 AWG, TC, 15 KV, Galvanized Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically............. 61.52 15.60 

XXXXXXX 
. 
 26 05 13 16-0155  Aluminum Interlocked Armor Cable (26 05 13 16-0151) 

. 

. 
 26 05 13 16-0156 LF 3 Conductors, #2 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically................ 51.98 14.64 

. 
 26 05 13 16-0157 LF 3 Conductor, 1/0 AWG, TC, 15 KV, Aluminum Armored Shielded Cable, Laid In Cable Tray Or Hung Vertically ................ 61.52 15.60 

XXXXXXX 
. 
 26 05 13 16-0158  Type URD, 15 KV Primary Concentric UD Cable (26 05 13 16-0085) 

Note: 0.175" XLPE insulation, copper conductor. 

NOT FOR BID
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. 

. 
 26 05 13 16-0159 MLF #4 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 3,741.47 960.19 

. 
 26 05 13 16-0160 MLF #2 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 4,434.07 1,048.44 

. 
 26 05 13 16-0161 MLF #1 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ........................................ 5,296.03 1,184.57 

. 
 26 05 13 16-0162 MLF 1/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 6,867.47 1,455.48 

. 
 26 05 13 16-0163 MLF 2/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 7,821.77 1,638.54 

. 
 26 05 13 16-0164 MLF 3/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ....................................... 9,627.15 1,824.21 

. 
 26 05 13 16-0165 MLF 4/0 AWG, Type URD (XLPE), 15 KV, Shielded, Single Conductor Cable, Installed In Conduit ..................................... 10,817.44 2,042.02 

XXXXXXX 
. 
 26 05 13 16-0166  15 KV, URD Copper Cable, Direct Burial (26 05 13 16-0085) 

. 

. 
 26 05 13 16-0167 MLF 3 Conductors, #6 AWG, 15 KV, URD Copper Cable, Direct Burial ................................................................................ 17,055.84  

XXXXXXX 
. 
 26 05 13 16-0168  Wire Connections (26 05 13 16-0001) 

. 

. 
 26 05 13 16-0169  Medium Voltage Up To 5 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0170  Shielded One Conductor Cable Splice (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0171 EA #6 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 379.72 122.99 

. 
 26 05 13 16-0172 EA #2 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ........................................................ 509.80 122.99 

. 
 26 05 13 16-0173 EA 1/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 509.80 122.99 

. 
 26 05 13 16-0174 EA 2/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 546.41 147.59 

. 
 26 05 13 16-0175 EA 3/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 546.41 147.59 

. 
 26 05 13 16-0176 EA 4/0 AWG Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ....................................................... 546.41 147.59 

. 
 26 05 13 16-0177 EA 250 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 595.21 172.19 

. 
 26 05 13 16-0178 EA 350 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 595.21 172.19 

. 
 26 05 13 16-0179 EA 500 MCM Cable Splice, To 5 KV One Conductor, Shielded Medium Voltage To 5 KV ...................................................... 595.21 172.19 

XXXXXXX 
. 
 26 05 13 16-0180  Cable Termination Without Stress Cone (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0181 EA  #6 To 4/0 AWG Cable Termination Without Stress Cone, Medium Voltage To 5 KV ......................................................... 568.93 147.59 

. 
 26 05 13 16-0182 EA  250 To 500 MCM Cable Termination Without Stress Cone, Medium Voltage To 5 KV ...................................................... 656.51 172.19 

XXXXXXX 
. 
 26 05 13 16-0183  Cable Termination With Stress Cone (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0184 EA  #6 To 4/0 AWG Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................... 1,703.53 295.18 

. 
 26 05 13 16-0185 EA  250 To 500 MCM Cable Termination With Stress Cone, Medium Voltage To 5 KV ........................................................ 2,341.36 405.87 

XXXXXXX 
. 
 26 05 13 16-0186  Connect To Pothead, Pothead Included (26 05 13 16-0169) 

. 

. 
 26 05 13 16-0187 EA  #6 To 4/0 AWG Connection To Pothead (Included) Medium Voltage To 5 KV ................................................................ 1,782.09 295.18 

. 
 26 05 13 16-0188 EA  250 To 500 MCM Connection To Pothead (Included) Medium Voltage To 5 KV ............................................................. 2,283.29 338.23 

XXXXXXX 
. 
 26 05 13 16-0189  Two Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0190 EA  #6 To 4/0 AWG, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV .................................................. 1,293.22 405.87 
. 

 26 05 13 16-0191 EA  250 To 350 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV................................................ 1,734.83 516.57 
. 

 26 05 13 16-0192 EA  400 To 700 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV................................................ 2,660.15 585.69 
. 

 26 05 13 16-0193 EA  750 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................................ 4,344.19 683.34 
. 

 26 05 13 16-0194 EA  1,000 MCM, Two Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ......................................................... 8,005.08 1,024.89 

XXXXXXX 
. 
 26 05 13 16-0195  Three Conductor Pothead (26 05 13 16-0169) 

Note: Includes 5 KV pothead. 
. 
. 

 26 05 13 16-0196 EA  #6 To 4/0 AWG, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ................................................ 5,317.76 590.36 
. 

 26 05 13 16-0197 EA  250 To 500 MCM, Three Conductors, 5 KV Pothead (Included) Medium Voltage To 5 KV ............................................. 5,820.11 688.75 

XXXXXXX 
. 
 26 05 13 16-0198  Copper Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0199 EA  #6 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 80.60  
. 

 26 05 13 16-0200 EA  #4 AWG Crimp Compression Connection For Bare Copper Wire ......................................................................................... 89.14  
. 

 26 05 13 16-0201 EA  #3 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 103.92  
. 

 26 05 13 16-0202 EA  #2 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 117.61  
. 

 26 05 13 16-0203 EA  #1 AWG Crimp Compression Connection For Bare Copper Wire ....................................................................................... 132.84  
. 

 26 05 13 16-0204 EA  1/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 147.46  
. 

 26 05 13 16-0205 EA  2/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 161.82  
. 

 26 05 13 16-0206 EA  3/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 177.25  
. 

 26 05 13 16-0207 EA  4/0 AWG Crimp Compression Connection For Bare Copper Wire ...................................................................................... 192.03  
. 

 26 05 13 16-0208 EA  250 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 207.28  
. 

 26 05 13 16-0209 EA  300 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 223.13  
. 

 26 05 13 16-0210 EA  350 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 237.55  
. 

 26 05 13 16-0211 EA  400 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 268.89  
. 

 26 05 13 16-0212 EA  500 MCM Crimp Compression Connection For Bare Copper Wire ..................................................................................... 301.69  

XXXXXXX 
. 
 26 05 13 16-0213  Aluminum Cable Splice, Crimp Compression Connection (26 05 13 16-0169) 

Note: For bare wire. 
. 
. 

 26 05 13 16-0214 EA  #6 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 83.40  
. 

 26 05 13 16-0215 EA  #4 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................... 90.69  
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. 
 26 05 13 16-0216 EA  #2 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 122.72  

. 
 26 05 13 16-0217 EA  #1 AWG Crimp Compression Connection For Bare Aluminum Wire .................................................................................. 145.84  

. 
 26 05 13 16-0218 EA  1/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 159.73  

. 
 26 05 13 16-0219 EA  2/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 173.54  

. 
 26 05 13 16-0220 EA  3/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 190.85  

. 
 26 05 13 16-0221 EA  4/0 AWG Crimp Compression Connection For Bare Aluminum Wire ................................................................................. 206.42  

. 
 26 05 13 16-0222 EA  250 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 221.33  

. 
 26 05 13 16-0223 EA  300 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 236.87  

. 
 26 05 13 16-0224 EA  350 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 251.97  

. 
 26 05 13 16-0225 EA  400 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 289.55  

. 
 26 05 13 16-0226 EA  500 MCM Crimp Compression Connection For Bare Aluminum Wire ................................................................................ 327.46  

XXXXXXX 
. 
 26 05 13 16-0227  15 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0228  Single Conductor Pothead On Racks (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0229 EA  #2 To 4/0 AWG, Single Conductor, 15 KV Pothead (Included), On Racks ...................................................................... 1,570.71 516.57 
. 

 26 05 13 16-0230 EA  250 To 500 MCM, Single Conductor, 15 KV Pothead (Included), On Racks ................................................................... 2,004.59 639.55 

XXXXXXX 
. 
 26 05 13 16-0231  Two Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0232 EA  #2 To 4/0 AWG, Two Conductors, 15 KV Pothead (Included), On Racks ....................................................................... 2,312.90 787.14 
. 

 26 05 13 16-0233 EA  250 To 500 MCM, Two Conductors, 15 KV Pothead (Included), On Racks .................................................................... 2,782.00 934.74 

XXXXXXX 
. 
 26 05 13 16-0234  Three Conductor Pothead On Rack (26 05 13 16-0227) 

Note: Includes pothead. 
. 
. 

 26 05 13 16-0235 EA  #2 To 4/0 AWG, Three Conductors, 15 KV Pothead (Included), On Racks ..................................................................... 2,952.44 1,020.83 
. 

 26 05 13 16-0236 EA  250 To 500 MCM, Three Conductors, 15 KV Pothead (Included), On Racks .................................................................. 3,677.88 1,279.12 

XXXXXXX 
. 
 26 05 13 16-0237  Stress Relief Cone On Rack (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0238 EA  #2 To 4/0 AWG Stress Relief Cone, On Rack ................................................................................................................. 1,475.79 516.57 

. 
 26 05 13 16-0239 EA  250 To 500 MCM Stress Relief Cone, On Rack .............................................................................................................. 1,897.87 639.55 

XXXXXXX 
. 
 26 05 13 16-0240  Grounded, Shielded Cable Splice (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0241 EA  #2 To 4/0 AWG Cable Splice, Grounded, Shielded, 15 KV ............................................................................................. 1,016.12 381.27 

. 
 26 05 13 16-0242 EA  250 To 500 MCM Cable Splice, Grounded, Shielded, 15 KV .......................................................................................... 1,301.78 491.96 

. 
 26 05 13 16-0243 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE 2-Way ..... 6,292.37 1,352.91 

. 
 26 05 13 16-0244 EA  3/0 To 500 MCM 15 KV Splice Kit, Cable Splice, Grounded, Shielded, Universal Mechanical Type CE - CE - CE 

3-Way ............................................................................................................................................................................. 8,089.35 1,475.90 

XXXXXXX 
. 
 26 05 13 16-0245  Cable Termination (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0246 EA  #2 To 3/0 AWG Cable Termination 15 KV .......................................................................................................................... 675.47 215.24 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  129.14 
. 

 26 05 13 16-0247 EA  4/0 To 250 MCM Cable Termination 15 KV ........................................................................................................................ 853.23 276.73 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  166.04 

. 
 26 05 13 16-0248 EA  350 To 500 MCM Cable Termination 15 KV .................................................................................................................... 1,057.94 338.23 

    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  202.94 
. 

 26 05 13 16-0249 EA  #2 To 3/0 AWG Cable Elbow Termination 15 KV ............................................................................................................... 430.80 122.99 
    For Personal Protective Equipment (Arc Flash) When Working On Energized Equipment, Add  73.80 

XXXXXXX 
. 
 26 05 13 16-0250  Stress Cones, 5-15 KV, 4 Skirted (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0251 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 4 Skirted .............................................................................................................. 866.51 159.89 

. 
 26 05 13 16-0252 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 4 Skirted ............................................................................................................. 987.17 176.71 

. 
 26 05 13 16-0253 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 4 Skirted ......................................................................................................... 1,172.97 193.39 

. 
 26 05 13 16-0254 EA  400 To 500 MCM Stress Cones, 5-15 KV, 4 Skirted ........................................................................................................ 1,509.60 222.82 

XXXXXXX 
. 
 26 05 13 16-0255  Stress Cones, 5-15 KV, 6 Skirted (26 05 13 16-0227) 

. 

. 
 26 05 13 16-0256 EA  #4 To 1/0 AWG Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................... 1,733.06 320.32 

. 
 26 05 13 16-0257 EA  2/0 To 3/0 AWG Stress Cones, 5-15 KV, 6 Skirted .......................................................................................................... 1,974.59 353.43 

. 
 26 05 13 16-0258 EA  4/0 To 350 MCM Stress Cones, 5-15 KV, 6 Skirted ......................................................................................................... 2,331.60 379.60 

. 
 26 05 13 16-0259 EA  400 To 500 MCM Stress Cones, 5-15 KV, 6 Skirted ........................................................................................................ 3,019.19 445.62 

XXXXXXX 
. 
 26 05 13 16-0260  35 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0261  35 KV One Conductor Splice (26 05 13 16-0260) 

. 

. 
 26 05 13 16-0262 EA  #1 Stranded To 4/0 Stranded, 35 KV, Cable Splicing ...................................................................................................... 2,539.32  

XXXXXXX 
. 
 26 05 13 16-0263  Cable Termination (26 05 13 16-0260) 

. 

. 
 26 05 13 16-0264 EA  #2 To 3/0 AWG Cable Termination, 35 KV ......................................................................................................................... 591.04 147.71 

. 
 26 05 13 16-0265 EA  3/0 AWG To 250 MCM, 35 KV, Cable Termination ............................................................................................................. 807.37 222.87 

. 
 26 05 13 16-0266 EA  350 To 500 MCM Cable Termination 35 KV ....................................................................................................................... 937.10 238.36 
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. 
 26 05 13 16-0267 EA  #2 To 3/0 AWG Cable Elbow Termination 35 KV ............................................................................................................... 469.02 122.99 

XXXXXXX 
. 
 26 05 13 16-0268  70 KV (26 05 13 16-0168) 

. 

. 
 26 05 13 16-0269  Cable Splice (26 05 13 16-0268) 

. 

. 
 26 05 13 16-0270 EA  350 MCM, 70 KV, Cable Splicing ................................................................................................................................... 13,531.89  

. 
 26 05 13 16-0271 EA  #2 To 4/0, 70 KV, Cable Splicing ..................................................................................................................................... 2,635.34  

XXXXXXX 
. 
 26 05 19  Low-Voltage Electrical Power Conductors and Cables (26 05) 

. 

. 
 26 05 19 13  Undercarpet Electrical Power Cables (26 05 19) 

. 

. 
 26 05 19 13-0001  Under Carpet Power System (26 05 19 13) 

Note: Includes laying out, floor prep, taping, drill floor, folds, identifying, tagging and testing 
. 
. 

 26 05 19 13-0002 LF 3-Conductor, #12 Flat Cable With Attached Bottom Shield .................................................................................................... 6.46 0.56 
. 

 26 05 19 13-0003 LF Steel, Top Shield .................................................................................................................................................................. 14.99 0.56 
. 

 26 05 19 13-0004 EA 3-Conductor, Splice .............................................................................................................................................................. 36.32 9.55 
. 

 26 05 19 13-0005 EA Splice Top Shield For 3 Conductor ....................................................................................................................................... 10.41 4.49 
. 

 26 05 19 13-0006 EA 3-Conductor, Tap .................................................................................................................................................................. 45.34 11.24 
. 

 26 05 19 13-0007 EA Insulating Patch, Splice Tap And End ................................................................................................................................... 71.07 9.55 
. 

 26 05 19 13-0008 EA 3-Conductor, Transition Block Assembly .............................................................................................................................. 46.40 5.61 
. 

 26 05 19 13-0009 EA Single, Direct Connected, Receptacle With Box ................................................................................................................. 139.90 17.97 
. 

 26 05 19 13-0010 EA Dual, Direct Connected, Receptacle With Box .................................................................................................................... 233.23 28.09 
. 

 26 05 19 13-0011 EA Floor Mounted Box With Cover ........................................................................................................................................... 232.68 22.48 
. 

 26 05 19 13-0012 LF 5-Conductor, #12 Cable With Attached Bottom Shield ......................................................................................................... 10.29 0.56 
. 

 26 05 19 13-0013 LF Steel, Top Shield For 5-Conductor Cable ............................................................................................................................. 10.21 0.56 
. 

 26 05 19 13-0014 EA 5-Conductor, Splice .............................................................................................................................................................. 36.82 9.55 
. 

 26 05 19 13-0015 EA 5-Conductor, Transition Block Assembly .............................................................................................................................. 61.48 5.61 
. 

 26 05 19 13-0016 EA Box, Wall, Flush With Cover ............................................................................................................................................... 103.84 22.48 
. 

 26 05 19 13-0017 EA Telephone, Transition Fitting Wall Box ................................................................................................................................. 68.26 18.54 
. 

 26 05 19 13-0018 EA RJ-45, Telephone Fitting With Duplex Jack And Cover ........................................................................................................ 89.99 21.35 
. 

 26 05 19 13-0019 EA Miniature Telephone With Duplex RJ-45 .............................................................................................................................. 38.76 8.43 
. 

 26 05 19 13-0020 LF 4-Pair, Level 5, Under Carpet Telephone Wire ....................................................................................................................... 2.24 0.56 
. 

 26 05 19 13-0021 EA BNC, Coax Plug, Connector ................................................................................................................................................. 30.71 11.24 
. 

 26 05 19 13-0022 EA TNC, Coax Plug, Connector ................................................................................................................................................. 30.71 11.24 
. 

 26 05 19 13-0023 CLF Under Carpet Power System; Flat RG A/U 59, 75 Ohm, RG A/U 62, 93 Ohm, RG A/U 58, 50 Ohm ................................. 161.59 56.18 

XXXXXXX 
. 
 26 05 19 16  Low-Voltage, Single-and Multi-Conductor Cables (26 05 19) 

. 

. 
 26 05 19 16-0001  Cable Installation Methods (26 05 19 16) 

. 

. 
 26 05 19 16-0002  Pull Cord (26 05 19 16-0001) 

Note: Left in conduit for others to pull cable. Not to be used when contractor has priced new wire in a conduit. 
Priced when owner wants a pull cord left in a conduit for owner to pull wire at a later time. 

. 

. 
 26 05 19 16-0003 LF Pull String Installed To Remain In Place, In Existing Conduit ................................................................................................. 0.39  

. 
 26 05 19 16-0004 LF Pull String Installed To Remain In Place, In New Conduits ..................................................................................................... 0.20  

. 
 26 05 19 16-0005 LF 1/4" Nylon Pull Cord Installed To Remain In Place, In Existing Conduit ................................................................................. 0.67  

. 
 26 05 19 16-0006 LF  1/4" Nylon Pull Cord Installed To Remain In Place, In New Conduits ..................................................................................... 0.43  

XXXXXXX 
. 
 26 05 19 16-0007  Bore Conduit Into Dirt Or Sand (26 05 19 16-0001) 

Note: For installation under roads, driveways or other structures up to 20'. 
. 
. 

 26 05 19 16-0008 LF  Bore 1" To 4" Conduit Into Dirt Or Sand ................................................................................................................................. 3.50  
. 

 26 05 19 16-0009 LF  Bore 5" To 8" Conduit Into Dirt Or Sand ................................................................................................................................. 4.45  
. 

 26 05 19 16-0010 EA Boring Minimum Set-Up Charge ......................................................................................................................................... 489.26  
Note: For projects where the total boring charge is less than the minimum set-up charge. Use this item 
exclusively. This item should not be used in conjunction with any other items in this section. 

XXXXXXX 
. 
 26 05 19 16-0011  Wire and Cable (26 05 19 16) 

Note: Pulled in conduit except as noted. Includes pull wires, pulling branch circuit conductors, splicing (#8 and 
lighter), identifying, tagging and testing. All conductors are copper except as otherwise noted. No special set-up 
is required. For tasks installed in conduit, tasks exclude conduit. Excludes terminations. See CSI section 26 05 
33 13-0058 for various conduit types. 

. 

. 
 26 05 19 16-0012  600 Volt Wire (26 05 19 16-0011) 

. 

. 
 26 05 19 16-0013  Single Solid Conductor, Copper (26 05 19 16-0012) 

. 

. 
 26 05 19 16-0014 MLF #14 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ................................................ 669.01 272.71 

. 
 26 05 19 16-0015 MLF #12 AWG, Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................... 835.16 320.81 

. 
 26 05 19 16-0016 MLF #10 AWG,Type THHN-THWN, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ............................................. 1,029.62 392.27 

. 
 26 05 19 16-0017 MLF #14 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit .......................................................... 855.52 272.71 

. 
 26 05 19 16-0018 MLF #12 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,031.95 320.81 

. 
 26 05 19 16-0019 MLF #10 AWG, Type XHHW, 600 Volt, Copper, Single Solid Cable, Installed In Conduit ....................................................... 1,234.72 392.27 

XXXXXXX 
. 
 26 05 19 16-0020  Power Cable, Stranded Conductor, Copper (26 05 19 16-0012) 

. 

. 
 26 05 19 16-0021  Power Cable, Stranded, Single Conductor, XHHW-2 (26 05 19 16-0020) 

. 

. 
 26 05 19 16-0022 MLF #16 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 699.65 224.73 
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. 
 26 05 19 16-0023 MLF #14 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................... 826.58 269.68 

. 
 26 05 19 16-0024 MLF #12 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,015.03 314.63 

. 
 26 05 19 16-0025 MLF #10 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................. 1,244.98 359.58 

. 
 26 05 19 16-0026 MLF #8 AWG, XLP (XHHW-2), 600 Volt, Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 1,655.16 449.47 

. 
 26 05 19 16-0027 MLF #6 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 2,227.17 539.36 

. 
 26 05 19 16-0028 MLF #4 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,040.62 674.21 

. 
 26 05 19 16-0029 MLF #3 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 3,593.16 764.10 

. 
 26 05 19 16-0030 MLF #2 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 4,247.91 854.00 

. 
 26 05 19 16-0031 MLF #1 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................... 5,251.03 943.89 

. 
 26 05 19 16-0032 MLF 1/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 6,293.05 1,078.73 

. 
 26 05 19 16-0033 MLF 2/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 7,528.25 1,213.57 

. 
 26 05 19 16-0034 MLF 3/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit .................................. 8,997.43 1,348.41 

. 
 26 05 19 16-0035 MLF 4/0 AWG, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ................................ 10,764.70 1,483.25 

. 
 26 05 19 16-0036 MLF 250 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 11,414.05 1,618.09 

. 
 26 05 19 16-0037 MLF 300 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 13,512.57 1,752.94 

. 
 26 05 19 16-0038 MLF 350 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 14,417.14 1,887.77 

. 
 26 05 19 16-0039 MLF 400 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 16,114.93 2,022.62 

. 
 26 05 19 16-0040 MLF 500 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 18,636.21 2,157.46 

. 
 26 05 19 16-0041 MLF 600 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 21,443.14 2,337.25 

. 
 26 05 19 16-0042 MLF 750 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................... 32,472.01 2,606.92 

. 
 26 05 19 16-0043 MLF 1,000 MCM, XLP (XHHW-2), 600 Volt Copper, Single Stranded, Power Cable, Installed In Conduit ............................ 45,721.09 3,056.40 

XXXXXXX 
. 
 26 05 19 16-0044  Power Cable, Stranded, Multi Conductor, XHHW-2 (26 05 19 16-0020) 

. 

. 
 26 05 19 16-0045 MLF 2 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 1,653.16 539.25 

. 
 26 05 19 16-0046 MLF 3 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,030.27 629.38 

. 
 26 05 19 16-0047 MLF 4 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,519.86 764.10 

. 
 26 05 19 16-0048 MLF 6 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,992.15 831.18 

. 
 26 05 19 16-0049 MLF 7 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,257.54 876.35 

. 
 26 05 19 16-0050 MLF 9 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,786.64 966.14 

. 
 26 05 19 16-0051 MLF 10 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 2,669.84 1,007.04 

. 
 26 05 19 16-0052 MLF 12 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 4,581.55 1,101.21 

. 
 26 05 19 16-0053 MLF 14 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 5,055.28 1,168.85 

. 
 26 05 19 16-0054 MLF 24 Conductors, #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 7,365.40 1,483.36 

. 
 26 05 19 16-0055 MLF 37 Conductors,  #14 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .............. 11,143.93 2,202.40 

. 
 26 05 19 16-0056 MLF 2 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,030.32 629.38 

. 
 26 05 19 16-0057 MLF 3 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,595.72 764.10 

. 
 26 05 19 16-0058 MLF 4 Conductors, #12 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,161.15 898.94 

. 
 26 05 19 16-0059 MLF 2 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 2,713.84 808.71 

. 
 26 05 19 16-0060 MLF 3 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 3,508.10 987.93 

. 
 26 05 19 16-0061 MLF 4 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 4,531.01 1,258.74 

. 
 26 05 19 16-0062 MLF 6 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 6,122.89 1,618.65 

. 
 26 05 19 16-0063 MLF 9 Conductors, #10 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 8,283.53 2,067.67 

. 
 26 05 19 16-0064 MLF 2 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 3,366.53 921.42 

. 
 26 05 19 16-0065 MLF 3 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,291.30 1,078.73 

. 
 26 05 19 16-0066 MLF 4 Conductors, #8 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,553.19 1,370.88 

. 
 26 05 19 16-0067 MLF 2 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 4,342.08 1,033.78 

. 
 26 05 19 16-0068 MLF 3 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,838.74 1,280.99 

. 
 26 05 19 16-0069 MLF 4 Conductors, #6 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 7,464.74 1,579.88 

. 
 26 05 19 16-0070 MLF 2 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 5,845.74 1,254.25 

. 
 26 05 19 16-0071 MLF 3 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 7,651.85 1,434.60 

. 
 26 05 19 16-0072 MLF 4 Conductors, #4 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 9,895.92 1,790.24 

. 
 26 05 19 16-0073 MLF 2 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ..................... 8,045.21 1,527.75 

. 
 26 05 19 16-0074 MLF 3 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 10,609.87 1,708.44 

. 
 26 05 19 16-0075 MLF 4 Conductors, #2 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 14,070.11 2,247.35 

. 
 26 05 19 16-0076 MLF 3 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 14,066.64 2,157.12 

. 
 26 05 19 16-0077 MLF 4 Conductors, #1 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................... 18,304.39 2,695.70 

. 
 26 05 19 16-0078 MLF 3 Conductors, 1/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 16,632.80 2,337.70 

. 
 26 05 19 16-0079 MLF 3 Conductors, 2/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 20,222.15 2,695.70 

. 
 26 05 19 16-0080 MLF 3 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 24,741.53 3,144.94 

. 
 26 05 19 16-0081 MLF 4 Conductors, 3/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 32,614.31 4,043.55 

. 
 26 05 19 16-0082 MLF 3 Conductors, 4/0 AWG, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit .................. 30,166.85 3,598.80 

. 
 26 05 19 16-0083 MLF 3 Conductors, 250 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 32,215.19 4,043.55 

. 
 26 05 19 16-0084 MLF 3 Conductors, 350 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 40,329.82 4,494.71 

. 
 26 05 19 16-0085 MLF 3 Conductors, 500 MCM, 600 Volt, XLP (XHHW-2), Copper, Stranded, Power Cable, Installed In Conduit ................. 52,077.46 4,939.90 

XXXXXXX 
. 
 26 05 19 16-0086  Underground Feeder And Branch Circuit Suitable, Single Stranded Copper 

(26 05 19 16-0012) 
Note: Direct bury. 

. 

. 
 26 05 19 16-0087 MLF #14 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,003.36  

. 
 26 05 19 16-0088 MLF #12 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,181.13  

. 
 26 05 19 16-0089 MLF #10 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................. 1,484.12  

. 
 26 05 19 16-0090 MLF #8 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 1,955.04  

. 
 26 05 19 16-0091 MLF #6 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 2,745.31  

. 
 26 05 19 16-0092 MLF #4 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 3,619.87  

. 
 26 05 19 16-0093 MLF #2 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 5,243.65  

. 
 26 05 19 16-0094 MLF #1 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 6,532.76  

. 
 26 05 19 16-0095 MLF 1/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,019.59  

. 
 26 05 19 16-0096 MLF 2/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,724.75  

. 
 26 05 19 16-0097 MLF 3/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,732.06  
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. 
 26 05 19 16-0098 MLF 4/0 AWG, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 13,256.34  

. 
 26 05 19 16-0099 MLF 250 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 14,354.56  

. 
 26 05 19 16-0100 MLF 300 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 17,199.83  

. 
 26 05 19 16-0101 MLF 350 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 19,235.80  

. 
 26 05 19 16-0102 MLF 400 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 21,619.02  

. 
 26 05 19 16-0103 MLF 500 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 25,624.00  

. 
 26 05 19 16-0104 MLF 600 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 30,276.19  

. 
 26 05 19 16-0105 MLF 750 MCM, Type USE, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 48,211.80  

. 
 26 05 19 16-0106 MLF #14 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 820.41  

. 
 26 05 19 16-0107 MLF #12 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 982.27  

. 
 26 05 19 16-0108 MLF #10 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 1,173.47  

. 
 26 05 19 16-0109 MLF #8 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,440.67  

. 
 26 05 19 16-0110 MLF #6 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 1,847.04  

. 
 26 05 19 16-0111 MLF #4 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 2,449.61  

. 
 26 05 19 16-0112 MLF #2 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,316.50  

. 
 26 05 19 16-0113 MLF #1 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............... 3,913.87  

. 
 26 05 19 16-0114 MLF 1/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,431.90  

. 
 26 05 19 16-0115 MLF 2/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 4,994.69  

. 
 26 05 19 16-0116 MLF 3/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 5,794.72  

. 
 26 05 19 16-0117 MLF 4/0 AWG, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .............. 6,757.64  

. 
 26 05 19 16-0118 MLF 250 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 7,655.27  

. 
 26 05 19 16-0119 MLF 300 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 8,600.97  

. 
 26 05 19 16-0120 MLF 350 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ............. 9,625.65  

. 
 26 05 19 16-0121 MLF 400 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 10,684.72  

. 
 26 05 19 16-0122 MLF 500 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 12,414.22  

. 
 26 05 19 16-0123 MLF 750 MCM, XLP (XHHW), 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ........... 20,608.07  

. 
 26 05 19 16-0124 MLF #14 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ................................................................................................................................................................................. 685.54  
. 

 26 05 19 16-0125 MLF #12 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ................................................................................................................................................................................. 851.19  

. 
 26 05 19 16-0126 MLF #10 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 1,052.45  
. 

 26 05 19 16-0127 MLF #8 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 1,474.10  
. 

 26 05 19 16-0128 MLF #6 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,001.21  
. 

 26 05 19 16-0129 MLF #4 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 2,640.05  
. 

 26 05 19 16-0130 MLF #2 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 3,766.08  
. 

 26 05 19 16-0131 MLF #1 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ..... 4,481.92  
. 

 26 05 19 16-0132 MLF 1/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 5,213.72  

. 
 26 05 19 16-0133 MLF 2/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 5,914.13  
. 

 26 05 19 16-0134 MLF 3/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 7,008.60  

. 
 26 05 19 16-0135 MLF 4/0 AWG, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable .............................................................................................................................................................................. 8,344.73  
. 

 26 05 19 16-0136 MLF 250 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable .............................................................................................................................................................................. 9,789.41  

. 
 26 05 19 16-0137 MLF 300 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 11,294.24  
. 

 26 05 19 16-0138 MLF 350 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 12,911.00  

. 
 26 05 19 16-0139 MLF 400 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 14,471.28  
. 

 26 05 19 16-0140 MLF 500 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 17,168.05  

. 
 26 05 19 16-0141 MLF 600 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 

Cable ............................................................................................................................................................................ 20,625.98  
. 

 26 05 19 16-0142 MLF 750 MCM, Type THHN-THWN, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper 
Cable ............................................................................................................................................................................ 32,516.55  

. 
 26 05 19 16-0143 MLF #2 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable .................... 5,531.27  

. 
 26 05 19 16-0144 MLF 1/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 7,916.31  

. 
 26 05 19 16-0145 MLF 2/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 8,791.99  

. 
 26 05 19 16-0146 MLF 3/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................... 9,981.23  

. 
 26 05 19 16-0147 MLF 4/0 AWG, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,090.41  

. 
 26 05 19 16-0148 MLF 250 MCM,Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................. 11,955.10  

. 
 26 05 19 16-0149 MLF 350 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 17,068.88  

. 
 26 05 19 16-0150 MLF 400 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 18,551.16  

. 
 26 05 19 16-0151 MLF 500 MCM, Type EPR, 600 Volt, Underground Feeder And Branch Circuits, Single Stranded Copper Cable ................ 21,132.24  

XXXXXXX 
. 
 26 05 19 16-0152  600 Volt, Armored Cable, Copper Conductors (26 05 19 16-0012) 

. 

. 
 26 05 19 16-0153  ACTHH, Solid (26 05 19 16-0152) 

. 

. 
 26 05 19 16-0154 MLF 1 Conductor, #8 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 2,741.96 737.95 

. 
 26 05 19 16-0155 MLF 1 Conductor, #6 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,167.35 836.34 

. 
 26 05 19 16-0156 MLF 1 Conductor, #4 AWG, Type ACT, Solid, Armored Cable ................................................................................................ 3,648.31 885.54 

. 
 26 05 19 16-0157 MLF 2 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 3,898.54 1,229.92 

. 
 26 05 19 16-0158 MLF 2 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,156.96 1,377.26 

. 
 26 05 19 16-0159 MLF 2 Conductors, #10 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 5,336.17 1,525.95 

. 
 26 05 19 16-0160 MLF 2 Conductors, #8 AWG, Type ACTHH, Solid, Armored Cable ......................................................................................... 7,082.55 1,673.30 

. 
 26 05 19 16-0161 MLF 3 Conductors, #14 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,751.10 1,377.26 

. 
 26 05 19 16-0162 MLF 3 Conductors, #12 AWG, Type ACTHH, Solid, Armored Cable ....................................................................................... 4,949.45 1,525.95 

NOT FOR BID
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