THE INFORMATION IN THIS BOX IS NOT A PART OF THE CONTRACT AND IS FOR COUNTY USE ONLY

Contract Number

B
SAN BERNARDINO

COUNTY SAP Number

Public Works

Department Contract Representative Lei Li

Telephone Number 909-387-1841

Contractor Southern California Edison

Contractor Representative Christopher Scott Donnelley

Telephone Number 951-970-9209

Contract Term July 24, 2025 to April 27, 2027, or Until
Completion of Project (Whichever Occurs
Earlier)

Original Contract Amount $1.394.46

: Amendment Amount
Total Contract Amount $1.394.46
Cost Center

Grant Number (if applicable)

Briefly describe the general nature of the contract: Contract with Southern
Callifornia Edison, including non-standard terms, in an amount not to exceed $1,394.46,
for the distribution line extension for the Rock Springs Road Bridge Project in the Apple

Valley area.
FOR COUNTY USE ONLY
Approved as to Legal Form Reviewed for Contract Compllance Reviewed/Approved by Department
, SEE ATTACHED > il .
Aaron Gest, Deputy County Counsel Silao, P E. Noef Castillo
Pead
Date Date /7 /Zﬂ 25~ Date ?&5/25

Non-Standard Contract Coversheet Revised 7/1/24
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Contract Number

SAN BERNARDINO

COUNTY SAP Number

Public Works

Department Contract Representative Lei Li

Telephone Number 909-387-1841

Contractor Southern California Edison

Contractor Representative Christopher Scott Donnelley

Telephone Number 951-970-9209

Contract Term July 24, 2025 to April 27, 2027, or Until
Completion of Project (Whichever Occurs
Earlier)

Original Contract Amount $1.394.46

Amendment Amount

Total Contract Amount $1.394.46

Cost Center
Grant Number (if applicable)

Briefly describe the general nature of the contract: Contract with Southern
California Edison, including non-standard terms, in an amount not to exceed $1,394.46,
for the distribution line extension for the Rock Springs Road Bridge Project in the Apple

Valley area.
FOR COUNTY USE ONLY
Approved as to Legal Form Reviewed for Contract Compliance Reviewed/Approved by Department
» Jaren Geats > >
Aaron Gest, Deput¢/County Counsel Andy Silao, P.E. Noel Castillo
Date _ 7/24/26 Date Date

Non-Standard Contract Coversheet Revised 7/1/24
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EDISON

An EDISON INTERNATIONAL * Company Document # 7590623317
Southern California Edison Company
12353 HESPERIA ROAD
VICTORVITIE CA 92392 Invoice Date: 04/15/2025
SCE Contact: Christopher Scott Donnelley
COUNTY OF SAN BERNARDINO
825 E. THIRD ST fetophone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - DISCOUNT
Description Amount

N AE $0O#201009060 PREMISE£14213072
Service Request Number: 3856399 Project:

9842 ROCK SPRINGS RD APPLE VALLEY CA 92308 Invoice #

Iem# 614067 Product: 2371387 - LINE EXTENSION

Design#: 1814998

Previous Payment
N
* Effective January 1, 2025 all projects containing Mixed Fuel will be billed as an estimate and then trued up to actual

cost once construction is completed.

* Enclosed are two coptes of your invoice, Please return one copy of the invoice with your payment to Accounts
Receivable in the enclosed retum-addressed envelope. The other copy of the invoice is for your records.

* All payments must be delivered by mail, an alternate postal method, or one of our electronic payment options.
Walk-in payments are no longer accepted at any SCE location, including Accounts Receivable.

* Please complete all applicatians and/or contracts and return to your planning office, using the enclosed
return-addressed envelope,

* For the Refundable and Discount Option appendices, choose only one option. Sign "Has Chosen” on the appropriate
option and sign "Has Not Chosen” on the other option. Only sign each form once. Return both forms in the enclosed
self-addressed envelope.

* If a street light work order is associated with this project, contracts for that project will be enclosed.

* Easement documents will be mailed directly to you from our Right of Way department. Please complete and return
them as soon as possible, as we will not be able to proceed with the project without clearance

* Call the Edison company at 1-800-655-4555 to make spplication for electrical service.

* An Edison Inspector must approve all underground systems. Please call your designated inspector 48 hours prior to
conswuction to schedule an inspection.

* Final electrical inspection fiom the local governmental building and safety department must be received before we can
energize your service.

* By paying this invoice, customer acknowledges and agrees that if this project is canceled by customer for any reason
or customer does not proceed with the project completion.

* Any expense incurred by SCE, including, but not limited to, expenses related to engineering, inspection and
construction, prior to the project cancellation or completion will be deducted from any applicable refund due to the

customer,

* To ensure worker and public safety, please maintain the appropriate clearance distance from utility infrastructure
during your construction project to avoid encroachments that may result in serious injury or damage.

? if relocation of existing utility infrastructure is pending, please adjust your work around the proposed relocation
schedule as appropriate. [f you have any questions, please contact the desi| d SCE repr ive assigned to your

project.

580185

g stm
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SOUTHERN CALIFORNIA

EDISON

An EDISON INTERNATIONAL Company Document # 7590623317
Southem California Edison Company
12353 HESPERIA ROAD
VICTORVILILE CA 92392 Invoice Date: 04/15/2025
SCE Contact: Christopher Scott Donnelley
COUNTY OF SAN BERNARDINO
825 E. THIRD ST ek pheas:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - DISCOUNT
Description Amount

_ AE SO#201009060 PREMISE#14215072
Service Request Number: 3856399 Project:

9842 ROCK SPRINGS RD  APPLE VALLEY CA 92308 Invoice # 580185

ADDITIONAL PAYMENT INSTRUCTIONS:

If paying by check, please follow instructions on payment stub

Instructions for wire or ACH payments: JP Morgan Chase Bank
New York. NY
ABA#: 021000021 - Acct#: 323-394434
SCE Taxpayer ID No. 95-1240335
SCE Contact: Christopher Scott Donnell
Document #: 7590623317

*#** Failure to properly identify your document number and SCE contact may delay the application
of funds and initiation of your project

Special Instructions f ight deli thods: . . .
pecial Instructions for overnight delivery methods Southern California Edison

Attn: Remittance Processing
G.0. 1 Ground Floor, Room G33

2244 Walnut Grove Ave.
Rosemead, CA 91770
Please detach and return payment stub with payment
$ 1,394 46!
Payment PJease pay total amount now due: -
Stub
Thank you for paying promptly
Docament# 7590623317 "\ u lk Make check payable to Southern California Edison
COUNTY OF SAN BERNARDINO / ATTN: Remittance Processing
f‘ Box 800
825 E. THIRD ST / ke

ead, CA 91
SAN BERNARDINO CA 92415 Rseigea GA 10N
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5/8/2025 12:00:00AN

APPENDIX A - DISCOUNT OPTION

ELECTRIC LINE EXTENSION AGREEMENT

LOC. W.0. Al LINE EXTENSION JOB# 2371387
1. SCE RULE 16 COST TO SERVE
(A) SCE RULE 16 COST TO SERVE $1.161.58
(B) LESS APPLICANT ALLOWANCES $13,063.00
(C)Y EXCESS RULE 16 COST TO SERVE (LINE 3. (A)) $0.00
(D) EXCESS ALLOWANCES TO (LINE 2.} $11,901.42
SCE COST TO SERVE RULE 15
(E) OVERHEAD 0 FEET X $.00 UNIT COST $.00
(F) UNDERGROUND 0 FEET X $.00 UNIT COST $.00
(G} PROJECT SPECIFIC (IF 2X UNIT COST OR COMPETITIVE BID) $8.410.74
(H) TOTAL SCE RULE 15 COST TO SERVE $8,410.74
2. APPLICANT ALLOWANCES (FROM LINE 1. (D) $11,901.42
3. REFUNDABLE:
(A) SCE RULE 15 COST TO SERVE (LINE . (H)} $8,410.74
(B) PLUS ESTIMATED VALUE OF STRUCTURES $0.00
(C) SUBTOTAL (LINE 3. (A) + 3. (B)) $8,410.74
(D) LESS ALLOWANCE (LINE 2) $11,901.42
(E) REFUNDABLE AMOUNT (LINE 3. (C) - 3. (D)) $0.00
(F) PLUS REFUNDABLE ITCC* ON LINE 3. (E) $0.00
(G) TOTAL AMOUNT (LINE 3. (E) + 3. (F)) I Choose Discount Payment Option $0.00
4. PAYMENT OPTION SELECTED: DISCOUNT HAS CHOSEN: SIGN = ﬁé —
(A) NON-REFUNDABLE DISCOUNT OPTION; 50 %
1) 50 % OF LINE 3G: $0.00
2) VALUE OF STRUCTURES: $0.00
3) NON -REFUNDABLE PAYMENT: $0.00
4) AMOUNT DUE APPLICANT: $0.00
5. OTHER NON-REFUNDABLE ADVANCE & CREDITS
(A) OTHER NON-REFUNDABLE CHARGES $1,104.00
(RULE 16, FLAT RATE, INSPECTION, R/W, ETC.)
(B) ITCC* ON OTHER NON-REFUNDABLE $264.96
(CYITCC* ON APPLICANT FURNISHED FACILITIES. $25.50
(D) INSTALLED COST OF SUBSTRUCTURES BY SCE $0.00
(E) LESS APPLICANT DESIGN OR REIMBURSABLE CREDITS $0.00
(F) TOTAL NON-REFUNDABLE (LINE 5. (A) THRU 5. (D) - 5. (E)) $1,394.46
(G) TOTAL CREDITS (LINE 5. (E) - 5. (A) THRU 5. (D)) $0.00
6. AMOUNT TO BE PAID BY APPLICANT TO SCE $1,394 .46
7. AMOUNT TO BE REFUNDED TO APPLICANT UPON FULFILLMENT OF ALL
CONTRACTUAL OBLIGATIONS $0.00
HAS NOT CHOSEN: SIGN

* INCOME TAX COMPONENT OF CONTRIBUTION




Docusign Envelope ID: BA2EF386-9C89-4112-8F51-F153C579A8A2

SOUTHERN CALHFORMIA
An ELDMSON INTERNATIONAL * Corapany Document # 7590623318
Southemn California Edison Company

12353 HESPERIA ROAD
VICTORVILLE CA 62392 Invoice Date: 04/15/2025

SCE Contact: Christopher Scott Donnelley
COUNTY OF SAN BERNARDINO
825 E. THIRD ST Telephone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - REFUNDABLE
Description Amount

] AE 502201009060 PREMISE#14213072
Service Request Number: 3856399 Project:

9842 ROCK SPRINGS RD APPLE VALLEY CA 92308 Invoice # 580185

Item# 614067 Product: 2371387 - LINE EXTENSION

Design#: 1814998

Previous Payment $0.00
COMMENTS:

* Effective January 1, 2025 all projects containing Mixed Fue!l will be billed as an estimate and then trued up to actual
cost once construction is completed.

* Enclosed are two copies of your invoice. Please return one copy of the invoice with your payment to Accounts
Receivable in the enclosed retum-addressed envelope, The other copy of the invoice is for your records.

* All payments maust be delivered by mail, an alternate postal methad, or one of our clectronic payment opticas.
Walk-in payments are no longer accepted at any SCE location, including Accounts Receivable.

* Please complete all applications and/or contracts and return to your planning office, using the enclosed
retum-addressed envelope.

* For the Refundable and Discount Qption appendices, choose only one option. Sign "Has Chosen” on the appropriate
option and sign “Has Not Chosen” on the other option. Only sign each form once. Return both forms in the enclosed
self-addressed envelope.

* If a street light work order is associated with this project, contracts for that project will be enclosed.

* Easement documents will be mailed directly to you from our Right of Way department. Please complete and retumn
them as soon as possible, as we will not be able to proceed with the praject without clearance

* Call the Edison company at -800-655-4555 to make application for electrical service.

* An Edison Inspector must approve all underground systems. Please call your designated inspector 48 hours prior to
construction to schedule an inspection.

* Final electrical inspection from the local governmental building and safety department must be received before we can
energize your service,

* By paying this invoice, customer acknowledges and agrees that if this project is canceled by customer for any reason
or customer does not proceed with the project completion.

* Any expense incurred by SCE, including, but not limited to, expenses related to engineering, inspection and
construction, prior to the project 1lation or pletion will be deducted from any applicable refund due to the

customer.

* To ensure worker and public safety, please maintain the appropriate clearance distance from utility infrastructure
during your construction project to avoid encroachments that may resuit in serious injury or damage.

* If relocation of existing utility infrastructure is pending, please adjust your work around the proposed relocation
schedule as appropriate. If you have any questions, please the desi d SCE rep ive assigned to your

project.
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SOUTHERN CALIFORNIA

EDISON

SN

An EDISUN INTERNATIONAL® Cormpany Document # 7590623518
Southern Califormia Edison Company
12353 HESPERIA ROAD
VICTORVITLIECA 92392 Invoice Date: 04/15/2025
SCE Contact: Christopher Scott Donnelley
COUNTY OF SAN BERNARDINO
825 E. THIRD ST Teleptioe:
SAN BERNARDINO CA 92415
|Install - Billing Option: SCE INSTALL - REFUNDABLE
Description Amount
R AE $0£201009060 PREMISE#14215072
Service Request Number: 3856399 Project:

19842 ROCK SPRINGS RD APPLE VALLEY CA 92308

Invoice #

580185

DITIONAL PAYMENT INSTRUCTIONS:

Instructions for wire or ACH payments:

Special Instructions for overnight delivery methods:

If paying by check, please follow instructions on payment stub

JP Morgan Chase Bank

New York, NY

ABA#: 021000021 - Acct#: 323-394434
SCE Taxpayer ID No. 95-1240335

SCE Contact:
Document #:

*%* Fajlure to properly identify your document number and SCE contact may delay the application
of funds and initiation of your project

Southern California Edison

Attn: Remittance Processing
G.0. 1 Ground Fleor, Room G33
2244 Walnut Grove Ave.
Rosemead, CA 91770

Christopher Scott Donnell
7590623318

Please detach and return payment stub with payment

Payment
Stub

Document # 7590623318

COUNTY OF SAN BERNARDINO

825 E. THIRD ST
SAN BERNARDINO CA 92415

Please pay total amount now due: -

$1,394.46

Thank you for paying prompily
Make check payable to Southern California Edison

ATTN: Remittance Processing
PO Box 800
Rosemead, CA 91771-001
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05/08/2025 APPENDIX A - REFUNDABLE OPTION
ELECTRIC LINE EXTENSION AGREEMENT
LOC. Ww.0. Al LINE EXTENSION JOB# 2371387

1. SCE RULE 16 COST TO SERVE

(A) SCE RULE 16 COST TO SERVE $1,161.58
(B) LESS APPLICANT ALLOWANCES $13,063.00
(C) EXCESS RULE 16 COST TO (LINE 5. (A)) $0.00
(D) EXCESS ALLOWANCES TO (LINE 2.) $11,901.42
SCE COST TO SERVE RULE 15
(E) OVERHEAD 0 FEET X $.00 UNIT COST $.00
(F) UNDERGROUND 0 FEET X $.00 UNIT COST $.00
(G) PROJECT SPECIFIC ( IF 2X UNIT COST OR COMPETITIVE BID ) $8,410.74
(H) TOTAL SCE RULE 15 COST TO SERVE $8.410.74
2. APPLICANT ALLOWANCES (FROM LINE 1. (D)) $11,901.42
3. REFUNDABLE :
(A) SCE RULE 15 COST TO SERVE (LINE 1. (H)) $8,410.74
(B) PLUS ESTIMATED VALUE OF STRUCTURES £0.00
(C) SUBTOTAL (LINE3 . (A)+3.(B)) $8,410.74
(D) LESS ALLOWANCE ( LINE 2) $11,901.42
(E) REFUNDABLE AMOUNT ( LINE 3. (C)-3. (D)) $0.00
(F) PLUS REFUNDABLE ITCC* ON LINE 3. (E) $0.00
(G) TOTAL AMOUNT (LINE3 . (E)+3.(F)) $0.00
4 . PAYMENT OPTION SELECTED : REFUNDABLE HAS CHOSEN : SIGN
(A) REFUNDABLE OPTION : LINE 3. (G) $0.00
1) VALUE OF STRUCTURES : $0.00
2) REFUNDABLE PAYMENT : $0.00
3) AMOUNT SUBJECT TO REFUND/CREDIT $0.00
5 . OTHER NON-REFUNDABLE ADVANCES & CREDITS
(A) OTHER NON-REFUNDABLE CHARGES
(RULE 16 , FLAT RATE , INSPECTION , R/W , ETC .) $1,104.00
(B) ITCC* ON OTHER NON-REFUNDABLE $264.96
(C) ITCC* ON APPLICANT FURNISHED FACILITIES $25.50
(D) INSTALLED COST OF SUBSTRUCTURE BY SCE $0.00
(E) LESS APPLICANT DESIGN OR REIMBURSABLE CREDITS $0.00
(F) TOTAL NON-REFUNDABLE (LINE 5 . (A) THRU 5. (D) - 5. (E) ) $1,394.46
(G) TOTAL CREDITS (LINE 5. (E)- 5. (A) THRU 5. (D)) $0.00
6 . AMOUNT TO BE PAID BY APPLICANT TO SCE $1,394.46
7 . AMOUNT TO BE REFUNDED TO APPLICANT UPON FULFILLMENT OF ALL
CONTRACTUAL OBLIGATIONS $0.00
HAS NOT CHOSEN : SIGN |~ _4&~
imr————

* INCOME TAX COMPONENT OF CONTRIBUTION
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SOUTHERN CALIFORNIA EDISON ( "SCE ")
DISTRIBUTION LINE AND/OR SERVICE EXTENSION
APPLICANT'S INSTALLATION OPTION AND
STATEMENT OF APPLICANT'S CONTRACT ANTICIPATED COSTS

Applicant : COUNTY OF SAN BERNARDINO
Product Number : 2371387
Project Specific Location : 19842 ROCK SPRINGS RD CA 92308

1. INSTALLATION OPTIONS

Applicant understands that in accordance with SCE’s Rule 15and/or Rule 16, Applicant can elect to
have either SCE install the Distribution Line and/or Service Extension or a Qualified
Contractor/Subcontractor install the Distribution Line and/or Service Extension.

2. SCE’S ESTIMATED REFUNDABLE COST INFORMATION
SCE's estimated refundable costs are based on the work that SCE would normally perform that can
be performed by a Qualified Contractor/Subcontractor under the provisions of the Applicant

Installation Option, Rule 15, Section G, and in accordance with SCE’s Terms and Conditions
Agreement for Installation of Distribution Line Extension by Applicant (Form 14-188).

SCE’s estimated refundable costs:* $8.410.74

If applicable, other estimated cost information may be provided below. This could include the credit
amount for Rule 16, street light, or other associated installation work.

SCE Rule 16 credit amount :* $1,161.58
SCE street light credit amount :* $0.00
SCE associated work credit amount :* $0.00

3. APPLICANT SELECTION

Applicant understands the installation options under Section 1 above, and hereby elects the following installation
option by initialing the appropriate selection below:

_—<7%= Instllation by SCE
Installation by Qualified Contractor/Subcontractor

Under installation by Qualified Contractor/Subcontractor. Applicant shall secure project specific bid information
from Qualified Contractors/Subcontractors for the installation of the Distribution Line and/or Service extension.

Applicant shall contribute or advance before the start of construction any refundable or non-refundable amounts as
specified in Rules 15 and 16.

*Please refer to the specific contract, Appendix A, for detailed financial information.

Form 14-754, Rev. 1/2024
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4, APPLICANT'S CONTRACT ANTICIPATED COST INFORMATION (to be completed only
if installation is performed by a Qualified Contractor/Subcontractor as selected in Section 3 above)

Applicant and/or Applicant's Qualified Contractor/Subcontractor understands that for the portion of
the Electrical Distribution and/or Service Extension that SCE would normally install, in accordance
with SCE’s Rule’s 15and/or 16and the Terms and Conditions Agreement for  Installation of
Distribution Line Extension by Applicant, the Applicant, prior to performing any work associated with
the installation of these electrical facilities, and for the purpose of utility billing and accounting, shall
elect one of the following options, and return this form to SCE prior to SCE proceeding with any
further work on the Applicant’s project.
Option1  Applicant elects to provide SCE with the Applicants Contract Anticipated Costs, which are
subject to refund, that are associated with that portion of the new Distribution Line and/or
Service Extension normally installed by SCE, and understands that the lower of SCE's
estimated refundable cost or the Applicant's Contract Anticipated Costs, which are subject
to refund, as submitted below, shall apply to any applicable SCE refunds and allowances
provided in accordance with Rule 15 and 16,1
or

Option2  Applicant elects not to provide SCE with the Applicants Contract Anticipated Costs, which
are subject to refund. The Applicant understands that by selecting this option, the Applicant
is directing SCE to use SCE's estimated refundable cost for all billing and accounting.

Applicant understands the Applicants Cost Information, as described above, and hereby elects the
following by initialing the appropriate selection below :

Option 1 - Applicants Contract Anticipated Costs $

Option 2 - SCE's Estimated Refundable Costs  §

5. ITCC

SCE shall value all trenching, conduit, backfill, street repair, substructures, and encasement, based
on SCE's estimate of such items, for the purpose of collecting the applicable governmental taxes
(ITCC) on contributions to SCE.

6. MIXED FUEL NEW CONSTRUCTION PROJECTS

Effective July 1, 2024, Allowances will not apply to Mixed-Fuel New Construction unless
otherwise approved by the Commission in accordance with Decision 22-09-026. Effective January
1, 2025, any work performed associated with a Mixed-Fuel New Construction Distribution Line
Extension2 project will be based on actual installed cost. Estimated costs will initially apply with
final actual costs due after project completion. When an Applicant selects the Applicant Installation
Option within Rule 15, reimbursable credits for the value of the substructures installed by the
Applicant and deeded to SCE will not apply.

7. UTILITY RESPONSIBILITIES

Upon receipt of this completed and signed form, SCE shall begin the process of producing the
applicable  contracts and forms based on the selection made by the Applicant.

Form 14-754, Rev. 1/2024
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i1Excludes the estimated costs of work the Applicant cannot perform, such as, work on or
proximity to, energized equipment.

2 As defined in Rule 15, a Mixed-Fuel New Construction is a building that uses gas and/or propane in

addition to electricity, and has never been used or occupied for any purpose

8. SIGNATURE CLAUSE

The signatory hereto represents that they have been appropriately authorized into this contract on behalf of
the party for whom they sign.
I declare under penalty of perjury that the foregoing is true and correct

. . COUNTY OF SAN BERNARDINO
Applicant :

Corporation, Partnership, or DBA:

Name of Authorized Individual: Noel Castilio

Applicant’s signature: {:}45:;

Title: _Director

Date: 8/19/2025

Form 14-754, Rev. 1/2024
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CONTRACT FOR EXTENSION OF ELECTRIC DISTRIBUTION LINE
RULE 15

1. PARTIES

This Contract for Extension of Electric Distribution Line ("Contract”) is issued this 8TH day of
MAY ' 2025

The Parties to this Contract are:
COUNTY OF SAN BERNARDINO

("Applicant”)

and Southern California Edison Company ("SCE"). Applicant and SCE are referred to individually as
"Party” and collectively as "Parties”.

2. RECITALS
Applicant has requested SCE, pursuant to SCE's Rule 15, Distribution Line Extensions, to install an

electric Distribution Line Extension o the location or locations described as follows:
19842 ROCK SPRINGS RD APPLE VALLEY CA 92308

(Hereinafter referred to as "Project”)
3. AGREEMENT
34 Responsibitities of Applicant
Construction

Applicant shall, in accordance with SCE's specifications and timing requirements for the

Project:

o Perform route clearing, tree trimming, trenching, excavating, and backfiling and
compacting;

o Furnish imported backfill material and dispose of trench spoil as required,

o Furnish, install and transfer ownership to SCE any substructures, conduit, and
protective structures required;

o Obtain any necessary construction permits for all work performed by Applicant under
this Contract.

if Applicant elects to have SCE perform any part of this work, Applicant shall pay to SCE, as
specified herein and before the start of construction, SCE's estimated-installed costs thereof.

Beginning January 1, 2025, any work performed by SCE associated with a Mixed Fuel New
Construction Distribution Line Extension' will be based on actual installed cost. Estimated
costs will initially apply with final actual costs due after project completion.

1 Defined in Rule 15 as, “A building that uses gas and/or propane in addition to electricity, and has
never been used or occupied for any purpose.”

Form No. 16-330 1
Rev. 01/2024
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Rights of Way

Applicant hereby grants to SCE the rights of way and easements for the Distribution Line
Extension over the shortest, most practical, available, and acceptable route within Applicant's
property for the purpose of making delivery of electric service hereunder. Such easement
shall include the right of access and right to trim trees as necessary. Where formal rights of
way, easements, land leases, or permits are required by SCE for installation of facilities on
or over Applicant's property, or the praoperty of others, Applicant understands and agrees that
SCE shall not be obligated to install the Distribution Line Extension for the Project unless and
until any necessary permanent rights of way, easements, land leases, and permits,
satisfactory to SCE, are granted to or obtained for SCE without cost to or condemnation by
SCE.

Advances

Applicant shall contribute or advance, before the start of construction, the refundable and
non-refundable amounts as set forth in Appendix A to this Contract. This includes the costs
for substructures and conduits which SCE had previously installed at its expense in
anticipation of the current Distribution Line Extension. Any necessary riser conduit, conduit
covering, and miscellaneous riser material required for the Distribution Line Extension shall
be furnished or paid for by Applicant and shall be installed by SCE.

All contributions and advances by Applicant are taxable and shall include an Income Tax
Component of Contribution (ITCC) at the rate provided in SCE's Preliminary Statement.
ITCC will be either refundable or non-refundable depending on whether the corresponding
contribution or advance is refundable or non-refundable.

Joint Applicants. The total contribution or advance from joint Applicants will be apportioned
by SCE among the members of the group in such manner as Applicants mutually agree.

Effective January 1, 2025, any work performed associated with a Mixed-Fuel New
Construction Distribution Line Extension project will be based on actual installed cost.
Estimated costs will initially apply with final actual costs due after project completion.

3.2 Responsibilities of SCE
Construction
SCE shall instali, own, operate, and maintain the Distribution Line Extension to serve the
Project. SCE will install only those facilities that, in SCE's judgment, will be used within a
reasonable time to serve permanent loads.
Refunds
SCE shall make refunds to Applicant in accordance with the provisions of Rule 15.
Effective July 1, 2024, Applicants with Mixed-Fuel New Construction projects are not subject
to refunds. Exceptions may apply to non-residential Mixed-Fuel New Construction projects
if approved by the CPUC.

Form No. 16-330 2

Rev. 01/2024
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3.3

3.4

35

3.6

Ownership of Facilities

Title to and ownership of the Distribution Line Extension shall vest in SCE. Applicant does
hereby agree that upon completion and acceptance by SCE of any Applicant-installed
facilities, title to each and every component part thereof shall immediately pass to SCE free
and clear of all liens and encumbrances.

Service Facilities
Service extensions shall be installed pursuant to SCE's Rule 16, Service Extensions.
Street Lighting Facilities

Street lighting and Distribution Line Extensions within the Project solely for service to street
fighting equipment shall be installed in accordance with the appropriate street light tariff
schedule. Street light revenues are not applicable toward allowances or refunds for
Distribution Line Extensions. Electroliers shall be located at points determined by the
governmental agency having jurisdiction over streets to be dedicated to that agency or by
Applicant for privately owned and maintained streets open to and used by the general public.

Non-Refundable Discount Option

In lieu of contributing the total refundable amount, Applicant has the option of contributing,
on a non-refundable basis, a percentage of such refundable amount as set forth in Appendix
A to this Contract. Applicant has or has not chosen this option as indicated by signature on
Appendix A.

Effective July 1, 2024, Applicants with Mixed-Fuel New Construction projects are not
eligible for the Non-Refundable Discount Option. Exceptions may apply to non-residential
Mixed-Fuel New Construction projects if approved by the CPUC.

3.7 Refunds

The total refundable amount shall be subject to refund, without interest, in accordance with
the provisions of Rule 15, which include the following:

Residential. Refunds will be made on the basis of any new customer permanent load
connected to the Distribution Line Extension which produces additional revenues to SCE.
The refund will be deducted from the total refundable amount, and the remaining amount
subject to refund will represent that portion of the Distribution Line Extension cost not
supported by revenues.

Non-Residential. Refunds will be made on the basis of Applicant or any new customer
permanent load connected to the Distribution Line Extension which produces additional
revenues to SCE. SCE shall be responsible to review Applicant's actual net revenue for the
first three years from the date SCE s first ready to serve. Applicant shall be responsible for
notifying SCE if new, permanent load is added the fourth through tenth year from the date
SCE is first ready to serve. Such review shall determine if additional net revenue justifies
refunds to Applicant.

Unsupported Distribution Line Extension Cost. When any portion of a refundable amount
has not qualified for a refund at the end of twelve (12) months from the date SCE is first ready
to serve, Applicant will pay to SCE a Monthly Ownership Charge on the remaining refundabie
balance. The difference between the total refundable advance and any refunds made or
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eligible to be made to Applicant shall serve as the basis of a monthly ownership charge
("base"). The Monthly Ownership Charge includes replacement for 60 years at no additional
cost and is derived from the Customer-Financed With Replacement at Additional Cost Added
Facilities rates determined in SCE’s general rate case proceeding and/or periodic annual
review. Monthly ownership charges are distinct from the refundable amount and will normafly
be accumulated and deducted from refunds due to Applicant. This provision does not apply
to individual residential Applicants.

The Monthly Ownership Charge herein shall automatically increase or decrease if the
California Public Utilities Commission should subsequently authorize a higher or lower
percentage rate for the Monthly Ownership Charge, effective on the date of such
authorization,

Refund Period. The total refundable amount is subject to refund for a period of ten (10)
years after the Distribution Line Extension is first ready to serve. Any unrefunded amount
remaining at the end of the ten-year period shall become property of SCE.

Payment Adjustments

Contract Compliance. If, after six (6) months following the date SCE is first ready to serve
residential loads for which allowances were granted, one (1) year for non-residential loads,
Applicant fails to take service, or fails to use the service contracted for, Applicant shall pay to
SCE an additional contribution, based on the allowances for the revenue actually generated.

Excess Facilities. If the load information provided by Applicant results in SCE having
installed facilities which are in excess of those needed to serve the actual ioads, and SCE
elects to reduce such excess facilities, Applicant shall pay to SCE its estimated total costs to
remove, abandon, or repiace the excess facilities, less the estimated salvage of any removed
facilities.

Mixed-Fuel New Construction. Effective July 1, 2024, allowances will not be provided to
Mixed-Fuel New Construction projects. Additionally, Effective January 1, 2025, any work
performed associated with a Mixed-Fuel New Construction Distribution Line Extension
project will be based on actual installed cost. Estimated costs will initially apply with final
actual costs due after project completion.

Mixed-Fuel New Construction projects currently in the development process will receive
applicable subsidies (e.g., Allowances, Refunds, Non-Refundable Discount Option) if said
project meets all the criteria below. If the criteria below are not met, estimated costs will
initially apply with final actual costs due after project completion:

N The invoice has been paid to SCE as of July 1, 2024;

2) The applicable SCE contract(s) was signed and received by SCE as of July 1,
2024; and

(3) The project(s) is field complete/energized no later than 12 months after July 1,
2024.

Reimbursement to Applicant

Where mutually agreed upon by SCE and Applicant, Applicant may perform SCE's work or
install facilities nommally installed by SCE. Such work shall be in accordance with SCE's
specifications and timing requirements. SCE shall reimburse Applicant SCE's estimated
installed cost of such facilities and work by applying a credit toward Applicant's advance. Any
amount not so credited shall be reimbursed to Applicant upon acceptance of the work and
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3.11

3.12

3.13

facilities by SCE.
Delays in Construction

Force Majeure. SCE shall not be responsible for any delay in the installation or completion
of the facilities by SCE resulting from the late performance of Applicant's responsibilities
under this Contract, shortage of labor or material, strike, labor disturbance, war, riot, weather
conditions, governmental rule, regulation or order, including orders or judgements of any
court or commission, delay in obtaining necessary land rights, act of God, or any other cause
or condition beyond the control of SCE.

Resources. SCE shall have the right, in the event it is unable to obtain sufficient supplies,
materials, or labor for all of its construction requirements, to allocate materials and labor to
construction projects which it deems, in its sole discretion, most important to serve the needs
of its customers. Any delay in construction hereunder resulting from such allocation shall be
deemed to be cause beyond SCE's control.

Contract Revision. if Applicant does not commence installation of any facilities which are
Applicant's responsibility or SCE is prevented from commencing the installation of the
facilities for causes beyond its reasonable control within one year from the effective date of
this Contract, SCE may, in its discretion, revise its cost estimate and recalculate the
refundable and/or non-refundable amounts set forth herein. SCE will notify Applicant of such
increased costs and give the option to either terminate this Contract or pay SCE the additional
charges.

See Section 3.8 above for criteria and associated dates regarding Mixed-Fuel New
Construction currently in the development process.

Contract Termination

If at any time during the term of this Contract, SCE is not the sole deliverer of electrical
requirements for the Project, this Contract may be terminated. Upon termination of the
Contract, Applicant agrees to forfeit that portion of the advance paid to SCE for its expenses
covering any engineering, surveying, right of way acquisition and other associated work
incurred by SCE. If such expenses are greater or less than the refundable and/or non-
refundable advance, Applicant shall pay to SCE, or SCE shall refund the balance to
Applicant, without interest, as the case may be.

Indemnification

Applicant shall, at its own cost, defend, indemnify, and hold hammless SCE, its officers,
agents, employees, assigns, and successors in interest from and against any and all liability,
damages, losses, claims, demands, actions, causes of action, costs including attorney's fees
and expenses, or any of them, resuilting from the death or injury to any person or damages
to any property caused by Applicant or its contractor and employees, officers or agents of
either Applicant or its contractor, or any of them, and arising out of the performance or
nonperformance of their obligations under this Contract.

Assignment of Contract

Applicant may assign this Contract, in whole or in part, only if SCE consents in writing and
the party to whom the Contract is assigned agrees in writing, to perform the obligations of
Applicant hereunder. Assignment of the Contract shall not release Applicant from any of the
obligations under this Contract unless otherwise provided therein.
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3.15

3.16
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3.18

Joint and Several Liability

Where two or more individuals or entities are joint Applicants under this Contract, all
Applicants shall be jointly and severally liable to comply with all terms and conditions heresin.

Warranty

Applicant warrants that all work and/or equipment furnished or installed by Applicant or its
contractor shall be free of defects in workmanship and material. The warranty period shall
begin from the date of final acceptance by SCE and extend for one (1) year. Should the work
develop defects during that period, SCE, at its election, shall either (a) repair or replace the
defective work and/or equipment, or (b) demand that Applicant repair or replace the defective
work and/or equipment and, in either event, Applicant shall be liable for all costs associated
with such repair and/or replacement. Applicant upon demand by SCE, shall promptly correct,
to SCE's satisfaction and that of any governmental agency having jurisdiction, any breach of
any warranty.

Contract Effective Date

This Contract shall not be effective unless it is (1) signed by SCE's authorized individual, (2)
executed and delivered by Applicant to SCE together with payment required hereunder within
ninety (80) days of the date in Paragraph 1 of this Contract and (3) accepted by SCE. This
Contract shall then be effective on the date executed by SCE and shall take effect without
further notice to Applicant.

Commission Jurisdiction

This Contract is subject to the applicable provisions of SCE's tariffs, including Rule 15, filed
and authorized by the California Public Utilities Commission.

This Contract shall, at all times, be subject to such changes or modifications by the Pubtic
Utilities Commission of the State of California, as said Commission may, from time to time,
direct in the exercise of its jurisdiction.

Completion Date

The completion date requested by Applicant is

4. SIGNATURE CLAUSE

The signatories hereto represent that they have been appropriately authorized to enter into this
Contract on behalf of the party for whom they sign.

APPLICANT(S)
CORPORATION, PARTNERSHIP, ORDBA: COUNTY OF SAN BERNARDINO

NAME OF AUTHORIZED INDIVIDUAL:  Noel castillo
SIGNATURE: | =
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TITLE: Director

MAILING ADDRESS: 825 E Third Street San Bemardino ca 92415

TELEPHONE:  g0g-387-7906

ADDITIONAL SIGNATURES FOR JOINT APPLICANTS

NAME OF AUTHORIZED INDIVIDUAL:

SIGNATURE:

TITLE:

MAILING ADDRESS:

TELEPHONE:

NAME OF AUTHORIZED INDIVIDUAL:

SIGNATURE:

TITLE:

MAILING ADDRESS:

TELEPHONE:

APPORTIONMENT OF ADVANCE AMONG JOINT APPLICANTS:

SOUTHERN CALIFORNIA EDISON COMPANY

NAME OF AUTHORIZED INDIVIDUAL; Graciela Soto

SIGNATURE: [ G

TITLE: Planning Manager

DATE EXECUTED: 5/2%/2028

PRODUCT NO. 2371387
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Frequently Asked Questions

About Rule 15 Contracts

This document was created to help answer
some of the most frequently asked questions
SCE has received related to Rule 15 contracts
{formally called the Contract for Extension of
Electric Distribution Line - Rule 15, Form No.
16-330).

This information is not intended to contradict
any of the provisions contained within SCE's
CPUC-approved tariff rules (specifically Rules

15 and 16) as found on sce.cam#itariffbooks. If
there are any contlicts between this information
and the provisions of Rules 15 and 16, the rules’
provisions will take precedencs.

What is a Ready to Serve Date?

A Ready to Serve Date is the date when SCE is
ready to provide electricity to your project.

Can the Ready to Serve Date be changed?

J EDISON
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N
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What is my contractual obligation?

Your contractual obligation equals your
Allowance (see allowances question) up to
but not exceeding the Cost to Serve for your
project. You are able to see your specific Cost
to Serve and Aliowance amounts on Appendix
A (pricing sheets) of your signed Rule 15
contract. The Cost to Serve amount is the sum
of lines 1A and 3A on the Appendix form.The
Allowance amount is on line 2A.To meet your
contractual abligation, residential applicants
must have the required number of meters
turned on and commercial applicants must
generate the required amount of revenue within
the time periods outlined above. If you do not
meet the requirements within the required
timeframes, you will be subject to deficiency
billing, as discussed below.

What are allowances?

No.The Ready to Serve Date is the specific
date that SCE'’s facilities are first energized and
able to provide you with electricity, and is not
influenced or defined by any other factors.

Why is my Ready to Serve Date
important?

Your Ready to Serve Date is the date your
contractual obligation period begins. For
residential applicants, if you don't use the
service you agreed to {referred to in Rule 15

as “fails to take service and/or fails to use the
service contracted for”) within six months of
your Ready to Serve Date, you will be required
to pay to SCE an additional amount (see
“contractual obligation,” questions) based on
the allowance you were given. For commercial
customers, the same requirement applies,
though you have one year (as opposed to six
months) from your Ready to Serve Date to use
the service you agreed to.

Allowances are a form of credit that reduce the
amount you must pay SCE to complete your
project (i.e., distribution line and/or service
extension). For residential applicants, the
allowance is a flat dollar amount per meter.
For commercial applicants, the allowance

is based on the electric load and associated
distribution revenues that SCE estimates it will
receive as a result of your project. SCE applies
your allowance amaount towards the applicable
construction costs {e.g- labor and material)
required to complete your project. When an
allowance is given, it reduces the amount that
you are required to pay. For example, if your
Cost to Serve is estimated to be $10,000 and
you qualify for an allowance of $6,000, you
will be required to pay the $4,000 difference

in advance. In this example, your contractual
obligation, as discussed above, is the $6,000
allowance.

What is the contractual obligation
period?

Residential: Six months from the Ready to
Serve Date.

Commercial: One year from the Ready to Serve
Date.
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What must | do to meet my contractual
obligation?

Residential: The required number of
permanent meters must be turned
on within the contractual
obligation period.

Commercial: The required amount of revenue
must be generated within the
contractual obligation period.

What happens if | do not meet my
contractual obligation?

SCE will bill you (referred to as “deficiency
billing”) for some or all of the allowance that
was given,

Who is responsible for paying the
deficiency bill?

The applicant who signed the Rule 15 Contract
is responsible for paying the deficiency bill.

What is a refund?

There are two options for how to structure
costs that are not covered by the allowance:

(1) Refundable, and {2) Non-Refundable
Discount. If you select Refundable, you have
the opportunity to get back some or all of your
refundable amount (line 4(A)3 of your Rule 15
Contract's Appendix) after your contractual
obligation has been met. You have 10 years to
turn on meters or generate revenue to qualify
for refunds. If you select Non-Refundable
Discount, you receive a 50% discount on the
costs not covered by your allowance but you do
not have the ability to get any of this amount
refunded to you, regardless of whether you turn
on additional meters or generate additional
revenue. You may still get a deficiency bill if you
do not meet your contractual abligations.

When do | get refunds?

After you have met your contractual
obligations, you will receive refunds as you
turn on meters or generate revenue. Starting in
the 13th month from your Ready to Serve Date,
Ownership Charges (see ownership charges
question) will be deducted from refunds.

SOLIHLRN CALITORNI
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What are ownership charges?

If any refundable amount remains after 12
months from your Ready to Serve Date, you
must pay a monthly ownership charge. This
charge covers SCE's costs for maintaining
infrastructure that is not fully utilized and
therefore not generating enough revenue to
cover SCE's maintenance costs. Ownership
charges are in addition to the refundable
amount and are accumulated and deducted
from any refunds due.

What happens if | have not qualified for
all of my refunds by the contract
expiration date?

After 10 years, any remaining refundable

amounts will be retained by SCE and your
contract will be closed.

Where can | get more information?

If you have any questions, please contact our
Distribution Construction Contract Management
Help Desk at 1-866-353-3437 or email us at
DCCM@SCE.COM




