



Contract Number

SAP Number

Public Works

| | |
|---|---|
| Department Contract Representative | Jeremy Johnson, P.E., Engineering Manager |
| Telephone Number | (909) 387-8165 |
| Project | Phelan Road |
| Contractor | State of California Department of Transportation (Caltrans) |
| Contractor Representative | |
| Telephone Number | |
| Contract Term | November 4, 2025 - June 30, 2030 |
| Original Contract Amount | \$750,242.16 |
| Amendment Amount | \$0 |
| Total Contract Amount | \$750,242.16 |
| Cost Center | 6650002000 651850010/H15238 |
| Grant Number (if applicable) | N/A |

Briefly describe the general nature of the contract:

In accordance with Master Agreement No 08-5954F15 approval of Program Supplement Agreement No. F173 is required prior to County invoicing Caltrans for reimbursement of costs associated with the emergency repair work on Phelan Road at Sheep Creek bridge in the Phelan area resulting from the August 2023 Tropical Storm Hilary event. The total cost of repairs is \$847,444 and will be funded with \$750,242.16 of federal Emergency Relief (ER) funds and \$97,201.84 of Gas Tax revenue. Once additional ER funds become available the \$97,201.84 will be reimbursed.

The program supplement sets out special covenants as a condition for the local agency to receive federal funds through Caltrans for a designated project. The program supplement also identifies the type of funds available for reimbursement.

FOR COUNTY USE ONLY

| | | |
|--|---|--|
| Approved as to Legal Form _____ ▶ Aaron Gest, Deputy County Counsel Date _____ | Reviewed for Contract Compliance _____ ▶ Andy Silao, P.E., Engineering Manager Date _____ | Reviewed/Approved by Department _____ ▶ Noel Castillo, Director Date _____ |
|--|---|--|