

ADDENDUM NO. 2

TO THE BID DOCUMENTS FOR THE STATION NO. 75 BUTLER BUILDING CONSTRUCTION
AT SAN BERNARDINO, CALIFORNIA

The following changes and/or additions shall be made to the plans and/or specifications. All other requirements of the contract documents shall remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

Revision to Geotechnical Report Attachment

Attachment titled "1618 – Addendum No. 1 – Geotech Report" replace Page #8 of 14 of the Geotechnical Report. 'The Risk Factor Based on Occupancy Category' has been revised from II to IV. No additional revisions to the Geotechnical Report are currently necessary.

End of Addendum No. 2

Robert Gilliam

Rob Gilliam, Chief of Project Management
Project and Facilities Management Department,
Project Management

MY:JF:SJ
San Bernardino County
Project and Facilities Management Department,
Project Management
620 S. E Street
San Bernardino, CA 92415-0184
<https://pfm.sbcounty.gov/>

DATE: 1/28/2026