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Project Nos. 10.10.1380, 10.10.1533, and 10.10.1671 

 
ADDENDUM NO. 6 

 
TO THE DESIGN-BUILD ENTITIES REQUEST FOR INFORMATION 

 
FOR THE PACIFIC VILLAGE SUBSTANCE USE DISORDER PROGRAM, DAAS PACIFIC  

 
VILLAGE PLATINUM CAMPUS, AND CDH PACIFIC VILLAGE CAMPUS EXPANSION 

 
DESIGN-BUILD PROJECT IN SAN BERNARDINO, CALIFORNIA. 

 
 
The following changes and/or additions shall be made to the Design-Build Entities Request for 
Proposal Package. 
 
 
The current version of the Request for Proposal Package project schedule duration is 
written out as “Twelve” months but includes a numerical value of “14” months within 
the parentheses.  This is amended to reflect a numeric value of “12” months in the 
parentheses for the duration of the substantial completion of the project.  
 
Any note or verbiage within the request for proposal package that state otherwise are to be 
amended including but not limited to the following: 
 
Page 9 of the Request for Proposal.  (See page 2 of this addendum) 
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End of Addendum No. 6 
 
 
 
 

 
 
Don Day, Director 
Project and Facilities Management Department,  
Project Management  
 
DD:SH:GR 
San Bernardino County 
Project and Facilities Management Department,  
Project Management  
385 North Arrowhead Avenue, Third Floor 
San Bernardino, CA  92415-0184 
 
DATE:  07/26/2024 
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