THE INFORMATION IN THIS BOX IS NOT A PART OF THE CONTRACT AND IS FOR COUNTY USE ONLY

Contract Number

* | 1U-1 B2
SAN BERNARDINO i

COUNTY SAP Number

Public Works

Department Contract Representative  Chris Nguyen

Telephone Number 909-387-7939

Contractor Southern California Edison
Contractor Representative Brett Joseph Franklin

Telephone Number (909) 827-8709

Contract Term Line Extension Agreement
Original Contract Amount $6,430.41

Amendment Amount

Total Contract Amount

Cost Center 6650002000/52002445/14H15166

Grant Number (if applicable)

Briefly describe the general nature of the contract: This contract describes
the responsibilities of the applicant applying for an electrical distribution line
extension from Southern California Edison (SCE), which includes construction,
rights of way, and advances for construction. It also includes the
responsibilities of SCE which include construction, refunds, ownership of
facilities, service facilities street lighting facilities, non-refundable discount
option refunds, payment adjustments, reimbursement to applicant, delays in
construction, contract termination, indemnification, assignment of contract, joint
and several liability, warranty, contract effective date, commission jurisdiction,
and completion date.

FOR COUNTY USE ONLY

Approved as to Legal Form Revnewed for Contract Compllan Reviewed/Approved by Department
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Aaron Gest, County Counsel An‘ﬂ'y Silao P Noel Castillo, Director
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Non-Standard Contract Coversheet Revised 7/1/24
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Original Contract Amount $6,430.41
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Cost Center 6650002000/52002445/14H15166
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Briefly describe the general nature of the contract: This contract describes
the responsibilities of the applicant applying for an electrical distribution line
extension from Southern California Edison (SCE), which includes construction,
rights of way, and advances for construction. It also includes the
responsibilities of SCE which include construction, refunds, ownership of
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EDISON

An EDISON INTERNATIONAL* Company Document #

Southern California Edison Company

7951 REDWOOD AVENUE
FONTANA CA 92336 Invoice Date:

SCE Contact: Brett Joseph Franklin

SAN BERNARDINO, COUNTY OF

825 E3RD ST Telephone:

SAN BERNARDINO CA 92415

Install - Billing Option: SCE INSTALL - DISCOUNT

Description

Amount

Service Request Number: 3683496 Project:

FL RIVINO RD AND AGUA MANSA RD XSTRT RIALTO CA 52324 Invoice # 549286

Item# 580942 Product: 2256787 - LINE EXTENSION

Design #: 1724661

Previous Payment

COMMENTS:

* For Mixed-Fuel projects, payment and signed contracts MUST be received before July 1, 2024, to keep subsidies
(allowances, discount/refund options) and estimated cost pricing, otherwise SCE will reprice the project WITHOUT
subsidies.

* Effective July 1, 2024, through December 31, 2024, Mixed-Fuel new construction projects (gas or propane in
addition to electricity) will not receive subsidies and will be priced as estimated cost.

* Effective January 1, 2025, Mixed-Fuel new construction projects will not receive subsidies and will be priced as actual
cost billing.

* Enclosed are two copies of your invoice. Please return one copy of the invoice with your payment to Accounts
Receivable in the enclosed return-addressed envelope. The other copy of the invoice is for your records.

* All payments must be delivered by mail, an alternate postal method, or one of our electronic payment options.
Walk-in payments are no longer accepted at any SCE location, including Accounts Receivable.

* Please complete all applications and/or contracts and return to your planning office, using the enclosed
return-addressed envelope.

* For the Refundable and Discount Option appendices, choose only one option. Sign "Has Chosen" on the appropriate
option and sign "Has Not Chosen" on the other option. Only sign each form once. Return both forms in the enclosed
self-addressed envelope.

* If a street light work order is associated with this project, contracts for that project will be enclosed.

* Basement documents will be mailed directly to you from our Right of Way department. Please complete and return
them as soon as possible, as we will not be able to proceed with the project without clearance

* Call the Edison company at 1-800-655-4555 to make application for electrical service.

* An Edison Inspector must apprave all underground systems. Please call your designated inspector 48 hours prior to
construction to schedule an inspection.

* Final electrical inspection from the local governmental building and safety department must be received before we can
energize your service.

* By paying this invoice, customer acknowledges and agrees that if this project is canceled by customer for any reason
or customer does not proceed with the project completion.

* Any expense incurred by SCE, including, but not limited to, expenses related to engineering, inspection and
construction, prior to the project cancellation or completion will be deducted from any applicable refund due to the
customer.

* To ensure worker and public safety, please maintain the appropriate clearance distance from utility infrastructure
during your construction project to avoid encroachments that may result in serious injury or damage.

* [frelocation of existing utility infrastructure is pending, please adjust your work around the proposed relocation
schedule as appropriate. If you have any questions, please contact the designated SCE representative assigned to your

project.

TOTAL PROJECT INVOICE AMOUNT:

$6,430.41

$0.00

$6.430.41



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

SOUTHERN CALIFORNIA

EDISON

An ELHSON INFERNATIONAL S Company Document # 7590571852
Southern California Edison Company

7951 REDWOOD AVENUE

FONTANA CA 92336 Invoice Date: 06/24/2024
SCE Contact: Brett Joseph Franklin
SAN BERNARDINO, COUNTY OF
200 S LENA RD [Felephone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - REFUNDABLE
Description Amount
Service Request Number: 3683496 Project;
=L RIVINO RD AND AGUA MANSA RD XSTRT RIALTO CA 92324 Invoice # 549286
Item # 580942 Product; 2256787 - LINE EXTENSION $9,157.23
Design #: 1724661
Previous Payment $0.00

COMMENTS:

* For Mixed-Fuel projects, payment and signed contracts MUST be received before July 1, 2024, to keep subsidies
(allowances, discount/refund options) and estimated cost pricing, otherwise SCE will reprice the project WITHOUT
subsidies.

* Effective July 1, 2024, through December 31, 2024, Mixed-Fuel new construction projects (gas or propane in
addition to electricity) will not receive subsidies and will be priced as estimated cost.

* Effective January 1, 2025, Mixed-Fuel new construction projects will not receive subsidies and will be priced as actual
cost billing.

* Enclosed are two copies of your invoice. Please return one copy of the invoice with your payment to Accounts
Receivable in the enclosed return-addressed envelope. The other copy of the invoice is for your records.

* All payments must be delivered by mail, an alternate postal method, or one of our electronic payment options.
Walk-in payments are no longer accepted at any SCE location, including Accounts Receivable.

* Please complete all applications and/or contracts and return to your planning office, using the enclosed
return-addressed envelope.

* For the Refundable and Discount Option appendices, choose only one option. Sign "Has Chosen" on the appropriate
option and sign "Has Not Chosen" on the other option. Only sign each form once. Return both forms in the enclosed
self-addressed envelope.

* If a street light work order is associated with this project, contracts for that project will be enclosed.

* Easement documents will be mailed directly to you from our Right of Way department. Please complete and return
them as soon as possible, as we will not be able to proceed with the project without clearance

* Call the Edison company at 1-800-655-4555 to make application for electrical service.

* An Edison Inspector must approve all underground systems. Please call your designated inspector 48 hours prior to
construction to schedule an inspection.

* Final electrical inspection from the local governmental building and safety department must be received before we can
energize your service.

* By paying this invoice, customer acknowledges and agrees that if this project is canceled by customer for any reason
or customer does not proceed with the project completion.

* Any expense incurred by SCE, including, but not fimited to, expenses related to engineering, inspection and
construction, prior to the project cancellation or completion will be deducted from any applicable refund due to the
customer.

* To ensure worker and public safety, please maintain the appropriate clearance distance from utility infrastructure
during your construction project to avoid encroachments that may result in serious injury or damage.

* If relocation of existing utility infrastructure is pending, please adjust your work around the proposed relocation
schedule as appropriate. If you have any questions, please contact the designated SCE representative assigned to your

project.

TOTAL PROJECT INVOICE AMOUNT: $ 9.157.23J



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

g i | | SCUTHERN CALIFORNIA
An ELNSON INTERNATIONAL® Company Document # 7590571852
Southern California Edison Company

7951 REDWOOD AVENUE

FONTANA CA 92336 Invoice Date: 06/24/2024
SCE Contact: Brett Joseph Franklin
SAN BERNARDINO, COUNTY OF
200 S LENA RD Telephone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - REFUNDABLE
Description Amount
Service Request Number: 3683496 Project:
FL RIVINO RD AND AGUA MANSA RD XSTRT RIALTO CA 92324 Invoice # 549286

ADDITIONAL PAYMENT INSTRUCTIONS:

If paying by check, please follow instructions on payment stub

Instructions for wire or ACH payments: JP Morgan Chase Bank
New York, NY
ABA#: 021000021 - Acct#: 323-394434
SCE Taxpayer ID No. 95-1240335
SCE Contact: Brett Joseph Franklin
Document #: 7590571852

*#% Failure to properly identify your document number and SCE contact may delay the application
of funds and initiation of your project

Special Instructions for overnight delivery methods: . . .
iy ¥ vy Southern California Edison

Attn: Remittance Processing
G.0. 1 Ground Floor, Room G353
2244 Walnut Grove Ave.
Rosemead, CA 91770

Please detach and return payment stub with payment
$9,157.23.
Payment Please pay total amount now due: -

Stub
Thank you for paying promptly

b (4 7590571852 Make check payable to Southern California Edison
ocumen

SAN BERNARDINO, COUNTY OF ATTN: Remittance Processing
PO Box 800

2005 LENA RD Rosemead, CA 91771-001

SAN BERNARDINO CA 92415



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

12/03/2024 APPENDIX A - REFUNDABLE OPTION
ELECTRIC LINE EXTENSION AGREEMENT
LOC. W.0. AL LINE EXTENSION JOB# 2256787
1. SCE RULE 16 COST TO SERVE
(A) SCE RULE 16 COST TO SERVE $699.48
(B) LESS APPLICANT ALLOWANCES $0.00
(C) EXCESS RULE 16 COST TO (LINE 5. (A)) $699.48
(D) EXCESS ALLOWANCES TO (LINE 2.) $0.00
SCE COST TO SERVE RULE 15
(E) OVERHEAD 0 FEET X $.00 UNIT COST $.00
(F) UNDERGROUND 0 FEET X $.00 UNIT COST $.00
(G) PROJECT SPECTFIC ( IF 2X UNIT COST OR COMPETITIVE BID ) $3,534.07
(H) TOTAL SCE RULE 15 COST TO SERVE $3,534.07
2. APPLICANT ALLOWANCES (FROM LINE 1. (D)) $0.00
3. REFUNDABLE :
(A) SCE RULE 15 COST TO SERVE (LINE 1. (H)) $3,534.07
(B) PLUS ESTIMATED VALUE OF STRUCTURES $864.00
(C) SUBTOTAL (LINE3.(A)+3.(B)) $4,398.07
(D) LESS ALLOWANCE (LINE 2) $0.00
(BE) REFUNDABLE AMOUNT ( LINE 3 . (C) - 3 . (D)) $4,398.07
(F) PLUS REFUNDABLE ITCC* ON LINE 3. (E) $1,055.55
(G) TOTAL AMOUNT (LINE3.(E)+3.(F)) I Choose Discount Payment Option $5,453.62
4 . PAYMENT OPTION SELECTED : REFUNDABLE HAS CHOSEN : SIGN—Slgned by:
(A) REFUNDABLE OPTION : LINE 3. (G) EﬂN %MW W) (ﬂUW o
1) VALUE OF STRUCTURES : 864,00
2) REFUNDABLE PAYMENT : $4,589.62
3) AMOUNT SUBJECT TO REFUND/CREDIT $5,453.62

5 . OTHER NON-REFUNDABLE ADVANCES & CREDITS
(A) OTHER NON-REFUNDABLE CHARGES

(RULE 16, FLAT RATE , INSPECTION , R/'W , ETC .) $1,678.98

(B) ITCC* ON OTHER NON-REFUNDABLE $402.96

(C) ITCC* ON APPLICANT FURNISHED FACILITIES $2,485.67

(D) INSTALLED COST OF SUBSTRUCTURE BY SCE $0.00

(E) LESS APPLICANT DESIGN OR REIMBURSABLE CREDITS $0.00

(F) TOTAL NON-REFUNDABLE ( LINE 5 . (A) THRU 5 . (D) - 5 . (E)) $4,567.61

(G) TOTAL CREDITS (LINE 5 . (E)- 5 . (A) THRU 5 . (D)) $0.00
6 . AMOUNT TO BE PAID BY APPLICANT TO SCE $9,157.23
7 . AMOUNT TO BE REFUNDED TO APPLICANT UPON FULFILLMENT OF ALL 56,00

CONTRACTUAL OBLIGATIONS

HAS NOT CHOSEN : SIGN
* INCOME TAX COMPONENT OF CONTRIBUTION




Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

] BisoR:

An EQISON INTERNATIONAL® Company Document # 7590571850
Southern California Edison Company
7951 REDWOOD AVENUE
FONTANA CA 92336 Invoice Date: 06/24/2024
SCE Contact: Brett Joseph Franklin
SAN BERNARDINO, COUNTY OF
200 S LENA RD Telephone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - DISCOUNT
Description Amount

Service Request Number: 3683496 Project:

L RIVINO RD AND AGUA MANSA RD XSTRT RIALTO CA 92324 Invoice # 549286

Item# 580942 Product: 2256787 - LINE EXTENSION $6.430.41

Design #: 1724661

Previous Payment $0.00

COMMENTS;

* For Mixed-Fuel projects, payment and signed contracts MUST be received before July 1, 2024, to keep subsidies
(allowances, discount/refund options) and estimated cost pricing, otherwise SCE will reprice the project WITHOUT
subsidies.

* Effective July 1, 2024, through December 31, 2024, Mixed-Fuel new construction projects (gas or propane in
addition to electricity) will not receive subsidies and will be priced as estimated cost.

* Effective January 1, 2025, Mixed-Fuel new construction projects will not receive subsidies and will be priced as actual
cost billing.

* Enclosed are two copies of your invoice. Please return one copy of the invoice with your payment to Accounts
Receivable in the enclosed return-addressed envelope. The other copy of the invoice is for your records.

* All payments must be delivered by mail, an alternate postal method, or one of our electronic payment options.
Walk-in payments are no longer accepted at any SCE location, including Accounts Receivable,

* Please complete all applications and/or contracts and return to your planning office, using the enclosed
return-addressed envelope.

* For the Refindable and Discount Option appendices, choose only one option. Sign "Has Chosen" on the appropriate
option and sign "Has Not Chosen" on the other option. Only sign each form once. Return both forms in the enclosed
self-addressed envelope.

* If a street light work order is associated with this project, contracts for that project will be enclosed.

* Easement documents will be mailed directly to you from our Right of Way department. Please complete and return
them as soon as possible, as we will not be able to proceed with the project without clearance

* Call the Edison company at 1-800-655-4555 to make application for electrical service.

* An Edison Inspector must approve all underground systems. Please call your designated inspector 48 hours prior to
construction to schedule an inspection.

* Final electrical inspection from the local governmental building and safety department must be received before we can
energize your service.

* By paying this invoice, customer acknowledges and agrees that if this project is canceled by customer for any reason
or customer does not proceed with the project completion.

* Any expense incurred by SCE, including, but not limited to, expenses related to engineering, inspection and
construction, prior to the project cancellation or completion will be deducted from any applicable refund due to the
customer.

* To ensure worker and public safety, please maintain the appropriate clearance distance from utility infrastructure
during your construction project to avoid encroachments that may result in serious injury or damage.

* If relocation of existing utility infrastructure is pending, please adjust your work around the proposed relocation
schedule as appropriate. If you have any questions, please contact the designated SCE representative assigned to your

project.

TOTAL PROJECT INVOICE AMOUNT: $ 6.430.41



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

> | EDISON

An EUISON INTERNATIONAL R Compeny Document # 7590571850

Southern California Edison Company

7951 REDWOOD AVENUE

FONTANA CA 92336 Invoice Date: 06/24/2024
SCE Contact: Brett Joseph Franklin
SAN BERNARDINO, COUNTY OF
200 S LENA RD Telephone:
SAN BERNARDINO CA 92415
Install - Billing Option: SCE INSTALL - DISCOUNT
Description Amount
Service Request Number: 3683496 Project:
1 RIVINO RD AND AGUA MANSA RD XSTRT RIALTO CA 92324 Invoice # 549286

ADDITIONAL PAYMENT INSTRUCTIONS:

If paying by check, please follow instructions on payment stub

Instructions for wire or ACH payments: JP Morgan Chase Bank
New York, NY
ABA#: 021000021 - Acct#: 323-394434
SCE Taxpayer ID No. 95-1240335
SCE Contact: Brett Joseph Franklin
Document #: 7590571850

*** Failure to properly identify your document number and SCE contact may delay the application
of funds and initiation of your project

Special Instructions f ight deli thods: e . .
pecial Instructions for overnight delivery methods Southern California Edison

Attn: Remittance Processing
G.0. 1 Ground Floor, Room G33
2244 Walnut Grove Ave.
Rosemead, CA 91770

Please detach and return payment stub with payment

$6,430.41"
Payment Please pay total amount now due: - .

Stub :
Thank you for paying promptly

Do 8 7590571850 Make check payable to Southern California Edison
cumen

SAN BERNARDINO, COUNTY OF ATTN: Remittance Processing
PO Box 800

200 S LENA RD
Rosemead, CA 91771-001

SAN BERNARDINO CA 92415



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

12/3/2024 12:00:00A° APPENDIX A - DISCOUNT OPTION
ELECTRIC LINE EXTENSION AGREEMENT
LOC. W.0. AL LINE EXTENSION JOB# 2256787
1. SCE RULE 16 COST TO SERVE
(A) SCE RULE 16 COST TO SERVE $699.48
(B) LESS APPLICANT ALLOWANCES $0.00
(C) EXCESS RULE 16 COST TO SERVE (LINE 5. (A)) $699.48
(D) EXCESS ALLOWANCES TO (LINE 2.) $0.00
SCE COST TO SERVE RULE 15
(E) OVERHEAD 0 FEET X $.00 UNIT COST $.00
(F) UNDERGROUND 0 FEET X $.00 UNIT COST $.00
(G) PROJECT SPECIFIC (IF 2X UNIT COST OR COMPETITIVE BID) $3,534.07
(H) TOTAL SCE RULE 15 COST TO SERVE $3,534.07
2. APPLICANT ALLOWANCES (FROM LINE 1. (D) $0.00
3. REFUNDABLE:
(A) SCE RULE 15 COST TO SERVE (LINE 1. (H)) $3,534.07
(B) PLUS ESTIMATED VALUE OF STRUCTURES $864.00
(C) SUBTOTAL (LINE 3. (A) + 3. (B)) $4,398.07
(D) LESS ALLOWANCE (LINE 2) $0.00
(E) REFUNDABLE AMOUNT (LINE 3. (C) - 3. (D)) $4,398.07
(F) PLUS REFUNDABLE ITCC* ON LINE 3. (E) $1,055.55
(G) TOTAL AMOUNT (LINE 3. (E) + 3. (F)) $5,453.62
4. PAYMENT OPTION SELECTED: DISCOUNT  HAS CHOSEN: SIGN
(A) NON-REFUNDABLE DISCOUNT OPTION: 50 %
D 50 % OF LINE 3G: $2,726.81
2) VALUE OF STRUCTURES: $864.00
3) NON -REFUNDABLE PAYMENT: $1,862.81
4 AMOUNT DUE APPLICANT: $0.00
5. OTHER NON-REFUNDABLE ADVANCE & CREDITS
(A) OTHER NON-REFUNDABLE CHARGES $1,678.98
(RULE 16, FLAT RATE, INSPECTION, R/W, ETC.)
(B) ITCC* ON OTHER NON-REFUNDABLE $402.96
(C) ITCC* ON APPLICANT FURNISHED FACILITIES. $2.485.67
(D) INSTALLED COST OF SUBSTRUCTURES BY SCE $0.00
(E) LESS APPLICANT DESIGN OR REIMBURSABLE CREDITS $0.00
(F) TOTAL NON-REFUNDABLE (LINE 5. (A) THRU 5. (D) - 5. (E)) $4,567.61
(G) TOTAL CREDITS (LINE 5. (E) - 5. (A) THRU 5. (D)) $0.00
6. AMOUNT TO BE PAID BY APPLICANT TO SCE $6,430.41
Signed by:
7. égI\?T?:cTr% ES gﬁi?gfﬁg 1;1;;) APPLICANT UPON FULFILLMENT OF ALL SOV BEEMENIN, (A0 Mﬂ){) o

HAS NOT CHOSEN: SIGN

* INCOME TAX COMPONENT OF CONTRIBUTION



Docusign Envelope ID: 48BA4188-FD83-4847-873F-95FFFFF1DF09

SOUTHERN CALIFORNIA EDISON ( "SCE ')
DISTRIBUTION LINE AND/OR SERVICE EXTENSION
APPLICANT'S INSTALLATION OPTION AND
STATEMENT OF APPLICANT'S CONTRACT ANTICIPATED COSTS

Applicant : SAN BERNARDINO, COUNTY OF
Product Number : 2256787
Project Specific Location : CA 92324

1. INSTALLATION OPTIONS

Applicant understands that in accordance with SCE’s Rule 15 and/or Rule 16, Applicant can elect to
have either SCE install the Distribution Line and/or Service Extension or a Qualified
Contractor/Subcontractor install the Distribution Line and/or Service Extension.

2. SCE’S ESTIMATED REFUNDABLE COST INFORMATION
SCE’s estimated refundable costs are based on the work that SCE would normally perform that can
be performed by a Qualified Contractor/Subcontractor under the provisions of the Applicant

Installation Option, Rule 15, Section G, and in accordance with SCE’s Terms and Conditions
Agreement for Installation of Distribution Line Extension by Applicant (Form 14-188).

SCE’s estimated refundable costs:* $3.534.07

If applicable, other estimated cost information may be provided below. This could include the credit
amount for Rule 16, street light, or other associated installation work.

SCE Rule 16 credit amount :* $699.48
SCE street light credit amount :* $0.00
SCE associated work credit amount :* $0.00

3. APPLICANT SELECTION

Applicant understands the installation options under Section 1 above, and hereby elects the following installation

option by initialing the appropriate selection below:
Gﬁ‘fﬁ.ﬁ_ﬂ‘.’v‘“* P S8 lation by SCE

3 Installation by Qualified Contractor/Subcontractor

Under installation by Qualified Contractor/Subcontractor, Applicant shall secure project specific bid information
from Qualified Contractors/Subcontractors for the installation of the Distribution Line and/or Service extension.
Applicant shall contribute or advance before the start of construction any refundable or non-refundable amounts as
specified in Rules 15 and 16.

*Please refer to the specific contract, Appendix A, for detailed financial information.

Form 14-754, Rev. 1/2024
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4. APPLICANT'S CONTRACT ANTICIPATED COST INFORMATION (to be completed only
if installation is performed by a Qualified Contractor/Subcontractor as selected in Section 3 above)

Applicant and/or Applicant’s Qualified Contractor/Subcontractor understands that for the portion of
the Electrical Distribution and/or Service Extension that SCE would normally install, in accordance
with SCE’s Rule’s 15and/or 16and the Terms and Conditions Agreement for Installation of
Distribution Line Extension by Applicant, the Applicant, prior to performing any work associated with
the installation of these electrical facilities, and for the purpose of utility billing and accounting, shall
elect one of the following options, and return this form to SCE prior to SCE proceeding with any
further work on the Applicant’s project.
Option1  Applicant elects to provide SCE with the Applicants Contract Anticipated Costs, which are
subject to refund, that are associated with that portion of the new Distribution Line and/or
Service Extension normally installed by SCE, and understands that the lower of SCE's
estimated refundable cost or the Applicant's Contract Anticipated Costs, which are subject
to refund, as submitted below, shall apply to any applicable SCE refunds and allowances
provided in accordance with Rule 15 and 16,1
or

Option 2  Applicant elects not to provide SCE with the Applicants Contract Anticipated Costs, which
are subject to refund. The Applicant understands that by selecting this option, the Applicant
is directing SCE to use SCE's estimated refundable cost for all billing and accounting.

Applicant understands the Applicants Cost Information, as described above, and hereby elects the
following by initialing the appropriate selection below :

Option 1 - Applicants Contract Anticipated Costs $

Option 2 - SCE's Estimated Refundable Costs ~ $

5. ITCC

SCE shall value all trenching, conduit, backfill, street repair, substructures, and encasement, based
on SCE's estimate of such items, for the purpose of collecting the applicable governmental taxes
(ITCC) on contributions to SCE.

6. MIXED FUEL NEW CONSTRUCTION PROJECTS

Effective July 1, 2024, Allowances will not apply to Mixed-Fuel New Construction unless
otherwise approved by the Commission in accordance with Decision 22-09-026. Effective January
1, 2025, any work performed associated with a Mixed-Fuel New Construction Distribution Line
Extension2 project will be based on actual installed cost. Estimated costs will initially apply with
final actual costs due after project completion. When an Applicant selects the Applicant Installation
Option within Rule 15, reimbursable credits for the value of the substructures installed by the
Applicant and deeded to SCE will not apply.

7. UTILITY RESPONSIBILITIES

Upon receipt of this completed and signed form, SCE shall begin the process of producing the
applicable  contracts and forms based on the selection made by the Applicant.

Form 14-754, Rev. 1/2024
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1Excludes the estimated costs of work the Applicant cannot perform, such as, work on or in
proximity to, energized equipment.

2 As defined in Rule 15, a Mixed-Fuel New Construction is a building that uses gas and/or propane in

addition to electricity, and has never been used or occupied for any purpose

8. SIGNATURE CLAUSE

The signatory hereto represents that they have been appropriately authorized into this contract on behalf of
the party for whom they sign.
I declare under penalty of perjury that the foregoing is true and correct

. County of San Bernardino DPW
Applicant :

. . county of San Bernardino DPW
Corporation, Partnership, or DBA: Y

SAN BERNARDINO, COUNTY OF
Name of Authorized Individual:

Swgned by:

Applicant’s signature: | SIN BERMEDING, (BUNTY B¢
Director

Title:

12/3/2024
Date: /3/

Form 14-754, Rev. 1/2024
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CONTRACT FOR EXTENSION OF ELECTRIC DISTRIBUTION LINE
RULE 15

1. PARTIES

This Contract for Extension of Electric Distribution Line ("Contract") is issued this 3RD  day of
DECEMBER , 2024 . 12/3/2024

The Parties to this Contract are:
SAN BERNARDINO, COUNTY OF

("Applicant")

and Southern California Edison Company ("SCE"). Applicant and SCE are referred to individually as
"Party” and collectively as "Parties".

2. RECITALS
Applicant has requested SCE, pursuant to SCE's Rule 15, Distribution Line Extensions, to install an

electric Distribution Line Extension to the location or locations described as follows:
XSTRT EL RIVINO RD AND AGUA MANSA RD RIALTO CA 92324

(Hereinafter referred to as "Project”)
3. AGREEMENT
3.1 Responsibilities of Applicant
Construction

Applicant shall, in accordance with SCE's specifications and timing requirements for the

Project:

o} Perform route clearing, tree trimming, trenching, excavating, and backfilling and
compacting;

o] Furnish imported backfill material and dispose of trench spoil as required;

o} Furnish, install and transfer ownership to SCE any substructures, conduit, and
protective structures required;

o} Obtain any necessary construction permits for all work performed by Applicant under

this Contract.

If Applicant elects to have SCE perform any part of this work, Applicant shall pay to SCE, as
specified herein and before the start of construction, SCE's estimated-installed costs thereof.

Beginning January 1, 2025, any work performed by SCE associated with a Mixed Fuel New
Construction Distribution Line Extension’ will be based on actual installed cost. Estimated
costs will initially apply with final actual costs due after project completion.

" Defined in Rule 15 as, “A building that uses gas and/or propane in addition to electricity, and has
never been used or occupied for any purpose.”
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Rights of Way

Applicant hereby grants to SCE the rights of way and easements for the Distribution Line
Extension over the shortest, most practical, available, and acceptable route within Applicant's
property for the purpose of making delivery of electric service hereunder. Such easement
shall include the right of access and right to trim trees as necessary. Where formal rights of
way, easements, land leases, or permits are required by SCE for installation of facilities on
or over Applicant's property, or the property of others, Applicant understands and agrees that
SCE shall not be obligated to install the Distribution Line Extension for the Project unless and
until any necessary permanent rights of way, easements, land leases, and permits,
satisfactory to SCE, are granted to or obtained for SCE without cost to or condemnation by
SCE.

Advances

Applicant shall contribute or advance, before the start of construction, the refundable and
non-refundable amounts as set forth in Appendix A to this Contract. This includes the costs
for substructures and conduits which SCE had previously installed at its expense in
anticipation of the current Distribution Line Extension. Any necessary riser conduit, conduit
covering, and miscellaneous riser material required for the Distribution Line Extension shall
be furnished or paid for by Applicant and shall be installed by SCE.

All contributions and advances by Applicant are taxable and shall include an Income Tax
Component of Contribution (ITCC) at the rate provided in SCE's Preliminary Statement.
ITCC will be either refundable or non-refundable depending on whether the corresponding
contribution or advance is refundable or non-refundable.

Joint Applicants. The total contribution or advance from joint Applicants will be apportioned
by SCE among the members of the group in such manner as Applicants mutually agree.

Effective January 1, 2025, any work performed associated with 2 Mixed-Fuel New
Construction Distribution Line Extension project will be based on actual installed cost.
Estimated costs will initially apply with final actual costs due after project completion.

3.2 Responsibilities of SCE
Construction
SCE shall install, own, operate, and maintain the Distribution Line Extension to serve the
Project. SCE will install only those facilities that, in SCE's judgment, will be used within a
reasonable time to serve permanent loads.
Refunds
SCE shall make refunds to Applicant in accordance with the provisions of Rule 15.
Effective July 1, 2024, Applicants with Mixed-Fuel New Construction projects are not subject
to refunds. Exceptions may apply to non-residential Mixed-Fuel New Construction projects
if approved by the CPUC.
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3.3

34

3.5

3.6

Ownership of Facilities

Title to and ownership of the Distribution Line Extension shall vest in SCE. Applicant does
hereby agree that upon completion and acceptance by SCE of any Applicant-installed
facilities, title to each and every component part thereof shall immediately pass to SCE free
and clear of all liens and encumbrances.

Service Facilities
Service extensions shall be installed pursuant to SCE's Rule 16, Service Extensions.
Street Lighting Facilities

Street lighting and Distribution Line Extensions within the Project solely for service to street
lighting equipment shall be installed in accordance with the appropriate street light tariff
schedule. Street light revenues are not applicable toward allowances or refunds for
Distribution Line Extensions. Electroliers shall be located at points determined by the
governmental agency having jurisdiction over streets to be dedicated to that agency or by
Applicant for privately owned and maintained streets open to and used by the general public.

Non-Refundable Discount Option

In lieu of contributing the total refundable amount, Applicant has the option of contributing,
on a non-refundable basis, a percentage of such refundable amount as set forth in Appendix
A to this Contract. Applicant has or has not chosen this option as indicated by signature on
Appendix A.

Effective July 1, 2024, Applicants with Mixed-Fuel New Construction projects are not
eligible for the Non-Refundable Discount Option. Exceptions may apply to non-residential
Mixed-Fuel New Construction projects if approved by the CPUC.

3.7 Refunds

The total refundable amount shall be subject to refund, without interest, in accordance with
the provisions of Rule 15, which include the following:

Residential. Refunds will be made on the basis of any new customer permanent load
connected to the Distribution Line Extension which produces additional revenues to SCE.
The refund will be deducted from the total refundable amount, and the remaining amount
subject to refund will represent that portion of the Distribution Line Extension cost not
supported by revenues.

Non-Residential. Refunds will be made on the basis of Applicant or any new customer
permanent load connected to the Distribution Line Extension which produces additional
revenues to SCE. SCE shall be responsible to review Applicant's actual net revenue for the
first three years from the date SCE is first ready to serve. Applicant shall be responsible for
notifying SCE if new, permanent load is added the fourth through tenth year from the date
SCE is first ready to serve. Such review shall determine if additional net revenue justifies
refunds to Applicant.

Unsupported Distribution Line Extension Cost. When any portion of a refundable amount
has not qualified for a refund at the end of twelve (12) months from the date SCE is first ready
to serve, Applicant will pay to SCE a Monthly Ownership Charge on the remaining refundable
balance. The difference between the total refundable advance and any refunds made or
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3.8

3.9

eligible to be made to Applicant shall serve as the basis of a monthly ownership charge
("base"). The Monthly Ownership Charge includes replacement for 60 years at no additional
cost and is derived from the Customer-Financed With Replacement at Additional Cost Added
Facilities rates determined in SCE’s general rate case proceeding and/or periodic annual
review. Monthly ownership charges are distinct from the refundable amount and will normaliy
be accumulated and deducted from refunds due to Applicant. This provision does not apply
to individual residential Applicants.

The Monthly Ownership Charge herein shall automatically increase or decrease if the
California Public Utilites Commission should subsequently authorize a higher or lower
percentage rate for the Monthly Ownership Charge, effective on the date of such
authorization.

Refund Period. The total refundable amount is subject to refund for a period of ten (10)
years after the Distribution Line Extension is first ready to serve. Any unrefunded amount
remaining at the end of the ten-year period shall become property of SCE.

Payment Adjustments

Contract Compliance. [f, after six (6) months following the date SCE is first ready to serve
residential loads for which allowances were granted, one (1) year for non-residential loads,
Applicant fails to take service, or fails to use the service contracted for, Applicant shall pay to
SCE an additional contribution, based on the allowances for the revenue actually generated.

Excess Facilities. If the load information provided by Applicant results in SCE having
installed facilities which are in excess of those needed to serve the actual loads, and SCE
elects to reduce such excess facilities, Applicant shall pay to SCE its estimated total costs to
remove, abandon, or replace the excess facilities, less the estimated salvage of any removed
facilities.

Mixed-Fuel New Construction. Effective July 1, 2024, allowances will not be provided to
Mixed-Fuel New Construction projects. Additionally, Effective January 1, 2025, any work
performed associated with a Mixed-Fuel New Construction Distribution Line Extension
project will be based on actual installed cost. Estimated costs will initially apply with final
actual costs due after project completion.

Mixed-Fuel New Construction projects currently in the development process will receive
applicable subsidies (e.g., Allowances, Refunds, Non-Refundable Discount Option) if said
project meets all the criteria below. If the criteria below are not met, estimated costs will
initially apply with final actual costs due after project completion:

) The invoice has been paid to SCE as of July 1, 2024;

(2) The applicable SCE contract(s) was signed and received by SCE as of July 1,
2024; and

(3) The project(s) is field complete/energized no later than 12 months after Juiy 1,
2024.

Reimbursement to Applicant

Where mutually agreed upon by SCE and Applicant, Applicant may perform SCE's work or
install facilities normally installed by SCE. Such work shall be in accordance with SCE's
specifications and timing requirements. SCE shall reimburse Applicant SCE's estimated
installed cost of such facilities and work by applying a credit toward Applicant's advance. Any
amount not so credited shall be reimbursed to Applicant upon acceptance of the work and
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3.1

312

313

facilities by SCE.
Delays in Construction

Force Majeure. SCE shall not be responsible for any delay in the installation or completion
of the facilities by SCE resulting from the late performance of Applicant's responsibilities
under this Contract, shortage of labor or material, strike, labor disturbance, war, riot, weather
conditions, governmental rule, regulation or order, including orders or judgements of any
court or commission, delay in obtaining necessary land rights, act of God, or any other cause
or condition beyond the contro! of SCE.

Resources. SCE shall have the right, in the event it is unable to obtain sufficient supplies,
materials, or labor for all of its construction requirements, to allocate materials and labor to
construction projects which it deems, in its sole discretion, most important to serve the needs
of its customers. Any delay in construction hereunder resulting from such allocation shall be
deemed to be cause beyond SCE's control.

Contract Revision. If Applicant does not commence installation of any facilities which are
Applicant's responsibility or SCE is prevented from commencing the installation of the
facilities for causes beyond its reasonable contro! within one year from the effective date of
this Contract, SCE may, in its discretion, revise its cost estimate and recalculate the
refundable and/or non-refundable amounts set forth herein. SCE will notify Applicant of such
increased costs and give the option to either terminate this Contract or pay SCE the additional
charges.

See Section 3.8 above for criteria and associated dates regarding Mixed-Fuel New
Construction currently in the development process.

Contract Termination

If at any time during the term of this Contract, SCE is not the sole deliverer of electrical
requirements for the Project, this Contract may be terminated. Upon termination of the
Contract, Applicant agrees to forfeit that portion of the advance paid to SCE for its expenses
covering any engineering, surveying, right of way acquisition and other associated work
incurred by SCE. If such expenses are greater or less than the refundable and/or non-
refundable advance, Applicant shall pay to SCE, or SCE shall refund the balance to
Applicant, without interest, as the case may be.

Indemnification

Applicant shall, at its own cost, defend, indemnify, and hold harmless SCE, its officers,
agents, employees, assigns, and successors in interest from and against any and all liability,
damages, losses, claims, demands, actions, causes of action, costs including attorney's fees
and expenses, or any of them, resulting from the death or injury to any person or damages
to any property caused by Applicant or its contractor and employees, officers or agents of
either Applicant or its contractor, or any of them, and arising out of the performance or
nonperformance of their obligations under this Contract.

Assignment of Contract

Applicant may assign this Contract, in whole or in part, only if SCE consents in writing and
the party to whom the Contract is assigned agrees in writing, to perform the obligations of
Applicant hereunder. Assignment of the Contract shall not release Applicant from any of the
obligations under this Contract unless otherwise provided therein.
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3.16

3.16

317

3.18

Joint and Several Liability

Where two or more individuals or entities are joint Applicants under this Contract, all
Applicants shall be jointly and severally liable to comply with all terms and conditions herein.

Warranty

Applicant warrants that all work and/or equipment furnished or installed by Applicant or its
contractor shall be free of defects in workmanship and material. The warranty period shall
begin from the date of final acceptance by SCE and extend for one (1) year. Should the work
develop defects during that period, SCE, at its election, shall either (a) repair or replace the
defective work and/or equipment, or (b) demand that Applicant repair or replace the defective
work and/or equipment and, in either event, Applicant shall be liable for all costs associated
with such repair and/or replacement. Applicant upon demand by SCE, shall promptly correct,
to SCE's satisfaction and that of any governmental agency having jurisdiction, any breach of
any warranty.

Contract Effective Date

This Contract shall not be effective unless it is (1) signed by SCE’s authorized individual, (2)
executed and delivered by Applicant to SCE together with payment required hereunder within
ninety (90) days of the date in Paragraph 1 of this Contract and (3) accepted by SCE. This
Contract shall then be effective on the date executed by SCE and shall take effect without
further notice to Applicant.

Commission Jurisdiction

This Contract is subject to the applicable provisions of SCE's tariffs, including Rule 15, filed
and authorized by the California Public Utilities Commission.

This Contract shall, at all times, be subject to such changes or modifications by the Public
Utilities Commission of the State of California, as said Commission may, from time to time,
direct in the exercise of its jurisdiction.

Completion Date

The completion date requested by Applicant is

4. SIGNATURE CLAUSE

The signatories hereto represent that they have been appropriately authorized to enter into this
Contract on behalf of the party for whom they sign.

APPLICANT(S)
CORPORATION, PARTNERSHIP, OR DBA:

County of San Bernardino DPW

SAN BERNARDINO, COUNTY OF

NAME OF AUTHORIZED INDIVIDUAL:

SIGNATURE: | stv bemaius, (sunty ¢
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TITLE: Director

MAILING ADDRESS: 825 E. Third Street San Bernardino, CA 92415-0835

TELEPHONE:  209-387-7906

ADDITIONAL SIGNATURES FOR JOINT APPLICANTS

NAME OF AUTHORIZED INDIVIDUAL:

SIGNATURE:

TITLE:

MAILING ADDRESS:

TELEPHONE:

NAME OF AUTHORIZED INDIVIDUAL.:

SIGNATURE:

TITLE:

MAILING ADDRESS:

TELEPHONE:

APPORTIONMENT OF ADVANCE AMONG JOINT APPLICANTS:

SOUTHERN CALIFORNIA EDISON COMPANY
Duane Land

NAME OF AUTHORIZED INDIVIDUAL:

I,—Docuslgnod by:

SIGNATURE: | Deee Lend

TITLE: Planning Manager

12/6/2024
DATE EXECUTED:

PRODUCT NO. 2256787

dn\@]ﬁ

Chris Nguyen, Chief, Trans Design
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About Rule 15 Contracts s e

T AT

This document was created to help answer What is my contractual obligation?
some of the most frequently asked questions
SCE has received related to Rule 15 contracts
{formally called the Contract for Extension of
Electric Distribution Line - Rule 15, Form No.

Your contractual obligation equals your
Allowance (see allowances question) up to
but not exceeding the Cost to Serve for your
project. You are able to see your specific Cost

16-330). to Serve and Allowance amounts on Appendix
. ., , , A (pricing sheets) of your signed Rule 15

This mformat:op is not mtet_wded tq cc?ntradl'ct contract. The Cost to Serve amount is the sum

any of the provisions contained within SCE’s of lines 1A and 3A on the Appendix form. The

CPUC-approved tariff rules (specifically Rules
15 and 16} as found on sce.com/tariffbooks. If
there are any conflicts between this information
and the provisions of Rules 15 and 16, the rules’

Allowance amount is on line 2A.To meet your
contractual obligation, residential applicants
must have the required number of meters
turned on and commercial applicants must

provisions will take precedence. generate the required amount of revenue within
. the time periods outlined above. If you do not

What is a Ready to Serve Date? meet the requirements within the required

A Ready to Serve Date is the date when SCE is timeframes, you will be subject to deficiency

ready to provide electricity to your project. billing, as discussed below.

Can the Ready to Serve Date be changed? What are allowances?

No.The Ready to Serve Date is the specific Allowances are a form of credit that reduce the
date that SCE's facilities are first energized and amount you must pay SCE to complete your
able to provide you with electricity, and is not project (i.e., distribution line and/or service
influenced or defined by any other factors. extension). For residential applicants, the
allowance is a flat dollar amount per meter.
Why is my Ready to Serve Date For commercial applicants, the allowance
important? is based on the electric load and associated

distribution revenues that SCE estimates it will
. . . receive as a result of your project. SCE applies
con'tract}lal obllgatlon Per'Od be%"“' For your allowance amount towards the applicable
residential applicants, if you don't use the construction costs {e.g. labor and material)
ser‘\‘nc? you agreed t_o {referred t? IAIRUIE15 required to complete your project. When an

as f.alls to take servncs anfl/qr fa-nls to use the allowance is given, it reduces the amount that
service contracted for”} within six months of you are required to pay. For example, if your

Your Ready to Serve Date is the date your

your Ready to Serve I.D.ate, you will be required Cost to Serve is estimated to be $10,000 and
f‘o pay to SCE an ad'_d't'?,"al arr!ount (see you qualify for an allowance of $6,000, you
contractual obligation, c!uestrons) based on will be required to pay the $4,000 difference
the allowance you were gxy en. For com.mermal in advance. In this example, your contractual
customers, the same requirement applies, obligation, as discussed above, is the $6,000

though you have one year {as opposed to six
manths) from your Ready to Serve Date to use
the service you agreed to.

allowance.

What is the contractual obligation

period?

Residential: Six months from the Ready to
Serve Date.

Commercial: One year from the Ready to Serve
Date.
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What must | do to meet my contractual
obligation?

Residential: The required number of
permanent meters must be turned
on within the contractual
abligation period.

Commercial: The required amount of revenue
must be generated within the
contractual obligation period.

What happens if | do not meet my
contractual obligation?

SCE will bill you (referred to as “deficiency
billing”) for some or all of the allowance that
was given.

Who is responsible for paying the
deficiency bill?

The applicant who signed the Rule 15 Contract
is responsible for paying the deficiency bill.

What is a refund?

There are two options for how to structure
costs that are not covered by the allowance:

{1) Refundable, and {2} Non-Refundable
Discount. If you select Refundable, you have
the opportunity to get back sorne or all of your
refundable amount (line 4(A)3 of your Rule 156
Contract's Appendix) after your contractual
obligation has been met. You have 10 years to
turn on meters or generate revenue to qualify
for refunds. If you select Non-Refundable
Discount, you receive a 50% discount on the
costs not covered by your allowance but you do
not have the ability to get any of this amount
refunded to you, regardless of whether you turn
on additional meters or generate additional
revenue. You may still get a deficiency bil! if you
do not meet your contractual obligations.

When do | get refunds?

After you have met your contractual
obligations, you will receive refunds as you
turn on meters or generate revenue. Starting in
the 13th month from your Ready to Serve Date,
Ownership Charges (see ownership charges
question) will be deducted from refunds.

SOUTHIRN LALIFORMA

—d EDISON’

An EMISON INTERNATIOVALS Conpeny

What are ownership charges?

If any refundable amount remains after 12
months from your Ready to Serve Date, you
must pay a menthly ownership charge. This
charge covers SCE’s costs for maintaining
infrastructure that is not fully utilized and
therefore not generating enough revenue to
cover SCE’s maintenance costs. Ownership
charges are in addition to the refundable
amount and are accumulated and deducted
from any refunds due.

What happens if | have not qualified for
all of my refunds by the contract
expiration date?

After 10 years, any remaining refundable

amounts will be retained by SCE and your
contract will be closed.

Where can | get more information?

If you have any questions, please contact our
Distribution Construction Contract Management
Help Desk at 1-866-353-3437 or amail us at
DCCM@SCE.COM




