

**ADDENDUM NO. 2
SANTA ANA RIVER FLOOD WALL REMEDIATION
WORK ORDER: F02613
AREA: Colton & San Bernardino**

BIDS OPEN 10:00 AM, TUESDAY, NOVEMBER 5, 2019
BIDS OPEN 10:00 AM, THURSDAY, NOVEMBER 14, 2019

By Email via ePro System or Facsimile and Regular Mail with Telephone Confirmation (Paper Plan Holders)

Amend the Construction Drawings as follows:

1. Drawing No. P-1 & D-3, regarding the 1-ft wall extension between Station 120+77.84 & 12+20.75;
 - a. Dowel spacing shall not exceed 18" O.C.
 - b. Drilling diameter not to exceed 1/8" beyond the dia. of the dowel.
 - c. Air blast the holes before applying structural epoxy to full depth of dowels.

Amend the Special Provisions as follows:

2. The bid opening time and date on page NC-1 is changed as follows:
BID OPEN 10:00 AM, THURSDAY, NOVEMBER 14, 2019

The addition of these requirements shall be considered in concert with existing documents in preparation of bids. **THE BIDDER'S CERTIFICATION FOR THIS ADDENDUM NO. 2 SHALL BE SIGNED BY THE SAME PERSON WHO SIGNS THE PROPOSAL AND SHALL BE SUBMITTED WITH THE PROPOSAL. ANY proposal not accompanied by a signed BIDDER'S CERTIFICATION (below) acknowledging receipt of this Addendum No. 2 will NOT be accepted.**

KEVIN BLAKESLEE, PE, Director
Department of Public Works
By:



Mohammad Ali, P.E., Chief
Contracts Division

MA:LW:mb
Attachment: as noted

BIDDER'S CERTIFICATION

By my signature hereunder, I acknowledge receipt of Addendum No. 2 and I fully understand the intent and detail of Addendum No. 2, which I have considered in my preparation of the attached proposal.

Bidder's Signature

Date

Note: The page containing the executed BIDDER'S CERTIFICATION (just this page), must be included with the proposal.