

ADDENDUM NO. 1

TO THE BID DOCUMENTS FOR THE
CHINO AIRPORT HANGAR PAVEMENT REHAB
AT
7000 MERRILL AVE, IN CHINO

The following changes and/or additions shall be made to the bid documents. All other requirements of the contract documents remain the same. The Bidder shall acknowledge receipt of the addendum by inserting its number and date in the Bid Proposal.

Changes to the Advertisement for Bids:

1. Revise Bid due date as shown on page 1 of the Advertisement for Bids to **10:00 a.m. on June 13, 2025.**
2. Revise mandatory Pre-bid Meeting date as shown on page 1 of the Advertisement for Bids to **Monday, May 19, 2025 at 11 a.m.** at 7000 Merrill Ave., Chino. The meeting will commence at the Department of Airports Administration Building A-550 located at the end of Cal Aero Drive. Bids submitted by firms who have not participated in the Pre-bid Meeting will be deemed nonresponsive.
3. Add the below DBE Goal to Section 1(d) on page 4 of the Advertisement for Bids:
A DBE Goal of 11.55% has been established for this contract to be accomplished through 0.00% RC and 11.55% RN.

Changes to the Bid Proposal:

1. Revise the Bid Opening date as shown on page 1 of the Bid Proposal to **Friday, June 13, 2025 at 10:00 a.m.**

End of Addendum No. 1

Don Day, Director
Project and Facilities Management Department

San Bernardino County
Project and Facilities Management Department
620 South E Street,
San Bernardino, CA 92415-0184
www.sbcounty.gov/ae

DATE: 5/15/2025