GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

Craft: Horizontal Directional Drilling (Laborer)*

Determination:
SC-102-1184-1-2023-1

Issue Date:
August 22, 2023

Expiration date of determination:
June 30, 2024** The rate to be paid for work performed after this date has been determined. | extend past this date, the new rate

must be paid and should be incorporated in contracts entered into now. Contact ice of the'Wrector - Research Unit for specific rates at
(415) 703-4774.

Localities:
All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange,
and Ventura Counties.

Bernardino, San Diego, San Luis Obispo, Santa Barbara

Wages and Employer Payments:

Basic | Health | Pensi Other | Hours | Total Daily | Saturday | Sunday/
Hourly and Hourly | Overtime | Overtime | Holiday
Classification Rate | Welfare Rate Hourly Hourly | Overtime
(Journeyperson) Rate Rate Hourly
(1% X) | (1%X)P Rate
(2 X)
Group 1 (Drilling Crew Laborer) | $42.84 .9 $7.97 $3.55 $0.41 $1.08 | 8 $64.80 | $86.22 $86.22 $107.64
ﬁ;%fgr)z (Vehicle Operator/ $43 95 97 |$355 |$041 |$1.08|8  |$64.97 |$86.475 |$86.475 | $107.98
Group 3 (Horizontal Directional
Drill Operator) .86 | $8. $7.97 $3.55 $0.41 $1.08 | 8 $66.82 | $89.25 $89.25 $111.68
Group 4 (Electronic Tracking
Locator, Subsurface Imaging 46 95 | $7.97 $3.55 $0.41 $1.08 | 8 $68.82 | $92.25 |[3$92.25 |3$115.68
Laborer)

Recognized holidays:

Holidays upon which the generaljprevailing hourly wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
agreement, applicable to the parti€llar craft, classification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid
shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisions for the current determinations on the
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Director's General Prevailing Wage Determinations Website (http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm). Holiday provisions for
current or superseded determinations may be obtained by contacting the Office of the Director — Resear: (415) 703-4774.

Travel and/or subsistence payment: )
In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or €lbsis
execute the work. You may obtain the travel and/or subsistence provisions for the current determinati@as o
Wage Determinations Website (http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm). an
or superseded determinations may be obtained by contacting the Office of the Director — R @ i
A\
God, it is not reasonably possible to complete forty (40)

d on Saturday at the straight-time rate.

ents to each worker to
ector's General Prevailing

ubSiStence requirements for current
t at@15) 703-4774.

age Apprentice Determinations Website

# Indicates an apprenticeable craft. The current apprentice wage rates are available on the
(http://www.dir.ca.gov/OPRL/PWAppWage/PWAppWageStart.asp).

2 Includes an amount for Supplemental Dues.

® In the event, due to inclement weather, major equipment breakdown, or si
hours of work Monday through Friday, then the balance of the forty (40) hou




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773, AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

Craft: LANDSCAPE/IRRIGATION LABORER/TENDER*

Determination:
SC-102-X-14-2024-1

Issue Date:
February 22, 2024

Expiration date of determination:
July 31, 2024** The rate to be paid for work performed after this date has been determined. | extend past this date, the new rate must
be paid and should be incorporated in contracts entered into now. Contact the f the Dire - Research Unit for specific rates at (415)

703-4774.

Localities:
All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange,
Counties.

Bernardino, San Luis Obispo, Santa Barbara, and Ventura

Wages and Employer Payments:

Basic | Health | Pensi
Hourly and
Rate | Welfare

ing | Other | Hours | Total Daily | Saturday | Sunday/
Hourly | Overtime | Overtime | Holiday
Rate Hourly Hourly | Overtime

Classification Rate® Rateb ¢ Hourly
1%X) | (1%X) Rate
2X)

Landscape/Irrigation Laborer $39.57 $0.50 | 8.0 |$66.41 | $86.195 | $86.195 | $105.98

Landscape Hydro Seeder $40.67 $0.50 | 8.0 |$67.51| $87.845 | $87.845 | $108.18

Determination:
SC-102-X-14-2024-1A

Issue Date:
February 22, 2024

Expiration date of determ
July 31, 2024* Effective until s
Director — Research Unit at (415

rseded by a new determination issued by the Director of Industrial Relations. Contact the Office of the
3-4774 for new rates after 10 days from the expiration date if no subsequent determination is issued.
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Localities:
All localities within Imperial, Inyo, Kern, Los Angeles, Mono, Orange, Riverside, San Bernardino, San Lui
Counties.

Santa Barbara, and Ventura

Wages and Employer Payments:

Basic | Health | Pension | Vacation | Training | Other
Hourly and and
Rate | Welfare Holiday?

aily Saturday | Sunday/
vertime | Overtime | Holiday
Hourly Hourly | Overtime
RateP Rateb ¢ Hourly
1%X) | (1%X) Rate
2X)
$38.170 | $38.170 | $48.570

Classification

Landscape/lrrigation Tender 4 $20.80 | $3.60 | $2.19 $1.18

Recognized holidays:
Holidays upon which the general prevailing hourly wage rate for Holida
agreement, applicable to the particular craft, classification, or type of,

e paid, shall be all holidays in the collective bargaining
d on the project, which is on file with the Director of

Director's General Prevailing Wage Determinations Website : dir. v/OPRL/DPreWageDetermination.htm). Holiday provisions for
current or superseded determinations may be obtained by i of the Director — Research Unit at (415) 703-4774.

Travel and/or subsistence payment:

In accordance with Labor Code Sections 1773.1 a . ractors shall make travel and/or subsistence payments to each worker to
execute the work. You may obtain the travel an visions for the current determinations on the Director's General Prevailing

Wage Determinations Website (http://www.dirg2%88v/OPRL/DPreWageDetermination.htm). Travel and/or subsistence requirements for current

@ Includes an amount per hour worke ental Dues.
b Rate applies to first 4 daily ov
rate.
¢ Saturdays in the same be worked at straight-time if adverse weather or jobsite ground conditions require that the job be shut
down for one or more worws regular workweek.

4 The first employee on the joB8ite shall be a Landscape/Irrigation Laborer; the second employee on the jobsite must be an Apprentice or a
Landscape/Irrigation Laborermve third and fourth employees may be Tenders. The fifth employee on the jobsite shall be a
Landscape/Irrigation Laborer; the sixth employee must be an Apprentice or a Landscape/Irrigation Laborer; and the seventh and eight
employees may be Tenders. Thereafter, Tenders may be employed with Landscape/Irrigation Laborers in a 50/50 ratio on each jobsite.
However, plant establishment may be performed exclusively by Landscape/Irrigation Tenders without the supervision of a Journeyman.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

Craft: TREE MAINTENANCE (LABORER) '
(APPLIES ONLY TO ROUTINE TREE MAINTENANCE WORK, NOT CONSTRUCTION AND/OR LA CAPE CEBNSTRUCTION) 2

Determination:

SC-102-X-20-2023-1 \
Issue Date:

August 22, 2023

Expiration date of determination:

June 30, 2024** The rate to be paid for work performed after this date has b detefnined. If work will extend past this date, the new rate
must be paid and should be incorporated in contracts entered into now. Con th he Director - Research Unit for specific rates at
(415) 703-4774.

Localities:
All localities within Imperial, Inyo, Kern, Los Angeles, Mono, OranggiRiverside
and Ventura Counties.

Ban Bernardino, San Diego, San Luis Obispo, Santa Barbara

Wages and Employer Payments:

. Basic | Health tion Total Daily Sunday/Holiday
Classification? Hourl d . Traini Oth H Hourl Overtime Overtime Hourl
(Joumeyperson) ourly an on ar raining er | Hours ourly Hourly Rate® vertime Hourly

Rate Welfare Holid Rate (1 % X) Rate (2 X)
Senior Tree Trimmer | $25.19 $2.47 $0.00 [3$0.30| 8.0 $33.72 $46.315 $58.91
Tree Trimmer $23.19 $2.27 $0.00 [$0.30| 8.0 $31.52 $43.115 $54.71
Groundperson $21.55 $2.12 $0.00 |$0.30| 8.0 $29.73 $40.505 $51.28

Recognized holidays:
Holidays upon which the gener:
agreement, applicable to the parti

wage rate for Holiday work shall be paid, shall be all holidays in the collective bargaining
assification, or type of worker employed on the project, which is on file with the Director of
Industrial Relations. If th is not based on a collectively bargained rate, the holidays upon which the prevailing rate shall be paid
shall be as provided in Se Government Code. You may obtain the holiday provisions for the current determinations on the
Director's General Prevailing Wiigge Determinations Website (http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm). Holiday provisions for
current or superseded determinafigns may be obtained by contacting the Office of the Director — Research Unit at (415) 703-4774.
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Travel and/or subsistence payment:

In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel and/or subsisig ments to each worker to
execute the work. You may obtain the travel and/or subsistence provisions for the current determinatigg§”on the Blliector's General Prevailing
Wage Determinations Website (http://www.dir.ca.gov/OPRL/DPreWageDetermination.htm). Travel and
or superseded determinations may be obtained by contacting the Office of the Director — Researc i 15) 7@8-4774.

" This determination does not apply to the work of a landscape laborer employed on landscgg# ork incidental to construction or
‘ i rk involving line clearance.

2 This determination does not apply to the work of a landscape laborer employed on landsBage tion (work incidental to construction or
post-construction maintenance during the plant installation and establishment period) or to g work involving line clearance.

2 There shall be at least one Senior Tree Trimmer on crews of three or more.

b Monday thru Saturday shall constitute a workweek. Rate applies to first 4 o

excess of forty (40) hours per workweek. All other time is paid at the Sundgz

thru Saturday, and all time worked in
day double-time rate.



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1
FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

Craft: Light Fixture Maintenance

Determination:
SC-830-61-1-2024-1

Issue Date:
February 22, 2024

Expiration date of determination:

March 31, 2024* Effective until superseded by a new determination issued by the Director of | elations. Contact the Office of the

Director — Research Unit at (415) 703-4774 for the new rates after 10 days from piration d if no subsequent determination is issued.
Localities:
All localities within Riverside County. For other counties please contact the ) ctor — Research Unit prior to Bid Advertisement at

(415) 703-4774.

Wages and Employer Payments:

Classification Basic Health Pension | Vacatio > dlirs | Total Daily Saturday/Sunday Holiday
(Journeyperson) Hourly | and and Hourly | Overtime Overtime Hourly Overtime
Rate Welfare Holi@iay Rate Hourly Rate Hourly
Rate (1% X) Rate
(1% X) 2X)
Lighting
Maintenance $16.00 $0.29 $ $0.34 $0.00 8.0 | $16.63 $24.63 $24.63 $32.63

Service Person

Determination:
SC-830-61-2-2024-1

Issue Date:
February 22, 2024

Expiration date of determin :
March 31, 2024* Effective until sORerseded by a new determination issued by the Director of Industrial Relations. Contact the Office of the
Director — Research Unit at (415) 703-4774 for the new rates after 10 days from the expiration date, if no subsequent determination is issued.
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Localities:
All localities within San Bernardino County. For other counties please contact the Office of the Director h Unit prior to Bid
Advertisement at (415) 703-4774.

Wages and Employer Payments:

Classification Basic Health and | Pension | Vacation and | Training | Hours Overtime Sunday/
Hourly Welfare Holiday ourly Rate Holiday
Rate 1% X) Overtime Hourly
Rate
(1% X)
Lighting Maintenance
Service Person $16.00 $2.43 $0.39 $0.00 19.32 $27.32 $27.32

Recognized holidays:
Holidays upon which the general prevailing hourly wage rate for Holi
agreement, applicable to the particular craft, classification, or type
Industrial Relations. If the prevailing rate is not based on a collectiv

e paid, shall be all holidays in the collective bargaining

on the project, which is on file with the Director of

rate, the holidays upon which the prevailing rate shall be paid
e holiday provisions for the current determinations on the

Travel and/or subsistence payment:
In accordance with Labor Code Sections 1773.1
execute the work. You may obtain the travel subsistence provisions for the current determinations on the Director's General Prevailing
Wage Determinations Website (http://www.di¥ca. PRL/DPreWageDetermination.htm). Travel and/or subsistence requirements for current
or superseded determinations may be obtained by co ting the Office of the Director — Research Unit at (415) 703-4774.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS
PURSUANT TO CALIFORNIA LABOR CODE PART 7, CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1

Craft: Landscape Maintenance Laborer
(Applies Only to Routine Landscape Maintenance Work, Not New Landscape jon) @

Determination:
SC-LML-2024-1

Issue Date:
February 22, 2024

Expiration date of determination:

March 31, 2024* Effective until superseded by a new determination issued by the Director of | elations. Contact the Office of the

Director — Research Unit (415) 703-4774 for the new rates after 10 days from th iration date o subsequent determination is issued.
Wages and Employer Payments:
Basic | Health | Pension y | Training | Hours | Total Overtime
Locality Hourly and Hourly Hourly
Rate | Welfare Rate Rate
1% X)
Imperial $16.00 | $0.0 0 | $04H15° | $0.17 $0.00 8.0 |$16.285°| $24.285°
Inyo, Mono and San Bernardino $16.00| $ 0. .30 $0.17 $0.00 8.0 $16.47 $24 .47
Kern 0.00 $0.16¢ $0.17 $0.00 8.0 $16.33° | $24.33°
$0.00 $0.27¢ $0.46 $0.00 8.0 $16.73° | $24.73°
Los Angeles $0.00 | $0.1157 | $0.14 $0.00 8.0 | $17.145°| $25.145°¢
Orange 0.00 $0.119 $0.11 $0.00 8.0 $16.22¢ | $24.22°
Riverside $0.00 $0.20" $0.16 $0.00 8.0 $16.36° | $24.36°
San Diego $0.00 $0.22 $0.115 | $0.00 8.0 | $16.335 | $24.335

$0.00 $0.24 $0.12 $0.00 8.0 $16.36 $24.36
$0.00 $0.15' $0.15 $0.00 8.0 $16.30 $24.30
$0.00 $0.16/ $0.16 $0.00 8.0 $16.32 $24.32
$0.00 | $0.12% | $0.12 $0.00 8.0 | $16.24° | $24.24°
$0.00 $0.13! $0.13 $0.00 8.0 | $16.26° | $24.26°
$0.00 | $0.115 | $0.16 $0.00 8.0 | $16.275 | $24.275
$0.00 | $0.19™ | $0.26 $0.00 8.0 | $19.42° | $27.42°

San Luis Obispo

Santa Barbara

Ventura

NOTE:

If there are two rates, the first rat8@s for routine work, the second rate is for complex work.
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Recognized holidays:
Holidays upon which the general prevailing hourly wage rate for Holiday work shall be paid, shall be all hgii€
agreement, applicable to the particular craft, classification, or type of worker employed on the project,
Industrial Relations. If the prevailing rate is not based on a collectively bargained rate, the holidays upd
shall be as provided in Section 6700 of the Government Code. You may obtain the holiday provisi fo
Director's General Prevailing Wage Determinations Website (http://www.dir.ca.gov/OPRL/DPreWag

current or superseded determinations may be obtained by contacting the Office of the Direc

in the collective bargaining

e with the Director of
evailing rate shall be paid
determinations on the

: .htm). Holiday provisions for
UniPat (415) 703-4774.

Travel and/or subsistence payment:
In accordance with Labor Code Sections 1773.1 and 1773.9, contractors shall make travel a
execute the work. You may obtain the travel and/or subsistence provisions for the current dete

tence payments to each worker to
ns on the Director's General Prevailing
nd/or subsistence requirements for current

2 This determination does not apply to work of a landscape laborer emplgyed o dscape construction (work incidental to construction or post-
construction maintenance during the plant installation and establishmg . We following is a description of the landscape work cover
under this determination:

ROUTINE - mowing, watering, pruning, trimming, weeding, s
incidental to such landscape maintenance.

planting and replacement of plants and janitorial work

COMPLEX — servicing of irrigation and sprinkler systems, ri g of equipment use in such landscape maintenance.

b $0.22 after 3 years of service.

¢ Computation is based on the first years of e ent. This rate should be increased by any applicable vacation increase as stated in other
footnotes.

4$0.31 after 2 years of service.

¢ $0.54 after 2 years of service: $0.81 s of seWice.

 $0.24 after 3 years of service: $0.3@after 7 yeals of service.
9 $0.22 after 4 years of service.

h $0.40 after 3 years of service.
i $0.29 after 2 years of service.
i $0.31 after 2 years of safi
k$0.23 after 2 years of se
I '$0.27 after 2 years of servic
m $0.38 after 3 years of service.




GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS PURSUANT TO CALIFORNIA LABOR CODE PART 7,
CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1 FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: SAN BERNARDINO COUNTY

DETERMINATION: SBR-2024-1

SUNDAY
SUNDAY
CRAFT ISSUE [EXPIRATION]| BAsIC HEOAUSRIEV HEALTH MEAANLDTM PENSION [VACATION/ ACATION/ TRAINING | OTHER OTHER HOJ TIME LVM V2R :OAVER"ME foverTng HOAJ‘DDAV HOAL'I‘DDAY
CRAFT CLASSIFICATION | o (XL O HOURLY| MUY | AN || [PENSION| e o e Dy | HOLIDAY (TRAINING|  §[PAYMENTSIHOURS| TOTAL HOURLY | yEnT™E| HouRLY [ OLDAY |overTiME
RATE [0 TNoTE|WELFARE] OOTNOTE HENTSIFOOTNOTE| HOURLY | " RATE RATE RATE (% ey | HOURLY
RATE FOOTNOTE| ‘OOTNOTE| RATE RATE
IFOOTNOTE|
BRICKLAYER, CEMENT
#BRICKLAYER: [BLOCKLAYER, POINTER, 947.200 (A $9.250 1$9.480 [$0.000 [$1.180 B 150.850 I 960 1591.5 1D [$91.560 o [$115.160
|CAULKER, CLEANER
H#BRICKLAYER; [STONEMASON, MARBLE 1 [s47.200 | ls9.250 ls0.000 k1180 |8 150.450 5.0 5 b ls91.160 ls114.760
#BRICKLAYER: [MASON FINISHER |02/22/2024|04/30/2024"* |$42.480 |A 199.250 ED.ODO [$1.130 B 1$0.450 3.0 1362. 791 030 |D EM.D3D o [$105.270
#BRICK E i [$39.530 Is8.950 E sa400 o [s0.750 50.450 c 63550 (583320 ls83.320 [s103.080
BRIk FORKLIFT OPERATOR i [539.980 Is8.950 E s4400 o [s0.750 50, o0 [s83.990 ls3.990 [s103.980
AR [ResiueNT TLE Laver 12/31/2024°* [$43.200 [H Is&.780 56.050 [s2520 ls0.680 150.28 5.0 561510  [s83.110 lse3.110 [s104.710
AT, [MATERIALHANDLER [y 12/31/2024* [$17.280 |H ls8.780 52.140 ls1.020 ls0.680 Is0.280 B0 530180 [$38.620 38820 [k ls47.460
iy 1 [547.880 |0 ls8.850 510230 Is5.070 ls0.920 [51.120 s 574070 [$98.010 sos0t0 L ls121.950
#ELECTRICIAN:[SOUND INSTALLER 02/22/2024| $42.720 $10.720 7.050 M ED.ODO 0.6 1$0.300 N 1$62.720 984.720 [0 554120 [o [$106.720
ﬁELECTRIcIAN:;’\;SIDE WIREMAN ZONE | v [s51.000 Jo ls11.080 514540 | ls0.000 50260 |R 0 579550  [$105.950 |5 [s105.950 [s ls132.340
#EL NSIDE WIREMAN (ZONE |7 i ls67.700 Ja 1511.060 514540 w1 ls0.000 850 SE ls0 se7.030  [s132070 s s132070 [s [s167.100
KLECTRICIAN:EABLE SPLICER ZONE |p v [s53.550 Jo ls11.080 514540 | ls0.000 750 8.0 582190  [$109.900 |5 [s100.900 [s ls137.610
gELEcmlclAN:g)ABLE SPLICER ZONE |1 v [s71.000 |2 ls11.080 514540 | ls0.000 sasse U 8.0 5100540 [$137.330 |5 137330 s ls174.130
ﬁELECTRIcIAN:IZL,J:')\:\"\‘EEI;)WIREMAN 3 v [s56.100 JQ ls11.080 514540 | Iso 0.780 so280  |R 8.0 584820  [$113.850 |5 113850 s ls142.890
ﬁELECTRIcIAN:‘(rZLg\"\‘EE;)WIREMAN is v [s74.470 |0 ls11.080 514540 |1 00 0 50370 |u 8.0 5104030 [$142570 |5 142570 s ls181.110
#FIELD [CHIEF OF PARTY
URVEYOR:  lo18 160010, v i [s61.510 s12.850 514650 o0 o s 50150 ls.0 s95.380  [s126.140 [0 [s126.140 |0 ls156.890
#FIELD INSTRUMENTMAN
A URVEYOR: l01ar6rand) v i [555.860 s12.850 514650 0 o 51 50150 8.0 589560  [s117.490 [0 [s117.400 |0 [s145.420
#FIELD [CHAINMAN/RODMAN
A URVEYOR: losoatroio, v i [555.280 s12.850 514, la 50150 ls.0 se8.030  [s116570 fo s116570 |0 [s144.210
#GLAZIER |08/22/2023[05/31/2024>* [$55.500 |w s8.700 X Q.00 0.770 [$1.180 8.0 [$81.700 _[5106.950 |z [s106.950 |z [8132.200
fnaneLe i [s40210 |aa Is0.250 020 Is0.000 [s1.010 I50.450 ls0 555040 576050 [aB 76050 |ac lse6.150  [aD
#PAINTER:  [TAINTER, LEAD lae i [538.520 | Is2.200 ls2.050 ls0.750 s1.010 ls0 558,170  [577.430 [aF [§77.430  |aE ls96.690
FPAINTER: __INDUSTRIAL PAINTER _|AE [02/22/2024]06/30/2024™ [s41.420 Q@ 55200 = [r2a50 [50:850 [F1.010 g0 561470 _[562.180 |AF [s52.180 _[AF [§102.690
[GRAFFITI REMOVAL
. [WORKER JOURNEYMAN 2095
PaINTER: [ o T e > [520.000 |aa se. 51.000 ls1.000 [s0.750 Is0.000 ls.0 540250  [$54.750 s54750 [k Is60.250
IPAINT-OVER METHOD)
|GRAFFITI REMOVAL
. |WORKER 1 (APPLIES 1 5
PAINTER: [ ER e [  [s19.500 |aa 51.000 Is1.000 [s0.750 Is0.000 ls.0 530.750  [$40.500 [s40500 [k Is50.250
IMETHOD)
|GRAFFITI REMOVAL
. WORKER 2 (APPLIES orose N
PAINTER:  [HIORKER 2 (PO  [s20a70 Jaa Ise.500 51.000 [s1.000 [s0.750 Is0.000 ls.0 531620  [s41.810 sa1810 [k Is51.990
IMETHOD)
#PLASTERER |08/22/2023|07/31/202; .430 69,630 1$9.620 [$7.090 (A [$1.490 81.190 18.0 [AK 1$71.450 892.670 |AF [$92.670 AL [$113.880
obaelio lam ls43.620 850 511,020 s5.300  [an Is1.150 I50.960 ls.0 571.000 [s92810 [a0 se2810  |ap Is114.620
PLASTER IPLASTER CLEAN-UP e
PENDER rBoRER i~ ls41.070 50 511,020 s5.300  [an Is1.150 Is0.960 ls.0 s68.450 588990 [a0 [ses.000  |ap [s100.520
IPLUMBER, INDUSTRIAL
#PLUMBER: |AND GENERAL |08/2: 108/31/21 57.130 [AQ 60 $14.300 |AR [$0.000 [as [$2.950 1$1.500 AT 18.0 1$85.190 $112.860 [D [$112.860 |D [$138.820
PIPEFITTER
#PLUMBER: losi227202 2024 [se.150 511.450 AR o000 [as [s2.680 51500  |aT ls.0 s62.070 590290 se0.200  |au ls110.830
PLUMBER: |08/22/2023108/31 £ 1$21.850 AW $9.400 1$0.380 [$0.000 [$1.760 1$1.350 (AT 18.0 1$34.740 944.740 [s44.740 (au [$54.740
#PLUMBER:  |(PLUMBER/HVAC- 122/2023 0 laa s9.260 s13.000 [AR o000 [as [s2.280 51500  |aT ls0 s62.480 6100280 100280 |ax [s134.380 [ay
FITTER)
#PLUMBER: I;mDESRCAPE/IRRIGATION 3108/31/202477 |$40.200 |AA. 99.260 $14.300 |AR [$0.000 [as [$2.340 1$1.300 AT 18.0 1$67.400 $87.500 [$87.500 (au [$106.170
PLUMBER: #émgzg&iﬂlRRlGATIONAZ |08/22/ /31/20247" [$18.590 |AA $3.000 1.160 |AR [$0.000 [$0.100 $1.100 (AT 18.0 1$23.950 $33.250 [$33.250 (au [s42.540
FIRE SPRINKLER FITTER
(PROTECTION AND
#PLUMBER:  [CONTROL SYSTEMS,  [BA 1213112024 [$45.310 Is11.910 515.460 |88 ls0.000 [s0.540 50.250 ls.0 573.470  [$96.130 ls96.130 [s118.780
OVERHEAD AND
UNDERGROUND)
FIRE SPRINKLER FITTER
(PROTECTION AND
#PLUMBER:  [CONTROL SYSTEMS,  [BC i [$54.300 Is11.910 512,050 o000 [eD Is1.600 50450  [pE ls0 567.310  [s114.460 [oF [s114.460 [BE [s141.610
OVERHEAD AND




JUNDERGROUND) |
#ROOFER [846.020 [$8.560 $10.900 |F. B0 [s87.560 [BJ. 87.560  [BJ [8108.420
#ROOFER [PITCH WORK v [847.770 [$8.560 510.900 | 8.0 [s90.190  [BJ. Eso.wo [BJ [8111.920
#ROOFER PREPARER 1= [847.020 [$8.560 10900 |F. 8.0 [$89.060 [BJ 89.060 _[BJ [§110.420
#SHEET METAL [s56.950 @ Is11.370 17870 [BK 8.0 [s116.170 oL [s116.170  [BL [s144.640
WORKER v [poess0 ja - 870 [BK . 170 [BL . lBL 1
’F‘INEI';E‘E‘?" - [$39.950 [H [s9.250 [54.600 8o Jau s74.880 |aB [s74.880  [BM s94.850  |aD
ﬁg:‘féém - [347.850 H [s9.250 [54.860 s0.000  [BD [$1.030 8.0 587280  |aB 587280  [BM [s111.200 |aD
’F‘I"";SEHER " [534.780 |AA [s9.250 1$3.500 [$0.000 [s0.940 [s0.410 8.0 s66270  Jac [s83.660  |AD
#TILE LAYER [02/22/2024[05/31/2024" [$48.290 |AA [$9.250 [58.850 [s0.000 [§1.130 [s0.510 8.0 [92.180_|ac [5116.320 |AD
Goto increase page
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EFFECTIVE UNTIL SUPERSEDED BY A NEW DETERMINATION ISSUED BY THE DIRECTOR OF INDUSTRIAL RELATIONS. CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774 FOR THE NEW XPIRATION DATE IF NO SUBSEQUENT DETERMINATION IS
ISSUED.

THE RATE TO BE PAID FOR WORK PERFORMED AFTER THIS DATE HAS BEEN DETERMINED. IF WORK WILL EXTEND PAST THIS DATE, THE NEW RATE MUST BE PAID AND SHOULD BE INCORPORATED.
SPECIFIC RATES AT (415) 703-4774.

ACT THE OFFICE OF THE DIRECTOR RESEARCH UNIT FOR

INDICATES AN APPRENTICEABLE CRAFT. THE CURRENT APPRENTICE WAGE RATES ARE AVAILABLE ON THE INTERNET @ HTTP://WWW.DIR.CA.GOV/OPRL/PWAPPWAGE/PWAPPWAGESTART./
THE BASIC HOURLY RATE AND EMPLOYER PAYMENTS ARE NOT TAKEN FROM A COLLECTIVE BARGAINING AGREEMENT FOR THIS CRAFT OR CLASSIFICATION.
INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF AND CONTRACT COMPLIANCE.

INCLUDES AN AMOUNT FOR IMI TRAINING FUND.

SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER, OR REASONS BEYOND THE CON
RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME

THE RATIO OF BRICK TENDERS TO BRICKLAYERS SHALL BE AS FOLLOWS: ONE (1) BRICK TENDER TO NO MORE THAN THREE (3) BRICKLAYERS DURING THE INSTAL ON A TYPICAL MASONRY PROJECT.
INCLUDES AN AMOUNT PER HOUR WORKED FOR ANNUITY TRUST FUND.
INCLUDES AN AMOUNT PER HOUR WORKED FOR SUPPLEMENTAL DUES.
INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF.

RATE APPLIES TO THE FIRST 12 HOURS WORKED ON SATURDAY, ALL OTHER TIME IS PAID AT DOUBLE TIME. SATURDAY MAY BE WORKED AT THE RATE FOR THE FIRST 8 HOURS IF INCLEMENT WEATHER FORCES A SYNTHETIC/ARTIFICIAL TURF PROJECT TO SHUT DOWN DURING
THE REGULAR WORK WEEK (MONDAY THOUGH FRIDAY).

A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJEG)
RATE APPLIES TO THE FIRST 12 HOURS ON SATURDAY, ALL OTHER TIME IS PAID AT DOUBLE TIME.
RATE APPLIES TO FIRST 8 HOURS ONLY. DOUBLE TIME THEREAFTER. SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIG TIME IF JOB IS SHUT D¢

IN ADDITION, AN AMOUNT EQUAL TO 3% OF THE BASIC HOURLY RATE IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIM!

DURING THE NORMAL WORK WEEK DUE TO INCLEMENT WEATHER.
OR THE NATIONAL Ef ‘OYEES BENEFIT BOARD.
INCLUDES AN AMOUNT FOR THE NATIONAL LABOR-MANAGEMENT COOPERATION FUND AND THE ADMINISTRATIVE MAIN
RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS AND THE FIRST 12 HOURS WORKED ON SATURDAY; ALL OT} DAY OVERTIME HOURLY RATE.
ZONE A IS DEFINED AS THE PORTION OF SAN BERNARDINO COUNTY 80 ROAD MILES FROM SAN BERNARDINO CITY
INCLUDES AMOUNT WITHHELD FOR WORKING DUES..

IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER FOR EACH OVERTI R, $0.38 1S ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE LABOR MANAGEMENTCOOPERATION COMMITTEE FUND. AMOUNT FOR LABOR
MANAGEMENTCOOPERATION COMMITTEE FUND IS NOT FACTORED AT THE APPLICABLE OVERTIME PLIER

RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 8 HOURS ON SATURDA ; ALL OTHER TIME IS PAID A’ INDAY AND HOLIDAY OVERTIME HOURLY RATE. ALL OVERTIME WORKED DAILY OR ON SATURDAYS, FOR SERVICE AND REPAIR WORK OTHER THAN NEW WORK, MAY
BE PAID AT THE RATE OF TIME AND ONE-HALF.

ZONE B INCLUDES ALL OF INYO AND MONO COUNTY AND THE PORTION OF SAN BERNAR! OVER 80 MILES FROM SAN BERNARDINO CITY HALL AT 290 NORTH D STREET IN SAN BERNARDINO, CA 93401.

IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OV!

OR EACH OVERTIME HOUR, $0.48 IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE LABOR MANAGEMENTCOOPERATION COMMITTEE FUND. AMOUNT FOR LABOR
MANAGEMENTCOOPERATION COMMITTEE FUND IS NOT FACTORED AT THE APPLICABLE QVERTIME M ER

DICTIONARY OF OCCUPATIONAL TITLES, FOURTH EDITION, 1977, U.S. DEPARTMENT OF LABOR.

INCLUDES AMOUNT WITHHELD FOR DUES CHECKOFF, WHICH IS FACT RATES. INGLUDI 0 FOR VACATION THAT IS NOT FACTORED IN THE OVERTIME RATES.
INCLUDES AN AMOUNT PER HOUR WORKED OR PAID TO DISABILITY F]
INCLUDED IN STRAIGHT-TIME HOURLY RATE WHICH IS NOT FACTOR| THE OVERTIME RATH
RATE APPLIES TO THE FIRST 2 OVERTIME HOURS MONDAY THROUGH

INCLUDES AMOUNT WITHHELD FOR ADMINISTRATIVE DX

RIDAY AND THE FIRST g RS WORKED ON SATURDAY. ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME RATE.

RATE APPLIES TO FIRST TWO DAILY OVERTIME HOURS WoOI LL OTH AT THE HOLIDAY OVERTIME HOURLY RATE.

SATURDAY OVERTIME HOURLY RATE SHALL NOT BE OWED FOI
APPLIES TO THE FIRST 8 HOURS WORKED Ol A SIXTH OR SEVEN
WORK WEEK MAY BE WORKED AT STRAI

ATURDAY UNLESS AND UNTIL THE EMPLOYEE HAS WORKED 8 HOURS ON THAT DAY OR 40 HOURS OVER THE COURSE OF THE WORK WEEK OF WHICH THE SATURDAY IS A PART, WHICHEVER COMES FIRST. RATE
SECUT\VE DAY DURING ANY ONE CALENDAR WEEK UP TO 50 HOURS IN ANY ONE CALENDAR WEEK. ALL HOURS IN EXCESS OF 10 HOURS DAILY OR 50 HOURS WEEKLY ARE PAID AT THE HOLIDAY RATE. SATURDAYS IN THE SAME
RING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

RATE APPLIES TO WORK ON HOLIDAYS ONL! IRDAY OVERTIME HOURLY RATE.
AN ADDITIONAL $0.25 PER HOUR WILL BE ADDED'

DOUBLE TIME SHALL BE PAID FOR ALL HOURS WORI

BASIC HOURLY R, WHEN PERFORMING PAPERHANGING WORK.
R 12 HOURS IN ANY ONE DAY.

RATE APPLIES AFTER 36 MONTHS OF EXPERIENCE
RATE APPLIES TO FIRST 12 MONTHS OF EXPERIENCE
RATE APPLIES AFTER 12 MONTHS THROUGH 36 MONTHS EXPERIENCE
INCLUDES AN AMOUNT PER HOUR WORKED OR PAID FOR DUES CHECK OFF

SATURDAY IN THE SAME WORKWEEK MAY BE WORKED AT THE STRAIGHT-TIME HOURLY RATE IF IT IS NOT POSSIBLE TO COMPLETE FORTY HOURS OF WORK MONDAY THROUGH FRIDAY WHEN THE JOB IS SHUT DOWN DUE TO INCLEMENT WEATHER OR SIMILAR ACT OF GOD, OR BEYOND THE
CONTRACTOR'S CONTROL.

RATE APPLIES TO THE FIRST 8 HOURS WORKED; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.
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RECOGNIZED HOLIDAYS: HOLIDAYS UPON WHICH THE GENERAL PREVAILING HOURLY WAGE RATE FOR HOLIDAY WORK Si
THE PROJECT, WHICH IS ON FILE WITH THE DIRECTOR OF INDUSTRIAL RELATIONS. IF THE PREVAILING RATE IS NOT BA!
MAY OBTAIN THE HOLIDAY PROVISIONS FOR THE CURRENT DETERMINATIONS ON THE INTERNET AT HTTP:/WWW.DIR
RESEARCH UNIT AT (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE: IN ACCORDANCE WITH LABOR CODE SECTIONS 1773.1 AND 1773.9, CONTRACTORS SHALL MA!

THE RATIO OF PLASTER TENDERS TO PLASTERERS SHALL BE AS FOLLOWS: THERE SHALL BE A PLASTER TENDER ON THE JOBSITE WHENEVER THERE IS A PLASTERER PERFORMING WORK ON THE JOBSITE, EXCEPT ON SMALL PATCH WORK WHERE ONLY ONE PLASTERER IS PERFORMING WORK. FOR
INSIDE BROWN COATINGS THERE SHALL BE 2 PLASTER TENDERS FOR UP TO EVERY 3 PLASTERERS. FOR INSIDE FINISH COATINGS THERE SHALL BE 1 PLASTER TENDER FOR UP TO EVERY 3 PLASTERERS. ON OUTSIDE FINISH AND BROWN COATINGS AND FOR ALL OTHER WORK, THERE SHALL BE 1
PLASTER TENDER FOR UP TO EVERY 2 PLASTERERS.

INCLUDES AN AMOUNT PER HOUR WORKED OR PAID FOR SUPPLEMENTAL DUES.

ALL WORK PERFORMED AFTER TWELVE (12) HOURS IN A DAY SHALL BE PAID AT THE SUNDAY/HOLIDAY RATE.

RATE APPLIES TO THE FIRST EIGHT HOURS ON SATURDAY. ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME RATE. SATURDAY WORK MAY BE PAID AT THE STRAIGHT TIME RATE IF THE JOB IS SHUT DOWN DURING THE NORMAL WORK WEEK DUE TO INCLEMENT WEATHER.
INCLUDES AN AMOUNT WITHHELD FOR ADMINISTRATIVE DUES WHICH IS NOT FACTORED INTO OVERTIME AND AN AMOUNT FOR VACATION WHICH IS FACTORED AT 1.5 TIMES FOR ALL OVERTIME.

INCLUDES AMOUNT FOR NATIONAL PENSION AND RETIREE'S X-MAS FUND.

AMOUNT INCLUDED IN BASIC HOURLY RATE AND FACTORED AT 1.5 TIMES FOR ALL OVERTIME.

INCLUDES AN AMOUNT FOR THE P.I.P.E. LABOR MANAGEMENT COOPERATION COMMITTEE AND THE CONTRACTOR EDUCATION & DEVELOPMENT FUND.

SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.

INCLUDES AN AMOUNT WITHHELD FOR ADMINISTRATIVE DUES WHICH IS NOT FACTORED IN THE OVERTIME RATES.

SATURDAY MAY BE WORKED AT STRAIGHT-TIME RATE, PROVIDED THAT THE HOURS DO NOT EXCEED 8 HOURS PER DAY OR 40 HOURS PER WEEK.

DOUBLE TIME SHALL BE PAID FOR NEW YEAR'S DAY, EASTER SUNDAY, LABOR DAY, THANKSGIVING DAY, AND CHRISTMAS.

TRADESMEN SHALL ONLY BE USED IF THE FIRST WORKER ON THE JOB IS A LANDSCAPE/IRRIGATION FITTER, SECOND WORKER MUST BE A LANDSCAPE/IRRIGATION FITTER OR APPRENTIQ RE ER. TH AND 4TH MAY BE A TRADESMAN. THE 5TH MUST BE A
LANDSCAPE/IRRIGATION FITTER AND THEREAFTER TRADESMEN WILL BE REFERRED ON A 50-50 BASIS, TO JOURNEYMAN OR APPRENTICE.

RATE APPLIES TO REMAINDER OF COUNTY.

INCLUDES AN AMOUNT FOR SUPPLEMENTAL PENSION FUND.
APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.
INCLUDED IN STRAIGHT-TIME HOURLY RATE.

AMOUNT IS FOR INDUSTRY PROMOTION FUND AND P.1.P.E. FUND.

RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY O\VE
INCLUDE AMOUNTS FOR DUES CHECK OFF AND VACATION/HOLIDAY, WHICH ARE NOT FACTORED INTO OVERTIME.

INCLUDED IN BASIC HOURLY RATE. VACATION IS NOT FACTORED INTO OVERTIME.

INCLUDE AMOUNTS FOR ADMINISTRATIVE FUND, COMPLIANCE FUND, INDUSTRY FUND, AND RESEARCH AND EDUCATION TRUST FUND.
RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; SUNDAY AND HOLIDAY OVERTIME HOUR|

PURSUANT TO LABOR CODE SECTIONS 1773.1 AND 1773.8, THE AMOUNT PAID FOR THIS EMPLOYER PAYMENT MAY VARY RESULTING IN A,
PREVAILING RATE OF PER DIEM WAGES.

RATE APPLIES FOR THE FIRST 4 OVERTIME HOURS MONDAY THROUGH FRIDAY AND THE FIRST 12 HOURS WORKED ON SATURDAY. ALL O
NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

RATE APPLIES TO THE FIRST 8 HOURS WORKED ON A SIXTH OR SEVENTH CONSECUTIVE DAY DURING ANY ONE CALEND!

L AND/OR SUBSISTENCE PAYMENTS TO EACH WORKER TO EXECUTE THE WORK. YOU MAY OBTAIN THE TRAVEL AND/OR SUBSISTENCE PROVISIONS FOR THE CURRENT

DETERMINATIONS ON THE INTERNET AT HTTP//WWW.DIR.CA.GOV/OPRL/DPreWageDetermination.htm. TRAVEL AND/OR SUBSISTE UIREMENTS FOR CURRENT OR SUPERSEDED DETERMINATIONS MAY BE OBTAINED BY CONTACTING THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774.
Return to main page



GENERAL PREVAILING WAGE DETERMINATION MADE BY THE DIRECTOR OF INDUSTRIAL RELATIONS PURSUANT TO CALIFORNIA LABOR CODE PART 7,
CHAPTER 1, ARTICLE 2, SECTIONS 1770, 1773 AND 1773.1 FOR COMMERCIAL BUILDING, HIGHWAY, HEAVY CONSTRUCTION AND DREDGING PROJECTS

LOCALITY: SAN BERNARDINO COUNTY
DETERMINATION: SBR-2024-1

SUNDAY
SUNDAY
CRAFT ISSUE [EXPIRATION]| BAsIC HEOAUSRIEV HEALTH MEAANLDTM PENSION [VACATION/ ACATION/ TRAINING | OTHER OTHER HOJ TIME LvM V2R :)A foverTng HOAJ‘DDAV HOAL'I‘DDAY
CRAFT CLASSIFICATION | ooth el DATE DATE | [HOURLY| "pite AND | e [PENSION|C  oTE| HoLiDAY | HOLIDAY [TRAINING NTS|PAYMENTS|HOURS|. TOTAL [} HOURLY |“Uciiery | HOURLY | [OVERTIME
RATE [0 TNoTE|WELFARE] OOTNOTE HENTSIFOOTNOTE| HOURLY | " RATE RATE RATE (% ey | HOURLY
RATE FOOTNOTE| ‘OOTNOTE| RATE RATE
IFOOTNOTE|
AR [RESILIENT ILELAYER - 12/31/2024:* [§51.840 |A [s8.780 [s6.050 [s2.520 [so.880 [s0.280 0,150 ($96.07 [s98.070 [s121.990
CARPET, IMATERIAL HANDLER - an
CNoeum,  leeconm St B 1213112024 [$20.740 |A Is&.780 [52.140 Is1.020 lso.680 l50.280 50 54 ls44.010 Is54.380
HELECTRICIAN{SO NP INSTALLER 2ND 1 [s50.110 ls10.720 57050 |c ls0.000 ls0.650 50300 [p 5o 570 40 [E so6.140  |E 121950 |&
HELECTRICIAN{SO NP INSTALLER 3RD 1 [$56.130 ls10.720 57050 |c ls0.000 ls0.650 150.300 76530 (3105440 [E [s105.440 |E 134350 |o
ﬁELECTRIcIAN:::;SZIﬁE DIREMAN ZONE |y 1 [s50.820 ls11.080 514540 [ ls0.000 ls0.780 50, 70 (519,630 119630 [k 5150590 |&
gLEcrklclAN:gﬁsg;‘ﬂfFﬁMAN (@ONE | v [s67.010 ls11.080 514540 [ ls0.000 ls0.780 150341 B0 596120  [$130.800 [s130.800 [ [s165.480 |
ﬁELECTRICIAN:IB'\;SZIﬁE!ﬂFFETMAN @OoNE| v [s79.410 ls11.080 514540 [ ls0.000 ls0.880 50.400 5o $109.150 [$150.250 [s150.250 [ 191340 |
ﬁELECTRIcIAN:IB'\;SJISE DIREMAN ZONE || v [s88.960 ls11.080 514540 [ ls0.000 ls0.880 50440 |w s 5119030 [$165.060 [s165.080 [ 211100 |
gELEcmlclAN:g)A;';g SPUCER@ONE | v [s83.380 ls11.080 514540 [ ls0.000 ls0.8 50420 |w 5113260 [$156.410 [s156.410 [ 199560 |
gELEcmlclAN:g)Af;g SPUCER@ONE | v [se3.410 ls11.080 514540 [ ls0.000 3 so470  |u 8.0 5123640 [$171.980 171980 |k 5220320 |
gELEcmlclAN:g)A;';g SPUCER @ONE |y v [s62.810 ls11.080 514540 [ ls0.000 0.750 ] 8.0 591,760 [$124.270 124270 [k 5156770 &
gELEcmlclAN:g)Af;g SPUCER @ONE |y v [s70.3650 ls11.080 514540 [ ls0.000 b 8.0 599,580  [$135.990 135900 [ s172.400 |
[TUNNEL WIREMAN .
#ELECTRIGIAN| ol e e [ i [s65.810 1511.060 514540 | Is0.000, 0 sosso | ls0 s04.870 5128930 [s128930 [k [s162000 &
[TUNNEL WIREMAN .
#ELECTRIGIAN| O e [ e [s73.720 1511.060 514540 | 780 sos0 ls0 5103.060 [$141.210 s141210 [K s170.360 |&
[TUNNEL WIREMAN .
#ELECTRIGIAN| e e |- i [s87.350 1511.060 514540 | o0 Is0.440 ls0 5117.370 [$162.580 [s162580 [k [s207.780 |&
[TUNNEL WIREMAN .
#eLECTRIGIAN| e e |- i [s07.850 1511.060 514540 [c a0 5o Is0.490 ls0 5128240 5178870 [s178870 [k [s220510 &
IPAINTER, LEAD
#PAINTER: [ABATEMENT (2ND IV 943.340 $9.200 1$5.64 0 51.010 18.0 1$62.990 $84.660 [0 [$84.660 [ [$106.330
ISHIFT)
#PAINTER: 'NDUSTR";')' PAINTER |y 1 [s46.600 Is2.200 3.350 0.850 151.010 8.0 566,650  [$89.950 o 050 |0 ls113.250
IPLUMBER, INDUSTRIAL
#PLUMBER: L * 1965.250 [P 199.260 0 1$0.000 [$2.950 1$1.500 s 18.0 (T 1$93.260 19124.960 (U [$124.960 |U [$154.960
IPIPEFITTER (2ND SHIFT)
[SEWER AND STORM
#PLUMBER: IDRAIN PIPELAYER (2ND * 1850.730 [P 99.150 1$11.4! 1$0.000 R [$2.680 1$1.500 s 18.0 (T $75.510 999.950 [$99.950 [v [$123.710
[SEWER AND STORM
PLumeer:  [DRAVLEER. onp lw i [525.430 [x o Is0.380 Is0.000 [s1.760 51350  |s o |1 538.020  [549.660 [s40860 v Is61.300
[SERVICE & REPAIR
#PLUMBER:  (PLUMBER/HVAC- i |563.260 P 5o 13900 [0 soooo  [r [s2.280 51500 |5 o |1 520,290  [$121.000 [s121.000 |v [s150.000 |z
FITTER) (2ND SHIFT)
 [LANDSCAPE/IRRIGATION -
#PLUMBER: FITTER SECOND SHIFT 945.200 |AA 59.260 $14.300 |Q [$0.000 R [$2.340 1$1.300 s 18.0 (T 1$73.000 $95.900 [$95.900 [v [$117.370
LANDSCAPE/IRRIGATION]
PLUMBER:  [TRADESMAN SECOND  |AB o ls3.000 $1.160 o ls0.000 lso.100 51100 |s o |1 526,740  [$37.430 s37.430 v ls48.120
ISHIFT
FIRE SPRINKLER FITTER
(PROTECTION AND
#PLUMBER: geg;zgkg\:\i.{)EMs fac [ [$62.450 910 1$19.050 [$0.000 [aD [$1.600 1$0.450 [AE 18.0 1$95.460 $126.690 [AF [$126.690 |AE [$157.910
UNDERGROUND)- 2ND
[SHIFT
Go to increase page
FOOTNOTES
. EFFECTIVE UNTIL SUPERSEDED BY A NE! IRECTOR OF INDUSTRIAL RELATIONS. CONTACT THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774 FOR THE NEW RATES AFTER TEN DAYS AFTER THE EXPIRATION DATE IF NO SUBSEQUENT DETERMINATION IS
ISSUED.

SPECIFIC RATES AT (415) 703-4774.

m o o W > @

THE RATE TO BE PAID FOR WORK PERFORMED A

INDICATES AN APPRENTICEABLE CRAFT. THE CURREN
THE BASIC HOURLY RATE AND EMPLOYER PAYMENTS ARE

HIS DATE HAS BEE]

INCLUDES AMOUNT WITHHELD FOR DUES CHECK OFF.

INCLUDES AN AMOUNT FOR THE NATIONAL LABOR-MANAGEMENT COOPERATION FUND AND THE ADMINISTRATIVE MAINTENANGE FUND.

A MATERIAL HANDLER MAY BE UTILIZED IN RATIO OF ONE (1) MATERIAL HANDLER WITH ANY FIVE (5) JOURNEYMEN ON ANY GIVEN PROJECT.
IN ADDITION, AN AMOUNT EQUAL TO 3% OF THE BASIC HOURLY RATE IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE NATIONAL EMPLOYEES BENEFIT BOARD.

AKEN FROM A COLLECTIVE BARGAINING AGREEMENT FOR THIS CRAFT OR CLASSIFICATION.

RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY NON-SHIFT DIFFERENTIAL OVERTIME HOURLY RATE.

NTICE WAGE RATES ARE AVAILABLE ON THE INTERNET @ HTTP://WWW.DIR.CA.GOV/OPRL/PWAPPWAGE/PWAPPWAGESTART.ASP.

ETERMINED. IF WORK WILL EXTEND PAST THIS DATE, THE NEW RATE MUST BE PAID AND SHOULD BE INCORPORATED IN CONTRACTS ENTERED INTO NOW. CONTACT THE OFFICE OF THE DIRECTOR RESEARCH UNIT FOR



DISREGARD THIS RATE. FOR THE FIRST 12 HOURS OF WORK PERFORMED ON SATURDAY, USE THE SATURDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE DIRECTOR'S GENERAL PREVAILING WAGE DETERMINATIONS.
DISREGARD THIS RATE. USE THE SUNDAY AND HOLIDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE DIRECTOR'S GENERAL PREVAILING WAGE DETERMINATIONS.

T o m

ZONE A IS DEFINED AS THE PORTION OF SAN BERNARDINO COUNTY 80 ROAD MILES FROM SAN BERNARDINO CITY HALL AT 290 N D STREET IN SAN BERNARDINO, CA 93401.
| INCLUDES AMOUNT WITHHELD FOR WORKING DUES.

IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER FOR EACH OVERTIME HOUR, $0.38 IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR THE LABOR MANAGEMENTCOOPERATION COMMITTEE FUND. AMOUNT FOR LABOR
MANAGEMENTCOOPERATION COMMITTEE FUND IS NOT FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER

K DISREGARD THIS RATE. USE THE SATURDAY NON-SHIFT DIFFERENTIAL RATE FOR THIS CLASSIFICATION AS PUBLISHED IN THE DIRECTOR'S GENERAL PREVAILING WAGE DETERMINATIONS.

L ZONE B INCLUDES ALL OF INYO AND MONO COUNTY AND THE PORTION OF SAN BERNARDINO COUNTY OVER 80 MILES FROM SAN BERNARDINO CITY HALL AT 290 NORTH D STREET IN SAN BERNARDINO, CA 93401.

M IN ADDITION TO THE AMOUNT SHOWN, WHICH IS FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER FOR EACH OVERTIME HOUR, $0.48 IS ADDED TO THE TOTAL HOURLY RATE AND OVERTIME HOURLY RATES FOR LABOR MANAGEMEN' PERATION COMMITTEE FUND. AMOUNT FOR LABOR
MANAGEMENTCOOPERATION COMMITTEE FUND IS NOT FACTORED AT THE APPLICABLE OVERTIME MULTIPLIER

N AN ADDITIONAL $0.25 PER HOUR WILL BE ADDED TO THE BASIC HOURLY RATE WHEN PERFORMING PAPERHANGING WORK.

O DOUBLE TIME SHALL BE PAID FOR ALL HOURS WORKED OVER 12 HOURS IN ANY ONE DAY.

P INCLUDES AN AMOUNT WITHHELD FOR ADMINISTRATIVE DUES WHICH IS NOT FACTORED INTO OVERTIME AND AN AMOUNT FOR VACATION WHICH IS FACTORED AT 1.5 TIMES FOR ALL OVERTIME.
Q  INCLUDES AMOUNT FOR NATIONAL PENSION AND RETIREE'S X-MAS FUND.

R AMOUNT INCLUDED IN BASIC HOURLY RATE AND FACTORED AT 1.5 TIMES FOR ALL OVERTIME.

S INCLUDES AN AMOUNT FOR THE P.I.P.E. LABOR MANAGEMENT COOPERATION COMMITTEE AND THE CONTRACTOR EDUCATION & DEVELOPMENT FUND.

T

WHEN THERE IS A BONA FIDE JOB REQUIREMENT BY THE AWARDING BODY FOR WORK TO BE PERFORMED DURING HOURS TYPICALLY ASSOCIATED WITH A SWING OR GRAVEYARD SHIFT, A’ A A 'WORKED AND PAID AT THE NON-SHIFT STRAIGHT TIME RATE FOR THE FIRST 8
HOURS DAILY.

U RATE APPLIES TO THE FIRST 2 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY; ALL OTHER TIME IS PAID AT THE SUNDAY AND HOLIDAY OVERTIME HOURLY RATE.
V. SATURDAYS IN THE SAME WORK WEEK MAY BE WORKED AT STRAIGHT-TIME IF JOB IS SHUT DOWN DURING THE NORMAL WORKWEEK DUE TO INCLEMENT WEATHER.

W PIPE TRADESMEN SHALL NOT BE PERMITTED ON ANY JOB WITHOUT A JOURNEYMAN.
X
Y
z

INCLUDES AN AMOUNT WITHHELD FOR ADMINISTRATIVE DUES WHICH IS NOT FACTORED IN THE OVERTIME RATES.
SATURDAY MAY BE WORKED AT STRAIGHT-TIME RATE, PROVIDED THAT THE HOURS DO NOT EXCEED 8 HOURS PER DAY OR 40 HOURS PER WEEK.
DOUBLE TIME SHALL BE PAID FOR NEW YEAR'S DAY, EASTER SUNDAY, LABOR DAY, THANKSGIVING DAY, AND CHRISTMAS.

AA  INCLUDES AMOUNT WITHHELD FOR ADMINISTRATIVE DUES.

AB  TRADESMEN SHALL ONLY BE USED IF THE FIRST WORKER ON THE JOB IS A LANDSCAPE/IRRIGATION FITTER, SECOND WORKER MUST BE A LAND
LANDSCAPE/IRRIGATION FITTER AND THEREAFTER TRADESMEN WILL BE REFERRED ON A 50-50 BASIS, TO JOURNEYMAN OR APPRENTICE.

AC APPLIES TO THE CITIES OF ONTARIO AND MONTCLAIR.
AD  INCLUDED IN STRAIGHT-TIME HOURLY RATE.

R APPRENTICE LANDSCAPE/IRRIGATION FITTER. THE 3RD AND 4TH MAY BE A TRADESMAN. THE 5TH MUST BE A

AE  AMOUNT IS FOR INDUSTRY PROMOTION FUND AND P.1.P.E. FUND. l
AF  RATE APPLIES TO THE FIRST 4 DAILY OVERTIME HOURS AND THE FIRST 10 HOURS ON SATURDAY ALL OTHER TIME IS PAID,
RECOGNIZED HOLIDAYS: HOLIDAYS UPON WHICH THE GENERAL PREVAILING HOURLY WAGE RATE FOR HOLIDAY WORK SH ’OLLECTIVE BARGAINING AGREEMENT, APPLICABLE TO THE PARTICULAR CRAFT, CLASSIFICATION, OR TYPE OF WORKER EMPLOYED ON
THE PROJECT, WHICH IS ON FILE WITH THE DIRECTOR OF INDUSTRIAL RELATIONS. IF THE PREVAILING RATE IS NOT BASI HE HOLIDAYS UPON WHICH THE PREVAILING RATE SHALL BE PAID SHALL BE AS PROVIDED IN SECTION 6700 OF THE GOVERNMENT CODE. YOU
MAY OBTAIN THE HOLIDAY PROVISIONS FOR THE CURRENT DETERMINATIONS ON THE INTERNET AT HTTP://WWW.DIR. i HOLIDAY PROVISIONS FOR THE CURRENT OR SUPERSEDED DETERMINATIONS MAY BE OBTAINED BY CONTACTING THE OFFICE OF THE DIRECTOR -
RESEARCH UNIT AT (415) 703-4774.

TRAVEL AND/OR SUBSISTENCE: IN ACCORDANCE WITH LABOR CODE SECTIONS 1773.1 AND 1773.9, CONTRACTORS SHALL M;
DETERMINATIONS ON THE INTERNET AT HTTP//WWW.DIR.CA.GOV/OPRL/DPreWageDetermination.htm. TRAVEL AND/OR SUBSISTE

Return to main page

ND/OR SUBSISTENCE PAYMENTS TO EACH WORKER TO EXECUTE THE WORK. YOU MAY OBTAIN THE TRAVEL AND/OR SUBSISTENCE PROVISIONS FOR THE CURRENT
UIREMENTS FOR CURRENT OR SUPERSEDED DETERMINATIONS MAY BE OBTAINED BY CONTACTING THE OFFICE OF THE DIRECTOR - RESEARCH UNIT AT (415) 703-4774.



"General Decision Number: CA20230026 03/17/2023
Superseded General Decision Number: CA20220026
State: California

Construction Types: Building, Heavy (Heavy and Dredging) and
Highway

County: San Bernardino County in California.

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(2)-(60).

If the contract is entered . Executive Order 14
into on or after January 30, generally applies to
2022, or the contract is contract. |

renewed or extended (e.g., an
option is exercised) on or
after January 30, 2022:

If the contract was awarded
or between January 1, 2015 an
January 29, 2022, an
contract is not renew:
extended on or after Ja
30, 2022:

covered workers at least
$12.15 per hour (or the
applicable wage rate listed
| on this wage determination,
| if it is higher) for all




| | hours spent performing on |
| | that contract in 2023. |

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/06/2023
1 01/13/2023
2 01/20/2023
3 02/10/2023
4 03/17/2023

ASBEQ0O5-002 07/04/2022
Rates Fringe

Asbestos Workers/Insulator

(Includes the application of

all insulating materials,

protective coverings,

coatings, and finishes to all

types of mechanical systems)..... $ 49.58 25.27
Fire Stop Technician

(Application of Firestopping

Materials for wall openings

and penetrations in walls,

floors, ceilings and curtain

WAalls) v iveeenennnnnnnns A 19.66

ASBEQQO5-004 07/04/2022
s Fringes

Asbestos Removal
worker/hazardous material
handler (Includes
preparation, wetting,
stripping, removal,



scrapping, vacuuming, bagging

and disposing of all

insulation materials from

mechanical systems, whether

they contain asbestos or not)....$ 23.52 13.37

Rates Fringes
BOILERMAKER. ..t vvvviiiiiiinnnnnns $ 46.03 38.81
* BRCAGo04-011 5/01/2020
Rates Fringes
BRICKLAYER; MARBLE SETTER........ $ 41.48 18.63

*The wage scale for prevailing wage projects performed in
Blythe, China lake, Death Valley, Fort Irwin, Twenty-Nine
Palms, Needles and 1-15 corridor (Barstow to the Nevada
State Line) will be Three Dollars ($3.00) above the
standard San Bernardino/Riverside County hourly wage rate

BRCAQQ18-004 06/01/2022

MARBLE FINISHER..................
TILE FINISHER...........coiunn.
TILE LAYER. ..ot

BRCA0018-010 09/01/2022

TERRAZZO FINISHER...............
TERRAZZO WORKER/SETTER...... xR . 14.66

CARPO213-001 07/01/2021
s Fringes

CARPENTER
(1) Carpenter, Cabinet
Installer, Insulation
Installer, Hardwood Floor
Worker and acoustical



installer.....coeeiiiinnnnnnn $ 51.60 16.28
(2) Millwright.............. $ 52.10 16.48
(3) Piledrivermen/Derrick

Bargeman, Bridge or Dock

Carpenter, Heavy Framer,

Rock Bargeman or Scowman,

Rockslinger, Shingler

(Commercial)....coeveeuennn. $ 51.73 16.28
(4) Pneumatic Nailer,

Power Stapler............... $ 51.85 16.28
(5) Sawfiler............... $ 51.69 16.28
(6) Scaffold Builder....... $ 42.80 16.28
(7) Table Power Saw

Operator.....ccovvvivnennnn. $ 51.70 16.28

FOOTNOTE: Work of forming in the construction of open cut
sewers or storm drains, on operations in which horizontal
lagging is used in conjunction with steel H-Beams driven or
placed in pre- drilled holes, for that portion of a lagged
trench against which concrete is poured, namely, as a
substitute for back forms (which work is performed by
piledrivers): $0.13 per hour additional.

CARP0213-002 07/01/2021

Rates Frin
Diver
(1) Weleururviiiinennnn, $ 834.40
(2) Standby..........coou.n. $ 445.84
(3) Tender....ovvvvvivnnnnnn $ 437.84
(4) Assistant Tender........ $ 413.8.

Amounts in ""Rates' column are per da

CARPO213-004 07/01/2021

Fringes
Drywall
DRYWALL INSTALLE 16.28
STOCKER/SCRAPPER 16 8.62
CARPQ721-001 07/01/2021
Rates Fringes

Modular Furniture Installer...... $ 21.85 7.15



ELECO440-004 12/27/2021

COMMUNICATIONS AND SYSTEMS WORK

Rates Fringes
Communications System
Installer.....covevvvunennn. $ 39.60 3%+16.89
Technician...........cooune. $ 33.09 15.89

SCOPE OF WORK:
Installation, testing, service and maintenance of systems
utilizing the transmission and/or transference of voice,
sound, vision and digital for commercial, educational,
security and entertainment purposes for the following: TV
monitoring and surveillance, background-foreground music,
intercom and telephone interconnect, inventory control
systems, microwave transmission, multi-media, multiplex,
nurse call systems, radio page, school intercom and sound,
burglar alarms, fire alarms, and low voltage master clock
systems in commercial buildings. Communication Systems
that transmit or receive information and/or control systems
that are intrinsic to the above listed systems; inclusion
or exclusion of terminations and testings of conductors
determined by their function; excluding all other dat
systems or multiple systems which include control f
or power supply; excluding installation of raceway
conduit systems, line voltage work, and energy manage
systems. Does not cover work performed at Chapna Lake N
Ordnance Test Station.

Electricians:........ccvvivinnns 3%+25.33
CABLE SPLICER: $1.50 per h an rate.
TUNNEL WORK: 10% above Elect

ZONE PAY:
Zone A - 80 road mile
Lane, San Bernardino, wI
contractors
Zone B - Any work performed Butside Zone A's 80 road miles,
shall add $12.00 per hour to the current wage scale.

ice, 455 Orange Show
be a free zone for all



ELEC1245-001 06/01/2022
Rates Fringes

LINE CONSTRUCTION
(1) Lineman; Cable splicer..$ 64.40 22.58
(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), overhead &
underground distribution

line equipment)............. $ 50.00 21.30
(3) Groundman............... $ 38.23 20.89
(4) Powderman............... $ 51.87 18.79

HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day,
Independence Day, Labor Day, Veterans Day, Thanksgiving Day
and day after Thanksgiving, Christmas Day

ELEVO018-001 01/01/2023

ELEVATOR MECHANIC................ $ 63.95 37.335

FOOTNOTE:
a. PAID VACATION: Employer contributes 8%
rate as vacation pay credit for employee th more than 5
years of service, and 6% for 6 months s of service.

b. PAID HOLIDAYS: New Year's Day,
Day, Labor Day, Veterans' Day, Tj
after Thanksgiving, and Christ

ENGIQ012-003 07/01/2022

Fringes
OPERATOR: Power Equipm
(A1l Other Work)
GROUP 1........000uunn ..$ 51.90 30.70
GROUP 2........c0cuvveen.tL. $ 52.68 30.70
GROUP 3.....ciiviuiunnnnnnn $ 52.97 30.70

GROUP 4........cciiivinnnnn $ 54.46 30.70



GROUP 5......ciiviiunnnnnnn $ 48.96 25.25

GROUP 6.......00viinvinnnnn $ 54.68 30.70
GROUP 8.......ccvivivnnnnnn $ 54.79 30.70
GROUP 9........cccvvininnn. $ 49.29 25.25
GROUP 10........covvvvnvnnn. $ 54.91 30.70
GROUP 11.......civiivnnnnnnn $ 49.41 25.25
GROUP 12......c00iuiinnnnnnnn $ 55.08 30.70
GROUP 13.........c0iuvinnnnn $ 55.18 30.70
GROUP 14.........ccvvvnvnnnn $ 55.21 30.70
GROUP 15.......cciiiiininnn, $ 55.29 30.70
GROUP 16.....c0vvuvvennnnnnn $ 55.41 30.70
GROUP 17.....cciiniiiinnnnnn $ 55.58 30.70
GROUP 18......ccivuiinnnnnnnn $ 55.68 30.70
GROUP 19........ccivuvinnnn $ 55.79 30.70
GROUP 20.......c000vvvninnnn $ 55.91 30.70
GROUP 21.......c0iiiiinnnnn, $ 56.08 30.70
GROUP 22......c.0inivenninnnn $ 56.18 30.70
GROUP 23.......ciiiiiinnnnnn $ 56.29 30.70
GROUP 24.......cciiiiinnnnnn $ 56.41 30.70
GROUP 25........0ciiuvinnnnn $ 56.58 30.70

OPERATOR: Power Equipment

(Cranes, Piledriving &

Hoisting)
GROUP 1.........ccviuvinnnnn
GROUP 2.......ccciiivnnnnnn
GROUP 3... .. . ieiiiiinnnnnns
GROUP 4.... . iiiviiiiinnnnns
GROUP 5.......civiiiiinnn
GROUP 6.....cciiviiunnnnnnn
GROUP 7.....cciiviiinnnnnnn
GROUP 8.......ccciiuivvnnnnn
GROUP 9... . i,

OPERATOR: Power Equipment
(Tunnel Work)
GROUP 1
GROUP 2
GROUP 3
GROUP 4
GROUP 5
GROUP 6
GROUP 7

PREMIUM PAY:
$3.75 per hour shall be paid on all Power Equipment Operator
work on the followng Military Bases: China Lake Naval



Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base,
Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics
Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp
Pendleton

Workers required to suit up and work in a hazardous material
environment: $2.00 per hour additional. Combination mixer
and compressor operator on gunite work shall be classified
as a concrete mobile mixer operator.

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS
POWER EQUIPMENT OPERATORS CLASSIFICATIONS

GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch
Witch, with seat or similar type equipment; Elevator
operator-inside; Engineer Oiler; Forklift operator
(includes loed, lull or similar types under 5 tons;
Generator operator; Generator, pump or compressor plant
operator; Pump operator; Signalman; Switchman

GROUP 2: Asphalt-rubber plant operator (nurse tank operator);
Concrete mixer operator-skip type; Conveyor operator;
Fireman; Forklift operator (includes loed, lull or similar
types over 5 tons; Hydrostatic pump operator; oiler cru

similar types); Skiploader (wheel type up to 3/4 yd?
without attachment); Tar pot fireman; Temporary heati
plant operator; Trenching machine oiler

GROUP 3: Asphalt-rubber blend operator; t or similar
type (Skid steer); Equipment greaser ( rd Ferguson

ator (mini-max or
an or mixerman
e operator;

similar type); Boring machine g
(asphalt or concrete); Chi
Concrete cleaning deconta
Concrete Pump Operator (sma ortaglEPbrilling machine
operator, small aug a super economatic or
similar types - Hug similar types -
drilling depth of 30°' pment greaser (grease
truck); Guard rail post WRdver operator; Highline cableway
signalman; Hydra-hammer-aeR@ stomper; Micro Tunneling
(above ground tunnel); Power¥concrete curing machine
operator; Power concrete saw operator; Power-driven jumbo
form setter operator; Power sweeper operator; Rock Wheel




Saw/Trencher; Roller operator (compacting); Screed operator
(asphalt or concrete); Trenching machine operator (up to 6
ft.); Vacuum or much truck

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).

GROUP 6: Articulating material hauler; Asphalt plant
engineer; Batch plant operator; Bit sharpener; Concrete
joint machine operator (canal and similar type); Concrete
planer operator; Dandy digger; Deck engine operator;
Derrickman (oilfield type); Drilling machine operator,
bucket or auger types (Calweld 100 bucket or similar types
- Watson 1000 auger or similar types - Texoma 330, 500 or
600 auger or similar types - drilling depth of 45°'
maximum); Drilling machine operator; Hydrographic seeder
machine operator (straw, pulp or seed), Jackson track
maintainer, or similar type; Kalamazoo Switch tamper, or
similar type; Machine tool operator; Maginnis internal full
slab vibrator, Mechanical berm, curb or gutter(concrete or
asphalt); Mechanical finisher operator (concrete,
Clary-Johnson-Bidwell or similar); Micro tunnel system
(below ground); Pavement breaker operator (truck mounted);
Road o0il mixing machine operator; Roller operator (asphalt
or finish), rubber-tired earth moving equipment (single
engine, up to and including 25 yds. struck); Self-prope

tar pipelining machine operator; Skiploader operator
(crawler and wheel type, over 3/4 yd. and up to and
including 1-1/2 yds.); Slip form pump operator (pow

driven hydraulic lifting device for concrete forms);
Tractor operator-bulldozer, tamper-scraper (sangle engi

up to 100 h.p. flywheel and similar types,
including D-5 and similar types); Tugger t operator (1

GROUP 8: Asphalt or concrete spr, ping or
finishing); Asphalt paving mac (Barber Greene
or similar type); Asphalt-rubbg operator;

Backhoe operator (up to a
Case or similar; Cast-in-
operator; Combination mixer
work); Compactor op r (se
operator (paving);
Drilling machine oper
150 bucket or similar t

4d.), small ford,
achine
operator (gunite
opelled); Concrete mixer
erator; Drill Doctor;
auger types (Calweld
- Watson 1500, 2000 2500 auger
or similar types - Texoma 800 auger or similar types -
drilling depth of 60" maximuWM); Elevating grader operator;
Grade checker; Gradall operator; Grouting machine operator;
Heavy-duty repairman; Heavy equipment robotics operator;



Kalamazoo balliste regulator or similar type; Kolman belt
loader and similar type; Le Tourneau blob compactor or
similar type; Loader operator (Athey, Euclid, Sierra and
similar types); Mobark Chipper or similar; Ozzie padder or
similar types; P.C. slot saw; Pneumatic concrete placing
machine operator (Hackley-Presswell or similar type);
Pumpcrete gun operator; Rock Drill or similar types; Rotary
drill operator (excluding caisson type); Rubber-tired
earth-moving equipment operator (single engine,
caterpillar, Euclid, Athey Wagon and similar types with any
and all attachments over 25 yds. up to and including 50 cu.
yds. struck); Rubber-tired earth-moving equipment operator
(multiple engine up to and including 25 yds. struck);
Rubber-tired scraper operator (self-loading paddle wheel
type-John Deere, 1040 and similar single unit); Self-
propelled curb and gutter machine operator; Shuttle buggy;
Skiploader operator (crawler and wheel type over 1-1/2 yds.
up to and including 6-1/2 yds.); Soil remediation plant
operator; Surface heaters and planer operator; Tractor
compressor drill combination operator; Tractor operator
(any type larger than D-5 - 100 flywheel h.p. and over, or
similar-bulldozer, tamper, scraper and push tractor single
engine); Tractor operator (boom attachments), Traveling
pipe wrapping, cleaning and bendng machine operator;
Trenching machine operator (over 6 ft. depth capacity,
manufacturer's rating); trenching Machine with Road Mj
attachment (over 6 ft depth capacity): Ultra high pg@€sure
waterjet cutting tool system mechanic; Water pull
(compaction) operator

GROUP 9: Heavy Duty Repairman

o

GROUP 1@: Drilling machine operator, auger types
(Calweld 200 B bucket or similar types- 0 or 5000
auger or similar types-Texoma 900 aug i

types-drilling depth of 105' maxi
dynamic compactor LDC350 (or si
locomotive operator (diesel, g3
patrol-blade operator (si
tractor operator (Euclid
cat.); Rubber-tired earth-mo
engine, over 50 yds uck);
and similar types;
Rubber-tired earth-mo
engine, over 50 yds. st

; Motor

ple engine

cept Quad 9
operator (single
matic pipe ramming tool
ing machine operator;
operator (single

; Rubber tired earth moving
equipment operator (multip¥@aengine, Euclid, caterpillar
and similar over 25 yds. and¥up to 50 yds. struck), Tower
crane repairman; Tractor loader operator (crawler and wheel
type over 6-1/2 yds.); Woods mixer operator (and similar



Pugmill equipment)

GROUP 11: Heavy Duty Repairman - Welder Combination, Welder -
Certified.

GROUP 12: Auto grader operator; Automatic slip form operator;
Drilling machine operator, bucket or auger types (Calweld,
auger 200 CA or similar types - Watson, auger 6000 or
similar types - Hughes Super Duty, auger 200 or similar
types - drilling depth of 175' maximum); Hoe ram or similar
with compressor; Mass excavator operator less tha 750 cu.
yards; Mechanical finishing machine operator; Mobile form
traveler operator; Motor patrol operator (multi-engine);
Pipe mobile machine operator; Rubber-tired earth- moving
equipment operator (multiple engine, Euclid, Caterpillar
and similar type, over 50 cu. yds. struck); Rubber-tired
self- loading scraper operator (paddle-wheel-auger type
self-loading - two (2) or more units)

GROUP 13: Rubber-tired earth-moving equipment operator
operating equipment with push-pull system (single engine,
up to and including 25 yds. struck)

GROUP 14: Canal liner operator; Canal trimmer operator;
Remote- control earth-moving equipment operator (operatj
a second piece of equipment: $1.00 per hour additiona
Wheel excavator operator (over 750 cu. yds.)

GROUP 15: Rubber-tired earth-moving equipment operato
operating equipment with push-pull system (si
Caterpillar, Euclid, Athey Wagon and simil
and all attachments over 25 yds. and up d including 50
yds. struck); Rubber-tired earth-movin nt operator,
operating equipment with push-pull sys
engine-up to and including 25 yds.

t operator,
ingle engine,
ing equipment
system

GROUP 17: Rubber-tire equipment operator,
operating equipment wit sh-pull system (multiple engine,
Euclid, Caterpillar and sif@lar, over 50 cu. yds. struck);
Tandem tractor operator (opefating crawler type tractors in
tandem - Quad 9 and similar type)



GROUP 18: Rubber-tired earth-moving equipment operator,
operating in tandem (scrapers, belly dumps and similar
types in any combination, excluding compaction units -
single engine, up to and including 25 yds. struck)

GROUP 19: Rotex concrete belt operator (or similar types);
Rubber-tired earth-moving equipment operator, operating in
tandem (scrapers, belly dumps and similar types in any
combination, excluding compaction units - single engine,
Caterpillar, Euclid, Athey Wagon and similar types with any
and all attachments over 25 yds.and up to and including 50
cu. yds. struck); Rubber-tired earth-moving equipment
operator, operating in tandem (scrapers, belly dumps and
similar types in any combination, excluding compaction

units - multiple engine, up to and including 25 yds. struck)

GROUP 20: Rubber-tired earth-moving equipment operator,
operating in tandem (scrapers, belly dumps and similar
types in any combination, excluding compaction units -
single engine, over 50 yds. struck); Rubber-tired
earth-moving equipment operator, operating in tandem
(scrapers, belly dumps, and similar types in any
combination, excluding compaction units - multiple engine,
Euclid, Caterpillar and similar, over 25 yds. and up to 50
yds. struck)

GROUP 21: Rubber-tired earth-moving equipment operaV,
operating in tandem (scrapers, belly dumps and simi
types in any combination, excluding compaction units
multiple engine, Euclid, Caterpillar and simi
50 cu. yds. struck)

GROUP 22: Rubber-tired earth-moving eq
operating equipment with the tandem push-pull
(single engine, up to and including

operating equipment with the t3
(single engine, Caterpill
similar types with any an
up to and including 5@ yds.
earth-moving equipm
push-pull system (m
yds. struck)

perating with the tandem
p to and including 25

GROUP 24: Rubber-tired ea oving equipment operator,
operating equipment with the¥tandem push-pull system
(single engine, over 50 yds. struck); Rubber-tired
earth-moving equipment operator, operating equipment with



the tandem push-pull system (multiple engine, Euclid,
Caterpillar and similar, over 25 yds. and up to 50 yds.
struck)

GROUP 25: Concrete pump operator-truck mounted; Rubber-tired
earth-moving equipment operator, operating equipment with
the tandem push-pull system (multiple engine, Euclid,
Caterpillar and similar type, over 50 cu. yds. struck)
CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS

GROUP 1: Engineer oiler; Fork lift operator (includes loed,
lull or similar types)

GROUP 2: Truck crane oiler

GROUP 3: A-frame or winch truck operator; Ross carrier
operator (jobsite)

GROUP 4: Bridge-type unloader and turntable operator;
Helicopter hoist operator

GROUP 5: Hydraulic boom truck; Stinger crane (Austin-Wester
or similar type); Tugger hoist operator (1 drum)

gantry crane operator; Self Climbing scaffol
type); Shovel, backhoe, dragline, clamshel

GROUP 7: Pedestal crane operator; Shovel, bac
clamshell operator (over 5 cU. YdS g

GROUP 8: Crane operator (up to
capacity); Crawler transpogter

and including 25 to
clamshell operator

ovel, backhoe, dragline,
M.R.C.)

GROUP 9: Crane operator er 25 tons and up to and including
50 tons mrc); Derrick bar erator (over 25 tons up to

and including 50 tons mrc); Mighline cableway operator;

Hoist operator, stiff legs, Guy derrick or similar type

(over 25 tons up to and including 50 tons mrc); K-crane



operator; Polar crane operator; Self erecting tower crane
operator maximum lifting capacity ten tons

GROUP 1@: Crane operator (over 50 tons and up to and
including 100 tons mrc); Derrick barge operator (over 50
tons up to and including 100 tons mrc); Hoist operator,
stiff legs, Guy derrick or similar type (over 50 tons up to
and including 100 tons mrc), Mobile tower crane operator
(over 50 tons, up to and including 100 tons M.R.C.); Tower
crane operator and tower gantry

GROUP 11: Crane operator (over 100 tons and up to and
including 200 tons mrc); Derrick barge operator (over 100
tons up to and including 200 tons mrc); Hoist operator,
stiff legs, Guy derrick or similar type (over 100 tons up
to and including 200 tons mrc); Mobile tower crane operator
(over 100 tons up to and including 200 tons mrc)

GROUP 12: Crane operator (over 200 tons up to and including
300 tons mrc); Derrick barge operator (over 200 tons up to
and including 300 tons mrc); Hoist operator, stiff legs,
Guy derrick or similar type (over 200 tons, up to and
including 300 tons mrc); Mobile tower crane operator (over
200 tons, up to and including 300 tons mrc)

GROUP 13: Crane operator (over 300 tons); Derrick bar
operator (over 300 tons); Helicopter pilot; Hoist op@Fator,
stiff legs, Guy derrick or similar type (over 300 t H
Mobile tower crane operator (over 300 tons)

TUNNEL CLASSIFICATIONS

GROUP 1: Skiploader (wheel type up to
attachment)

GROUP 2: Power-driven jumbo form sg

GROUP 3: Dinkey locomotive or
including 10 tons)

B (grease truck);
iven hydraulic lifting
oist operator (1 drum);
and up to and including

Slip form pump oper
device for concrete
Tunnel locomotive ope
30 tons)

GROUP 5: Backhoe operator (up to and including 3/4 yd.);
Small Ford, Case or similar; Drill doctor; Grouting machine
operator; Heading shield operator; Heavy-duty repairperson;



Loader operator (Athey, Euclid, Sierra and similar types);
Mucking machine operator (1/4 yd., rubber-tired, rail or
track type); Pneumatic concrete placing machine operator
(Hackley-Presswell or similar type); Pneumatic heading
shield (tunnel); Pumpcrete gun operator; Tractor compressor
drill combination operator; Tugger hoist operator (2 drum);
Tunnel locomotive operator (over 3@ tons)

GROUP 6: Heavy Duty Repairman
GROUP 7: Tunnel mole boring machine operator
ENGINEERS ZONES

$1.00 additional per hour for all of IMPERIAL County and the
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as
defined below:

That area within the following Boundary: Begin in San
Bernardino County, approximately 3 miles NE of the intersection
of I-15 and the California State line at that point which is
the NW corner of Section 1, T17N,m R14E, San Bernardino
Meridian. Continue W in a straight line to that point which i
the SW corner of the northwest quarter of Section 6, T27S,
R42E, Mt. Diablo Meridian. Continue North to the interse
with the Inyo County Boundary at that point which is th
corner of the western half of the northern quarter of,
6, T25S, R42E, MDM. Continue W along the Inyo and Sa
Bernardino County boundary until the intersection with

T24S, R4QE, MDM. Continue W along the Inyo
boundary until the intersection with Tular
point which is the SW corner of the SE q
T24S, R37E, MDM. Continue W along the Ke
boundary, until that point which is
R32E, MDM. Continue S following R
T31S, R32E, MDM. Continue W to of T31S, R31E,
MDM. Continue S to the SW corne , MDM. Continue
W to SW corner of SE quartergof S i S, R3@E, MDM.
Continue S to SW corner of R ontinue E along
south boundary of T11N, SBM to ) 11N, R7W, SBM.
Continue S to SW corn SBM. Continue E along
south boundary of TON, r of T9N, R1E, SBM.
Continue S along west b , SMB to Riverside County
line at the SW corner of R1E, SBM. Continue E along south
boundary of T1ls, SBM (River County Line) to SW corner of
T1S, R1@E, SBM. Continue S al®ng west boundary of R10E, SBM to
Imperial County line at the SW corner of T8S, R1@E, SBM.
Continue W along Imperial and Riverside county line to NW

nty, at that
Section 32,



corner of T9S, R9E, SBM. Continue S along the boundary between
Imperial and San Diego Counties, along the west edge of R9E,
SBM to the south boundary of Imperial County/California state
line. Follow the California state line west to Arizona state
line, then north to Nevada state line, then continuing NW back
to start at the point which is the NW corner of Section 1,
T17N, R14E, SBM

$1.00 additional per hour for portions of SAN LUIS OBISPO,
KERN, SANTA BARBARA & VENTURA as defined below:

That area within the following Boundary: Begin approximately 5
miles north of the community of Cholame, on the Monterey County
and San Luis Obispo County boundary at the NW corner of T25S,
R16E, Mt. Diablo Meridian. Continue south along the west side
of R16E to the SW corner of T30S, R16E, MDM. Continue E to SW
corner of T30S, R17E, MDM. Continue S to SW corner of T31S,
R17E, MDM. Continue E to SW corner of T31S, R18E, MDM.
Continue S along West side of R18E, MDM as it crosses into San
Bernardino Meridian numbering area and becomes R30W. Follow
the west side of R3@W, SBM to the SW corner of T9N, R30W, SBM.
Continue E along the south edge of T9N, SBM to the Santa
Barbara County and Ventura County boundary at that point whch
is the SW corner of Section 34.T9N, R24W, SBM, continue S alon
the Ventura County line to that point which is the SW cor
the SE quarter of Section 32, T7N, R24W, SBM. Continu
along the south edge of T7N, SBM to the SE corner to
SBM. Continue N along East side of R21W, SBM to Vent
and Kern County boundary at the NE corner of T8N, R21W.
Continue W along the Ventura County and Kern C
the SE corner of T9N, R21W. Continue North
of R21W, SBM to the NE corner of T12N, R21| Continue
West along the north edge of T12N, SBM t corner of
T32S, R21E, MDM. [T12N SBM is a think strip bet T1IN SBM
and T32S MDM]. Continue North along ast side
to the Kings County and Kern Coun er a
T25S, R21E, MDM, continue West a
County Boundary until the intersg
County. Continue west alon and San Luis
Obispo County boundary unti with Monterey
County. Continue West along ounty and San Luis
Obispo County boundar ing point at the NW corner
of T25S, R16E, MDM.

s County and Kern
uis Obispo

YO and MONO Counties and the
NO County as defined below:

$2.00 additional per hour f
Northern portion of SAN BERNAI

That area within the following Boundary: Begin at the



intersection of the northern boundary of Mono County and the
California state line at the point which is the center of
Section 17, T1@N, R22E, Mt. Diablo Meridian. Continue S then
SE along the entire western boundary of Mono County, until it
reaches Inyo County at the point which is the NE corner of the
Western half of the NW quarter of Section 2, T8S, R29E, MDM.
Continue SSE along the entire western boundary of Inyo County,
until the intersection with Kern County at the point which is
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM.
Continue E along the Inyo and Kern County boundary until the
intersection with San Bernardino County at that point which is
the SE corner of section 34, T24S, R40E, MDM. Continue E along
the Inyo and San Bernardino County boundary until the point
which is the NE corner of the Western half of the NW quarter of
Section 6, T25S, R42E, MDM. Continue S to that point which is
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM.
Continue E in a straight line to the California and Nevada
state border at the point which is the NW corner of Section 1,
T17N, R14E, San Bernardino Meridian. Then continue NW along
the state line to the starting point, which is the center of
Section 18, T1@N, R22E, MDM.

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE
ENGI0012-004 08/01/2022
Rates Fringe

OPERATOR: Power Equipment

(DREDGING)
(1) Leverman........oeeuvun. $ 61.60 32.50
(2) Dredge dozer............ $ 55.63 32.50
(3) Deckmate........ccouunun. $5 2.50
(4) Winch operator (stern
winch on dredge)............ 32.50

(5) Fireman-Oiler,
Deckhand, Bargeman,
Leveehand.............. S 32.50

IRON©433-006 01/01/2
Rates Fringes
IRONWORKER

Fence Erector......ccvvvenn. $ 41.28 25.66
Ornamental, Reinforcing



and Structural.............. $ 46.20 34.30
PREMIUM PAY:
$6.00 additional per hour at the following locations:
China Lake Naval Test Station, Chocolate Mountains Naval
Reserve-Niland,
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training
Center-Goldstone, San Clemente Island, San Nicholas Island,
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB
$4.00 additional per hour at the following locations:
Army Defense Language Institute - Monterey, Fallon Air Base,
Naval Post Graduate School - Monterey, Yermo Marine Corps
Logistics Center
$2.00 additional per hour at the following locations:
Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock

LABOQ300-005 08/01/2022

Asbestos Removal Laborer......... $ 39.23

SCOPE OF WORK: Includes site mobilizati
cleanup, site preparation, removal of
material and toxic waste, encapsulation}
disposal of asbestos- containing maiesials and
by hand or with equipment or macj
fabrication of temporary woode
decontamination stations.

d assembly of

LABO@345-001 07/01/2022
s Fringes

LABORER (GUNITE)
GROUP 1.........0.0uunn .. . 21.37
GROUP 2........ccvvein ¥ $ 47.55 21.37
GROUP 3......civiniiinnnnn, $ 44.01 21.37



FOOTNOTE: GUNITE PREMIUM PAY:  Workers working from a
Bosn'n's Chair or suspended from a rope or cable shall
receive 40 cents per hour above the foregoing applicable
classification rates. Workers doing gunite and/or
shotcrete work in a tunnel shall receive 35 cents per hour
above the foregoing applicable classification rates, paid

on a portal-to-portal basis. Any work performed on, in or
above any smoke stack, silo, storage elevator or similar
type of structure, when such structure is in excess of
75"'-0"" above base level and which work must be performed in
whole or in part more than 75'-0"" above base level, that
work performed above the 75'-0"" level shall be compensated
for at 35 cents per hour above the applicable
classification wage rate.

GUNITE LABORER CLASSIFICATIONS
GROUP 1: Rodmen, Nozzlemen
GROUP 2: Gunmen

GROUP 3: Reboundmen

LAB0OO783-002 07/01/2022

Rates Frin

LABORER (TUNNEL)

GROUP 1....iviiiininennnnnnn $ 45.68 23.30

GROUP 2....iiiiinnenennnnans $ 46.00 23.30

GROUP 3....iiiiiiiininnnnnns $ 46.46 23.30

GROUP 4. . iviiiinininnnnnnn $ 47.15 23.30
LABORER

GROUP 1....iviinininennnnnns 1.04

GROUP 2....iiiiiinenennnnnns 04

GROUP 3. .iiiiiinnenennnnans 21.04

GROUP 4. ... iiiiiiiinnnnnns 21.04

GROUP 5....ccvivivnvnnny 21.04

LABORER CLASSIFICATIONS

GROUP 1: Cleaning a
screeding for rough s

nel forms; Concrete
e-off; crete, water curing;
Demolition laborer, the aning of brick if performed by a
worker performing any othe ase of demolition work, and
the cleaning of lumber; FireYwatcher, limber, brush loader,
piler and debris handler; Flag person; Gas, oil and/or
water pipeline laborer; Laborer, asphalt-rubber material




loader; Laborer, general or construction; Laborer, general
clean-up; Laborer, landscaping; Laborer, jetting; Laborer,
temporary water and air lines; Material hose operator
(walls, slabs, floors and decks); Plugging, filling of shee
bolt holes; Dry packing of concrete; Railroad maintenance,
repair track person and road beds; Streetcar and railroad
construction track laborers; Rigging and signaling; Scaler;
Slip form raiser; Tar and mortar; Tool crib or tool house
laborer; Traffic control by any method; Window cleaner;
Wire mesh pulling - all concrete pouring operations

GROUP 2: Asphalt shoveler; Cement dumper (on 1 yd. or larger
mixer and handling bulk cement); Cesspool digger and
installer; Chucktender; Chute handler, pouring concrete,

the handling of the chute from readymix trucks, such as
walls, slabs, decks, floors, foundation, footings, curbs,
gutters and sidewalks; Concrete curer, impervious membrane
and form oiler; Cutting torch operator (demolition); Fine
grader, highways and street paving, airport, runways and
similar type heavy construction; Gas, oil and/or water
pipeline wrapper - pot tender and form person; Guinea

chaser; Headerboard person - asphalt; Laborer, packing rod
steel and pans; Membrane vapor barrier installer; Power

broom sweeper (small); Riprap stonepaver, placing stone or
wet sacked concrete; Roto scraper and tiller; Sandblast
(pot tender); Septic tank digger and installer(lead);
scaler and cleaner; Tree climber, faller, chain sauw,
operator, Pittsburgh chipper and similar type brush
shredder; Underground laborer, including caisson bell

GROUP 3: Buggymobile person; Concrete cutti
pile cutter; Driller, jackhammer, 2-1/2
longer; Dri-pak-it machine; Gas, oil a

torch; Conc
rill steel or

and similar type; Impact wrench
pot person and workers applying
creosote, lime caustic and sim
(""applying"" means applyi
of such materials for pip
Operator of pneumatic, gas,
machine, pavement br
similar mechanical
Pipelayer's backup pe
joints, sealing, caulki diapering and including rubber
gasket joints, pointing a y and all other services;
Rock slinger; Rotary scarifi®r or multiple head concrete
chipping scarifier; Steel headerboard and guideline setter;
Tamper, Barko, Wacker and similar type; Trenching machine,

sting, come-alongs, and
ely classified herein;
grouting, making of



hand-propelled

GROUP 4: Asphalt raker, lute person, ironer, asphalt dump
person, and asphalt spreader boxes (all types); Concrete
core cutter (walls, floors or ceilings), grinder or sander;
Concrete saw person, cutting walls or flat work, scoring
old or new concrete; Cribber, shorer, lagging, sheeting and
trench bracing, hand-guided lagging hammer; Head rock
slinger; Laborer, asphalt- rubber distributor boot person;
Laser beam in connection with laborers' work; Oversize
concrete vibrator operator, 70 lbs. and over; Pipelayer
performing all services in the laying and installation of
pipe from the point of receiving pipe in the ditch until
completion of operation, including any and all forms of
tubular material, whether pipe, metallic or non-metallic,
conduit and any other stationary type of tubular device
used for the conveying of any substance or element, whether
water, sewage, solid gas, air, or other product whatsoever
and without regard to the nature of material from which the
tubular material is fabricated; No-joint pipe and stripping
of same; Prefabricated manhole installer; Sandblaster
(nozzle person), water blasting, Porta Shot-Blast

GROUP 5: Blaster powder, all work of loading holes, placing
and blasting of all powder and explosives of whatever t 5
regardless of method used for such loading and placin
Driller: All power drills, excluding jackhammer, whgffer
core, diamond, wagon, track, multiple unit, and any a
other types of mechanical drills without regard to th

of motive power; Toxic waste removal

TUNNEL LABORER CLASSIFICATIONS

GROUP 1: Batch plant laborer; ChangehouSe per s Dump
person; Dump person (outside); Swampe brake p
switch person on tunnel work); T R
person; Nipper; Pot tender, usi
(for example, but not by way o

other materials
shotcrete, etc.)

GROUP 2: Chucktender, cab
agitator cars; Vibrator pers
tools (except drill H
Concrete crew, incl

and unloading
. er, pneumatic
mucker, track person;
spreader

GROUP 3: Blaster, drill owder person; Chemical grout jet
person; Cherry picker per Grout gun person; Grout mixer
person; Grout pump person; ckleg miner; Jumbo person;
Kemper and other pneumatic concrete placer operator; Miner,

tunnel (hand or machine); Nozzle person; Operating of



troweling and/or grouting machines; Powder person (primer
house); Primer person; Sandblaster; Shotcrete person; Steel
form raiser and setter; Timber person, retimber person,
wood or steel; Tunnel Concrete finisher

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work

LABOO783-005 07/01/2022

Rates Fringes
Brick Tender 21.45
LAB01184-001 ©7/01/2022
Rates Fringes
Laborers: (HORIZONTAL
DIRECTIONAL DRILLING)
(1) Drilling Crew Laborer...$ 40.69 18.25
(2) Vehicle Operator/Hauler.$ 40.86 18.25
(3) Horizontal Directional
Drill Operator.............. $ 42.71
(4) Electronic Tracking
Locator.....vvviviiiiiiinnn. $ 44.71
Laborers: (STRIPING/SLURRY
SEAL)
GROUP 1....iiiiiiiiinnnnnnns $ 41.90
GROUP 2....iiiiiiiiinnnnnnns $ 43.20
GROUP 3. ... iiiiiiiiiinnnnns $ 45.21
GROUP 4. ... iiiiiiiiiinnnnns $ 46.95

LABORERS - STRIPING CLASSIFICATIONS

GROUP 1: Protective coating, pavg ing, ind¥Rding
pn any surface
; carstops;

operation of all related ent; equipment

repair technician

GROUP 2: Traffic sur
removal of all traf
(sandblasting, waterb
preparation of surface Traffic control
person: controlling and diW@esting traffic through both
conventional and moving lane¥closures; operation of all
related machinery and equipment

blaster; pot tender -
kings by any method
ng, etc.) and



GROUP 3: Traffic delineating device applicator: Layout and
application of pavement markers, delineating signs, rumble
and traffic bars, adhesives, guide markers, other traffic
delineating devices including traffic control. This
category includes all traffic related surface preparation
(sandblasting, waterblasting, grinding) as part of the
application process. Traffic protective delineating system
installer: removes, relocates, installs, permanently
affixed roadside and parking delineation barricades,
fencing, cable anchor, guard rail, reference signs,
monument markers; operation of all related machinery and
equipment; power broom sweeper

GROUP 4: Striper: layout and application of traffic stripes
and markings; hot thermo plastic; tape traffic stripes and
markings, including traffic control; operation of all
related machinery and equipment

LAB01414-003 08/03/2022

Rates Fringes
LABORER
PLASTER CLEAN-UP LABORER....$ 38.92 23.32
PLASTER TENDER......ccvvvvnnn $ 41.47 23.

Work on a swing stage scaffold: $1.00 per hour additi

Work at Military Bases - $3.00 additional per

Coronado Naval Amphibious Base, Fort Irwin rine Corps
Station-29 Palms, Imperial Beach Naval Aj tation, Marine
Corps Logistics Supply Base, Marine Co e Meadows,
Mountain Warfare Training Center, Naval”Air
Facility-Seeley, North Island Nava i ndenberg

PAINGO36-001 07/01/2020

Fringes
Painters: (Including
Abatement)
(1) Repaint (exclude
Diego County).......... ..$ 29.59 17.12
(2) All Other Work.......Y.. $ 33.12 17.24

REPAINT of any previously painted structure. Exceptions:



work involving the aerospace industry, breweries,
commercial recreational facilities, hotels which operate
commercial establishments as part of hotel service, and
sports facilities.

Rates Fringes
DRYWALL FINISHER/TAPER........... $ 46.28 23.52
‘PAINe@36-015 e1/e1/2020
Rates Fringes
GLAZIER. .t v iiiiiiiiiiiiiieiennnns $ 43.45 23.39

FOOTNOTE: Additional $1.25 per hour for work in a condor,
from the third (3rd) floor and up Additional $1.25 per
hour for work on the outside of the building from a swing
stage or any suspended contrivance, from the ground up

* PAIN1247-002 01/01/2023

FORT IRWIN; MARINE CORPS AIR STAYION 29 PABMS, AND MARINE
CORPS LOGISTICS SUPPLY BASE: $8l. itigflal per hour.

CEMENT MASON/CONCRETE FIN

PLUMGO16-002 09/01/2022

Rates Fringes



PLUMBER, PIPEFITTER,

STEAMFITTER
Work at Edwards AFB.........
Work at Fort Irwin Army

Work at Marine Corps
Logistic Base at Nebo,
Marine Corps Logistic Base
at Yermo and Twenty-Nine
Palms Marine Base...........
Work ONLY on new additions
and remodeling of bars,
restaurants, stores and
commercial buildings, not
to exceed 5,000 sq. ft. of
floor space.....ocevveinnenn
Work ONLY on strip malls,
light commercial, tenant
improvement and remodel
WOPK. oottt ie it iiii i
All other work except work
on new additions and
remodeling of bars,
restaurant, stores and
commercial buildings not

to exceed 5,000 sq. ft. of
floor space and work on
strip malls, light
commercial, tenant
improvement and remodel

PLUM@345-001 09/01/2022

PLUMBER
Landscape/Irrigation Fifter.
Sewer & Storm Drain Wo

ROOF0036-002 08/01/2

ROOFER. ... ivviiiiiinnnnn,

26.26

26.26

26.26

25.28

23.61

25.65
23.03

Fringes

19.52

FOOTNOTE: Pitch premium: Work on which employees are exposed
to pitch fumes or required to handle pitch, pitch base or



pitch impregnated products, or any material containing coal
tar pitch, the entire roofing crew shall receive $1.75 per
hour ""pitch premium"" pay.

SFCAQ669-009 01/01/2023
Does not include the northern part of the City of Chino, or the
Cities of Montclair and Ontario
Rates Fringes
SFCAQ709-004 01/01/2021
THE NORTHERN PART OF THE CITY OF CHINO, AND THE CITIES OF

MONTCLAIR AND ONTARIO:

Rates Fringes

SHEE@105-003 01/01/2023

LOS ANGELES (South of a straight line drawn between G
Big Pines)and Catalina Island, INYO, KERN (Northeast pa
of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN BERNARDINO C IES

Rates Fringes

SHEET METAL WORKER

(1) Commercial - New

Construction and Remodel
WOPK. vt iiiii i iiiinnenns 29.74
(2) Industrial work

including air pollutio
control systems, noise
abatement, hand rad
guard rails, exc
aritechtural sheet
work, excluding A-C,
heating, ventilating
systems for human comfort¥..

TEAMOO11-002 07/01/2022




Rates Fringes

TRUCK DRIVER

GROUP 1........cc0iviinvnnnn $ 36.19 32.54
GROUP 2......ccciuiiinnnnnnn $ 36.34 32.54
GROUP 3.......civiiiiinnnnn, $ 36.47 32.54
GROUP 4.........cciivinnnn $ 36.66 32.54
GROUP 5.......cciiiiininnn. $ 36.69 32.54
GROUP 6.....ccviniviinnnnn. $ 36.72 32.54
GROUP 7.....cieiniiennnnn, $ 36.97 32.54
GROUP 8.......cciiviinnnnn. $ 37.22 32.54
GROUP 9.......civiiiinnnnnnn $ 37.42 32.54
GROUP 10.........c0vuvennnnn $ 37.72 32.54
GROUP 11.......c00iivvvnnnnnn $ 38.22 32.54
GROUP 12........cciiiiininnn, $ 38.65 32.54

WORK ON ALL MILITARY BASES:

PREMIUM PAY: $3.00 per hour additional.
[29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB,
El Centro Naval Facility, Fort Irwin, Marine Corps
Logistics Base at Nebo & Yermo, Mountain Warfare Training
Center, Bridgeport, Point Arguello, Point Conception,
Vandenberg AFB]

TRUCK DRIVERS CLASSIFICATIONS

GROUP 1: Truck driver

truck driver; Water truck - 2
16 yds. water level; Erosi

GROUP 4: Driver of transit
truck, less than 6-

GROUP 5: Water truck,
person ($0.50 additiona r tire person); Pipeline and
utility working truck dri including winch truck and
plastic fusion, limited to pfpeline and utility work;
Slurry truck driver

es; Truck greaser and tire



GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck,
6-1/2 yds. water level and over; Vehicle or combination of
vehicles - 4 or more axles; O0il spreader truck; Dump truck,
16 yds. to 25 yds. water level

GROUP 7: A Frame, Swedish crane or similar; Forklift driver;
Ross carrier driver

GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck
repair person; Water pull - single engine; Welder

GROUP 9: Truck repair person/welder; Low bed driver, 9 axles
or over

GROUP 1@: Dump truck - 50 yds. or more water level; Water
pull - single engine with attachment

GROUP 11: Water pull - twin engine; Water pull - twin engine
with attachments; Winch truck driver - $1.25 additional
when operating winch or similar special attachments

GROUP 12: Boom Truck 17K and above

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Davis-Bacon Act for which the contract i
solicitation was issued) on or after Jan
contract is covered by the EO, the cqp
employees with 1 hour of paid sic
they work, up to 56 hours of paid
Employees must be permitted to us
own illness, injury or othergheal
preventive care; to assist i
like family to the employee) i
health-related needs, 4 uding
resulting from, or to
like family to the empl
violence, sexual assault,
on contractor requirements a
is available at

https://www.dol.gov/agencies/whd/government-contracts.

eave for their
eds, including
person who is

member (or person who is
victim of, domestic

stalking. Additional information
orker protections under the EO



Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 ©7/01/2014. PLUM is an abbreviation identifi
the union which prevailed in the survey for this
classification, which in this example would be Plumbe
indicates the local union number or district council
where applicable, i.e., Plumbers Local ©198. The next n
005 in the example, is an internal number used 4
the wage determination. 07/01/2014 is the eff
most current negotiated rate, which in thi
2014.

Union prevailing wage rates are upda
changes in the collective bargaini
this classification and rate.

Survey Rate Identifiers

tifier indicate that
ification in the survey and
ting a weighted average

n the survey for that

Classifications listed under
no one rate prevailed
the published rate is
rate based on all the r
classification. As this hted average rate includes all
rates reported in the surve it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates



the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEAL

1.) Has there been an initial decision i
be:

an existing published wage deteg
* a survey underlying a wage de
a Wage and Hour Division lettg
a wage determination mat
a conformance (additiona

On survey related mat
for summaries of surv
National Office because
the Davis-Bacon survey pr m. If the response from this
initial contact is not sati tory, then the process described
in 2.) and 3.) should be folloWed.

ontact, including requests
ith the Wage and Hour
ce has responsibility for

With regard to any other matter not yet ripe for the formal




process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable
interested party may appeal directly to the Administrati
Review Board (formerly the Wage Appeals Board). Writ

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review d are final.

END OF GENERAL DECISIO!



ARPA EXHIBIT
COMPLIANCE WITH AMERICAN RESCUE PLAN ACT (ARPA)
CORONAVIRUS LOCAL FISCAL RECOVERY FUND (CLFRF) FEDERAL GUIDELINES
USE OF ARPA CLFRF AND REQUIREMENTS

Number (FAIN): SL T0628 and Assistance Listing Number (former/y known as a @A numb
21.027, and therefore Contractor agrees to comply with any and all ARPA r&@uirements
addition to any and all applicable County, State, and Federal laws, regul iCi
procedures pertaining to the funding of this Contract. The use of the funds m
official federal guidance issued or to be issued on what constitutes a ne

regarding the foregoing. Contractor shall provide fo in any agreements with

subcontractor(s).
Contractor agrees to comply with the follo

A. In accordance with Title 2 CodJFe al Regulaions (C.F.R.) Section 200.322, the non-
Federal Contractor should, to greatest'e acticable under a Federal award, provide
a preference for the purcha cquidition, or use of goods, products, or materials produced
in the United States (includin ot limited to iron, aluminum, steel, cement, and other

manufactured productg). The req ents of this section must be included in all subawards
including all contr and purcha rders for work or products under this award. For

purposes of this jon: “Produced in'the United States” means, for iron and steel products,
United States. “Manufactured products” means items and
sed in whole or in part of non-ferrous metals such as aluminum;
r-based products such as polyvinyl chloride pipe; aggregates such as
ding optical fiber; and lumber.

services or equipment such as phones, internet, video surveillance, cloud
e allowable except for the following circumstances: Obligating or expending covered
ications and video surveillance services or equipment or services (as described
Title 2 C.F.R. Section 200.216) to: 1) Procure or obtain, extend or renew a contract to
ure or obtain; 2) Enter into a contract (or extend or renew a contract) to procure; or 3)
in the equipment, services, or systems, as described in Title 2 C.F.R. Section 200.216
that uses covered telecommunications equipment or services as a substantial or essential
component of any system, or as critical technology as part of any system. As described in
Public Law 115-232, section 889, covered telecommunications equipment is
telecommunications equipment produced by Huawei Technologies Company or ZTE
Corporation (or any subsidiary or affiliate of such entities) and: (i) For the purpose of public



safety, security of government facilities, physical security surveillance of critical infrastructure,
and other national security purposes, video surveillance and telecommunications equipment
produced by Hytera Communications Corporation, Hangzhou Hikvision Digital Technology
Company, or Dahua Technology Company (or any subsidiary or affiliate of such entities); (ii)
Telecommunications or video surveillance services provided by such entities or using such
equipment; and (iii) Telecommunications or video surveillance equipment or serwces
produced or provided by an entity that the Secretary of Defense, in consultation

115-232, section 889, subsection (f), paragraph (1), heads of
administering loan, grant, or subsidy programs shall prioritize available fun
support to assist affected businesses, institutions and organi
necessary for those affected entities to transition from covered
and services, to procure replacement equipment and s
communications service to users and customers is sustained.

and its contractors must comply with section 60 Solid Waste Disposal Act, as
he requirements of Section 6002

include procuring only items designated in guideli
(EPA) at Title 40 C.F.R. Part 247 that contaj

purchase price of the item exceeds $1
preceding fiscal year exceeded $10,088 procuringf§olid waste management services in a

manner that maximizes energ d ery; and establishing an affirmative
procurement program for proc ent of aterials identified in the EPA guidelines.
.S.C. Section 1352) - Contractors that apply or bid for
ile the required certification. Each tier certifies to the tier

D. Byrd Anti-Lobbying Amendme

officer or employee of Congress, or an employee of a member of
ith obtaining any Federal contract, grant or any other award covered

. s 1251 -1389), as amended Contracts and subgrants of amounts in excess

00 must contain a provision that requires the non-Federal award to agree to comply
icable standards, orders or regulations issued pursuant to the Clean Air Act (42
.S.C. Sections 7401-7671q) and the Federal Water Pollution Control Act as amended (33
.C. Sections1251-1389).

F. Rights to Inventions Made Under a Contract or Agreement. If the Federal award meets the
definition of “funding agreement” under Title 37 C.F.R. Section 401.2(a) and the recipient or
subrecipient wishes to enter into a contract with a small business firm or nonprofit organization
regarding the substitution of parties, assignment or performance of experimental,
developmental, or research work under that “funding agreement,” the Title 33 U.S.C. Sections



1251-1387 recipient or subrecipient must comply with the requirements of Title 37 C.F.R. Part
401, “Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements,” and any implementing
regulations issued by the awarding agency.

. Contract Work Hours and Safety Standards Act (40 U.S.C. Sections 3701-3708). Where
applicable, all contracts awarded by the non-Federal Contractor in excess of $10

week of 40 hours. Work in excess of the standard work week is permissible
worker is compensated at a rate of not less than one and a half timggfili

Section 3704 are applicable to construction work and provid
must be required to work in surroundings or under working con
hazardous or dangerous to health or safety. These requiremen
purchases of supplies or materials or articles ordinasilgmavailable o

apply to the
open market, or

hen required by Federal
excess of $2,000 awarded by non-
ith the Davis-Bacon Act (40 U.S.C.
#bor regulations (29 C.F.R. Part 5,
s Covering Federally Financed and
e, contractors must be required to pay

. Davis-Bacon Act, as amended (40 U.S.C. Sectio
program legislation, all prime construction
Federal entities must include a provisio
Sections 3141-3148) as supplemented
“Labor Standards Provisions Applica
Assisted Construction”). In acco
wages to laborers and mech
wage determination made b
to pay wages not less than o eek. The non-Federal contractor must place a copy of
the current prevailing, wage de ination issued by the Department of Labor in each
iSion to awa&ntract or subcontract must be conditioned upon the

e determination¥ The non-Federal Contractor must report all suspected

the Federal awarding agency. The contracts must also include a
ith the Copeland “Anti-Kickback” Act (18 U.S.C. Section 874 and

and SuBcontractors on Public Building or Public Work Financed in Whole
r Grants from the United States”). The Act provides that each contractor

tion, or repair of public work, to give up any part of the compensation to
otherwise entitled. The non-Federal contractor must report all suspected

The Contractor and all Subcontractors and Sub-subcontractors are required to pay their
employees and workers a wage not less than the minimum wage for the work classification
s specified in both the Federal and California wage decisions. See Exhibit “B” for
additional information regarding California Prevailing Wage Rate Requirements and the
applicable general prevailing wage determinations which are on file with the County and
are available to any interested party on request. The higher of the two applicable wage
determinations, either California prevailing wage or Davis-Bacon Federal prevailing wage,
will be enforced for all applicable work/services under this Contract.



J.

Contracts for more than the simplified acquisition threshold, which is the inflation adjusted
amount determined by the Civilian Agency Acquisition Council and the Defense Acquisition
Regulations Council (Councils) as authorized by Title 41 U.S.C. Section 1908, must address
administrative, contractual, or legal remedies in instances where Contractors violate or breach
contract terms, and provide for such sanctions and penalties as appropriate.

for settlement.

Equal Employment Opportunity. Except as otherwise provided under Titl
all contracts that meet the definition of “federally assisted construction co
C.F.R Sectlon 60-1.3 must include the equal opportunlty clause

, .F.R. , . s amended by
Executive Order 11375, “Amending Executive Order 11246 Rel3a Employment
Opportunity,” and implementing regulations at 41 C.F.R. part 60, 2deral Contract
Compliance Programs, Equal Employment Opportuni or.” The identified
clause is below and Contractor shall comply with and all legal requirements and
include the equal opportunity clause in each of i subcontracts.

The applicant hereby agrees that it wi cause to be incorporated into any
contract for construction work, or m
Secretary of Labor at Title 41 C.F.
funds obtained from the Fedefal G
Government pursuant to alnt, co

hICh is paid for in whole or in part with
orrowed on the credit of the Federal

owing: Employment, upgrading, demotion, or transfer; recruitment or
ising; layoff or termination; rates of pay or other forms of compensation;
r training, including apprenticeship. The contractor agrees to post in
laces, available to employees and applicants for employment, notices to be
d setting forth the provisions of this nondiscrimination clause.

contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
mployment without regard to race, color, religion, sex, sexual orientation, gender identity,
or national origin.

(3) The contractor will not discharge or in any other manner discriminate against any
employee or applicant for employment because such employee or applicant has inquired
about, discussed, or disclosed the compensation of the employee or applicant or another
employee or applicant. This provision shall not apply to instances in which an employee

4



who has access to the compensation information of other employees or applicants as a
part of such employee's essential job functions discloses the compensation of such other
employees or applicants to individuals who do not otherwise have access to such
information, unless such disclosure is in response to a formal complaint or charge, in
furtherance of an investigation, proceeding, hearing, or action, including an investigation
conducted by the employer, or is consistent with the contractor's legal duty to furnish
information.

(4) The contractor will send to each labor union or representative of work
he has a collective bargaining agreement or other contract or understan
be provided advising the said labor union or workers' representativeggof th
commitments under this section, and shall post copies of the notice in [
available to employees and applicants for employment.

Labor, or pursuant thereto, and will permit acc
the administering agency and the Secretar
ascertain compliance with such rules, regulati®

s, and accounts by
or purposes of investigation to

(7) In the event of the contractor's no ianca8@uith the nondiscrimination clauses of

canceled, terminated, or suspendedlilih whole ori nd the contractor may be declared

ineligible for further Govern% c rally assisted construction contracts in
accordance with procedures_ oriz8ehi e Order 11246 of September 24, 1965,
and such other sanctions @y be i emedies invoked as provided in Executive

Order 11246 of Septem
Labor, or as otherwise pro

issued pursuant to tion 204 of Executive Order 11246 of September 24, 1965, so that
such iBions will
with reSpect to any subcontract or purchase order as the administering
ct as a means of enforcing such provisions, including sanctions for

istering agency, the contractor may request the United States to enter into such
to protect the interests of the United States.

The applicant further agrees that it will be bound by the above equal opportunity clause
ith respect to its own employment practices when it participates in federally assisted
construction work: Provided, That if the applicant so participating is a State or local
government, the above equal opportunity clause is not applicable to any agency,
instrumentality or subdivision of such government which does not participate in work on
or under the contract.



The applicant agrees that it will assist and cooperate actively with the administering
agency and the Secretary of Labor in obtaining the compliance of contractors and
subcontractors with the equal opportunity clause and the rules, regulations, and relevant
orders of the Secretary of Labor, that it will furnish the administering agency and the
Secretary of Labor such information as they may require for the supervision of such
compliance, and that it will otherwise assist the administering agency in the discharge of
the agency's primary responsibility for securing compliance.

The applicant further agrees that it will refrain from entering into any contr,
modification subject to Executive Order 11246 of September 24, 1965,
debarred from, or who has not demonstrated eligibility for, Governgent
federally assisted construction contracts pursuant to the Executlve
out such sanctions and penalties for violation of the equal oppog

administering agency may take any or all of the following actiC
suspend in whole or in part this grant (contract, loan,_

e); refrain from
€ program respect to which
the failure or refund occurred until satisfactor of future compliance has been
received from such applicant; and refer t partment of Justice for
appropriate legal proceedings.

L. Data Collection Requirements — Contra agr ct pre-post data per County, and
United States Treasury guidelines anglf timeline, ct tracking and monitoring and
various reporting purposes. Data ipclu ited to: Required Project Demographic

Distribution Data; Required Pggf#fma and Programmatic Data; Required

Expenditure Report Data; an i aluation Data. Contractor agrees to track

and monitor data in a quan

nd United StateS Treasury guidelines and timeline, for project tracking
jous reporting purposes. Data including, but not limited to: Required

Eounty upon request, per County, and United States Treasury guidelines and
ontractor agrees to routine and impromptu program and project evaluation by the

tractor shall comply with Title 2 Code of Federal Regulations Part 200 (Uniform
inistrative Requirements, Cost Principles, and Audit Requirements for Federal Awards),
including, but not limited to, Title 2 C.F.R. Section 200.303 (internal control), Title 2 C.F.R.
Sections 200.331 through 200.333 (subrecipient monitoring and management), and Title 2
C.F.R. Part 200 Subpart F (audit requirements), as these sections currently exist or may be
amended. The use of funds must also adhere to official federal guidance issued or to be
issued on what constitutes an eligible expenditure. Any funds expended by Contractor or its



subcontractor(s) in any manner that does not adhere to official federal guidance shall be
returned to the County. Contractor agrees to comply with all official guidance regarding the
ARPA CLFRF. Contractor also agree that as additional federal guidance becomes available,
an amendment to this Contract may become necessary. If an amendment is required,
Contractor agrees to promptly execute the Contract amendment.

. Contractor shall retain documentation of all uses of the funds, including but not li
invoices and/or sales receipts in a manner consistent with Title 2 C.F.R. Secji
(retention requirements for records). Such documentation shall be produced {g§€ounty u
request and may be subject to audit. Unless otherwise provided by Fede r State |
(whichever is the most restrictive) Contractor shaII maintain all document '

clearly identify reimbursable costs, matching fun
expenditures by Contractor. Contractor sha i onthly report of expenditures under

expense. Any audit required by w’A G if§ regulation and United States Treasury
guidance will be completed ?ﬁtracto pdetor's expense.

. Contractor shall repay to C y reimbursement for ARPA CLFRF funding that is
determined by subsequent audi be unallowable under the ARPA CLFRF within the time
period required by but no later than one hundred twenty (120) days of
Contractor receivifil notice of audit ¥indings, which time shall include an opportunity for
Contractor to r, o and/or resolve the findings. Should the findings not be otherwise
resolved and C

e Requirements, Cost Principles, and Audit Requirements for Federal
.R. Part 200, other than such provisions as Treasury may determine are

rsal ldentifier and System for Award Management (SAM), Title 2 C.F.R. Part 25.

. Reporting Subaward and Executive Compensation Information, Title 2 C.F.R. Part 170.

. OMB Guidelines to Agencies on Governmentwide Debarment and Suspension
(nonprocurement), Title 2 C.F.R. Part 180, including the requirement to include a term or

condition in all lower tier covered transactions (contracts and subcontracts described in 2

7



C.F.R. Part 180, subpart B) that the award is subject to Title 2 C.F.R. Part 180 and Treasury’s
implementing regulation at Title 31 C.F.R. Part 19. Debarment and Suspension (Executive
Orders 12549 and 12689) - A contract award (see 2 C.F.R. Section 180.220) must not be
made to parties listed on the governmentwide exclusions in the System for Award
Management (SAM), in accordance with the OMB guidelines at Title 2 C.F.R. Part 180 that
implement Executive Orders 12549 (3 C.F.R. Part 1986 Comp., p. 189) and 12689 (3 C.F.R.
Part 1989 Comp., p. 235), “Debarment and Suspension.” SAM Exclusions contains t

X. Recipient Integrity and Performance Matters, pursuant to which the awai@hter
Title 2 C.F.R. Part 200, Appendix XlI to Part 200 is hereby incorporated by

Z. New Restrictions on Lobbying, Title 31 C.F.R. Part 21.

AA. Uniform Relocation Assistance and Real Propert
Sections 4601-4655) and implementing regulations

BB. Applicable Federal environmental laws and r

CC. Statutes and regulations prohibiting dj iNghide, without limitation, the following:
i. Title VI of the Civil Rights Ac Sections 2000d et seq.) and
Treasury’s implementing regu 31 CFR Part 22, which prohibit
discrimination on the basi onal origin under programs or activities

receiving federal finangi

i.  The Fair Housing A

3601 et seq.), which

vil Rights Act of 1968 (42 U.S.C. Sections

discrimination in housing on the basis of race, color,

familial status, or disability.

iil. Section 504 iif@tion Act of 1973, as amended (29 U.S.C. Section 794),
which pro iscriminati the basis of disability under any program or activity

ivi | financial assistance.

atlon Act of 1975, as amended (42 U.S.C. Sections 6101 et seq.),

ination on the basis of disability under programs, activities, and

r made available by state and local governments or

ies or agencies thereto.

mericans with Disabilities Act of 1990, as amended (42 U.S.C. Sections

'), which prohibits discrimination on the basis of disability under programs,

d services provided or made available by state and local governments or

ctor understands that making false statements or claims in connection with the
PA funded activities is a violation of federal law and may result in criminal, civil, or
inistrative sanctions, including fines, imprisonment, civii damages and penalties,
debarment from participating in federal awards or contracts, and/or any other remedy
available by law.

EE. Any publications produced with ARPA funds must display the following language: “This
project [is being] [was] supported, in whole or in part, by federal award number SLT-0628
awarded to San Bernardino County by the U.S. Department of Treasury.”

8



FF. Pursuant to Executive Order 13043, 62 FR 19217 (Apr. 18, 1997), Contractor is being
encouraged to adopt and enforce on-the-job seat belt policies and programs for their
employees when operating company-owned, rented, or personally owned vehicles.

GG. Pursuant to Executive Order 13513, 74 FR 51225 (Oct. 6, 2009), Contractor is being
encouraged to adopt and enforce policies that ban text messaging while driying and
establishing workplace safety policies to decrease accidents caused by distract

HH. As a recipient of federal financial assistance, the Civil Rights Restorati
applies, and Contractor assures that it:

i.  Ensures its current and future compliance with Title VI of the Civil

as amended, which prohibits exclusion from participation,

subjection to discrimination under programs and activitie

any person in the United States on the ground of rac

U.S.C. Sections 2000d et seq.), as implemented by the

Title VI regulations at Title 31 C.F.R. Part 22 and other pertin

as Executive Order 13166, directives, circulars [
documents.

i.  Acknowledges that Executive Order 1316 Access to Services for Persons

with Limited English Proficiency,” i ss to federally assisted

programs and activities for individu use of national origin, have Limited

English proficiency (LEP). Contr, that denying a person access to

its programs, services, and ac'ties, bec EP is a form of national origin
discrimination prohibited undefliTi e Civil Rights Act of 1964 and the

ingy regulations. Contractor shall initiate

e orders such

reasonable steps, or
ensure LEP persons
agrees that meaningful access may entail provide
s, including oral interpretation and written translation
ctive communication.

for language services for LEP persons during
applicable budgets and when conducting programs, services, and

nty must include the following language in every contract or agreement subject to
its regulations:

“The sub-grantee, contractor, successor, transferee, and assignee shall comply with Title
| of the Civil Rights Act of 1964, which prohibits recipients of federal financial assistance
from excluding a program or activity, denying benefits of, or otherwise discriminating
against a person on the basis of race, color, or nation origin (42 U.S.C. Section 2000d et
seq.), as implemented by the Department of the Treasury’s Title VI regulations, Title 31
C.F.R. Part 22, which are herein incorporated by reference and made a part of this contract
(or agreement). Title VI also includes protection to persons with “Limited English
Proficiency” in any program or activity receiving federal financial assistance, 42 U.S.C.

9



Section 2000d et seq., as implemented by the Department of the Treasury’s Title VI
regulations, Title 31 C.F.R. Sections Part 22, and herein incorporated by reference and
made a part of this contract or agreement.”

JJ. Contractor shall cooperate in any enforcement or compliance review activities by the County
and/or the Department of the Treasury. Contractor shall comply with information requests,
on-site compliance reviews, and reporting requirements.

KK. Contractor shall maintain records and financial documents sufficien
compliance with section 603(c), regulations adopted by Treasury impl
sections, and guidance issued by Treasury regarding the foregoing.

conduct audits or other investigations.
MM. Contractor shall maintain records for a period of five (5) yea

contract or a period of five (5) years after the last reporting date th&
the Department of the U.S. Treasury, whichever is later

NN. Contractor must disclose in writing any potentigife interest in accordance with Title
2 C.F.R. Section 200.112.

00. In accordance with Title 41 U.S.C. ubrecipient or Contractor may not
discharge, demote, or otherwise discrimi employee in reprisal for disclosing to
any of the list of persons or entities pro rmation that the employee reasonably
believes is evidence of gross mismgna ent of a f@@eral contract or grant, a gross waste of
federal funds, an abuse of aut ral contract or grant, a substantial and
specific danger to public he ion of law, rule, or regulation related to a
federal contract (including th |on for or negotiation of a contract) or grant.

The list of persons a ced in the paragraph above includes the following: (i)
A member of Co ative of a committee of Congress; (ii) An Inspector
General; (iii) Th rnment Accountability Office; (iv) A Treasury employee responsible for

Justice or o ment agency; (vi) A court or grand jury; or (vii) A management

e : ecipient, subrecipient, contractor, or subcontractor who has the
tigate, discover, or address misconduct. Subrecipient or Contractor shall
in writing of the rights and remedies provided under this section, in the

’ ontractor acknowledge that if additional federal guidance is issued, an
t to this Contract may be necessary. In the event any of the terms in this Exhibit
any other terms in the Contract, the terms in this Exhibit shall control.
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1 GENERAL PROVISIONS

1.1

Rev. 8/16/22

Basic Definitions

1.1.1 Acceleration Proposal Request. County’s written request to Contractor to
submit an itemized proposal for Extraordinary Measures in order achicve early
completion of all or a portion of the Work when the need for such g
to the fault of the Contractor.

1.1.3 Applicable Law. State, federal and local la dinances, building
codes, rules and regulations relating to the Work.

1.1.5 As-Builts. The Contractor’s daily, plete on-site set of Plans and
Specifications showing all changes ifi ns and revisions performed during the

limited to, a s, instructions to bidders, bid proposal, non-collusion
le standard contract, contractor’'s affidavit and final release, sample
wage determinations, general conditions, special conditions,
and Project drawings/plans.

Order. A Change Order is a written document prepared by the County
reement between the County and Contractor for: a change in the terms
f the Contract, if any; a specific Scope Change in the Work; the amount
ment, if any, in the Contract Sum; and the extent of the adjustment, if any,
Contract Time. The Change Order must be signed by an authorized
ntative of the County and Contractor.

.1.10 Change Order Request (COR). As more specifically described herein below, a
Change Order Request is a written document originated by the Contractor, which
describes an instruction(s) issued by the County after the effective date of the Contract,
which Contractor believes to be a Scope Change that may result in changes to the
Contract Sum or Contract Time or, which describes the need for or desirability of a
change in the Work proposed by Contractor.
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1.1.11 Construction Change Directive. A Construction Change Directive is a unilateral
written order prepared and signed by the County, directing Contractor to perform a
change in the Work prior to agreement on adjustment, if any, in the Contract Sum or
Contract Time, or both.

1.1.12 Contract. The Contract Documents form the Contrac
“‘Agreement”).

1.1.13 Contract Documents. The Contract Documents c
enumerated as such in the Contract between County and Contr
limited to, all Addenda issued prior to and Modifications isg

to the Contract.

1.1.15 Contractor. The indivi ip, corporation, joint venture, or other
legal entity entering into the Con y to perform the Work.

1.1.16  County. San yrdi

1.1.17 Date of Co nc nt. The date for commencement of the Work fixed by

ated in the Contract Documents. The term “Work Day” or “Working
calendar day except Saturdays, Sundays and County recognized

tive Work. Any or all of the Work, which is unsatisfactory, faulty,
lete or deficient, in material, workmanship or operation, or which does
the requirements of the Contract Documents, directives of the County,
ode requirements, or the requirements of any inspection, reference
rd, test, or approval specified in the Contract Documents.

1.1.20 Department. The San Bernardino County Project and Facilities Management
epartment.

1.1.21 Director. The Director of the Project and Facilities Management Department.
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1.1.22 Division. The San Bernardino County Project and Facilities Management
Department — Project Management. The Project Management is represented by the
Director or Chief of Project Management.

11.23 Extraordinary Measures. Measures implemented by Contractor at County’s
direction to expedite the progress of construction of all or a portion of the Work,
including, without limitation, (i) working additional shifts or overti supplying
additional manpower, equipment, and facilities, and (iii) submitting
for resequencing performance of the Work or other similar
specifically described in Paragraph 2.8.

1.1.24  Final Completion. The term Final Completion 4 i ed by the
County’s approval of Contractor’'s Final Application fqQj

C h in the Contract
Documents including, but not limited to, those set forth g ph 9.8 below, have
been satisfactorily completed. May be demonstrated by rding of a Notice of
Completion by the County.

1.1.25 Final Payment. County’s pay atcact Sum due to Contractor for
the entire Work, less only the sums_whic punty is specifically allowed to withhold
under the terms of the Contract Dogh @A pplicable Law.

1.1.26  Modifications. ] ication isMi) a written amendment to the Contract
signed by duly authorized res@mtatives gthe Parties, (ii) a Change Order, or (iii)) a
Construction Change Digéeti

1.1.27  Notice of Co n.  Document that is submitted by the County to the
County Record ili recordation when all Work called for in the Construction
Documents h

Proceed. The Notice to Proceed is a document issued by the
te of Commencement for the Work. The Contract Time for

r. The San Bernardino County or its duly authorized representative.

gdrties. The County and Contractor may be referred to collectively in the
ct Documents from time to time as the Parties.

1.1.31 Plans/Drawings. The Drawings, profiles, cross-sections, working drawings,
nd supplemental drawings or reproductions thereof, reviewed by the County or its
authorized agent, which show the locations, character, dimensions, or details of the
Work.
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1.1.32  Project. The Project is the total construction of which the Work performed
under the Contract Documents may be the whole or a part and which may include
construction by the County or by Separate Contractors.

1.1.33  Project Manager. County’s Project Manager, identified by County in writing,
is the County’s Project Representative, who interprets and defines the County’s policies,
renders decisions with respect to Contractor's performance of the approves

and submittals, reviews and approves Change Order Requests an
Construction Change Directives, reviews all quantity calc
quantities, reviews and approves changes in the Contract
defective Work notification, and reviews and determines 3

. The Project Manager
Order, written amendment to the
ty. Contractor acknowledges
that all Change Orders, Change Order Re s, Construction Change Directives, and
amendments to the written Con j approval of the Director, or his/her

1.1.35 Scope Chang Scope Change is Work that is not reasonably inferable
from the Contragt DocumeR@ upon which the Contract Sum is based, by a Contractor
with the skill perience, Tan&xpertise necessary for the proper, timely, and orderly
Work, and is (i) materially inconsistent with, or (ii) a material change in
, or other substantial deviation in, the Contract Documents upon
m is based; and are necessary to correct an error, omission or

Documents, which cannot reasonably be corrected in the

arate Contractors. The term Separate Contractors means licensed
performing a portion of the Project under separate contracts with the

1.1.37 Site. The physical area designated in the Contract Documents for
ontractor’s performance of the Work.

1.1.38  Specifications. The portion of the Contract Documents consisting of the
written requirements for labor, materials, equipment, construction systems, standards
and workmanship for the Work, and performance of related services, including all Work
and services defined in the Standard specifications, reference specifications, technical

PFMD - Project Management — General Conditions - 4



specifications, special provisions, General Conditions, and specifications in
supplemental agreements between the County and Contractor.

1.1.38.1 Article, Paragraph, and Subparagraph titles and other identifications of
subject matter in the Specifications are intended as an aid in locating and
recognizing the various requirements in the Specifications. Except where the titling
forms a part of the text, such as beginning words of a sentence e the title
establishes the subject, the titles are subordinate to and do imi
restrict the Specification text. Underlining or capitalizing of

does not signify or mean that such words convey special or @Ri
a precedence over any other part of the Contract Docume
shall govern over titling and shall be understood to bg i
The listings of various Sections of the Specificatiog ience only and
do not control the Contractor in dividing the W3 subcontractors or
establish the extent of the Work to be performed or B any Subcontractor
or trade. Contractor is solely responsible for prov
without respect to where or how t jous partsWof the Work may be
indicated or specified.

1.1.39  Subcontractor. A Subcontracto a person or entity who has a direct
contract with the Contractor to p of the Work at the Site. The term
“Subcontractor” does not includef@ Separa ongactor or subcontractors of a Separate
Contractor.

1.1.40  Sub-subcontr. r. A ontractor is a person or entity who has a
direct or indirect cont wit Subcontractor to perform a portion of the Work at the

Site.

1.1.41 ntial Completi@n. Substantial Completion is defined to mean the state
in the pro f the Work when the Work is sufficiently complete in accordance with
the Contr. ents as determined by the County so that the County can occupy

its intended use and as further defined in the Contract.

The term “Work” means the construction and other services required
bly inferable from, the Contract Documents as amended by Contract

uipment, tools, and services provided or to be provided by Contractor to
he Contractor’s obligations. The Work may constitute the whole or a part of the
and includes products purchased by Contractor from third parties, and
thereafter sold to County by Contractor.

1.1.43  Written Amendment to Contract — An amendment to the Contract which may
change the Contract Sum or Contract Time, as necessary, due to unforeseen
circumstances at the Project, additional Work required as a result of changes in
Applicable Laws, or other appropriate facts necessitating a Contract amendment.
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Correlation and Intent of the Contract Documents

1.21 Complementary Documents. The intent of the Contract Documents is to
include all items necessary for the proper execution and completion of the Work. The
Contract Documents are complementary, and what is required by any one shall be as
binding as if required by all. All Work mentioned or indicated 4 Contract
Documents, and all Work reasonably inferable from them, shall
Contractor as part of the Contract unless it is specifically indic
Documents that such work is to be done by others.

1.2.2 Order of Precedence. In the event of conflic
Documents the provision placing a more stringent reg
prevail. The Contractor shall provide the better qua

ontractor shall
quantity of Work
the event none of

hich is fot®d in the document with
discrepancies among the Contract
rder of precedence, with “(1)”

higher precedence. In the event of cq

Documents, interpretations will be based

being the highest:
(1)

Permits;

(2) Modification
(3) Specifigation
(4) De d Plans
(5)

Plans/Drawings;

le Plans/Drawings;

act, including all exhibits, and Addenda with later
ing priority over earlier Addenda;

Special Conditions, if any;

General Conditions; and

amed in the Contract Documents, the Contractor shall apply to the County in
iting for such further written explanations as may be necessary.

1.2.2.2 In the case of conflict or inconsistency in the Contract Documents, the
conflict or inconsistency must be brought to the attention of the County for written
clarification obtained from the County before proceeding with the Work affected by
the conflict or inconsistencies. Failure to obtain such written clarification from the
County will constitute waiver of any claim by Contractor related to such conflict or
inconsistency.
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1.2.2.3 All Work shall conform to the Contract Documents. No change therefrom
shall be made without review and written acceptance by County.

1.2.3 Organization. Organization of the Specifications into divisions, sections, and
articles, and sequential order of Plans/Drawings shall not control the Contractor in
dividing the Work among Subcontractors or in establishing the extent of the Work to be
performed.

1.24 Well-Known Terms. Unless otherwise stated in the @
words which have well-known technical or construction indust

ptract DoGliments,
ings arefised in

the Contract
bor, or equipment
required for the Work shall be construed to set a preced® @Spect to subsequent
interpretation of the Contract Documents or performance ork unless such a

1.2.5 Contractor Deviations. No deviations by t

1.2.6 Complete Agreement. The nts constitute the full and
complete understanding of the Parties a persede any previous agreements or
understandings, oral or written, wj subject matter hereof. The Contract
may be modified only by a writf@€n instru ned by both Parties or pursuant to
Article 7.

nt

1.3  Capitalization

Terms capitalized in these Gen
(i) the titles of numberghl articles,
clauses in the docu t or (iii) titles

onditions include those which are (i) specifically defined,
identified references to paragraphs, subparagraphs and
ther Contract Documents or forms.

1.4 Interpretation

. In the interest of brevity, the Contract Documents frequently

articles Slich as “the” and “an”, but the fact that an article is absent from one

nstrued to limit such statement to specific items or matters set forth
iately following such word or to similar items or matters whether or not non-
language (such as “without limitation, “but not limit to,” or words of similar
import) is used with reference thereto, but rather shall be deemed to refer to all other
ems or matters that could reasonably fall within the broadest possible scope of such
general statement.

1.4.2 References to Contract Documents. Where “as indicated”, “as detailed”, or
words of similar import are used, it shall be understood that the reference is made to
any one of the Contract Documents.
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1.4.3 Severability. In the event any article, section, sub-article, paragraph,
subparagraph, sentence, clause, or phrase contained in the Contract Documents shall
be determined, declared, or adjudged invalid, illegal, unconstitutional, or otherwise
unenforceable such determination, declaration, or adjudication shall in no manner affect
the other articles, sections, sub-articles, paragraphs, subparagraphs sentences,
clauses, or phrases of the Contract Documents, which shall remain force and
effect as if the article, section, sub-article, paragraph, subparagrapp@€enten
or phrase declared, determined, or adjudged invalid, illegal, constituti@pal, or
otherwise unenforceable was not originally contained in the Co

1.4.4 Provisions Deemed Inserted. Each and every gfi@gisi e required

and the Contract Documents shall be read and enfo : such provision or
clause is included herein and, if through mistake or othe ch provision is not

inserted or not correctly inserted, then upon application & e Party, the Contract
Documents shall forthwith be physically a 0 make sucInsertion or correction
1.4.5 Headlnqs Not Controlling T gdings contained in the Contract

1.4.6 Singular/Plural/Gende enever the context so requires, the use of
the singular number shall_'ie
shall be deemed to i e any € g€nder, and each shall include corporation,
partnership, trust, or o le ntity whenever the context so requires.

1.4.7 Techni
Documents,
are used i
non-techni€al

I/Non-T. ical Words. Unless otherwise stated in the Contract
nical words abbreviations contained in the Contract Documents
dance with commonly understood construction industry meanings; and
and abbreviations are used in accordance with their commonly

Ref@enced Standards. Bulletins, standards, rules, methods of analysis or
cation of other agencies, engineering societies or industrial associations
d to in the Contract Documents. Reference may also be made to
rdinances, codes or regulations of any political subdivision having
These refer to the latest edition, including amendments in effect and
d at the time of advertising the Project for bid, unless specifically referred to by
edition, volume or date.
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Execution of Contract Documents

1.5.1 Signatures. The Contract shall be signed by the authorized representatives
of the County and Contractor.

1.5.2 Contractor Representations Concerning Contract Documents and Site
Investigation. By executing the Contract, Contractor represents and - ()

the Contract Documents are sufficiently detailed to enable Contra ine the
cost of the Work within the Contract Sum and Contract Time d the
Project Site, familiarized itself with the local conditions under @hRi to be
performed including, without limitation, the conditions contaln i results

and/or reports provided to or obtained by Contractor, ag i flected on
any Site surveys provided to or obtained by the Conié€i it i
qualified and competent to perform the Work set forth
is properly equipped, organized and financed to perfor
permitted and licensed by California and all o

aet Documents; (iv) it
; (v) it is properly

retain ¥only properly licensed
7 (vi) |t has familiarized itself with all
g, and storage of materials;

Subcontractors to perform the Work of t
conditions bearing upon transportation,
(vii) it has familiarized itself with t

itself with the staging
surrounding buildings i taging and storage operations to approved
areas; (xi) it shall maﬂw immediate surrounding areas of the Project Site in a
clean and safe manner a times; (xii) it will coordinate its construction activities with
County’s Separ, if any, performing work on the Project Site; (xiii) it will
adhere to th i if$oute identified by the County; and (xiv) it will adhere to
conditions set forth in the Contract Documents and any regulatory
vernmental entity with jurisdiction over the Project. In addition, and
going warranties, Contractor represents and warrants to County

Contractor has familiarized itself and will continuously familiarize
elf throughout performance of the Work with the nature and extent of the
Contract Documents, the Work, the Project Site, the identified existing
conditions of the Project Site and locality, and all laws, rules, ordinances,
and regulations of all government authorities and utilities having
jurisdiction over the Project that may affect costs, progress, performance,
or furnishing of the Work;

(2) Contractor has reviewed and carefully studied all examinations,
investigations, explorations, tests, reports and studies provided to
Contractor by County which pertain to the physical conditions at or
contiguous to the Project Site or conditions which otherwise may affect the
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cost, progress, performance or furnishing of the Work, within the Contract
Time and Construction Schedule. Contractor may rely upon the accuracy
of the technical data contained in such documents but not upon
nontechnical data, interpretations, opinions or conditional statements
contained therein;

(3) Contractor has reviewed all information and hown or
indicated on the Contract Documents with respect to ground
facilities at or contiguous to the Project Site;

(4) As of the effective date of the Contra as no
knowledge of any conflicts, errors, or djg > i Contract
Documents other than those which Con County of in
writing prior to executing the Contract; a

(5) Contractor is experienced and compet® e interpretation and

: [ e use of materials,
equipment and constructio es as are required to successfully
complete the Project. Co jts own expense, employ any
and all experts necessa ssfully complete the Work required by
the Contract Documg

use of Specifications and

Ownership and Use of Drawin ions and Other Instruments of Service

1.6.1 Ownership
sketches and other d
and shall remain the pro
County at the
Project and

All Drawings, Specification, plans,
including copies thereof, furnished by the County are
of the County and may be required to be returned to the
ense. They are to be used only with respect to this
any other project. Submission or distribution to meet
requirements or for other purposes in connection with the Project is
as publication in derogation of the County’s common law copyright

sued by Contractor, or its Subcontractors, including any Drawings,
and electronic data are “work for hire”, and shall become the property of
hen prepared and shall be delivered to County whenever requested. The
ctor hereby assigns to the County, without reservation, all copyrights to all
related documents, models, photographs, and other written expressions created
by the Contractor.

1.6.3 Submissions to County. A copy of every technical memorandum and report
prepared by Contractor shall be submitted to the County to demonstrate progress
toward completion of Work. In the event County rejects or has comments on any such
work product, County shall identify specific requirements for satisfactory completion by
Contractor.  Contractor shall provide County with Project related documents in
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reproducible or electronic format, upon County’s written request. All Project related
documents shall be turned over to County upon termination of this Agreement or Final
Completion, whichever occurs first.

1.7 Publicity

The Contractor, its agents, employees, subcontractors and suppliers shall
communication or correspondence with persons not directly involved in th
Project, concerning any aspect of the construction of the Project, withou
consent of County. All communications to the media, or in respo to
private citizens, shall be issued solely through the County.

2 SAN BERNARDINO COUNTY’S DUTIES AND RESPONSIB

2.1 General

The County shall designate the Project Manager(
Whenever the Contract Documents require or p
approve or disapprove of an action or reques
“County” shall mean the County’s Projec
make it clear that another person is a
communications to the County shall gh the County’s Project Manager. The
Contractor shall not be entitled re s (nor shall it be required to follow the
directions) from anyone outsid e sC person’s authority as set forth in written
authorization pursuant to the @0ntraci# Dire and decisions made by the County’s Project
Manager shall be binding o ernardino County. Contractor acknowledges that all
Change Orders, Change Order ws, Construction Change Directives and amendments to

in Paragraphs 4.1 below, in writing.
gunty to take or request an action or
amother Party, the reference to
ess the Contract Documents or context
s the County’s Project Manager. All

the written Contract uire the ap al of the Director, or his/her designee, and may also
require the approv the Board.

2.2 Reserved
d Services Required of the County

ppFfovals for Permanent Structures. Except for the permits, fees, and other
8 set forth under Subparagraph 3.7.1, that are the responsibility of the
ctor under the Contract Documents, the County shall pay for necessary
ents and charges reasonably required for construction, use, or occupancy of
permanent structures or for permanent changes in existing facilities.

2.3.2 Existing Utilities: Removal, Relocation and Protection. In accordance with
California Government Code Section 4215, the County shall assume the responsibility
for the timely removal, relocation, or protection of existing main or trunkline utility
facilities located on the Project Site which are not identified in the Contract Documents
provided by County. Contractor shall be compensated for the costs of locating,
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repairing damage not due to the Contractor’s failure to exercise reasonable care, and
removing or relocating such utility facilities not indicated in the Contract Documents with
reasonable accuracy, and for equipment on the Project Site necessarily idled during
such work. Contractor shall not be assessed Liquidated Damages for delay in
completion of the Work when such delay is caused by the failure of the County or the
utility provider to provide for removal or relocation of such utility facilities. Nothing in this
Paragraph shall be deemed to require the County to indicate the pre

Site can be inferred from the presence of other visible facilitie
meters and junction boxes, on or adjacent to the Project &i
encounters utility facilities not identified by the County in the C
Contractor shall immediately notify, in writing, the Count uch utility

perform repairs or relocation work or permit the Cajire Jo such repairs or
relocation work at a price determined in accordance with i

2.3.3 Surveys. Contractor shall be resp
performing any Work, all utility lines, mMng t
optlc Ilnes and cables, sewer Ilnes wa

phone cable, television, and fiber
s, electrical lines, including,
d telephone cables, and shall perform
the Work in such a manner so as v ing any such lines, cables, pipes, and
pipelines.

234 Time for Furnishifit). Dr services required of the County by the
Contract Documents sh [ e County with reasonable promptness.

2.4 County’s Right to Stop

correct WorR@hich is not in accordance with the requirements of the
required by Paragraph 12.2 or fails to carry out Work in accordance
with the Contract’Docu ts, the County may issue a written order to the Contractor to stop
of, until the cause for such order has been eliminated; however,
to stop the Work shall not give rise to a duty on the part of the County to
e benefit of the Contractor or any other person or entity. The County’s

the right
exercise

’s Right to Carry Out the Work

Contractor defaults or neglects to carry out the Work in accordance with the Contract
nts and fails within a forty-eight (48) hour period after receipt of written notice from the
County to commence and continue correction of such default or neglect with diligence and
promptness, the County may after such forty-eight (48) hour period give the Contractor a
second written notice to correct such deficiencies within a second forty-eight (48) hour period.
If the Contractor within such second forty-eight (48) hour period after receipt of such second
notice fails to commence and continue to correct any deficiencies, the County, without
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prejudice to other remedies the County may have, may correct such deficiencies. In such case
an appropriate Construction Change Directive shall be issued deducting from payments then
or thereafter due the Contractor, the cost of correcting such deficiencies, including
compensation for any additional design services and expenses made necessary by such
default, neglect, or failure. If payments then or thereafter due the Contractor are not sufficient
to cover such amounts, the Contractor shall pay the difference to the County. The County’s
right to carry out the Work is in addition to and without prejudice to an rights or
remedies of the County.

2.6 Suspensions of Operations

In addition to the County’s right to stop the Work set forth in itions, the

Contractor shall, upon receipt of County’s written notice a tated therein,
suspend shipment and delivery of material and stop any part'@ ork and operations
under the Contract for such period or periods of time as the Co¥ eem advisable and
designate in said notice. Upon receipt of such noticg.to suspend tions, the Contractor

ion of such suspension
refrom as well as the reduction and
costs and expenses as may
en notice from the County to resume
any part of the Work and operations
ption notice. Contractor shall be
le 13 herein.

shall immediately confer with the County concerni
and stoppage, delays, and extensions of time r
possible elimination of the Contractor’s field co
result directly from such Work stoppage.
operations, the Contractor shall promp
including securing of materials requi
compensated for suspension in accorddfice with A

2.7 Prohibited Interests

No official of the County who uthorized in such capacity and on behalf of County to
negotiate, make, ac , Or appr or to take part in negotiating, making, accepting or
approving any Cog structural, engineering, inspection, construction or material supply
contract or any ract in connection with construction of the Project, shall become
directly or indirectly inte¥@sted financially in this Contract or in any part thereof. No officer,
employee, aiioh or inspector of or for County who is authorized in such capacity
nty to exercise any executive, supervisory or other similar functions in
uction of Project shall become directly or indirectly interested financially
part thereof. Contractor shall receive no compensation and shall repay

nsation received by Contractor hereunder, should Contractor aid, abet or

.8.1 Non-Compensable Extraordinary Measures. In the event the County
determines that the performance of the Work, or any portion thereof, has not
progressed or reached the level of completion required by the Contract Documents due
to causes within the control of Contractor, the County shall have the right to order the
Contractor to take corrective measures necessary to expedite the progress of
construction, including, without limitation, (i) working additional shifts or overtime, (ii)
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supplying additional manpower, equipment, and facilities and (iii) submitting a recovery
schedule for re-sequencing performance of the Work or other similar measures as
defined as Extraordinary Measures in Paragraph 1.1 above. Such Extraordinary
Measures shall continue until the progress of the Work complies with the stage of
completion as required by the Contract Documents. The Contractor shall not be entitled
to an adjustment in the Contract Sum in connection with the Extraordinary Measures
required by the County under or pursuant to this section. The County

deems necessary to ensure that the Contractor’'s performance of
with the Contract Time or interim completion dates set forth in
If Contractor or its Subcontractors fail to implement or co
Measures within ten (10) calendar days of County’s
without prejudice to other remedies take corrective
Contractor and shall reduce the Contract Sum.

2.8.2 Compensable Extraordinary Measures. County, cretion, may issue a
an itemized proposal for
ompletion of all or a portion of the
ble to County within ten (10)

Extraordinary Measures in order to achi
Work, due to no fault of the Contractor,

2.9  Authority of the Department a

2.9.1 The Division s
provisions of the Specifi

determination of the acceptable fulfillment of the Contract on the part of
hall be made by the Department.

e Director is authorized to represent the County regarding any suspension
mination of this Contract. The Board must approve any assignment of this

uthority of Board

The Board has the final authority in all matters affecting the Work.
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2.11 Materials Furnished by County.

2111 Materials furnished by the County will be available at locations designed in
the Contract Documents, or if not designated in the Contract Documents, they will be
delivered to a smgle Iocatlon of County s choice within the PrOJect area. They shaII be

Contract Sum.

211.2 The Contractor will be held responsible for all g
shall pay all demurrage and storage charges. Furnj
Contractor, lost or damaged from any cause whats@
Contractor. The Contractor will be liable to the County f8
damaged furnished material and such costs m
to become due the Contractor.

e replaced by the
of replacing lost or
any monies due or

3 CONTRACTOR'’S DUTIES AND RESPONSIBIL
3.1 General

The Contractor shall perform th dénce with the Contract Documents. The
Contractor shall not be reliev f oblig perform the Work in accordance with the
Contract Documents either ctivii@s or dtties of the County, or of the County’s Separate
Contractors, in their adminis f the Contract, or by tests, inspections, or approvals

required or performed b person%ﬁthan the Contractor.
. rmation (“RFI”)

ny condition which the Contractor believes, in good faith and with
It of an ambiguity, conflict, error or omission in the Contract
y the “Conditions”), it shall be the affirmative obligation of the Contractor
nty, in writing, of the Conditions encountered and to request information
sary to address and resolve any such Conditions. If the Contractor fails
5 County in writing of any Conditions encountered and the Contractor
perform any portion of the Work containing or affected by such Conditions, the
Il bear all costs associated with or required to correct, remove, or otherwise

Contrdctor fails to timely request information from the County.
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Supervision and Construction Procedures

3.31 Contractor's Means and Methods. The Contractor shall supervise and direct
the Work, using the Contractor's best skill and attention, and provide sufficient
supervision to assure proper coordination and timely completion of Project. The
methods and means adopted by the Contractor shall be such as to secure a quality of

the Contract Time. The Contractor shall be responsible for an
construction means, methods, techniques, sequences, and proce
all portions of the Work under the Contract, unless the Contr
specific instructions concerning these matters. If the Contract D
instructions concerning construction means, method ]
procedures, the Contractor shall evaluate the jobsitg
stated below, shall be fully and solely responsible for jQk gdlety of such means,
methods, techniques, sequences, or procedures. If the
means, methods, techniques, sequences, )
Contractor shall give timely written notice dar days to the County,
such notice shall include proposed chap@€s byontractor, and Contractor shall not
tions from the County. If the
Contractor is then instructed to proceged wit required means, methods, techniques,
sequences, or procedures witho changes proposed by the Contractor,
the County shall be solely respo

3.3.2 Contractor’s Viﬁ
acts and omissions o
subcontractors, and t
performing any of the

ployees, Consultants, Subcontractors, Sub-
S and employees, and any other persons or entities
nder a direct or indirect contract (or other arrangement)

Lines and Encroachments. If required by County, prior to the
e Work on the Project Site, County shall have all property corners
icd and established by a State licensed land surveyor, shall locate
ether With all grades, lines, and levels necessary for the Work, on the
ablishing necessary reference marks from which the Work can progress
rately an@¥ shall furnish Contractor with reasonable evidence of such verification,

or shall not disturb survey monuments, lot stakes (tagged), or bench marks
t the consent of the County. The Contractor shall bear the expense of replacing
t may be disturbed without permission. Replacement shall be done only under
the direction of a Licensed Land Surveyor or a Registered Civil Engineer authorized to
ractice land surveying within California. After all lines are staked out and before
foundation Work is commenced, Contractor shall review with County the placement of
all buildings and other permanent facilities to be constructed on the Site. Any
encroachments resulting from the Contractor's locating or constructing the Work on
adjacent properties to the Project Site as revealed by a survey of the foundations or an
"as-built" survey, except for encroachments arising from errors or omissions not
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reasonably discoverable by Contractor in the Contract Documents, shall be the sole
responsibility of Contractor, and Contractor shall commence the remedy of such
encroachments within thirty (30) calendar days after discovery thereof (unless
circumstances require a more rapid response), at Contractor's sole cost and expense,
either by the removal of the encroaching improvement (and the subsequent
reconstruction of such improvement on the Project Site) or by agreement with the owner
of the adjacent property, in a form and substance satisfactory to Cg in its sole
discretion, providing a permanent easement for such encroachment

3.34 Inspection of Work In Place. The Contractor sha or the
inspection of portions of Work already performed to determine t [
proper condition to receive subsequent Work.

3.3.5 Contractor’'s Representative. Contractor sha
as deemed necessary by Contractor. Any Project Sta
member shall be subject to the approval of the County.
requesting replacement of any Project St
County, Contractor shall in a timely mann
hours after notification, replace such me
the County.

petent Project Staff
d any replacement
ice from the County
unsatisfactory to the
o event longer than twenty-four (24)
etent member satisfactory to

3.3.56.1  Superintendent.
superintendent to assure pro

shall provide an onsite full-time
n and timely completion.

'he Co

r coordin

Labor and Materials

Contractor shall coordinate its Work with that of all others
jes, storage, installations, and construction utilities. The
e responsibl&¥for the space requirements, locations, and staging of its
s and locations approved by County. Where the proper and most
irements, locations, and routing cannot be made as indicated in the

3.41 Coordination.

orary or Permanent Work. Unless otherwise provided in the Contract
e Contractor shall provide and pay for labor, materials, equipment, tools,
equipment and machinery, water, heat, sewer and electrical utilities,
ortation, and other facilities and services necessary for proper execution and
tion of the Work, whether temporary or permanent and whether or not
incorporated or to be incorporated in the Work.

3.4.3 Labor Discipline. The Contractor shall enforce strict discipline and good order
among the Contractor's employees and other persons carrying out the Contract. The
Contractor shall not permit employment of unfit persons or persons not skilled in tasks
assigned to them. Contractor shall not permit the possession or use of alcohol or illegal
drugs on the jobsite nor shall the Contractor allow an employee, Subcontractor, material
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man, or any other person under the influence of alcohol or illegal drugs, or who is
otherwise incapacitated to work on the Project.

3.4.4 Skilled Labor. None but skilled workmen shall be employed on any portion of
the Work. When required in writing by the County, the Contractor, Subcontractor or
Sub-Subcontractor shall discharge any person who is, in the reasonable opinion of the
County, incompetent, unfaithful, disorderly or otherwise unsatisfactg shall not

the County. Such discharge shall not be the basis of any claim compen§ation or
damages against the County or any of its officers or agents.

3.45 Procurement and Installation of Materials and @i ctor shall:
() place orders for all materials and equipment, takingd ( ent market and

dates; and (iii) arrange for alternate sources for the sup fCritical materials and
equipment to maintain the schedule. in this duty, County
reserves the right to order such materi uipment as the County may deem
advisable to maintain the schedule for t ntract Time and all expenses
shall be charged to and paid for by Cont within the Contract Sum. Contractor
shall keep the County informed rocurement and shall promptly notify
County in writing of any materi ich may not be available within the
time scheduled or necessary for he Contractor shall be responsible for the
space requirements, locati@fs, f its equipment. In areas and locations
where the proper and
be made as indicated,
not limited to, County, A
effective and effigient meth

C actor shall meet with all others involved, including, but
iieCt, and Subcontractors before installation, to plan the most
f overall installation.

ents by patent, proprietary, manufacturer or brand name, with or
ords “or equal’, only such items shall be provided unless the County’s
approval is obtained for the substitution. The burden of proving the
y material, process, or equipment proposed for substitution shall rest

If any substitution request offered by the Contractor is not found to be
equivalent or cannot be delivered to the Site in compliance with the Project
Schedule, Contractor shall furnish and install the material specified in the Contract
Documents.

3.4.6.3 Proposals for substitutions shall be submitted to the County using an
approved format. Unless otherwise approved in writing by County, no substitution
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will be considered or allowed by the County without Contractor's delivery of the
following to County:

(1) A full explanation of the proposed substitution and submittal of all
supporting data including technical information, complete manufacturers
catalogs, brochures, drawings, samples, warranties, certified copies of test
results, installation instructions, operating procedu d other
descriptive information to substantiate Contractor’s
quality and necessary for a complete evaluation of th

(2) A complete description of the difference be
of the Contract Documents and the proposeg i mparative

(3) A description of aspects uments affected by the
proposal;

(4) The adjustment, i ontract Sum in the event the
substitution is accep, >

A list of projects, to the extent known, where the subject of the
t was used and the results; and

8) er information reasonably necessary to fully evaluate the
bstitution request.

submitting a substitution request, Contractor will be deemed to certify
ounty that (i) the proposed substitution is equal to or exceeds all

uirements of the pertinent Contract Documents as reasonably determined by
tractor; (ii) Contractor accepts the warranty and correction obligations in
connection with the proposed substitution as if originally specified; (iii) the cost data
presented is complete and includes all related costs under Contract; (iv) Contractor
will coordinate the installation of the accepted substitute, making such changes as
may be required for the Work to be complete in all respects; (v) Contractor waives all
Claims for additional costs related to the substitution which subsequently become
apparent; and (vi) Contractor accepts all responsibility for direct or indirect costs
and/or time impacts as result of the substitution.
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3.4.6.5 Contractor shall submit to County, or its designated representative (i.e.
Architect) all requests for substitutions, including products to be reviewed as an
approved equal, together with substantiating data, within 20 days after the award of
the Contract, or as otherwise stated in the Contract Documents. Following
commencement of construction, substitutions requested by the Contractor will be
considered only when one or more of the following conditiog & met and
documented by Contractor:

(1)  Specified item fails to comply with regulato

(2) Specified item has been discontinued

cified product to be unsuitable for
intended use or refugds installation of product.

hnical and aesthetic qualities of materials

3.4.6.6 The County has re
i accept a substitution of a product with a

specified, and in no ¢ Wi
lower cost which do

3.4.6.7 No incomp equest for substitution will be considered by the County,
or whichY@sufficient information is submitted will be disapproved by
r lack of subst@ntiating data.

of the Contractor to submit proposed substitutions for approval in
ibed may be deemed sufficient cause for disapproval by the
itution otherwise proposed.

ntractor shall proceed with performance of the Work as required by the
cuments and shall not modify such requirements in accordance with any
n request unless the County approves such request in a written order. In
event County approves a substitution request and Contractor furnishes a
rial, process or article more expensive than that specified, the difference in cost
shall be borne entirely by Contractor. Any engineering, design fees or agency fees
required to make adjustments in material or work of all trades directly or indirectly
affected by the approved substituted item shall be borne entirely by Contractor.

3.4.7 Reference Standards. Any material specified by reference to the number,
symbol, or title of a standard such as that of the American Society for Testing Materials
(“ASTM”), Underwriters Laboratories, Factory Mutual, a product or commercial
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standard, or similar standards, shall comply with the requirements of the latest revisions
thereof and any supplement or amendment thereto in effect on the date of the Contract.
The standards referred to, except as specifically modified in the Specifications, shall
have the same force as if they were printed in full within the Contract Documents.
Whenever a product is specified in accordance with such a Reference Standard, the
Contractor shall present a certification from the manufacturer and test data to

substantiate compliance, when requested by the County or by the
Specifications, certifying that the product complies with the pa ard or
specification.

3.4.8 Manufacturer’s Instruction. Where it is required in th uments
that materials, products, processes, equipment or the li i applied in
accordance with manufacturer’s instructions, directions ficati r words to this
effect, it shall be construed to mean that said applica j jon shall be in strict
accord with current printed instructions furnished by thé& irer of the material
concerned for use under conditions similar to those at the If there is a conflict
between manufacturer’'s instructions and A e Contract Documents,

3.4.9 Workmanship, Materials and
equipment, materials, and articl in the Work are to be of the most
suitable grade of their respectiv ose; and equipment, materials, and
parts shall be new, best quality, nd free from defects.

All workmanship,

3.4.9.1 All materi ed in the Work shall be protected from
damage during shifii very, storage, and handling, and after installation until

and work quality not conforming to the requirements of the
shall be considered defective and will be subject to rejection.

fective work or material, whether in place or not, shall be removed
from the Site by the Contractor, at its expense, when so directed by the

.5 If the Contractor fails to replace any defective or damaged work or
material after reasonable notice, the Project Manager may cause such work or
materials to be replaced. The replacement expense will be deducted from the
amount to be paid to the Contractor.
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Warranty and Correction

3.5.1 Warranty. The Contractor warrants to the County that: (i) materials and
equipment furnished under the Contract will be of good quality and new unless
otherwise required or permitted by the Contract Documents; (ii) the Work will be of good
quality and free from defects; (iii) the Work will conform to the requwements of the
Contract Documents; and (iv) Contractor will deliver a Project free of e claims.
Work not conforming to these requirements, including substi
approved by the County, shall be deemed defective. Contract
improper or insufficient maintenance, improper operation, or n

normal usage. If required by the County, the Contractor sh
evidence as to the kind and quality of materials and e
limited by the provisions of Paragraph 12.2 herein.

3.5.2 Commencement of Correction Periods. In ac vith Paragraph 12.2
herein, in addition to warranties required ¢ ontract Documents,
Contractor shall, and hereby does, warrza period of one (1) year
commencing from the date of Final Comp he Work and shall repair or replace
any and all such Work, together with ar ich may be displaced in so
doing, that may prove defective i Ship and/or materials, without expense
whatsoever to County.

3.56.2.1 This paragraph d i way limit the warranty on any items for
which a longer guara is ifi i
gives a warranty for

ngeppe

3.5.3 No Limitation. thing contained in this Section shall be construed to
establish a perig of limitati ith respect to other obligations that the Contractor might
ments. Establishment of the one-year period for
relates only to the specific obligation of the Contractor to correct the
lationship to the time within which the obligation to comply with the
ay be sought to be enforced, nor to the time within which
ay be Commenced to establish the Contractor’s liability with respect to

obligation other than specifically to correct the Work. Neither the
Payment nor the use or occupancy of the work, in whole or in part, by
onstitute acceptance of Work not in accordance with the Contract
or relieve the Contractor from liability for faulty or defective Work.

Overlap. Where any warranties provided under the Contract Documents
overlap, conflict, or are duplicative, Contractor shall be bound by the more stringent
quirements.

3.5.5 County’s Right to Correct. If Contractor fails to commence corrections within
forty-eight (48) hours after receipt of written notice, County, under the provisions of
Article 12 herein, will proceed to have defects repaired and made good at the expense
of Contractor and its performance bond surety, plus fifteen percent (15%) for County’s
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overhead and administrative expense. County may charge such costs against any
payment due Contractor. |If, in the opinion of the County, defective work creates a
dangerous or hazardous condition or requires immediate correction or attention to
prevent further loss to the County or to prevent interruption of operations of the County,
the County may take immediate action, give notice, make such correction, or provide
such attention and the cost of such correction or attention shall be charged against the
Contractor. Such action by the County will not relieve the Contractor gf i
provided in this Section or elsewhere in the Contract Documents.

3.5.6 Procurement and Assignment of Warranties. Cont
name of County, or transfer or assign to County or County’s de
of Final Completion of the Work, any and all warranties o
is required to obtain pursuant to the Contract Docume
from any other person or entity other than Contra but” not limited to,
Subcontractors and manufacturers, and further agrees , e Work in such a
manner so as to preserve any and all such warranties. Cd ) shall secure written
warranties from all Subcontractors in the for, oved by C@inty. Contractor and its
Subcontractors shall offer any warranty or extensions that are offered by
manufacturers of any equipment or systefigi ' the County.

3.5.7 Survival of Warranties.
Contractor's completion of the
Work.

s of this Paragraph 3.5 shall survive
rk or tefina of Contractor’s performance of the

Taxes

3.6.1 Payment. The
similar taxes fogdhe Work p

tractor shall pay all applicable sales, consumer, use, and
ided by the Contractor and such taxes shall be included

r Employee Payments. Contractor accepts full liability for the
any all contributions, deductions, or taxes for social security,

ploy insurahce, old age and survivor’'s benefits, medical and health benefits,

r any oth@k purpose not or hereafter imposed under any Applicable Law measured
e wages Balary or other remuneration paid to persons employed by or on behalf of

icable Law, including procurement of any necessary occupational licenses,
its and inspection certificates.

3.\°ermits, Fees and Notices

3.71 Responsibility for Permits and Fees.  Except for the permits, approvals,
government fees, licenses and inspections which have been identified and designated
elsewhere in the Contract Documents to be provided by the County, Contractor shall
identify and obtain all permits, certificates, licenses, fees, approvals and inspections
necessary or required for the proper execution and completion of the Work, or which are
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customarily secured after execution of the Contract and shall submit to County copies of
receipts for reimbursement within the Contract Sum. All such permits, licenses and
certificates shall be delivered to the County before Contractor submits a final Application
for Payment. Unless stated otherwise in the Contract Documents, the County will pay
connection fees directly to the utilties for all permanent water and electrical
connections.

3.7.2 Notices. The Contractor shall comply with and give notic i y laws,
ordinances, rules, regulations, and lawful orders of public autlQuiti ble to
performance of the Work.

3.7.3 Bonds. The Contractor shall procure and pay4ifige red of the
County by any public or private entity with jurisdiction g Droj ontractor shall

with any required personal undertakings. The ContractG 30 obtain and pay all
charges for all approvals for street closings, traffic regulatiQy ing meter removal,

performance of the Work.

3.7.4 Compliance with Applicable Law.

3.7.4.1 Contractor is res
requirements of local agenci@& and insp@etors having jurisdiction over the Work. If
the Contractor observegfihat f the Contract Documents are at variance
ptly notify the County in writing.

3.7.4.2 If the Cont
have reaso

performs any Work when the Contractor knows or should
ould be contrary to Applicable Law, Contractor shall
efore and shall bear all costs (within the Contract Sum)

lude in the Contract Sum and Schedule of Values all Allowances provided
ntract Documents. Items covered by Allowances shall be supplied for such
oved by Owner. All expenditures for Allowances shall be separately itemized in
Application for Payment and are subject to County’s prior approval. County shall not
e Contractor for Allowance costs in excess of the amounts specified in the Schedule

of Values without County’s prior written approval of such costs.

Rev. 8/16/22
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Contractor’s Key Personnel and Subcontractors

3.91 Contractor's Project Manager. The Contractor's Project Manager, as
designated in the Agreement or as otherwise approved in writing by County, shall: (i) be
present at the Project Site at all times that any Work is in progress and at any time that
any Subcontractor or employee of Contractor is present at the Site; (ii) attend all job

meetings; (iii) be actively involved throughout all phases of construct Project;
(iv) maintain oversight of the Project at all times; (v) have full auth nt and
act on behalf of the Contractor for all purposes under this Agreeme e and
direct the Work using his or her best skill and attention; (vi or the
means, methods, techniques, sequences, and procedures us rk; (viii)
adequately coordinate all portions of the Work; and (ix) ipalf€ontact with

Contractor's Project Manager, or any proposed desi§ , e submitted to the
County at the preconstruction meeting.

3.9.2 Contractor’'s Key Personnel. In
Contractor represents to County that cert,
Agreement or as otherwise approved in
the superintendent, will perform se
may at any time elect to add job

ated Project Manager,
al key personnel, designated in the
, including but not limited to,
d by the Contract Documents. County
ontractor's key personnel list.

3.9.3 Changes in

Subcontractors. Contra
personnel or Subcontr
prior written approval
Manager, key personn
qualifications a
approval.

person or

Manager, Key Personnel and

Ir responsibilities for this Project without the
ounty. Prior to making any changes to the Project
or Subcontractors, the Contractor shall submit the
the Contractor’s proposed replacement for the County's
unty determint®s, in its sole discretion, that the performance of any
ployed by Contractor is unsatisfactory, then at the written request of
hall remove, reassign, or replace such individual or entity without
t Sum and such individual or entity shall not be reemployed on

ications and Licenses. Work furnished by or on behalf of Contractor
ed by persons: (i) qualified to perform the Work assigned to them; and
to practice their respective trades or professions where required by
ble Law in the State where the Project is located. Contractor's Project Manager,
rsonnel, and Subcontractors shall be experienced in projects of similar nature
and complexity to the Project and must provide County with resumes of education,
aining, and relevant experience whenever requested and shall be approved by County
prior to their assignment to the Project.
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3.10 Documents and Samples at the Site

3.10.1  As-Built and Record Documents. Contractor shall maintain at the Project Site
and shall make available to County, one copy of the Contract Documents, Addenda,
requests for information, bulletins, Change Orders and other Modifications to the
Contract Documents, approved Construction Documents, Shop Drawings, Product
Data, Samples and mock-ups, permits, inspection reports, test r
schedules, subcontracts, and purchase orders in good order (the “

e County-approved
in the Work not

information” in a legible manner to show; (i) devia
Construction Documents made during construction;
previously shown; (iii) changes to existing copditions or ¢
differ from those shown on any existing uction DoCGUments; (iv) the actual
ipi , light switches, electric fixtures,
circuiting, ducts, dampers, access pa ves, drains, openings, and
stubouts; and (v) such other informatj hty may reasonably request.

3.10.2 Condition to Paymen 's OPligation to keep Record Documents

current, including As-Built Con i ments, and to make them available to
County is a condition pregédent duty to process Applications for Payment.
The Contractor shall prg#ide a ication of this monthly review, signed by the

County’s Project Man
thirty (30) calendar day

attach same to each Application for Payment. Within
er Substantial Completion or earlier termination of the

Agreement an a cond precedent to Final Payment, Contractor shall provide
final approv ecord Docu ts including, but not limited to, As-Built Construction
Documen proved Shop Drawings. Contractor’s obligations under Paragraph

mpletion of the Work or termination of Contractor’s performance of

Contractor shall maintain a daily log containing a record of
ctor’'s own forces working on Site, Subcontractors working on the Site,

d, problems encountered and other similar relevant data as the County may
ably require. The daily log shall be signed by Contractor's Superintendent,
S ed within 24 hours (next working day) to County’s Project Manager and shall be
made available to others as directed by County.

3.11  Shop Drawings, Product Data and Samples

3111 Shop Drawings. Shop Drawings are drawings, diagrams, schedules and
other data specially prepared for the Work by the Contractor, Subcontractor, Sub-
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subcontractor, manufacturer, supplier, or distributor to illustrate some portion of the
Work.

3.11.2 Product Data. Product Data are illustrations, standard schedules,
performance charts, instructions, brochures, diagrams, and other information furnished
by the Contractor to illustrate materials or equipment for some portion of the Work.

3.11.3 Samples. Samples are physical examples which jiiStrate
equipment, or workmanship and establish standards by which the i

3.11.4 Purpose. Shop Drawings, Product Data, Samples,
(“Submittals”) are not Contract Documents. The li mittals is
designated in the Specifications. The purpose of these i
those portions of the Work for which submittals
Documents, the way by which the Contractor proposes
given and expressed in the Contract Documents.

by the Contract
to the information

3.11.5 Contractor's Submittals.

r shall review for compliance with the

3.11.5.1 Prompt Submittals. The Co
Contract Documents, confir [ o the County, Submittals within the
timeframes required by the ts and with reasonable promptness
and in such sequence as tofgause no d@lay in the Work or in the activities of the
County or of separate . ctor's complete and timely submission of
submittals in conforwh th | Schedule (identified in the Specifications)
is a material consi tio the Contract. In the event that the County reasonably
determines that all y portion of any Submittal fails to comply with the
requirementsgof the Coffiact Documents and/or such Submittals are not otherwise
complete d accurat& as to require re-submission more than one time,
Il bear all costs (within the Contract Sum) associated with the review
such resubmitted Submittals. No adjustment to the Contract Time
shall be granted by the County to the Contractor on account of
o make timely submission of any Submittals.

lons, Contractor shall submit to County in compliance with the Submittal
hedule for review and approval, or for other appropriate action, one (1)
oducible transparency (sepia) and four (4) opaque prints (unless otherwise
specified in the Specifications) of all Shop Drawings and other Submittals, which
shall bear a stamp or specific written indication that Contractor has satisfied
Contractor's responsibilities under the Contract Documents with respect to the
review of the Submittal. All Submittals will be identified as the County may
reasonably require and shall include at a minimum the name of the Project, name of
the Contractor, be numbered consecutively and referenced to the Project Drawings
or Specification section affected. Submittals shall be combined for singular
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assemblies, items or materials. The data shown on the Shop Drawings must be
complete with respect to quantities, dimensions, specified performance and design
criteria, materials, and similar data in order to enable County to review the
information as required.

(1) Before submission of each Submittal, Contractor shall have
determined and verified quantities and dimensions, specifi grformance
criteria, installation requirements, materials, catalog n
data with respect thereto and reviewed and coordi
with other Submittals and with the requiremen
Contract Documents.

(2) Shop Drawings shall show in d@ftai i sections, and
dimensions of all members; the arra
connections and joints, and other pertinent o, all holds, straps,
and other fittings required by other contractd ttaching their work.
When required by the Co [ [ omputations shall be
submitted. The Contractor esponsible for delivering copies of
rk is dependent thereon.

(3) At the time jssion, Contractor shall give County
specific written notj iagon that the Submittal may have from
the requirements Documents, and, in addition, shall cause
n each Submittal submitted to County for

p Drawings or manufacturer’'s data show variations from
ument requirements because of standard shop practice
other reasor@the Contractor shall make specific mention of such
jations in its letter of transmittal.

reviewing and submitting Shop Drawings, Product Data,
» and similar submittals, the Contractor represents that the
ntractor has determined and verified materials, field measurements and
nditions related thereto, and has checked and coordinated the
formation contained within such Submittals with the requirements of the
ork, of the Contract Documents and of the Shop Drawings for related
Work.

3.11.6  Review by County. Unless Contractor is notified in writing of a specific need
r an extended period of time due to the nature or extent of the Shop Drawings being
submitted, County shall utilize its best efforts to complete Shop Drawing review within a
maximum of ten (10) calendar days. Submittals made by Contractor which are not
required by the Contract Documents may be returned without action by the County.
County’s review and approval will be general and for compliance with design intent and
information given in the Contract Documents and shall not extend to means, methods,
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techniques, sequences, or procedures of construction (except where a specific means,
method, technique, sequence, or procedure of construction is indicated in or required by
the Contract Documents). Review of Shop Drawings shall not relieve the Contractor
from the responsibility for proper fitting and construction of the Work, nor from furnishing
materials and work required by the Contractor which may not be indicated on the
reviewed Shop Drawings. The review and approval of a separate item as such will not
indicate approval of the assembly in which the item functions. Cont all make

copies of Submittals and submit as required new Submittals for f@ui
Contractor shall direct specific attention in writing to any and a i
corrections called for by County on previous Submittals.

3.11.7  Performance. The Contractor shall perform ork requiring
review of Submittals until the County has reviewed Submittal. Such
Work shall be in accordance with the approved Submitta ontract Documents,
al from the County.

3.11.8 Approved Submittals. The be performed in accordance with
approved Submittals and the Contrac relieved of responsibility for
variations from requirements of the Contr ocuments by the County’s approval of
r submittals unless the Contractor has

a Change Order or Constructi
variations. The Contractog@hall
in Shop Drawings, Pr
approval thereof.

rective has been issued, authorizing the
d of responsibility for errors or omissions

3.11.9 Resubmission. ntractor shall direct specific attention, in writing, on
resubmitted Drawings, duct Data, Samples, or similar submittals, to revisions
other than equired by the County on previous submittals. In the absence of such
written nofiCe th unty’s approval of a resubmission shall not apply to such revisions.

3.1 flicts rors or Omissions. If Contractor discovers any conflicts,
o} rrors in Shop Drawings or other submittals, Contractor shall notify the
C ive written instruction before proceeding with the affected Work.

intenance at Site. The Contractor shall maintain at the Site of the Project,
imes, a complete file of County reviewed Shop Drawings and manufacturers’ data
n and all Subcontractors.

ite Conditions

3.12.1  The Contractor represents that it has taken the necessary steps to ascertain
the nature, location and extent of the Work, and that it has investigated and satisfied
itself as to the general and local conditions which are applicable to the Work, such as:
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(1)  conditions bearing on transportation, disposal and storage of materials;

(2) the availability of labor, water, power and roads;

(3) normal weather conditions;

(4) physical conditions at the Site;

(5) the conditions of the ground;

(6) the character of equipment and facilities needed prior to and during the
performance of Work

3.12.2 To the extent the Contractor encounters subsurface co
materials which differ materially from that actually known by
those ordinarily known to exist or contained in information about
to Contractor prior to the deadline to submit bids, or gene

conditions are disturbed, and in no event later than twe&
observance of the conditions. [If such conditions co

days after the first
> been reasonably

Should any existing utilities or services be ISconnected or damaged during
, at no additional cost or time to the
es of whatever nature arising from
ir thereof and shall repair such items as

County, for all expenses and ¢
such disturbance or the replac
required to maintain conti

3.12.3 The Contra isd€sponsible for foreseeable site conditions and toxic
materials to the extent d ed in the Contract Documents and/or could be reasonably
inferred by the tractor WOn its experience and expertise on similar projects.

tor shall verify the location and depth (elevation of all existing
ore performing excavation Work.

e Constraints. Prior to mobilization on the Project Site, the Contractor shall
it to the County for approval a Site Constraint Plan including layout drawings to
s required to fully describe the proposed locations of all temporary construction
facilities and controls. This plan shall show the proposed activities in each portion of the
ork area and identify the areas of limited use or nonuse. This plan shall also show
proposed vehicle access routes and traffic control. Contractor shall confine operations
at the Project to the areas designated in the Contract Documents and the approved Site
Constraint Plan and within the hours permitted by codes, laws, ordinances, permits, or
the County, and shall not unreasonably encumber the Project Site or the adjoining
sidewalks, streets, and alleyways with any material, equipment, or debris. In that
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regard, Contractor shall keep the Site and surroundings clean and in a safe condition in
accordance with Paragraph 3.15 herein and the Specifications. Contractor shall use
only those locations designated on the approve Site Construction Plan for locating
Contractor’s trailers, staging areas, lay-down areas, and other construction operations.
The Contractor shall not unreasonably encumber the Site with any materials or
equipment, nor permit any persons on the Site, or any activity at the Site, except as the
presence of those persons, or that activity, is directly related to t The
Contractor shall be liable for any and all damage cause by it to the

3.13.2 Coordination. Contractor expressly acknowledge own
forces, and County’s Separate Contractors may be workln ly with
Contractor on the Project during certain periods of time i e Project
Site. Contractor and County will take all steps neg ' ction with the
construction Work not to interfere with the use and 8 roject Site by
County’s Separate Contractors and personnel to minimiz& aption of services to
such person, including, without limitation, utilities, ingress gress, and parking
Contractor further agrees to coordinate j [ ivities with all others
performing work on the Project Site, i ding eI|ver|es storage and installation.

Contractor shall meet and consult with
insure that Contractor and County are fully
the Project Site, and Contractor
County’s request to coordinate i
on the Project Site.

ed of all' other construction activities on
steps as are reasonably necessary at

ork wi rk of County’s Separate Contractors

3.13.3  Security. Thg#€ontract e responsible for providing security at the
Site of the Work with sts included in the Contract Sum. A temporary fence
shall surround the Pro) ite unless otherwise required by County. All security
provided by Co ctor sha coordinated with County’s existing security personnel, if

, the Co?wt%or shall take all necessary precautions and provide
icades, security guards, signs, notices, shoring, bracing, passageways,
r materials, equipment, and services as may be required (including,
h protections as may be required by Applicable Laws) for the

Utility Interruption. When it is necessary to interrupt any existing utility
. a minimum of fourteen (14) calendar days advance written request for
interruption of services shall be given by the Contractor to the County. Interruption of
ese services shall be of the shortest possible duration and shall be approved by the
County in advance of such interruption. In the event that such notices and approvals
are not secured prior to interruption in utility services the Contractor shall be financially
liable for any and all damages suffered by the County and third parties due to
unauthorized interruption.
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3.13.5 Parking. The Contractor shall coordinate and obtain all construction related
parking. The cost of all Contractor parking shall be included in the Contract Sum.

Cutting and Patching

3.141 Responsibility. Contractor shall be responsible for cutting, fitting, or patching
required to complete the Work or to make its parts fit together properly

3.14.2  Separate Contractors. Contractor shall not damage or Qe
the Work or fully or partially completed construction of the Cou
Contractors by cutting, patching, or otherwise altering suc
excavation. Contractor shall not cut or otherwise alter syg

or a Separate Contractor except with written consent o

ech hange to surfaces
constituting final finish, including but not limited to, glass , tile mosaic, finish
wood, finish metals, etc., necessary for t ning, instalfation, securing, and/or
shaII be accomplished with special
rocedures for finish changes
installing the specific finish material.
responsibility upon the Contractor for

care. If requested by the County, Contr:
to be done by any trades other than th
Failure to obtain County approva
any extra cost occasioned by und@@ceptabl

Cleaning Up

3.156.1 Continuous ligati@fs. The Contractor shall keep the Project Site and
surrounding area free fr cumulation of waste materials or rubbish at all times. As
construction is pleted ol daily basis, paved surfaces adjoining the Project shall be
broomed cle nd other hes of the Project Site raked clean. If the Contractor
ts to maintain the Project free from accumulation of waste and rubbish

In such case, an appropriate Construction Change
be issued deductlng from payments then and thereafter due the
e cost of correcting such deficiencies. If payment then and thereafter due
ontractor is not sufficient to cover such amounts, the Contractor shall pay the
ce to the County on demand.

.15.2 Cleaning and Environmental Controls.

(1)  Maintain areas free of waste materials, debris, and rubbish. Maintain site
in a clean and orderly condition.

(2) Remove waste materials, debris and rubbish from site and dispose off site
legally.
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(3) The Contractor shall take appropriate action to insure that no dust
originates from the Project Site.

(4) Spoll sites shall not be located where spoil shall be washed back into a
street gutter, storm drain, runoff conveyance or ocean.

(6) Water containing mud, silt, or other pollutants from activities, shall not be
allowed to enter the ocean or placed in locations that may be subject to
storm runoff.

3.15.3  Water Pollution Control. Contractor must comply with a
California State Water Resources Control Board, including the

The Contractor shall maintain copi
Project Site and shall make th
Best Management Practices s
siting criteria, operating m d,

ilable during construction activities.
as any program, technology, progress,
evice that controls, prevents, removes, or
reduces pollution. The selected from the California Storm Water
Best Management Pr dbook, Municipal Industrial, and Construction Volumes
(May 1993). These han s contain a full description of each BMP and provide for
its implementatigs. Copies‘e handbook may be obtained from:

San Bernardino County
Environmental Management Division
5 East Third Street — Room 201
Bernardino, CA 92415-0835
Telephone No. (909) 387-8112

inimugh? the Contractor shall implement the following BMPs in conjunction with all
onstruction operations:

Site Planning Consideration

Preservation of Existing Vegetation (ESC02)
Construction Practices

Structure Construction and Painting (CA03)
Spill Prevention and Control (CA12)

Dust Control (ESC21)

Storm Drain Inlet Protection (ESC54)
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B.3.

B.4.

Vehicle & Equipment Management

Vehicle & Equipment Cleaning (CA30)
Vehicle & Equipment Maintenance (CA32)
Material Management

Solid Waste Management (CA20)

Concrete Waste Management (CA23)
Sanitary/Septic Waste Management (CA24)

3.15.3.1 Additional BMPs. Contractor may be required to
BMPs as a result of a change in actual field conditions,

the BMP objective.

3.15.3.2 Enforcement. The County, as a permiti& 2ct to enforcement
actions by the Regional Water Quality Control Board, U: gWironmental Protection
Agency, environmental groups and prj iti : e Contractor shall be
responsible for the costs and for an mposed by law as a result of the
Contractor's failure to comply and/o lete implementation with the
requirement set forth in this section " Pollution Control". Cost and liabilities
include, but are not limited ies and damages whether assessed
against the County or the C n to any remedy authorized by law,
so much of the money du ractor under the Contract that shall be
considered necessary e retained by the County until disposition
has been made of t

3.15.3.3 Maintenan ontractor shall ensure the proper implementation and
functioning gaBMPs coifigl measures, and shall regularly inspect and maintain the
constructig#’site for the s identified in Section 3.15.3 above. The Contractor
shall idg orrective actions and time frames to address any damaged measures
or reinffate aRBMPs that have been discontinued.

In order to achieve Final Completion of the Work, the
st remove from and about the Project waste materials rubbish, the

> Contractor must perform the following spemal cleaning requirements:

Remove putty stains from glazing, then wash and polish glazing;

Remove marks, stains, fingerprints, and other soil or dirt from glass,

painted, stained, or decorated work;

(3) Remove temporary protection and clean and polish floors and waxed
surfaces;

(4) Clean and polish hardware and plumbing trim; remove stains, dust, dirt,
plaster, and paint;

(5) Remove spots, soil, plaster, and paint from tile work, and wash tile;
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(6) Clean all fixtures and equipment, remove excess lubrication, clean light
fixtures and lamps, polish metal surfaces;

(7) Vacuum-clean carpeted surfaces and remove any stains; and

(8) Remove debris from roofs, downspout, and drainage system.

3.16 Access to Work

The Contractor shall provide the County and its respective Project Manage
other persons authorized by the County, access to the Work in prep
wherever located. Contractor shall provide safe and proper facilities

inspection.

3.17 Royalties, Patents and Copyrights

3.171 Contractor Must Secure Rights. The Contra ,ecure in writing from

copyrights, assignments, and licenses rel 0 such eXpression (e.g., designs,
i uments in computer form, etc.) as
unencumbered use of that
odernization or expansion of

necessary to allow the County the fu
expression for the execution, operation,
the Project. The Contractor shall j vey all such copyrights, assignments,
and licenses to the County wit In the case of products, materials,
systems, etc., protected by pat@nt, the CaRitractor shall not specify or cause to be
e Contractor shall pay all royalties and

specified any infringing ugépof .
license fees.
3.17.2 Infringement. {the Contractor become aware of or receive notice of

potential infringement of a tellectual property right related to the Project, regardless
of the source ¥ that aware or notice, in addition to its indemnity obligation, the
Contractor a) immediately cease the copying and any other activity which is the
infringement; and within seven (7) calendar days (b) investigate the
. (c) submit to the County copies of all documents relating to that
or the object thereof; and (d) issue to the County a complete
e and analysis of the potential infringement and the course of action
re@@mmendedlby the Contractor. The Contractor shall submit to the County a

ess of, additional related information. Nothing in this Agreement shall be
ed to relieve the Contractor of its obligations under this Article, nor shall the
's receipt of the information indicated in this Article give rise to any duty or
obligation on the part of County.

17.3  Assignment of Rights. The Contractor offers and agrees to assign to the
County all rights, title and interest in and to all causes of action it may have under
Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act [Chapter
2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and
Professions Code of the State of California], arising from purchases of goods, services
or materials pursuant to the performance of the Work. This assignment will be made
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and become effective at the time the County tenders Final Payment to the Contractor,
without further acknowledgement by the Parties.

3.18 Indemnification

To the fullest extent possible permitted by law, Contractor assumes liability for and agrees, at
the Contractor’s sole cost and expense, to promptly and fully indemnify, def ith counsel

and hold harmless the County and its authorized officers, employees, a
(Indemnitees) from and against any and all claims (including clai
seeking compensation for labor performed or materials used or furni
work or alleged to have been furnished on the project, including i sequential
damages resulting to the County from such claims), allegati 1 i

administrative proceedings, regulatory proceedings, or oth&

losses, costs, damages, judgments, liens, stop notices, penal icipated losses of
revenue and/or liability, and expenses (including, but not limited g fees of accountants,
attorneys, experts or other professionals, or invesjif@ arising out of, resulting
from, or in any way (either directly or indirectly) rgié q he contract, the work, the project or
any breach of the Contract by Contractor officers, agents, employees,
i work, or from any cause whatsoever,
d for any costs or expenses incurred by
the Indemnitees on account of any cl erggsuch indemnification is prohibited by
law.  This indemnification provision s rdless of the existence or degree of fault
of indemnitees. The Contractogé in ificatigy obligation applies to the Indemnitee’s
“passive” negligence but doel apply demnitee’s “sole” or “active” negligence or
“willful misconduct” within t g of Civil Code section 2782 provided such “active”
negligence or “willful miscondu etermined by agreement of the parties or by findings of a
court. In instances w an Ind itee’s “active” negligence accounts for only a percentage
of the liability for t laim involved@the obligation of the Contractor will be for that entire
percentage of li for the claim not attributable to the “active” negligence or “willful
misconduct” of t itees. The County shall be consulted with regard to any proposed
settlement.

y shall be at Contractor's sole expense, and not be excused because of
or’s inability to evaluate liability or because the Contractor evaluates liability and
t the Contractor is not liable. The duty to defend shall apply whether or not a
has merit or is meritless, or which involves claims or allegations that any or all of the
itees were actively, passively, or concurrently negligent, or which otherwise asserts that
the Indemnitees are responsible, in whole or in part, for any claim. The Contractor shall
respond within thirty (30) calendar days to the tender of any claim for defense and/or indemnity
by the County, unless the County agrees in writing to an extension of this time. The defense
provided to the Indemnitees by Contractor shall be by well qualified, adequately insured, and
experienced legal counsel acceptable to the County Counsel.
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It is the intent of the parties to the Contract that the Contractor and its subcontractors of all
tiers shall provide the Indemnitees with the broadest defense and indemnity permitted by law.
In the event that any of the defense, indemnity, or hold harmless provisions are found to be
ambiguous, or in conflict with one another, it is the parties’ intent that the broadest and most
expansive interpretation in favor of providing defense and/or indemnity to the Indemnitees be
given effect.

Contractor shall ensure, by written subcontract agreement, that €%
subcontractors of every tier shall protect, defend, indemnify
Indemnitees with respect to all claims arising out, in connection with,
each such subcontractor’s work in the same manner in which Cg
defend, indemnify, and hold the Indemnitees harmless. In thg
such defense and indemnity obligations from its subcontractd
agrees to be fully responsible to the Indemnitees according to the

ge' to protect,
fails to obtain
| herein, Contractor
is Section.

2ction are separate and
limit, in any way, the applicability,
he purchase of insurance by

independent from the insurance requirements
scope, or obligations set forth in such insuranc

Contractor’s obligations under this Secfion are bindling on Contractor’s and its subcontractors’
successors, heirs and assigns a SUrvi 2 completion of the work or termination of

the same to be
located on the
County, whi

, except as may be specified herein or approved in writing by the
not be unreasonably withheld, delayed, or conditioned. County
reasoMably approve the size, style, text, and location of any Contractor
ject Site or on any structure, fence, or barricade located at the Project

any other provision of the Contract Documents, County shall have
ith respect to placement of Subcontractor and Sub-subcontractor signs

ation with Neighboring Property
tor shall coordinate with adjoining property businesses, tenants, and their customers
and contractors to provide access to neighboring property and shall implement measures to

minimize disruption to operations and occupancy of neighboring property businesses, tenants,
and their customers and contractors.
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3.21 Nondiscrimination

During the term of the Contract, Contractor shall not discriminate against any employee or
applicant for employment because of race, religious creed, color, national origin, ancestry,
physical disability, mental disability, medical condition, genetic information, marital status, sex,
gender, gender identity, gender expression, sexual orientation, age, or military and veteran
status. Contractor shall comply with Executive Orders 11246, 11375, 1162 8, 12432,
12250, 13672, Title VII of the Civil Rights Act of 1964, the Californi i ing and
Employment Act and other applicable Federal, State and County laws

policies relating to equal employment and contracting opportuniti [
regulations hereafter enacted.

Contractor shall include the nondiscrimination and compliance
subcontracts to perform work under the Agreement.

3.22 Mandatory Provisions in Specifications

Any mention in the sections of the Specificatiq in@ication on the Drawings of articles,
vide each item mentioned or
indicated, or quality or subject or qualifications no he Contractor shall perform according
to conditions stated each operation prgg@ rovide therefore all necessary labor,
equipment, transportation and incident@ls, even such mention of articles, materials,
operations, methods, quality, qualificg@tions or @@nditions is not expressed in complete
sentences.

3.23 Plans and Specificati

3.23.1 Unlesgaotherwise vided in the Contract Documents, the County will furnish
the Plans an ecifications he successful Contractor on electronic media (CD) at
no cost. successful Contractor requires a paper copy of the Plans and
ivision will provide one copy without charge. Any additional paper

d the Site. The submission of a bid shall be conclusive ewdence that the
ntractor has investigated and has personal knowledge of the conditions to be
untered as to character, quality, scope of Work to be performed, and quantities
of materials to be furnished. Submission of a bid also infers that the Contractor has
knowledge of the use to which the Work is to be put, and the climatological
conditions to which it shall be exposed. Any uncertainties by the Contractor shall be
submitted to the County in writing at least eight (8) days (or within the time
designated in the Advertisement for Bids, Instructions to Bidders, or otherwise in Bid
Documents) prior to the opening of bids, and failure to do so constitutes a waiver of
any future claim.
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3.23.3 Interpretation of Plans ang

3.23.2.2 It shall be the responsibility of Contractor to be so thoroughly familiar with
all details of the Project, including all Contractor and Subcontractor work, that the
following shall be brought to the attention of the County for clarification in sufficient
time to give the County time to respond before an error is made in the bid or in
construction:

(1) Errors and omissions in the Drawings and Specification

(2)  Work shown on the Drawings or in the Spegifica
constructed, would result in confusion or interfere v ork or
the work of other trades, including the locatiQagaifi ipment.

/

3.23.2.3 Changes to the Contract Sum will not b&gap ed for the cost of
correction work where such work could ha
the Drawings and Specifications by thg factor, and the Work will be held in
abeyance pending instructions from th

(3)  Any noted violations of applicable codes:

3.23.3.1 In general, the D
construction; and the S_pcif
Any Work called for g )
versa, shall be peg@med ully set forth in both. Work not particularly
detailed, marked or d, shall be the same as similar parts that are detailed,
marked or specified.

show dimensions, positions, and kind of
efine materials, quantities, and methods.

ery part of the 'Work, as shown on the Drawings and described in the
ust be complete and finished. No deviations are to be made from
the Drawings Specifications without previously obtaining written authorization

e Drawings shall be accurately followed as to scale, except where
given to determine dimensions, which in all cases shall be calculated
om figures shown on the Drawings and take preference to scale measurements.
e scale details take precedence over small drawings in all cases, full-scale
rawings have preference. Obvious discrepancies between scale and figured
dimensions, not marked “not to scale,” must be brought to the County’s attention
before proceeding with the Work affected by the discrepancy. Failure to submit any
such discrepancies in writing shall constitute a waiver of future claims.

3.23.3.4 Architectural and structural Drawings take precedence over electrical and

mechanical Drawings in regard to location and arrangement of fixtures, outlets, and
equipment. Electrical and mechanical Drawings take precedence in describing and
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specifying equipment and in describing the diagrammatic requirements. If the
Contractor has any question regarding precedence noted in this Paragraph, a written
clarification shall be obtained from the County, and the failure to do so constitutes a
waiver of any claim.

3.23.3.5 Should an error or inconsistency be found in the Specifications or
Drawings, or in the Work done by others affecting Contractor's Wo ontractor

procedure. If the Contractor proceeds with the Work so
instructions, it will make good any resulting damage or d

work. This includes typographical errors in the Specification
on the Drawings where doubtful of interpretation.

3.23.3.6 The general character of the detailed W3R 0 the Drawings, but
minor modifications may be made in details when nEQEE dre fully explain the
Work and the same shall be considered part of the CQ@n . Should any detail
submitted after award of Contract, in > Contractor, be more

elaborate than the scale Drawings a ecifications indicate, written notice

Article 7. The claim will then be consid and, if justified, said detail drawings will
be amended or the extra work £ : ntractor’s fallure to provide the County

tion of the Work is drawn out and the

remainder is indicategpinh outlin€ gdf@Wn-out parts shall apply also to all other like

portions of the Wofig W ornament or other detail is indicated on starting only,

such detail shall be ed throughout the course of parts in which it occurs and
to all ot imilar parts in the Work unless otherwise indicated.

e responsibility of furnishing, making, or installing all items
law or code or usually furnished, made or installed in a project of the
eneral character indicated by the Plans and Specifications.

he topography of Site and existence and location of utilities indicated on
ns are in accordance with the best information obtainable, but cannot be
anteed. They shall be investigated and verified at the Site by the Contractor
before starting the Work. The Contractor shall be held responsible for any damage
to, and for maintenance and protection of, existing utilities, fences and remaining
structures.
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3.23.5 Division of Specifications.

For convenience, the Specifications are arranged in various trade sections, but such
segregation shall not be considered as limiting the Work of any Subcontractor or trade. The
Contractor shall be solely responsible for all Subcontractor arrangements of the Work
regardless of the location or provision in the Specifications.

3.24 Contractor Responsibility

The Contractor shall be responsible for all acts and omissions
employees, and Subcontractors and their respective agents and emplo

agents,

3.25 Meetings

Construction meetings shall be held at the jobsite as sched

Manager or as requested by the Contractor. Details regardi

arranged at the pre-construction conference.

3.26 Sanitation and Power Supply
3.26.1 Sanitation.

Adequate sanitary convenience
on the Site, and properly gée

maintained by the Contr, i
by the County. Thes nve

and their use shall be

ces shall be maintained at all times without nuisance
enforced. Upon completion of the Work, they shall be
ving the premises clean and free from nuisance.

3.27 lean Water Act, Environmental Protection Agency, Energy

d California State Water Resources Control Board

erformance of this contract, the Contractor and all Subcontractors shall:

3.271 Comply with all applicable standards, orders, or requirements issued under
he Clean Air Act of 1970 (including section 306), including all amendments, and all
egulations implementing the Clean Air Act.

3.27.2 Comply with all applicable standards, orders, or requirements issued under

the Clean Water Act of 1972 (including section 508), including all amendments, and all
regulations implementing the Clean Water Act.
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3.27.3 Comply with all applicable standards, orders, or requirements issued under
Environmental Protection Agency regulations.

3.27.4 Comply with mandatory standards and policies relating to energy efficiency
which are contained in the state energy conservation plan issued in compliance with the
Energy Policy and Conservation Act (Public Law 94-163), including all amendments,
and all regulations implementing the Energy Policy and Conservation Ag

3.27.5 Comply with all requirements of the California State Wat€&
Board, including the statewide General Permit for Dischafiges
Associated with Construction Sites (See Order No. 2009-009-D
is not limited to, paying all appropriate fees, filing all scGi

3.28 Travel Management Policy

Contractor shall adhere to the County’s Travel
when travel is pursuant to this Contract and
County. In addition, Contractor is encouraged
but not limited to, the Ontario International Airport.

reimbursement is sought from the
sportation services, including

4 ADMINISTRATION OF THE CONTRA

4.1 County’s Project Repyat'

The County's Project Mana id
Representative. The County's
County's instructions
Contractor. County'

ed by the County in writing is the County's Project
ct Manager shall serve as a single point transmission of
and receive all information required to be provided by

4.2

The County's Project Manager will visit the Site at intervals
he stage of the Contractor's operations to become familiar with the

rmed in a manner indicating that the Work, when fully completed, will be in
dance with the Contract Documents.

4.2.2 No Estoppel. Neither the County nor its Project Manager will be responsible
r Contractor's failure to perform the Work in accordance with the requirements of the
Contract Documents. The County and its Project Manager will not be responsible for
acts or omissions of the Contractor, Subcontractors, or their agents or employees, or
any other persons or entities performing portions of the Work. Approval and/or
acceptance of all or any portion of the Work shall in no way relieve the Contractor from
its obligation to construct each portion of the Work in accordance with the Contract
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Documents and the County shall not be estopped or otherwise prevented from asserting
any claim it might have against the Contractor as a result of any such acceptance or
approval.

4.2.3 Determination of Payment Amounts by Project Manager. The County's Project
Manager will review Contractor’s Application for Payment and determine the amount of
payment due Contractor.

4.2.4 Rejection of Work Testing and Inspection. The County has
Work that does not conform to the Contract Documents. glVh
considers it necessary or advisable, it will require inspection o
accordance with Paragraph 15.5 below, whether or '
installed or completed. However, neither this authori

faith either to exercise or not to exercise such autH@h g e riSe to a duty or
responsibility of the County to the Contractor, Subcontra rial and equipment
suppliers, their agents or employees, or other persons or € rforming portions of
the Work.

4.2.5 Submittal Review. The County williievie ove or take other appropriate
action upon the Contractor's submittals s s Shop” Drawings, Product Data, and
Samples.

Project Manager will prepare Change
Orders, Construction Chaw Di i written amendments to the Contract. All

Contract involving ch indfe Contract Sum or Contract Time require approval by
Director and/or Board.

Definitions. The term "Claim" or "Claims" shall mean a separate demand by
tractor for: (i) a time extension (ii) payment of money or damages arising from
Work done by or on behalf of the Contractor pursuant to this Contract and payment of
hich is not otherwise expressly provided or the Contractor is not otherwise entitled to;
r (iii) an amount the payment of which is disputed by the County.

4.3.2 Notification of Third-Party Claims. County shall provide Contractor with
prompt written notice upon County's receipt of any third party claim relating to the
Contract.
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4.3.3 Notice and Time Limits on Claims. If the Contractor wishes to make a Claim
for an increase in the Contract Sum or an extension of the Contract Time, the
Contractor shall give the County written notice thereof within ten (10) calendar days
after the occurrence of the event giving rise to such Claim. The written notice must
comply with the requirements of this Article 4 and Article 8, if applicable, herein. This
notice shall be given by the Contractor before proceeding to execute Work affected by
the event, except in an emergency endangering life or property, i i case the
Contractor shall proceed in accordance with Article 10 below.

4.3.4 Resolution. The County will issue a Change Order
Directive, or a written amendment to the Contract, to Contrac
period of time after County's approval of any Claim, speci ‘
time, if any, approved by County.

4.3.5 Continuing Contract Performance. Contractor ay or postpone any
ot as the County and
ing final r@gOlution of a Claim, the
e of the Contract and the County

accordance with the Contract

Contractor may otherwise agree in writing.
Contractor shall proceed diligently with
shall continue to make payments for un
Documents. In the event of disputed wo
issue a Construction Change Djg : ontractor shall continue performance
pending resolution of the disp tain the accounting and cost data
described in Paragraph 7.4 here

Contractor believes may be material that is hazardous
5117 of the Health and Safety Code, that is required to

y infoMhation about the Site made available to bidders prior to the
submitting bids.

known physical conditions at the Site of any unusual nature, different
m those ordinarily encountered and generally recognized as inherent in
e character provided for in the Contract Documents.

.1 The County shall promptly investigate the conditions, and if it finds that the
conditions do materially so differ, or do involve hazardous waste, and cause a
decrease or increase in the Contractor's cost of, or the time required for,
performance of any part of the Work, shall issue a Change Order or written
amendment to the Contract, under the procedures described in the Contract.

4.3.6.2 In the event that a dispute arises between the County and the Contractor

whether the conditions materially differ, or involve hazardous waste, or cause a
decrease or increase in the Contractor’s cost of, or time required for, performance of
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4.3.7 Claims for Additional Cost and/or Time.

any part of the Work, the Contractor shall not be excused from any scheduled
completion date provided for by the Contract, but shall proceed with all Work to be
performed under the Contract. The Contractor shall retain any and all rights
provided either by contract or by law which pertain to the resolution of disputes and
protests between the contracting parties.

4.3.7.1 General. If Contractor wishes to make a Claim fd
Contract Sum and/or Contract Time, Contractor shall proy

] to. (i) any written
ically described in
; or (iv) any order by
gult, Contractor shall file
Claims in accordance with the proced lished herein. Compliance with the
notice and Claim submission proced ' i, this Paragraph is a condition
precedent to the right to commence |i n, file a Government Code Claim, or
commence any other legal acti@f” or issues not raised in a timely notice
i agraph may be asserted in any
Government Code Claim, suli8equent litigation, or legal action.
43.711 f Section 4.3 and 4.4 constitute a non-
judicial ¢ s ent procedure, and also step one of a two step claim
presentme ocedure by agreement under Section 930.2 of the
California Go ment Code. Specifically, step one is compliance with
contract cla@ns procedure and filing/administering timely contract
ims in accordance with the Contract Documents. Step two is filing a
Government Code Section 910 claim in accordance with the
ia Government Code. Any Government Code Section 910 claims
resented in accordance with the Government Code and shall
irmatively indicate Contractor's prior compliance with the claims
cedure herein and previous dispositions under the claims procedure.
ese provisions shall survive termination, breach or completion of the
Contract. Contractor shall bear all costs incurred in the preparation and
submission of a claim.

Certification of Claim.

Contractor, under penalty of perjury under the laws of the State of
California, shall submit with the Claim its and its Subcontractors'
certification that:

(@) The Claim is made in good faith;
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(2)

3)

(4)

(5)

4.3.7.3

(b)  Supporting data are accurate and complete to the best of the
Contractor's knowledge and belief; and

(¢) The amount requested accurately reflects the Contract adjustment
for which the Contractor believes the County is liable.

The certification shall be executed by an officer or generg
Contractor having overall responsibility for the conduc
affairs.

If a false claim is knowingly submitted (as " and
"knowingly" are defined in the California E alifornia
Government Code Sections 12650 et seg il be entitled to
the remedies set forth in the California K& addition to all

other remedies provided by law. The
criminal prosecution.

ay be subject to

In regard to any Claim or po Claim for"Subcontractor work, the
im and certify said Claim, under
e of California, to have been

penalty of perjury under the
i ce with this Contract.

made in good faith an

uired hereinbefore will result in the
rights to lie subject Claim.

Failure to furnish

Contractor vyiing

ontractor shall waive all rights to assert a

Content ritte
Claim for AdditionaN@gst /or Time unless such notice is given as required in this

Section. The written

(1)

(4)

(8)
4.3.7.4

e shall set forth:

e date of theSevent or occurrence giving rise to the claim and, if
icable, the date when the event ceased;

re of the event or occurrence and reasons for which the
ontractor believes additional cost and/or time will or may be due;

e quantification of the costs involved together with the accounting and
st data described in Section 7.4 herein;

A Critical Path Method ("CPM") schedule analysis supporting any request
for any additional time; and

Contractor’s plan for mitigating such costs and/or delay.

Back-up Documentation. In addition to the initial ten (10) day written

notice required herein, Contractor shall submit detailed backup documentation for its
Claim including, but not limited to, contract provisions, specifications, drawings,
Request for Information, correspondence, meeting minutes, and the like, within thirty
(30) calendar days from Contractor's initial written notice. Failure to provide either
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this backup documentation or an explanation acceptable to the County for the cause
of the Contractor's delay in submitting this documentation as herein indicated shall
constitute Contractor's waiver of any and all rights associated with the Claim.
Except where provided by law, the County shall not be liable for special or
consequential damages, and claims shall not include special or consequential
damages.

4.3.7.5 Remedies Related to Delays.

(1) For Claims relating to extensions of Contract Ti
County-Caused delays, as described in Article 8
be entitled to an equitable adjustment of thg

(2)

(3) For Claims relating of the Contract Time due to rain
shall not be entitled to adjustment of
til the number of unworkable days due to
the effects of ther exceed the number of days set forth
in Subpar ; . In such event, the Contract Time shall be
equitabl ractor shall not be entitled to adjustment of the
Contract

the Contract Time

Public Contract Code Section 20104.2(a) shall not supersede the

re@uirements Bf the Contract Documents with respect to the Contractor's notification to

thef@ounty ofSuch claim or extend the time for giving of such notice as provided in the
n

1.1 Pursuant to Public Contract Code Section 20104(c), the current provisions
of" Article 1.5 of Chapter 1 of Part 3 of the Public Contract code (commencing with
Section 20104) dealing with the mediation and arbitration of public works claims are
incorporated herein and applicable provisions are set forth below.

Public Contract Code Section 20104 (a)(1): This article applies to all public works
claims of three hundred seventy-five thousand dollars ($375,000) or less which arise
between a contractor and a local agency.
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(2) This article shall not apply to any claims resulting from a contract between a
contractor and a public agency when the public agency has elected to resolve any
disputes pursuant to Article 7.1 (commencing with Section 10240) of Chapter 1 of
Part 2.

(b)(1) “Public work” means “public works contract” as defined in Section 1101 but
does not include any work or improvement contracted for by the sta he Regents
of the University of California.

(2) “Claim” means a separate demand by the contractor for
payment of money or damages arising from work done b
contractor pursuant to the contract for a public work ich is not

following requirements apply:
(@) The claim shall be in writing Q
on or before the date of final payment.

Nothing in this subdivision is | o axiend the time limit or supersede notice
requirements otherwise provi the filing of claims.

(b)(1) For claims of lesgfthan thousalid dollars ($50,000), the local agency shall
respond in writing to ' [ thin 45 days of receipt of the claim, or may
request, in writin
documentation supp the claim or relating to defenses to the claim the local
agency may i e claimant.

| information is thereafter required, it shall be requested and provided
subdivision, upon mutual agreement of the local agency and the

agency's written response to the claim, as further documented, shall be
the claimant within 15 days after receipt of the further documentation or
iod of time no greater than that taken by the claimant in producing the
information, whichever is greater.

) For claims of over fifty thousand dollars ($50,000) and less than or equal to
three hundred seventy-five thousand dollars ($375,000), the local agency shall
respond in writing to all written claims within 60 days of receipt of the claim, or may
request, in writing, within 30 days of receipt of the claim, any additional
documentation supporting the claim or relating to defenses to the claim the local
agency may have against the claimant.
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(2) If additional information is thereafter required, it shall be requested and provided
pursuant to this subdivision, upon mutual agreement of the local agency and the
claimant.

(3) The local agency's written response to the claim, as further documented, shall be
submitted to the claimant within 30 days after receipt of the further documentation,
or within a period of time no greater than that taken by the claimanig pducing the

(d) If the claimant disputes the local agency's written resp
fails to respond within the time prescribed, the claimant
agency, in writing, either within 15 days of receipt of
within 15 days of the local agency's failure to resp

(e) Following the meet and confer co the claim or any portion remains in
dispute, the claimant may file a clai iR, Chapter 1 (commencing with
Section 900) and Chapter 2 (commenci h Section 910) of Part 3 of Division 3.6

. ses of those provisions, the running of
filed shall be tolled from the time the
pursuant to subdivision (a) until the time
and confer process, including any period

the period of time within whi
claimant submits his or Der
that claim is denied as

(f) This article does n ly to tort claims and nothing in this article is intended nor
shall be copstrued to nge the time periods for filing tort claims or actions

hapter 1 &nencing with Section 900) and Chapter 2 (commencing
10) of Part 3 of Division 3.6 of Title 1 of the Government Code.

0 days, but no earlier than 30 days, following the filing or responsive
e court shall submit the matter to nonbinding mediation unless waived
¥al stipulation of both parties. The mediation process shall provide for the
lection within 15 days by both parties of a disinterested third person as mediator,
| be commenced within 30 days of the submittal, and shall be concluded within
15 days from the commencement of the mediation unless a time requirement is
extended upon a good cause showing to the court or by stipulation of both parties. If
the parties fail to select a mediator within the 15-day period, any party may petition
the court to appoint the mediator.

(b)(1) If the matter remains in dispute, the case shall be submitted to judicial
arbitration pursuant to Chapter 2.5 (commencing with Section 1141.10) of Title 3 of
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Part 3 of the Code of Civil Procedure, notwithstanding Section 1141.11 of that code.
The Civil Discovery Act (Title 4 (commencing with Section 2016.010) of Part 4 of the
Code of Civil Procedure) shall apply to any proceeding brought under this
subdivision consistent with the rules pertaining to judicial arbitration.

(2) Notwithstanding any other provision of law, upon stipulation of the parties,
arbitrators appointed for purposes of this article shall be experienc

necessary and reasonable hourly rates of pay not to exceed
and such fees and expenses shall be paid equally by the p
of arbitration where the arbitrator, for good cause, determine
no event shall these fees or expenses be paid by state o

of the Code of Civil Procedure, any party who after %¢€ arbitration award
requests a trial de novo but does not obtaln a more T :

addition to payment of costs and fees ung

the other party arising out of the trial d

Public Contract Code Sectio
as to any portion of a c
contract.

) No local agency shall fail to pay money
uted except as otherwise provided in the

(b) In any suit filed u ection 20104.4, the local agency shall pay interest at the
legal rate on any arbitréwvard or judgment. The interest shall begin to accrue on

it is filed in urt of law.

ant to Assembly Bill 626 (2015-2016 Reg. Sess.) the text of Public

the state that is complete and not in dispute is paid in full and in a
anner.

otwithstanding any other law, including, but not limited to, Article 7.1
(commencing with Section 10240) of Chapter 1 of Part 2, Chapter 10
(commencing with Section 19100) of Part 2, and Article 1.5 (commencing with
Section 20104) of Chapter 1 of Part 3, this section shall apply to any claim by a
contractor in connection with a public works project.

(c) For purposes of this section:

(1) “Claim” means a separate demand by a contractor sent by registered mail or
certified mail with return receipt requested, for one or more of the following:
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(A) A time extension, including, without limitation, for relief from damages or
penalties for delay assessed by a public entity under a contract for a public
works project.
(B) Payment by the public entity of money or damages arising from work done
by, or on behalf of, the contractor pursuant to the contract for a public works
project and payment for which is not otherwise expressly provided or to which
the claimant is not otherwise entitled.
(C) Payment of an amount that is disputed by the public eg
(2) “Contractor” means any type of contractor within the *
(commencing with Section 7000) of Division 3 of the Bsi
Code who has entered into a direct contract with a public
project.
(3) (A) “Public entity” means, without limi

), bureau, board, or
commission, the California State University, the 8 f California, a city,

owned by a public agency and fi t the purposes of the public
agency.
(B) “Public entity” shall
(i) The Departme rces as to any project under the
jurisdiction of that
(i) The De of Trag@portation as to any project under the
jurisdictio ’
(iii) The art t of Parks and Recreation as to any project under the
jurisdiction t department.
(iv

he Depafment of Corrections and Rehabilitation with respect to any
ject under&nrisdiction pursuant to Chapter 11 (commencing with
tion 7000) of Title 7 of Part 3 of the Penal Code.

Military Department as to any project under the jurisdiction of that
nt.

vi) TheWepartment of General Services as to all other projects.

ii) The High—Speed Rail Authority.

(4) “PuBlic works project” means the erection, construction, alteration, repair, or
ent of any public structure, building, road, or other public improvement
C Y kind.

(5) “Subcontractor” means any type of contractor within the meaning of Chapter 9
commencing with Section 7000) of Division 3 of the Business and Professions
Code who either is in direct contract with a contractor or is a lower tier
subcontractor.

(d) (1) (A) Upon receipt of a claim pursuant to this section, the public entity to which
the claim applies shall conduct a reasonable review of the claim and, within a
period not to exceed 45 days, shall provide the claimant a written statement
identifying what portion of the claim is disputed and what portion is
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(2) (A) If the claimant disputes the pu

undisputed. Upon receipt of a claim, a public entity and a contractor may, by
mutual agreement, extend the time period provided in this subdivision.

(B) The claimant shall furnish reasonable documentation to support the claim.
(C) If the public entity needs approval from its governing body to provide the
claimant a written statement identifying the disputed portion and the
undisputed portion of the claim, and the governing body does not meet within
the 45 days or within the mutually agreed to extension following
receipt of a claim sent by registered mail or certified receipt
requested, the public entity shall have up to three days f
publicly noticed meeting of the governing body aftefathe day pg¥iod, or
extension, expires to provide the claimant a written s
disputed portion and the undisputed portion.
(D) Any payment due on an undisputed
processed and made within 60 days after
statement. If the public entity fails to issue a
shall apply.

laim shall be
issues its written
ent, paragraph (3)

Esponse, or if the public
rsuant to this section within the time
ing an informal conference to
e issues in dispute. Upon receipt of a
mail or certified mail, return receipt
ule a meet and confer conference

entity fails to respond to a claim
prescribed, the claimant may
meet and confer for settlement

requested, the public
within 30 days for sett
(B) Within 10 b ng the conclusion of the meet and confer
conference, i ' ortion of the claim remains in dispute, the
public entit vide the claimant a written statement identifying the
portion of the Cl@#”that remains in dispute and the portion that is undisputed.
Any payment du an undisputed portion of the claim shall be processed
ade within 6 ys after the public entity issues its written statement.
isputed portion of the claim, as identified by the contractor in writing,
ubmitted to nonbinding mediation, with the public entity and the
ring the associated costs equally. The public entity and claimant

agree to a mediator within 10 business days after the disputed
pn of the claim has been identified in writing. If the parties cannot agree

grtion of the claim. Each party shall bear the fees and costs charged by its
respective mediator in connection with the selection of the neutral mediator. If
mediation is unsuccessful, the parts of the claim remaining in dispute shall be
subject to applicable procedures outside this section.

(C) For purposes of this section, mediation includes any nonbinding process,
including, but not limited to, neutral evaluation or a dispute review board, in
which an independent third party or board assists the parties in dispute
resolution through negotiation or by issuance of an evaluation. Any mediation
utilized shall conform to the timeframes in this section.
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(D) Unless otherwise agreed to by the public entity and the contractor in
writing, the mediation conducted pursuant to this section shall excuse any
further obligation under Section 20104.4 to mediate after litigation has been
commenced.

(E) This section does not preclude a public entity from requiring arbitration of
disputes under private arbitration or the Public Works Contract Arbitration
Program, if mediation under this section does not resolve th

(3) Failure by the public entity to respond to a claim from a c@ftractolNg@iithin thé

time periods described in this subdivision or to othe e meet time
requirements of this section shall result in the claim ted in
its entirety. A claim that is denied by reason of the ilure to
have responded to a claim, or its failure the time
requirements of this section, shall not co e finding with
regard to the merits of the claim or the res id ualifications of the
claimant.

(4) Amounts not paid in a timely manner as requir Is section shall bear
interest at 7 percent per annum.

(5) If a subcontractor or a lower tier, ctor lacks legal standing to assert a

contractor may present to th lic entity a claim on behalf of a
tor. A subcontractor may request in
writing, either on hi i
subcontractor, that t present a claim for work which was
performed by thgg8u y a lower tier subcontractor on behalf of
the subcontr tor requesting that the claim be presented
to the publi§@entit all furnish reasonable documentation to support the
claim. Within ys of receipt of this written request, the contractor shall
notlfy e subcon®@ctor in writing as to whether the contractor presented the
o the public'@ptity and, if the original contractor did not present the
rovide the subcontractor with a statement of the reasons for not

section or a summary of it shall be set forth in the plans or
y public works project that may give rise to a claim under this

of the rights granted by this section is void and contrary to public policy,
> however, that (1) upon receipt of a claim, the parties may mutually agree

waive, in writing, mediation and proceed directly to the commencement of a civil
n or binding arbitration, as applicable; and (2) a public entity may prescribe
reasonable change order, claim, and dispute resolution procedures and
requirements in addition to the provisions of this section, so long as the contractual
provisions do not conflict with or otherwise impair the timeframes and procedures set
forth in this section.

(9) This section applies to contracts entered into on or after January 1, 2017.
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(h) Nothing in this section shall impose liability upon a public entity that makes loans
or grants available through a competitive application process, for the failure of an
awardee to meet its contractual obligations.

(i) This section shall remain in effect only until January 1, 2020, and as of that date is
repealed, unless a later enacted statute, that is enacted before January 1, 2020,
deletes or extends that date.

4.4.2 Except as provided for in Subparagraph 4.4.1, any othé i isputes or
other matters in controversy shall be resolved as follows. In li Qi i

the Parties shall endeavor to settle disputes by mediation i
Construction Industry Mediation Rules of the American A ti currently

of alternative

dispute resolution. Mediation shall be non-binding 2 ilig€ safyvices of a mediator
mutually acceptable to the Parties. If the Parties cannot"a@ mediator, then the
American Arbitration Association shall appoint a media ned in construction
industry disputes.

443 Any dispute which cannot be gen the Parties shall be resolved
through litigation in a court of competent ju e State of California. Venue for
any such litigation concerning thisg eement shall be in the Superior Court
of California, San Bernardino Cq ino District and Contractor agrees to

4431 Each Partyﬁby z aw or rule of court that would allow them to
request or deman cha e. If any third party brings an action or claim
concerning this Con e Parties hereto agree to use their best efforts to obtain a
change of venue to thﬂerior Court of California, San Bernardino County, San

ntractor Listing. The Contractor shall list its Subcontractors, and shall
ution except in accordance with Public Contract Code Sections 4100 et
ractor Listing Law").

1.1 Substitution Process. Any request of the Contractor to substitute a listed
ubcontractor will be considered by the County only if such request is in strict
conformity with this Paragraph 5.1 and Chapter 4 of the California Public Contract
Code (commencing with Section 4100). All costs and fees, including all costs of the
hearing, incurred by the County in the review and evaluation of a request to
substitute a listed Subcontractor shall be borne by the Contactor; such costs and
fees may be deducted by the County from the Contract Sum then or thereafter due
the Contractor. For purposes of a hearing for the substitution of subcontractors
(pursuant to the Public Contract Code commencing with Section 4100) the awarding
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authority shall be the Director of the Project and Facilities Management Department,
or his/her designee.

5.1.1.2 Responsibilities of Contractor upon Substitution of Subcontractor. Neither
the substitution nor the County's consent to Contractor's substitution of a listed
Subcontractor shall relieve Contractor from its obligation to complete the Work within
the Contract Time and for the Contract Sum. In the event e County
determines that revised or additional Submittals are required of t

Subcontractor, the County shall promptly notify the Contractdfi
requirement and the time for Submittal. In the event that
Submittals are not submitted by Contractor within the time sp
be solely responsible for delays in the Work arising,
Contractor shall reimburse the County for all fees g 5 or associated
with the processing, review and evaluation of anyWgvisg dditional Submittals
[ ch fees and costs
from any portion of the Contract Sum then or thereafte e Contractor. In the
event that additional or revised Submitt uant to this paragraph,
such requirement shall not result in ang o the Contract Time or the Contract
Sum.

Subcontractor Relations

agreement, the Contractor shall require
each Subcontractor, to th to be performed by the Subcontractor, to
be bound to the Contra g@@Contract Documents, and to assume toward
the Contractor all the®@bligati®hs and responsibilities, including the responsibility for
safety of the Subcontr Work, which the Contractor, by Contract Documents,
assumes towardathe Cou Each such agreement shall preserve and protect the
rights of the @Bunty under th@ Contract Documents with respect to the Work to be
Subcontractor so that subcontracting thereof will not prejudice such
w to the Subcontractor, unless specifically provided otherwise in the

5.21 Agreements. By app

ntractor, by the Contract Documents, has against the County.
shall require each Subcontractor to enter into similar agreements with

r will be bound by this Paragraph. At a minimum, each agreement shall:

Require that the Work being performed pursuant to such agreement, as
the case may be, be performed in accordance with the requirements and
intent of the Contract Documents and provide no less than five percent
(5%) retainage unless otherwise indicated in Agreement between the
County and Contractor;

(2) Require submissions of Applications for Payment in the form required by
the Contract Documents, together with invoices and billings supporting
such applications and conditional and unconditional lien releases in the
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