

# SAN BERNARDINO COUNTY SOLID WASTE MANAGEMENT DIVISION

222 West Hospitality Lane, 2nd Floor San Bernardino, CA 92415-0017 Fax: 909-386-8900

#### **ADDENDUM NO. 2**

## FINAL CLOSURE CONSTRUCTION IMPROVEMENTS AT THE COLTON SANITARY LANDFILL

**JUNE 9, 2022** 

BIDS OPEN: 10:00A.M. JUNE 2, 2022

BIDS OPEN: 10:00A.M. JUNE 22, 2022

#### **GENERAL:**

I. Pre-Bid "Sign in Sheets" are attached.

#### AMEND THE SPECIAL PROVISIONS AS FOLLOWS:

- II. Delete and replace Item 1 under Section <u>1.3 Pre-Qualification for Construction of Landfill Gas Extraction System</u> with the following:
  - 1. The Contractor shall have successfully completed of a minimum of three (3) LFG extraction systems similar in size and nature to this project, one (1) of which must be within the jurisdiction of the South Coast Air Quality Management District (SCAQMD).

#### **QUESTIONS:**

- III. The following question(s) have been received by bidders:
  - Q1. The Bid says the Landfill Gas Subcontractor must have 3 public agency experience and one within the jurisdiction of the South Coast Air Quality Management District but the spec says we need 5 references, 3 within the jurisdiction of the South Coast Air Quality Management District, please clarify.
    - A1. See Number II, Amend the Special Provisions above.
  - Q2. Is there an Engineer's Estimate?
    - A2. The County does not share the Engineer's Estimate.
  - Q3. Are there approved sands for the Sand infill if Alternative A Closure Turf System is chosen?

    A3. Approved Local Sand Infill Sources and Material testing can be found in the Technical Specifications Section 2H-A, attachment 2H-1 (Alternative A Only).

- Q4. Is there Site Security at the landfill?
  - A4. The Landfill is closed and does not have site security. However, the LFG to Energy Plant is Active and has personnel there M-F during regular working hours. Contractors will be responsible for all necessary additional site security measures.
- Q5. Does the working day schedule consider all elements, specifically with geosynthetics and delivery/production?
  - A5. Yes, the current working days account for all proposed elements.
- Q6. Is there site-specific training or additional training needed for our crews?? Hazardous? Biological?

  A6. Refer to Appendix B of the Technical for Health and Safety Provisions, no additional training will be required at this time.
- Q7. Is there a Resin price adjustment Clause? Diesel Fuel price adjustment? **A7. No.**
- Q8. Can we order in advance and have it delivered to the site and be paid for it?
  - A8. SWDM will work with contractor for delivery and storage of materials on-site in anticipation of that construction element.
- Q9. Is the general contractor required to purchase the material?
  - A9. The Contractor shall perform, with its own organizations, Contract work amounting to at least 50 percent of the Contract Price except that any designated "Specialty Items" may be performed by subcontract and the amount of any such "Specialty Items" so performed will be deducted from the Contract Prices before computing the amount required to be performed by the Contractor with its own organization. The County considers Landfill Gas work and Linear Low-Density Polyethylene Geomembrane work as "Specialty Items".

The addition of these requirements shall be considered in concert with existing documents in preparation of bids. If you have any questions, please contact Johnny Gayman at (909) 386-8688.

MARC RODABAUGH, P.E.,

Solid Waste Management Division

Marc A. Rodabaugh

# **PREBID SIGN IN SHEETS**



### **Department of Public Works**

Environmental & Construction
 Operations
 Solid Waste Management
 Surveyor
 Transportation



### MANDATORY PRE-BID MEETING Sign-In Sheet

Project: Colton Sanitary	Landfill – Final Closure	Construction	Project

Meeting Date/Time: June 9 2022 / 10:00 AM

Meeting Location: 222 W. Hospitality Lane, San Bernardino, CA

/	1.	Name: Phone Number: Company Name: Address: Email:	Pril Genzeles  805-440-8815  Papich Construction, Co. Ix  398 Sumise Terrare, Arrogo Grande  [qonzales, elapich construction com
$\sqrt{}$	2.	Name: Phone Number: Company Name: Address: Email:	DAVED HARTMAN  714-915-7366  INTERNATIONAL LINENG TECHNOLOGY  850 MAESTRO DR. STE.101 RENO, NV. 89511  DHARTMAN@ INTLINING, COM
/	3.	Name: Phone Number: Company Name: Address: Email:	CHARLES FLEISHMAN  512.4844632  LITEEARTH/SOLMAX  HZOI WEST PARMER LN, STEBITS, AUSTIN, TX  CFDEISHMON @ACT GLOBAL. COM  78727
$\sqrt{}$	4.	Name: Phone Number: Company Name: Address: Email:	Fichard Beltran  951-442-6269  James McMim, The.  21834 Cactes Ave, Riverside, CA 9853  Fichard @ JMIge.com
\	5.	Name: Phone Number: Company Name: Address: Email:	Core and Main HDPE Pipe Supplier 951 314 2035  Jesse Havard  jesse havard @ core and main.com



## **Department of Public Works**

Environmental & Construction
 Operations
 Solid Waste Management

• Surveyor • Transportation



# MANDATORY PRE-BID MEETING Sign-In Sheet

Project: Colton Sanitary Landfill – Final Closure (	Construction Project
Meeting Date/Time: June 9 2022 / 10:00 AM	

Meeting Location: 222 W. Hospitality Lane, San Bernardino, CA

√ 11.	Name: Phone Number: Company Name: Address: Email:	SEAN GUL 115 742-0393 INTERNATIONAL LINING TECH 350 MAESTRO DR RENO NY 89511 SEAN CINTUNING COM
12.	Name: Phone Number: Company Name: Address: Email:	Christian Colburn 562-209-6788  Air Pump USA  7045 Jackson St, Paramount, ca 90723  Christian @ airpumpusa.com
13.	Name: Phone Number: Company Name: Address: Email:	Dianna King 775.338.2656 International Lining Technology 850 Maestro Dr. Suite 101, Reno, NV 89511 Dianna Cintlining.com
14.	Name: Phone Number: Company Name: Address: Email:	CHMIS FORE  714-921-9848 × 104  E.C. APPLICATIONS (LINER GROUP)  901 E URANGETHORS ANAHEIM 9280  cfore Occapplications.com
15.	Name: Phone Number: Company Name: Address: Email:	WANT STEINBERGY 951-288-6225 ABPU America, (rc 27329 Acacia Ct., Carma, Cq. 92833 WSteinbedt & agramerica.com



Email:

## **Department of Public Works**

Environmental & Construction • Flood Control
 Operations • Solid Waste Management
 Surveyor • Transportation



# MANDATORY PRE-BID MEETING Sign-In Sheet

Meeting	Date/Time: June 9 20	fill – Final Closure Construction Project 022 / 10:00 AM spitality Lane, San Bernardino, CA
16	. Name:	ROBERT CHAROLLY
	Phone Number:	412-334-4936
)	Company Name:	MUSTANG EXTREME ENVIRONMENTAL
	Address:	11504 BUPPINGTON ST. BAKERSFIELD, CA 93312
	Email:	remaralliemustans BATROME.COM
17.	Name:	
	Phone Number:	
	Company Name:	
	Address:	
1 3	Email:	X and a second s
18.	Name:	
10.	Phone Number:	
	Company Name:	
	Address:	
	Email:	
19.	Name:	n a dinalid na la " "
10.	Phone Number:	
	Company Name:	
	Address:	
	Email:	
20.	Name:	
	Phone Number:	
	Company Name:	
	Address:	



### **Department of Public Works**

Environmental & Construction • Flood Control
 Operations • Solid Waste Management
 Surveyor • Transportation



#### MANDATORY PRE-BID MEETING Sign-In Sheet

Project: Colton Sanitary	Landfill – Final Closure	Construction Project
--------------------------	--------------------------	----------------------

Meeting Date/Time: June 9 2022 / 10:00 AM

Meeting Location: 222 W. Hospitality Lane, San Bernardino, CA

11. <b>A</b> -	Name: Phone Number: Company Name: Address: Email:	Steven Amador (B18) 449-8920  Environmental Construction Inc 21550 expand St. Ste 1060, woodland Hills (A 9/367) Estimating @environcon.com
12. <b>B</b>	Name: Phone Number: Company Name: Address: Email:	310-230-6808 office cell# 310-230-6890 Zusser confrag Santa munica Zusser company @gmail.com
13.C	Name: Phone Number: Company Name: Address: Email:	Nathan Garia 714 - 293 - 9506  Sukut Construction 4010 w. Chandler Auc, Santa Ana, CA  NGarcia @ Sukut. com
14. <b>D</b>	Name: Phone Number: Company Name: Address: Email:	ERIC DOWNS  559 805 430A  D+8 CONST. INC  14175 AVE 344 V.SAIA CA.  SED & DE CONST. NET
<i></i>	Name: Phone Number: Company Name: Address: Email:	DENNIS SHAMOOD  SS9-765-1043  D4E CONSTRUCTION  14175 AKRUSE 344 ULSALIA 93892  D145 HAMOODE DE CONSTRUCT



Address: Email:

## **Department of Public Works**

Environmental & Construction • Flood Control
 Operations • Solid Waste Management
 Surveyor • Transportation



# MANDATORY PRE-BID MEETING Sign-In Sheet

Meeting Da	ate/Time: June 9 202	I – Final Closure Construction Project 22 / 10:00 AM bitality Lane, San Bernardino, CA
16 F	Name: Phone Number: Company Name: Address: Email:	CHRISTIAN RHOOES 562-477-613H  SUKUT CONSTRUCTION  Ethristian Day Mark Mark 4010 W Churdler Ave, Shuta. Hara, CA  Christian r@ Sukut.com
17.	Name: Phone Number: Company Name: Address: Email:	
18.	Name: Phone Number: Company Name: Address: Email:	·
19.	Name: Phone Number: Company Name: Address: Email:	·
20.	Name: Phone Number: Company Name:	