

Baseline Bid Breakdown for 10.10.0990, 10.10.0992 & 10.10.0998

		Padua	Mtn Pass	Sandy	
1 Padua	\$ 279,622	GEN + ATS \$ 71,162.94	\$ 62,336.81	\$ 69,322.62	arrives at County Yard
2 Mtn Pass	\$ 265,789	MOB \$ 26,396.97	\$ 25,091.04	\$ 27,809.89	
3 Sandy	\$ 294,589	Demo \$ 6,428.32	\$ 7,803.83	\$ 5,999.52	
		Concrete \$ 24,800.27	\$ 23,830.66	\$ 32,015.11	
		Install \$ 150,833.78	\$ 146,726.18	\$ 159,442.07	
	<u>\$ 840,000.00</u>				
		<u>\$ 279,622.27</u>	<u>\$ 265,788.52</u>	<u>\$ 294,589.21</u>	<u>\$ 840,000.00</u>