

September 24, 2019

Page 1 of 1

**ADDENDUM NO. 3  
PHILADELPHIA STREET  
WORK ORDER: H14857  
AREA: Chino**

**BIDS OPEN: 3:30 P.M. WEDNESDAY, SEPTEMBER 25, 2019**  
**BIDS OPEN: 10:00 A.M. TUESDAY, OCTOBER 1, 2019**

**By Email via ePro System or Facsimile and Regular Mail with Telephone Confirmation (Paper Plan Holders)**

**Amend the Special Provisions as follows:**

1. Change the bid opening date to 10:00 A.M., Tuesday, October 1, 2019

**Attachment**

**1. Revised Bid Sheet – Philadelphia Street**

The addition of these requirements shall be considered in concert with existing documents in preparation of bids. **THE BIDDER'S CERTIFICATION FOR THIS ADDENDUM NO. 3 SHALL BE SIGNED BY THE SAME PERSON WHO SIGNS THE PROPOSAL AND SHALL BE SUBMITTED WITH THE PROPOSAL. ANY proposal not accompanied by a signed BIDDER'S CERTIFICATION (below) acknowledging receipt of this Addendum No.3 will NOT be accepted.**

**KEVIN BLAKESLEE**, Director  
Department of Public Works

By:



**MOHAMMAD ALI**, P.E., Chief  
Contracts Division

**BIDDER'S CERTIFICATION**

**By my signature hereunder, I acknowledge receipt of Addendum No. 3 and I fully understand the intent and detail of Addendum No. 3, which I have considered in my preparation of the attached proposal.**

---

**Bidder's Signature**

---

**Date**

**Note: The page containing the executed BIDDER'S CERTIFICATION (just this page), must be included with the proposal.**

Project: **PHILADELPHIA STREET**

W.O.#: **H14857**

Limits: **LOS ANGELES COUNTY Line East to Norton**

Item No.	Approx. Quant.	Meas. Unit	Item Description	Unit Price	Total
1	1	L.S.	Water Pollution Control	\$	\$
2	1	L.S.	Mobilization	\$	\$
3	1	L.S.	Traffic Control System	\$	\$
4	2	EA.	Portable Changeable Message Sign	\$	\$
5	1	L.S.	Clearing and Grubbing	\$	\$
6	1	L.S.	Develop Water Supply	\$	\$
7	25,000	F.A.	Supplemental Work At Force Account (Unforeseen Site Conditions and Utility Conflicts)	\$ 1.00	\$ 25,000.00
8	25,000	F.A.	Supplemental Work At Force Account (Unforeseen Potential Design Changes)	\$ 1.00	\$ 25,000.00
9	1,079	S.Y.	Remove Concrete (Ramp, Sidewalk and Spandrel)	\$	\$
10	550	C.Y.	Roadway Excavation	\$	\$
11	741	L.F.	Remove Concrete (Curb and Curb & Gutter)	\$	\$
12	17	EA.	Remove Roadside Sign	\$	\$
13	2	EA.	Remove Tree/Stump	\$	\$
14	5	L.F.	Remove Chain Link Fence (CLF) and install CLF Post	\$	\$
15	1,320	S.Y.	Remove Asphalt Concrete Surfacing	\$	\$
16	173	S.Y.	Remove Asphalt Concrete Surfacing (Bridge)	\$	\$
17	28,647	S.Y.	Cold Plane Asphalt Concrete Pavement	\$	\$
18	227	C.Y.	Aggregate Base (Class 2)	\$	\$
19	415	TON	Asphalt Concrete (Type A)	\$	\$
20	28,660	S.Y.	Asphalt Rubber Binder Seal Coat	\$	\$
21	20,500	GAL	Asphalt Rubber Binder	\$	\$
22	3,810	TON	Rubberized Asphalt Concrete (Type G)	\$	\$
23	422	S.Y.	Place Asphalt Concrete (Miscellaneous Area)	\$	\$
24	27	L.F.	Place Asphalt Concrete Dike	\$	\$
25	242	C.Y.	Minor Concrete (Curb, Curb & Gutter, ADA Ramps, Sidewalk, Spandrel and Driveway)	\$	\$
26	379	S.F.	Curb Ramp Detectable Warning Surface	\$	\$
27	55	S.Y.	Grouted Rock Treatment	\$	\$
28	2	EA.	Object Marker (Type P (CA) OM-3)	\$	\$
29	16	EA.	Channelizer (Type F)	\$	\$
30	38	EA.	Roadside Sign	\$	\$
31	4	EA.	Reset/Relocate Roadside Sign	\$	\$
32	3	EA.	Reset Mailbox	\$	\$

33	6,288	L.F.	Paint 4" White Traffic Stripe (2-Coat)	\$	\$
34	6,395	L.F.	Paint 4" Double Yellow Traffic Stripe (2-Coat)	\$	\$
35	1,245	L.F.	Paint 8" White Traffic Stripe (2-Coat) Channelizing Line	\$	\$
36	2,894	S.F.	Paint Pavement Marking (2-Coat)	\$	\$
37	454	EA.	Pavement Marker (Type D) Retroreflective	\$	\$
38	68	EA.	Pavement Marker (Type G) Retroreflective	\$	\$
39	10	EA.	Pavement Marker (Reflective Blue)	\$	\$
40	10	EA.	Guard Railing Delineator Flexible Post (Type E)	\$	\$
41	1	EA.	Alternative In-Line Terminal System End Treatment	\$	\$
42	1	EA.	Alternative Flared Terminal System End Treatment	\$	\$
43	1	L.S.	Signals & Lighting	\$	\$
44	1	L.S.	Finishing Roadway	\$	\$

**PROJECT TOTAL: \$**