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Using The Construction Task Catalog®

About the CTC:

4]

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for County of San Bernardino,
priced locally using current labor, material and
equipment costs, and published in June 2021.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to County of San
Bernardino. Use of this CTC and other proprietary
information and software for any other purpose, or
for any other entity, is expressly prohibited without
the express written consent of The Gordian Group,
Inc.

MasterFormat™

]

The Tasks in this CTC are organized using ‘CSk's
MasterFormat.

<Cs

Improving Project Delivery

Masterformat® is producedg@iptly by CS| and Comsthuction
Specifications Canada (C8€) U.S. copyright is heldBy)€SI and
Canadian copyright by 88 All Rights Reserved. For figghse
information, contact @8I abcsi@csinet.org. For more information on

Buiding Knawledge
MasterFormat visithwww. MasterFormat com

The Unit Prices Include;

LABOR COSTS;

4]

Laborgests include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social  Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the Task;

June 2021

disposal of excess material; and time for lunch and
breaks.

EQUIPMENT COSTS:

4]

]

Equipment costs include all equipment required to
accomplish the Task.

Mobilization is included®for, all equipment except
large  equipment £ (e.g. “cranes, bulldozers,
excavators, backhoes, bobcats ‘etc.), which exclude
mobilization.

Equipmentgieests inelude<all operating expenses
such asffuel, electricity, lubricants, etc.

MATERIAL COSTS:

4]

Material costs include the cost of the material,
delivery,’and all incidentals and accessories integral
to the installation.

Material costs include manufacturer's and/or

fabricator's shop drawings.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

4]

Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee
transportation.

copyright © 2021 The Gordian Group, Inc.
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Insurance and bonding.
Profit.

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

]

NN

=

Project trailer, equipment and supplies, and
portable toilets for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings;
submittals, as-built drawings, project photographs
and other project records.

Incidental engineering and architectural services.

Gang boxes and storage containersgfor Contractor's
tools, equipment and materials.

Basic safety and warning signage, minorbarricades
(e.g., construction tape, gf¢.) andypersonnel’ safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shieldsyetc?).

Meeting Owners securityarequirements.

All taxes for“which a“waiver is not available
including material'sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows, doors and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

copyright © 2021 The Gordian Group, Inc.

M Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow.

M Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

M Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may eXperience_direct, costs that are
different than the“unit pfices“set forth in the CTC.
While diligent effort was madg to provide accurate,
unit prices,_it is the Caontractor's responsibility to
reviewand analyze the unit prices, and to calculate,
priogto bidding, the Adjustment Factors accordingly.

SUMMARY:

M This listiis not'exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for Tasks will be:

Unit Price X Quantity X Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

General Rules;

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the Task as described
in the CTC.

M All labor, material, equipment, spare parts, and
documents required by a Technical Specification
shall be considered included in the unit price,
unless the Task description states otherwise.

June 2021
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If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to
lift material onto a roof, even if that roof is less than
2 stories, the Contractor will be paid for such crane
or lifting equipment as a separate Task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or for relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the Task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbsy
exterior trim, etc. include sealant and caulking:

Unit prices include testing, calibrating, balancing,
start-up services and the like required to “€nsure
proper installation, construction and performance“of
the work (e.g. compaction test for baekfill; balancing
of heating ventilation _and air < eonditioning,
pneumatic or hydrostatieftesting, soapingyof joints,
disinfection and flushing, of water lines, etc.).
Contractor may be" paid~fer testing, calibrating,
balancing, start-upgservices and, the like for Owner
supplied matérials and equipment, or when working
on or tying into existing materials and equipment.

For thejypurpose of calculating the quantity of a
Task, quantities“are calculated on a per project
basisslhe quantity so determined shall be used for
the Task and“all appropriate modifiers, unless the
Task'states otherwise.

Whenever there are alternative Tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical Tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

June 2021

DEMOLITION:
M Unit

prices for demolition include all Ilabor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2
stories into a truck, dumpster, or to an Owner
designated area, located™Wwithin 125' of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900),, dump), fees” (See 01741900),
dumpstersg(See 01741900), and trash chutes (See
01741900).

If the itemdeing demolished is attached to another
item beingiremoy¥ed and can be removed as one
item, then that item shall not be priced as a
separate demolition Task, unless the component
mustpbe, demolished separately to accomplish the
work (e.g. demolition of pipe includes pipe fittings
unless the fitting must be demolished separately to
accomplish the work; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The word "replace” includes removal of the existing
item and installation of the new item.

The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

M Typical working height for work other than masonry

is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

copyright © 2021 The Gordian Group, Inc.
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FIELD ENGINEERING:

M Surveying Tasks shall be used only when the
Owner requests the Contractor to perform
topographic surveys, property line surveys or to
establish horizontal and vertical control points. If the
Owner provides horizontal and vertical control
points within or adjacent to the project site, all other
surveying required to complete the work shall be
considered construction staking or layout, and the
cost thereof is included in the appropriate Tasks.

ASSEMBLIES:

M Assembly Tasks take precedence over individual
component Tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms wherethé
space to install the new work is congested as‘a
result of equipment and piping placement that meet
these dimensional restrictionst /A Restricted
Working Space modifier is available for certain
mechanical piping and pipinggpaccessories, Tasks
and for certain electri€al conduit and “conduit
accessories Tasks. Only those \Tasks with a
modifier for Restrieted Working Space are eligible
for a price adjustmenty and thenonly if the modifier
applies to ,the contemplated Tasks. A Non-
Prepriced Task willAot be allowed because of
Restricted Working, Space for any Task.

M The Code of Federal Regulations (29 CFR part
1926, Subpart AA) define confined spaces and
permit-required confined spaces for construction
and set forth requirements, procedures and safety
precautions for working in such spaces. If the
Contractor must work in a confined space or a
permit-required confined space and must provide
ventilation equipment, air monitoring equipment and
services, entry attendants, entry supervisors, site-
specific training for workers, or other equipment and

copyright © 2021 The Gordian Group, Inc.

services required by the regulations, then the
Contractor shall be paid for such equipment,
services and training. Those costs shall not be
included in the Adjustment Factors.

M Whenever material, products,)or equipment is
identified in the CTC,€Qeor in)the Technical
Specifications, by reference to a “manufacturer’'s
name, make or modél number,the identification is
intended to establish a/ standard.” Any material,
product, or equipment.of another manufacturer may
be considered an or-equalgprovided that, in the
opinion offithe Owner, ‘the material, product, or
equipment $o proposed is of equal quality,
subStance .andmpfunction to the named item. The
Contractor shall not install any proposed material,
product, ‘on, equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
propased material, product, or equipment is an or-
equal, shall be borne by the Contractor.

Useful Information:

UNIT OF MEASURE DEFINITIONS:

ACR - Acre, BAG - Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BF - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CFM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), FT — Foot,
GAL - Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN - Lane, LB — Pound, LCY -

Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD
June 2021
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- Linear Feet Per Day, LIT - Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCF — One Thousand Cubic
Feet, MF3 - One Thousand Cubic Feet Per Minute,
MGL - One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO — Month, MSF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT - Point, PR — Pair,
QT - Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
— Week, YD — Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engingéring, values for establishing
shrink/swell factors shall beused unless otherwise
directed by the .Qwner.

In-place | (Excavated
Material [GELLY) Materials) Compacted

Earth, Common
(Average)
Sand 2880 2590 3240
sla_xrth, Rock 3380 2370 3720

ix.
(75% E/ 25%R)
nEna_xrth, Rock 3750 2710 4000

ix.
(50% E/50% R)
Earth, Rock 4120 3140 3680
Mix.
(25% E/ 75% R)
Gravel 3280 2730 3570
(Average)
Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)
Granite 4540 2640 3170
Basalt 4950 3020 3640

June 2021

Clay 3220
Gneiss 4550

2150
2720

3570
3180

BuLK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolishedsmaterial to be transported
from the project site,

e Asphalt=1.25

e Concrete = 140

CONVERSIONS:
1 Acre = 43,560°SgUare Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1” = 144 Cubic Inches
1Centimeter = 0.3937 Inches = 0.0328 Feet

4 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches = .0929 Square

Meters

1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square
Meters

copyright © 2021 The Gordian Group, Inc.
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1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches

Gage Steel Galvanized Stainless  Aluminum
No. Sheet Steel Sheet Steel Sheet
Sheet
10 .135 .138 141
11 120 123 125
12 .105 .108 109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:

Circle
e Circumference = 2 11 radius = m{diameter
e Area =1 radius® = 1 (diaméter? / 4)
Cylinder
e Volume = (1 radius?) height
o Surface Area =2ur radius*+(24F radius) height
Sphere
e Volume = (4 radius’) / 3
e Surface Area = 4 radius®
m=3.14159
United Inch

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

copyright © 2021 The Gordian Group, Inc.

TRADEMARKS

M Job Order Contracting Advanced, Job Order
Contracting Complete, Job Order Contracting
Complete Management, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of

Construction Tasks, and DMAP are either
registered trademarks or trademarks, of The
Gordian Group, Inc. The ghames ofy actual

companies and products mentigned hereinimay be
the trademarks of their respective @wners.
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Price and Payment Procedures 01 20
SAN BERNARDINO Unit Prices 0122

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements
01 20 Price and Payment Proceduresg,

01 22 Unit Pricesox
012216 Unit Price Paymentc:
01 22 16 00-0001 Reimbursable Fees 1214

Note: Reimbursable fees include but are not limited to permits, special inspections, special insufance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment, Factor as

explained in the Contract or The Construction Task Catalog®.

012216 00-0002 EA ReimMbUrsable FEES.......ccoiiiiiiiiiiiiiiiee ettt eene e e e tmai i e gt alfanane e 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by“Owner. Insert, the
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If theresare multipleiReimbursable
Fees, list each one separately and add a comment in the "note" block to idéntify the Reimbursable Fee (e.g.
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy,of each
receipt shall be submitted with the Price Proposal.

0122 20 Wage Rates «:
01 22 20 00-0001 Local Labor/Wage Rates o 22

Note: Welders receive the rate prescribed for the craft perfofmingtheéioperation to which the welding is incidental.
01222000-0002 HR  Asbestos REMOVAI WOIKET..........coiiiiiiiieiiiieierieeee it et Babage ettt ettt ettt ettt e b e e st e b eae e ae s e e st e seeneeneene 83.74
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct
012220 00-0003 HR Insulator .
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct -17.71
01222000-0004 HR  Boilermaker..........ccooouiiiiiiiiuimirce i iima i o Stmit i ettt 100.30
Note: For tasks not included in the Construction Task Catalog®andas directed by owner only.
For Apprentice, Deduct -20.06
01222000-0005 HR  BriCK LAY ......c.coiiiiiiiiiiccce Bk Mo e 82.73
Note: For tasks not includedsin,the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -16.55
01222000-0006 HR  Carpenter..........coooooe il s sttt ettt e ettt ettt 91.64
Note: For tasks notificluded in thed€onstruction‘Task Catalog® and as directed by owner only.
For Apprentice, Deduct -18.33
012220 00-0007 HR  Carpet, LINOIBUM. ... i ettt ettt e et e h et e b e e e e b e e ae e b e e e b et e e et et e eb e e s e et e ent et e et e abeannetean 73.71
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Reduct -14.74
012220 00-0008 HR  CemMEREIMASON. .........imiiiie ittt b et b b e e b b e bbb s b n e 78.17
Notet For tasks not included in the Gonstruction Task Catalog® and as directed by owner only.
For Appréntice, Deduct -15.63
012220 00-0009  HR _ADIFYWAIFINISNET ...ttt ettt et bt e et et e e et £ et e et et e e e et e ket et et et e st et et eneen e e e e etenen 83.87
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduet -16.77

0122 20 00-0010.uHR,_ Electrician
Note: For tasksnobincluded in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -21.18
01222000-0011 HR Equipment Operator (Cran@ GrOUP 8)....... .. i tiiueeterteiieete et eite sttt et e ate et e ese et e et e eseeaseebe e s e ebeeaseebeeaseabeenteabeeneenteaneenaeanne 101.71
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct
For Foreman, Add
012220 00-0012, HR Equipment Operator (Crane Group 9)
Note: For tasks not included in the Construction Task Catalog® and as
For Apprentice, Deduct
For Foreman, Add
01°2220 00:0013), HR Equipment Operator (Crane Group 10)
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct
0122 20 00-0014 HR Equipment Operator (Crane Group 11)
Note: For tasks not included in the Construction Task Catalog® and as directe
For Apprentice, Deduct
For Foreman, Add .
01222000-0015 HR Equipment Operator (Crang GroUP T2)...... oottt ettt ettt ettt ee et et ea et
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct -21.21
For Foreman, Add 5.30
01222000-0016 HR Equipment Operator (Cran@ GrOUP T3).......o. ittt ste sttt st ese et e s ettt et b e s et b e b e e e bt et e b es e et e b eseeseebeneeseeneeeneas 107.41
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -21.48
For Foreman, Add 5.37
01222000-0017 HR  EQuIipment OPerator (GrOUD 2) ........ccciiuiiiuiiiiiiiiitet ettt ettt ettt ettt a e et et e e h et e e bt et e et te ettt et b et et et et e s e e etenas 98.43
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -19.69
For Foreman, Add 4.92
01222000-0018 HR  EQUIPMENt OPETAtOr (GrOUD 3) ..c..eueeuitieeuietiiteeeteetee et steseseeteeseseesease e eseate s eseese st es e e ehe et e e eseeb e s ea e et e s e ae et e s e st et et eseeneabeneasenen 98.83
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -19.77
For Foreman, Add 4.94
June 2021 copyright 2021 The Gordian Group, Inc.
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01 General Requirements

0120 Price and Payment Procedures

0122 Unit Prices

SAN BERNARDINO

COUNTY

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

012220 00-0019

0122 20 00-0020

01 22 20 00-0021

0122 20 00-0022

0122 20 00-0023

0122 20 00-0024

0122 20 00-0025

0122 20 00-0026

0122 20 00-0027

0122 20 00-0028

0122 20 00-0029

0122 20 00-0030

0122 20 00-0031

0122 20 00-0032

0122 20 00-0033

0122 20 00-0034

0122 20 00-0035

0122 20 00-0036

0122 20 00-0037

012220 00-0038

01 22 20 00-0039

0122 20 00-0040

0122 20 00-0041

0122 20 00-0042

0122 20 00-0043

0122 20 00-0044

0122 20 00-0045

HR  Equipment Operator (GroUP 4) .........cceoeeririeieriesieeeieseeeseesie e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Equipment Operator (Group B) ...........ccoveeririeirinieeeiieeeeeeeeieseeeeee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
For Foreman, Add
HR  Equipment Operator (GroUpP 8) .........ccciiiiiriiieniieiesie et

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Equipment Operator (Group 10)........ccerueeruerieiriirieneeiesieseeesiesee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
For Foreman, Add
HR  Equipment Operator (Group 12).........ccoouciiiiiiiiiiiiiei e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
For Foreman, Add
HR  GlazZIer... ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  LaDOrEr .. ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

HR  Lather. ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Marble Setter

Note: For tasks not included in the Construction Task Caié og® and as directed by owner only.

For Apprentice, Deduct

HR  Millwright

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Mold Removal Worker.

Note: For tasks not included in the Construction Task Catalog® and as‘directed by owner only.

For Apprentice, Deduct
For Foreman, Add

HR  Painter, Ordinary .............ccoooiiiiioiiiccec b

Note: For tasks not included in the Constructiondlask Catalog® and as directed by owner only.

For Apprentice, Deduct
HR Painter, Structural Steel

Note: For tasks not included in the Construction Task€atalog® and‘as'directed by owner only.

For Apprentice, Deduct
HR  Paperhanger .........cccccoiieiiiiencneeceeeeesmeth s

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Pile Drivers

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Plasterer...........o il i oo

Note: For tasks netincludediinithe Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Plumber. ... oo simet i e

Note: Fér tasks'not included in the Gonstruction Task Catalog® and as directed by owner only.

For Apprenti¢e, Deduct
HR Powderman....

Note: For tasks not included in the Construction Task Catalog® a
For Apprentice, Deduct

as airected by owner only.

KRy, Rodman, (Reinforcing)/Ormnamental Steel WOrKer...........ccocoviiiiniiininiiiincceeeecee

Note: For'tasks not in€luded in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  ROOfer, COMPOSILE .......ccuiiiiiiiiiiiiiiieiiiec s

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  ROOFEFMETAL. ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
For'Foreman, Add
HR "PRoofer, Tile/Slate ............ccoooiiiiiiiicc

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Sheet Metal Worker ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Sprinkler INStaller ...........c.ooiiiiiiee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Steam / Pipe FIEET ..o

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct
HR  Stone MasON..........c.ciiiiiiiiiiiiiicccess s

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct

HR  Structural Steel WOrker...........cccoiiiiiiiiiiiiiecee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Apprentice, Deduct

copyright 2021 The Gordian Group, Inc.
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General Requirements 01

Price and Payment Procedures 01 20
SAN BERNARDINO Unit Prices 0122

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0046  HR  TilE LAYET ..ottt bbb e b e e b b e s e s e b b e e s b b et et b b e s s s b e s eeeee 76.35
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -15.27
012220 00-0047  HR  TerTAZZO WOTKEI ........uiiiiiiiiciceicee et s e e s e e s e s s s ea e s ee s s s e 73.09
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -14.62
01222000-0048 HR  TrUCK DIVEE (GFOUP 2) .....coiiiiiiiiiiicicice ettt sttt s e e s e e s e e e e s e s e e s ea e s s s e s e s e e s e s eaeeees 79.43
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -15.89
012220 00-0049 HR  Truck DriVEr (GrOUP 3) .....ceuiiiiiiiteeiieieeitete ettt et te e steessesseeseesseaseessesseeseesesseensessesnnessesssensessnensessessi@ilnnnnannaat i oo 79.61
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct ~15:192
For Foreman, Add 3.98
01222000-0050 HR  Truck Driver (GroUP 4) .......cceouiiririiieisieeeeeeieeee et reeree 2 79.88
Note: For tasks not included in the Construction Task Catalog® and as directed by ownerg®nly.
For Apprentice, Deduct -15.98
For Foreman, Add 3.99
01222000-0051 HR  Truck Driver (GroUP 5) ......ccccoeiieriirienieniieiesieeeeesieeeesieeeesseeeesseenesseenessessseneeses @I oo g S a e ar e 79.93
Note: For tasks not included in the Construction Task Catalog® and as directed'by ownenonly.
For Apprentice, Deduct -15.99
For Foreman, Add 4.00
01222000-0052 HR  Truck Driver (GroUP 6) ........ceoeirerienieiineenieieeeneeeeseneeresesseeesessesneessesseseese tanaainc oo sdfbannnceeeeeese atath coeeeeeeeeeteeseneeeeseeeesenees 79.97
Note: For tasks not included in the Construction Task Catalog® and as directed by‘owner only.
For Apprentice, Deduct -15.99
01222000-0053 HR  Truck DrVEr (GrOUP 7) ......ccouruiuiiiiicicicieieieiceee et gn e Bh e bRaa et eeeesses e eaees e 80.32
Note: For tasks not included in the Construction Task Catalog®and as directed by owner@nly.
For Apprentice, Deduct -16.06
012220 00-0054 HR  Truck Driver (GrOUP 8) .....cccueouerierierienieniinieareneeeeeeseafetieseeueeeeees s Batade ettt ettt et et et e e st et e e st et e ese e s e ebeene et e et enbeanrentean 80.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Apprentice, Deduct -16.14
For Foreman, Add 4.03
012220 00-0055 HR  TruCK DFIVEE (GIOUP 9) ...euiuitiiitieteeeiieeenteit et teteeeee SaaMab—oR £ ettt ete e ese ettt e e e et et e e ee e et e e e et et e e ee e et e e e et et e e es e et e e eseeneeneneeteanen 80.96
Note: For tasks not included in the Constru€tion Task Catalog® and as directed by owner only.
For Apprentice, Deduct -16.19
For Foreman, Add 4.05
012220 00-0056 HR  Class | DIVET......ccooiuiuiuiiiiiiiiekiiih e Joih ettt ettt 180.95

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
01222000-0057 HR Class lll Diver Tender
Note: For tasks not includéd'in the Construction Task Gatalog® and as directed by owner only.
012220 00-0058 HR D1 Certified Welder...dliiil . ..o i it ettt 105.81
Note: For tasks notificluded in thed€onstruction‘Fask Catalog® and as directed by owner only.

01 22 20 00-0059 Rates For Services e 220

01222000-0060 HR Watch/Guard Person, Unarmed

01222000-0061 HR Watch/Guard Person, Armed

01222000-0062 HR Sehior Surveyor (Party Chief)

01222000-0063 HR _Surveyor. (Instrument person)

01222000-0064 HR{ Surveyor (Rod Person)

01222000-0065 HR On-Site Certified Materials Testing Technician

012220 00-0066__HR Certified Industrial Hygienist .

01 22 20 00-0067 ““MI_ 'Mileage For Professional Services (Engineering, Surveying, Etcetera) SRRSO OPPRRUN 0.56
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
tham 100 miles from the site. Quantity shall be miles that exceed 100.

01222000-0068 HR Fire Watch Laborer .
Note: Fire watchers shall be required whenever welding or cutting is performed in locations where other than a
minaor fire might develop, or any of the following conditions exist: (1) Appreciable combustible material, in building
cohstruction or contents, closer than 35 feet (10.7 m) to the point of operation. (2) Appreciable combustibles are
more than 35 feet (10.7 m) away but are easily ignited by sparks. (3) Wall or floor openings within a 35-foot (10.7
m) radius expose combustible material in adjacent areas including concealed spaces in walls or floors. (4)
Combustible materials are adjacent to the opposite side of metal partitions, walls, ceilings, or roofs and are likely
to be ignited by conduction or radiation.

01 22,20 00-0069 Rates For Architectural And Engineering Services o220
Note: For preparation of contract documents, structural and/or design drawings, special investigating
requirements or services outside required architectural and engineering services.
01222000-0070 HR Principal Architect
01222000-0071 HR Senior Architect.
01222000-0072 HR Architect
01222000-0073 HR Principal Engineer
01222000-0074 HR Senior Engineer
01222000-0075 HR Engineer.
01222000-0076 HR Draft Person
01222000-0077 HR Project Manager

01 22 20 00-0078 Rates For Traffic Control o: 2220

01222000-0079 HR Flagperson For Traffic Control ....81.42
01 22 20 00-0080 Mobilize Equipment o 2220
01222000-0081 HR  Escort Vehicle With DIV ............oouiiiiiccice s 91.50
June 2021 copyright 2021 The Gordian Group, Inc.
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01 General Requirements

0120 Price and Payment Procedures

SAN BERNARDINO

COUNTY

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0082 HR  Transport Vehicle With DIVET ...t 119.08

0122 23 Equipment Usage
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 22 20 00-0078 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization
and demobilization.

01 22 23 00-0001 Aerial Equipment o 2229
01 22 23 00-0002 Man Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Man Lifts With Platform o 2225 0002
01 22 23 00-0004 Engine Powered, Telescoping Boom Man Lifts With Platform o 2223000003

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved

surfaces.
01222300-0005 DAY 40'Engine Powered, Telescoping Boom Man Lift With Platform .............ccceoiiiiiniicininne 542.44
For Four-Wheel Drive, Add 122°05
01222300-0006 WK 40'Engine Powered, Telescoping Boom Man Lift With Platform .. 1,364.84
For Four-Wheel Drive, Add 307.09
01222300-0007 MO 40'Engine Powered, Telescoping Boom Man Lift With Platform . 3,062.15
For Four-Wheel Drive, Add 688.98
01222300-0008 DAY 60' Engine Powered, Telescoping Boom Man Lift With Platform .............cccociiiiiiiiiinnne 796.16
For Four-Wheel Drive, Add 179.14
012223 00-0009 WK 60'Engine Powered, Telescoping Boom Man Lift With Platform .. 1,898.53
For Four-Wheel Drive, Add 427.17
01222300-0010 MO 60' Engine Powered, Telescoping Boom Man Lift With Platform . 4,155.78
For Four-Wheel Drive, Add 935.05
012223 00-0011 DAY 80'Engine Powered, Telescoping Boom Man Lift With Platform 1,548.57
For Four-Wheel Drive, Add 348.43
01222300-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform . 3,753.32
For Four-Wheel Drive, Add 844.50
012223 00-0013 MO 80" Engine Powered, Telescoping Boom Man Lift With Platform . 7,874.10
For Four-Wheel Drive, Add 1,771.67
01222300-0014 DAY 110" Engine Powered, Telescoping Boom Man Lift With/Platform 2,204.75
For Four-Wheel Drive, Add 496.07
01222300-0015 WK 110" Engine Powered, Telescoping Boom ManLiftWith Rlatform 5,308.89
For Four-Wheel Drive, Add 1,194.50
01222300-0016 MO 110" Engine Powered, Telescoping Boom¢dMan Lift With Platform 13,228.49
For Four-Wheel Drive, Add 2,976.41
01222300-0017 DAY 120" Engine Powered, Telescoping Boom Man LiftdWith Platform 2,685.94
For Four-Wheel Drive, Add 604.34
01222300-0018 WK 120" Engine Powered, Telescoping Boom Man Lift With Platform 6,850.47
For Four-Wheel Drive, Add 1,541.36
012223 00-0019 MO 120' Engine Powered, Telescoping Boom Man Lift With, Platform 15,573.22
For Four-Wheel Drive, Add 3,503.97

01 22 23 00-0020 Articulating (Up/OverhBoom Man Lifts With Platform o122 2s 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform ez 2

00-0020)
Note: MDiesel or dualfuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved

surfaces.
012223 00-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform . 512.88
01222300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .....................ccc..... 1,286.85
01222300-0024 MO, 34'Engine Powered, Atticulating (Up/Over) Boom Man Lift With Platform 3,095.90
01222300-0025 DAY 45' Engine)RoweredgArticulating (Up/Over) Boom Man Lift With Platform 652.75
012223 00-0026 WK “484%Engine‘Powered, Articulating (Up/Over) Boom Man Lift With Platform . 1,426.72
012223 00,0027 MO 45"Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ............cccceoviiivinns 3,541.64
0122 23 00-0028  DAY.60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform . 839.25
0122 23 00-0028, WK™“60"Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............c.ccccoiiiinns 1,939.60
0122 23 00-0030. ,, MO 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform 4,336.12
012223 00-0031 _DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform 1,464.02
01222300-0032 WKH, 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ..............cccccoviiiinne 3,450.25
012223 00-0033 MO"_ 80" Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ............cccceoeveniinns 8,390.64
012223 00-0034 DAY 125'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .......... 2,844.12
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform 6,714.00
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform 16,412.00
01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Man Lifts With Platform o 222s 00020
Note: For use on paved surfaces.
012223 00-0038 DAY 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform... 512.88
01222300-0039 WK 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform 1,286.85
012223 00-0040 MO 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform 3,095.90
012223 00-0041 DAY 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform... 512.88
01222300-0042 WK 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform 1,286.85
01222300-0043 MO 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform 3,095.90
012223 00-0044 DAY 40 Electric, Articulating (Up/Over) Boom Man Lift With Platform... 634.10
012223 00-0045 WK 40 Electric, Articulating (Up/Over) Boom Man Lift With Platform 1,370.78
012223 00-0046 MO 40 Electric, Articulating (Up/Over) Boom Man Lift With Platform 3,403.62
012223 00-0047 DAY 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform... 634.10
copyright 2021 The Gordian Group, Inc. June 2021
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01222300-0048 WK 45'Electric, Articulating (Up/Over) Boom Man Lift With PIatform.............cceoiiiriiiieeeeeese e 1,370.78

0122 23 00-0049

01 22 23 00-0050
01 22 23 00-0051

0122 23 00-0052
0122 23 00-0053
0122 23 00-0054
0122 23 00-0055
01 22 23 00-0056
0122 23 00-0057
0122 23 00-0058
0122 23 00-0059
0122 23 00-0060
0122 23 00-0061
0122 23 00-0062
0122 23 00-0063
01 22 23 00-0064
0122 23 00-0065
0122 23 00-0066
0122 23 00-0067
0122 23 00-0068
0122 23 00-0069

01 22 23 00-0070

0122 23 00-0071
0122 23 00-0072
0122 23 00-0073
0122 23 00-0074
0122 23 00-0075
0122 23 00-0076
0122 23 00-0077
0122 23 00-0078
0122 23 00-0079
0122 23 00-0080
0122 23 00-0081
0122 23 00-0082
012223 00-0083
0122 28,00-0084

0122,23.00-0085

01 22723,00-0086

0122 23 00-0087
0122 23 00-0088
0122 23 00-0089
0122 23 00-0090
0122 23 00-0091
0122 23 00-0092
0122 23 00-0093
0122 23 00-0094
0122 23 00-0095
0122 23 00-0096
0122 23 00-0097
0122 23 00-0098
0122 23 00-0099
012223 00-0100
012223 00-0101
012223 00-0102
012223 00-0103

June 2021

3,403.62

MO 45’ Electric, Articulating (Up/Over) Boom Man Lift With Platform.

Platform Lifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.

Electric, Scissor Platform Lifts (o 22 23 00000y

Note: For use on paved surfaces.
DAY 17' Electric, Scissor Platform Lift
WK 17" Electric, Scissor Platform Lift
MO 17" Electric, Scissor Platform Lift
DAY 20' Electric, Scissor Platform Lift
WK  20' Electric, Scissor Platform Lift.
MO 20' Electric, Scissor Platform Lift
DAY 25' Electric, Scissor Platform Lift
WK 25' Electric, Scissor Platform Lift
MO  25' Electric, Scissor Platform Lift
30" Electric, Scissor Platform Lift
30' Electric, Scissor Platform Lift
30' Electric, Scissor Platform Lift.
33' Electric, Scissor Platform Lift
33' Electric, Scissor Platform Lift
33' Electric, Scissor Platform Lift
40’ Electric, Scissor Platform Lift
40' Electric, Scissor Platform Lift
40' Electric, Scissor Platform Lift

Engine Powered, Scissor Platform Lifts,c: 2425 000s0)
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved

surfaces.
DAY 25' Engine Powered, Scissor Platformlift .............. 00 oo B 422.80
For Four-Wheel Drive, Add 84.56
WK 25' Engine Powered, Scissor PlatforMLift ..................... 5o 826.80
For Four-Wheel Drive, Add 165.36
MO 25' Engine Powered, Scissof PIatformMULift .............oouooe diil ettt 2,020.03
For Four-Wheel Drive, Add 404.01

DAY 33' Engine Powered, SCISSOr Platform Lift sl e 432.19
For Four-Wheel Drive, Add

WK  33' Engine Powered; Seissor Rlatform Lift
For Four-Wheel Drive, Add

MO 33' Engine Powered, Scissor Platform Lift
For Four-Wheelrive, Add

DAY 40' Ea@ine Powered, Scissor Platferm Lift
For Four-Wheel Drive, Add

WK _40"Engine Powered, Scissor Platform Lift
For Eéur-Wheel Drive, Add

MO™ 40' Engine Powered, Scissor Platform Lift
For Four-Wheel DrivepAdd

DAY, 43' Engine Powered, Scissor Platform Lift
For Feur-Wheel Drive, Add

WK 48'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

MO 43' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

DAY 504Engine Powered, SCisSSOr PIatform Lift ..ottt 948.95
For Four-Wheel Drive, Add

WK™"50' Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

MO 50" Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

Personnel Lifts o1 2225 00009
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
24', Push-Type, Electric Single Man Personnel Lift..
24', Push-Type, Electric Single Man Personnel Lift..
24', Push-Type, Electric Single Man Personnel Lift..
30", Push-Type, Electric Single Man Personnel Lift..
30", Push-Type, Electric Single Man Personnel Lift..
30", Push-Type, Electric Single Man Personnel Lift..
36', Push-Type, Electric Single Man Personnel Lift..
36', Push-Type, Electric Single Man Personnel Lift..
36', Push-Type, Electric Single Man Personnel Lift..
40', Push-Type, Electric Single Man Personnel Lift..
40', Push-Type, Electric Single Man Personnel Lift..
40', Push-Type, Electric Single Man Personnel Lift..
15', Self-Propelled, Electric Single Man Personnel Lift
15', Self-Propelled, Electric Single Man Personnel Lift
15', Self-Propelled, Electric Single Man Personnel Lift
20", Self-Propelled, Electric Single Man Personnel Lift
20", Self-Propelled, Electric Single Man Personnel Lift

DAY
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01222300-0104 MO 20', Self-Propelled, Electric Single Man Personnel Lift..............cccoviriiiiniiiincice. 687.47

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

01222300-0106 DAY 29'Bucket Truck With FUll-Time Operator ............ccocuoeiiireniriieneieeseeeeeereene 1,257.22
For Equipment Without Operator, Deduct -639.74
01222300-0107 WK 29'Bucket Truck With Full-Time Operator . 5,051.17
For Equipment Without Operator, Deduct -3,198.71
01222300-0108 MO 29'Bucket Truck With FUll-Time OPerator ............cccoviriieiieiieneeieseeieseeee e 18,502.87
For Equipment Without Operator, Deduct -13,787.58
01222300-0109 DAY 38'Bucket Truck With FUll-Time OPerator ............cccoeieieiieniinieeseeieseese e 1,335.81
For Equipment Without Operator, Deduct -689.74
01222300-0110 WK 38' Bucket Truck With Full-Time Operator .............cccccoiriiiiiineiiicccieeccee 5,303.77
For Equipment Without Operator, Deduct -8,198.71
012223 00-0111 MO  38' Bucket Truck With Full-Time Operator ............cccccuouiiiiiiniiiiiieseeeseeeseee e 19,176:49
For Equipment Without Operator, Deduct -13, 78753
01222300-0112 DAY 48'Bucket Truck With Full-Time Operator ... 1,537.90
For Equipment Without Operator, Deduct -639.74
01222300-0113 WK 48" Bucket Truck With Full-Time Operator ..............cccociiiiiiniiiciiiissceeeicceeae 5,668.65
For Equipment Without Operator, Deduct -3,198.71
01222300-0114 MO 48" Bucket Truck With Full-Time Operator .............cccccciiiiiiniiiiiiissceeeseceeae 19,962.38
For Equipment Without Operator, Deduct -13,787:53
01222300-0115 DAY 62' Bucket Truck With FUll-Time Operator ............ccocooeiiireniniiencieeseeeeeeeeeene 1,986.98
For Equipment Without Operator, Deduct -639.74
01222300-0116 WK 62' Bucket Truck With Full-Time Operator ............ccoceoeirineiieneneeeseneeeeeens 7,128.16
For Equipment Without Operator, Deduct -3,198.71
01222300-0117 MO 62' Bucket Truck With Full-Time Operator AT 23,891.83
For Equipment Without Operator, Deduct -13,787.53
01222300-0118 DAY 85' Bucket Truck With Full-Time Operator .............cccceoiiiiiiiinciinie et 2,211.52
For Equipment Without Operator, Deduct -639.74
01222300-0119 WK 85' Bucket Truck With Full-Time Operator ...........ccccooeevvenneen @ ... 7,914.05
For Equipment Without Operator, Deduct -3,198.71
01222300-0120 MO 85' Bucket Truck With Full-Time Operator 26,698.58
For Equipment Without Operator, Deduct -13,787.53
01222300-0121 Day 105' Bucket Truck With Full-Time Operator . 2,323.79
For Equipment Without Operator, Deduct -639.74
01222300-0122 WK 105' Bucket Truck With Full-Time Operator .. 8,250.86
For Equipment Without Operator, Deduct -3,198.71
01222300-0123 MO 105' Bucket Truck With Full-Time Operator..............dh........... e 26,968.05
For Equipment Without Operator, Deduct -13,787.55

0122 23 00-0124 Air Equipment 1 2223
01 22 23 00-0125 Air CompreSSOFS (01 22 23 00-0124)

Note: Includes deliverygset-up, and removal. Excludes operator.
01222300-0126 DAY 100 CFM Diesel Powered Portable Air COmMpressor ... 197.26

01222300-0127 WK 100 CFM Diesel‘Powered Portable Air Compressor 591.80
01222300-0128 MO 100 CFM Diesel Powered Portable, Air Compressor 1,643.88
01222300-0129 DAY 130 CFM Diesel,Powered Portable Air Compressor 236.72
01222300-0130 WK 130 CEM Diesel'Powered Portable Air €ompressor . 697.00
01222300-0131 MO 130 ,CFM Diesel Powered Portable Air COMPrESSOr ...........cocrrireereineeneeeeeeneeeeeeneeeeeens 1,972.65
01222300-0132 DAY 183 CFM Diesel Powered, Portable Air COMPIeSSOX ........c.coueiririeiiriirienieieeiesieiesieseeeanees 315.62
01222300-0133 WK 185 CFM Diesel Powered Portable Air Compressor . 710.15
01222300-0134 MO 185CEM Diesel Powered Portable Air COMPrESSOT ...........ciuiiruirierieuieieneeieaiaaeeeaaaeeeaeees 1,564.97
01222300-0135 DAY, 375 CFM Diesel Powered Portable Air COMPrESSOr .......cc.ciiiiiirieiiesieieeeieeieseeseeseeniennes 44713
01222300-0136 WK 875 CFM Diesel Powered Portable Air Compressor . 1,130.99
01222300-0137 MO "375,CFM Diesel Powered Portable Air COMPrESSOr ..........couciruirieieineeneeeeeeeneeeeeeneeeeeens 2,695.96
0122230040438 DAY 600 CEM Diesel Powered Portable Air COMPreSSOr.........c..ccvririeeeerieneeineeeeeeeeeneeeeeenees 994.22
0122 23 00-0139" WKum600 CEM\Diesel Powered Portable Air Compressor . 2,393.48
0122 23 00-0140,, MO 600'CEM Diesel Powered Portable Air COMPrESSOT ...........coiiruirieieieieneeieaeaseeeasaseeeaeees 5,965.29
01 22 23 00-0141 DAY 750 CFM Diesel Powered Portable Air COMPreSSOr...........oocuiiiiiirieeienieeiesieeeesieeeeeeens 1,196.74
01222300-0142 WK 750 CFM Diesel Powered Portable Air Compressor 2,945.82
01222300-0143 MO » 750 CFM Diesel Powered Portable Air Compressor 7,233.05
01222300-0144 DAY< 825 CFM Diesel Powered Portable Air Compressor 1,196.74
01222300-0145 WK 825 CFM Diesel Powered Portable Air Compressor 2,945.82
01222300-0146 MO 825 CFM Diesel Powered Portable Air Compressor 7,233.05
01222300-0147 DAY 1,300 CFM Diesel Powered Portable Air Compressor 1,394.01
01222300-0148 WK 1,300 CFM Diesel Powered Portable Air Compressor 3,124.68
01222300-0149 MO 1,300 CFM Diesel Powered Portable Air Compressor . 8,332.47
01222300-0150 DAY 1,600 CFM Diesel Powered Portable Air COMPrESSOr ........c.eiiiierierieieaieiesieeiesieaeeneeas 1,735.93
01222300-0151 WK 1,600 CFM Diesel Powered Portable Air Compressor 3,905.85
01222300-0152 MO 1,600 CFM Diesel Powered Portable Air Compressor . 10,415.59
0122 23 00-0153 Portable Negative Air Machines o122 23000124

Note: A Negative Air Machine is used in a sealed containment area to filter air and exhaust the filtered air through

ducting to a location outside the sealed containment area. Includes delivery to job site and pick-up when

complete. Excludes all filters and duct.
012223 00-0154 DAY Up To 2,000 CFM, Portable Negative Air Machine 104.34
01222300-01565 WK Up To 2,000 CFM, Portable Negative Air Machine ..............cccoccoeiiiiiininniiciiiicciee 428.56
01222300-0156 MO Up To 2,000 CFM, Portable Negative Air Machine ...............ccccoioiiiiiiinniiiiiinccee 1,294.99
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01222300-0157 EA First Stage Pre-Filter For Portable Negative Air Machines.
01222300-0158 EA Second Stage Pre-Filter For Portable Negative Air Machines
01222300-0159 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Portable Negatlve Air Machines...
01222300-0160 LF Flexible Exhaust Duct For Portable Negative Air Machines .

01 22 23 00-0161 Portable Air Scrubbers (01 22 23 00-0124)
Note: A Portable Air Scrubber filters and recirculates the filtered air into the same space and does not use
ducting to exhaust the filtered air to a different location. Includes delivery to job site and pick-up when complete.
Excludes all filters.

01222300-0162 DAY Up To 1,000 CFM, Portable Air Scrubber ...
01222300-0163 WK Up To 1,000 CFM, Portable Air Scrubber
01222300-0164 MO Up To 1,000 CFM, Portable Air Scrubber ...
01222300-0165 DAY >1,000 to 2,000 CFM, Portable Air Scrubber
01222300-0166 WK >1,000 to 2,000 CFM, Portable Air Scrubber ...
01222300-0167 MO >1,000 to 2,000 CFM, Portable Air Scrubber ..
01222300-0168 DAY >2,000 To 5,000 CFM, Portable Air Scrubber-...
01222300-0169 WK >2,000 To 5,000 CFM, Portable Air Scrubber
01222300-0170 MO >2,000 To 5,000 CFM, Portable Air Scrubber ...
01222300-0171 EA First Stage Pre-Filter For Portable Air Scrubbers
01222300-0172 EA Second Stage Pre-Filter For Portable Air Scrubbers
01222300-0173 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Por‘lable Air Scrubbers

0122 23 00-0174 Compaction And Paving Equipment o 2225
01 22 23 00-0175 Pavers And Rollers (01 22 23 00-0174)

Note: Includes full-time operator. Excludes delivery, sét=up, and removal.

01 22 23 00-0176 Pavers (01 22 23 00-0175)

01222300-0177 DAY 10'Wide Paving Machine With Full-Time Operator........ il e 3,225.53
For Equipment Without Operator, Deduct -810.54

01222300-0178 WK 10" Wide Paving Machine With Full-Tigde Operatoriiii. ... it .ot 13,712.69
For Equipment Without Operator, Deduct -4,052.71

01222300-0179 MO 10'Wide Paving Machine With FUI-TIME OPErator........ 0l o ee ettt 51,969.09
For Equipment Without Operator, Deduct -17,468.57

01 22 23 00-0180 Ride-On Self-Propelled, Rubber TirefRollers o: 2223 00175

01222300-0181 DAY 10 To 12 Ton, RidefOn Self Propélled, 9 Wheel Rubber-Tire Roller With Full-Time Operator............ccccceeerineninneenes 1,224.70
For Equipment Without Operator, Deddct -810.54
01222300-0182 WK 10 To 12 Ton, Ride-On‘SelfiPropelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator...
For Equipment Without Operator,‘Deduct )
01222300-0183 MO 10 To 127Fon, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator.............cc.cccccouriniiininnne 20 869.06
For Equipmenit Without Operator, Deduct -17,468.57
01222300-0184 DAY 154Ton, Ride-On Self Propelled, 9Wheel Rubber-Tire Roller With Full-Time Operator, 1,384.55
For Equipment\Without Operator, Deduct -810.54
01222300-0185 WK£ 15 Ton, Ride-On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator. 6,494.09
For Equipment Witheut Operator, Deduct -4,052.71
01222300-0186 MO 15 Ton, Ride=On Self Propelled, 9 Wheel Rubber-Tire Roller With Full-Time Operator. ...22,663.76
For Equipment Without Operator, Deduct -17,468.57
01222300-0187 DAY“30)Ion, Ride-On'Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator 1,391.82
For Equipment Without Operator, Deduct -810.54
01222300-0188 WK 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator 6,021.80
For Equipment Without Operator, Deduct -4,052.71
01422 23 00-0189 MO 30 Ton, Ride-On Self Propelled, 11 Wheel Rubber-Tire Roller With Full-Time Operator ..23,012.53
For Equipment Without Operator, Deduct -17,468.57

04,22 23 00-0490 Ride-On Self-Propelled, Padfoot Rollers o122 2 000175)

0172223 00:0191), DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccccccovviiinnennnne 1,290.10
For Equipment Without Operator, Deduct -810.54

01,22 23 00-0192 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0193 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0194 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..
For Equipment Without Operator, Deduct

01222300-0195 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0196 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0197 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0198 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0199 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 23 00-0200 TOWed, Padfoot Rollers (01 22 23 00-0175)

012223 00-0201 DAY 48" Wide, 40" Diameter, Towed Padfoot Roller ...
01222300-0202 WK 48" Wide, 40" Diameter, Towed Padfoot Roller
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012223 00-0203 MO 48" Wide, 40" Diameter, Towed Padfoot Roller. .1,177.09
01222300-0204 DAY 60" Wide, 60" Diameter, Towed Padfoot Roller. 174.38
01222300-0205 WK 60" Wide, 60" Diameter, Towed Padfoot Roller. 486.82
01222300-0206 MO 60" Wide, 60" Diameter, Towed Padfoot Roller. .2,070.81
01 22 23 00-0207 Static Rollers (01 22 23 00-0175)
012223 00-0208 DAY 5 Ton, 2 Drum Articulated Roller With Full-Time Operator.............cccccereeieninieniiaieiens 1,326.43
For Equipment Without Operator, Deduct -810.54
01222300-0209 WK 5 Ton, 2 Drum Articulated Roller With Full-Time Operator 5,694.83
For Equipment Without Operator, Deduct -4,05241
01222300-0210 MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator 22,336.79
For Equipment Without Operator, Deduct -17,468.5¢
01222300-0211 DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator............ccccceeeerieireneninennns 1,486.28
For Equipment Without Operator, Deduct ~810.54
01222300-0212 WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator.............cccccouvereiiencnennns 6,130.79
For Equipment Without Operator, Deduct -4,052.71
01222300-0213 MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator.............cccccovveriineninenns 23,542.95
For Equipment Without Operator, Deduct -17,468.57

0122 23 00-0214 Ride-On Self-Propelled, Smooth Drum Vibratory Rollers 22300175

01222300-0215 DAY 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0216 WK 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full€Time,Operator ....
For Equipment Without Operator, Deduct

01222300-0217 MO 1 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0218 DAY 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With, Full-Tifne Operatommss.......................... 1,202.90
For Equipment Without Operator, Deduct -810.54

01222300-0219 WK 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory.Reller With Full<Time Operator .............ccccooeviinenens 5,208.00
For Equipment Without Operator, Deduct -4,052.71

01222300-0220 MO 3 Ton, Double Smooth Drums, Ride-On Self-Propelled Vibratory Roller With,Full-Time,Operator .............ccccoceerenenene 20,520.29

For Equipment Without Operator, Deduct
01222300-0221 DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full:Time Operator ..
For Equipment Without Operator, Deduct

01222300-0222 WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccocoociviinnnne. 5,425.98
For Equipment Without Operator, Deduct -4,052.71

01222300-0223 MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory‘RolléfWith Full-Time Operator .............cccccvviiiinnnnne 21,101.57
For Equipment Without Operator, Deduct -17,468.57

01222300-0224 DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propeliéd Vibratory Roller With Full-Time Operator ..............ccccococeeinininunnee
For Equipment Without Operator, Deduct

01222300-0225 WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelied Vibratory Roller With Full-Time Operator .............cccccciviiiiiiins
For Equipment Without Operator, Déduct

01222300-0226 MO 8 Ton, Single Smooth Drdm, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct

012223 00-0227 DAY 11 To 12 Ton, Singlé Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccccc..c.... 1,558.94
For Equipment Without @perator, Deduct -810.54

01222300-0228 WK 11 To 12 Ton, Single Smooth‘Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccccceeveues 6,254.31
For Equipment Without Operator, Deduet -4,052.71

01222300-0229 MO 11 To 12dTon, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............c....... 23,281.37
For Equipmerit Without Operator, Deduct -17,468.57

01 22 23 00-0230 Steel Roadway Plates (01 22 23 00-0174)
Note:8 day minimum. EXcludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.
01222300-0231 EA_Mobilization of Steel ROAAWAY PIAtes ........c.cvuriiiieieiieiriniiirieeceiee e ...421.23
Note: Mobilizationifor each site location.
01222300-0232 EA Placement And Removal Of Steel Roadway Plates.........
0122 23 00-0238p DAY 1" x'4' %,8' Steel Plate
012223 000234 WK 1"%4"x 8\Steel Plate
012223 00-0285% MO 1"x4"x'8"Steel Plate
012223 00-0236° BAY 1"x4'x 10' Steel Plate
012223 00-0237 WK, 1"x4'x 10" Steel Plate
01222300-0238 MO, M" x 4'x 10" Steel Plate
01222300-0239 DAY “1"x5'x 10" Steel Plate
01222300-0240 WK 1"x5'x10' Steel Plate
01222300-0241 MO 1"x5'x 10" Steel Plate
01222300-0242 DAY 1"x6'x 8' Steel Plate
01222300-0243 WK 1"x6'x 8' Steel Plate
01222300-0244 MO 1"x6'x 8" Steel Plate
01222300-0245 DAY 1"x6'x 10" Steel Plate
01222300-0246 WK 1"x6'x 10" Steel Plate
01222300-0247 MO 1"x6'x 10' Steel Plate
01222300-0248 DAY 1"x6'x 12' Steel Plate
01222300-0249 WK 1"x6'x 12" Steel Plate
01222300-0250 MO 1"x6'x 12" Steel Plate
01222300-0251 DAY 1"x8'x 10' Steel Plate
01222300-0252 WK 1"x8'x 10" Steel Plate
01222300-0253 MO 1"x8'x 10" Steel Plate
01222300-0254 DAY 1"x8'x 12' Steel Plate
01222300-0255 WK 1"x8'x 12" Steel Plate
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01222300-0256 MO 1"x8'x 12' Steel Plate
01222300-0257 DAY 1"x8'x 16' Steel Plate .
01222300-0258 WK 1"x8'x 16' Steel Plate
01222300-0259 MO 1"x8'x 16' Steel Plate

01222300-0260 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 1.00
01222300-0261 EA Removal And Resetting Of Steel Roadway Plate
01 22 23 00-0262 Street SWeeperS (01 22 23 00-0174)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0263 DAY 8'Road Broom, Self Propelled Street Sweeper With Full-Time Operator ceeeinen1,059.07
For Equipment Without Operator, Deduct -806.93
01222300-0264 WK 8'Road Broom, Self Propelled Street Sweeper With Full-Time Operator U TR 5,033.80
For Equipment Without Operator, Deduct -4,034.67
01222300-0265 MO 8'Road Broom, Self Propelled Street Sweeper With Full-Time Operator ..............ccocoo i Sasiahi g 20,950.52
For Equipment Without Operator, Deduct -17,390:83
01222300-0266 DAY Self-Propelled Street Sweeper With Hopper And Full-Time Operator.. . 1,978.63
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank
For Equipment Without Operator, Deduct -806.93
01222300-0267 WK Self-Propelled Street Sweeper With Hopper And Full-Time Operator........ 0 A S, 8,727.94
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -4,034.67
01222300-0268 MO Self-Propelled Street Sweeper With Hopper And Full-Time Operator. ol 34,139.99
Note: Truck with main and gutter brooms, elevator, debris hopper and water tank.
For Equipment Without Operator, Deduct -17,390.83
01 22 23 00-0269 Earthmoving Equipment o222
01 22 23 00-0270 Skid-Steer Loaders o1 2223000269
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up,andsremoval.
01222300-0271 DAY 700 LB Capacity, 36" Wide, Skid-Steerdloader With Full-Time Operator ..............coiuiiiiiiiciiiiiiciceeicceeeeeeea 1,196.28
For Equipment Without Operator, Deduct -806.93
01222300-0272 WK 700 LB Capacity, 36" Wide, Skid-Stger Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0273 MO 700 LB Capacity, 36" Wide, Skid-SteerLoader With FullFime Operator
For Equipment Without Operator dDeduct
01222300-0274 DAY 1,500 LB Capacity, 60 Wide, Skid-Steer Loader WithFull-Time Operator
For Equipment Without Operator, Deduct
01222300-0275 WK 1,500 LB Capacity; 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operatoh, Deduct
01222300-0276 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0277 DAY 2,400 B Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment'Without Operator, Deduet
01222300-0278 WK 2400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Egdipment Without Operator, Deduct
01222300-0279 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 23 00-0280__PAY 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without'Operator, Deduct
0122230040281 WK 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without Operator, Deduct
01222300-0282 MO 2,500 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without Operator, Deduct
0422 23 00-0283 DAY 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without Operator, Deduct
012228 00-0284° WK¥ 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without Operator, Deduct
04,22 23 00-0285 MO 3,000 LB Capacity, 78" Wide, Tracked Skid-Steer Loader With Full-Time Operator.
For Equipment Without Operator, Deduct
012223 00-0286° DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01,22 23 00-0287 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
012223 00-0288 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
012228 00-0289 DAY Forklift Attachment For Skid-Steer Loaders ...
01222300-0290 WK Forklift Attachment For Skid-Steer Loaders
01222300-0291 MO Forklift Attachment For Skid-Steer Loaders ...
01222300-0292 DAY Backhoe Attachment For Skid-Steer Loaders
01222300-0293 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0294 MO Backhoe Attachment For Skid-Steer Loaders
012223 00-0295 DAY Broom Attachment For Skid-Steer Loaders .
01222300-0296 WK Broom Attachment For Skid-Steer Loaders ...
01222300-0297 MO Broom Attachment For Skid-Steer Loaders ...
01222300-0298 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01222300-0299 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders.......
01222300-0300 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders.......
01222300-0301 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0302 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
01222300-0303 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger
01222300-0304 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
01222300-0305 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
01222300-0306 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
June 2021 copyright 2021 The Gordian Group, Inc.
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012223 00-0307 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).. ..72.23

01222300-0308 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).. .219.59
01222300-0309 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).. ....651.64
01222300-0310 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) ........ 14.66
01222300-0311 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) 34.21
01222300-0312 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger) ....... 91.23
01 22 23 00-0313 Bulldozers (01 22 23 00-0269)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0314 DAY 70 HP, D3 Bulldozer With Full-Time Operator ..............ccoeeeinirieeerineneeeereeeeeeenes 14321.72
For Equipment Without Operator, Deduct -810.54
01222300-0315 WK 70 HP, D3 Bulldozer With Full-Time Operator ..............coueeiririreeeinineeeeereeeeeereeeenas 6)068.51
For Equipment Without Operator, Deduct -4,052.71
01222300-0316 MO 70 HP, D3 Bulldozer With Full-Time Operator ..............cccceioiriiiriininicceieeecceeeae 23,448.47
For Equipment Without Operator, Deduct -1%,468.57
01222300-0317 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator . 1,562.85
For Equipment Without Operator, Deduct -810.54
012223 00-0318 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator...............ccccouerririeinccieiieececeeesffiaisie e it 7,042:66
For Equipment Without Operator, Deduct =4j052.71
01222300-0319 MO 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator..............cccccccoeoirinicniiiiicnns 26,438.42
For Equipment Without Operator, Deduct -17,468.57
012223 00-0320 DAY 140 HP, D6 Bulldozer With Full-Time Operator..............ccccccoiiiiiiiiiiiiceisiseceieees 2,247.64
For Equipment Without Operator, Deduct ~810.54
01222300-0321 WK 140 HP, D6 Bulldozer With Full-Time Operator . 9,781.84
For Equipment Without Operator, Deduct -4,052.71
01222300-0322 MO 140 HP, D6 Bulldozer With Full-Time Operator 34,636.67
For Equipment Without Operator, Deduct -17,468.57
01222300-0323 DAY 200 HP, D7 Bulldozer With Full-Time Operator.............cccoeeveeerreeeee Sttt 2,855.28
For Equipment Without Operator, Deduct -810.54
01222300-0324 WK 200 HP, D7 Bulldozer With Full-Time Operator..............cccorueueueerrereeueeeneeeee tanatianseen.. 12,222.03
For Equipment Without Operator, Deduct -4,052.71
01222300-0325 MO 200 HP, D7 Bulldozer With Full-Time Operator. 41,966.87
For Equipment Without Operator, Deduct -17,468.57
01222300-0326 DAY 335 HP, D8 Bulldozer With Full-Time Operator.............. e St 3,578.66
For Equipment Without Operator, Deduct -810.54
01222300-0327 WK 335 HP, D8 Bulldozer With Full-Time Operator. 15,115.53
For Equipment Without Operator, Deduct -4,052.71
01222300-0328 MO 335 HP, D8 Bulldozer With Full-Time Opegator..................... Mm@ 50,647.37
For Equipment Without Operator, Deduct -17,468.57
012223 00-0329 DAY 460 HP, D9 Bulldozer With Full-Time Opetator...... . ... 3,983.74
For Equipment Without Operator, Deduct -810.54
01222300-0330 WK 460 HP, D9 Bulldozer With Full-Time OperatOFi.c..........ccccourireiiineiieisieeeeeeseeeeens 16,726.24
For Equipment Without Operator, Deduct -4,052.71
01222300-0331 MO 460 HP, D9 Bulldozer With'Full-Time Operator..... . c..cooeeveieieeieeceeeceeesceeees 55,469.87
For Equipment Without Operatef, Deduct -17,468.57
01 22 23 00-0332 Motor Scraper(m 22 23 00-0269)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0333 DAY 11 CY MetorSeraper-Hauler With BUI=TIime OPErator............o.iiuiiiiiiiiieiirieieie ettt te et teete s eseeeeseeseaseseeneans 1,995.40
For Equipment Without Operator, Deduct -810.54

012223 00-0334 WK 11 QY Motor Scraper-Hauler With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0335 MO 11 CX Motor Scraper-Hauler With Full-Time Operator.
For,Equipment Without Operatgr, Deduct

01222300-0336 DAY, 18 CY Motor Scraper-Hauler With Full-Time Operator
For Equipment'Without Opefator, Deduct

01222300-0337 WK “8EY MotorScraper-Hauler With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0338  MOpu18 CY Metor Scraper-Hauler With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 23 00-0339 DAY 24 CY Motor Scraper-Hauler With Full-Time Operator
For,Equipment Without Operator, Deduct

01222300-0340 WK\ 24 CY Motor Scraper-Hauler With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0341 MO 24 CY Motor Scraper-Hauler With Full-Time Operator.
For Equipment Without Operator, Deduct -17,468.57

01 22 23 00-0342 Hydraulic Excavators o 22 2s w0269

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0343 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator 1,232.04
For Equipment Without Operator, Deduct -810.54
01222300-0344 WK 3/8 CY Hydraulic Excavator With Full-Time Operator ..............coeorireniineneineneeeeens 5,543.56
For Equipment Without Operator, Deduct -4,052.71
01222300-0345 MO 3/8 CY Hydraulic Excavator With Full-Time Operator ...............ccccocoiiiiiiiniciiiccce 22,464.09
For Equipment Without Operator, Deduct -17,468.57
01222300-0346 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator 1,350.68
For Equipment Without Operator, Deduct -810.54
01222300-0347 WK 1/2 CY Hydraulic Excavator With Full-Time Operator ............ccccoeriiiinieienieiesieeeeeene 6,066.53
For Equipment Without Operator, Deduct -4,052.71
01222300-0348 MO 1/2 CY Hydraulic Excavator With Full-Time Operator ............cccouiiiiienieienieieseeeeeens 24,555.96
For Equipment Without Operator, Deduct -17,468.57
copyright 2021 The Gordian Group, Inc. June 2021
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01222300-0349 DAY 5/8 CY Hydraulic Excavator With FUIl-TIME OPEIator...........coiieiriirieieiesieeeeisie ettt eseanen 1,388.15
For Equipment Without Operator, Deduct -810.54

01222300-0350 WK 5/8 CY Hydraulic Excavator With Full-Time Operator..............ccccoeerernirenensieseeseee
For Equipment Without Operator, Deduct

01222300-0351 MO 5/8 CY Hydraulic Excavator With Full-Time Operator..............ccccorereneieneneesieseseseee
For Equipment Without Operator, Deduct

01222300-0352 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0353 WK 3/4 CY Hydraulic Excavator With Full-Time Operator..............ccccoeiririinencineneeeenes
For Equipment Without Operator, Deduct

01222300-0354 MO 3/4 CY Hydraulic Excavator With Full-Time Operator..............cccceviiiiiiniiiiinieieees
For Equipment Without Operator, Deduct

012223 00-0355 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0356 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0357 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0358 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0359 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0360 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator....................... tgsstease e ceveeeens
For Equipment Without Operator, Deduct

01222300-0361 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0362 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.. ik ......ccvvvreiinineieiaens
For Equipment Without Operator, Deduct

01222300-0363 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator. £ ...........cccocvviniiinnne
For Equipment Without Operator, Deduct

012223 00-0364 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Qperator.................0..................
For Equipment Without Operator, Deduct

01222300-0365 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With"Full-Time,Operator.. .................ccccceviiiiinnne
For Equipment Without Operator, Deduct

01222300-0366 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Qperator... 5. ..o
For Equipment Without Operator, Deduct

01222300-0367 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0368 WK 2 To 2-3/8 CY HydrauligfExcavator With Full-Time Opérator
For Equipment Without Operator, Deduct

01222300-0369 MO 2 To 2-3/8 CY Hydfaulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct -17,468.57
01222300-0370 DAY 2-1/2 To 2-7/8 CY Hydrauli¢ Excavator With Full-Time Operator............ccccccuvveriiiincrrnnnns ...2,231.14
For Equipment Without Operator, Deduct -810.54
01222300-0371 WK 2-1/2 Te'2*7/8 CY Hydraulic Excavator With Full-Time Operator............cccoouvireriincncnnnnns ..9,727.31
For Equipmeft Without Operator, Deduct -4,052.71
01222300-0372 MO 2:4/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator.............cccouiiiiiiiniiiiiiiieeeese e 34,484.56
For Equipment\Without Operator, Deduct -17,468.57
01222300-0373 DAY 3 To 3-8/4CY Hydraulic Excavator With Full-Time Operator e e e ta s 2,605.80
For Equipment Without Operator, Deduct -810.54
01222300-0374 _WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator..............ccociiiiiiiiiiiiiiesiceseeee e 11,233.77
For Equipment WithoutOperator, Deduct -4,052.71
012223000875 MO 3 Te 3-3/4 CY Hydraulic Excavator With FUll-Time OPerator...........cccuiiiiiiiiiiiieeeesieee ettt 39,011.75
For Equipment Without Operator, Deduct -17,468.57
01222300-0376 DAY 4 Ta 5-3/4 CY Hydraulic Excavator With Full-Time Operator ettt 3,144.38
For Equipment Without Operator, Deduct -810.54
04422 23 00-0877 WK 4 T 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator............c.euriiiiriiieiniesieesiesie et 13,372.48
For Equipment Without Operator, Deduct -4,052.71
01222300-0378. "MOu'4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator............c.euiiiiiriiieiniesieieiesie et 45,412.26
For Equipment Without Operator, Deduct -17,468.57

012223 00-0879 DAY 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0880° WK 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
0422 23 00-0381 MO 6 To 11 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0382 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators
01222300-0383 WK Thumbs Or Grapple Attachment For Hydraulic Excavators
01222300-0384 MO Thumbs Or Grapple Attachment For Hydraulic Excavators
012223 00-0385 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0386 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0387 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0388 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0389 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0390 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0391 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0392 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0393 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0394 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators.
01222300-0395 WK 24" Compaction Wheel Attachment For Hydraulic Excavators.
01222300-0396 MO 24" Compaction Wheel Attachment For Hydraulic Excavators.
01222300-0397 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0398 WK 36" Compaction Wheel Attachment For Hydraulic Excavators.
01222300-0399 MO 36" Compaction Wheel Attachment For Hydraulic Excavators. 3,746.64

June 2021 copyright 2021 The Gordian Group, Inc.
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012223 00-0400 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators..............cooeeiriiieniicienncnenns 343.44
012223 00-0401 WK 48" Compaction Wheel Attachment For Hydraulic Excavators . 1,358.16
01222300-0402 MO 48" Compaction Wheel Attachment For Hydraulic Excavators . 4,058.86

01 22 23 00-0403 Mini-Excavators (01 22 23 00-0269)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0404 DAY 2,000 LB Mini-Excavator With Full-Time Operator-...... . 1,138.37
For Equipment Without Operator, Deduct -810.54
012223 00-0405 WK 2,000 LB Mini-Excavator With Full-Time Operator 4,981.56
For Equipment Without Operator, Deduct -4,052 71
012223 00-0406 MO 2,000 LB Mini-Excavator With Full-Time Operator 19,513.61
For Equipment Without Operator, Deduct -17,468.5¢
012223 00-0407 DAY 3,500 LB Mini-Excavator With Full-Time Operator-....... . 1.146.18
For Equipment Without Operator, Deduct -810.54
01222300-0408 WK 3,500 LB Mini-Excavator With Full-Time Operator 5,004:98
For Equipment Without Operator, Deduct -4,052:71
01222300-0409 MO 3,500 LB Mini-Excavator With Full-Time Operator 20,005.36
For Equipment Without Operator, Deduct -17,468.57
01222300-0410 DAY 6,000 LB Mini-Excavator With Full-Time Operator....... . 1,185.20
For Equipment Without Operator, Deduct -810.54
01222300-0411 WK 6,000 LB Mini-Excavator With Full-Time Operator 5,114.26
For Equipment Without Operator, Deduct -4,052.71
01222300-0412 MO 6,000 LB Mini-Excavator With Full-Time Operator 20,075.61
For Equipment Without Operator, Deduct 417,468.57
01222300-0413 DAY 7,500 LB Mini-Excavator With Full-Time Operator....... 1,200.82
For Equipment Without Operator, Deduct -810.54
012223 00-0414 WK 7,500 LB Mini-Excavator With Full-Time Operator 5,168.90
For Equipment Without Operator, Deduct -4,052.71
012223 00-0415 MO 7,500 LB Mini-Excavator With Full-Time Operator 20,106.83
For Equipment Without Operator, Deduct -17,468.57
01222300-0416 DAY 9,500 LB Mini-Excavator With Full-Time Operator-....... . 1,294.48
For Equipment Without Operator, Deduct -810.54
01222300-0417 WK 9,500 LB Mini-Excavator With Full-Time Operator 5,246.95
For Equipment Without Operator, Deduct -4,052.71
01222300-0418 MO 9,500 LB Mini-Excavator With Full-Time Operator 21,012.27
For Equipment Without Operator, Deduct -17,468.57
01222300-0419 DAY 11,000 LB Mini-Excavator With Full-Time Opgfator.......... e coooeeeneesbanre e 1,302.29
For Equipment Without Operator, Deduct -810.54
01222300-0420 WK 11,000 LB Mini-Excavator With Full-Timé Operator....dh........... . i s 5,637.23
For Equipment Without Operator, Deduct -4,052.71
01222300-0421 MO 11,000 LB Mini-Excavator With Full-Time Operator................c.cococeeiririrucininiriciieees 21,051.29
For Equipment Without Operator, Deduct -17,468.57

01 22 23 00-0422 Telescopic Hydraulic Excavators (Gradall) o 22 23 000269

Note: Includes full-time‘operator. Excludes delivery, set-up, and removal.

01222300-0423 DAY Telescopic Hydraulic'Excayvator (Gradall) With Full-Time Operator 2,622.16
For Equipment Without Operator, Deduet -810.54

01222300-0424 WK Telescopic Hydraulic Excavator(Gradall) With Full-Time Operator 11,291.10
For Equipment Witheuty©perator, Deduct -4,052.71

01222300-0425 MO Telesgopic HydraulicExcavator (Gradall) With Full-Time Operator 43,303.42
For Equipmgnt Without Operator, Deduct -17,468.57

01 22 23 00-0426 Road Graders (01 22.28 00-0269)

Note: Includes full-time gperator. Excludes delivery, set-up, and removal.

012223 00-0427 DAY, 60 HP RoadyGradesWith Full-Time Operator ..............coccociiiiiiicciiiiiceiecscceeeee 1,481.53
For Equipment Without Operator, Deduct -810.54
0122230040428 WK 60'HPyRoad Grader With FUll-Time Operator .............ccccoeiririeireneieeseeseeeeeseeeeenes 5,867.82
FonEquipment Without Operator, Deduct -4,052.71
012223 00-0429, MO “60'HP Road Grader With FUll-Time OPerator .............ccocoueiruirieieeneieeseeseeeeeeseeeeeees 22,896.70
For Equipment Without Operator, Deduct -17,468.57
0122 23 00-0430 DAY 80 HP Road Grader With Full-Time Operator .............cccceeererieireneeieeneneeeseeseeeeeen 1,679.39
For Equipment Without Operator, Deduct -810.54
01222300-0431 WKY_ 80 HP Road Grader With Full-Time Operator .... . 6,418.38
For Equipment Without Operator, Deduct -4,052.71
01222300-0432 MO 80 HP Road Grader With Full-Time Operator .............ccccceoiiiiiiiiinieiiiisiesicieeeceeens 24,565.57
For Equipment Without Operator, Deduct -17,468.57
01222300-0433 DAY 130 HP Road Grader With Full-Time Operator .............ccccoriuiinininicciniceciceeseecenes 1,545.40
For Equipment Without Operator, Deduct -810.54
01222300-0434 WK 130 HP Road Grader With Full-Time Operator .............ccccocuciiiniriicininiccciesceceeeeas 6,992.16
For Equipment Without Operator, Deduct -4,052.71
012223 00-0435 MO 130 HP Road Grader With Full-Time Operator ..............cccociiiiiiiiiininiceiisceeeieees 27,973.24
For Equipment Without Operator, Deduct -17,468.57
01 22 23 00-0436 Loader-Backhoes With Standard Bucket o122 23000269
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
012223 00-0437 DAY 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator 1,265.01
For Equipment Without Operator, Deduct -810.54
01222300-0438 WK 1/2To5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator 5,132.07
For Equipment Without Operator, Deduct -4,052.71
copyright 2021 The Gordian Group, Inc. June 2021
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0122 23 00-0439
0122 23 00-0440
0122 23 00-0441
0122 23 00-0442
0122 23 00-0443
0122 23 00-0444
0122 23 00-0445
0122 23 00-0446
0122 23 00-0447

0122 23 00-0448

01 22 23 00-0449
0122 23 00-0450
0122 23 00-0451
0122 23 00-0452
0122 23 00-0453
0122 23 00-0454
0122 23 00-0455
0122 23 00-0456
0122 23 00-0457
0122 23 00-0458
0122 23 00-0459
0122 23 00-0460
0122 23 00-0461
0122 23 00-0462
0122 23 00-0463
0122 23 000464
0122 23 00-0465
0422 23 00-0466

012223 00-0467

01722 23 00-0468
01 2223,00-0469

0122 23 00-0470
0122 23 00-0471
0122 23 00-0472
0122 23 00-0473
0122 23 00-0474
0122 23 00-0475
0122 23 00-0476

0122 23 00-0477
0122 23 00-0478

June 2021

MO 1/2To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct
DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator

...20,008.72

-17,468.57
.1,313.70

For Equipment Without Operator, Deduct

-810.54
5,302.50

WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct
MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator

-4,052.71
21,047.51

For Equipment Without Operator, Deduct
DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator

-17,468.57
1,388.77

For Equipment Without Operator, Deduct
WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator

-810.54
5,489.15

For Equipment Without Operator, Deduct
MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator

-4,052.71
..21,683.13

For Equipment Without Operator, Deduct

-17,468.57

DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct
WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator

1,723.53
-810,54
6,487.36

For Equipment Without Operator, Deduct
MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Qperator

-4,052.71
.24,439.78

For Equipment Without Operator, Deduct

Heavy Duty Construction Loaders o: 22 23000269
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator

-17,468.57

...1,346.20

For Equipment Without Operator, Deduct
WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Qperator

-810.54
..6,170.65

For Equipment Without Operator, Deduct
MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loadef With Full-Tiple Operator

-4,052.71
23,814.14

For Equipment Without Operator, Deduct

-17,468.57

DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Tifne Operator
For Equipment Without Operator, Deduct
WK 3 CY, 135 HP, Heavy Duty Construction Loader With Eull-Time ©perator

For Equipment Without Operator, Deduct
MO 3 CY, 135 HP, Heavy Duty Construgtion Loader With Full-Time Operator

..24,061.37

For Equipment Without Operator, Deduct
DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Eull-Time Operator

-17,468.57
...1,890.11

For Equipment Without Operator dDeduct
WK 3-1/2 CY, 198 HP, Heayy Duty ConstructiomLoader With Full-Time Operator

-810.54
..6,920.58

For Equipment Without Operator, Deduct

-4,052.71

MO 3-1/2 CY, 198 HP,‘Heavy Duty @onstruction Loader With Full-Time Operator
For Equipment Without Operatoh, Deduct
DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator

24,720.65
-17,468.57
...2,162.06

For Equipment Without Operator, Deduct
WK 4-1/2 G¥, 215 HP, Heavy Duty Censtruction Loader With Full-Time Operator

-810.54
..7,637.55

For Equipment'Without Operator, Deduet
MO 44/2CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator

-4,052.71
26,533.67

For Egdipment Without Operator, Deduct
DAY '7-1/3 CY, 830 HP, Heavy Duty Construction Loader With Full-Time Operator

-17,468.57
...2,862.55

For Equipment Without Operator, Deduct

-810.54

WK 7-1/3 CY, 330 HR, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without'Operator, Deduct
MO "7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator

12,244.26
-4,052.71
42,026.75

For Equipment Without Operator, Deduct
DAY 13-1/2.CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator

-17,468.57
. 7,477.43

For Equipment Without Operator, Deduct
WK 13-4/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator

-810.54
25,701.59

For Equipment Without Operator, Deduct
MOT 18-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator

-4,052.71
76,467.62

For Equipment Without Operator, Deduct

Shori N (01 22 23 00-0269)
Note: Includes delivery to job site and pick-up when complete.

Aluminum Hydraulic Shoring (01 22 23 00-0468)
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
WK 2'Rails, 1 Cylinder, Aluminum Hydraulic ShOring ............cceviveoiiineinineciseieieens

-17,468.57

Note: Up to 88" spread width.
MO 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring ............ccoeeiririniineeceeseeeeeene

Note: Up to 88" spread width.

WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring.................
Note: Up to 88" spread width.
MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring................

Note: Up to 88" spread width.
WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring.................

Note: Up to 88" spread width.
MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic Shoring................

Note: Up to 88" spread width.
EA  Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores.....

EA  Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores ....

EA  Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores ....
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SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 22 23 00-0479 Trench Boxes/Trench Shields o122 23 000269

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to
job site and pick-up when complete. For stackable units, combine multiple units for depth required.

01222300-0480 WK 4'x6' Trench Box With Up To 48" Spreaders 254.88
01222300-0481 MO 4'x6' Trench Box With Up To 48" Spreaders 764.65
01222300-0482 WK 6'x6' Trench Box With Up To 48" Spreaders 287.77
01222300-0483 MO 6'x6' Trench Box With Up To 48" Spreaders 863.31
01222300-0484 WK 8'x6' Trench Box With Up To 48" Spreaders 304.21
01222300-0485 MO 8'x6' Trench Box With Up To 48" Spreaders 912:64
01222300-0486 WK 4'x8' Trench Box With Up To 48" Spreaders 27955
01222300-0487 MO 4'x8' Trench Box With Up To 48" Spreaders 838.64
01222300-0488 WK 6'x8' Trench Box With Up To 48" Spreaders 328.88
01222300-0489 MO 6'x8' Trench Box With Up To 48" Spreaders 986.64
01222300-0490 WK 8'x8' Trench Box With Up To 48" Spreaders 369:99
01222300-0491 MO 8'x8' Trench Box With Up To 48" Spreaders 1,109.97
01222300-0492 WK 4'x 10" Trench Box With Up To 48" Spreaders 312.44
01222300-0493 MO 4'x 10" Trench Box With Up To 48" Spreaders 937.31
01222300-0494 WK 6'x 10" Trench Box With Up To 48" Spreaders 369.99
01222300-0495 MO 6'x 10' Trench Box With Up To 48" Spreaders 1,109.9%
01222300-0496 WK 8'x 10' Trench Box With Up To 48" Spreaders 452.21
01222300-0497 MO 8'x 10" Trench Box With Up To 48" Spreaders 1,348.41
01222300-0498 WK 4'x 12" Trench Box With Up To 48" Spreaders 369.99
01222300-0499 MO 4'x 12" Trench Box With Up To 48" Spreaders 1,109.97
01222300-0500 WK 6'x 12" Trench Box With Up To 48" Spreaders 452.21
01222300-0501 MO 6'x 12' Trench Box With Up To 48" Spreaders 1,356.63
01222300-0502 WK 8'x 12' Trench Box With Up To 48" Spreaders 575.54
01222300-0503 MO 8'x 12' Trench Box With Up To 48" Spreaders 1,726.62
01222300-0504 WK 4'x 14" Trench Box With Up To 48" Spreaders 411.10
01222300-0505 MO 4'x 14" Trench Box With Up To 48" Spreaders 1,233.30
01222300-0506 WK 6'x 14" Trench Box With Up To 48" Spreaders 534.43
01222300-0507 MO 6'x 14' Trench Box With Up To 48" Spreaders 1,603.29
01222300-0508 WK 8'x 14' Trench Box With Up To 48" Spreaders 657.76
01222300-0509 MO 8'x 14' Trench Box With Up To 48" Spreaders 1,973.28
01222300-0510 WK 4'x 16' Trench Box With Up To 48" Spreaders 452.21
01222300-0511 MO 4'x 16" Trench Box With Up To 48" Spreaders 1,356.63
01222300-0512 WK 6'x 16" Trench Box With Up To 48" Spreaders, 616.65
01222300-0513 MO 6'x 16" Trench Box With Up To 48" Spreadefs 1,849.95
01222300-0514 WK 8'x 16' Trench Box With Up To 48" Spreaders 739.98
01222300-0515 MO 8'x 16" Trench Box With Up To 48" Spfeaders 2,219.94
01222300-0516 WK 4'x20' Trench Box With Up To 48" Spreadess 534.43
01222300-0517 MO 4'x20' Trench Box With Up To 48" Spreaders: 1,603.29
01222300-0518 WK 6'x 20" Trench Box With Up To 48" Spreaders 739.98
01222300-0519 MO 6'x 20" Trench Box With Up'T6 48" Spreaders 2,219.94
01222300-0520 WK 8'x 20" Trench Box WithdUp To 48" Spreaders 863.31
01222300-0521 MO 8'x20' Trench Box With Up To 48" Spreaders 2,589.93
01222300-0522 WK 4'x 24" Trench Box'With"UpiTo 48" Spreaders 739.98
01222300-0523 MO 4'x24' Trench Bax With UpT0)48" Spreaders 2,219.94
01222300-0524 WK 6'x 24' Trench Box With Up To.48" Spreaders 904.42
01222300-0525 MO 6'x 24" TrenelyBox With Up To 48" Spreaders 2,713.26
01222300-0526 WK 8'x 244Trench Bax With Up To 48" Spreaders 986.64

01222300-0527 MO 8'x24"Trench Box With,Up To 48" Spreaders
01222300-0528 WK FornSpreaders >48" To 84", Add
01222300-0529 MO ForSpreaders >48" To 84", Add
01222300-0530 WK For'Spreaders >84" To 120", Add
01222300-0531 MO\, For Spreaders >84" Tg' 120", Add
01222300-0532 WK For Spreadess >120", Add
01222300-0533 MO FonSpreaders>120", Add
0122230040634 WK 8' x4"Manhole Box
0122 23 00-0535"" MOm8'x.4"Manhole Box
0122 23 00-0536),, WK 8"x8"Manhole Box
0122 23 00-0537_ AMO  8' x 8' Manhole Box

01 22 23 00-0538 Jrenchers o 22 22 00269

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0539 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator. 1,216.40
For Equipment Without Operator, Deduct -810.54

01222300-0540 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator 5,435.16
For Equipment Without Operator, Deduct -4,052.71

01 22 23 00-0541 MO 4' Maximum Trench Depth, Ride-On Trencher With Full-Time Operator. 21,273.47
For Equipment Without Operator, Deduct -17,468.57

01222300-0542 DAY 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator. 1,901.28
For Equipment Without Operator, Deduct -810.54

01222300-0543 WK 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator. 7,743.46
For Equipment Without Operator, Deduct -4,052.71

01222300-0544 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator. 27,614.97
For Equipment Without Operator, Deduct -17,468.57

01 22 23 00-0545 Tractors o 22 2: 0069

Note: Excludes operator, delivery, set-up, and removal.
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012223 00-0546 DAY 20 To 29 HP Tractor
012223 00-0547 WK 20 To 29 HP Tractor
012223 00-0548 MO 20 To 29 HP Tractor
012223 00-0549 DAY 30 To 35 HP Tractor
012223 00-0550 WK 30 To 35 HP Tractor
01222300-0551 MO 30 To 35 HP Tractor
012223 00-0552 DAY 40 To 45 HP Tractor
01222300-0553 WK 40 To 45 HP Tractor
012223 00-0554 MO 40 To 45 HP Tractor
012223 00-0555 DAY 80 To 89 HP Tractor
012223 00-0556 WK 80 To 89 HP Tractor
012223 00-0557 MO 80 To 89 HP Tractor
012223 00-0558 DAY 60" Rotary Mower Attachment For Tractors...
01222300-0559 WK 60" Rotary Mower Attachment For Tractors
01222300-0560 DAY 84" Rotary Mower Attachment For Tractors
01222300-0561 WK 84" Rotary Mower Attachment For Tractors...
01222300-0562 DAY Under Deck Rotary Mower Attachment For Tractors ..
012223 00-0563 WK Under Deck Rotary Mower Attachment For Tractors ..

01 22 23 00-0564 Portable Sediment Tank«n 22 23 00-0269)
Note: Includes delivery to job site and pick-up when complete.
012223 00-0565 WK Portable Sediment Tank
012223 00-0566 MO Portable Sediment Tank

01 22 23 00-0567 Heavy Equipment (Wood Ground Pratection)Mats c: 22 23 000269

Note: Rental price per mat. Excludes placement, meVing, mobilization and demobilization. See CSI section 01 22

23 00-0269 for equipment for offloading/reloading from deliverydvehicle, placifigyand moving mats, 01 71 13 00-

0001 for equipment delivery, pickup, mobilization and demebilization.
01222300-0568 DAY 14'Width x 8' Length, 6" Thick, 3-Ply LaminatediHeavy Equipment Mat ...
01222300-0569 WK 14'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavwy, Equipment Mat ...
01222300-0570 MO 14'Width x 8' Length, 6" Thick, 3-Plyflaminated Heavy EquipmentiMat ...
012223 00-0571 DAY 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy EquipmentMat ...
01222300-0572 WK 16'Width x 8' Length, 6" Thick, 3-Ply Laminated Heavy Equipment Mat ...
01222300-0573 MO 16'Width x 8' Length, 6" Thick, 3-Ply.Laminated Heavy Equipment Mat....
01222300-0574 Day 16'Width x 4' Length, 8" Thick HardweodyTimbers, Dragline/Excavator Mat..
01222300-0575 WK 16'Width x 4' Length, 8" Thick Hardwood TimbersBragline/Excavator Mat.....
01222300-0576 MO 16'Width x 4' Length, 8" Thick Har@wood Timbers, Dragline/Excavator Mat.....
01222300-0577 Day 18'Width x 4' Length, 8" Thickdardwood Timbers, Dragline/Excavator Mat..
01222300-0578 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat..
01222300-0579 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.....
01222300-0580 Day 20'Widthix 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat..
01222300-0581 WK 20'Width'x 4' Length, 8" Thick'Hardwood Timbers, Dragline/Excavator Mat.....
01222300-0582 MO 204Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.....
01222300-0583 Day 24"Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat..
01222300-0584 WK 24' Widthx 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.....
01222300-0585 MO "™ 24' Width'x4,Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.....
01222300-0586 Day 12'Width x4!Length, 12" Thick Hardwood Timbers, Crane Mat................
012223 00-0587 WK Wi2' Width x 4' Cength, 12" Thick Hardwood Timbers, Crane Mat .
01222300,0588 MO “424Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
01222300-0589 Day 16!Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................
012223000590 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
0122 23 00-0591 MO 16" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
0422 23 00-0592 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................
012223 00-0893, WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
012223 00-0594° MOF 20" Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
012223000595 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................
04,22 23 00-0596 WK 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
012223 0070597, MO 24' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
012223 00-0598" Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat ...............
0122 23 00-0599 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
01.22,23 00-0600 MO 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
012228 00-0601 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................
01222300-0602 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat .
01222300-0603 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0604 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0605 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0606 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0607 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0608 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0609 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0610 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0611 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0612 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0613 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0614 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0615 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0616 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0617 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0618 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
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01222300-0619 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0620 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0621 MO 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0622 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0623 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0624 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0625 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0626 WK 30' Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0627 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0628 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0629 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0630 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0631 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0632 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0633 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0634 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0635 WK 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0636 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

01 22 23 00-0637 Electrical Equipment o2z
01 22 23 00-0638 Trlpod Mounted FlOOd'lghtS (01 22 23 00-0637)

Note: Includes delivery to job site and pick-up when complete.

01222300-0639 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod 82.45
01222300-0640 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .. . 195.06
01222300-0641 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod .. . 412.23
01222300-0642 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod . 82.45
01222300-0643 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod 241.31
01222300-0644 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod ................ b . 713.87
01222300-0645 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With TripOd s ... rassesincccveveeens 92.50
01222300-0646 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Trfod" i ... e e 251.36
01222300-0647 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Aripod 613.32

01 22 23 00-0648 Trailer Mounted FlOOd'lghtS (01 22 23 00:0637)
Note: Includes delivery to job site and pick-up when completeyExcludes operator.
01222300-0649 DAY 4 x 1,000 Watt Floodlights, 30' Telescoping(Tower, Diesel Power,Trailerdflounted Light Tower ... ...231.25
012223 00-0650 WK 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Digsel PowerTrailerMounted Light Tower ... ....512.78
012223 00-0651 MO 4 x 1,000 Watt Floodlights, 30" Telescoping, Tower,Diesel Power Trailer Mounted Light TOWET ..........ccoiiriniinnnienns 1,106.00

01 22 23 00-0652 Generator Sets (01 22 23/00-0637)
01 22 23 00-0653 Portable, Gas OrDiesel Powered Generator Sets o1 2223 000s52)

Note: With 24 hour day~tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See €SI segtion 01 22 23 00-0760 for reimbursable fuel fees.

012223 00-0654 DAY 3.6 KW, 8 HP Gas Powered Generator Set ...........cccoceeeeeeeceeeeeeeeeeeeeee e eaeeanns 61.31
For LP Or NG Gas, Add 7.66
For >160 To 320 Houis,Usage Per Month, Add 30.66
01222300-0655 WK 3.6 KW4B HP Gas Powered GeneratonSet ............ccccoviieiieeieiieeiesie e 221.00
For LP Or NG Gas, Add 27.63
01222300-0656 MO 3.6/ KW, 8 HP Gas Powered Generator Set ...............cccoviviiiiciiiiiicccicccecee 613.09
For LP Or NG Gas, Add 76.64
01222300-0657 DAY 5KW,\11 HP Gas Powered Generator Set 86.97
Far bP Or NG Gas, Add 10.87
01222300-0658 WK %6 KW, 41 HP Gas Powered Generator Set 278.03
For LPIORNG Gas, Add 34.75
01222300-0659 MO 5KW, 11 HP Gas Powered Generator Set 634.48
For.LP Or NG Gas, Add 79.31
012223 00-0660 DAY 6.5KW, 13, HP Gas Powered Generator Set...........ccceoueeeiuiiiiiieiiieeiie e 111.21
For LP Or NG'Gas, Add 13.90
012223 00-0661%. WK 6.5 KW, 13 HP Gas Powered Generator Set .............cccooeiuiiieieiiiiieeeeeeciieee e 299.42
For kP Or NG Gas, Add 37.43
01222300-0662 MO %6.5 KW, 13 HP Gas Powered Generator St .............cccueicueeeeeeeeeeeeeeeeceee e aeeeeaenns 826.96
For LP'Or NG Gas, Add 103.37
012223 00-0663 DAY 10 KW, 18 HP Gas Powered Generator Set .............cccccoviriiiiiiniinccccccc 124.04
For LP Or NG Gas, Add 15.51
012223 00-0664 WK 10 KW, 18 HP Gas Powered Generator Set.............cccccoiiriiiiiiiiiiiiiccecce 335.06
For LP Or NG Gas, Add 41.88
01222300-0665 MO 10 KW, 18 HP Gas Powered Generator Set ..............cccccciviuiuiiiiiicciiiccccceeceae 962.42
For LP Or NG Gas, Add 120.30

01 22 23 00-0666 Towable, Diesel Powered Generator Sets (o 22 23 o00ss2)

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0760 for reimbursable fuel fees.
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01222300-0667 DAY 20 KW, 60 Hertz Towable Diesel Powered GENErator SEt............c.eecuiieiiieiieeiieeiee ettt aaeeesaeeeaaeeeaaeeennes 255.22
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 127.61
For >16 To 24 Hours Usage Per Day, Add 255.22
012223 00-0668 WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set... s 667.27
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 333.64
For >80 Hours Usage Per Week, Add 667.27
01222300-0669 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set.. . 1,817.90
Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour,£60% load - 0.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 908.95
For >320 Hours Usage Per Month, Add 1,817.90
01222300-0670 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set............cccoceeeieeiiieeeeeeciiieeeeeenns 407.68
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour,50% load», 1.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 203.84
For >16 To 24 Hours Usage Per Day, Add 407.68
01222300-0671 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set... ....1,209.89
Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load -“2.4,gallon§ per hour, 50% load - 1.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 604.95
For >80 Hours Usage Per Week, Add 1,209.89
01222300-0672 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set.. ....2,498.69
Note: Fuel consumption: 100% load — 2.9 gallons per hour,“76%hload - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,249.35
For >320 Hours Usage Per Month, Add 2,498.69
012223 00-0673 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set N 44713
Note: Fuel consumption: 100% load - 4.0 gallons per<hodr, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 223.57
For >16 To 24 Hours Usage Per Day, Add 447.13
012223 00-0674 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator'Set ...1,249.34
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 624.67
For >80 Hours Usage Per Week, Add 1,249.34
01222300-0675 MO 40.0 KW, 60 Hertz Towable DieselyPowered Generator Set ..2,761.71
Note: Fuel consumiptien: 100%¢load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage ReriMonth, Add 1,380.86
For >320 Hours Usage Per Month; Add 2,761.71
01222300-0676 DAY 55.0 KW, 60 Hertz Towable Digsel Powered GENErator Set.............couiiiiieiiiioiiieeiie ettt aeeesaeeaeaaens 480.01
Notei Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >840 16 Hours Usage Per Day, Add 240.01
For 16 To 24"Hours Usage Per Day, Add 480.01
01222300-0677 WK™ 55.0 KW,'60 Hertz Towable Diesel Powered Generator Set ..1,315.10
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >40Q To,80 Hours Usage Per Week, Add 657.55
For >80 Hours Usage Per Week, Add 1,315.10
01222300-0678 MO 55.0KW, 60 Hertz Towable Diesel Powered Generator Set ...3,156.24
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 J© 320 Hours Usage Per Month, Add 1,578.12
For >320 Hours Usage Per Month, Add 3,156.24
0122 23,00;:0679 ““DAY"70.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccociiiiniciiinncnne. . ..526.04
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 263.02
For >16 To 24 Hours Usage Per Day, Add 526.04
0122 23 00-0680 WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...1,492.64
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 746.32
For >80 Hours Usage Per Week, Add 1,492.64
01222300-0681 MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...3,5650.77
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,775.39
For >320 Hours Usage Per Month, Add 3,550.77
012223 00-0682 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set................ccciiiiiiiiiiiiiiiiiiicecccsceese e 591.80
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 295.90
For >16 To 24 Hours Usage Per Day, Add 591.80
012223 00-0683 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...1,578.12
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 789.06
For >80 Hours Usage Per Week, Add 1,578.12
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01 General Requirements

0120 Price and Payment Procedures

0122 Unit Prices

SAN BERNARDINO

COUNTY

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

0122 23 00-0684

01 22 23 00-0685

0122 23 00-0686

01 22 23 00-0687

0122 23 00-0688

0122 23 00-0689

0122 23 00-0690

0122 23 00-0691

0122 23 00-0692

0122 23 00-0693

0122 23 00-0694

0122 23 00-0695

0122 23 00-0696

0122 23 00-0697

0122 23 00-0698

01 22 23 00-0699

0122 23 00-0700

MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set

3,945.30

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 4.9 gallons per hour, 50%

load - 3.6

1,972.65
3,945.30
611.52

Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 7.4 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 5.8 gallons per hour, 50%

load - 4.1

305.76
611.52
1,643.88

75% load - 5.8 gallons per hour, 50%

load - 4.1

821,94
1,643.88
4,471.34

75% load - 5.8 gallons per hour, 50%

load - 4.1

2,235:67
4,471.34
690:43

Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 8.7 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 6.8 gallons per hour, 60%

load™- 4.8

34522
690.43
1,906.90

75% load - 6.8fgallonsiper hour, 50%

load'-"4.8

953.45
1,906.90
5,128.89

75% load -'6.8ygallons per hour, 50%

load - 4.8

2,564.45
5,128.89
723.30

Note: Fuel consumption: 100% load - 10.2 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK  140.0 KW, 60 Hertz Towable Diesel Powéred Generater Set...

75% load - 7.9 gallons per hour, 50% load - 5.6

361.65
723.30
2,005.53

Note: Fuel consumption: 100% load €10.2 gallonsdper hour, 75% load - 7.9 gallons per hour, 50% load - 5.6

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 140.0 KW, 60 Hertz Towablé Diesel Powered Generator Set...

1,002.77
2,005.53

5,654.93

Note: Fuel consumptioni#100% load - 10.2 gallons_per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6

gallons per hour.
For >160 To 320 Hours Us&ge PenMonth, Add
For >320 Hours Usage Rér Month; Add
DAY 150.0 KW, 60 Hertz Towable'Diesel Powered Generator Set

2,827.47
5,654.93
756.18

Note: Fuel consumption: 100%load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9

gallons pefthour:
For >8 To 1644ours Usage Per Day, Add
For >16 To24 Hours Usage PenDay, Add
WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set...

378.09
756.18
2,169.92

Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9

gallons, per hour.
For>40 To 80 Hours Usage Per Week, Add
For >80)Hours'Usage Per Week, Add
MO "50.0 KW, 60'Hertz Towable Diesel Powered Generator Set...

1,084.96
2,169.92

5,917.95

NotenFuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9

gallons per hour.
For>160.To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set

2,958.98
5,917.95
789.06

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2

gallons per hour.
For >8"To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set...

394.53
789.06
2,301.42

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set...

1,150.71
2,301.42

6,180.97

Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set

3,090.49
6,180.97
789.06

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
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394.53
789.06

June 2021

Page 01 - 18

County of San Bernardino



General Requirements

Price and Payment Procedures

01
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%IBERNAR%NO Unit Prices 0122
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST ___UNIT COST

0122 23 00-0701

0122 23 00-0702

0122 23 00-0703

0122 23 00-0704

0122 23 00-0705

0122 23 00-0706

0122 23 00-0707

0122 23 00-0708

0122 23 00-0709

012223 00-0710

012223 00-0711

012223 00-0712

0122238 00-0713

0122 23 00-0714

012223 00-0715

012223 00-0716

012223 00-0717

June 2021

WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..2,301.42
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,150.71
For >80 Hours Usage Per Week, Add 2,301.42
MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..6,180.97

Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,090.49
For >320 Hours Usage Per Month, Add 6,180.97
DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set... .1,084.96

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour,60% load - 7.7
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 542.48
For >16 To 24 Hours Usage Per Day, Add 1,084.96
WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set... 2,695.96

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load\- 7.7
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,347.98
For >80 Hours Usage Per Week, Add 2,695.96
MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..7,890.60

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load -“11.0. gallons per hour,'50% load - 7.7
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 3,945.30
For >320 Hours Usage Per Month, Add 7,890.60
DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...1,150.71

Note: Fuel consumption: 100% load - 19.8 gallons per hour,“75%hload - 12.3 gallons*per hour, 50% load - 8.6
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 575.36
For >16 To 24 Hours Usage Per Day, Add 1,150.71
WK 250.0 KW, 60 Hertz Towable Diesel Powered GeneratonSet. .2,761.71

Note: Fuel consumption: 100% load - 19.8 gallons perhodr, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,380.86
For >80 Hours Usage Per Week, Add 2,761.71
MO 250.0 KW, 60 Hertz Towable Diesel/Powered Generator Set... ..8,153.62

Note: Fuel consumption: 100% load = 19.8 gallons perhour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.

For >160 To 320 Hours Usage Perf'Month, Add 4,076.81
For >320 Hours Usage Per Month, Add 8,153.62
DAY 275.0 KW, 60 Hertz Jlowable Diesel Powered Generator Set... ...1,216.47

Note: Fuel consumiptien: 100%4oad - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.

For >8 To 16 Hours Usage PerDay, Add 608.24
For >16 To 24 Hours Usage Per DayyAdd 1,216.47
WK 275.0 K\WW)»60 Hertz Towable'Diesel Powered Generator Set... ..2,827.46

NotesfFuel consumption: 100%load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.

For >40(To 80 Hours Usage Per Week, Add 1,413.73
For >80 Hours'Usage Per Week, Add 2,827.46
MO™ 275.0 KW, 60,Hertz Towable Diesel Powered Generator Set... ..8,416.64

Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.

For >160 W0 320 Hours Usage Per Month, Add 4,208.32
For >320'Hours Usage Per Month, Add 8,416.64
DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ...1,255.92

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >8 To A6 Hours Usage Per Day, Add 627.96
For >164T024 Hours Usage Per Day, Add 1,255.92
WK™"300.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..3,024.73

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,512.37
For >80 Hours Usage Per Week, Add 3,024.73
MO  300.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..8,942.68

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 4,471.34
For >320 Hours Usage Per Month, Add 8,942.68
DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ...1,315.10

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 657.55
For >16 To 24 Hours Usage Per Day, Add 1,315.10
WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..3,419.26

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 1,709.63
For >80 Hours Usage Per Week, Add 3,419.26
MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set... ..9,863.25

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,931.63
For >320 Hours Usage Per Month, Add 9,863.25
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MINOR TOTAL DIRECT DEMOLITION
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012223 00-0718 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set.............ccccovcuriiiiniiiiiciiiie 2,137.12
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,068.56
For >16 To 24 Hours Usage Per Day, Add 2,137.12
01222300-0719 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set... 5,525.46
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,762.73
For >80 Hours Usage Per Week, Add 5,525.46
01222300-0720 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set... 14,612:80
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 7,306.40,
For >320 Hours Usage Per Month, Add 14,612.80
01222300-0721 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set... 2,739.90
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,369:95
For >16 To 24 Hours Usage Per Day, Add 2,739.90
01222300-0722 WK 500.0 KW, 60 Hertz Container Diesel Powered Generator Set... 7,123.74
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load -18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,561.87
For >80 Hours Usage Per Week, Add 7,123.74
01222300-0723 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set... 16,439.40
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4¢gallons per hour 50% load™= 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 8,219.70
For >320 Hours Usage Per Month, Add 16,439.40
012223 00-0724 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set.. 3,388.34
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 38.5)gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,694.17
For >16 To 24 Hours Usage Per Day, Add 3,388.34
01222300-0725 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set... 8,950.34
Note: Fuel consumption: 100% load - 45.6 gallons perthour, 75% load - 33.5 gallons per hour 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 4,475.17
For >80 Hours Usage Per Week, Add 8,950.34
01222300-0726 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set ' 21,919.20
Note: Fuel consumption: 100% load -@5.6 gallons per hour, 75% load - 33.5 gallons per hour 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 10,959.60
For >320 Hours Usage Per Month, Add 21,919.20
01222300-0727 DAY 750.0 KW, 60 Hertz ContainépDiesel Powered Generator Set.. 3,662.33
Note: Fuel consumption#100% load - 53.4 gallons‘per, hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >8 To 16 Hours Usage/Per Day, Add 1,831.17
For >16 To 24 Hours Usdge Per DaypAdd 3,662.33
01222300-0728 WK 750.0 KW, 60 Hertz Container Diesel Powered Generator Set... 8,438.89
Note: Fuel consumption: 100%l0ad - 53.4 gallons per hour, 75% load - 39.3 gallons per hour 50% load - 24.4
gallons pefthour:
For >40 To 8@'Hours Usage Per Week, Add 4,219.45
For >80 Hogdrs Usage Per Week, Add 8,438.89
01222300-0729 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set... 25,316.68
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour 50% load - 24.4
gallens, per hour.
For >160 To'320,Hours Usage/Per Month, Add 12,658.34
For >3320 Hours Usage PerdVlonth, Add 25,316.68
01222300-0730 EA “Upilo 300" KW.Generator Set Delivery, Set-Up, Testing And Pick-up 939.29
012223000431  EA 350 To,750 KW Generator Set Delivery, Set-Up, Testing And Pick-up. 1,484.05
0122 23 00-0732 Cabling For Generator Sets (2223000652
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0733 DAY\ #1 Banded Cable, 50' With Camlock Ends For Generator Set 28.93
01222300-0734 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set 50.63
01222300-0735 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set 151.89
012223 00-0736 DAY 50', 4/0 Cable With Camlock Ends For Generator Set 14.47
01222300-0737 WK 50, 4/0 Cable With Camlock Ends For Generator Set 42.08
01222300-0738 MO 50, 4/0 Cable With Camlock Ends For Generator Set 117.04
01 22 23 00-0739 Resistive Load Banks For Generator Sets 12223000652
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0760 for
reimbursable fuel fees.
012223 00-0740 DAY 100 KW A/C Resistive Load BaNK............c.cccuiiiiiiiiiiiiiiccesce et 519.82
012223 00-0741 WK 100 KW A/C Resistive Load Bank 1,282.95
012223 00-0742 MO 100 KW A/C Resistive Load Bank 3,837.80
012223 00-0743 DAY 650 KW A/C ReSIStIVE LOAA BANK.........ccoiiiiiiiiiicit ettt e s 875.95
01222300-0744 WK 650 KW A/C Resistive Load Bank 2,342.50
01222300-0745 MO 650 KW A/C Resistive Load Bank .5,972.37
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0122 23 00-0746

0122 23 00-0747
0122 23 00-0748
0122 23 00-0749

0122 23 00-0750

0122 23 00-0751
0122 23 00-0752
012223 00-0753
0122 23 00-0754
0122 23 00-0755
0122 23 00-0756
0122 23 00-0757
0122 23 00-0758
0122 23 00-0759

0122 23 00-0760
01 22 23 00-0761

01 22 23 00-0762
01 22 23 00-0763

01 22 23 00-0764

0122 23 00-0765
0122 23 00-0766
0122 23 00-0767
0122 23 00-0768
0122 23 00-0769
0122 23 00-0770
012223 00-0771
012223 00-0772
012223 00-0773
012223 00-0774
012223 00-0775
012223 00-0776

01 22 23 00-07 77

0122 23 00,0778
0122 23 00-0779
0122 23 00-0780

01 22 23)00-0784
0122 23000782
012223 00-0783
01,22 23 00-0784
012223 00-0785
0122 23 00-0786
012223 00-0787
012223 000788
012223 00-0789
0122 23 00-0790
012223 00-0791
0122 23 00-0792

0122 23 00-0793

June 2021

Sub-Distribution Panels (Spider Box) For Generator Sets o1 2223000852
Note: Includes delivery to job site and pick-up when complete.
DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)
WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)
MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box)

Portable Distribution Panels For Generator Sets (12223000552

Note: Includes delivery to job site and pick-up when complete.
DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ..
WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel ..
MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel
DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...
WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...
MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel...
DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel ...
WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel ...
MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel ...

Fuel Reimbursement For Generators o1 2 23 oo.0s52)

EA  Fuel Reimbursement FOr GENErators ...............cccociurueuiiiericcciciccee s
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of
purchase, without mark-up, for which a receipt or bill is receivedsThe Adjustment Factoriapplied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple’purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchases

General Equipment o 222

Jacks And Bracing (01 22 23 00-0762)
Note: Includes delivery to job site andpick-up when complete.

Manual Hydraulic Jacks @12 2 oo.07es)

DAY 12 Ton Manual Hydraulic Bottle Jack
WK 12 Ton Manual Hydraulic Boftle Jack
MO 12 Ton Manual Hydraulic Bottle Jack
DAY 20 Ton Manual Hydraulic Bottle Jaek
WK 20 Ton Manual Hydraulic Bottledack
MO 20 Ton Manual Hydraulie\Bottle Jack
DAY 50 Ton Manual Hydraulic:Bottle Jack
WK 50 Ton Manual Hydraulic Bottle,Jack
MO 50 ToafManual Hydraulic Bottle Jack
DAY 100(Ton Manual Hydraulic Bottle"Jack
WK 400 Toen Manual Hydraulic Bottle Jack
MO4 100 Ton Manual Hydraulic Bottle Jack

Manual Serew Jacks (01 22 23 00-0763)
DAY 1010 20 Ton Manual SCrew Jack.............ccccuruiuiiiiniciciiiiicieieissic e
WK 10.To 20 Ton Manual Screw Jack
MO 10 Te 20 Ton Manual Screw Jack

Pressure Washers o 22 23 000762
Note: Includes delivery to job site, pick-up when complete and full time operator.

DAY 2,000 PSI Pressure Washer With FUII-TIME OPEIAOr ...........ciruiiiiiieiiieieeiesieie ettt en e 807.44
For Equipment Without Operator, Deduct -651.35

WK 2,000 PSI Pressure Washer With FUlI-Time OPErator .............coiiiiiiiiirieeeeseesieestese ettt se e esaeen 3,652.97
For Equipment Without Operator, Deduct -3,256.74

MO 2,000 PSI Pressure Washer With FUll-TIME OPErator ...........coueiiiriiiiiieieiieeesieieseeseeie sttt sttt eees 15,046.28
For Equipment Without Operator, Deduct -14,037.69

DAY 2,500 PSI Pressure Washer With FUll-Time OPErator .............ccciiiiiiiiiiiiiiiiciieieiee ettt 748.52
For Equipment Without Operator, Deduct -651.35

WK 2,500 PSI Pressure Washer With FUll-TIME OPEIator ..........ccuiiiiiiiiieiieiieiesieee st sseeeesse e sseeneesaeseesennes 3,503.40
For Equipment Without Operator, Deduct -3,256.74

MO 2,500 PSI Pressure Washer With FUll-TIme OPerator ............c.uiiiiiiiiiieie ettt 14,665.55
For Equipment Without Operator, Deduct -14,037.69

DAY 3,000 PSI Pressure Washer With FUll-TIMeE OPErator ..........ccuiiuiiiiiiiiiieeieie ettt 807.44
For Equipment Without Operator, Deduct -651.35

WK 3,000 PSI Pressure Washer With FUlI-TIme OPEIator ...........c.uiuiiiuiieieiirieieeiesieieestese ettt sseeeseanan 3,652.97
For Equipment Without Operator, Deduct -3,256.74

MO 3,000 PSI Pressure Washer With FUI-TIME OPEIAtOr .........c.uiuiiiuiiiiiiiirieieie ittt sttt se et eseanes 15,046.28
For Equipment Without Operator, Deduct -14,037.69

DAY 3,500 PSI Pressure Washer With FUll-TIMeE OPErator ...........ccuiiiiiiiiiiiiieeiesie et 755.99
For Equipment Without Operator, Deduct -651.35

WK 3,500 PSI Pressure Washer With FUll-Time OPErator .............coiiiiiiiiinieieiisieieiisteee ettt e e se e eeeeen 3,525.82
For Equipment Without Operator, Deduct -3,256.74

MO 3,500 PSI Pressure Washer With FUll-TIME OPEIator ...........couiiiiriiiiiieieieee ettt sttt eees 14,725.34
For Equipment Without Operator, Deduct -14,037.69
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012223 00-0794 DAY 4,000 PSI Pressure Washer With FUIl-TIME OPEIatOr...........u ittt sttt sse st e s e eeneas 867.48
For Equipment Without Operator, Deduct -651.35
012223 00-0795 WK 4,000 PSI Pressure Washer With FUll-TIME OPErator................cuiiiiiiiiiiiiicicciesice e 3,845.08
For Equipment Without Operator, Deduct -3,256.74
01222300-0796 MO 4,000 PSI Pressure Washer With FUll-TIME OPEIatOr...........cuuiiiiriiiieiriiieieiesie ettt ese e eeneas 15,682.65
For Equipment Without Operator, Deduct -14,037.69

01222300-0797 DAY 5,000 PSI Pressure Washer With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0798 WK 5,000 PSI Pressure Washer With Full-Time Operator.
For Equipment Without Operator, Deduct s .

01222300-0799 MO 5,000 PSI Pressure Washer With FUll-TimMeE OPEIator. ...........iiuiiiiriiiieiieeiesieeiesie e eee e seesee e eesseensesseeneenseenes 15473.81
For Equipment Without Operator, Deduct -14,037.69

01 22 23 00-0800 Confined Space Entry Equipment o 2225 002

Note: Includes delivery to job site, set-up, and pick-up when complete.

012223 00-0801 DAY Ventilation Equipment For Confined Space ...........ccceeieiieiiiieiiieseeeeceeee e ..64.00
Note: Includes electric or gas blower and ventilation duct up to 25'".

012223 00-0802 WK Ventilation Equipment For Confined SPace ...........ccccvruirieiniiniiiinisiesieiseseeesie e 192.01
Note: Includes electric or gas blower and ventilation duct up to 25'".

01222300-0803 MO Ventilation Equipment For Confined SPace ..........ccueeruiriiiriiniiiiineeeseeeeee e 572.99
Note: Includes electric or gas blower and ventilation duct up to 25'.

01222300-0804 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly 40.89

01222300-0805 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly 122.66

012223 00-0806 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly 367.99

012223 00-0807 DAY Confined Space Air Monitor Personnel .............cccoceioiiiiieninieesiesieeceeees ...806.93

Note: Per person day.

01 22 23 00-0808 Space Heaters (01 22 23 00-0762)

Note: Includes delivery to job site, set-up, and pick-up when complete. Excludesioperator.

01222300-0809 DAY 150,000 BTU/Hour Space Heater ...........cccoeeeveneeieeneeeeneee fnsseae i ....100.80
01222300-0810 WK 150,000 BTU/Hour Space Heater ..........cccceeveevreneenreeredfionine et e ...289.80
01222300-0811 MO 150,000 BTU/Hour Space Heater ...819.00
01222300-0812 DAY 500,000 BTU/Hour Space Heater ...214.20
01222300-0813 WK 500,000 BTU/Hour Space Heater ...529.20
01222300-0814 MO 500,000 BTU/Hour Space Heater 1,338.12

01 22 23 00-0815 Mowers (01 22 23 00-0762)
Note: Includes delivery to job site and pick-tp. whenfeomplete. Excludes operator.

01222300-0816 DAY 21" Walk Behind Lawn Mower
01222300-0817 WK 21" Walk Behind Lawn Mower
01222300-0818 MO 21" Walk Behind Lawn Mowen
01222300-0819 DAY 32" Walk Behind Lawn Mower
01222300-0820 WK 32" Walk Behind Lawn'Mewer
01222300-0821 MO 32" Walk Behind Lawn Mower
01222300-0822 DAY 36" To 48" WalkBehind Deck Mower
01222300-0823 WK 36" To 48" Walk Behind Deck'Mower
01222300-0824 MO 36" To 48" Walk Behind Deck Mower,
01222300-0825 DAY 61" Todg2"WalkBehind Deck Mower
01222300-0826 WK 61" To 72" Walk Behind\Deck Mower
01222300-0827 MO 61"[Te 72" Walk Behind Deck Mower

01 22 23 00-0828 Marine Equipment o122

01 22 23 00-0829 Barge And Tug Boat Rental (01 22 23 00-0828)

012223 00,0830 DAY 50%"Deck Cargo Barge

012223 00-0831  "DAY,,90' DeckCargo Barge

012223 00-0832, DAY“160' Deck Gargo Barge

0122 23 00-0838 DAY 200' Deck Cargo Barge

012223 00-0834 DAY Barge Rental With Mounted Crane And Full-time Operator ....
Note: Including barge.

01222300-0835 HRY 250 HP Tug Boat With OPErator ............ccuiuiiiiiiiiiii ettt ettt 181.71
01222300-0836 HR 400 HP Tug Boat With OPErator ............coueiiiiiiitiiee ettt ettt e et e et e enen 303.37
01222300-0837 HR 500 To 800 HP Tug Boat With Operator 373.29
01222300-0838 HR 16" WOrk Boat With OPEIALOT ........c.euviieieieicieieietstse ittt ettt ettt e et e ettt ettt b bt eseeen 107.58
01222300-0839 HR 48 WOrk Boat With OPEIALON ........c.curviieieiiieieieirisise ettt ettt ettt ettt e bbbttt ee bbb eneeen 293.15

01 22 23 00-0840 Material Handling Equipment ci2:25
01 22 23 00-0841 Truck Mounted Hydraulic Cranes o: 2223 00810

Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes
lattice boom extension.
01222300-0842 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator.
For Equipment Without Operator, Deduct
01222300-0843 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator.
For Equipment Without Operator, Deduct
012223 00-0844 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator.
For Equipment Without Operator, Deduct
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01222300-0845 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPErator ..............cceoiririeriiirieinesieseeeseesee e 1,424.93
For Equipment Without Operator, Deduct -826.50

01222300-0846 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0847 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0848 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0849 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0850 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0851 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0852 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0853 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct -17,812.52
01222300-0854 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .. 1,870.28
For Equipment Without Operator, Deduct -826.50
01222300-0855 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operatr «............ . i o 7,848.34
For Equipment Without Operator, Deduct -4,132.50
01222300-0856 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... i e sbitese e 28,957.25
For Equipment Without Operator, Deduct -17,812.52
01222300-0857 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............. el i e 2,232.12
For Equipment Without Operator, Deduct -826.50
01222300-0858 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With FUN-TIMEOPRErator ..........cccovriiiiiiriiiiereeeeeeeeeeee e 9,142.62
For Equipment Without Operator, Deduct -4,132.50
01222300-0859 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic CraneVith Full-TimefOperator ...............cccccueiiiiiiiiiiiiiiiicicceceice 32,842.88
For Equipment Without Operator, Deduct -17,812.52
01222300-0860 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane WithiFull<Time Operator .= ..........ccooiiiiiiiiiececee e 2,461.75
For Equipment Without Operator, Deduct -826.50
01222300-0861 WK 50 To 55 Ton Lift, Truck Mounted Hydratlic'Crane With Full=TIMe Operator .............ccccoireririiienieinesieeeee e 9,949.81
For Equipment Without Operator, Deduct -4,132.50
01222300-0862 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccoiiiiiiniiiccinsicceecicceee 35,270.00
For Equipment Without Operator, Deduct -17,812.52
01222300-0863 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccooiiiiiiiiininieeseeeseeeeeeees 2,642.67
For Equipment Without Operator, Deduct -826.50
01222300-0864 WK 60 To 65 Ton Lift, TruckMounted Hydraulie,Crane With Full-Time Operator .............cccoereirierieiinenieeseseeese e 10,603.90
For Equipment Without Operator, Deduct -4,132.50
01222300-0865 MO 60 To 65 Ton Lift, Truek Mounted Hydraulic Crane With Full-Time OPerator .............cccoeeieiriirieininieisiesieeseseeseesien 37,229.52
For Equipment Without Operator, Deduct -17,812.52
01222300-0866 DAY 70 To 75 Ton Lift, TruckiMounted Hydraulic Crane With Full-Time Operator .............ccceoureriiiiennineieeeseeneeeeeeseeeeeeees 2,823.59
For Equipment Without Operator, Deduct -826.50
01222300-0867 WK 70 To 75 Ton Lift, Truck Mounted, Hydraulic Crane With Full-Time Operator .............ccueeeirereiiinieeseseeeceseeseeeeens 11,258.00
For Equipmefit Without Operator, Deduct -4,132.50
01222300-0868 MO 70fTo./5 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccoccciiiiiiiiiiiiiiccececeieee 39,189.03
For Equipment\Without Operator, Deduct -17,812.52
01222300-0869 DAY 90 TonLifty Truck Mounted Hydraulic Crane With Full-Time Operator 2,941.88
For Equipment Without Operator, Deduct -826.50
01222300-0870 __WK 90 Ton Lift, Truek Mounted Hydraulic Crane With Full-Time Operator .............c.ccoiiiiiiiiiiiiiiiiesieese e 11,661.60
For Equipment WithoutOperator, Deduct -4,132.50
0122 23 00-0871 MO ™90 Ton Lift, Truck'Mounted Hydraulic Crane With FUll-Time OPerator .............cocuiriiiiiiiieieee et 40,413.73
For Equipment Without Operator, Deduct -17,812.52
01222300-0872 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time OPerator ............cocuiriiiiriiiisie et 3,085.97
For Equipment Without Operator, Deduct -810.54
04422 23 00-0873 WK 100/Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator ............cccoeriririirieiriisieirieseeeseseeeee e 12,180.24
For Equipment Without Operator, Deduct -4,052.71
01222300-0874, "M@g 100 Ton Lift, Truck Mounted Hydraulic Crane With FUll-Time OPErator .............cccoiriiirierieieiisieisiesieeseseeeee e 41,851.15
For Equipment Without Operator, Deduct -17,468.57

01.22 23 00-0875 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes w22 2:00-

0840)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

012223 00-0876 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.
For Equipment Without Operator, Deduct

01222300-0877 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...........
For Equipment Without Operator, Deduct

01222300-0878 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...........
For Equipment Without Operator, Deduct

01222300-0879 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 3,783.86
For Equipment Without Operator, Deduct -826.50

01222300-0880 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 12,232.19
For Equipment Without Operator, Deduct -4,132.50

01222300-0881 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct -1

01222300-0882 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct

01222300-0883 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................

For Equipment Without Operator, Deduct -4,132.50
01222300-0884 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct -17,812.52

01222300-0885 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct
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012223 00-0886 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ................... 15,280.02
For Equipment Without Operator, Deduct -4,132.50
012223 00-0887 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 51,246.72
For Equipment Without Operator, Deduct -17,812.52
012223 00-0888 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator-...................... 4,806.76
For Equipment Without Operator, Deduct -826.50
01222300-0889 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 18,327.84
For Equipment Without Operator, Deduct -4,132.50
01222300-0890 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0891 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0892 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0893 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0894 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0895 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Opérator ..35,00%.36
For Equipment Without Operator, Deduct -4;132.50
01222300-0896 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator . ... 110,444.07
For Equipment Without Operator, Deduct -17,812.52
01 22 23 00-0897 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts o1 2 2se0ss
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0898 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............ccccccceeees 1,488.80
For Equipment Without Operator, Deduct -806.93
01222300-0899 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator................c.ccccoceus 5,703.46
For Equipment Without Operator, Deduct -4,034.67
01222300-0900 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift WithdFull-Time Operator.............c.cccccee 20,979.63
For Equipment Without Operator, Deduct -17,390.83
0122 23 00-0901 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift,\Vith FullsTime Operator............c.ccccevveeene 1,560.58
For Equipment Without Operator, Deduct -806.93
01222300-0902 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Gonstruction Forklift With Full-Time Operator.............c.ccccecvvuenee. 5,864.96
For Equipment Without Operator, Deduct -4,034.67
012223 00-0903 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Tesrain Construction Forklift With Full-Time Operator..............ccceeuee 21,338.51
For Equipment Without Operator, Deduct -17,390.83
01222300-0904 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccvvvneas 1,542.63
For Equipment Without Operator, Deduct -806.93
01222300-0905 WK 8,000 LB Telescopic Boom, Hi-ReachfRough Terraifi Construction Forklift With Full-Time Operator..............cccccceevveus 5,945.71
For Equipment Without Operator, Deduct -4,034.67
01222300-0906 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............c..c........ 21,876.83
For Equipment Without Operator, Deduct -17,390.83
01222300-0907 DAY 10,000 LB Telescopic Boomi, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............c.ccccoceu. 1,748.99
For Equipment Without Operatof, Deduct -806.93
01222300-0908 WK 10,000 LB TelescopiefBoom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............c.cccccccu. 6,484.03
For Equipment Without Opérator, Deduct -4,034.67
01222300-0909 MO 10,000 LB Teles€opic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............c.c..... 23,132.91
For Equipment Without Operator, Deduct -17,390.83
01 22 23 00-0910 Straight Mast;"Rough Terrain Construction Forklifts o 2225 co0sa0)
Note Includes full-time ‘operator. Excludes delivery, set-up, and removal.
01222300-0911 DAY 5,000 LB Straight Mast,|Rough Terrain Construction Forklift With Full-Time Operator 1,250.15
For Equipment Without Operatar, Deduct -806.93
For Propane Instead Of Gas Of Diesel, Add 88.64
01222300-0912 WK 15,000 B Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 5,244.99
For Equipment WithoutOperator, Deduct -4,034.67
For Propaneiinstead Of Gas Or Diesel, Add 242.06
01 22 23 00-0913WmMO, 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 20,160.93
For'Equipmient Without Operator, Deduct -17,390.83
For Propane Instead Of Gas Or Diesel, Add 554.02
012223 00-0914%_ BAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 1,273.47
Far Equipment Without Operator, Deduct -806.93
For'Propane Instead Of Gas Or Diesel, Add 93.31
01222300-0915 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 5,308.69
For Equipment Without Operator, Deduct -4,034.67
For Propane Instead Of Gas Or Diesel, Add 254.80
01222300-0916 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 20,306.73
For Equipment Without Operator, Deduct -17,390.83
For Propane Instead Of Gas Or Diesel, Add 583.18
01222300-0917 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 1,399.08
For Equipment Without Operator, Deduct -806.93
For Propane Instead Of Gas Or Diesel, Add 118.43
01222300-0918 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 5,658.60
For Equipment Without Operator, Deduct -4,034.67
For Propane Instead Of Gas Or Diesel, Add 324.79
01222300-0919 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 21,114.21
For Equipment Without Operator, Deduct -17,390.83
For Propane Instead Of Gas Or Diesel, Add 744.68
01222300-0920 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 1,468.26
For Equipment Without Operator, Deduct -806.93
For Propane Instead Of Gas Or Diesel, Add 132.27
copyright 2021 The Gordian Group, Inc. June 2021
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01222300-0921 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 5,628.64
For Equipment Without Operator, Deduct -4,034.67
For Propane Instead Of Gas Or Diesel, Add 318.79
01222300-0922 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 21,358.79
For Equipment Without Operator, Deduct -17,390.83
For Propane Instead Of Gas Or Diesel, Add 793.59

01 22 23 00-0923 Straight Mast, Industrial Warehouse Forklifts o 225 coosa0)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0924 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator 1,183.75
For Equipment Without Operator, Deduct -806.93
For Propane Instead Of Gas Or Diesel, Add 75.36
01222300-0925 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............c.ccosvieoe S 4,895.98
For Equipment Without Operator, Deduct -4,034.67
For Propane Instead Of Gas Or Diesel, Add 172.26
01222300-0926 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............coccoooo e el 19,454.39
For Equipment Without Operator, Deduct -17,390.83
For Propane Instead Of Gas Or Diesel, Add 412.71
0122 2300-0927 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............. -l ooooo s ieah s 1,192.73
For Equipment Without Operator, Deduct -806.93
For Propane Instead Of Gas Or Diesel, Add 77.16
01222300-0928 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator it ...l 4,922.90
For Equipment Without Operator, Deduct -4,034.67
For Propane Instead Of Gas Or Diesel, Add 177.65

01222300-0929 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With F@ll-Time Operator 19,517.19

For Equipment Without Operator, Deduct ,390.83

For Propane Instead Of Gas Or Diesel, Add 425.27
01222300-0930 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccoiiiirineriinceeeeeseeeeeees 1,381.14

For Equipment Without Operator, Deduct -806.93

For Propane Instead Of Gas Or Diesel, Add 114.84
01222300-0931 WK 8,000 LB Straight Mast, Industrial Warehouse Eorklift With Full-Time Operator..............cccciiiiiiiiniiiiiiciccce 5,335.61

For Equipment Without Operator, Deduct -4,034.67

For Propane Instead Of Gas Or Diesel, Add 260.19
01222300-0932 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-TImE Operator.............cccoiireinenieiesiseeseseseeeeens 20,531.03

For Equipment Without Operator, Deduct -17,390.83

For Propane Instead Of Gas Or Diesel, Add 628.04
01222300-0933 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccoviirinenninireceeeeeeees 1,399.08

For Equipment Without Operatorf Deduct -806.93

For Propane Instead Of Gas @r Diesel, Add 118.43
01222300-0934 WK 12,000 LB StraightdMast, Industrial Warehouse Forklift With Full-Time Operator ....5,488.13

For Equipment Without Operator, Deduct -4,034.67

For Propane Instead Of Gas Or Diesel,”Add 290.69
01222300-0935 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccuvereirenieiisesieiseseseeaeens 21,069.35

For Equipment Without Operator, Deduct -17,390.83

For Propane Jfistead Of Gas Or Diesel, Add 735.70
01222300-0936 DAY 150001LB Straight Mast, IndustrialWarehouse Forklift With Full-Time Operator..............ccccoviiiiniiiiiiiiiccces 1,560.58

For Equipment,Without Operator, Deduct -806.93

For Propane Instead Of Gas Or Diesel, Add 150.73
01222300-0937 WK™ 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ....5,748.32

For Equipment Without,Operator, Deduct -4,034.67

ForPropane Instead Of Gas Or Diesel, Add 342.73
012223 00-0938" MO“ 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..21,517.95

For Equipment Without Operator, Deduct -17,390.83

For Propane Instead Of Gas Or Diesel, Add 825.42

01 2223,00-0939 Chain Hoists (01 22 23 00-0840)

Note: Includes delivery to job site and pick-up when complete.
0122 23,00:0940 ““DAY"1 Ton, 20' Lift, Manual Chain Hoist ...
01222300-0941 WK 1 Ton, 20' Lift, Manual Chain Hoist
01 22128,00-0942 MO 1 Ton, 20' Lift, Manual Chain Hoist
01222300-0943 » DAY 3 Ton, 20' Lift, Manual Chain Hoist
01 22 23 00-0944 WK 3 Ton, 20' Lift, Manual Chain Hoist
0122 23 00-0945 MO 3 Ton, 20' Lift, Manual Chain Hoist ...
0122123 00-0946 DAY 5 Ton, 20' Lift, Manual Chain Hoist ...
012228 00-0947 WK 5 Ton, 20' Lift, Manual Chain Hoist
01222300-0948 MO 5 Ton, 20' Lift, Manual Chain Hoist ...
01222300-0949 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0950 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0951 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0952 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0953 WK 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0954 MO 3Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0955 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0956 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..
01222300-0957 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist..

01 22 23 00-0958 Roof SWlng Hoist (01 22 23 00-0840)
Note: Includes delivery to job site and pick-up when complete.

01222300-0959 DAY Up To 400#, Manual Swing ROOf HOISt .........c.coiiiiiiiiiiiceecceeeeees

01222300-0960 WK Up To 400#, Manual Swing Roof Hoist

01222300-0961 MO Up To 400#, Manual Swing Roof Hoist

June 2021 copyright 2021 The Gordian Group, Inc.
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01 22 23 00-0962 Pumping Equipment o225
01 22 23 00-0963 Gas Powered Portable Centrifugal PUmpS(olzzzsoo-ogsz)

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0987 for larger
diameter pumps.

01222300-0964 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....

01222300-0965 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....

01222300-0966 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump

01222300-0967 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 101230
01222300-0968 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 227.93
01222300-0969 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 607.82

01 22 23 00-0970 Gas Powered Portable Diaphragm Pumps o1 22 23 coose2)

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0971 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 97.08
01222300-0972 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 27436
01222300-0973 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 696.46
012223 00-0974 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 118.19
01222300-0975 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 316.58
01222300-0976 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 896.96

01 22 23 00-0977 Gas Powered Portable Trash Pumps o1 22 2 oo0se2)

Note: Includes delivery, set-up, and removal. Excludes operator.

012223 00-0978 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portablé Trash Pump 122.41
01222300-0979 WK 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pumip 253.26
01222300-0980 MO 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump 759.78
01222300-0981 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump 122.41
01222300-0982 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Tirash Pump 327.13
01222300-0983 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump 896.96
01222300-0984 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Rowered Portable Trash Pump: 194.17
01222300-0985 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump 548.73
01222300-0986 MO 35,000 GPH, 4" Discharge, 106' Maximum Heads, Gas Powered Portable Trash Pump 1,593.43

01 22 23 00-0987 Diesel Powered Portable Trash Pumps o1 ;%055

Note: Includes delivery, set-up, and remioval. Exclude$ operator.

01222300-0988 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head#Diesel Powered Portable Trash Pump.... 379.89
012223 00-0989 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump 1,034.14
01222300-0990 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Biesel Powered Portable Trash Pump 4,505.92
0122 23 00-0991 DAY 156,000 GPH, 6" Dischargé, 160" Maximum Head, Diesel Powered Portable Trash Pump 580.39
01222300-0992 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Digsel Powered Portable Trash Pump . 1,519.56
01222300-0993 MO 156,000 GPH, 6" Dis¢harge, 160' Maximum Head, Diesel Powered Portable Trash Pump 4,041.61
01222300-0994 DAY 246,000 GPH, 104Discharge; 160' Maximum Head, Diesel Powered Portable Trash Pump 789.33
01222300-0995 WK 246,000 GPH, 10%Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 2,112.61
01222300-0996 MO 246,000 GPH, 10" Discharge, 160%Maximum Head, Diesel Powered Portable Trash Pump 5,651.92
01222300-0997 DAY 379,000.GPH;¥2"Discharge, 104*Maximum Head, Diesel Powered Portable Trash Pump...........ccccocviiiiiniinncninnes 1,021.48
01222300-0998 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump 2,608.58
01222300-0999 MO 3794000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump............cccccoviiuinnicnccnnnne 7,661.12

0122 23 00-1000 Diesel Powered Portable Silenced Environmental Trash Pumps 2223 0062
Note: [ncludes delivery set-up, and removal. Excludes operator.
012223 00-1001 DAY« 90,000 GPHp4",Disctharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump............ 542.40
01222300-1002 WK 90,000 GPH, 4"Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......... 1,234.64
01 22 23 0051008y, MO  90,0000GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ........3,849.55
01 22 23 00-1004 “““DAY 1863800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..........664.81
0122 23 00-1005y, WK 136,800:GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......1,656.74
0122 23 00-1006%. MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump ......4,505.92
012223 00-1007 “DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUITID <.ttt ettt ettt ettt e st a e st eae e 801.99
012223 00-1008 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUMIP <ttt ettt ettt ettt 2,372.20
01222300-1009 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

{2V o T« SRS USROS 6,616.42
01222300-1010 DAY 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

PUIMIP <ttt 1,207.21
01222300-1011 WK 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P ettt ettt bttt an 3,083.44
01222300-1012 MO 510,000 GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

P ettt ettt ettt b et b et ans 9,054.04

0122 23 00-1013 3 Phase Electric Submersible Pumps o 22 23 000562

Note: Includes delivery, set-up, and removal. Excludes operator.

012223 00-1014 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 211.05
01222300-1015 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 527.62
01222300-1016 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 1,582.88
01222300-1017 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 278.59
copyright 2021 The Gordian Group, Inc. June 2021
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01222300-1018 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...696.46
01222300-1019 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 2,089.40
01 22 23 00-1020 Suction Hose With Couplings (01 22 23 00-0962)
Note: Includes delivery, set-up, and removal.
01222300-1021 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With COUPINGS ........ccuiiiiiiiiiiiiieieeeee e 6.00
01222300-1022 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ....15.00
01222300-1023 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings ....46.00

0122 23 00-1024
0122 23 00-1025
0122 23 00-1026
0122 23 00-1027
012223 00-1028
012223 00-1029
0122 23 00-1030
012223 00-1031
0122 23 00-1032
012223 00-1033
0122 23 00-1034
012223 00-1035
0122 23 00-1036
0122 23 00-1037
012223 00-1038

0122 23 00-1039

0122 23 00-1040
0122 23 00-1041
0122 23 00-1042
012223 00-1043
0122 23 00-1044
0122 23 00-1045
0122 23 00-1046
0122 23 00-1047
0122 23 00-1048
0122 23 00-1049
0122 23 00-1050
0122 23 00-1051
0122 23 00-1052
012223 00-1053
0122 23 00-1054
0122 23 00-1055
0122 23 00-1056
0122 23 00-1057
012223 00-1058
0122 23 00-1059
0122 23 00-1060

0122 23 00-4061
01 22 23 00-1062

01 22:23,00-1063
0122 23.00-1064
0122 23 00-1065
0122 23 00-1066
0122 23'00-1067
01 22 23 00-1068

01 22 2300-1069

0122 23 00-1070
012223 00-1071
012223 00-1072

0122 23 00-1073

012223 00-1074
012223 00-1075
012223 00-1076
012223 00-1077
012223 00-1078
012223 00-1079
0122 23 00-1080
0122 23 00-1081
012223 00-1082

June 2021

DAY 3" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 4" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings
WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings

Discharge Hose With Couplings o1 22 ;3éess2
Note: Includes delivery, set-up, and removal.
DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With, Couplings
WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Celplings
MO  1-1/2" Inside Diameter, 50' Length, DischargelHose With Couplings
DAY 2" Inside Diameter, 50' Length, Discharge Hose With €ouplings.
WK 2" Inside Diameter, 50' Length, Discharge Hose With"Couplings
MO 2" Inside Diameter, 50' Length, Discharge Hose With Couplings
DAY 3" Inside Diameter, 50' Length, Discharge Hose With Couplings
WK 3" Inside Diameter, 50" Length, Discharge Hose With Caouplings
MO 3" Inside Diameter, 50' Length, Discharge,Hose With Couplings
DAY 4" Inside Diameter, 50Length, Discharge Hose With Couplings
WK 4" Inside Diameter,680"Length, Diseharge Hose'With Couplings
MO 4" Inside Diameter, 80%LengthgDischarge Hose With Couplings
DAY 6" Inside Diameter, 50"Length, Discharge Hose With Couplings
WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
MO 6" InsidefRiameter, 50' Length, Rischarge Hose With Couplings
DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
WK 10%Inside Diameter, 10' Length, Discharge Hose With Couplings
MO _A0"Inside Diameter, 10' Length, Discharge Hose With Couplings
DAY 12" InsideiDiameter, 10' Length, Discharge Hose With Couplings
WK™ 12" Inside'Diameter, 10' Length, Discharge Hose With Couplings
MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

Hydraulic Submersible Pumps o1 22 23 000062
Note? Includes delivery, set-up, and removal. Excludes operator.

Hydraulic Submersible PUmpS(01222300-1061)
Notgt Includes delivery, set-up, and removal. Excludes operator.

DAY.260,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump e 139.29
WK*"60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump .............c.cccccciiiiniiiiniiiciccciee 373.56
MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump . 1,044.70
DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible PUMP ..........cccccoriiiiiiniiiiieececeseceeeee 177.28
WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic SUbmersible PUMP ............cciiiiiiirieiiiee e 455.87
MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump 1,392.93

Hydraulic Submersible Pump Diesel Power Packs (o 2223 001061,
Note: Includes delivery, set-up, and removal. Excludes operator.
DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack
WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack
MO 100 HP, Hydraulic Submersible Pump Diesel Power Pack

HDPE Plpe With Couplings (01 22 23 00-0962)

Note: Includes delivery, set-up, and removal.
DAY 4" X 20' HDPE Pip With COUPIINGS ...ttt ettt ettt ettt s ettt ettt et e ettt e et et e e eneeee e eneeeen 6.25
WK 4" x 20' HDPE Pipe With Couplings
MO 4" x 20" HDPE Pipe With Couplings
DAY 6" x 20' HDPE Pipe With Couplings
WK 6" x 20' HDPE Pipe With Couplings
MO 6" x 20' HDPE Pipe With Couplings
DAY 8" x 20' HDPE Pipe With Couplings
WK 8" x 20" HDPE Pipe With Couplings
MO 8" x 20" HDPE Pipe With Couplings

copyright 2021 The Gordian Group, Inc.
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012223 00-1083 DAY 10" x 20' HDPE Pipe With Couplings
01222300-1084 WK 10"x 20' HDPE Pipe With Couplings
01222300-1085 MO 10"x 20' HDPE Pipe With Couplings
01222300-1086 DAY 12"x 10' HDPE Pipe With Couplings
01222300-1087 WK 12"x 10' HDPE Pipe With Couplings
01222300-1088 MO 12"x 10' HDPE Pipe With Couplings
012223 00-1089 DAY 4" Elbow For HDPE Pipe, Quick Connect
01222300-1090 WK 4" Elbow For HDPE Pipe, Quick Connect....
012223 00-1091 MO 4" Elbow For HDPE Pipe, Quick Connect....
01222300-1092 DAY 6" Elbow For HDPE Pipe, Quick Connect
01222300-1093 WK 6" Elbow For HDPE Pipe, Quick Connect....
01222300-1094 MO 6" Elbow For HDPE Pipe, Quick Connect....
01222300-1095 DAY 8" Elbow For HDPE Pipe, Quick Connect
01222300-1096 WK 8" Elbow For HDPE Pipe, Quick Connect....
01222300-1097 MO 8" Elbow For HDPE Pipe, Quick Connect.
01222300-1098 DAY 10" Elbow For HDPE Pipe, Quick Connect..
01222300-1099 WK 10" Elbow For HDPE Pipe, Quick Connect ..
01222300-1100 MO 10" Elbow For HDPE Pipe, Quick Connect..
01222300-1101 DAY 12" Elbow For HDPE Pipe, Quick Connect..
01222300-1102 WK 12" Elbow For HDPE Pipe, Quick Connect..
01222300-1103 MO 12" Elbow For HDPE Pipe, Quick Connect..
012223 00-1104 DAY 4" Tee For HDPE Pipe, Quick Connect
01222300-1105 WK 4" Tee For HDPE Pipe, Quick Connect
01222300-1106 MO 4" Tee For HDPE Pipe, Quick Connect
01222300-1107 DAY 6" Tee For HDPE Pipe, Quick Connect
01222300-1108 WK 6" Tee For HDPE Pipe, Quick Connect
01222300-1109 MO 6" Tee For HDPE Pipe, Quick Connect
01222300-1110 DAY 8" Tee For HDPE Pipe, Quick Connect
01222300-1111 WK 8" Tee For HDPE Pipe, Quick Connect
01222300-1112 MO 8" Tee For HDPE Pipe, Quick Connect
01222300-1113 DAY 10" Tee For HDPE Pipe, Quick Connect
01222300-1114 WK 10" Tee For HDPE Pipe, Quick Connect
01222300-1115 MO 10" Tee For HDPE Pipe, Quick Connect
01222300-1116 DAY 12" Tee For HDPE Pipe, Quick Connect
01222300-1117 WK 12" Tee For HDPE Pipe, Quick Connect
01222300-1118 MO 12" Tee For HDPE Pipe, Quick Connect
01222300-1119 DAY 4" Cap For HDPE Pipe, Quick Connect
01222300-1120 WK 4" Cap For HDPE Pipe, Quick Connect
01222300-1121 MO 4" Cap For HDPE Pipe, Quick Connect:
01222300-1122 DAY 6" Cap For HDPE Pipe, Quick Connect
01222300-1123 WK 6" Cap For HDPE Pipe, Quick Connect
01222300-1124 MO 6" Cap For HDPE Pipe, Quick Connect
01222300-1125 DAY 8" Cap For HDPE Pipe, Quick,Connect
01222300-1126 WK 8" Cap For HDPE Pipe, Quick Connect
01222300-1127 MO 8" Cap For HDPE Pipg§ Quick Connect
01222300-1128 DAY 10" Cap For HDPEPipe, Quick Connect ..
01222300-1129 WK 10" Cap For HDRE Pipe, Quick Connect ..
01222300-1130 MO 10" Cap For HDPE Pipe, Quick Gonnect ..
01222300-1131 DAY 12" Cap For HDPE Pipe, Quick Connect ..
01222300-1132 WK 12" CapgFor HDPEWRipe, Quick Connegt ..
01222300-1133 MO 12" GapFor HDPE'Ripe, Quick Connect ..
01222300-1134 DAY 4" Wye For HDPE Pipe, Quick Connect.
01222300-1135 WK 4" Wye For HDPE Pipe} Quick Connect.
01222300-1136 MO 4" Wye For HDPE Pipe, Quick Connect.
01222300-1137 DAY 6" WyeFor HDPE Pipe, Quick Connect....
012223 00-1138 WK 16" Wye For,HDPE Pipe, Quick Connect....
01222300-1139 MO “6"Wye ForHDPE Pipe, Quick Connect.
01222300.1140 DAY 8"Wye For HDPE Pipe, Quick Connect....
0122 23 00-1141 " WK,_8" Wye For HDPE Pipe, Quick Connect....
012223 00-1142 MO““8"Wye FonhHDPE Pipe, Quick Connect.
0122 23 00-1148 3 DAY 10" Wye For HDPE Pipe, Quick Connect..
012223 00-1144 WK 10" Wye For HDPE Pipe, Quick Connect
012223 00-1145 MO, 10" Wye For HDPE Pipe, Quick Connect
01222300-1146 DAY, 42" Wye For HDPE Pipe, Quick Connect
01222300-1147 WK 12" Wye For HDPE Pipe, Quick Connect
01222300-1148 MO 12" Wye For HDPE Pipe, Quick Connect

0122 23 00-1149 Temporary Building Services o122
01 22 23 00-1150 Boilers (01 22 23 00-1149)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1151 Electric Boilers (1 2223 001150

01222300-1152 MO 40 MBH, 12 KW Electric Boiler Rental 2,360.98
01222300-1153 MO 60 MBH, 20 KW Electric Boiler Rental 2,575.65
01222300-1154 MO 95 MBH, 30 KW Electric Boiler Rental 2,682.98
01222300-1155 MO 135 MBH, 40 KW Electric Boiler Rental 3,004.88
01222300-1156 MO 165 MBH, 50 KW Electric Boiler Rental 4,185.37
01222300-1157 MO 215 MBH, 60 KW Electric Boiler Rental 4,829.29
01222300-1158 MO 365 MBH, 100 KW Electric Boiler Rental 6,331.78
01222300-1159 MO 510 MBH, 150 KW Electric Boiler Rental 7,726.93
copyright 2021 The Gordian Group, Inc. June 2021
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01 22 23 00-1160 Oil/Gas Fired BOilerS(012223oc-1150)

01222300-1161 MO Up To 100 HP, Gas/Oil Dual Fuel Boiler Rental....
For >3 Months Rental, Deduct

01222300-1162 MO >100 HP To 250 HP, Gas/Oil Dual Fuel Boiler Rental .............cccccccuveeiiieeiieeiieeciie e
For >3 Months Rental, Deduct

01222300-1163 MO >250 HP To 500 HP, Gas/Oil Dual Fuel Boiler Rental .............ccccccouveeiieeiieeiieeciee e
For >3 Months Rental, Deduct

01222300-1164 MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler Rental .............cccccocvveeiiieeiieeiiecciee e
For >3 Months Rental, Deduct

01 22 23 00-1165 Qil Fired Boilers (01 22 23 00-1150)

01222300-1166 MO 250 HP Oil Fired Boiler Rental e, 40.6,630.82
01222300-1167 MO 350 HP Oil Fired Boiler Rental ..8,841.10
01222300-1168 MO 500 HP Qil Fired Boiler Rental
01222300-1169 MO 600 HP Qil Fired Boiler Rental

0122 23 00-1170 Boilers Setup(mzzzaoo—nso)

01222300-1171  EA  Setup RENLAI BOIET ......oviieeiicieieisieiitieieietet sttt SRR Rt sAb MRttt eeeeieeeeenenna 4,951.16
Note: Includes delivery, setup, installation, startup, commissioning, decommissiohing, and pickup. Excludes
piping and electrical hookup. Excludes crane.

012223 00-1172 Chillers 12223001149

Note: Excludes operator, delivery, set-up, and remo¥al:

0122 23 00-1173 Air Cooled Chillers (01 22 23 00-1172)

01222300-1174 MO 25 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1175 MO 40 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1176 MO 60 Ton Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1177 MO 80 Ton Air Cooled<Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1178 MO 100 Ton Air Cooled ChillerRental

For >3 To 6 Month Rental, Deduct -1,262.9

For >6 Month‘Rental, Deduct -2,104.98
01222300-1179 MO 125 Ton Air Cooled Chiller RENtAl™:............c.oii et 9,754.62

For >3 40 6'Month Rental, Deduct -1,463.19

For 6 Month 'Rental, Deduct -2,438.66
01222300-1180 MO~ 155 Ton Air €ooled Chiller RENtaL...............cciiiiiiiiiicce s 11,800.70

For >3 To 6 Month Rental, Deduct -1,770.11

For >6yMonth Rental, Deduct -2,950.18
012223004981 MO “A70.Ton Air COOIBA CHIllEr RENTAL .........ivieieieiieteiririiieceet ettt eaes et es s s b e s st et et s es s sasseses et esetasenenssenes 12,619.14

For >3 To.6 Month Rental, Deduct -1,892.87

For >6 Month Rental, Deduct -3,154.79

01222300-1182 MO 200[Tan Air Cooled Chiller Rental
For >3 To 6 Month Rental, Deduct
For >6 Monfth Rental, Deduct

01 2228)00-1183 WMO250 Ton Air Cooled Chiller RENtal...............cciiiiiiiiccec s 17,249.02
For>3"To 6 Month Rental, Deduct -2,5687.35
For >6 Month Rental, Deduct -4,312.26
0122123,00-1184, MO 300 Ton Air COOIEA CHIllEr RENEAL ........eiiieieieiteteiririiieeet ettt eaes et es s e es st et et s s s s esesesesesetasenesnsenes 20,127.82
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -3,019.17
For >6 Month Rental, Deduct -5,031.96
012223 00-1185 MO 400 Ton Air Cooled Chiller RENtaL...............ccoiiiiiiiiiiccsc e 26,551.59
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -3,982.74
For >6 Month Rental, Deduct -6,637.90
01222300-1186 MO 500 Ton Air Cooled Chiller RENTAL.............c.ciiiiiiiiiii bbbttt 32,865.91
Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct -4,929.89
For >6 Month Rental, Deduct -8,216.48
01222300-1187 EA  Setup Air Cooled Chiller Rental Unit ..3,441.66
Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.
012223 00-1188 Chiller Rental Accessories o 225001172
01222300-1189 MO 4" x 25' Flexible Water Hose For Chiller Rental ....56.17

01222300-1190 MO 6" x 25' Flexible Water Hose For Chiller Rental ....70.22

01 22 23 00-1191 COO'lng TOWer(012223oc-1149)

Note: Excludes operator, delivery, set-up, and removal.

June 2021 copyright 2021 The Gordian Group, Inc.
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01222300-1192 MO 100 Ton Cooling TOWEr ReNtal..........c.cueiiiririeiiiinieieeseeee e ...2,892.86

For >3 To 6 Months Rental, Deduct -433.93

For >6 Months Rental, Deduct -723.22
01222300-1193 MO 200 Ton Cooling TOWer RENtaL.........ccueiuiriiriiiiiiieeeieeeee e ...5,266.12

For >3 To 6 Months Rental, Deduct -789.92

For >6 Months Rental, Deduct -1,316.53
01222300-1194 MO 250 Ton Cooling TOWer ReNtAl.......c..ccoruiiiiiiiiiieee e ...5,963.64

For >3 To 6 Months Rental, Deduct -894.55

For >6 Months Rental, Deduct -1,490.91
01222300-1195 MO 300 Ton Cooling TOWEr RENtal..........cucueiiiirieiiiinieieeeeee e ...6,740164

For >3 To 6 Months Rental, Deduct -1,011.10

For >6 Months Rental, Deduct -1,685(16
01222300-1196 MO 400 Ton Cooling TOWEr RENtAL.........c.cruiiiiiriiieiiiisieeeiese e 8,425.80

For >3 To 6 Months Rental, Deduct -1,263.87

For >6 Months Rental, Deduct »2,106.45
01222300-1197 MO 500 Ton Cooling Tower Rental . ...9,851.21

For >3 To 6 Months Rental, Deduct -1,47%.68

For >6 Months Rental, Deduct -2,462.80
01222300-1198 MO Setup Rental COOlING TOWET ........ciiiiiiiiiieiiiieeiieie sttt ettt steeseeseeeseeanessesaeesesseesesseensessifiaaateeeeensbanathceeseeeeaen 3,444.66

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, andgpickup. Excludes
piping and electrical hookup. Excludes crane.

0122 23 00-1199 Emergency Cooler/Freezer o 2 23 001149)
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230,Volt;
combo 115 Volt or 230 Volt.

01222300-1200 DAY 8 x6 x 7 Emergency Cooler Rental
01222300-1201 WK 8 x6 x 7 Emergency Cooler Rental
01222300-1202 DAY 10 x 7 x 7 Emergency Cooler Rental
01222300-1203 WK 10 x 7 x 7 Emergency Cooler Rental
01222300-1204 MO 10x 7 x 7 Emergency Cooler Rental

01222300-1205 DAY 10 x 7 x 7 Emergency Freezer Rental ...187.06
01222300-1206 WK 10x7 x 7 Emergency Freezer Rental...........cocooooveneeeadlo i i e iieaBi et 748.23
01222300-1207 MO 10x 7 x 7 Emergency Freezer Rental ..1,924.02
01222300-1208 DAY 6x8x7 Or6 x6 x7, Emergency Combo Cooler/Freezer Rental ... ...l 213.78
01222300-1209 WK 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental 855.12
01222300-1210 MO 6x8x7 Or6x6 x7, Emergency Combo CoolerlEreezer Rental 2,137.80

01 22 23 00-1211 Fuel Oil Tank o1 2223001149
Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road
fuel costs. See CSl section 01 22 23 00-0760 for s&imbursable fuel fees.

01222300-1212 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1213 MO 275 Gallon Portable Double Mall Fuel Oil Tank'Rental
01222300-1214 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1215 MO 1,000 Gallon Portable Bouble Wall Fuel Oil Tank Rental
01222300-1216 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1217 MO 5,000 Gallon Pogtable Double\Wall Fuel Oil Tank Rental

01 22 23 00-1218 Portable Spot COO"ng Units (01 22 23 00-1149)
Note: Includes deliveryito job site, connection to existing system and pick-up when complete. Excludes operator.
01222300-1219 DAY 1 Ton Portable Spot Cooling Unit
01222300-1220 WK 1 Tpn Portable Spot Coeling Unit
01222300-1221 MO 1 Ton Portable Spot Cooling Unit
01222300-1222 DAY 2 Ton Portable Spot Cooling Unit
01222300-1223 WK »2 Ton'Portable Spot @ooling Unit

01222300-1224 MO “27on PortableiSpot Cooling Unit ...1,960.29
01222300-1225 DAY 3Toh,Portable Spot Cooling Unit .r...0653.43
01 22 23 00-1226mp\WK__ 3 Ton Pertable Spot Cooling Unit ....1,306.86
012223 00-1227 MO 3 TomPortable Spot Cooling Unit ..2,613.72

0122 23 00-1228 %, DAY 5 Ton Portable Spot Cooling Unit
012223 00-1229°. WK 5 Ton Portable Spot Cooling Unit
01222300-1230 ‘MO, 5 Ton Portable Spot Cooling Unit
01222300-1231 DAY 0 Ton Portable Spot Cooling Unit
01222300-1232 WK 710 Ton Portable Spot Cooling Unit..
01222300-1233 MO 10 Ton Portable Spot Cooling Unit..
01222300-1234 DAY 20 Ton Portable Spot Cooling Unit..
01222300-1235 WK 20 Ton Portable Spot Cooling Unit..
01222300-1236 MO 20 Ton Portable Spot Cooling Unit..
01222300-1237 DAY 25 Ton Portable Spot Cooling Unit..
01222300-1238 WK 25 Ton Portable Spot Cooling Unit..

01222300-1239 MO 25 Ton Portable Spot Cooling Unit.. j..8,712.40
0122 23 00-1240 Truck And Trailer Equipment o 2223
01 22 23 00-1241 Trucks (01 22 23 00-1240)
Note: Includes driver, delivery, and removal.
01 22 23 00-1242 Flat Bed Trucks (01 22 23 00-1241)
Note: Includes hydraulic tilt bed.
copyright 2021 The Gordian Group, Inc. June 2021
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01
0120

01 22 23 00-1252

012223 00-1253
0122 23 00-1254
0122 23 00-1255
0122 23 00-1256
0122 23 00-1257
012223 00-1258

0122 23 00-1259

0122 23 00-1260

012223 00-1261

0122 23 00-1262

0122 23 00-1263

0122 23 00-1264

0122 23 00-1265

0122 23 00-1266

0122 23 00-1267

0122 23 00-1268

0122 23 00-1269

0122 23 0041270

012223 00-1271

01:22,23 00-1272

01222300-1273

022,23 00-1274

0122 23 00-1275

012223 00-1276

012223 00-1277

012223 00-1278

012223 00-1279

0122 23 00-1280

012223 00-1281

0122 23 00-1282

012223 00-1283

0122 23 00-1284

Light Off-Road Utility Passenger Vehicles o122 23 001044

DAY 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle ..
WK 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle..
MO 4 Wheel, 2 Person, Light Off Road Utility Passenger Vehicle...
DAY 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicles
WK 4 Wheel, 4 Person, Light Off Road Utility Passenger Vehicle"
MO 4 Wheel, 4 Person, Light Off Road Utility Passenger \ehicle ..

nght DUty Trucks (01 22 23 00-1241)

DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty ConventionalPiekup Truck With Full-Time Truck Driver..

For Equipment Without Operator, Deduct

WK 1/2To 3/4 Ton, 4 x 2 Light Duty Conyentional PickupTruck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truek With Full-Time Truck Driver

For Equipment Without Operator, Deduct

DAY 3/4 Ton, 4 x 4 Crew Cab Rickup Truck With Full-Time Tfuck Driver
For Equipment Without Operatef, Deduct

WK 3/4 Ton, 4 x 4 Crew @ab Pickup Truck With*Eull-Time Truck Driver
For Equipment Without Operator, Deduget

MO 3/4 Ton, 4 x 4 Crew CGabyPickdp Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

Rearf Dump Trucks 1 222361261
DAY 266 CY,Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
WK©72.5 CY Rear,Dump Truck With Full-Time Truck Driver

....... 4,228.00

For Equipment Without Operator, Deduct
MO, 2.5 CY Rear Dump Truck With Full-Time Truck Driver

-3,177.17
.............. 16,912.06

For'Equipment Without Qperator, Deduct

-13,694.71

DAY 4CY¥, Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
WK 4 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
MO 4 GY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
DAY 6 CY Rear Dump Truck With Full-Time Truck Driver

-3,198.71
17,671.38
-13,787.53
......... 1,245.16

For Equipment Without Operator, Deduct
WK 6 CY Rear Dump Truck With Full-Time Truck Driver

-639.74

For Equipment Without Operator, Deduct

MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
DAY 13 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
WK 13 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
MO 13 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct
DAY 18 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct
MO 18 CY Rear Dump Truck With Full-Time Truck Driver

For Equipment Without Operator, Deduct

Vacuum Trucks (01 22 23 00-1241)
DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver

-13,787.53

....... 2,131.66

For Equipment Without Operator, Deduct
WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver

-639.74

For Equipment Without Operator, Deduct

-3,198.71

copyright 2021 The Gordian Group, Inc.
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01222300-1243 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .............cccoccoiiiiniiiiniiiccieee 891.93

For Equipment Without Operator, Deduct -639.74
01222300-1244 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..3,859.86

For Equipment Without Operator, Deduct -3,198.71
01222300-1245 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ............cccoiiriiiiniiiiieieeeeee 15,457 .45

For Equipment Without Operator, Deduct -13,787.53
01222300-1246 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver...........cccoiiiiriniiiinieeseeeeseees 1,000.99

For Equipment Without Operator, Deduct -639.74
01222300-1247 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver. ....4,139.32

For Equipment Without Operator, Deduct -8;198.71
01222300-1248 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver. ~5016,173.13

For Equipment Without Operator, Deduct -13,787.83
01222300-1249 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 11,079.24

For Equipment Without Operator, Deduct -639.74
01222300-1250 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 4,438.40

For Equipment Without Operator, Deduct -3,198.71
01222300-1251 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 17,311.43

For Equipment Without Operator, Deduct -18,787.56
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01222300-1285 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver 27,046.14
For Equipment Without Operator, Deduct -13,787.53

01 22 23 00-1286 Water Trucks (01 22 23 00-1241)
Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-1039 for additional
discharge hose, 01 22 23 00-1298 for water trailer.

012223 00-1287 DAY 2,000 Gallon Water Truck With Full-Time Driver 1,438.94

For Equipment Without Operator, Deduct -639.74

For Each 1,000 Gallon Of Purchased Water, Add 9.25
01222300-1288 WK 2,000 Gallon Water Truck With Full-Time Driver 548083.27

For Equipment Without Operator, Deduct -3,198.71

For Each 1,000 Gallon Of Purchased Water, Add 9.25
01222300-1289 MO 2,000 Gallon Water Truck With Full-Time Driver 18,760.33

For Equipment Without Operator, Deduct -13,787.53

For Each 1,000 Gallon Of Purchased Water, Add 9.25
01222300-1290 DAY 3,700 To 4,000 Gallon Water Truck With Full-Time Driver 1,829.66.

For Equipment Without Operator, Deduct -639.74

For Each 1,000 Gallon Of Purchased Water, Add 9.25
01222300-1291 WK 3,700 To 4,000 Gallon Water Truck With Full-Time Driver 6,475.48

For Equipment Without Operator, Deduct -3,198.71

For Each 1,000 Gallon Of Purchased Water, Add 9.25
01222300-1292 MO 3,700 To 4,000 Gallon Water Truck With Full-Time Driver. 21,779.53

For Equipment Without Operator, Deduct -134787.53

For Each 1,000 Gallon Of Purchased Water, Add 9.25

01 22 23 00-1293 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

And Arrow Board (01 22 23 00-1241)
01222300-1294 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And AtsowBoard With“Full=Time Truck

DIFIVET .. SaaeaR 1,309.69
For Equipment Without Operator, Deduct -635.43
01222300-1295 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And*Arrow Board With Full-Time Truck
[ PSR UROUSRUUUPUPRIOPRPTRRRRRY - JSUUURURRPRURIURIS. 1 SRR 5,167.09
For Equipment Without Operator, Deduct -3,177.17
01222300-1296 MO Traffic Control Truck With Mounted Impact Attenuator/Grash Cushion And Arrow Board With Full-Time Truck
Driver . .. 18,527.16
For Equipment Without Operator, Deduct -13,694.73

01 22 23 00-1297 Trailers (01 22 23 00-1240)

Note: Includes delivery to job site and pick-up wheén complete.

01 22 23 00-1298 Water Trailers With Pump(01222300-1297)

01222300-1299 DAY 500 To 600 Gallon Water Frailer With Pump 204.24
01222300-1300 WK 500 To 600 Gallon Water Trailer With Pump 523.92
01222300-1301 MO 500 To 600 Gallon \Mater Trailer With Pump 1,403.04

01 30 Administrative Requirements

01 35 Special Procgduresm

013529 Health, Safety, and Emergency Response Procedures c:s
See CSlI section 02'90 00 00-0000 for|disaster recovery task.

01 3529 00-0001 Emergency Response oiss2
See CSl'section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0059 for
security guards, 01°22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01

5213 00-0017 for container usage.
01 3529 00-0002 Mgy TruckingyDelivery Of 20' Shipping Container
013529 00-0008, MI“Trucking Delivery Of 40' Shipping Container

01 3533 Infection Control Procedures ¢
See CSl section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation.

01 40 Quality Requirementsy

01 45 Quality Control e
014523 Testing and Inspecting Services o s

Note: For application to existing materials/site conditions only. Includes acquisition and maintenance of sample (for laboratory
tests) to include shipping as required, applicable equipment for field tests, and appropriate test reports.

01 45 23 00-0001 Soils/Aggregate Testing 42
01 45 23 00-0002 Field Soils Tests (01 45 23 00-0001)

014523 00-0003 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test . 218.80
014523 00-0004 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test..........cccceviiiiiiininiiennns 310.55
014523 00-0005 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test.. 352.90
014523 00-0006 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test. 282.32
014523 00-0007 EA Soils Classification Test, ASTM D-2487, Field Soils Test ... . 423.48
014523 00-0008 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test.........c.cccccooviiincinne 846.71
copyright 2021 The Gordian Group, Inc. June 2021
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%IBERNAR%NO Quality Control 0145
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST __ UNIT COST

0145 23 00-0009
0145 23 00-0010
014523 00-0011
014523 00-0012
014523 00-0013
0145 23 00-0014
0145 23 00-0015

01 45 23 00-0016

0145 23 00-0017
014523 00-0018
014523 00-0019
0145 23 00-0020

0145 23 00-0021
0145 23 00-0022

0145 23 00-0023
0145 23 00-0024
0145 23 00-0025
0145 23 00-0026
0145 23 00-0027
0145 23 00-0028
0145 23 00-0029
0145 23 00-0030
0145 23 00-0031
0145 23 00-0032
0145 23 00-0033
0145 23 00-0034

01 45 23 00-0035

01 45 23 00-0036

0145 23 00-0037
0145 23 00-0038

01 45 23 00-0039

0145 23 00-0040
0145 23 00-0041
0145 23 00-0042

01 45 23 00-0043

01 45 23 00-0044

0145 23 00-0045
0145 23 000046
0145 23 00-0047
0145 23 00-0048
01 45 23 00-0049
0445 23 00-0050
01 4§ 28 00-0051
014523 00-0052
0145 23'00-0053
045,23 00-0054
01'45'23.00-0055

01 4528,00-0056
014528 00-0057

01 45 23 00-0058

01 45 23 00-0059

0145 23 00-0060
0145 23 00-0061
01 45 23 00-0062
0145 23 00-0063
0145 23 00-0064

01 45 23 00-0065
0145 23 00-0066
0145 23 00-0067
0145 23 00-0068
0145 23 00-0069
0145 23 00-0070

June 2021

EA  Moisture Content, Field Soils Test.... ...31.75
EA UBC Or Swell Test, Field Soils Test . .111.23
EA  Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test . ..211.68
EA  Proctor Compaction 6" Standard Mold, Field Soils Test ..264.60
EA  Density And Classification Test, Field Soils Test .. .84.67
EA  Percolation Test, Field Soils Test...
EA Infiltration Test, Field Soils Test

Agg regate Testi NQ (01 45 23 00-0001)

EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202
EA  Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202
EA  Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202
EA  Sieve Analysis, Pit Run, ASTM C136

Note: Includes wash.

EA  Specific Special Gravity, Course, ASTM C127 el 112.12
Note: Includes absorption test.
EA  Special Gravity, Fing, ASTM C127 ......cocoiuiurirririiicicieieenerensensesesesessessesseesoiliotame s seath eeeeeecerees aatalhe e cecesees eenennnnnenn 100.55

Note: Includes absorption test.

EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
EA  Aggregate Cleanness Value, ASTM C-128, CA 227
EA  Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217 .......coeiiinenreieenes s iaeati e
EA  Fine Aggregate Durability Index, CA 229.
EA  Sodium And Magnesium Soundness, ASTM C88...............d@iih oot
EA Los Angeles Rattler, ASTM C-131, CA 211
EA Los Angeles Rattler, ASTM C-535
EA  Unit Weight Of Aggregates, ASTM C29
EA  Organic Impurities In Sand, ASTM C40
EA Crushed Particle, ASTM California Test Method
EA  Clay Lump And Friable Particles, ASTM CAAZMIEE.. ... 5t oottt ettt sttt sn e

Permeability Tests (01 45 23 0040001)

In-Place Tests (01 45 23 00-0035)

EA  Double Ring Infiltrometerdiest, ASTM'D3885
EA  Unconfined Compressife Strength (Pocket Penetrometer) Test

Lab Tests (01 45 23 00-0085)
EA Falling Head Rigid Wall Canselidometer Technique CAE .
EA Falling Head Permeability TESEEPA-9100 ...........ciiiiiiiiiiieieiee ettt e aneas
EA Constant Head Permeability Test For Granular Soils, ASTM D2432

Concrete/Cement/Asphalt Testing 23

Concrete Testing o1 2 000013

EA_ 'Rrepare 6 x 12°Concrete Cylinder And Deliver To Lab ..
EA 6 Xx¥2 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
EA Concrete Cores Compression Test, ASTM C-42 ........ccooiiriiiininiiinieieesieneeeeee e
EA 6 x6Xx 18 Concrete Flexural Test, ASTM C-78
EA  UnitWeight Of Concrete Cylinder, ASTM C-567
EA  Concrete Mix Design Review
EA Tifial Concrete Batch Prepared In Laboratory.
EA  Concrete Shrinkage, ASTM C-157 Modified ..
EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
EA  Concrete SIUMP Test, ASTIM CT43 .. ..ottt ettt e et et e e e et e et et bt et e e st et et eseebeeeennenene
EA  Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

Cement Testing (01 45 23 00-0043)

EA  Cement Grab Sample (COR THtIE 24) .......oouiuiiiieieieeeee ettt ettt e et et e et et e e e e ene e 35.29
Note: Includes sealing and storing 1 year.
EA  2"x2"x 2" Cube Compression Test, All Type Materials............ccooiiiiiiiiiiiiiiieeeeee ettt 56.46

Asphaltic Concrete Testing o1 423000013

EA  Hveem Asphaltic Concrete Stability Test, CA 366 ...........cceiiiiiniiiiiiiiieeceeeseeeeees
EA  Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
EA  Stability Tests, Premixed, ASTM D1559.

EA  Stability Tests, Lab. Mixed, ASTM D1559

EA  Swell Test, CA 305 ......c.ccoiiiiiiiiiiiceec e

Note: Includes compaction.

EA % Asphalt Extraction Test, ASTM D-2172 B
EA  Gradation On Extracted Sample, ASTM D-5444
EA  Maximum Theoretical Unit Weight, ASTM C2041 e . . .
EA  Unit Weight Sample Requiring Compaction, California Test Method 308 28.23
EA  Asphalt Unit Weight On Core Test, CA 308C
HR  Nuclear Field Density Testing, 4 Hour Minimum
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SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
014523 00-0071 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 ..........cccoccuiiviiiiiciiiiceene 95.26
014523 00-0072 EA Penetration, ASTM D5 ceene101.96
01 45 23 00-0073 Masonry/Concrete Block/Tile Testing ei4s2s
01 45 23 00-0074 Masonry Testing (01 45 23 00-0073)
01452300-0075 EA 2"x4"Cylinder Mortar Compression Test ...46.58
01452300-0076 EA 4" x4"x 8" Grout Prisms Compression Test...... ..46.58
014523 00-0077 EA  Masonry Cores COMPIESSION TESE........ciuiiiiiiiiieiteet ettt et e e st e e e st e e e e et e eseeae e seeae e s e ese e s e ese e s eeseeaseaseeseeeseeneenseaneensenns 91.75
014523 00-0078 EA Composite Grouted Prism Compression Test 176.45
01 45 23 00-0079 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) o1 4 23000073
014523 00-0080 EA Up To 8"x8"x 16" Concrete Block Compression Test, ASTM C-140 112.98
014523 00-0081 EA Absorption Test, Moisture Content And Unit Weight............cccooiiiiiiiiiiiiniiciecces 77.64
01452300-0082 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 296.35
014523 00-0083 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit 148.17
01 45 23 00-0084 Metals TeSting(ous 23)
01 45 23 00-0085 Tank TightneSS Testing (01 45 23 00-0084)
014523 00-0086 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks A 710
014523 00-0087 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks ... it oo iaatast e 6.08
014523 00-0088 EA Up To 12,000 Gallons, Tank Volumetric Tightness Testing 1,825.42
01452300-0089 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing 2,230.35
01452300-0090 EA >29,999 Gallons, Tank Volumetric Tightness Testing 2,840.45
01 45 23 00-0091 Tank Line TightneSS Testing (01 45 23 00-0084)
014523 00-0092 EA Up To 12,000 Gallons, Tank Line Volumetric Tightness Testing 385.17
01452300-0093 EA >12,000 To 29,999 Gallons, Tank Line Volumetric Tightness Testing 427.69
014523 00-0094 EA >29,999 Gallons, Tank Line Volumetric Tightness Testing...................cocc.. faib oo 470.07
01 45 23 00-0095 Other Testing (0145 23)
01 45 23 00-0096 Special Testing (01 45 23 00-0095)
014523 00-0097 EA Asphalt Roofing Cut-out Samples, To Detefmine Wnit'Weight.... 109.42
014523 00-0098 EA Complete Built-Up Roof Analysis, ASTM D2829/0r ASTM D3617 ........cccoouiuruiuiiininiciiiiisiceene 656.51
014523 00-0099 EA Bacteria Test (Total Coliform Bacteria And E."ColiBacteria) .............ccooeevieineniiinenes 33.01
014523 00-0100 EA Testing For The Presence @f Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample............cccococuiiinincciienes 136.83
01452300-0101 EA Testing For The Presengé Of Polychlorinated Biphenyll(PCB) In Soil, Analysis Per Sample 136.83
014523 00-0102 EA Testing For The Presehce Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample...................... 136.83
01452300-0103 EA Testing For The Présence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample 752.56
014523 00-0104 EA Testing And Certification OfBackflow ValVes ...........ccocooeiiiiieiinineiciccsece 453.18
014523 00-0105 Nondgstructive, Field Testing Services o 23000005
01 45 23 00-0106 Infrared Thermagraphy o1 s 2 000105
Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Serviges, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contracter is entitled to the mobilization charge and the appropriate square foot or hourly task.
01 45 23 00-0107 Roof Investigation And Moisture Survey Using Infrared Thermography o sz
00-0106)
Note: For on the roof surveys.
01 45 23 00-0108mmEA, . RoofiInvestigation And Moisture Survey Using Infrared Thermography, Mobilization Charge.... ....2,462.94
014523 00-0108 €SE UpTo 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography 4.10
For CADD Drawings, Add 0.82
014523 00-0110%_ €SF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography 274
For €ADD Drawings, Add 0.55
014523 00-0111  CSE %50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ..............ccccooeiiiiiinnnene 2.05
For CADD Drawings, Add 0.41
For Elevated Infrared Thermography Roof Investigation, Add 0.51
For Aerial Infrared Thermography Roof Investigation, Add 0.51
01452300-0112 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...... 1.37
For CADD Drawings, Add 0.27
For Elevated Infrared Thermography Roof Investigation, Add 0.34
For Aerial Infrared Thermography Roof Investigation, Add 0.34
014523 00-0113 Building Moisture Investigation Using Infrared Thermography o1 s 23 000106
Note: For finding moisture in walls and windows.
01452300-0114 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge 1,299.88
01452300-0115 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography.......... .4.10
For Digital Or Analog Recording Of All Items, Add 2.05
01452300-0116 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography .... 2.74
For Digital Or Analog Recording Of All Items, Add 1.37
01452300-0117 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............c.ccceoeririiiininineseeeeeseeee e 1.37
For Digital Or Analog Recording Of All Items, Add 0.69
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014523 00-0118 General Building Investigation Using Infrared Thermography c: s 2s o005
Note: For finding missing or misplaced insulation, air leakage and delamination.

01452300-0119 EA General Building Investigation Using Infrared Thermography, Mobilization Charge ..............cccccueeiennininnienereeeeees 2,668.18
01452300-0120 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography.............ccceoririniininiininceeseeeesceene 4.10

For Digital Or Analog Recording Of All Items, Add 2.05
01452300-0121 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography 2.74

For Digital Or Analog Recording Of All Items, Add 1.37
014523 00-0122 CSF >5,000 SF, General Building Investigation Using Infrared Thermography .............cccoooii i i 1.37

For Digital Or Analog Recording Of All Items, Add 0.69

014523 00-0123

01 45 23 00-0126

0145 23 00-0130

0145 29

014523 00-0124
014523 00-0125

EA
HR

For Digital Or Analog Recording Of All ltems, Add

Electrical /Mechanical Equipment Scanning Using Infrared Thermography «
45 23 00-0106)
Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits,faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and.
mechanical issues caused by friction.
Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization:Charge ....
Electrical /Mechanical Equipment Scanning Using Infrared Thermography.

Concrete Block Wall Investigation Using Infrared Thermographyfe: sz cooi0s)
Note: For investigating issues with grouted cells, bond beams and other structural compenehts in concrete block
walls.

01452300-0127 EA Concrete Block Wall Investigation Using Infrared Thermagraphy, Mobilization Charge 1,299.88

01452300-0128 CSF Up To 50,000 SF, Concrete Block Wall Investigation dsing Infrared Thermography 4.10
For Digital Or Analog Recording Of All Items, Add 0.62

01452300-0129 CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Ahermography’ 2.74
For Digital Or Analog Recording Of All ltems, Add 0.41

014523 00-0131
014523 00-0132
014523 00-0133
0145 23 00-0134

01 45 29 00-0001

0145 29 00-0002
0145 29 00-0003
0145 29 00-0004
0145 29 00-0005
0145 29 00-0006
0145 29 00-0007
01 45 29 00-0008
0145 29 00-0009
0145 29 000010
014529 00-0011
014529 00-0012
014529 00-0013
04/45 29 00-0014
01 4§29 00-0015
014529 00-0016
0145 2900-0017
01y45,29 00-0018
014529.00-0019
01 45 29 00-0020

Other Nondestructive Field Testing Services @.s 2 ooow0s
ASNT Certified Level | NDT Consultant ...
ASNT Certified Level Il NDT Consultant ..
ASNT Certified Level IIl NDT €onsultant
Certified Industrial Radiography RadiatiomSafety Personnel

Testing Laboratory Services(o

Soil Borings Laboratory Tests o s29)

Atterberg kimits - Liquid Limits (bL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test...
Shrinkage Limit, Soil Borings Laboratory Test
Unéonfined Compressive Strength’of Cohesive Soils, Soil Borings Laboratory Test..
Consolidation, Soil Borings Laboratory Test
Swell Test,Soil Borings Laboratory Test
In Place Density, Soil Borings Laboratory Test
Moisture Content, ASTM D2216, Soil Borings Laboratory Test
Hydrometer Analysis, Soil Borings Laboratory Test
Specific Gravity, ASTM D854, Soil Borings Laboratory Test.
Partial Sieve Analysis, Soil Borings Laboratory Test
Laberatory Permeability, Soil Borings Laboratory Test
Sieve Analysis, ASTM D422, Soil Borings Laboratory Test
Sulfate Soundness, Soil Borings Laboratory Test...
L6s Angeles Abrasion, Soil Borings Laboratory Test..............
Soil Bearing Ratio, ASTM D1883
Compaction Test Subgrade, Soil Borings Laboratory Test .
Compaction Test Base Course, Soil Borings Laboratory Test
In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test
Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test

01 50 Temporary Facilities and Controlsw

Note: Tasks in this section shall be used as directed by owner.

01 51 Temporary Utilitiesus

015113

0151 13 00-0001

01 51 13 00-0006

June 2021

0151 13 00-0002
0151 13 00-0003
0151 13 00-0004
0151 13 00-0005

Temporary Electricity o s

Temporary Service Switch And/Or Building Feeder Switch qsi19
Note: Includes all connections and removal after use.
Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses.
Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses
Temporary 400 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses
Temporary 600 Amperes, 240 Volt, NEMA 3R, Disconnect Switch With Fuses

...1,386.04
...2,146.58
3,950.91
6,535.87

Temporary 120/208 Volt Main Lug Panelboard Complete With Branch

Fuses (015113)
Note: Includes mounting on wall and removal after use.
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MINOR TOTAL DIRECT DEMOLITION
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015113 00-0007 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breakers 1,453.67
015113 00-0008 EA Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breakers 2,015.03
0151 1300-0009 EA Temporary 400 Amperes, Panelboard Complete With GFCI Circuit Breakers 3,156.75
015113 00-0010 EA Temporary 600 Amperes, Panelboard Complete With GFCI Circuit Breakers 4,464.88

0151 13 00-0011 Temporary Conduit And Cable For Temporary Disconnect Switches And

Temporary Panelboards o s 13

Note: Includes all connections, fittings, supports and removal after use.
01511300-0012 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards....
01511300-0013 LF  Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ...

01 51 26 Temporary Lighting «sy
01 51 26 00-0001 Temporary Devices o152

Note: Includes removal after use.

015126 00-0002 EA  Temporary EXit LIght...........ccocciiiiiiiiiiiiiiiiciciiciicisis s ssiesiesssssessesssssessesessese s sfioni e vee s et e 24422
015126 00-0003 EA Temporary 10 Light String With Cages ...........cccoooiiiiiiiiiiiccccccecccc s bt e 90.58
015126 00-0004 EA Temporary High Bay Light ........ccooiiiiiiiiiecseeeeeceseeeeeeee eeh...343.99

01 52 Construction Facilitiesos
Note: Tasks in this section shall be used as directed by owner for owner's use. See CSI section 13434523 13-0030 for anchorsyfor
holding down portable buildings and structures where required.

015213 Field Offices and Sheds c:x,
01 52 13 00-0001 Field OfﬁceS(mszls)

Note: Excludes furniture, utility connections and service. Minimum 6 months rental-

015213 00-0002 MO 8'x 24' Mobile Office, With Toilet ..........c.coiiiiiiiiiiii e e

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
0152 13 00-0003 MO 8'x 32" Mobile Office, With Toilet ...l N e

For Each Delivery And Removal, Two Round Trips,/Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
015213 00-0004 MO 10'x 36' Mobile Office, With Toilet

For Each Delivery And Removal, Tw@,Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt ©r Concrete, Add

For Office Trailer Withoutdloilet, Deduct
015213 00-0005 MO 10'x 40" Mobile Office, With Toilet

For Each Delivery And Removal, Two'Round Trips, Add

For Each Set-Up (BieeksAnd Level), Add

For Each Anchoring Tnto'Dirty Add

For Each Anghoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
015213 00-0006 MO 10'x44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

Far Each Set-Up (Block And Level), Add

For'Eaeh Anchoring Into DirtgAdd

For Each Anchoring IitesAsphalt Or Concrete, Add
015213 00-0007 MO 10%x80" Mobile Office, With Toilet

For.Each Delivery And Removal, Two Round Trips, Add

For Each'Set-Up (Block And Level), Add

For Each Anchering Into Dirt, Add

Fer Each Anchoring Into Asphalt Or Concrete, Add
0152 13 00-0008 “MO, 12'x 32' Mobile Office, With Toilet

For‘Eaeh Anchoring Into Dirt, Add

For Eaeh Anchoring Into Asphalt Or Concrete, Add

For Each Delivery And Set-Up (Block And Level), Add

For Each Knock-Down And Pick-Up, Add
015213 00-0009 MO 12'x 44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add 1,170.38

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
015213 00-0010 MO 12'x 50" Mobile Office, With TOIEL .........cccuiuiuii ettt 372.12

For Each Delivery And Removal, Two Round Trips, Add 1,170.38

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
015213 00-0011 MO 12'x 60" Mobile Office, With Toilet ceeen405.44

For Each Delivery And Removal, Two Round Trips, Add 1,170.38

For Each Set-Up (Block And Level), Add 633.89

For Each Anchoring Into Dirt, Add 118.47

For Each Anchoring Into Asphalt Or Concrete, Add 177.71
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015213 00-0012 MO 24'x 60" Modular Office, With TOIEL............ciiiiiiiiiiii s 888.63
For Each Delivery And Removal, Two Round Trips, Add 2,203.08
For Each Set-Up (Block And Level), Add 1,022.40
For Each Anchoring Into Dirt, Add 118.47
For Each Anchoring Into Asphalt Or Concrete, Add
015213 00-0013 MO 24'x 72' Modular Office, With Toilet
For Each Delivery And Removal, Two Round Trips, Add ,203.08
For Each Set-Up (Block And Level), Add 1,022.40
For Each Anchoring Into Dirt, Add 118.47
For Each Anchoring Into Asphalt Or Concrete, Add 177.71
015213 00-0014 MO 30'x 30" Modular Office, With TOMEL..........cueuiiriieieiiiieieiieeeerse ettt e e adfitape e e eeneserematBi e 506.80
For Each Delivery And Removal, Two Round Trips, Add 2,203:08
For Each Set-Up (Block And Level), Add 1,022.40
For Each Anchoring Into Dirt, Add 118.47
For Each Anchoring Into Asphalt Or Concrete, Add 17771
0152 13 00-0015 Accessories For Field Office Trailers o515
Note: Costs includes installation or placement in trailer.
015213 00-0016 MO Steps For Field Office Trailer ...........ccccoiiiiiiiiiiiiiiiiicccieceecceee i i e e 41.47
0152 13 00-0017 Storage Containers ois: 13
015213 00-0018 MO 8'x8'x 10" Storage CONAINET .........ceruiiiuiriiieieierteieieseeieeseeseeeseeseeeeeeeseeneeseneeses s ama i e fiaine et eeeeteeeteeeeen e eeeeneeeaens 192.50
For Each Delivery And Removal, Two Round Trips, Add 225.69
For >12 Months, Deduct -57.75
015213 00-0019 MO 8'x8'x 20" Storage ContaiNeT ...........cocoueuiriiririiueneeeeaffiiite e Mottt 201.25
For Each Delivery And Removal, Two Round Trips, Add 248.26
For >12 Months, Deduct -60.38
015213 00-0020 MO 8'x 8" x40' Storage Container ...........cccccvueueuereereeeeeSummaliue o I e 238.00
For Each Delivery And Removal, Two Round Trips, Add 500.00
For >12 Months, Deduct -71.40
015219 Sanitary Facilities o
01 52 19 00-0001 Portable Toilets o519
Note: Includes set-up, serviging’once perweek and removal.
015219 00-0002 WK Portable Chemical Toilef
For Each Additional Servicing Per Unit Per, Week,Add
For Each Delivery, Add
0152 19 00-0003 MO Portable Chemical Toilet
For Each Additional Servicing Perdnit Per Week, Add
For Each Delivery, Add
015219 00-0004 WK American®With Disabilities Act €ompliant Portable Chemical Toilet..............cccooiiiiiiiiiiiii 77.53
For Each Additional Servicing Per Unit PenWeek, Add 25.00
For Each Delivery, Add 25.00
015219 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical TOMEt...........cc.iiiiieiiiieiieeee e 227.50
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery, Add 25.00
015219 00-0006 WK Two StationBorable HANAWASH ..............ccoiiiiiii s 34.89
For Each Delivery, Add 25.00
015219 000007 MO “Twe Station Portable HANAWASH ..ottt ettt ettt e et e e neneee 105.84
For Each'Delivery, Add 25.00
015219 00-0008 MO 6 Station, Portable Toilets, MU TR ...t 2,908.62
Note: Includes women's room (3 toilets, 2 sinks) and men's room (1 toilet, 1 urinal and 1 sink)
01462 19 00-0009 WK Senyice 6 Station Trailer Restrooms, 3 TIMES PEIr WEEK ..........ooeeeeiuiiieieeeiiee et e et e e e e eaaee e e e e eaaaeaaaaanns 1,678.05
01 53 Temporary Construction s
015316 Temporary Decking o s
01"63,16 00-0001 Temporary Walkways And Railings o153 16
Note: Includes removal after use.
016316 00-0002 SF  Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers BTSSP PP PPOPPPRN 5.47
015346 00-0003 LF Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail..............cccccoeeens 29.10
015316 00-0004 LF  Temporary Wood Guardrail Base, 12" x 12" Timber Beam .............cccccoiuiiiiiiiiiiicc s 9.93
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" X 12" StrNGEIS ........cuiuioieuiriiiiieieeieeeee ettt 18.90
01 53 23 Temporary Ramps o sy
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access i ss2s
Note: Includes removal after use.
01532300-0002 SF Temporary Plywood FOr Wheel BArrOW ACCESS .........couiiriiuiiiieiieieeieeeeeie ettt e et et st sae e ste e e ste e e e see e e e eseesnenseennenneanns 1.59 0.40

01 54 Construction Aids s
01 54 09 Personnel Protection Equipment c:s,

June 2021
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01 54 09 00-0001 Personnel Protection Equipment o1 5409
Note: Personnel Protection Equipment (PPE) for workers safety is considered as part of the Contractor's and
Workers responisbility. These items include, but are not limited to; protective work gloves, hearing protection,
protective clothing, reflective vests, safety glasses or face shields, dust masks, hard hats, appropriate foot
protection (slip resistant, puncture-resistant soles, safety-toed), safety harnesses with lifeline, etc. Review JOC
Note and specifications for requirements.
0154 0900-0002 NTE Personnel Protection Equipment.

01 54 23 Temporary Scaffolding and Platforms o=
01 54 23 00-0001 Scaffolding (0154 23)

Note: Additional scaffolding rental for work above the normal working height of 14'.

01 54 23 00-0002 Scaf‘folding Rental - Rental On'y(m 54 23 00-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide:
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI segctiomy01 54
23 00-0006 for scaffolding erection and dismantling.

0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) 27.82

For Up To 25, Add 14.13

For >25 To 50, Add 6.96

For >50 To 150, Add 2,78
0154 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) 31.29

For Up To 25, Add 12.52

For >25 To 50, Add 7.82

For >50 To 150, Add 3.13
015423 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (€CF / Month) 41.74

For Up To 25, Add 16.70

For >25 To 50, Add 10.44

For >50 To 150, Add 4.17

01 54 23 00-0006 Scaffolding Erection And Dismantling - léabor Onlyje: s« 2o
Note: Includes both initial erection and final dismantling /Excludes lifting equipment:<The unit of measure is the

volume of scaffolding erected. See CSI section 01 54 23 /00-0002 for scaffolding rental.
0154 23 00-0007 CCF Up To 20" Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories...
0154 23 00-0008 CCF >20'To 40' Height Scaffolding Initial Erection Afid'Final Dismantling, Per CCF Of Scaffolding And Accessories
0154 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection’And Final Dismantling, Per @CF Of Scaffolding And Accessories ...
0154 23 00-0010 CCF >60' To 80' Height Scaffolding Initial Erection”And Final DismantlifiggPeér CCF Of Scaffolding And Accessories
0154 23 00-0011 CCF >80' Height Scaffolding Initial ErectiondAnd Final Dismantling, Per CCF Of Scaffolding And Accessories

0154 23 00-0012 CCF Up To 20' Height Scaffolding Initial ErectiomAnd Final Dismantling Set Up On Stairs, Per CCF Of Scaffolding And

Accessorie R ... .53.80

01 54 23 00-0013 Heavy Duty Masofiry Scaffolding Rental - Rental Only e s 23 00.000)

Note: Monthly rental ofdctual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with
bracing, 2" thick x 12" wideiscaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard
accessories, basel levelingidevices, mud sills, climbing ladders and landings, brackets, clamps, flat plate,
connectors and building ties, ete. See CSI section 01 54 23 00-0019 for erection.

0154 23 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month)..

0154 23 00-0015 CCF Heavy Daty Masonry, Scaffolding WithiBracing Accessories - Area Based On 2' Wide Sections (CCF / Month)..

0154 2300-0016 LF  Alumihum Joists (LR /Month) .

0154 2300-0017 LF  Aluminum Stringers (CF AMonth) .....

0154 2300-0018 EA  Screw Jack With U-Plate For Stringers (EA / Month)

01 54 23 00-0019 Heavy Buty Masonry Scaffolding Erection And Dismantling - Labor Only o:s
23 00-0001)
Notedlncludes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume'ef scaffolding erected. See CSI section 01 54 23 00-0013 for scaffolding rental.
01 54 23 00-0020““CCF "Up;To 204Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding

ARGTACCESSOMES. ...ttt 71.72
01 54 23 00-0021¢ ZCCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of

Scaffolding ANG ACCESSOTIES. ...ttt 89.65
0154 23 00-0022 CCF)>40' To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

ACCESSOMIES.......eeeeeeieie et 107.59
015423 00-0023 CCF >60'To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

ACCESSOMIES. ...ttt ettt ettt ettt et e et e st e et e e st et e e st e s e eseeaees e e b eae e naeeneas 116.55
015423 00-0024 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And

ACCESSOMIES. ...ttt ettt ettt et e e et e st e e bt e st et e e st e s e e st e b e st et ene e saeenees 130.00

01 54 23 00-0025 Scaffolding Accessories (01 54 23 00-0001)
See CSl section 01 54 23 00-0019 for erection.
0154 23 00-0026 CSF Netting for Exterior Building SCaffOIdiNg..........ciiiiiiiiiiii ettt ettt et et e ete e 29.37
Note: Includes removal after use.

01 54 23 00-0027 Mobile Mast Climbing Scaffolding o154z

Note: Per month.

01 54 23 00-0028 Fraco FRSM ACT Solution Single Mast, Mast Climbing Scaffolding Per
Month (01 54 23 00-0027)
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Temporary Facilities and Controls 01 50
SAN BERNARDINO Construction Aids 0154

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01542300-0029 MO Single Mast Climber, 175' High Mast x 35' Wide PIatform .............cccoiiiiiiiiiicc e 3,300.00
0154 2300-0030 EA Delivery/Pick-up Fee For Single Mast CIIMDET..........cooiiiiiiieeese ettt ees 2,400.00

Note: Excludes erection or dismantle.
015423 00-0031 EA Erection For Single Mast Climber
01542300-0032 EA Dismantle For Single Mast Climber...
01542300-0033 SF Additional Scaffolding Planks, Wood, 2

01 54 23 00-0034 Rolling Scaffolding o1 s:2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.

0154 23 00-0035 DAY >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Sectiof).
01542300-0036 WK >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 23 00-0037 MO >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section):
015423 00-0038 DAY >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long‘Seetion).
0154 2300-0039 WK >20'To 40", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section).
0154 2300-0040 MO >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X Z4kong Section)
0154 23 00-0041 EA >14'To 20', Rolling Scaffolding Initial Erection And Final Dismantling For EachScaffold
015423 00-0042 EA >20'To 40', Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold

01 54 23 00-0043 Shoring Posts (0154 23)
Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed.
0154 23 00-0044 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post.
0154 23 00-0045 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post. h
015423 00-0046 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel ShoringPost..... ...l

01 54 23 00-0047 Temporary Lumber o sz

Note: Includes removal after use.

0154 2300-0048 SF 5/16" CD Grade Plywood, Temporary Lumben 0.56
01542300-0049 SF 1/2" CD Grade Plywood, Temporary Lumber..... 0.56
0154 2300-0060 SF 5/8" CD Grade Plywood, Temporary Lumber..... 0.56
0154 2300-0051 SF 3/4" CD Grade Plywood, Temporary Lumber..... 0.56
01542300-0052 SF 1" CD Grade Plywood, Temporary Lumber..... 0.85
01542300-0053 LF 2"x4"Temporary Lumber 117
01542300-0054 LF 2"x6" Temporary Lumbef 117
015423 00-0055 LF  2"x8" Temporary Lumber 1.17
015423 00-0056 LF  2"x 10" Temporarydumber 1.17
0154 2300-0057 LF 2"x 12" Temporary‘Lumber 117
01542300-0058 LF 3"x8" Temporary Lumben 1.17
01542300-00569 LF 3"x 10" Temporary Lumber 1.17
01542300-0060 LF 3"x 12" &emporary Lumber 117
015423 00-0061 LF 4"x4"Temporary Lumber 0.58
0154 2300-0062 LF 4" xX86" Temporary Lumber 0.73
01542300-0063 LF _6"x6"Temporary Lumber 0.88
015423 00-0064 LF4 6" x 8“Temporary Lumber 1.10
01542300-0065 LF * 12" x 12"Temporary Lumber 1.75
01 54 23 00-0066 Temporary Precast Concrete Blocks o:s: 2
Note: Includes removal after use.
01542300-0067 EA 2'x2'x 2" Temporary Precast Concrete Block.............c.ccccciiiiiiiiiiiiiiiiiiiice
01542300-0068 EA 2'x2'x4' Temporary Precast Concrete Block.............ccccouiiiiiiiiiiiiiiiiiiice
014654 23 00-0069 EA 2'x/2'x 8' Temporary Precast Concrete BIOCK..............ccccouiiniiiiiiniiiiiiiiiiiicee
01 54 26 Temporary Swing Staging o s
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, all necessary safety equipment for
personnel and anchoring to existing roof anchors. Excludes installing roof anchors.
0154, 26 00-0001 SWIng Stage(m 54 26)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' Swing Stage, Electric Operated
0154 26 00-0003 MO 10' Swing Stage, Electric Operated
0154 26 00-0004 MO 14' Swing Stage, Electric Operated
0154 26 00-0005 MO 20' Swing Stage, Electric Operated
0154 26 00-0006 MO 24' Swing Stage, Electric Operated
0154 26 00-0007 MO 30' Swing Stage, Electric Operated
0154 26 00-0008 MO 42' Swing Stage, Electric Operated
0154 26 00-0009 MO 12' Swing Stage, Manually Operated ...
015426 00-0010 MO 24' Swing Stage, Manually Operated ...
015426 00-0011 EA  Swing Stage Platform From Hooks, Erection And Dismantling . ..4,368.27
Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.
015426 00-0012 EA  Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling............cccccocvevvneens 6,070.45
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
015426 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof 2,296.93
0154 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof...... 3,199.30
June 2021 copyright 2021 The Gordian Group, Inc.
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01 General Requirements

0150 Temporary Facilities and Controls
0155 Vehicular Access and Parking

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 55 Vehicular Access and Parkingas
015523 Temporary Roads o5
01 55 23 00-0001 Temporary Stabilized Construction Entrance e1ss2s

Note: As per Caltrans detail.
015523 00-0002 SF 3" To 4" Rock Temporary Stabilized Construction Entrance ASSEMDIY..........cooiiiiiiiiiiiiiiiee e 3.60
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.
01552300-0003 SF >4"To 6" Rock Temporary Stabilized Construction Entrance ASSEMDIY...........cccoiiiriiiiiiiininiiieeeseeeeeseeeee el 4.52
Note: Includes up to 12" excavation of pit, hauling and disposal of soil, filter fabric at base and sides, filled with
rock, and compaction.

01 55 23 00-0004 Rumble Trench Plate eissz2)

015523 00-0006 MO 8'x 10" Steel Rumble Trench Plate Rental ..255.66
015523 00-0006 EA Placement And Removal Of Rumble Plate 87.16
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 74 13
00-0000 for mobilization tasks.
01552300-0007 EA Relocate And Adjust Location Of Rumble Plate.............cceeiiriiiiiiiniiiincieeeceene 21779
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks,.01°71 13
00-0000 for mobilization tasks.

01 55 23 00-0008 Temporary Road Ramps (Godwin) o ss2s

Note: Excludes asphalt and gravel.

015523 00-0009 EA 4"Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) 3,251.61 195.66
015523 00-0010 EA 6" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) 4,442.15 293.49
015523 00-0011 EA 8" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin) 6,130.13 391.33
01552300-0012 EA 12" Pipeline, 12' Passable Vehicle Width, Temporary Road Ramp (Godwin), 12,543.79 489.15
01552300-0013 EA 24" Pipeline, 15' Passable Vehicle Width, Temporary Road Rampg(Gedwin) 18,335.65 586.99

01 55 26 Traffic Control o5
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask o1 ss 2

Note: Includes installation and removal after usgf
015526 00-0002 LF 6" Removable Traffic Black Line Mask....... g o i el s 5.10
015526 00-0003 LF 8" Removable Traffic Black Line Mask.. i . ...t i itsimsins et sne 6.25

01 55 26 00-0004 Temporary Preformed Traffic'Lin€ Tape sz
Note: Includes installation and,removal after use.

015526 00-0005 LF 4" Reflective Removable Traffic Line Tape ..

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape ..

015526 00-0007 LF 8" Reflective Removable Traffic Line Tape

01 55 26 00-0008 Temporary Painted Traffic Lines sz

Note: Includesjinstallation and remaval after use.

015526 00-0009 LF 4" TemiPorary PaiielhTraffic LiNes ..t .o ittt ettt b ettt et e b et e e eneanean 2.03
For Not Remioved, Deduct -2.88

015526 00-0010 LF 6" Temporary Painted THAFTIC LINES .........c.ooiiiiiiiii ittt ettt ettt et be et e e ene e 2.68
For Not Removed, Deduct -3.90

015526 00-0011 LE 8" Temporary Painted THAFfIC LINES ...........ccoiiiiiiiii ettt ettt bbb 3.35
For Not Removed, Deduct -4.95

01 55 26 00-0012 Pedestrian Traffic Control :ssz

01 55 26 000013 CLE™'54.Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 55 26 00-0014), CLF 2""4"Mil Polyethylene Printed Barricade Tape, Fluorescent Orange
01 55 26 00-0015¢ \CLF 3/4", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow.............
015526 00-0016 “CRE 2", 4 Mil Polyethylene Printed Barricade Tape, Fluorescent Yellow
015526 00-0017 CLF »3", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent
015526 00-0018 CLF¥6", 4 Mil Polyethylene Printed Barricade Tape, Non Fluorescent
015526 00-0019 CLF 1" Exterior Vinyl Tape (Warning Tape)
015526 00-0020 CLF 2" Exterior Vinyl Tape (Warning Tape)
015526 00-0021 CLF 3" Exterior Vinyl Tape (Warning Tape) .
015526 00-0022 CLF 4" Exterior Vinyl Tape (Warning Tape).........cceecuerueriierierieenieeeesieereseeaeesieseeseeaees

01 55 26 00-0023 Linear Delineation System, Temporary Or Permanent o sszs
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.

015526 00-0024 LF 4" Linear Delineation System.....

015526 00-0025 LF 6" Linear Delineation System.....

01 55 26 00-0026 Traffic Protection o:ssz
01 55 26 00-0027 Portable Traffic Control Device Usage o ss 2 000026)

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0103 for delivery, placing and
removal.
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General Requirements

01
01 50

Temporary Facilities and Controls

%IBERNAR%NO Vehicular Access and Parking 0155
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST __ UNIT COST

01 55 26 00-0028
01 55 26 00-0029
01 55 26 00-0030
01 55 26 00-0031
01 55 26 00-0032
01 55 26 00-0033
01 55 26 00-0034
01 55 26 00-0035
01 55 26 00-0036
01 55 26 00-0037
01 55 26 00-0038
01 55 26 00-0039
01 55 26 00-0040
01 55 26 00-0041
01 55 26 00-0042
01 55 26 00-0043
01 55 26 00-0044
01 55 26 00-0045
01 55 26 00-0046
01 55 26 00-0047
01 55 26 00-0048
01 55 26 00-0049
01 55 26 00-0050
01 55 26 00-0051
01 55 26 00-0052
01 55 26 00-0053
01 55 26 00-0054
01 55 26 00-0055
01 55 26 00-0056
01 55 26 00-0057
01 55 26 00-0058
01 55 26 00-0059
01 55 26 00-0060

01 55 26 00-0061

01 55 26'00-0084

June 2021

01 55 26 00-0062
01 55 26 00-0063
01 55 26 00-0064
01 55 26 00-0065
01 55 26 00-0066
01 55 26 00-0067
01 55 26 00-0068
01 55 26 00-0069
01 55 26 00-0070
01 55 26 00-0071
01 55 26 00-0072
01 55 26 00-0073
01 55 26 00-0074
01 55 26 00-0075
01 55 26 00-0076
01 55 26 00-0077
04(556 26 000078
01 55 26 00-0079
01 5526 00-0080
01 55 2600-0081
01,565,26 00-0082
01"56'26.00-0083

01 55 26 00-0085
01 55 26 00-0086
01 55 26 00-0087
01 55 26 00-0088
01 55 26 00-0089
01 55 26 00-0090
01 55 26 00-0091
01 55 26 00-0092
01 55 26 00-0093
01 55 26 00-0094
01 55 26 00-0095
01 55 26 00-0096
01 55 26 00-0097
01 55 26 00-0098

28" Cone With Reflective Collar
28" Cone With Reflective Collar
28" Cone With Reflective Collar
Vertical Panel
Vertical Panel
Vertical Panel
Channelizer Drum....
Channelizer Drum....
Channelizer Drum....
Stackable Channelizer Panel
Stackable Channelizer Panel
Stackable Channelizer Panel
Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
Type |l Barricade, Up To 3' Wide With Two Reflective Rails Each Side
Type |l Barricade, Up To 3' Wide With Two Reflective Rails Each Side
Type |l Barricade, Up To 3' Wide With Two Reflective Rails Each Side
Type lll Barricade, Up To 5' Wide With Three Reflective Rails
Type lll Barricade, Up To 5' Wide With Three Reflective Rails
Type lll Barricade, Up To 5' Wide With Three Reflective Rails
Type |ll Barricade, >5' To 10' Wide With Three Reflective Rails
Type |ll Barricade, >5' To 10' Wide With Three Reflective Rails
Type |ll Barricade, >5' To 10' Wide With Three Reflective Rails
Up To 10" Wide A Frame Barricade
Up To 10" Wide A Frame Barricade
Up To 10' Wide A Frame Barricade
Type A Or C Flasher
Type A Or C Flasher
Type A Or C Flasher
Type B Flasher (High Intensity)
Type B Flasher (High Intensity)
Type B Flasher (High Intensity)

Traffic Barriers Usage (01 5526 00-0026)

Note: Excludes placing and removingidevices. See GSI section 01 55 26 00-0103 for delivery, placing and

removal.
6' Long Portable Parking Curbs
6' Long Portable Parking Curbs
6' Long Portable Parking Gurbs
6' Long Portable Speed Bumps
6' Long Portable Speed Bumps
6' Long Portable Speed Bumps
UpfTo 12.5' Concrete Traffic Barrier
WUp To 12.5' Concrete Traffic Barrier
Up To12.5' Concrete Traffic Barrier
>12.5' To204Concrete Traffic Barrier
>12.5' To 20" Concrete Traffic Barrier
>12.5' To 20' Congrete Traffic Barrier
6’ %32" Tall Plastic Water Barrier..............ccccooiiiiiiiiiiiiiiics
6"% 32" Tall Plastic Water Barrier
6' x82!' Tall Plastic Water Barrier
6' x 46" Tall Plastic Water Barrier................cccccoiiiiiiinciiiins
6' x/46" Tall Plastic Water Barrier
6'x 46" Tall Plastic Water Barrier
Sand Filled Crash Attenuator Barrels
Sand Filled Crash Attenuator Barrels
Sand Filled Crash Attenuator Barrels
24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator
(ABSORB 350® BARRIER)........ciiiiiiiiiiiiieiiic it 959.84
Note: Consists of 8 bays with nose piece at the front of the system.

Portable Signs And Message Displays Usage o1 ss 2 soo02s)

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0103 for delivery, placing and

removal.
Mesh Or Vinyl Roll-up Sign With Stand
Mesh Or Vinyl Roll-up Sign With Stand
Mesh Or Vinyl Roll-up Sign With Stand
Aluminum Sign And Post
Aluminum Sign And Post
Aluminum Sign And Post
Aluminum Sign And A Frame Stand ....
Aluminum Sign And A Frame Stand .
Aluminum Sign And A Frame Stand ....
Trailer Mounted Flashing Arrow Board
Trailer Mounted Flashing Arrow Board
Trailer Mounted Flashing Arrow Board
Trailer Mounted Portable Variable Message Sign (PVMS)
Trailer Mounted Portable Variable Message Sign (PVMS)
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01

0150 Temporary Facilities and Controls
0155 Vehicular Access and Parking

General Requirements

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015526 00-0099 MO Trailer Mounted Portable Variable Message Sign (PVMS) 1,744.00
015526 00-0100 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) . 902.37
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0101 WK Two Head, Trailer Mounted Traffic Signal System (Set Of TWO).......cccuririiiiiniciniriiieie 2,707.11
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0102 MO Two Head, Trailer Mounted Traffic Signal System (Set Of TWO)..........ccooiiiiiiiciiiie 8,121.33
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
01 55 26 00-0103 Place And Remove Traffic Protection Using Truck c: ss 26 00026
Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0037 for delivery >15 miles.
015526 00-0104 EA Placement And Removal Of Up To 250 Cones Using Truck 4180
015526 00-0105 EA Placement And Removal Of >250 Cones Using Truck .35
015526 00-0106 EA Placement And Removal Of Up To 250 Panels/Channelizers Using Truck 5.74
015526 00-0107 EA Placement And Removal Of >250 Panels/Channelizers Using Truck 4.58
015526 00-0108 EA Placement And Removal Of Up To 250 Barricades Using Truck . .8:60
015526 00-0109 EA Placement And Removal Of >250 Barricades Using TrucK.............ccoceiiiniininciincneinceeee it e 6.88
015526 00-0110 EA Placement And Removal Of Curbs/Speed Bumps Using TruCK...........ccooeeiriiiniiiiiinieiinineees et ffini St 8.60
015526 00-0111 EA  Placement And Removal Of Portable Sign And Stand USing TrUCK..........ccceireriririneirnineeeeeeeeee s samnn e ket e 5.16
015526 00-0112 EA  Placement And Removal Of Aluminum Sign And Post Using Truck 21.49
015526 00-0113 EA Placement And Removal Of Trailer Mounted Boards And Signals Using Truck 64.49
015526 00-0114 EA Placement And Removal Of Up To 12.5' Concrete Traffic Barrier 87.16
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 017113
00-0000 for mobilization tasks.
For 1 Barrier, Add 217.90
For 2 Barriers, Add 78.44
For 3 Barriers, Add 26.15
015526 00-0115 EA Placement And Removal Of >12.5' Concrete Traffic Barrier 130.73
Note: If lifting equipment is not available on site, See CSI seetioff01p22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 326.83
For 2 Barriers, Add 117.66
For 3 Barriers, Add 39.22
015526 00-0116 EA Placement And Removal Of Plastic Water Barrief 48.20
Note: Includes water. If lifting equipment isfnot available, on site, Seef €S| section 01 22 23 00-0000 for
Equipment Usage, 01 71 13 00-0000 for mebilization tasks:
For 1 Barrier, Add 108.95
For 2 Barriers, Add 39.22
For 3 Barriers, Add 13.07
015526 00-0117 EA  Placement And Removal Of Crash AttenuatOF BAITEIS..................coiiiiiiiiiicc e 65.37
Note: If lifting equipment is not available on site;\See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks»
For 1 Barrier, Add 163.43
For 2 Barriers, Add 58.83
For 3 Barriers, Add 19.61
015526 00-0118 EA Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-
Directional Impact Attenuator (ABSORB 350® BARRIER)..........c.ccciiiiiiiiiiiciciiistcic et 479.36
Note: Consists of 8 bays with noselpiece at the front of the system attached and anchored in accordance with the
manufactdres instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23
00-0000 for rentaltasks, 01 71 13 00<0000 for mobilization.
01 5526 00-0119 Place And Remave Traffic Protection From Roadside (Daily) o1 ss 26 0.0026)
015526 00-0120 EA, Placement And Removal Of Up To 250 Cones By Hand From Roadside 2.15
015526 00-0121 EA_ »Placement,And Remaval Of >250 Cones By Hand From Roadside 1.72
015526 00-0122 EA “PlacementAndiRemoval Of Up To 250 Panels/Channelizers By Hand From Roadside .. 2.87
015526 00-0123 EA Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside . 2.29
01 55 26 00-0124"mEA,__Placement And Removal Of Up To 250 Barricades By Hand From Roadside...... 4.30
015526 00-0125 EA“PlacémentAnd Removal Of >250 Barricades By Hand From Roadside 3.44
015526 00-0126 % EA  Placement And Removal Of Portable Sign And Stand From Roadside .. .2.64
015526 00-0127_EA  Placement And Removal Of Trailer Mounted Boards And Signals From Roadside 32.24
015526 00-0128 EAN, Roadside Relocation Of Concrete Traffic Barrier 43.58
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization.
01 55 26 00-0129 Temporary Rumble Strips o155z
Note: Includes removal after use.
015526 00-0130 LF  1/4" High, 4" Wide, Polymer Tape Temporary RUMDIE SHP .........couiiiiriiiiiiiieiees ettt 9.14
015526 00-0131 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary RUMDIE St ........coruiiiiriiiiiiiieieieesieee s 6.72
01 56 Temporary Barriers and Enclosures as
Note: Includes removal after use.
01 56 16 Temporary Dust Barriers o:s;
01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s
Note: Includes removal after use. See CSI section 02 89 00 00-0002 for Other barriers for infectious control.
0156 16 00-0002 SF 4 Mil, Plastic Sheeting, Applied To Floors
0156 16 00-0003 SF 4 Mil, Plastic Sheeting, Applied TOWallS .........cccooiiiiiiiiiiiecceeeeeeeeeeeeee
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01
01 50

%IBERNAR%NO Temporary Barriers and Enclosures 01 56
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST____UNIT COST

01 56 16 00-0004
0156 16 00-0005
01 56 16 00-0006
01 56 16 00-0007
01 56 16 00-0008
01 56 16 00-0009
0156 16 00-0010
0156 16 00-0011
0156 16 00-0012
0156 16 00-0013
0156 16 00-0014
0156 16 00-0015
0156 16 00-0016
0156 16 00-0017
0156 16 00-0018
0156 16 00-0019
01 56 16 00-0020
0156 16 00-0021
01 56 16 00-0022
0156 16 00-0023
0156 16 00-0024
0156 16 00-0025
0156 16 00-0026
0156 16 00-0027
01 56 16 00-0028

01 56 16 00-0029

0156 16 00-0030

01 56 16 00-0031

0156 16 00-0032
0156 16 00-0033

01 56 16 00-0034
01 56 16 00-0035

01 56 16 00-0036
0156 16 00-0037

0156 16 00-0038
0156 16 00-0039
01 56 16 00-0040
0166116 00-0044

01 56 16.00-0042

01786,16 00-0043
04,56, 16 00-0044

01 5616 00-0045
0156 16 00-0046

01 56 16 00-0047

01 56 16 00-0048
01 56 16 00-0049
01 56 16 00-0050

0156 16 00-0051

June 2021

SF 4 Mil, Plastic Sheeting, Applied To Ceilings
SF 4 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors
SF 4 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls
SF 4 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
SF 6 Mil, Plastic Sheeting, Applied To Floors
SF 6 Mil, Plastic Sheeting, Applied TO WIS .........c.ciiiiiiiiecee ettt
SF 6 Mil, Plastic Sheeting, Applied To Ceilings
SF 6 Mil, Plastic Sheeting, Applied To Scaffolding
SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors
SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls
SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding
SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Floors
SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls ...
SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings
SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding .
SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls....
SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings
SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors.
SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls..
SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings..
SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding . e
SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, AppliedfTo Seaffolding................ i 0.72

Temporary Canvas For Protection gfse s
Note: Includes removal after use.
SF  Heavy Duty Woven Water Repellant Canvas, Applied TOWAIS ..............c.oooiiiii e 0.88

Accessories For Temporafy Sheetinggss
Note: Includes removal after use.
EA 7' Zipper Door For Plastic Sheeting
LF  Zip Wall Kit And ICRA Dust€entrol Awareness Barrier (Per LF Of Wall).
Note: Includes up to 12'4ong spring leaded poles, sideé clamps, foam rails an
doors.

Temporary Stud Wallie: ss 15

Note: Includes removal after use.

Temporary Stud Wall'\With DryWa”(mse 16 00-0034)
Note:dneludes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished‘and removal after use. Excludes paint.

Temporary Stud Wall With DryWa"(mss 16 00-0035)

SF  3/8" GypsumyBoard On One Side, Temporary Wood Stud Wall, 16" On Center.............ccccoeevennnnnnee 5.72
For Metal Studs 24"On,Center, Add/Deduct -0.27

SF 1/2" Gypsum Beard On One Side, Temporary Wood Stud Wall, 16" On Center.............cc.ccccoeeinununne. 5.72
For Metal'Studs 24" On Center, Add/Deduct -0.27

SF 58" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.............cccccccoeuruccnnne 5.80
For Metal Studs 24" On Center, Add/Deduct -0.27

SF  3/8"|Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ccceureieennnne 7.64
For Metal Studs 24" On Center, Add/Deduct -0.20

SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............cccevrerennnnne 7.64
For Metal Studs 24" On Center, Add/Deduct -0.20

SF~5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ............cccevrereennnne 7.81
For Metal Studs 24" On Center, Add/Deduct -0.20

Temporary Stud Wall With Fire Rated Drywall o1 s 16 00-0035)

SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ............cccccccurivinrnnncnnne 5.81
For Metal Studs 24" On Center, Add/Deduct -0.27

SF  5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

SF  5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center............ccecueniriieniencnennne 5.79
For Metal Studs 24" On Center, Add/Deduct -0.27

SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On

L57=T (= OO 6.43

For Metal Studs 24" On Center, Add/Deduct
SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........cccccevrvnenvenneennne 7.89
For Metal Studs 24" On Center, Add/Deduct -0.20
SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center L1779
For Metal Studs 24" On Center, Add/Deduct
SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
(7= (= TSP P TP PROP 9.05

For Metal Studs 24" On Center, Add/Deduct -0.20
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0150 Temporary Facilities and Controls
0156 Temporary Barriers and Enclosures

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 16 00-0052 Temporary Stud Wall With Oriented Strand Board (OSB) o1 56 16 000039

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.

0156 16 00-0053 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 6.40
For Metal Studs 24" On Center, Add/Deduct -0.27

0156 16 00-0054 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.53
For Metal Studs 24" On Center, Add/Deduct -0.27

0156 16 00-0055 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.92
For Metal Studs 24" On Center, Add/Deduct -0.27

0156 16 00-0056 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center...
For Metal Studs 24" On Center, Add/Deduct

713

0156 16 00-0057 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .... 4.0 9.00
For Metal Studs 24" On Center, Add/Deduct -0.20

0156 16 00-0058 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Centeg............ 5 9.27
For Metal Studs 24" On Center, Add/Deduct -0.20

0156 16 00-0059 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ... ... 10.04
For Metal Studs 24" On Center, Add/Deduct =0.20

0156 16 00-0060 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 1640On°'Center ........... .. 10.47
For Metal Studs 24" On Center, Add/Deduct -0.20

01 56 16 00-0061 Temporary Stud Wall With BC PlyWOOd (01 56 16 00-0034)

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.

0156 16 00-0062 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16 4@m€enter ... 7.32
For Metal Studs 24" On Center, Add/Deduct -0.27
0156 16 00-0063 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .... 7.83
For Metal Studs 24" On Center, Add/Deduct -0.27
0156 16 00-0064 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud'Wall, 16" Onf{Centér 7.93
For Metal Studs 24" On Center, Add/Deduct -0.27
0156 16 00-0065 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall;*16" On Center .... 8.30
For Metal Studs 24" On Center, Add/Deduct -0.27
0156 16 00-0066 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary'Wood StudWall, 16" OmCenter..............cccccviviciriniirinens 10.85
For Metal Studs 24" On Center, Add/Deduct -0.20
0156 16 00-0067 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temparary Wood Stud Wall, 16" On Center..............ccccccoivicininiinines 11.86
For Metal Studs 24" On Center, Add/Deduct -0.20
0156 16 00-0068 SF  5/8" BC Plywood Wall Sheathing On Both Sides; Femporary, Wood Stud Wall, 16" On Center..............ccccevviiiiiiiiinninne 12.07
For Metal Studs 24" On Center, Add/Deduct -0.20
0156 16 00-0069 SF  3/4" BC Plywood Wall Sheathing On BothgSides, Temporary WoodStud Wall, 16" On Center............cccouiuiciirniricicccnenenes 12.79
For Metal Studs 24" On Center, Add/Deduct -0.20

01 56 16 00-0070 Temporary Stud Wall With Plastic. Sheeting o ss 16 000030

Note: Includes 2 x 4 wood Studs installed 16" “@nicenter, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0071 SF 6 Mil, Plastic SheetingdOn One Side, Temporary Wood Stud Wall, 16" On Center. 3.58
For Metal Studs 24" On Center, Add/Deduct -0.36

0156 16 00-0072 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center............ccocceriviieriiinienieenes 3.63
For Metal Studs 24" On Center, Add/Deduct -0.36

0156 16 00-0073 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center...................... 3.65
For Metal Studs24" On Center, Add/Deduct -0.36

0156 16 00-0074 SF 6 MilReinforced, Plastic Sheeting On'One Side, Temporary Wood Stud Wall, 16" On Center 3.64
For Metal Studs 24" On Center, Add/Deduct -0.36

0156 16 00-0075 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center..................... 3.69
For Metal Studs 24" On Center,Add/Deduct -0.36

01 56 16 00-0076 14' H|gh Temporary Stud Wa”S(olssleoo-ooaA)

0156 16 00-0077 LF  14'High Temporary Stud Wall
Note: Includes 2" x 4" wood studs 16" O.C., with 2" x 4" top and bottom stud, 3/4" plywood on one side, 5/8"
gypsum board on one side, firetaped and finished, visqueen with 2' lap welded seams, R13 insulation and
cautkedat'top and bottom.

01 56 16 00-0078 L emporary Doors o1 s 16 000034
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0079 EA  Temporary Metal DOOr ANG FTaME.........ccuiiiiiiiiiiiii ittt ettt 500.92
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0080 Temporary Floor Protection c:ss1s
Note: Includes removal after use.

0156 16 00-0081 SF  Masonite For Temporary Floor Protection

0156 16 00-0082 SF  1/2" Plywood For Temporary Floor Protection

0156 16 00-0083 SF  3/4" Plywood For Temporary Floor Protection

0156 16 00-0084 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection 0.93
0156 16 00-0085 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection 0.30
0156 16 00-0086 CSF 3 Mil, Temporary Self-adhesive Carpet Protection Film 19.32
01 56 16 00-0087 Sthky Mats (01 56 16)
Note: Includes removal after use.
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0156 16 00-0088 EA 18" x 36", 30 Layer Sticky Mat .........ccccuorirueuiinieiecieeeeeeeeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0089 EA 18" x 46", 30 Layer Sticky Mat .........cccccvirirueuiinirieiecieeeeseseeie e
For 60 Layers Instead Of 30, Add

0156 16 00-0090 EA 24" x 36", 30 Layer Sticky Mat ..........cccoiriiiiiiiiiiicecceeeccees
For 60 Layers Instead Of 30, Add

0156 16 00-0091 EA 25" x 45", 30 Layer Sticky Mat ...........ccoiiiiiiiiiiiiicceeecceeccees
For 60 Layers Instead Of 30, Add

0156 16 00-0092 EA 36" x 36", 30 Layer Sticky Mat ..o
For 60 Layers Instead Of 30, Add

0156 16 00-0093 EA 36" x 46", 30 Layer Sticky Mat ..........cccocoiuiiiiiiiiiiiiccceccee
For 60 Layers Instead Of 30, Add

0156 16 00-0094 EA 36" x 60", 30 Layer Sticky Mat ..........ccoueiiiiiiiiiinieiseececeeceee e
For 60 Layers Instead Of 30, Add

0156 16 00-0095 EA 36" x 72", 30 Layer Sticky Mat

01 56 26 Temporary Fencing s
01 56 26 00-0001 Temporary Fencing oiss
Note: Per ASTM A392-06 Standards
01 56 26 00-0002 Temporary Chain Link Fence o1 ss 2 cooo)

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts¢See CSI section
02 41 19 13-0080 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augeringyand backfill of posts.

01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 MoRths o1 s 26 o.0002)

0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO@ MONthS faiid.....oo.iiiiiiiiiiiiiie e 6.27

For >100 To 250, Deduct -0.15

For >250 To 500, Deduct -0.30

For >500, Deduct -0.45

For Each LF Shade Cloth, Add 1.60
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And RostSIR. To 6 MONENS ..........c.oooiiiiiiiiiiiiiiiic e 6.98

For >100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.34

For >500, Deduct -0.51

For Each LF Shade Cloth, Add 2.55
0156 26 00-0006 LF  Temporary 8' High Chain Link Fenceé And Posts, Up TO B IMONNS ...........c.ccuiiiiiiiiiiiiiiic e 9.64

For >100 To 250, Deduct -0.29

For >250 To 500, Deduct -0.57

For >500, Deduct -0.86

For Each LF Shade Cloth ¢Add 3.60
0156 26 00-0007 LF  Temporary 10' High €hain Link Fence And Posts, Up To 6 Months ...21.30

For >100 To 250, Deduct -0.85

For >250 To 500, Deduct -1.70

For >500, Deduct -2.54

For Each LEShade Cloth, Add 4.75

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o1 ss 2s 0.0002)

015626 00-0009 LF Temporary4'High Chain Link Fence And Posts, >6 TO 12 MONTNS..........c.ccoiiiiiiiiiiiiic e 6.58
For>100 To 250, Deduet -0.17
For>250,To 500, Deduct -0.33
For >500, Beduct -0.50
For Each'LF 'Shade Cloth, Add 1.60
015626 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 To 12 Month: et 7.32
For >100 To 250, Deduct -0.19
For >250 T 500, Deduct -0.37
For >5004Deduct -0.56
ForEach LF Shade Cloth, Add 2.55
0156 26100:0011 LF™ Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months...........ccccceoirireiiinencenne. ....10.20
For >100 To 250, Deduct -0.31
For >250 To 500, Deduct -0.63
For >500, Deduct -0.94
For Each LF Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months . ...22.99
For >100 To 250, Deduct -0.93
For >250 To 500, Deduct -1.86
For >500, Deduct -2.80
For Each LF Shade Cloth, Add 4.75
01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months o1 s 2s o0.0002)
015626 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 MONhS..........ccciiiiiiiiiiiiiicee e 6.91
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.36
For >500, Deduct -0.54
For Each LF Shade Cloth, Add 1.60
015626 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 TO 18 MONAS.........c.cuiiiiiiiiiiieecc e 7.70
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.41
For >500, Deduct -0.61
For Each LF Shade Cloth, Add 2.55
June 2021 copyright 2021 The Gordian Group, Inc.
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0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months...........ccceiviiiiiiieniciene 10.84
For >100 To 250, Deduct -0.35
For >250 To 500, Deduct -0.69
For >500, Deduct -1.04
For Each LF Shade Cloth, Add 3.60
0156 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months 24.85
For >100 To 250, Deduct -1.03
For >250 To 500, Deduct -2.05
For >500, Deduct -3.08
For Each LF Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e 56 26 000002)

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 Months............ccooceiiniiiiniiicniceee el .27

For >100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.40

For >500, Deduct -0.60

For Each LF Shade Cloth, Add 1.60
0156 26 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 Months

For >100 To 250, Deduct

For >250 To 500, Deduct -0.45

For >500, Deduct -0.67

For Each LF Shade Cloth, Add 2,55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 Months............cccooiiiiiiiiniiicicee 11.52

For >100 To 250, Deduct -0.38

For >250 To 500, Deduct -0.76

For >500, Deduct -1.14

For Each LF Shade Cloth, Add 3.60
015626 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 Months 26.90

For >100 To 250, Deduct -1.13

For >250 To 500, Deduct -2.26

For >500, Deduct -3.38

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o gs2s 00000y

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0080 for core drilling in asphalt or conerete, 32 31 13 13-0001 for augering and backfill of posts.

01 56 26 00-0024 Temporary Chain Link Fence&Gates, UpT0,6 Months o s 26 00.0029)
01 56 26 00-0025 4' High, Temporary Chain iink Fencé Gates, Up To 6 Months o ss 2 000029

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months 252.08
For Each LF Shade Cloth, Add 14.23

0156 26 00-0027 EA  10' Wide, 4' High, Temporary,Chain Link Fence Gate, Up To 6 Months 427.67
For Each LF Shade Cloth, Add 35.57

0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months 479.04
For Each LF Shade Cloth, Add 42.68

0156 26 00-0029 EA 15'Wide, 4' High, f/emporary,Chain Link Fence Gate, Up To 6 Months 54517
For Each LF Shade Cloth, Add 53.35

0156 26 00-0030 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months 653.23
For Each LF Shade.€leth, Add 71.14

0156 26 00-0031 EA  24' Wide, 4"High, Témporary Chain‘Link Fence Gate, Up To 6 Months 726.85
For Each LE{Shade Cloth, Add 85.37

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months :ss 26 000024

0156 26 00-0033 EA ) 4' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 269.77
For Each,LF Shade,Cloth,Add 22.68

0156 26 00-0034 EA 0"Wide, 6"High,Femporary Chain Link Fence Gate, Up To 6 Months 461.64
For Each EF Shade Cloth, Add 56.69

01 56 26 00-0035. EAmmt2. \Widen6' High, Temporary Chain Link Fence Gate, Up To 6 Months 518.22
For Each'LE Shade Cloth, Add 68.03

01 56 26 00-0036. BEA  15' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 600.23
FonEach LF Shade Cloth, Add 85.03

01 56 26 00-0037  EA W, 20' Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 725.68
For Each LF Shade Cloth, Add 113.38

0156 26 00-0038 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 822.94
For Each LF Shade Cloth, Add 136.05

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 s zs 000024

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 301.16
For Each LF Shade Cloth, Add 32.01
0156 26 00-0041 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 528.74
For Shade Cloth, Add 80.03
0156 26 00-0042 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 591.53
For Shade Cloth, Add 96.04
0156 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 676.99
For Shade Cloth, Add 120.05
0156 26 00-0044 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 827.37
For Shade Cloth, Add 160.06
0156 26 00-0045 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 959.34
For Shade Cloth, Add 192.08
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01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 26 000024

0156 26 00-0047 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

0156 26 00-0048 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccccoiiiiinnnne.
For Each LF Shade Cloth, Add

0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccccoviiniinnnne.
For Each LF Shade Cloth, Add

0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccccoviiniinnnne.
For Each LF Shade Cloth, Add

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months............cccccouvvieiiinennne
For Each LF Shade Cloth, Add

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Each LF Shade Cloth, Add

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months@ssasteoos
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 Tof12 Monthspsss 2 o0-00s3)

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ... 500 oo S e 261.61
For Each LF Shade Cloth, Add 14.23

0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ........... 000 i 442.49
For Each LF Shade Cloth, Add 35.57

0156 26 00-0057 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To_42;Months eeeeeeanrrreeeeanrereeeennnrraaaann 495.97
For Each LF Shade Cloth, Add 42.68

0156 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, 26 T0 12 MONEhS ............coooiiiiiiiiiecee e 564.22
For Each LF Shade Cloth, Add 53.35

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, 26 TO 12 NIORtSIEE ...« veveeeeeiirieieeiiieeeie e 676.52
For Each LF Shade Cloth, Add 71.14

0156 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >8.T0 12 MONthS ...........ccoiiiiiiiiceereeeesee e 752.26
For Each LF Shade Cloth, Add 85.37

01 56 26 00-0061 6' High, Temporary Chain Link Fence'Gates,”>6 To 12 Months c: ¢ 2 000053

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 T 12 MONTNS ..........ccoiiiiiiiiiiiieieie e 279.73
For Each LF Shade Cloth, Add 22.68

0156 26 00-0063 EA 10'Wide, 6' High, Tempdrary Chain Link Fence Gate 26 To 12 MONthS ..........ccccouiiiuiiiiiiiiiiiiccciee s 47713
For Each LF Shade Cloth, Add 56.69

0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chdin'Link Fence Gate, >6 T 12 MONtAS .........cooiiiiiiiiiieie e 535.92
For Each LF Shade Cloth, Add 68.03

0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 T0 12 MONthS ........ccoiiiiiiiiiiicie e 620.16
For Each LF Shade Cloth, Add 85.03

0156 26 00-0066 EA 20'Wide; &' High, Temporary.Chain Link Fence Gate, >6 T0 12 MONthS ........ccooiiiiiiiiiciieeee e 750.03
For Each LEShade Cloth, Add 113.38

0156 26 00-0067 EA 244Wide, 6' High, Temporary Chain Link Fence Gate, >6 T 12 MONthS ........ccooiiiiiiiiiiceeeee e 849.50
For Eagh LF Shade Cloth, Add 136.05

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months o:ss 2 o053

01 56 26 00-0069 ““EA"_ 4, Wide, 8' High;Temporary Chain Link Fence Gate, >6 TO 12 MONTNS ..........ccoiiiiiiiiiiiiiice e 312.12
For Each LE Shade Cloth; Add 32.01

0156 26 00-0070 EA 10"Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS .........ccoooiiiiiiiiiiiicee e 545.78
For Shade Cloth, Add 80.03

0156 26 00-0071 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T0 12 MONthS ........ccooiiiiiiiiiiciieeeeee e 611.01
For Shade Cloth, Add 96.04

0156 26 00-0072,, EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T0 12 MONthS ........ccoiiiiiiiiiiiece e 698.90
Forshade Cloth, Add 120.05

0156 2600-0073 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T0 12 MONthS ........ccooiiiiiiiiiiiece e 854.15
For Shade Cloth, Add 160.06

01°66:26 00=0074), EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 T 12 MONthS .........cociiiiiiiiiiieceeeee e 988.56
For Shade Cloth, Add 192.08

01 56 26 :00-0075 10" High, Temporary Chain Link Fence Gates, >6 To 12 Months (:ss 2 oo-c0s3)

0156 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 MONthS ..........cociiiiiiiiiiie e 378.75
For Each LF Shade Cloth, Add 42.24

0156 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 T0O 12 MONtNS .........cccuiiiiiiiiiiiiiii s 655.77
For Each LF Shade Cloth, Add 105.60

0156 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 T0O 12 MONtNS .........cccoiiiiiiiiiiieiice e 735.59
For Each LF Shade Cloth, Add 126.72

0156 26 00-0079 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........cccoiiiiiiiiiieiie e 840.20
For Each LF Shade Cloth, Add 158.40

0156 26 00-0080 EA 20'Wide, 10" High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........cccoiiiiiiininiiiciencereeee e 1,027.09
For Each LF Shade Cloth, Add 211.19

0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtNS .........ccocoiiiiiininiiicireireeee e 1,183.37
For Each LF Shade Cloth, Add 253.43

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months : ss 26 000029
01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months o156 2 00082
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MINOR TOTAL DIRECT DEMOLITION
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0156 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months.............c.cccocoooiiiine. 271.61
For Each LF Shade Cloth, Add 14.23
0156 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months..............cccoooiiiins 458.05
For Each LF Shade Cloth, Add 35.57
0156 26 00-0086 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months...........ccccceiiiiininnienne 513.76
For Each LF Shade Cloth, Add 42.68
0156 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months...........ccccceiiiiiiinnninene 584.23
For Each LF Shade Cloth, Add 53.35
0156 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months...........cccccceviiiinienenne 700.97
For Each LF Shade Cloth, Add 71.14
0156 26 00-0089 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months...........cccccceiiiiinieiennne 77893
For Each LF Shade Cloth, Add 85.37

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months (1 s¢ 2s co00s2)

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months.............c.ccccocooeiiiinne. 290.19
For Each LF Shade Cloth, Add 22.68

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months...........cccccceiiriininnienne 493.40
For Each LF Shade Cloth, Add 56.69:

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months. 55451
For Each LF Shade Cloth, Add 68,03

0156 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months............cccceiiiiiniinennne 641.07
For Each LF Shade Cloth, Add 85.03

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months............ccccceeiiiiniencnnne 775.60
For Each LF Shade Cloth, Add 113.38

0156 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months...... 4l . 877.39
For Each LF Shade Cloth, Add 136.05

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12To. 18(Months e15% oo

015626 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months........ G s 323.63
For Each LF Shade Cloth, Add 32.01

0156 26 00-0099 EA 10'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months..oh. ... 00 e 563.68
For Shade Cloth, Add 80.03

0156 26 00-0100 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months.....0cid. ..o 631.46
For Shade Cloth, Add 96.04

0156 26 00-0101 EA  15'Wide, 8' High, Temporary Chain Link Fence/Gate, >12 To 18 Months.... Al .o 721.91
For Shade Cloth, Add 120.05

0156 26 00-0102 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To48 Months..................ccccceeerene 882.28
For Shade Cloth, Add 160.06

0156 26 00-0103 EA  24'Wide, 8' High, Temporary Chain LinkiFence Gate, >12 To 18 Months...........ccccevevvirencnnins 1,019.23
For Shade Cloth, Add 192.08

01 56 26 00-0104 10' High, Temporary Chain Link Fenee Gates, >12 To 18 Months c: ss 26 00-00s2)

015626 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months............ccccceeiiiniiinnnne. 393.13
For Each LF Shade ClothAdd 42.24
0156 26 00-0106 EA  10' Wide, 10' High, TemporaryiChain Link Fence Gate, >12 To 18 MONthS..........ccoiuiiiiiiiiiiicciiceeeecc e 678.14
For Each LF Shade Cloth, Add 105.60
015626 00-0107 EA  12'Wide, 105High, Temporary Chaih,Link Fence Gate, >12 To 18 MONthS..........coiiuiiiiiiiiiiiiiiccc s 761.16
For Each LF Shade Cloth, Add 126.72
0156 26 00-0108 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 T0 18 MONtNS........coiiiiirieiiiieieieie e 868.96
For Each LF Shade Cloth, Add 158.40
0156 26 00-0109 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS........cccoiiiiiiirieiiesiesieise e 1,062.24
For Each LE Shade Cloth, Add 211.19
015626 00-0110 EA), 24' Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONtNS.........ccooiriiiiriiiriirieiciseeceseeseee e 1,221.72
For'Eaeh LF Shade Cloth, Add 253.43

01 56 26 00«01 Temporary Chain Link Fence Gates, >18 Months 156 2s o003
01 56 26 00-0142 4"High, Temporary Chain Link Fence Gates, >18 Months o1 ss 2 000111

0156 26 00-0113°_ EA  4' Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months............ccccevureniinenciennns 281.61
For Each LF Shade Cloth, Add 14.23

0156 26 00-0114  EAL 40" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months............cccceovreriiiiincinens 473.61
For Each LF Shade Cloth, Add 35.57

015626 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months..........c.ccccecviniinincinnn. 531.54
For Each LF Shade Cloth, Add 42.68

015626 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months............cccccovininincnnnn. 604.24
For Each LF Shade Cloth, Add 53.35

0156 26 00-0117 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months................ccccocoooiiiiine 72543
For Each LF Shade Cloth, Add 71.14

015626 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months s 805.61
For Each LF Shade Cloth, Add 85.37

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months o1 ss 26 000111

0156 26 00-0120 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months............ccccoooviiiiiiiiinniiennns 300.65
For Each LF Shade Cloth, Add 22.68

0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months............cccccoeoiiiniinnnncnnns 509.67
For Each LF Shade Cloth, Add 56.69

015626 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months............cccccovininincinne. 573.11
For Each LF Shade Cloth, Add 68.03
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0156 26 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONthS..........cccoooiiiiiiiiiiiieecece e 661.99
For Each LF Shade Cloth, Add 85.03
0156 26 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONthS..........cccoooiiiiiiiiiiiiiccece e 801.16
For Each LF Shade Cloth, Add 113.38
0156 26 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONthS..........cccoioiiiiiiiiiiiececcece e 905.28
For Each LF Shade Cloth, Add 136.05

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months 16 2s coo111)

015626 00-0127 EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months............cccoccciiiiiiiiiininiinciceeeee i s
For Each LF Shade Cloth, Add

0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0129 EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0130 EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0131 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

015626 00-0132 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates,

0156 26 00-0134 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Mofiths
For Each LF Shade Cloth, Add

015626 00-0135 EA 10'Wide, 10" High, Temporary Chain Link Fence Gateg>18 Months
For Each LF Shade Cloth, Add

0156 26 00-0136 EA  12'Wide, 10" High, Temporary Chain Link Fence Gate)>18 Months!
For Each LF Shade Cloth, Add

015626 00-0137 EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months
For Each LF Shade Cloth, Add

015626 00-0138 EA 20'Wide, 10" High, Temporary Chain Lipk Fence Gate,>18 Months
For Each LF Shade Cloth, Add

015626 00-0139 EA 24'Wide, 10' High, Temporary Chain Link Fence Gate, 318 Months
For Each LF Shade Cloth, Add

01 56 26 00-0140 Temporary Chaifi’'Link Fence Panel§ (Portable) o ss 26 00.0001)

Note: Includes delivety, set-up andfremoval. Excludes sandbags.

01 56 26 00-0141 Temporary ChainlLink'Fence Panels (Portable), Up To 6 Months o ss 2 coo140)

015626 00-0142 LF  Temporary 4' High Chain‘Link Fence Panels (Portable), Up To 6 Months ...6.86
For >100 To 250hDeduct -0.18
For >250 To 500, Deduct -0.36
For >500, Beduct -0.54
For Each'LE Shade Cloth, Add 1.60
0156 26 00-0143  LF 4 Temporany 6' High Chain Link Fence Panels (Portable), Up To 6 Months ..7.62
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.40
Fon>500, Deduct -0.60
For'Each)LF Shade Cloth, Add 2.55
0156 26 000144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months .10.41
For >100 T@ 250, Deduct -0.32
For >250 T@ 500, Deduct -0.65
For >500, Deduct -0.97
For Each LE Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months 1 se 26 00140

0156)26,00-0146 LF Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months . 77

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.39

For >500, Deduct -0.58

For Each LF Shade Cloth, Add 1.60
015626 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months . ..7.96

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.65

For Each LF Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months . 10.97

For >100 To 250, Deduct -0.35

For >250 To 500, Deduct -0.70

For >500, Deduct -1.05

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months 1 526 00-

0140)

015626 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months 7.47
For >100 To 250, Deduct -0.21
For >250 To 500, Deduct -0.42
For >500, Deduct -0.63
For Each LF Shade Cloth, Add 1.60
June 2021 copyright 2021 The Gordian Group, Inc.

County of San Bernardino Page 01 - 49



01 General Requirements

01 50

Temporary Facilities and Controls

0156 Temporary Barriers and Enclosures SAN BERNARDINO
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .8.34
For >100 To 250, Deduct -0.24
For >250 To 500, Deduct -0.47
For >500, Deduct -0.71
For Each LF Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months 11.61
For >100 To 250, Deduct -0.38
For >250 To 500, Deduct -0.77
For >500, Deduct -1.15
For Each LF Shade Cloth, Add 3.60
01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o ss 2 coo140)
0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) SandbagS(015626000140)
0156 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag ... i ........ it oo seeesse e 6.23
Note: Includes placement and removal.
01 56 26 00-0159 Relocate Chain Link Fence, Gates And Panels c: ss 2 506001
Note: Excludes auguring/drilling for posts.
01 56 26 00-0160 Relocate Temporary Chain LinK Fence Oh, Site o1 ssds6001s9)
0156 26 00-0161 LF  Relocate Temporary 4' High Chain Link Feénce And Posts
0156 26 00-0162 LF  Relocate Temporary 6' High Chain Link Fence And Posts
015626 00-0163 LF  Relocate Temporary 8' High Chain Link Fenee And Posts.
015626 00-0164 LF Relocate Temporary 10' High Chain Link Fence And Posts.
01 56 26 00-0165 Relocate Temporary Chain Link Fence Panels On Site 1 56 2s coo1s9)
0156 26 00-0166 LF  Relocate Temporary@'High Chain Link Fence Panel, Self Standing 0.82
015626 00-0167 LF Relocate Temporary6' High €hain Link Fence Panel, Self Standing .0.98
015626 00-0168 LF Relocate Temporary 8' High"Chain Link Fence Panel, Self Standing .1.10
01 56 26 00-0169 Relocate Temporary Chain’Link Gates On Site (o 56 26 000159
0156 26 00-0170 EA  Relgeate Temporary 4'High Chain Link Vehicle Gate And Posts 106.62
0156 26 00-0171 EA  Relocate Temporary 6' High Chain Link Vehicle Gate And Posts 123.03
015626 00-0172 EA Relocate Temporary 8' High Chain Link Vehicle Gate And Posts 151.74
0156 26 00-0173 EA), Relocate Temporary 10" High Chain Link Vehicle Gate And Posts 164.05
01 56 26 00-0174 Temporary Rail And Timber Structure o1 ss2s
01 56 26 00-0175" EFged’ High Temporary Rail And Timber Structure.............ccccccoiiiiiiiininiiiiccicecieee 168.28
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps
0156 26 00-0176 “_LE. 6' High Temporary Rail And Timber Structure..............cooeiiriiiiiiiriceseeeeeeee 239.42
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps
0156 26 00-0177 LF "8 High Temporary Rail And Timber Structure............cccooeiiriiiiiiineeeceeeeseeeeene 310.56
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps
015626 00-0178 LF  10' High Temporary Rail And Timber Structure ...392.68
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, bac ill and creosoted planking
with 2" gaps
0156 26 00-0179 LF  12' High Temporary Rail And Timber StrUCIUIE...........oouiiiiiiii ettt 455.61
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps
015626 00-0180 LF  15'High Temporary Rail ANd TIMDEr STUCIUE..........c.oiuiiiiiiiiieieti ettt 522.65
Note: Includes steel posts, rails and plates, excavation, concrete, forming, finish, backfill and creosoted planking
with 2" gaps
01 56 26 00-0181 Temporary Safety Fence o120
Note: Includes removal after use.
0156 26 00-0182 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence 293
copyright 2021 The Gordian Group, Inc. June 2021
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01 56 29 Temporary Protective Walkways o1,
01 56 29 00-0001 Temporary Sidewalk Bridge Protection o ss2s

Note: Includes removal after use.

01 56 29 00-0002 Installation of Sidewalk Bridge(msezeooroom)

0156 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDIY .........ccoiiiiiiiiiiiiiiicieneee s 143.45
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system
For 3 Post System, Add
For Each Additional Foot Over 8' Wide, Add
For Each Additional Foot Over 8' High, Add
0156 29 00-0004 LF Installation of Netting for Sidewalk Bridge...

01 56 29 00-0005 MOﬂth'y Rental of Sidewalk Bridge(m 56 29 00-0001)
015629 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel P68t/And Beam'Sidewalk Bridge

Assembly
Note: Includes spanning openings, planking and parapet, lighting a ainténance.
For 3 Post System, Add 1.44
0156 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge Assembly
Note: Includes spanning openings, planking and parapet, lighting and mamtenanoe
For 3 Post System, Add 1.62
015629 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post SystémiiHeavy Duty Steel Post And Beam Sidewalk
Bridge Assembly............coooiiiiii L e 12.01
Note: Includes spanning openings, planking and parapét, lighting and maintenance.
For 3 Post System, Add 1.80
015629 00-0009 LF  Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post'System, Hedvy DutyiSteel. Post And Beam Sidewalk Bridge
ASSEMDIY ..ot e et ettt R ettt e et e s e et e te e e e eneenennee 12.01
Note: Includes spanning openings, planking and parapet;lighting and maintenance.
For 3 Post System, Add 1.80
015629 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12" High, 2 Post:System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMDIY ..o e et e SaeR B ettt a et h bt a et et £t a e bt ee ettt n et e et et e teeneenee 13.20
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.98
015629 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Bridge ASSEMDIY ... i i i i ettt ettt 15.62
Note: Includes spanning openings, planking and.parapet, lighting and maintenance.
For 3 Post System, Add 2.34
015629 00-0012 LF  Monthly Rental Of Over,12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMDIY <. e i ettt ettt ettt e e e et Rt e e e e Rt e Re et e b e et e te et e eneeneenee 14.42
Note: Includes spanning‘epenings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.16
015629 00-0013 LF  Monthly Rental Of Over 12' Widep8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
Brid@e ASSEMDIY ... et 16.82
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.52
015629 00-0014 LF“{"Monthly‘Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEBIMDIY ... vttt e ettt £t £ £t h e £t ek eeh R e h et et ekt £ e e Rt et ettt e en e ene e 18.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For'3 Post System, Add 2.70
0156290040015 LF “Monthly Rental of Netting for Sidewalk Bridge ............ccuoiiiiiiiiiiiiiiice sttt 1.80

01 56 29 00-0016 Removal of Sidewalk Bridge(msezsooroom)

01%66)29 00-0097 LF Removal Of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly 29.86
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
01562900-0018 » LF  Removal Of Netting FOr SIdEWaIK BRAGE .........cutiuiiiiiiiiiiei ettt ettt ettt ettt et e et et e e e et e aneenneanne 1.83

01 56'29,00-0019 Safety Nets (0156 29)
Note: Includes removal after use.
015629 00-0020 SF  Small Mesh Debris NENG...........c.ouiuiiiiiiiiic e 1.67
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.

0156 33 Temporary Security Barriers o s
01 56 33 00-0001 Board-up Opening With Plywood 1 ss3s)

Note: For use where directed by owner for boarding up door and window openings.
0156 3300-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day L1231
0156 3300-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 8.50
0156 3300-0004 SF  3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening . 9.79

01 56 33 00-0005 Temporary Pedestrian Barricade o:ss39
Note: Portable, interlocking galvanized steel fence with pivoting legs.

0156 33 00-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

0156 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental
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01 General Requirements

0150 Temporary Facilities and Controls
0156 Temporary Barriers and Enclosures

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
0156 33 00-0008 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental 65.19

01 56 39 Temporary Tree and Plant Protection c:ss
01 56 39 00-0001 Temporary Tree Guards eisssq

Note: Includes digging holes and removal after use.
0156 39 00-0002 EA Up To 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,

With DoUbBIE Rl ... 163.29
0156 39 00-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With

Double Rail 189.55
0156 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, prights Set In Earth 2' Deep, With

DOUDIE R ... s 205.14

01 57 Temporary Controlsas

015713 Temporary Erosion and Sediment Control o5
See CSlI section 31 25 00 00-0000 for temporary erosion and sediment control.

01 57 23 Temporary Storm Water Pollution Control o5,

See CSlI section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard o572
Note: Includes removal after use.
0157 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Dain Guard® 9227) ..
0157 23 00-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)..
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 23 00-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain/Guard® 9219) ..........ccccceveeverrennnne 96.66
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 23 00-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Dfain Guard®.93586) ..................ccccoeuee. 95.33
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 23 00-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Brain Guiard (Ultra-Drain Guard® 9358)...........cccccevevrenene 115.18

Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

01 58 Project Identification s

Note: Includes removal after use.

0158 13 Temporary Project Signage «:ss
01 58 13 00-0001 Project Sign eiss1s
01 58 13 00-0002 MDO P|yWOOd SignS(mssmooroom)

Note: Excludes posts.

01 58 13 00-0003 Reflectorized, MDO P|yWOOd SignS(msa 13 00-0002)
01 58 13 00-0004 Engineer Gradg, Reflectorized, MDO Plywood Signs o: ss 13000003

0158 13 00-0005 EA Up To 8 SF, One©rTwo Coler Design, Engineer Grade, Reflectorized, MDO Plywood Sign...........ccccccoviiriciiciiniccincns 124.34 22.56
For High-Intensity Grade,"Add 27.73
For Diamond Grade, Add 53.47

0158 13 00-0006 EA >8 To 1648F, OneyCr Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........ccccovuiuiiiininiccnnnnnns 205.61 23.58
For High-Intensity Grade,"Add 55.45
For Diamond Grade, Add 106.95

0158 13 00-0007 EA >16To 24 SF, One OrTwo Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........ccccccveruerrenierrennnns 286.87 24.61
For High-Intensity Grade, Add 83.18
For,Diamond Grade, Add 160.41

0158 13 00-0008 EA N, >24 To 82 SF, One OgTwo Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........ccccoceiiiiiiniccincnnnns 368.14 25.64
For High:Intensity Grade, Add 110.90
For Diamond Grade,; Add 213.89

0158 13 00:0009 SF >328F, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...... 11.54 0.82
FonHigh-Intensity Grade, Add 3.47
For Diamond Grade, Add 6.68

01 58 13 00-0010 Non'ReﬂeCtoriZed, MDO PlyWOOd SignS(m 58 13 00-0002)
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs o15ss 13-

0010)

015813 00-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign ...........ccccccvviviiinns 152.60 22.56
015813 00-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign...........c.ccocoocvinnns 180.30 23.58
0158 13 00-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign........ 223.26 24.61
015813 00-0015 EA >24 To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign........ 263.86 25.64
0158 13 00-0016 SF  >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign. et 8.28 0.82

01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs o: ss 13000010

0158 13 00-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign..... 155.62 22.56

015813 00-0019 EA >8 To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 196.61 23.58

0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 239.84 24.61

0158 13 00-0021 EA  >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 278.06 25.64

015813 00-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign..........c.cccoiiiiiiiiiiiicccccccecc e 8.73 0.82
copyright 2021 The Gordian Group, Inc. June 2021
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Temporary Facilities and Controls 01 50 S
SAN BERNARDINO Project Identification 0158

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 58 13 00-0023 Fabricate And Install New Posts (1 ss 1300000
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4" x 4" Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4" x 6" Pressure Treated Wood Sign Posts

01 58 13 00-0027 Owner Supplled Signs (0158 13 00-0001)
0158 1300-0028 EA Installation And Removal Of Owner Supplied Project Sign ..........ccoeceireriineniineneieeseeneeseeeeeesee e s@ienmsnanness e oo 82.03

01 60 Product Requirementsq

01 66 Product Storage and Handling Requirements o«
0166 19 Product Handling Requirements o

Note: Not for use in conjunction with other tasks when the distance is less than 2 stories or les§ than125'.

01 66 19 00-0001 Transfer Delivered Materials Between Floors o 1)

Note: For moving delivered, owner supplied or existing materials in a building.

0166 1900-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per FIOOr................. el e et 15.78
Note: Quantity equals volume of materials multiplied by number of floors traveled.
0166 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per THp ........cccccooveoeeetmminceeeodfbenl e 10.25

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.

01 66 19 00-0004 Transfer Delivered Materials Distagices Greater. Than 125' w6619

Note: For moving delivered, owner supplied or existing materials in‘a building.
0166 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 128',Per CY Of Material Per 125' 6.40

01 66 19 00-0006 Transfer Demolition Debris BetweenFloors edes 1

Note: Only for use with demolition tasks.

0166 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, PEEFIOOT..............ccciiiiiiiiiiiiicccesieesc s 15.78
Note: Quantity equals materiahvolume times bulk factor fimes number of floors traveled.
0166 1900-0008 CY Transfer Demolition Debiis Between FIOOESs Via EIeVator, Per TriD........ccoiiiiiiiiiiei st 10.25

Note: Quantity is not multiplied by number ofyfloorsitraveled. Includes transfer of materlals between elevators, if
more than one bankfof elevators is'equired.

01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125' o16s19)

Note: Onlyifor use with demolition tasks.
0166 19 00-0010 CY TransferDemolition Debris Distanees Greater Than 125', Per CY Of Material Per 125' 6.40

01 66 19 00-0011 MovingyFurniture And Furnishings o1 s19)
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space:
0166 19 00-0042° "SF mRemoval, Transportation, Return And Reinstallation Of Office Furniture And Furnishings 1.02
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and
othen furniture and furnishings. Quantity equals total floor space.

01 66 23 Off-Site Storage Facilities o

01 66 23.00-0001 Climate And Humidity Controlled Off-site Storage Facility o1es 2

0166 23100:0002 MO 5'x 10, Climate And Humidity Controlled Storage Facility...
0166 23 00:0003 MO 10'x 10', Climate And Humidity Controlled Storage Facility.
01:66 23100-0004, MO 10'x 20', Climate And Humidity Controlled Storage Facility.
0166 23 00-0005° MO 15'x 15', Climate And Humidity Controlled Storage Facility.
01,66 23 00-0006 MO 10'x 30', Climate And Humidity Controlled Storage Facility....

01 70 EXecution and Closeout Requirements

01 71 Examination and Preparation e
017113 Mobilization c: 7
0171 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization 1713

Note: Excludes flagman for traffic control where necessary.
01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck.............ccccovviiiiiniiciinnne 268.61
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40' boom lengths, etc.
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MINOR TOTAL DIRECT DEMOLITION
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01711300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed..........cccccceueeeee 922.54

Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

0171 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization e:7:1s

Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.

01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane ............cccoeerieiiiiinicireesecee 429.79
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 107.45
For >60 To 100 Miles Radius, Add 171.92
01711300-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Hydraulic Crane . 698.40
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 174.60
For >60 To 100 Miles Radius, Add 279.36
017113 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, Hydraulic Crane . 967.02
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 241.76
For >60 To 100 Miles Radius, Add 386.81
01711300-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Hydraulic Crane 1,557.97
Note: Includes delivery and pickup.
For >30 To 60 Miles Radius, Add 389.49
For >60 To 100 Miles Radius, Add 623.19
01711300-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical €rane 1,235.64
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 308.91
For >60 To 100 Miles Radius, Add 494.26
01711300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ... 1,987.76
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 496.94
For >60 To 100 Miles Radius, Add 795.10
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Latticé Boom Mechanical Crane ... 2,503.51
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 625.88
For >60 To 100 Miles Radius, Add 1,001.40
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Coptrolled Lattice Boom Mechanical Crane ... 3,105.21
Note: Includes delivery, rigging and picklp-
For >30 To 60 Miles Radius, Add 776.30
For >60 To 100 Miles Radius, Add 1,242.08
01711300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ... 4,512.76
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,128.19
For >60 To 100 Miles Radius, Add 1,805.10
01711300-0014 EA 300 Ton Lift Move OnfOff:Cost, Cable Controlled Lattice Boom Mechanical Crane ... 6,446.80
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles Radius, Add 1,611.70
For >60 To 100 Miles Radius, Add 2,578.72
01711300-0015 EA 500 Ton Lift/Meve On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane ... 8,864.36
Note: In€ludes delivery, rigging and"pickup.
For >30 To 60 Miles Radius, Add 2,216.09
For >60 To/100 Miles Radius,’/Add 3,545.74

017123 Field Engineering ¢:
01712316 ConstructionySurveying o:
0171 23 16-0001 Conventional Topographic Survey o721

Nete: The)professional services include AutoCAD drafting and certification. The survey includes location of

structures, walks, drives, parking, significant vegetation, utilities, etc. The area within building footprint is not to be

considered as part of the acreage.
017123 16-0002 WAER Conventional Topographic Survey Of Clear Area With Few To No Obstacles...... 1,049.23
017123 16-0003 ACR, Conventional Topographic Survey Of Clear Area With Medium Height Vegetation, Few Trees (<5% Buildings)............ 3,052.78
017123 16-0004 ACR_ Conventional Topographic Survey Of Clear Area With Few Structures, And/Or Wooded (5-25% Buildings) . ...4,374.94
017123 16-0005 ACR Conventional Topographic Survey Of Developed Areas With Several Structures (25-65% Buildings) .... .6,649.69
01712316-0006 ACR Conventional Topographic Survey Of Highly Developed Areas, Sidewalks, Etcetera (>65% Buildings).. ...8,351.99

0171 23 16-0007 Property Lines Survey o s
Note: Not to be added to tasks in the "Conventional Topographic Survey" section.
01712316-0008 LF  Survey Property Lin€s On Cleared LAnG...........c.oiiiiiiiiiiiiieiieie ettt ettt ettt ettt eeae e et s te e s e saeennesaeenes 2.54
01712316-0009 LF  Survey Property Lines On Slightly Wooded Land .
01712316-0010 LF  Survey Property Lines On Wooded Land

017123 16-0011 SUrVey Monument(01712316)

01712316-0012 EA 3" Precast SUIVEY MONUMENE .........ooi ittt ettt ettt ettt b e e a e e ae et e e et e s e e bt e s et e e e s e bt eae et e e et et e ese et e aneenneanes 149.28
For Owner Furnished Monument, Deduct -71.66
01712316-0013 EA Precast Survey Monument Box With Cast Iron Frame And Cover 219.52
01712316-0014 EA Riser Ring For Survey Monument..............cocooiiiiiiiiiiicccccceece ....109.76
017123 16-0015 EA  Adjust Survey Monument Cover To Grade . 214.97
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017123 16-0016 Facade Surveying o2
01712316-0017 LF Facade Survey And Reports (LF Of Facade x Number Of Floors)..... et 7.01

017123 16-0018 Utlllty SUrVey(01712315)

Note: This survey is only for the location of underground utilities.
01712316-0019 ACR Survey Clear Area For Underground ULIlIties ... O 5,790.62

0171 36 Non-Destructive Concrete Examination c.
01 71 36 00-0001 Electromagnetic Survey e 730

Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforeing bars, eonduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground-utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radary(SIR) and/er
Ground Penetrating Radar (GPR).

0171 36 00-0002 Electromagnetic (SIR/GPR) Survey o171 3s 00001

017136 00-00038 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, MasonryOr Asphalt
01713600-0004 EA >1To4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete;Masonry Or Asphalt
01713600-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt....

01 71 36 00-0006 Reports And Mapping For Electromagnetic (SIR/GPR) Surveys o1 ss coowoy

017136 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt 239.96
Note: Includes a detailed description of the scopé of work, inspection methods, and equipment used. Also
includes visuals such as site locations, images of datayand site photoss

01713600-0008 EA GPS Mapping Of Located Utilities/ltems For Electromagnetic{SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPIN@IE. ...t AR SRR £+ttt h et e bt e b b ea £ e b b £ oSt et h e et bbb st eb et 479.92
Note: Includes GPS coordinates of locatedfitems and reference, items.

017136 00-0009 EA CAD Mapping Of Located Utilities/ltemis For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
ASPRAIE. ... e e et 1,079.82
Note: Includes additions to the owner provided CAD drawing.

01 74 Cleaning and Waste Management e
017413 Progress Cleaning o4

Note: For use on existing areas othehthan where actual work is to be performed where ordered by the owner. Daily cleanup
and final cleanup is included in the contraetor's adjustment factor.

0174 13 00-0001 General o713

017413 00-0002 CSF CleandMiscellaneous Surfaces;Wipe Down With Mild Detergent ............couioiiiiiiiiiniieie e 20.53
017413 00-0003 CY Caollect Existing Debris And Load Into Truck Or DUMPSTET..........ciiuiiiiiiiiiiieiie e 24.05
Note: Per CY of debris removed.

017416 Site Maintenance .
01 74 16 00-0001 Parking Lot,;Roads And Pathway Maintenance c: 1

NoteiThese tasks shall be used for maintenance of existing roads and walks only as requested by the owner. Do
not Use,these tasks in conjunction with related installation/demolition tasks in the Construction Task Catalog®.

01 74 16 000002 Parking Lot, Road, And Street Sweeping o 741 w0000

04(74,16 000003 MSF Sweep Parking Lot, With STre@t SWEEPET .......c.eiiiiiiiiiie ettt ettt ettt et e eteennenaeen 20.49
01 74 16 00-0004,, MSF Sweeper/Vacuum/Sprayer For Parking Lots, Streets And Roads..............ccccoiuiiiiiiiiiiiiic 24.58

074,16 _00-0005 Runway Sweeping (0174 16 00-0001)

01 746°00-0006 » MSF Sweep RUNWAY, WIth SIEET SWEEP .....c..iuiiiiiiiiiit ittt a e et h bt h bbb e b et et et et et et enease e eneenen 30.73

017419 Construction Waste Management and Disposal ¢
Note: Tasks in this section shall be used as directed by owner.

01 74 19 00'0001 Debris ChUteS(ouAm)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes (7419 00000y

017419 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
017419 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes o174 1900000

0174 1900-0006 LF 24" Diameter, Plastic Temporary Debris Chute ettt eneas 11.47
For Steel Liner, Add 2.22
017419 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute ettt eneas 13.15
For Steel Liner, Add 2.54
017419 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute ettt eneas 14.82
For Steel Liner, Add 2.87
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01 74 19 00-0009 Wood Temporary Debris Chutes 17 1s 00001

01741900-0010 LF  4'x4', Wood Temporary DEDIiS CRULE ...........ciiiiiiiiiiet ettt ettt e et et ee et 22.21
Note: Includes fabrication and installation.

0174 19 00-0011 Construction Dumpsters Rental o719

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Use modifier for excess tons
up to legal state limit. Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances,
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline,
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks,
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil.

0174 1900-0012 EA 10 CY Dumpster "Construction Debris"..............cciiiiieiiniiiieieseceseee e ..539.99
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material®

0174 1900-0013 EA 15 CY Dumpster "Construction Debris"..............cciiiiiiiiniinieieneeeeee e 582.50
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous matérial.

0174 1900-0014 EA 20 CY Dumpster "Construction Debris"............ccoiiiiiiiiiiiiiieeceeeseceeeee e ..645.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

01741900-0015 EA 30 CY Dumpster "Construction Debris"............ccoiiiiiiiiiiiiiiieceeeeeceeeeesee .739.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.

01741900-0016 EA 40 CY Dumpster "Construction Debris"............cccoiiiiiiiiiiiiiieieceeeseee e ..840.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material:

0174 1900-0017 EA 10 CY Low-Boy Dumpster "Concrete Or Asphalt Only" 840.00

Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal'fee.\Concrete or asphaltonly.

0174 19 00-0018 Concrete Washout Service o171

0174 1900-0019 MO Rampless Concrete Washout Bin ...555.08
Note: Includes delivery.

0174 1900-0020 MO Ramped Concrete Washout Bin............ccoeiereinennenennee i ....666.09
Note: Includes delivery.

0174 19 00-0021 EA Interim Vacuum Service, Concrete Washout Bin ........... ..o et 396.12
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin'to allow additional space for washout
material.

0174 1900-0022 EA Vacuum, Pickup, Swap And Dump, Concrete \Washout Bifla............ccooeveosditirinnicinincnne. 858.26

Note: Includes vacuum the liquid from the fdll bin and pickiupithe bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

0174 19 00-0023 Debris Processing Fee o719
01 74 19 00-0024 Material Recycling Fees (01 74 19 00-0023)

Note: Not to be used with Bumpster Tasks which include the Landfill Dump Fee. Excludes hauling.

0174 1900-0025 CY  Drop-Off Asphalt At RECYCIING CONET.........ocuiiiiiie e ettt ettt ettt ettt e et et e e e enenee 15.43
0174 1900-0026 CY Drop-Off Non Reinférced Cencrete At Recycling Center 20.67
0174 1900-0027 CY Drop-Off Reinforéed ConcretelAt Recycling Center 31.00
0174 1900-0028 CY Drop-Off Brick Or Block At Reeyeling Center .26.87
0174 1900-0029 CY Drop-Off Dirt At Recycling Center, BT U RSO UR PSS USSP PP PPPOPROPON 29.97
017419 00-0030 CY Drop-QffiDimensional Lumber At Regyeling Center 28.94
01 74 19 00-0031 Landfill Dump Fees (01 74 19 00-0023)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling.
017419 00-0032 CY. ‘lraditienahBuilding Gonstruction Materials Landfill Dump Fee.............. 13.75
0174 19 00-0033 TON“TraditionalBuilding Construction Materials, Landfill Dump Fee 59.94
01741900-0034 CY Trees, Stumps And Brush, Landfill DUmMpP Fee ........cccooviiiiiiiiiiiiiicceceeee 16.56
0174 19 00-0035 "€Y,, Hazardous Materials And Rubbish Landfill Dump Fee 39.48
Noteiincludes regulated waste such as paint cans, refrigerators/freezers, air conditioners, smoke detectors,
batteries; etc.
0174 19 00-0036 . BON Dump, Transfer Station Fee For Mixed Material .. 64.75

01 74 19 00-0037 Hauling (0174 19)
Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.

0174 19 00-0038 CYM Hauling Up To 15 Miles
017419 00-0039 CYM Hauling, Miles Over Initial 15 Miles

0174 23 Final Cleaning c:

01 74 23 00-0001 Cleaning Of Glass o172
0174 2300-0002 CSF Cleaning Of EXiStING Glass SUMACES .........ciuiiiiiiiiiiiieei ettt ettt e et e ettt e e et ete e e esenen 26.99
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01 General Requirements

0170 Execution and Closeout Requirements
0174 Cleaning and Waste Management

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
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02
02 20
02 25

Existing Conditions

Assessment
Existing Material Assessment

SAN BERNARDINO

COUNTY

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 Existing Conditions
02 20 Assessmente,
02 25 Existing Material Assessment e

022516 Existing Concrete, Masonry or Asphalt Assessment c:2
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.
022516 13 Concrete Assessment Drilling ¢z 16

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation

02 32 Geotechnical Investigations e

023213 Subsurface Drilling and Sampling ¢,
See CSl section 01 45 23 00-0000 for testing and lab reports.
02 32 13 00-0001 Mobilization Of Drilling Crew :s21s

0232 1300-0002 EA Mobilization Of Drilling Crew ...

02 32 13 00-0003
02321300-0004 LF

Auger Borings c2s213
Standard Auger Hole With Split Spoon Sample At 5' Intervals

02 32 13 00-0005

02 32 13 00-0006 LF

Cased Borings In Earth, With Samplesie s
Note: All types of soils.
2-1/2" Diameter Cased Borings In Earthf With Samples

023213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples .
02 32 13 00-0008 Drilling In Rock, BW,Core (2.125") ¢2521

023213 00-0009 LF  Drill In Rock, BW Core, With Casing .. iiaii........c.oooio il 79.80

Note: Includes sampling.

023213 00-0010 EA  Drill In Rock, With BIWVICOTE BOXESM.............o i ettt e s 7.02
02 32 13 00-0011 Drilling In Rock, NW. Core (2.98") 23213

023213 00-0012 LF  Drill In ROek, NW Core, WIthIGASING. ........c.ceiiieiiiiiiiiicieiiiet st 102.80

Noteslneludes sampling.

023213 00-0013 EA  Drill In Rock, With NW COre BOXES ..........cuiiiiiiiiiiiiicicc e 8.08

02 32 13 00-0014 Test PitshEor Boring Activities czs213
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.

02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)

02321300-0016 CY Execavation For Test Pit, Light Material, Backhoe EXCaVation .............cuiiiiiiiiiiiiiie e

023213000017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation

02321300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe EXcavation...............ccccoiiiiiiiiiiiiiicece e
02 32 1300-0019 Hand-Dug Test Pits ©2s21300001

023213000020 CY Excavation For Test Pit, Light Soil, Hand Excavation ....

02:82,13 00-0021 CY Excavation For Test Pit, Heavy Soil, Hand Excavation..
02 3213 00-0022  Shelby Tube Sampling =1

02'32)13 00-0023 EA  Shelby Tube Sampling

023213 00-0024  EA  Penetration TeST.......c.oiuiiiiiitiiiie ettt ettt

02 32 13 00-0025

02 32 13 00-0026

023219
02 32 19 00-0001

VLF Boreholes............

Grouting (023213)
.......................................................................................................... 6.56

Exploratory Excavations c:

Hydro Excavation ezz219
Note: Assumes on-site disposal.

0232 1900-0002 EA Hydro Excavation, Mobilization/Demobilization...
0232 1900-0003 EA Hydro Excavation, Minimum Charge
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.
02321900-0004 CY Hydro Excavation, Normal Soil Conditions (Hydro-Vac TrUCK) ..........ccuuiuiiiiiiiiiiiese e 36.28

June 2021

Note: Normal soil conditions consist of silt, sand and gravel.
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02 Existing Conditions

02 30 Subsurface Investigation
02 32 Geotechnical Investigations

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
023219 00-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac Truck) 58.04

Note: Adverse soil conditions consist of clay, glacial till and rocks.

02 40 Demolition and Structure Movinge

02 41 Demolitione
024113 Selective Site Demolition e
02411313 Paving Removal 413

Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

PaVIng (02411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw.cuttinghSee
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 024119 13-0057
for saw cutting.

024113 13-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ..6.52

For >500 To 1,000, Deduct -0.65

For >1,000 To 2,500, Deduct =117

For >2,500 To 5,000, Deduct -1.70

For >5,000 To 10,000, Deduct -2.22

For >10,000, Deduct -2.74
024113 13-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving .9.78

For >500 To 1,000, Deduct -0.98

For >1,000 To 2,500, Deduct -1.76

For >2,500 To 5,000, Deduct -2.54

For >5,000 To 10,000, Deduct -3.33

For >10,000, Deduct -4.11
024113 13-0004 SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving 13.04

For >500 To 1,000, Deduct -1.30

For >1,000 To 2,500, Deduct -2.35

For >2,500 To 5,000, Deduct -3.39

For >5,000 To 10,000, Deduct -4.43

For >10,000, Deduct -5.48
024113 13-0005 SY Up To 3" By Machine, Break-up And Leave i Place ConcreteyPaving 13.02

For >500 To 1,000, Deduct -1.30

For >1,000 To 2,500, Deduct -2.34

For >2,500 To 5,000, Deduct -3.39

For >5,000 To 10,000, Deduct -4.43

For >10,000, Deduct -5.47
024113 13-0006 SY >3"To 6" By Machine, Breaktup And Leave In Place Concrete Paving... 18.39

For >500 To 1,000, Deduct -1.84

For >1,000 To 2,500, Deduct -3.31

For >2,500 To 5,000, Dedugt -4.78

For >5,000 To 10,000, Deduct -6.25

For >10,000, Deduct -7.72
024113 13-0007 SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving... 26.05

For >500 To 1,000gPeduct -2.61

For >1,000 Tog2,500, Deduct -4.69

For >2,500 705,000, Deduct, -6.77

For >5,000/To 10,000, Deduct -8.86

For >10,000, Deduct -10.94
024113 13-0008 SY >9"{To, 14" By Machine, Break-up And Leave In Place Concrete Paving 36.77

Fer >500 T01,000, Deduct -3.68

For=1,000 T02,500, Deduct; -6.62

For >2,500 To 5,000, Deduct -9.56

For >5,000 To 10,000, Deduct -12.50

For >10,000, Deduct -15.44
02 41 13 13-0009 ~“SY.. >14"T0 19" By Machine, Break-up And Leave In Place Concrete Paving........ 48.08

For >500 To"1,000, Deduct -4.81

Fer >1,000 To 2,500, Deduct -8.65

For=2,500 To 5,000, Deduct -12.50

For>5,000 To 10,000, Deduct -16.35

For >10,000, Deduct -20.19
024113 13-0010 SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving........ 62.51

For >500 To 1,000, Deduct -6.25

For >1,000 To 2,500, Deduct -11.25

For >2,500 To 5,000, Deduct -16.25

For >5,000 To 10,000, Deduct -21.25

For >10,000, Deduct -26.25

024113 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Pavingc.
411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading
activities or other break-up tasks. Excludes saw cutting. See CSI| section 02 41 13 13-0032 for breaking-up,
removal and loading as a combined operation, 02 41 19 13-0057 for saw cutting.

024113 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ....1.63
024113 13-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...2.07
024113 13-0014 SF >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving ...2.75
copyright 2021 The Gordian Group, Inc. June 2021
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Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411313-0015 SF Up To 3" By Hand, Break-up And Leave In Place Concrete Paving
024113 13-0016 SF >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving..
024113 13-0017 SF >6"To 8" By Hand, Break-up And Leave In Place Concrete Paving..

02 41 13 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving ez« s

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSlI section 02 41 19 13-0057 for saw cutting.

024113 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving .14.54
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add, 4,36
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 721
For >500 To 1,000, Deduct -1.45
For >1,000 To 2,500, Deduct 2.62
For >2,500 To 5,000, Deduct -3.78
For >5,000 To 10,000, Deduct -4.94
For >10,000, Deduct -6.11
024113 13-0020 SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving ..19.84
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 5.95
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 9.92
For >500 To 1,000, Deduct -1.98
For >1,000 To 2,500, Deduct -3.57
For >2,500 To 5,000, Deduct -5.16
For >5,000 To 10,000, Deduct -6.75
For >10,000, Deduct -8.33
024113 13-0021 SY Up To 3" By Machine, Break-up And Remove Non Reinforced Conerete Paving 16.73
For Additional Cost Of Hand Held Equipment Usage (Aroufid Existing Structures, And Obstructions), Add 5.02
Note: (Around Existing Structures And Obstructions),"Add
For Elevated Slab, Add 8.37
For >500 To 1,000, Deduct -1.67
For >1,000 To 2,500, Deduct -3.01
For >2,500 To 5,000, Deduct -4.35
For >5,000 To 10,000, Deduct -5.69
For >10,000, Deduct -7.03
02411313-0022 SY >3"To 6" By Machine, Breaksup And Remove Non Reinforced Concrete Paving..... 21.88
For Additional Cost Of Hand Held EquipmentUsage (Around EXisting Structures And Obstructions), Add 6.56
Note: (Around Existing Sfructures And Qbstructions), Add
For Elevated Slab, Add 10.94
For >500 To 1,000, Deduct -2.19
For >1,000 To 2,500, Deduct: -3.94
For >2,500 To 5,000, Deduct -5.69
For >5,000 To 10,000, Deduct -7.44
For >10,000, De@luct -9.19
024113 13-0023 SY Up Taf3"By Machine, Break-up/Ahd Remove Welded Wire Reinforced Concrete Paving............ 22.19
For Additighal Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 6.66
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 11.10
For >500 To 1,000, Beduct -2.22
For >1,000 To 2,500, Beduct -3.99
For>2,500 To 5,000, Deduct -5.77
For>5,000 To 10,000, Deduct -7.54
For >10,000, Deduct -9.32
024113 18-0024 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ... 28.75
For Additional'Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 8.63
Note: (Around Existing Structures And Obstructions), Add
For Elevatgd Slab, Add 14.38
For >500(To 1,000, Deduct -2.88
For>1,000 To 2,500, Deduct -5.18
For >2,500 To 5,000, Deduct -7.48
For >5,000 To 10,000, Deduct -9.78
For >10,000, Deduct -12.08
02 4113 13-0026" SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving ... 47.67
For Additional Cost Of Hand Held Equipment Usage (Around Existing Structures And Obstructions), Add 14.30
Note: (Around Existing Structures And Obstructions), Add
For Elevated Slab, Add 23.84
For >500 To 1,000, Deduct -4.77
For >1,000 To 2,500, Deduct -8.58
For >2,500 To 5,000, Deduct -12.39
For >5,000 To 10,000, Deduct -16.21
For >10,000, Deduct -20.02
024113 13-0026 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving 24.07
For Elevated Slab, Add 12.04
For >500 To 1,000, Deduct -2.41
For >1,000 To 2,500, Deduct -4.33
For >2,500 To 5,000, Deduct -6.26
For >5,000 To 10,000, Deduct -8.18
For >10,000, Deduct -10.11
024113 13-0027 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving..... 30.94
For Elevated Slab, Add 15.47
For >500 To 1,000, Deduct -3.09
For >1,000 To 2,500, Deduct -5.57
For >2,500 To 5,000, Deduct -8.04
For >5,000 To 10,000, Deduct -10.52
For >10,000, Deduct -12.99
June 2021 copyright 2021 The Gordian Group, Inc.

County of San Bernardino Page 02 - 3
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0240 Demolition and Structure Moving
02 41 Demolition

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024113 13-0028 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ... 55.32

For Elevated Slab, Add 27.66

For >500 To 1,000, Deduct -5.53

For >1,000 To 2,500, Deduct -9.96

For >2,500 To 5,000, Deduct -14.38

For >5,000 To 10,000, Deduct -18.81

For >10,000, Deduct -23.23
024113 13-0029 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving . 72.20

For Elevated Slab, Add 36.10

For >500 To 1,000, Deduct -7.22

For >1,000 To 2,500, Deduct -13.00

For >2,500 To 5,000, Deduct -18477

For >5,000 To 10,000, Deduct 24.55

For >10,000, Deduct -30.32
024113 13-0030 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ...... 94,39

For Elevated Slab, Add 47.20

For >500 To 1,000, Deduct 0.44

For >1,000 To 2,500, Deduct =16.99

For >2,500 To 5,000, Deduct -24.54

For >5,000 To 10,000, Deduct -32.09

For >10,000, Deduct =39.64
024113 13-0031 SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving ...... 114.55

For Elevated Slab, Add 57.28

For >500 To 1,000, Deduct A1.46

For >1,000 To 2,500, Deduct -20.62

For >2,500 To 5,000, Deduct -29.78

For >5,000 To 10,000, Deduct -38.95

For >10,000, Deduct -48.11

02 41 13 13-0032 By Hand, Break-up And Remove Bituminous And Concréte Paviigre: « 1319
Note: Includes slabs, pavements, sidewalks and base courses. Includes werkidround obstacles. Work includes
breaking into manageable size with jackhammer and hand toolsgfémoval and‘leading onto a truck or dumpster.
For individual work areas where conventional equipment ag€ess is limitedyor prohibited. Task is only to be used
when requested by owner. Excludes saw cutting. See CS|{section 02 41 19 18-0057fonsaw cutting.

024113 13-0033 SF Up To 3" By Hand, Break-up And Remove Bituminous Raving
024113 13-0034 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving
024113 13-0035 SF >6"To 8" By Hand, Break-up And Remove Bitumiipous Raving reeee
024113 13-0036 SF Up To 3" By Hand, Break-up And Remove Caherete Pavingh..............occohumrioeeriinincninns
024113 13-0037 SF >3"To 6" By Hand, Break-up And RemovefConcrete Paving
024113 13-0038 SF >6"To 8" By Hand, Break-up And Remove Concrete Paying.

02411313-0039 SF Up To 3" By Hand, Break-up And Remove\WeldeddWire Reinforced Concrete Paving 6.40
024113 13-0040 SF >3" To 6" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving .... 8.83
024113 13-0041 SF >6"To 8" By Hand, Break-up And Remove Welded Wire Reinforced Concrete Paving ... 11.31

02 41 13 13-0042 Grind Concrete ¢a1s1

024113 13-0043 EA Grind Existing Sidewalks Up,To 1/2” Depth To Remove Ridges (Tripping Hazard) ....185.14
Note: For each l@€ation up'to 5. wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 27.77
For >1" To 1-1/2" Depth Of Grinding, Add 46.29
For Up To 5, Add 37.03
For >5 To 104Add 18.51
For >25 To /60, Deduct -18.51
For >50 Tg 250, Deduct -27.77
For >250, Deduct -37.03
FopSidewalks\>5', Add 18.51
For Up To 12" Additional Feathering Per Side, Add 18.51

02411315 Hydro Demolition o1
02 41 13 15-0001 Hydro Demolition Of Concrete Pavement ez 41315

Note: Includes removal but excludes disposal of concrete.
02 41 13 15-0002 “_SE  Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet
024113 15-0003  SE §, >2" To 4" Depth, Hydro Demolition, Using 40,000 PS| Water Jet ....
024113 15-0004 SF_ >4" To 6" Depth, Hydro Demolition, Using 40,000 PSI Water Jet .
024113 15-0005 SF >6"To 8" Depth, Hydro Demolition, Using 40,000 PS| Water Jet ....

02 41 16 Structure Demolition cz4y
02411613 Building Demolition ez 11
02 41 16 13-0001 Building Interior Demolition ez 1513

Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panel boards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
024116 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.......
024116 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
02 4116 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck..
02 4116 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck....
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Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 16 13-0006 Commercial And Residential Structures Demolition ez 11513

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, coolingstowers;
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and er@sion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For cafmputing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed Building Demolition 2 4 16 130006

Note: Includes masonry partitions and concrete decks.

024116 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building Demolition..............ccocovooaiiini® o B it 67.29
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.05
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.09
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.14
For Up To 500, Add 20.19
For >500 To 1,000, Add 13.46
For >1,000 To 2,000, Add 6.73
For Volume Of Area Within 15' To An Adjacent Building, Add 22.21
For No Interior Partitions, Deduct -16.82

024116 13-0009 CCF By Machine, Steel Framed Building DemOlition ............ i o Sttt 42.05
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15 Deduct -3.15
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To@8', Deduct -6.31
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21)Deduct -9.46
For Up To 500, Add 12.62
For >500 To 1,000, Add 8.41
For >1,000 To 2,000, Add 4.21
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.31
For Work >6 Stories To 10 Stories (Exclude/Volume Below), Add 10.51
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 14.72
For Volume Of Area Within 15' To An Adjacent Building, Add 13.88
For No Interior Partitions, Deduct -10.51

02 41 16 13-0010 Reinforced Coancrete Building Demolition 41 16 130005

024116 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition ... ....84.44
For Floor-To-Floor (Or Floor-To=Strlicture) Heights >12' To 15', Deduct -6.33
For Floor-To-Floor (Or Floor-To-Strueture) Heights >15' To 18', Deduct -12.67
For Floor-To-Fleon (Or Floor-To-Strueture) Heights >18' To 21', Deduct -19.00
For Up To 500, Add 25.33
For >500 Jio 1,000, Add 16.89
For >1,000T0'2,000, Add 8.44
For Vélume Of Area Within 15' To An Adjacent Building, Add 27.87
For No Interior Partitions, Deduct -21.11

024116 13-0012 CCF By Machine;Reinforced Concrete Building DeMOIION ............couiiiiiiiiiiiieieeieee et 55.51
ForFleor-To-Floor (OrFloor-To-Structure) Heights >12' To 15', Deduct -4.16
For FlaorsT o-Floor (Or Flgor-To-Structure) Heights >15' To 18', Deduct -8.33
For Floor=To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.49
For Up To'500, Add 16.65
For >500 Ta 1,000, Add 11.10
For >1,000 To 2,000, Add 5.55
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 8.33
For Work'>6 Stories To 10 Stories (Exclude Volume Below), Add 13.88
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 19.43
For Volume Of Area Within 15' To An Adjacent Building, Add 18.32
For No Interior Partitions, Deduct -13.88

02 41216 13-0013 Masonry Construction Building Demolition ez 1 1s 13.0006)

024116 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition ........... ...59.33
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.45
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.90
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -13.35
For Up To 500, Add 17.80
For >500 To 1,000, Add 11.87
For >1,000 To 2,000, Add 5.93
For Volume Of Area Within 15' To An Adjacent Building, Add 19.58
For No Interior Partitions, Deduct -14.83

024116 13-0015 CCF By Machine, Masonry Construction Building DemOItioN ...........c.cciiiiiiiiiieiei e 37.72
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -2.83
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -5.66
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -8.49
For Up To 500, Add 11.32
For >500 To 1,000, Add 7.54
For >1,000 To 2,000, Add 3.77
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 5.66
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 9.43
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 13.20
For Volume Of Area Within 15' To An Adjacent Building, Add 12.45
For No Interior Partitions, Deduct -9.43

June 2021 copyright 2021 The Gordian Group, Inc.
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02 Existing Conditions

0240 Demolition and Structure Moving
02 41 Demolition

SAN BERNARDINO

COUNTY

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 41 16 1s.0006)

024116 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
024116 13-0018 CCF By Machine, Wood Frame Construction Building Demolition

51.57
-3.87
-7.74

-11.60
15.47
10.31

5.16

17.02

-12.89
32.28

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add

For >500 To 1,000, Add

For >1,000 To 2,000, Add

For Work >3 Stories To 6 Stories (Exclude Volume Below), Add

For Volume Of Area Within 15' To An Adjacent Building, Add

For No Interior Partitions, Deduct

02 41 16 13-0019 Sorting Of Material Debris For Recycling Prior To Hauling Off o2 41 16 130008

Note: Per building volume.
024116 13-0020 CCF Sorting Of Material Debris For Recycling Prior To Hauling Off ...................

-2:42
-4.84
-7.26
9.68
6.46
3.23
4.84
10.65
-8.07

For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add

02 41 16 13-0021 Foundation Demolition oz2411613

Note: Excludes earthwork.

02 41 16 13-0022 Concrete Foundation Demolition ez 41 16 150621
024116 13-0023 CF  Non Reinforced Concrete Foundation Demolition

.13.69

For >135 To 405, Deduct
For >405 To 810, Deduct
For >810 To 2025, Deduct
For >2025, Deduct
024116 13-0024 CF Reinforced Concrete Foundation Demolition,........ 40 oo

-1.20
-2.40
-3.42
-5.48
....16.44

For >135 To 405, Deduct
For >405 To 810, Deduct
For >810 To 2025, Deduct
For >2025, Deduct

02 41 16 13-0025 Concrete Foundation Wall Demolition o «1 16 130021,
024116 13-0026 SF 4" Thick Non Reinforced Conerete Foundation Wall Demolition

-1.44
-2.88
-4.11
-6.58

For >500 To 2,000, Deduct
For >2,000 To 64000, Deduct
For >6,000 Tg@ 8,000, Deduct
For >8,000/Deduct
024116 13-0027 SF 6" Thick Non Reinforced €oncrete Foundation Wall Demolition

For >500 Tj@ 2,000, Deduct
Fop>2,000T0\6,000, Deduct
For>6,000 T@ 8,000, Deduct
For >8,000, Deduct
024116 13-0028 SF 8" Thick Non'Reinforced Concrete Foundation Wall Demolition

For >500 T@ 2,000, Deduct
For=>2;000 To 63000, Deduct
For>6,000To 8,000, Deduct
For >8,000, Deduct
02 4116 13-0029 “_SE 10" Thick Non Reinforced Concrete Foundation Wall Demolition

For =600 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0030 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition

For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0031 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition

For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition

For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
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Existing Conditions 02

Demolition and Structure Moving 02 40
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024116 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0038 Concrete Block Foundation Wall De
024116 13-0039 SF 4" Thick Non Reinforced Concrete Block Foundatio ition .......... 4.31

For >500 To 2,000, Deduct -0.32
For >2,000 To 6,000, Deduct -0.86
For >6,000 To 8,000, Deduct -1.51
For >8,000, Deduct -2.37

024116 13-0040 SF 6" Thick Non Reinforced Concrete Blo 4.60
For >500 To 2,000, Deduct -0.35
For >2,000 To 6,000, Deduct -0.92
For >6,000 To 8,000, Deduct -1.61
For >8,000, Deduct -2.53

024116 13-0041 SF 8" Thick Non Reinforce 5.19
For >500 To 2,000, Deduct -0.39
For >2,000 To 6,000, Ded| -1.04
For >6,000 To 8,000, Ded -1.82
For >8,000, Deduct -2.85

024116 13-0042 SF 10" Thick Non Reinforc: crete Block Foundation Wall Demolition 5.97
For >500 To 2,000, Deduct -0.45
For >2,000 T 0, Deduct -1.19
For >6,000, ,000, Deduct -2.09
For >8,0f -3.28

024116 13-0043 SF on Reinforced Concrete Block Foundation Wall Demolition 6.65
For educt -0.50
For >2,000 To 6, educt -1.33
Foi>6,000 To 8,00 uct -2.33
Q0, Deduct -3.66

02411613 hick Non Reinforced Concrete Block Foundation Wall Demolition 8.31
2,000, Deduct -0.62
For >2,000T0 6,000, Deduct -1.66
For >6,000 T0/8,000, Deduct -2.91
educt -4.57

02 13- ick Reinforced Concrete Block Foundation Wall Demolition 517
0 2,000, Deduct -0.39
,000 To 6,000, Deduct -1.03
For >6,000 To 8,000, Deduct -1.81
For >8,000, Deduct -2.84

02 41 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition 5.51
For >500 To 2,000, Deduct -0.41
For >2,000 To 6,000, Deduct -1.10
For >6,000 To 8,000, Deduct -1.93
For >8,000, Deduct -3.03

024116 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition 6.23
For >500 To 2,000, Deduct -0.47
For >2,000 To 6,000, Deduct -1.25
For >6,000 To 8,000, Deduct -2.18
For >8,000, Deduct -3.43

024116 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition 7.16
For >500 To 2,000, Deduct -0.54
For >2,000 To 6,000, Deduct -1.43
For >6,000 To 8,000, Deduct -2.51
For >8,000, Deduct -3.94

024116 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition 7.98
For >500 To 2,000, Deduct -0.60
For >2,000 To 6,000, Deduct -1.60
For >6,000 To 8,000, Deduct -2.79
For >8,000, Deduct -4.39
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02 Existing Conditions

0240 Demolition and Structure Moving
02 41 Demolition

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition ..............ccooiiiiiiiiiiiiicc s 9.98
For >500 To 2,000, Deduct -0.75
For >2,000 To 6,000, Deduct -2.00
For >6,000 To 8,000, Deduct -3.49
For >8,000, Deduct -5.49

02 41 16 13-0051 Brick Foundation Wall Demo”tion(0241161370021)

024116 13-0052 SF 4" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0053 SF 6" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0054 SF 8" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

024116 13-0055 SF 10" Thick Brick Foundation Wall DemONtIoN.............cooiiiiiiiiiiiiiiicei e St et 5.97

For >500 To 2,000, Deduct -0.45

For >2,000 To 6,000, Deduct -1.19

For >6,000 To 8,000, Deduct -2.09

For >8,000, Deduct -3.28
024116 13-0056 SF 12" Thick Brick Foundation Wall Demolition...............ccoiiiiiiennodin il 6.65

For >500 To 2,000, Deduct -0.50

For >2,000 To 6,000, Deduct -1.33

For >6,000 To 8,000, Deduct -2.33

For >8,000, Deduct -3.66
024116 13-0057 SF 16" Thick Brick Foundation Wall Demolition.................c.. i i i i e 8.31

For >500 To 2,000, Deduct -0.62

For >2,000 To 6,000, Deduct -1.66

For >6,000 To 8,000, Deduct -2.91

For >8,000, Deduct -4.57

02 41 16 13-0058 Stone Foundation Demolitiofi oz 41 16 13008l

024116 13-0059 CF  Stone Footing Or Foundation Wall Demolition ..... 4t . ..o .13.69
For >135 To 405, Deduct -1.20
For >405 To 810, Deduct -2.40
For >810 To 2025, Deduct -3.42
For >2025, Deduct -5.48

02 41 16 13-0060 Other Foundation Demolition(om 16 13-0021)

024116 13-0061 CF  Concrete Footing For Fence, Gate, Or Playground Equipment Post, Etc. Demolition 14.21
Note: Includes.excavation.
For >135 To 405} Deduct -1.24
For >405 To810, Deduct -2.49
For >810 T@ 2025, Deduct -3.55
For >2025; Deduct -5.68
024119 Selective Demolition o4

02411913 Selective Building Demolition ¢z 19
02 41 19 1340001 Exterioer Masonry Removal oz« 1013

02 41 19 13-0002 Masonry Columns Removal (Interior And Exterior) a1 1s 130001

02 41 19 13-0003 VLF 8" x 8" Masonry Column Removal
024119 13-0004 VLR, 10" x 10" Masonry Column Removal
024119 13-0005 VLR 12" x 12" Masonry Column Removal
024119 13-0006 VLF 14" x 14" Masonry Column Removal
024119 13-0007 VLF 16" x 16" Masonry Column Removal .
024119 13-0008 CF Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square 23.83

02 41 19 13-0009 Masonry Chimney Removal 419 130000

02411913-0010 CF Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry REMOVEQ. ..........ccuiuiiiiiiiiriiieieieiieesie st 27.95

024119 13-0011 CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed ...........cccocuiiiiiiniiiicniinieies 20.98

02411913-0012 CF >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed 16.05

02411913-0013 CF >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed 11.12

02 41 19 13-0014 Remove And Reset Precast, Stone Or Masonry Coping ez 191300

Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CS| section 02 41 19 13-0057 for saw
cutting.

02411913-0015 LF Up To 8" Wide, Remove And Reset Precast, Stone Or Masonry Coping . 17.46

copyright 2021 The Gordian Group, Inc. June 2021
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Existing Conditions 02

Demolition and Structure Moving
Demolition

SAN BERNARDINO

COUNTY

MINOR

02 41

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0016 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping.........ccccecvereevenvainennns 26.04
02411913-0017 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping.. 49.60
02 41 19 13-0018 Facade Removal (02 41 19 13-0001)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0057 for saw cutting.
024119 13-0019 SF  Stone Or Brick Veneer Facade Removal s 5.25
For Cleaning and Storage For Reuse, Add 7.88

02 41 19 13-0020 Exterior Masonry Removal ez 41 19 13.0001)

Note: Includes any saw cutting that may be required for size reduction into manageable pieces for‘handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and“storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed, areas. See,CSI|
section 02 41 19 13-0057 for saw cutting.
Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
Demolish 4" Thick Reinforced Concrete Block Exterior Wall
Demolish 6" Thick Reinforced Concrete Block Exterior Wall .
Demolish 8" Thick Reinforced Concrete Block Exterior Wall (-2l
Demolish 10" Thick Reinforced Concrete Block ExteriorWall
Demolish 12" Thick Reinforced Concrete Block Extefior Wall
02411913-0032 SF Demolish 16" Thick Reinforced Concrete Block Exterior,Wall
024119 13-0033 SF  Demolish 4" Thick Brick Exterior Wall........................ 5. il 000EE
For Cleaning and Storage For Reuse, Add
0241 1913-0034 SF  Demolish 6" Thick Brick Exterior Wall ... i, o B s
For Cleaning and Storage For Reuse, Add
0241 1913-0035 SF  Demolish 8" Thick Brick Exterior Wall........................ b il
For Cleaning and Storage For Reuse, Add

024119 13-0021 SF
024119 13-0022 SF
0241 1913-0023 SF
024119 13-0024 SF
02411913-0025 SF
024119 13-0026 SF
024119 13-0027 SF
024119 13-0028 SF
024119 13-0029 SF
02411913-0030 SF
02411913-0031 SF

02411913-0036 SF  Demolish 10" Thick Brick EXtErOr WIElL.............c.cceuiiiisfoih ettt 6.88
For Cleaning and Storage For Reuse,Add 10.32

02411913-0037 SF  Demolish 12" Thick BrickfEXterior Walliiiii. ..........cooo il ittt 7.55
For Cleaning and Storage FopReuse, Add 11.33

02411913-0038 SF  Demolish 16" ThickBrICk EXterioRAL .......... ..o ettt 9.45
For Cleaning and Storage For Reuse,Add 14.18

02411913-0039 CF  Exterior Brick, Concrete BIock Or COMPOSIte REMOVAL .........c.iiiuiiiiiiiiiiiteieieeee ettt b ettt et eseebeeesaanan 13.43
For Cleaning and Storage For Reuse, Add 20.15

02 41 19 13-0040 Lintel Removal (02 41 19 13-0001)

NoterIneludes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0057 for saw cutting.

02 41 19 13-0041
02 41 19 13-0042
02 41 19 13-0043

02 41 19 13:0044

02 4199113-0045
02 41 1913=0046
0241 19 13-0047

LF  Demolish SteebLintel
LE "Demolish Concrete, Or Stone Lintel

...14.50

..19.34

LF ““Demolish Steel Shelf Angle

Reinstall Lintel (02 41 19 13-0001)

15.32

Notei Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI

segtion 02 41 19 13-0057 for saw cutting.
LFEgeClean, Prime And Paint Steel Shelf Angle Or Lintel

LF " Reinstall Existing Concrete Or Stone Lintel
LF  Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.

024119 13-0048" LF  Reinstall EXISNG StEEI LINEEI ... ..ottt a bbb bbbttt et et et e e eraanan 16.12

024119 13-0049 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls 71.77

0244 19 13-0050 LF Removal And Replacement Of Steel Lintel Over Window OPenings ...........ccciiiiiiiiiinieiiiiieieiiiet et 125.00
02 41 19 13-0051 Exterior Concrete Wall Removal oz «1915

024119 13-0052 SF Demolish 4" Thick Reinforced Concrete EXterior Wall ..............ccooiiiiiiiiiiiiiii e 6.09

024119 13-0053 SF Demolish 6" Thick Reinforced Concrete Exterior Wall ... ....11.06

024119 13-0054 SF Demolish 8" Thick Reinforced Concrete Exterior Wall ... .13.89

02 41 19 13-0055
02 41 19 13-0056

02 41 19 13-0057

02 4119 13-0058

June 2021

...16.38

SF  Demolish 10" Thick Reinforced Concrete Exterior Wall
SF  Demolish 12" Thick Reinforced Concrete Exterior Wall

Saw Cutting ez« 1519

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in

conjunction with any other tasks in this section.

LF  Bituminous Paving Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
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02 Existing Conditions

0240 Demolition and Structure Moving

SAN BERNARDINO

COUNTY

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0059 LF  Brick Masonry Up To 4" Depth, SAW CUL ...........coouiiiiiiiiiiiiiiiciei et 8.08
For Each Additional Pass (Depth To 3"), Add 3.18
For >250, Deduct -0.79
024119 13-0060 LF  Concrete BIOCk Up TO 4" DEPth, SAW CUL......coueiiuiiiiieiiiteieit ettt ettt ettt ettt et ese et e e eneaneas 7.31
For Each Additional Pass (Depth To 3"), Add 2.87
For >250, Deduct -0.71
024119 13-0061 LF  Non Reinforced Concrete Slab Or Paving Up To 4" Depth, SAW CUL...........ccooiiiiiiiiiiiiiee e 2.57
For Each Additional Pass (Depth To 3"), Add 0.97
For >250, Deduct -0.24
02411913-0062 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut...........c.ccoiiiiiiiiiiiiiiicen 3.37

For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0063 LF Rod Reinforced Concrete Slab Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0064 LF Plain Concrete Walls Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0065 LF Saw Cut Rod Reinforced Concrete Walls Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02411913-0066 LF Concrete And Asphalt Up To 4" Depth, Saw Cut In Streets.........coceviiieiiiieiinieiiciees
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0067 LF Igneous Stone Pavements Up To 4" Depth, Saw Cut
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0068 LF Sedimentary Stone Pavements Up To 4" Depth, Saw Cut....................
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02411913-0069 LF Metamorphic Stone Pavements Up To 4" Depth, Saw Cut...........
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

02411913-0070 LF Terrazzo Stone Pavements Up To 4" Depth, Saw Cut....
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct

024119 13-0071 EA  Saw Cut Minimum Charge ...........ccooeeerrineineneereeeeee bt

Note: For projects where the total saw cutting gharge is'less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with'any othertasks in this segtion.

02 41 19 13-0072 Torch CUtting(0241 1913)
Note: Includes grinding edge
02411913-0073 LF Up To 1/2", Torch Cut Steel Plate
024119 13-0074 LF  >1/2"To 1" Thick, Torch CutSteel Plate
02411913-0075 LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate.
024119 13-0076 LF >1-1/2" To 2" Thick, Tereh Cut Steel Plate
024119 13-0077 LF  >2"To 2-1/2" ThickgTorch €ut Steel Plate
02411913-0078 LF  >2-1/2"To 3" Thi€k, Torch‘Cut,Steel Plate
024119 13-0079 EA  Torch Cutting Minimum Charg@ Mh...........ccooueuireriiiniinieieieneeieieseeeeieseeeeesee e
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This tasksShould Aot be used in conjunction with any other tasks in this section.

02 41 19 13-0080 Drilling In Existing Materials cz411913

Note; Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0081 Conerete Core Dri”ing(0241 19 13-0080)
02 41 19 13-0082 Up. To 4"\ Thick Concrete Core Drilling 2 41 19 130081

024119130083 EA  Drill 1*,Diameter Core In Up To 4" Concrete....... L41.41

FonHerizontal Ceres, Add 7.68

For Overhead Celiling Cores (Where Not Accessible From Above), Add 15.36
024119 13-0084 »EA  Dirill 1-1/2" Diameter Core In Up To 4" Concrete.... .45.66

For Horizontal Cores, Add 8.53

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.06
024119 13-0085 EAY_ Prill 2" Diameter Core In Up To 4" Concrete........ ...50.41

For Horizontal Cores, Add 9.48

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 18.96
024119 13-0086 EA  Dirill 3" Diameter Core In Up To 4" Concrete....... ..71.75

For Horizontal Cores, Add 13.55

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.09
024119 13-0087 EA  Drill 4" Diameter Core In Up To 4" Concrete........ ...96.17

For Horizontal Cores, Add 18.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.30
024119 13-0088 EA  Drill 6" Diameter Core In Up To 4" Concrete........ .108.41

For Horizontal Cores, Add 20.32

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.64
024119 13-0089 EA Dirill 8" Diameter Core In Up To 4" Concrete........ .171.90

For Horizontal Cores, Add 3251

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.02
024119 13-0090 EA Drill 10" Diameter Core In Up To 4" Concrete 215.94

For Horizontal Cores, Add 40.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 81.27
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Existing Conditions 02

Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0091 EA  Drill 12" Diameter Core In Up T 4" CONCIEE ... ....eiiuiiiiiiiie ettt sttt b et e e et e et e steeseeneeeneenneanne 252.35
For Horizontal Cores, Add 47.41
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 94.82
02411913-0092 EA  Drill 14" Diameter Core In UP T 4" CONCIELE ........ouiiiuiiiieiiaieieieete ettt ettt ettt ee st eae e e e eaeene e enees 289.09
For Horizontal Cores, Add 54.18
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 108.36
024119 13-0093 EA  Dirill 18" Diameter Core IN Up T 4" CONCIEE ... ....uiiiiieeieiieeieeeie ettt ettt e e teee e teeneeateeneeateentenseeneenseaneenaeanes 328.11
For Horizontal Cores, Add 60.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 121.89

02 41 19 13-0094 >4" To 6" Thick Concrete Core Drilling 2 41 1 130081

02411913-0095 EA  Drill 1" Diameter Core In >4" To 6" Concrete cveeeeeee ek 59.43

For Horizontal Cores, Add 10.97

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.94
024119 13-0096 EA  Dirill 1-1/2" Diameter Core In >4" To 6" Concrete.................... oo dfil...65.53

For Horizontal Cores, Add 12.19

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.38
02411913-0097 EA Drill 2" Diameter Core In >4" To 6" CONCrete .........coovviiiiiiiiiiiciiccceeceeadfiin i e 72.31

For Horizontal Cores, Add 13.54

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.09
02411913-0098 EA Dirill 3" Diameter Core In >4" To 6" CONCrete .........coouiiiiriiiieiiiiiieiiereeeeeeee rasmali i i 87.56

For Horizontal Cores, Add 16.25

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3251
024119 13-0099 EA Dirill 4" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.64
0241 1913-0100 EA  Drill 6" Diameter Core In >4" To 6" CONCIete ...l i i 145.81

For Horizontal Cores, Add 27.09

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 54.18
02411913-0101 EA  Drill 8" Diameter Core In >4" To 6" CONCrete ............co. iuutidliiil oot 217.34

For Horizontal Cores, Add 40.64

For Overhead Ceiling Cores (Where Not Accessible’From Abeve), Add 81.27
02411913-0102 EA  Drill 10" Diameter Core In >4" To 6" GONCIete .......... il oo ittt et 256.14

For Horizontal Cores, Add 47.41

For Overhead Ceiling Cores (Where Not Aceessible From Above), Add 94.82
02411913-0103 EA  Drill 12" Diameter Core In >4% To 6"ICONCIEte ... fiitheiiciceiecce e 293.77

For Horizontal Cores, Add 54.18

For Overhead Ceiling Cores (Where Not Accessible From Abeve), Add 108.36
02411913-0104 EA Drill 14" Diameter Core IN >4" To B! Con I i ettt 332.53

For Horizontal Cores, Addk 60.95

For Overhead Ceiling Cores{(Where Not'Accessible From Above), Add 121.89
02411913-0105 EA  Drill 18" Diameter COretdN 4" T0 6" CONCIELE .........ccoouiiiiiiiiiiicicei et 374.64

For Horizontal Cores, Add 67.72

For Overhead Geiling Cores (Where!Not Accessible From Above), Add 135.45

02 41 19 13-0106 >6"Te 8" Thick Concrete Core DriIIing«mm 13-0081)

024119 13-0107 EAS 'Drill 1" Diameter Core In >6" To 8" Concrete

For Horizontal CorespAdd

For Overhead Ceiling Ceres (Where Not Accessible From Above), Add
02 41 19 13-0408 ““EA__ Brill 1-1/2" Diameter Core In >6" To 8" Concrete....................

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411918-0109 EA Drill2" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 19 13-0110, EA  Drill 3" Diameter Core In >6" To 8" Concrete

FonHorizontal Cores, Add

ForOverhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13:0011 EA  Drill 4" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0112 EA  Drill 6" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241949 13-0113 EA  Drill 8" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0114 EA  Drill 10" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0115 EA  Drill 12" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0116 EA  Drill 14" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0117 EA  Drill 18" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0118 >8" To 10" Thick Concrete Core DriIIing(om 19 13-0081)
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02 Existing Conditions

0240 Demolition and Structure Moving

SAN BERNARDINO

COUNTY

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0119 EA  Drill 1" Diameter Core In >8" To 10" Concrete .79.18

For Horizontal Cores, Add 14.26

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.52
02411913-0120 EA  Dirill 1-1/2" Diameter Core In >8" To 10" Concrete.............ccccuciiiiiiiiiiiiiiiiiciccce 87.11

For Horizontal Cores, Add 15.85

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.70
02411913-0121 EA  Drill 2" Diameter Core In >8" To 10" Concrete ..95.91

For Horizontal Cores, Add 17.61

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 35.22
02411913-0122 EA  Drill 3" Diameter Core In >8" To 10" Concrete 11243

For Horizontal Cores, Add 20.32

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40064
02411913-0123 EA  Drill 4" Diameter Core In >8" To 10" Concrete 129.27

For Horizontal Cores, Add 23.03

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 46.05,
02411913-0124 EA  Drill 6" Diameter Core In >8" To 10" Concrete 179.99

For Horizontal Cores, Add 32.51

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.02
02411913-0125 EA  Dirill 8" Diameter Core In >8" To 10" Concrete 294.65

For Horizontal Cores, Add 54.18

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 108.36
02411913-0126 EA  Drill 10" Diameter Core In >8" To 10" Concrete .............ccccceevruenenee 336.45

For Horizontal Cores, Add 60.95

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 421.89
024119 13-0127 EA  Drill 12" Diameter Core In >8" To 10" Concrete ............ccccevveinnns 376.59

For Horizontal Cores, Add 67.71

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 135.42
024119 13-0128 EA  Drill 14" Diameter Core In >8" To 10" Concrete .............ccccceevcinns 419.44

For Horizontal Cores, Add 74.48

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 148.97
02411913-0129 EA  Drill 18" Diameter Core In >8" To 10" Concrete .............cccccvevrurennnee 467.57

For Horizontal Cores, Add 81.25

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 162.51

02 41 19 13-0130 >10" To 12" Thick Concrete Core Dri”ing(oul 19 13-0081)

024119 13-0131 EA  Dirill 1" Diameter Core In >10" To 12" Concrete ..a......... il e .86.33

For Horizontal Cores, Add 15.36

For Overhead Ceiling Cores (Where Not AccessiblefFrom Above), Addl 30.72
02411913-0132 EA  Drill 1-1/2" Diameter Core In >10" To 124Concrete 94.86

For Horizontal Cores, Add 17.07

For Overhead Ceiling Cores (Where Not Accessible,FromfAbove), Add 34.14
024119 13-0133 EA  Dirill 2" Diameter Core In >10" To 12" ConCrefefici..........oooiviiiiiiiicccecee, 104.34

For Horizontal Cores, Add 18.96

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.93
024119 13-0134 EA  Drill 3" Diameter Core Ing&10" To 12" Concrete .. 114.71

For Horizontal Cores, Add 20.32

For Overhead Ceiling Cores'(Whete Not Accessible From Above), Add 40.64
02411913-0135 EA  Drill 4" DiametergCore In >10"T0 12" Concrete ...........ccoiiiiiiiiiciciicccccee 152.50

For Horizontal Cores, Add 27.09

For Overhead Ceiling Cores (Where Not Aecessible From Above), Add 54.18
02411913-0136 EA  Drill 6" Diameter Core In >10" To 12" €oncrete ..o 197.08

For Horizontal Cores, Add 35.22

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 70.44
02411913-0137 EA  Drill 8" Diameter Core In310" To 12" CONCrete ..........ccceiiiiiiiiiicccecieecceae 313.01

For Horizontal Cores, Add 56.89

FopOverhead'Ceiling Cores (Where Not Accessible From Above), Add 113.78
024119 13-0138 EA 3 Drill 10" Riameter Core In >10" To 12" Concrete 342.77

For Herizontal Corés;,Add 60.95

For Overhead Ceiling‘Cores (Where Not Accessible From Above), Add 121.89
0241191340439 EA  Drill 12" Diameter Core In >10" To 12" Concrete 397.82

ForHorizontal Cores, Add 70.44

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 140.88

02 41 19 13-0140 >12" Thick Concrete Core Drilling oz 419 13.0081)

024119 13-0141 IN Drill 1" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0142 IN Drill 1-1/2" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0143 IN  Drill 2" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0144 IN Drill 3" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0145 IN Drill 4" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0146 IN  Drill 6" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Existing Conditions 02

Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0147 IN Drill 8" Diameter Core In >12" CONCIEL ..........coiuiiiiiiiiiiiiic bbb 37.97
For Horizontal Cores, Add 7.12
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 14.24
02411913-0148 IN  Drill 10" Diameter Core IN >12" CONCIELE ............ciiiiiiiiiiiiicece e 41.42
For Horizontal Cores, Add 7.65
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.30
02411913-0149 IN Drill 12" Diameter Core IN 312" CONGCIETE ........c.ocuiiiiiiiiiiiiiiici ettt et ea e 47.85
For Horizontal Cores, Add 8.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.62

02 4119 13-0150 Brick/Concrete Block Core Drilling 2 41 19 130080
02 41 19 13-0151 Up To 4" Thick Brick/Concrete Block Core Drilling ez 19130150

02411913-0152 EA Drill 1" Diameter Core In Up To 4" Brick/Concrete BIOCK ............ccoueviriiniiriiiienieiencreee oaiBi e ainaBi e shiar 33.73

For Horizontal Cores, Add 6.15

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 12.29
02411913-0153 EA  Dirill 1-1/2" Diameter Core In Up To 4" Brick/Concrete BIOCK ............ccovierveereenee L e g e gt e 37.12

For Horizontal Cores, Add 6.82

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 13.65
02411913-0154 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete BIOCK ............coovreoee i vt iR e 40.92

For Horizontal Cores, Add 7.58

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 15.17
02411913-0155 EA  Drill 3" Diameter Core In Up To 4" Brick/Concrete BIOCK ............ocouiiiriiiiirieieenee aimati e affaint e 58.20

For Horizontal Cores, Add 10.84

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.67
02411913-0156 EA  Drill 4" Diameter Core In Up To 4" Brick/Concrete BIOCK alii . ...l iih oottt 78.03

For Horizontal Cores, Add 14.52

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.04
024119 13-0157 EA  Dirill 6" Diameter Core In Up To 4" Brick/Concrete BIOEK,.......... il i ot 88.09

For Horizontal Cores, Add 16.25

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3251
02411913-0158 EA  Drill 8" Diameter Core In Up To 4" Brick/€oncrete Block ...

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Ac¢essible From Above), Add 52.02
02411913-0159 EA  Drill 10" Diameter Core In Up To 4" BFCK/CONCIete BIOCK k... ..ottt 175.31

For Horizontal Cores, Add 32.51

For Overhead Ceiling Cores (Wheg€ Not Accessible From Above), Add 65.02
02411913-0160 EA Dirill 12" Diameter Core I Up To 4" BriGK/€oncrete BIOCK ..............cciiiiiiiiieieeii et 204.94

For Horizontal Cores, Add 37.93

For Overhead Ceiling Cores (Where NotAceessible From Above), Add 75.86
02411913-0161 EA  Drill 14" Diameter Careiln Up J10 4" Brick/CONCIEE BIOCK ..........ciiiiiiiiiiiiiiirieieie ettt 234.91

For Horizontal Cores, Add 43.34

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.68
02411913-0162 EA Drill 18" Diameter Core In Up T,4" Brick/CONCIEE BIOCK ..........c.iitiiiiiiiiiiiiaieieiisieieie ettt 267.17

For HorizontallCores, Add 48.76

For Overhead Ceiling Cores (Where Not'Accessible From Above), Add 97.52

02 41 19 13-0163 >4" To®" Thick Brick/Concrete Block Core Drilling o241 19150150

024119 13-0164 _EA  Drill 1" DiametenCore In >4" To 6" Brick/Concrete BIOCK .............c.coiiiiiiiiiiiiiiiiceccesec e

For Heérizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0165 EA  Drill 1-1/2" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..o

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13:0166 EA  Drill2" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccociiiiiiiiiiiiiiiiiii s

For Horizehtal Cores, Add

For.Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19180167 “EA™ Drill 3" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...............cciiiiiiiiiiiiiiiiceceese e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0168 © EA  Dirill 4" Diameter Core In >4" To 6" Brick/Concrete Block ..

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024139 13-0169 EA  Dirill 6" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccocuiiiiiiiiiiiiiiiic e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0170 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK ...............coiiiiiiiiiiiiiccce e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0171 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0172 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0173 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0174 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing Conditions

0240 Demolition and Structure Moving

SAN BERNARDINO

COUNTY

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0175 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 19 130150

02411913-0176 EA  Drill 1" Diameter Core In >6" To 8" Brick/Concrete Block 54.50

For Horizontal Cores, Add 9.65

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.31
02411913-0177 EA  Drill 1-1/2" Diameter Core In >6" To 8" Brick/Concrete Block 59.87

For Horizontal Cores, Add 10.73

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.46
024119 13-0178 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block 65.83

For Horizontal Cores, Add 11.92

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.84
02411913-0179 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete Block 79.00

For Horizontal Cores, Add 144.09

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 28.1%
02411913-0180 EA  Dirill 4" Diameter Core In >6" To 8" Brick/Concrete Block 103.35

For Horizontal Cores, Add 18.42

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.84
024119 13-0181 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete Block 143.94

For Horizontal Cores, Add 26:01

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.02
02411913-0182 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete Block 23567

For Horizontal Cores, Add 43.34

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 86.68
024119 13-0183 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete Block...............cccccceuee 269.19

For Horizontal Cores, Add 48.76

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 97.52
024119 13-0184 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete Block............c.c.ccccuvueeee. 301.36

For Horizontal Cores, Add 54.18

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 108.36
02411913-0185 EA  Dirill 14" Diameter Core In >6" To 8" Brick/Concrete Block................... 4. 335.35

For Horizontal Cores, Add 59.59

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 119.18
024119 13-0186 EA  Dirill 18" Diameter Core In >6" To 8" Brick/Concrete Block.... .« . ... 373.75

For Horizontal Cores, Add 65.02

For Overhead Ceiling Cores (Where Not Accessible From Abovg), Add 130.04

02 41 19 13-0187 >8" To 10" Thick Brick/Concrete BlockiCore Drilling oz 1s 130150

024119 13-0188 EA  Dirill 1" Diameter Core In >8" To 10" Brick/Ceherete Block 64.92

For Horizontal Cores, Add 1141

For Overhead Ceiling Cores (Where Not AccesSible From Above), Add 22.82
024119 13-0189 EA  Drill 1-1/2" Diameter Core In >8" To 10" Briek/Congtete Block 71.26

For Horizontal Cores, Add 12.68

For Overhead Ceiling Cores (Where Not Accessible'Rrom Above), Add 25.36
02411913-0190 EA  Drill 2" Diameter Core In >80 10" Brick/Concreté)Block 78.30

For Horizontal Cores, Add 14.09

For Overhead Ceiling Cores (Where Not Accessible From Abgve), Add 28.17
024119 13-0191 EA  Dirill 3" Diameter Coré In >8" To 10" Brick/Concrete Block 92.11

For Horizontal Cores, Add 16.25

For Overhead Ceiling Cores (WhereiNot Accessible From Above), Add 32.51
02411913-0192 EA  Drill 4" Diameter Core In >8" To 10% Brick/Concrete Block 106.25

For Horizontal CoresjiAdd, 18.42

For OverheadCeiling Coresi(Where Not Aceessible From Above), Add 36.84
02411913-0193 EA  Drill 6% Diameter Core In,>8" To 10" Brick/Concrete Block 147.48

For Horizontal Cores, Add 26.01

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 52.02
024119 13-0194 EA Drill8%Diameter Core In>8" To 10" Brick/Concrete Block 240.47

Fér Horizontal Cores, Add 43.34

For Qverhead Ceiling CoresWhere Not Accessible From Above), Add 86.68
02411913-0195 EA "Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block...............ccccoueiiiiiciiiiiniicinne 275.51

For Horizontal Cores, Add 48.76

ForOverhead Ceiling Cores (Where Not Accessible From Above), Add 97.52
024119 13-0196, EA““Drill 12" Diameter Core In >8" To 10" Brick/Concrete Block..............cccooviiiiiiiiiiiiiiis 308.88

For Horizontal Cores, Add 54.17

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 108.34
024119 13-0197 EAy, Dirill 14" Diameter Core In >8" To 10" Brick/Concrete Block...............cccoooiiiiiiiiiiiiis 344.96

ForHorizontal Cores, Add 59.59

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 119.18
02411913-0198 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete Block...............ccoccovviiiiiiiiiiiinne. 386.31

For Horizontal Cores, Add 65.00

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 130.00

02 41 19 13-0199 >10" To 12" Thick Brick/Concrete Block Core Drilling c24: 19130150

02411913-0200 EA  Drill 1" Diameter Core In >10" To 12" Brick/Concrete BlockK..............ccccoovviiiiniiiiicin, 70.96
For Horizontal Cores, Add 12.29
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 24.58

0241 1913-0201 EA  Drill 1-1/2" Diameter Core In >10" To 12" Brick/Concrete Block ...............cccccooiiinnnne 77.79
For Horizontal Cores, Add 13.65
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.31

024119 13-0202 EA Dirill 2" Diameter Core In >10" To 12" Brick/Concrete Block..............ccccoooiiiiiiiiiiiiis 85.38
For Horizontal Cores, Add 15.17
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.34

copyright 2021 The Gordian Group, Inc. June 2021
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Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

024119 13-0203 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK ...............ccoiiiiiiiiiiiiiiiiciiierc e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
0241 1913-0204 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cccooiiiiiiiiiiiiiiiccicece e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0205 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccoiiiiiiiiiiiiiiiii e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
024119 13-0206 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............ccccoiiiiriiiiiiiiiiiiiirccccecece ffossnsna i

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0207 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0208 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0209 >12" Thick Brick/Concrete Block Core Drilling 2 4 130150

02411913-0210 IN Drill 1" Diameter Core In >12" Brick/Concrete BIOCK.............ccoiiiiiiniee it it 8.30

For Horizontal Cores, Add 1.50

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.00
02411913-0211 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block .

For Horizontal Cores, Add X

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.34
02411913-0212 IN  Drill 2" Diameter Core In >12" Brick/Concrete BIOCK. .4l ... il i 10.06

For Horizontal Cores, Add 1.85

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 3.71
02411913-0213 IN Drill 3" Diameter Core In >12" Brick/Concrete BIOCK.... gl oo e 11.24

For Horizontal Cores, Add 2.03

For Overhead Ceiling Cores (Where Not Accessible’From Above), Add 4.06
02411913-0214 IN Drill 4" Diameter Core In >12" Brick/GONCrete BIOCK. iy, ... iMoo 14.96

For Horizontal Cores, Add 271

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.42
02411913-0215 IN  Drill 6" Diameter Core In >12% Brick/€oncrete BIOCK....... it ....ouiiiiiiciiicccecee e 19.37

For Horizontal Cores, Add 3.52

For Overhead Ceiling Cores (Where Not Accessible From Abeve), Add 7.05
02411913-0216 IN  Drill 8" Diameter Corgfln">12" Brick/Concret@ BIOOK......................c.coooiiiiicc e 30.85

For Horizontal Cores, Addk 5.69

For Overhead Ceiling Cores{(Where Not Accessible From Above), Add 11.39
02411913-0217 IN  Drill 10" Diameter Coredn 242" Brick/Concrete BIOCK..............c.ciiiiiiiiiiiiiicieiiisc e 33.77

For Horizontal Cores, Add 6.12

For Overhead Ggiling Cores (Where!Not Accessible From Above), Add 12.24

02411913-0218 IN  Drill 42" Diameter Core In >12"Briek/Concrete Block
For Horizontal Cores, Add K
For Ovefhead €eiling Cores (Where Not Accessible From Above), Add 14.10

02 41 19 13-0219 Asphalt Core Dri”ing(ozal 19 13-0080)

02 41 19 13-0220 Up. To 2" Thick Asphalt Core Drl”lng(024119130219)

02411913-0221 EA Drill2" Diameter Core In Up To 2" Asphalt ...
02411918-0222 EA Drill 8" Diameter Core In Up To 2" Asphalt ....
024119 18-0223 EA Drill/4" Diameter Core In Up To 2" Asphalt ....
0241 19 13:0224 EA Drill 8" Diameter Core In Up To 2" Asphalt .
0241 19 13-0225, EA Drill 8" Diameter Core In Up To 2" Asphalt ...
02 4119 43-0226° EAW" Drill 10" Diameter Core In Up To 2" Asphalt
0241194320227 EA  Drill 12" Diameter Core In Up To 2" Asphalt

02441 19 13-0228 >2" To 3" Thick Asphalt Core Dri"ing(ozalmla—ozm)

024119 13-0229 EA  Dirill 2" Diameter Core In >2" To 3" Asphalt..........ccocoiiiiiiiiiiiieiieeeee
024119 13-0230 EA  Dirill 3" Diameter Core In >2" To 3" Asphalt
02 4119 13-0231 EA  Dirill 4" Diameter Core In >2" To 3" Asphalt
02411913-0232 EA Drill 6" Diameter Core In >2" To 3" Asphalt .
024119 13-0233 EA  Dirill 8" Diameter Core In >2" To 3" Asphalt.........cccccoriiiiniiiiiniiisesceeeeeeees
024119 13-0234 EA  Drill 10" Diameter Core In >2" To 3" Asphailt........
02411913-0235 EA  Drill 12" Diameter Core In >2" To 3" Asphalt........

02 41 19 13-0236 >3" To 4" Thick Asphalt Core DriIIing(om 19 13-0219)

024119 13-0237 EA  Drill 2" Diameter Core In >3" To 4" Asphalt..........ccccooioiiiniiiiiineiiceseeeeeeee
02411913-0238 EA  Drill 3" Diameter Core In >3" To 4" Asphalt .
02411913-0239 EA  Dirill 4" Diameter Core In >3" To 4" Asphalt..........cooouiiiiiiiiiiiiieeeeee
02411913-0240 EA Dirill 6" Diameter Core In >3" To 4" Asphalt..........ccocouiiiiiiiiiiiiieeeeeee
024119 13-0241 EA  Drill 8" Diameter Core In >3" To 4" ASpPhalt..........c.ccoovurueuirinininieiinieeieeeeeeeeeea
02411913-0242 EA  Drill 10" Diameter Core In >3" To 4" Asphalt........
024119 13-0243 EA Drill 12 Diameter Core In >3" To 4" Asphalt............cccce...

02 41 19 13-0244 >4" To 6" Thick Asphalt Core Drilling oz 1s13.0219)

June 2021 copyright 2021 The Gordian Group, Inc.
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02 Existing Conditions

0240 Demolition and Structure Moving
02 41 Demolition

SAN BERNARDINO

COUNTY

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02411913-0245 EA
02411913-0246 EA
02411913-0247 EA
024119 13-0248 EA
024119 13-0249 EA
02411913-0250 EA
024119 13-0251 EA

02 41 19 13-0252

024119 13-0253 EA
024119 13-0254 EA
02411913-0255 EA
02411913-0256 EA
02411913-0257 EA
02411913-0258 EA
024119 13-0259 EA
02411913-0260 EA
02411913-0261 EA
02411913-0262 EA
02411913-0263 EA
02411913-0264 EA
02411913-0265 EA
024119 13-0266 EA
024119 13-0267 EA
024119 13-0268 EA

02 41 19 13-0269

02411913-0270 IN
02411913-0271 IN
02411913-0272 IN
02411913-0273 IN
02411913-0274 IN
024119130275 IN
024119130276 IN
02411913-0277 IN
02411913-0278 IN

02 41 19 13-0279

02411913-0280 IN
024119 13-0281 IN
02411913-0282 IN
02411913-0283 IN
02411913-0284 IN
02411913-0285 IN
02411913-0286 IN
024119130287 IN
024119 13-0288 IN

02 41 19 13-0289

02411913-0290 IN
0241191349291 IN
024119 13:0292°" IN
024119 13-0293, IN
02 41 19 13-0294_ )N
024119 13-0295 <IN
02411913-0296 IN
02411913-0297 IN
02411913-0298 IN

02 41 19 13-0299
02 41 19 13-0300

02411913-0301 EA
02411913-0302 EA
02411913-0303 EA
02411913-0304 EA
024119 13-0305 EA
024119 13-0306 EA
024119 13-0307 EA

02 41 19 13-0308
02411913-0309 EA

copyright 2021 The Gordian Group, Inc.

Drill 2" Diameter Core In >4" To 6" Asphalt..........ccccooiiiiiiiiiiiiiiiiiieccs

Drill 3" Diameter Core In >4" To 6" ASPhalt..........ceiririreeiireeeereeeeeeeeeeenes

Drill 4" Diameter Core In >4" To 6" Asphalt

Drill 6" Diameter Core In >4" To 6" ASPhalt.........cccoiiiiiriiiiiisiesieeeeeseseeee
Drill 8" Diameter Core In >4" To 6" ASPhalt.........cccoiiiiiiiiiiiieseeeeeseseeee

Drill 10" Diameter Core In >4" To 6" Asphalt...

Drill 12" Diameter Core In >4" To 6" Asphalt...

Manhole Core Drllllng (02 41 19 13-0080)
Drill 4" Diameter Core In 6" Brick Manhole ..

Drill 5" Diameter Core In 6" Brick Manhole ..

Drill 6" Diameter Core In 6" Brick Manhole ..

Drill 8" Diameter Core In 6" Brick Manhole ..

Drill 2" Diameter Core In 8" Concrete Manhole

Drill 3" Diameter Core In 8" Concrete Manhole

Drill 4" Diameter Core In 8" Concrete Manhole

Drill 5" Diameter Core In 8" Concrete Manhole

Drill 6" Diameter Core In 8" Concrete Manhole

Drill 8" Diameter Core In 8" Concrete Manhole....

Drill 2" Diameter Core In Fiberglass Manhole

Drill 3" Diameter Core In Fiberglass Manhole

Drill 4" Diameter Core In Fiberglass Manhole
Drill 5" Diameter Core In Fiberglass Manhole

Drill 6" Diameter Core In Fiberglass Manhole

Drill 8" Diameter Core In Fiberglass Manhole

Drilling In Concrete Per Inch Of Depth 2«1 19 130080
Note: Includes layout.
1/4" Diameter Drilling In Concrete Per Inch Of Depth

3/8" Diameter Drilling In Concrete Per Inch Of Depth

1/2" Diameter Drilling In Concrete Per Inch Of Depth

5/8" Diameter Drilling In Concrete Per Inch Of Depth

3/4" Diameter Drilling In Concrete Per Inch Of Depth

7/8" Diameter Drilling In Concrete Per Inch Of Bepth

1" Diameter Drilling In Concrete Per Inch OfdDepth
1-1/4" Diameter Drilling In Concrete Per lich Of Depth

1-1/2" Diameter Drilling In Concrete Pef Inch Of Depth

Drilling In Brick/Concrete Block'Per Inch Of Depth ez 4110 150080
Note: Includes layout.
1/4" Diameter Drilling In8Brick/Concrete Block Per [nehiOf Depth.....

3/8" Diameter Drillingdn Brick/Concrete Block Per Inch Of Depth.....

1/2" Diameter Drilling'In Brick/Concrete Block Per Inch Of Depth.....

5/8" Diameter Drilling In Briek/@oncrete Block Per Inch Of Depth.....

3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth.....

7/8" DiameterB¥illing In Brick/Conerete Block Per Inch Of Depth.....

1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

1-1/4" Diameter Drillingiin Brick/Concrete Block Per Inch Of Depth

1-1/2" Diameter Drilling In, Brick/Concrete Block Per Inch Of Depth

Drilling In Wood/Or Plastic Per Inch Of Depth 2119150080

Note: Includes layouts

1/4*, Diameter Drilling In Wood Or Plastic Per Inch Of Depth..................
3/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.

442" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.

5/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.
3/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.

7/8" Diameter Drilling In Wood Or Plastic Per Inch Of Depth.

1" Diameter Drilling In Wood Or Plastic Per Inch Of Depth....

1-1/4" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

1-1/2" Diameter Drilling In Wood Or Plastic Per Inch Of Depth

Limestone Core Drilling(cz41 19 13-0080)
10" To 14" Thick Limestone Core Dri”ing(oul 19 13-0299)

Drill 1" Diameter Core In 10" To 14" Limestone ............ccccouiiiiiiiiiiiiiiccciecce

.61.88

Drill 1-1/2" Diameter Core In 10" To 14" Limestone ..

74.67

Drill 2" Diameter Core In 10" To 14" Limestone ..

.81:64

Drill 3" Diameter Core In 10" To 14" Limestone ..

95.62

Drill 4" Diameter Core In 10" To 14" Limestone ..

109.83

Drill 6" Diameter Core In 10" To 14" Limestone ..

153.06

Drill 8" Diameter Core In 10" To 14" Limestone ..

250.86

15" To 18" Thick Limestone Core Dri”ing(oul 19 13-0299)

Drill 1" Diameter Core In 15" To 18" Limestone ............cccoovviiiiiiiiiiiiccccc

.68.49
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Demolition and Structure Moving
SAN BERNARDINO Demolition 02 41

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0310 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone.
02411913-0311 EA  Drill 2" Diameter Core In 15" To 18" Limestone
02411913-0312 EA  Dirill 3" Diameter Core In 15" To 18" Limestone
02411913-0313 EA  Dirill 4" Diameter Core In 15" To 18" Limestone
02411913-0314 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02411913-0315 EA  Drill 8" Diameter Core In 15" To 18" Limestone ...

....81.52
.88.75
.97.44
..129.56

02 41 19 13-0316 19" To 24" Thick Limestone Core Drilling ez 41 10 130209

02411913-0317 EA  Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0318 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone.
02411913-0319 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02411913-0320 EA  Dirill 3" Diameter Core In 19" To 24" Limestone ....
02411913-0321 EA  Dirill 4" Diameter Core In 19" To 24" Limestone
02411913-0322 EA  Dirill 6" Diameter Core In 19" To 24" Limestone ....
02411913-0323 EA Drill 8" Diameter Core In 19" To 24" Limestone

02 41 19 13-0324 Minimum Charge For Core Drilling ez 19130080

024119 13-0325 EA  Core Drill Minimum Charge.. . .
Note: For projects where the total core e minimum’ charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Conerete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0326 Cutouts (024119 13)

Note: Includes saw cutting and removal of material.4Not to be used for.openings greater than 24 SF.

02 41 19 13-0327 Reinforced Concrete Slab On Grade CutoUts o2 : 1s1s0s2s)

024119 13-0328 SF 4" Thick Reinforced Concrete Slab On Gradey@utouts, <24 SE
02411913-0329 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts; <24 SE
02411913-0330 SF 8" Thick Reinforced Concrete Slab Ofi Grade Cutouts, <24 SF
02411913-0331 SF 10" Thick Reinforced Concrete Slab/On Grade Cutouts; <24 SF
024119 13-0332 SF 12" Thick Reinforced Concrete Slab On Grade Cutouts, €24 SF

02 41 19 13-0333 Reinforced Congfete Elevated,Slab.£utouts 1915050
Note: Includes cutting@nd removingisteel decking.

02411913-0334 SF 4" Thick Reinforced'Concrete Elevated Slab Cutouts, <24 SF

02411913-0335 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

024119 13-0336 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

024119 13-0337 SF 10" ThickiReinforced ConcretelElevated Slab Cutouts, <24 SF ..

02411913-0338 SF 12" Thick Reinforced ConcreteElevated Slab Cutouts, <24 SF ..

02 41 19 13-0339 Reinforced Concrete Wall Cutouts 24119 130526

024119 13-0340 SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF
024119 13-0341 __SF 6" Thick Reinforeed Concrete Wall Cutouts, <24 SF
024119 13-0342 ""SE_ 18" Thick Reinforced,Concrete Wall Cutouts, <24 SF
024119130843 SF “0%Thick Reinforced Concrete Wall Cutouts, <24 SF
02411913-0344 SF  12%Thick Reinforced Concrete Wall Cutouts, <24 SF

....58.06
....61.58
....65.10
.68.62
....70.37

02 41 49 13-0345 Brick Wall Cutouts (02 41 19 13-0326)
Note: Excludes toothing.
02 4119 13-0346 . SF 4" Thick Brick Wall Cutouts, <24 SF
024119180347 SF 6" Thick Brick Wall Cutouts, <24 SF
0244,19 13-0348 SF 8" Thick Brick Wall Cutouts, <24 SF
02'4149:13-0349) SF 10" Thick Brick Wall Cutouts, <24 SF
02 4119 13-0350° SF 12" Thick Brick Wall Cutouts, <24 SF
0241 19 13-0351 SF 16" Thick Brick Wall Cutouts, <24 SF

02 41 1913-0352 Concrete Block Wall Cutouts (02 41 19 13-0326)
Note: Excludes toothing.
02411913-0353 SF 4" Thick Concrete Block Wall Cutouts, <24 SF
024119 13-0354 SF 6" Thick Concrete Block Wall Cutouts, <24 SF
024119 13-0355 SF 8" Thick Concrete Block Wall Cutouts, <24 SF
02411913-0356 SF 10" Thick Concrete Block Wall Cutouts, <24 SF ...
024119 13-0357 SF 12" Thick Concrete Block Wall Cutouts, <24 SF
02411913-0358 SF 16" Thick Concrete Block Wall Cutouts, <24 SF ...

02 41 19 13-0359 Limestone Cutouts (02 41 19 13-0326)

02411913-0360 SF 2" Thick Limestone Cutouts, <24 SF
02411913-0361 SF 4" Thick Limestone Cutouts, <24 SF
02411913-0362 SF 6" Thick Limestone Cutouts, <24 SF
02411913-0363 SF 8" Thick Limestone Cutouts, <24 SF

024119 13-0364 SF 10" Thick Limestone Cutouts, <24 SF
024119 13-0365 SF 12" Thick LIMEStoNe CULOULS, K24 SF......ccuiiiiiiiiiiiiiie ettt et et e et e e tt e e s taeeeteeeaseeeaseaanseeaseeanseeanseeaseaaseaansaaanseaanseaans 73.89
June 2021 copyright 2021 The Gordian Group, Inc.
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0240 Demolition and Structure Moving
02 41 Demolition SAN BERNARDINO
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 19 13-0366 Toothing Masonry Cutouts 2 1s 130326
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
024119 13-0367 VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts.... 17.59
024119 13-0368 VLF Brick, Hard Mortar, Toothing Masonry Cutouts .23.75
024119 13-0369 VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts 10.56
024119 13-0370 VLF Concrete Block, Hard Mortar, Toothing Masonry CUtoutS.............cceireririreneciseneiees 14.08
02 4119 13-0371 Minimum Charge For Cutouts oz 1s 130526
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.
024119 13-0372 EA  Cutouts MiNIMUM Charge .......c.cooiuiiiiiiiiiiiee ittt ettt et e seeseeateteeseeseeseeanesseeasenseennenseensenses Saamalhnceeesees 351.88
02 4119 13-0373 Elevated Concrete Removal o> a1 1013
02411913-0374 CF Elevated Concrete Beam/Slab/Steps Removal, Reinforced 11.79
02 4119 16 Selective Interior Demolition o1
Note: Includes break-up of material, loading into truck or dumpster and clean-up.
02 41 19 16-0001 Floor RemOVa|(02411915)
02 41 19 16-0002 Scarify Concrete (02 41 19 16-0001)
Note: Up to 1/4" removal per pass.
024119 16-0003 SF  Scarify Concrete Floor
02 4119 16-0004 SF  Scarify Concrete Tread And Riser.
02411916-0005 SF  Scarify CONCrete Wall.........c.cueurereiieiecieieeniririiisieieteeseessissesesesesseseesssesenas
02 41 19 16-0006 Fireproofing Removal ez 411916
02411916-0007 SF Removal Of Fireproofing From Concrete Or Steel
02 41 19 16-0008 Demolish Ceiling(0241191e)
024119 16-0009 SF  Demolish Drywall Ceiling
02411916-0010 SF  Demolish Furred Plastered Ceiling 2.
024119 16-0011 SF  Demolish Suspended Plastered Ceiling ARA SUSPENSION SYSEEM ......c..iiiiiiiiiiiiiieiete e sees 1.61
02 41 19 16-0012 Demolish ConcretefStair 2411916
02411916-0013 CF Demolish Interior Reinforeed Concrete Stairs
024119 16-0014 CF Demolish Exterior Réinforced Concrete Stairs
02 41 19 16-0015 Demolish Interior Partition/Wall o2 «1 15 16)
Note: Pricefincludesyknock down, loading, clean-up.
02 41 19 16-0016 Demiolish Masonry And Concrete Interior Partition/Walls oz41916005)
Notet Includes saw cutting,\knock down, loading and clean-up.
02 41 19 16-0017 Demolish Concrete Block Interior Partition/Walls 2 1 15 160016
02411916-0018 SFy Demolish 4" Thick Non/Reinforced Concrete Block Interior Partition/Wall
024119 16-0019 SF 'Bemolish 6 Thick Neh Reinforced Concrete Block Interior Partition/Wall
0241 1916-0020 SF “Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
02411916;0021 SF  Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0022 WSF,,. Demolish, 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
024119 16-0028, SF““Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall
02 4119 16-0024 », SF  Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall
02 4119 16-0025 “_SE  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall
024119 16-0026  SF %, Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall
024119 16-0027 SF_ Pemolish 16" Thick Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0028 Demolish Brick Interior Partition/Walls ez 41 19 16.0016)
02411916-0029 SF Demolish 4" Thick Brick Interior Partition/Wall .................ocooiiiiiiiiiiii 4.89
024119 16-0030 SF Demolish 8" Thick Brick Interior Partition/Wall
024119 16-0031 SF  Demolish 12" Thick Brick Interior Partition/Wall ..
02411916-0032 SF  Demolish 16" Thick Brick Interior Partition/Wall ..
02 41 19 16-0033 Demolish Glass Block Interior Partition/Walls 2 4119 160016
024119 16-0034 SF Demolish Glass Block Interior Partition/WalS ...............c.cciiiiiiiiiiiiiiiieic ettt 4.20
02 41 19 16-0035 Demolish Concrete Interior Partition/Walls 2 41 10 16.0016)
See CSl section 02 41 16 13-0021 for concrete foundation demolition.
02411916-0036 SF Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall................c.ccooiiiiiiiiiiii 8.89
02411916-0037 SF Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall 11.12
copyright 2021 The Gordian Group, Inc. June 2021
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SAN BERNARDINO

COUNTY

Existing Conditions

Demolition and Structure Moving

Demolition

02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 16-0038 SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall ....16.57
02411916-0039 SF Demolish 6" Thick Reinforced Concrete Interior Partition/Wall .10.67
024119 16-0040 SF Demolish 8" Thick Reinforced Concrete Interior Partition/Wall .13.43
024119 16-0041 SF Demolish 12" Thick Reinforced Concrete Interior Partition/Wall ...18.68

02 41 19 16-0042

02 41 19 16-0043

02 41 19 16-0044

02 41 19 16-0045

02 41 19 16-0046

02 41 19 16-0047

02 41 19 16-0048

02 41 19 16-0049

02 41 19 16-0050

SF

Demolish Terra-Cotta Block Interior Partition/Walls (2 1 1 160016
Demolish Up To 6" Thick Terra-Cotta Block Interior Partition/Wall Finished With Plaster 1.67

Demolish Stud Framed Interior Partition/Walls ez 41 19 16.0015)
Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side.........ccueiuririenirereeeetmat i aanad 297
For Heights >14' To 20', Add 0.45
For Heights >20', Add 0.59

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides ...3.46
For Heights >14' To 20', Add 0.52
For Heights >20', Add 0.69

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1"Side 3.80
For Heights >14' To 20', Add 0.57
For Heights >20', Add 0.76

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath'2 Sides 5.27
For Heights >14' To 20', Add 0.79
For Heights >20', Add 1.05

SF  Demolish Plaster And Lath From 1 Side Of An Interior Partitiomall.................c.ooooo i 1.56
For Heights >14' To 20, Add 0.23
For Heights >20', Add 0.31

SF  Demolish Plaster And Lath From 2 Sides Of An InteriorPartition/Wall .....................cccooiiiii, 1.86
For Heights >14' To 20', Add 0.28
For Heights >20', Add 0.37

02 42 Removal and Salvage of Construction Materials o

02 42 21

Salvage of Construction Materials c:

Note: Salvage tasks include placement on pallets and storage on site.

02 42 21 35
02 42 21 35-0001

02 42 21 35-0002

02 42 21 47
02 42 21 47-0001

02 42 21 47-0002
02 42 21 47-0003
02 42 21 47-0004
02 42 21 47-0008
02 42 21 4740006
02 42 21 47-0007

Roofing Salvage 42

Clay Tile Roof Remove And Salvage For Re-use o223
Note: Includes remaVing mortar, s€raping, cleaning, placement on pallets and storage on site.

SQ Removal Of Clay ROOF THle, SAIVAGE FOI RE-USE.......c.oiuiiiiiitiiiiiitiieiiete ettt ettt b et et s e be e eseebe b e st aseese s aseeseneneans 273.17

Flooring Salvage o2y

Remove And Salvage For Re-Use ozs221.4

Note:Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.
Removal Of Brick Flooring And Salvage...........ccueiruiiiinenieineseeeseseeeeieseeeeeeene
Removal Of Geramic/Quarry Tile Floor And Salvage..............cccccoviiiiiiniciciiiiniceene
Removal Of Tertazzo Flooring And Salvage
Removal Of Woad Strip Flooring And Salvage ..............ccccoiiiiiiiiiiiiiiicciiccice
Removal Of Wood Parquet Flooring And Salvage
Removal Of Resilient/Linoleum Flooring And Salvage..............ccccocoviiiiiiicnnne

02 43 )Structure Moving e«

0243 13

Structure Relocation .

Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.

0243 1313
02 4343 13-0001

02 43 13 13-0002
02 43 13 13-0003
02 43 13 13-0004
02 43 13 13-0005
02 43 13 13-0006
02 43 13 13-0007
02 43 13 13-0008
02 43 13 13-0009
0243 13 13-0010

Building Relocation 13

Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete 2413

13)

Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for

transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport

relocatable and attachments to new location, including permits and police escort, connect to foundation per

approved specifications/details, including welding and/or hurricane anchoring as needed.
Up To 800 SF, Move Relocatable Metal Frame BUilding ..........cc.ooiiiiiiiiiiiiee et
>800 To 920 SF, Move Relocatable Metal Frame Building
>920 SF, Move Relocatable Metal Frame Building
Up To 800 SF, Move Relocatable Wood Frame Building...
>800 To 920 SF, Move Relocatable Wood Frame Building
>920 SF, Move Relocatable Wood Frame Building .........
Up To 800 SF, Move Relocatable Wood/Metal Frame Building .
>800 To 920 SF, Move Relocatable Wood/Metal Frame Building ............cccooiiiiiiiiiiiiiiice
>920 SF, Move Relocatable Wood/Metal Frame Building........

02 50 Site Remediation,
02 58 Snow Control es
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0250 Site Remediation
02 58 Snow Control

SAN BERNARDINO

COUNTY

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0258 13 Snow Fencing«ss

02 58 13 00-0001 Snow/Sand Fence On Steel Posts 2513
0258 1300-0002 LF Steel Fence Post, 10' On Center With 4' Wood Snow/Sand FENCE ...........c.ccoiiiiiiiiiiiiiiiiiie e 6.32 1.98

02 60 Contaminated Site Material Removal «

02 61 Removal and Disposal of Contaminated Soils e«

026113 Excavation and Handling of Contaminated Material c:¢
See CSl section 31 23 16 00-0000 for excavation.
02 61 13 00-0001 Excavate Petroleum Contaminated Soil c2e113
026113 00-0002 CY Excavate Petroleum Contaminated Soil . . ..12.58
Note: Includes excavation, making a determination if the soil is reusable or contaminated, and stockpiling as per
determination.
0261 1300-0003 CY Load Excavated Petroleum Contaminated Soil.............coccoiiiiiiiiiiiniiiiiiiiiiiccceeeeeeeeee et et e 7.28
026113 00-0004 CY Disposal Fees Of Petroleum Contaminated Soil ..........ccccouriiiiriniiininiiecccecece 63.25

02 61 13 00-0005 Accessories For Contaminated Soil Stockpile o615
See CSl section 31 25 14 23-0001 for sand bags.

026113 00-0006 SF 30 Mil Liner For Contaminated Soil Storage ...

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 6113 00-0007 SF 10 Mil Liner For Contaminated Soil Storage

Note: 9.93 SF of liner per 1 ton of petroleum contaminated soil.

02 61 26 Removal and Disposal of Asbestos Contaminated SoilSizey

Note: Tasks include materials, equipment, mobilization, preparation, signagejuremoval, transportation for up to 25 miles,
disposal of waste at transfer facility or final destination, personnel healti monitoring, ‘negative air, documentation and other
associated costs necessary for the complete abatement and disposal of the ACM in aecordance with EPA, OSHA, and local
regulations. Where types of ACM are listed by quantity, the quantity of the entire project, hot a particular work area, is to be
used in determining which task applies. For certain types of work, there|is a task with a unit of measure of CF for a quantity of
less than 10 CF, followed by a series of tasks for other quantities. Forithose tasks the contractor will be paid the first task with
a unit of measure of EA, plus an additional task to arrive at th@ appropriaté,guantity for the'project.

02 61 26 00-0001 Removal and Disposal of Asbéstos Contaminated Soils c: ¢ 2

Note: Tasks include materials, equipment; mobilizationgpreparation; signage, removal, transportation for up to 25
miles, disposal of waste at transfer fagility or fin@l destination, personnel health monitoring, negative air,
documentation and other associated costsinecessary for the complete abatement and disposal of the ACM in
accordance with EPA, OSHA, and local regulations. Where types of ACM are listed by quantity, the quantity of
the entire project, not a particular work area, is to be,used in determining which task applies. For certain types of
work, there is a task with anit of measure of CF for a quantity of less than 10 CF, followed by a series of tasks
for other quantities. For thHose tasks the contractor willbe paid the first task with a unit of measure of EA, plus an
additional task to arrivefat the appropriate quantity for the project.

02 6126 00-0002 EA Up To 10 CF, Asbéstos Contaminated Soil, Asbestos Abatement And Disposal 1,082.90
For Work In Restricted Working SpacepAdd 324.87

02 6126 00-0003 CF >10 To 100 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal . 71.78
For Work In Restricteds\Working Space, Add 21.53

02 6126 00-0004 CF >100 Ji6 250 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal . 47.86
For Work InsRestricted Working,Space, Add 14.36

026126 00-0005 CF >250To 500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal . 35.94
For Work In Restricted Working Space, Add 10.78

026126 00-0006 CF >500To 2,500 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal .. 28.71
Fer Work In'Restricted Working Space, Add 8.61

02 6126 00-0007 CF¢ =2,500Ton 0,000 CF; Asbestos Contaminated Soil, Asbestos Abatement And Disposal 24.41
For Work In Restricted Working Space, Add 7.32

026126 00-0008 CF >10,000 CF, Asbestos Contaminated Soil, Asbestos Abatement And Disposal 21.96
For\Work In‘Restricted Working Space, Add 6.59

02 65 Underground Storage Tank Removal ««
Note: Petroleum'@asoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0037 for hadling, 31 20 00 00-0000 for non-contaminated soil excavation, 31 23 16 00-0000 for excavation, 31 41 00 00-
0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis czes
02 65 00 00-0002 Field Samples For Testing Underground Storage Tank oz s 000000

026500 00-0003 EA Collection Of Sludge Sample For Underground Storage Tank 23.29
02 6500 00-0004 EA Collection Of Pumpable Liquids Sample For Underground Storage Tank 23.29
02 650000-0005 EA Collection Of Contaminated SOil SAMPIE .........couiuiiiiiiiiiiiet ettt ettt ee et e e st ete e e esenen 23.29

02 65 00 00-0006 Lab Tests For Underground Storage Tank Removal ez es o0 o0-0001)
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 6500 00-0007 EA Benzene, Toluene, Ethylbenzene, Xylene 8020, Lab Test...... 129.09
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure 8020 as
detailed in EPA SW-846.
02 65 00 00-0008 EA  Flashpoint, Lab Test
Note: The cost is for the in-lab test for the flashpoint using procedure
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026500 00-0009 EA  TOX 9020, LAD TESE.....cuviiiiuieiiiieteireriree ittt ettt s bbbt ts e bbb e e e et e bbb ettt e bbbt e et et en e eeeaeees 120.76
Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.
02650000-0010 EA  TPH 8015 MOGIfied, LaD TESE .....c.cuiuiiiiieiiiieieieieisiri ettt ees 129.09

Note: The cost is for the in-lab test for total petroleum hydrocarbons by gas chromatography using procedure
8015 Mod. as detailed in EPA SW-846.
026500 00-0011  EA  TRPH 418.1, LA TSt ....oiiiieiiiieieieiisicceeete etttk eeeees 100.40
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

026500 00-0012  EA  VOGC, LA TESE ...ttt b b e e e b £ e b b e £ 2o b b e e e bbb et bbbt et et e s s aeaean 272.52
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02650000-0013 EA Semi-Volatile Organic, Lab TeSt ........cciiiiiiiiiiiiiiiceeese et s fiaabt e v eeeeeeen e ane i e 502.00
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in£EPA SW-846.

026500 00-0014 EA Oil And Grease 413.1, Lab Test........cccociiiiiiiiiiiiiiciccccccee .. %.:).60.38
Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.

026500 00-0015 EA TCLP (Extraction) - Metals, Lab Test...........cccooiiiiiiiiiiiiiciiiceeescceeeeeeeeeeeeees i e et i 107.57

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1811 as
detailed in EPA SW-846.
026500 00-0016 EA  TCLP (Extraction) - Semi-Volatile Organic, Lab Test...........cccccceiiiiniiiininnnne, oo e 143,43
Note: The cost is for the in-lab test for toxicity characteristics leaching prog¢edurestusing procedute 1311%as
detailed in EPA SW-846.
026500 00-0017 EA Metals 6010 RCRA, Lab Test ........cccooiiiiiiiiiiiriciiriricccieeccieieeeeeccees Qs dibamans o et e S 160.64
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.
02 6500 00-0018 EA Metals (Arsenic) 7060, Lab Test
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as'detailed in EPA SW-846.
026500 00-0019 EA Metals (Selenium) 7740, Lab TeSt ..ottt it e 21.51
Note: The cost is for the in-lab test for the metal seleniumg(SE)using procedure 7740 as detailed in EPA SW-
846.
02650000-0020 EA Metals (Lead) 7421, Lab TeSt.....c.ooiirireiieiineeeeee i ottt 21.51
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.
026500 00-0021 EA Metals (Mercury) 7470, Lab Test ..o i s G s 40.16
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.
026500 00-0022 EA  PNA/PAH 8100, LAD TEST ....vivuiuiiiteueeiie s s e Saiiabe et eeeseeteteseseseseaeasseeses et es et esests et eteseseasesetesentasabeseseanasenene 229.49
Note: The cost is for the in-lab test forpolynucleariaromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.
026500 00-0023 EA  Fuel Id ASTM D3328-78, Lab TeSt . At ..o it et oah ettt s s s bbb s 83.02
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
02650000-0024 EA pH, Lab Test ..o i i
02 6500 00-0025 EA Lab Test - Polychlorinated Biphenyl (PCB)In Wastewa: . .
026500 00-0026 EA  Methyl Tertiary Butyl Ether (MTBE), Lab TSt il . .. e

02 65 00 00-0027 Tests, Surveys AnddMaintenance For Underground Storage Tank ez es oo 00000

02 6500 00-0028 EA Site Survey For AST/UST Location By Certified Tank INStaAllEr...........o.oouiiiiriiiiiieieieceeee e 998.90
Note: Jacludes testing Pumptoutput both tank and dispenser, Calibrate pump dispenser if needed, Check all
sumps both tank and dispenser; check all fitting connections for leaks and check wiring connection for possible
malfunction or safety hazard, check seals on caps for fill tube, check overfill performance for safety shutdown,
check allhoses and pump handle, check break-away couplings, complete written report on all data found.

02 6500 00-0029 EA€ Check Cathodic Protection - Impressed Current Systems And Sacrificial Anode SyStems ..........cccocerereinineiininieiceans 159.63
Note: By Certified Technician. Write report of findings for action if needed
02 65 00 00-0030__EA  Check And REPOIt ON MONIOr PTODES..........euiuiiiiiiiiiietee ettt e ettt ettt ettt e e e eteeees 37.59

Note: By Certified echnician
026500 00-0081 EA “Tank Monitoring System: Check System Per Manufacturer's Specification By Certified Technician With Written

REPOM ...ttt b et bbb bbb bbbk b e bttt b bbbt h et 272.81

Note: Including pass / fail; paper feed operational paper installed etc.; and status of inspection repairs needed

etc.
0265 00 00:0032 EA Removal And Replacement Of Anode On Impressed SYStem ..........ccceveiririeiniinieiieeseeeaine
026500 00-0033, EA Reémoval And Replacement Of Power Converter On Impressed System On Underground Storage Tank
02 6500 00-0034" EAW" Removal And Replacement Of Monitor Probes On Underground Storage Tank .....
02 65000020035 EA  Ultrasonic Test On Underground Storage TanK ...........ccccciiiiiiiiiiiiiiiesi ettt

0265 00 00-0036 Tests And Sampling Labor Hours o2 s oo 00000

0265 00 00-0037 HR Certified Tank Installer For Underground Storage Tank ...99.79
02165,00 00-0038 HR Certified Geologist/Environmentalist .113.28
02 6500 00-0039 HR Hourly Office Work For Reports Required For EPA On Underground Storage Tank............cccccoiiiiiiiniininciiiiscieene 118.84
Note: Includes title searches, well survey data, site drawings, submitting preliminary work, etc. Hours not to be
used in association with other tasks performed.

02 65 00 00-0040 Remove Tank Contents 265
02 65 00 00-0041 Transfer Liquid(oz 65 00 00-0040)

Note: For use to transfer liquids from one tank to another.
02 6500 00-0042 GAL Transfer Reusable Liquid To DiffErent TANK ........c.coouiiuiiiiiiiieeeeeese ettt ettt et e e et e eneenteeneensaaneeneeanen 0.67
Note: Per gallon of material transferred.

02 65 00 00-0043 Remove And Dispose Of Liquid From TanK wzes o0 000040

02 6500 00-0044 GAL Removal and Disposal Of Hazardous Liquids From Tank
02 6500 00-0045 GAL Removal and Disposal Of Non Hazardous Liquid From Tank
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COUNTY

02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 65 00 00-0046 Remove And Dispose Of Solids Or Sludge ez s o0 000040
Note: Includes scraping and solidifying agent.

02 6500 00-0047 GAL Removal and Disposal Of Hazardous Solids Or Sludge From Tank

02 65 00 00-0048 GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank

..... 5.90
.1.32

02 65 00 00-0049 Purge Vapors, Open And Clean Tank e

02 65 00 00-0050 Purge Vapors o2 ss 00 00000

026500 00-0051 LB Purge Tank USiNG DIy IC€ ........c.ciiiiiiii et s s e i 3.27
Note: Approximately 1.5 To 3.0 LBS of dry ice per 100 Gals of tank volume.

02 65 00 00-0052 High Pressure Water Wash And Rinse Of Tank Interior oz es 0o co00ss)

Note: Includes removal and disposal of rinse water.

02 650000-00563 EA Up To 275 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.............ccccccoeevvnnee. 299.52
02 65 00 00-0054 EA >275 To 550 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 892.77
02 65 00 00-0055 EA >550 To 1,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 509.35
02 65 00 00-0056 EA >1,000 To 2,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior.............d00 . 688.68
02 6500 00-0057 EA >2,000 To 5,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 1,333.89
02 6500 00-0058 EA >5,000 To 6,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 1,603.97
02650000-0059 EA >6,000 To 8,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior . 1,838.84
026500 00-0060 EA >8,000 To 10,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 2,222.25
02 65 00 00-0061 EA >10,000 To 15,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 2,863.07
02 65 00 00-0062 EA >15,000 To 20,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Interior 3,442.27
02 65 00 00-0063 EA >20,000 To 30,000 Gallon Tank, High Pressure Water Wash And Rinse Ofdfank Interior. 4,361.43
02 6500 00-0064 EA >30,000 To 40,000 Gallon Tank, High Pressure Water Wash And Rinse©f Tank Interior 5,374.08
02 6500 00-0065 EA >40,000 To 50,000 Gallon Tank, High Pressure Water Wash And Rinse Of Tank Intefior 6,580.09

02 65 00 00-0066 Scrape Clean Tank Exterior ez es o oo.00a9)

02 65 00 00-0067 EA Up To 275 Gallon Tank, Scrape Clean Tank EXterior ...... 4 o i e 216.24
02 6500 00-0068 EA >275To 550 Gallon Tank, Scrape Clean Tank Exterior 287.95
026500 00-0069 EA >550 To 1,000 Gallon Tank, Scrape Clean Tank Exterior 377.31
026500 00-0070 EA >1,000 To 2,000 Gallon Tank, Scrape Clean Tank Exterior, . 522.51
02 65 00 00-0071 EA >2,000 To 5,000 Gallon Tank, Scrape Clean TANK EXtEriof.d. .........cccovveoeesdiiaseneieneinnns 1,157.11
02 65 00 00-0072 EA >5,000 To 6,000 Gallon Tank, Scrape Clean Tank Exterior M. ..........fisl oiiicins 1,465.14
02 65 00 00-0073 EA >6,000 To 8,000 Gallon Tank, Scrape Cléan Tank Exterior..... e 1,714.48
02 65 00 00-0074 EA >8,000 To 10,000 Gallon Tank, Scrapé Clean TankExterior 2,155.34
026500 00-0075 EA >10,000 To 15,000 Gallon Tank, Scrape ‘Clean Tank Exterior 2,801.41
026500 00-0076 EA >15,000 To 20,000 Gallon Tank, Scrape Clean'Tank Exterior 3,516.33
02 6500 00-0077 EA >20,000 To 30,000 Gallon Tank, Scrape CleanTank Exterior 4,578.55
02 65 00 00-0078 EA >30,000 To 40,000 Gallongdfank, Scrape Clean TankKiExterior 5,494.26
02 65 00 00-0079 EA >40,000 To 50,000 Gallén Tank, Scrape Clean TankExterior 6,867.83
02 65 00 00-0080 Tank And Piping Remeval c2es)
Note: Excludes excavation.
02 65 00 00-0081 RemayvalfAnd,Disposal QfPiping oz ss 0o co-0os0)
Note: dneludes remoyal, inspection, [0ading, transporting pipe to disposal facility or transfer station within 15
miles'and disposal fees.
02 6500 00-0082 LF Up(To 4", Removal And Disposal Of PiPiNg .........ccueciriiriiiiiiiiiiesireee e ....17.46
02 6500 00-0083 LF >4"Te 8", Removal And Disposal Of Piping ..........ccccoriiiiiiininiiiiiiiiciccisccceeeae .23.29

02 65 00 00-0084 Cut StrapspEXtract Tank From The Diggings And Block To Prevent

Movement (02 65 00 00-0080)

Note: Excludes excavation or backfill.
02 65 00 00-0085, EA UpTo 275 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement..........................
02 65 00 00-0086. ZEA  >275 To 550 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement

.889.99

02 65 00 00-0087 EA  >550 To 1,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..

026500 00-0088 EA %>1,000 To 2,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement .. 1,112.49
02 6500 00-0089 EA (2,000 To 5,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement .. .1,557.47
02650000-0090 EA >5,000 To 6,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement .. .1,957.96

02 6500 00-0091 EA >6,000 To 8,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..
02 6500 00-0092 EA >8,000 To 10,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement
02 6500 00-0093 EA >10,000 To 15,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..
026500 00-0094 EA >15,000 To 20,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..
026500 00-0095 EA >20,000 To 30,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ..
02650000-0096 EA >30,000 To 40,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ........
02 650000-0097 EA >40,000 To 50,000 Gallon Tank, Cut Straps, Extract Tank From The Diggings And Block To Prevent Movement ......... 7,313.03

02 65 00 00-0098 Cut Tank Into Sections That Can Easily Be Transported And Disposed Of

When Necessary (02 65 00 00-0080)

Note: Includes 1 lengthwise at every 4' on-center height wise.
02650000-0099 EA >1,000 To 2,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02650000-0100 EA >2,000 To 5,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 65 00 00-0101 EA  >5,000 To 6,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of.
02 6500 00-0102 EA >6,000 To 8,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of

...1,910.13
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026500 00-0103 EA >8,000 To 10,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of....
0265 0000-0104 EA >10,000 to 15,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 650000-0105 EA >15,000 to 20,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of
02 650000-0106 EA >20,000 To 30,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of..
02 6500 00-0107 EA >30,000 To 40,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of..
02 650000-0108 EA >40,000 To 50,000 Gallon Tank, Cut Tank Into Sections That Can Easily Be Transported And Disposed Of..

..2,292.15
2,849.71
3,427.91
4,284.88
5,356.11
..6,695.13

02 65 00 00-0109 Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer

Station (02 65 00 00-0080)
Note: Includes disposal fee.
02650000-0110 EA Up To 275 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer{Station ...
For Each Additional Mile >15 Miles, Add
02650000-0111 EA >275 To 550 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or dransfer Station
For Each Additional Mile >15 Miles, Add

02650000-0112 EA >550 To 1,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station..h... 4.0
For Each Additional Mile >15 Miles, Add 7.

02650000-0113 EA >1,000 To 2,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility\Or Transfer Station..™"............
For Each Additional Mile >15 Miles, Add 9.2

02650000-0114 EA >2,000 To 5,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Bisposal Facility Or Transfer Station.............
For Each Additional Mile >15 Miles, Add

02650000-0115 EA >5,000 To 6,000 Gallon Tank, Load, Transport, And Dispose Of Tank At DisposaliFacility Or Transfer Station....
For Each Additional Mile >15 Miles, Add

02650000-0116 EA >6,000 To 8,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Fagility Of Transfer Station.............
For Each Additional Mile >15 Miles, Add

02650000-0117 EA >8,000 To 10,000 Gallon Tank, Load, Transport, And Dispoese OfTank At Disposal Facility Or Transfer Station...........
For Each Additional Mile >15 Miles, Add

02650000-0118 EA >10,000 To 15,000 Gallon Tank, Load, Transport, Ahd Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

02650000-0119 EA >15,000 To 20,000 Gallon Tank, Load, Transport, And‘Dispese Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

02650000-0120 EA >20,000 To 30,000 Gallon Tank, Load, Jifansport, Ahd DispaseyOf Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

02 650000-0121 EA >30,000 To 40,000 Gallon Tank, Load, Transport, And‘Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Miles, Add

02650000-0122 EA >40,000 To 50,000 Gallon Tank, Load, Transport, And Dispose Of Tank At Disposal Facility Or Transfer Station
For Each Additional Mile >15 Milesf Add

02 65 00 00-0123 Other Storage Tank RemOVa'S(ozesooooroosm

026500 00-0124 GAL Removal Of Cement LIRIMG i . ..ottt ettt e et e ettt h et et ettt e et et e ea e e et et neneene 0.55
026500 00-0125 GAL Sandblast Tank In Prep'For Lining Or Welding; Remove Sand, Vacuum Walls And Seams 0.20
026500 00-0126  GAL Install Epoxy For Interior Cofresion Protection . ...0.85
02 65 00 00-0127 Tank Closure Report(oz 65 00 00-0080)
Note: Excludes soils tests. See CSI section 02 65 00 00-0006 for soil tests.
02 6500 00-0128 EA™ Prepare Tank Closure Report ettt 2,497.24

02 65 00 00-0129 Temporary Tanks czes)
02 65 00 000130 Temporary HOIdlng Tanks (02 65 00 00-0129)

02 65 00 0040131 Above Ground Temporary Holding Tanks, Monthly Rental ez 65 00000150

0265,00 000182 MO 550 Gallon, Stainless Steel, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental . ..596.83
02 65,00,00-0133 %, MO _630 Gallon, Polyethylene, DOT Approved, Above Ground Temporary Holding Tanks, Monthly Rental . .

02 65 00 00-0134““MO 630 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
026500 00-0135 MO 4,000 Gallon, Polyethylene, Stackable, Above Ground Temporary Holding Tanks, Monthly Rental
02165,00,00-0136 MO 4,000 Gallon, Polyethylene, Trailer Mounted, Above Ground Temporary Holding Tanks, Monthly Rental
02 6500°00-0137 » MO 6,000 Gallon, Polyethylene, Total Drain, Above Ground Temporary Holding Tanks, Monthly Rental
02 6500 00-0138 MO 21,000 Gallon (500 BBL), Steel, Open, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental
0265 00 00-0139 MO 21,000 Gallon (500 BBL), Steel, Closed, Stationary, Above Ground Temporary Holding Tanks, Monthly Rental ..
026500 00-0140 MO 21,000 Gallon (500 BBL), Steel, Vapor Proof, Above Ground Temporary Holding Tanks, Monthly Rental

02 65 00 00-0141 Secondary Containment Berm oz s oo o129
026500 00-0142 MO Secondary Containment Berm Monthly RENTAI ..........cc.ooiiiiiiiiiiiee e 1,293.13

02 80 Facility Remediation,

02 81 Transportation and Disposal of Hazardous Materials e
02 81 00 00-0001 Equipment Oil Drain And Disposal ez

028100 00-0002 TRIP Drain Oil Filled Equipment, Place In Approved Container And Transport To Disposal Site ............ccceererrriniinincnieinens 419.93
Note: Excludes Disposal Cost.
02 81 00 00-0003 DRM Disposal Of Non-Polychlorinated Biphenyl (PCB) Oil In Normal Landfill, Per Partial Or Full 55-Gallon Drum...................... 65.99

Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 81 00 00-0004 DRM Disposal Of Non-Toxic Polychlorinated Biphenyl (PCB) QOil Into A Lined Landfill, Per Partial Or Full 55-Gallon

Note: Excludes draining, placing in approved container, and transporting to disposal site.

June 2021 copyright 2021 The Gordian Group, Inc.
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02 Existing Conditions

02 80 Facility Remediation

SAN BERNARDINO

COUNTY

02 81 Transportation and Disposal of Hazardous Materials

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
02 81 00 00-0005 DRM Disposal of Toxic Polychlorinated Biphenyl (PCB) Oil By Incineration, Per Partial Or Full 55-Gallon Drum ............ccccceevu.. 539.91
Note: Excludes draining, placing in approved container, and transporting to disposal site.
02 81 00 00-0006 CF Hazardous Polychlorinated Biphenyl (PCB) Oil Filled Equipment Disposal At Approved Site 71.87

Note: Includes handling of equipment and disposal at approved site. Excludes draining of PCB contaminated oil
prior to disposal.

02 82 Asbestos Remediationes
See CSl section 01 56 16 00-0034 for temporary stud walls, 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers.

028213 Asbestos Abatement o«
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing s 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody.
documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase
Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.

028213 00-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ...... 87.17
0282 1300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing 38.99
0282 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing ..........ccccccvvvrerinennn, 45.71
028213 00-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing 72.60
02 8213 00-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing 125.03
02 8213 00-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing..........cccecerviririininieniesiceen 151.92
02 8213 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing 30.92
0282 1300-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing... . 37.64
0282 1300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing 51.09
028213 00-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test 38.99
028213 00-0012 EA Next Day Turnaround, (Air Point Counting) PLM Test 45.71
028213 00-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test 72.60
02 8213 00-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing 125.03
028213 00-0015 EA Next Day Turnaround, (Air) TEM Test, Asbestos Testing 143.85
0282 1300-0016 EA  Same Day Turnaround, (Air) TEM Test, Asbestos Testing 200.32
028216 Engineering Control of Asbestos Containing Materials c3s)
02 82 16 00-0001 Asbestos Encapsulation (Lock-Dawn) k2s: s
02 8216 00-0002 SF  Asbestos Encapsulant Spray Adhesive (LockéDown), Per Coat..... SO S U SOOPPRRURN 1.37
0282 16 00-0003 SF  Asbestos Binding Compound Encapsulant/Sealant, Per Coat'Requireds(Fiberlock® ABC® Asbestos Binding
Compound)

0282 16 00-0004 SF Asbestos Fiberspray Encapsulation (Fiberlock® ABC Fiberspray®)
02 82 16 00-0005 SF  Asbestos Acrylic Encasement/Encapsulation (Eiberlock® Lag-Kote®)
02 82 16 00-0006 SF  Water Activated Repair Cloth Encapsulant (Fiberlock® Lag-Kwik®)
0282 16 00-0007 SF  Water Activated Repair ClotiiEncapsulant (Fiberlock® Lag-Kloth®)

02 82 33 Removal and Disposal oftAsbestos Containing Materials c: s>

Note: Tasks include materials, £quipment; mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows,
etc.), signage, removal, lockdown encapsulantyapplied to surfaces, bagging, clean-up, vacuuming, transportation for up to 25
miles, disposal of waste at transfer facility orfinal destination, personnel health monitoring, negative air, documentation and
other associated costsgécessany, for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and
local regulations. VVhere types of AEM are listed by quantity, the quantity of the entire project, not a particular work area, is to
be used in determiining which taskiapplies. For certain types of work, there is a task with a unit of measure of SET for a
quantity of less than 10 LF or SF (10 LF to 20 LF for ACM pipe insulation), followed by a series of tasks for other quantities.
For those tasks the contractor will be{paid the first task with a unit of measure of EA, plus an additional task to arrive at the
appropriate quantity for the project. This does not apply to glove bag projects.

02 82 33 00-0001 Pipe'And Pipe Fittings Insulation, Asbestos Abatement And Disposal c2s233
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal o2 s2 3 000001

NotetDiameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Uprto 6) Diameter Pipe Insulation, Asbestos Abatement And Disposal cze23

00-0002)
See CSI section 02 82 33 00-0017 for projects with less than 10 LF.

02 8233 00-0004 “SEI Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 1,097.52
For'Work In Restricted Working Space, Add 324.87

02823300-0005 LF >20 To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal... 37.65
For Work In Restricted Working Space, Add 11.08

02823300-0006 LF >250To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal. 28.42
For Work In Restricted Working Space, Add 8.31

02 823300-0007 LF >500To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal. 21.50
For Work In Restricted Working Space, Add 6.23

02 823300-0008 LF >2,500To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 16.30
For Work In Restricted Working Space, Add 4.67

02 8233 00-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal.............ccccceueuen 14.27
For Work In Restricted Working Space, Add 4.06

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal ez

33 00-0002)
See CSlI section 02 82 33 00-0017 for projects with less than 10 LF.

02 8233 00-0011 SET Up To 20 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal e 1,112.14
For Work In Restricted Working Space, Add 324.87
02823300-0012 LF >20To 250 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 43.92
For Work In Restricted Working Space, Add 12.74
copyright 2021 The Gordian Group, Inc. June 2021
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MINOR TOTAL DIRECT DEMOLITION
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02823300-0013 LF >250To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 33.30
For Work In Restricted Working Space, Add 9.55
02 823300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal 25.34
For Work In Restricted Working Space, Add 7.16
02823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal...........c.ccceoveiiniiiienneinnns 19.37
For Work In Restricted Working Space, Add 5.37
02823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal . 17.04
For Work In Restricted Working Space, Add 4.67

02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Dispasal cz¢2 3

00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor)@are not required
for glove bag projects unless required by local codes.
02 823300-0018 SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0019 LF >3 To 20 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add
02 823300-0020 LF >20 To 250 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add
02823300-0021 LF >250 To 500 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add
02823300-0022 LF >500 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add

02 82 33 00-0023 Thermal Insulation, Asbestos Abatement’And Disposal cze:33
02 82 33 00-0024 Calcium Block Insulation, Asbestos Abatement And Disposal czs2 33000023

02 823300-0025 SET Up To 10 SF, Calcium Block Insulation, Asbestos Abatement AN DiSPOSAIMMEzs: .............ervevirerieiirieieeisieieeee e 1,090.21
02823300-0026 SF >10 To 500 SF, Calcium Block Insulation, Asbestos Abatement’And Disposal™ . 44.86
02 823300-0027 SF >500 To 2,500 SF, Calcium Block InsulationgzAsbestos Abatement And Disposal 37.01
02 823300-0028 SF >2,500 To 10,000 SF, Calcium Block Insulation;"Asbestos Abatement And Disposal ...........c.cccceuenee. 29.73
02823300-0029 SF >10,000 SF, Calcium Block Insulation, Asbestos Abatement And Disposal 24.28

02 82 33 00-0030 Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal cze23300-

0023)

02 823300-0031 SET Up To 10 SF, Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 1,086.56
02823300-0032 SF >10To 500 SF, Fibrolis Glass Blanket Insulation; Asbestos Abatement And Disposal.. 39.45
02 823300-0033 SF >500 To 2,500 SF¢Fibrous Glass Blanket Insulation, Asbestos Abatement And Disposal 31.61
02823300-0034 SF >2,500 To 10,000 SF; Fibrous(Glass Blanket Insulation, Asbestos Abatement And Disposal 24.34
02 823300-0035 SF >10,000 SF, Fibrous Glass'Blanket Insulation, Asbestos Abatement And Disposal 18.89

02 82 33 00-0036 Fibrous Glass Board Insulation, Asbestos Abatement And Disposal czs23:00-

0023)

02 82 33 00-0037 SET 4UpTo 10 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal . .1,085.34
02 8233 00-0038 SF{ >10 To600,SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 34.99
02823300-0039 SF >500 To 2;800,SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 27.15
02 82 33 00-0040 __SE_ >2,500 To 10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal . 19.87
02 82 33 00-0041 ““SE._ >10,000 SF, Fibrous Glass Board Insulation, Asbestos Abatement And Disposal 14.41

02 82 33 00-0042 Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

DiSposa| (02 82 33 00-0023)
Note: e.g., duct, boiler, tank, etc.

02 82:33)00-0043 WSETaUp To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 1,092.04
02 82 331000044 SF*>25 To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 37.29
02 8233 00-0045 SF >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 29.44
02 82 3300-0046, SF >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal...........c.cccceririiinnnnnenns 22.17
02 82 3300-0047  SF >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal 16.72

02 82 33)00-0048 Surfacing Material, Asbestos Abatement And Disposal czs:33
02 82 33 00-0049 Fireproofing, Asbestos Abatement And Disposal ez s2 33 00003

Note: Exposed surface area, includes associated overspray. See CSI section 02 82 33 00-0088 for asbestos
abatement for up to 1 sf sections to expose area for attachments.

02 823300-0050 SET Up To 25 SF, Fireproofing, Asbestos Abatement And DiSposal..............ccciiiiiiiiiiiiiiiiiiiiieceeeee e 1,092.04
02823300-0051 SF >25To 500 SF, Fireproofing, Asbestos Abatement ANd DISPOSAL ...........curuiruiiiuiriiiiieieeieie st 44.66
02823300-0052 SF >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal . ...33.58

02 8233 00-00563 SF >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal
02 8233 00-0054 SF >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ....

02 82 33 00-0055 Acoustical Plaster, Asbestos Abatement And Disposal c2s23300.00es)

Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.

02 823300-0056 SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And DiSPOSAl ........ccceiruiiiiriiniiinieiiesee et 1,088.99
02 82 33 00-0057 SF >25To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal ..18.74
02 8233 00-00568 SF >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal.. 14.23
02 823300-0059 SF >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal...........cccoereiveninnne 10.61
028233 00-0060 SF >10,000 SF, Acoustical Plaster, Asbestos Abatement ANd DISPOSAL.........c..ciuiiiiriiiiiiiiiiiie e 7.91
June 2021 copyright 2021 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI UOM DESCRIPTION UNIT COST UNIT COST
02 82 33 00-0061 Gypsum Wall Board, Asbestos Abatement And Disposal ez s2 33 000015
02823300-0062 SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 1,095.09
For Additional Layer, Add 297.80
02 823300-0063 SF >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal.... 14.46
For Additional Layer, Add 3.91
02823300-0064 SF >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal...... 10.61
For Additional Layer, Add 2.85
02823300-0065 SF >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 8.36
For Additional Layer, Add 228
02 8233 00-0066 SF >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 6.56
For Additional Layer, Add 1.74
02 82 33 00-0067 SF >50,000 To 100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal 5.21
For Additional Layer, Add 1.37
02 82 33 00-0068 SF >100,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal. 421
For Additional Layer, Add 1,09
02 82 33 00-0069 Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,
Asbestos Abatement And Disposal 2 s233 000048
02 8233 00-0070 SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And
DISPOSAN ...ttt ettt 1,088.99
02823300-0071 SF >25To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement,And
DISPOSAL ...ttt ettt ettt te et an 27.22
02823300-0072 SF >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Masti¢c, Asbestos Abatement
AN DISPOSAL...ueiiiiiiiiiieiesiieiesie e cifiaape e .20.00
02823300-0073 SF >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile AnddMastic, Asbestos
Abatement ANd DISPOSAl .......cc.ciouiriiiiiiiieiesiieiesie et 15.67
02 823300-0074 SF >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos
Abatement And DiSPOSal ..........cccveriirieriiiiiiieeeeeeeee s 12.25
02 82 33 00-0075 SF >50,000 SF, Gypsum Wall Board (Or Backer Board) With Géramic Tile And Mastic)Asbestos Abatement And
DISPOSAL ...ttt see e bt eeeneeeeeeneeenee e e e ee et B ettt ettt et et s e e e eneenneenee 8.81
02 82 33 00-0076 Stucco, Asbestos Abatement And Disposal oz 233 00.00ss)
02823300-0077 SET Up To 50 SF, Stucco, Asbestos Abatement Afd Disposal™iiib......coovvereodhunriniiiininne 1,095.09
02 8233 00-0078 SF >50 To 500 SF, Stucco, Asbestos Abatemént’And Disposal M west@ee oo 31.62
02 8233 00-0079 SF >500 To 2,500 SF, Stucco, Asbestos Abatement AnddDisposal ... e 23.78
02 8233 00-0080 SF >2,500 To 10,000 SF, Stucco, Asbestos Abatement And Disposal ............ccecereriieiiniicneenienenn. 17.89
02 823300-0081 SF >10,000 SF, Stucco, Asbestos Abatement AN DISPOSal..............cccovrerirueuininriieirinreeeinas 13.48
02 82 33 00-0082 Spray On Acoustieal Ceiling, Asbestes Abatement And Disposal ez s2 330008
02 82 33 00-0083 SET Up To 50 SF, Spray Of Acoustical Ceiling, Asbestos Abatement And DiSposal .............ccoiiiiiiiiiiiiiniiieseeeeees 1,095.09
02 8233 00-0084 SF >50To 500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 12.28
02823300-0085 SF >500To 2,500 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 9.51
02823300-0086 SF >2,500 To 10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And Disposal 7.01
02823300-0087 SF >10,000 SF, Spray On Acoustical Ceiling, Asbestos Abatement And DiSPOSal ...........cc.ciriiiiriniiiiiirereeeese e 5.30
02 82 33 00-0088 Firegproofing For. Small Areas, Asbestos Abatement And Disposal o223 0000ss)
Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSI section 02 82 33
00-0049 for areas > 1 SF.
02 82 33 00-0089 EAN Up To SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal............cc.ccccceuiinines 180.86
Note: Forlasbestos apatement for up to 1 SF sections to expose steel area for welding attachments.
02 82 33 00<0090 Plywood, Asbestos Abatement And Disposal ez s3 00.00a8)
02 8233 00-0091, SET "UpTo 40 SF, Plywood, Asbestos Abatement And Disposal 1,092.65
02 82 33 00-0092° Z,SF  >50 To 500 SF, Plywood, Asbestos Abatement And Disposal
02 82 33 00-0093 SE, >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal
02 82 33 00-0094 SE %, >2,500 To 10,000 SF, Plywood, Asbestos Abatement And DiSposal...........ccceeeeirieniciaenieieaens
02 82 33 00-0095 SF " >10,000 SF, Plywood, Asbestos Abatement And Disposal...
02 82 33 00-0096 Flooring Material, Asbestos Abatement And Disposal c:s233
02 82 33 00-0097 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal
82 33 00-0096)
02 82 33 00-0098 Floor Tile Or Linoleum, Asbestos Abatement And Disposal czz 3300000
Note: Single layer or first of multiple layers. Excludes mastic.
02823300-0099 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
DISPOSAL ...ttt 1,085.34
For Each Additional Layer, Add 271.34
02823300-0100 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
Disposal . ...7.62
For Each Additional Layer, Add 91
028233 00-0101 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
DISPOSAL ..tttk H ekt ekt e ek e e R oAt R eEeh £ R e e R e SR e e £ ek et et R et et et ettt e et e neenen 6.24
For Each Additional Layer, Add 1.56
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02
02 80

Asbestos Remediation

02 82

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02823300-0102 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
=] o T SO USSR S PROTSY 4.98
For Each Additional Layer, Add 1.25
02823300-0103 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 3.45
For Each Additional Layer, Add 0.86
02 82 33 00-0104 Carpet, Asbestos Abatement And Disposal czs2 300000
02 823300-0105 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement And DiSPOSal ..........c.coruiiiiiiiiiiiiiiiie e e 1,085.34
02823300-0106 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal........ .5.95
02 823300-0107 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.... 4.82
02823300-0108 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal 3.53
02823300-0109 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement And DiSposal...........ccccevrenriineneiiennne ..2.68
02 82 33 00-0110 Wall Or Cove Base, Asbestos Abatement And Disposal cze2 33 00008
Note: Up to 12".
02823300-0111 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement And DiSposal ........ . i oo amaBi et eeeieees 364.02
02823300-0112 LF >25To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 4.94
02823300-0113 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 3.01
02823300-0114 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal 1.92
02823300-0115 LF >2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .1.39
02 82 33 00-0116 Mastic, Asbestos Abatement And Disposali@ss s 00006
Note: Applies to single layer or bottom layer only of multiplé layers:{Non hydrocarbon with pine, citrus or no odor.
02823300-0117 SET Up To 100 SF, Mastic, Asbestos Abatement And DiSPOSAI ........... 5 cceeieioiiiiiiiieice e 1,089.00
Note: Applies to bottom layer only if multiple layers¢
02823300-0118 SF >100 To 500 SF, Mastic, Asbestos Abatement And DISPOSal ..t M. ..ot 2.76
Note: Applies to bottom layer only if multiple layers.
02823300-0119 SF >500 To 2,500 SF, Mastic, Asbestos AbatementsAnd DiSPOSAL.............cceiiiiiiiiiiiieiee e eeanes 2.04
Note: Applies to bottom layer only if mulfiple-layers.
02823300-0120 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ARAIDISPOSAIML............c.oviviiiiiiiiiiiccce s 1.58
Note: Applies to bottom layer only if multiple layers.
02823300-0121 SF  >10,000 SF, Mastic, Asbestos Abatement ANd DiSPOSAI lui.....eiuuiiiiiiiiieieiieie ettt ettt e et eesee e e aneeneeanen 1.28
Note: Applies to bottom layegonly if multiple layers.
02 82 33 00-0122 Hardwood Floofing System WithyASbestos Barrier Paper Backing,
Asbestos Abatement And DiSpOSB' (02 82 33 00-0096)
Note: Includes finish wood,4a@sbestos barrier paper, cleanup of sub-wood floor, fasteners, wood fillers and
protection of clean crawl space from contamination.
02823300-0123 SET Up To 100,SF, Hardwood Fleoring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
[T oo - | OSSPSR 1,107.27
02823300-0124 SF >100 To 500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DISPOSAN ...t b ot Rt f £kt ettt ekttt ettt 8.77
02823300-0125 SF 4 >500 To 2,500 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
DI oLo T L TSSOSO USOPUPOROPROPON 6.46
02823300-0126 SF >2,500 To 10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement
AN DS POS A i ettt h et h e h b a b a e b h et h £ e £ e h £t e oA £ et b £ e et e bt et e bt enn et e eneeteane 5.11

02 82 33 00-0127 SF

02 82 33 00-0128

02 8233 00-0129" SET
0282 3300-6130 SF
02,82 33 00-0131 SF
02 82 33 00-0132° SF
02,82 33 00-0133  SF

02 82 3300-0134
02 82 33 00-0135

02 82 33 00-0136

028233 00-0137 SET
028233 00-0138 SF

028233 00-0139 SF
02 8233 00-0140 SF
02 8233 00-0141 SF

028233 00-0142 SF

June 2021

>10,000 SF, Hardwood Flooring System With Asbestos Barrier Paper Backing, Asbestos Abatement And
Disposal

Cementitious Underlayment For Flooring, Asbestos Abatement And

DiSposa| (02 82 33 00-0096)
Up To 100 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal ....

1,095.08

>100 To 500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal............cccceriiiieniiiiinininenns 9.78
>500 To 2,500 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal............cccccoceeiiiiiiiiinnnnee 6.44
Note: Includes detachment of mounted objects before removal.
>2,500 To 10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal.............ccccecervuineninens 5.09
>10,000 SF, Cementitious Underlayment For Flooring, Asbestos Abatement And Disposal 4.19
Roofing, Asbestos Abatement And Disposal 25235
Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ez e 3000134
Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc.
Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSposal (02 82 33 00-0135)
Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal.......... 1,113.37
>125 To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
[T ol | OO OO OSSOSO OSSOSO OO PSSO PSR POUPSPRPOPPTPI 7.16
>1,000 To 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
=] o T SO S S PROTO 5.78

>5,000 To 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And
[T oo | SRS PSSRSO 4.67
>10,000 To 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

Disposal
>20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal .
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02 82 33 00-0143 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And DiSpOSﬁl (02 82 33 00-0135)

02 8233 00-0144 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal......... 1,136.51

0282 3300-0145 SF >1_10 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

0282330005 SE +1.000 155000 SF. 5+ o 8 Average Thidkness. Bl U Ta And Fo Roaig, Asbesios Abstamant And o

02823300047 SE 28,000 15 10,000 S 5+ o 5 Average Tickness B Up Ta An o Rostng, Asveson Absisment g~ 4 -

025253000148 SF 210000 To 2000057, 1o 5 Averge Tekvos B U To A ol i, Ao v A .
[T | OSSOSO SSRPSUSNS

02823300-0149 SF >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposalg

02 82 33 00-0150 >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And DiSposal (02 82 33 00-0135)

02823300-0151 SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement Ard Disposal 4., . 1,163.32

02823300-0152 SF >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..... .9.48

02 823300-01563 SF >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement AhddDisposal ..

02 8233 00-0154 SF >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And\Disposal .4
02823300-0155 SF >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DISPOSAL ...ttt ettt ettt ae e

02 8233 00-0156 SF >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, AsbestosfAbatement And Disposal

02 82 33 00-0157 Shingles And Felt Roofing, Asbestos Abatement And Disposakees: s 00134
02 82 33 00-0158 Shingles And Felt Roofing, Asbestos Abatement AndhBDisposal ez 253 000157

02823300-0159 SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abateméent And Disposal 1,090.52
Note: Single or first of multiple layers.
02823300-0160 SF >125To 1,000 SF, Shingles And Felt Roofing, Asbestos/Abatement And Disposal 6.98
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.75
02 8233 00-0161 SF >1,000 To 5,000 SF, Shingles And Felt Roofingf Asbestos Abatement And Disposal 5.60
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.40
02 823300-0162 SF >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 4.49
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.12
02823300-0163 SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal 3.39
Note: Single or first of multiple, layers.
For Each Additional Layer, Add 0.85
02 8233 00-0164 SF >20,000 SF, Shingles And Felt Roofing, Asbestos Abatément And DiSPOSAl ..........cuiiiiiiiriiiiiiiiiie e 2.55
Note: Single or first of multiple layers.
For Each Additional Layer; Add 0.64

02 82 33 00-0165 Roof Penetration Mastic,)Asbestos Abatement And Disposal ez 2 000130

02823300-0166 SET Up Ta'10 SF, RoofPenetration Mastie, Asbestos Abatement And DiSPOSaAL.........cceiviriiiiiiiiienieieseee e 361.58
02823300-0167 SF >10{To 50 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal 2.76
02823300-0168 SF >50To 100 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .. 2.28
02823300-0169 SF >100 To 250 SF, Roof Penetration Mastic, Asbestos Abatement And Disposal .............ccceeeruevrennne. 1.85
02 8233 00-0170 SF, >250 SE, Roof Penetration Mastic, Asbestos Abatement And Disposal ...1.36

02 82 33 00-0171 Roeof Curb"Mastic, Asbestos Abatement And Disposal ez 000130

02 82 33 00-0172 WSET, Up To 10,LF, Roof Curb Mastic, Asbestos Abatement And DiSPOSAL..........coueruiurriiriiiriinieieiireeieieeeeeeie e
02 8233 00-0478, LF““>10To 20 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 8233 00-0174 ,LF >20 To 50 LF, Roof Curb Mastic, Asbestos Abatement And Disposal
02 8233 00-0175  LE,  >50 To 150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ...
02823300-0176 LE W >150 LF, Roof Curb Mastic, Asbestos Abatement And Disposal ...

02 82 33 00-0177 Asbestos-Cement Products, Asbestos Abatement And Disposal czs23s
02 82 33 00-0178 Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 2z 3300

0177)
Note: Includes detachment of mounted objects before removal.

02 823300-0179 SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 1,095.08
Note: Includes detachment of mounted objects before removal.

02823300-0180 SF >100 To 500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 7.50
Note: Includes detachment of mounted objects before removal.

02823300-0181 SF >500 To 2,500 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ... 3.81
Note: Includes detachment of mounted objects before removal.

02823300-0182 SF >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 3.07
Note: Includes detachment of mounted objects before removal.

02823300-0183 SF >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal 2.68

Note: Includes detachment of mounted objects before removal.
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02 82 33 00-0184 Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal czs23300-
0177)
02 823300-0185 SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 1,095.08
02823300-0186 SF >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 6.53
02823300-0187 SF >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..... 3.40
02823300-0188 SF >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal.................... 2.75
02823300-0189 SF >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal 2.41
02 82 33 00-0190 Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And
DlSposa| (02 82 33 00-0177)
02823300-0191 SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .S ..o o 917.04
02823300-0192 LF >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal 38.38
02823300-0193 LF >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal 29.15
02823300-0194 LF >250To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal 22.23
02823300-0195 LF >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Dispesal 17.04
02823300-0196 LF >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos AbatemenhAnd Disposal...........uw........... 13.14
02823300-0197 LF >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal 12.86
02 82 33 00-0198 Exterior Transite Siding, Asbestos Abatement And Dispa8al - s s w01
02823300-0199 SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And Disposal........- 0 ool 1,103.55
Note: Single or first of multiple layers.
02823300-0200 SF >125To 1,000 SF, Exterior Transite Siding, Asbestos AbateméntyAnd Disposal 5.89
Note: Single or first of multiple layers.
02 823300-0201 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbesto§ Abatement And Disposal ............cccccceeuenene 4.73
Note: Single or first of multiple layers.
02823300-0202 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement’And'Disposal 3.81
Note: Single or first of multiple layers.
02823300-0203 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal ............ccccccuevenee 2.89
Note: Single or first of multiple layers.
02823300-0204 SF >20,000 SF, Exterior Transite Siding,/Asbestos Abatemient ANd DISPOSal ..........c.cuiiriiiiiiiiieiieseee e 2.20
Note: Single or first of multiple layers.
02 82 33 00-0205 Asbestos Contamipated Debris, Asbestos Abatement And Disposal eze233
02 82 33 00-0206 Asbestos Contaminated Debris;, Asbéstos Abatement And Disposal c2s2 3300
0205)
02 823300-0207 SET Up To 10 CF, Asbestos, Contaminated Debris, Asbestos Abatement And DiSposal ...........cecuiriiiinenieiiinieesieie e es 736.55
For Work In Restricted Working Space, Add 216.58
02823300-0208 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal..... 73.24
For Work In Restricted Working Space; Add 21.53
02823300-0209 CF >100 Ji6 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal... 49.32
For Work IndRestricted Working Space, Add 14.36
02823300-0210 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal... 37.40
For Wark'In Restricted Working Space, Add 10.78
02823300-0211 CF<">500 T02,500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal 30.17
For Work In Restri¢ted, Working Space, Add 8.61
02 82 33 00-0212m€h,. >2,500 To 10;000,CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSposal.............ccoevrieiriinerienienieienieens 25.87
ForWork,In Restricted Working Space, Add 7.32
0282330040213 CF >10000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal 23.42
For Work In Restricted Working Space, Add 6.59
02 82 33,00-0214 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
82 38 00-0205)
02 8233 00-0215% SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal............ccccerveireirineienineneeeeeens 750.00
02823300-0216 EA >4 To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 71.63
02,8233 00-0247 EA >40 To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 50.09
028233 0070218, EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 39.37
02 8233 00-0219° EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal 32.87
02,82 33 00-0220 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .. 28.98
0282,33 00-0221 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And DiSposal............ccceeriiiiiniiiiiniiiiiicee. 26.78

02 82 33 00-0222

02 82 33 00-0223

02 82 33 00-0224
02 82 33 00-0225
02 82 33 00-0226

02 82 33 00-0227

02 82 33 00-0228
02 82 33 00-0229
02 82 33 00-0230
02 82 33 00-0231
02 82 33 00-0232

June 2021

Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢

82 33)
30" To 36" Fire Door, Asbestos Abatement And Disposal o2s23s 000222
SET Up To 1 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

EA >1To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

EA >20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal

HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And

DiSposa| (02 82 33 00-0222)
SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ...

LF  >50 To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
LF  >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal

LF  >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal......................

.............. 4.13
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02 823300-0233 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal 3.54
02 823300-0234 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal 3.06

02 82 33 00-0235

02 82 33 00-0236
02 82 33 00-0237
02 82 33 00-0238
02 82 33 00-0239
02 82 33 00-0240
02 82 33 00-0241
02 82 33 00-0242

02 82 33 00-0243

02 82 33 00-0244
02 82 33 00-0245
02 82 33 00-0246
02 82 33 00-0247
02 82 33 00-0248
02 82 33 00-0249
02 82 33 00-0250

02 82 33 00-0251

02 82 33 00-0252

02 82 33 00-0253

02 82 33 00-0254

02 82 33 00-0255

02 82 33 00-0256

02 82 33 00-0257

02 82 33 00-0258

02 82 33 00-0259

02 82 33 00-0260

02 82 33 00-0261

02 82 33 00-0262

02 82 33 00-0263
02 82 33 00-0264

02 82 33 00-0265

02 82 33 00-0266

02 82 33 00-0267

02 82 33 00-0268

02 82 33 00-0269

02 82 33 00-0270

02 82 33 00-0271

02 82 33 00-0272

02 82 33 00-0273
02 82 33 00-0274
02 82 33 00-0275
02 82 33 00-0276
02 82 33 00-0277
02 82 33 00-0278

Grout, Asbestos Abatement And Disposal czs2s3 000222

Note: e.g. flue grout.
SET Up To 10 LF, Grout, Asbestos Abatement And DiSposal ............ccceeiiiiniiinininiieiieicies
LF  >10 To 50 LF, Grout, Asbestos Abatement And DiSposal............ccccereriieniriienieineneeienene
LF  >50 To 100 LF, Grout, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Grout, Asbestos Abatement And Disposal
LF  >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal...........cccceervvenieiieninnieneanienens
LF  >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
LF  >2,500 LF, Grout, Asbestos Abatement And Disposal

Gaskets, Asbestos Abatement And Disposal ez 33 000222)
Note: e.g. rope, web cloth, flat.
SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
LF  >10 To 50 LF, Gaskets, Asbestos Abatement And Disposal
LF  >50 To 250 LF, Gaskets, Asbestos Abatement And Disposal
LF  >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And Disposal
LF  >2,500 LF, Gaskets, Asbestos Abatement And Disposal

Ceiling Tile Including Glue Removal, Asbestos Abatement/And Disposal s

33 00-0222)
Note: e.g. grid, spline, or glued on.
SET Up To 50 SF, Ceiling Tile, Asbestos Abatement And Disposal.................. e e 728.02
Note: Including Glue Removal
SF  >50 To 1,000 SF, Ceiling Tile, Asbestos Abatement And Disposal 15.46
Note: Including Glue Removal
SF  >1,000 To 2,500 SF, Ceiling Tile, Asbestos Abatement AR DiSPOSAL........ etk c..cueee tmteeeeereeieeeteseeeeseseese e see e asesseeasees 7.50
Note: Including Glue Removal
SF  >2,500 To 10,000 SF, Ceiling Tile, Asbestos Abatement ARd DiSPOSAL......... eas..eeuereeeeuiiieieiiaieieteseeeeie e seeeasees 5.11
Note: Including Glue Removal
SF  >10,000 SF, Ceiling Tile, Asbestos Abatemeft And DiSpoSaliiin...........oooadfiinrl o i 4.36

Note: Including Glue Removal

Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing,

Asbestos Abatement And Disposal ez s 2 000222
Note: Includes ceiling tile, asbestos barrier paper, andifurring strips.
SET Up To 50 SF, Nailed-OnfCeiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAL ... st e 725.22
SF  >50 To 1,000 SF,MNailed-OniCeiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSAL ... e el ettt ettt ettt ettt e e ane .15.46
SF  >1,000 To 2,500 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

AN DS PDOSBIIEE -t Samea i ettt ettt ettt a e h et h et eh e h e e R R et e e e £ e e e e e Rt e Re e Rt R e e R e bt e e e te et et e enennean 7.50
SF  >2,500(To 10,000 SF;,Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement

ANGIDISPOSAL ... ettt ettt ettt ettt ettt h e h b h et h e h e heh e h e h ek eh et R £ h £t e et et ettt ettt e et etene 5.11
SF  >10,000 SF, Nailed-On Ceiling Tile System With Asbestos Barrier Paper Backing, Asbestos Abatement And

DISPOSA ... e ettt ettt e e R e R e h £ h e R R e e e £t ettt h ettt ettt e et et enes 4.36

Caulking, Asbestos Abatement And Disposal sz 33000222

Non,Friable Caulking, Asbestos Abatement And Disposal 2 s2 s 00023
SETUp To 10,LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

ADAEMEND ANG DISPOSA ...ttt 361.17
LF  >10 To 50 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

Abatement ANd DISPOSAI ........cc.euiiiriiiiiiieiciire e 10.67
LE %, >50 To 100 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

ADBAtEMENt ANG DISPOSAL ...ttt e e e ene e e enean 7.53
LF  ">100 To 250 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

ADAEMENT AN DISPOSAI ...ttt ettt e et s e a et h bt h ettt h Rt e et e ettt e et e 5.61

LF  >250 To 1,000 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos
Abatement And Disposal ..
LF  >1,000 To 2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

ADAEMENE ANG DISPOSAL ...ttt ettt et et esteeteeseeea e eseeeseese e st ess e st es e e bes e et e eae e e e st et e st enseene et e s e entennean 3.35
LF  >2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos
ADAEMENT ANG DISPOSAL ...ttt ettt ettt h e h e e bt e h et bt e he e bt e h s e b e e e £t e h £ e et b e et e b e eab e bt et et e et etean 2.90

Window Putty, Asbestos Abatement And Disposal 233000222

SET Up To 10 LF, Window Putty, Asbestos Abatement And Disposal ....
LF  >10 To 50 LF, Window Putty, Asbestos Abatement And Disposal...
LF  >50 To 100 LF, Window Putty, Asbestos Abatement And Disposal
LF  >100 To 250 LF, Window Putty, Asbestos Abatement And Disposal...
LF  >250 To 1,000 LF, Window Putty, Asbestos Abatement And Disposal
LF  >1,000 LF, Window Putty, Asbestos Abatement And Disposal............ccceoeriririneniineneinnnns
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02 83 Lead Remediation s

See CSl section 01 56 16 00-0034 for temporary stud walls, 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal
site, 02 89 00 00-0003 for plastic sheeting for containment construction, 02 89 00 00-0010 for decontamination chambers.

028319 Lead-Based Paint Remediation s
02831913 Lead-Based Paint Abatement c::: 1

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registersy
windows, etc.), signage, removal, bagging, clean-up, vacuuming, transportation for up to 25 miles, disposalf personnel
health monitoring, negative air, documentation and other associated costs necessary for the completefremoval and
disposal of lead contaminated materials in accordance with EPA and local regulations. Where types of l€ad are listed by
quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task applies. See
CSl section 01 74 19 00-0037 for hauling in excess of 25 miles to transfer or disposal site.

02 83 19 13-0001 Minimum Charge For Lead-Based Paint Remediation ss1s 13

028319 13-0002 EA Lead-Based Paint Remediation Minimum Show Up Charge..........cccooiiiiiiiieniee e sasmmmmn ovveeeeee tanan e amnalieanne e 988.65
Note: For projects where the total lead-based paint remediation charge is les§ than the minimum eharge, ‘use
task "Minimum Charge For Lead-Based Paint Remediation" exclusively. Task "Minimum Charge ForiLead-Based
Paint Remediation" should not be used in conjunction with any other tasks in this section® Includes air sample
and personal air monitoring.

02 83 19 13-0003 Lead Sampling And Testing czss 1919
Note: Testing tasks include packaging of sample for shipping, shipping to testinghlab, chain of custody
documentation, analysis of sample, lab report, and sample disposal.\Excludes sampling time.
028319 13-0004 HR Certified Lead Sampling Technician For Bulk SamplingdOr'Air Monitoring ..83.22
028319 13-0005 EA X-Ray Fluorescence (XRF) Lead TeStING ........ccoooo il ittt 46.35
Note: Including Technician, 3 Readings Per Surface And Lab Feé
028319 13-0006 EA 5 Day Turnaround Toxicity Characteristic Leaching Procedure/(FTCLP) Lead Test And Lab Fee ....
0283 19 13-0007 EA 48 Hour Turnaround Toxicity Characteristic Leaching Progedure (TCLP) Lead Test And Lab Fee.
028319 13-0008 EA 24 Hour Turnaround Toxicity Characteristic Leachifig,Procedure (TCLP) Lead Test And Lab Fee.
028319 13-0009 EA 5 Day Turnaround Total Threshold Leaching Concentration (TTLE) Lead Test And Lab Fee
028319 13-0010 EA 24 Hour Turnaround Total Threshold Leaching Concentration (TTLC) Lead Test And Lab Fee.........ccoceveiriniiiiinicnne.
028319 13-0011 EA 8 Hour Turnaround Total Threshold|Leaching Concentration (TTLC) Lead Test And Lab Fee
028319 13-0012 EA 5 Day Turnaround Soluble Threshold Limit Concentration (STLC) Lead Test And Lab Fee
028319 13-0013 EA 3 Day Turnaround Solubledhreshold Limit Concentration (STLC) Lead Test And Lab Fee
028319 13-0014 EA 5 Day Turnaround LeaddWipe Samples‘And,Lab Fee
028319 13-0015 EA 24 Hour Turnaround dead Wipe Samples And @b Fee
028319 13-0016 EA 8 Hour Turnaround(Lead Wipe Samples And Lab Fee
028319 13-0017 EA 5 Day Turnaround Lead¥Air Samples And Lab Fee
028319 13-0018 EA 24 Hour Turnaround Lead Air Samples And Lab Fee.
028319 13-0019 EA 8 Hour Turnaround Lead Air Samples And Lab Fee...
028319 13-0020 EA 5 Day_diumaround Lead Water Test and Lab Fee
0283 19 13-0021 EA 24 Hour Turnaround Lead WaterTest and Lab Fee
0283 1913-0022 EA  8dHour Turnaround Lead Water Test and Lab Fee
0283 19 13-0023 EA 45 Day Turnaround Lead Paint Chip Test and Lab Fee
028319 13-0024 EA" "5 Day Turnaround Lead Soil Test and Lab Fee

02 83 19 13-0025 Chemical Stripping Of Lead Contaminated Material czs:1915)
NotedPer 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test\fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
placejof lead. These might include, but are not be limited to, chromium, cadmium and mercury.

02883,19 1350026 SF Balustrades, Chemical Stripping Of Lead Contaminated Material ..............cuouiriririiriiiiiiieieieeese e 31.76

For 0.025" (25 mil) Application, Add 1.78

For 0.03" (30 mil) Application, Add 2.78
0283 19130027 SF Balustrades, Ornate, Chemical Stripping Of Lead Contaminated Material .......... 4717

For 0.025" (25 mil) Application, Add 2.55

For 0.03" (30 mil) Application, Add 3.94
02 83 19 13-0028° LF  Up To 6" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material 13.61

For 0.025" (25 mil) Application, Add 0.79

For 0.03" (30 mil) Application, Add 1.26

For 0.125" (125 mil) Application, Add 6.76
028319 13-0029 LF >6"To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material 27.88

For 0.025" (25 mil) Application, Add 151

For 0.03" (30 mil) Application, Add 2.33

For 0.125" (125 mil) Application, Add 10.33
028319 13-0030 SF  Cornice, Chemical Stripping Of Lead Contaminated Material ..............c.oeiiiiiiriiiiiieei e 14.76

For 0.025" (25 mil) Application, Add 0.93

For 0.03" (30 mil) Application, Add 1.51
028319 13-0031 SF  Cornice, Ornate, Chemical Stripping Of Lead Contaminated Material ..............c.ccccccoiiniinnnnn. ....42.03

For 0.025" (25 mil) Application, Add 2.29

For 0.03" (30 mil) Application, Add 3.55
028319 13-0032 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material 9.07

For 0.025" (25 mil) Application, Add 0.60

For 0.03" (30 mil) Application, Add 1.00

For 0.125" (125 mil) Application, Add 6.77
028319 13-0033 SF Cabinets, Chemical Stripping Of Lead Contaminated Material .................cooiiiiiiiiiiiiiiiie e 26.55

For 0.025" (25 mil) Application, Add 1.48

For 0.03" (30 mil) Application, Add 231
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0283 1913-0034 SF Cabinets, Ornate, Chemical Stripping Of Lead Contaminated Material 33.88

For 0.025" (25 mil) Application, Add 1.84

For 0.03" (30 mil) Application, Add 2.86
028319 13-0035 SF  Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material 12.56

For 0.025" (25 mil) Application, Add 0.78

For 0.03" (30 mil) Application, Add 1.26
028319 13-0036 SF  Columns, Chemical Stripping Of Lead Contaminated Material ................ccccoiiniiiiiniiinnne 12.04

For 0.025" (25 mil) Application, Add 0.79

For 0.03" (30 mil) Application, Add 1.30

For 0.125" (125 mil) Application, Add 8.65
028319 13-0037 SF  Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material 1061

For 0.025" (25 mil) Application, Add 068

For 0.03" (30 mil) Application, Add 1.11
028319 13-0038 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Material .................occcoein S0l 11.07

For 0.025" (25 mil) Application, Add 0.70

For 0.03" (30 mil) Application, Add 1.15
02831913-0039 SF  Sectional Panel Or Roll-Up Doors, Chemical Stripping Of Lead Contaminated... 19.28

For 0.025" (25 mil) Application, Add 1.25

For 0.03" (30 mil) Application, Add 185
028319 13-0040 EA Electrical Devices, Chemical Stripping Of Lead Contaminated Material 55.27

For 0.025" (25 mil) Application, Add 3.06

For 0.03" (30 mil) Application, Add 4,78
028319 13-0041 LF  Door Frames, Chemical Stripping Of Lead Contaminated Material 13.65

For 0.025" (25 mil) Application, Add 0.83

For 0.03" (30 mil) Application, Add 1.34
0283 1913-0042 SF Wood Floors, Chemical Stripping Of Lead Contaminated Material ..................... @B ..oooeiiernerieeeeeee Saaalbans e 7.45

For 0.025" (25 mil) Application, Add 0.52

For 0.03" (30 mil) Application, Add 0.88
028319 13-0043 SF  HVAC Grilles, Chemical Stripping Of Lead Contaminated Material 28.39

For 0.025" (25 mil) Application, Add 1.57

For 0.03" (30 mil) Application, Add 2.45
0283 1913-0044 SF HVAC Grilles, Ornate, Chemical Stripping Of Lead Contaminated Material 33.88

For 0.025" (25 mil) Application, Add 1.84

For 0.03" (30 mil) Application, Add 2.86
02831913-0045 EA Hinges, Chemical Stripping Of Lead Contaminated Matetial 17.69

For 0.025" (25 mil) Application, Add 111

For 0.03" (30 mil) Application, Add 1.81
028319 13-0046 EA Up To 6" Diameter Hangers, Chemical Stripping/©f Lead Centaminated Material 21.83

For 0.025" (25 mil) Application, Add 1.32

For 0.03" (30 mil) Application, Add 2.12

For 0.125" (125 mil) Application, Add 12.24
02831913-0047 LF Up To 2" Diameter Pipes and Conduit, Chemical Stfipping Of Lead Contaminated Material 6.06

For 0.025" (25 mil) Application, Add 0.42

For 0.03" (30 mil) Application, Add 0.69

For 0.125" (125 mil) Application, Add 4.88
028319 13-0048 LF  >2"To 4" Diameter Pipes_ and Conduit, Chemical Stripping Of Lead Contaminated Material...............c.ccocoeoiniiriiininncicecns 9.77

For 0.025" (25 mil) Application,s/Add 0.60

For 0.03" (30 mil) Applicationf Add 0.97

For 0.125" (125 mil) Application, Add 5.80
028319 13-0049 LF >4"To 8" Diameter Pipes and €onduit, Chemical Stripping Of Lead Contaminated Material.............c.cccceovrineinincnnnnens 17.50

For 0.025" (25 mil) Application, Add 1.06

For 0.03" (30 mil) Application, Add 1.71

For 0.125" (125fmil)"Application, Add 10.02
0283 1913-0050 LF >8"To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material 24.00

For 0.025" (25 mil) Application, Add 1.43

For 0.03" (30 mil) Application, Add 2.28

For 0.125" (125 mil) Application, Add 12.78
0283 19 13-0051  Fy, >12"To,16" Diameter Ripes and Conduit, Chemical Stripping Of Lead Contaminated Material...............cccccooiiiiiniinnnns 43.09

For0.025" (25:mil), Application, Add 2.49

For 0.03"(30 mil):Application, Add 3.95

For 0.125" (225 mil) Application, Add 20.91
02 83 19 13-0052p,,SF  >16" Diameter Pipes, Chemical Stripping Of Lead Contaminated Material, SF Of Surface Area 12.88

For 0.025%(25 mil), Application, Add 0.72

For 0.03"(30"'mil) Application, Add 1.14

For 0.125" (125 mil) Application, Add 5.62
02 83 19 13-0053 “EA, Up To 12 SF Radiators, Chemical Stripping Of Lead Contaminated Material 256.66

For0.025" (25 mil) Application, Add 13.92

For 0:08" (30 mil) Application, Add 21.57
028319 13-0054 SF  Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material 17.72

For 0.025" (25 mil) Application, Add 1.31

For 0.03" (30 mil) Application, Add 2.23
028319 13-00565 SF  Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material..... 19.43

For 0.025" (25 mil) Application, Add 1.40

For 0.03" (30 mil) Application, Add 2.36
0283 1913-0056 SF  Siding, Chemical Stripping Of Lead Contaminated Material 10.15

For 0.025" (25 mil) Application, Add 0.70

For 0.03" (30 mil) Application, Add 1.16

For 0.125" (125 mil) Application, Add 8.18
028319 13-0057 SF  Soffit, Chemical Stripping Of Lead Contaminated Material ................cccccuiiiiiiiiiiniiinns 21.46

For 0.025" (25 mil) Application, Add 1.22

For 0.03" (30 mil) Application, Add 1.93

For 0.125" (125 mil) Application, Add 9.87
0283 19 13-0058 SF  Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material ...............cccoioiiiiiiiiiiiiieiee e 9.81

For 0.025" (25 mil) Application, Add 0.64

For 0.03" (30 mil) Application, Add 1.05

For 0.125" (125 mil) Application, Add 6.95
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028319 13-0059 SF  Corrugated Steel, Chemical Stripping Of Lead Contaminated Material .. 1115

For 0.025" (25 mil) Application, Add 0.71

For 0.03" (30 mil) Application, Add 1.16

For 0.125" (125 mil) Application, Add 7.29
028319 13-0060 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material 11.12

For 0.025" (25 mil) Application, Add 0.71

For 0.03" (30 mil) Application, Add 1.15

For 0.125" (125 mil) Application, Add 7.28
0283 19 13-0061 SF  Steel Trusses, Chemical Stripping Of Lead Contaminated Material ............c.cooouiiiiiiiiiieieeeeee e 15.80

For 0.025" (25 mil) Application, Add 0.94

For 0.03" (30 mil) Application, Add 1.50

For 0.125" (125 mil) Application, Add 8145
028319 13-0062 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material............c.cccooiiiiiinicnenenn. 11.12

For 0.025" (25 mil) Application, Add 0.71

For 0.03" (30 mil) Application, Add 115

For 0.125" (125 mil) Application, Add i7.28
028319 13-0063 SF  Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material 25.76

For 0.025" (25 mil) Application, Add 1.44

For 0.03" (30 mil) Application, Add 2.25
028319 13-0064 SF  Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material 28.21

For 0.025" (25 mil) Application, Add 1.56

For 0.03" (30 mil) Application, Add 2.43
028319 13-0065 SF  Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material 29.87

For 0.025" (25 mil) Application, Add 1.64

For 0.03" (30 mil) Application, Add 2.56
028319 13-0066 SF  Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Centaminated Material 31.53

For 0.025" (25 mil) Application, Add 1.73

For 0.03" (30 mil) Application, Add 2.68
028319 13-0067 SF  Windows, One Side, 8/8 Light Chemical Stripping OffLead Contaminated Material 33.18

For 0.025" (25 mil) Application, Add 1.81

For 0.03" (30 mil) Application, Add 2.81
028319 13-0068 SF  Windows, One Side, 10/10 Light, Chemical Stripping Of'Lead Contaminated Material 34.90

For 0.025" (25 mil) Application, Add 1.90

For 0.03" (30 mil) Application, Add 2.94
028319 13-0069 SF Windows, One Side, 12/12 light Chemical Stripping OflLead Contaminated Material 36.51

For 0.025" (25 mil) Application, Add 1.98

For 0.03" (30 mil) Application, Add 3.06
028319 13-0070 SF  Windows, One Side, 14/14 ldght, Chemical Stripping Of Lead Contaminated Material 37.34

For 0.025" (25 mil) Application, Add 2.02

For 0.03" (30 mil) Application, Add 3.12
028319 13-0071 SF  Windows, One Sidef16/16 Light Ghemical Stripping Of Lead Contaminated Material 38.19

For 0.025" (25 mil) Application;, Add 2.06

For 0.03" (30 mil) Application;;Add 3.18
028319 13-0072 SF  Windows, One Side, 20/20 Light, Chemical Stripping Of Lead Contaminated Material 38.98

For 0.025" (25 mil) Application, Add 2.10

For 0.03" (30 jiil) Application, Add 3.24
028319 13-0073 SF  Metal Stairs, Chemical Stripping'OfiLead Contaminated Material ..............cooeiiiiriiriiiiiee e 51.44

For 0.025" (25, mil) Application, Add 2.87

For 0.08*(30:mil), Application, Add 4.50

For 0.125" (125'mil), Application, Add 21.86
028319 13-0074 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material ..8.88

For0.025" (25 mil) Applieation, Add 0.56

For0.08% (30 mil) Applicatien, Add 0.90

For 0.125"(125 mil) Application, Add 5.58
028319 13-0075 SF MetalRailing And Posts, Chemical Stripping Of Lead Contaminated Material ............... 26.10

Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.

For 0.025" (25 mil) Application, Add 1.53

For 0.03" (30 mil) Application, Add 2.44

For 0.125¢(125 mil) Application, Add 13.31
02 831913-0076. 'SFs'Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material ..28.58

For0.025" (25 mil) Application, Add 1.62

For 0.03" (30 mil) Application, Add 2.54

For 0.125" (125 mil) Application, Add 12.79

02 83119 13-0077 Demolish Lead Contaminated Material o2ss1913)

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
028319 13-0078 SF Demolish Ceiling Suspension System, Lead Contaminated Material
028319 13-0079 SF Demolish Plaster Or Stucco, And Lath, Lead Contaminated Material
028319 13-0080 SF Demolish Walls, Gypsum Board, Lead Contaminated Material
028319 13-0081 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material
028319 13-0082 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material
028319 13-0083 SF Demolish Metal Pan Grid System, Lead Contaminated Material e
028319 13-0084 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material 63.36
0283 1913-0085 EA Demolish >2' x 4' Light Fixtures, Lead Contaminated Material
028319 13-0086 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contaminated Material ..
028319 13-0087 SF  Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material .
0283 1913-0088 SF  Demolish Brick, Lead Contaminated Material ...............ccocooiiiiiiiiiiiiccccc e
028319 13-0089 SF Demolish Concrete Block, Lead Contaminated Material
028319 13-0090 SF Demolish Tile, Lead Contaminated Material ...............ccocoiiiiiiiiiiiiiiccce .3,
028319 13-0091 SF  Demolish Up To 6” Concrete, Lead Contaminated Material 5.77

028319 13-0092 IN Drilling, Up To 1/2” Diameter In Lead Paint/Asbestos Material Per Inch Of Depth 4.46
028319 13-0093 IN  Drilling, >1/2" To 1" Diameter In Lead Paint/Asbestos Material Per Inch Of Depth ..5.92
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0283 1913-0094 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material ....................
0283 1913-0095 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
028319 13-0096 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
0283 1913-0097 LF Demolish Base Shoe Molding, Lead Contaminated Material
028319 13-0098 SF Demolish Concrete, Lead Contaminated Material..
0283 1913-0099 LF Demolish Cabinets, Lead Contaminated Material s
028319 13-0100 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material...............ccccevvrireiinincnnnnn.
0283 1913-0101 SF  Demolish Up To 12" Diameter Columns, Lead Contaminated Material
0283 1913-0102 SF Demolish Cornice, Lead Contaminated Material
02831913-0103 EA Demolish Doors, Lead Contaminated Material
028319 13-0104 LF  Demolish Door And Window Trim Or Frames, Lead Contaminated Material 2.00

028319 13-0105 EA Demolish Electrical Devices, Lead Contaminated Material ... 20.27
028319 13-0106 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material 2.61
028319 13-0107 LF  Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material 4.33

028319 13-0108 SF  Demolish Wood Floors, Lead Contaminated Material
02831913-0109 SF Demolish Grilles, Lead Contaminated Material
0283 1913-0110 EA Demolish Hinges, Lead Contaminated Material
028319 13-0111 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
028319 13-0112 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
028319 13-0113 LF  Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
0283 1913-0114 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
0283 1913-0115 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0116 EA Demolish Radiators, Lead Contaminated Material .
028319 13-0117 EA Demolish Shutters, Lead Contaminated Material
0283 1913-0118 SF  Demolish Siding, Lead Contaminated Material
02831913-0119 SF  Demolish Soffit, Lead Contaminated Material
0283 1913-0120 SF  Demolish Flat Steel Surfaces, Lead Contaminated Material
028319 13-0121 SF  Demolish Steel Beams, Lead Contaminated Material
028319 13-0122 SF Demolish Trusses, Lead Contaminated Material
0283 1913-0123 SF Demolish Walls, Wood, Lead Contaminated Material
02831913-0124 SF Demolish Windows, Lead Contaminated Material
02831913-0125 SF Demolish Metal Stair, Lead Contaminated Material ..
028319 13-0126 LF Demolish Single Metal Hand Rail, Lead Contaminated Material
028319 13-0127 LF Demolish Metal Railing And Posts, Lead Contaminated Material
028319 13-0128 SF  Demolish Metal Picket Fence, Lead Contaminated Material
02831913-0129 SF Demolish Plywood, Lead Contaminated Material
028319 13-0130 SF  Demolish Planks (Various Sizes), Lead Contaminated Material .
02831913-0131 EA Demolish Metal Brackets Or Other Small Metal Shapes, Lead Contaminated Material 20.80

028319 13-0132 SF Demolish Ceramic Tile Block, Lead Contaminated Mat@Fial ......... i e 4.54
0283 1913-0133 LF  Demolish Metal Guard Rails, Lead Contaminated Material.....................ccccoooeiiniiiinnnne. 12.48
02831913-0134 LF  Demolish Roof Metal Trim, Lead ContaminateddViaterial......................ccoouiiiiiiiiiiiicc e 2.66

02831913-0135 LF  Demolish Rain Gutters, Lead Contaminated Material
02831913-0136 LF Demolish Downspouts, Lead'€ontaminated Material, 3.
028319 13-0137 SF Demolish Corrugated Metal Roofing, Lead Contaminated Material .................cccooiiiiiiiiiiiiiiii 4.62

028319 13-0138 LF Demolish Roof Metal Flashing, Lead Contaminated Material ................cccciiiiiiiiiiiii e 2.66
02831913-0139 LF Demolish Fascia Beard'UpiTo 12", Lead Contaminated Material ..............cccoiiiiiiiiiiiiiiiiiie e 6.66

02 83 19 13-0140 Wet Sanding Of Lead‘Centaminated Material c2s31919
028319 13-0141 SF  Wet Sand/Scrape OfiLead Contaminated Material For Prep Before New Paint 1.80

02 83 19 13-0142 Lead Abatement Encapsulation oz 1513
Notei €an also be used for asbestos contaminated encapsulation. Spray applied application unless task
described,otherwise.

028319 13-0143  SF_ Balustrades, Lead Abatement Encapsulation
028319 13-0144 LF “Upylo 6" Wide, Baseboard, Lead Abatement Encapsulation
028319 13,0145 LF >6"To, 12" Wide, Baseboard, Lead Abatement Encapsulation
02 83 19 18-0146  "SEy.Brick; Concrete Block, Concrete, Lead Abatement Encapsulation
02 83 19 13-014%, SF “Ornate Cabinets, Lead Abatement ENcapsulation ..............ccccereiieiiinieineniciceseeeens
0283 19 13-0148 3, SF  Simple Design Cabinets, Lead Abatement Encapsulation ...............ccccccuviiiiiiiiiiinciiinns
0283 19 13-0149 " SE_ Drywall Ceilings, Lead Abatement Encapsulation
028319 13-0150  SE ), Wood Ceilings, Lead Abatement Encapsulation
028319 13-0151  SF _ Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
0283 1913-0152 SF  Columns, Lead Abatement Encapsulation
0283 1913-0153 SF Doors, Lead Abatement Encapsulation
0283 1913-0154 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
028319 13-0155 SF  Picket Fence (Brush), Lead Abatement Encapsulation
028319 13-0156 SF  Wood Floors (Roller), Lead Abatement Encapsulation
028319 13-0157 SF  Grilles, Vents, Lead Abatement Encapsulation ..............ccoeeiiiiineiienenciseceeene
0283 1913-0158 LF  Gutters And Downspouts, Lead Abatement Encapsulation
0283 1913-0159 EA Hangers, Lead Abatement Encapsulation
0283 1913-0160 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0161 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0162 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation .............ccccccooeiiiiiiiiinnns
028319 13-0163 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation ...
028319 13-0164 EA Radiators, Lead Abatement Encapsulation ............cccceveriieriniiininiiniscceeeeeee
0283 1913-0165 EA Up To 6' Shutters, Lead Abatement Encapsulation
0283 1913-0166 SF  Siding, Lead Abatement Encapsulation
0283 1913-0167 SF Up To 12" Soffit, Lead Abatement Encapsulation
0283 1913-0168 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation
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028319 13-0169 SF  Steel Beams And Metal Decks, Lead Abatement Encapsulation
0283 1913-0170 SF  Trusses, Lead Abatement Encapsulation..............coceiiiiiniiiiiiiiiesieceeecee e

028319 13-0171 SF  Drywall Walls, Lead Abatement Encapsulation..............ccccooiiiiiininiiiiiniiiccciees
028319 13-0172 SF Wood Walls, Lead Abatement Encapsulation ...............cccccciiiiiininiiniiiiiiccce
028319 13-0173 EA  Window Without Grille, Lead Abatement Encapsulation
028319 13-0174 EA  Window With Grille, Lead Abatement Encapsulation .............c.ccveveiiiniinincininceens
0283 1913-0175 LF Frames And Trim, Lead Abatement Encapsulation.............
0283 1913-0176 LF  Steel Lintels, Lead Abatement Encapsulation...............cccceoiioiiiiiiieninieseeeeseceeene

02 83 33 Removal and Disposal of Material Containing Lead 253
02833313 Lead-Based Paint Removal and Disposal ¢33

02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead c2s33:13
02 8333 13-0002 SF High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminated Area \With Mild

[ =1 (=T (o T=Y o OSSOSO RO O PO P PR OPOPPRUPOPPPRPRUPORUTUPPPURRPTTIN. 1 SUTTRRRTING. NP U 0.27
02 8333 13-0003 SF  High Efficiency Particulate Air (HEPA) Vacuum And Wet Cleaning Of Lead Contaminateéd Area With Wiri-Sodiom
Phosphate ...0.28
028333 13-0004 SF High Efficiency Particulate Air (HEPA) Vacuum And Shampoo Cleaning Ofdlead Contaminated,Carpeting ..1.32
02 84 Polychlorinated Biphenyl Remediation e
02 84 16 Handling of Lighting Ballasts and Lamps Containing PBCs andiMercury s
02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished
Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast fféfmpdemolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For
RECYCING ..o e B ome e e e e e e e e e n e nne e 8.55

02 84 16 00-0003 Recycle TSCA-Exempt RCB And Non=PCB Ballasts s 1
Note: Non leaking ballasts. Includes ¢ontainers, shipping €osts and recycling fees. Excludes ballast removal.

02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (RCB) Ballast Removed From Up To 4' Length Fixtures ..

02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ..

0284 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated BiphenyI(PCB) Ballast Removed From Up To 4' Length Fixtures ...

0284 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures...

02 84 16 00-0008 Disposal Of Leakingh\PCB And Non-PCB Ballasts czs:10
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast'removal.

0284 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures

0284 16 00-0010 EA DisposelOf Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures.
0284 16 00-0011  EAY "Dispose OfiLeaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures.. 7.85
0284 16 00-0012 EA Dispose OfLeaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .............ccccceevnenneee 17.94
02 84 33 Removal‘and Disposal of Polychlorinated Biphenyls s,
02 84 33 000001 Removal And Disposal Of Polychlorinated Biphenyls Oil Filled
Transformers oz ssss)
Notet Includes disposal in approved container, rigging, manifesting, hauling, etc.
02 84.33,00-0002 mEA__gRemoval And Disposal Of Transformers 2.5/3.5 KVA, Non Polychlorinated Biphenyl (PCB) 2,392.19
Note: Includes disposal costs.
02 84 3300-0003 EA Removal And Disposal Of Transformers 20 KVA, Non Polychlorinated Biphenyl (PCB) 3,730.02
Note: Includes disposal costs.
02 84'33'00-0004 » EA Removal And Disposal Of Switch, Non Polychlorinated Biphenyl (PCB).........cccoiriiiiiirinieiieesiesieieseeeeseeee e 1,096.41
02 84 33 00-0005 EA Removal And Disposal Of Transformers 2.5/3.5 KVA, Polychlorinated Biphenyl (PCB) 4,418.92
Note: Includes disposal costs.
028433 00-0006 EA Removal And Disposal Of Switch, Polychlorinated Biphenyl (PCB) ..1,893.86
02 8433 00-0007 EA Removal And Disposal Of Transformers 20 KVA, Polychlorinated Biphenyl (PCB).............cccciiiiiiiiiiiiiiiiccce, 6,924.03

Note: Includes disposal costs.

02 86 Hazardous Waste Drum Handling e«
02 86 00 00-0001 Hazardous Waste Packaging czs
02 86 00 00-0002 Overpacks (02 86 00 00-0001)

02 86 00 00-0003 Steel Salvage Drums, 16 Gauge w2z o o002

02 86 00 00-0004 EA 110 Gallon, 30" Diameter X 41" High
02 86 00 00-0005 EA 85 Gallon, 26" Diameter X 38" High
02 86 00 00-0006 EA 83 Gallon, 26" Diameter X 36" High
02 86 00 00-0007 EA 55 Gallon, DOT 17C, 18" Diameter X 34" High
02 86 00 00-0008 EA 30 Gallon, DOT 17C, 18" Diameter X 28" High
0286 00 00-0009 EA 22 Gallon, 16" Diameter X 25" High .........ccceueueuriririiiiccieieinisesieecseieieieeseseennes
02 86 00 00-0010 EA 15 Gallon, DOT 17C, 14" Diameter X 24" High
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02 86 00 00-0011  EA 10 Gallon, 13.8" Diameter X 15" High .........c.ccooiiiiiiii 46.86

02 86 00 00-0012 Polyethylene Overpacks (02 86 00 00-0002)

0286 00 00-0013 EA 95 Gallon, DOT E9618, Twist On Lid 31" Diameter X 41" High ............cccoovviiiiiiiicccn 364.16
02 86 00 00-0014 EA 20 Gallon, Labpack, Twist On Lid 21" Diameter X 7.5" High..............cccocooiiiis 67.30
0286 00 00-0015 EA 85 Gallon, DOT E9775, Clamp Ring Lid, 27" Diameter X 41" High 329.52

02 86 00 00-0016 Composite Overpacks (02 86 00 00-0002)

02 86 00 00-0017 EA 55 Gal, DOT 17C, Steel Drum Nested With 2-20 Gallon Fiber Drums 178.82
02 86 00 00-0018 EA 55 Gal, DOT 17C, Steel Drum Nested With 4-10 Gallon Fiber Drums 245.38
02 86 00 00-0019 EA 85 Gal, 16 Gauge Salvage Drum Nested With 3-20 Gallon Fiber Drum: 332.83

02 86 00 00-0020 DOT E-9168 Exempt Packagingmz 86 00 00-0002)

02 86 00 00-0021 EA 32 Oz Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168... 16.63
02 86 00 00-0022 EA 950 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 . 1754
02 86 00 00-0023 EA 500 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 . 1745

02 86 00 00-0024 EA 250 cc Bottle, Carton, Insert, Can, Poly Bag And Tape -E9168 e N ... ... A ... 8.49
02 86 00 00-0025 EA Can, Carton, Insert, Tape - Corrosive And Flammable - UPS

02 86 00 00-0026 EA 16 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS
02 86 00 00-0027 EA 32 Oz Bottle, Carton, Insert And Tape, Sludge/Viscous, UPS ...

02 86 00 00-0028 Steel Drums (02 86 00 00-0001)

02 86 00 00-0029 UN Rated Steel DrUmS(ozaeooooroozm

0286 00 00-0030 EA  UN 1A2/X 320/S 55 Gallon, Open, 16 Gauge, Steel Drum
0286 00 00-0031 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (10-24)
02 86 0000-0032 EA 55 Gallon Reconditioned Steel 17h Drum (50+)
0286 00 00-0033 EA 8 Gallon, 17C, Open, Steel Drum
02 86 00 00-0034 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (25-49)
02 86 00 00-0035 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (50+)
02 86 00 00-0036 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless,Drum 16-Gauge (10-24)
02 86 00 00-0037 EA 55 Gallon Stainless Steel DOT 17E Ch 18-Gaudge Drum (25:49)
02 86 00 00-0038 EA  UN 1A2/X 320/S 55 Gallon, Closed, 16 Gau@e, Steel Drum
0286 00 00-0039 EA  UN 1A2/Y 1.4/100 55 Gallon, Open, 16 Gauge, Steel Brum
0286 00 00-0040 EA 55 Gallon Stainless Steel DOT 17E CR18-Gauge Dfum (50+)
02 86 00 00-0041 EA 55 Gallon Stainless Steel DOT 5C Ch SeamlessDrum 16-Gauge (25-49)
02 86 00 00-0042 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (1-9)
02 86 00 00-0043 EA 55 Gallon Stainless Steel DOT 5C Ch Seamless Drum 16-Gauge (50+)
0286 00 00-0044 EA 55 Gallon Stainless Steel BOT 5C Oh 16-Gauge Drum (10-24)
02 86 00 00-0045 EA  UN 1A2/Y 1.4/100 55 Gallon, Closed, 16 Gauge, Steel Brum
02 86 00 00-0046 EA 30 Gallon Stainless Steel ROT 5C Ch 16-Gauge Drum (1-9)
02 86 00 00-0047 EA UN 1A2/X 160/S 30 Gallon, ©pen, 18 Gauge, Steel Drum
02 86 00 00-0048 EA 55 Gallon Stainless Steel DOT 8C Ch 16-Gauge Drum (1-9)
02 86 00 00-0049 EA 30 Gallon Stainless Steel DOT8CICh 16-Gauge Drum (10-24)
0286 00 00-0050 EA 55 GallongStaifless Steel DOT 5C:Oh,16-Gauge Drum (25-49)
02 86 00 00-0051 EA 30 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (25-49)
0286 00 00-0052 EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (10-24)
02 86 00 00-0053 EA  UNHA2/Y 1.4/100 30 Gallon, Open, 18 Gauge, Steel Drum
0286 00 00-0054 EA 55 Gallon Stainless Steel DOT 5C Oh 16-Gauge Drum (50+)
02 86 00 00-0055 EA 55 Gallon Reconditioned Steel 17h Drum (1-9)
02 86 00 00-0056  EA % 30 Gallon,Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0057 EA "\ 55 Gallon Stainless'Steel DOT 5C Ch 16-Gauge Drum (25-49)
0286 0000-0058 EA 30 Gallon, T7E;70pen, Steel DIUm......cc.ooiiiiiiiiiiiicieie e
02 86 00 00<0068,,. FA 55 Gallen Reconditioned Steel 17h Drum (10-24)......
02 86 00 00-0060““EA 20y&allony 17C, Open, Steel Drum
02 86 00 00-0061% EA 55 Gallon Stainless Steel DOT 5C Ch 16-Gauge Drum (50+)
02 86 00 00-0062%_ EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (1-9)
02 86 00 00-0063 “EA,, 55 Gallon Stainless Steel DOT 17E Ch 18-Gauge Drum (1-9)
02 86 00 00-0064 EA_ %55 Gallon Reconditioned Steel 17h Drum (25-49)......
02 86 00 00-0065 EA 20 Gallon, 17E, Open, Steel DrUm .........cccuiriiriiiiiiieieeieeee et
0286 00 00-0066 EA 55 Gallon Stainless Steel DOT 5C Seamless Oh Drum 16-Gauge (10-24)

02 86 00 00-0067 Plastic DrUmS(ozaeooooroom)
02 86 00 00-0068 Polyethylene Closed Head Drums ez ss o soooen

Note: Closed head drums have standard NPS (National Pipe Standard) plug and drain vents. Primarily for liquids.

0286 00 00-0069 EA 55 Gallon Polyethylene Closed Head Drums.... 66.42
02 86 00 00-0070 EA 35 Gallon Polyethylene Closed Head Drums..... 50.98
02 86 00 00-0071 EA 30 Gallon Polyethylene Closed Head Drums.... 46.29
02 86 00 00-0072 EA 20 Gallon Polyethylene Closed Head Drums.... 32.34
02 86 00 00-0073 EA 15 Gallon Polyethylene Closed Head Drums.... 31.73

02 86 00 00-0074 Polyethylene Open Head Drums ez ss oo oo.007)

Note: Open head drums are primarily used for solids and sludge.
02 86 00 00-0075 EA 55 Gallon Polyethylene Open Head Drums ............cccueiiiiiiiiiiieniieiesiecesieeeseeee e 83.95
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02 86 00 00-0076 EA 35 Gallon Polyethylene Open Head Drums ....
02 86 00 00-0077 EA 30 Gallon Polyethylene Open Head Drums ....
02 86 00 00-0078 EA 20 Gallon Polyethylene Open Head Drums ....
0286 00 00-0079 EA 15 Gallon Polyethylene Open Head Drums ....

02 86 00 00-0080
02 86 00 00-0081

Fiber Drums (02 86 00 00-0001)

Steel Top/Fiber Bottom Drums, Hazardous (s 0o co-0e0)

Note: Waste fiber drums have tubular rubber gaskets and caulked bottom seams.

02 86 00 00-0082 EA
02 86 00 00-0083 EA
02 86 00 00-0084 EA
02 86 00 00-0085 EA
02 86 00 00-0086 EA
02 86 00 00-0087 EA
02 86 00 00-0088 EA
02 86 00 00-0089 EA
02 86 00 00-0090 EA
02 86 00 00-0091 EA
02 86 00 00-0092 EA
02 86 00 00-0093 EA

02 86 00 00-0094

02 86 00 00-0095
02 86 00 00-0096

EA
EA

02 86 00 00-0097

30 Gallon Fiber Drum DOT-21C (1-9)
30 Gallon Fiber Drum DOT-21C (10-24)
30 Gallon Fiber Drum DOT-21C (25-49)
30 Gallon Fiber Drum DOT-21C (50+)
55 Gallon Fiber Drum DOT-21C (1-9)
55 Gallon Fiber Drum DOT-21C (10-24)
55 Gallon Fiber Drum DOT-21C (25-49)
55 Gallon Fiber Drum DOT-21C (50-99)
55 Gallon Fiber Drum DOT-21C (100+)
10 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
20 Gallon, 20" Diameter, DOT 21C-250 Polyethylene/Polyester Lined
20 Gallon, 23" Diameter, DOT 21C-250 Polyethylene/Polyester Lined

Loading Hazardous Waste For Shipment ezsse o000

Load Drums On Disposal Truck
Load Liquid Or Sludge Into 5,000 Gallon Bulk Tank Tréick

Transpor’[ Drums To Landfi”(ozaeooooroom)

Note: Includes transportation for up to 25 miless

0286 00 00-0098 EA  Transport Drum To Landfill ...l i i e i i ettt ettt ettt ettt et e et e te e ete e 63.25
Note: Includes transportation for up t6 25 miles.
02 87 Bio-Hazard Material Remediation c«
0287 13 Mold Remediation c: s,
Note: All unit pricing in this sectiof includes: materials, equipment, mobilization, preparation, removal, clean-up, vacuuming,
transportation for up to 25 miles; disposal, m@nitoring (personnel and air), sampling/testing, fees, documentation and other
associated costs necessary for the ‘completé removal and disposal of mold in accordance with EPA, OSHA, IICRC standards
and local regulations. Where types ofiMold are listed by quantity, the quantity of the entire project, not a particular work area
of building, is to be used in determining Which tasks apply. For certain types of work, there is a task with a unit of measure of
SET for a quantity of /€ss' than 100 LF or SF{(Up, to 25 LF for Mold Abatement pipe insulation), followed by a series of tasks for
other quantities. Fof those tasks the contractorwillbe paid the first task with a unit of measure of EA, plus an additional task to
arrive at the appfopriate quantity for the project. See CSI section 01 56 16 00-0034 for temporary stud walls, 01 74 19 00-
0037 for hauling in_ excess of 25 miles to transfer or disposal site, 02 89 00 00-0003 for plastic sheeting for containment
constructior, 02 89 00,00-0010 for decontamination chambers.
02 87 13 33 Removal and Bisposal of Materials with Mold s 15
02 87 13 33-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal czs71339
Notei Treat fittings as additional If of insulation.
02 87 13 3340002 PipeiInsulation, Mold Abatement And Disposal ez s7 133000
Note: Diameter is outer size of insulation.
02 87 43,33-0003 Up/To 6" Diameter Pipe Insulation, Mold Abatement And Disposal ez 1333000
Note: Excludes encased fittings.
02 87 18 88-0004 ““SET “Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And DiSPOSal ..........cccueriiriieiiiniiieieeieieseeee e 729.24
0287 1338-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal. 28.29
02'87313,33-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal.... 21.30
02 871333-0007 » LF  >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal.. 16.08
02 87 13 33-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal 12.15
0287 1333-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal 10.62
02 87 13 33-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal c:s7 13330002
0287 1333-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And DiSPOSal............ccceiiiiiiiiiiiniiieceeiee s 751.17
0287 1333-0012 LF >20To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal 33.56
0287 1333-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal 25.53
0287 1333-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal ......... 19.52
0287 1333-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal .............cccccoveuene 15.00
0287 1333-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal 13.24
02 87 13 33-0017 Thermal Insulation, Mold Abatement And Disposal 2671339
02 87 13 33-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal ¢
87 13 33-0017)
0287 1333-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And DiSPOSal.........cccuiieiiiieiiinenieieeieieseeeee e 740.21
0287 1333-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal .... 16.41
0287 1333-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal . 12.41
0287 1333-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And DiSposal ...........ccccoruerieiirinieninieniens 9.39
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02 87 13 33-0023 SF >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And DiSPOSal...........cccueiuiririieriiiieceeieeeee e 7.29

02 87 13 33-0024 Surfacing Material, Mold Abatement And Disposal c:s7133s

Note: e.g. fireproofing, acoustical plaster, etc.

02 87 13 33-0025 Stucco, Mold Abatement And Disposal ez 67 13330020

Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0026 SET Up To 50 SF, Stucco, Mold Abatement And DiSposal..........c.ccveierieeienieaieniesieieseenieanes 734.12
0287 1333-0027 SF >50 To 500 SF, Stucco, Mold Abatement And DiSPOSal ...........ccoruerieireniiininieieineeeeeeens 16428
0287 1333-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal 12:28

028713 33-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
028713 33-0030 SF >10,000 SF, Stucco, Mold Abatement And Disposal

02 87 13 33-0031 Acoustical Plaster, Mold Abatement And Disposal 2z 13330029

Note: Remove surface coat from brown coat or remove entire assembly, including lath.

0287 1333-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And Disposal .. 734.12
02 87 13 33-0033 SF  >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal.. 16:28
02 87 13 33-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And Disposal 12.28
02 87 13 33-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal ...9.26
02 87 13 33-0036 SF  >10,000 SF, Acoustical Plaster, Mold Abatement And DiSpOSal..........c.ccceroiiririiniinieiieeeicereneestanaie st e 7.02
02 87 13 33-0037 Gypsum Board, Mold Abatement And Disposal s 13330024
02 87 13 33-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement And Disposal 746.30
028713 33-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement And Disposal ....5.43
0287 1333-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And Disposal ... . ..4.31
0287 1333-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal .3.39
0287 1333-0042 SF >10,000 SF, Gypsum Board, Mold Abatement And DiSPOSal.............c.cveo Sumalindfan oot 2.49

02 87 13 33-0043 Fireproofing, Mold Abatement And Disp0sal oz s 13 508
Note: Exposed surface area, includes associated overspray:
0287 1333-0044 SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal................cccocoo. i,
0287 1333-0045 SF >50 To 500 SF, Fireproofing, Mold Abatement And Disposal
0287 1333-0046 SF >500 To 2,500 SF, Fireproofing, Mold Abatemént And Disposal
0287 1333-0047 SF >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal
0287 13 33-0048 SF >10,000 SF, Fireproofing, Mold Abatement And Dispaosal

02 87 13 33-0049 Flooring, Mold Abatement And Bisposal czs71:39

Note: Includes cove base.

02 87 13 33-0050 Floor Tile Or Linoléum, Mold Abatement And Disposal s 1333009
02 87 13 33-0051 Floor Tile Or Lingleum, Mold Abatement And Disposal ez s7 13 s3.00s0)

Note: Single layer or first of muitiple layers.
0287 13 33-0052 SET Up To 100 SF, Single Layer Or Eirst Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal
0287 13 33-0053 SF  >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal .
For Each Additional Layér,Add
0287 13 33-0054 SF >500402,500 SF;:Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

DISPOSAN ... et ettt ettt ettt ekt k£t eh e e R £ e Rk eE e £ R e e R e R e e e ket e e Rttt e et et et e eneenen 3.02
For Each Additional Layer, Add 0.76
0287 1333-0055 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
[ oo T OSSPSR USSR SRPPPRPRN 1.74
For Each Additional Layer, Add 0.44
02 87 13 33-0056  SF  310,000:SFySingledtayer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.............c........ 1.36
For Each Additional'Cayer,”’Add 0.34

02 87 13 33-0057 Carpet, Mold Abatement And DiSposal(oza7 13 33-0049)
02 87 13 33-0058 Carpet, Glue Down, Mold Abatement And Disposal 2 s7 13330059

02 87 1333-0059 SETH» Up To 100 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal ...........ccueiiiiiiiiiiiieieee et es 746.30

0287 1333-0060 SF “>100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal ..4.49

0287 1333-0061 SF >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And Disposal... .2.82

028713 33-0062 SF >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal . 1.88

02 87 13 33-0063 SF >10,000 SF, Carpet, Glue Down, Mold Abatement ANd DiSPOSA ..........ccuuiiiriiiiiiiaiiiiee et 1.44

02 87 13 33-0064 Carpet, Padded With Tack Strips, Mold Abatement And Disposal ez &7 15 ss.0057)

02 87 13 33-0065 SET Up To 100 SF, Carpet And Pad, Mold Abatement And DiSposal ............cceoverirreninnenneieniene 746.30
Note: Includes tack strips.

0287 1333-0066 SF >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL...........cceirieiiiiiiriiiiiseee et 5.06
Note: Includes tack strips.

0287 1333-0067 SF >500 To 2,500 SF, Carpet And Pad, Mold Abatement And Disposal . ...3.67
Note: Includes tack strips.

0287 1333-0068 SF  >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal 291
Note: Includes tack strips.

0287 1333-0069 SF >10,000 SF, Carpet And Pad, Mold Abatement ANd DISPOSAL..........c.eiiiiuiriiirieiisieie ettt ettt e steesee e aneenseans 2.25
Note: Includes tack strips.
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02 87 13 33-0070 Subflooring, Mold Abatement And Disposal ez s7 13 330009

0287 1333-0071 SET Up To 75 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0072 SF >75To 500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0073 SF >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0074 SF >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
0287 1333-0075 SF >10,000 SF, Subflooring, Mold Abatement And Disposal ....

02 87 13 33-0076 Siding, Mold Abatement And Disposal c2s71339
02 87 13 33-0077 Interior Paneling, Mold Abatement And Disposal ez 13330076)

Note: Includes detachment of mounted objects before removal.

0287 1333-0078 SET Up To 100 SF, Interior Paneling, Mold Abatement And DiSPOSal...........c.cuiiriiiiiriiiiireieeeeeeeeeees SageaBi e eeeeeeeeeneeeeeneneban 746.30
Note: Includes detachment of mounted objects before removal.

0287 1333-0079 SF >100 To 500 SF, Interior Paneling, Mold Abatement And DiSPOSal .........c.cceruerierruereeereereesmanin e sananBie e adianneeenne 5.38
Note: Includes detachment of mounted objects before removal.

0287 1333-0080 SF >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal ................... @ ..o i e s 3.78
Note: Includes detachment of mounted objects before removal.

0287 1333-0081 SF >2,500 To 10,000 SF, Interior Paneling, Mold Abatement And Disposal ....2.20
Note: Includes detachment of mounted objects before removal.

0287 1333-0082 SF >10,000 SF, Interior Paneling, Mold Abatement And Disposal ... W ...............noonnnon.. 1.69

Note: Includes detachment of mounted objects before removal.

02 87 13 33-0083 Exterior Siding, Mold Abatement And Disposal ¢ s 13 3s.0076)

0287 1333-0084 SET Up To 100 SF, Exterior Siding Board, Mold Abatement ANA DiSPOSALL............cuiuiiiiiiiiriiieisie st 746.30
0287 1333-0085 SF >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal ...6.69
0287 1333-0086 SF >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Dispesal ..4.64
0287 1333-0087 SF >2,500 To 10,000 SF, Exterior Siding Board, Mold AbatementdAnd Disposal ....."7..............c..cc..... 3.13
0287 1333-0088 SF >10,000 SF, Exterior Siding Board, Mold Abatement And Disposal e 2.82

02 87 13 33-0089 Contaminated Debris, Mold" Abatement, And‘Disposal cs7 1533
02 87 13 33-0090 Contaminated Debris, Mald Abatement And Disposal ez &7 15 ss00s9)

0287 1333-0091 SET Up To 20 CF, Contaminated'Debris, Mold Abatement ANE DiSPOSAL..........cuiueiiirieiiiirieieiisie et 751.17
0287 1333-0092 CF >20To 100 CF, Contamifated Debris,"Mold Abatement And DiSpoSal ...........cceeruereeienenienenenins 26.43
0287 1333-0093 CF >100 To 250 CF, Contaminated Debris, MoldiAbatement And Disposal . 18.11
0287 1333-0094 CF >250 To 500 CF, Céntaminated Debris, Mold Abatement And Disposal . 13.95
0287 1333-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal 11.45
0287 1333-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And Disposal 6.92
0287 1333-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And Disposal ....6.36

02 87 13 33-0098 Othier Mold Containing Materials, Mold Abatement And Disposal c:s7133
02 87 13 33-0099 \Wood Studs, Mold Abatement And Disposal e s7 15330008

Note: 2" x'4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
0287 1333-0100 SET Up To 100 LE, Wood Studs, Mold Abatement ANd DISPOSAL..........cccuiriiiiiriiiiiiieiesie e
02 87 13 33-0104° LF m>100 To 500 LK, Wood Studs, Mold Abatement And Disposal
0287 1333-0102 LF 3500 To 2,500 LFyWood Studs, Mold Abatement And Disposal
0287 1333-0103 LF >2800 To 10,000 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal

02 87 13)33-0105 Ceiling Tile, Mold Abatement And Disposal czs7 1335000
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
0287 13830106 SET Up To 100 SF, Ceiling Tile, Mold Abatement And DiSPOSAL...........ccocuiiiiiiiiiiiiiiiiie sttt
02,87 1333-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal
028713 330108y, SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal.....
02 87 1333-0109° SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement And Disposal...
02,87 1333-0110 SF  >10,000 SF, Ceiling Tile, Mold Abatement And Disposal

02 87 13'33-0111 Caulking, Mold Abatement And Disposal o257 13 33.0008)

0287 1333-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal ...
0287 1333-0113 LF >20To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0114 LF >50To 100 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF  >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
0287 1333-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal
0287 1333-0118 LF >2,500 LF, Caulking, Mold Abatement And Disposal

02 87 13 33-0119 Wipe Down Walls, Ceilings And FIOOrsS @2 s7 13350008

0287 1333-0120 CSF Wipe Down Floors With Mild Bleach Solution ettt ettt e enen 20.07
For >25 To 50, Deduct -2.01
For >50 To 200, Deduct -5.01
For >200, Deduct -8.02
June 2021 copyright 2021 The Gordian Group, Inc.
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0287 1333-0121 CSF Wipe Down Walls With Mild Bleach Solution ...............cccccciiiiiiiiiiiciicccccee .23.61
For >25 To 50, Deduct -2.36
For >50 To 200, Deduct -5.90
For >200, Deduct -9.44
0287 1333-0122 CSF Wipe Down Ceilings With Mild Bleach Solution ................c.ccooiiiiiiiie 26.86
For >25 To 50, Deduct -2.68
For >50 To 200, Deduct -6.71
For >200, Deduct -10.74
02 87 13 33-0123 CSF Wipe Down Countertops With Mild Bleach Solution............ 21.90
For >25 To 50, Deduct -2.19
0287 1333-0124 CSF Wipe Down Other Surfaces With Mild Bleach Solution .............ccccceereriininiinirceees 27.79
For >25 To 50, Deduct -2(78
For >50 To 200, Deduct -6.94
For >200, Deduct -11.1%,

02 87 13 33-0125 Cabinets (02 87 13 33-0098)

0287 1333-0126 SET Up To 10 LF, Base Cabinet, Mold Abatement And Disposal 785.08

0287 1333-0127 LF >10 To 20 LF, Base Cabinet, Mold Abatement And Disposal ............cccecveiiniiienicienieiene 82.86

0287 1333-0128 LF  >20LF, Base Cabinet, Mold Abatement And Disposal 61.07

0287 13 33-0129 SET Up To 10 LF, Wall Cabinet, Mold Abatement And Disposal 741.21

0287 1333-0130 LF >10To 20 LF, Wall Cabinet, Mold Abatement And Disposal ...........cccceruiriiriinieniiiiiiieiens 69.77

02 87 13 33-0131 LF  >20 LF, Wall Cabinet, Mold Abatement And DiSposal ..........cccocueruiiierieniiiieniaieiesieneanes 47.97
02 87 16 Excrement Removal ¢,

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g4€lectrical outlets, registers, windows,
etc.), signage, removal, clean-up, vacuuming, disposal, personnel health monitoring§ documentation and other associated
costs necessary for the complete removal and disposal of the contaminated material in accordaneegwith EPA and local
regulations. The quantity of the entire project, not a particular work area, is to be used‘in determining which tasks’apply. There
is a task with a unit of measure of EA for a quantity of less than 10 SF, followed by a seriesyof tasks for additional quantities.
For those tasks the contractor will be paid the first task with a unit of measuresofiEA, plus eachyadditional task in sequence to
arrive at the total quantity for the entire project, not a particular work areag¢

0287 16 13 Bird Excrement Removal s 1)
02 87 16 13-0001 Bird Waste RemOVa|(028716 13)

Note: In addition to items listed the Bio-Hazard4Material\Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.

0287 16 13-0002 EA Up To 10 SF Bird Waste Removal, Up To@" Thickness ........ Mmoo 721.93
For Work In Restricted Working Space, Add 216.58
0287 16 13-0003 SF  >10 To 500 SF Bird Waste Removal, Up T0,3" ThiGKNESS............cccveirmirmiriinieiiisieeeieeees 12.04
For Work In Restricted Working Space, Add 3.61
0287 16 13-0004 SF  >500 To 2,500 SF Bird Waste Removal, Up T@ 8" Thickness 10.94
For Work In Restricted Working Spaee, Add 3.28
0287 16 13-0005 SF  >2,500 To 10,000 SF BirddWaste Removal, Up TO@" hiCKNESS........cciuiiiiiiiiiiiieiieiese ettt neeans 9.95
For Work In Restricted Working Space, Add 2.99
0287 16 13-0006 SF  >10,000 SF Bird Waste Removal, Up T 3" ThICKNESS..........ccoouiuiiiiiiiiiiiiiiitcic it 9.04
For Work In Restricted Weérking Spaee, Add 2.71
02 87 19 Bio-Hazard andqnfectious Disease Control Remediation c:s,
02 87 19 00-0001 Temporary Barriers oz 1
02 87 19 00-0002 Adjustable Barrier\Panel System For Bio-Hazard And Infectious Disease
Control (02 87 19 00-0001)
Note: Panels are opal oF fransparent. Panels include self leveling floor channel, 1/4" foam gasket to conform to
ceiling, edgeigasketsggrid clips, and cam locks.
02 87 19 00-0003 EA 4'Wide x 7-8"To10' High, Fire Rated Containment Panel Assembly (Edge Guard 4000).... 665.54
02 87 19 0040004 EA  3'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4001).... 631.97
02 87 19 00-0006°"" EAmm2-\Wide x7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4002).... 497.73
02 87 19 00-0006),, EA 2"Wide x 78" To 10' High With High Efficiency Particulate Air (HEPA) Filtered Air Discharge Port, Fire Rated
Containment Panel Assembly (Edge Guard 4002.1) ........coiiiiiiiiinirieieee et 576.04
02 87 19 00-0007 “EA, 6" Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly (Edge Guard 4005) 304.81
02 87 19 00-0008 EA 12" Wide x 7'-8" To 10" High, Fire Rated Containment Panel Assembly (Edge Guard 4006) 327.18
0287 19 00-0009 EA "8 Wide x 7'-8" To 10" High, Fire Rated Containment Panel Assembly With 32" Door (Edge Guard 4010)...........cc.cccueuen 1,017.93
Note: Door panels include a hydraulic closer and a lever style lockset standard.
0287 1900-0010 EA 4'Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 44" Door (Edge Guard 4003)...................... 1,129.80
Note: Door panels include a hydraulic closer and a lever style lockset standard.
0287 1900-0011 EA  4-4"Wide x 7'-8" To 10' High, Fire Rated Containment Panel Assembly With 48" Door (Edge Guard 4008) ................. 1,353.54
Note: Door panels include a hydraulic closer and a lever style lockset standard.
0287 1900-0012 EA 7'-8"To 10' High, Hinged Corner Assembly (Edge Guard 4004) 225.72
0287 1900-0013 EA 7-8"To 10' High, Outside Corner Post (Edge Guard 4007)...........cccccevuiirinennininieies 186.56
0287 1900-0014 EA 7-8"To 10' High, "T" Post Corner Assembly (Edge Guard 4009) 186.56
0287 1900-0015 EA  Closure Strips (EAGE GUAI 3003)........eueuiruiiiuiitirteeetestee ettt etase et etees et ese et et see e esesee e eseeeeaeeeeeseeeseeteneeseeseeeneateneennasenes 13.08
Note: To seal panels to existing walls
0287 1900-0016 EA Digital Differential Pressure Gauge Kit (Edge Guard 3005) .........cccceoirenirrieneineneieens 312.33
02 87 19 00-0017 Temporary Sheeting For Bio-Hazard And Infectious Disease Control czs7 1900
0001;
Not)e: Includes removal and disposal in approved landfill after use.
0287 1900-0018 SF 6 Mil Plastic Sheeting, Applied To Floors, For Bio-Hazard And Infectious Di: Control 0.45
0287 1900-0019 SF 6 Mil Plastic Sheeting, Applied To Walls, For Bio-Hazard And Infectious Di: Control 0.58
copyright 2021 The Gordian Group, Inc. June 2021
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0287 19 00-0020 SF 6 Mil Plastic Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious Di: Control 0.80
0287 19 00-0021 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, For Bio-Hazard And Infectious Disease
L0704 TSP 0.52
0287 1900-0022 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, For Bio-Hazard And Infectious
Di L7031 PPN 0.65
02 87 19 00-0023 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, For Bio-Hazard And Infectious
Di [0 T[] PP SP O TT 0.87
02 87 19 00-0024 Temporary Floor Protection For Bio-Hazard And Infectious Disease Control
(02 87 19 00-0001)
Note: Includes removal after use.
0287 1900-0025 SF  Masonite Temporary Floor Protection For Bio-Hazard And Infectious Di Control 1.71
0287 1900-0026 SF  1/2" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di: Control 2.38
02 87 19 00-0027 SF  3/4" Plywood Temporary Floor Protection For Bio-Hazard And Infectious Di: Control 2.89

02 87 19 00-0028

02 87 19 00-0029 SF
0287 19 00-0030 SF
0287 19 00-0031 SF
0287 19 00-0032 SF
0287 19 00-0033 SF

02 87 19 00-0034

02 87 19 00-0035 GSF

02 87 19 00-0036  GSF

02 87 19 00-0037

02 87 19 00-0038  SF
02 87 19 00-0039 SF
02 87 19 00-0040 SF
0287 19 00-0041 PR
0287 19 00-0042 PR
0287 19 00-0043 PR
0287 19 00-0044 EA

02 87 49,00-0045

02 87 19'00-0046
02 87 19 00-0047

02°8% 19 00-0048

02 87 19 00-0049
02 87 19 00-0050
02 87 19 00-0051
02 87 19 00-0052
02 87 19 00-0053
02 87 19 00-0054

02 87 19 00-0055

Temporary Stud Wall For Bio-Hazard And Infectious Disease Contrel c: s 150"

0001)

Note: Includes removal after use.
1/2" Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard And Infectious Disease Control ..
1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard AndfInfectious 'Disease Control
5/8" Type Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall For Bio-Hazard/And Infectious

D CONIOL .. e e 2R s 5.88

5/8" Type Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall For Bio-Hazard And Infectious

Di CONrOl ..o I e SRR et 7.95
6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temjporary Woed Stud Wall For Bio-Hazard And Infectious

i CONrOl ..o e s 3.64

Isolation Barriers For Bio-Hazard And InfeCtious Disease Control ez 19 00.0001)

Tent Construction Utilizing Two Layers Of 6iMiliFire Rated Plastic Sheeting For Bio-Hazard And Infectious

Di CONIO .. i i e et ettt ettt ettt ettt et ne s 19.34

Note: Includes support frame of 2x48 or PVC piping (ground ‘SE),up to 6' to construct stand-alone tents (floor,

walls and ceiling) with airlock.

Relocate Tent Construction To Diffef@nt Area ............... il oo 2.35
Plexiglass Barriefs'For Bio=Hazard Ahd Infectious Disease Control c: s 1900001

3/8" Thick, Clear Aefylic Glazing (Plexiglas) ForBio-Hazard And Infectious Di Control 19.00

1/2" Thick, Clear Acrylie,Glazing (Plexiglas) For Bio-Hazard And Infectious Di Control 22.66
3/4" Thick, Clear Acrylic Glazing (Plexiglas) For Bio-Hazard And Infectious Di: Control 32.22

Install Pair Of 8" Diameter Gleve Iris Port In Barrier For Bio-Hazard And Infectious Di Control ...968.91

Note: Ex€ludes gloves.

Pair Of 8" Diameter Economy Sleeved Gloves With Clamping Ring For Bio-Hazard And Infectious Disease
Control
Note: For installation in glove iris port.

Pair Of 8%Diameter Bellows Type Gloves With Clamping Ring For Bio-Hazard And Infectious Disease Control............... 549.03
Note: Forinstallation in glove iris port.

Note: Includes gaskets and mounting screws for installation on glass from 1/4" (6 mm) to 1/2" (12 mm) thick.
Require a minimum hole diameter of 2-1/4" (57 mm), and will cover holes up to 4-1/4" (108 mm). Recommended
hole diameter is 3-1/2" (89 mm).

Temporary Portable And Mobile Trailers c2s719
Trailer Delivery (02 87 19 00-0045)

EA  Deliver Trailer Within 25 MIlES ............cooiiiiiiiiiiiccecc s 1,069.54
Portable And Mobile Trailers, Purchase ez s71sco0s
Note: Includes cost to set-up, underpin, tie-downs, HVAC unit, lights, outlets, & phone jacks. Trailers shall have a
12' x 12' office area and 6' x 8' bathroom with sink, mirror, and water closet. Minimum of two pedestrian doors
and a tinted/insulated 3' x 4' single hung window per 20 SF of wall area. Excludes connection of utilities.
EA  8'x 24" Mobile Trailer With Toilet, PUIChASE ............ccooiiiiiiiiiiiiiciiiiicie e 8,356.63
For Tie-Downs, Add 82.84
EA  8'x 32" Mobile Trailer With Toilet, PUIChASE ............cciiiiiiiiiiiciccc e 11,802.83
For Tie-Downs, Add 82.84
EA 10" x 36' Mobile Trailer With Toilet, PUrChase ...............ccociiiiiiiiicc e 16,834.29
For Tie-Downs, Add 82.84
EA 10" x 44" Mobile Trailer With Toilet, PUrChase ...............ccooiiiiiiiiiccc e 21,030.21
For Tie-Downs, Add 82.84
EA 10" x 50" Mobile Trailer With Toilet, PUrChase ..............ccoiiiiiiiiiiicc e 23,907.46
For Tie-Downs, Add 82.84
EA  12'x 50" Mobile Trailer With TOilet, PUICNASE ..........c.ccoouiiiiiieiie ettt eaae e enaeeenaeesnaeeenaeeenseeas 25,137.92
For Tie-Downs, Add 82.84
EA  12'x 60" Mobile Trailer With TOilet, PUICNASE ..........c.cooouiiiieiiiiie ettt ettt e e eaae e eaaeeeaaeeenaeeesaaeenaeeas 27,970.62
For Tie-Downs, Add 82.84

02 87 19 00-0056

June 2021
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02 87 19 00-0057 Sklr'[lng (02 87 19 00-0056)
Note: Includes 2" x 4" wood framing 16" on center.
02 87 19 00-0058 SF  1'-8" High Vinyl Covered Skirt 1.59
02 87 19 00-0059 SF  3'High Vinyl Covered Skirt 2.62
02 87 19 00-0060 Aluminum Modular Access Ramp 27 19 00-00s6)
Note: Includes picketed guardrails, inside grabrails, legs and hardware.
02 87 19 00-0061 EA Up To 35" High, Aluminum Modular ACCESS RAMP .......cccveiuiriiiiiiiicieiee e 2,448.75 30.44
02 87 19 00-0062 Aluminum Modular Stairs (02 87 19 00-0056)
Note: Excludes earthwork
0287 1900-0063 EA  Aluminum Steps For Mobile Trailers ...........ccoioiiiriiiiineiereceeeeeeeseeeeees ....682102
02 87 19 00-0064 Decontamination Chambers For Bio-Hazard And Infectious Disease&@ntrol
(02 87 19)
Note: Includes removal after use.
0287 1900-0065 EA Portable Personnel Decontamination Wash Facility (3 Stage) For Bio-Hazard And Infectious Disease Control..." =" . 700.41
Note: Includes connection to negative air system.
0287 19 00-0066 EA Portable Personnel Decontamination Wash Facility (5 Stage) For Bio-Hazard And Infectious Di: Control 826.82
Note: Includes connection to negative air system.
0287 1900-0067 EA Portable Waste Decontamination Unit For Bio-Hazard And Infectious Di Control 438.15
Note: Includes connection to negative air system.
02 87 19 00-0068 Bio-Hazard And Infectious Disease Control Cleaning, Level'2 o:s:19
Note: Includes worker personal protection equipment suites, gloves and masks4 Level 1 Biéhazard - Minor
bacteria and viruses as well as non-infectious bacteria. Microbes are not khown to cause disease in healthy
hosts and pose minimal risk to workers and the environment. Level2 Biohazard - Bacteria and viruses that cause
mild disease or are difficult to contract. Microbes are typically indigenous and areyassociated with diseases of
varying severity. They pose moderate risk to workers and the environment. Level 3\Biohazard - Microbes are
indigenous or exotic and cause serious or potential lethal diseases throughirespiratory transmission. Disposal of
materials used to wipe down surfaces in approved landfill after use. See\€SI section 02 87 19 00-0138 for
disposal of material into approved landfill.
02 87 19 00-0069 Bio-Hazard And Infectious Disedse Control Cleaning Mobilization ez s 1ss0ss)
0287 1900-0070 EA Bio-Hazard And Infectious Disease Contral Mobilization And Settlpsmtt...".. 309.17
Note: Mobilization and set-up minimumgoreach site location.
02 87 19 00-0071 Bio-Hazard And Infectious Disease Control Cleaning Of Surfaces zs71sc0oes)
Note: Includes electrostatic spraying of surfaces with mild bleach, wet mop/wipe, disinfect and high efficiency
particulate air (HEPA) vaculim surfaces
02 87 19 00-0072 CSF Cleaning Of Floors FopBio-Hazard And Infectious Disease Control With Mild Bleach Solution ..............ccccoevivrinenninncnn. 22.92
For >25 To 50, Deduct -2.29
For >50 To 200, Deduct -4.58
For >200, Deduct -6.87
For Cleaning Surfaces With Goldshield® GS5, Add 9.32
For Level 1 Biohazar@di€leaning, Deduct -4.58
For Level 3 Bighazard Cleaning, Add 7.56
02 87 19 00-0073 CSF Cleahing Of Walls For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution... 26.96
For >25 Ta'50, Deduct -2.69
For >50 Ta 200, Deduct -5.39
For, >200, Deduct -8.08
Far Cleaning Surfaces With Ggldshield® GS5, Add 9.32
ForLevel 1 Biohazard Cleanifig, Deduct -5.39
For Level'8 Biohazard Cleaning, Add 8.89
0287 19 00-0074 CSF Cleaning Of Ceilings For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..............ccccocceiiiiinins 30.67
For>25 To 50, Beduct -3.07
For=50 T0'200, Deduct -6.13
For >200, Deduet -9.20
For Cleaning Surfaces With Goldshield® GS5, Add 9.32
For kevel 1 Biohazard Cleaning, Deduct -6.13
ForLevel 3 Biohazard Cleaning, Add 10.11
02 87 19 00-0075 CSF“Cleaning Of Countertops For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution...............cccccceeeenuenee. 25.00
For Cleaning Surfaces With Goldshield® GS5, Add 9.32
For >5 To 10, Deduct -1.25
For >10 To 50, Deduct -2.50
For >50, Deduct -5.00
For Level 1 Biohazard Cleaning, Deduct -5.00
For Level 3 Biohazard Cleaning, Add 8.24
02 87 19 00-0076 CSF Cleaning Of Other Surfaces For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution .............c.ccccccuvenee. 31.73
For >25 To 50, Deduct -3.17
For >50 To 200, Deduct -6.34
For >200, Deduct -9.51
For Cleaning Surfaces With Goldshield® GS5, Add 9.32
For Level 1 Biohazard Cleaning, Deduct -6.34
For Level 3 Biohazard Cleaning, Add 10.46
June 2021
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02 87 19 00-0077 Bio-Hazard And Infectious Disease Control Cleaning Of Equipment And

Materials (02 87 19 00-0068)
Note: Includes spraying of surfaces with mild bleach, wet mop/wipe and disinfect

0287 19 00-0078 EA Cleaning Of Plumbing Fixture For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..............cccccceee. 59.24
For Level 1 Biohazard Cleaning, Deduct -11.84
For Level 3 Biohazard Cleaning, Add 19.54
For Cleaning Surfaces With Goldshield® GS5, Add 4.66
0287 1900-0079 EA Cleaning Of Restroom Accessory For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution..................... 27.18

For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
For Cleaning Surfaces With Goldshield® GS5, Add
0287 1900-0080 EA Cleaning Of Kitchen Appliance For Bio-Hazard And Infectious Disease Control With Mild Bleach Selution.
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
For Cleaning Surfaces With Goldshield® GS5, Add
0287 19 00-0081 EA Cleaning Of Electrical Switch/Receptacle For Bio-Hazard And Infectious Disease Control WithiMild Bleach

SOIULON ... T e e 5.88
For Level 1 Biohazard Cleaning, Deduct -1.17
For Level 3 Biohazard Cleaning, Add 1.93
For Cleaning Surfaces With Goldshield® GS5, Add 0.93
0287 1900-0082 EA Cleaning Of WorkStation, Exterior Wipe For Bio-Hazard And Infectious Disease, Contfol With Mild Bleach Solution
ClEAN=UP ...ttt ettt te e enesseenesseenneeseensenueensenss gmaaDEIRE AL et e st eutensee JRRRA et et eteenteeteeneeateeneennean 87.97
Note: Includes desk, chair, computer, monitor(s), keyboard, mouse, lamp, drawers
For Level 1 Biohazard Cleaning, Deduct -17.59
For Level 3 Biohazard Cleaning, Add 29.02
For Cleaning Surfaces With Goldshield® GS5, Add 4.66
0287 1900-0083 EA Cleaning Of Knobs, Latches, And Locks For Bio-Hazard And Infectious Disease Control With Mild Bleach Solution
ClEAN=UP ...ttt ne e s har ettt e dARRB ettt et s e et bt ettt et et e et et e eat et e eh s et e et et e bt et e eneeneanns 9.40
For Level 1 Biohazard Cleaning, Deduct -1.88
For Level 3 Biohazard Cleaning, Add 3.10
For Cleaning Surfaces With Goldshield® GS5, Add 0.93

02 87 19 00-0084 Bio-Hazard And Infectious Disease Control"Cleaning Of Ductwork ez 19 00008)
0287 1900-0085 LF Up To 2 SF Cross Section, Clean Supply/Return Ductwark\For Bio-Hazard And Infectious Disease Control

ClBANING. ...t B e oLt b bbb bbb 3.46
For Level 1 Biohazard Cleaning, Deduct -0.69
For Level 3 Biohazard Cleaning4Add 1.14
0287 1900-0086 LF >2 SF To 4 SF Cross/Section, Clean Supply/Retusn'Ductwork For Bio-Hazard And Infectious Disease Control
Cle@NING. ...l ettt 4.33
For Level 1 Biohazard Cleaning, Deduct -0.86
For Level 3 Biohazard Cleaning, Add 1.42
02 87 19 00-0087 LF >4 SF To 8 SF Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control
L31== T T o PP 5.81
For Level 1 Bi6hazard Cleaning, Deduet -1.15
For Level 3Biohazard Cleaning, Add 1.89
0287 1900-0088 LF >8 SF'Cross Section, Clean Supply/Return Ductwork For Bio-Hazard And Infectious Disease Control Cleaning.................. 8.20
For LeVel'1 Biohazard Cleaning, Deduct -1.61

For [Cevel 3 Biohazard Cleaning, Add
0287 19 00-0089 EA  Clean DuctCoil For Bio-Hazard And Infectious Disease Control Cleaning
Fonkevel 1 Biohazard Cleaning, Deduct
ForLevel3 Biohazard Cleaning, Add
0287 190040090 SF Clean Duct Dampers And Vane Sets For Bio-Hazard And Infectious Disease Control Cleaning
For Level 1 Biohazard Cleaning, Deduct
For Level 3\Biohazard Cleaning, Add
0287 19 00-0091 EA Clean Fan Coil Unit (FCU) Or Variable Air Volume (VAV) Unit For Bio-Hazard And Infectious Disease Control
Cleaning .
For Levelll Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
0287 1900-0092 EA Clean Air Handling Unit Fan And Coil For Bio-Hazard And Infectious Disease Control Cleaning............cccccoeeevrereneninnnns
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
02 87 19 00-0098" EA Clean Grille/Diffuser/Register For Bio-Hazard And Infectious Disease Control Cleaning
Note: Includes removal and reinstallation.
For Level 1 Biohazard Cleaning, Deduct -5.15
For Level 3 Biohazard Cleaning, Add 8.50
02 8719 00-0094 SF  Apply Sporicidin Disinfectant To Ductwork And Surfaces After Cleaning For Bio-Hazard And Infectious Disease
Control Cleaning
For Level 1 Biohazard Cleaning, Deduct
For Level 3 Biohazard Cleaning, Add
0287 1900-0095 SF  Apply Goldshield® GS5 Antimicrobial Agent To Ductwork And Surfaces After Cleaning For Bio-Hazard And

Infectious Disease CONrOl CIEANING ..........iiui ittt ettt e et ettt et e be e e e eeees e e s e ebeeas e bt ease b e annenbeaseenean 0.51
For Level 1 Biohazard Cleaning, Deduct -0.08
For Level 3 Biohazard Cleaning, Add 0.14

02 87 19 00-0096 Bio-Hazard And Infectious Disease Control Equipment Rental o719
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
02 87 19 00-0097 DAY Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up..
0287 19 00-0098 WK Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0099 MO Up To 5,000 CFM Portable Air Scrubber For Bio-Hazard And Infectious Disease Control Clean-up..
0287 19 00-0100 DAY Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-
up .
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0287 19 00-0101 WK Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

[0 OO ST U STO USSP U TSP PEPPRPRRPPR ...274.57
0287 19 00-0102 MO Industrial High Efficiency Particulate Air (HEPA) Vacuum For Bio-Hazard And Infectious Disease Control Clean-

[0 OO ST U STO USSP U TSP PEPPRPRRPPR ...748.83
02 87 19 00-0103 DAY Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up 31.49
0287 19 00-0104 WK Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up 86.61
0287 19 00-0105 MO Zip Wall Poles (Per 2 Poles) For Bio-Hazard And Infectious Disease Control Clean-up. 236.21
0287 1900-0106 DAY Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONtrol CIEAN-UP .........couirueruiriinieieesie ettt esee e e snennes 104.34
0287 19 00-0107 WK Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrol CIEAN=UP ..........co.eiiruiriiiiuirieieiesieseeesie et seese st e s e el 428.56
02 87 19 00-0108 MO Up To 2,000 CFM Portable Negative Air Machine With Pre-Filter And High Efficiency Particulate Air (HEPA) Filter

For Bio-Hazard And Infectious Disease CONrol ClEAN-UP ..........cciruiiiiriiiiiiienieieie ettt e e eee e e et 1,294.99
0287 1900-0109 EA High Efficiency Particulate Air (HEPA) Filter, 99.99% Efficient At 0.3 Micron For Negative Air Machine For Bio-,

Hazard And Infectious Disease Control Clean-up 24222

Note: Required if over 800 hours operation.
0287 1900-0110 DAY 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 313.93
0287 1900-0111 WK 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 627.86
0287 1900-0112 MO 20'x 20' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 1,255.72
0287 19 00-0113 DAY 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 418.57
0287 1900-0114 WK 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 837.14
0287 1900-0115 MO 20'x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 1,674.29
0287 1900-0116 DAY 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 626.92
0287 1900-0117 WK 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 1,253.84
0287 1900-0118 MO 20'x 60' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up 2,507.68
0287 19 00-0119 DAY 20'x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease Contiél Clean-up 835.89
0287 1900-0120 WK 20'x 80" High Peak Frame Tent For Bio-Hazard And Infectious Disease Coftrol Clean:up 1,671.79
0287 19 00-0121 MO 20' x 80' High Peak Frame Tent For Bio-Hazard And Infectious Disease/Control Clean=up 3,343.57
0287 1900-0122 DAY 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease €ontrol Cléan=Upiiimmss. ............cccooceevrennenes 1,044.87
0287 1900-0123 WK 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease ControlClean-up . 2,089.73

0287 1900-0124 MO 20'x 100' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control Clean-up
0287 1900-0125 EA  Set-Up 20' x 20' High Peak Frame Tent For Bio-Hazard Anddhfectious Bisease'Control Clean-up ..
Note: Includes staking down tent.

.4,179.46

0287 1900-0126 EA  Set-Up 20' x 40' High Peak Frame Tent For Bio-Hazard And Infectious Disease Control’Clean-up ...........ccccceeevervrnnecnnee 187.61
Note: Includes staking down tent.

0287 1900-0127 EA  Set-Up 20' x 60' High Peak Frame Tent For Bio-HazardAnd Infectious Disease Control Clean-up ...........c.ccccccoveeicnnnennee 562.82
Note: Includes staking down tent.

0287 1900-0128 EA  Set-Up 20' x 80' High Peak Frame Tent For Bio-Hazard And Ihfectious Dis€ase Control Clean-up ...........cccccceeucvreneenes 1,125.64
Note: Includes staking down tent.

0287 1900-0129 EA  Set-Up 20' x 100" High Peak Frame Terit For Bio-Hazard And Infectious Disease Control Clean-up ............c.cccccceevuueeee 1,876.05
Note: Includes staking down tent.

0287 1900-0130 DAY Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up 68.65

0287 1900-0131 WK Portable Dual Sink Wash Station For Bio-Hazard\And Infectious Disease Control Clean-up 188.78

0287 1900-0132 MO Portable Dual Sink Wash Station For Bio-Hazard And Infectious Disease Control Clean-up 514.84

02 87 19 00-0133 Bio-Hazard An@d'Infectious Disease Control Hauling By Truck ezs19

Note: Includes dri¢erand equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one-way mileage)
using an appropriately sized truck,
0287 1900-0134 EA HaulingWith'2-8 €Y. Pick-up Truck; Van Or Trailer, Up To 15 Miles For Bio-Hazard And Infectious Disease
ContfOlClean UP Tiiiih. ..o et 92.89
Noté: Each first 15 milesiper trip
For Each Additional Mile Over First 15 Miles, Add Per Mile
0287 1900-0135 EA Hauling With 6 To 8 CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Control Clean Up...
Note: Each first 15 miles per trip
For Each Additional Mile OverFirst 15 Miles, Add Per Mile 1.74
0287 1900-0136 EA ™ Hauling'Withy10.Tef2'CY Dump Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control Clean Up.......... 145.00
Note: Each first 46 miles per trip

For Each Additional Mile Over First 15 Miles, Add Per Mile 1.81
02 87 19 00-0137"" EAlmHauling With 16' To 20', Box Or Flat Bed Truck, Up To 15 Miles For Bio-Hazard And Infectious Disease Control
ClEAN UP ..ottt 157.90
Note: Each first 15 miles per trip
FonEach Additional Mile Over First 15 Miles, Add Per Mile 1.97

02 87 19 00-0138 Bio-Hazard And Infectious Disease Control Disposal czs19)
Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.
0287 1900-0139 CY Bio-Hazard And Infectious Disease Control Landfill Dump Fee.................. 39.48

02 87 19 00-0140 BLU-MED Response Systems® (BLU-MED) Deployable Medical

Facilities™ and Emergency Shelters czs719
Note: Includes delivery and set-up of facility, electrical, lighting and HVAC. Excludes medical equipment.

0287 1900-0141 EA 20'x 32.5' Medical Shelter with 1-phase electrical, 60 Hertz (BLU-MED BM-2032.5-MS/1P) 29,125.35
0287 1900-0142 EA 7'x8'Entry Vestibule (BLU-MED BM-MS-VEST)......ccccoiiiiiiiiiiiiiiiiiiiceieieeeeies 2,799.92
0287 1900-0143 EA Vestibule End Panel with Bump Thru Door (BLU-MED BM-7x8-VEP04).... 4,632.74
0287 1900-0144 SF  Sub Flooring For Medical Shelter (AKS-ABBAB) ..........c.coiiiiiiieieieieieieeeet ettt ettt ettt eseete e eneaae e 4.34
0287 1900-0145 EA Upgrade To Large Roto-Mold Container, Blue (AK-ULC-5) 1,271.58
0287 1900-0146 EA  Environmental Control Unit-5 Ton, 60 Hertz, Blue (AK-ECU-5T-5) 20,827.04
0287 1900-0147 EA 3'ECU to Generator Pigtail, 60 Hertz (AKS-AC915).......ccceriiiiiiiiiieieieeeesieeeeieeeeea 725.93
copyright 2021 The Gordian Group, Inc. June 2021
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0287 1900-0148 EA Negative Pressure Isolation (NPI) System (AK-NPIS=5) ........ciiiiiiiiiiiiieire et 32,781.42

Note: Including: (1) Germicidal/high efficiency particulate air (HEPA) Filter Unit; (1) Monitor/Alarm with Motorized
Damper; (1) Isolation Partition for 20'-Wide Shelter; (1) NPI Accessories Case
0287 1900-0149 EA 6' Step Ladder (AKS-AC595)
0287 1900-0150 EA 10 Lbs Sledgehammer (AKS-AA268)

02 87 19 00-0151 Bio-Hazard And Infectious Disease Time And Material Tasks czs719

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-
Hazard And Infectious Control Clean Up sections.

02 87 19 00-0152 Bio-Hazard And Infectious Disease Control Labor czs719 000151

Note: Used in the performance of time and material projects. Not used in conjunction with tasks in the Bio-Hazard
And Infectious Control Clean Up sections.

0287 1900-0153 HR General Laborer For Bio-Hazard And Infectious Disease Control Clean Up 97.70
0287 1900-0154 HR  Skilled Tradesman For Bio-Hazard And Infectious Disease Control Clean Up........... 109.96

0287 1900-0155 HR Biohazard Technician For Bio-Hazard And Infectious Disease Control Clean Up ...... ....101.25
0287 1900-0156 HR Biohazard Supervisor For Bio-Hazard And Infectious Disease Control Clean Up .
0287 1900-0157 HR Project Manager For Bio-Hazard And Infectious Disease Control Clean Up.

02 87 19 00-0158 Bio-Hazard And Infectious Control Clean Up Personal,Pretection

Equipment (02 87 19 00-0151)
Note: Used in the performance of time and material projects. Not used in conjunction with task§ in the Bio-Hazard
And Infectious Control Clean Up sections.

0287 1900-0159 EA Tyvek Coveralls For Bio-Hazard And Infectious Control Cléan"Up Personal Protection EqUipment...........cccocoovirereinniene. 10.43
0287 1900-0160 EA  Tyvek Coveralls With Hood, Boots, Elastic Wrists And Ankles For Bio-Hazard And Infectious Control Clean Up

Personal Protection EQUIPMENT ..ol e 17.07
0287 1900-0161 PR Polycarbonate Lens Safety Goggles For Bio-Hazafd And Infectiots @ontrel.Clean Up Personal Protection

Equipment
0287 1900-0162 EA Dual Cartridge Half-Mask Respirator For Bio-Hazard And Infectious Control Clean Up Personal Protection

Equipment

0287 1900-0163 EA Cartridge - Respirator For Bio-HazardAnd Infectious Centrol‘Clean Up Personal Protection Equipment.
0287 1900-0164 EA Full Face Respirator For Bio-Hazard/And Infectious Cantrol Clean Up Personal Protection Equipment .............ccccccvvieene
Note: Respirator Connection Type: Bayonet, 4 pt. Full Face Suspension
0287 1900-0165 EA  14-1/2" Width x 9" Height Polycarbonate Visor Faceshield For Bio-Hazard And Infectious Control Clean Up
Personal Protection EQUIDIIBIT ... 00k . ..ot aib et eteete et estesteesteeteeseesaeeseesseeseeseestseeneeseese et e eneansaeneenseaseensannen 33.56
Note: Includes basic impatt ratchet headgear and faceshield safety system. ANSI Z87.1-2010
0287 1900-0166 EA 19" Width x 11" HeightfPolycarbonate Visor Attachment To Hardhat For Bio-Hazard And Infectious Control Clean
Up Personal Protegtion Equipment,
Note: Includes clear polycarbon@ate crown and chin guard system for hardhat. The chin guard extends below the
chin, the shield extends passed the ear, and the crown extends over the forehead to the front of the hardhat.
ANSI Z87.1-2015. Excludes hardhat.
0287 19 00-0167 BOX Box of 100, 5 Mil, Disposable katex Gloves For Bio-Hazard And Infectious Control Clean Up Personal Protection
Equipment
0287 1900-0168 EA Gloves- Rubber (Heavy Duty) For Bio-Hazard And Infectious Control Clean Up Personal Protection Equipment.
0287 1900-0169 EA Belt-Meunted, Universal Mask, Powered Air Purifying Respirator (PAPR) System Kit For Bio-Hazard And
Infectious Control Clean Up Personal Protection Equipment 1,640.97
Note: Kit includes NIOSH Approved with Draeger DHR 7000, C420 Blower, Single-Speed Toggle, Battery -
LiSO2 (BAB8B0/U), C420 Breathing Tube Assembly with 75 Degrees Swivel, Decon Belt Assembly 70" x 2",
C420 Airfl